

EXHIBIT "A" Amendment I

EL DORADO COUNTY AGRICULTURE, WEIGHTS & MEASURES			
*All Work Funded through State and Federal Contracts.			
PROJECT	AMOUNT (not to exceed)	COMPLETION DATE	Grant
Fiscal Year 2010/2011			
To be completed by 06/30/2011			
CLEVELAND FIRE SPOTTED KNAPWEED - Phase I 2010/2011	\$13,000.00	By 6/30/2011	09/0548
1) Conduct 2010 GPS field surveys based on previous years Spotted Knapweed outbreak GPS/GIS location data provided by the Ag Department along Silver Creek within the Cleveland Fire Area. Existing GPS/GIS file data will be updated and new outbreaks if located will be recorded and treated (5-crew days). 2) Spray all applicable identified sites (7-crew days). 3) Update GPS data dictionary; transfer survey results to GIS data; write project outcomes report to County (2 1/2 Foreman days). Contract #09-0548			
HWY 50 YELLOW STARHISTLE - Phase II 2010/2011	\$12,000.00	By 6/30/2011	09/0550
1) 2 man field survey and treat crews to survey for previous GPS populations and newly discovered Yellow Star Thistle (YST) noxious weed sites along the HWY 50 corridor (both north/south of HWY, within 50'-100'+ of paved ROW) as directed by the El Dorado County Ag Dept. Each complete East/West HWY 50 corridor survey & treat "pass" will consist of 11 - two man crew days to be initiated when biological and environmental field conditions favor treatment as directed by the County Agriculture Department. YST is the Targeted weed species for this project however populations of "A&B" weeds are also to be GPS documented and treated with herbicides. Pre project preparation, GPS/GIS data processing/mapping and completion "pass" reporting will require 2-office man days. Contract #09-0550			
TAHOE NOXIOUS WEED ABATEMENT - Phase III 2010/2011	\$18,000.00	By 06/30/2011	09/0550
Conduct two passes - each to include: 1) Conduct 2010 GPS field survey based on previous years Noxious Weed outbreak GPS/GIS location data provided by the Ag department within the Tahoe Basin. Existing GPS/GIS file data will be updated and new outbreaks if located will be recorded and treated (4-5 crew field days) 2) Spray all applicable identified sites of highway (9-10 crew field days) 3) Update GPS data dictionary; transfer survey results to GIS data; write project outcomes report to County (2 1/2 Foreman days). Contract #09-0550			
TAHOE NOXIOUS WEED ABATEMENT- 2nd Pass- Phase IV 2010/2011	\$15,000.00	By 06/30/2011	09/0550
Conduct two passes - each to include: 1) Conduct 2010 GPS field survey based on previous year and Phase IV 2010/2011 Noxious Weed outbreak GPS/GIS location data, provided by the Ag department within the Tahoe Basin. Existing GPS/GIS file data will be updated and new outbreaks if located will be recorded and treated (4-5 crew field days) 2) Spray all applicable identified sites of highway (9-10 crew field days) 3) Update GPS data dictionary; transfer survey results to GIS data; write project outcomes report to County (2 1/2 Foreman days). Contract #09-0550			
EL DORADO YELLOW STARHISTLE - Phase V 2010/2011	\$10,000.00	By 6/30/2011	Pending
1) Conduct 2011 GPS field surveys based on previous years Noxious Weed outbreak GPS/GIS location data, provided by the Ag department within El Dorado County. (4-crew days) 2) Spray all applicable identified sites (6-crew days). 3) Deliver survey results and GIS/GPS data to County in Report Format (2-crew day). Possible Funding			
ALPINE YELLOW STARHISTLE - Phase VI 2010/2011	\$10,000.00	By 6/30/2011	Pending
1) Conduct 2011 GPS field surveys based on previous years Noxious Weed outbreak GPS/GIS location data, provided by the Ag department within Alpine County. (4-crew days) 2) Spray all applicable identified sites (6-crew days). 3) Deliver survey results and GIS/GPS data to County in Report Format (2-crew day). Possible Funding			