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COUNTY OF EL DORADO 
COMMUNITY DEVELOPMENT AGENCY 

DEPARTMENT OF TRANSPORTATION 

 

AGREEMENT FOR CONSTRUCTION SERVICES 
 

 

THIS AGREEMENT made and entered into by and between the COUNTY OF EL DORADO, a political subdivision 

of the State of California, acting through the governing body or board thereof (hereinafter referred to as “County”), and , a  

duly qualified to conduct business in the State of California, whose principal place of business is  (hereinafter referred to 

as “Contractor”);   

R E C I T A L S 

 
WHEREAS, Contractor has duly submitted a bid proposal for the captioned project upon which County has awarded this 

contract; 
 

That for and in consideration of the mutual promises, covenants, agreements, and conditions herein contained, the parties 

hereto agree with each other as follows: 

 

1. Contract Documents 
 

The complete Agreement between the parties consists of and is set forth in the Contract Documents.  The Contract 

Documents consist of: (a) the Notice to Bidders; (b) the bid forms which include the accepted Proposal, Bid Price 

Schedule and Total Bid, Subcontractor List, Section 10285.1 Statement, Section 10162 Questionnaire, Section 

10232 Statement, Noncollusion Affidavit, Opt Out of Payment Adjustments for Price Index Fluctuation form, if 

elected, the Contract which includes this Agreement with all Exhibits thereto, including, the Bidders’ Bond, 

Performance Bond, and Payment Bond; (c) the State of California Department of Transportation (Caltrans) 

Standard Plans 2015, and Standard Specifications 2015, Revised Standard Specifications dated 9/2/2016, the 

Manual of Uniform Traffic Control Devices (MUTCD),  and standard drawings from the Design and 

Improvement Standards Manual of the County of El Dorado, revised March 8, 1994 including Resolution 199-91 

and Resolution 58-94 to adopt changes to the Design and Improvement Standards Manual; (d) all Addenda 

incorporated in those documents before their execution, and all Contract Change Orders issued in accordance with 

the Contract Documents which may be delivered or issued after the Effective Date of this Agreement and are not 

attached hereto; (e) the prevailing Labor Surcharge And Equipment Rental Rates (when required) as determined 

by Caltrans to be in effect on the date the Work is accomplished; (f) executed Certificate of Insurance forms; (g) 

an executed Department of the Treasury Internal Revenue Service Form W-9 or County Payee Data Record Form, 

whichever is applicable; (h) all the obligations of County and of Contractor which are fully set forth and described 

therein; and all Contract Documents which are hereby specifically referred to and by such reference made a part 

hereof.  All Contract Documents are intended to cooperate so that any work called for in one and not mentioned in 

the other is to be executed the same as if mentioned in all Contract Documents. Contractor agrees to perform all 

of its promises, covenants, and conditions set forth in the Contract Documents, and to abide by and perform all 

terms and conditions set forth therein. In case of conflict between this Agreement and any other contract 

document, this Agreement shall take precedence. 

 

2. Execution of Contract 

 

The successful Bidder must sign the Agreement. 

 

Deliver to Office Engineer: 
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1) Two Original Signed Agreements 

2) Contract Bonds 

3) Documents identified in Article 1 

4) Documents identified in the Notice of Award letter. 

 

Office Engineer must receive these documents within 5 business days of the date of the Notice of Award of 

Contract letter.  

 

The Bidder’s security may be forfeited for failure to execute the Contract, furnish any bond, or provide the 

required insurance documents within the time specified. 

 

 The Department does not provide hard copies of the Contract Documents, including the Project Plans to the 

successful bidder. 

 

3. The Work 
 

Contractor agrees to furnish all tools, equipment, vehicles, apparatus, facilities, labor, materials, supplies, and all 

utility and transportation services to perform and complete in a good and workmanlike manner, furnished and 

installed, and complete and ready for use. Services shall include, but not limited to, those tasks as identified in 

Exhibit A, marked “Project Scope and Specifications,” incorporated herein and made by reference a part hereof.  

 

4. Location of Work 
 

Said work is to be performed as described in Exhibits A, B, and C. 

 

5. Contract Price 
 

All bids will be compared on the basis of the Proposal Pay Items and Bid Price Schedule of the quantities of work 

to be done. The award of Contract, if it will be awarded, will be to the lowest responsive, responsible Bidder 

whose proposal complies with all the requirements prescribed. The lowest responsive, responsible Bidder will be 

the Bidder submitting the lowest total of all the bid items. In the event of a discrepancy between the unit price bid 

and the extended unit total as stated on the Proposal, the County uses the amount bid for the unit price in 

calculating the additive total of the bid items for purposes of award, including revisions by Addenda, and as 

specified in the Proposal instructions. 

 

County hereby promises and agrees with said Contractor to employ, and does hereby employ, said Contractor to 

provide the material and to do the Work according to the terms and conditions of the Contract Documents herein 

contained and referred to, for the prices hereinafter set forth, and hereby contracts to pay the same at the time, in 

the manner and upon the conditions herein set forth; and the said parties for themselves, their heirs, executors, 

administrators, successors and assigns, do hereby agree to the full performance of the covenants herein contained.  

County shall pay Contractor for the completion of the Work in accordance with the Contract Documents in 

current funds the Contract Prices named in Contractor's Bid and Bid Price Schedule, a copy of which is attached 

hereto as Exhibit C. 

 

6. Time of Completion 
 

Time is of the essence.  The Work under the Contract shall be completed within FIFTEEN (15) Working Days 

from the date specified in the official Notice to Proceed, unless an extension of time or suspension of Work is 

authorized in writing in accordance with a Contract Change Order.  The contract working days begin on the date 

stated in the Notice to Proceed.  The County will issue Notice to Proceed within ten (10) days after Contract 

approval.  Contract working hours are between the hours of 7:00 a.m. to 7:00 p.m. unless otherwise authorized. 

 

The County may suspend Work due to environmental permit restrictions and/or inclement weather.  During the 

suspension, the County pays for winterization costs or costs associated with water pollution control within the 
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County’s project area, as applicable. The County pays for any other Contract Work required to be performed 

within the County’s project area during the suspension under Exhibit A – Scope of Work. 

 

County and Contractor recognize that time is of the essence of the Agreement and that County will suffer 

financial loss if the Work is not completed within the time specified in the Notice to Bidders annexed hereto, and 

stated above plus any extensions thereof.  They also recognize the delays, expense, and difficulties involved with 

proving in a legal proceeding the actual loss suffered by County if the Work is not completed on time. 

Accordingly, instead of requiring any such proof, County and Contractor agree that as liquidated damages for 

delay (but not as a penalty) Contractor shall pay County the sum of THREE THOUSAND FIVE HUNDRED 

DOLLARS ($3,500), as liquidated damages and not as a penalty, for each and every calendar days delay in 

finishing the Work in excess of the Contract time prescribed herein. 

 

7. Measurement and Payment 
 

Payment 

 

The Department pays you for furnishing the resources and activities required to complete the work. The 

Department's payment is full compensation for furnishing the resources and activities, including:  

 

1.  Risk, loss, damage repair, or cost of whatever character arising from or relating to the work and 

performance of the work 

2.  PLACs and taxes  

3.  Any royalties and costs arising from patents, trademarks, and copyrights involved in the work  

 

The Department does not pay for your loss, damage, repair, or extra costs of whatever character arising from or 

relating to the work that is a direct or indirect result of your choice of construction methods, materials, equipment, 

or manpower, unless specifically mandated by the Contract. Payment is:  

 

1.  Full compensation for all work involved in each bid item shown on the Bid Item List by the unit of 

measure shown for that bid item  

2.  For the price bid for each bid item shown on the Bid Item List or as changed by change order with a 

specified price adjustment 

 

Full compensation for work specified in in the Contract Documents is included in the payment for the bid items 

involved unless:  

 

1.  Bid item for the work is shown on the Bid Item List  

2.  Work is specified as change order work  

 

Work paid for under one bid item is not paid for under any other bid item. Payment for a bid item includes 

payment for all work associated with that bid item. 

 

No payment adjustments for price index fluctuations will be allowed.   

 

The Department pays for change order work based on one or a combination of the following:  

 

1.  Bid item prices  

2.  Force account  

3.  Agreed price  

4.  Specialist billing  

 

If the Engineer chooses to pay for change order work based on an agreed price, but you and the Engineer cannot 

agree on the price, the Department pays by force account.  If a portion of extra work is covered by bid items, the 
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Department pays for this work as changed quantities in those items. The Department pays for the remaining 

portion of the extra work by force account or agreed price. 

 

Pay your subcontractors within 7 days of receipt of each progress payment unless otherwise agreed to in writing 

under Bus & Prof Code § 7108.5. 

 

Changed Quantity Payment Adjustments 

 

If the total bid item quantity exceeds 125 percent of the quantity shown on the Bid Item List and if no approved 

Change Order addresses payment for the quantity exceeding 125 percent, the Engineer may adjust the unit price 

for the excess quantity under force account or the following:  

 

1.  The adjustment is the difference between the unit price and the unit cost of the total item pay quantity.  

2.  In determining the unit cost, the Engineer excludes the item's fixed costs. You have recovered the fixed 

costs in the payment for 125 percent shown on the Bid Item List.  

3.  After excluding fixed costs, the Engineer determines the item unit cost under force account.  

 

If the payment for the number of units of a bid item in excess of 125 percent of the Bid Item List is less than 

$5,000 at the unit price, the Engineer may not adjust the unit price unless you request it. 

 

If the total item pay quantity is less than 75 percent of the quantity shown on the Bid Item List and if no approved 

Change Order addresses payment for the quantity less than 75 percent, you may request a unit price adjustment. 

The Engineer may adjust the unit price for the decreased quantity under force account or the following:  

 

1.  The adjustment is the difference between the unit price and the unit cost of the total pay quantity.  

2.  In determining the unit cost, the Engineer includes the item's fixed costs.  

3.  After including fixed costs, the Engineer determines the item unit cost under force account.  

 

The Department does not pay more than 75 percent of the item total in the Bid Item List. 

 

Force Account 

 

For work paid by force account, the Engineer compares the County's records to your daily force-account work 

report. When you and the Engineer agree on the contents of the daily force-account work reports, the Engineer 

accepts the report and the County pays for the work. If the records differ, the County pays for the work based only 

on the information shown on the Department's records.  

 

If a subcontractor performs work at force account, accept an additional 10 percent markup to the total cost of that 

work paid at force account, including markups, as reimbursement for additional administrative costs. The 

markups specified for labor, materials, and equipment includes compensation for all delay costs, overhead costs, 

and profit.  

 

If an item's unit price is adjusted for work-character changes, the County excludes your cost of determining the 

adjustment.  

 

Payment for owner-operated labor and equipment is made at the market-priced invoice submitted. 

 

Progress Payments 

 

The County pays you based on Engineer-prepared monthly progress estimates. Each estimate reflects:  

 

1.  Total work completed during the pay period  

2.  Change order bills if:  

2.1.  Submitted by the 15th day of a month  
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2.2.  Approved by the 20th day of a month  

3.  Amount for materials on hand  

4. Amount earned for mobilization  

5.  Deductions  

6.  Withholds  

7.  Resolved potential claims  

8.  Payment adjustments  

 

Submit certification stating the work complies with the QC procedures. The Engineer does not process a progress 

estimate without a signed certification. 

 

Final Payment 

 

After Contract acceptance, the Department pays you based on the Engineer-prepared estimate that includes 

withholds and the balance due after the deduction of previous payments. 

 

The Engineer estimates the amount of work completed and shows the amount payable in a proposed final estimate 

based on:  

 

1.  Contract items  

2.  Payment adjustments  

3.  Work paid by force account or agreed price  

4.  Extra work  

5.  Deductions  

 

Submit either a written acceptance of the proposed final estimate or a claim statement postmarked or hand 

delivered before the 31st day after receiving the proposed final estimate. If you claim that the proposed final 

estimate is less than 90 percent of your total bid, the Department adjusts the final payment to cover your 

overhead.  The adjustment is 10 percent of the difference between the total bid and the final estimate. The 

Department does not make this adjustment on a terminated contract.  If you accept the proposed final estimate or 

do not submit a claim statement within 30 days of receiving the estimate, the Engineer provides you the final 

estimate and the Department pays the amount due within 30 days. 

 

If you submit a claim statement within 30 days of receiving the Engineer's proposed final estimate, the Engineer 

provides you a semifinal estimate and the Department pays the amount due within 30 days. The semifinal 

estimate is conclusive as to the amount of work completed and the amount payable except as affected by any 

claims. 

 

Payment Withholds 

 

The County may withhold payment for noncompliance.  

 

The County returns the noncompliance withhold in the progress payment following the correction of 

noncompliance except as specified below.  Withholds are not retentions under Pub Cont Code § 7107 and do not 

accrue interest under Pub Cont Code § 10261.5.  Withholds are cumulative and independent of deductions.  This 

section does not include all withholds that may be taken; the Department may withhold other payments as 

specified. 

 

The County withholds 10 percent of a progress payment for noncompliant progress.  Noncompliant progress 

occurs when:  

1.  Total days to date exceed 75 percent of the contract time 

2.  Percent of the contract time elapsed exceeds the percent of value of the work completed by more than 

15 percent  
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The Engineer determines the percent of the contract time elapsed by dividing the total days to date by the amount 

of days remaining and converting the quotient to a percentage.   

 

The Engineer determines the percent value of the work completed by summing payments made to date and the 

amount due on the current progress estimate, dividing this sum by the current total estimated value of the work, 

and converting the quotient to a percentage.  These amounts are shown on the Pay Estimate.   

 

When the percent of the contract time elapsed minus the percent value of work completed is less than or equal to 

15 percent, the County returns the withhold in the next progress payment. 

 

During each estimate period you fail to comply with a Contract part, including the submittal of a document as 

specified, the County withholds a part of the progress payment except as specified below for the failure to submit 

a document during the last estimate period. The documents include QC plans, required forms, schedules, traffic 

control plans, water pollution control submittals, and dust control submittals.  If you fail to comply with water 

pollution control or dust control requirements, the Department withholds part of the progress payment. 

 

For 1 performance failure, the County withholds 25 percent of the progress payment but does not withhold more 

than 10 percent of the total bid.  

 

For multiple performance failures, the County withholds 100 percent of the progress payment but does not 

withhold more than 10 percent of the total bid.  

 

During the last estimate period, if you fail to submit a document as specified, the County withholds $10,000 for 

each document.  The Department returns the withhold within 30 days after receipt of the document. 

 

The Department may withhold payments to cover claims filed under Civ Code § 9000 et seq.  Stop notice 

information may be obtained from the Engineer. 

 

Penalties include fines and damages that are proposed, assessed, or levied against you or the County by a 

governmental agency or private lawsuit.  Penalties are also payments made or costs incurred in settling alleged 

violations of federal, State, or local laws, regulations, requirements, or PLACs.  The cost incurred may include the 

amount spent for mitigation or correcting a violation.   

 

If the County is assessed a penalty, the County may withhold the penalty amount until the penalty disposition has 

been resolved. The County may withhold penalty amounts without notifying you. 

 

Instead of the withhold, you may provide a bond equal to the highest estimated liability for any disputed penalties 

proposed except you may not provide a bond for withholds related to labor compliance violations. 

 

Retentions 

 

The Department will retain 5% of the value of each progress payment (excluding mobilization payments) from 

each progress payment.  After the Engineer determines that the Project is substantially complete, the Department 

may, at the Engineer's sole discretion, release half of all retention previously withheld and reduce any subsequent 

retentions withheld from subsequent progress payments to 2.5% of the value of any subsequent progress 

payments (excluding mobilization payments).  The retained funds will be returned within thirty five (35) days 

after recordation of the Notice of Acceptance.  

 

You may elect to receive one hundred percent (100%) of payments due under the Contract from time to time, 

without retention of any portion of the payment by the County, by depositing securities of equivalent value with 

the County (Pub Cont Code 22300). Securities eligible for deposit hereunder are limited to those listed in Section 

16430 of the Government Code, or bank or savings and loan certificates of deposit. 
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Funds retained from progress payments to ensure performance of the Contract that are eligible for payment into 

escrow or to an escrow agent pursuant to Section 22300 of the Public Contract Code do not include funds 

withheld or deducted from payment due to your failure to fulfill a contract requirement. 

 

You and/or your subcontractor must return all monies withheld in retention from subcontractors within 30 days 

after receiving payment of retainage. Violation of this section subjects you to the penalties, sanctions, and other 

remedies of Bus & Prof Code § 7108.5.  This section must not be construed to limit or impair any contractual, 

administrative, or judicial remedies otherwise available to you in the event of a dispute involving late payment or 

nonpayment by you, deficient subcontract performance, or noncompliance by a subcontractor. 

 

Measurement 

 

The Department determines bid item quantities under US customary units. Except for final pay item quantities, 

the Engineer measures quantities for payment.  Measure material quantities for payment with devices that comply 

with:  

 

1.  4 CA Code of Regs § 4000 et seq.  

2.  Bus & Prof Code § 12001 et seq. 

 

The County shows a bid item quantity as a final pay item for payment purposes only. For a final pay item, accept 

payment based on the Bid Item List quantity, regardless of the actual quantity used unless dimensions are changed 

by the Engineer. 

 

The Engineer determines the weights of aggregate and other roadway material that are being paid for by weight as 

shown in the following table and does not include the deducted weight of water in their payment quantities: 

 

Material Quantity Determination 

Aggregate or other roadway material except 

as otherwise shown in this table 

By deducting the weight of water in the material
a
 in excess of 3 

percent of the dry weight of the material from the weight of the 

material 

Imported borrow, imported topsoil, AB By deducting the weight of water in the material
a
 in excess of 6 

percent of the dry weight of the material from the weight of the 

material 

Straw By deducting the weight of water in the material
a
 in excess of 

15 percent of the dry weight of the material from the weight of 

the material 

Fiber
b 

Engineer does not deduct the weight of water 

AB and aggregate for CTBs By Volume: determined from dimensions shown 

By Weight: by deducting the weight of water at the time of 

weighing in excess of the optimum moisture content (CA Test 

216) plus 1 percent from the weight of the aggregate base.   

NOTE: Percentage of water is determined by California Test 226. 
a
At the time of weighing  

b
Weight of water in the fiber

a
 must not exceed 15 percent of the dry weight of the fiber. 

 

The County may make a payment adjustment for an excusable delay that affects your costs. Only losses for idle 

equipment, idle workers, and moving or transporting equipment are eligible for delay related payment 

adjustments.  The Engineer determines payment for idle time of equipment in the same manner as determinations 

are made for equipment used in the performance of force account work with the following exceptions:  

 

1.  Delay factor in the Labor Surcharge and Equipment Rental Rates applies to each equipment rental rate.  

2.  Daily number of payable hours equals the normal working hours during the delay, not to exceed 8 hours 

per day.  

3.  Delay days exclude non–working days.  
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4.  Markups are not added.  

 

The Engineer determines payment adjustment for the idle workers as force account, but does not add markups. 

The Engineer includes costs due to necessary extra moving or transporting of equipment. The Department does 

not make a payment adjustment for overhead incurred during non–working days of additional construction 

seasons experienced because of delay. 

 

8. Performance Bond   
 

As a part of the execution of this Agreement, Contractor shall furnish a bond of a surety company authorized to 

do business in the State of California, conditioned upon the faithful performance of all covenants and stipulations 

under this Agreement.  The amount of this bond shall be one hundred percent (100%) of the total Contract Price 

and shall be executed upon the form provided by County. 

 

9. Payment Bond  
 

As a part of the execution of this Agreement, Contractor shall furnish a bond of a surety company authorized to 

do business in the State of California, conditioned upon the payment in full of all claims for labor and materials in 

accordance with the provisions of the law of the State of California.  The amount of this bond shall be one 

hundred percent (100%) of the total Contract Price and shall be executed upon the form provided by County. 

 

10. Notification of Surety Company   
 

The surety company shall familiarize itself with all of the conditions and provisions of this Agreement, and shall 

waive the right of special notification of any change or modifications of this Agreement or extension of time, or 

of decreased or increased work, or of the cancellation of the Agreement, or of any other act or acts by County or 

its authorized agents, under the terms of this Agreement; and failure to so notify the aforesaid surety company of 

changes shall in no way relieve the surety company of its obligation under this Agreement. 

 

11.       Assignment of Antitrust Actions 

 

In entering into a public works Contract or a Subcontract to supply goods, services, or materials pursuant to a 

public works Contract, the Contractor offers and agrees and will require all of its subcontractors and suppliers to 

agree to assign to the awarding body all rights, title, and interest in and to all causes of action it may have under 

Section 4 of the Clayton Act (15 U.S.C. Sec. 15) or under the Cartwright Act (Chapter 2 (commencing with 

Section 16700) of Part 2 of Division 7 of the Business and Professions Code), arising from purchases of goods, 

services, or materials pursuant to the public works Contract or the subcontract.  This assignment shall be made 

and become effective at the time the awarding body tenders final payment to Contractor, without further 

acknowledgment by the parties. 

 

If an awarding body or public purchasing body receives, either through judgment or settlement, a monetary 

recovery for a cause of action assigned under Government Code Sections 4550-4554, the assignor shall be entitled 

to receive reimbursement for actual legal costs incurred and may, upon demand, recover from the public body any 

portion of the recovery, including treble damages, attributable to overcharges that were paid by the assignor but 

were not paid by the public body as part of the bid price, less the expenses incurred in obtaining that portion of the 

recovery.  Upon demand in writing by the assignor, the assignee shall, within one year from such demand, 

reassign the cause of action assigned under Government Code Sections 4550-4554 if the assignor has been or may 

have been injured by the violation of law for which the cause of action arose and (a) the assignee has not been 

injured thereby, or (b) the assignee declines to file a court action for the cause of action. 

 

 

12. Payment of Prevailing Wages   
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Contractor shall pay and require payment of wages according to a scale of prevailing wage rates determined by 

California law, which scale is on file at County’s Community Development Agency, Transportation Division’s 

principal office and shall comply with all applicable wage requirements, as set forth in Labor Code Sections 1770 

et seq., 1773.2, 1775, 1776, 1810, and 1813.  In accordance with the provisions of Labor Code Section 1810, 

eight (8) hours of labor shall constitute a legal day's work upon all Work done hereunder, and Contractor and any 

subcontractor employed under this Contract shall also conform to and be bound by the provisions of Labor Code 

Sections 1810 through 1815.  Interested parties can obtain the current wage information by submitting their 

requests to the Department of Industrial Relations, Division of Labor Statistics and Research, PO Box 420603, 

San Francisco CA 94142-0603, Telephone (415) 703-4708 or by referring to the website at 

http://www.dir.ca.gov/OPRL/PWD.  The rates at the time of the bid advertisement date of a project will remain in 

effect for the life of the project in accordance with the California Code of Regulations, as modified and effective 

January 27, 1997. 

 

13. Apprentices 
 

Attention is directed to Sections 1777.5, 1777.6 and 1777.7 of the California Labor Code and Title 8, California 

Code of Regulations Section 200 et seq.  To ensure compliance and complete understanding of the law regarding 

apprentices, and specifically the required ratio thereunder, each Contractor or subcontractor should, where some 

question exists, contact the Division of Apprenticeship Standards, 455 Golden Gate Avenue, San Francisco, CA 

94102, or one of its branch offices prior to commencement of work on the public works contract.  Responsibility 

for compliance with this section lies with Contractor. 

 

It is County policy to encourage the employment and training of apprentices on public works contracts as may be 

permitted under local apprenticeship standards. 

 

14. Certified Payroll   
 

As required under the provisions of Labor Code Section 1776, Contractor and any subcontractors shall keep 

accurate payroll records as follows: 

 

1. The payroll records shall show the name, address, social security number, work classification, 

straight time and overtime hours worked each day and week, and the actual per diem wages paid to each 

journeyman, apprentice, worker, or other employee employed by Contractor or subcontractors in 

connection with this Project. 

 

2 A certified copy of all payroll records enumerated above shall be available for inspection at all 

reasonable hours at the principal office of Contractor as follows: 

 

a. Make available or furnish to the employee or his or her authorized representative on 

request. 

 

b. Make available for inspection or furnished upon request to a representative of County, the 

State Division of Labor Standards Enforcement, and the Division of Apprenticeship 

Standards of the State Department of Industrial Relations. 

 

c. Make available upon request by the public for inspection or copies thereof made; 

provided, however, that a request by the public shall be made through either County, the 

State Division of Labor Standards Enforcement, or the State Division of Apprenticeship 

Standards.  The requesting party shall, prior to being provided the records, reimburse the 

costs of preparation by Contractor, subcontractor, and the entity through which the 

request was made.  The public shall not be given access to the records at the principal 

office of Contractor. 
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d. All contractors and subcontractors must furnish electronic certified payroll records 

directly to the Department of Industrial Relations. 

 

15. Registration of Contractors 

 

No contractor or subcontractor may bid on any public works project, be listed in a bid proposal for any public 

works project, or engage in the performance of any contract for public work unless registered with the Department 

of Industrial Relations pursuant to Labor Code sections 1725.5 and 1771.1. 

 

Contractor shall post job site notices as prescribed by Title 8 of California Code of Regulations Section 16451. 

 

16. Records Examination and Audit Requirements 
 

Contractor and its subcontractors, if any are authorized hereunder, shall maintain all books, documents, papers, 

accounting records, and other evidence pertaining to the performance of the Agreement, including but not limited 

to, the costs of administering the various aspects of the Agreement.  In accordance with Government Code 

Section 8546.7, all of the above-referenced parties shall make such materials available at their respective offices 

at all reasonable times during the contract period and for four (4) years from the date that final payment by 

County and all other pending matters are closed.  Representatives of County, the State Auditor, and any duly 

authorized representative of other government agencies shall have access to any books, documents, papers and 

records that are pertinent to the Agreement for audit, examination, excerpts, and transactions and copies thereof 

shall be furnished upon request. 

 

17. Payment of all Federal, State, or City Taxes 
 

Any federal, state, or city tax payable on the articles furnished by Contractor under the Agreement shall be 

included in the Contract Price and paid by Contractor. 

 

18. Compliance with all Applicable Laws 
 

Contractor shall conform to and abide by all Federal, State and local building, labor and safety laws, ordinances, 

rules and regulations.  All Work and materials shall be in full accordance with the latest rules and regulations of 

the State Fire Marshal, safety orders of the Division of Industrial Safety, California Electrical Code, California 

Building Code, California Plumbing Code, and any and all other applicable laws and regulations.  Nothing in the 

Contract Documents, including but not limited to the plans and specifications, is to be construed to permit work 

not conforming to these codes, laws, and regulations. 

 

19. Nondiscrimination 
 

A. County may require Contractor’s services on projects involving funding from various state and/or federal 

agencies, and as a consequence, Contractor shall comply with all applicable nondiscrimination statutes 

and regulations during the performance of this Agreement including but not limited to the following:  

Contractor and its employees and representatives shall not unlawfully discriminate against any employee 

or applicant for employment because of race, religion, color, national origin, ancestry, physical disability, 

mental disability, medical condition, marital status, age, genetic information, gender, gender identity, 

gender expression, sexual orientation, or military or veteran status; Contractor shall, unless exempt, 

comply with the applicable provisions of the Fair Employment and Housing Act (Government Code, 

Sections 12900 et seq.) and applicable regulations promulgated thereunder (California Code of 

Regulations, Title 2, Sections 7285.0 et seq.); the applicable regulations of the Fair Employment and 

Housing Commission implementing Government Code, Section 12990, set forth in Chapter 5 of Division 

4 of Title 2 of the California Code of Regulations incorporated into this Agreement by reference and 

made a part hereof as if set forth in full; and Title VI of the Civil Rights Act of 1964, as amended.  

Contractor and its employees and representatives shall give written notice of their obligations under this 

clause as required by law. 
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B. Where applicable, Contractor shall include these nondiscrimination and compliance provisions in any of 

its agreements that affect or are related to the services performed herein. 

 

C. Contractor’s signature shall provide any certifications necessary under the federal laws, the laws of the 

State of California, including but not limited to Government Code Section 12990 and Title 2, California 

Code of Regulations, Section 8103. 

 

20. Reporting Accidents 

 

Contractor shall prepare and submit (within 24 hours of such incidents) reports of accidents at the site and 

anywhere else the work is in progress in which bodily injury is sustained or property loss in excess of Five 

Hundred Dollars ($500.00) occurs. 

 

21. Workers’ Compensation 
 

Contractor shall comply with Labor Code Sections 3700 et seq., requiring it to obtain Workers’ Compensation 

Insurance, and sign a certificate of knowledge thereof. 

 

 

CERTIFICATE OF KNOWLEDGE - LABOR CODE SECTION 3700 

 

I am aware of the provisions of Section 3700 of the Labor Code which require every employer to be insured 

against liability for workers’ compensation or to undertake self-insurance in accordance with the provisions of 

that Code, and I will comply with such provisions before commencing the performance of the work of this 

Agreement. 

 

 

Signed: ___________________________________________ Dated: ____________________ 

 

 

22. Deviation from Plans and Specifications 
 

No deviation shall be made from the Contract Documents, if any, without the prior written approval of Contract 

Administrator. 

 

23. Unity of Plans and Specifications 
 

The plans and specifications, if any, are one document, and any work shown or mentioned, in one and not in the 

other, or vice versa, shall be furnished or performed as though mentioned or shown in both. 

 

24. Utilities 

 

At least 48 hours before beginning any Work involving trenching or digging, Contractor shall notify Underground 

Service Alert (USA) at 811 or at 800-642-2444 with the specifics of the intended Work on the job site.  

Contractor shall follow and comply with all USA policies and procedures.  Contractor shall obtain a USA ticket 

number and wait for USA to mark the location of underground utilities in conflict with the Project, or for USA to 

advise Contractor of the absence of underground utilities in the Project area.   
 

As required by Section 4215 of the California Government Code, County will assume responsibility for the 

removal, relocation, and protection of main or trunk-line utility facilities existing on the Work site, if such 

facilities are not shown in the Contract Documents, and County shall compensate Contractor for the costs of 

locating and repairing damage to such facilities not due to the failure of Contractor to exercise reasonable care. 
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Nothing herein shall be deemed to require County to indicate the presence of existing service laterals or 

appurtenances whenever the presence of such utilities on the site of the Project can be inferred from the presence 

of other visible facilities, such as buildings, meter and junction boxes, on or adjacent to the site of the Work. 
 

If Contractor, while performing the Work under the Contract, discovers utility facilities not identified in the 

Contract Documents, including the plans or specifications, Contractor shall immediately notify County’s Contract 

Administrator or Project Manager.  County shall not be liable for Contractor's performance of unauthorized Work. 

 

25. Pre-Construction Conference 

 

At the Construction Division Office, 2441 Headington Road, Placerville attend a pre-construction conference with 

key personnel, including all major superintendents for the Work and major subcontractors. The pre-construction 

conference will be scheduled after the project is awarded and prior to the issuance of the Notice to Proceed. At 

this conference, submit in writing, signed by the officers of the corporation, if applicable, the names of two 

employees who will be the superintendents on the project.  The second name serves as an alternate in the absence 

of the first designee.  The superintendent must be on the site at all times that Work is in progress.  

 

26. Notice of Discovery of Hazardous Waste or Unusual Conditions 

 

A. Contractor shall promptly, and before the following conditions are disturbed, notify County in writing, in 

the event Contractor encounters, after excavating to a depth of greater than four (4) feet, any of the 

following: 

 

1. Material that Contractor believes may be hazardous waste, as defined in section 25117 of the 

Health and Safety Code, which is required to be removed to a Class I, Class II, or Class III 

disposal site in accordance with provisions of existing law;  

 

2. Subsurface or latent physical conditions at the site differing materially from those indicated in the 

Contract Documents; or  

 

3. Unknown physical conditions at the site of any unusual nature, differing materially from those 

ordinarily encountered and generally recognized as inherent in the Work provided for in the 

Agreement. 

 

B. County shall promptly investigate the conditions, and if it finds that the conditions do materially so differ, 

involve hazardous waste, or cause a decrease or increase in Contractor’s cost of or time required for 

performance of any part of the Work, an adjustment, excluding loss of anticipated profits, will be made 

and the Contract Documents will be modified by a Change Order.  County will notify Contractor of 

County’s determination as to whether or not an adjustment of the Contract Documents is warranted. 

 

C. In the event a dispute arises between County and Contractor as to whether the conditions materially 

differ, or involve hazardous waste, or cause a decrease or increase in Contractor’s cost of or time required 

for performance of any part of the Work, Contractor shall not be excused from any scheduled completion 

date provided for by the Agreement, but shall proceed with all Work to be performed under the 

Agreement.  Contractor shall retain any and all rights provided either by contract or by law which pertain 

to the resolution of disputes and protests between Contractor and County. 

 

27. Subcontracting 
 

The provisions of Sections 4100-4114, inclusive, of the Public Contract Code regarding sub-contracting shall 

apply to this Contract, and Contractor represents that it will comply with all provisions therein.   

 

The Subcontractor List in the Proposal must show the name, contractor’s license number, DIR number and 

address and Work portions in excess of 0.5% or $10,000, whichever is greater, to be performed by each 
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subcontractor listed. The Work portion to be performed must be shown by listing the bid item number, bid item 

description, and portion of the Work to be performed by the subcontractor in the form of a percentage (not to 

exceed 100%) calculated by dividing the Work to be performed by the subcontractor by the respective bid item 

amount(s) (not by the total bid price).  The completed Subcontractor Listing Form in the Proposal must be 

submitted at time of bid. 
 

An inadvertent error in listing the California Contractor license number on the Subcontractor List will not be 

grounds for filing a bid protest or grounds for considering the bid non-responsive if the Bidder submits the 

corrected contractor’s license number to Jennifer Rimoldi via fax (530) 626-0387 or email 

Jennifer.Rimoldi@edcgov.us within 24 hours after the bid opening, provided the corrected contractor’s license 

number corresponds to the submitted name and location for that subcontractor. 

 

28. Additional Work 
 

County reserves the right to make such alterations, deviations, or additions to or deletions from the plans and 

specifications, including the right to increase or decrease the quantity of any item or portion of work or to delete 

any items or portion of work, as may be deemed by the Contract Administrator or Project Manager to be 

necessary or advisable, and to require such additional work to be required for the proper completion of the whole 

Work contemplated. 

 

Any such changes will be set forth in a Contract Change Order (Change Order) which will specify the additional 

work, adjustment of performance time, if any, and basis for additional or reduced compensation, if any.  Any 

Change Order shall not become effective until approved by the Director of Transportation, or where required, by 

the Board of Supervisors. 

 

29. Termination by County for Convenience 
 

County reserves the right to terminate the Agreement at any time upon determination by County’s representative 

that termination of the Agreement is in the best interest of County.  County shall issue Contractor a written notice 

specifying that the Agreement is to be terminated.  

 

Upon receipt of said written notice, Contractor shall stop all work under the Agreement except: (1) work 

specifically directed to be completed prior to termination, (2) work the Inspector deems necessary to secure the 

Project for termination, (3) removal of equipment and plant from the site of the Work, (4) action that is necessary 

to protect materials from damage, (5) disposal of materials not yet used in the Work as directed by County, and 

(6) clean up of the site. 

 

If the Agreement is terminated for County’s convenience as provided herein, all finished or unfinished work and 

materials previously paid for shall, at the option of County, become its property.  Contractor shall be paid an 

amount which reflects costs incurred for work provided to the date of notification of termination.  In addition, 

Contractor shall be paid the reasonable cost, as solely judged by County, and without profit, for all work 

performed to secure the Project for termination. 

 

30. Termination by County for Cause 
 

If Contractor is adjudged as bankrupt or insolvent or makes a general assignment for the benefit of its creditors,  if 

a trustee or receiver is appointed for Contractor or for any of its property, or if Contractor files a petition to take 

advantage of any debtor’s act or to reorganize under the bankruptcy or applicable laws, or on more than one 

occasion fails to supply sufficient skilled workmen or suitable material or equipment, or on more than one 

occasion fails to make prompt payments to subcontractors for labor, materials, or equipment, or disregards the 

authority of County’s representative, or the Engineer, if one is appointed, or otherwise violates any provision of 

the Contract Documents, then County may, without prejudice to any other right or remedy and after giving 

Contractor a minimum of ten (10) days from delivery of a written termination notice, terminate the services of 

Contractor and take equipment and machinery thereon owned by Contractor and finish the Work by whatever 
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method County may deem expedient.  In such case, Contractor shall not be entitled to receive any further payment 

until the Work is finished. 

 

Without prejudice to other rights or remedies County may have, if Contractor fails to begin delivery of materials 

and equipment, to commence Work within the time specified, to maintain the rate of delivery of material, to 

execute the Work in the manner and at such locations as specified, or fails to maintain a work program which will 

ensure County’s interest, or, if Contractor is not carrying out the intent of the Agreement, an Inspector’s written 

notice may be served upon Contractor demanding satisfactory compliance with the Agreement.  If Contractor 

does not comply with such notice within five (5) days after receiving it, or after starting to comply, fails to 

continue, County may exclude it from the premises and take possession of all material and equipment, and 

complete the Work by County’s own forces, by letting the unfinished Work to another Contractor, or by a 

combination of such methods. 

 

Where Contractor’s services have been so terminated by County, said termination shall not affect any right of 

County against Contractor then existing or which may thereafter accrue.  Any retention or payment of monies by 

County due Contractor will not release Contractor from compliance with the Contract Documents. 

 

If the unpaid balance of the Contract Price exceeds the direct and indirect costs of completing the Work, including 

compensation for additional professional services, such excess shall be paid to Contractor.  If the sums under the 

Agreement are insufficient for completion, Contractor shall pay to County within five (5) days after the 

completion, all costs in excess of the Contract Price.  In any event, the cost of completing the Work shall be 

charged against Contractor and may be deducted from any money due or becoming due from County. 

 

The provisions of this Article shall be in addition to all other rights and remedies available to County under law. 

 

If after notice of termination, it is determined for any reason that Contractor was not in default, the rights and 

obligations of the parties shall be the same as if the notice of termination had not been issued.  The Agreement 

shall be equitably adjusted to compensate for such termination. 

 

31. Successors and Assigns 
 

This Agreement shall bind and inure to the heirs, devisees, assignees, and successors in interest of Contractor and 

to the successors in interest of County in the same manner as if such parties had been expressly named herein. 

 

32. Assignment of Contract 
 

Neither the Contract nor any part thereof, or any monies due or to become due hereunder, may be assigned by 

Contractor without the written approval of County.  County may assign this Contract to a lender, or any third 

party that assumes the obligations of County hereunder. 

 

33. Amendments 
 

This Agreement may be amended by mutual consent of the parties hereto.  Said amendment shall become 

effective only when in writing and fully executed by duly authorized officers of the parties hereto. 

 

34. Separate Contracts 
 

County reserves the right to let other contracts in connection with the Work.  Contractor shall afford all other such 

contractors reasonable opportunity for storage of their materials, shall provide that the execution of its work 

properly connects and coordinates with theirs, and shall cooperate with them to the end of facilitating the Work. 

 

35. Indemnity 
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To the fullest extent allowed by law, Contractor shall defend, indemnify, and hold County and its officers, 

directors, and employees harmless against and from any and all claims, suits, losses, damages, and liability for 

damages, including attorney’s fees and other costs of defense brought for or on account of injuries to or death of 

any person, including but not limited to, workers and the public, or on account of injuries to or death of County 

employees, or damage to property, or any economic, consequential, or special damages which are claimed or 

which shall in any way arise out of or be connected with Contractor’s services, operations, or performance 

hereunder, regardless of the existence or degree of fault or negligence on the part of County, Contractor, 

subcontractors or employees of any of these, except for the active or sole negligence of County, its officers, 

directors, and employees, or where expressly prescribed by statute. 

 

The duty to indemnify and hold harmless County specifically includes the duties to defend set forth in Section 

2778 of the Civil Code.  The insurance obligations of Contractor are separate, independent obligations under the 

Contract Documents, and the provisions of this defense and indemnity are not intended to modify nor should they 

be construed as modifying or in any way limiting the insurance obligations set forth in the Contract Documents.  

This indemnity requirement applies to any claims, suits,  losses, damages and liability for damages, including 

attorney's fees and other costs, arising from alleged defects in the content or the manner of submission of the 

Contractor's bid for the Contract.  

 

36. Insurance 
 

GENERAL INSURANCE REQUIREMENTS:  Contractor shall provide proof of a policy of insurance 

satisfactory to County’s Risk Management Division and documentation evidencing that Contractor maintains 

insurance that meets the following requirements: 

 

1. Full Workers' Compensation and Employers’ Liability Insurance covering all employees of Contractor as 

required by law in the State of California. 

 

2. Commercial General Liability Insurance of not less than Two Million Dollars ($2,000,000) combined 

single limit per occurrence for bodily injury and property damage, including but not limited to 

endorsements for the following coverage:  premises, personal injury, operations, products and completed 

operations, blanket contractual, and independent contractors’ liability and a $4,000,000 aggregate limit.  

 

3. Automobile Liability Insurance of not less than One Million Dollars ($1,000,000) is required in the event 

motor vehicles are used by Contractor in performance of the Contract. 

 

4. In the event Contractor is a licensed professional and is performing professional services under this 

Agreement, Professional Liability Insurance is required with a limit of liability of not less than One 

Million Dollars ($1,000,000).   

 

5. Explosion, Collapse and Underground coverage is required when the scope of work includes XCU 

exposures. For purposes of this Contract, XCU coverage is not required.  

 

PROOF OF INSURANCE REQUIREMENTS: 

 

1. Contractor shall furnish proof of coverage satisfactory to County’s Risk Management Division as 

evidence that the insurance required herein is being maintained.  The insurance will be issued by an 

insurance company acceptable to County’s Risk Management Division, or be provided through partial or 

total self-insurance likewise acceptable to the Risk Management Division. 

 

2. The County of El Dorado, its officers, officials, employees, and volunteers shall be included as additional 

insured, but only insofar as the operations under this Agreement are concerned.  This provision shall 

apply to all general and excess liability insurance policies.  Proof that County is named additional insured 

shall be made by providing the Risk Management Division with a certified copy, or other acceptable 

evidence, of an endorsement to Contractor’s insurance policy naming County as additional insured. 
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3. In the event Contractor cannot provide an occurrence policy, Contractor shall provide insurance covering 

claims made as a result of performance of this Agreement for not less than three (3) years following 

completion of performance of this Agreement. 

 

4. Any deductibles or self-insured retentions must be declared to and approved by County.  At the option of 

County, either: the insurer shall reduce or eliminate such deductibles or self-insured retentions as respects 

County, its officers, officials, employees, and volunteers; or Contractor shall procure a bond guaranteeing 

payment of losses and related investigations, claim administration, and defense expenses. 

 

5. Contractor shall require each of its subcontractors to procure and maintain Commercial General Liability 

Insurance, Automobile Liability Insurance, and Workers’ Compensation Insurance of the types and in the 

amounts specified above, or shall insure the activities of its subcontractors in its own policy in like 

amounts.  Contractor shall also require each of its subcontractors to name Contractor and the County of El 

Dorado as additional insureds on each subcontractor’s general and excess liability insurance policies.  

Upon request by County Contractor shall furnish proof of coverage satisfactory to County as evidence 

that the subcontractor insurance required herein is being maintained.  

 

INSURANCE NOTIFICATION REQUIREMENTS: 

 

1. Contractor agrees that no cancellation or material change in any policy shall become effective except 

upon prior written notice to Community Development Agency, Contract Services Unit, 2850 Fairlane 

Court, Placerville, California 95667. 

 

2. Contractor agrees that the insurance required herein shall be in effect at all times during the term of this 

Agreement, inclusive of the guarantee/warranty period specified herein below.  In the event said 

insurance coverage expires at any time or times during the term of this Agreement, Contractor shall 

immediately provide a new certificate of insurance as evidence of the required insurance coverage.  In the 

event Contractor fails to keep in effect at all times insurance coverage as herein provided, County may, in 

addition to any other remedies it may have, terminate this Agreement upon the occurrence of such event.  

New certificates of insurance are subject to the approval of County’s Risk Management Division. 

 

ADDITIONAL STANDARDS:  Certificates shall meet such additional standards as may be determined by 

County’s Department of Transportation either independently or in consultation with County’s Risk Management 

Division, as essential for protection of County. 

 

COMMENCEMENT OF PERFORMANCE:  Contractor shall not commence performance of this Agreement 

unless and until compliance with each and every requirement of the insurance provisions is achieved. 

 

MATERIAL BREACH:  Failure of Contractor to maintain the insurance required herein, or to comply with any of 

the requirements of the insurance provisions, shall constitute a material breach of the entire Agreement. 

 

REPORTING PROVISIONS:  Any failure to comply with the reporting provisions of the policies shall not affect 

the coverage provided to County, its officers, officials, employees or volunteers. 

 

PRIMARY COVERAGE:  Contractor’s insurance coverage shall be primary insurance as respects County, its 

officers, officials, employees and volunteers.  Any insurance or self-insurance maintained by County, its officers, 

officials, employees, or volunteers shall be in excess of Contractor’s insurance and shall not contribute with it. 

 

PREMIUM PAYMENTS:  The insurance companies shall have no recourse against County, its officers, agents, 

employees, or volunteers, or any of them for payment of any premiums or assessments under any policy issued by 

any insurance company. 
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CONTRACTOR’S OBLIGATIONS:  Contractor’s indemnity and other obligations shall not be limited by the 

insurance required herein and shall survive the expiration of this Agreement. 

 

37. Independent Contractor/Liability   
 

Contractor is, and shall be at all times, deemed independent and shall be wholly responsible for the manner in 

which it performs services required by terms of this Agreement.  Contractor exclusively assumes responsibility 

for acts of its employees, associates, and subcontractors, if any are authorized herein, as they relate to services to 

be provided under this Agreement during the course and scope of their employment. 

 

Contractor shall be responsible for performing the work under this Agreement in a safe, professional, skillful, and 

workmanlike manner and shall be liable for its own negligence and negligent acts of its employees.  County shall 

have no right of control over the manner in which work is to be done and shall, therefore, not be charged with 

responsibility of preventing risk to Contractor or its employees.   

 

38. Interest of Public Official   
 

No official or employee of County who exercises any functions or responsibilities in review or approval of 

services to be provided by Contractor under this Agreement shall participate in or attempt to influence any 

decision relating to this Agreement which affects personal interest or interest of any corporation, partnership, or 

association in which he/she is directly or indirectly interested; nor shall any such official or employee of County 

have any interest, direct or indirect, in this Agreement or the proceeds thereof. 

 

39. Interest of Contractor   
 

Contractor covenants that Contractor presently has no personal interest or financial interest, and shall not acquire 

same in any manner or degree in either:  1) any other contract connected with or directly affected by the services 

to be performed by this Agreement; or, 2) any other entities connected with or directly affected by the services to 

be performed by this Agreement.  Contractor further covenants that in the performance of this Agreement no 

person having any such interest shall be employed by Contractor. 

 

40. Conflict of Interest   
 

The parties to this Agreement have read and are aware of the provisions of Government Code Section 1090 et seq. 

and Section 87100 relating to conflict of interest of public officers and employees.  Contractor attests that it has 

no current business or financial relationship with any County employee(s) that would constitute a conflict of 

interest with provision of services under this contract and will not enter into any such business or financial 

relationship with any such employee(s) during the term of this Agreement.  County represents that it is unaware of 

any financial or economic interest of any public officer or employee of Contractor relating to this Agreement.  It 

is further understood and agreed that if such a financial interest does exist at the inception of this Agreement 

either party may immediately terminate this Agreement by giving written notice as detailed in Article 27, 

Termination by County for Cause, hereto. 

 

41. Licenses 
 

Contractor warrants and represents that it holds a valid California license pursuant to the Contractors’ State 

License Law (Business and Professions Code Sections 7000, et seq.), that its license is in good standing and that it 

possesses a Class A – General Contractor  License as required by the categories and type of the Work.  Copies of 

Contractor’s State Contractors’ license must be provided with this Agreement. 

 

42. Business License 
 

County’s Business License Ordinance provides that it is unlawful for any person to furnish supplies or services or 

transact any kind of business in the unincorporated territory of County of El Dorado without possessing a County 
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business license unless exempt under County Ordinance Code Section 5.08.070.  Contractor warrants and 

represents that it shall comply with all of the requirements of County’s Business License Ordinance, where 

applicable, prior to beginning work under this Agreement and at all times during the term of this Agreement. 

 

43. Cleaning Up 
 

Contractor shall not allow the site of the Work to become littered with trash, rubbish, or waste material, and shall 

maintain the site of Work in a neat and orderly condition throughout the performance of the Work.  At the end of 

each work day, Contractor shall clean up all debris and waste materials generated by the Work and shall properly 

dispose of all trash, rubbish, and waste materials off site at no additional cost to County.  

 

44. Access to the Work 
 

County, and any state or local authorities having jurisdiction over the Project, shall at all times have access to the 

Work. Contractor shall maintain at least one lane of traffic at all times unless prior authorization is given by 

County. Roads cannot be closed without prior approval by County. 

 

45. Acceptance of Work 
 

The Work will be accepted by County in writing when the whole is completed satisfactorily, as determined by 

County or its duly authorized representative.  Acceptance of the Work shall not constitute an acceptance of latent 

defects nor relieve Contractor of responsibility for any act or omission which is a violation of the Contract. 

 

46. Resolution of Claims 
 

As permitted by Public Contract Code section 20104, the County has elected to resolve any claims between you 

and the County pursuant to Article 7.1 (commencing with Section 10240) of Chapter 1 of Part 2 of the Public 

Contract Code. This Article describes the contract claim procedure.  The provisions of this Article constitute a 

non-judicial claim settlement procedure, and also step one of a two-step claim presentment procedure by 

agreement under Section 930.2 of the California Government Code.  Specifically, step one is compliance with the 

contract claim procedure in accordance with the Contract Documents, including Article 43.  Step two is the filing 

of a timely Government Code Section 910 et seq. claim in accordance with the California Government Code.  

Any such claim shall affirmatively indicate your prior compliance with the contract claim procedure and previous 

dispositions under this Article.  Any claim that fails to conform to the contract claim procedure required in step 

one may not be asserted in any subsequent Government Code Section 910 et seq. claim. 

 

As a condition precedent to arbitration or litigation, claims must first be mediated.  Mediation is non-binding and 

the services of a mediator mutually acceptable to the parties must be used and, if the parties cannot agree, a 

mediator will be selected by the American Arbitration Association from its panel of approved mediators trained in 

construction industry mediation.  All statutes of limitations shall be tolled from the date of the demand for 

mediation until a date two weeks following the mediation’s conclusion.  The cost of mediation shall be equally 

shared by the parties. 

 

Your attention is directed to California Public Contract Code section 9204, which describes procedures for the 

resolution of claims on public works projects.  Among other things, section 9204 requires the claimant to furnish 

reasonable documentation to support a claim, requires the public entity to respond to the claim within 45 days of 

receipt of the claim, and allows for the claimant to demand an informal meet and confer conference for settlement 

of the issues in dispute.  For any portion of a claim that remains in dispute, section 9204 requires submission of 

the claim to nonbinding mediation.  Additionally, section 9204 requires the public entity to make any payment 

due on an undisputed portion of the claim within 60 days of the public entity’s written response and to pay 

interest at the rate of 7 percent per annum on any amounts not paid in a timely manner.   The claims procedures 

described within the Contract Documents (including, but not limited to, this article) are in addition to the 

procedures required by section 9204 and, in the event of a conflict between those various procedures, the more 

stringent procedures will control. 
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The County’s costs in reviewing or auditing a claim not supported by the Contractor's accounting or other records 

are damages incurred by the County within the meaning of the California False Claims Act.  

 

If the Engineer determines that a claim requires additional analysis, the Engineer schedules a review board 

meeting. Meet with the board of review and make a presentation supporting the claim. After the Engineer or 

review board finishes reviewing the claim, the County makes the final determination of claims and provides it to 

you.  The Engineer provides you a final estimate and the Department pays the amount due within 30 days.  The 

final estimate is conclusive as to the amount of work completed and the amount payable.  Your failure to comply 

with the claim procedures is a bar to arbitration under Pub Cont Code § 10240.2 

 

If you fail to comply with these claim procedures as to any claim, then you waive your rights to this claim. 

County must not be deemed to waive or alter any provision of this Article if, at County’s sole discretion, County 

administers a claim in a manner not in accord with those provisions. 

 

Minimize and mitigate the impacts of work or events for which you will make a potential claim. 

 

Claim Procedure 

 

For each potential claim, assign an identification number determined by chronological sequencing and the 1st date 

of the potential claim. 

 

Submit a declaration that includes the following language with each claim statement: 

 

I declare under penalty of perjury, according to the laws of the State of California, that the 

foregoing claims, with specific reference to the California False Claims Act (Govt Code § 

12650 et seq.) and to the extent the project contains federal funding, the US False Claims Act 

(31 USC § 3729 et seq.), are true and correct, and that this declaration was signed on 

______(date)_______, 20__ at _________________, California. 

 

Use the identification number for each potential claim on the: 

 

1. Initial Potential Claim Record form 

2. Supplemental Potential Claim Record form 

3. Full and Final Potential Claim Record form 

 

Failure to comply with this procedure is: 

 

1. Waiver of the potential claim and a waiver of the right to a corresponding claim for the disputed work 

in the administrative claim procedure 

2. Bar to arbitration (Pub Cont Code § 10240.2) 

 

Submit an Initial Potential Claim Record form within 5 business days of the Engineer's response to the Request 

for Information (RFI) or within 5 business days from the date when a dispute arises due to an act or failure to act 

by the Engineer. The Initial Potential Claim Record form establishes the claim's nature and circumstances. The 

nature and circumstances must remain consistent. 

 

The Engineer responds within 5 business days of receiving the form. Proceed with the work for which you will 

make a potential claim unless otherwise ordered. 

 

Within 20 days of a request, provide access to the project records determined necessary by the Engineer to 

evaluate the potential claim. 
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Within 15 days of submitting the Initial Potential Claim Record form, submit a Supplemental Potential Claim 

Record form including: 

 

1. Complete nature and circumstances causing the potential claim 

2. Contract specifications supporting the basis of a claim 

3. Estimated claim cost and an itemized breakdown of the individual costs stating how the estimate was 

determined 

4. TIA 

 

The Engineer evaluates the Supplemental Potential Claim Record form and responds within 20 days of receiving 

the submittal. To pursue a potential claim, comply with this Article.   

 

If the estimated cost or effect on the scheduled completion date changes, update the Supplemental Potential Claim 

Record form information as soon as the change is recognized and submit this information. 

 

Notify the Engineer within 10 days of the completion date of the potentially claimed work. The Engineer 

authorizes this completion date or notifies you of a revised date. 

 

Within 30 days of the completion of the potentially claimed work, submit a Full and Final Potential Claim Record 

form including: 

 

1. Detailed factual account of the events causing the potential claim, including: 

1.1. Pertinent dates 

1.2. Locations 

1.3. Work items affected by the potential claim 

2. Contract documents supporting the potential claim and a statement of the reasons these parts support 

entitlement 

3. Itemized cost breakdown if a payment adjustment is requested. Segregate costs into the following 

categories: 

3.1. Labor, including: 

3.1.1. Individuals 

3.1.2. Classifications 

3.1.3. Regular and overtime hours worked 

3.1.4. Dates worked 

3.2. Materials, including: 

3.2.1. Invoices 

3.2.2. Purchase orders 

3.2.3. Location of materials either stored or incorporated into the work 

3.2.4. Dates materials were transported to the job site or incorporated into the work 

3.3. Equipment, including: 

3.3.1. Detailed descriptions, including make, model, and serial number 

3.3.2. Hours of use 

3.3.3. Dates of use 

3.3.4. Equipment rates at the rental rate listed in Labor Surcharge and Equipment Rental 

Rates in effect when the affected work related to the claim was performed 

4. Detailed account of the time impact if a time adjustment is requested: 

4.1. Dates for the requested time. 

4.2. Reasons for a time adjustment. 

4.3. Contract documentation supporting the requested time adjustment. 

4.4. TIA. The TIA must demonstrate entitlement to a time adjustment. 

5. Identification and copies of your documents and copies of communications supporting the potential 

claim, including certified payrolls, bills, canceled checks, job cost reports, payment records, and rental 

agreements 

6. Relevant information, references, and arguments that support the potential claim 
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The Department does not consider a Full and Final Potential Claim Record form that does not have the same 

nature, circumstances, and basis of claim as those specified on the Initial Potential Claim Record form and 

Supplemental Potential Claim Record form. 

 

The Engineer evaluates the information presented in the Full and Final Potential Claim Record form and responds 

within 30 days of its receipt unless the Full and Final Potential Claim Record form is submitted after Contract 

acceptance, in which case, a response may not be provided. The Engineer's receipt of the Full and Final Potential 

Claim Record form must be evidenced by postal return receipt or the Engineer's written receipt if delivered by 

hand. 

 

A claim is waived if:  

 

1.  Claim does not have a corresponding Full and Final Potential Claim Record form identification 

number  

2.  Claim does not have the same nature, circumstances, and basis of the claim as the corresponding Full 

and Final Potential Claim Record form 

3.  Claim is not included in the claim statement  

4.  You do not comply with the claim procedures  

5.  You do not submit the declaration stated above 

6.  Failure to allow timely access to the supporting data for a claim when requested 

 

47. Environmental and Toxic Warranty 
 

Contractor warrants that its operations concerning the Project are not and will not be in violation of any applicable 

federal, state, or local environmental statute, law, or regulation dealing with hazardous materials substances or 

toxic substances. 

 

48. Guarantee 
 

Final Guarantee:  Contractor shall guarantee all materials and equipment furnished and work performed for a 

period of one (1) year.  Contractor warrants and guarantees for a period of one (1) year from the date of 

Acceptance of the Work that the Work is free from all defects due to faulty materials or workmanship and 

Contractor shall promptly make such corrections as may be necessary, including repairs of any damage to other 

parts of the Work resulting from such defects.  County will give notice of observed defects with reasonable 

promptness.  In the event that Contractor should fail to make such repairs, adjustments, or other work that may be 

made necessary by such defects, County may do so and charge Contractor the cost thereby incurred.   

 

Extended Guarantees:  If a guaranty exceeding one (1) year is provided by the supplier or manufacturer of any 

equipment or materials used in this Project, then the guarantee for such equipment or materials shall be extended 

for such term.  Contractor expressly agrees to act as co-guarantor of such equipment and materials, and Contractor 

shall supply County with all warranty and guaranty documents relative to equipment and materials incorporated in 

the job and guaranteed by its suppliers or manufacturers. 

 

Warranty:  Contractor warrants to County that materials and equipment furnished under the Contract will be of 

good quality and new, unless otherwise required or permitted by the Contract, that the Work will be free from 

defects or flaws and is of the highest quality of workmanship and that the Work will conform with the 

requirements of the Contract.  Work not conforming to these requirements, including substitutions not properly 

approved and authorized, shall be considered defective. 

 

If within one (1) year from the date of the Acceptance of the Work or such longer period of time as may be 

prescribed by law or regulations or by the terms of any applicable special guarantee required by the contract 

documents, any work is found to be defective, Contractor shall promptly, without cost to County and in 

accordance with County’s written instruction, correct such defective work.  If work is rejected by County, 
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defective material or work will be removed from site and replaced with non-defective materials or work.  If 

Contractor is unable to promptly and properly correct any defective work, County may at its option have the work 

corrected by such other means as County deems appropriate and hold Contractor liable for all direct, indirect and 

consequential costs caused by such defective work.  Said warranty shall apply to all work found to be “defective” 

which is attributable to the quality or quantity of the materials used, the quality of the workmanship or for 

performance of the Contract. 

 

49. Notice 
 

Any notice or other correspondence required to be given under this Agreement by either party to the other may be 

affected by personal delivery in writing or by mail, postage prepaid.  Notices personally delivered during normal 

business hours shall be deemed received on the actual date of delivery; mailed notices shall be deemed received 

one (1) day after affixed postmark.  Notices and correspondence to County shall be in duplicate and shall be 

delivered to it as follows: 

 

To County:      With a Copy To: 

 

County of El Dorado     County of El Dorado 

Community Development Services   Community Development Services 

Department of Transportation    Administration and Finance Division 

2441 Headington Road     2850 Fairlane Court 

Placerville, California 95667    Placerville, California 95667 

 

Attn.: Brian Mullens, Deputy Director    Attn.: Michele Weimer 

 Maintenance and Operations Unit   Administrative Services Officer  

        Contracts and Procurement Unit 

 

Notices and correspondence to Contractor shall be delivered when personally delivered to, or if mailed, addressed 

to Contractor at: 

 

[CONTRACTOR] 

 

Either party may change its address for notices or for its principal place of business by giving written notice 

pursuant to this Article. 

 

50.  Change of Address 
 

In the event of a change in address for Contractor’s principal place of business, Contractor’s Agent for Service of 

Process, or Notices to Contractor, Contractor shall notify County in writing as provided in Article 47, Notice.  

Said notice shall become part of this Agreement upon acknowledgment in writing by County’s Contract 

Administrator, and no further amendment of the Agreement shall be necessary provided that such change of 

address does not conflict with any other provisions of this Agreement. 

 

51. Drug-Free Workplace  

Contractor shall comply with Government Code section 8355.   

 

52.  California Residency (Form 590) 

 

All independent Contractors providing services to County must file a State of California Form 590, certifying 

their California residency or, in the case of a corporation, certifying that they have a permanent place of business 

in California.  Contractor will be required to submit a Form 590. This requirement applies to any 

Agreement/Contract exceeding $1,500.00. 
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53. Nonresident Withholding   
 

If Consultant is not a California resident, Consultant shall provide documentation that the State of California has 

granted a withholding exemption or authorized reduced withholding prior to execution of this Agreement or County 

shall withhold seven (7%) percent of each payment made to the Consultant during term of the Agreement as required 

by law.  This requirement applies to any agreement/contract exceeding $1,500.00. Consultant shall indemnify and 

hold County harmless for any action taken by the California Franchise Tax Board. 

 

54. County Payee Data Record Form 
 

All independent contractors or corporations providing services to County must file a County Payee Data Record 

Form with County. 

 

55. Taxes 

  

Contractor certifies that as of today’s date, it is not in default on any unsecured property taxes or other taxes or 

fees owed by Consultant to County.  Contractor agrees that it shall not default on any obligations to County 

during the term of this Agreement. 
 

56. Venue 
 

The Contract Documents and all provisions thereto shall be governed by the laws of the State of California.  Any 

litigation arising herein shall be brought in the County of El Dorado. 

 

57. Contract Administrator 
 

The County Officer or employee with responsibility for administering this Agreement is Brian Mullens, Deputy 

Director, Community Development Services, Department of Transportation, or successor. 

 

58. Authorized Signatures 

 

The parties to this Agreement warrant and represent that the undersigned individuals executing this Agreement on 

their respective behalves are fully authorized to do so by law or other appropriate instrument and to bind upon 

said parties the obligations set forth herein. 

 

59. Partial Invalidity 
 

If any provision, part of a provision, sentence, or word of this Agreement is held by a court of competent 

jurisdiction to be invalid, void or unenforceable, the remaining provisions, parts of provisions, sentences, and 

words will continue in full force and effect without being impaired or invalidated in any way. 

 

60. No Third Party Beneficiaries 

 

Nothing in this Agreement is intended, nor will be deemed, to confer rights or remedies upon any person or legal 

entity not a party to this Agreement. 

 

61. Counterparts 

  

This Agreement may be executed in one or more counterparts, each of which shall be an original and all of which 

together shall constitute one and the same instrument. 

 

62. Entire Agreement 
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This document and the documents referred to herein or exhibits hereto are the entire Agreement between the 

parties and they incorporate or supersede all prior written or oral agreements or understandings. 
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the dates indicated below, the 

latest of which shall be deemed to be the effective date of this Agreement. 

 

 

- - C O U N T Y   O F   E L   D O R A D O - - 
 

 

 

 By: ___________________________________   Dated: ____________________ 

  

 

 Board of Supervisors 

 “County” 

 

 

Attest: 

James S. Mitrisin 

Clerk of the Board of Supervisors 

 

 

By: _____________________________   Dated: ____________________ 

 

- - C O N T R A C T O R - - 

 

 

 

 

  

 

By: _______________________________         By: __________________________________ 

       President                                                                       Corporate Secretary  

  

 

NOTE:  If Contractor is a corporation, the legal name of the corporation shall be set forth above together with 

the signature of the officer or officers authorized to sign Contracts on behalf of the corporation; if Contractor 

is a co-partnership, the true name of the firm shall be set forth above together with the signature of the partner 

or partners authorized to sign Contracts on behalf of the co-partnership; and if Contractor is an individual, 

his/her signature shall be placed above.  Contractor executing this document on behalf of a corporation or 

partnership shall be prepared to demonstrate by resolution, article, or otherwise that it is appropriately 

authorized to act in these regards.  For such corporation or partnership, such authority shall be demonstrated 

to the satisfaction of County.  If signature is by an agent, other than officer of a corporation or a member of a 

partnership, an appropriate Power of Attorney shall be on file with the County prior to signing this document. 

 
Mailing Address:  _________________________________________________________________________ 

 

 

Business Address: _________________________________________________________________________ 

 

 

Email Address: ___________________________________________________________________________ 

 

 

Dated:_____________________ ________________ ____________________________________ 

 License No. Federal Employee Identification Number 
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Phone: ___________________________________ Fax: ______________________________________   
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COUNTY OF EL DORADO 

PAYMENT BOND 

(Section 3247, Civil Code) 

                                                                                                                              Bond No.   

 

WHEREAS, the County of El Dorado, a political subdivision of the State of California, hereafter referred to as 

"Obligee", has awarded to Contractor  

___________________________________________________________________________________________ 

hereafter referred to as "Principal", a Contract for the Work described as follows: 

2018 MARSHALL ROAD PAVEMENT REHABILITATION PROJECT 

CONTRACT No. PW 18-31212, P&C No. TBD 

 

WHEREAS, said Principal is required to furnish a bond in connection with said Contract, guaranteeing the 

faithful performance thereof: 

 

NOW, THEREFORE, we the undersigned Principal and Surety are held and firmly bound unto the Obligees, in 

the sum of  

___________________________________________________________________________________Dollars, 

($                                   )   to be paid to the Obligees, for which payment we bind ourselves, jointly and severally. 

THE CONDITION OF THIS OBLIGATION IS SUCH, 

 

That if said Principal or its Subcontractors shall fail to pay any of the persons named in Civil Code Section 3181, 

or amounts due under the Unemployment Insurance Code with respect to Work or labor performed by such 

claimant, or any amounts required to be deducted, withheld, and paid over to the Franchise Tax Board from the 

wages of employees of the Principal and his Subcontractors pursuant to Section 18806 of the Revenue and 

Taxation Code, with respect to such Work and labor, that the Surety herein will pay for the same in an amount not 

exceeding the sum specified in this bond, otherwise the above obligation shall be void.  In case suit is brought 

upon this bond, the Surety will pay a reasonable attorney's fee to be fixed by the court. 

 

This bond shall inure to the benefit of any of the persons named in Civil Code Section 3181 as to give a right of 

action to such persons or their assigns in any suit brought upon this bond. 

 

Dated:________________ 

 

Correspondence or Claims relating to this bond should be sent to the Surety at the following address:  

 

                               

            

    PRINCIPAL 

       

       

SURETY 

 

                   

             ATTORNEY-IN-FACT  

 

NOTE: Signatures of those executing for the Principal and for the Surety must be properly acknowledged, and a 

Power of Attorney attached for the Surety. 

 

NOTARY ACKNOWLEDGMENTS ATTACHED
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PRINCIPAL         

 

ACKNOWLEDGMENT 

 

 

 

 

 

 

State of California  

County of _______________________ 

 

On ______________________before me, ____________________________________________, 

        (here insert name and title of the officer) 

personally appeared _____________________________________________________________ 

______________________________________________________________________________ 

______________________________________________________________________________, 

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are 

subscribed to the within instrument and acknowledged to me that he/she/they executed the same in 

his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the 

person(s), or the entity upon behalf of which the person(s) acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the 

foregoing paragraph is true and correct.  

WITNESS my hand and official seal. 

Signature ________________________________ 

(Seal)

A notary public or other officer completing this 

certificate verifies only the identity of the 

individual who signed the document to which this 

certificate is attached, and not the truthfulness, 

accuracy, or validity of that document. 
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SURETY 
 
 

ACKNOWLEDGMENT 

 

 

 

 

 

 

 

State of California  

County of ________________________ 

 

On__________________________ before me, ____________________________________________, 

              (here insert name and title of the officer) 

personally appeared __________________________________________________________________ 

__________________________________________________________________________________ 

__________________________________________________________________________________, 

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are 

subscribed to the within instrument and acknowledged to me that he/she/they executed the same in 

his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the 

person(s), or the entity upon behalf of which the person(s) acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing 

paragraph is true and correct.  

WITNESS my hand and official seal. 

Signature ________________________________ 

(Seal) 

A notary public or other officer completing this 

certificate verifies only the identity of the 

individual who signed the document to which this 

certificate is attached, and not the truthfulness, 

accuracy, or validity of that document. 
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COUNTY OF EL DORADO 

PERFORMANCE BOND 
       Bond No.__________________ 

 

KNOW ALL MEN BY THESE PRESENTS, that we   ______________________________________________________ 

 

the Contractor in the Contract hereto annexed, as Principal, and ______________________________________________ 

as Surety, are held firmly bound unto the County of El Dorado, a political subdivision of the State of California, 

hereinafter called the “Obligee” 

in the sum of_____________________________________________________________________________DOLLARS, 

 ($_____________________________) lawful money of the United States, for which payment, well and truly to be made, 

we bind ourselves, jointly and severally, firmly by these presents. 

 

 Signed, sealed and dated: __________________________________________ 

 

The condition of the above obligation is such that if said Principal as Contractor in the Contract hereto annexed shall 

faithfully perform each and all of the conditions of said Contract to be performed by him, and shall furnish all tools, 

equipment, apparatus, facilities, transportation, labor and material, other than material, if any, agreed to be furnished by 

the Obligees, necessary to perform and complete, and to perform and complete in a good and workmanlike manner, the 

Work of Contract No. PW 18-31212, P&C No. TBD for the 2018 MARSHALL ROAD PAVEMENT 

REHABILITATION PROJECT in strict conformity with the terms and conditions set forth in the Contract hereto 

annexed, then this obligation shall be null and void; otherwise this bond shall remain in full force and effect and the said 

Surety will complete the Contract Work under its own supervision, by Contract or otherwise, and pay all costs thereof for 

the balance due under terms of the Contract, and the said Surety, for value received, hereby stipulates and agrees that no 

change, extension of time, alteration or addition to the terms of the Contract or to the Work to be performed thereunder 

shall in any wise affect its obligation on this bond, and it does hereby waive notice of any such change, extension of time, 

alteration or addition to the terms of the Contract or to the Work. 

 

In the event suit is brought upon this bond by the Obligee and judgment is recovered, the Surety shall pay all costs 

incurred by the Obligee in such suit, including a reasonable attorney’s fee to be fixed by the court. 

 

This guarantee shall insure the Obligee during the Work required by any Contract and for a period of one (1) year from 

the date of acceptance of the Work against faulty or improper materials or workmanship that may be discovered during 

that time. 

 

No right of action shall accrue under this bond to or for the use of any person other than the Obligees named herein. 

Dated:__________________________, 20______. 

 

Correspondence or Claims relating to this bond should be sent to the Surety at the following address: 

 

________________________________________             ______________________________________________    

       PRINCIPAL 

_________________________________________        ______________________________________________    

      SURETY 

_________________________________________ ______________________________________________ 

      ATTORNEY-IN-FACT 

 

NOTE: Signatures of those executing for the Principal and the Surety must be properly acknowledged, and a Power of 

Attorney attached for the Surety. 

 

NOTARY ACKNOWLEDGMENTS ATTACHED 
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PRINCIPAL         

 

ACKNOWLEDGMENT 

 

 

 

 

 

State of California  

County of _______________________ 

 

On____________________________ before me, _____________________________________, 

          (here insert name and title of the officer) 

personally appeared ______________________________________________________________ 

______________________________________________________________________________ 

______________________________________________________________________________, 

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are 

subscribed to the within instrument and acknowledged to me that he/she/they executed the same in 

his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the 

person(s), or the entity upon behalf of which the person(s) acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the 

foregoing paragraph is true and correct.  

WITNESS my hand and official seal. 

Signature ________________________________ 

(Seal)

A notary public or other officer completing this 

certificate verifies only the identity of the 

individual who signed the document to which this 

certificate is attached, and not the truthfulness, 

accuracy, or validity of that document. 
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SURETY 
 
 

ACKNOWLEDGMENT 

 

 

 

 

 

 

State of California  

County of ________________________ 

 

On ________________________ before me, ____________________________________________, 

(here insert name and title of the officer) 

personally appeared _______________________________________________________________ 

_______________________________________________________________________________ 

_______________________________________________________________________________ , 

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are 

subscribed to the within instrument and acknowledged to me that he/she/they executed the same in 

his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the 

person(s), or the entity upon behalf of which the person(s) acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the 

foregoing paragraph is true and correct.  

WITNESS my hand and official seal. 

Signature ________________________________ 

          (Seal) 

 

A notary public or other officer completing this 

certificate verifies only the identity of the 

individual who signed the document to which this 

certificate is attached, and not the truthfulness, 

accuracy, or validity of that document. 
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EXHIBIT A  

PROJECT SCOPE AND SPECIFICATIONS 

 

SCOPE OF WORK 
 

The work, in general, includes the following:  

 Five (5) day advance notification on each affected roadway.  Advance notification 

includes placing Red and White Standard No Parking signs with a description of the 

work hours on Type II barricades every 50 feet on each affected roadway;  

 

 Coordination with adjacent projects 

 

 All work required to provide traffic control (reversing controls) in accordance with the 

most current requirements of the Manual of Uniform Traffic Control Devices (MUTCD) 

 

 All work required to provide for temporary water pollution control 

 

 All work required to provide for dust control; and 

 

 All work required to remove 0.25-feet of existing hot mix asphalt concrete pavement and 

replace with 0.25-feet of compacted hot mix asphalt (Type A) concrete pavement as 

described below.  

The dimensions of each roadway section are listed in Exhibit B.  Exhibit C shows the 

approximate locations of the roadway sections requiring removal and replacement.  

PROJECT SPECIFICATIONS 

1 - Control of Work 

1.1 Summary 

Occupy the roadway only for purposes necessary to perform the work. 

There is no County-owned property available for Contractor’s use for this Contract.  

During the progress of the Work under this Contract, other road projects may be in progress 

at or near the job site of this Contract. 

You must coordinate your operations with the adjacent projects such that the requirements of 

this Contract are maintained.  

2 - Start of Job Site Activities 

2.1 Summary 

Submit a notice to the County five (5) days before starting job site activities.  Provide 

notification to each affected resident as described above.  Project working hours are Monday 

– Friday between 7:00 am and 7:00 pm.   

18-0527 B 33 of 73



 

Exhibit A Page 2 of 23 Contract  No. 2932/PW 18-31212 

The County may assess liquidated damages in accordance with Public Contract Code 10226 

if the County determines the reason(s) for delay in completion of the Project were within 

your control.  Liquidated damages in the amount of $3,500 per calendar day for each and 

every calendar day’s delay in finishing the work in excess of the number of calendar days 

prescribed herein; and the Contractor agrees to pay the liquidated damages herein provided 

for, and further agrees the County may deduct the amount thereof from any moneys dues or 

that may become due Contractor under the Contract. 

3 - Temporary Traffic Controls  

3.1 Summary  

It is your responsibility to maintain a safe passage for the traveling public and any emergency 

responders through the Project site. 

Perform all temporary traffic controls in accordance with the most current requirements of 

the Manual of Uniform Traffic Control Devices (MUTCD).   

You must submit a Traffic Control Plan for review and approval.  Your Traffic Control Plan 

must address each type of temporary traffic control system that will be used.  Your Traffic 

Control Plan must include detailed controls, including but not limited to flaggers, lane 

closures, PCMS boards, and signs, as applicable.  Your Traffic Control Plan must include 

signing required on intersecting streets and driveways within the area that will require traffic 

control as required and must address traffic control related to access to driveways for all 

residences. 

 

Submit your Traffic Control Plan as early as ten (10) working days after the receipt of the 

Notice of Award but no later than five (5) working days after notice of Contact approval.  No 

work will start on County roads until the Traffic Control Plan is approved.  Violation of the 

Traffic Control requirements is justification for the Engineer to stop work until the 

requirements are met. 

Contract working hours are between the hours of 7:00 am and 7:00 pm on Mondays - 

Fridays, unless otherwise authorized. Reversing controls are allowed on local roads between 

7:00 am and 7:00 pm on Mondays - Fridays.  During reversing controls, provide at least 1 

through traffic lane not less than 10-feet in width for use by both directions of travel. 

Minor deviations, including modifications to working hours and days, may be proposed to 

the County for review and approval.  Do not proceed with proposed deviations without first 

receiving approval from the County. 

You must remove the components of the traffic control system for stationary lane closures 

from the traveled way and shoulder when no work is being performed. 

 

3.2 Payment 

Payment for all costs associated with installing, operating, and maintaining temporary traffic 

controls, including cones, signs, flaggers, the Traffic Control Plan, advance notification, etc. 

is provided for under the bid item for Traffic Control System. 
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4 - Temporary Water Pollution Controls - Storm Water Pollution Prevention Plan 

4.1 Summary 

Discharges of storm water from the project must comply with NPDES General Permit for 

Storm Water Discharges Associated with Construction and Land Disturbance Activities 

(Order No. 2009-0009-DWQ, NPDES No. CAS000002) as amended by Order No. 2010-

0014-DWQ and Order No. 2012 -0006-DWQ referred to herein as “Permit”. The Permit may 

be viewed at the Web site for the State Water Resources Control Board, Board Decisions. 

 

Prepare water pollution control program includes developing, amending, and implementing 

the WPCP, providing a WPC Manager, conducting WPC training, and installing, monitoring, 

inspecting, reporting on, maintaining, and removing and disposing of WPC practices at the 

job site. 

 
Submit your WPCP ten (10) business days after the receipt of the Notice of Award letter.   

 

4.2 Temporary Erosion Control Plan  

You are required to prepare and submit a Temporary Erosion Control Plan (TECP) that 

includes the locations and descriptions of erosion control measures and daily clean up 

measures in compliance with federal, state, and local agency regulations, the Plans, the 

WPCP, and these special provisions.   

 

Your TECP must show specifically where filter fence, weighted fiber rolls or gravel-filled 

rolls, and gravel bags will be applied and additional temporary erosion controls required due 

to your method of operation or required to comply with TRPA and Lahontan permits.  Your 

Plan must also detail specifically what temporary erosion control measures will be applied 

and where the temporary erosion control measures will be placed in areas used to store 

materials, equipment, and supplies.  Temporary erosion control measures, their 

implementation, and maintenance must conform to the Plans and the provisions of the 

WPCP.  Submit your Plan as early as ten (10) working days after the receipt of the Notice of 

Award but no later than five (5) working days after Contract approval.   

 

4.3 Construction 

You are required to furnish, install, maintain, and remove temporary water pollution 

controls to ensure debris, materials, and non-visible pollutants does not enter the existing 

storm drain systems, surface waters, or waters of the United States.  

  

Throughout the entire construction period you will be responsible for insuring that no 

material eroded from the work area leaves the job site via the conveyance system.  You must 

provide adequate sediment barriers at storm drain pipe outlets, drainage inlets, and other 

collection points and provide adequate erosion control at channels and swales.  A fine of 

$100/day will be levied against you for each day you delay in responding to the 

County’s request to install new temporary sediment control devices and/or maintain 

existing temporary sediment control devices. 
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The drainage inlet protection must be Type 2 or Type 3A, as appropriate for the conditions 

around the drainage inlet.  Weighted fiber rolls are a suitable substitute for gravel filled bags. 

Gravel-filled bags must be repaired or replaced on the same day damage occurs.  Damage to 

the gravel bag resulting from your vehicles, equipment, or activities will be repaired or 

replaced at your expense.  Gravel-filled bags must be replaced if the bag material or roll 

material is ruptured or if the yarn has failed, allowing the gravel to spill out. 

 

If you choose to place temporary fiber rolls, they must be temporary rice straw fiber rolls.  

They must be at least eight inches in diameter and be an Earth Savers wattle as manufactured 

by R.H. Dyck, Inc. or approved equal or Rice Straw Fiber Roll as manufactured by Kristar or 

approved equal.  If an alternate product is proposed, submit product name, manufacturer, and 

description to Engineer for review and approval within 5 days of Notice of Award.  Wood 

stakes for securing rice straw fiber rolls must be untreated fir, redwood, cedar, or pine, cut 

from sound timber, and must be straight and free of loose or unsound knots and other defects 

which would render them unfit for the purpose intended.  Temporary rice straw fiber rolls 

must be repaired or replaced on the same day damage occurs.  Damage to the temporary fiber 

rolls resulting from your vehicles, equipment, or activities will be repaired at your expense.  

If replacement of temporary rice straw fiber rolls is required due to your vehicles, equipment, 

or activities, replacement will be at your expense. 

 

Weighted fiber rolls or alternatively, gravel-filled rolls may be used only in areas of 

compacted soil, concrete, or paved surfaces.  Installation of the weighted fiber rolls or gravel-

filled rolls will be per the manufacturer’s recommendations. 

 

The configuration for the use of weighted fiber rolls or gravel-filled rolls at drainage inlets is 

intended to filter sediment from runoff before the runoff enters inlets. 

 

Weighted fiber rolls or gravel-filled rolls must be maintained to disperse concentrated water 

runoff and to reduce runoff velocities.  Split, torn, or unraveling rolls must be repaired or 

replaced.  Locations where rills and other evidence of concentrated runoff have occurred 

beneath the rolls must be corrected.  Weighted fiber rolls or gravel-filled rolls must be 

repaired or replaced on the same day damage occurs.  Damage to the temporary fiber rolls 

resulting from your vehicles, equipment, or activities will be repaired at your expense.  If 

replacement of weighted fiber rolls or gravel-filled rolls is required due to your vehicles, 

equipment, or activities, replacement will be at your expense. 

 

Weighted fiber rolls or gravel-filled rolls must be a minimum length of 5 feet.  Weighted 

fiber rolls must be eight inches in diameter and consist of a machined mat or blanket of 

shaved aspen wood curled excelsior with a weighted inner core contained in a 

photodegradable, extruded, high visibility netting tube with a handle on each end.  Eighty 

percent of the excelsior material must consist of fibers at least 6 inches in length.  The fiber 

roll must be contained in a tubular orange-colored netting knotted at each end made from 

85% high-density polyethylene and 14% ethyl vinyl acetate with titanium oxide for UV 

inhibition. 

 

On-site storage of liquid waste containers will not be allowed. 
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Cleaning of vehicles or construction equipment will not be allowed within the Project. 

 

Disposal of materials removed from the sweeper must comply with the dust control 

requirements elsewhere in these specifications. 

 

You must submit a Spill Contingency Plan within five (5) working days after receipt of 

Contract approval. 

 

Your operations may result in trackout of construction materials.  You are responsible for 

tracking controls.  Tracking control applies to streets within the Project as well as streets 

adjacent to the Project that have the potential to be impacted by tracking from the Work. 

 

4.4 Payment 

Payment for all costs associated with preparing and updating WPCP, furnishing, installing, 

maintaining, and removing temporary water pollution controls will be provided for under the 

bid item for Job Site Management. This work includes developing and implementing the 

Temporary Erosion Control Plan and the Spill Contingency Plan. 

 

5 - Dust Control 

5.1 Summary 

You must comply with Rules 223, 223-1, and 223-2 (Dust Rules) of the Rules and 

Regulations of the El Dorado County Air Quality Management District (AQMD).  The Dust 

Rules can be obtained from AQMD at the following: 

360 Fair Lane, Placerville, CA 95667 

(530) 621-7501 

www.edcgov.us/Government/AirQualityManagement  

 
5.2 Submittals  

 

Provide an acceptable plan for preventing the generation of dust due to your activities in 

construction zones, along haul or traveled routes, or in equipment parking zones.  Your Dust 

Control Plan and daily dust control activities will not conflict with requirements of any 

agency having jurisdiction in the project area.  You are required to have a water truck at the 

job site at all times during construction.  Submit your Dust Control Plan as early as ten (10) 

working days after the receipt of the Notice of Award but no later than five (5) working days 

after Contract approval.  Your Dust Control Plan must be approved by AQMD prior to the 

start of your work.     

 

In the event the control of dust is not satisfactory to the Engineer, the Engineer will take 

measures as necessary to insure satisfactory salvage and will deduct the cost of those 

measures from payments due you.  Dust control is a temporary erosion control measure 

or BMP.  A fine of $100/day will be levied against you for each day you delay in 

responding to the Engineer’s request to implement this temporary erosion control 

measure. 
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5.3 Payment 

 

The County does not pay for impacts to your productivity from mitigating dust from your 

activities. 

 

Payment for all costs associated with providing dust control measures, including preparing, 

obtaining approval, and maintaining all dust control records, will be provided for under the 

bid item for Job Site Management.  

 

6 – Cold Plane Asphalt Concrete  

      6.1 Summary 

You will cold plane 0.25-feet of existing hot mix asphalt surfacing in each section of 

roadway as shown in Exhibit B and listed in the bid and bid schedule.   

Cold planing asphalt concrete pavement includes the removal of pavement markers, traffic 

stripes, and pavement markings within the area of cold planing. 

      6.2 Construction  

Do not use a heating device to soften the pavement. 

The cold planing machine must be:  

1. Equipped with a cutter head width that matches the planing width unless a wider 

cutter head is authorized.  

2. Equipped with automatic controls for the longitudinal grade and transverse slope of 

the cutter head and:  

2.1. If a ski device is used, it must be at least 30 feet long, rigid, and a 1-piece unit. 

The entire length must be used in activating the sensor.  

2.2. If referencing from existing pavement, the cold planing machine must be 

controlled by a self-contained grade reference system. The system must be used at or 

near the centerline of the roadway. On the adjacent pass with the cold planing 

machine, a joint-matching shoe may be used.  

3. Equipped to effectively control dust generated by the planing operation  

4. Operated such that no fumes or smoke is produced.  

Replace broken, missing, or worn machine teeth.  

If you do not complete placing the HMA surfacing before opening the area to traffic, you 

must:  

1. Construct a temporary HMA taper to the level of the existing pavement.  

2. Place HMA during the next work shift.  

3. Submit a corrective action plan that shows you will complete cold planing and 

placement of HMA in the same work shift. Do not restart cold planing activities until the 
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corrective action plan is authorized. The County does no pay you for any delays incurred 

prior to the corrective action plan being authorized. 

6.2.1 Grade Control and Surface Smoothness  

Install and maintain grade and transverse slope references.  

The final cut must result in a neat and uniform surface.  

The completed surface of the planed pavement must not vary more than 0.02 foot when 

measured with a 12-foot straightedge parallel with the centerline. With the straightedge at 

right angles to the centerline, the transverse slope of the planed surface must not vary more 

than 0.03 foot.  

Where lanes are open to traffic, the drop-off between adjacent lanes must not be more than 

0.15 foot.  

6.2.2 Planed Material  

Remove cold planed material concurrently with planing activities such that the removal 

does not lag more than 50 feet behind the planer.  

6.2.3 Temporary HMA Tapers  

If a drop-off between the existing pavement and the planed area at transverse joints cannot 

be avoided before opening to traffic, construct a temporary HMA taper. The HMA 

temporary taper must be:  

1. Placed to the level of the existing pavement and tapered on a slope of 30:1 

(horizontal:vertical) or flatter to the level of the planed area  

2. Compacted by any method that will produce a smooth riding surface  

HMA for temporary tapers must be of the same quality that is used for the permanent HMA 

Type A overlay.  

Completely remove temporary tapers before placing permanent surfacing.  

6.3 Payment 

Full compensation for all work associated with cold planing is provided for under the bid item 

for Cold Plane Asphalt Concrete. 

7 – Hot Mix Asphalt (HMA)  

7.1 Summary 

You will place 0.25-feet of compacted HMA in each section of roadway that has been cold 

planed.  This Project requires production and placement of HMA Type A under the Method 

construction process. 

   

All HMA work shall be in accordance with the following general specifications for 

producing and placing HMA by aggregate and asphalt binder at a mixing plant and spreading 

and compacting the HMA mixture. 

7.1.1 Definitions 

binder replacement: Amount of RAP binder in OBC in percent. 
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coarse aggregate: Aggregate retained on a no. 4 sieve. 

fine aggregate: Aggregate passing the no. 4 sieve. 

processed RAP: RAP that has been fractionated. 

substitution rate: Amount of RAP aggregate substituted for virgin aggregate in percent. 

supplemental fine aggregate: Aggregate passing the no. 30 sieve, including hydrated lime, 

portland cement, and fines from dust collectors. 

7.2 Materials 

7.2.1 Tack Coat 

Tack coat must comply with the specifications for asphaltic emulsion or asphalts.  

You may choose the type and grade.  You must submit the type and grade to the County for 

review and approval prior to use. 

You may not dilute the asphaltic emulsion with water. 

7.2.2  Asphalt Binder 

Asphalt binder must comply with Caltrans’ Certification Program for Suppliers of Asphalt.  

Program requirements, procedures, and a list of authorized material sources is online at the 

Caltrans Materials Engineering and Testing Services website: 

http://www.dot.ca.gov/hq/esc/Translab. 

Asphalt binder used in HMA Type A must be PG 64-28.   

It must comply with the requirements in the following table: 
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Quality Characteristic Test Method PG 

64-28 

Flash point (min, °C) AASHTO T 48 230 

Solubility
b
 (min, %) AASHTO T 44 99 

Viscosity at 135 °C
c
 

(max, Pa•s) 
AASHTO T 316 

3.0 

Dynamic shear 

Test temperature at 10 

rad/s (°C) 

G*/sin(delta) (min, 

kPa) 

G*/sin(delta) (max, 

kPa) 

AASHTO T 315 

64 

1.00 

2.00 

RTFO
f
 test

e
 

mass loss (max, %) 
AASHTO T 240 

1.00 

Dynamic shear 

Test temperature at 10 

rad/s (°C) 

G*/sin(delta) (min, 

kPa) 

AASHTO T 315 

64 

2.20 

Ductility at 25 °C (min, 

cm) 
AASHTO T 51 

75 

PAV
g
 

Test temperature (°C) 
AASHTO R 28 

 

100 

Dynamic shear, 

Test temperature at 10 

rad/s (°C) 

G*sin(delta) (max, 

kPa) 

AASHTO T 315 

22
d
 

5000 

Creep stiffness, 

Test temperature, °C 

S-value (max, MPa) 

M-value (min) 

AASHTO T 313 
-18 

300 

0.300 
aNot Applicable - Use as asphalt rubber base stock for high mountain and high desert area. 
bThe Engineer waives solubility requirements if the supplier is an authorized material source as defined by 

the Department's Certification Program for Suppliers of Asphalt. 
cThe Engineer waives this specification if the supplier provides written certification the asphalt binder can be 

adequately pumped and mixed at temperatures meeting applicable safety standards. 
dTest the sample at 3 °C higher if it fails at the specified test temperature. G*sin(delta) remains 5000 kPa 

maximum. 
eThe residue from mass change determination may be used for other tests. 
fRTFO means rolling thin film oven. 
gPAV means Pressure Aging Vessel. 

7.2.3 Aggregate 

Aggregate must be clean and free from deleterious substances. 

The specified aggregate gradation must be determined before the addition of asphalt binder 

and includes supplemental fine aggregate.  
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Aggregate used in HMA Type A must comply with 1/2-inch HMA Type A gradation. 

The proposed aggregate gradation must be within the TV limits for the specified sieve sizes 

shown in the following tables: 

Aggregate Gradation 

(Percentage Passing) 

HMA Type A  

 

1/2-inch HMA Type A  

Sieve sizes TV limits Allowable tolerance 

3/4" 100 — 

1/2" 95–99 TV ± 6 

3/8" 75–95 TV ± 6 

No. 4 55–66 TV ± 7 

No. 8 38–49 TV ± 5 

No. 30 15–27 TV ± 4 

No. 200 2.0–8.0 TV ± 2 

 

 

Before the addition of asphalt binder and lime treatment, aggregate must have the values 

for the quality characteristics shown in the following table: 

Quality Characteristic Test Method HMA Type 

A 

Percent of crushed particles 

Coarse aggregate (% min.) 

One fractured face 

Two fractured faces 

Fine aggregate (% min) 

(Passing no. 4 sieve 

and retained on no. 8 sieve.) 

One fractured face 

California Test 

205 

 

 

90 

75 

 

 

 

70 

Los Angeles Rattler (% max.) 

Loss at 100 rev. 

Loss at 500 rev. 

California Test 

211 

 

12 

45 

Sand equivalent (min.) 
a
 California Test 

217 

47 

Fine aggregate angularity 

(% min.)
 b

 

California Test 

234 

45 

Flat and elongated particles 

(% max. by weight @ 5:1) 

California Test 

235 

10 

a Reported value must be the average of 3 tests from a single sample. 

b The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand 
by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or gravel. 

 

18-0527 B 42 of 73



 

Exhibit A Page 11 of 23 Contract  No. 2932/PW 18-31212 

7.2.4 Reclaimed Asphalt Pavement 

You may produce HMA Type A using RAP. HMA produced using RAP must comply with 

the specifications for HMA, except aggregate quality specifications do not apply to RAP. 

You may substitute RAP at a substitution rate not exceeding 15 percent of the aggregate 

blend. 

Assign the substitution rate of RAP aggregate for virgin aggregate with the JMF submittal. 

The JMF must include the percent of RAP used. 

Provide enough space for meeting RAP handling requirements at your facility. Provide a 

clean, graded, well-drained area for stockpiles. Prevent material contamination and 

segregation. 

If RAP is from multiple sources, blend the RAP thoroughly and completely. RAP 

stockpiles must be homogeneous. 

Isolate the processed RAP stockpiles from other materials. Store processed RAP in conical 

or longitudinal stockpiles. Processed RAP must not be agglomerated or be allowed to 

congeal in large stockpiles. 

 

7.3 HMA Mix Design Requirements 

The mix design process consists of performing California Test 367 and laboratory procedures 

on combinations of aggregate gradations and asphalt binder contents to determine the OBC 

and HMA mixture qualities. The results become the proposed JMF. 

Use the Contractor Hot Mix Asphalt Design Data form to record aggregate quality and mix 

design data. Use the Contractor Job Mix Formula Proposal form to present the JMF. 

Laboratories testing aggregate qualities and preparing the mix design and JMF must be 

qualified under the Department's Independent Assurance Program. Take samples under 

California Test 125. 

The Engineer reviews the aggregate qualities, mix design, and authorizes the JMF. 

7.3.1 HMA Mix Design 

Perform a mix design that produces HMA with the values for the quality characteristics 

shown in the following table: 
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Quality Characteristic Test Method HMA Type A 

Air void content (%) California 

Test 367 

4.0 

Voids in mineral aggregate (% 

min.) 

No. 4 grading 

3/8" grading 

1/2" grading 

3/4" grading 

California 

Test 367 

 

17.0 

15.0 

14.0 

13.0 

Voids filled with asphalt (%) 

No. 4 grading 

3/8" grading 

1/2" grading 

3/4" grading 

California 

Test 367 

 

65.0–75.0 

65.0–75.0 

65.0–75.0 

65.0–75.0 

Dust proportion 

No. 4 and 3/8" gradings 

1/2" and 3/4" gradings 

California 

Test 367 

 

0.6–1.2 

0.6–1.2 

Stabilometer value (min.) 

No. 4 and 3/8" gradings 

1/2" and 3/4" gradings 

California 

Test 366 

 

30 

37 

 

 
7.3.2 Job Mix Formula Submittal 

Each JMF submittal must consist of: 

1. Proposed JMF on a Contractor Job Mix Formula Proposal form 

2. Mix design records on a Contractor Hot Mix Asphalt Design Data form dated within 12 

months of submittal 

3. JMF verification on a Caltrans Hot Mix Asphalt Verification form, if applicable 

4.  

5. MSDS for the following: 

5.1. Asphalt binder 

5.2. Base asphalt binder used in asphalt rubber binder 

5.3. CRM and asphalt modifier used in asphalt rubber binder 

5.4. Blended asphalt rubber binder mixture 

5.5. Supplemental fine aggregate except fines from dust collectors 

5.6. Antistrip additives 

 

If the Engineer requests, sample the following materials in the presence of the Engineer and 

place in labeled containers weighing no more than 50 lb each: 

1. Coarse, fine, and supplemental fine aggregate from stockpiles, cold feed belts, or hot 

bins. Samples must be at least 120 lb for each coarse aggregate, 80 lb for each fine 

aggregate, and 10 lb for each type of supplemental fines. The Department combines 

these aggregate samples to comply with the JMF TVs submitted on a Contractor Job 

Mix Formula Proposal form. 
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2. RAP from stockpiles or RAP system. Samples must be at least 60 lb. 

3. Asphalt binder from the binder supplier. Samples must be in two 1-quart cylindrical-

shaped cans with open top and friction lids. 

4. Asphalt rubber binder with the components blended in the proportions to be used. 

Samples must be in four 1-quart cylindrical-shaped cans with open top and friction lids. 

Notify the Engineer at least 2 business days before sampling materials. For aggregate and 

RAP, split the samples into at least 4 parts. Submit 3 parts to the Engineer and use 1 part 

for your testing. 

7.3.3 Job Mix Formula Review 

The County reviews each mix design and proposed JMF within 5 business days from the 

complete JMF submittal. The review consists of reviewing the mix design procedures and 

comparing the proposed JMF with the specifications. 

The County will not verify a JMF for this Contract. 

7.3.4 Job Mix Formula Verification 

Submit a pre-verified JMF on a Caltrans Hot Mix Asphalt Verification form dated within 

12 months before HMA production. 

Use the OBC specified on your Contractor Hot Mix Asphalt Design Data form. No 

adjustments to asphalt binder content are allowed. Based on your testing and production 

experience, you may submit an adjusted aggregate gradation TV on a Contractor Job Mix 

Formula Proposal form before verification testing. Aggregate gradation TV must be within 

the TV limits specified in the aggregate gradation tables. 

 

Asphalt binder set point for HMA must be the OBC specified on your Contractor Hot Mix 

Asphalt Design Data form. When RAP is used, asphalt binder set point for HMA must be: 

 
 
Where: 

BCOBC = optimum asphalt binder content, percent based on total weight of mix 

RRAP = RAP ratio by weight of aggregate 

BCRAP = asphalt binder content of RAP, percent based on total weight of RAP mix 

 

7.3.5 Job Mix Formula Acceptance 

You may start HMA production if: 

1. The Engineer's review of the JMF shows compliance with the specifications. 

2. The JMF has been within 12 months before HMA production. 

3. The Engineer accepts the verified JMF. 

BCRAP

BCRAP

100

BCOBC

100

( )

BCOBC

Asphalt Binder Set Point  =

–    RRAP

( 1 – 1 –

)1 –

BCOBC
100 +

(

)
BCOBC

100

18-0527 B 45 of 73



 

Exhibit A Page 14 of 23 Contract  No. 2932/PW 18-31212 

 

7.4 Contractor Quality Control 

Establish, maintain, and change a quality control system to ensure materials and work 

comply with the specifications. Submit quality control test results within 3 business days of a 

request. 

You must identify the HMA sampling location and submit this information to the County. 

During production, take samples under California Test 125. You may sample HMA from: 

1. Plant 

2. Truck 

3. Windrow 

4. Paver hopper 

5. Mat behind the paver 

 

7.4.1 Prepaving Conference 

Hold a prepaving conference with the County at a mutually agreed time and place. Discuss 

methods of performing the production and paving work. 

7.5 Production 

7.5.1 Production Start-Up Evaluation 

The County evaluates HMA production and placement at production start-up. 

Within the first 750 tons produced on the 1st day of HMA production, in the County’s 

presence and from the same production run, take samples of: 

1. Aggregate 

2. Asphalt binder 

3. RAP 

4. HMA 

 

Sample aggregate from cold feed belts or hot bins. Take RAP samples from the RAP 

system. Sample HMA under California Test 125, except if you request and if authorized, 

you may sample HMA from any of the following locations: 

1. Plant 

2. Truck 

3. Windrow 

4. Paver hopper 

5. Mat behind the paver 

 

For aggregate, RAP, and HMA, split the samples into at least 4 parts and label their 

containers. Submit 3 split parts and keep 1 part. 

7.5.2 Production 

Produce HMA in a batch mixing plant or a continuous mixing plant. Proportion aggregate 

by hot or cold feed control. 
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HMA plants must be pre-qualified by the Caltrans. Before production, the HMA plant must 

have current qualification under the Caltran’s Materials Plant Quality Program. 

During production, you may adjust hot or cold feed proportion controls for virgin aggregate 

and RAP. 

During production, asphalt binder set point for HMA Type A must be the OBC shown in 

Contractor Hot Mix Asphalt Design Data form. For OGFC, asphalt binder set point must be 

the OBC shown on Caltrans Hot Mix Asphalt Verification form.  

When RAP is used, asphalt binder set point for HMA must be: 

 
 

Where: 

BCOBC = optimum asphalt binder content, percent based on total weight of mix 

RRAP = RAP ratio by weight of aggregate 

BCRAP = asphalt binder content of RAP, percent based on total weight of RAP mix 

 

For RAP substitution rate of 15 percent or less, you may adjust the RAP by -5 percent. 

You must request adjustments to the plant asphalt binder set point based on new RAP 

stockpiles average asphalt binder content. Do not adjust the HMA plant asphalt binder set 

point until authorized. 

7.5.3 Mixing 

Mix HMA ingredients into a homogeneous mixture of coated aggregates. 

Asphalt binder must be from 275 to 375 degrees F when mixed with aggregate. 

Asphalt rubber binder must be from 350 to 425 degrees F when mixed with aggregate. 

When mixed with asphalt binder, aggregate must not be more than 325 degrees F, except 

aggregate for OGFC must be not more than 275 degrees F. These aggregate temperature 

specifications do not apply if you use RAP. 

HMA with or without RAP must not be more than 325 degrees F. 

 
7.6 Construction 

Do not pave HMA on wet pavement or a frozen surface. 

You may deposit HMA in a windrow and load it in the paver if: 

1. Paver is equipped with a hopper that automatically feeds the screed 

BCRAP

BCRAP

100

BCOBC

100

( )

BCOBC

Asphalt Binder Set Point  =

–    RRAP

( 1 – 1 –

)1 –

BCOBC
100 +

(

)
BCOBC

100
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2. Loading equipment can pick up the windrowed material and deposit it in the paver 

hopper without damaging base material 

3. Activities for deposit, pickup, loading, and paving are continuous 

4. HMA temperature in the windrow does not fall below 260 degrees F 

You may place HMA in 1 or more layers on areas less than 5 feet wide and outside the 

traveled way, including shoulders. You may use mechanical equipment other than a paver for 

these areas. The equipment must produce uniform smoothness and texture. 

HMA handled, spread, or windrowed must not stain the finished surface of any improvement, 

including pavement. 

Do not use petroleum products such as kerosene or diesel fuel to release HMA from trucks, 

spreaders, or compactors. 

HMA must be free of: 

1. Segregation 

2. Coarse or fine aggregate pockets 

3. Hardened lumps 

 

Place additional HMA along the pavement’s edge to conform to paved private roads and 

drives. Hand rake, if necessary, and compact the additional HMA to form a smooth conform 

taper. 

7.6.1 Subgrade and Tack Coat 

Prepare subgrade or apply tack coat to surfaces receiving HMA.  

7.6.1.1 Subgrade 

Subgrade to receive HMA must comply with the compaction and elevation tolerance 

specifications in the sections for the material involved. Subgrade must be free of loose 

and extraneous material. If HMA is paved on existing base or pavement, remove loose 

paving particles, dirt, and other extraneous material by any means including flushing 

and sweeping. 

7.6.1.2 Tack Coat 

Apply tack coat: 

1. To existing pavement, including planed surfaces 

2. Between HMA layers 

3. To vertical surfaces of: 

3.1. Curbs 

3.2. Gutters 

3.3. Construction joints 

Before placing HMA, apply tack coat in 1 application. The application rate must be the 

minimum residual rate specified for the underlying surface conditions shown in the 

following tables: 
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Tack Coat Application Rates for HMA Type A 

HMA overlay 

over: 

Minimum residual rates (gal/sq yd) 

CSS1/CSS1h, 

SS1/SS1h and 

QS1h/CQS1h asphaltic 

emulsion 

CRS1/CRS2, RS1/RS2 

and QS1/CQS1 

asphaltic emulsion 

Asphalt binder and 

PMRS2/PMCRS2 and 

PMRS2h/PMCRS2h asphaltic 

emulsion 

New HMA 

(between 

layers) 

0.02 0.03 0.02 

PCC and 

existing HMA 

(AC) surfaces 

0.03 0.04 0.03 

Planed PCC and 

HMA (AC) 

surfaces 

0.05 0.06 0.04 

 

For vertical surfaces, apply a residual tack coat rate that will thoroughly coat the 

vertical face without running off. 

If you request and if authorized, you may: 

1. Change tack coat rates 

2. Omit tack coat between layers of new HMA during the same work shift if: 

2.1. No dust, dirt, or extraneous material is present 

2.2. Surface is at least 140 degrees F 

Immediately in advance of placing HMA, apply additional tack coat to damaged areas 

or where loose or extraneous material is removed. 

Close areas receiving tack coat to traffic. Do not track tack coat onto pavement surfaces 

beyond the job site. 

Asphalt binder tack coat must be from 285 to 350 degrees F when applied. 

7.6.2 Longitudinal Joints 

Longitudinal joints in the top layer must match specified lane edges. Alternate the 

longitudinal joint offsets in the lower layers at least 0.5 foot from each side of the specified 

lane edges. You may request other longitudinal joint placement patterns. 

A vertical longitudinal joint of more than 0.15 ft is not allowed at any time between 

adjacent lanes open to traffic.  

Place HMA on adjacent traveled way lanes so that at the end of each work shift the 

distance between the ends of HMA layers on adjacent lanes is from 5 to 10 feet. Place 

additional HMA along the transverse edge at each lane's end and along the exposed 

longitudinal edges between adjacent lanes. Hand rake and compact the additional HMA to 

form temporary conforms. You may place Kraft paper or another authorized bond breaker 

under the conform tapers to facilitate the taper removal when paving operations resume. 

Pave shoulders and median borders adjacent to the lane before opening a lane to traffic. 
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7.6.3 Spreading and Compacting 

Paving equipment for spreading must be: 

1. Self-propelled 

2. Mechanical 

3. Equipped with a screed or strike-off assembly that can distribute HMA the full width 

of a traffic lane 

4. Equipped with a full-width compacting device 

5. Equipped with automatic screed controls and sensing devices that control the 

thickness, longitudinal grade, and transverse screed slope 

 

Install and maintain grade and slope references. 

The screed must produce a uniform HMA surface texture without tearing, shoving, or 

gouging. 

The paver must not leave marks such as ridges and indentations, unless you can eliminate 

them by rolling. 

Rollers must be equipped with a system that prevents HMA from sticking to the wheels. 

You may use a parting agent that does not damage the HMA or impede the bonding of 

layers. 

In areas inaccessible to spreading and compacting equipment: 

1. Spread the HMA by any means to obtain the specified lines, grades, and cross sections. 

2. Use a pneumatic tamper, plate compactor, or equivalent to achieve thorough 

compaction. 

 

Each paver spreading HMA Type A must be followed by 3 rollers as follows: 

1. One vibratory roller specifically designed to compact HMA. The roller must be capable 

of at least 2,500 vibrations per minute and must be equipped with amplitude and 

frequency controls. The roller's gross static weight must be at least 7.5 tons. 

2. One oscillating type pneumatic-tired roller at least 4 feet wide. Pneumatic tires must be of 

equal size, diameter, type, and ply. The tires must be inflated to 60 psi minimum and 

maintained so that the air pressure does not vary more than 5 psi. 

3. One steel-tired, 2-axle tandem roller. The roller's gross static weight must be at least 7.5 

tons. 

 

Each roller must have a separate operator. Rollers must be self-propelled and reversible. 

7.7 Transporting, Spreading, and Compacting 

Pave HMA in maximum 0.25-foot thick and minimum 0.15-foot thick compacted layers. 

If the surface to be paved is both in sunlight and shade, pavement surface temperatures must be 

taken in the shade. 

Spread HMA Type A at the atmospheric and surface temperatures shown in the following table: 
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Minimum Atmospheric and Surface Temperatures 

Compacted layer 

thickness, feet 

 

Atmospheric, F Surface, F 

Unmodified 

asphalt binder 

Modified asphalt 

binder
a
 

Unmodified 

asphalt binder 

Modified 

asphalt binder
 a
 

 0.15 55 50 60 55 

0.15–0.25 45 45 50 50 
a
 Except asphalt rubber binder. 

If the asphalt binder for HMA Type A and Type B is unmodified asphalt binder, complete: 

1. First coverage of breakdown compaction before the surface temperature drops below 250 

degrees F 

2. Breakdown and intermediate compaction before the surface temperature drops below 200 

degrees F 

3. Finish compaction before the surface temperature drops below 150 degrees F 

 

If the asphalt binder for HMA Type A and Type B is modified asphalt binder, complete: 

1. First coverage of breakdown compaction before the surface temperature drops below 240 

degrees F 

2. Breakdown and intermediate compaction before the surface temperature drops below 180 

degrees F 

3. Finish compaction before the surface temperature drops below 140 degrees F 

 

HMA compaction coverage is the number of passes needed to cover the paving width. A pass is 

1 roller's movement parallel to the paving in either direction. Overlapping passes are part of the 

coverage being made and are not a subsequent coverage. Do not start a coverage until 

completing the prior coverage. 

Start rolling at the lower edge and progress toward the highest part. 

Perform breakdown compaction of each layer of HMA Type A with 3 coverages using a 

vibratory roller. The speed of the vibratory roller in miles per hour must not exceed the 

vibrations per minute divided by 1,000. If the thickness of the HMA layer is less than 0.08 foot, 

turn the vibrator off. The Engineer may order fewer coverages if the thickness of the HMA layer 

is less than 0.15 foot. 

Perform intermediate compaction of each layer of HMA Type A with 3 coverages using a 

pneumatic-tired roller at a speed not exceeding 5 mph. 

Perform finish compaction of HMA Type A with 1 coverage using a steel-tired roller. 

7.7.1 Smoothness - Straightedge 

The top layer of HMA pavement must not vary from the lower edge of a 12-foot 

straightedge: 

1. More than 0.01 foot when the straightedge is laid parallel with the centerline 

2. More than 0.02 foot when the straightedge is laid perpendicular to the centerline and 

extends from edge to edge of a traffic lane 
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3. More than 0.02 foot when the straightedge is laid within 24 feet of a pavement 

conform 

 

7.7.2 Acceptance Criteria 

The County samples materials for testing under California Test 125 and the applicable test 

method, except samples may be taken: 

1. At the plant from a truck or an automatic sampling device 

2. From the mat behind the paver 

  

      If you request, the Department splits samples and provides you with a part. 

HMA acceptance is based on: 

1. Authorized JMF 

2. Compliance with the HMA acceptance tables (table below) 

3. Visual inspection 

 

7.7.3 Dispute Resolution 

Work with the County to avoid potential conflicts and to resolve disputes regarding test 

result discrepancies. Notify the Engineer within 5 business days of receiving a test result if 

you dispute the test result. 

If you or the County dispute each other's test results, submit quality control test results and 

copies of paperwork including worksheets used to determine the disputed test results. An 

independent third party performs referee testing. Before the independent third party 

participates in a dispute resolution, the party must be accredited under the Department's 

Independent Assurance Program. The independent third party must be independent of the 

project. By mutual agreement, the independent third party is chosen from: 

1.  Caltrans laboratory 

2. Caltrans laboratory in a district or region not in the district or region the project is    

located 

3.  Laboratory not currently employed by you or your HMA producer 

 

If split quality control or acceptance samples are not available, the independent third party 

uses any available material representing the disputed HMA for evaluation. 
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The County samples for acceptance testing and tests for the quality characteristics shown in 

the following table: 

Quality Characteristic Test Method HMA Type 

A 

Aggregate gradation
 a
 California Test 202 JMF  

tolerance
 b

 

Sand equivalent (min)
 c
 California Test 217 47 

Asphalt binder content (%) California Test 379 or 

382 
JMF0.40 

HMA moisture content (%, max) California Test 226 or 

370 

1.0 

Stabilometer value (min) 
c
 

No. 4 and 3/8" gradings 

1/2" and 3/4" gradings 

California Test 366  

30 

37 

Percent of crushed particles 

Coarse aggregate (% min) 

One fractured face 

Two fractured faces 

Fine aggregate (% min) 

(Passing no. 4 sieve and 

retained on no. 8 sieve.) 

One fractured face 

California Test 205  

 

90 

75 

 

 

 

70 

Los Angeles Rattler (% max) 

Loss at 100 rev. 

Loss at 500 rev. 

California Test 211  

12 

45 

Air void content (%)
 c, d

 California Test 367 4  2 

Fine aggregate angularity 

(% min)
e
 

California Test 234 
45 

Flat and elongated particles 

(% max by weight @ 5:1) 

California Test 235 
Report only 

Voids filled with asphalt 

(%)
 f
 

No. 4 grading 

3/8" grading 

1/2" grading 

3/4" grading 

California Test 367  

 

65.0–75.0 

65.0–75.0 

65.0–75.0 

65.0–75.0 

Voids in mineral aggregate 

(% min)
 f
 

No. 4 grading 

3/8" grading 

1/2" grading 

3/4" grading 

California Test 367  

 

17.0 

15.0 

14.0 

13.0 

Dust proportion
 f
 

No. 4 and 3/8" gradings 

1/2" and 3/4" gradings 

California Test 367  

0.6–1.2 

0.6–1.2 
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Moisture susceptibility 

(minimum dry strength, psi)
g
 

California Test 371 
120 

Moisture susceptibility 

(tensile strength ration, %)
g
 

California Test 371 
70 

Smoothness Section 39-1.12 12-foot 

straight-edge 

and must-

grind 

Asphalt binder Various Section 92 

Asphalt rubber binder Various -- 

Asphalt modifier Various -- 

CRM Various -- 
a The Engineer determines combined aggregate gradations containing RAP under California Test 367. 

b The tolerances must comply with the allowable tolerances in section 39-1.02E. 

c The Engineer reports the average of 3 tests from a single split sample. 

d The Engineer determines the bulk specific gravity of each lab-compacted briquette under California Test 308, 

Method A, and theoretical maximum specific gravity under California Test 309. 

e The Engineer waives this specification if HMA contains 10 percent or less of non-manufactured sand by weight of 

total aggregate. Manufactured sand is fine aggregate produced by crushing rock or gravel. 

f Report only. 

g Applies to RAP substitution rate greater than 15 percent. 

 

No single test result may represent more than 750 tons or 1 day's production, whichever is 

less. 

For any single quality characteristic except smoothness, if 2 consecutive acceptance test 

results do not comply with the specifications: 

1. Stop production. 

2. Take corrective action. 

3. Take samples and split each sample into 4 parts in the Engineer's presence. Test 1 part for 

compliance with the specifications and submit 3 parts to the Engineer. The Department 

tests 1 part for compliance with the specifications and reserves and stores 2 parts. 

4. Demonstrate compliance with the specifications before resuming production and 

placement. 

 

7.8 Payment 

The weight of each HMA mixture designated in the bid item list must be the combined mixture 

weight. 

If recorded batch weights are printed automatically, the bid item for HMA is measured by using 

the printed batch weights, provided: 

1. Total aggregate and supplemental fine aggregate weight per batch is printed. If supplemental 

fine aggregate is weighed cumulatively with the aggregate, the total aggregate batch weight 

must include the supplemental fine aggregate weight. 

2. Total asphalt binder weigh t per batch is printed. 

3. Each truckload's zero tolerance weight is printed before weighing the 1st batch and after 

weighing the last batch. 

4. Time, date, mix number, load number, and truck identification is correlated with a load slip. 
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5. Copy of the recorded batch weights is certified by a licensed weighmaster and submitted to 

the Engineer. 

The Department does not adjust the unit price for an increase or decrease in the tack coat 

quantity.  

If the dispute resolution independent third party determines the Department's test results are 

correct, the Engineer deducts the independent third party's testing costs from payments. If the 

independent third party determines your test results are correct, the Department pays the 

independent third party's testing costs. 

Full compensation for all work associated with HMA, including furnishing, placing, testing, etc., 

is provided for under the bid item for Hot Mix Asphalt (Type A).  

7.9 – Mobilization 

Payment for mobilization is included in the various items of work and no additional 

compensation will be allowed. 
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Exhibit B 

Locations

Base Bid

Item No. Road Width (ft) Length (ft) Area (SQFT) Tons Markers

1 Marshall Road-Southbound Lane 12.75 69 880 17 Black Oak Mine Rd

2 Marshall Road-Southbound Lane 12.75 118 1,505               28

3 Marshall Road-Southbound Lane 12.75 330 4,208               79

4 Marshall Road-Southbound Lane 12.75 312 3,978               75

5 Marshall Road-Southbound Lane 12.75 392 4,998               94

6 Marshall Road-Southbound Lane 12.75 239 3,047               57

7 Marshall Road-Southbound Lane 12.75 508 6,477               121 Garden Valley Rd

8 Marshall Road-Southbound Lane 13 58 754                  14 Mt Murphy Rd

9 Marshall Road-Southbound Lane 12 107 1,284               24

10 Marshall Road-Southbound Lane 11.5 134 1,541               23

11 Marshall Road-Southbound Lane 12 532 6,384               120

12 Marshall Road-Southbound Lane 11.5 109 1,254               24 Prospector Rd

13 Marshall Road-Southbound Lane 12.5 169 2,113               40

14 Marshall Road-Southbound Lane 12.5 86 1,075               20

15 Marshall Road-Southbound Lane 12 240 2,880               54

16 Marshall Road-Southbound Lane 12.5 757 9,463               177

17 Marshall Road-Southbound Lane 12.5 376 4,700               88

18 Marshall Road-Southbound Lane 12.75 268 3,417               64

19 Marshall Road-Southbound Lane 12.5 473 5,913               111

20 Marshall Road-Southbound Lane 12 142 1,704               32

21 Marshall Road-Southbound Lane 12.5 920 11,500             216

22 Marshall Road-Southbound Lane 12 303 3,636               68

23 Marshall Road-Southbound Lane 12 100 1,200               23

24 Marshall Road-Southbound Lane 12 260 3,120               59 Passing Lane

25 Marshall Road-Northbound Lane 12 900 10,800             203 MP 2.0

26 Marshall Road-Northbound Lane 12 176 2,112               40

27 Marshall Road-Northbound Lane 12 568 6816 128

28 Marshall Road-Northbound Lane 12 53 636                  143

29 Marshall Road-Northbound Lane 12.5 78 975                  18

30 Marshall Road-Northbound Lane 12.5 228 2,850               53 Prospector Rd

31 Marshall Road-Northbound Lane 12 158 1,896               36

32 Marshall Road-Northbound Lane 12 240 2,880               54

33 Marshall Road-Northbound Lane 11 54 594                  11

34 Marshall Road-Northbound Lane 11 60 660                  12 Mt Murphy Rd

35 Marshall Road-Northbound Lane 12.75 311 3,965               74 Garden Valley Rd

36 Marshall Road-Northbound Lane 12.75 69 880                  17

37 Marshall Road-Northbound Lane 12.75 229 2,920               55

38 Marshall Road-Northbound Lane 12.75 60 765                  14

39 Marshall Road-Northbound Lane 12.75 100 1,275               24

40 Marshall Road-Northbound Lane 12.75 106 1,352               25

41 Marshall Road-Northbound Lane 12.75 98 1,250               23

42 Marshall Road-Northbound Lane 12.75 476 6,069               114

43 Marshall Road-Northbound Lane 12.75 278 3,545               66

44 Marshall Road-Northbound Lane 12.75 29 370                  7

45 Marshall Road-Northbound Lane 12.75 29 370                  7

46 Marshall Road-Northbound Lane 12.75 94 1,199               22 Black Oak Mine Rd

141,205           2773Totals
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EXHIBIT C 
2018 MARSHALL ROAD PAVEMENT REHABILITATION 

CONTRACT NO. 2932 / PW #18-31212 
 

CONTRACTOR’S BID AND BID PRICE SCHEDULE 
 

 
 

ITEM 
NO. 

 ITEM DESCRIPTION 
UNIT OF 

MEASURE 
ESTIMATED 
QUANTITY 

UNIT PRICE 
(IN FIGURES) 

ITEM TOTAL 
(IN FIGURES) 

1 120100 TRAFFIC CONTROL SYSTEM LS 1   

2 130100 JOB SITE MANAGEMENT LS 1   

3 390132 HOT MIX ASPHALT (TYPE A) TON 2648   

4 398200 
COLD PLANE ASPHALT 
CONCRETE PAVEMENT 

SQFT 141,205   

TOTAL BID  

 
 

 
 

 

 

 

 

 
(NOTICE: Bidders failure to execute the questionnaires and statements contained in this proposal as required by applicable laws and regulations, or the 
determinations by County of El Dorado based upon those questionnaires and statements, may prohibit award of the subject Contract to the bidder.) 
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2018 MARSHALL ROAD PAVEMENT REHABILITATION County of El Dorado 
Contract No. – 2932 / PW #18-31212 Proposal 
May 22, 2018 Page P-1 
 

 

COMPLETING BID IN PENCIL, ERASURES, OVERWRITES, AND USE OF CORRECTION FLUID OR TAPE 
ARE NOT ACCEPTABLE.  BID PROPOSALS WITH PENCIL, ERASURES, OVERWRITES, OR USE OF 

CORRECTION FLUID OR TAPE MAY BE REJECTED.  ALL CHANGES MUST BE LINED OUT AND 
CORRECTIONS INSERTED ADJACENT TO AND INITIALED BY THE BIDDER'S AUTHORIZED 

REPRESENTATIVE. 
 
 

PROPOSAL 
 

(to be submitted with Bidder’s Security) 
 

TO: COUNTY OF EL DORADO,  
STATE OF CALIFORNIA 

COMMUNITY DEVELOPMENT SERVICES 
DEPARTMENT OF TRANSPORTATION, 

 
for the 

 

2018 MARSHALL ROAD PAVEMENT REHABILITATION 
CONTRACT No. – 2932 

PW #18-31212 
 

 
NAME OF BIDDER   ____________________________________________________________________________________________________________ 

 

MAILING ADDRESS____________________________________________________________________________________________________________ 

 

CITY, STATE, ZIP_______________________________________________________________________________________________________________ 

 

PHYSICAL ADDRESS _____________________________________________________________________ 

(Please include even if Mailing Address used) 

 

CITY, STATE, ZIP  ______________________________________________________________________________________________________________ 

 

TELEPHONE NO: AREA CODE  (                )________________________________________________________________________ 

 

FAX NO: AREA CODE  (                )________________________________________________________________________ 

 

EMAIL ADDRESS ________________________________________________ 

 

The project is located in the Garden Valley area of El Dorado County, CA.  The Work to be done is shown in 
Exhibits A through C in accordance with these Contract Documents, the California Department of 
Transportation Standard Plans 2015, the Standard Specifications 2015, the Manual on Uniform Traffic Control 
Devices, the Labor Surcharge and Equipment Rental Rates in effect on the date the work is accomplished, 
and in accordance with the General Prevailing Wage rates. The Project Plans and Contract Documents for the 
work to be done are entitled: 
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2018 MARSHALL ROAD PAVEMENT REHABILITATION 
CONTRACT NO. – TBD 

PW 18-31212  
 

 
Bids are to be submitted for the entire work.   
 
The Bidder shall set forth for each unit basis item of work a unit price and a total for the item, and for each 
lump sum item a total for the item, all in clearly legible figures in the respective spaces provided for this 
purpose.  In the case of unit basis items, the amount set forth under the “Item Total” column shall be the 
product of the unit price bid and the estimated quantity for the item. 
 
In case of discrepancy between the item price and the total set forth for a unit basis item, the unit price shall 
prevail, except as provided in (a) or (b), as follows: 
 
(a) If the amount set forth as a unit price is unreadable or otherwise unclear, or is omitted, or is the same 

as the amount as the entry in the item total column, then the amount set forth in the total column for 
the item shall prevail and shall be divided by the estimated quantity for the item and the price thus 
obtained shall be the unit price; 

 
(b) (Decimal Errors) If the product of the entered unit price and the estimated quantity is exactly off by a 

factor of ten, one hundred, etc., or one-tenth, or one-hundredth, etc., from the entered total, the 
discrepancy will be resolved by using the entered unit price or item total, whichever most closely 
approximates percentage wise the unit price or item total in the Community Development Agency, 
Transportation Division’s Final Estimate of cost. 

 
If this Proposal is accepted and the undersigned Bidder fails to enter into the Contract and furnish the two 
bonds in the sums required by the State Contract Act, with surety satisfaction to the County of El Dorado and 
in accordance with the Special Provisions within ten (10) days, not including Saturdays, Sundays, and legal 
holidays, of the date of the letter notice from the County of El Dorado that the Contract has been awarded, the 
County of El Dorado may, at its sole option, determine that the Bidder has abandoned the Contract, and 
thereupon this Proposal and the acceptance thereof shall be null and void and the forfeiture of such security 
accompanying this Proposal shall operate and the same shall be the property of the County of El Dorado. 
 
The undersigned, as Bidder, declares under penalty of perjury under the laws of the State of California that the 
only persons or parties interested in this Proposal, as principals, are those named herein; that this Proposal is 
made without collusion with any other person, firm, or corporation; that it has carefully examined the location of 
the proposed work, the annexed proposed form of Contract, therein referred to; and that it proposes, and 
agrees if this Proposal is accepted, that it will contract with the County of El Dorado, in the form of the copy of 
the Draft Agreement annexed hereto, to provide all necessary machinery, tools, apparatus, and other means 
of construction, and to do all the work and furnish all the materials specified in the Agreement, in the manner 
and time therein prescribed, and according to the requirements of the Engineer as therein set forth, and that it 
will take in full payment therefore the following item prices, to wit: 
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PROPOSAL PAY ITEMS AND BID PRICE SCHEDULE 
2018 MARSHALL ROAD PAVEMENT REHABILITATION 

CONTRACT NO. - 2932 / PW #18-31212 
 

 

ITEM 
NO. 

 ITEM DESCRIPTION 
UNIT OF 

MEASURE 
ESTIMATED 
QUANTITY 

UNIT PRICE 
(IN FIGURES) 

ITEM TOTAL 
(IN FIGURES) 

1 120100 TRAFFIC CONTROL SYSTEM LS 1   

2 130100 JOB SITE MANAGEMENT LS 1   

3 390132 HOT MIX ASPHALT (TYPE A) TON 2648   

4 398200 
COLD PLANE ASPHALT 
CONCRETE PAVEMENT 

SQFT 141,205   

TOTAL BID  

 
(NOTICE: Bidders failure to execute the questionnaires and statements contained in this proposal as required by applicable laws and regulations, or the 
determinations by County of El Dorado based upon those questionnaires and statements, may prohibit award of the subject Contract to the bidder.) 
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Contract No. – TBD / PW #18-31212 Proposal 
March 1, 2018 Page P-4 

 

SUBCONTRACTOR LIST 
 

 

The Bidder must list the name, address, license number, and DIR number of each subcontractor to whom the Bidder proposes to subcontract portions of the 
Work in excess of 0.5% of the total bid or $10,000.00 whichever is greater, in accordance with the Public Contract Code commencing with Section 4100 and as 
required by the Contract Documents.  The Bidder must also list the Work portion to be performed by each subcontractor by listing the bid item number, bid item 
description, and portion of the Work to be performed by the subcontractor in the form of a percentage calculated by dividing the Work to be performed by the 
subcontractor by the respective bid item amount(s) (not by the total bid price). 
 
 

Firm Name 
Address 

City, State, Zip Code 

Phone 
Fax 

License No.  
DIR No. 

Bid Item Number 
Bid Item Description 

Percentage of 
Each Bid Item 
Subcontracted 

Name Phone 
 
 
 
 
Fax 

License No.  
 
 
 
 
DIR No. 

  

Address 

City, State, Zip Code 

Name Phone 
 
 
 
 
Fax 

License No.  
 
 
 
 
DIR No. 

  

Address 

City, State, Zip Code 

Name Phone 

 
 
 
 
Fax 

License No.  

 
 
 
 
DIR No. 

  

Address 

City, State, Zip Code 
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Public Contract Code Section 10285.1 Statement 
 
 
In conformance with Public Contract Code Section 10285.1 (Chapter 376, Stats. 1985), the Bidder hereby 
declares under penalty of perjury under the laws of the State of California that the Bidder has         , has 
not______ been convicted within the preceding three years of any offenses referred to in that section, 
including any charge of fraud, bribery, collusion, conspiracy, or any other act in violation of any state or 
Federal antitrust law in connection with the bidding upon, award of, or performance of, any public works 
contract, as defined in Public Contract Code Section 1101, with any public entity, as defined in Public Contract 
Code Section 1100, including the Regents of the University of California or the Trustees of the California State 
University.  The term "Bidder" is understood to include any partner, member, officer, director, responsible 
managing officer, or responsible managing employee thereof, as referred to in Section 10285.1. 
 
 
Note:  The Bidder must place a check mark after "has" or "has not" in one of the blank spaces 

provided. The above Statement is part of the Proposal.  Signing this Proposal on the signature 
portion thereof shall also constitute signature of this Statement. Bidders are cautioned that 
making a false certification may subject the certifier to criminal prosecution. 
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Public Contract Code Section 10162 Questionnaire 

 
  
In conformance with Public Contract Code Section 10162, the Bidder shall complete, under penalty of perjury, 
the following questionnaire: 
 
Has the Bidder, any officer of the Bidder, or any employee of the Bidder who has a proprietary interest in the 
Bidder, ever been disqualified, removed, or otherwise prevented from bidding on, or completing a federal, 
state, or local government project because of a violation of law or a safety regulation? 

 
 Yes _____    No _____ 
 
 
If the answer is yes, explain the circumstances in the following space: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Public Contract Code Section 10232 Statement 
 
 
In conformance with Public Contract Code Section 10232, the Bidder hereby states under penalty of perjury 
under the laws of the State of California that no more than one final unappealable finding of contempt of court 
by a Federal Court has been issued against the Bidder within the immediately preceding two year period 
because of the Bidder's failure to comply with an order of a Federal Court which orders the Bidder to comply 
with an order of the National Labor Relations Board. 

 
 
 
 

Note: The above Statement and Questionnaire are part of the Proposal.  Signing this Proposal on 
the signature portion thereof shall also constitute signature of this Statement and 
Questionnaire. 
Bidders are cautioned that making a false certification may subject the certifier to criminal 
prosecution. 

18-0527 B 64 of 73



2018 MARSHALL ROAD PAVEMENT REHABILITATION County of El Dorado 
Contract No. – TBD / PW #18-31212 Proposal 
March 1, 2018 Page P-7 

 

 

NONCOLLUSION AFFIDAVIT 
(Title 23 United States Code Section 112 and 

Public Contract Code Section 7106) 
 
 
In conformance with Title 23 United States Code Section 112 and Public Contract Code Section 7106 the 
Bidder declares that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, 
company, association, organization, or corporation; that the bid is genuine and not collusive or sham; that the 
Bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, and has 
not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a 
sham bid, or that anyone shall refrain from bidding; that the Bidder has not in any manner, directly or indirectly, 
sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or any other 
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, or to secure 
any advantage against the public body awarding the Contract of anyone interested in the proposed Contract; 
that all statements contained in the bid are true; and, further, that the Bidder has not, directly or indirectly, 
submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or 
data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company association, 
organization, bid depository, or to any member or agent thereof to effectuate a collusive or sham bid. 
 
 
NOTE: 
 
The above Noncollusion Affidavit is part of the Proposal.  Signing this Proposal on the signature portion thereof 
shall also constitute signature of this Noncollusion Affidavit. 
 
Bidders are cautioned that making a false certification may subject the certifier to criminal prosecution. 
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2018 MARSHALL ROAD PAVEMENT REHABILITATION County of El Dorado 
Contract No. – TBD / PW #18-31212 Proposal 
March 1, 2018 Page P-14 
 

Accompanying this proposal is ________________________________________________________________________ 
 

 (NOTICE: INSERT THE WORDS "CASH($___ ),"CASHIER'S CHECK," "CERTIFIED CHECK," OR "BIDDERS BOND," AS THE CASE MAY BE) 
 
in amount equal to at least ten percent of the amount of the total bid. 
 

The names of all persons interested in the forgoing Proposal as principals are as follows: 

 
IMPORTANT NOTICE: If the Bidder or other interested person is a corporation, state legal name of corporation and place 
of incorporation, also names of the president, secretary, treasurer, and executive officer thereof; if a partnership, state 
name of partnership, also names of all individual partners; if Bidder or other interested person is an individual, state first 
and last names in full. 
_________________________________________________________________________________________________ 

_________________________________________________________________________________________________ 

_________________________________________________________________________________________________ 
 

Licensed in accordance with an act providing for the registration of Contractors, 
 
License No. _______________________________________ Classification(s) ___________________________________ 
 

(A Copy of the afore-referenced license must be attached hereto.) 

ADDENDA: This Proposal is submitted with respect to the changes to the Contract included in addenda number 

(s)_________________________________________________________________________________ 

 
(Fill in addenda numbers if addenda have been received and insert, in this Proposal, any Proposal Pay 
Items and Bid Price Schedules that were received as part of the addenda) 

 
By my signature on this Proposal I certify, under penalty of perjury under the laws of the State of California, that the 
foregoing questionnaire and statements of Public Contract Code Sections 10162, 10232, and 10285.1 are true and correct 
and that the Bidder has complied with the requirements of Sections 4104 of the Subletting and Subcontracting Fair 
Practices Act and of Section 8103 of the Fair Employment and Housing Commission Regulations (Chapter 5 of Division 4 
of Title 2 of the California Code of Regulations).  By my signature on this Proposal I further certify, under penalty of perjury 
under the laws of the State of California and the United States of America, that the Noncollusion Affidavit required by Title 
23 United States Code, Section 112, “Opt Out of Payment Adjustments for Price Index Fluctuations,” Public Contract Code 
Section 7106, California Form 590, Payee Data Record Form if elected, are true and correct. 
 
The person or persons executing this Proposal on behalf of a corporation or partnership shall be prepared to demonstrate 
by resolution, article, or otherwise, that such person is or that such persons are appropriately authorized to act in these 
regards for such corporation or partnership. Such authority shall be demonstrated to the satisfaction of the County of El 
Dorado. 
 
If the signature is by an agent other than an officer of a corporation or a member of a partnership, a power of attorney 
authorizing said act by the agent on behalf of his principal shall be submitted with the bid forms; otherwise, the bid may be 
disregarded as irregular and unauthorized. 
 
The Bidder’s execution on the signature portion of this Proposal shall constitute an endorsement and execution of those 
affidavits, declarations and certifications which are part of this Proposal. 
 
Executed this _________ day of ___________________, 20___ 

 
at ___________________________________________ County, State of _____________________________________ 
 

 
  
 Name and Title of Bidder  ___________________________________________________ 

 
 Name of Firm  ____________________________________________________________ 

      
END OF PROPOSAL 
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COUNTY OF EL DORADO 

 
BIDDER'S BOND  

 

this form MUST be used 
 
KNOW ALL PEOPLE BY THESE PRESENTS, THAT WE________________________________________ 

_____________________________________________________________________________ , as 

PRINCIPAL, and_________________________________________________________________________ 

_______________________________________________________________________________________ 

as Surety are held and firmly bound unto the County of El Dorado, a political subdivision of the State of 
California (hereinafter referred to as “Obligee”), in the penal sum of TEN (10) PERCENT OF THE AMOUNT 
OF THE TOTAL BID PRICE of the Principal above named, submitted by said Principal to the Obligee for the 
work described below, for the payment of which sum in lawful money of the United States, well and truly to be 
made to the Obligee, we the Principal and Surety bind ourselves, our heirs, executors, administrators and 
successors, jointly and severally, firmly by these presents.  In no case shall the liability of the Surety hereunder 
exceed the sum of 
 

TEN PERCENT (10%) OF THE AMOUNT OF THE TOTAL BID PRICE 
 
THE CONDITION OF THIS OBLIGATION IS SUCH, THAT: 
 

WHEREAS, the Principal has submitted the above-mentioned Bid to the Obligee, as aforesaid, for certain 
construction specifically described as follows, for which bids are to be opened at Placerville, El Dorado 
County, California, for the construction of the 
 

2018 MARSHALL ROAD PAVEMENT REHABILITATION 
CONTRACT No. 2932/PW #18-31212 

 

NOW, THEREFORE, if the aforesaid Principal is awarded the Contract and, within the time and manner 
required under the Contract Documents, after the prescribed forms are presented to it for signature, enters into 
a written contract, in the prescribed form, in accordance with the Bid, and files two bonds with the Obligee, one 
to guarantee faithful performance and the other to guarantee payment for labor and materials, as required by 
law, then this obligation shall be null and void; otherwise, it shall remain in full force and virtue. 
 

In the event suit is brought upon this bond by the Obligee and judgment is recovered, the Surety shall pay all 
costs incurred by the Obligee in such suit, including a reasonable attorney's fee to be fixed by the Court. 
 

IN WITNESS WHEREOF, we have set our hands and seals on this __________ day of _______________________ 
20__ 
 
Bond No. ________________ 
 
 

(seal) _______________________________________________________________ 
 Principal 
 ___________________________________________________________ 
 

(seal) _______________________________________________________________ 
 Surety 

Address: _______________________________________________________________ 
 

 _______________________________________________________________ 
 
(NOTE: Signature of those executing for the Surety shall be properly acknowledged, 
and accompanied by a Certificate of Acknowledgment.) 
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SURETY 

 
 

ACKNOWLEDGMENT 

 

 

 

 
State of California  

County of ________________________ 

 

On ________________ before me, ____________________________________________, 

(here insert name and title of the officer) 

personally appeared _________________________________________________________ 

_________________________________________________________________________ 

_________________________________________________________________________ , 

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) 

 is/are subscribed to the within instrument and acknowledged to me that he/she/they executed 

 the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on  

the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed 

the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the 

foregoing paragraph is true and correct.  

WITNESS my hand and official seal. 

Signature ________________________________ 

(Seal)  

A notary public or other officer completing this 
certificate verifies only the identity of the individual 
who signed the document to which this certificate is 
attached, and not the truthfulness, accuracy, or validity 
of that document. 
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COUNTY OF EL DORADO, CALIFORNIA 
COMMUNITY DEVELOPMENT SERVICES 

DEPARTMENT OF TRANSPORTATION 
 

 
NOTICE TO BIDDERS 

 

 
NOTICE IS HEREBY GIVEN by the County of El Dorado, State of California that sealed bids for work in 
accordance with the Contract Documents designated: 
 

2018 MARSHALL ROAD PAVEMENT REHABILITATION   
CONTRACT NO. – 2932 

PW #18-31212 
 

Will be received by the Community Development Services, Department of Transportation on, at the front counter 
of 2850 Fairlane Court, Building C, Placerville, California, until June 8, 2018 at 2:00 PM, at which time bids will be 
publicly opened and read by the County of El Dorado Community Development Services, Department of 
Transportation. 
 
No Bid may be withdrawn after the time established for receiving bids or before the award and execution of the 
Contract, unless the award is delayed for a period exceeding sixty (60) calendar days.  Bids must be executed in 
accordance with the instructions given and forms provided in the Contract Documents furnished by the County of 
El Dorado Community Development Services, Department of Transportation through Quest Construction Data 
Network (Quest).  The Proposal including the Form 590, Payee Data Form and Bidder’s Security shall be 
submitted in a sealed envelope clearly marked: 
  

"2018 MARSHALL ROAD PAVEMENT REHABILITATION 
CONTRACT NO. – 2932/PW #18-31212 

TO BE OPENED AT 2 P.M. on June 8, 2018” 

 
LOCATION/DESCRIPTION OF THE WORK:  The project is located in the Garden Valley area of El Dorado 
County, CA.  The Work to be done is shown in Exhibits A, B and C, and generally consists of, but is not limited to: 
 

A. The pavement rehabilitation of forty-six (46) sections of roadway on Marshall Road in the Garden Valley 
area.  Other items or details not mentioned above, that are required by the Contract Documents must be 
performed, constructed, or installed.  
 

B. All bids will be compared on the basis of the Proposal Pay Items and Bid Price Schedule of the quantities 
of work to be done.  The award of Contract, if it will be awarded, will be to the lowest responsive, 
responsible Bidder whose Proposal complies with all the requirements prescribed.  The lowest 
responsive, responsible Bidder will be the Bidder submitting the lowest total of all the bid items.  In the 
event of a discrepancy between the unit price bid and the extended unit total as stated on the Proposal, 
the County uses the amount bid for the unit price in calculating the additive total of the bid items for 
purposes of award, including revisions by Addenda, and as specified in the Proposal instructions.  
 

C. Bids are required for the entire Work described..  
 

D. The Contract time is FIFTEEN (15) WORKING DAYS.   
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E. For bonding purposes the anticipated project cost is less than $800,000.00. 
 

F. A pre-bid meeting is scheduled for this project on May 30, 2018 at 11:00 am at the County of El Dorado 
Community Development Services, Department of Transportation, 2441 Headington Road, Placerville, 
CA.  Attendance at the pre-bid meeting is not mandatory. 
 

G. This project is being bid in accordance with Public Contract Code 22032 and County of El Dorado 
Ordinance Code section 3.14.040. 

  
OBTAINING OR VIEWING CONTRACT DOCUMENTS:   The Contract Documents, including the Project Plans, 
may be viewed and/or downloaded from the Quest website at http://www.questcdn.com.  Interested parties may 
also access the Quest website by clicking on the link next to the Project Name or entering the Quest project 
#4972543 on the Community Development Services, Department of Transportation’s website at 
http://www.edcgov.us/government/DOT/pages/BidsHome.aspx.   
 
Interested parties may view the Contract Documents, including the Project Plans, on the Quest website at no 
charge.  The digital Contract Documents, including the Project Plans, may be downloaded for $10.00 by inputting 
the Quest project # 5599682 on the websites’ Project Search page.  Please contact QuestCDN.com at (952) 233-
1632 or info@questcdn.com for assistance in free membership, registration, downloading, and working with this 
digital project information.  

To be included on the planholders list, receive notification of addenda, and to be eligible to bid interested 
parties must download the Contract Documents, including the Project Plans, from Quest.  Those 
downloading the Contract Documents assume responsibility and risk for completeness of the 
downloaded Contract Documents. 

The Contract Documents, including the Project Plans, may be examined in person at the Community 
Development Services Department of Transportation office at 2850 Fairlane Court, Placerville CA.  However the 
Community Development Services Department of Transportation will no longer sell paper copies of the Contract 
Documents. 
 
CONTRACTORS LICENSE CLASSIFICATION:  Bidders must be properly licensed to perform the Work pursuant 
to the Contractors’ State License Law (Business and Professions Code Section 7000 et seq.) and must possess a 
CLASS A license or equivalent combination of Classes required by the categories and type of Work included in 
the Contract Documents and Plans at the time the Contract is awarded, and must maintain a valid license through 
completion and acceptance of the Work, including the guarantee and acceptance period.  Failure of the 
successful Bidder to obtain proper adequate licensing will constitute a failure to execute the Contract and will 
result in the forfeiture of the Bidder’s security. 
 
BUSINESS LICENSE:  The County Business License Ordinance provides that it is unlawful for any person to 
furnish supplies or services or transact any kind of business in the unincorporated territory of County of El Dorado 
without possessing a County business license unless exempt under County Ordinance Code Section 5.08.070.  
The Bidder to whom an award is made must comply with all of the requirements of the County Business License 
Ordinance, where applicable, prior to beginning Work under this contract and at all times during the term of this 
Contract. 
 
CONTRACTOR REGISTRATION:  No contractor or subcontractor may bid on any public works project, be listed 
in a bid proposal for any public works project, or engage in the performance of any contract for public work unless 
registered with the Department of Industrial Relations pursuant to Labor Code sections 1725.5 and 1771.1. 
 
An inadvertent error in listing a subcontractor who is not registered pursuant to Section 1725.5 in a bid proposal 
shall not be grounds for filing a bid protest or grounds for considering the bid nonresponsive if the requirements of 
Labor Code section 1771.1 are met.   
 
SUBCONTRACTOR LIST:  Each Proposal must have listed therein the name, contractor’s license number, DIR 
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number, and address of each subcontractor to whom the bidder proposes to subcontract portions of the work in 
an amount in excess of 0.5% of the total bid or $10,000, whichever is greater, in accordance with the Subletting 
and Subcontracting Fair Practices Act, commencing with Section 4100 of the Public Contract Code.  The Bidder 
must also describe in the Subcontractor List the work to be performed by each subcontractor listed.  The work to 
be performed by the subcontractor must be shown by listing the bid item number, bid item description, and portion 
of the work to be performed by the subcontractor in the form of a percentage (not to exceed 100%) calculated by 
dividing the work to be performed by the subcontractor by the respective bid item amount(s) (not by the total bid 
price).   
 
The percentage of each bid item subcontracted may be submitted with the Bidder’s bid or sent via email or fax to 
Brian Franklin, County of El Dorado Community Development Services, Department of Transportation, email- 
Brian.Franklin@edcgov.us, Fax-(530) 626-0387 by 4:00 p.m. on the first business day after the bid opening.  The 
email or fax must contain the name of each subcontractor submitted with the Bidder’s bid along with the bid item 
number, the bid item description, and the percentage of each bid item subcontracted, as described above. At the 
time bids are submitted, all listed subcontractors must be properly licensed to perform their designated portion of 
the work.  The bidder’s attention is directed to other provisions of the Act related to the imposition of penalties for 
failure to observe its provisions by using unauthorized subcontractors or by making unauthorized substitutions. 
 
An inadvertent error in listing the California Contractor license number on the Subcontractor List will not be 
grounds for filing a bid protest or grounds for considering the bid non-responsive if the Bidder submits the 
corrected contractor’s license number to Brian Franklin via fax or email as noted above within 24 hours after the 
bid opening, provided the corrected contractor’s license number corresponds to the submitted name and location 
for that subcontractor. 

  
NONDISCRIMINATION:  Bidders must comply with Chapter 5 of Division 4 of Title 2, California Code of 
Regulations and the following. 
 

NOTICE OF REQUIREMENT FOR NONDISCRIMINATION PROGRAM  

(GOVERNMENT CODE SECTION 12990) 

Comply with Section 7-1.02I(2), "Nondiscrimination," of the Standard Specifications, which is applicable to all 
nonexempt State contracts and subcontracts, and to the "Standard California Nondiscrimination Construction 
Contract Specifications" set forth therein.  The specifications are applicable to all nonexempt State 
construction contracts and subcontracts of $5,000 or more. 
 

PREVAILING WAGE REQUIREMENTS: In accordance with the provisions of California Labor Code Sections 
1770 et seq., including but not limited to Sections 1773, 1773.1, 1773.2, 1773.6, and 1773.7, the general 
prevailing rate of wages in the county in which the Work is to be done has been determined by the Director of the 
California Department of Industrial Relations.  Interested parties can obtain the current wage information by 
submitting their requests to the Department of Industrial Relations, Division of Labor Statistics and Research, PO 
Box 420603, San Francisco CA 94142-0603, Telephone (415) 703-4708 or by referring to the website at 
http://www.dir.ca.gov/OPRL/PWD.  The rates at the time of the bid advertisement date of a project will remain in 
effect for the life of the project in accordance with the California Code of Regulations, as modified and effective 
January 27, 1997. 

Copies of the general prevailing rate of wages in the county in which the Work is to be done are also on file at the 
Community Development Services, Department of Transportation’s principal office, and are available upon 
request. 

 
In accordance with the provisions of Labor Code 1810, eight (8) hours of labor constitutes a legal day's work upon 
all work done hereunder, and Contractor and any subcontractor employed under the Contract must conform to 
and be bound by the provisions of Labor Code Sections 1810 through 1815. 
 
This project is subject to the requirements of Title 8, Chapter 8, Subchapter 4.5 of the California Code of 
Regulations including the obligation to furnish certified payroll records directly to the Compliance Monitoring Unit 
under the Labor Commissioner within the Department of Industrial Relations Division of Labor Standards 
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Enforcement in accordance with Section 16461.  
 
BID SECURITY:  A bid security must be provided with each bid.  Bid security must be in an amount of not less 
than ten percent (10%) of the total amount of the Bid for bid and must be cash, a certified check, or cashier's 
check drawn to the order of the County of El Dorado or a Bidder's Bond executed by a surety satisfactory to the 
County of El Dorado on the form provided in the Proposal section of these Contract Documents.   

BID PROTEST PROCEDURE: The protest procedure is intended to handle and resolve disputes related to the 
bid award for this project pursuant to County of El Dorado policies and procedures. 

The protest procedure is an extension of the bid process and allows those who wish to protest the 
recommendation of an award after bid the opportunity to be heard.   

Policy:  Upon completion of the bid evaluation, the Community Development Services, Department of 
Transportation shall notify all bidders of the recommendation of award, the basis therefore, and the date on which 
the recommendation for award will be considered and acted upon by the Board of Supervisors. 

Procedure:  If a bidder wishes to protest the award, the procedure shall be as follows: 

1. The Community Development Services, Department of Transportation will review the bids received in 
a timely fashion under the terms and conditions of the Notice to Bidders, and notify the bidders in writing, at 
the Fax number designated in the bid, of its recommendation including for award or rejection of bids (“All 
Bidders Letter”). 

2. Within two (2) business days from the date of the “All Bidders Letter,” the Bidder protesting the 
recommendation for award shall submit a letter of protest to the County of El Dorado, Community 
Development Services, Department of Transportation, Attention Brian Franklin, 2850 Fairlane Court, 
Placerville, CA 95667, and state in detail the basis and reasons for the protest.  The Bidder must provide 
facts to support the protest, including any evidence it wishes to be considered, together with the law, rule, 
regulation, or criteria on which the protest is based. 

3. If the Community Development Services, Department of Transportation finds the protest to be valid, it 
may modify its award recommendations and notify all bidders of that decision.  If the Community 
Development Services, Department of Transportation does not agree with the protest, or otherwise fails to 
resolve the protest, the Community Development Services, Department of Transportation will notify the bid 
protestor and all interested parties of its decision and the date the award will be agendized for the Board of 
Supervisors' consideration and action.  The Community Development Services, Department of 
Transportation will also include in its report to the Board of Supervisors the details of the bid protest. 

4. The Bidder may attend the Board of Supervisors meeting at which the recommendation and bid 
protest will be considered. The Board of Supervisors will take comment from the Bidder, staff, and members 
of the public who wish to speak on the item. In the event that the Bidder is not in attendance at that time, 
the bid protest may be dismissed by the Board of Supervisors without further consideration of the merits; 
and 

The decision of the Board of Supervisors on the bid protest shall be final. 
 
AWARD OF CONTRACT:  Bids will be considered for award by the Board of Supervisors. The County of El 
Dorado reserves the right after opening bids to reject any or all bids, to waive any irregularity in a bid, or to make 
award to the lowest responsive, responsible Bidder and reject all other bids, as it may best serve the interests of 
the County.  
 
The Contract will be awarded based upon the total bid for all items listed in the Bid Schedule. The County 
reserves the right to reject all bids. 
 
As a condition of award, the successful Bidder will be required to submit bonds and evidence of insurance prior to 
execution of the Agreement by the County.  Failure to meet this requirement constitutes abandonment of the Bid 
by the Bidder and forfeiture of the Bidder’s security.  Award will then be made to the next lowest, responsive, 
responsible Bidder.  
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RETAINAGE FROM PAYMENTS:  The Contractor may elect to receive one hundred percent (100%) of 
payments due under the Contract from time to time, without retention of any portion of the payment by the 
County, by depositing securities of equivalent value with the County in accordance with the provisions of Section 
22300 of the Public Contract Code. Securities eligible for deposit hereunder are limited to those listed in Section 
16430 of the Government Code, or bank or savings and loan certificates of deposit. 

PROJECT ADMINISTRATION:  Submit all Requests for Information (RFI) during the bid period on the Quest 
website under the Quest # 5599682 under “Project Q&A." If the response does not require an addendum, a 
response will be posted on the Quest website under the RFI under “Project Q&A”.  It is the bidders’ responsibility 
to check this website under “Project Q&A” for responses to bidders’ inquiries during the bid period.  Addenda will 
be uploaded in pdf format to Quest’s website and Quest will issue an automatic email notification to all 
planholders that have acquired the Contract Documents digitally through Quest.  The list of planholders will be 
available on Quest’s website under “View Planholders." 
  
No oral responses to any questions concerning the content of the Contract Documents will be given.  All 
responses will be in the form of written addenda to the Contract Documents or written responses to bidders’ 
inquiries.  Responses to bidders’ inquiries and addenda will be posted on the Quest website as described above. 
 
BY ORDER OF the Director of the Community Development Services, Department of Transportation, County of 
El Dorado, State of California. 

Authorized by the Board of Supervisors on May 22, 2018 at Placerville, California. 

 
 
 

By  __________________________________________ 
Rafael Martinez 
Director, Department of Transportation  
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