

**AGREEMENT TO MAKE SUBDIVISION IMPROVEMENTS**  
**FOR CLASS 1 SUBDIVISION**  
**BETWEEN COUNTY AND OWNER**

**THIS AGREEMENT**, made and entered into by and between the **COUNTY OF EL DORADO**, a political subdivision of the State of California, (hereinafter referred to as “County”), and **AGAVE LAKESIDE LLC**, a California limited liability company, duly qualified to conduct business in the State of California, whose principal place of business is 8698 Elk Grove Blvd, Suite 1-342, Elk Grove, California 95624 (hereinafter referred to as “Owner”). This Agreement concerns **CAMBRIDGE ROAD TOWNHOMES, TM 07-1450** (hereinafter referred to as “Subdivision”); the Final Map of which was filed with the El Dorado County Board of Supervisors on the 13 day of December, 2022.

**RECITALS**

Owner is vested with fee title to Subdivision; a tract of land located in the County of El Dorado, State of California, and described as Cambridge Road Townhomes, TM 07-1450. Owner desires to construct on said property certain public improvements as hereinafter described, in connection with the Subdivision.

In consideration for the complete construction and dedication of all the public improvements specified in this Agreement, the approval and acceptance by County’s Board of Supervisors of the Conditions of Approval, and the Final Map to be filed and recorded, the parties agree as follows:

**AGREEMENT**

**OWNER WILL:**

1. Make or cause to be made all those public improvements in Subdivision required by Section 120.16.010 of the El Dorado County Ordinance Code (hereinafter referred to as “Code”) and shown or described in the improvement plans, specifications, and cost estimates entitled Improvement Plans for Cambridge Road Townhomes TM 07-1450 which were approved by the County Engineer, Department of Transportation, on September 23, 2021. Attached hereto is Exhibit A, marked “Cambridge Road Townhomes Preliminary Bond Estimate March 23, 2021,” and Exhibit B, marked “Certificate of Partial Completion of Subdivision Improvements;” all of which exhibits are incorporated herein and made by reference a part hereof. The Exhibits describe quantities, units, and costs associated with the improvements to be made.

2. Prior to commencing construction, obtain all necessary environmental clearances, acquire any necessary right-of-way, and obtain any necessary permits from any outside agencies.

3. Complete the Subdivision improvements contemplated under this Agreement within two (2) years from the date that the Subdivision Final Map is filed with the El Dorado County Board of Supervisors.

4. Install or cause to be installed, modify or cause to be modified, any and all erosion and sediment control features, whether temporary or permanent, deemed necessary by the County Engineer to ensure compliance with the Clean Water Act, the Statewide General Permit, and County's Grading, Erosion, and Sediment Control Ordinances. Failure to comply with this provision shall constitute a material breach of this Agreement.

5. Post security acceptable to County as provided in Section 120.16.050 of the Code. In the event that the Sureties issuing the posted securities are subsequently downgraded to a rating unacceptable to County in its sole discretion, Owner shall, upon twenty (20) days written notice by County, post replacement securities that are acceptable to County.

6. Provide for and pay the costs of related civil engineering services, including the costs of inspection and utility relocation when required, and attorneys' fees, costs, and expenses of legal services.

7. Provide deposit for and pay to County all costs of construction oversight, inspection, administration, and acceptance of the work by County in accordance with the County Engineer Fee Schedule adopted by Resolution of the Board of Supervisors of El Dorado County.

8. Have as-built plans prepared by a civil engineer acceptable to County's Department of Transportation and filed with the Department of Transportation Director as provided in Section 120.16.060 of the Code.

9. Repair at Owner's sole cost and expense, any defects, in workmanship or materials, which appear in the work within one (1) year following acceptance of the work by County.

10. To the fullest extent allowed by law, defend, indemnify, and hold County and its officers, agents, employees, and representatives harmless against and from any and all claims, suits, losses, damages, and liability for damages of every name, kind, and description, including attorney's fees and costs incurred, brought for, or on account of, injuries to or death of any person, including but not limited to workers, County employees, and the public, or damage to property, or any other economic or consequential losses, which are claimed to or in any way arise out of or are connected with Owner's work, design, operation, construction of the improvements, or performance of this Agreement, regardless of the existence or degree of fault or negligence on the part of County, Owner, any contractor(s), subcontractor(s), and employee(s) of any of these, except for the sole, or active negligence of County, its officers, agents, employees, and representatives, or as expressly provided by statute. This duty of Owner to indemnify and save County harmless includes the duties to defend set forth in California Civil Code section 2778.

This duty to indemnify is separate and apart from any insurance requirements and shall not be limited thereto.

11. Enter into another agreement with County for all road improvements to be performed on County property. Such agreement shall also include a requirement that Owner furnish insurance and bonds that comply with the standard County insurance and bonding requirements in the amounts stated, to be approved by the County's Risk Management Division.

12. Provide continuous, sufficient access to County, Owner's successors and assigns, including but not limited to its Surety and Surety's agents, to the Subdivision to enable the public improvements to be constructed and completed. Access shall be continuous until completion of said public improvements, and release by County of the security underlying this Agreement.

13. Agree that said agreement to provide continuous, sufficient access is irrevocable and shall run with the land and shall be binding upon and inure to the benefit of the heirs, successors, assigns, and personal representatives of Owner.

**COUNTY WILL:**

14. Upon execution of this Agreement and receipt of good and sufficient security as required by Section 120.16.050 of the Code, and upon compliance with all requirements of law, including all County ordinances, approve the Final Map of the Subdivision.

15. Upon receipt of a Certificate from County Engineer stating that a portion of the public improvements agreed to be performed herein has been completed, describing generally the work so completed and the estimated total cost of completing the remainder of the public improvements agreed upon to be performed herein, accept new security as provided in Section 120.16.040 of the Code.

16. Release the security posted in accordance with Sections 120.16.040 and 120.16.052 of the Code.

17. Require Owner to make such alterations, deviations, additions to, or deletions from, the improvements shown and described on the plans, specifications, and cost estimates as may be deemed by County Engineer to be necessary or advisable for the proper completion or construction of the whole work contemplated.

18. Require Owner to maintain, and to make such alterations, deviations, additions to, or deletions from, the project erosion control features shown and described on the plans, specifications, and cost estimates and the Storm Water Pollution Prevention Plan (SWPPP) as may be deemed by County Engineer to be necessary or advisable for compliance with the Clean Water Act, Statewide General Permit requirements, and County's Grading, Erosion, and Sediment Control Ordinances.

19. Upon completion of the public improvements agreed to be performed herein, adopt a resolution accepting or rejecting the streets of said Subdivision into County's road system for maintenance.

20. Retain a portion of the security posted in the amount of ten percent (10%) of the estimated cost of all of the improvements for one (1) year following acceptance of the work by County to secure the repair of any hidden defects in workmanship or materials which may appear.

21. Require Owner to pay County for costs, expenses, and reasonable attorneys' fees to be paid by Owner should County be required to commence an action to enforce the provisions of this Agreement, to enforce the security obligations provided herein, and all attorneys' fees, costs,

and expenses of litigation incurred by County even if Owner subsequently proceeds to complete the work.

**ADDITIONAL PROVISIONS:**

22. The estimated cost of installing all of the improvements is **EIGHT HUNDRED SEVENTY-THREE THOUSAND SEVEN HUNDRED THIRTY-SIX DOLLARS AND ZERO CENTS (\$873,736.00)**.

23. Owner shall conform to and abide by all Federal, State, and local building, labor and safety laws, ordinances, rules, and regulations. All Work and materials shall be in full accordance with the latest rules and regulations of the State Fire Marshal, safety orders of the Division of Industrial Safety, California Electrical Code, California Building Code, California Plumbing Code, and any and all other applicable laws and regulations. Nothing in this Agreement, including but not limited to the improvement plans and specifications and cost estimates, is to be construed to permit work not conforming to these codes.

24. Inspection of the work and/or materials or statements by any officer, agent, or employee of County indicating that the work or any part thereof complies with the requirements of this Agreement, or acceptance of the whole or any part of said work and/or materials, or payments therefore, or any combination or all of these acts, shall not relieve Owner of its obligation to fulfill this Agreement as prescribed; nor shall County be stopped from bringing any action for damages arising from the failure to comply with any terms and conditions hereof.

25. This Agreement may be amended by mutual consent of the parties hereto. Said amendments shall become effective only when in writing and fully executed by duly authorized officers of the parties hereto.

26. Neither this Agreement, nor any part thereof may be assigned by Owner without the express written approval of County.

27. All notices to be given by the parties hereto shall be in writing and served by depositing same in the United States Post Office, postage prepaid and return receipt requested.

Notices to County shall be in duplicate and addressed as follows:

County of El Dorado  
Department of Transportation  
2850 Fairlane Court  
Placerville, CA 95667  
  
Attn.: Natalie Porter, P.E., T.E.  
Supervising Civil Engineer  
Transportation Planning  
and Land Development

County of El Dorado  
Department of Transportation  
2850 Fairlane Court  
Placerville, CA 95667  
  
Attn.: Adam Bane, P.E.  
Senior Civil Engineer

or to such other location as County directs.

Notices to Owner shall be in duplicate and addressed as follows:

Bianchi-Tillett Developers  
1100 Melody Lane, Suite 1012  
Roseville, California 95678

Attn.: Paul J. Bianchi III


or to such other location as Owner directs.

28. The County Officer or employee with responsibility for administering this Agreement is Natalie Porter, P.E., T.E., Supervising Civil Engineer, Transportation Planning and Land Development, Department of Transportation, or successor.

29. Any action arising out of this Agreement, including, but not limited to, litigation, mediation, or arbitration, shall be brought in El Dorado County, California, and shall be resolved in accordance with the laws of the State of California.


30. The parties to this Agreement represent that the undersigned individuals executing this Agreement on their respective behalf are fully authorized to do so by law or other appropriate instrument and to bind upon said parties to the obligations set forth herein.

**Requesting Contract Administrator Concurrence:**

By:   
Natalie Porter, P.E., T.E.  
Supervising Civil Engineer  
Transportation Planning  
and Land Development  
Department of Transportation

Dated: 6-20-22

**Requesting Department Concurrence:**

By:   
Rafael Martinez, Director  
Department of Transportation  
"County"

Dated: 6/21/22

IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the dates indicated below, the latest of which shall be deemed to be the effective date of this Agreement.

--COUNTY OF EL DORADO--

By: 

Dated: 12-13-22

Board of Supervisors  
"County"

Attest:  
Kim Dawson  
Clerk of the Board of Supervisors

By:   
Deputy Clerk

Dated: 12-13-22

--AGAVE LAKESIDE LLC--  
--a California Limited Liability Company--

By: 

Dated: ~~6-22~~ 6-14-22

Paul J. Bianchi III  
Managing Member  
"Owner"

*Notary Acknowledgment Attached*

**OWNER**

**ACKNOWLEDGMENT**

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California  
County of PLACER


On 06/14/2022 before me, CAROLINE HIROKO WONG,  
NOTARY PUBLIC  
(here insert name and title of the officer)

personally appeared PAUL J. BIANCHI III,

who proved to me on the basis of satisfactory evidence to be the person~~(s)~~ whose name~~(s)~~ is/~~are~~ subscribed to the within instrument and acknowledged to me that he/~~she/they~~ executed the same in his/~~her/their~~ authorized capacity~~(ies)~~, and that by his/~~her/their~~ signature~~(s)~~ on the instrument the person~~(s)~~, or the entity upon behalf of which the person~~(s)~~ acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.



Signature Caroline Hiroko Wong

(Seal)

## Exhibit A

### CAMBRIDGE ROAD TOWNHOMES PRELIMINARY BOND ESTIMATE

March 23, 2021

Item No.	Description	Quantity	Unit	Unit Price	Total Amount
<b>EARTHWORK</b>					
1	Clear and Grub	1.1	ac	\$1,850.00	\$2,035
2	Excavation (including Ditches, Bioretention Planters, & Cambridge Imps.)	5,430	cy	\$11.50	\$62,445
3	Export	5,230	cy	\$20.65	\$108,000
<b>Sub-Total:</b>					<b>\$172,480</b>
<b>EROSION CONTROL</b>					
4	Erosion Control	12	lot	\$2,300.00	\$27,600
5	Dust Control	12	lot	\$700.00	\$8,400
<b>Sub-Total:</b>					<b>\$36,000</b>
<b>STREETS &amp; MISCELLANEOUS - ONSITE</b>					
6	3" A.C.	8,175	sf	\$2.40	\$19,620
7	5.5" A.B.	8,175	sf	\$1.05	\$8,584
8	Type I Rolled Curb and Gutter	271	lf	\$23.00	\$6,233
9	Type II Vertical Curb and Gutter	128	lf	\$23.00	\$2,944
10	Type III Barrier Curb	79	lf	\$18.30	\$1,446
11	Conc. Street Curb	186	lf	\$18.00	\$3,348
12	Valley Gutter	40	lf	\$30.00	\$1,200
13	Curb Ramp	1	ea	\$1,500.00	\$1,500
14	Parking Block	4	ea	\$250.00	\$1,000
15	CMU Retaining Wall	1,696	sf	\$28.00	\$47,488
16	Ornamental Iron Fence	103	lf	\$25.00	\$2,575
17	4" Painted Stripe	56	lf	\$0.50	\$28
18	12" Tall Visitor Marking	4	ea	\$65.00	\$260
19	No Parking Striping	645	lf	\$0.50	\$323
20	Tree Protective Fencing	400	lf	\$4.10	\$1,640
21	42" High Fencing (Wall No.1)	40	lf	\$17.00	\$680
<b>Sub-Total:</b>					<b>\$98,868</b>
<b>CAMBRIDGE ROAD IMPROVEMENTS (Excluding Sewer &amp; Water Improvements)</b>					
22	3" AC / 8" AB (adj. to curb on Cambridge Road)	935	lf	\$4.80	\$4,488
23	Type I Rolled Curb and Gutter	7	lf	\$23.00	\$161
24	Type II Vertical Curb and Gutter	370	lf	\$23.00	\$8,510
25	Type III Barrier Curb	48	lf	\$18.30	\$878
26	Sidewalk - 4" P.C.C. / 4" A.B.	1,350	sf	\$5.85	\$7,898
27	Driveway Entrance (6" PCC / 6" AB) including Curb Ramps	323	sf	\$17.00	\$5,491
28	Curb Ramp	1	ea	\$1,500.00	\$1,500
29	Sawcut	439	lf	\$2.30	\$1,010
30	Replace Existing Striping at Grind & Overlay	134	lf	\$0.50	\$67
31	Trenching in Existing Pavement	27	lf	\$15.00	\$405
32	2" Grind and Overlay	1,176	sf	\$3.20	\$3,763
33	Type II Micro Surface	1,321	sf	\$1.35	\$1,783
34	No Parking Sign (R26)	1	ea	\$430.00	\$430
35	Street Sign w/ No Parking Sign	1	ea	\$550.00	\$550
36	Central Precast Modal 4A Curb Inlet	1	ea	\$3,600.00	\$3,600
37	Connect to Existing Storm Drain	1	ea	\$1,500.00	\$1,500
38	Grouted RSP Backing No. 3	6.1	cy	\$125.00	\$763
39	Grouted RSP 3" minus	0.3	cy	\$125.00	\$38
<b>Sub-Total:</b>					<b>\$42,834</b>



**CAMBRIDGE ROAD TOWNHOMES  
PRELIMINARY BOND ESTIMATE**

March 23, 2021

Item No.	Description	Quantity	Unit	Unit Price	Total Amount
<b>DRAINAGE - ONSITE</b>					
40	Area Drain System Including RSP	1	ls	\$14,800.00	\$14,800
41	RSP No. 1 Backing (DMA 3)	1.3	cy	\$91.70	\$119
42	RSP No. 3 Backing	6.9	cy	\$91.70	\$633
43	Bioretention - DMA 2	1	ls	\$4,700.00	\$4,700
44	Bioretention - DMA 3	1	ls	\$1,800.00	\$1,800
45	Fabric Lining	107	sy	\$22.50	\$2,408
<b>Sub-Total:</b>					<b>\$24,459</b>
<b>SANITARY SEWER</b>					
46	6" Sewer Line	328	lf	\$87.00	\$28,536
47	48" Sanitary Sewer Manhole W/ Lining	2	ea	\$11,721.00	\$23,442
48	Sewer Cleanout	2	ea	\$1,450.00	\$2,900
49	Gravity Sewer Service	12	ea	\$2,126.00	\$25,512
50	Connect to Existing Sewer Manhole	1	ea	\$2,500.00	\$2,500
51	Abandon Existing 4" Sanitary Sewer Service	2	ea	\$550.00	\$1,100
52	Reconstruct (E) Manhole Base	1	ea	\$1,500.00	\$1,500
53	T.V. Sewer Line	328	lf	\$2.05	\$672
<b>Sub-Total:</b>					<b>\$86,162</b>
<b>DOMESTIC WATER</b>					
54	4" Line Including Fittings	193	lf	\$60.00	\$11,580
55	6" Line Including Fittings	40	lf	\$91.00	\$3,640
56	8" Line Including Fittings	185	lf	\$61.00	\$11,285
57	4" Gate Valve	2	ea	\$1,500.00	\$3,000
58	8" Gate Valve	1	ea	\$2,187.00	\$2,187
59	10" Gate Valve	2	ea	\$2,776.00	\$5,552
60	1" Air Release Valve	1	ea	\$3,691.00	\$3,691
61	2" Blow-Off Valve	2	ea	\$2,189.00	\$4,378
62	Fire Hydrant Assembly (Including Line, Valve, & Fittings)	2	ea	\$6,708.00	\$13,416
63	Irr. POC & RP Assembly	1	ls	\$3,500.00	\$3,500
64	Water Service	12	ea	\$3,099.00	\$37,188
65	Abandon (E) Service	2	ea	\$550.00	\$1,100
66	Connect to Existing Water Line	1	ea	\$2,500.00	\$2,500
<b>Sub-Total:</b>					<b>\$103,017</b>



**CAMBRIDGE ROAD TOWNHOMES  
PRELIMINARY BOND ESTIMATE**

March 23, 2021

Item No.	Description	Quantity	Unit	Unit Price	Total Amount
<b>DRY UTILITIES</b>					
67	Includes - Joint Utility Trench, Utility Services, Conduit , & Service Boxes and Wiring & Transformer	12	lot	\$8,050.00	\$96,600
<b>Sub-Total:</b>					<b>\$96,600</b>
<b>Subtotal Estimated Direct Construction Cost:</b>					<b>\$660,420</b>
<b>Mobilization (5%)</b>					<b>\$33,021</b>
<b>Total Estimated Direct Construction Cost:</b>					<b>\$693,441</b>
<b>SOFT COSTS</b>					
A	Bond Enforcement Costs	2%			\$13,869
B	Construction Staking	4%			\$27,738
C	Construction Management and Inspection	10%			\$69,344
D	Contingency	10%			\$69,344
<b>Total SoftCost:</b>					<b>\$180,295</b>
<b>Total Estimated Cost:</b>					<b>\$873,736</b>

\_\_\_\_\_  
EDC - DOT: No Exceptions Taken

6-8-21  
\_\_\_\_\_  
Date

\_\_\_\_\_  
EID: No Exceptions Taken

4/22/21  
\_\_\_\_\_  
Date



**Exhibit B**

**Certificate of Partial Completion of Subdivision Improvements**

I hereby certify that the following improvements for Cambridge Road Townhomes TM 07-1450 have been completed, to wit:

	<b>Total Amount</b>	<b>Percent Completed</b>	<b>Remaining Amount</b>
Earthwork	\$ 172,480.00	0%	\$ 172,480.00
Erosion Control	\$ 36,000.00	0%	\$ 36,000.00
Streets & Miscellaneous - Onsite	\$ 98,868.00	0%	\$ 98,868.00
Cambridge Road Improvements	\$ 42,834.00	0%	\$ 42,834.00
Drainage - Onsite	\$ 24,459.00	0%	\$ 24,459.00
Sanitary Sewer	\$ 86,162.00	0%	\$ 86,162.00
Domestic Water	\$ 103,017.00	0%	\$ 103,017.00
Dry Utility Costs	\$ 96,600.00	0%	\$ 96,600.00
Mobilization (5%)	\$ 33,021.00		\$ 33,021.00
Bond Enforcement (2%)	\$ 13,869.00		\$ 13,869.00
Construction Staking (4%)	\$ 27,738.00		\$ 27,738.00
Construction Management & Inspection (10%)	\$ 69,344.00		\$ 69,344.00
Contingency (10%)	\$ 69,344.00		\$ 69,344.00
<b>Total</b>	<b>\$ 873,736.00</b>		<b>\$ 873,736.00</b>

I estimate the total cost of completing the improvements agreed to be performed by the Owner to be **Eight Hundred Seventy-Three Thousand Seven Hundred Thirty-Six Dollars and Zero Cents (\$873,736.00)**.

The amount of the Performance Bond is **Eight Hundred Seventy-Three Thousand Seven Hundred Thirty-Six Dollars and Zero Cents (\$873,736.00)**, representing 100% of the Total Remaining Amount.

The amount of the Laborers and Materialmens Bond is **Four Hundred Thirty-Six Thousand Eight Hundred Sixty-Eight Dollars and Zero Cents (\$436,868.00)**, which is 50% of the Total Cost of the Improvements.

DATED: 5/16/22



*[Handwritten Signature]*  
 Gregory S. Stedfield, PE 60606  
 CTA Engineering & Surveying  
 3233 Monier Circle  
 Rancho Cordova, CA 95742

**ACCEPTED BY THE COUNTY OF EL DORADO**

DATED: 5/16/22

*[Handwritten Signature]*  
 Natalie Porter, P.E., T.E.  
 Supervising Civil Engineer  
 Transportation Planning & Land Development

**FIRST AMENDMENT TO  
AGREEMENT TO MAKE SUBDIVISION IMPROVEMENTS  
FOR CLASS 1 SUBDIVISION  
BETWEEN COUNTY AND OWNER**

**THIS FIRST AMENDMENT**, to that certain Agreement to Make Subdivision Improvements for Class 1 Subdivision Between County and Owner (hereinafter referred to as the “Agreement”), made and entered by and between the **COUNTY OF EL DORADO**, a political subdivision of the State of California, (hereinafter referred to as “County”), and **AGAVE LAKESIDE LLC**, a California limited liability company duly qualified to conduct business in the State of California, whose principal place of business is 1100 Melody Lane, Suite 1012, Roseville, California 95678 (hereinafter referred to as “Owner”); concerning **CAMBRIDGE ROAD TOWNHOMES, TM 07-1450** (hereinafter referred to as “Subdivision”); the Final Map of which was filed with the El Dorado County Board of Supervisors on the 13th day of December, 2022.

**RECITALS**

**WHEREAS**, County, and Owner entered into that certain Subdivision Improvements Agreement on December 13, 2022, copy of which Agreement is incorporated herein and made by reference a part hereof (hereinafter referred to as “Agreement”);

**WHEREAS**, the Agreement, requires Owner to complete the subdivision improvements thereunder on or before December 13, 2024, and Owner has not completed all of the improvements but has requested an extension of time to complete the subdivision improvements on or before December 13, 2025, subject to the terms and conditions contained herein;

**NOW, THEREFORE**, the parties hereto, in consideration of the recitals, terms, and conditions herein, do hereby agree to amend the terms of the Agreement in this First Amendment to read as follows:

**I.** Section 3 is amended to read as follows:

3. Complete the Subdivision improvements contemplated under this Agreement on or before December 13, 2025.

**II.** Section 27 is hereby amended to read as follows:

27. All notices to be given by the parties hereto shall be in writing and served by depositing same in the United States Post Office, postage prepaid, and return receipt requested.

Notices to County shall be in duplicate and addressed as follows:

County of El Dorado  
Department of Transportation  
2850 Fairlane Court  
Placerville, CA 95667

Attn.: Adam Bane, P.E.  
Supervising Civil Engineer  
Transportation Planning  
and Land Development

County of El Dorado  
Department of Transportation  
2850 Fairlane Court  
Placerville, CA 95667

Attn.: Lindsay Tallman  
Administrative Analyst

or to such other location as County directs.

Notices to Owner shall be addressed as follows:

Bianchi-Tillett Developers  
1100 Melody Lane, Suite 1012  
Roseville, California 95678

Attn.: Paul J. Bianchi III

or to such other location as Owner directs.

**III.** Section 28 is hereby amended to read as follows:

28. The County Officer or employee with responsibility for administering this Agreement is Adam Bane, P.E., Supervising Civil Engineer, Transportation Planning and Land Development, Department of Transportation, or successor.

Except as herein amended, all other parts and sections of that certain Agreement dated December 13, 2022, shall remain unchanged and in full force and effect.

**Requesting Contract Administrator Concurrence:**


By: 

Adam Bane, P.E.  
Supervising Civil Engineer  
Transportation Planning  
and Land Development  
Department of Transportation

Dated: 10-29-24


IN WITNESS WHEREOF, the parties hereto have executed this First Amendment to that certain Subdivision Improvement Agreement on the dates indicated below, the latest of which shall be deemed to be the effective date of this Agreement.

--COUNTY OF EL DORADO--

By:   
Rafael Martinez, Director  
Department of Transportation  
"County"

Dated: 10/30/24

--AGAVE LAKESIDE LLC--  
--a California Limited Liability Company--

By:   
Paul J. Bianchi III  
Managing Member  
"Owner"

Dated: 10-28-24

*Notary Acknowledgment Attached*

# ACKNOWLEDGMENT

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.


State of California  
County of Placer)

On 10/28/24 before me, T. Hunter, Notary Public  
(insert name and title of the officer)

personally appeared Paul J. Bianchi III,  
who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.



Signature [Signature] (Seal)

**SECOND AMENDMENT TO**  
**AGREEMENT TO MAKE SUBDIVISION IMPROVEMENTS**  
**FOR CLASS 1 SUBDIVISION**  
**BETWEEN COUNTY AND OWNER**

**THIS SECOND AMENDMENT**, to that certain Agreement to Make Subdivision Improvements for Class 1 Subdivision Between County and Owner (hereinafter referred to as the "Agreement"), made and entered by and between the **COUNTY OF EL DORADO**, a political subdivision of the State of California, (hereinafter referred to as "County"), and **AGAVE LAKESIDE LLC**, a California limited liability company duly qualified to conduct business in the State of California, whose principal place of business is 1100 Melody Lane, Suite 1012, Roseville, California 95678 (hereinafter referred to as "Owner"); concerning **CAMBRIDGE ROAD TOWNHOMES, TM 07-1450** (hereinafter referred to as "Subdivision"); the Final Map of which was filed with the El Dorado County Board of Supervisors on the 13th day of December, 2022.

**RECITALS**

**WHEREAS**, County, and Owner entered into that certain Subdivision Improvements Agreement on December 13, 2022, and into the First Amendment to the Agreement on October 30, 2024, copies of which Agreement and First Amendment are incorporated herein and made by reference a part hereof (hereinafter referred to as "Agreement");

**WHEREAS**, the Agreement, requires Owner to complete the subdivision improvements thereunder on or before December 13, 2025, and Owner has not completed all of the improvements but has requested an extension of time to complete the subdivision improvements on or before December 13, 2026, subject to the terms and conditions contained herein;


**NOW, THEREFORE**, the parties hereto, in consideration of the recitals, terms, and conditions herein, do hereby agree to amend the terms of the Agreement in this Second Amendment to read as follows:

**I.** Section 3 is amended to read as follows:

3. Complete the Subdivision improvements contemplated under this Agreement on or before December 13, 2026.

Except as herein amended, all other parts and sections of that certain Agreement dated December 13, 2022, as amended, shall remain unchanged and in full force and effect.

**Requesting Contract Administrator Concurrence:**

By: 

Adam Bane, P.E.  
Supervising Civil Engineer  
Transportation Planning  
and Land Development  
Department of Transportation

Dated: 12-5-25

**Requesting Department Concurrence:**


By: 

Rafael Martinez, Director  
Department of Transportation

Dated: 12/8/25

Amendment to  
the Agreement

**IN WITNESS WHEREOF**, the parties hereto have executed this Second Amendment to that certain Subdivision Improvement Agreement on the dates indicated below, the latest of which shall be deemed to be the effective date of this Agreement.




**--COUNTY OF EL DORADO--**

By: \_\_\_\_\_

Dated: 12/8/2025

Board of Supervisors  
"County"


Attest:  
Kim Dawson  
Clerk of the Board of Supervisors



Dated: 12/8/2025

Deputy Clerk

**--AGAVE LAKESIDE LLC--**  
**--a California Limited Liability Company--**



Dated: 12-3-25

Paul J. Bianchi III  
Managing Member  
"Owner"

*Notary Acknowledgment Attached*

**OWNER**

**ACKNOWLEDGMENT**

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California

County of Placer

On December 3<sup>rd</sup> 2025 before me, Amy Benjamin Notary Public  
(insert name and title of the officer)

personally appeared

Paul J Bianchi III

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.



Signature Amy Benjamin

(Seal)