ONSITE AND OFFSITE ROAD IMPROVEMENT AGREEMENT
FOR VALLEY VIEW PARKWAY, TM 14-1521
BETWEEN THE COUNTY AND THE DEVELOPER

AGMT #24-55069

THIS ROAD IMPROVEMENT AGREEMENT, hereinafter called “Agreement” made and entered
into by and between the COUNTY OF EL DORADO, a political subdivision of the State of California
(hereinafter referred to as “County”) and VALLEY VIEW IMPROVEMENT COMPANY, LLC, a
California limited liability company, duly qualified to conduct business in the State of California, whose
principal place of business is 4370 Town Center Boulevard, Suite 100, El Dorado Hills, California 95762
(hereinafter referred to as “Developer”) concerning the onsite and offsite road and drainage improvements
for Valley View Parkway, TM 14-1521 (hereinafter referred to as “Project”) in accordance with the road
improvement plans entitled Improvement Plans for Valley View Parkway — Sewer & Water
Infrastructure, TM 14-1521 and cost estimate prepared by CTA Engineering & Surveying, David Robert
Crosariol, Registered Civil Engineer, and approved by Adam Bane, P.E., Supervising Civil Engineer,
(hereinafter referred to as “County Engineer”), El Dorado County Department of Transportation
(hereinafter referred to as “Department™).

RECITALS

WHEREAS, on June 11, 2015, the Board of Supervisors approved the tentative map TM 14-1521 for the
Project;

WHEREAS, Developer has prepared Valley View Parkway — Sewer & Water Infrastructure, TM 14-
1521 improvement plans (“the Plans™) and an itemized account of the estimated cost of said improvements
is set forth in Exhibit A, marked “East Ridge Village - Bond Estimate for: Valley View Parkway, Sewer,
and Water Infrastructure CFD Improvements C1, S2, S4, S5, W1, portion of U1 January, 17 2024” (“the
Cost Estimate”), which are attached hereto and incorporated by reference herein;

WHEREAS, the County Engineer has approved the Plans and the Cost Estimate;

WHEREAS, the Developer shall provide County satisfactory security in the form of cash payments or
Performance Bond and Laborers and Materialmens for the Project work prior to advertisement for bids;

WHEREAS, it is the intent of the parties hereto that the performance of Developer’s obligations shall be
in conformance with the terms and conditions of this Agreement and shall be in conformity with all
applicable state and local laws, rules, and regulations;

NOW, THEREFORE, the parties hereto in consideration of the recitals, terms, and conditions herein, do
hereby agree as follows:

SECTION 1. THE WORK

Developer will, at its own cost and expense and in a workmanlike manner, faithfully and fully
design and construct or cause to be constructed an extension of Valley View Parkway from the existing
intersection with Blackstone Parkway to its intersection with “A” Street, including medians, bicycle lanes
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in both directions, and sidewalks along the northeasterly edge of the roadway. Developer will also
construct approximately 643 ft. of “A” Street eastward from its intersection with Valley View Parkway,
including bicycle lanes and sidewalks on both sides of the roadway. Additional grading will be performed
and underground utilities installed along the future alignments of “A™ Street, “I”* Street, portions of “V”
Street, portions of “K” Street, “D” Court, service roads, and the emergency vehicle access road connecting
to Ryan Ranch Road at the southeast corner of the project. Developer will also construct any and all other
related improvements as required by the Plans, including road drainage, retaining walls, and water and
sewer facilities. Developer shall perform the requirements of this Agreement in accordance with the Plans,
the Cost Estimate, and any change orders issued by the County Engineer. All construction work shall be
in accordance with all applicable state and local rules, regulations, and County policies, including, but not
limited to, the California Public Contract Code, applicable requirements of the El Dorado Hills
Community Services District, the Labor Code (inclusive of prevailing wage), county bidding
requirements, and state licensing laws. The improvements described herein are considered public works
for purposes of the state prevailing wage laws (California Labor Code § 1720 et seq.) and are public
projects within the meaning of the Uniform Public Construction Cost Accounting Act (Public Contract
Code § 22000 et seq.). Developer’s obligations herein are for the completion of the improvements and
shall not be relieved by contracting for the improvements.

Developer shall comply fully with all laws, orders, citations, rules, regulations, standards, and
statutes with respect to occupational health and safety, the handling and storage of hazardous materials,
accident prevention, safety equipment and practices. Developer shall be solely responsible for providing
a safe place to work for its employees and for employees of its subcontractors and suppliers or material
and equipment, for adequacy of and required use of all safety equipment, and for full compliance with
aforesaid laws, orders, citations, rules, regulations, standards, and statutes.

County will require Developer to make such alterations, deviations, additions to, or deletions from
the improvements shown and described on the plans, specifications, and cost estimates as may be
reasonably deemed by County Engineer to be necessary or advisable for the proper completion or
construction of the whole work contemplated. Developer shall be responsible for all design and
engineering services of the Project, at the location and as generally depicted in the plans, specifications,
and contract documents uitimately approved by County. The design shall be prepared in accordance with
all applicable laws, statutes, orders, map conditions, and with County standards for the Project. Developer
shall provide proof of adequate professional liability insurance of the engineer overseeing construction of
the Project and in favor of County. Developer shall further provide for the complete assignment of
ownership of all plans and specifications to the benefit of County.

SECTION 2. SHORING PLAN

As a first order of work, Developer must submit a shoring plan thirty (30) days prior to excavation
for any trench five (5) feet or more in depth. The Developer shall not begin until Developer has received
approval, from the Contract Administrator, of Developer’s detailed shoring plan for worker protection
from the hazards of caving ground during the excavation of that trench, and any design calculations used
in the preparation of the detailed plan. The detailed plan shall show the details of the design of shoring,
bracing, sloping or other provisions to be made for worker protection during the excavation. No plan shall
allow the use of shoring, sloping or a protective system less effective than that required by the Construction
Safety Orders of the California Division of Occupational Safety and Health. If the plan varies from the
shoring system standards established by the Construction Safety Orders, the plan shall be prepared and
signed by an engineer who is registered as a Civil Engineer in the State of California, and the plan and
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design calculations shall be submitted at least thirty (30) days before Developer intends to begin
excavation for the trench. Nothing in this Article shall be deemed to allow the use of a shoring, sloping or
protective system less effective than that required by the Construction Safety Orders.

SECTION 3. TRAFFIC CONTROL

A Traffic Control Plan that meets County Standards shall be prepared by a Registered Civil
Engineer and submitted to Transportation for review and approval prior to the start of work on the
Project.

The Traffic Control Plan shall address access to adjacent properties and the safe and convenient
passage of public traffic through the work area (if applicable). Road closure will not be permitted without
El Dorado County approval. Road closures lasting up to ninety (90) calendar days may be authorized by
the Director of Transportation per Resolution 060-2023; closures lasting more than ninety (90) calendar
days require Board of Supervisors approval. The Traffic Control Plan shall include proposed flagging,
signage, protective barriers and limits on excavation within four (4) feet of travel ways open totraffic. The
Plan shall also include any proposed staging of the improvements.

SECTION 4. TIME

Developer shall cause the commencement of items of work after County approved the Plans for
the Project on January 30, 2024, and shall complete the Project no later than two (2) years from the
effective date of this Agreement, subject to extensions for delays not within the control of the Developer.
Construction activities shall be between 7:00 a.m. and 7:00 p.m. Mondays through Fridays; and 8:00 a.m.
and 5:00 p.m. on weekends and federally recognized holidays. Night work may be allowed within the
County Right of Way with prior written approval.

SECTION 5. WARRANTY

Developer warrants against defect the materials and workmanship utilized on this Project for a
period of one (1) year from the date of County’s acceptance of the Project and shall make such
replacements and repairs during such one (1) year period, at its sole cost and expense, as County
determines in its sole discretion are necessary. County will retain a portion of the security posted in the
amount of ten percent (10%) of the total value of work performed, in the form of a Performance Bond for
one (1) year following acceptance of the work by County to secure the repair of any hidden defects in
workmanship or materials which may appear.

SECTION 6. PERFORMANCE AND LABORERS AND MATERIALMENS BONDS

Developer shall deliver to Transportation Division a Performance Bond issued by a surety
company acceptable to County, naming County as obligee, in the sum of Twenty-Five Million Six
Hundred Eighty-Six Thousand Two Hundred Forty-Seven Dollars and Zero Cents ($25,686,247.00)
conditioned upon the faithful performance of Developer’s obligation for the full construction of the road
improvements for the Project as required under this Agreement on or before the completion date specified
above, and in the form approved by County.
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Developer shall deliver to Transportation Division a Laborers and Materialmens Bond issued by a
surety company acceptable to County, naming County as obligee, in the sum of Twenty-Five Million Six
Hundred Eighty-Six Thousand Two Hundred Forty-Seven Dollars and Zero Cents ($25,686,247.00)
conditioned upon the faithful performance of Developer’s obligation for the full construction of the road
improvements for the Project as requited under this Agreement on or before the completion date specified
above, and in the form approved by County.

The Bonds required by this Section described above are a condition precedent to County entering
into this Agreement.

Developer shall ensure that the contractor awarded the work shall provide Payment and
Performance Bonds that name County as an additional obligee and that include a one (1) year warranty
provision in the Performance Bond against defects in materials and workmanship. The forms shall be
County’s approved forms. After contract award, Developer shall submit for County’s review and approval
the executed bonds together with certificates of insurance from the contractor naming County as an
additional named insured.

SECTION 7. PREVAILING WAGE

Developer shall require its Contractor to (1) pay wages according to a scale of prevailing wage
rates determined by California law, which scale is on file at County’s Department of Transportation’s
principal office and (2) comply with all applicable wage requirements, as set forth in Labor Code Sections
1770 et seq., 1773.2, 1775, 1776, 1810 and 1813. In accordance with the provisions of Labor Code
Section 1810, eight (8) hours of labor shall constitute a legal day’s work upon all work done hereunder,
and Developer’s Contractor and any Subcontractor(s) employed under this Agreement shall also conform
to and be bound by the provisions of Labor Code Sections 1810 through 1815.

SECTION 8. CARB CERTIFICATES OF REPORTED COMPLIANCE

The improvements described in this Agreement are public works subject to the contracting
requirements set out in the California Air Resources Board (“CARB”) In-Use Off-Road Diesel-Fueled
Fleets Regulation 13 CCR section 2449, subdivisions (i) and (j), as it currently adopted or as may be
amended. Before entering into any contract for the use of vehicles subject to 13 CCR section 2449 after
January 1, 2024, Developer, or its Contractor or Subcontractor, shall obtain Certificate(s) of Reported
Compliance (“Certificate”) from that fleet. Developer shall provide a copy of any Certificate collected
under this paragraph to the County Contract Administrator before the construction of the improvements
and provide any updates to any Certificate on an ongoing annual basis until the improvements are
completed. Developer shall maintain any Certificate obtained pursuant to this paragraph for three years
after Project completion and shall provide a copy to CARB upon request, consistent with 13 CCR section

2449, subdivision (i)(3).
SECTION 9. CERTIFIED PAYROLL

As required under the provisions of Labor Code Section 1776, Developer shall require its
Contractor and any Subcontractor(s), if any are authorized herein, to keep accurate payroll records. A
certified copy of all payroll records shall be available for inspection at all reasonable hours at the principal
office of Developer’s Contractor or any Subcontractor(s). All Contractors and Subcontractor(s} must
furnish electronic certified payroll records directly to the Department of Industrial Relations.
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SECTION 10. RECORDS EXAMINATION AND AUDIT REQUIREMENTS

Developer shall require that its Contractor and its Subcontractor(s), if any are authorized
hereunder, maintain all books, documents, papers, accounting records, and other evidence pertaining to
the performance of the Agreement, including but not limited to, the costs of administering the various
aspects of the Agreement. In accordance with Government Code Section 8546.7, all of the above-
referenced parties shall make such materials available at their respective offices at all reasonable times
during the contract period and for four (4) years from the date that final payment and all other pending
matters are closed. Representatives of County, the State Auditor, and any duly authorized representative
of other government agencies shall have access to any books, documents, papers and records that are
pertinent to the Agreement for audit, examination, excerpts, and transactions and copies thereof shall be
furnished upon request.

SECTION 11. INDEMNIFICATION

To the fullest extent allowed by law, Developer shall defend, indemnify, and hold County harmless
against and from any and all claims, suits, losses, damages, and liability for damages of every name, kind,
and description, including attorneys’ fees and costs incurred, brought for, or on account of, injuries to or
death of any person including but not limited to workers, County employees, and the public, or damage
to property, or any economic or consequential losses, which are claimed to or in any way arise out of or
are connected with Developer’s funding, or work on the Project, and the design, including the plats and
legal descriptions for the acquisition of right-of-way, of the improvements whether by Developer or
Developer’s consultant or contractor, or performance of this Agreement, regardless of the existence or
degree of fault or negligence on the part of County, Developer, any Contractor(s), Subcontractor(s), and
employee(s) of any of these, except for the sole or active negligence of County, its officers and employees,
or as expressly provided by statute. This duty of Developer to indemnify and hold County harmless
includes the duties to defend set forth in California Civil Code Section 2778,

This duty to indemnify is separate and apart from the insurance requirements herein and shall not
be limited thereto.

SECTION 12. ATTORNEY FEES

In the event that there is any controversy, complaint, cause of action, or claim arising out of or
relating to this Agreement, or to the interpretation, breach or enforcement thereof, and any action or
proceeding is commenced to enforce the provisions of this Agreement or in enforcing or defending the
security obligations provided herein, the prevailing party shall be entitled to reasonable attorney's fees,
including reasonable County Counsel fees, and costs if so incurred, costs and expenses.

SECTION 13. INSURANCE

GENERAL INSURANCE REQUIREMENTS:

Developer shall provide proof of a policy of insurance satisfactory to the El Dorado County Risk
Management Division and documentation evidencing that Developer maintains insurance that meets the
following requirements. In lieu of this requirement, Developer may have its Contractor provide proof of
a policy of insurance satisfactory to the County’s Risk Management Division and documentation
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evidencing that Contractor maintains said insurance so long as Contractor’s insurance meets these same
requirements and standards, and subject to Contractor assuming the same obligations as Developer as

follows:

1. Full Workers’ Compensation and Employers’ Liability Insurance covering all employees
performing work under this Agreement as required by law in the State of California.

2. Commercial General Liability (CGL) Insurance of not less than One Million Dollars
($1,000,000) combined single limit per occurrence for bodily injury and property damage, including but
not limited to endorsements for the following coverages: premises, personal injury, operations, products
and completed operations, blanket contractual, and independent contractors liability and a Two Million
Dollar ($2,000,000) aggregate limit. This insurance can consist of a minimum of One Million Dollars
($1,000,000) primary layer of CGL and the balance as an excess/umbrella layer, but only if County is
provided with written confirmation that the excess/umbrella layer "follows the form" of the CGL policy.

3. Automobile Liability Insurance of not less than One Million Dollars ($1,000,000) is required in
the event motor vehicles are used by Developer or its contractors or agents in performance of the

Agreement.

4. Inthe event Developer or its contractors or agent(s) are licensed professionals and are performing
professional services under this contract, Professional Liability Insurance is required, with a limit of
liability of not less than One Million Dollars ($1,000,000).

5. Explosion, Collapse, and Underground (XCU) coverage is required when the scope of work
includes XCU exposure.

PROOF OF INSURANCE REQUIREMENTS:

1. Developer shall furnish proof of coverage satisfactory to County’s Risk Management Division
as evidence that the insurance required herein is being maintained. The insurance will be issued by an
insurance company acceptable to the Risk Management Division, or be provided through partial or total
self-insurance likewise acceptable to the Risk Management Division.

2. The County of El Dorado, its officers, officials, employees, and volunteers shall be included as
additional insured, but only insofar as the operations under this Agreement inclusive of the obligation to
design and construct the Project are concerned. This provision shall apply to all general and excess
liability insurance policies. Developer shall provide proof that County, its employees, agents, and
volunteers, as additional insured on its insurance policies, is named additional insured by providing the
Risk Management Division with an ISO form CG 2010 11835, or its equivalent.

3. Inthe event Developer cannot provide an occurrence policy, Developer shall provide insurance
covering claims made as a result of performance of this Agreement for not less than three (3) years

following completion of performance of this Agreement.

4.  Any deductibles or self-insured retentions must be declared to and approved by County. At the
option of County, either: the insurer shall reduce or eliminate such deductibles or self-insured retentions
as respects the County, its officers, officials, employees, and volunteers; or Developer shall procure a
bond guaranteeing payment of losses and related investigations, claim administration, and defense

CXpenscs.
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INSURANCE NOTIFICATION REQUIREMENTS:

1. The insurance required herein shall provide that no cancellation or material change in any policy
shall become effective except upon thirty (30) days prior written notice to County at the office of the
Transportation Division, 2850 Fairlane Court, Placerville, CA 95667.

2. Developer agrees that the insurance required herein shall be in effect at all times during the term
of this Agreement. In the event said insurance coverage expires at any time or times during the term of
this Agreement, Developer shall immediately provide a new certificate of insurance as evidence of the
required insurance coverage. In the event Developer fails to keep in effect at all times insurance coverage
as herein provided, County may, in addition to any other remedies it may have, terminate this Agreement
upon the occurrence of such event. New certificates of insurance are subject to the approval of the Risk
Management Division, and Developer agrees that no work or services shall be performed prior to the
giving of such approval.

ADDITIONAL STANDARDS:

Certificates shall meet such additional standards as may be determined by the Transportation
Division, either independently or in consultation with the Risk Management Division, as essential for
protection of County.

COMMENCEMENT OF PERFORMANCE:

Developer shall not commence performance of this Agreement unless and until compliance with
cach and every requirement of the insurance provisions is achieved.
MATERIAL BREACH:

Failure of Developer to maintain the insurance required herein, or to comply with any of the
requirements of the insurance provisions, shall constitute a material breach of the entire Agreement.
REPORTING PROVISIONS:

Any failure to comply with the reporting provisions of the policies shall not affect coverage
provided to County, its officers, officials, employees, or volunteers.

PRIMARY COVERAGE:

Developer’s insurance coverage shall be primary insurance as respects the County, its officers,
officials, employees, and volunteers. Any insurance or self-insurance maintained by the County, its
officers, officials, employees, or volunteers shall be excess of Developer’s insurance and shall not
contribute with it.

PREMIUM PAYMENTS:

The insurance companies shall have no recourse against the County of El Dorado, its officers,
agents, employees, or any of them for payment of any premiums or assessments under any policy issued
by any insurance company.

DEVELOPER’S OBLIGATIONS:

Developer’s indemnity and other obligations shall not be limited by the insurance required herein
and shall survive the expiration of this Agreement.
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SECTION 14, RESPONSIBILITY OF ENGINEER

Developer shall employ and make available to County an individual or firm acceptable by the
County Engineer to provide responses to contractor and construction inspector requests for information,
and to provide requisite design revisions as requested by County Engineer before, during, and close out
of construction, and through the one-year warranty period of the Project. County Engineer shall be
notified by Developer one (1) month in advance of terminating the services of the individual or firm
accepted by County Engineer and shall employ a comparable replacement individual or firm acceptable
by County Engineer simultaneously to the termination notice date. The individual or firm so employed
shall act as Developer’s representative to ensure full compliance with the terms and conditions set forth
in the plans, specifications, all permits, and any other agreements, notices, or directives related to the
Project. County Engineer shall have full access to the individual or firm to ensure that the Project is being
constructed in accordance with the approved plans and County specifications. The cost associated with
County’s utilization of the individual or firm shall be a Project cost for which Developer is responsible.

SECTION 15. INSPECTION

An authorized representative of County will perform construction inspection and material testing
in accordance with the State of California, Department of Transportation, Standard Specifications. All
testing shall be accomplished to the reasonable satisfaction of County.

SECTION 16. RECORD DRAWINGS

Developer shall have an engineer prepare Record Drawings describing the finished work. The
Record Drawings shall be submitted to Transportation Division at the completion of the work.

SECTION 17. FEES

Developer shall pay ali fees in accordance with Transportation Division’s fee schedules, including
but not limited to application, plan checking, construction oversight, inspection, administration, and
acceptance of the work by County.

SECTION 18. DEFAULT. TIME TO CURE, AND REMEDY

Developer’s failure to perform any obligation at the time specified in this Agreement will
constitute a default and County will give written notice of said default (“Notice™) in accordance with the
notice provisions of this Agreement. Notice shall specify the alleged default and the applicable Agreement
provision Developer shall cure the default within ten (10) days (“Time to Cure™) from the date of the
Notice. In the event that the Developer fails to cure the default within the Time to Cure, Developer shall
be deemed to be in breach of this Agreement.

SECTION 19. PUBLIC AND PRIVATE UTILITIES

Developer shall investigate and determine if existing public and private utilities conflict with the
construction of the Project. Developer shall make all necessary arrangements with the owners of such
utilities for their protection, relocation, or removal. Developer shall pay all costs of protection, relocation,
or removal of utilities. In the event that the utility companies do not recognize this Project as a County
project for which the utility companies bear one hundred percent (100%) of the cost of relocation, then,
as between County and Developer, Developer shall pay all costs of protection, relocation, or removal of
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utilities. Notwithstanding the aforementioned, nothing in this provision shall be construed to prevent
Developer from making a claim to the owner of said utilities for reimbursement for relocation costs.

SECTION 20. RIGHT-OF-WAY CLEARANCE

Right of way requirements for this Project have been obtained by Developers and such acquisitions
approved by County. No additional right of way requirements are necessary for the Project improvements
as designed and for which Improvement Plans have been approved.

SECTION 21. CONTRACT ADMINISTRATOR

The County Officer or employee with responsibility for administering this Agreement is Adam
Bane, P.E., Supervising Civil Engineer, Transportation Planning & Land Development, Department of
Transportation, or successor.

SECTION 22. ACCEPTANCE

Upon completion of the Project and upon receipt by County’s Board of Supervisors of a
certification from the Transportation Division that all work has been completed and that the conditions of
this Agreement have been fulfilled, the Board of Supervisors will accept the Project road improvements.

SECTION 23. REIMBURSEMENT TO COUNTY

Developer shall reimburse County for costs and expenses incurred by County for construction
oversight, inspection, right-of-way, administration, and acceptance of the work performed pursuant to this
Agreement. County shall submit to Developer invoices for all reimbursable costs.

SECTION 24. DEVELOPER REIMBURSEMENT
The Parties agree and acknowledge that any reimbursement is subject to the terms of a separate
Acquisition and Disclosure Agreement between the Developer and the County. Said agreement may

provide for acquisition of the facilities constructed, to the extent they are included in the List of Authorized
Facilities for Community Facilities District No. 2023-1 (East Ridge).

SECTION 25. THE PROJECT/ DEVELOPER STATUS

Developer is constructing and completing the Project improvements as described herein and is
acting as independent agent and not as an agent of County.

SECTION 26. NOTICE TO PARTIES

All notices to be given by the parties hereto shall be in writing and served by depositing same in
the United States Post Office, postage prepaid and return receipt requested.
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Notices to County shall be in duplicate and addressed as follows:

County of El Dorado County of El Dorado

Department of Transportation Department of Transportation

2850 Fairlane Court 2850 Fairlane Court

Placerville, CA 95667 Placerville, CA 95667

Attn.: Adam Bane, P.E. Attn.: Lindsay Tallman
Supervising Civil Engineer Administrative Analyst

Transportation Planning and
Land Development

or to such other location as County directs.
Notices to Developer shall be in duplicate and addressed as follows:

Valley View Improvement Company, LLC
4370 Town Center Boulevard, Suite 100
El Dorado Hills, CA 95762

Atin.; Kim Harms and/or Dawn Solak

or to such other location as Developer directs.

SECTION 27. AUTHORIZED SIGNATURES

The parties to this Agreement represent that the undersigned individuals executing this Agreement
on their respective behalf are fully authorized to do so by law or other appropriate instrument and to bind
upon said parties to the obligations set forth herein.
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Requesting Contract Administrator and Division Concurrence:

By: %{}ﬂ/ Dated: S5-/9- Z"r‘
Adam Bane, P.E.
Supervising Civil Engineer
Transportation Planning and

Land Development
Department of Transportation

Requesting Department Concurrence:

Dated: “?7/; é‘/
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IN WITNESS WHEREOQF, the parties have executed this Agreement on the dates indicated below, the
latest of which shall be deemed to be the effective date of this Agreement.

--COUNTY OF EL DORADO--

By: ’Z&md«;/ 7770')’)%{5:’" Dated: 4/- 23 4 -QJ/

Board of Supervisors

“COUth”

Attest:
Kim Dawson
Clerk of the Board of Supervisors

By: % %/4—\ e - B DK

Ifeputy Clerk

--VALLEY VIEW IMPROVEMENT COMPANY, LLC--
--a California Limited Liability Company--

By: HBT Valley View, LLC,
a California limited liability company
Its: Manager

By: M(ﬂw""( Dated: E / i / 2"/

William B. Bunce

Member
“Owner”
Notary Acknowledgment Attached
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DEVELOPER

ACKNOWLEDGMENT

A notary public or other officer
completing this certificate verifies only
the identity of the individual who signed
the document to which this certificate is
attached, and not the truthfulness,
accuracy, or validity of that document.

State of California
County of iz £RD0o

on B-/-20.24 before me, fo@ 54;;/@95/?/ 4/ ety Falile .

(here insert name and titlé of the offi cer)

personally appeared éb.ézé s é 6 e

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s)

is/are subscribed to the within instrument and acknowledged to me that he/shefthey executed

the same in his/herftheir authorized capacity(ies), and that by his/her/their signature(s) on

the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the

instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing
paragraph is true and correct.

: EDY SADOWSK|
WITNESS i ——— e Notary‘ Pyblic - California
5 e Caiaveras County i

ST Commission § 2355470 1

20 My Comm. Expires Apr 24, 2025
- - /
Signature i
/

(Seal)




Exhibit A

EAST RIDGE VILLAGE - BOND ESTIMATE FOR:
VALLEY VIEW PARKWAY, SEWER, and WATER [NFRASTRUCTURE
CFD improvements C1, $2, 84, S5, W1, portion of U1

JANUARY, 17 2024
flern Uit of Estimated | Estimated Unit Engineers
No. {tem Dascription Measure Quantity Caost Estimated Cost
GRADING
1 |Clear & Grub AC 36| § 200000 | $ 7200000
2 |Rezdway Excavation cY 152,600] $ 18.00 | $  3,659.400,00
3 |Geowall Max Retaining Walls SF 19,761] $ 2600 |3  653.308.00
4 |Rockery Relaining Walls 5F 3,340| § 2000[% ©66,600.00
5 |CMU Retaining Walls {Proto I} SF 5,520] § 30.001% +85,600.00
G__|Orange Protactive Feneing LF 41,002{ $ S00% 205,460.00
7 |Erosion Contral & SWPPP Compliance AC 301 § 2,300.00 1 & 9,000.00
g |Fualtive Dust Control AC 30| § 700.00 { § 21,0001.00
Subfotal |8 4,812,568.00
STREETS & MISCELLANEOUS

8 {2'AC Overlay (EID Tank Farm) SF 12,270| $ 300! % 36,810.00
10 _|¥" Grind, Overlay, & Micro Seal 8F 7,116| $ 450§ 3202200
11 |3"AC SF 41,0491 3 2631% 106,727 .40
12 W AC SF 2272151 $ 200§ £81,645,00
13 5" AB SF 19,439] § 1.05 | § 2041095
14_|6" AB - LS Steging Area SF 12,000] § 135 |§ __ 16.200.00
18 _|8" AB wDouble Chip Seal- Servica Road 5F 143,785] § 415 | $ 596,707.76
16_#8" AR Senvice Roed SF 4,071 8 22008 8,956.20
17 (8" AB SF 21,6101 § 220§ 47 542.00
18 |8.5" AB SF 227,215] § 225§ 511,233.75
19 |Type 2 - Vedical Cush & Gutler LF 10,5041 S 25001{% 262,600.00
20 |A1-6Curd LF 9.019] & 13.30 1§ 119,852.70
21 ITwe A-AG Dike LF 88B| 8 15.00 1 % 13.280.00
22 |sidewalk, 4" PCC 8F 30,770/ § 6.50 { % 200,005.00
23 _|Thermopiastic Traffic Sitip LF 20,185 § 1101 % 22,203.50
24 [Thermoplastic Pavemant Markings SF 44850 § 4.50 | ¥ 2,007.00
25 {Tyme K Merkers EA 101 § 100.00 | ¥ 1,000.00
26__|Roadside Signs (Metal Post) EA 281 $ 475,00 | $ 21,850.00
27 _|Roadside Sign w! Sofar Bsacon EA (k] 3.000,00 | 3,000.00
28 |Stop Sign and Bar EA 5|8 9%0.00 |5 4,950.00
28 {Sawout LF 685] § 25018 137.50
30 |Pedesifan Ramp EA, 6f $ 185000 1§ 9,900.00
31 |Commercial Diiveway, 6°PCC /4" AB SF 1,660} $ 9.50 | § 15,776.00
52 |Median Trealment, 4" PCC wi WWF / 4" AB (Island Nose) SF 3,080} $ 1000 | § 30,800.00
33 [Mounieblz Medlan, 12" PCC w/ WWF [ 4" AB {and curb) SF ardl § 2000 | § 1748000
34 |Remove Barricade EA 118 500.00 1§ 500,00
35 {Barricadc w/ Gate EA 5t % 0000 (8 18.500.00
36 }EID 18' Access Gate EA 3] 5 5,000.00 | $ 15,000.00
37 142" Open Metal Fance al Walls LF 1,515] 8 50801% 75,760.00
38 {Chain Link Fence {EID Tank Farm) LF 27015 av00 |8 8,100.00
39 |14 Gate (EID Tank Farm) EA 1[5 4,500.00 [ $ 4,500.00
40 Consiruction Entrance - Gate & Wheal Wash System EA 135 100,000.0C | $ 100,000.00
41 Sleeving LS 113 32,000.00 | $ 32,000,560
Subtotal [§ 3,037,351
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EAST RIDGE VILLAGE - BOND ESTIMATE FOR:

VALLEY VIEW PARKWAY, SEWER, and WATER INFRASTRUCTURE
CFD Improvements C1, 52, 54, 85, W1, portion of U1

JANUARY, 17 2024

| Hem tinit of Eatimated Estimated Unit Engineers
No. {tein Description Measure Quantity Cost Estimated Cost
DRAINAGE ‘
42 |12"HDPE LF 760] § 49005 at.240.00
43 |18"HDPE LF 56,6701 § 66.00 | $ 440,220.00
44 (24" HDPFE LF 1,090! 5 9000[ 8 $B,100.00
45 |30" HDPE LF 2151 8 57.001 % 20,8065.00
46 |36" HDPE LF 3671 % 148.00 | 3 53,682.00
47 {427 HDPE LF 84 § 180.00 | & 11,520.60
48 118" CMP LF 401 $ 105.00 | & 4,200.00
45 24" CMP LF 391 § 115.00] 8 4,486.00
50 l42" CMP LF 971 & 2000018 19,400.00
51 |r2*RCPCLII LF 176] $ 400,00 | & 70.400.00
52 |i8"FPCCCLIN LF 145| 105001 % 16,225.00
53 |24"PCCCLIN LF 75| & 11500 § 8,625.00
54 |18"FES EA 10: 8 131000 § 13,160.00
55 (24" FES EA 8 s 1,480.00 | 8 8,940.00
656 |30" FES EA 4% 20060018 §,000.00
57 |36" FES EA 5t $ 175500 | 5 6.775.00
58|48 Manhole EA 52) § 500040 |5 355.800.00
58 [60" Manhole EA 5l $ 1080000 | § 50,000.00
G0 |Std, Grated Inlet EA 2il $ 525500 | § 110,355.00
61 |CalTrane Type G@ Drop Inlet EA 441 % 7.500.00 [ $ 330,000.00
62 |CalTrans Type G1 Drop Inlet EA 118 7.50000 | § 7,500.00
63 |CalTrans OMP inist EA A4l 8 350000 | & 14,000.00
64 |Modificd CafTrans OCPI Inlel EA 218 6,00000 | $ 12,600.00
65_ |Sholerely Dilch, 4" PCC f 4°AB SF 27.815{ 8 13.00 | $ 361,595.00
66 |Rock Lined Ditch, 4 Wide, Backing #3 LF 110] § 19.001% 2.080.00
87 |Rock Lined Ditch, &' Wide, Backing #3 LF 2301 % 2000 | § £.670.00
68 [Rock Lined Ditch, 8" Wide, Backing #3 LF 30] % 38.001{% 1,170.00
68 [Rock Lined Ditch, & Wide, Backing #3 LF 2800} § 43.00 | % 34,400.00
70 |Reck Linad Ditch, 10' Wide, Backing #3 LF 190[ 8 48.00 [ $ 9,120.00
71 |Rock Lined Ditch, 11" Wide, Backing #3 LF 735(5 5300 % 38,425.00
72 __|Rock Lined Ditch, 8' Wide, Backing #2 LF 805{ 5 300019 34,905.00
73 [Rock Linad Diteh, ' Wide, Backing #2 LF 5501 8 43.00 i % 25.370.00
74 |Fabric Linad Ditch SF 1285201 8 25018 321,300.00
75 RSP Dissipaler - Backing #3 CY 28] § 93.30 1 § 261240
76 |RSP Dissipater - Backing #2 cY 773 83.30 | § 7,184,190
77 RSP Dissipater - Backing #1 cY 131 § 9330 | % 12.222.30
78 |RSP Dissipater - Light Clags cY 451 3 9330{$§ 4,198.50
79 |RSP Dissipater - 1/4 Ton Class oY AR 93,30 | $ 8,583.60
B0 RSP Disslpater - 12 Ton Class cY 1871 § £330 |8 14,648.10
81 [RSP Dissipater - 2 Ton Class w! CONC CY 1441 & 9330 | $ 13,435.20
82 |Calirans Headwall & Wingwall SE 1,532| $ 130.00 | § 1889,160.00
83 |8 x ' Jensen Precast Inverted Box Culvert LF 28| & 1,600.00 $ 44.800.00
B4 |&'x10'x8" Jensen Precast Box A 1 26,000.00 |3 26,600.00
B5 |6 x &' Contech Stormliter Box EA A 20,000.00 [ $ 120,000.00
86 [8'x 12' Canlech Stormfiltar Box EA 218 30,6c0.00 | $ £9,000.00
87 |Pelican Gallery {12Y) EA 118 s5p0000 | § 5,000.00
Valley View Improvement Company, LLC AGMT 24-55069
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EAST RIDGE VILLAGE - BOND ESTIMATE FOR:
VALLEY VIEW PARKWAY, SEWER, and WATER INFRASTRUCTURE

CFD Improvements G1, 52, 54, 85, W1, portion of U1

JANUARY, 17 2024
Ttem Unit of Estimaled | Estmated Unit Engineers
No, Item Dascription Measura Quantity Cost Estimated Cost
88 _|Fance Trash Rack EA 13 1,20000) % 1,200.00
89 |Trash Racks / Access Control Racks LS 18 36,000.60 | $ 36.000.00
80 |PCC Cutoif Wall EA 218 50000 | ¥ 1.000.00
91 |Concrete Encasement & Pipe Joint at Geowall EA [ 100000 | % 3,000.90
92 |T.V. Sterm Drain LF 9.166| § 25018 22,915.00
93 |Connect to Existing EA 115 2500008 2.500.00
Subtotal | 3 3,124,826.20
SANITARY SEWER
94 16" PVC, SDR-26 LF 7.8061 § 104.00 | $ 811,824.00
95 |8" PVC, SDR-26 LF 6,003| § 144.00 | § #54,432.00
96 {10"PVC, SDR-26 LF 331 % 113.00] % 3,729.00
97 112" PVC, EDR-26 LF 631 § 111.00 | § 6,993.00
OB |6 Force Main G800 DR14 LF 5186] § 91.00| ¥ 471,928.00
95 148" Manhole EA a1l 8 10,408.001%  428,723.00
100148 Manhola w/ Lining EA 18| § 14,811.00 | § 266,594.90
101_|60" Manthols EA 2|8 15,208.00 { $ 30.416.00
102 [8Q" Manhola w/ Lining EA g3 21924001 5 131,544.00
103 _{Gravity Servica EA 481 § 2549001 5 122,362,00
104 |Clean Out EA 24| § 19846001 8 50,596.00
105 |T.V. Sewer Line LF 13,805 % 28018 34,762.50
106 |Connect to Existing Sewer Line EA 1% 2.500.00 [ $ 2,600.00
Subtotal | §  3,224400.50
DOMESTIC WATER
107 2" Polyio LS LF 4,777] 8 4000 % 191,680.00
108 18" Pipe Including Filtings LF 2447| § 9500 | % 206,112.00
109 10" Pipe including Fitlings LF 3.887| 8 14200 ( $ £49,114.0¢
110 | 12" Pipe including Fitlings LF 14.270| 3 152001 §  2,169.040.00
111 [12" Pive w/ Restrained Joints LF 400| § 180001 $ 72,000.00
112 |8" Galg Valve EA 18 § 295700 | $ 53,226.00
113 [10" Gate Valve EA 0] 3 345500 % 34,550,00
114 12" Cale Valve EA 28] % 3.60200| % 100,856.00
115 |2" BlowOif EA 14; § 2616001 % 36,624.00
118 [4" BluwOIf EA 11 507000 $ 55,770.00
117 {1 ARV EA ) § 4811.00( $ 43,299.00
118 {2"ARV EA 13 E.606.00 (8 85,878.00 |
118 |Senica EA 40] § 3498900 | § 126,360.00
136_12" Berdice EA 4] § 8,280.00( § 33,000.00 |
121 |2" Backflow Assembly EA 1} 4 4.00000] % 4,000.00
122 |Fire Hydrant Assembly EA 20} § 8,641.001% 172.820.00
123 'Remove Existing 2° ARV EA 1 1.500.001 % 1,500.00
124 |Remaove Exisling 4" 8OV EA 1] § 150000 | % 1,600.00
125 [Connect to Exsting watedine EA HE 350000 % 3,500.00
Subtotal | §  3,940,229.00
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EAST RIDGE VILLAGE - BOND ESTIMATE FOR:
VALILEY VIEW PARKWAY, SEWER, and WATER INFRASTRUCTURE
CFD Improvements C1, §2, S4, §5, W1, portion of U1

JANUARY, 17 2024

Ttem Unit of Estimated Estimaied Unit Engineers
No. Item Dascription Measure Quantity Cost Estimated Cast
RECYCLED WATER

126 _|Remove Existing 2° BOV EA 1] 8 1,500.00 1,600.00
127 |Remove Exisiing 1" ARV EA 1 5 1,500.00 1,500.00
128 |Remove 6" Gale Vale EA 1| § 3,000.00 3.000.00
125 |1" ARV R = | EA | 1S 3418.00 341600
130 |Abandon &” Line in Place LF 821 % 40.00 3,280.00
Subtotal 12,608
—
DRY UTILITIES
131 [Joint Tranch and Appurtenznces LF 5823 | § 250 00 1.455,750
Subtotal | § 1,455,750
Hard Cosi Total | § 19,607,822
- =
Mobllizatlon (5% of Hard Costs) | § 980,391
CONSTRUCTION SERVICES AND CONTIGENCY
132 _|Bond Enlorcement Cosl LS 1 2% 392,156
133 |Construction Staking K3 1 4% ; 784,313
134 |Consbruction Management and Inspeclion LS 1 10%)] § 1,960,782
135 |[Contingency LS 1 10%)] § 1,860,762
Subtotal | § 5,098,034
e Total Estimaied Cost | § 25,686,247
_@ — Z-s~-2d
No Exceptions Taken: E0T DO Dale
T | T — ]
S e L7/ EY
{No Excacions Taksn: EID (&4 Cale
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