
Exhibit A 
 

Scope of Work 
 
COMPONENT 1 - Update Traffic Model to 2010 Baseline  
 
Task 1.1: Project Management  
CONSULTANT will provide a detailed project schedule for the completion of services of all tasks 
within each Component within the Scope of Work.  Time frames will be stated in terms of the 
number weeks required to complete the specified tasks using the County’s notice to proceed as 
the start date. This task also includes time for administrative activities not included within 
Component 2 and Component 3 of this Scope of Work, including time related to discussing the 
Scope of Work with the Contract Administrator, invoicing, and other required project and 
Subconsultant management activities. Upon acceptance by the Contract Administrator, the 
CONSULTANT will create a schedule and provide periodic updates with substantial schedule 
modifications to the Contract Administrator for review and approval. Schedule changes will be 
handled via email approval.   
 
Deliverables: 

 Project schedule with periodic updates 
 
Task 1.2: TDM Meetings  
CONSULTANT will attend up to six (6) meetings with the El Dorado County staff (COUNTY), as 
directed by the Contract Administrator, in addition to those specifically identified within other 
tasks of this Scope of Work.  Anticipated meeting purposes include: 
 

 Meeting #1: establish the schedule, and to discuss meeting protocols and times, lines of 
communication, Traffic Demand Model (TDM) goals and objectives, and the existing 
COUNTY GIS data/layers and traffic information. 

 Meeting#2:  discuss data gaps (i.e., TAZ, roadway network, etc.) and TDM update 
progress. 

 Meeting #3: discuss the evaluation of the 2010 baseline analysis for the TDM update.  
 Meeting #4: discuss TDM system expectations for the COUNTY, which will include a 

peer agency/COUNTY participation in the Traffic Demand Model (TDM) system update 
process, and to determine the best approach to meet the expectations of the TDM 
system design. 

 Meeting #5 and #6: coordinate with the Contract Administrator with respect to the 
purpose and need for the remaining two (2) meetings. If requested, the CONSULTANT 
and Contract Administrator will coordinate the specific dates of each meeting, which will 
be included within the schedule as developed within Task 1.1. 

 
All decisions from these meetings will be formalized by the COUNTY and the CONSULTANT 
will provide an email summary of all meetings to the COUNTY no later than five (5) days 
following the meeting date. 
 
Deliverables: 

 Up to six (6) email summaries of each meeting’s decisions and discussions  
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Task 1.3: Software Vendor Presentations 
CONSULTANT will organize an online presentation of the TransCAD and CUBE modeling 
software platforms by the vendors.  The CONSULTANT will be in attendance and facilitate 
discussions with the vendors. 
 
The CONSULTANT will facilitate the purchase of the selected software platform. The COUNTY 
will be responsible for payment to the vendor and execution of all relevant software agreements 
and purchase agreements. 
 
Task 1.4: Existing Land Use and Socio-Economic Data Collection 
CONSULTANT will coordinate with COUNTY’S Development Services Department and 
Surveyor’s Office to obtain an up-to-date GIS database of parcels, as well as a GIS file 
depicting the General Plan land use designations.  CONSULTANT will generate a combined 
GIS database containing both spatial data (parcel and land use boundaries) and tabular data 
(existing parcel characteristics) using existing, readily available El Dorado County electronic 
databases.  CONSULTANT will determine what data already exists and what additional data 
needs to be derived.  The following existing land use information will be required:   

 
Existing Land Use Inventory 
 2010 Baseline - Parcel square footage and acreage 
 2010 Baseline - Number of single-family dwelling units 
 2010 Baseline - Number of multi-family dwelling units 
 2010 Baseline - Building square footage for non-residential uses (retail, office, 

industrial, medical, or other). 
 Acreage planned for other uses, such as schools, parks, golf courses, etc. 

 
CONSULTANT will develop methods to effectively incorporate the above data into the new 
traffic model.  To handle data inconsistency issues, CONSULTANT will develop and calibrate 
conversion factors resolving consistency issues arising from data unit and data definitional 
differences. CONSULTANT will work with the existing COUNTY data to develop a 
comprehensive existing land use inventory consistent with the socio-economic inputs required 
for the TDM.  CONSULTANT will coordinate with SACOG and EDCTC, as necessary, to obtain 
additional available data required for the TDM. 
 
CONSULTANT will prepare a brief technical memorandum documenting the sources of zonal 
data and how they will be used to construct the necessary zonal data files for the model. This 
memorandum will include appropriate graphics and discussion to provide an understanding of 
differences between existing Baseline assumptions and updated 2010 Baseline assumptions. 

The CONSULTANT will finalize the memorandum based one set of consolidated, non-conflicting 
comments provided by the COUNTY. 

Deliverables: 
 GIS parcel land use database for the TDM 
 DRAFT Technical Memorandum #1: Existing Land Use and Socio Economic Data  
 FINAL Technical Memorandum #1: Existing Land Use and Socio Economic Data 

 
Task 1.5: Roadway Network 
CONSULTANT will draw upon the COUNTY’S GIS roadway inventory databases to develop 
existing and future roadway networks.  The COUNTY network will be developed in GIS to utilize 
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its database management functions.  A database structure with appropriate indices and naming 
conventions will be developed to identify each specific network scenario as networks for future 
years or alternative plans are developed, allowing all scenario networks to have the same nodes 
and links at the same places.  The networks will be reviewed for accuracy, consistency, and 
completeness by COUNTY.  
 
COUNTY will assemble available roadway information on requested model attributes.  COUNTY 
will assemble intersection information including, but not limited to, control type and lane 
geometries and provide this information to CONSULTANT.  CONSULTANT shall supplement 
additional roadway information. 
   
The CONSULTANT will participate in one (1) meeting with County staff or other individuals 
identified by the COUNTY for the purpose of establishing consensus on the roadways which will 
be included in the updated traffic model.  
 
The CONSULTANT will prepare a brief technical memorandum documenting considerations 
related to the revised model network, and differences between the existing model network and 
the revised model network. 

The CONSULTANT will finalize the memorandum based one set of consolidated, non-conflicting 
comments provided by the COUNTY. 

Deliverables: 
 One (1) email summary of meeting decisions and discussions 
 Updated GIS roadway network. 
 DRAFT Technical Memorandum #2: Summary of Network Changes 
 FINAL Technical Memorandum #2: Summary of Network Changes 

 
Task 1.6: Traffic Analysis Zone (TAZ) Structure 
CONSULTANT will prepare a TAZ GIS layer for COUNTY review and approval. The 
CONSULTANT will utilize the County’s 2010 TAZ structure in conjunction with the roadway 
network, reviewing locations and size of TAZs to make sure they have reasonable access to the 
roadway network and are consistent with land use, and reviewing the number of TAZs to make 
sure they are appropriate given the overall model design and are topologically consistent with 
parcel boundaries, roads, market areas, and other jurisdictional boundaries.  The new TAZ 
structure will take into account information on the western edge of the County which generates 
traffic impacts on the County’s road network.  Upon revision/development of TAZ structure, 
CONSULTANT will splice it into the TDM roadway network.  The CONSULTANT will confirm 
County TAZs will conform to census data and SACOG TAZ boundaries. 
 
The CONSULTANT will participate in one (1) meeting with County staff or other individuals 
identified by the County Administrator for the purpose of reviewing Draft TAZs and identifying 
final changes to TAZs.  
 
The CONSULTANT will prepare a brief technical memorandum documenting considerations 
related to the revised TAZ system, and differences between the existing model TAZs and the 
revised model TAZs. 

The CONSULTANT will finalize the memorandum based one set of consolidated, non-conflicting 
comments provided by the COUNTY. 
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Deliverables: 
 One (1) email summary of meeting decisions and discussions 
 Updated Traffic Analysis Zone (TAZ) GIS layer in shape file format. 
 DRAFT Technical Memorandum #3: TAZ Development and Considerations 
 FINAL Technical Memorandum #3: TAZ Development and Considerations 

 
Task 1.7: Traffic Counts and Transit Ridership Data 
CONSULTANT will coordinate with the COUNTY to identify where roadway segment and 
intersection peak-hour counts are needed, and will assist COUNTY in gathering available state 
highway counts from California Department of Transportation (Caltrans) or SACOG or factoring 
available local traffic data to fill the gaps. CONSULTANT will collect available counts through 
the Performance Measurement System (PeMS) for US Highway 50. Available count data 
determined by the CONSULTANT to be relevant to the model development and 
calibration/validation processes will be added to the TDM GIS network. CONSULTANT will also 
work with El Dorado Transit to estimate ridership data. 
 
The CONSULTANT will prepare a brief technical memorandum documenting available sources 
of traffic count and transit ridership data.   

The CONSULTANT will finalize the memorandum based one set of consolidated, non-conflicting 
comments provided by the COUNTY. 

Deliverables: 
 Traffic count data included in the GIS based model network 
 DRAFT Technical Memorandum #4: Traffic Count and Transit Ridership Data  
 FINAL Technical Memorandum #4: Traffic Count and Transit Ridership Data  

 
Task 1.8: Trip Generation and Trip Distribution 
CONSULTANT will convert the GIS based parcel level land use update into land use 
information that will be incorporated into the TAZ structure defined in Task 1.6.  CONSULTANT 
will review the current SACOG-SACMET trip generation function for its applicability in 
developing an El Dorado County specific trip generation.  In addition, CONSULTANT will 
determine the most appropriate way to represent the necessary Traffic Impact Mitigation (TIM) 
Fee land uses categories (i.e., single family, office, retail, warehouse, etc.) and the General Plan 
land use designations identified for the model. CONSULTANT will review available information 
from SACOG’s most recent household travel survey to determine its applicability in developing 
an El Dorado County specific trip generation function.  
 
The CONSULTANT will participate in one (1) meeting with County staff or other individuals 
identified by the County Administrator for the purpose of reviewing the recommended trip 
generation approach and categories. 
 
CONSULTANT will work with COUNTY in selecting a distribution model appropriate to the 
updated El Dorado County model.   
 
The CONSULTANT will prepare a brief technical memorandum documenting the following: 
 

 County and SACOG trip generation and distribution comparison  
 Assumptions of original traffic model compared to the updated trip generation and trip 

distribution 
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 Trip production-attraction purpose trip matrices 
 Summary statistics of trip lengths. 

 
The CONSULTANT will finalize the memorandum based one set of consolidated, non-conflicting 
comments provided by the COUNTY. 

Deliverables: 
 One (1) email summary of meeting decisions and discussions 
 DRAFT Technical Memorandum #5: Trip Generation and Distribution 
 FINAL Technical Memorandum #5: Trip Generation and Distribution 

 
Task 1.9: Mode Choice 
CONSULTANT will develop a method or model appropriate to account for transit trips in El 
Dorado County in coordination with the COUNTY.  The CONSULTANT will prepare a brief 
technical memorandum documenting the mode choice approach. 
 
The CONSULTANT will finalize the memorandum based one set of consolidated, non-conflicting 
comments provided by the COUNTY. 

Deliverables: 
 DRAFT Technical Memorandum #6: Mode Choice 
 FINAL Technical Memorandum #6: Mode Choice   

 
Task 1.10: Trip Assignment and Model Calibration/Validation 
CONSULTANT will prepare average daily trip assignments for validation.  Additionally, the 
CONSULTANT with develop methodologies for determining AM and PM peak period 
assignments. CONSULTANT may modify the time periods based upon direction from the 
COUNTY.  The model calibration and validation process will be an iterative process that will 
focus on traffic counts in the COUNTY. The process will entail comparing the Daily, AM peak 
hour, and PM peak hour traffic volumes estimated by the model to actual traffic counts taken at 
specific locations throughout the COUNTY. 
 
Traffic model accuracy will be tested using the techniques listed below: 

 The volume-to-count ratio is computed by dividing the traffic volume forecast from the 
model by the actual traffic volume counted on various segments.  The deviation is the 
difference between the model volume and the actual count divided by the actual count. 

 The correlation coefficient estimates the correlation between the actual traffic counts and 
the estimated traffic volumes from the model. 

 The percent root mean square error (RMSE) is the square root of the model volume 
minus the actual count squared, divided by the number of counts.  It is a measure similar 
to standard deviation in that it assesses the accuracy of the entire model. 

 Current Caltrans modeling guidelines. 
 
The CONSULTANT will prepare a brief technical memorandum documenting the following: 
 

 Selected assignment algorithm(s) 
 Peak Hour Percentages of Daily Travel by Trip Purpose  
 Summary statistics of trip lengths.  
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 Initial Trip Assignment Results for chosen Model Time Periods (including summary 
statistics). 

 ADTs and peak hour volumes on key roadways 
 Calibration and Validation results and statistics. 
 Comparison of existing model and new model results 

 
The CONSULTANT will finalize the memorandum based one set of consolidated, non-conflicting 
comments provided by the COUNTY. 

Deliverables: 
 DRAFT Technical Memorandum #7: Trip Assignment and Model Calibration/Validation 
 FINAL Technical Memorandum #7: Trip Assignment and Model Calibration/Validation 

 
Task 1.11: Special Tools - Software Automation and Administration 
CONSULTANT will develop special tools for the COUNTY to set-up, run, and utilize model 
output. These tools are either linked with the model software, or developed in a spreadsheet.  
Additional model tools are anticipated to include: 
 

 Simplified process to produce TAZ or district level land use summaries in a table format. 
 Simplified process to output Vehicle Miles Traveled (VMT) by roadway classification, 

VMT by speed, or congested VMT.  
 Simplified process to output and visualize peak hour intersection turning volumes. 
 Select node/link assignments to visualize the paths of vehicles using a specific facility. 
 Summaries of trip lengths based on trip purpose. 
 Develop a scenario tool (i.e. scenario manager or catalog) tailored to the needs of the 

updated El Dorado County model. 
 Create up to five standardized GIS based templates, which include thematic mapping 

options and the ability to include existing GIS layers that display landmarks such as 
political boundaries and waters feature, for presenting model output.  

   
The CONSULTANT will prepare a brief technical memorandum with recommendations and 
information related to the following topics: 

 How to manage the different levels of user operation desired (i.e. manipulate the entirety 
of the model, run with a scenario tool only, need output only). 

 Methods to establish an electronic file management plan to document scenarios and 
organize scenario input and output files. 

 Methods to make select output files available to El Dorado County and/or public GIS 
users.  

 A draft version of a model user’s agreement for the County’s use with outside 
CONSULTANTs. 

 Policies regarding the use of forecasts (SACOG, El Dorado County, or Caltrans) on 
particular roads or roadway types. 

 Differences between the updated El Dorado County model and SACOG model; including 
model assumptions, input data, and traffic forecasts. 

 How to tracks applications, tentative and final maps, and permit inventory/status for the 
purpose of updating the model Specific recommendations. 

 
The CONSULTANT will finalize the memorandum based one set of consolidated, non-conflicting 
comments provided by the COUNTY. 
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Deliverables: 
 Tools to set-up, run, and utilize the model output 
 DRAFT Technical Memorandum # 8: Model Automation and Administration 
 FINAL Technical Memorandum # 8: Model Automation and Administration 

 
Task 1.12: Model Presentations to County and Peer Agencies 
CONSULTANT will work with the COUNTY to develop a TDM Preview presentation for one 
specific Community Region to present for up to two (2) presentations to an audience to be 
identified by the COUNTY.  The purpose of this presentation will be to explain the model 
development process in layman terms using a case study approach. 
 
The CONSULTANT will prepare a single model presentation to be presented up to four (4) time 
providing an overview of the model, its functionality, and initial results. Anticipated presentation 
audiences, to be finalized by the COUNTY include: 1) the COUNTY 2) SACOG, Caltrans, 
EDCTC; 3) El Dorado County Planning Commission; and 4) El Dorado County Board of 
Supervisors.  CONSULTANT will include in this effort a summary of the TDM update process 
and the 2010 base year results.  
 
As part of this effort, CONSULTANT will prepare a Model Summary Sheet which will be a one-
page (front and back) summary handout with appropriate graphics that can be distributed those 
who are not technically skilled to understand the more detailed technical reports developed 
during the course of this project. 
 
Deliverables: 

 Up to two (2) Model Preview Presentations 
 Model Summary Sheet 
 Up to four (4) presentations to: 1) COUNTY; 2) SACOG, Caltrans, EDCTC; 3) El Dorado 

County Planning Commission; and 4) El Dorado County Board of Supervisors. 
 Up to four (4) email summaries of meeting discussions and comments 

 
Task 1.13: Final Traffic Demand Model, Users’ Manual, and Documentation 
CONSULTANT will prepare a Model Users’ Manual for COUNTY containing diagrams and step-
by-step explanations on how to use the model.  The Users’ Manual will be designed to help the 
user learn and understand the components of the travel model, basic information about the 
models, and how to setup and make edits to the model.  The Users’ Manual will demonstrate 
post-processing routines to obtain intersection turn output and air quality modeling inputs.  The 
Users’ Manual will include: 
 

 Basics of the Model inputs 
 Description of Model Components 
 Set up and Running a Base Scenario and use of the Scenario Manager 
 Viewing Inputs and Outputs 
 Displaying Results and use of Thematic Templates 
 Set up and Running Additional Scenarios 
 Comparing Results 
 Post-Processing Turn Movements 
 Discussion on data maintenance for the purpose of keeping the model reasonably 

current  
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The CONSULTANT will finalize the User’s Manual based one set of consolidated, non-
conflicting comments provided by the COUNTY. 

CONSULTANT will prepare a report documenting the development process that will include a 
summary of model inputs such as land use assumptions, socio-economic data, network lane 
plots, and transit routes.  The report will also describe the model structure, the coefficients built 
into the model, and the calibration/validation process.  Documentation will include: 
 

 Model development overview 
 Summary on hardware/software needs for the model. 
 Summary on integration of GIS into the model. 
 Zonal Land Use and Socio-Economic Data 
 Transit and Highway Networks 
 Trip Generation 
 Trip Distribution 
 Mode Choice 
 Person Trip Summaries by Purpose and Model 
 Traffic and Transit Assignment 
 Performance Statistics 

 
The CONSULTANT will finalize the Model Documentation Report based one set of 
consolidated, non-conflicting comments provided by the COUNTY 

At the conclusion of this Task, the CONSULTANT will deliver the final electronic version of the 
model to the COUNTY. 
 
Deliverables: 

 DRAFT Model Users’ Manual 
 DRAFT Model Documentation Report 
 FINAL Traffic Demand Model 
 FINAL Model User’s Manual 
 FINAL Model Documentation Report 

 
Task 1.14: Staff Training 
CONSULTANT will conduct one, one (1) day training session for COUNTY staff at a location to 
be determined by COUNTY. Topics covered during the training session will include methods to 
modify the model inputs, the use and understand the modeling software's interface, how to run 
the model, how to display output, and how to use automated features. 
 
Deliverables: 

 One (1), one-day training session. 
 
COMPONENT 2 – Environmental Impact Analysis for Targeted General Plan Amendment 
and Zoning Ordinance Update 
 
CONSULTANT will work with the COUNTY to analyze the potential environmental impacts of 
the Targeted General Plan Amendment (Resolution of Intention 182-2011) and Zoning 
Ordinance update (Resolutions of Intention 183-2011 and 184-2011). CONSULTANT will 
develop methodologies to define traffic impacts as a result of the Targeted General Plan 
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Amendment (TGPA) and Zoning Code Ordinance Update.  The CONSULTANT will coordinate 
the deliverables from this task with the TGPA and Zoning Ordinance update schedule. 
 

Task 2.1:  Preparation of Administrative Draft Traffic Section  

If available within the time frame required for the DEIR, the CONSULTANT shall use the new 
traffic model and the specific land use forecast developed to reflect the Targeted General Plan 
Amendment and Zoning Ordinance Update (the EIR Project) to evaluate existing and planned 
roadways to determine facility type/lane requirements based on volume/capacity analysis. 
Planning level mitigation measures to address roadways deficiencies will be identified and 
documented during the course of this analysis. Note that if new roadways, revisions to land use 
forecasts, or significant improvements beyond those currently identified by the County require 
analysis using the model, this will be completed as an additional service to this Scope of Work. 
 
CONSULTANT will evaluate up to five (5) scenarios for up to three (3) alternatives as defined 
and provided to the CONSULTANT by the County. Traffic impacts associated, beyond those 
identified in the single model alternative outlined above, will be analyzed qualitatively for 
incorporation into the alternatives chapter of the Draft Environmental Impact Report (DEIR).  
The alternatives are anticipated to include No Project, and two (2) project alternatives to be 
provided by COUNTY.   
 
In the event the updated model is not available within the time frame required for the DEIR, the 
CONSULTANT will work with the COUNTY to identify an alternative methodology to address 
traffic analysis requirements. 
 
The CONSULTANT will prepare a Traffic Impact Analysis Chapter which will be included in the 
DEIR.  The chapter will include impacts and mitigation measures related to the impacts. 
 
In the settings section, the CONSULTANT will summarize existing traffic infrastructure and 
constraints.  In the impact section, thresholds of significance will be based on existing County 
standards will be discussed and defined.  Traffic forecast data prepared by the CONSULTANT 
during the course of this task will be provided to the COUNTY in a format usable by others for 
the purpose of noise analysis.  
 
Where significant traffic impacts are identified, program-level mitigation measures will be 
identified and discussed.  The COUNTY expects that potential traffic impacts will be mitigated 
by the TIM fee program and other policies and regulations under the project.  CONSULTANT 
will identify any additional mitigation measures, within the parameters of this task, if applicable. 
 
The CONSULTANT will attend up to three (3) meetings, as requested by the COUNTY, to 
coordinate with others working on the DEIR. 
 
Deliverables: 

 Up to three (3) email summaries of meeting decisions and discussions 
 Traffic Impact Analysis Chapter for inclusion in the Administrative Draft EIR  
 Traffic modeling data prepared in a format usable by others for the purpose of noise 

analysis.  
 
Task 2.2:  County and Peer Review Comments 
CONSULTANT will prepare a revised report based on a single set of consolidated, non-
conflicting comments provided by the COUNTY which includes County comments and any 
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comments provided by a third party peer review provided by EIR CONSULTANT under separate 
contract.  
 
Deliverables: 

 Response to comments as a result of a Peer Review 
 Revised draft based on COUNTY and Peer Review Comments for inclusion in the Draft 

EIR 
 
Task 2.3:  Response to Comments 
COUNTY will supply copies of all traffic-related comments to CONSULTANT.   
 
CONSULTANT will prepare responses to the traffic-related comments and provide an 
administrative draft of the responses to the COUNTY. Report revisions and/or public comment 
responses exceeding the number of hours allotted for this Task will be provided as an additional 
service to this Scope of Work. 
 
Deliverables: 

 Response to comments as a result of the public comment period 
 
 
COMPONENT 3 – Land Use Forecast for TDM 
 
Task 3.1: Land Use Forecast Assumptions 
CONSULTANT will prepare for and attend up to two (2) meetings with the COUNTY to finalize 
the assumptions that will be the basis for developing the two (2) future land use forecasts. 
Specific items that will be addressed and approved by the County during the course of this task 
include control totals for housing and employment, distribution of housing and employment 
between Community Regions and Rural Regions/Rural Centers, basic approach/methodology 
for determining the intensity/location of land uses within Community Regions and Rural 
Regions/Rural Centers, and data collection/input participants and meeting schedules. 
 
The CONSULTANT will prepare a brief technical memorandum summarizing land use forecast 
assumptions for approval by the County. The CONSULTANT will not undertake other land use 
forecast activities prior to County acceptance of this memorandum. 
 
Deliverables: 

 Up to two (2) email summaries of meeting decisions and discussions 
 Technical Memorandum # 9: Land use Forecast Assumptions 

 
Task 3.2: Land Use Forecast Activities 
The CONSULTANT will prepare two land use forecast scenarios: 2025 based on the existing 
General Plan, and 2035 based on Targeted General Plan Amendment and Zoning Ordinance 
Update.  CONSULTANT will update jobs forecast and allocate forecasted dwelling units and 
jobs to meet the intent of General Plan Objective 2.2.1: Land Use Designations and Planning 
Concept Areas.  
 
This task Includes attending up to five (5) meetings with the COUNTY and other participants, 
designated by the COUNTY, to provide data and input prior to preparing the draft land use 
forecasts. It is intended that one (1) meeting shall be limited focusing on identifying the location 
and intensity of future land uses in Rural Regions/Rural Centers. The CONSULTANT will work 
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with the COUNTY to identify meeting participants. 
 
Land use forecasts within Community Regions will be based on a review of development 
considerations at the parcel level. This methodology will consider materials previously prepared 
by the County and EDAC maps previously presented to the County. Land Use forecasts within 
Rural Regions/Rural Centers will be based on CONSULTANT and COUNTY knowledge and 
expertise related to development patterns in these areas. 
 
The CONSULTANT will use GIS both as a primary tool to develop land use forecasts and to 
capture the data inputs and develop findings during this task. GIS will be used to summarize 
parcel level data at the Community Region, Rural Region/Rural Center, and County-wide levels 
for the purpose of ensuring the final products meet the assumption finalized during Task 3.1. 
Parcel level land use forecast data will be summarized into both the existing TAZs and the 
updated TAZs developed during Task 1.6 for purposes of comparison and for use during Task 
3.3. 
 
The CONSULTANT will prepare a brief technical memorandum summarizing the input received 
during the course of this task, the forecast methodology(s), and findings. A special focus of this 
memorandum will be to identify and discuss differences between the two (2) land use forecasts 
developed over the course of this Task and the forecast documented in the 2002 El Dorado 
County Land Use Forecasts for Draft General Plan (EPS). 
 
Deliverables: 

 Up to five (5) email summaries of meeting decisions and discussions 
 GIS based DRAFT Land Use Forecast(s) 
 Technical Memorandum #10: Land Use Forecast Activities 

 

Task 3.3: Land Use Forecast Workshop 

CONSULTANT will present preliminary findings and results, review land use maps, and solicit 
COUNTY comments during a workshop. The COUNTY is responsible for providing 
CONSULTANT with one set of consolidated, non-conflicting specific comments/directions that 
will be the sole basis for finalizing the two (2) land use forecasts.  
 
The CONSULTANT will, based on the County’s comments, finalize the two (2) land use 
forecasts at the parcel level in GIS. Subsequently, the CONSULTANT will convert the parcel 
level data into TAZ level data for use in the TDM 
 
The CONSULTANT will prepare a brief technical memorandum summarizing the activities 
method 
 
Deliverables: 

 GIS based FINAL land use forecast(s) 
 

Contingency Task 

This task provides for unanticipated services or costs necessary to successfully complete the 
project. Services covered under this task, include but are not limited to: 
 

 Additional meetings  
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 Public outreach activities 
 Additional staff training 
 Data collection activities 

 
The CONSULTANT will not undertake any additional services under this Task without the 
express written approval of the Contract Administrator. 
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