R.E.Y. Engineers, Inc.

Environmental, Engineering Design, and Traffic Operations Support Services
for the County Club Extension - Silva Valley Parkway to Tong Road Project
#36105008

AGREEMENT FOR SERVICES #9671

THIS AGREEMENT, made and entered into by and between the County of El Dorado, a
political subdivision of the State of California (hereinafter referred to as "County"), and
R.E.Y. Engineers, Inc., a corporation duly qualified to conduct business in the State of
California, whose principal place of business is 905 Sutter Street, Suite 200, Folsom,
California 95630 (hereinafter referred to as "Consultant").

RECITALS

WHEREAS, County has determined that it is necessary to obtain a Consultant to assist
its Department of Transportation in performing environmental, engineering design, and
traffic operations support services for the County Club Drive Extension — Silva Valley
Parkway to Tong Road Project (Project);

WHEREAS, Consultant has represented to County that it is specially trained,
experienced, is an expert, and competent to perform the special services described in
ARTICLE | Scope of Work; that it is an independent and bona fide business operation,
advertises and holds itself as such, is in possession of a valid business license, and is
customarily engaged in an independently established business that provides similar
services to others; and County relies upon those representations;

WHEREAS, it is the intent of the parties hereto that such services be in conformity with
all applicable state and local laws and ordinances applicable to the work, inciuding
compliance with prevailing wage rates and their payment in accordance with California
Labor Code, Section 1775;

WHEREAS, County has determined that the provision of such services provided by
Consultant are in the public's best interest, and the work requires specialty skills and
qualifications not expressly identified in County classifications in accordance with El
Dorado County Ordinance Code, Section 3.13.030(b), El Dorado County Charter,
Section 210(b)(6) and/or Government Code Section 31000;

WHEREAS, on January 17, 2025, Consultant was formally awarded competitive
Request for Proposals (RFP) 24-0116 for environmental, engineering design, and traffic

operation support services for the County Club Extension — Silva Valley Parkway to
Tong Road Project;

NOW, THEREFORE, County and Consultant mutually agree as follows:
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ARTICLE |

Scope of Work: Consultant is engaged in the business of doing the services and tasks
required under this Agreement, including those services and tasks that are identified in
Exhibit A, marked “Scope of Work,” incorporated herein and made by reference a part
hereof, and those services and tasks that are reasonably necessary for the completion
of the work identified in the Scope of Work.

Consultant shall, at Consultant'’s own expense, furnish all personnel, subconsuitants,
equipment, tools, services, and materials necessary to perform various environmental,
engineering design, and traffic operations support services, in accordance with the
Standards for Work set forth identified in Exhibit A, and those services and tasks that
are reasonably necessary for the completion of the work identified in the Scope of Work.
Consultant shall complete those services and tasks in accordance with Exhibit B,
marked “Cost Estimate”, incorporated herein and made by reference a part hereof.

County will issue one (1) official Notice to Proceed for the work specified herein, with
the exception of Optional Subtasks 3.08, 3.10, and Optional Tasks 4 and 5. Separate
written Notices to Proceed will be issued for each of the Optional Tasks 4, 5, and
Subtasks 3.06, and 3.10 if County determines this work is required. No payment will be
made for any work performed prior to the effective date of the notice to proceed.

Deliverables shall be submitted via electronic file and Consultant shall produce the file
using Microsoft (MS) 365 applications (specifically, MS Word, MS PowerPoint, and MS
Excel). Signed reports shall be submitted in Adobe portable document format (PDF).
Electronic AutoCAD 2010 or AutoCAD Civil 3D 2010 format shall be used for submittal
of plans or other similar documents as specified by County’s Contract Administrator. All
deliverables shall be submitted in the language, format, and design that are compatible
with and completely transferable to County’s computer, and that are acceptable to
County Contract Administrator. Newer versions of software may be used, and other
types of software used for analytical purposes may be authorized if approved in
advance of the submittal by County’s Contract Administrator. Consultant shall submit all
deliverables to County’s Contract Administrator in accordance with completion time
schedules identified herein. Failure to submit the required deliverables in the format
required shall be grounds for termination of the Agreement, as provided in Article XXV,
Default, Termination, and Cancellation, herein.

Consultant shall perform the services and tasks required under this Agreement in a
safe, professional, skillful, and workmanlike manner. Consultant is responsible for
ensuring that its employees, as well as any subconsultants if applicable, perform the
services and tasks required under this Agreement accordingly.

ARTICLEII

Term: This Agreement shall become effective when fully executed by both parties
hereto and shall expire three (3) years thereafter.
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ARTICLE Ill

Compensation for Services: For services provided herein, County agrees to pay
Consultant monthly in arrears. Payment will be made within forty-five (45) days following
County’s receipt and approval of itemized invoices detailing the services rendered.

For the purposes hereof, the billing rates shall be in accordance with Exhibit C, marked
“Rate Schedule”, incorporated herein and made by reference a part hereof.

Subconsultant's services, other outside services, and other direct costs including, at a
minimum, materials, equipment, printing, special reproductions, and delivery charges,
authorized herein, shall be invoiced at Consultant's cost, without markup, for the
services rendered. Rates and fees included in such direct costs will require prior
authorization from County’s Contract Administrator. Any invoices that include
subconsultant services and/or other direct costs shall be accompanied by backup
documentation to substantiate Consultant’s costs for the services being billed on those

invoices.

Reimbursement for mileage expenses for Consultant and subconsultants, if applicable,
shall not exceed the lesser of (1) the rates to be paid to County employees under the
current Board of Supervisors Travel Policy at the time the mileage expenses are
incurred; or (2) the rates authorized to be paid to rank and file state employees under
the then current State of California Department Human Resources rules. Mileage
reimbursement rates apply to Consultant and to any subconsultants authorized under
this Agreement. There shall be no markups allowed on mileage, for Consultant or for
any subconsultant. Any reimbursements for mileage expenses will only be made if such
expenses are included in Exhibit C. The total amount payable by County shall not
exceed the amount agreed to in this Agreement, unless County’s Contract Administrator
and Consultant amend this Agreement in writing and prior to the performance of the
work.

For the purposes of budgeting the Tasks in Exhibit A, the billing amounts for each Task
are identified in Exhibit B. In the performance of the scope of services to be provided
under this Agreement, Consultant may request to reallocate the expenses listed in
Exhibit B among the various Scope of Work Tasks and Optional Tasks identified,
including reallocating such expenses between subconsultants identified in Exhibit B,
subject to County Contract Administrator's prior written approval. In no event shall the
total not-to-exceed amount of the Agreement, be exceeded.

The total amount of this Agreement shall not exceed $508,682, inclusive of all costs,
taxes, and expenses.

Itemized invoices shall follow the format specified by County and shall reference this
Agreement number on their faces. Copies of documentation attached to invoices shall
reflect Consultant’s charges for the specific services billed on those invoices. Invoices
shall be mailed to County at the following address:
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County of El Dorado
Department of Transportation
2850 Fairlane Court
Placerville, California 95667

Attn.: Shanann Findley
dotengineering@edcgov.us

or to such other location as County directs.

In the event that Consultant fails to deliver, in the format specified, the deliverables
required by this Agreement, County at its sole option may delay the payment for the
period of time of the delay, cease all payments until such time as the required
deliverables are received, or proceed as set forth below in ARTICLE XXV, Default,
Termination, and Cancellation, herein.

ARTICLE IV

Taxes: Consultant certifies that as of today’s date, it is not in default on any unsecured
property taxes or other taxes or fees owed by Consultant to County. Consultant agrees
that it shall not default on any obligations to County during the term of this Agreement.

ARTICLE V

Progress Reports: Consultant shall submit written progress reports to County’s
Contract Administrator, or designee, at intervals that are commensurate with the
requirements of the items of work and tasks being performed and based upon a
mutually agreeable schedule. At a minimum, Consultant shall submit progress reports
once per month. Consultant shall prepare the reports in a sufficiently detailed manner
for the County’s Contract Administrator, or designee, to determine if Consultant is
performing to expectations and is on schedule to provide the services and deliverables
described in the Scope of Work, to provide communication of interim findings, and to
afford occasions for airing difficulties or special circumstances encountered so that
remedies can be developed. County shall review the report to ensure that Consultant’s
services and deliverables adhere to current County requirements applicable to the
project as determined by County's Contract Administrator, or designee, and Consultant
shall modify its work if the County’s Contract Administrator, or designee, determined it is
necessary to meet current County requirements applicable to the project. Consultant
shall include in a progress report; the total number of hours worked by Consultant and
any authorized subconsultants; a description of the tasks and work performed, including
a description of any deliverables submitted during the reporting period; and the
anticipated tasks, work, and deliverables proposed for the subsequent reporting period.
Any invoices submitted by Consultant for payment under the terms of this Agreement
shall include copies of the progress reports that relate to the services being billed on

those invoices.

ARTICLE VI
Ownership of Data: Upon completion or earlier termination of all services under this

Agreement, ownership and title to all reports, documents, plans, maps, specifications,
estimates, compilations, photographs, videos, and any and all other materials or data
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produced or obtained as part of this Agreement will automatically be vested in County
without restriction or limitation on their use, and no further agreement will be necessary
to transfer ownership to County. Copies may be made for Consultant's records but shall
not be furnished to others without prior written authorization from County’'s Contract
Administrator. Such deliverables shall be deemed works made for hire and all rights in
copyright therein shall be retained by County. Consultant shall furnish County all
necessary copies of data, including data stored in electronic format, needed to complete
the review and approval process of the services and deliverables provided under this
Agreement.

ARTICLE VI

Standards for Work: Environmental services provided under this Agreement shall be
performed in accordance with, and in full compliance with, County and Caltrans, the
National Environmental Policy Act (NEPA), Pub. L. 91-190, 42 U.S.C. 4321-4347,
January 1, 1970, as amended by Pub. L. 94-95, July 3, 1975, Pub. L. 94-83, August 9,
1975, and Pub. L. 97-258, Section 4 (b), September 13, 1982, all NEPA guidelines and
related regulations, the California Environmental Quality Act (CEQA), Public Resources
Code Sections 21000 et. seq., and in full compliance with CEQA Guidelines, California
Code of Regulations, Title 14, Chapter 3, Sections 15000 et. seq., such that the work
will result in NEPA and CEQA certifiable environmental documents. Services shall
further conform to alf State of California statutes, regulations, and procedures (including
those set forth in the Calirans Local Assistance Procedures Manual and the Local
Assistance Program Guidelines) relating to federal-aid programs, all Title 23 federal
requirements, and all applicable federal laws, regulations, and policy and procedural or
instructional memoranda.

All of Consultant’s services and deliverables must adhere to current County and
Caltrans for project development and shall be made avaiiable to County and Caltrans
for review and approval at the appropriate stages specified or upon request by County’s
Contract Administrator.

Consultant has full responsibility for the accuracy and completeness of the deliverables,
reports, and such other documents that may be required for the tasks or items of work
assigned. Assistance, cooperation, and oversight by County, Caltrans, and other
regulatory agencies will not relieve Consultant of this professional responsibility.

All work must be performed and work products prepared in a format and manner
customarily anticipated by the appropriate approving agencies.

ARTICLE Vill

Quality Control: Consultant shall have a quality control/quality assurance (QC/QA)
plan in effect during the entire time work is being performed under this Agreement. Prior
to the start of any work, Consultant shall provide County with its QC/QA plan and an
outline of the project-specific quality control/quality procedures. Consultant shall identify
quality control reviews to ensure compliance with the major deliverables within the
Scope of Work for this Agreement.
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ARTICLE IX

Prevailing Wage: County requires Consultant's services on public works project(s)
involving local and/or state funds to which prevailing wage requirements may apply. As
a consequence, Consultant shall comply with all applicable state and federal prevailing
wage rates, statutes, rules, and regulations then in effect. Consultant shall use the
general prevailing wage rates determined by the Director of Industrial Relations for the
county in which the work is to be done, which are available at the principal office of
County’s Department of Transportation. Changes, if any, to the general prevailing wage
rates will be available at the same location.

Future effective general prevailing wage rates which have been predetermined and are
on file with the California Department of Industrial Relations are referenced but not
printed in the general prevailing wage rates.

Consuftant shall comply with all applicable wage requirements, as set forth in Labor
Code Sections 1770 et seq., 1773.2, 1775, 1776, 1810, and 1813. In accordance with
the provisions of Labor Code Section 1810, eight (8) hours of labor shall constitute a
legal day's work upon all work done hereunder, and Consultant and any subconsultants
authorized under this Agreement shall also conform to and be bound by the provisions
of Labor Code Sections 1810 through 1815.

ARTICLE X
Apprentices: Attention is directed to Sections 1777.5, 1777.6, and 1777.7 of the

California Labor Code and Title 8, California Code of Regulations Section 200 et seq.
To ensure compliance and complete understanding of the law regarding apprentices,
and specifically the required ratio thereunder, each Consultant or subconsultant should,
where some question exists, contact the Division of Apprenticeship Standards, 455
Golden Gate Avenue, San Francisco, CA 94102, or one of its branch offices prior to
commencement of work on this Agreement. Responsibility for compliance with this
Article lies with Consultant.

It is County policy to encourage the employment and training of apprentices on public
works contracts as may be permitted under local apprenticeship standards.

ARTICLE XI
Certified Payroll: As required under the provisions of Labor Code Section 1776,
Consuitant and any subconsultants, if any are authorized herein, shall keep accurate

payroll records as follows:

A.  The payroll records shall show the name, address, social security number, work
classification, straight time and overtime hours worked each day and week, and
the actual per diem wages paid to each journeyman, apprentice, worker, or other
employee employed by Consultant or subconsultants in connection with the
services provided under this Agreement.

B. A certified copy of all payroll records enumerated above shall be available for
inspection at all reasonable hours at the principal office of Consultant as follows:
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1. Make available or furnish to the employee or his or her authorized
representative on request.

2. Make available for inspection or furnished upon request to a
representative of County, the State Division of Labor Standards
Enforcement, and the Division of Apprenticeship Standards of the State
Department of Industrial Relations.

3. Make available upon request by the public for inspection or copies thereof
made; provided, however, that a request by the public shall be made
through either County, the State Division of Labor Standards Enforcement,
or the State Division of Apprenticeship Standards. The requesting party
shall, prior to being provided the records, reimburse the costs of
preparation by Consultant, subconsultant, and the entity through which the
request was made. The public shall not be given access to the records at
the principal office of Consultant.

4. All Consultants and subconsultants must furnish electronic certified payroll
records directly to the Department of Industrial Relations.

ARTICLE Xl

Registration of Contractors: No Consultant or subconsultant may bid on any public
work project, be listed in a bid proposal for any public works project or engage in the
performance of any contract for public work unless registered with the Department of
Industrial Relations pursuant to Labor Code sections 1725.5 and 1771.1. Public work
projects are subject to compliance, monitoring, and enforcement by the Department of
industrial Relations.

Consultant shall post job site notices as prescribed by Title 8 of California Code of
Regulations Section 16451,

ARTICLE Xl

Records Examination and Audit Requirements: Consultant and its subconsultants, if
any are authorized hereunder, shall maintain all books, documents, papers, accounting
records, and other evidence pertaining to the performance of the Agreement, including
but not limited to, the costs of administering the various aspects of the Agreement. In
accordance with Government Code Section 8546.7, all of the above-referenced parties
shall make such materials available at their respective offices at all reasonable times
during the Agreement period and for three (3) years from the date that final payment by
County and all other pending matters are closed. Representatives of County, the
California State Auditor, and any duly authorized representative of other government
agencies shall have access to any books, documents, papers, and records that are
pertinent to the Agreement for audit, examination, excerpts, and transactions and
copies thereof shall be furnished upon request.

ARTICLE Xiv

Payment of all Federal, State or Local Taxes: Any federal, state, or local tax payable
on the articles furnished by Consultant under this Agreement shall be included in rates
quoted herein and shall be paid by Consultant.
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ARTICLE XV

Compliance with all Applicable Laws: Consultant shall conform to and abide by all
applicable federal, state, and local building, labor, environmental and safety laws,
ordinances, rules, and regulations. All work and materials shall be in full accordance
with the latest rules and regulations of the State Fire Marshal, safety orders of the
Division of Industrial Safety, California Electrical Code, California Building Code,
California Plumbing Code, and any and all other applicable laws and regulations.
Nothing in this Agreement, including, at a minimum, any directions, plans or
specifications provided to Consultant, is to be construed to permit work not conforming
to these codes.

ARTICLE XVI

Reporting Accidents: Consultant shall prepare and submit to County (within twenty-
four [24] hours of such incidents) reports of accidents at the site and anywhere else
work under this Agreement is in progress in which bodily injury is sustained or property
loss in excess of five hundred dollars ($500.00) occurs.

ARTICLE XVII

Consultant’s Project Manager: Consultant designates Keith Jukes, PE, QSD/P, as its
Project Manager for this Agreement. Consultant’s Project Manager, or County approved
designee, shall be accessible to County's Contract Administrator, or designee, during
normal County working hours and shall respond within twenty-four (24) hours to County
inquiries or requests. Consultant’s Project Manager shall be responsible for all matters
related to Consultant’s personnel, operations, and any subconsultants authorized under
this Agreement, if any, including, at a minimum (1) assigning qualified personnel to
perform the required work and to prepare the deliverables required pursuant to this
Agreement; (2) reviewing, menitoring, training, and directing Consultant's personnel and
any authorized subconsultants authorized herein; and (3) providing qualified and
appropriate traffic control services for field work. Project Manager must be a registered
engineer in the State of California.

ARTICLE XVl
Workers’ Compensation: Consultant shall comply with Labor Code Sections 3700 et
seq., requiring it to obtain Workers’ Compensation Insurance, and sign a certificate of

knowledge thereof.

CERTIFICATE OF KNOWLEDGE - LABOR CODE SECTION 3700

| am aware of the provisions of Section 3700 of the Labor Code which
require every employer to be insured against liability for workers’
compensation or to undertake self-insurance in accordance with the
provisions of that Code, and | will comply with such provisions before
commencing the performance of the work of this Agreement.

Signed: Dated:
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ARTICLE XiX

Changes to Agreement: This Agreement may be amended by mutual consent of the
parties hereto. Said amendments shall become effective only when in writing and fully
executed by duly authorized officers of the parties hereto.

ARTICLE XX

Consultant to County: It is understood that the services provided under this
Agreement shall be prepared in and with cooperation from County and its staff. It is
further understood that this Agreement does not create an exclusive relationship
between County and Consultant, and Consultant may perform similar work or services
for others. However, Consultant shall not enter into any agreement with any other party
or provide any information in any manner to any other party, that would confiict with
Consultant’'s responsibilities or hinder Consultant's performance of services hereunder,
unless County’s Contract Administrator, in writing, authorizes that agreement or sharing
of information.

ARTICLE XXI

Confidentiality: Consultant shall maintain the confidentiality and privileged nature of all
records, including billing records, together with any knowledge therein acquired, in
accordance with all applicable state and federal laws and regulations, as they may now
exist or may hereafter be amended or changed. Consultant, and all Consultant’s staff,
employees, and representatives, shall not use or disclose, directly, or indirectly at any
time, any said confidential information, other than to County’s Department of
Transportation or to such other person with County’s consent for the purpose of, and in
the performance of, this Agreement. This confidentiality provision shall survive after the
expiration or earlier termination of this Agreement.

ARTICLE XXII

Assignment and Delegation: Consufiant is engaged by County for its unique
qualifications and skills as well as those of its personnel. Consultant shall not
subcontract, delegate or assign services to be provided, in whole or in part, to any other
person or entity without prior written consent of County.

ARTICLE XXIII

Independent Contractor: The parties intend that an independent Consultant
relationship will be created by this contract. Consultant is, and shall be at all times,
deemed independent and shall be wholly responsible for the manner in which it
performs services required by the terms of this Agreement. Consultant exclusively
assumes responsibility for acts of its employees, agents, affiliates, and subconsultants,
if any are authorized herein, as they relate to the services or work to be performed
under this Agreement during the course and scope of their employment by Consultant.
Those persons will be entirely and exclusively under the direction, supervision, and
control of Consultant.

County may designate the tasks to be performed and the results to be accomplished
under this Agreement, provide information concerning the work or services, approve or
disapprove the final work product and/or services provided, and set deadlines for the
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completion of the work or services, but County will not control or direct the manner,
means, methods, or sequence in which Consultant performs the work or services for
accomplishing the results. Consultant understands and agrees that Consultant lacks the
authority to bind County or incur any obligations on behalf of County.

Consultant, including any subconsultant or employees of Consultant, shall not receive,
nor be eligible for, any benefits County provides for its employees, including, at a
minimum, vacation pay, paid holidays, life insurance, health insurance, social security,
disability insurance, pension, or 457 plans. Consultant shall not receive, nor be eligible
for, workers' compensation, including medicai and indemnity payments. County is not
responsible for withholding, and shall not withhold, Federal Income Contribution Act
amounts or taxes of any kind from any payments which it owes Consultant. Consultant
shall not be subject to the work schedules or vacation periods that apply to County
employees.

Consultant shall be solely responsible for paying its employees, and for withholding
Federal Income Contribution Act amounts and other taxes, workers' compensation,
unemployment compensation, medical insurance, life insurance, or any other benefit

that Consultant provides for its employees.

Consultant acknowledges that it has no authority to bind the County or incur any
obligations on behalf of the County with regard to any matter and shall not make any
agreements or representations on the County’s behalf.

ARTICLE XXIV

Fiscal Considerations: The parties to this Agreement recognize and acknowledge that
County is a political subdivision of the State of California. As such, County is subject to
the provisions of Article XVI, Section 18 of the California Constitution and other similar
fiscal and procurement laws and regulations and may not expend funds for products,
equipment, or services not budgeted in a given year. It is further understood that in the
normal course of County business, County will adopt a proposed budget prior to a given
fiscal year, but that the final adoption of a budget does not occur until after the

beginning of the fiscal year.

Notwithstanding any other provision of this Agreement to the contrary, County shall give
notice of cancellation of this Agreement in the event of adoption of a proposed budget
that does not provide for funds for the services, products or equipment subject herein.
Such notice shall become effective upon the adoption of a final budget, which does not
provide funding for this Agreement. Upon the effective date of such notice, this
Agreement shall be automatically terminated and County released from any further
liability hereunder.

In addition to the above, should the Board of Supervisors during the course of a given
year for financial reasons reduce or order a reduction in the budget for any County
department for which services were contracted to be performed, pursuant to this
paragraph in the sole discretion of County, this Agreement may be deemed to be
canceled in its entirety subject to payment for services performed prior to canceliation.
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ARTICLE XXV
Default, Termination, and Cancellation:

A 1

2.

3.

Termination by Default: If either party becomes aware of an event of default, that
party shall give written notice of said default to the party in default (notice) that
shall state the following:

a. The alleged default and the applicable Agreement provision, and

b. That the party in default has ten (10) days upon receiving the notice to
cure the defauit (Time to Cure).

If the party in default does not cure the default within ten (10) days of the Time to
Cure, then such party shall be in default and the party giving notice may
terminate the Agreement by issuing a Notice of Termination. The party giving
notice may extend the Time to Cure at their discretion. Any extension of Time to
Cure must be in writing, prepared by the party in default for signature by the party
giving notice, and must specify the reason(s) for the extension and the date in
which the extension of Time to Cure expires.

If County terminates this Agreement, in whole or in part, for default:

a. County reserves the right to procure the goods or services, or both,
similar to those terminated, from other sources and Consultant shall be
liable to County for any excess costs for those goods or services. County
may deduct from any payment due, or that may thereafter become due to
Consultant, the excess costs to procure from an alternate source.

b. County shall pay Consuitant the sum due to Consultant under this
Agreement prior to termination, unless the cost of completion to County
exceeds the funds remaining in the Agreement. In which case the
overage shall be deducted from any sum due Consultant under this
Agreement and the balance, if any, shall be paid to Consultant upon
demand.

¢. County may require Consultant to transfer title and deliver to County any
completed work under the Agreement.

The following shall be events of default under this Agreement:

a. Failure by either party to perform in a timely and satisfactory manner any
or all of its obligations under this Agreement.

b. A representation or warranty made by Consultant in this Agreement
proves to have been false or misleading in any respect.

c. Consultant fails to observe and perform any covenant, condition or
agreement on its part to be observed or performed under this Agreement,
unless County agrees, in writing, to an extension of the time to perform
before that time period expires.

d. Aviolation of ARTICLE XXXVI, Conflict of Interest.
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B. Bankruptcy: County may terminate this Agreement immediately in the case of
bankruptcy, voluntary or involuntary, or insolvency of Consultant.

C. Ceasing Performance: County may terminate this Agreement immediately in the
event Consultant ceases to operate as a business, or otherwise becomes unable
to substantially perform any term or condition of this Agreement.

D. Termination or Cancellation without Cause: County may terminate this
Agreement, in whole or in part, for convenience upon thirty (30) calendar days’
written Notice of Termination. If such termination is effected, County will pay for
satisfactory services rendered before the effective date of termination, as set
forth in the Notice of Termination provided to Consultant, and for any other
services that County agrees, in writing, to be necessary for confract resolution.
In no event, however, shall County be obligated to pay more than the total
amount of the Agreement. Upon receipt of a Notice of Termination, Consultant
shall promptly discontinue all services affected, as of the effective date of
termination set forth in such Notice of Termination, unless the Notice directs
otherwise. In the event of termination, County reserves the right to take over and
complete the work by contract or by any other means.

ARTICLE XXVI

Notice to Parties: All notices o be given by the parties hereto shall be in writing and
served by depositing same in the United States Post Office, postage prepaid and return
receipt requested. Notices to County shall be in duplicate and addressed as follows:

To County: With a copy to:
County of El Dorado County of El Dorado
Department of Transportation Chief Administrative Office
2850 Fairlane Court 330 Fair Lane
Placerville, California 95667 Placerville, California 95667
Attn.: Matthew Smelizer Attn.: Michele Weimer
Deputy Director, Engineering Procurement & Contracts Manager

or to such other location as County directs.

Notices to Consultant shall be addressed as follows:
R.E.Y. Engineers, Inc.

905 Sutter Street, Suite 200

Folsom, California 95630

Attn.: Keith Jukes, PE, QSD/P, Project Manager

or to such other location as Consultant directs.
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ARTICLE XXVII

Change of Address: In the event of a change in address for Consultant’s principal place
of business, Consultant's Agent for Service of Process, or Notices to Consultant,
Consultant shall notify County in writing as provided in ARTICLE XXV!I, Notice to Parties.
Said notice shall become part of this Agreement upon acknowledgment in writing by
County’s Contract Administrator, and no further amendment of the Agreement shall be
necessary provided that such change of address does not conflict with any other

provisions of this Agreement.

ARTICLE XXViil

Indemnity: To the fullest extent allowed by law, Consultant shall defend, indemnify, and
hold harmless the County and its officers, agents, employees, and representatives from
and against any and all claims, actions, losses, injuries, damages, or expenses of every
name, kind, and description, including litigation costs and reasonable attorney's fees
incurred, brought for or on account of, injury to or death of any person, including, at a
minimum, workers, County employees, officers, or agents, and the public, or damage fo
property, which arise out of, pertain to, or relate to the negligence, recklessness, or
willful misconduct of Consultant, its officers, agents, employees, volunteers,
representatives, consultants, and subconsultants. This duty of Consultant includes the
duty of defense, inclusive of that set forth in California Civil Code section 2778 and is
subject to any limit provided for in Civil Code section 2782.8(a) of the cost to defend
charged to Consultant. Each party shall notify the other party immediately in writing of
any claim or damage related to activities performed under this Agreement, provided that
the County’s failure to immediately or timely notify Consultant does not limit or waive
Consultant's defense and indemnity obligations in this Article. The parties shall
cooperate with each other in the investigation and disposition of any claim arising out of
the activities under this Agreement.

The indemnity obligation owed is independent of the obligation to obtain insurance
coverage sufficient to protect the County, as described in Article XXIX.

These obligations owed the County under this provision shall survive the termination of
this Agreement.

ARTICLE XXIX

Insurance: Consultant shall provide proof of a policy of insurance satisfactory to
County’s Risk Management Division and documentation evidencing that Consultant
maintains insurance that meets the following requirements:

A. Full Workers' Compensation and Employers' Liability Insurance covering all
employees of Consultant as required by law in the State of California.

B. Commercial General Liability Insurance (providing scope of coverage equivalent
to [SO policy form CG 00 01) of not less than $1,000,000 combined single limit

per occurrence for bodily injury and property damage, including, at a minimum,
endorsements for the following coverage: premises, personal injury, operations,
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products and completed operations, blanket contractual, and independent
Consultants’ liability and a $2,000,000 aggregate limit. County, including, without
limitation, its officers, officials, employees, and volunteers shall be named as an
additional insured on ISO form CG 2010 1185, or its equivalent.

C. Automobile Liability Insurance of not less than $1,000,000 is required in the
event motor vehicles are used by Consultant in performance of the Agreement.

D. In the event Consultant is a licensed professional and is performing professional
services under this Agreement, Professional Liability Insurance is required with a
limit of liability of not less than $1,000,000.

E. Consultant shall furnish a certificate of insurance satisfactory to County’'s Risk
Management Division as evidence that the insurance required above is being
maintained.

F. The insurance will be issued by an insurance company acceptable to County’s

Risk Management Division or be provided through partial or total self-insurance
likewise acceptable to the Risk Management Division.

G. Consultant agrees that the insurance required herein shall be in effect at all times
during the term of this Agreement, inclusive of the guarantee/warranty period
specified hereinbelow. In the event said insurance coverage expires at any time or
times during the term of this Agreement, Consultant shall immediately provide a
new certificate of insurance as evidence of the required insurance coverage. In the
event Consultant fails to keep in effect at all times insurance coverage as herein
provided, County may, in addition to any other remedies it may have, terminate this
Agreement upon the occurrence of such event. New certificates of insurance are
subject to the approval of County’s Risk Management Division, and Consultant
agrees that no work or services shall be performed prior to the giving of such

approval.
H. The certificate of insurance must include the following provisions stating that:

1. The insurer will not cancel the insured's coverage without thirty (30) days
prior written notice to County; and

2. The County of El Dorado, its officers, officials, employees, and volunteers
are included as additional insured, on an additional insured endorsement,
but only insofar as the operations under this Agreement are concerned.
This provision shall apply to the general liability policy.

1. Consultant's insurance coverage shall be primary insurance in respect to County,
its officers, officials, employees, and volunteers. Any insurance or self-insurance
maintained by County, its officers, officials, employees, or volunteers shall be in
excess of Consultant's insurance and shall not contribute with it.
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J. Any deductibles or self-insured retentions must be declared to, and approved, by
County. At the option of County, either: The insurer shall reduce or eliminate
such deductibles or self-insured retentions in respect to County, its officers,
officials, employees, and volunteers; or Consultant shall procure a bond
guaranteeing payment of losses and related investigations, claim administration,
and defense expenses.

K. Any failure to comply with the reporting provisions of the policies shall not affect
coverage provided to County, its officers, officials, employees, or volunteers.

L. The insurance companies shall have no recourse against the County of El
Dorado, its officers and employees or any of them for payment of any premiums
or assessments under any policy issued by any insurance company.

M. Consultant's obligations shall not be limited by the foregoing insurance
requirements and shall survive the expiration of this Agreement.

N. In the event Consultant cannot provide an occurrence policy, Consultant shall
provide insurance covering claims made as a result of performance of this
Agreement for not less than three (3) years following completion of performance
of this Agreement.

0. The certificate of insurance shall meet such additional standards as may be
determined by the contracting County department, either independently or in
consultation with County’s Risk Management Division as essential for protection
of County.

ARTICLE XXX

Licenses: Consultant hereby represents and warrants that Consultant and any of its
subconsultants employed under this Agreement has all the applicable licenses, permits,
and certifications that are legally required for Consultant and its subconsultants to
practice its profession or provide the services or work contemplated under this
Agreement in the State of California. Consultant and its subconsultants shall obtain or
maintain said appliable licenses, permits, or certificates in good standing throughout the

term of this Agreement.

ARTICLE XXXI
Business License: County’s Business License Ordinance provides that it is unlawful

for any person to furnish supplies or services or transact any kind of business in the
unincorporated territory of ElI Dorado County without possessing a County business
license unless exempt under County Ordinance Code Section 5.08.070. Consultant
warrants and represents that it shall comply with all of the requirements of County’s
Business License Ordinance, where applicable, prior to beginning work under this
Agreement and at all times during the term of this Agreement.
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ARTICLE XXXII

Environmental and Toxic Warranty: Consultant warrants that its operations
concerning the services and materials provided under this Agreement are not and will
not be in violation of any applicable environmental federal, state, or local statute, law, or
regulation dealing with hazardous materials substances or toxic substances.

ARTICLE XXXIH

Force Majeure: Neither party will be liable for any delay, failure to perform, or omission
under this Agreement that is due to any cause that it is beyond its control, not due to its
own negligence, and cannot be overcome by the exercise of due diligence. In that

event, the affected party will:

1. Promptly give written notice to the other of the fact that it is unable to so
perform and the cause(s) that is beyond its control.

2. Once the cause(s) has ceased, provide written notice to the other party and
immediately resume its performance under this Agreement.

For purposes of this Article, “cause that is beyond its control” includes labor
disturbances, riots, fires, earthquakes, floods, storms, lightning, epidemics, war,
disorders, hostilities, expropriation or confiscation of properties, failure of and delays by
carriers, interference by civil or military authorities, whether legal or de facto, and
whether purporting to act under some constitution, decree, or law, or otherwise, or acts
of God.

ARTICLE XXXIV

Waiver: No failure on the part of the parties to exercise any rights under this
Agreement, and no course of dealing with respect to any right hereunder, shall operate
as a waiver of that right, nor shall any single or partial exercise of any right preclude the
exercise of any other right. The remedies herein provided are cumulative and are not
exclusive of any other remedies provided by law.

ARTICLE XXXV

Conflict of Interest: The parties to this Agreement have read and are aware of the
provisions of Government Code Section 1090 et seq. and the Political Reform Act of
1974 (Section 87100 et seq.), relating to conflict of interest of public officers and
employees. Individuals who are working for Consultant and performing work for County
and who are considered to be consultant within the meaning of Title 2, California Code
of Regulations, Section 18700.3, as it now reads or may thereafter be amended, are
required to file a statement of economic interest in accordance with County’s Conflict of
Interest Code. County’s Contract Administrator shall at the time this Agreement is
executed make an initial determination whether or not the individuals who will provide
services or perform work pursuant to this Agreement are consultants within the meaning
of the Political Reform Act and County’s Conflict of Interest Code. Statements of
economic interests are public records subject to disclosure under the California Public
Records Act.
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Consultant covenants that during the term of this Agreement neither it, or any officer or
employee of Consultant, has or shall acquire any interest, directly or indirectly, in any of
the following:

1. Any other contract connected with, or directly affected by, the services to
be performed by this Agreement.

2. Any other entities connected with, or directly affected by, the services to
be performed by this Agreement.

3. Any officer or employee of County that are involved in this Agreement.

If Consultant becomes aware of a conflict of interest related to this Agreement,
Consuitant shall promptly notify County of the existence of that conflict, and County
may, in its sole discretion, immediately terminate this Agreement by giving written notice
of termination specified in ARTICLE XXV, Default, Termination, or Cancellation.

ARTICLE XXXVI
Nondiscrimination:

A

County may require Consultant's services on projects involving funding from
various state and/or federal agencies, and as a consequence, Consultant shall
comply with all applicable nondiscrimination statutes and regulations during the
performance of this Agreement including, at a minimum, the following:
Consultant and its employees and representatives shall not unlawfully
discriminate against any employee or applicant for employment because of race,
religious creed, color, national origin, ancestry, physical disability, mental
disability, medical condition, genetic information, military and veteran status of
any person, marital status, age, sex, gender, gender identity, gender expression,
or sexual orientation. Consultant shall, unless exempt, comply with the applicable
provisions of the Fair Employment and Housing Act (Government Code, Sections
12900 et seq.) and applicable regulations promuigated thereunder {(California
Code of Regulations, Title 2, Sections 11000 et seq.); the applicable regulations
of the Fair Employment and Housing Commission implementing Government
Code, Section 12990, set forth in Subchapter 5 of Chapter 5 of Division 4 of Title
2 of the California Code of Regulations incorporated into this Agreement by
reference and made a part hereof as if set forth in full; and Title VI of the Civil
Rights Act of 1964, as amended. Consultant and its employees and
representatives shall give written notice of their obligations under this clause as

required by law.

Where applicable, Consultant shall include these nondiscrimination and
compliance provisions in any of its agreements that affect or are related to the
services performed herein.

Consultant's signature shall provide any certifications necessary under the
federal laws, the laws of the State of California, including, at a minimum,
Government Code Section 12890 and Title 2, California Code of Regulations,
Section 8103.
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ARTICLE XXXVI

California Residency (Form 590): All independent Consultants providing services to
County must file a State of California Form 590, certifying their California residency or,
in the case of a limited liability company or corporation, certifying that they have a
permanent place of business in California. Consultant will be required to submit a Form
590 prior to execution of this Agreement, or County shall withhold seven (7) percent of
each payment made to Consultant during the term of this Agreement. This requirement
applies to any agreement/contract exceeding $1,500.

ARTICLE XXXVIIi

County Payee Data Record Form: All independent Consultants or corporations
providing services to County who do not have a Department of the Treasury Internal
Revenue Service Form W-9 (Form W-9) on file with County must file a County Payee
Data Record Form with County.

ARTICLE XXXIX

Resolution of Claims: Consultant's attention is invited to Public Contract Code
Sections 20104, et seq., for resolution of construction claims, and specifically Section
20104.2. Claims pertaining to this Agreement shall be governed by the provisions of

those sections.

Your attention is directed to California Public Contract Code Section 9204, which
describes procedures for the resolution of claims on public works projects. Among other
things, Section 9204 requires the claimant to furnish reasonable documentation to
support a claim, requires the public entity to respond to the claim within forty-five (45)
days of receipt of the claim, and allows for the claimant to demand an informal meet and
confer conference for settlement of the issues in dispute. For any portion of a claim that
remains in dispute, Section 9204 requires submission of the claim to nonbinding
mediation. Additionally, Section 9204 requires the public entity to make any payment
due on an undisputed portion of the claim within sixty (60) days of the public entity’s
written response and to pay interest at the rate of seven percent (7%) per annum on
any amounts not paid in a timely manner. The claims procedures described herein and
in any other contract documents are in addition to the procedures required by Section
9204 and, in the event of a conflict between those various procedures, the more
stringent procedures will control.

ARTICLE XL

California Forum and Law: Any dispute resolution action arising out of this Agreement,
including, at a minimum, litigation, mediation, or arbitration, shall be brought in
El Dorado County, California, and shall be resolved in accordance with the laws of the
State of California.

ARTICLE XLI

Contract Administrator: The County Officer or employee with responsibility for
administering this Agreement is Matthew Smeltzer, Deputy Director, Engineering
Division, Department of Transportation, or successor.

R.E.Y. Engineers, Inc. Page 18 of 20 #9671



ARTICLE XLlII

Authorized Signatures: The parties to this Agreement represent that the undersigned
individuals executing this Agreement on their respective behalf are fully authorized to do
so by law or other appropriate instrument and to bind upon said parties the obligations
set forth herein.

ARTICLE XLINl

Electronic Signatures: Each party agrees that the electronic signatures, whether
digital or encrypted, of the parties included in this Agreement, are intended to
authenticate this writing and to have the same force and effect as manual signatures.
Electronic Signature means any electronic visual symbol or signature attached to or
logically associated with a record and executed and adopted by a party with the intent to
sign such record, including facsimile or email electronic signatures, pursuant to the
California Uniform Electronic Transactions Act (Cal. Civ. Code Sections 1633.1 to
1633.17) as amended from time to time.

ARTICLE XLiV

Partial Invalidity: If any provision, sentence, or word of the Agreement is held by a
court of competent jurisdiction to be invalid, void, or unenforceable, the remaining
provisions, sentences, or words will continue in full force and effect without being
impaired or invalidated in any way.

ARTICLE XLV

No Third-Party Beneficiaries: Nothing in this Agreement is intended, nor will be
deemed, to confer rights or remedies upon any person or legal entity not a party to this
Agreement.

ARTICLE XLVi
Counterparts: This Agreement may be executed in one or more counterparts, each of
which shall be an original and all of which together shall constitute one and the same

instrument.

ARTICLE XLVII

Entire Agreement: This document and the documents referred to herein or exhibits
hereto are the entire Agreement between the parties, and they incorporate or supersede
ali prior written or oral agreements or understandings.
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the
dates indicated below.

L. DORADO--

Dated: Cﬁ\l 12 !%9@

Aftest:
Kim Dawson
Clerk of the Board of Supervisors

Dated: %!IQ! 9096

--R.E.Y. ENGINEERS, INC.--

By: >\a>U E Dated: ?’!’}8 !'W'Lg

s W Fisher
Ch Executive Officer
y: ultant”
By: Dated: 7/ 2‘-/ 2005
id D Sajan oo

Corporate Secretary
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R.E.Y. Engineers, Inc.

Exhibit A
Scope of Work

SCHEDULE AND DELIVERABLES

Unless otherwise indicated below, and notwithstanding any other provisions of this
Agreement to the contrary, Consultant shall submit all deliverables in accordance with
Article |, Scope of Work and as described in the Tasks, herein.

Consultant shall submit draft documents and reports to County's Project Manager (PM) for
review and comment. Consultant shall incorporate County's Project Manager comments
into final documents or reports subject to agreement by Consultant and PM. County
understands that the overall project schedule and durations included in this scope of
services is also dependent upon events outside of Consultant's control including, at a
minimum, submittal review, stakeholder input, and availability.

Due to the fact that the timing of deliverables for a complex project such as this is
dependent upon multiple variables from multiple agencies, completion times are
approximate. However, in the event of unforeseen delays, significant adjustments to the
completion times specified may only be made upon written approval of the County's
Contract Administrator.

Task 1: Project Management, Meetings, and Coordination

Consultant shall be responsible for project management and coordination of all technical
work to verify that Project issues and action ifems are addressed. Consultant shall also
create and maintain an Action Item Log including action item descriptions, the decision-
maker responsible, and the date the decision was made, or action item was resolved. The
schedule and log will be provided to County on a regular basis. Consultant shall document
all project correspondence, comments provided by the County, and Consultant responses
for inclusion in the Project file.

Consultant and appropriate staff will meet with the County’s Project Manager and other
project stakeholders, as necessary, to coordinate managing and delivering this Project.
Consultant shall, at the discretion of the County, coordinate up to ten (10} virtual
meetings. Consultant shall also schedule up to an additional five (5) meetings specifically
to address stakeholders’ needs and evaluate alternatives. These meetings are to
determine and execute key project decisions, keep the County informed of the status of
the Project work, review the current schedule, and obtain timely decisions from the

County.

Deliverables:
» Attend up to ten (10) Project coordination meetings

» Attend up to five (5) stakeholder meetings
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¢ Coordination meeting minutes
¢ Action Item Log

Duration:
¢ Meeting minutes shall be distributed within three (3) business days following the
meeting

Task 2: Traffic Operations Analysis
Task 2.01: Data Collection - Traffic Forecasts and Fact Sheet

Data Collection
It is anticipated that the County will provide:

Synchro® files for the study intersections (if available)

Existing traffic signal timing plans for all signalized study intersections
Existing and planned transit service

Existing and planned bicycle and pedestrian facilities

Up to six (6) weekday, peak-period intersection turning movement counts will be obtained.
The peak-period intersection counts will be conducted on a typical weekday (Tuesday-
Thursday) between the hours of 6-9 am and 4-7 pm (six hours total per intersection). Up
to four (4), 24-hour roadway segment counts will also be obtained on a typical weekday
(Tuesday-Thursday). All traffic data collection is anticipated to occur when schools are in
session under favorable weather conditions.

Traffic Forecasts and Fact Sheet

A limited review of the County’s travel demand model (TDM) will be completed for the
purpose of developing a project-specific TDM to serve as the basis of analysis for this
study. This review is anticipated to include an assessment of the following:

¢ Household and employment projections within eastern Sacramento County and El
Dorado Hills

 Roadway network features

o Future traffic estimates

The results of the review will inform the development of the Project-specific TDM which
will be based on the appropriate County TDM with updates from the recently adopted land
use growth forecasts for the County through 2045. The Project-specific TDM will be used
to determine future Design Year 2045 AM peak-hour, PM peak-hour, and Average Daily
Traffic (ADT) forecasts for the study locations.

Prior to developing future year forecasts, a focused base year model validation exercise
will be undertaken in the study area. Under this task, the existing land use and roadway
network within the study area in the base year model will be reviewed for accuracy and
modified as necessary to best reflect current conditions. The base year model will then be
used to generate model volumes to be compared against the traffic counts collected to
observe that the model satisfies California Department of Transportation validation criteria
within the study area.
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Modifications (e.g., land use and network) made to the base year model will be carried
forward to the future year time periods. The Project-specific TDM will be used to develop
opening and design year peak-hour and daily forecasts for No Build and up to two Project
Alternatives at the study locations. Future land use and roadway network assumptions for
the study area will be consistent with El Dorado County’s 10-Year CIP and El Dorado
County’'s 2024 Traffic Impact Fee (TIF) Update.

The El Dorado County Travel Demand Model (EDC TDM) will be used to determine the
impact of the proposed Project on the surrounding roadway network. An impact will be
determined based on a “net change” threshold; meaning if the addition of the Project
results in an increase in total vehicle miles traveled (VMT), the Project will be considered
to result in a significant impact. This analysis will also provide for the Project’s
independent utility. The analysis will be considered for the following scenarios:

o Existing (2025) — VMT totals will be calculated using the most recent version of the
EDC TDM

o Existing (2025) plus Project — VMT totals will be calculated using the most recent
version of the EDC TDM and the addition of the Project

The entirety of the Country Club Drive Extension between Bass Lake Road and El Dorado
Hifls Boulevard, which includes the Project, is assumed to be in place for the Future Year
scenario for the EDC TDM, a scenario year representative of 2045 conditions. Therefore,
a Cumulative analysis scenario is analyzed for informational purposes. The following
scenarios will be analyzed:

¢ Cumulative (2045) — VMT totals will be calculated using the most recent version of
the EDC TDM for 2045 conditions, without the addition of the Project. As the Future
Year scenario includes the Project and the entire extent of the Country Club Drive
extension, the Project will be removed from the roadway network for this scenario
and regional VMT totals will be calculated.

» Cumulative (2045) plus Project — VMT totals will be calculated using the most
recent version of the EDC TDM for 2045 conditions unaltered, which includes the
Project and the entire extent of the Country Club Drive extension

An iterative process will be completed to determine the proposed roadway’s features and
assumed cross-section. The roadway is initially assumed to have a 3-lane cross section
{(one through lane in each direction, plus a two-way left-turn lane), but based on model
runs, specifically those for the horizon year scenarios, modifications will be made to
understand what cross section will adequately handle the estimated future volumes.

Consultant shall submit a Technical Memorandum Fact Sheet summarizing the traffic
forecasts, model refinements, and cross section analysis for review by the County and
project stakeholders. Consultant shall respond to one (1) set of consolidated, non-
conflicting comments and prepare a Final Traffic Forecasting Memorandum. Once
approved, Consultant shall proceed with the technical evaluation of the Project.

As part of the traffic forecasting effort, Consultant will assess whether the Project segment
and its adjoining segments (Country Club Drive Extension — East of El Dorado Hills Blvd
to Silva Valley Parkway, CIP #36105007, and Tong Road to Bass Lake Road/Old Bass
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Lake Road, CIP #36105009) are sufficiently interconnected to warrant a single CEQA
document or should be considered separate based on environmental and operational
characteristics. Should the analysis recommend combing the two (2) adjoining segments
into the same CEQA document, Consultant shall notify County and discuss potential
modifications to the scope, schedule, and fee of this Agreement.

Deliverables:
¢ Technical Memorandum Fact Sheet
o Final Traffic Forecasting Memorandum

Duration:
¢ Technical Memorandum Fact Sheet shall be submitted within nine (9) months
following Notice to Proceed issuance
o Final Traffic Forecasting Memorandum shall be submitted within one (1) month
following receipt of County’s comments on the Technical Memorandum Fact Sheet

Task 2.02: Traffic Operations Analysis

A peak-hour level of service (LOS) analysis will be conducted for the weekday AM and
PM peak-hours for the following scenarios:

» Existing (2025) Conditions. Representative of current conditions, using on-the-
ground counts per Task 2.01 and existing intersection/network configurations.

e Opening Year (2030) Conditions. Representative of conditions as established
interpolating between the Existing (2025) and Cumulative (2045) conditions using
the version of the project-specific County’s Travel Demand Model (TDM). The
intersection/network configurations will be existing unless 10-year funded
improvements are explicitly identified in the County’s CIP.

e Opening Year (2030) Conditions plus Proposed Project Representative of
conditions as established using Opening Year (2030) volumes as per the version of
the project-specific TDM. The intersection/network configurations will be per
County's TDM. The intersection/network configurations will reflect the completion of
the Project and other appropriate projects consistent with the volume forecast
methodology.

» Opening Year (2030) Conditions plus Proposed Project Alternative. Representative
of conditions as established using Opening Year (2030} volumes as per the version
of the Project-specific TDM. The intersection/network configurations will be per
County’s TDM. The intersection/network configurations will reflect the completion of
the Project (assumed to include alternative traffic control at Silva Valley Parkway)
and other appropriate projects consistent with the volume forecast methodology.

e Cumulative (2045) Conditions. Representative of conditions as established using
Cumulative (2045) volumes as per the version of the Project-specific TDM. The
intersection/network configurations will be per County’s TDM.

e Cumulative (2045) Conditions plus Proposed Project. Representative of conditions
as established using Cumulative (2045) volumes as per County's TDM. The
intersection/network  configurations will be per County's TDM. The
intersection/network configurations will reflect the completion of the Project and
other appropriate projects consistent with the volume forecast methodology.
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e Cumulative (2045) Conditions plus Proposed Project Alternative. Representative of
conditions as established using Cumulative (2045) volumes as per County’s TDM.
The intersection/network configurations will be per County's TDM. The
intersection/network configurations will reflect the completion of the Project
(assumed to include alternative traffic control at Silva Valley Parkway) and other
appropriate projects consistent with the volume forecast methodology.

The peak hour LOS analysis will be completed for up to seven (7) intersections and up fo
five (5) roadway segments. Peak-hour LOS will be determined for the time periods and
analysis scenarios listed above. LOS for each scenario will be determined using methods
defined in the Highway Capacity Manual using the Synchro® traffic analysis software.

Queuing Analysis

Consultant shall evaluate AM and PM peak-hour vehicle queuing for study intersection
turning movements where gueuing spill-back is anticipated. Queuing for these movements
will be approximated using Synchro® traffic analysis software. The 95th percentile vehicle
queues will be compared against available vehicle storage iengths to determine if the
queues are anticipated to exceed their available storage and adversely affect adjacent
through travel lanes. This evaluation will be performed for the analysis scenarios identified

above.

Roadway Cross-Section Confirmation

Based on the findings of the traffic analyses noted in this Task, Consultant shall document
the recommended project roadway cross-section to achieve acceptable operations and to
achieve the operational thresholds established by County and project stakeholders.

Task 2.03: Traffic Analysis Administrative Draft Memorandum

Analyses completed in Tasks 2.01 and 2.02 will be documented in technical memorandum
with graphics as appropriate. Consultant will prepare and submit an electronic (PDF)
version of the administrative draft memorandum to County.

Consultant shall address one (1) set of consolidated, non-conflicting County comments on
the administrative draft memorandum. If the comments require additional analysis or data
collection beyond that provided for in this Scope of Work, this work will be provided as an
additional service. Any additional comment responses, regardless of origin, will also be
provided as an additional service.

Deliverables:
¢ Administrative Draft Memorandum

Duration:
e Administrative Draft Memorandum shall be submitted within four (4) months
following approval of the Technical Memorandum Fact Sheet of Traffic Forecasts

Task 2.04: Traffic Analysis Draft Memorandum

Consultant shall prepare and submit an electronic (PDF) version of the draft report to the
County for review and consideration by Project stakeholders. Consultant shall address a
reasonable number of non-conflicting stakeholder comments on the draft memorandum,
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at a level strictly commensurate with the authorized budget. If the comments require
additional analysis or data collection beyond that provided for in this Scope of Work, this
work will be provided as an additional service. Any additional comment responses,
regardless of origin, will also be provided as an additional service.

Deliverahles:
¢ Draft Memorandum

Duration:

e Draft Memorandum shall be submitted within three (3) weeks of receiving
comments on the Administrative Draft Memorandum

Task 2.05: Traffic Analysis Final Memorandum

Consultant shall prepare and submit an electronic (PDF) version of the final memorandum
to County. The final memorandum will include the selected alternative to move forward
with.

Deliverables:
¢ Final Memorandum

Duration:
e Final Memorandum shall be submitted within three (3) weeks of receiving
comments on the Draft Memorandum

Task 3: CEQA Documents

Task 3.01: Project Description

Consultant shall work with County to develop and clarify the Project Description to include:

e Project Setting: a description of the Project's regional and local location,
environmental setting, local transportation system, land use designations, and
surrounding land uses. Maps showing the regional and specific location of the
Project will be included in this section.

» Project Background: a description of the Project’s history.

Project Objectives: the goals, objectives, and need for the Project.

Project Characteristics: Project construction schedule and sequencing; site layout
and operations. Site layout maps and elevations shall be provided by the project
engineers in electronic (PDF) format.

Deliverables:
» Project Description

Duration:
e Project Description shall be submitted within sixteen (16) months following the
issuance of the Notice to Proceed
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TECHNICAL STUDIES

Task 3.02: Air Quality and Greenhouse Gas Emissions Assessment

The assessment of air quality and greenhouse gas (GHG) emissions will quantify short-
term and long-term emissions generated by the Project with the most up-to-date version
of the California Emissions Estimator Model (CalEEMod).

Project criteria for air pollutant emissions and GHG emissions will be compared to the
thresholds of significance promulgated by the El Dorado County Air Quality Management
District (EDCAQMD). The EDCAQMD has yet to adopt a GHG threshold so Project GHG
emissions will be assessed against the thresholds established by the Sacramento
Metropolitan Air Quality Management District (SMAQMD).

Consultant shall evaluate potential air quality and GHG-related impacts in an Air Quality
and Greenhouse Gas Emissions Assessment Report. The analysis will be supported by
modeling documentation, which will be included as an appendix to the technical report.

Deliverables:
¢ Air Quality and Greenhouse Gas Emissions Assessment Report

Duration:
» Air Quality and Greenhouse Gas Emissions Assessment Report shall be submitted
within three (3) months following approval of the Project Description

Task 3.03: Biological Resources Assessment

Consultant shall prepare a draft and final Biological Resources Assessment (BRA)
document for the Project, including a review of existing biological information for the
Project area and the vicinity, aerial imagery, and other available literature sources. The
literature review shall include available database queries of the California Department of
Fish and Wildlife (CDFW), California Natural Diversity Database (CNDDB), California
Native Plant Society (CNPS), U.S. Fish and Wildlife Service (USFWS), and National
Marine Fisheries Service (NMFS) for potentially occurring special-status species and
habitats in the vicinity of the project, as applicable.

Following the background research, Consultant shall perform a reconnaissance-level site
investigation to record any potentially special-status species or habitats, including
mapping any locations of elderberry shrubs (Sambucus sp.). Vegetation communities
shall be assessed and mapped using the methods of the Manual of California Vegetation
(Sawyer et al., 2009). The assessment shall also include an evaluation of special-status
species with potential to occur onsite based on the literature review and reconnaissance-
level site visit.

During the site reconnaissance, potential waters of the U.S,, including wetlands, shall be
mapped using a global positioning system (GPS) unit capable of submeter accuracy (e.g.,
Juniper Systems Geode) and georectified aerial photography. Consultant shall include a
map of the delineated features and estimate of their acreages in the BRA report. The field
assessment shall be performed using methodology described in the Corps of Engineers
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Wetlands Delineation Manual (Environmental Laboratory 1987) and Regional Supplement
to the Corps of Engineers Wetland Delineation Manual: Arid West Region, Version 2.0
{U.S. Army Corps of Engineers 2008).

A summary of the findings shall be incorporated into the BRA report. The report shall
provide the regulatory context, as well as the methods, results, and recommendations for
appropriate mitigation measures to address potential impacts to biological resources for
incorporation into the CEQA review documents. Potential impacts to biological resources
shall be assessed in terms of context, intensity and duration, and significance
determinations shall be presented using the CEQA Appendix G Checklist. As part of the
biological resource assessment, Consultant shall also identify the likely required permits
and approvals to implement the Project design and construct the Project.

Assumptions:

« County will provide all previous documentation prepared for the Project.

e The scope assumes that the Project boundary will be provided in AutoCAD or
Shapefile format at the start of preparation, and that no changes to the originai
Project boundary or land use components occur.

« County will provide accurate descriptions of the parcels of the Study Area or
fraction thereof, and any Geographic Information System (GIS) data describing the
site or previously mapped resources.

» This scope does not include any protocol-level plant or animal surveys, nor does it
include any follow-up botanical surveys.

e The aquatic resource delineation map included in the BRA does constitute a full
delineation report. The acreages will represent a calculated estimation of the extent
of aquatic resources within the Project area, subject to modification following
USACE review and/or verification process.

Deliverables:
« Draft Biological Resources Assessment
+ Final Biological Resources Assessment

Duration:
« Draft BRA report shall be submitted within four (4) months following approval of the
Project Description. Final BRA report shall be submitted within two (2) weeks of
receiving comments on the Draft BRA.

Task 3.04: Cultural Resources Inventory

Consultant shall conduct a cultural resources inventory of the Project Area, if the Project
Area will encompass all areas of proposed road improvement located in El Dorado Hills.
All work will be conducted by, or under the direct supervision of, a Registered Professional
Archaeologist, who meets the Secretary of the Interior's Professional Qualifications
Standards for prehistoric and historical archaeology.

A records search with the California Historical Resources Information System (CHRIS) of
the California Office of Historic Preservation (OHP) shall be conducted. This includes a
review of the state archaeological site files, the National Register of Historic Places, and
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other databases that catalogue significant events and resources in local, state, or national
history. Information will be obtained on previously recorded archaeological sites and
cultural resource management studies in and within 0.50 mile of the Project Area.

Consuitant shall also contact the Native American Heritage Commission to request a
sacred lands file search to determine whether any sacred sites have been recorded on the
property. Additionally, Consultant shall contact local historical societies, if any, to seek
additional information in the location of the Project Area.

Based on the results of the records search, Consultant may complete an intensive field
survey of the entire Project Area, if one has not been completed within the last five (5)
years. If a survey is required, Consultant shall survey all accessible portions of the Project
Area using pedestrian transect intervals spaced ten (10) to fifteen (15) meters apart,
where possible. The Project Area will be examined for evidence of cultural resources,
including pre-contact and historic-period (i.e., over fifty [50] years of age) cultural deposits
and features.

The results of a recent records search at the CHRIS center reveals that as many as three
(3) previously recorded resources may be present within the Project Area, therefore, it is
assumed that three (3) cultural resources will need to be updated or recorded. If new
resources are identified in the Project Area, they must be recorded and mapped in
accordance with the standards of the OHP. A separate scope and cost will be prepared
for an evaluation of eligibility to be included in the California Register of Historical
Resources (CRHR) or the National Register of Historic Places (NRHP) based cn the level
of effort required.

Consultant shall prepare a Cultural Resources Inventory Report that follows the California
Office of Historic Preservation’s recommended content and format. The Cultural
Resources Inventory Report shall provide the historic context, methods, results, and
recommendations for appropriate findings.

Deliverables:
o Cultural Resources Inventory Report

Duration:
¢ Cultural Resources Inventory Report shall be submitted within three (3) months
following approval of the Project Description

Task 3.05: Noise Impact Analysis

The evaluation of noise impacts associated with the Project shall be completed by team
members who are noise experts. The applicable noise criteria for the Project Area will be
reviewed and discussed as they will be the basis for the Project impact determination and
whether mitigation is necessary. in order to establish the existing ambient noise levels
currently experienced at and around the Project Site, Consultant shall conduct a baseline
noise survey consisting of one (1) long-term (24-hours) baseline noise measurement and
up to three (3) short-term (15 minutes) measurements in the Project vicinity surrounding
the site.

R.E.Y. Engineers, Inc. Page 9 of 19 #9671
Exhibit A



Construction would occur during implementation of the Project. Noise levels from
construction sources will be analyzed using the Federal Highway Administration Roadway
Construction Noise Model and based on the anticipated equipment to be used. In order to
evaluate the potential health-related effects (physical damage to the ear) from
construction noise, construction noise will be evaluated in terms of hourly equivalent
continuous noise levels (Leq) and the frequency of occurrence at the nearby Oak Meadow
Elementary School and residences fronting Village Green Drive. In addition to
construction noise, an analysis of vibration impacts will be prepared based on the
California Department of Transportation’s vibration analysis guidance.

The primary source of noise associated with the Project would be automobile traffic as the
resulting new Country Club Drive itself would represent a new source of traffic noise
located in proximity to existing noise-sensitive residences. The mobile source noise
impacts from vehicular traffic traveling on the new roadway will be assessed using the
U.S. Federal Highway Traffic Noise Prediction Model (FHWA-RD-77-108). The 24-hour
weighted noise levels will be presented in a tabular format. To quantify traffic noise,
Consultant shall use the completed Traffic Operations Analysis with Project trip
distribution data from Task 2.

Consultant shall evaluate potential noise-related impacts in a Noise Impact Assessment
Technical Report. The analysis will be supported by modeling documentation, which will
be included as an appendix to the Noise Impact Assessment Technical Report

Deliverables:
» Noise Impact Assessment Technical Report

Duration:
» Noise Impact Assessment Technical Report shall be submitted within three (3)
months following approval of the Project Description

Task 3.06; AB 52 Tribal Consultation Assistance (Optional}

Consultant shall assist the County in consulting with California Native American tribes
under Assembly Bill 52 (AB 52). Consultant shall, at the discretion of the County, assist in
drafting consultation letters, coordinate tribal meetings, maintain the AB 52 administrative
record, provide technical support to the County in determining whether or not Tribal
Cultural Resources will be significantly impacted by the project, and/or review the Tribal
Cultural Resources sections for CEQA documents. Consultant shall document the
consultation process and comments discussed and advise the County on how to arrive at
a conclusion, as specified by AB 52.

This cost estimate is provided on a time and materials basis. If the consultation requests
from the tribes require more effort that will exceed the budget provided herein, a contract
amendment will be required to complete the tribal consultation.

Task 3.07: Phase 1 Environmental Site Evaluation (Phase | ESA)

The Phase | ESA scope of work described in this proposal addresses the due diligence
procedures and methodology presented in American Society for Testing and Materials
(ASTM) E 1527-21. The purpose of the Phase | ESA is to provide the following:
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An identification of Recognized Environmental Conditions (RECs) as defined in
ASTM E 1527-21, 1.1.1.

An opinion of the impacts on the property resulting from conditions identified during
the investigation, by a qualified Environmental Professional (EP) (ASTM E 1527-
21, 12.6).

An opinion, by a qualified EP, on the need for additional investigations (ASTM E
1627-21, 12.6.1).

A statement consistent with ASTM E 1527-21, 12.14.2, on the qualifications of the
EP and the suitability of the Phase | ESA to meet the requirements of the All
Appropriate Inquiry Rule, 40 CFR 312 (AAl).

The following tasks only refer to that information that is defined as reasonably
ascertainable (ASTM E 15627-21, 8.1.4).

Records Review
Consistent with ASTM E 1527-21, 8.0, this task will consist of the following:

Record Search - An environmental database search will be prepared
encompassing the minimum search distances listed in ASTM E1527-21, 8.2.2. This
report will be reviewed for known and suspect contaminated sites. Where available,
local environmental agency, and other local governmental authority files may be
reviewed, if the EP determines the files to be reasonably ascertainable and
relevant to the successful completion of the Phase [ ESA.

IC/EC Registries — Consultant shall review readily available databases on
institutional and engineering (IC/EC) controls and Activity Use Limitations (AULs).
Title Search and Environmental Liens — Consultant shall have an environmental
lien search performed for the subject property. The chain of title shall include a
copy of the title commitment and underlying documents, as well as a chain of title
back to at least 1940 and environmental lien information. If the Outside
Transactional Counsel or Consultant is aware of development on the property that
occurred prior to 1940 the chain of title ordered shall cover all periods of
development, to the extent available.

Aerial Photograph Review — Consultant shall retrieve and examine readily available
historical aerial photographs of the site and the surrounding vicinity. Aerial
photographs shall be researched to the earliest date that is reasonably obtainable.
Review of Local City Directories and Historical Maps — Consultant shall obtain and
review readily available historical city directories, fire insurance maps, and
historical topographic maps.

Other Historical Sources — Should Consultant determine that other non-traditional
sources may provide information relevant to the completion of the Phase | ESA,
these sources shall be reviewed and documented.

Site Reconnaissance

Consultant shall conduct one (1) Site Reconnaissance consistent with ASTM E 1527-21,
9.0. The Site Reconnaissance will be non-invasive. Consultant shall not collect and/or
analyze any samples. This scope assumes that Consultant shall be allowed appropriate
access to all areas of the site, and that the Site Reconnaissance shall be conducted as a
single event. Should an additional Site Reconnaissance be required due to access
limitations, the additional Site Reconnaissance shall be considered additional services.
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Interviews
Consistent with ASTM E 1527-21, 10.5.2.3 and 10.5.4, Consultant shall make a

reasonable attempt to conduct the following interviews:

o Consultant shall attempt to interview current and past owners, operators and
occupants of the property that have or are likely to have material information
regarding uses, physical characteristics and the potential for RECs at the subject
property consistent with ASTM E 1527-21 sections 10.5.1, 10.5.2, 10.5.2.1,
10.5.2.2, and 10.5.4.

* In the case of abandoned properties as defined in ASTM E 1527-21, 3.2.1, where
there is evidence of unconirolled access or unauthorized uses, Consultant shall
attempt to interview current neighboring or nearby property owners (ASTM E 1527-
21,10.5.5).

Consultant shall attempt to interview one (1) or more of the following state or local
agencies as defined in ASTM 1527-21, 11:

* Local fire department
e Local health agency
* Local environmental regulatory agency

Vapor Evaluation

Consultant shall perform a Tier 1 Vapor Encroachment Screening (VES) consistent with
ASTM E E2600-10, with the purpose of identifying if a Vapor Encroachment Condition
(VEC) exists in association with the subject Site. A VEC is defined as the presence or
fikely presence of contaminants of concern (COC) vapors in the subsurface of the subject
Site caused by a release of hazardous substances and/or petroleum compounds into soil
and groundwater. The ASTM E1527-21 document standardizes the terms releases and
migration consistent with those used in the Comprehensive Environmental Response,
Compensation, and Liability Act (CERCLA) and AAL.

Report Preparation
Upon completion of the sub-tasks above, Consultant shall prepare a Phase | ESA as
outlined in Appendix X5 of ASTM E 1527-21. This Phase | ESA shall be provided to the

County in electronic format.

Information Provided by County:

¢ A completed ASTM User Questionnaire.

e Copy of the title documentation and/or judicial records pertaining to environmental
liens and AULs, along with a summary of actual knowledge of the County of AULs
or environmental fliens. If current title documentation is not available, an
Environmental Lien and AUL Report will be requested as a part of records
research.

o |If applicable, reason for significant reduction in purchase price of the subject
property.

* Any specialized knowledge and/or experience relating to RECs in connection with
the subject and adjacent properties.

+ All environmental reports available for the property.
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¢ Commonly known or reasonably ascertainable information that the County is aware
of relevant to RECs associated with the property.

Other information that is required for completion of Phase | but not for application to the
Limited Liability Partnerships (LLPs) is as follows:

Site address and location

Property owner and operator contact names and telephone numbers
Site plans showing property boundaries and improvements

Access fo all areas of the site

Deliverables:
¢ Phase | Environmental Site Evaluation

Duration:
« Phase | Environmental Site Evaluation shall be submitted within four (4) months
following approval of the Project Description
CEQA INITIAL STUDY/MITIGATED NEGATIVE DECLARATION

Task 3.08: Administrative Draft Initial Study/Mitigated Negative Declaration ({1S/MND)

Consultant shall prepare an Administrative Draft IS/MND for the Project using the
approved checklist format from either the County or Appendix G of the CEQA Guidelines.
The analyses conducted for the Project will be summarized in the Administrative Draft
IS/MND, and technical studies will be attached as appendices.

Deliverables:
e Administrative Draft IS/MND (in both MS Word and PDF format)

Duration:
o Administrative Draft IS/MND shall be submitted within two (2) months following
submittal of the Final Biological Resources Assessment Report

Task 3.09: Revised Administrative Draft IS/MND

After receipt of one (1) set of integrated comments on the Administrative Draft IS/MND
from the County, Consultant will revise the Administrative Draft IS/MND accordingly. It is
assumed that the County and Project Development Team (PDT) will work together to
assemble the mailing list. Consultant shall produce the Notice of Intent (NOI) for posting at
the County Clerk and State Clearinghouse (SCH). Consultant shall also provide an
electronic copy to the County so that County may post it on its website as required by
CEQA.

Deliverables:
¢ Revised Administrative Draft IS/MND (in both MS Word and PDF)
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Duration:
* Revised Administrative Draft IS/MND shall be submitted within two (2) months of
receiving comments on the Administrative Draft |S/MND

Task 3.10: Public and Agency Notices {Optional)

Consultant shall prepare the following notices as required by CEQA:

+ Notice of Intent (NOI) to Adopt a Mitigated Negative Declaration
¢ Notice of Completion (NOC) State Clearinghouse Cover
* Notice of Determination (NOD)

One (1) copy of each of these notices will be filed with the County Clerk and State
Clearinghouse. One (1) electronic copy of each notice shall be provided to the County for
their records. The NOI is required by CEQA to either be posted on-site, mailed to the
surrounding property owners, or published in a newspaper of general circulation.

Assumptions:

e Consultant will assist the County with coordinating with the local newspaper for
publication of the NOI. Payment for the newspaper notice is included in
Consultant’s cost estimate.

¢ The County will file each notice with the County Clerk.

Deliverables:
 NOI to Adopt a Mitigation Negative Declaration
e NOC
e NOD

Duration:
¢ |If task is authorized, deliverable submittal timelines to be determined between

Consultant and County’s Project Manager

Task 3.11: Administrative Final IS/MND and Mitigation Monitoring and Reporting Program
{(MMRP)

County must consider any comments received on the MND when making a decision on
the Project. Consultant shall collate all public comments and comment letters regarding
the IS and prepare and/or assist staff with preparing written responses to comments and
submit electronically for the County’s review.

The Administrative Final IS/MND will include responses to comments received on the
Revised Administrative Draft IS/MND, any changes to the Revised Administrative Draft
IS/MND, and the MMRP, prepared in accordance with CEQA Guidelines Section 15097.
Consultant shall prepare the MMRP in table format, with input from the County.

An Administrative Final IS/MND and MMRP shall be prepared, and after review by the
County, the Administrative Final IS/MND and MMRP shall be provided. After addressing
comments on the Administrative Final MND and the MMRP, Consultant shall provide one
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(1) electronic copy of the Administrative Final MND and the MMRP for incorporation into
the staff report for Board adoption along with CEQA findings.

Upon adoption, Consultant shall prepare the Final MND and MMRP and NOD. County wil
file the NOD at the County Clerk’'s office and Consultant shall file with the State
Clearinghouse in compliance with CEQA requirements.

Consultant shall prepare a draft MMRP based on the Administrative Final MND. The
MMRP shall be prepared in a manner consistent with CEQA Section 21081.6 and shall be
in table format subject to review and approval by the County. After adoption of the MND,
Consultant shall prepare the Final MMRP.

Assumptions:
» Task assumes five (§) comment letters containing five (5) substantive comments
each will be received (or a total of 25 comments)
» County staff will receive all comments and will forward to Consultant as soon as
possible after receipt.
e County will pay all fees associated with NOD filing {(including any County Clerk
administrative fees and the CDFW review fee).

Deliverables:
s Administrative Final IS/MND and MMRP
e Final IS/MND and MMRP

Duration:
» Administrative Final IS/MND and MMRP shall be submitted within three (3) weeks
of receiving comments on the Draft IS/MND and MMRP
e Final IS/MND and MMRP shall be submitted within two (2) weeks of receiving
comments on the Administrative Final Draft IS/MND

Task 4: Preliminary Geometric Plans & Planning Level Estimate (Optional)

Task 4.01: Preliminary Topographic Base Map

Consultant shall develop a Preliminary Topographic Base Map using information from
adjacent development projects and publicly available Light Detection and Ranging
(LIDAR) data. The Topographic Base Map will be used to refine the horizontal and vertical
alignment of the roadway, evaluate daylight limits, and generate preliminary earthwork
quantities for cost estimating purposes.

Deliverables:
¢ Preliminary Topographic Base Map (.dwg format)

Duration:
« |[f task is authorized, deliverable submittal timelines to be determined between
Consultant and County’s Project Manager
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Task 4.02: Preliminary Plans and Typical Cross-Sectlions

Consultant shall prepare an overall site plan (layout) showing the proposed roadway
extension in relation to adjacent roads, utilities, properties and significant features. The
typical roadway cross-sections will feature the lane widths (general and turning), shoulder
widths, sidewalks and/or bicycle lanes, median width and design (if applicable), curb and
gutter, drainage ditches/swales, and pavement structures.

Deliverables:
* Preliminary Plans and Typical Cross Sections (PDF format)

Duration:
¢ [f task is authorized, deliverable submittal timelines to be determined between
Consultant and County’s Project Manager

Task 4.03: Planning Level Construction Cost Estimate

Consultant shall prepare a Planning Level Cost Estimate. This high-level approximation of
the total cost of construction for the project will provide the initial financial overview to help
County and other project stakeholders evaluate feasibilty and secure funding.
Components included with the estimate include:

Direct Costs: Labor, materials, equipment

Indirect Costs: Project management, temporary facilities

Contingencies

Design and Engineering: Design fees, permitting cosis.

Land Acquisition: Land costs, easements, etc.

Materials Unit Costs: Cost per unit for construction materials.

Phasing and Scheduling: Costs related to construction phases and scheduling.
Escalation: Adjustments for price inflation over time.

Consuliant’s Profit/Markup: General Consultant’s profit and overhead.
Post-Construction Costs: Commissioning, warranty, and maintenance.

Deliverables:
¢ Planning Level Cost Estimate (PDF format)

Duration:
e |If task is authorized, deliverable submittal timelines to be determined between

Consultant and County’s Project Manager

Task &: Alternatives Analysis (Optional}

Task 5.01: Basis of Design Memo

Consultant shall prepare a Basis of Design Memo. The Basis of Design (BOD) Memo will
be a key document that will outline the fundamental assumptions, criteria, and guidelines
used to develop the design of the roadway extension. It will serve as a reference point for
the design process, ensuring that all stakeholders understand the project’s objectives,
technical requirements, and constraints.
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Key elements of the Basis of Design Memo shall include:

1. Project Background and Overview
a. Purpose and Desired Outcome
b. Scope of Improvements
2. Design Criteria
a. Codes and Standards
b. Performance Requirements
¢. Design Life
d. Environmental Constraints
3. Assumptions
a. Site Conditions
b. Materials Selections
4. Design Process
a. Methodology
b. Stakeholder Engagement
5. Regulatory and Compliance Requirements

Deliverables:
¢ Basis of Design Memo (PDF format)

Duration:
e« |f task is authorized, deliverable submittal timelines to be determined between
Consultant and County's Project Manager

Task 5.02: Draft Alternatives Memo

Consultant shall prepare a Draft Alternatives Memo. The Draft Alternatives Memo for this
Project shall outline and compare up to three (3) options for addressing the roadway
expansion. The Draft Alternatives Memo shall evaluate the feasibility, impacts, and
benefits of each alternative. The key components of the Draft Alternatives Memo shall
include:
1. Introduction/Background
a. Purpose: A brief description of the project goals
b. Scope: Overview of the project area being analyzed
c. Context: Summary of relevant background information such as traffic data,
current roadway conditions
2. Evaluation Criteria
a. Factors Considered: A list of the criteria used to evaluate the alternatives
(e.g., cost, safety, environmental impact, traffic flow, community impact,
constructability)
b. Weighting: Explanation of the relative importance of each factor
3. Description of Aliernatives
a. Alternatives 1, 2, & 3: Description, Advantages, Disadvantages
b. Description: proposed solution, including specifics such as road alignment,
new intersections and access points, bike and pedestrian accommodations,
lane construction, other modifications
¢. Advantages: Benefits of the alternative, including improved traffic flow,
safety, cost-effectiveness, etc.
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d. Disadvantages: Potential challenges or drawbacks, such as environmental
impacts, cost, or constructability issues

e. Estimated Costs: Preliminary cost estimates for implementation

4. Comparative Analysis

a. Side-by-side Comparison: A table or narrative that compares each
alternative across the evaluation criteria (e.g., cost, environmental impact,
safety, traffic performance)

b. Trade-offs: Discuss the trade-offs between the alternatives, highlighting
which option performs best according to the evaluation criteria, or if any
alternatives are mutually exclusive

5. Recommendations/Next Steps

6. Preferred and Secondary Alternatives: Based on the analysis, discuss which
alternative seems most promising and why and which would be the secondary
alternative

7. Implementation Timeline: will present a high-level timeline for the implementation of
the preferred alternative

8. Conclusion: A brief conclusion summarizing the key findings of the memo,
reiterating the advantages and disadvantages of the alternatives, and emphasizing
the next steps

9. Appendices (if applicable): supporting documents, detailed charts, technical data,
or maps that provide additional context for analysis

Deliverables:
» Draft Alternatives Memo (PDF format)

Duration:
e If task is authorized, deliverable submittal timelines to be determined between
Consultant and County’s Project Manager

Task 5.03: Alternatives Meeting

After the County and other stakeholders have reviewed the Draft Alternatives Memo,
Consultant shall facilitate a meeting to discuss the findings, next steps, and annotate
gquestions or comments for implementation into the Final Alternatives Memo. Consultant
shall prepare and record annotated questions and comments on a Questions/Comments

Tracking Matrix for tracking purposes.

Deliverables:
* Meeting Minutes
¢ Questions/Comments Tracking Matrix (PDF format)

Duration:
o |If task is authorized, deliverable submittal timelines to be determined between

Consultant and County’s Project Manager
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Task 5.04: Final Alternatives Memo

The Draft Alternatives Memo shall be updated to include revisions generated from the
Questions/Comments Tracking Matrix and the Alternatives Meeting. The Consultant shall
produce and provide the County the Final Alternatives Memo.

Deliverables:
¢ Final Alternatives Memo (PDF format)

Duration:

¢ |f task is authorized, deliverable submittal timelines to be determined between
Consuitant and County’s Project Manager
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Task 1
Task 2
Task 3
Task 4 (Optional)

Task 5 (Optional)

Subconsultants:

R.E.Y. Engineers, Inc.

Exhibit B

Cost Estimate

Description

Project Management, Meetings, and

Coaordination

Traffic Operations Analysis

CEQA Document

Preliminary Geometric Plans and Planning

Level Estimate

Alternatives Analysis

Consultant Subtotal:

Consultant — Other Direct Costs,
including mileage and record searches

Kimley-Horn and Associates, Inc.

Task 1
Task 2
Task 3
Task 4 (Optional)

Task 5 (Optional)

ECORP

Task 1

Task 3

R.E.Y. Engineers, Inc.

CONSULTANT TOTAL

Project Management, Meetings, and

Coordination

Traffic Operations Analysis

CEQA Document

Preliminary Geometric Plans and Planning

Level Estimate

Alternatives Analysis

Other Direct Costs, including mileage and

record searches

Kimley-Horn Total:

Project Management, Meetings, and

Coordination
CEQA Document

Page 1 of 2

R A S L=

Lo

Cost
60,517.00
28,222.00
27,592.00
46,154.00

30,592.00

193,077.00

100.00

193,177.00

4,365.00
170,215.00
8,100.00
1,880.00
7,860.00

8,313.00

200,733.00

3,050.00

99,850.00
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Task 4 (Optional) Preliminary Geometric Plans and Planning $ 1,400.00
Level Estimate

Task 5 {Optional)  Alternatives Analysis $ 7,790.00
Other Direct Costs, including mileage and  § 2,682.00
record searches

ECORP Total: $ 114,772.00
Subconsultants Total: $ 315,505.00

TOTAL COST ESTIMATE: $ 508,682.00

All expenses and their distribution among Tasks and ltems of Work are estimates
only. This Exhibit represents the composition of the total not-to-exceed budget for this
Agreement. In the performance of the Scope of Work to be provided in accordance
with this cost estimate, Consultant may request to reallocate the expenses listed
herein among the various Scope of Work tasks and Optional Tasks identified herein,
including reallocating such expenses between subconsultants identified herein,
subject to County’s Contract Administrator's prior written approval. In no event shall
the total not-to-exceed amount of the Agreement be exceeded.
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R.E.Y. Engineers, Inc.

Exhibit C
Rate Schedule
Labor Classification 2025 Rate* | 2026 Rate* | 2027 Rate* | 2028 Rate*
Technician | $108 $112 $117 $121
| Technician I $126 $131 $136 $142
Technician |l $144 $150 $156 $162
Senior Technician | $155 | 3161 $168 $174
Senior Technician $175 $182 $189 $197
Senior Technician Il $195 $203 $211 $219
LiDAR Technician | $165 $172 |  $178 $186
LiDAR Technician I $190 $198 | $206 $214
LiDAR Technician Hl $210 $218 $227 $236
Senior LIDAR Specialist | $220 $229 $238 $247
Senior LIDAR Specialist || $249 $259 $269 $280
Assistant Engineer/Surveyor | $129 $134 $140 $145
Assistant Engineer/Surveyor Il $142 $148 | $154 $160
Assistant Engineer/Surveyor Il | $155 $161 $168 $174
Assistant Engineer/Surveyor IV |  $168 $175 | $182 $189
Assistant Engineer/Surveyor V $181 $188 $196 $204
Associate Engineer/Surveyor| | $160 $166 8173 $180
Associate Engineer/Surveyor I $173 $180 $187 $195
Associate Engineer/Surveyor Il | $186 $193 $201 $209
/Iﬂ\\/ssomate Engineer/Surveyor  $199 $207 $215 $224
Associate Engineer/Surveyor V $212 $220 $229 $238
Senior Engineer/Surveyor | $215 $224 $233 $242
Senior Engineer/Surveyor Il | $235 $244 $254 $264
Senior Engineer/Surveyor lll | $255 $265 $276 $287
Senior Engineer/Surveyor [V $275 $286 $297 $309
Senior Engineer/Surveyor V $295 $307 $319 $332
Principal Manager | $300 $312 $324 $337
Principal Manager I $325 $338 $352 $366
Expert Witness Testimony/
Deposition $488 $508 | 9528 $549
1-person Survey Crew $220 $229 $238 $247
2-person Survey Crew $360 $374 $389 $405
3-person Survey Crew $480 $499 $519 $540
Project Coordinator $135 $140 $146 $152
Senior Project Coordinator . $222 $231 $240 $250
Grant Administrator | $222 $231 $240 $250

*Rates above are the hourly rate to be charged for each classification unless otherwise
noted.
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Iron Stakes

[ Expense Classification 2025 Rate | 2026 Rate | 2027 Rate | 2028 Rate
| Terrestrial LIDAR
Equipment {per hour — 2- $225 $234 $243 $253
hour minimum)
Mobile LiDAR Equipment
{(per hour — 4-hour $785 $816 $849 $883
minimum)
Unmanned Aerial Vehicle
(UAV) LIDAR Equipment $925 $962 $1,000 $1,040
(per flight day)
Bathymetric Survey Vessel
(per project day) $1,180 $1,227 $1,276 $1,327
Special Monuments and Cost Cost Cost Cost

Qutside Reproductions and
Services

Cost+ 15%

Cost+ 15%

Cost +15% | Cost + 15%

Subconsultants

Cost+ 15%

Cost+ 15%

Cost+15% | Cost + 15%

In-House Large Format $0.50/
Prints (B+W) Square $0.50/SF | $0.50/SF | $0.50/SF
Foot (SF)
In-House Large Format
Prints (Color) $1.00/SF | $1.00 lﬂSF $1.00/SF | $1.00/SF
Reimbursement for mileage is included in all rates listed above.
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