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FUNDING AGREEMENT NO.012-DMV-08/09-BOS
WITH THE RIVER STORE, INC

This Agreement No. 012-DMV-08/09-BOS made and entered by and between the EL. DORADO

COUNTY AIR QUALITY MANAGEMENT DISTRICT, a county air pollution control district

formed pursuant to California Health and Safety Code section 40100, et seq. (hereinafter referred to

as “AQMD”); and The River Store, Inc. (hereinafter referred to as "CONTRACTOR");
WITNESSETH:

WHEREAS, the California Clean Air Act requires local air pollution control districts to reduce

emissions from motor vehicles; and

WHEREAS, AB 2766, codified in California Health and Safety Code section 44220, et seq.,

authorizes districts to impose a fee of up to four dollars upon certain registered motor vehicles

within the AQMD, and the Governing Board of the AQMD has imposed said fee; and

WHEREAS, said legislation requires the AQMD to use said funds for activities related to reducing

air pollution from motor vehicles and for related planning, monitoring, enforcement, and technical

studies necessary for the implementation of the California Clean Air Act of 1988; and

WHEREAS, CONTRACTOR has proposed a Project that meets the eligibility criteria of the

AQMD and that has been approved by AQMD for funding; and

WHEREAS, CONTRACTOR represents that it is willing and able to perform the activities set forth

herein.

NOW, THEREFORE, AQMD and CONTRACTOR mutually agree as follows:
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1. PROJECT

CONTRACTOR shall perform all activities and work necessary to complete The River Store Shuttle
Project (hereinafter referred to as "Project") set forth in the fully described “Proposal” attached
hereto as Exhibit “A” and incorporated herein by this reference. CONTRACTOR agrees to furnish
all labor, materials, equipment, licenses, permits, fees, and other incidentals necessary to perform
and complete, per schedule, in a professional manner, the services described herein.
CONTRACTOR represents that CONTRACTOR has the expertise necessary to adequately perform

the Project specified in said Proposal.

In the event of any conflict between or among the terms and conditions of this Agreement, the
Proposal incorporated herein, and the documents referred to and incorporated herein, such conflict
shall be resolved by giving precedence in the following order of priority:

1. To the text of this Agreement;

2. Proposal to this Agreement; and

3. To the "Motor Vehicle Emission Reduction Projects Request for Proposals”

(RFP) released to Interested Parties by the AQMD and dated 2008-2009.

2. PERIOD OF PERFORMANCE/TIMETABLE

CONTRACTOR shall commence performance of work and produce all work products in accordance
with the Work Statement and deadlines for performance identified in the Proposal of this

Agreement, unless this Agreement is terminated sooner as provided for elsewhere in this

Agreement.

If requested by the AQMD, CONTRACTOR shall submit regular progress reports, at intervals

determined by the AQMD, detailing the work performed during the current reporting period; work
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planned for the next reporting period; problems identified, solved, and/or unresolved; and the
percentage of each task completed. CONTRACTOR shall provide AQMD with a comprehensive
final written report prior to the end of Agreement term. Said final report shall be complete and shall

document the work performed under this Agreement.

3. TERM
The term of this Agreement shall be for the period of July 1, 2008 through June 30, 2009 unless

terminated earlier in accordance with Article 7, Termination.

4. COMPENSATION

AQMD will pay the CONTRACTOR the sum of SEVENTY SIXTY THOUSAND, SEVEN
HUNDRED TWENTY SEVEN DOLLARS AND NO CENTS ($76,727.00) as follows:
CONTRACTOR shall obtain through other sources sufficient additional monies to fund the total
cost of the Project as outlined in the Proposal. Satisfactory written evidence of such funding
commitments shall be provided to AQMD prior to the release by AQMD of any funds under this
Agreement. In the event funding from other sources for the total cost of the Project is not received
by CONTRACTOR, AQMD reserves the right to terminate or renegotiate this Agreement. In
accordance with Section 44233 of the California Health and Safety Code, CONTRACTOR agrees to
limit expenditure of funds for the purpose of administration to not more than five percent of the
monies distributed to CONTRACTOR. The AQMD is not obligated to pay CONTRACTOR for

administrative costs exceeding five percent of the actual total cost of the Project.

The total obligation of the AQMD under this Agreement SHALL NOT EXCEED SEVENTY
SIXTY THOUSAND, SEVEN HUNDRED TWENTY SEVEN DOLLARS AND NO CENTS

($76,727.00).
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A. PAYMENTS: Advance payments shall not be permitted. Payments will be permitted only
at which time an equivalent service has been completed. The AQMD shall reimburse
CONTRACTOR monthly, in arrears, after receipt and verification submitted to El Dorado
COUNTY Air Quality Management District, Attention: Marcella McTaggart. Payment shall be
made to CONTRACTOR by the AQMD upon submission and evaluation of the CONTRACTOR’S
invoice of claim. Said invoice of claim shall set forth the work completed pursuant to this

Agreement.

Upon receipt of proper documentation, and verification that CONTRACTOR has satisfactorily
completed the work for which compensation is sought and that the work is in accordance with the
Exhibit Summary Sheet attached hereto, AQMD will issue payment to CONTRACTOR within forty

five (45) calendar days of verification.

The amount to be paid to CONTRACTOR under this Agreement includes all sales and use taxes
incurred pursuant to this Agreement, if any, including any such taxes due on equipment purchased
by the CONTRACTOR. The CONTRACTOR shall not receive additional compensation for

reimbursement of such taxes and shall not decrease work to compensate therefore.
Concurrently with the submission of any claim for payment, CONTRACTOR shall certify (through
copies of invoices issued, checks, receipts, and the like) that complete payment has been made to

any and all subcontractors as provided.

It is understood that all expenses incidental to CONTRACTOR’S performance of services under this

Agreement shall be borne exclusively by CONTRACTOR.
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In no event shall compensation paid by the AQMD to the CONTRACTOR for the performance of

all services and activities under this Agreement exceed the amount set forth in paragraph 4 above.

B. Surplus Funds: Any compensation under this agreement, which is not expended by
CONTRACTOR pursuant to the terms and conditions of this Agreement by the Project completion
date, shall automatically revert to the AQMD. Only expenditures incurred by the CONTRACTOR
in the direct performance of this Agreement will be reimbursed by the AQMD. Allowable

expenditures under this Agreement are specifically established and included in the Proposal.

C. Closeout Period: All final claims shall be submitted by CONTRACTOR within sixty (60)
days following the final month of activities for which payment is claimed. No action will be taken

by AQMD on claims submitted beyond the 60-day closeout period.

5. NON-ALLOCATION OF FUNDS

The terms of this Agreement and the services to be provided thereunder are contingent on the
approval of funds by the appropriating government agency. Should sufficient funds not be
allocated, the services provided may be modified or this Agreement terminated at any time by giving

the CONTRACTOR thirty (30) days prior written notice.

6. INDEPENDENT CONTRACTOR LIABILITY

CONTRACTOR is, and shall be at all times, deemed independent and shall be wholly responsible
for the acts of CONTRACTOR’S employees, associates, and subcontractors, in connection with the

installation, operation, use and maintenance of the Project.
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7. TERMINATION
A. Breach of Agreement: AQMD may immediately suspend or terminate this Agreement, in

whole or in part, where in the determination of the AQMD there is:

1. An illegal or improper use of funds;

2. A failure to comply with any term of this Agreement;

3. A substantially incorrect or incomplete report submitted to the
AQMD; or

4. Improperly performed services.

In no event shall any payment by the AQMD constitute a waiver by the AQMD of any breach of this
Agreement or any default, which may then exist on the part of the CONTRACTOR. Neither shall
such payment impair or prejudice any remedy available to the AQMD with respect to the breach or
default. The AQMD shall have the right to demand of the CONTRACTOR the repayment to the
AQMD of any funds disbursed to the CONTRACTOR under this Agreement which in the judgment
of the AQMD were not expended in accordance with the terms of this Agreement. The

CONTRACTOR shall promptly refund any such funds upon demand.

In addition to immediate suspension or termination, AQMD may impose any other remedies

available at law, in equity, or otherwise specified in this Agreement.

B. Without Cause: Either party may terminate this Agreement at any time upon giving the
othér party at least thirty (30) days advance, written notice of intention to terminate. In such case,
the AQMD shall, subject to paragraph 4, pay its pro rata share of the reasonable value of all services
satisfactorily rendered and actual, reasonable costs incurred up to the time of the termination. Upon
such termination, all the work product produced by CONTRACTOR shall be promptly delivered to

the AQMD.
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8. CHANGES TO AGREEMENT
This Agreement may be amended by mutual consent of the parties hereto. Said amendments shall
become effective only when in writing and fully executed by duly authorized officers of the parties

hereto.

9. INDEMNIFICATION

CONTRACTOR shall defend, indemnify, and hold the AQMD harmless against and from any and
all claims, suits, losses, damages and liability for damages of every name, kind and description,
including attorneys fees and costs incurred, brought for, or on account of, injuries to or death of any
person, including but not limited to workers, AQMD employees, and the public, or damage to
property, or any economic or consequential losses, which are claimed to or in any way arise out of
or are connected with the CONTRACTOR’S activities and work necessary to complete the Project
unless such claim, loss, damage, injury or death is the result of the sole or active negligence of the
AQMD. This duty of CONTRACTOR to indemnify and save AQMD harmless includes the duties

to defend set forth in California Civil Code, Section 2778.

AQMD shall indemnify CONTRACTOR against and hold it harmless from any loss, damage, and
liability for damages, including attorney fees and other costs of defense incurred by
CONTRACTOR, whether for damage to or loss of property, or injury to or death of
CONTRACTOR'’S officer’s, agents, or employees which shall in any way arise out of or be
connected with AQMD’s performance of its obligations hereunder, unless such damage, loss, injury,

or death shall be caused by the sole or active by negligence of the CONTRACTOR.
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10. AUDITS AND INSPECTIONS

CONTRACTOR shall at any time during regular business hours, and as often as AQMD may deem
necessary, make available to AQMD for examination all of CONTRACTOR'’S records and data
with respect to the matters covered by this Agreement. CONTRACTOR shall, and upon request by
AQMD, permit AQMD to audit and inspect all of such records and data necessary to ensure
CONTRACTOR'’S compliance with the terms of this Agreement. CONTRACTOR shall be subject
to an audit by AQMD or its authorized representative to determine if the revenues received by
CONTRACTOR were spent for the reduction of pollution as provided in AB 2766 and to determine
whether said funds were utilized as provided by law and this Agreement. If, after audit, AQMD
makes a determination that funds provided CONTRACTOR pursuant to this Agreement were not
spent in conformance with this Agreement, or AB 2766 or any other applicable provisions of law,
CONTRACTOR agrees to immediately reimburse AQMD all funds determined to have been

expended not in conformance with said provisions.

CONTRACTOR shall retain all records and data for activities performed under this Agreement for
at least three (3) years from the date of final payment under this Agreement or until all state and

federal audits are completed for that fiscal year, whichever is later.

11. NOTICES TO PARTIES

All notices to be given by the parties hereto shall be in writing and served by depositing same in the
United States Post Office, postage prepaid and return receipt requested. Notices to AQMD shall be

in duplicate and addressed as follows:
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CONTRACTOR AQMD
The River Store, Inc. El Dorado County
P.O. Box 472 Air Quality Management District
Lotus, CA 95651 2850 Fairlane Court
Attn: Dan Crandall Placerville, CA 95667
~ President Attn: Marcella McTaggart,

Air Pollution Control Officer

|
12. TIME IS OF THE ESSENCE
It is understood that for CONTRACTOR'’S performance under this Agreement, time is of the
essence. The parties reasonably anticipate that CONTRACTOR will, to the reasonable satisfaction
i of the AQMD, complete all activities provided herein within the time schedule outlined in the
|
|

Proposals to this Agreement.

13. COMPLIANCE WITH APPLICABLE LAWS

CONTRACTOR will comply with all federal, State, and local laws and ordinances which are or may
be applicable to the PROJECT to be undertaken by the CONTRACTOR including but not limited to
California Health and Safety Code sections 44220 et seq, all Air Resources Board and AQMD
criteria there under, prevailing wage and work day definitions where applicable, contracting license

requirements and permits.

14. NO THIRD-PARTY BENEFICIARIES
Nothing in this Agreement shall be construed to create any rights of any kind or nature in any other

party not a named party to this Agreement.

15. VENUE
Any dispute resolution action arising out of this Agreement, including but not limited to litigation,

mediation, or arbitration, shall be brought in El Dorado County, California, and shall be resolved in
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accordance with the laws of the State of California. CONTRACTOR waives any removal rights it

might have under Code of Civil Procedure section 394.

16. ENTIRE AGREEMENT
This document and the documents referred to herein or exhibits hereto are the entire Agreement
between the parties and they incorporate or supersede all prior written or oral Agreements or

understandings.

17. AGREEMENT ADMINISTRATOR
The AQMD Officer or employee with responsibility for administration of this Agreement is
Marcella McTaggart, Air Pollution Control Officer or her successor. The CONTRACTOR Officer

or employee with responsibility for administration of this Agreement is Dan Crandall, President or

his successor.

18. AUTHORIZED SIGNATURES

The parties to this Agreement represent that the undersigned individuals executing this Agreement
on their respective behalf are fully authorized to do so by law or other appropriate instrument and to

bind upon said parties to the obligations set forth herein.

19. PARTIAL INVALIDITY
If any provision of this Agreement is held by a court of competent jurisdiction to be invalid, void, or

unenforceable, the remaining provisions will continue in full force and effect without being impaired

or invalidated in any way.
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20. BUSINESS LICENSE
It is unlawful for any person to furnish supplies or services, or transact any kind of business in the
unincorporated territory of El Dorado County without possessing a County or City of South Lake

Tahoe or City of Placerville business license unless exempt under County Code Section 5.08.070.
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AGREEMENT ADMINISTRATOR CONCURRENCE:

Dated: Q -3 ‘DK

Marcella McTaggart
Air Pollution Control Officer
El Dorado County Air Quality Management District

REQUESTING DEPARTMENT CONCURRENCE:

Dated: lﬂ -3 '—O(

By:

Mardglla McTaggart
Air Pollution Control Officer
El Dorado County Air Quality Management District

By: Q@\Z@( é\k\)ﬁ Dated: %U»VLQ.- 442,()(}
|

Gerri Silva, M.S., R.E.H.S

Director

El Dorado County Environmental Management Department
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IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed as of the

day and year first herein above written.

CONTRACTOR AQMD
THE RIVER STORE INC. EL DORADO COUNTY
AIR QUALITY MANAGEMENT DISTRICT

Date: 5{ / 3 // 06 Date:

<

Daniel R. Crandall
President Chair

Attest:
Date:~;/3//09
w BV [ audi?

Daniel R. Crandall
Corporate Secretary

Attest:
Cindy Keck,
Clerk of the Board

Date:

By:
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EXHIBIT “A”

PROPOSAL
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EXHIBIT SUMMARY SHEET (Cover)

Applicant: The River Store Inc.
Contact Person: Dan Crandall
Martin Harris
Addpress: 1032 Lotus Road or P.O. Box 472, Lotus, CA 95651
Telephone #: 530-333-9115 Dan FAX #(optional): 530-626-3363
530-626-4575 Martin
Project Budget AB 2766 Funds $ Matching Funds |In-Kind Match Total Project Costs
Materials $ 69,124.00 $ 44,457.00 $113,581.00
Personnel $24,199.00 $ 60,812.00 $ 85,011.00
Administration & Other $ 8,000.00 $ 6,000.00 $ 14,000.00
TOTAL $101,323.00 $111,269.001 $212,592.00
Alternative Project Budget |AB 2766 Funds $ Matching Funds |In-Kind Match Total Project Costs
Materials $48,414.00 $33,480.00 $ 81,894.00
Personnel $20,313.00 $47,721.00 $ 68,034.00
dministration $ 8,000.00 $ 4,000.00 $ 14,000.00
[TOTAL $76,727.00 $85,201.00 $163,928.00
Estimated Emission Reductions/Cost-Effectiveness As Propesed Alternate Funding
Level

Useful Life of Project (years) 1 1

Total Lifetime Emissions Reduced (lbs. Of ROG, Nox, PM-10) 1103.76 Ibs 839.17 Ibs
Annualized Cost-Effectiveness (total project costs) $198.39/1bs $198.75/1bs
Annualized Cost-Effectiveness (AQMD Funded project costs) $94.55/1bs $94.17/1bs

Brief Project Description:

The River Store Inc. will establish a shuttle program for river recreationests boating the South Fork American
River corridor from Chili Bar put-in to Skunk Hollow take-out. In addition, upon return to Coloma/Lotus

the shuttle will be open to "dead head" transit for the community at large. Utilizing 2004 or newer gas powered
passenger vans, the River Store Inc. will begin test routes in July and subsequently provide weekend & two
weekday shuttle service during the months of August, May, June and weekend service during September &
October. The total number of shuttle service days will be 76.




REQUES’I; FOR PROPOSAL CONTENTS CHECKLIST

Applicant: The River Store Inc. (TRS)

Please complete and attach this checklist with your application.
Exhibit Summary Sheet (Cover) — Page 1

Request for Proposal Contents Checklist (Second Page) — Page 2
Authorization Letter/Resolution — Page 3

Project Description — Page 4 - 6

Project Organization/Background — Page 7

Emission Benefits/Cost Effectiveness — Page 8 — 9

Work Statement — Page 10

Funding Request/Cost Breakdown — Page 11

Matching Funds — Page 11

Schedule of Deliverables/Monitoring Program — Page 12-13

T T - - - A A T

3 Copies of Proposal

Appendix A 2007 SFA River Use Counts
Informal SFA Shuttle Survey taken on Surveymonkey.com

Appendix B Letters of Support



The RLver Store, lne

1022 Lotus Road, Lotus, CA

PO Box 472 Lotus CA 95651
(530) 626-3435 Fax: (530) 626-3363
www.theriverstore.com

March 7, 2008

Ms. Marcella McTaggert

Air Pollution Control Officer

El Dorado County Air Quality Management District
2850 Fairlane Court

Placerville, CA 95667

Dear Ms. McTaggert,

I am writing this letter as the President and CEO of The River Store
Inc.. I am also the majority shareholder in the corporation and have the full
support of my minority shareholders for the following authorization. As such
I have the legal ability to, and do so authorize The River Store Inc. to apply
for and potentially accept the responsibility for administering any and all
contracts and/or grant funding applied for from the EDCAQMD. This
authorization is with full knowledge of the requirements of the grant
funding proposal being submitted with regard to "The River Store Shuttie”,
and the resulting contract stipulations and responsibilities for performance
and reporting.

I, Dan Crandall, will serve as the primary contact person for any such
contracts and have listed my personal contact information below. I will also
be the responsible River Store Inc. representative for authorizing and
executing any and all documentations or actions resulting from the
applications for funding or the successful receipt of said grant contract(s).

Sincerely,

. ~ /
) C } oy f /
‘ . o ¢ (’ (} D/ ey
L ;‘fc"vw._k,,(:’ [<. A oL A 7_/ e

Daniel R. Crandall

President/CEQ, The River Store Inc.
530-333-9115

P.O.Box 472, Lotus, CA. 95651
Dan@Kayaking.com




PROJECT DESCRIPTION

Objectives:

By it’s very nature, recreation on and in some cases near the river requires the use of multiple
vehicles & drivers in addition to retracing vehicle drive routes. If approved for funding, The
River Store Inc. will fill a void that has been recognized and evident for many years along the
South Fork American River corridor by providing a shuttle program for river recreationists and
the local community in a safe and convenient scheduled format. Funding from AB2766 would be
essential for making this a viable program due to the high risks, start-up costs & rising gas prices
associated with long term shuttle projects.

The overall objectives of The River Store shuttle service will be to:

¢ Fill boating community need for shuttle program as demonstrated in the 2007 weekend
river use counts provided by the El Dorado County River Recreation Supervisor and a
recent informal shuttle survey of 250 participants on surveymonkey.com. (See Appendix
A) Also, as outlined in the 2001 El Dorado County River Management Plan — Element
3.1. (See El Dorado County Parks endorsement Appendix B)

» Provide an effective and convenient shuttle model that can provide community service
“dead head” transit upon return to the Coloma/Lotus area. This option shows potential
for expansion into service for local residents, institutional/commercial outfitters,
community events and other visitors to the area such as hikers, campers, fishermen &
mountain bikers.

e Lower emissions related to river recreationists who set their shuttle using their own
vehicles in order to boat the runs on the South Fork American River from Chili Bar to the
Gorge. And lower emissions from the subsequent community users that would use the
“dead head” transit.

e Reduce traffic & congestion over the corresponding shuttle routes by eliminating the
need for many individuals to drive to the put-in/take-out at the beginning of the day and
subsequently drive back to the put-in/take-out to retrieve their car at the end of the day.
Shuttle routes would include Salmon Falls Road, Highway 49, Highway 93 -and other
small roads between Chili Bar, Coloma and the Skunk Hollow parking lot.

e Redistribute noted parking impacts by encouraging riders to park in the Coloma/Lotus
area and catch the shuttle in the beginning of the day to the Chili Bar put-in or at the end
of the day at Skunk Hollow take-out. (See State Parks & Recreation endorsement
Appendix B)

Scope of Work:

The South Fork American River sections that will be serviced include Chili Bar - the typical
boating run starts at Chili Bar put-in on Highway 93 to Henningsen Lotus Park in Lotus. And the
Gorge - typical boating run starts at either Henningsen Lotus Park or Greenwood Creek put-in to
the Skunk Hollow take-out at Folsom Lake State Recreation Area.
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Budget constraints may force the use of older vans lowering our emissions benefits, however, the
River Store will make every effort to purchase 2004 or newer gas powered 14-15 passenger vans,
to run trial routes in July 2008, followed by runs on weekends & two weekdays during the
months of August 2008, May 2009 and June 2009. It will operate on weekends during September
and October 2008. The total number of shuttle service days will be 76.

The shuttle program will be utilizing the existing infrastructure elements of The River Store at
1032 Lotus Road and a nearby secure commercial warehouse/parking facility (Highway 49 in
Coloma) as a base of operations. Shuttle stops and routes will be approved by any and all
necessary entities or agencies prior to route establishment.

Shuttle riders will park at a variety of appropriate and approved public/private venues. The main
points of operation will be The River Store parking lot, Henningsen Lotus Park, Chili Bar, Skunk
Hollow and the Greenwood Creek overflow parking lot. Following the river flow schedule
negotiated during the SMUD & PG&E Upper American River Project relicensing process, the
shuttle will run service similar to the following based on capacity and demand:

9:30 10:00 10:30 11:00 11:30 12:00
AM AM AM AM AM PM
Chili Bar Put In 2 Vans 1 Van 2 Vans 1 Van
Skunk Hollow Pickup 1 Van 1 Van
3:30 4:00 4:30 5:00 5:30| . 6:00
PM PM PM PM PM PM
Skunk Hollow Pickup 2 Vans 1Van | 2 Vans | 1Van
Chili Bar Put In 1Van 1 Van

The alternative proposal would reduce the 2 van runs to 1 van.

All return trips will be open to “dead head” transit back to the Coloma/Lotus area. Possible
transit stops include the intersection of Highway 93 & Highway 49, trail heads along Highway
49, Marshall Gold Discovery State Park, Dave Moore Nature Area, Lotus Post Office, Cronan
Ranch Regional Trails Park and Pilot Hill. Again, the River Store will make every effort to
comply with state and federal laws concerning public transportation to facilitate this excellent
community service.

Shuttle users will be able to purchase “punch-card” style passes at The River Store, on-line via
The River Store shuttle website and from the shuttle driver. Users will also be able to make pre-
reservations for some pick-up points and for custom group shuttles through our dispatch &
scheduling office.

The River Store will acknowledge the funds provided by El Dorado County Air Quality
Management District on all shuttle stop signs, advertisements and public relations. Additionally,
they will provide the following with grant & matching funds:

Three gas powered ULEV 14-15 passenger vans. Alternative proposal - two vans

¢ Three custom trailers specifically designed for convenient and efficient loading of boats,
paddles and boating gear. Alternative proposal — two custom trailers

e Approximately 1800 hours of shuttle service for the South Fork American River corridor.
Alternative proposal — 1200 hours



Safe, experienced, appropriately trained and licensed drivers

River Store support staff: managing, scheduling, reservations, dispatch and marketing
Outreach and regional marketing: development of on-line registration, website
information, flyers, advertising/announcements to community and paddling
organizations.

Shuttle signage at safe loading stations at each shuttle stop

Corresponding administration & permit fee

Liability insurance coverage ‘

Associated overhead costs



PROJECT ORGANIZATION AND BACKGROUND

Project Organization:

The River Store Inc. (TRS) will administer the EDCAQMD contracts including public liability
insurance, corresponding permits, vehicle drivers, acquisition, maintenance, administration and
support. Additionally, under continued TRS administration there is the possibility to create a
separate LLC to sub-contract the shuttle.

Background:

Primary responsible parties include Dan Crandall and Martin Harris whose qualifications to
successfully carry out the proposed shuttle program are detailed below:

Dan Crandall is President and majority shareholder of The River Store Inc. and has held this
position since purchasing the company in 2004. He also owns and operates Current Adventures
Kayak School, a sole proprietorship, from its Lotus base since its inception in 1994 -

http://www theriverstore.com, http://www.currentadventures.com.

As part of the administration of these entities Dan’s responsibilities include:

e Coordinating and scheduling the disbursement of resources throughout Central
California - including multiple 15 passenger vans, trailers, instructors and
kayaking/rafting equipment.

e Annual and ongoing responsibility to negotiate, acquire and update insurance policies.
As well as administer numerous permits, concession contracts, their resultant reports and
accounts with such entities as California State Parks (2), U.S. Forest Service (4), BLM,
and El Dorado County.

e Hiring, training and managing a combination of over 20 employees for both The River
Store and Current Adventures with a special focus on assessing and enhancing the public
service, safety and judgment skills of all employees.

e Development of kayak trips and outings/services with associated pricing schedules,
logistical planning and contract negotiations/fulfillment in collaboration with numerous
entities including 8 local or regional Parks and Recreation departments, REI and REI
Adventures. As well as travel trips to destinations including Costa Rica, New Zealand,
Scotland, Chile, The Grand Canyon, Panama, Oregon, Alaska and Utah.

Martin Harris is a family man who works as a West Slope of El Dorado County General
Contractor that has lived in the river community for over eight years - http://www.martinharris.us.

His experience includes:

e Sixteen years of previous General Management experience including all aspects of
starting and developing large transportation oriented business models and the associated
financials and employee management responsibilities.

e The current vice president of the El Dorado County River Management Advisory
Comnmittee.

e A mechanic, fabricator, and equipment guy, Martin is CAD capable and experienced in
the acquisition and management of maintenance for vehicles similar to what the shuttle
program would utilize.



Emissions Benefits/Cost Effectiveness (ULEV Ultra Low Emission Vehicle — 8501-10000 Ibs)

Effectiveness Period

Days (D)

Chili Bar (CB)
Chili Bar (CB)
Gorge
Gorge

=1 year

=176

Van Passengers  # of Vehicles #ofTrips  # of Ways
11 3 2 6
] 2 1 2
11 2 I 2
11 3 2 6

Chili Bar (9:30, 10:00, 10:30, 11:00, 3:00, 3:30) Gorge (11:30, 12:00, 4:30, 5:00, 5:30, 6:00)

Ridership (R)

Annual Van/Shuttle VMT
(Van VMT)

Adjustment (A) on auto trips

Auto Trip Length (L)

Adjustment (AA) for auto
Access to and from shuttle

Trip Length (LL) for auto
Access to and from shuttle

Annual Auto Trips Reduced

Annual Auto VMT Reduced

Annual Emission Reductions

= (River Van Passengers * # of Vehicles * # of Trips) +
(“Dead Head” Van Passengers * # of Vehicles * # of Trips)

=[N 1*3*2)H(11*2* 1) +H(11*2* 1)y +H(11*3*2))

H1*3*2+-(1 1*2* 1) +(11*2* I +H(11*3*2)] = 176 + 176 = 352

= (# of Vehicles * D * # of Ways * 11.2 Chili Bar Miles) + (# of
Vehicles * D * # of Ways * 13.5 Gorge Miles) =
(3*76*6*11.2) + (2*76*2*11.2) + (3*76*6*13.5) + (2 *76*2*13.5)
= 15322 + 3405 + 18468 + 4104 = 41299 miles/year

=1

= River Trip - CB (11.2*2) = 22.4 miles Gorge (13.5*2) = 27.0 miles
“Dead Head” Trip - CB = 11.2 miles Gorge = 13.5 miles
(River trip includes initial trip miles & miles back to retrieve car)

=.75 (Default)

= § (Default)

=[(D) * (R) * (A)I*[1-(AA)]
[76*352%1]*[1- .75] = 6688 trips/year

=[(D)* (R)* (A)*[(L) - ((AA) * (LL)}]
River [(76*88%1)* (22.4 - (75*5))] + [(76+88* 1) * (27.0 - (.75%5)] +
“Dead Head” [(76*88*1)* (11.2-(.75*5))] + [(76*88*1) * (13.5 — (.75*5))]
=280227 + 115034 = 395261 miles/year

= [(Annual Auto Trips Reduced) * (Auto Trip End Factor)
+ (Annual Auto VMT Reduced) * (Auto VMT Factor) —
(Van VMT) * (Van VMT factor)}/454

i Nay! 3 Ot ‘} ,‘;
(Default Factors for 2004 Vehicle) — 20705 ardraae 17

ROG:  [(6688*1.719) + (395261*0.470) — (41299*0.14)/454 = 421.78 Ibs/year

NOx: [(6688*0.721) + (395261*0.602) — (41299*0.20)}/454 = 516.54 Ibs/year

PM10: [(6688*0.014) + (395261*0.218) — (41299*0.27)}/454 = 165.44 Ibs/year
Total Lifetime Emissions Reduced 1103.76

Capital Recovery Factor (CRF) = 1.03

Cost Effectiveness of Total Funding Dollars = {(CRF*Funding)/ (ROG + NOx + PM10)]
[(1.03*212592)/ (1103.76)] = $198.39/1b

Cost Effectiveness of AB2766 Funding Dollars = [[CRF*AB2766 Funding)/ (ROG + NOx + PM10))
[(1.03*101323.20)/ (1103.76)] = $ 94.55/Ib



Emissions Benefits/Cost Effectiveness Alternative (ULEV — 8501-10000 ibs)

Effectiveness Period =1 year
Days (D) =176
Van Passengers  # of Vehicles #of Trips # of Ways
Chili Bar 11 2 2 4
Chili Bar 1 2 1 2
Gorge 11 2 1 2
Gorge 11 2 2 4

Chili Bar (9:30, 10:00, 10:30, 11:00, 3:00, 3:30) Gorge (11:30, 12:00, 4:30, 5:00, 5:30, 6:00)

Ridership (R) = (River Van Passengers * # of Vehicles * # of Trips) +
(“Dead Head” Van Passengers * # of Vehicles * # of Trips)
=[(L1*252H(11*2* 1) +(11*2* 1)+(11*2%2)]
HT* 222+ (11*2* 1+(11*2* 1) +(11*2%2)] = 132 + 132 = 264

Annual Van/Shuttle VMT

(Van VMT) = (# of Vehicles * D * # of Ways * 11.2 Chili Bar Miles) + (# of
Vehicles * D * # of Ways * 13.5 Gorge Miles) =
(2%76%4*11.2) + (2*76*2*11.2) + (2*76*4*13.5) + (2 *76*2*13.5)
= 6810 + 3405 + 8208 + 4104 = 22527 miles/year

Adjustment (A) on auto trips =1

Auto Trip Length (L) = River Trip - CB (11.2*2) = 22.4 miles Gorge (13.5*2) = 27.0 miles

“Dead Head” Trip - CB = 11.2 miles Gorge = 13.5 miles
(River trip includes initial trip miles & miles back to retrieve car)

Adjustment (AA) for auto

Access to and from shuttle =.75 (Default)

Trip Length (LL) for auto

Access to and from shuttle =5 (Default)

Annual Auto Trips Reduced =[(D) * (R) * (A)*[1(AA)]

[76*264* 1 ]*[1- .75] = 5016 trips/year

Annual Auto VMT Reduced ={D)* R)* (A)I(L) - ((AA) * (LL)})
River [(76*66*1)* (2.4 —(.75*5))] + [(76*66*1) * (27.0 - (.75*5))] +
“Dead Head” [(76*66*1)* (11.2 - (.75*5))] + [(76*66* 1) * (13.5 — (.75*5))]
=210170 + 86275 = 296455 miles/year

Annual Emission Reductions = [(Annual Auto Trips Reduced) * (Auto Trip End Factor)
+ (Annual Auto VMT Reduced) * (Auto VMT Factor) —
(Van VMT) * (Van VMT factor)}/454

(Default Factors for 2004 Vehicle)
ROG:  [(5016*1.719) + (296455*0.470) — (22527*0.14))/454 = 318.94 Ibs/year
NOx:  [(5016*0.721) + (296455*0.602) — (22527*0.20))/454 = 391.13 Ibs/year
PM10: [(5016%0.014) + (296455*0.218) — (22527*0.27))/454 = 129.10 Ibs/year
Total Lifetime Emissions Reduced 839.17
Capital Recovery Factor (CRF) = 1.03

Cost Effectiveness of Total Funding Dollars = [(CRF*Funding)/ (ROG + NOx + PM10)]
[(1.03*161928)/ (839.17)] = $198.75/1b

Cost Effectiveness of AB2766 Funding Dollars = [([CRF*AB2766 Funding)/ (ROG + NOx + PM10)]
[(1.03*76726.66) (839.17)] = $94.17/1b



WORK STATEMENT

July 2008

¢ Initial trailer fabrications and van acquisitions
Press release and marketing of impending shuttle operations through variety of public and
private sources to reach desired demographics and multiple potential user groups to include
but not limited to private boater clubs and organizations, outfitters, rafting chapters, hiking
clubs, citizens groups and chambers of commerce.

e  Website and phone reservation/information lines implemented.

e Trial runs of schedules and routes for confirmation and adjustment purposes
¢ Hiring and orientation of drivers

e  First billing installment submitted to EDCAQMD

August 2008

e Provide shuttle services 4 days/week between Chili Bar and Salmon Falls and including
intermediate Coloma Valley stops.
e Second billing installment submitted to EDCAQMD

September — October 2008

e Provide shuttle services 2 days/week between Chili Bar and Salmon Falls and including
intermediate Coloma Valley stops.

e Third and “Season” end billing instaliment to EDCAQMD

April 2009

o Marketing and Press releases of impending resumption of shuttle services available May-June
s Hiring and orientation of new drivers as needed

May - June 2009
e Provide shuttle services 4 days/week between Chili Bar and Salmon Falls and including

intermediate Coloma Valley stops.
e Final report and billing submitted to EDCAQMD for fiscal year 2008-2009 grant contract

10



FUNDING REQUEST/BREAKDOWN OF COST

Funding Request
The River Store is requesting a maximum allocation of $101,323 of AB2766 DMV Surcharge funds to this project.

The funding will provide for 76 days of shuttle service for the South Fork American River corridor.

Total Project Proposal Alternative
Funding 212,592 161,928
Project Costs
River Store Shuttle Materials 113,920 82,280
River Store Shuttle Personal 84,672 67,648
Admin Fees/Permits 8,000 8,000
Marketing/Online Website Reservation Setup 6,000 4,000
212,592 161,028 |
AB2766 Funds Proposal Alternative
Funding 101,323 76,727
Project Costs
River Store Shuttle Materials 69,124 48,414
River Store Shuttle Personal 24,199 20,313
Admin Fees 8,000 8,000
——
101,323 76,727
Matching Contribution Proposal  Alternative
River Trust Fund - El Dorado County River Management
(Sec El Dorade County Parks Letter Appendix B)
Funding 27,000 22,000
Project Costs
River Store Shuttle Materials 15,165 12,085
River Store Shuttle Personal : 5,835 5915
Marketing/Online Website Reservation Setup 6,000 4,000
27,000 22,000
Matching Projected Revenue Proposal Alternative
Shuttle Fees
(See 2007 SFA River Use Counts Appendix A)
Funding
$5/Ride + $20/Raft Assuming 5% of Daily Ridership are Rafters w/one raft for every 4 riders - Daily Ridership (A) 352,
(B) 264 140,448 105,336
Less 40% River Store Inc. Margin 56,179 42,134
84,269 63,202
Project Costs
JRiver Store Shuttle Materials 29,292 21,395
River Store Shuttle Personal 54,976 41,806
84,269 63,202

11




SCHEDULE OF DELIVERIES/SELF-MONITORING PROGRAM
Deliverables:
South Fork American River corridor shuttle service during the following time period:

July 2008 — Trial Runs, Vans & Trailers
August 2008 — Weekends & 2 Weekdays
September 2008 — Weekends

October 2008 — Weekends

May 2009 — Weekends & 2 Weekdays
June 2009 — Weekends & 2 Weekdays

Monitoring:

The River Store Inc. will submit one (1) project report to EDCAQMD documenting the overall
usage and passenger boarding statistics per day (See following Sample AB2766 Project Report).
Additionally, other informal surveys of the riders, paddling and local community will be
implemented and the results shared with EDCAQMD. (See initial shuttle survey done on
surveymonkey.com Appendix B)

12




AB2766 PROJECT REPORT

Project Name: The River Store South Fork American River Shuttle 2008

EDCAQMD Contract No.

Reporting Period:

AUG - OCT 2008 & MAY-JUNE 2009

DAY

DATE

PASSENGER BOARDINGS

TOTAL PASSENGER TRIPS

el [oo] R Lo Y [V,] H-N (V) £ N7 [20

13



APPENDIX A

2007 SFA River Use Counts
Informal SFA Shuttle Survey taken on Surveymonkey.com




2007 Private Institutional Weekend Use by Boater
Submitted by El Dorado County River Supervisor

South Fork American River
Private Institutional
Date Chili Bar Gorge Date Chili Bar Gorge

5/26/2007 - 197 251 5/26/2007 17 0

5/27/2007 211 199 5/27/2007 0 0

6/2/2007 161 107 6/2/2007 0 0

6/3/2007 169 155 6/3/2007 0 0

6/9/2007 259 296 6/9/2007 0 0

6/10/2007 138 301 6/10/2007 0 0]

6/16/2007 192 100 6/16/2007 0 15

6/17/2007 207 202 6/17/2007 59 20

6/23/2007 273 362 6/23/2007 42 68

6/24/2007 185 207 6/24/2007 0 47

6/30/2007 255 302 6/30/2007 26 39

7/1/2007 212 0 7/1/2007 0 0

7/7/2007 187 550 7/7/2007 0 63

| 7/8/2007 189 174 7/8/2007 0 18
| 7/14/2007 325 490 7/14/2007 71 35
7/15/2007 207 246 7/15/2007 0 77
7/21/2007 183 450 7/21/2007 32 139

7/22/2007 325 303 7/22/2007 10 44

7/28/2007 283 479 7/28/2007 22 70

7/29/2007 226 286 7/29/2007 0 45
8/4/2007 264 548 8/4/2007 0 129

8/5/2007 345 228 8/5/2007 23 23
| 8/11/2007 208 535 8/11/2007 4 127

| 8/12/2007 268 383 8/12/2007 23 7
8/18/2007 277 619 8/18/2007 95 57

8/19/2007 243 365 8/19/2007 53 54

8/25/2007 252 388 8/25/2007 0 94

8/26/2007 117 357 8/26/2007 0 58

9/1/2007 272 383 9/1/2007 0 55

9/2/2007 383 224 9/2/2007 0 0

Average 234 316 Average 16 43

550 59
Private Institutional
Average Weekend Day Use Average Weekend Day Use
609
Total

Average Weekend Day Use

Proposal Alternative
Daily Ridership 176 132
% of Average Weekend Day Use 28.91% 21.68%



SurveyMonkey - Survey Results Page 1 of 4

SUWQYMOHI(QY. com Logged in as “tsimsiman Logo_ff_l
because knowledge is everything
Home l Create Survey ( My Surveys l Address Book I My Account | l Help Center
survey title: . .
SFA SHUTTLE PROGRAM edit Title [ design survey “ collect responses H analyze resuits l
I[gﬂ] View Summary ] [ current report: Default Report . nggﬁli
. .
| & Browse Responses E ™
. "~ % Response Summary Total Started Survey: 261
| °r Filtar Responses ] Total Completed Survey: 250 (99.6%)

i. g’, Downioad Respomui

Page: Default Section

‘ @ Share Responses 1'

1. | am (select all that apply):

Response Response

Percent Count
Alocal [ 12.4% 31
A Hardshell Kayaker [ : ] 66.8% 167
An Inflatable Kayaker [ ] 27.2% 68
A Canoeist [ 1.6% 4
ARafter [ | 58.8% 147
ARiver Boarder [ ] 5.2% 13
An Institutional Group  [__] 9.6% 24
AHiker [ ] 26.0% 65
ABiker [ ] 23.2% 58
3 view Other (please specify) 0 3.2% 8
answered question 250
skipped question 1

2. Reasons to ride a shuttle (select all that apply):

Response Response

Percent Count
SaveOnGas [ 1 82.8% 207
No Shuttle Partner [ ] 56.4% 141
Improve Air Quafity [ _ 1 71.2% 178
Avoid More Driving [ ] . 80.8% 202
Local [} 15.2% 38

http://surveymonkey.com/MySurvey Responses.aspx?sm=KUJuy6T5D%2b7tS%2fdSoa5... 3/11/2008



SurveyMonkey - Survey Results Page 2 of 4

Less Hassle [ ] 74.0% 185

Other (piease specify) @ 34
answered question 250

skipped question 1

3. What is your total travel time to the South Fork American River?

Response Response

Percent Count
local [} 12.4% 31
<30 Minutes [ | 8.8% 22
30 Minutes  [___ | 14.4% 36
12Hours [ ] 28.8% 72
23Hours [} 26.0% 65
>3Hours [ ] 9.6% 24
answered question 260
skipped question 1
4. | would ride the shuttle from:
Never 1-2 23 >4 Rating  Response
times/weoek times/week times/week Average Count

14.0% 78.8%

Henningson Lotus Park to Chili Bar 35) (187) 6.4% (16) 0.8% (2) 1.94 250

Skunk Hollow to Chili Bar 5(:::)‘ 38.4% (96) 4.4% (11) 0.8% (2) 1.50 250

Skunk Hollow to Henningson L:;u:( 3(793‘)% 5(:‘2:)% 24% (6) 0.8% (2) 166 | 250
42.8% 52.0%A

Skunk Hollow to Greenwood Creek (107) (130) 5.2% (13) 0.0% (0) 1.62 250

Marshall Gold to Greenwood Creek 7(::0’)‘ 28%(67)  12%(3)  0.0%(©) 125 250

Greenwood Creek to Marshall Gold 6((1):29)6 37.6% (94) 1.6% (4) 0.0% (0) 1.41 250

answered question 280

skipped question 1

5. 1 would ride a shuttle with (select all that apply):

Response Response
Percent Count

http://surveymonkey.com/MySurvey Responses.aspx?sm=KUJuy6T5D%2b7tS%2fdSoa5... 3/11/2008



SurveyMonkey - Survéy Results Page 3 of 4

No Equipment [ ] 37.2% 93

My K.ayak & Paddle [ ] 72.4% 181
MyRaft & Paddles [ ] 32.0% 80
My Bike [ 6.4% 16

My River Board [] 2.8% 7
Other (please specify) ;vi ow 13

answered question 250

skipped question 1

6. Please select all the fee rates you find reasonable for a shuttle ride with equipment:

Response Response
Percent Count .

so [ ] 14.0% 35

$1-$2perride [ | 23.2% 58

$3 - $4 per ride E_‘___:] 38.8% 97

$6 - $6 perride | ] 52.0% 130
$7-$8perride [ | 16.4% 41
$9-$10perride [ ] 21.2% 53
$30 Monthly Pass [ ] 21.6% 54
$50 Two Month Pass [ | 16.4% 41
$75 SeasonPass [ | 25.6% 64
Other (please specify) @ 20

answered question 250

skipped question 1

7. Please rate the following:

ImpoNr:tnce important lm::rnyant At:t:::o R‘::::: *

Shuttle Convenience 1.6% (4) 46.0% (115)  52.4% (131) 251 250
Shuttle Location ~ 4.0% (10) 47.2%(118)  48.8% (122) 245 250
Shuttle Safety  22.4% (56) 48.8% (122) 28.8% (72) 2.06 250
Shuttle Frequency 3.2% (8) 54.0% (135)  42.8% (107) 2.40 250
answered question 250

skipped question 1

http://surveymonkey.com/MySurvey_Responses.aspx?sm=KUJuy6T5D%2b7tS%2fdSoa5... 3/11/2008




EL DORADO TRANSIT

6565 COMMERCE WAY

DIAMOND SPRINGS, CA 95619-9454
(530) 642-5383

FAX (630) 622-BUSS
www.eldoradotransit.com

March 14, 2008

Ms. Marcella McTaggart

Air Pollution Controt Officer

El Dorado County Air Quality Management District
2850 Fairlane Court

Placerville, CA 95667

RE: Support for The River Store Shuttle
AB2766 Grant Program

Dear Ms. McTaggart:

The El Dorado County Transit Authority (El Dorado Transit) endorses the River Store,
Inc. request for AB 2766 grant funds to provide shuttle services within the Coloma
Valley and between communities.

El Dorado Transit is the designated Consolidated Transportation Service Agency
(CTSA) for the Western Slope of El Dorado and a public transit operator. As the CTSA,
El Dorado Transit strives to coordinate transportation services and the proposed shuttle is
an excellent opportunity for coordination between private and public entities resulting in
improved access to public transportation; supportive of economic development and
emissions reduction. The proposed community shuttle will connect with the El Dorado
Transit Placerville route which enhances transportation options to residents and visitors.

We strongly recommend that the El Dorado County Air Quality Management District
approve the River Store Inc.grant for the proposed shuttle service. The proposed river
and community shuttles will meet the AB 2766 program objectives of reducing
emissions.

Sincerely.
Mindy% ékson

Transit Director



The County of El Dorado
Deeartment ol General Services

Airports Parks &

Grounds Division

Jordan L. Postewait, Manager

Phone {530) 621-6052 Fux (530) 295-2540

March 4, 2008

Marcella McTaggart

El Dorado County

Air Quality Management District
2850 Fairlane Court

Placerville, CA 95667

Dear Ms. McTaggart,

This letter is to inform you of El Dorado County Parks River Program’s support of the
application for grant AB 2766 for the purposes of a South Fork American boater shuttie
service.

In addition the County’s River Management Advisory Committee (RMAC) also is in support of
this endeavor. At the February RMAC meeting the committee voted to approve support of the
application and also in support of using $27 000 from the County’s "River Trust Fund” for the
grant match.

El Dorado County started managing river use on the South Fork American River in 1981 with’
the adoption of the Streams and Rivers Ordinance chapter 5.48 and subsequently the first
County River Management Plan (RMP) in 1984, both with the goal to help mitigate and
monitor impacts from river use.

The current RMP, 2001, has several programs that have not been implemented, one of which
is a boater shuttle to reduce impacts associated with vehicle traffic. Element 3.1 of the RMP
states that: “The County will encourage the private sector to implement a river shuttle service.
The County will assist in the implementation of this shuttle service or, if the private sector is
unable to do so, the County may investigate operating this shuttle service.”

Another benefit of a boater shuttle would be reduced parking congestion at certain locations
by removing the need to park at these locations or the need to drive multiple vehicles to run a
river trip. Two of these locations are Salmon Falls and Greenwood Cr. parking areas. These
locations are under management of CA State Parks (SP) and the Bureau of Land Management
(BLM). The parties of this endeavor are aware of this goal and have pledged to coordinate and
work with the SP, BLM and County if the shuttle service unknowingly increases the parking
problems associate at various locations.

/} cz“z/? //// . Afy/é% -

Noah Rucker -Triplett
El Dorado County River Recreation Supervisor




A State of California « The Resources Agency Amold Schwarzenegger, Governor

‘ DEPARTHENT OF PARKS AND RECREATION « P.O. Box 942896 « Sacramento, CA 94296-0001 Ruth Coleman, Director

* Auburn State Recreation Area — 501 E| Dorado Street - Aubum, CA 95603
Phone: 530-885-4528; FAX: 530-885-2798

March 5, 2008

Marcella McTaggart

El Dorado County

Air Quality Management District
2850 Fairlane Court

Placerville, CA 95667

Re: Grant Request for South Fork American River Shuttle Proposal

Dear Ms.McTaggart,

it is with pleasure that | am sending this letter to endorse the concept of the South Fork American
River Shuttle program currently being developed by Dan Crandall, owner of the River Store in
Lotus CA. and that is to be partially funded by the River Trust Fund (as voted by members of
RMAC).

As you may be aware, there are tens of thousands of non-commercial boaters recreating on the
South Fork of the American river primarily during the spring, summer and fall seasons. Two of the
access locations for these boaters are at Marshall Gold State Historic Park and at the Saimon
Falls area of Folsom Lake SRA. Both of these locations are units of California State Park system.

A negative aspect of this form of recreation is the vehicle traffic associated with the necessary
shuttles needed for transportation of people and their equipment — both to the put-in locations
where the trips begin and to the take-out locations where the trips conclude.

A secondary problem associated with this activity is the corresponding impact on the available
parking spaces in the already over stressed parking lots and roadside parking shoulder areas in
the Saimon Falls Bridge area.

A shuttie such as that which is being proposed, would help to relieve the number of vehicles on
the roadways; have less impact on parking areas; improve air quality; save time for those
recreating on the rivers; and would also offer a more efficient means for the non-boating public to
access the various recreational access points in the area.

I would like to thank you for your consideration on this matter. Should you have any questions or if

* you would like to discuss this further, please feel free to give me a call at (530) 823-4164.

Respectfully - :
Bill Deitchman

Whitewater Program Manager
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United States Department of the Interior

BUREALU OF LAND MANAGEMENT E
Falsont reld Othee

63 Nutoma Street
Folsam, Californiz 95030
www cahlingov/iolsom

W
7

Marcella McTaggart

Ll Dorado County

Arr Quality Management District
2850 Fairlane Court

Placerville, CA 95667

Dear Ms McTagpart:

The Bureau of Land Management, Folsom Field Office supports the creation of a

boating shuttle program for the South Fork American River corridor and the Coloma
Valley.

This Shuttle program will eftectively reduce congestion and overflow parking at the put-
in and takc out facilitics along Highway 49. It would also reduce traffic congestion in the
surrounding communities of Coloma and Lotus. Hopefully this program will flourish and
set an examiple as an efficient, effective and convenient shuttle system that will expand in
the future.

Sincercly

m g L

{__/ James Eicher
Acting Folsom Field Manager

TAKE PR!DE‘E 4
INAMERICATS G

—http:#atfalfa-uedavis.edu/+producing/variety/tables/2007/06Scott%20Valley%20'07 htm 3/16/2008 —— -
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Coloma-Lotus Chamber of Commerce

PO Box 608
Coloma, CA 95613

COLOMA-LOTUS

CHAMBER OF COMMERCE

Marcella McTaggart

El Dorado County Air Quality Management District
2850 Fairlane Court

Placerville, CA 95667

Dear Ms. McTaggart

At the March 11, 2008 meeting of the Coloma-Lotus Chamber of
Commerce, it was unanimously approved that a letter of support be
prepared and sent endorsing the South Fork American River Shuttle
Program as proposed by Dan Crandall and the River Store.

It is strongly believed that such a program will strongly benefit the
community; we support the program fully.

Sincerely,

Marjorie Sanborn
President
Coloma-Lotus Chamber of Commerce

530-622-6919

http://alfalfa.ucdavis.edu/+producing/variety/tables/2006/05UCDavis%20'06.htm 3/16/2008



