
El Dorado County

Department of Transportation

Task Order Budget Form
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LABOR RATE 156.00$         183.00$         194.00$         96.00$           144.00$         192.00$         130.00$         87.00$           

ITEM OF WORK DESCRIPTION

A PRE-CONSTRUCTION STAGE

PCS02 - Construction Submittals 40 6,240.00$      

PCS03 - Pre-Construction/Pre-Grade Meeting 5 780.00$         

B CONSTRUCTION STAGE

CS01 - Construction Meetings 24 24 6,048.00$      

 CS02 - Construction Oversight 192 29,952.00$    

C CONSTRUCTION CONTRACT EXECUTION STEP

CCE01 - Site & Materials Inspection 480 240 60 92,160.00$    

CCE01 - Site & Materials Inspection - Supplemental 

Inspection 48 24 6 9,216.00$      

CCE01 - Site & Materials Inspection - Administration 48 48 24 17,640.00$    

CCE03 - Tracking Contractor's Schedule 24 3,744.00$      

CCE04 - Prepare Pay Estimate 40 6,240.00$      

CCE05 - Prepare Contract Change Orders 40 6,240.00$      

CCE08 - Final Inspection Punch List 4 624.00$         

CCE09 - PDT Final Construction Inspection 2 2 504.00$         

D CONSTRUCTION SWPPP MONITORING STEP

CSW01 - Complete Permanent Outfall Water Quality 

Compliance Sampling 12 1,152.00$      

CSW02 - Complete Temporary BMP Photo 30 4,680.00$      

CSW03 - Construction SWPPP Monitoring Report 24 3,744.00$      

E FINAL CONSTRUCTION DOCUMENTS

FCD01 - Final Construction Report (Admin Draft FCR) 40 4 6,588.00$      

FCD02 - Admin Draft Record Drawings 8 40 6,664.00$      

FCD04 - Complete FCR 8 4 1,596.00$      

FCD05 - Complete RD 4 16 2,812.00$      

-$               

SUB-TOTAL HOURS 473 12 48 566 264 66 104 32

PRIME LABOR COST 73,788.00$    2,196.00$      9,312.00$      54,336.00$    38,016.00$    12,672.00$    13,520.00$    2,784.00$      206,624.00$  

Labor Related % Costs 0% -$               

PRIME DIRECT COST (Non-labor costs) 16,098.00$    

TOTAL PRIME COST BEFORE MARK UP 222,722.00$  

SUBCONSULTANT MARK UP 0% -$               

CONTINGENCY 26,823.00$    

TOTAL 249,545.00$  

TOTAL NOT-TO-EXCEED COST 249,545.00$  

                                                                       AGMT # 04-607

                                                                        Task Order #04-607-18-00

2. The distribution of hours and expenses between staff and tasks are estimates only.  This spreadsheet represents the composition of the total not-to-exceed budget for the project.  In the 

performance of the scope of services to be provided in accordance with this budget, Stantec Consulting, Inc. may request to reallocate the hours and expenses listed herein among personnel and 

among the various tasks identified herein, so long as the total not-to-exceed amount of the Task Order is not exceeded, and subject to Contract Administrator approval.  In no event shall the not-to-

exceed amount of this Task Order be exceeded.
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 1. If subconsultants are utilized, attach a schedule of specific subconsultant staff and billing rates (fee schedule) 
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