
COUNTY OF EL DORADO 
DEPARTMENT OF TRANSPORTATION 

AGREEMENT FOR CONSTRUCTION SERVICES 

THIS AGREEMENT made and entered into by and between the COUNTY OF EL DORADO, a political subdivision of 
the State of California, acting through the governing body or board thereof (hereinafter referred to as "County"), and 
CONSOLIDATED ENGINEERING, INC., duly qualified to conduct business in the State ofCalifornia, whose principal 
place of business is (hereinafter referred to as "Contractor"); 

RECITALS 

WHEREAS, Contractor has duly submitted a bid proposal for the captioned project upon which County has awarded this 
contract; 

That for and in consideration of the mutual promises, covenants, agreements, and conditions herein contained, the parties 
hereto agree with each other as follows: 

1. Contract Documents 

The complete Agreement between the parties consists of and is set forth in the Contract Documents. The Contract 
Documents consist of: (a) the Notice to Bidders; (b) the bid forms which include the accepted Proposal, Bid Price 
Schedule and Total Bid, Subcontractor List, Section 10285. l Statement, Section 10162 Questionnaire, Section 
10232 Statement, Drug Free Workplace Certification, Noncollusion Affidavit, Iran Contracting Act Certification, 
the Contract which includes this Agreement with all Exhibits thereto, including, the Bidders' Bond, Performance 
Bond, and Payment Bond; (c) the State ofCalifornia Department ofTransportation (Caltrans) Standard Plans 2024, 
and Standard Specifications 2024, the Manual of Uniform Traffic Control Devices (MUTCD), and standard 
drawings from the Design and Improvement Standards Manual of the County of El Dorado, revised March 8, 1994 
including Resolution 199-91 and Resolution 58-94 to adopt changes to the Design and Improvement Standards 
Manual; ( d) all Addenda incorporated in those documents before their execution, and all Contract Change Orders 
issued in accordance with the Contract Documents which may be delivered or issued after the Effective Date ofthis 
Agreement and arc not attached hereto; (c) the prevailing Labor Surcharge And Equipment Rental Rates (when 
required) as determined by Caltrans to be in effect on the date the Work is accomplished; (f) executed Certificate 
of Insurance forms; (g) an executed Department of the Treasury Internal Revenue Service Form W -9 or County 
Payee Data Record Form, whichever is applicable; (h) all the obligations of County and of Contractor which are 
fully set forth and described therein; and all Contract Documents which are hereby specifically referred to and by 
such reference made a part hereof. All Contract Documents are intended to cooperate so that any work called for 
in one and not mentioned in the other is to be executed the same as if mentioned in all Contract Documents. 
Contractor agrees to perform all of its promises, covenants, and conditions set forth in the Contract Documents, and 
to abide by and perform all terms and conditions set forth therein. In case ofconflict between this Agreement and 
any other contract document, this Agreement shall take precedence. In case of conflict between any contract 
documents other than this Agreement, the documents shall take precedence in the order identified above, beginning 
with (a) and ending with (h). 

2. Execution of Contract 

The successful Bidder must sign the Agreement. 

Deliver to Office Engineer: 
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I) Two Original Signed Agreements 
2) Contract Bonds 
3) Documents identified in Article I 
4) Documents identified in the Notice ofAward letter. 

Office Engineer must receive these documents within lO business days of the date of the Notice of Award of 
Contract letter. 

The Bidder's security may be forfeited for failure to execute the Contract, furnish any bond, or provide the required 
insurance documents within the time specified. 

The Department does not provide hard copies of the Contract Documents, including the Project Plans to the 
successful bidder. 

3. The Work 

Contractor is engaged in the business ofdoing the services and tasks required by this Agreement. Contractor agrees 
to furnish, at Contractor's own cost and expense, all tools, equipment, vehicles, apparatus, facilities, labor, 
materials, supplies, and all utility and transportation services to perform and complete in a good and workmanlike 
manner, furnished and installed, and complete and ready for use. Services shall include, but not limited to, those 
tasks as identified in Exhibit B, marked "Project Scope and Specifications," incorporated herein and made by 
reference a part hereof. 

Contractor shall perform the Work in accordance with all the terms and conditions ofthe Contract Documents and 
in a safe, professional, skillful, and workmanlike manner. Contractor is responsible for ensuring that its employees, 
as well as any subcontractor ifapplicable, perform the services and tasks required under this Agreement accordingly. 

All work within the roadway for Bid Schedules A shall be completed prior to June 30, 2026. 

4. Location of Work 

Said work is to be performed as described in Exhibits A, B, C, and D. 

5. Contract Price 

All bids will be compared on the basis of the Proposal Pay Items and Bid Price Schedule of the quantities ofwork 
to be done. The award ofContract, if it will be awarded, will be to the lowest responsive, responsible Bidder whose 
proposal complies with all the requirements prescribed. The lowest responsive, responsible Bidder will be the 
Bidder submitting the lowest total ofall the bid items. In the event of a discrepancy between the unit price bid and 
the extended unit total as stated on the Proposal, the County uses the amount bid for the unit price in calculating the 
additive total of the bid items for purposes of award, including revisions by Addenda, and as specified in the 
Proposal instructions. 

County hereby promises and agrees with said Contractor to employ, and does hereby employ, said Contractor to 
provide the material and to do the Work according to the terms and conditions of the Contract Documents herein 
contained and referred to, for the prices hereinafter set forth, and hereby contracts to pay the same at the time, in 
the manner and upon the conditions herein set forth; and the said parties for themselves, their heirs, executors, 
administrators, successors and assigns, do hereby agree to the full performance of the covenants herein contained. 
County shall pay Contractor for the completion ofthe Work in accordance with the Contract Documents in current 
funds the Contract Prices named in Contractor's Bid and Bid Price Schedule, a copy of which is attached hereto as 
Exhibit A. 

6. Time of Completion 
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Time is ofthe essence, except as provided below for work within the roadway for Bid Scheduled:\ through F, 
the Work under the Contract shall be completed within ONE HUNDRED TWENTY (120) Working Days from the 
date specified in the official Notice to Proceed, unless an extension oftime or suspension ofWork is authorized in 
writing in accordance with a Contract Change Order. The contract working days begin on the date stated in the 
Notice to Proceed. The County will issue Notice to Proceed after Contract approval. Contract working hours are 
between the hours of7:00 a.m. to 7:00 p.m. 

The County may suspend Work due to environmental permit restrictions or inclement weather. During the 
suspension, the County pays for winterization costs or costs associated with water pollution control within the 
County's project area, as applicable. The County pays for any other Contract Work required to be performed within 
the County's project area during the suspension under Exhibit B - Project Scope and Specifications. 

County and Contractor recognize that time is of the essence of the Agreement and that County will suffer financial 
loss if the Work is not completed within the time specified in the Notice to Bidders annexed hereto, and stated 
above plus any extensions thereof. They also recognize the delays, expense, and difficulties involved with proving 
in a legal proceeding the actual loss suffered by County ifthe Work is not completed on time. Accordingly, instead 
ofrequiring any such proof, County and Contractor agree that as liquidated damages for delay (but not as a penalty) 
Contractor shall pay County the sum of THREE THOUSAND FIVE HUNDRED DOLLARS ($3,500), as 
liquidated damages and not as a penalty, for each and every calendar days delay in finishing the Work in excess of 
the Contract time prescribed herein. 

:\iotwithstanding the liquidated damages for all other work in the contract, all work within the roadway for Bid 
Schedules A shall be completed prior to June 30, 2026. The County may deduct specified damages from payments 
for each day needed to complete a work part in excess of the specified completion date for the work part. Damages 
for untimely completion ofa work part may not be equal to the daily amount specified as liquidated damages for 
the project as a whole, but the Department does not simultaneously assess damages for untimely completion of a 
work part and the whole work. Damages accrue starting the 1st day after an unmet completion date through the day 
the work part is complete. Liquidated damages for not completing all work within the roadway for Bid Schedule A 
by June 30, 2026 is ONE THOUSAND DOLLARS ($1,000) per day. 

7. Measurement and Payment 

Payment 

The Department pays you for furnishing the resources and activities required to complete the work. The 
Department's payment is full compensation for furnishing the resources and activities, including: 

I. Risk, loss, damage repair, or cost of whatever character arising from or relating to the work and 
performance of the work 

2. PLACs and taxes 
3. Any royalties and costs arising from patents, trademarks, and copyrights involved in the work 

The Department does not pay for your loss, damage, repair, or extra costs of whatever character arising from or 
relating to the work that is a direct or indirect result ofyour choice ofconstruction methods, materials, equipment, 
or manpower, unless specifically mandated by the Contract. Payment is: 

I. Full compensation for all work involved in each bid item shown on the Bid Item List by the unit of 
measure shown for that bid item 

2. For the price bid for each bid item shown on the Bid Item List or as changed by change order with a 
specified price adjustment 
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Full compensation for work specified in the Contract Documents is included in the payment for the bid items 
involved unless: 

1. Bid item for the work is shown on the Bid Item List 
2. Work is specified as change order work 

Work paid for under one bid item is not paid for under any other bid item. Payment for a bid item includes payment 
for all work associated with that bid item. 

No payment adjustments for price index fluctuations will be allowed. 

The Department pays for change order work based on one or a combination of the following: 

1. Bid item prices 
2. Force account 
3. Agreed price 
4. Specialist billing 

If the Engineer chooses to pay for change order work based on an agreed price, but you and the Engineer cannot 
agree on the price, the Department pays by force account. If a portion of extra work is covered by bid items, the 
Department pays for this work as changed quantities in those items. The Department pays for the remaining portion 
ofthe extra work by force account or agreed price. 

Pay your subcontractors within 7 days of receipt of each progress payment unless otherwise agreed to in writing 
under Bus & ProfCode §7108.5. 

Changed Quantity Payment Adjustments 

If the total bid item quantity exceeds 125 percent of the quantity shown on the Bid Item List and if no approved 
Change Order addresses payment for the quantity exceeding 125 percent, the Engineer may adjust the unit price for 
the excess quantity under force account or the following: 

1. The adjustment is the difference between the unit price and the unit cost ofthe total item pay quantity. 
2. In determining the unit cost, the Engineer excludes the item's fixed costs. You have recovered the fixed 

costs in the payment for 125 percent shown on the Bid Item List. 
3. After excluding fixed costs, the Engineer determines the item unit cost under force account. 

If the payment for the number ofunits of a bid item in excess of 125 percent ofthe Bid Item List is less than $5,000 
at the unit price, the Engineer may not adjust the unit price unless you request it. 

If the total item pay quantity is less than 75 percent of the quantity shown on the Bid Item List and ifno approved 
Change Order addresses payment for the quantity less than 75 percent, you may request a unit price adjustment. 
The Engineer may adjust the unit price for the decreased quantity under force account or the following: 

1. The adjustment is the difference between the unit price and the unit cost of the total pay quantity. 
2. In determining the unit cost, the Engineer includes the item's fixed costs. 
3. After including fixed costs, the Engineer detennines the item unit cost under force account. 

The Department does not pay more than 75 percent of the item total in the Bid Item List. 

Force Account 
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For work paid by force account, the Engineer compares the County's records to your daily force-account work 
report. When you and the Engineer agree on the contents of the daily force-account work reports, the Engineer 
accepts the report and the County pays for the work. If the records differ, the County pays for the work based only 
on the information shown on the Department's records. 

Ifa subcontractor performs work at force account, accept an additional IO percent markup to the total cost of that 
work paid at force account, including markups, as reimbursement for additional administrative costs. The markups 
specified for labor, materials, and equipment includes compensation for all delay costs, overhead costs, and profit. 

If an item's unit price is adjusted for work-character changes, the County excludes your cost of determining the 
adjustment. 

Payment for owner-operated labor and equipment is made at the market-priced invoice submitted. 

Progress Payments 

The County pays you based on Engineer-prepared monthly progress estimates. Each estimate reflects: 

I. Total work completed during the pay period 
2. Change order bills if: 

2.1. Submitted by the 15th day ofa month 
2.2. Approved by the 20th day ofa month 

3. Amount for materials on hand 
4. Amount earned for mobilization 
5. Deductions 
6. Withholds 
7. Resolved potential claims 
8. Payment adjustments 

Submit certification stating the work complies with the QC procedures. The Engineer does not process a progress 
estimate without a signed certification. 

Final Payment 

After Contract acceptance, the Department pays you based on the Engineer-prepared estimate that includes 
withholds and the balance due after the deduction ofprevious payments. 

The Engineer estimates the amount ofwork completed and shows the amount payable in a proposed final estimate 
based on: 

I. Contract items 
2. Payment adjustments 
3. Work paid by force account or agreed price 
4. Extra work 
5. Deductions 

Submit either a written acceptance of the proposed final estimate or a claim statement postmarked or hand delivered 
before the 31st day after receiving the proposed final estimate. If you claim that the proposed final estimate is less 
than 90 percent ofyour total bid, the Department adjusts the final payment to cover your overhead. The adjustment 
is 10 percent of the difference between the total bid and the final estimate. The Department does not make this 
adjustment on a tenninated contract. If you accept the proposed final estimate or do not submit a claim statement 
within 30 days ofreceiving the estimate, the Engineer provides you the final estimate and the Department pays the 
amount due within 30 days. 
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If you submit a claim statement within 30 days of receiving the Engineer's proposed final estimate, the Engineer 
provides you a semifinal estimate and the Department pays the amount due within 30 days. The semifinal estimate 
is conclusive as to the amount ofwork completed and the amount payable except as affected by any claims. 

Payment Withholds 

The County may withhold payment for noncompliance. 

The County returns the noncompliance withhold in the progress payment following the correction ofnoncompliance 
except as specified below. Withholds are not retentions under Pub Cont Code § 7107 and do not accrue interest 
under Pub Cont Code § 20104.SO(b ). Withholds are cumulative and independent ofdeductions. This section does 
not include all withholds that may be taken; the Department may withhold other payments as specified. 

The County withholds IO percent ofa progress payment for noncompliant progress. Noncompliant progress occurs 
when: 

1. Total days to date exceed 75 percent of the contract time 
2. Percent ofthe contract time elapsed exceeds the percent of value ofthe work completed by more than 15 

percent 

The Engineer determines the percent of the contract time elapsed by dividing the total days to date by the amount 
ofdays remaining and converting the quotient to a percentage. 

The Engineer determines the percent value of the work completed by summing payments made to date and the 
amount due on the current progress estimate, dividing this sum by the current total estimated value ofthe work, and 
converting the quotient to a percentage. These amounts arc shown on the Pay Estimate. 

When the percent of the contract time elapsed minus the percent value of work completed is less than or equal to 
15 percent, the County returns the withhold in the next progress payment. 

During each estimate period you fail to comply with a Contract part, including the submittal of a document as 
specified, the County withholds a part of the progress payment except as specified below for the failure to submit a 
document during the last estimate period. The documents include QC plans, required forms, schedules, traffic 
control plans, water pollution control submittals, and dust control submittals. If you fail to comply with water 
pollution control or dust control requirements, the Department withholds part of the progress payment. 

For 1 performance failure, the County withholds 25 percent of the progress payment but docs not withhold more 
than 10 percent of the total bid. 

For multiple performance failures, the County withholds 100 percent ofthe progress payment but does not withhold 
more than IO percent of the total bid. 

During the last estimate period, if you fail to submit a document as specified, the County withholds $10,000 for 
each document. The Department returns the withhold within 30 days after receipt of the document. 

The Department may withhold payments to cover claims filed under Civ Code ~9000 et seq. Stop notice 
infonnation may be obtained from the Engineer. 

Penalties include fines and damages that are proposed, assessed, or levied against you or the County by a 
governmental agency or private lawsuit. Penalties are also payments made or costs incurred in settling alleged 
violations of federal, State, or local laws, regulations, requirements, or PLACs. The cost incurred may include the 
amount spent for mitigation or correcting a violation. 
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Jf the County is assessed a penalty, the County may withhold the penalty amount until the penalty disposition has 
been resolved. The County may withhold penalty amounts without notifying you. 

Instead of the withhold, you may provide a bond equal to the highest estimated liability for any disputed penalties 
proposed except you may not provide a bond for withholds related to labor compliance violations. 

Retentions 

The Department will retain 5% ofthe value ofeach progress payment ( excluding mobilization payments) from each 
progress payment. After the Engineer determines that the Project is substantially complete, the Department may, 
at the Engineer's sole discretion, release half of all retention previously withheld and reduce any subsequent 
retentions withheld from subsequent progress payments to 2.5% of the value ofany subsequent progress payments 
(excluding mobilization payments). The retained funds will be returned within thirty five (35) days afterrecordation 
of the Notice ofAcceptance. 

You may elect to receive one hundred percent (100%) of payments due under the Contract from time to time, 
without retention ofany portion of the payment by the County, by depositing securities ofequivalent value with the 
County (Pub Cont Code 22300). Securities eligible for deposit hereunder are limited to those listed in Section 16430 
of the Government Code, or bank or savings and loan certificates of deposit. 

Funds retained from progress payments to ensure petformance of the Contract that are eligible for payment into 
escrow or to an escrow agent pursuant to Section 22300 of the Public Contract Code do not include funds withheld 
or deducted from payment due to your failure to fulfill a contract requirement. 

You or your subcontractor must return all monies withheld in retention from subcontractors within 30 days after 
receiving payment ofretainage. Violation ofthis section subjects you to the penalties, sanctions, and other remedies 
ofBus & ProfCode§ 7108.5. This section must not be construed to limit or impair any contractual, administrative, 
or judicial remedies otherwise available to you in the event ofa dispute involving late payment or nonpayment by 
you, deficient subcontract performance, or noncompliance by a subcontractor. 

Measurement 

The Department determines bid item quantities under US customary units. Except for final pay item quantities, the 
Engineer measures quantities for payment. Measure material quantities for payment with devices that comply with: 

1. 4 CA Code ofRegs § 4000 et seq. 
2. Bus & ProfCode§ 12001 ct seq. 

The County shows a bid item quantity as a final pay item for payment purposes only. For a final pay item, accept 
payment based on the Bid Item List quantity, regardless of the actual quantity used unless dimensions are changed 
by the Engineer. 

The Engineer determines the weights of aggregate and other roadway material that arc being paid for by weight as 
shown in the following table and does not include the deducted weight ofwater in their payment quantities: 

Material Quantity Determination 
Aggregate or other roadway material except By deducting the weight ofwater in the materiala in excess of3 
as otherwise shown in this table percent ofthe dry weight of the material from the weight of the 

material 
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Imported borrow, imported topsoil, AB By deducting the weight ofwater in the materiala in excess of6 
percent of the dry weight of the material from the weight of the 
material 

Straw By deducting the weight of water in the materiaP in excess of 
15 percent of the dry weight of the material from the weight of 
the material 

Fiberh Engineer does not deduct the weight ofwater 
AB and aggregate for CTBs By Volume: determined from dimensions shown 

By Weight: by deducting the weight of water at the time of 
weighing in excess of the optimum moisture content (CA Test 
216) olus I percent from the weight of the aggregate base. 

NOTE: Percentage of water is determined by California Test 226. 
•At the time ofweighing 
bWeight ofwater in the fiber" must not exceed 15 percent of the dry weight of the fiber. 

The County may make a payment adjustment for an excusable delay that affects your costs. Only losses for idle 
equipment, idle workers, and moving or transporting equipment are eligible for delay related payment adjustments. 
The Engineer determines payment for idle time of equipment in the same manner as determinations are made for 
equipment used in the perfom1ancc of force account work with the following exceptions: 

I. Delay factor in the Labor Surcharge and Equipment Rental Rates applies to each equipment rental rate. 
2. Daily number ofpayable hours equals the normal working hours during the delay, not to exceed 8 hours 

per day. 
3. Delay days exclude non-working days. 
4. Markups are not added. 

The Engineer determines payment adjustment for the idle workers as force account, but does not add markups. The 
Engineer includes costs due to necessary extra moving or transporting ofequipment. The Department does not make 
a payment adjustment for overhead incurred during non-working days of additional construction seasons 
experienced because ofdelay. 

8. Performance Bond 

As a part of the execution of this Agreement, Contractor shall furnish a bond of a surety company authorized to do 
business in the State ofCalifornia, conditioned upon the faithful performance ofall covenants and stipulations under 
this Agreement. The amount of this bond shall be one hundred percent (100%) ofthe total Contract Price and shall 
be executed upon the form provided by County. 

9. Payment Bond 

As a part of the execution of this Agreement, Contractor shall furnish a bond ofa surety company authorized to do 
business in the State of California, conditioned upon the payment in full of all claims for labor and materials in 
accordance with the provisions ofthe law ofthe State ofCalifornia. The amount ofthis bond shall be one hundred 
percent ( 100%) of the total Contract Price and shall be executed upon the form provided by County. 

10. Notification of Surety Company 

The surety company shall familiarize itself with all of the conditions and provisions of this Agreement, and shall 
waive the right of special notification of any change or modifications of this Agreement or extension of time, or of 
decreased or increased work, or of the cancellation of the Agreement, or of any other act or acts by County or its 
authorized agents, under the terms of this Agreement; and failure to so notify the aforesaid surety company of 
changes shall in no way relieve the surety company of its obligation under this Agreement. 
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11. Assignment of Antitrust Actions 

In entering into a public works Contract or a Subcontract to supply goods, services, or materials pursuant to a public 
works Contract, the Contractor offers and agrees and will require all of its subcontractors and suppliers to agree to 
assign to the awarding body all rights, title, and interest in and to all causes of action it may have under Section 4 
of the Clayton Act (15 U.S.C. Sec. 15) or under the Cartwright Act (Chapter 2 (commencing with Section 16700) 
ofPart 2 ofDivision 7 ofthe Business and Professions Code), arising from purchases ofgoods, services, or materials 
pursuant to the public works Contract or the subcontract. This assignment shall be made and become effective at 
the time the awarding body tenders final payment to Contractor, without further acknowledgment by the parties. 

Ifan awarding body or public purchasing body receives, either through judgment or settlement, a monetary recovery 
for a cause ofaction assigned under Government Code Sections 4550-4554, the assignor shall be entitled to receive 
reimbursement for actual legal costs incurred and may, upon demand, recover from the public body any portion of 
the recovery, including treble damages, attributable to overcharges that were paid by the assignor but were not paid 
by the public body as part of the bid price, less the expenses incurred in obtaining that portion of the recovery. 
Upon demand in writing by the assignor, the assignee shall, within one year from such demand, reassign the cause 
of action assigned under Government Code Sections 4550-4554 if the assignor has been or may have been injured 
by the violation of law for which the cause of action arose and ( a) the assignee has not been injured thereby, or (b) 
the assignee declines to file a court action for the cause ofaction. 

12. Payment ofPrevailing Wages 

Contractor shall pay and require payment of wages according to a scale of prevailing wage rates determined by 
California law, which scale is on file at County's Community Development Agency, Transportation Division's 
principal office and shall comply with all applicable wage requirements, as set forth in Labor Code Sections I 770 
ct seq., 1773.2, 1775, 1776, 1810, and I 813. In accordance with the provisions ofLabor Code Section 18I 0, eight 
(8) hours of labor shall constitute a legal day's work upon all Work done hereunder, and Contractor and any 
subcontractor employed under this Contract shall also conform to and be bound by the provisions of Labor Code 
Sections 1810 through I 815. Interested parties can obtain the current wage information by submitting their requests 
to the Department oflndustrial Relations, Division ofLabor Statistics and Research, PO Box 420603, San Francisco 
CA 94142-0603, Telephone (415) 703-4708 or by referring to the website at http://www.dir.ca.gov/OPRL/PWD. 
The rates at the time of the bid advertisement date of a project will remain in effect for the life of the project in 
accordance with the California Code of Regulations, as modified and effective January 27, 1997. 

13. Apprentices 

Attention is directed to Sections 1777.5, 1777.6 and 1777.7 of the California Labor Code and Title 8, California 
Code of Regulations Section 200 et seq. To ensure compliance and complete understanding of the law regarding 
apprentices, and specifically the required ratio thereunder, each Contractor or subcontractor should, where some 
question exists. contact the Division of Apprenticeship Standards, 455 Golden Gate Avenue, San Francisco, CA 
94102, or one of its branch offices prior to commencement ofwork on the public works contract. Responsibility 
for compliance with this section lies with Contractor. 

It is County policy to encourage the employment and training of apprentices on public works contracts as may be 
permitted under local apprenticeship standards. 

14. Certified Payroll 

As required under the provisions ofLabor Code Section 1776, Contractor and any subcontractors shall keep accurate 
payroll records as follows: 

1. The payroll records shall show the name, address, social security number, work classification, 
straight time and overtime hours worked each day and week, and the actual per diem wages paid to each 
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journeyman, apprentice, worker, or other employee employed by Contractor or subcontractors m 
connection with this Project. 

2 A certified copy of all payroll records enumerated above shall be available for inspection at all 
reasonable hours at the principal office of Contractor as follows: 

a. Make available or furnish to the employee or his or her authorized representative on 
request. 

b. Make available for inspection or furnished upon request to a representative of County, the 
State Division of Labor Standards Enforcement, and the Division of Apprenticeship 
Standards ofthe State Department of Industrial Relations. 

c. Make available upon request by the public for inspection or copies thereof made; provided, 
however, that a request by the public shall be made through either County, the State 
Division of Labor Standards Enforcement, or the State Division of Apprenticeship 
Standards. The requesting party shall, prior to being provided the records, reimburse the 
costs ofpreparation by Contractor, subcontractor, and the entity through which the request 
was made. The public shall not be given access to the records at the principal office of 
Contractor. 

d. All contractors and subcontractors must furnish electronic certified payroll records directly 
to the Department ofIndustrial Relations. 

15. Registration of Contractors 

No contractor or subcontractor may bid on any public works project, be listed in a bid proposal for any public works 
project or engage in the performance of any contract for public work unless registered with the Department of 
Industrial Relations pursuant to Labor Code sections 1725.5 and 1771.1. 

Contractor shall post job site notices as prescribed by Title 8 of California Code ofRegulations Section 16451. 

16. Records Examination and Audit Requirements 

Contractor and its subcontractors, if any arc authorized hereunder, shall maintain all books, documents, papers, 
accounting records, and other evidence pertaining to the performance of the Agreement, including but not limited 
to, the costs ofadministering the various aspects of the Agreement. In accordance with Government Code Section 
8546. 7, all of the above-referenced parties shall make such materials available at their respective offices at all 
reasonable times during the contract period and for four (4) years from the date that final payment by County and 
all other pending matters are closed. Representatives of County, the State Auditor, and any duly authorized 
representative of other government agencies shall have access to any books, documents, papers, and records that 
are pertinent to the Agreement for audit, examination, excerpts, and transactions and copies thereof shall be 
furnished upon request. 

17. Payment of all Federal. State. or Local Taxes 

Any federal, state, or local tax payable on the articles furnished by Contractor under the Agreement shall be included 
in the Contract Price and paid by Contractor. 

18. Compliance with all Applicable Laws 

Contractor shall conform to and abide by all Federal, State, and local building, labor and safety laws, ordinances, 
mies and regulations. All Work and materials shall be in full accordance with the latest mies and regulations of the 
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State Fire Marshal, safety orders of the Division of Industrial Safety, California Electrical Code, California Building 
Code, California Plumbing Code, and any and all other applicable laws and regulations. Nothing in the Contract 
Documents, including but not limited to the plans and specifications, is to be construed to permit work not 
conforming to these codes, laws, and regulations. 

19. Nondiscrimination 

A. County may require Contractor's services on projects involving funding from various state and/or federal 
agencies, and as a consequence, Contractor shall comply with all applicable nondiscrimination statutes and 
regulations during the performance ofthis Agreement including but not limited to the following: Contractor 
and its employees and representatives shall not unlawfully discriminate against any employee or applicant 
for employment because of race, religion, color, national origin, ancestry, physical disability, mental 
disability, medical condition, marital status, age, genetic information, gender, gender identity, gender 
expression, sexual orientation, or military or veteran status; Contractor shall, unless exempt, comply with 
the applicable provisions ofthe Fair Employment and Housing Act (Government Code, Sections 12900 et 
seq.) and applicable regulations promulgated thereunder (California Code ofRegulations, Title 2. Sections 
11000 ct seq.); the applicable regulations ofthe Fair Employment and Housing Commission implementing 
Government Code, Section 12990, set forth in Subchapter 5 of Chapter 5 of Division 4.1 of Title 2 of the 
California Code ofRegulations incorporated into this Agreement by reference and made a part hereof as if 
set forth in full; and Title VI of the Civil Rights Act of I964, as amended. Contractor and its employees 
and representatives shall give written notice of their obligations under this clause as required by law. 

B. Where applicable, Contractor shall include these nondiscrimination and compliance provisions in any of its 
agreements that affect or are related to the services performed herein. 

C. Contractor's signature shall provide any certifications necessary under the federal laws, the laws of the 
State of California, including but not limited to Government Code Section 12990 and Title 2, California 
Code ofRegulations, Section I 1002. 

20. Reporting Accidents 

Contractor shall prepare and submit ( within 24 hours ofsuch incidents) reports ofaccidents at the site and anywhere 
else the work is in progress in which bodily injury is sustained or property loss in excess of Five Hundred Dollars 
($500.00) occurs. 

21. Workers' Compensation 

Contractor shall comply with Labor Code Sections 3700 et seq., requiring it to obtain Workers' Compensation 
Insurance, and sign a certificate ofknowledge thereof. 

CERTIFICATE OF KNOWLEDGE - LABOR CODE SECTION 3700 

I am aware ofthe provisions ofSection 3700 ofthe Labor Code which require every employer to be insured against 
liability for workers' compensation or to undertake self-insurance in accordance with the provisions of that Code, 
and I will comply with such provisions before commencing the performance of the work of this Agreement. 

Signed: ~ .. 
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22. Emissions Reduction 

Contractor shall comply with emission reduction regulations mandated by the California Air Resources Board, and 
sign a certification ofknowledge thereof: 

CERTIFICATE OF KNOWLEDGE - EMISSIONS REDUCTION REGULATIONS 

I am aware of the emissions reduction regulations being mandated by the California Air Resources Board. I will 
comply with such regulations before commencing the performance ofthe Work, maintain compliance throughout 
the duration ofthis Contract, and provide County a Certificate ofReported Compliance. 

Date: -Z /?, {p / Z, (I)Signed: 

23. Deviation from Plans and Specifications 

No deviation shall be made from the Contract Documents, if any, without the prior written approval of Contract 
Administrator. 

24. Unity of Plans and Specifications 

The plans and specifications, if any, are one document, and any work shown or mentioned, in one and not in the 
other, or vice versa, shall be furnished or performed as though mentioned or shown in both. 

25. Utilities 

At least 48 hours before beginning any Work involving trenching or digging, Contractor shall notify Underground 
Service Alert (USA) at 811 or at 800-642-2444 with the specifics of the intended Work on the job site. Contractor 
shall follow and comply with all USA policies and procedures. Contractor shall obtain a USA ticket number and 
wait for USA to mark the location of underground utilities in conflict with the Project, or for USA to advise 
Contractor of the absence ofunderground utilities in the Project area. 

As required by Section 4215 ofthe California Government Code, County will assume responsibility for the removal, 
relocation, and protection of main or trunk-line utility facilities existing on the Work site, if such facilities are not 
shown in the Contract Documents, and County shall compensate Contractor for the costs of locating and repairing 
damage to such facilities not due to the failure ofContractor to exercise reasonable care. 

Nothing herein shall be deemed to require County to indicate the presence of existing service laterals or 
appurtenances whenever the presence of such utilities on the site of the Project can be inferred from the presence 
of other visible facilities, such as buildings, meter and junction boxes, on or adjacent to the site of the Work. 

IfContractor, while performing the Work under the Contract, discovers utility facilities not identified in the Contract 
Documents, including the plans or specifications, Contractor shall immediately notify County's Contract 
Administrator or Project Manager. County shall not be liable for Contractor's performance of unauthorized Work. 

26. Pre-Construction Conference 

At the Maintenance Division Office, 2441 Headington Road, Placerville attend a pre-construction conference with 
key personnel, including all major superintendents for the Work and major subcontractors. The pre-construction 
conference will be scheduled after the project is awarded and prior to the issuance of the Notice to Proceed. At this 
conference, submit in writing, signed by the officers ofthe corporation, if applicable, the names of two employees 
who will be the superintendents on the project. The second name serves as an alternate in the absence of the first 
designee. The superintendent must be on the site at all times that Work is in progress. 

2026 DOT SLT Road Maintenance Pavement Rehabilitation Projects County of El Dorado 
Contract No. - 9966 Agreement 
January 6, 2026 Page A-12 



27. Notice of Discovery of Hazardous Waste or Unusual Conditions 

A. Contractor shall promptly, and before the following conditions are disturbed, notify County in writing, in 
the event Contractor encounters, after excavating to a depth of greater than four (4) feet, any of the 
following: 

I. Material that Contractor believes may be hazardous waste, as defined in section 25117 ofthe Health 
and Safety Code, which is required to be removed to a Class I, Class II, or Class III disposal site in 
accordance with provisions ofexisting law; 

2. Subsurface or latent physical conditions at the site differing materially from those indicated in the 
Contract Documents; or 

3. Unknown physical conditions at the site of any unusual nature, differing materially from those 
ordinarily encountered and generally recognized as inherent in the Work provided for in the 
Agreement. 

B. County shall promptly investigate the conditions, and if it finds that the conditions do materially so differ, 
involve hazardous waste. or cause a decrease or increase in Contractor's cost of or time required for 
performance ofany part of the Work, an adjustment, excluding loss ofanticipated profits, will be made and 
the Contract Documents will be modified by a Change Order. County will notify Contractor of County's 
determination as to whether or not an adjustment ofthe Contract Documents is warranted. 

C. In the event a dispute arises between County and Contractor as to whether the conditions materially differ, 
or involve hazardous waste, or cause a decrease or increase in Contractor's cost of or time required for 
performance ofany part ofthe Work, Contractor shall not be excused from any scheduled completion date 
provided for by the Agreement, but shall proceed with all Work to be performed under the Agreement. 
Contractor shall retain any and all rights provided either by contract or by law which pertain to the resolution 
ofdisputes and protests between Contractor and County. 

28. Subcontracting 

The provisions ofSections 4100-4114, inclusive, of the Public Contract Code regarding sub-contracting shall apply 
to this Contract, and Contractor represents that it will comply with all provisions therein. 

The Subcontractor List in the Proposal must show the name, contractor's license number, DIR number and address 
and Work portions in excess of0.5% or $10,000, whichever is greater, to be performed by each subcontractor listed. 
The Work portion to be performed must be shown by listing the bid item number, bid item description, and portion 
of the Work to be performed by the subcontractor in the form of a percentage ( not to exceed l 00%) calculated by 
dividing the Work to be performed by the subcontractor by the respective bid item amount(s) (not by the total bid 
price). The completed Subcontractor Listing Form in the Proposal must be submitted at time of bid. 

An inadvertent error in listing the California Contractor license number on the Subcontractor List will not be 
grounds for filing a bid protest or grounds for considering the bid non-responsive ifthe Bidder submits the corrected 
contractor's license number to Jen Rimoldi via fax (530) 626-0387 or email Jennifer.rimoldi@edcgov.us within 24 
hours after the bid opening, provided the corrected contractor's license number corresponds to the submitted name 
and location for that subcontractor. 

29. Additional Work 

County reserves the right to make such alterations, deviations, or additions to or deletions from the plans and 
specifications, including the right to increase or decrease the quantity of any item or portion of work or to delete 
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any items or portion of work, as may be deemed by the Contract Administrator or Project Manager to be necessary 
or advisable, and to require such additional work to be required for the proper completion of the whole Work 
contemplated. 

Any such changes will be set forth in a Contract Change Order (Change Order) which will specify the additional 
work, adjustment ofperformance time, ifany, and basis for additional or reduced compensation, ifany. Any Change 
Order shall not become effective until approved by the Director ofTransportation, or where required, by the Board 
ofSupervisors. 

30. Termination by County for Convenience 

County reserves the right to terminate the Agreement at any time, in whole or in part, for convenience upon thirty 
(30) calendar days written Notice of Termination. County shall issue Contractor a written notice specifying that 
the Agreement is to be terminated. 

Upon receipt ofsaid written notice, Contractor shall stop all work under the Agreement except: ( l) work specifically 
directed to be completed prior to termination, (2) work the Inspector deems necessary to secure the Project for 
termination, (3) removal of equipment and plant from the site of the Work, (4) action that is necessary to protect 
materials from damage, (5) disposal ofmaterials not yet used in the Work as directed by County, and (6) clean-up 
of the site. 

If the Agreement is terminated for County's convenience as provided herein, all finished or unfinished work and 
materials previously paid for shall, at the option of County, become its property. Contractor shall be paid an amount 
which reflects costs incurred for work provided to the date of notification of termination. In addition, Contractor 
shall be paid the reasonable cost, as solely judged by County, and without profit, for all work performed to secure 
the Project for termination. 

31. Termination by County for Cause 

County may, without prejudice to any other right or remedy and after giving Contractor a minimum often (10) days 
from delivery of a written termination notice, terminate the services of Contractor if any of the following events 
occur: 

1. Contractor is adjudged as bankrupt or insolvent. 
2. Contractor makes a general assignment for the benefit of its creditors or ifa trustee or receiver is appointed 

for Contractor or for any of its property. 
3. Contractor files a petition to take advantage of any debtor's act, or to reorganize under the bankruptcy or 

applicable laws. 
4. Contractor on more than one occasion fails to supply sufficient skilled workmen or suitable material or 

equipment. 
5. Contractor on more than one occasion fails to make prompt payments to subcontractors for labor, materials, 

or equipment. 
6. Contractor disregards the authority ofCounty' s representative, or the Engineer, ifone is appointed. 
7. Contractor violates Article 41. 
8. Contractor otherwise violates any material provision ofthe Contract Documents. 

County shall state in that written notice the reason(s) for the default. After that ten (10) day period has elapsed, 
County may terminate the services of Contractor immediately and take equipment and machinery thereon owned 
by Contractor and finish the Work by whatever method County may deem expedient. In such case, Contractor shall 
not be entitled to receive any further payment until the Work is finished. 

Without prejudice to other rights or remedies County may have, County may serve Contractor with an Inspector's 
written notice demanding satisfactory compliance with this Agreement ifContractor does any of the following: 

I. Fails to begin delivery of materials and equipment, to commence Work within the time specified, or to 
maintain the rate ofdelivery of material. 
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2. Fails to execute the Work in the manner and at such locations as specified. 
3. Fails to maintain a work program which will ensure County's interest. 
4. Contractor is not canying out the intent of this Agreement. 

If Contractor does not comply with such notice within five (5) days after receiving it, or after starting to comply, 
fails to continue, County may exclude it from the premises and take possession ofall material and equipment, and 
complete the Work by County's own forces, by letting the unfinished Work to another Contractor, or by a 
combination of such methods. 

Where Contractor's services have been so terminated by County, said termination shall not affect any right of 
County against Contractor then existing or which may thereafter accrue. Any retention or payment ofmonies by 
County due Contractor will not release Contractor from compliance with the Contract Documents. 

Ifthe unpaid balance ofthe Contract Price exceeds the direct and indirect costs of completing the Work, including 
compensation for additional professional services, such excess shall be paid to Contractor. If the sums under the 
Agreement are insufficient for completion, Contractor shall pay to County within five (5) days after the completion, 
all costs in excess of the Contract Price. In any event, the cost of completing the Work shall be charged against 
Contractor and may be deducted from any money due or becoming due from County. 

The provisions of this Article shall be in addition to all other rights and remedies available to County under law. 

If after notice of termination, it is determined for any reason that Contractor was not in default, the rights and 
obligations of the parties shall be the same as ifthe notice of termination had not been issued. The Agreement shall 
be equitably adjusted to compensate for such termination. 

32. Successors and Assigns 

This Agreement shall bind and inure to the heirs, devisees, assignees, and successors in interest of Contractor and 
to the successors in interest of County in the same manner as if such parties had been expressly named herein. 

33. Assignment of Contract 

Neither this Agreement, nor any part thereof, or any monies due or to become due hereunder, may be assigned by 
Contractor without the written approval of County, nor without the consent of the Surety unless the Surety has 
waived its right to notice of assignment in writing. County may assign this Agreement to a lender, or any third 
party that assumes the obligations ofCounty hereunder. 

34. Amendments 

This Agreement may be amended by mutual consent of the parties hereto. Said amendment shall become effective 
only when in writing and fully executed by duly authorized officers of the parties hereto. 

35. Separate Contracts 

County reserves the right to let other contracts in connection with the Work. Contractor shall afford all other such 
contractors reasonable opportunity for storage oftheir materials, shall provide that the execution ofits work properly 
connects and coordinates with theirs, and shall cooperate with them to the end offacilitating the Work. 

36. Indemnity 

To the fullest extent allowed by law, Contractor shall defend, indemnify, and hold County, its (their) officers, 
directors, and employees, and the State of California (State). its officers, directors, agents (excluding agents who 
are design professionals), and any Federal government agencies associated with this Contract harmless against and 
from any and all claims, suits, losses, damages, and liability for damages, including attorney's fees and other costs 
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ofdefense brought for or on account of injuries to or death of any person, including but not limited to, workers and 
the public, or on account of injuries to or death of County, State, or Federal government agency employees, or 
damage to property, or any economic, consequential or special damages which are claimed or which shall in any 
way arise out ofor be connected with Contractor's services, operations or performance hereunder, regardless of the 
existence or degree of fault or negligence on the part of the County, the State of California, or any Federal 
government agencies, the Contractor, subcontractors or employees of any of these, except for the active, or sole 
negligence of the County, the State ofCalifornia or any Federal government agencies their officers and employees, 
or where expressly prescribed by statute. 

The duty to indemnify and hold harmless the County, the State, and any Federal government agencies associated 
with this Contract specifically includes the duties to defend set forth in Section 2778 of the Civil Code. The 
insurance obligations of Contractor are separate, independent obligations under the Contract Documents, and the 
provisions of this defense and indemnity are not intended to modify nor should they be constmed as modifying or 
in any way limiting the insurance obligations set forth in the Contract Documents. 

Nothing herein shall be construed to seek indemnity in excess of that permitted by Civil Code section 2782, et seq. 
In the event any portion of this Article is found invalid, the Parties agree that this Article shall survive and be 
interpreted consistent with the provisions of Civil Code section 2782, ct seq. 

This indemnification will remain in effect until terminated or modified in writing by mutual agreement. 

37. Insurance 

GENERAL INSURANCE REQUIREMENTS: Contractor shall provide proof ofa policy of insurance satisfactory 
to County's Risk Management Division and documentation evidencing that Contractor maintains insurance that 
meets the following requirements: 

1. Full Workers' Compensation and Employers' Liability Insurance covering all employees ofContractor as 
required by law in the State ofCalifornia. 

2. Commercial General Liability Insurance (providing scope of coverage equivalent to ISO policy form CG 
00 01) of not less than Two Million Dollars ($2,000,000) combined single limit per occurrence for bodily 
injury and property damage, including but not limited to endorsements for the following coverage: 
premises, personal injury, operations, products and completed operations, blanket contractual, and 
independent contractors' liability and a $4,000,000 aggregate limit. County, including, without limitation, 
its officers, officials, employees, and volunteers shall be named as an additional insured on ISO form CG 
2010 1185, or its equivalent. 

3. Automobile Liability Insurance of not less than One Million Dollars ($1,000,000) is required in the event 
motor vehicles are used by Contractor in performance of the Contract. 

4. In the event Contractor is a licensed professional and is performing professional services under this 
Agreement, Professional Liability Insurance is required with a limit of liability ofnot less than One Million 
Dollars ($1,000,000). 

5. Explosion, Collapse and Underground coverage is required when the scope of work includes XCU 
exposures. For purposes of this Contract, XCU coverage is not required. 

PROOF OF INSURANCE REQUIREMENTS: 

1. Contractor shall furnish proof ofcoverage satisfactory to County's Risk Management Division as evidence 
that the insurance required herein is being maintained. The insurance will be issued by an insurance 
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company acceptable to County's Risk Management Division, or be provided through partial or total self­
insurance likewise acceptable to the Risk Management Division. 

2. The County of El Dorado, its officers, officials, employees, and volunteers shall be included as additional 
insured, but only insofar as the operations under this Agreement are concerned. This provision shall apply 
to all general and excess liability insurance policies. Proof that County is named additional insured shall 
be made by providing the Risk Management Division with a certified copy, or other acceptable evidence, 
of an endorsement to Contractor's insurance policy naming County as additional insured. 

3. In the event Contractor cannot provide an occurrence policy, Contractor shall provide insurance covering 
claims made as a result of performance of this Agreement for not less than three (3) years following 
completion ofperformance of this Agreement. 

4. Any deductibles or self-insured retentions must be declared to and approved by County. At the option of 
County, either: the insurer shall reduce or eliminate such deductibles or self-insured retentions as respects 
County, its officers, officials, employees, and volunteers; or Contractor shall procure a bond guaranteeing 
payment of losses and related investigations, claim administration, and defense expenses. 

5. Contractor shall require each of its subcontractors to procure and maintain Commercial General Liability 
Insurance, Automobile Liability Insurance, and Workers' Compensation Insurance of the types and in the 
amounts specified above, or shall insure the activities ofits subcontractors in its own policy in like amounts. 
Contractor shall also require each ofits subcontractors to name Contractor and the County ofEl Dorado as 
additional insureds on each subcontractor's general and excess liability insurance policies. Upon request 
by County Contractor shall furnish proof of coverage satisfactory to County as evidence that the 
subcontractor insurance required herein is being maintained. 

INSURANCE NOTIFICATION REQUIREMENTS: 

1. Contractor agrees that no cancellation or material change in any policy shall become effective except upon 
prior written notice to Community Development Agency, Contract Services Unit, 2850 Fairlane Court, 
Placerville, California 95667. 

2. Contractor agrees that the insurance required herein shall be in effect at all times during the term of this 
Agreement, inclusive ofthe guarantee/warranty period specified herein below. In the event said insurance 
coverage expires at any time or times during the term of this Agreement, Contractor shall immediately 
provide a new certificate of insurance as evidence of the required insurance coverage. In the event 
Contractor fails to keep in effect at all times insurance coverage as herein provided, County may, in addition 
to any other remedies it may have, terminate this Agreement upon the occurrence of such event. New 
certificates of insurance are subject to the approval ofCounty's Risk Management Division. 

ADDITIONAL STANDARDS: Certificates shall meet such additional standards as may be determined by 
County's Department of Transportation either independently or in consultation with County's Risk Management 
Division, as essential for protection ofCounty. 

COMMENCEMENT OF PERFORMANCE: Contractor shall not commence performance of this Agreement 
unless and until compliance with each and every requirement of the insurance provisions is achieved. 

MATERIAL BREACH: Failure of Contractor to maintain the insurance required herein, or to comply with any of 
the requirements ofthe insurance provisions, shall constitute a material breach of the entire Agreement. 

REPORTING PROVISIONS: Any failure to comply with the reporting provisions of the policies shall not affect 
the coverage provided to County, its officers, officials, employees or volunteers. 
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PRIMARY COVERAGE: Contractor's insurance coverage shall be primary insurance as respects County, its 
officers, officials, employees and volunteers. Any insurance or self-insurance maintained by County, its officers, 
officials, employees, or volunteers shall be in excess ofContractor's insurance and shall not contribute with it. 

PREMIUM PAYMENTS: The insurance companies shall have no recourse against County, its officers, agents, 
employees, or volunteers, or any of them for payment ofany premiums or assessments under any policy issued by 
any msurance company. 

CONTRACTOR'S OBLIGATIONS: Contractor's indemnity and other obligations shall not be limited by the 
insurance required herein and shall survive the expiration of this Agreement. 

38. Independent Contractor 

It is understood that the services provided under this Agreement shall be prepared in and with cooperation from 
County and its staff. It is further understood that this Agreement does not create an exclusive relationship between 
County and Contractor, and Contractor may perform similar work or services for others. However, Contractor shall 
not enter into any agreement with any other party, or provide any information in any manner to any other party, that 
would conflict with Contractor's responsibilities or hinder Contractor's performance of services hereunder, unless 
County's Contract Administrator, in writing, authorizes that agreement or sharing of information. 

The parties intend that an independent contractor relationship will be created by this contract. Contractor is, and 
shall be at all times, deemed independent and shall be wholly responsible for the manner in which it performs 
services required by the terms of this Agreement. Contractor exclusively assumes responsibility for acts of its 
employees, agents, affiliates, and subcontractors, ifany are authorized herein, as they relate to the services or work 
to be performed under this Agreement during the course and scope of their employment by Contractor. Those 
persons will be entirely and exclusively under the direction, supervision, and control ofContractor. 

County may designate the tasks to be performed and the results to be accomplished under this Agreement, provide 
information concerning the work or services, approve or disapprove the final work product and/or services provided, 
and set deadlines for the completion of the work or services, but County will not control or direct the manner, 
means, methods, or sequence in which Contractor performs the work or services for accomplishing the results. 
Contractor understands and agrees that Contractor lacks the authority to bind County or incur any obligations on 
behalfof County. 

Contractor, including any subcontractor or employees of Contractor, shall not receive, nor be eligible for, any 
benefits County provides for its employees, including, but not limited to, vacation pay, paid holidays, life insurance, 
health insurance, social security, disability insurance, pension, or 457 plans. Contractor shall not receive, nor be 
eligible for, workers' compensation, including medical and indemnity payments. County is not responsible for 
withholding, and shall not withhold, Federal Income Contribution Act amounts or taxes of any kind from any 
payments which it owes Contractor. Contractor shall not be subject to the work schedules or vacation periods that 
apply to County employees. 

Contractor shall be solely responsible for paying its employees, and for withholding Federal Income Contribution 
Act amounts and other taxes, workers' compensation, unemployment compensation, medical insurance, life 
insurance, or any other benefit that Contractor provides for its employees. 

Contractor acknowledges that it has no authority to bind the County or incur any obligations on behalf of the County 
with regard to any matter, and shall not make any agreements or representations on the County' s behalf. 
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39. Force Majeure 

Neither party will be liable for any delay, failure to perform, or omission under this Agreement that is due to any 
cause that it is beyond its control, not due to its own negligence, and cannot be overcome by the exercise of due 
diligence. In that event, the affected party will: 

1. Promptly give written notice to the other of the fact that it is unable to so perform and the cause(s) that is 
beyond its control. 

2. Once the cause(s) has ceased, provide written notice to the other party and immediately resume its 
performance under this Agreement. 

For purposes of this Article, "cause that is beyond its control" includes labor disturbances, riots, fires, earthquakes, 
floods, storms, lightning, epidemics, war, disorders, hostilities, expropriation or confiscation of properties, failure 
of and delays by carriers, interference by civil or military authorities, whether legal or de facto, and whether 
purporting to act under some constitution, decree, or law, or otherwise, or acts of God. 

40. Waiver 

No failure on the part of the pm1ies to exercise any rights under this Agreement, and no course of dealing with 
respect to any right hereunder, shall operate as a waiver of that right, nor shall any single or partial exercise ofany 
right preclude the exercise of any other right. The remedies herein provided are cumulative and are not exclusive 
of any other remedies provided by law. 

41. Conflict of Interest 

The parties to this Agreement have read and arc aware of the provisions ofGovernment Code Section 1090 ct seq. 
and the Political Reform Act of 1974 (Section 87100 et seq.), relating to conflict of interest ofpublic officers and 
employees. Individuals who arc working for Contractor and performing work for County and who are considered 
to be consultant within the meaning of Title 2, California Code of Regulations, Section 18700.3, as it now reads 
or may thereafter be amended, are required to file a statement ofeconomic interest in accordance with County's 
Conflict oflnterest Code. County's Contract Administrator shall at the time this Agreement is executed make an 
initial determination whether or not the individuals who will provide services or perform work pursuant to this 
Agreement are consultants within the meaning of the Political Reform Act and County's Conflict oflnterest 
Code. Statements of economic interests are public records subject to disclosure under the California Public 
Records Act. 

Contractor covenants that during the term ofthis Agreement neither it, or any officer or employee ofthe Contractor, 
has or shall acquire any interest, directly or indirectly, in any ofthe following: 

1. Any other contract connected with, or directly affected by, the services to be performed by this Agreement. 
2. Any other entities connected with, or directly affected by, the services to be performed by this Agreement. 
3. Any officer or employee ofCounty that are involved in this Agreement. 

If Contractor becomes aware of a conflict of interest related to this Agreement, Contractor shall promptly notify 
County of the existence of that conflict, and County may, in its sole discretion, immediately terminate this 
Agreement by giving written notice of termination specified in Article 31. 

42. Licenses 

Contractor warrants and represents that it holds a valid California license pursuant to the Contractors' State License 
Law (Business and Professions Code Sections 7000, et seq.), that its license is in good standing and that it possesses 
a Class A - General Contractor License as required by the categories and type ofthe Work. Copies ofContractor's 
State Contractors' license must be provided with this Agreement. 
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43. Business License 

County's Business License Ordinance provides that it is unlawful for any person to furnish supplies or services or 
transact any kind of business in the unincorporated territory of County of El Dorado without possessing a County 
business license unless exempt under County Ordinance Code Section 5.08.070. Contractor wanants and represents 
that it shall comply with all of the requirements of County's Business License Ordinance, where applicable, prior 
to beginning work under this Agreement and at all times during the term of this Agreement. 

44. Cleaning Up 

Contractor shall not allow the site of the Work to become littered with trash, rubbish, or waste material, and shall 
maintain the site ofWork in a neat and orderly condition throughout the performance of the Work. At the end of 
each work day, Contractor shall clean up all debris and waste materials generated by the Work and shall properly 
dispose of all trash, rubbish, and waste materials off site at no additional cost to County. 

45. Access to the Work 

County, and any state or local authorities having jurisdiction over the Project, shall at all times have access to the 
Work. Contractor shall maintain at least one lane oftraffic at all times unless prior authorization is given by County. 
Roads cannot be closed without prior approval by County. 

46. Acceptance of Work 

The Work will be accepted by County in writing when the whole is completed satisfactorily, as dctennined by 
County or its duly authorized representative. Acceptance ofthe Work shall not constitute an acceptance of latent 
defects nor relieve Contractor ofresponsibility for any act or omission which is a violation of the Contract. 

47. Resolution of Claims 

As permitted by Public Contract Code section 20 I 04, the County has elected to resolve any claims between you 
and the County pursuant to Article 7.1 ( commencing with Section 10240) of Chapter l of Part 2 of the Public 
Contract Code. This Article describes the contract claim procedure. The provisions ofthis Article constitute a non­
judicial claim settlement procedure, and also step one of a two-step claim presentment procedure by agreement 
under Section 930.2 of the California Government Code. Specifically, step one is compliance with the contract 
claim procedure in accordance with the Contract Documents, including Article 4 7. Step two is the filing of a timely 
Government Code Section 910 et seq. claim in accordance with the California Government Code. Any such claim 
shall affirmatively indicate your prior compliance with the contract claim procedure and previous dispositions under 
this Article. Any claim that fails to conform to the contract claim procedure required in step one may not be asserted 
in any subsequent Government Code Section 910 ct seq. claim. 

As a condition precedent to arbitration or litigation, claims must first be mediated. Mediation is non-binding and 
the services ofa mediator mutually acceptable to the parties must be used and, ifthe parties cannot agree, a mediator 
will be selected by the American Arbitration Association from its panel of approved mediators trained in 
construction industry mediation. All statutes of limitations shall be tolled from the date of the demand for mediation 
until a date two weeks following the mediation's conclusion. The cost ofmediation shall be equally shared by the 
parties. 

Your attention is directed to California Public Contract Code section 9204, which describes procedures for the 
resolution of claims on public works projects. Among other things, section 9204 requires the claimant to furnish 
reasonable documentation to support a claim, requires the public entity to respond to the claim within 45 days of 
receipt of the claim, and allows for the claimant to demand an informal meet and confer conference for settlement 
of the issues in dispute. For any portion ofa claim that remains in dispute, section 9204 requires submission of the 
claim to nonbinding mediation. Additionally, section 9204 requires the public entity to make any payment due on 
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an undisputed portion of the claim within 60 days ofthe public entity's written response and to pay interest at the 
rate of7 percent per annum on any amounts not paid in a timely manner. The claims procedures described within 
the Contract Documents (including, but not limited to, this article) are in addition to the procedures required by 
section 9204 and, in the event of a conflict between those various procedures, the more stringent procedures will 
control. 

The County's costs in reviewing or auditing a claim not supported by the Contractor's accounting or other records 
are damages incurred by the County within the meaning ofthe California False Claims Act. 

If the Engineer detennines that a claim requires additional analysis, the Engineer schedules a review board meeting. 
Meet with the board of review and make a presentation supporting the claim. After the Engineer or review board 
finishes reviewing the claim, the County makes the final determination of claims and provides it to you. The 
Engineer provides you a final estimate and the Department pays the amount due within 30 days. The final estimate 
is conclusive as to the amount ofwork completed and the amount payable. Your failure to comply with the claim 
procedures is a bar to arbitration under Pub Cont Code § I 0240.2 

Ifyou fail to comply with these claim procedures as to any claim, then you waive your rights to this claim. County 
must not be deemed to waive or alter any provision ofthis Article if, at County's sole discretion, County administers 
a claim in a manner not in accord with those provisions. 

Minimize and mitigate the impacts ofwork or events for which you will make a potential claim. 

Claim Procedure 

For each potential claim, assign an identification number determined by chronological sequencing and the 1st date 
of the potential claim. 

Submit a declaration that includes the following language with each claim statement: 

I declare under penalty of perjury, according to the laws of the State of California, that the 
foregoing claims, with specific reference to the California False Claims Act (Govt Code § 
12650 et seq.) and to the extent the project contains federal funding, the US False Claims Act 
(31,.USC § 3729 et seq.), are true and correct, and that this declaration was signed on 
__(date) t,'-( , 2o i ltat \\(l\,\~ <;et,~S , California. 

Use the identification number for each potential claim on the: 

1. Initial Potential Claim Record form 
2. Supplemental Potential Claim Record fonn 
3. Full and Final Potential Claim Record form 

Failure to comply with this procedure is: 

1. Waiver of the potential claim and a waiver of the right to a corresponding claim for the disputed work 
in the administrative claim procedure 

2. Bar to arbitration (Pub Cont Code § I 0240.2) 

Submit an Initial Potential Claim Record form within 5 business days ofthe Engineer's response to the Request 
for Information (RFI) or within 5 business days from the date when a dispute arises due to an act or failure to act 
by the Engineer. The Initial Potential Claim Record form establishes the claim's nature and circumstances. The 
nature and circumstances must remain consistent. 
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The Engineer responds within 5 business days of receiving the form. Proceed with the work for which you will 
make a potential claim unless otherwise ordered. 

Within 20 days of a request, provide access to the project records determined necessary by the Engineer to 
evaluate the potential claim. 

Within 15 days of submitting the Initial Potential Claim Record form, submit a Supplemental Potential Claim 
Record form including: 

1. Complete nature and circumstances causing the potential claim 
2. Contract specifications supporting the basis ofa claim 
3. Estimated claim cost and an itemized breakdown ofthe individual costs stating how the estimate was 

determined 
4. TIA 

The Engineer evaluates the Supplemental Potential Claim Record form and responds within 20 days ofreceiving 
the submittal. To pursue a potential claim, comply with this Article. 

If the estimated cost or effect on the scheduled completion date changes, update the Supplemental Potential Claim 
Record fmm info1mation as soon as the change is recognized and submit this information. 

Notify the Engineer within 10 days of the completion date of the potentially claimed work. The Engineer 
authorizes this completion date or notifies you ofa revised date. 

Within 30 days of the completion of the potentially claimed work, submit a Full and Final Potential Claim Record 
form including: 

1. Detailed factual account of the events causing the potential claim, including: 
1.1. Pertinent dates 
1.2. Locations 
1.3. Work items affected by the potential claim 

2. Contract documents supporting the potential claim and a statement of the reasons these parts support 
entitlement 

3. Itemized cost breakdown ifa payment adjustment is requested. Segregate costs into the following 
categories: 

3.1. Labor, including: 
3.1.1. Individuals 
3.1.2. Classifications 
3.1.3. Regular and overtime hours worked 
3.1.4. Dates worked 

3.2. Materials, including: 
3.2.1. Invoices 
3.2.2. Purchase orders 
3.2.3. Location of materials either stored or incorporated into the work 
3.2.4. Dates materials were transported to the job site or incorporated into the work 

3.3. Equipment, including: 
3.3.I. Detailed descriptions, including make, model, and serial number 
3.3.2. Hours ofuse 
3.3.3. Dates ofuse 
3.3.4. Equipment rates at the rental rate listed in Labor Surcharge and Equipment Rental 

Rates in effect when the affected work related to the claim was performed 
4. Detailed account ofthe time impact ifa time adjustment is requested: 

4.1. Dates for the requested time. 
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4.2. Reasons for a time adjustment. 
4.3. Contract documentation supporting the requested time adjustment. 
4.4. TIA. The TIA must demonstrate entitlement to a time adjustment. 

5. Identification and copies ofyour documents and copies ofcommunications supporting the potential 
claim, including certified payrolls, bills, canceled checks, job cost reports, payment records, and rental 
agreements 

6. Relevant information, references, and arguments that support the potential claim 

The Department does not consider a Full and Final Potential Claim Record form that does not have the same 
nature, circumstances, and basis ofclaim as those specified on the Initial Potential Claim Record form and 
Supplemental Potential Claim Record form. 

The Engineer evaluates the information presented in the Full and Final Potential Claim Record form and responds 
within 30 days of its receipt unless the Full and Final Potential Claim Record form is submitted after Contract 
acceptance, in which case, a response may not be provided. The Engineer's receipt of the Full and Final Potential 
Claim Record form must be evidenced by postal return receipt or the Engineer's written receipt if delivered by 
hand. 

A claim is waived if: 

1. Claim does not have a corresponding Full and Final Potential Claim Record form identification 
number 

2. Claim does not have the same nature, circumstances, and basis of the claim as the corresponding Full 
and Final Potential Claim Record form 

3. Claim is not included in the claim statement 
4. You do not comply with the claim procedures 
5. You do not submit the declaration stated above 
6. Failure to allow timely access to the supporting data for a claim when requested 

48. Environmental and Toxic Warranty 

Contractor warrants that its operations concerning the Project are not and will not be in violation ofany applicable 
federal, state, or local environmental statute, law, or regulation dealing with hazardous materials substances or toxic 
substances. 

49. Guarantee 

Final Guarantee: Contractor shall guarantee all materials and equipment furnished and work performed for a 
period ofone ( 1) year. Contractor warrants and guarantees for a period ofone ( 1) year from the date ofAcceptance 
of the Work that the Work is free from all defects due to faulty materials or workmanship and Contractor shall 
promptly make such corrections as may be necessary, including repairs of any damage to other parts of the Work 
resulting from such defects. County will give notice ofobserved defects with reasonable promptness. In the event 
that Contractor should fail to make such repairs, adjustments, or other work that may be made necessary by such 
defects, County may do so and charge Contractor the cost thereby incurred. 

Extended Guarantees: Ifa guaranty exceeding one (1) year is provided by the supplier or manufacturer of any 
equipment or materials used in this Project, then the guarantee for such equipment or materials shall be extended 
for such term. Contractor expressly agrees to act as co-guarantor of such equipment and materials, and Contractor 
shall supply County with all warranty and guaranty documents relative to equipment and materials incorporated in 
the job and guaranteed by its suppliers or manufacturers. 

Warranty: Contractor warrants to County that materials and equipment furnished under the Contract will be of 
good quality and new, unless otherwise required or permitted by the Contract, that the Work will be free from 
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defects or flaws and is ofthe highest quality ofworkmanship and that the Work will conform with the requirements 
of the Contract. Work not conforming to these requirements, including substitutions not properly approved and 
authorized, shall be considered defective. 

Ifwithin one (1) year from the date ofthe Acceptance ofthe Work or such longer period oftime as may be prescribed 
by law or regulations or by the terms of any applicable special guarantee required by the contract documents, any 
work is found to be defective, Contractor shall promptly, without cost to County and in accordance with County's 
written instruction, correct such defective work. Ifwork is rejected by County, defective material or work will be 
removed from site and replaced with non-defective materials or work. If Contractor is unable to promptly and 
properly correct any defective work, County may at its option have the work corrected by such other means as 
County deems appropriate and hold Contractor liable for all direct, indirect and consequential costs caused by such 
defective work. Said warranty shall apply to all work found to be "defective" which is attributable to the quality or 
quantity of the materials used, the quality of the workmanship or for performance of the Contract. 

50, Notice 

Any notice or other con-cspondence required to be given under this Agreement by either party to the other may be 
affected by personal delivery in writing or by mail, postage prepaid. Notices personally delivered during normal 
business hours shall be deemed received on the actual date of delivery; mailed notices shall be deemed received 
one (I) day after affixed postmark. Notices and correspondence to County shall be in duplicate and shall be 
delivered to it as follows: 

To County: With a Copy To: 

County of El Dorado County ofEl Dorado 
Department of Transportation ChiefAdministrative Office 
244 l Headington Road 330 Fair Lane 
Placerville, California 95667 Placerville, California 95667 

Attn.: Brian Mullens, Deputy Director­ Attn.: Michele Weimer 
Maintenance and Operations Unit Purchasing Agent 

Contracts and Procurement Unit 

Notices and correspondence to Contractor shall be delivered when personally delivered to. or ifmailed, addressed 
to Contractor at: 

Consolidated Engineering, Inc. 
P.O. Box 701 
Valley Springs, CA 95252 

Either party may change its address for notices or for its principal place ofbusiness by giving written notice pursuant 
to this Article. 

Change of Address 

In the event of a change in address for Contractor's principal place ofbusiness, Contractor's Agent for Service of 
Process, or Notices to Contractor, Contractor shall notify County in writing as provided in Article 47, Notice. Said 
notice shall become part of this Agreement upon acknowledgment in writing by County's Contract Administrator, 
and no further amendment of the Agreement shall be necessary provided that such change of address does not 
conflict with any other provisions of this Agreement. 

52. Drug-Free Workplace 

Contractor shall comply with Government Code section 8355. 
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53. California Residency (Form 590) 

All independent Contractors providing services to County must file a State of California Fonn 590, certifying their 
California residency or, in the case of a corporation, certifying that they have a pennanent place of business in 
California. Contractor will be required to submit a Fonn 590. This requirement applies to any Agreement/Contract 
exceeding $1,500.00. 

54. Nonresident Withholding 

IfContractor is not a California resident, Contractor shall provide documentation that the State ofCalifornia has granted 
a withholding exemption or authorized reduced withholding prior to execution of this Agreement or County shall 
withhold seven (7%) percent ofeach payment made to the Contractor during term ofthe Agreement as required by law. 
This requirement applies to any agreement/contract exceeding $1,500.00. Contractor shall indemnify and hold County 
harmless for any action taken by the California Franchise Tax Board. 

55. County Payee Data Record Form 

All independent contractors or corporations providing services to County must file a County Payee Data Record 
Fo1m with County. 

56. Taxes 

Contractor certifies that as of today's date, it is not in default on any unsecured property taxes or other taxes or fees 
owed by Consultant to County. Contractor agrees that it shall not default on any obligations to County during the 
term ofthis Agreement. 

57. Venue 

The Contract Documents and all provisions thereto shall be governed by the laws of the State of California. Any 
litigation arising herein shall be brought in the County of El Dorado. 

58. Contract Administrator 

The County Officer or employee with responsibility for administering this Agreement is Brian Mullens, Deputy 
Director, Department ofTransportation, or successor. 

59. Authorized Signatures 

The parties to this Agreement warrant and represent that the undersigned individuals executing this Agreement on 
their respective behalves arc fully authorized to do so by law or other appropriate instrument and to bind upon said 
parties the obligations set forth herein. 

60. Partial Invalidity 

Ifany provision, part ofa provision, sentence, or word of this Agreement is held by a court ofcompetent jurisdiction 
to be invalid, void or unenforceable, the remaining provisions, parts of provisions, sentences, and words will 
continue in full force and effect without being impaired or invalidated in any way. 

61. No Third Party Beneficiaries 

Nothing in this Agreement is intended, nor will be deemed, to confer rights or remedies upon any person or legal 
entity not a party to this Agreement. 
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62. Counterparts 

This Agreement may be executed in one or more counterparts, each of which shall be an original and all ofwhich 
together shall constitute one and the same instrument. 

63. Entire Agreement 

This document and the documents referred to herein or exhibits hereto are the entire Agreement between the parties 
and they incorporate or supersede all prior written or oral agreements or understandings. 
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the dates indicated below, the 
latest of which shall be deemed to be the effective date ofthis Agreement. 

--COUNTY OF EL DORADO--

By ~ - - Dated: ~12,{JJ\f 

Board of Supervisors 
"County" 

Attest: 
Kim Dawson 
Clerk ofthe Board of Supervisors 

-- CONTRACTOR--

License No. Federal Employee Identification Number 

By: ~ By: ~ ~-=- ----­
Name: CG.S ~ C,"'" %-\ v\ Name: W..&.t C..vt•h"" 

President Corporate Secretary 

NOTE: If Contractor is a corporation, the legal name of the corporation shall be set forth above together with 
the signature ofthe officer or officers authorized to sign Contracts on behalfofthe corporation; ifContractor is 
a co-partnership, the hue name of the firm shall be set forth above together with the signature of the partner or 
partners authorized to sign Contracts on behalfof the co-partnership; and ifContractor is an individual, his/her 
signature shall be placed above. Contractor executing this document on behalf of a corporation or partnership 
shall be prepared to demonstrate by resolution, article, or otherwise that it is appropriately authorized to act in 
these regards. For such corporation or partnership, such authority shall be demonstrated to the satisfaction of 
County. If signature is by an agent, other than officer of a corporation or a member of a partnership, an 
appropriate Power ofAttorney shall be on file with the County prior to signing this document. 

Mailing Address: - f O. _.,. ~ \_....._l1~......,,~__.5.......,el--"<,_,__N\- , -----'("--"- -"'LJ7,_J -Z..-#-___ B......,c..,.){,___7 t"'-'/-l;-----' [ iA. ........ s-+- ~ "'------'_ _____ 

3'(p o~ ~~.,_____.__v'l4-- _..... ll-l'f--+lJ= 'l'l:....:.....;i...,<-+--'{-=~ 9..~[= ;__'Z-Business Address: __,)i"---IC..-'""--"' __.A~ ~ J _;_1 __._Vc,_._. 'f?...e....: ey ~ A _. tJ ____ 

Email Address: ( tlJ¼ e Co111 (M.J ,·~ c,, • ye..t.,,r 

_____.Phone: qzr 75--z_ SJ l, t, Fax: ----- - ----------
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EXHIBIT A 

2026 DOT SLT ROAD MAINTENANCE PAVEMENT REHABILITATION PROJECTS 
CONTRACT NO. 9966 

CONTRACTOR'S BID AND BID PRICE SCHEDULE 

BASE BID - SCHEDULE A- ZONES 1, 2, 3, 4, 6 AND 10 (SOUTH LAKE TAHOE) 

ITEM 
NO. ITEM DESCRIPTION UNIT OF 

MEASURE 
ESTIMATED 
QUANTITY 

UNIT PRICE 
{IN FIGURES} 

ITEM TOT AL (IN 
FIGURES) 

1 120100 
TRAFFIC CONTROL 
SYSTEM LS 1 $85,000.00 $85,000.00 

2 130100 JOB SITE MANAGEMENT 

HOT MIX ASPHALT (TYPE 
3 390132 A) 

COLD PLANE ASPHALT 
4 398200 

CONCRETE PAVEMENT 

5 202027A RAISE WATER VALVE 

6 202027A LOWER WATER VALVE 

7 780270 LOWER MANHOLE 

8 780270 RAISE MANHOLE 

LS 

TON 

SOFT 

EACH 

EACH 

EACH 

EACH 

1 

3,637.30 

181,865 

35 

35 

11 

11 

$22,000.00 $22,000.00 

$154.00 $560,144.20 

$1.26 $229,149.90 

$1,050.00 $36,750.00 

$900.00 $31,500.00 

$950.00 $10,450.00 

$1,100.00 $12,100.00 

TOTAL FOR BASE BID-SCHEDULE A $987,094.10 
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BASE BID- SCHEDULE B-ZONE 8 (SOUTH LAKE TAHOE) 

UNIT OF ESTIMATED UNIT PRICE ITEM TOTALITEM ITEM DESCRIPTION
NO. MEASURE QUANTITY (IN FIGURES) (IN FIGURES) 

9 120100 
TRAFFIC CONTROL 
SYSTEM 

LS 1 $29,400.00 $29,400.00 

10 130100 JOB SITE MANAGEMENT LS 1 $10,000.00 $10,000.00 

11 390132 
HOT MIX ASPHALT (TYPE 
A) 

TON 2,406.00 $148.00 $356,088.00 

12 398200 
COLD PLANE ASPHALT 
CONCRETE PAVEMENT 

SQFT 120,300 $0.60 $72,180.00 

13 202027A RAISE WATER VALVE EACH 8 $900.00 $7,200.00 

14 202027A LOWER WATER VALVE EACH 8 $900.00 $7,200.00 

15 780270 LOWER MANHOLE EACH 3 $1,815.00 $5,445.00 

16 780270 RAISE MANHOLE EACH 3 $2,450.00 $7,350.00 

TOTAL FOR BASE BID - SCHEDULE B $494,863.00 

TOTAL FOR SCHEDULES A AND B $1,481,957.10 
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EXHIBITB 
PROJECT SCOPE AND SPECIFICATIONS 

SCOPE OF WORK 

The work, in general, includes the following: 

• Contractor must provide all necessary construction services, including, but not limited to 
procurement, permitting, and clean-up; and must furnish all necessary materials, 
equipment, supervision, labor, and services required to the complete the project, as 
provided in the Contract Documents. 

• Five (5) day advance notification on each affected roadway. Advance notification 
includes placing Red and White Standard No Parking signs with a description ofthe work 
hours on Type 11 barricades every 50 feet on each affected roadway; 

• Coordination with adjacent projects; 

• All work required to provide traffic control (reversing controls) in accordance with the 
most current requirements of the Manual of Uniform Traffic Control Devices (MUTCD); 

• All work required to provide for temporary water pollution control; 

• All work required to provide for dust control; and 

• All work required to remove 0.25-feet of existing hot mix asphalt concrete pavement 
(unless noted as a wedge cut on Exhibit C) and replace with 0.25-feet of compacted hot 
mix asphalt (Type A) concrete pavement. 

The dimensions of each roadway section are listed in Exhibit C. Exhibit D shows the approximate 
locations of the roadway sections requiring removal and replacement. 

PROJECT SPECIFICATIONS 

1 - Control of Work 

1.1 Definitions 

Meeting: includes a meeting in which some or all ofthe participants arc not physically present 
but take part by electronic communications such as telephone, closed-circuit television, 
Internet text, audio, or other audiovisual means. 

Signature: includes an electronic or digital signature. 

1.2 Summary 

Occupy the roadway only for purposes necessary to perform the work. 
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There is no County-owned property available for Contractor's use for this Contract. 

During the progress of the Work under this Contract, other road projects may be in progress at 
or near the job site of this Contract. 

You must coordinate your operations with the adjacent projects such that the requirements of 
this Contract are maintained. 

2 - Start of Job Site Activities 

2.1 Summary 

Submit a notice to the County five (5) days before starting job site activities. Provide 
notification to each affected resident as described above. Project working hours are Monday 
- Friday between 7:00 am and 7:00 pm. 

The County may assess liquidated damages in accordance with Article 6 - Time ofCompletion 
of the Agreement. 

3 - Temporary Traffic Controls 

3.1 Summary 

It is your responsibility to maintain a safe passage for the traveling public and any emergency 
responders through the Project site. 

Perfonn all temporary traffic controls in accordance with the most current requirements of 
the Manual of Unifonn Traffic Control Devices (MUTCD). 

You must submit a Traffic Control Plan for review and approval. Your Traffic Control Plan 
must address each type of temporary traffic control system that will be used. Your Traffic 
Control Plan must include detailed controls, including but not limited to flaggers, lane closures, 
PCMS boards, and signs, as applicable. Your Traffic Control Plan must include signing 
required on intersecting streets and driveways within the area that will require traffic control 
as required and must address traffic control related to access to driveways for all residences. 

Submit your Traffic Control Plan as early as ten ( I 0) working days after the receipt of the 
Notice ofAward but no later than five (5) working days after notice of Contact approval. No 
work will start on County roads until the Traffic Control Plan is approved. Violation of the 
Traffic Control requirements is justification for the Engineer to stop work until the 
requirements are met. 

Contract working hours are between the hours of7:00 am and 7:00 pm on Mondays - Fridays 
for all schedules. Reversing controls are allowed on local roads between 7:00 am and 7:00 pm 
on Mondays - Fridays. During reversing controls, provide at least I through traffic lane not 
less than 10 feet in width for use by both directions of travel. 

Minor deviations, including modifications to working hours and days, may be proposed to the 
County for review and approval. Do not proceed with proposed deviations without first 
receiving approval from the County. 
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You must remove the components of the traffic control system for stationary lane closures 
from the traveled way and shoulder when no work is being performed. 

3.2 Payment 

Payment for all costs associated with installing, operating, and maintaining temporary traffic 
controls, including cones, signs, flaggers, the Traffic Control Plan, advance notification, etc. 
is provided for under the bid item for Traffic Control System. 

4 -Temporary Water Pollution Controls - Storm Water Pollution Prevention Plan 

4.1 Summary 
Discharges of storm water from the project must comply with NPDES General Permit for 
Storm Water Discharges Associated with Construction and Land Disturbance Activities (Order 
No. 2009-0009-DWQ, NPDES No. CAS000002) as amended by Order No. 2010-0014-DWQ 
and Order No. 2012 -0006-DWQ referred to herein as "Permit." The Permit may be viewed at 
the Web site for the State Water Resources Control Board, Board Decisions. 

Prepare water pollution control program includes developing, amending, and implementing 
the WPCP, providing a WPC Manager, conducting WPC training, and installing, monitoring, 
inspecting, reporting on, maintaining, and removing and disposing ofWPC practices at the job 
site. 

Submit your WPCP ten (10) business days after the receipt of the Notice of Award letter. 

4.2 Temporary Erosion Control Plan 
You are required to prepare and submit a Temporary Erosion Control Plan (TECP) that 
includes the locations and descriptions oferosion control measures and daily clean up measures 
in compliance with federal, state, and local agency regulations, the Plans, the WPCP, and these 
special provisions. 

Your TECP must show specifically where filter fence, weighted fiber rolls or gravel-filled 
rolls, and gravel bags will be applied and additional temporary erosion controls required due 
to your method of operation or required to comply with TRP A and Lahontan permits. Your 
Plan must also detail specifically what temporary erosion control measures will be applied and 
where the temporary erosion control measures will be placed in areas used to store materials, 
equipment, and supplies. Temporary erosion control measures, their implementation, and 
maintenance must conform to the Plans and the provisions of the WPCP. Submit your Plan as 
early as ten (10) working days after the receipt of the Notice of Award but no later than five 
(5) working days after Contract approval. 

4.3 Construction 
You are required to furnish, insta11, maintain, and remove temporary water pollution controls 
to ensure debris, materials, and non-visible pollutants do not enter the existing storm drain 
systems, surface waters, or waters of the United States. 

Throughout the entire construction period you will be responsible for insuring that no material 
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eroded from the work area leaves the job site via the conveyance system. You must provide 
adequate sediment barriers at storm drain pipe outlets, drainage inlets, and other collection 
points and provide adequate erosion control at channels and swales. A fine of$100/day will 
be levied against you for each day you delay in responding to the County's request to install 
new temporary sediment control devices and/or maintain existing temporary sediment control 
devices. 

The drainage inlet protection must be Type 2 or Type 3A, as appropriate for the conditions 
around the drainage inlet. Weighted fiber rolls are a suitable substitute for gravel filled bags. 
Gravel-filled bags must be repaired or replaced on the same day damage occurs. Damage to 
the gravel bag resulting from your vehicles, equipment, or activities will be repaired or replaced 
at your expense. Gravel-filled bags must be replaced if the bag material or roll material is 
ruptured or if the yam has failed, allowing the gravel to spill out. 

If you choose to place temporary fiber rolls, they must be temporary rice straw fiber rolls. 
They must be at least eight inches in diameter and be an Earth Savers wattle as manufactured 
by R.H. Dyck, Inc. or approved equal or Rice Straw Fiber Roll as manufactured by Kristar or 
approved equal. If an alternate product is proposed, submit product name, manufacturer, and 
description to Engineer for review and approval within 5 days of Notice of Award. Wood 
stakes for securing rice straw fiber rolls must be untreated fir, redwood, cedar, or pine, cut 
from sound timber, and must be straight and free of loose or unsound knots and other defects 
which would render them unfit for the purpose intended. Temporary rice straw fiber rolls must 
be repaired or replaced on the same day damage occurs. Damage to the temporary fiber rolls 
resulting from your vehicles, equipment, or activities will be repaired at your expense. If 
replacement of temporary rice straw fiber rolls is required due to your vehicles, equipment, or 
activities, replacement will be at your expense. 

Weighted fiber rolls or alternatively, gravel-filled rolls may be used only in areas ofcompacted 
soil, concrete, or paved surfaces. Installation of the weighted fiber rolls or gravel-filled rolls 
will be per the manufacturer's recommendations. 

The configuration for the use of weighted fiber rolls or gravel-filled rolls at drainage inlets is 
intended to filter sediment from runoff before the runoff enters inlets. 

Weighted fiber rolls or gravel-filled rolls must be maintained to disperse concentrated water 
runoff and to reduce runoff velocities. Split, tom, or unraveling rolls must be repaired or 
replaced. Locations where rills and other evidence of concentrated runoff have occurred 
beneath the rolls must be corrected. Weighted fiber rolls or gravel-filled rolls must be repaired 
or replaced on the same day damage occurs. Damage to the temporary fiber rolls resulting 
from your vehicles, equipment, or activities will be repaired at your expense. If replacement 
of weighted fiber rolls or gravel-filled rolls is required due to your vehicles, equipment, or 
activities, replacement will be at your expense. 

Weighted fiber rolls or, gravel-filled rolls must be a minimum length of5 feet. Weighted fiber 
rolls must be eight inches in diameter and consist ofa machined mat or blanket ofshaved aspen 
wood curled excelsior with a weighted inner core contained in a photodegradable, extruded, 
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high visibility netting tube with a handle on each end. Eighty percent ofthe excelsior material 
must consist of fibers at least 6 inches in length. The fiber roll must be contained in a tubular 
orange-colored netting knotted at each end made from 85% high-density polyethylene and 14% 
ethyl vinyl acetate with titanium oxide for UV inhibition. 

On-site storage ofliquid waste containers will not be allowed. 

Cleaning ofvehicles or construction equipment will not be allowed within the Project. 

Disposal of materials removed from the sweeper must comply with the dust control 
requirements elsewhere in these specifications. 

You must submit a Spill Contingency Plan within five (5) working days after receipt of 
Contract approval. 

Your operations may result in trackout of construction materials. You are responsible for 
tracking controls. Tracking control applies to streets within the Project as well as streets 
adjacent to the Project that have the potential to be impacted by tracking from the Work. 

4.4 Payment 
Payment for all costs associated with preparing and updating WPCP, furnishing, installing, 
maintaining, and removing temporary water pollution controls will be provided for under the 
bid item for Job Site Management. This work includes developing and implementing the 
Temporary Erosion Control Plan and the Spill Contingency Plan. 

5 - Dust Control 

5.1 Summary 

You must comply with Rules 223, 223-1, and 223-2 (Dust Rules) of the Rules and Regulations 
of the El Dorado County Air Quality Management District (AQMD). The Dust Rules can be 
obtained from AQMD at the following: 
360 Fair Lane, Placerville, CA 95667 
(530) 621-7501 
www.edcgov.us/Government/ AirOualityManagement 

5.2 Submittals 

Provide an acceptable plan for preventing the generation of dust due to your activities in 
construction zones, along haul or traveled routes, or in equipment parking zones. Your Dust 
Control Plan and daily dust control activities will not conflict with requirements of any agency 
having jurisdiction in the project area. You are required to have a water truck at the job site at 
all times during construction. Submit your Dust Control Plan as early as ten ( 10) working days 
after the receipt of the Notice of Award but no later than five (5) working days after Contract 
approval. Your Dust Control Plan must be approved by AQMD prior to the start ofyour work. 

Exhibit B Page 5 of 25 Contract No. 9966 

www.edcgov.us/Government


In the event the control of dust is not satisfactory to the Engineer, the Engineer will take 
measures as necessary to insure satisfactory salvage and will deduct the cost of those measures 
from payments due you. Dust control is a temporary erosion control measure or BMP. A fine 
of$100/day will be levied against you for each day you delay in responding to the Engineer's 
request to implement this temporary erosion control measure. 

5.3 Payment 

The County does not pay for impacts to your productivity from mitigating dust from your 
activities. 

Payment for all costs associated with providing dust control measures, including preparing, 
obtaining approval, and maintaining all dust control records, will be provided for under the 
bid item for Job Site Management. 

6 - Cold Plane Asphalt Concrete 

6.1 Summary 

You will cold plane 0.25-feet ofexisting hot mix asphalt surfacing in each section ofroadway 
as shown in Exhibit C and listed in the bid and bid price schedule. 

Cold planing asphalt concrete pavement includes the removal of pavement markers, traffic 
stripes, and pavement markings within the area of cold planing. 

All material removed for Bid Schedules A and B, including grindings, become property of the 
Contractor and must be completely removed from the Project locations. 

6.2 Construction 

Do not use a heating device to soften the pavement. 

The cold planing machine must be: 

I . Equipped with a cutter head width that matches the planing width unless a wider cutter 
head is authorized. 

2. Equipped with automatic controls for the longitudinal grade and transverse slope of the 
cutter head and: 

2.1. If a ski device is used, it must be at least 30 feet long, rigid, and a ]-piece unit. The 
entire length must be used in activating the sensor. 

2.2. Ifreferencing from existing pavement, the cold planing machine must be controlled 
by a self-contained grade reference system. The system must be used at or near the 
centerline of the roadway. On the adjacent pass with the cold planing machine, ajoint­
matching shoe may be used. 

3. Equipped to effectively control dust generated by the planing operation 

4. Operated such that no fumes or smoke is produced. 

Replace broken, missing, or worn machine teeth. 
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Ifyou do not complete placing the HMA surfacing before opening the area to traffic, you must: 

I. Construct a temporary HMA taper to the level of the existing pavement. 

2. Place HMA during the next work shift. 

3. Submit a corrective action plan that shows you will complete cold planing and 
placement of HMA in the same work shift. Do not restart cold planing activities until the 
corrective action plan is authorized. The County does not pay you for any delays incurred 
prior to the corrective action plan being authorized. 

6.2.1 Grade Control and Surface Smoothness 

Install and maintain grade and transverse slope references. 

The final cut must result in a neat and uniform surface. 

The completed surface of the planed pavement must not vary more than 0.02 foot when 
measured with a 12-foot straightedge parallel with the centerline. With the straightedge at 
right angles to the centerline, the transverse slope of the planed surface must not vary more 
than 0.03 foot. 

Where lanes are open to traffic, the drop-off between adjacent lanes must not be more than 
0.15 foot. 

6.2.2 Planed Material 

Remove cold planed material concurrently with planing activities such that the removal does 
not lag more than 50 feet behind the planer. 

6.2.3 Temporary HMA Tapers 

If a drop-off between the existing pavement and the planed area at transverse joints cannot 
be avoided before opening to traffic, construct a temporary HMA taper. The HMA temporary 
taper must be: 

I. Placed to the level of the existing pavement and tapered on a slope of30: 1 
(horizontal:vertical) or flatter to the level of the planed area 

2. Compacted by any method that will produce a smooth riding surface 

HMA for temporary tapers must be of the same quality that is used for the permanent HMA 
Type A overlay. 

Completely remove temporary tapers before placing permanent surfacing. 

6.3 Payment 

Full compensation for all work associated with cold planing is provided for under the bid item 
for Cold Plane Asphalt Concrete. 

7 - Hot Mix Asphalt (HMA) 

7.1 Summary 

You will place 0.25-feet of compacted HMA in each section of roadway that has been cold 
planed. This Project requires production and placement of HMA Type A under the Method 
construction process. 
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All HMA work shall be in accordance with the following general specifications for producing 
and placing HMA by aggregate and asphalt binder at a mixing plant and spreading and 
compacting the HMA mixture. 

7.1.1 Definitions 

binder replacement: Amount of RAP binder in OBC in percent. 

coarse aggregate: Aggregate retained on a no. 4 sieve. 

fine aggregate: Aggregate passing the no. 4 sieve. 

processed RAP: RAP that has been fractionated. 

substitution rate: Amount ofRAP aggregate substituted for virgin aggregate in percent. 

supplemental fine aggregate: Aggregate passing the no. 30 sieve, including hydrated lime, 
portland cement, and fines from dust collectors. 

7 .2 Materials 

7.2.1 Tack Coat 

Tack coat must comply with the specifications for asphaltic emulsion or asphalts. 

You may choose the type and grade. You must submit the type and grade to the County for 
review and approval prior to use. 

You may not dilute the asphaltic emulsion with water. 

7.2.2 Asphalt Binder 
Asphalt binder must comply with Caltrans' Certification Program for Suppliers of Asphalt. 
Program requirements, procedures, and a list of authorized material sources is online at the 
Caltrans Materials Engineering and Testing Services website: 
http://www.dot.ca.gov/hq/esc/Translab. 

Asphalt binder used in HMA Type A must be PG 64-28 for Schedules A and B. 

It must comply with the requirements in the following table: 
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Quality Characteristic Test Method PG 
64-28 

Flash point (min, °C) AASHTOT48 230 
Solubilityb (min,%) AASHTOT44 99 
Viscosity at 135 °cc 

(max, Pa•s) 
AASHTO T316 

3.0 
Dynamic shear 

Test temperature at 10 
rad/s (°C) 
G*/sin(delta) (min, AASHTO T 315 
kPa) 64 
G*/sin(delta) (max, 1.00 
kPa) 2.00 

RTFOr teste 
mass loss (max, o/o) 

AASHTOT240 
1.00 

Dynamic shear 
Test temperature at 10 
rad/s (°C) AASHTO T 315 
G*/sin(delta) (min, 64 
kPa) 2.20 

Ductility at 25 °C (min, 
cm) 

AASHTO T 51 
75 

PAVg 
Test temperature (°C) 

AASHTOR28 
100 

Dynamic shear, 
Test temperature at 10 
rad/s (°C) AASHTOT 315 
G*sin(delta) (max, 22d 

kPa) 5000 
Creep stiffness, 

Test temperature, °C 
S-value (max, MPa) 

AASHTOT 313 
-18 
300 

M-value (min) 0.300 
•Not Applicable Use as as13halt rt1bher base sieek fer high £Re\lniain aml high Eleseri area. 
bThe Engineer waives solubility requirements if the supplier is an authorized material source as defined by 
the Department's Certification Program for Suppliers~{ Asphalt. 
"The Engineer waives this specification if the supplier provides written certification the asphalt binder can be 
adequately pumped and mixed at temperatures meeting applicable safety standards. 
dTest the sample at 3 °C higher ifit fails at the specified test temperature. G*sin(delta) remains 5000 kPa 
maximum. 
0The residue from mass change determination may be used for other tests. 
rRTFO means rolling thin film oven. 
gPAV means Pressure Aging Vessel. 

7.2.3 Aggregate 
Aggregate must be clean and free from deleterious substances. 

The specified aggregate gradation must be determined before the addition of asphalt binder 
and includes supplemental fine aggregate. 
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Aggregate used in HMA Type A must comply with 1/2-inch HMA Type A gradation. 

The proposed aggregate gradation must be within the TV limits for the specified sieve sizes 
shown in the following tables: 

Aggregate Gradation 
(Percentage Passing) 
HMATypeA 

1/2-inch HMA Type A 
Sieve sizes TV limits Allowable tolerance 

3/4" 100 -

1/2" 95--99 TV±6 
3/8" 75-95 TV±6 

No.4 55-66 TV ±7 
No. 8 38-49 TV±5 

No. 30 15- 27 TV±4 
No. 200 2.0- 8.0 TV±2 

Before the addition ofasphalt binder and lime treatment, aggregate must have the values for 
the quality characteristics shown in the following table: 

Quality Characteristic Test Method HMA Type 
A 

Percent of crushed particles 
Coarse aggregate (% min.) 

One fractured face 
Two fractured faces 

Fine aggregate (% min) 
(Passing no. 4 sieve 
and retained on no. 8 sieve.) 
One fractured face 

Los Angeles Rattler(% max.) 

California Test 
205 

California Test 

90 
75 

70 

Loss at 100 rev. 211 12 
Loss at 500 rev. 45 

Sand equivalent (min.) a California Test 
217 

47 

Fine aggregate angularity 
(% min.) b 

California Test 
234 

45 

Flat and elongated particles 
(% max. by weight (a) 5: 1) 

California Test 
235 

10 

a Reported value must be the average of 3 tests from a single sample. 

b The Engineer waives this specification ifHMA contains 10 percent or less ofnonmanufacturcd sand by 
weight of total aggregate. Manufactured sand is fine aggregate produced by crnshing rock or gravel. 
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7.2.4 Reclaimed Asphalt Pavement 

You may produce HMA Type A using RAP. HMA produced using RAP must comply with 
the specifications for HMA, except aggregate quality specifications do not apply to RAP. 
You may substitute RAP at a substitution rate not exceeding 25 percent of the aggregate 
blend. 

Assign the substitution rate of RAP aggregate for virgin aggregate with the JMF submittal. 
The JMF must include the percent of RAP used. 

Provide enough space for meeting RAP handling requirements at your facility. Provide a 
clean, graded, well-drained area for stockpiles. Prevent material contamination and 
segregation. 

IfRAP is from multiple sources, blend the RAP thoroughly and completely. RAP stockpiles 
must be homogeneous. 

Isolate the processed RAP stockpiles from other materials. Store processed RAP in conical 
or longitudinal stockpiles. Processed RAP must not be agglomerated or be allowed to congeal 
in large stockpiles. 

7.3 HMA Mix Design Requirements 

The mix design process consists ofperforming California Test 367 and laboratory procedures 
on combinations of aggregate gradations and asphalt binder contents to determine the OBC 
and HMA mixture qualities. The results become the proposed JMF. 

Use the Contractor Hot Mix Asphalt Design Data form to record aggregate quality and mix 
design data. Use the Contractor Job Mix Formula Proposal form to present the JMF. 

Laboratories testing aggregate qualities and preparing the mix design and JMF must be 
qualified under the Department's Independent Assurance Program. Take samples under 
California Test 125. 

The Engineer reviews the aggregate qualities, mix design, and authorizes the JMF. 

7.3.1 HMA Mix Design 
Perform a mix design that produces HMA with the values for the quality characteristics 
shown in the following table: 
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Quality Characteristic Test Method HMA Type A 

Air void content(%) 

Voids in mineral aggregate (% 
min.) 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

Voids filled with asphalt(%) 
No. 4 grading 

California 
Test 367 

California 
Test 367 

California 
Test 367 

4.0 

17.0 
15.0 
14.0 
13.0 

65.0-75.0 
3/8" grading 
1/2" grading 
3/4" grading 

Dust proportion 
No. 4 and 3/8" gradings 
1/2" and 3/4" !lfadings 

Stabilometer value (min.) 
No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

California 
Test 367 

California 
Test 366 

65.0- 75.0 
65.0-75.0 
65.0- 75.0 

0.6-1.2 
0.6-1.2 

30 
37 

7.3.2 Job Mix Formula Submittal 
Each JMF submittal must consist of: 

I . Proposed JMF on a Contractor Job Mix Formula Proposal form 
2. Mix design records on a Contractor Hot Mix Asphalt Design Data form dated within 12 

months of submittal 
3. JMF verification on a Ca/trans Hot Mix Asphalt Verification form, if applicable 
4. MSDS for the following: 

4.1. Asphalt binder 
4.2. Base asphalt binder used in asphalt rubber binder 
4.3. CRM and asphalt modifier used in asphalt rubber binder 
4.4. Blended asphalt rubber binder mixture 
4.5. Supplemental fine aggregate except fines from dust collectors 
4.6. Antistrip additives 

If the Engineer requests, sample the following materials in the presence of the Engineer and 
place in labeled containers weighing no more than 50 lb each: 

I. Coarse, fine, and supplemental fine aggregate from stockpiles, cold feed belts, or hot bins. 
Samples must be at least 120 lb for each coarse aggregate, 80 lb for each fine aggregate, 
and IO lb for each type of supplemental fines. The Department combines these aggregate 
samples to comply with the JMF TVs submitted on a Contractor Job Mix Formula 
Proposal form. 

2. RAP from stockpiles or RAP system. Samples must be at least 60 lb. 
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3. Asphalt binder from the binder supplier. Samples must be in two 1-quart cylindrical­
shaped cans with open top and friction lids. 

4. Asphalt rubber binder with the components blended in the proportions to be used. Samples 
must be in four 1-quart cylindrical-shaped cans with open top and friction lids. 

Notify the Engineer at least 2 business days before sampling materials. For aggregate and 
RAP, split the samples into at least 4 parts. Submit 3 parts to the Engineer and use 1 part for 
your testing. 

7.3.3 Job Mix Formula Review 
The County reviews each mix design and proposed JMF within 5 business days from the 
complete JMF submittal. The review consists of reviewing the mix design procedures and 
comparing the proposed JMF with the specifications. 

The County will not verify a JMF for this Contract. 

7.3.4 Job Mix Formula Verification 

Submit a pre-verified JMF on a Ca/trans Hot Mix Asphalt Ver{fication form dated within 12 
months before HMA production. 

Use the OBC specified on your Contractor Hot Mix Asphalt Design Data form. No 
adjustments to asphalt binder content are allowed. Based on your testing and production 
experience, you may submit an adjusted aggregate gradation TV on a Contractor Job Mix 
Formula Proposal form before verification testing. Aggregate gradation TV must be within 
the TV limits specified in the aggregate gradation tables. 

Asphalt binder set point for HMA must be the OBC specified on your Contractor Hot Mix 
Asphalt Design Data form. When RAP is used, asphalt binder set point for HMA must be: 

BCosc 

BCosc ) 
100 

Asphalt Binder Set Point = 
BCosc

BCRAP 

100 

100+--...;;.;;.;;.__ 
BCosc )1 _( 

100 

Where: 
BCosc =optimum asphalt binder content, percent based on total weight of mix 
RRAP =RAP ratio by weight of aggregate 
BCRAP = asphalt binder content ofRAP, percent based on total weight of RAP mix 

7.3.5 Job Mix Formula Acceptance 

You may start HMA production if: 

1. The Engineer's review of the JMF shows compliance with the specifications. 
2. The JMF has been within 12 months before HMA production. 
3. The Engineer accepts the verified JMF. 
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7.4 Contractor Quality Control 
Establish, maintain, and change a quality control system to ensure materials and work comply 
with the specifications. Submit quality control test results within 3 business days of a request. 

You must identify the HMA sampling location and submit this information to the County. 
During production, take samples under California Test 125. You may sample HMA from: 

1. Plant 
2. Truck 
3. Windrow 
4. Paver hopper 
5. Mat behind the paver 

7.4.1 Prepaving Conference 
Hold a prepaving conference with the County at a mutually agreed time and place. Discuss 
methods ofperforming the production and paving work. 

7.5 Production 
7.5.1 Production Start-Up Evaluation 

The County evaluates HMA production and placement at production start-up. 

Within the first 750 tons produced on the 1st day of HMA production, in the County's 
presence and from the same production run, take samples of: 

1. Aggregate 
2. Asphalt binder 
3.RAP 
4.HMA 

Sample aggregate from cold feed belts or hot bins. Take RAP samples from the RAP system. 
Sample HMA under California Test 125, except if you request and if authorized, you may 
sample HMA from any of the following locations: 

1. Plant 
2. Truck 
3. Windrow 
4. Paver hopper 
5. Mat behind the paver 

For aggregate, RAP, and HMA, split the samples into at least 4 parts and label their 
containers. Submit 3 split parts and keep 1 part. 

7.5.2 Production 

Produce HMA in a batch mixing plant or a continuous mixing plant. Proportion aggregate 
by hot or cold feed control. 

Exhibit B Page 14 of 25 Contract No. 9966 



HMA plants must be pre-qualified by the Caltrans. Before production, the HMA plant must 
have current qualification under the Caltran's Materials Plant Quality Program. 

During production, you may adjust hot or cold feed proportion controls for virgin aggregate 
and RAP. 

During production, asphalt binder set point for HMA Type A must be the OBC shown in 
Contractor Hot Mix Asphalt Design Data form. For OGFC, asphalt binder set point must be 
the OBC shown on Caltrans Hot Mix Asphalt Verification form. 

When RAP is used, asphalt binder set point for HMA must be: 

BCosc 

BCosc ) 
100 

Asphalt Binder Set Point = 
BCosc 

BCRAP 

100 

100 + ---=-=---
_ BCoec )1( 100 

Where: 
BCosc = optimum asphalt binder content, percent based on total weight of mix 
RRAP = RAP ratio by weight ofaggregate 
BCRAP = asphalt binder content of RAP, percent based on total weight of RAP mix 

For RAP substitution rate of 25 percent or less, you may adjust the RAP by-5 percent. 

You must request adjustments to the plant asphalt binder set point based on new RAP 
stockpiles average asphalt binder content. Do not adjust the HMA plant asphalt binder set 
point until authorized. 

7 .5.3 Mixing 
Mix HMA ingredients into a homogeneous mixture of coated aggregates. 

Asphalt binder must be from 275 to 375 degrees F when mixed with aggregate. 

Asphalt rubber binder must be from 350 to 425 degrees F when mixed with aggregate. 

When mixed with asphalt binder, aggregate must not be more than 325 degrees F, except 
aggregate for OGFC must be not more than 275 degrees F. These aggregate temperature 
specifications do not apply ifyou use RAP. 

HMA with or without RAP must not be more than 325 degrees F. 

7.6 Construction 

Do not pave HMA on wet pavement or a frozen surface. 

You may deposit HMA in a windrow and load it in the paver if: 

1. Paver is equipped with a hopper that automatically feeds the screed 
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2. Loading equipment can pick up the windrowed material and deposit it in the paver hopper 
without damaging base material 
3. Activities for deposit, pickup, loading, and paving are continuous 
4. HMA temperature in the windrow does not fall below 260 degrees F 
You may place HMA in 1 or more layers on areas less than 5 feet wide and outside the traveled 
way, including shoulders. You may use mechanical equipment other than a paver for these 
areas. The equipment must produce uniform smoothness and texture. 

HMA handled, spread, or windrowed must not stain the finished surface ofany improvement, 
including pavement. 

Do not use petroleum products such as kerosene or diesel fuel to release HMA from trucks, 
spreaders, or compactors. 

HMA must be free of: 

1. Segregation 
2. Coarse or fine aggregate pockets 
3. Hardened lumps 

Place additional HMA along the pavement's edge to conform to paved private roads and drives. 
Hand rake, ifnecessary, and compact the additional HMA to form a smooth conform taper. 

7.6.1 Subgrade and Tack Coat 
Prepare subgrade or apply tack coat to surfaces receiving HMA. 

7.6.1.1 Subgrade 
Subgrade to receive HMA must comply with the compaction and elevation tolerance 
specifications in the sections for the material involved. Subgrade must be free of loose 
and extraneous material. If HMA is paved on existing base or pavement, remove loose 
paving particles, dirt, and other extraneous material by any means including flushing and 
sweeping. 

7.6.1.2 Tack Coat 

Apply tack coat: 

1. To existing pavement, including planed surfaces 
2. Between HMA layers 
3. To vertical surfaces of: 
3.1. Curbs 
3.2. Gutters 
3.3. Construction joints 
Before placing HMA, apply tack coat in 1 application. The application rate must be the 
minimum residual rate specified for the underlying surface conditions shown in the 
following tables: 
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Tack Coat AP-P1lication Rates for HMA Type A 
Minimum residual rates (2:al/sq yd) 

HMA overlay 
over: 

CSSl/CSSlh, 
SS l/SSlh and 

QS1h/CQS 1 h asphaltic 
emulsion 

CRS1/CRS2, RS1/RS2 
and QS 1/CQS 1 

asphaltic emulsion 

Asphalt binder and 
PMRS2/PMCRS2 and 

PMRS2h/PMCRS2h asphaltic 
emulsion 

NewHMA 
(between 0.02 0.03 0.02 
layers) 

PCC and 
existing HMA 0.03 0.04 0.03 
(AC) surfaces 

Planed PCC and 
HMA (AC) 0.05 0.06 0.04 

surfaces 

For vertical surfaces, apply a residual tack coat rate that will thoroughly coat the vertical 
face without running off. 

Ifyou request and ifauthorized, you may: 

1. Change tack coat rates 
2. Omit tack coat between layers ofnew HMA during the same work shift if: 

2.1. No dust, dirt, or extraneous material is present 
2.2. Surface is at least 140 degrees F 

Immediately in advance ofplacing HMA, apply additional tack coat to damaged areas or 
where loose or extraneous material is removed. 

Close areas receiving tack coat to traffic. Do not track tack coat onto pavement surfaces 
beyond the job site. 

Asphalt binder tack coat must be from 285 to 350 degrees F when applied. 

7.6.2 Geosynthetic Pavement Interlayer 
Place geosynthetic pavement interlayer on roadway segments as authorized by inspector ifa 
clay pocket is encountered. Geosynthetic pavement interlayer should be a paving grid, if 
needed. 

Furnishing geosynthetic pavement interlayer materials must comply with Section 96 of the 
2024 Caltrans Standard Specifications. 

Place gcosynthetic pavement interlayer over a coat ofasphalt binder and in compliance with 
the manufacturer's instructions. Do not place the interlayer on a wet or frozen surface. If the 
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interlayer, in compliance with the manufacturer's instructions, does not require asphalt 
binder, do not apply asphalt binder before placing the interlayer. 

Before placing the interlayer or asphalt binder: 
1. Repair cracks 1/4 inch and wider, spalls, and holes in the pavement. 
2. Clean the pavement of loose and extraneous material. 

If the interlayer requires asphalt binder, immediately before placing the interlayer, apply 
asphalt binder at a rate specified by the interlayer manufacturer; at 0.25±0.03 gal per square 
yard of interlayer; or at a rate that just saturates the interlayer; whichever is greater. Apply 
asphalt binder the width ofthe interlayer plus 3 inches on each side. At an interlayer overlap, 
apply asphalt binder on the lower interlayer the same overlap distance as the upper interlayer. 

If asphalt binder tracked onto the interlayer or brought to the surface by construction 
equipment causes interlayer displacement, cover it with a small quantity of HMA. 

If the interlayer placement does not require asphalt binder, apply tack coat prior to placing 
HMA at the application rates specified under section 39-2.0 I C(3)(f) based on the condition 
of the underlying surface on which the interlayer was placed. 

Align and place the interlayer with no overlapping wrinkles, except a wrinkle that overlaps 
may remain if it is less than 1/2 inch thick. If the overlapping wrinkle is more than l/2 inch 
thick, cut the wrinkle out and overlap the interlayer no more than 2 inches. 

Overlap the interlayer borders between 2 to 4 inches. In the direction ofpaving, overlap the 
following roll with the preceding roll at any break. 

You may use rolling equipment to correct distortions or wrinkles in the interlayer. 

Before placing HMA on the interlayer, do not expose the interlayer to: 
1. Traffic, except for crossings under traffic control and only after you place a small 

HMA quantity 
2. Sharp turns from construction equipment 
3. Damaging elements 

Pave HMA on the interlayer during the same work shift. The minimum HMA thickness over 
the interlayer must be 0.12 foot including at conform tapers. 

7.6.3 Longitudinal Joints 
Longitudinal joints in the top layer must match specified lane edges. Alternate the 
longitudinal joint offsets in the lower layers at least 0.5 foot from each side of the specified 
lane edges. You may request other longitudinal joint placement patterns. 

A vertical longitudinal joint ofmore than 0.15 ft is not allowed at any time between adjacent 
lanes open to traffic. 
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Place HMA on adjacent traveled way lanes so that at the end of each work shift the distance 
between the ends of HMA layers on adjacent lanes is from 5 to 10 feet. Place additional 
HMA along the transverse edge at each lane's end and along the exposed longitudinal edges 
between adjacent lanes. Hand rake and compact the additional HMA to form temporary 
conforms. You may place Kraft paper or another authorized bond breaker under the conform 
tapers to facilitate the taper removal when paving operations resume. 

Pave shoulders and median borders adjacent to the lane before opening a lane to traffic. 

7.6.4 Spreading and Compacting 
Paving equipment for spreading must be: 

1. Self-propelled 
2. Mechanical 
3. Equipped with a screed or strike-off assembly that can distribute HMA the full width of 

a traffic lane 
4. Equipped with a full-width compacting device 
5. Equipped with automatic screed controls and sensing devices that control the thickness, 

longitudinal grade, and transverse screed slope 

Install and maintain grade and slope references. 

The screed must produce a uniform HMA surface texture without tearing, shoving, or 
gouging. 

The paver must not leave marks such as ridges and indentations, unless you can eliminate 
them by rolling. 

Rollers must be equipped with a system that prevents HMA from sticking to the wheels. You 
may use a parting agent that does not damage the HMA or impede the bonding of layers. 

In areas inaccessible to spreading and compacting equipment: 

1. Spread the HMA by any means to obtain the specified lines, grades, and cross sections. 
2. Use a pneumatic tamper, plate compactor, or equivalent to achieve thorough compaction. 

Each paver spreading HMA Type A must be followed by 3 rollers as follows: 

1. One vibratory roller specifically designed to compact HMA. The roller must be capable of 
at least 2,500 vibrations per minute and must be equipped with amplitude and frequency 
controls. The roller's gross static weight must be at least 7.5 tons. 

2. One oscillating type pneumatic-tired roller at least 4 feet wide. Pneumatic tires must be of 
equal size, diameter, type, and ply. The tires must be inflated to 60 psi minimum and 
maintained so that the air pressure docs not vary more than 5 psi. 

3. One steel-tired, 2-axle tandem roller. The roller's gross static weight must be at least 7.5 
tons. 

Each roller must have a separate operator. Rollers must be self-propelled and reversible. 
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7.7 Transporting, Spreading, and Compacting 

Pave HMA in maximum 0.25-foot thick and minimum 0.15-foot thick compacted layers. 

If the surface to be paved is both in sunlight and shade, pavement surface temperatures must be 
taken in the shade. 

Spread HMA Type A at the atmospheric and surface temperatures shown in the following table: 

M' • h •m1mum Atmosp enc an d S urface Temperatures 
Compacted layer 

thickness, feet Atmospheric, °F Surface, °F 
Unmodified Modified asphalt Unmodified Modified 

asphalt binder binder3 asphalt binder asphalt binder a 

< 0.15 55 50 60 55 
0.15- 0.25 45 45 50 50 

a Except asphalt rubber binder. 
If the asphalt binder for HMA Type A and Type Bis unmodified asphalt binder, complete: 

1. First coverage of breakdown compaction before the surface temperature drops below 250 
degrees F 

2. Breakdown and inte1mediate compaction before the surface temperature drops below 200 
degrees F 

3. Finish compaction before the surface temperature drops below 150 degrees F 

If the asphalt binder for HMA Type A and Type B is modified asphalt binder, complete: 

1. First coverage of breakdown compaction before the surface temperature drops below 240 
degrees F 

2. Breakdown and intermediate compaction before the surface temperature drops below 180 
degrees F 

3. Finish compaction before the surface temperature drops below 140 degrees F 

HMA compaction coverage is the number ofpasses needed to cover the paving width. A pass is I 
roller's movement parallel to the paving in either direction. Overlapping passes are part of the 
coverage being made and are not a subsequent coverage. Do not start a coverage until completing 
the prior coverage. 

Start rolling at the lower edge and progress toward the highest part. 

Perform breakdown compaction of each layer ofHMA Type A with 3 coverages using a vibratory 
roller. The speed ofthe vibratory roller in miles per hour must not exceed the vibrations per minute 
divided by 1,000. If the thickness of the HMA layer is less than 0.08 foot, turn the vibrator off. 
The Engineer may order fewer coverages if the thickness of the HMA layer is less than 0.15 foot. 

Perform intermediate compaction of each layer of HMA Type A with 3 coverages using a 
pneumatic-tired roller at a speed not exceeding 5 mph. 

Perform finish compaction of HMA Type A with I coverage using a steel-tired roller. 
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7.7.1 Smoothness - Straightedge 
The top layer ofHMA pavement must not vary from the lower edge ofa 12-foot straightedge: 

1. More than 0.0 l foot when the straightedge is laid parallel with the centerline 
2. More than 0.02 foot when the straightedge is laid perpendicular to the centerline and 

extends from edge to edge of a traffic lane 
3. More than 0.02 foot when the straightedge is laid within 24 feet of a pavement conform 

7.7.2 Acceptance Criteria 

The County samples materials for testing under California Test 125 and the applicable test 
method, except samples may be taken: 

1. At the plant from a truck or an automatic sampling device 
2. From the mat behind the paver 

lfyou request, the Department splits samples and provides you with a part. 
HMA acceptance is based on: 

1. Authorized JMF 
2. Compliance with the HMA acceptance (table below) 
3. Visual inspection 

7.7.3 Dispute Resolution 
Work with the County to avoid potential conflicts and to resolve disputes regarding test result 
discrepancies. Notify the Engineer within 5 business days of receiving a test result if you 
dispute the test result. 

If you or the County dispute each other's test results, submit quality control test results and 
copies of paperwork including worksheets used to determine the disputed test results. An 
independent third party performs referee testing. Before the independent third party 
participates in a dispute resolution, the party must be accredited under the Department's 
Independent Assurance Program. The independent third party must be independent of the 
project. By mutual agreement, the independent third party is chosen from: 

1. Caltrans laboratory 
2. Caltrans laboratory in a district or region not in the district or region the project is 

located 
3. Laboratory not currently employed by you or your HMA producer 

If split quality control or acceptance samples arc not available, the independent third party 
uses any available material representing the disputed HMA for evaluation. 
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The County samples for acceptance testing and tests for the quality characteristics shown in 
the following table: 
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Quality Characteristic Test Method HMA Type 
A 

Aggregate gradation a 

Sand equivalent (min) c 

Asphalt binder content (%) 

HMA moisture content (%, max) 

Stabilometer value (min) c 

No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

Percent of crushed particles 
Coarse aggregate (% min) 

One fractured face 
Two fractured faces 

Fine aggregate(% min) 
(Passing no. 4 sieve and 
retained on no. 8 sieve.) 
One fractured face 

Los Angeles Rattler(% max) 
Loss at l 00 rev. 
Loss at 500 rev. 

Air void content(%) c, d 

Fine aggregate angularity 
(% mint 
Flat and elongated particles 
(% max bv weight (d>. 5: 1) 
Voids filled with asphalt 
(%) f 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

Voids in mineral aggregate 
(% min) f 

No. 4 grading 
3/8" grading 
l/2" grading 
3/4" grading 

Dust proportion r 
No. 4 and 3/8" gradings 
1/2" and 3/4" eradings 

Moisture susceptibility 
(minimum dry strength, psi)g 

California Test 202 

California Test 217 
California Test 379 or 

382 
California Test 226 or 

370 
California Test 366 

California Test 205 

California Test 211 

California Test 367 
California Test 234 

California Test 235 

California Test 367 

California Test 367 

California Test 367 

California Test 371 

JMF± 
tolerance b 

47 
JMF±0.40 

1.0 

30 
37 

90 
75 

70 

12 
45 

4±2 

45 

Report only 

65.0- 75.0 
65.0- 75.0 
65.0-75.0 
65.0- 75.0 

17.0 
15.0 
14.0 
13.0 

0.6- 1.2 
0.6- 1.2 

120 
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Moisture susceptibility California Test 371 
70(tensile strength ration, %)g 

Smoothness Section 39-1.12 12-foot 
straight-edge 

and must-
grind 

Asphalt binder Various Section 92 
Asphalt rubber binder Various --
Asphalt modifier Various --
CRM Various --

a The Engineer detenmnes combined aggregate gradations containing RAP under California Test 367. 
b The tolerances must comply with the allowable tolerances in section 39-l .02E. 
c The Engineer reports the average of3 tests from a single sp lit sample. 
d The Engineer determines the bulk specific gravity ofeach lab-compacted briquette under California Test 308, Method 
A. and theoretical maximum specific gravity under California Test 309. 
e The Engineer waives this specification if HMA contains 10 percent or less of non-manufactured sand by weight of 
total aggregate. Manufactured sand is fine aggregate produced by crushing rock or gravel. 
fRcport only. 
g Applies to RAP substitution rate greater than 25 percent. 

No single test result may represent more than 750 tons or 1 day's production, whichever is less. 

For any single quality characteristic except smoothness, if2 consecutive acceptance test results 
do not comply with the specifications: 

1. Stop production. 
2. Take corrective action. 
3. Take samples and split each sample into 4 parts in the Engineer's presence. Test 1 part for 

compliance with the specifications and submit 3 parts to the Engineer. The Department tests 
I part for compliance with the specifications and reserves and stores 2 parts. 

4. Demonstrate compliance with the specifications before resuming production and placement. 

7.8 Payment 

The weight of each HMA mixture designated in the bid item list must be the combined mixture 
weight. 

If recorded batch weights are printed automatically, the bid item for HMA is measured by using 
the printed batch weights, provided: 

1. Total aggregate and supplemental fine aggregate weight per batch is printed. If 
supplemental fine aggregate is weighed cumulatively with the aggregate, the total 
aggregate batch weight must include the supplemental fine aggregate weight. 

2. Total asphalt binder weight per batch is printed. 
3. Each truckload's zero tolerance weight is printed before weighing the I st batch and after 

weighing the last batch. 
4. Time, date, mix number, load number, and truck identification is correlated with a load 

slip. 
5. Copy of the recorded batch weights is certified by a licensed weighmaster and submitted 

to the Engineer. 
The Department docs not adjust the unit price for an increase or decrease in the tack coat quantity. 
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If the dispute resolution independent third party determines the Department's test results are 
correct, the Engineer deducts the independent third party's testing costs from payments. If the 
independent third party determines your test results are correct, the Department pays the 
independent third party's testing costs. 

Full compensation for all work associated with HMA, including furnishing, placing, testing, etc., 
is provided for under the bid item for Hot Mix Asphalt (Type A). The bid item for Hot Mix Asphalt 
(Type A) does not include payment for Geosynthetic Pavement Reinforcing Fabric (Grindable). 

Full compensation for all work associated with Geosynthetic Pavement Reinforcing Fabric 
(Grindable), including furnishing, placing, testing, cleaning, crack repair, etc., is provided for 
under the bid item for Geosynthetic Pavement Reinforcing Fabric (Grindable). 

7.9-Mobilization 

Payment for mobilization is included in the various items ofwork and no additional compensation 
will be allowed. 
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Base Bid -
Schedule A - Zones 1, 2, 3, 4, 6 and 10 (South Lake Tahoe/Tahoma) 

Depth 

Item No. Road Width (ft) Length (ft) (tenths) Area {SQFT) Tons Markers 

1 Cedar Ridge Road 28 975 0.25 27,300.00 546.00 2 Water Valves 4 Manholes 

2 Pioneer Trail (Frontage) 27 260 0.25 7,020.00 140.40 Intersection with Hekpa - 3 Water Valves 1 Manhole 

3 Washoan Blvd 16 313 0.25 5,008.00 100.16 Near 1110 

4 Washoan Blvd 17 313 0.25 5,321.00 106.42 Near 1150 - 6 Water Valves 

5 Thunderbird Drive 26 210 0.25 5,460.00 109.20 Near 1630 - 3 Water Valves 1 Manhole 

6 Thunderbird Drive 26 212 0.25 5,512.00 110.24 Near 1473 - 1 Water Valve 1 Manhole 

7 Thunderbird Drive 26 290 0.25 7,540.00 150.80 Near 1561 

8 Thunderbird Drive 26 200 0.25 5,200.00 104.00 Near 1432 

9 Southern Pines Drive 24 220 0.25 5,280.00 105.60 Near 1623 

10 Navahoe Drive 30 500 0.25 15,000.00 300.00 1 Water Valve 

11 ESan Bernardino Avenue 16.5 476 0.25 7,854.00 157.08 1 Manhole 

12 ESan Bernardino Avenue 24 237 0.25 5,688.00 113.76 

13 ESan Bernardino Avenue 19 278 0.25 5,282.00 105.64 

14 San Diego Street 29 535 0.25 15,515.00 310.30 1 Water Valve 1 Manhole 

15 Hopi Avenue 28 1195 0.25 33,460.00 669.20 15 Water Valves 

16 Bellevue Avenue 25 480 0.25 12,000.00 240.00 3 Water Valves 1 Man hole 

17 Bellevue Avenue 25 390 0.25 9,750.00 195.00 1 Manhole 

18 Scenic Drive 25 147 0.25 3,675.00 73.50 

Schedule A Total 181,865 3,637.30 

Schedule B - Zone 8 (South lake Tahoe) 
Depth 

Item No. Road Width (ft) Length {ft) (tenths) Area (SQFT) Tons Markers 
1 Tahoe Mountain 27 1500 0.25 40,500.00 810.00 1 Manhole 

2 Mt. Diablo Circle 28 1420 0.25 39,760.00 795.20 

3 Granite Mountain Circle 28 1100 0.25 30,800.00 616.00 6 Water Valves 1 Manhole 

4 Moutain Meadows Drive 28 330 0.25 9,240.00 184.80 2 Water Valves 1 Manhole 

Schedule B Total 120,300 2,406.00 

TOTAL 302,165 6,043.30 

https://6,043.30
https://2,406.00
https://9,240.00
https://30,800.00
https://39,760.00
https://40,500.00
https://3,637.30
https://3,675.00
https://9,750.00
https://12,000.00
https://33,460.00
https://15,515.00
https://5,282.00
https://5,688.00
https://7,854.00
https://15,000.00
https://5,280.00
https://5,200.00
https://7,540.00
https://5,512.00
https://5,460.00
https://5,321.00
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https://7,020.00
https://27,300.00
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	COUNTY OF EL DORADO DEPARTMENT OF TRANSPORTATION 
	COUNTY OF EL DORADO DEPARTMENT OF TRANSPORTATION 
	AGREEMENT FOR CONSTRUCTION SERVICES 
	THIS AGREEMENT made and entered into by and between the COUNTY OF EL DORADO, a political subdivision of 
	the State of California, acting through the governing body or board thereof (hereinafter referred to as "County"), and 
	CONSOLIDATED ENGINEERING, INC., duly qualified to conduct business in the State ofCalifornia, whose principal 
	place of business is (hereinafter referred to as "Contractor"); 
	RECITALS 
	WHEREAS, Contractor has duly submitted a bid proposal for the captioned project upon which County has awarded this contract; 
	That for and in consideration of the mutual promises, covenants, agreements, and conditions herein contained, the parties hereto agree with each other as follows: 
	1. Contract Documents 
	The complete Agreement between the parties consists of and is set forth in the Contract Documents. The Contract Documents consist of: (a) the Notice to Bidders; (b) the bid forms which include the accepted Proposal, Bid Price Schedule and Total Bid, Subcontractor List, Section 10285. l Statement, Section 10162 Questionnaire, Section 10232 Statement, Drug Free Workplace Certification, Noncollusion Affidavit, Iran Contracting Act Certification, the Contract which includes this Agreement with all Exhibits ther
	with (a) and ending with (h). 
	2. Execution of Contract 
	The successful Bidder must sign the Agreement. 
	Deliver to Office Engineer: 
	County of El Dorado
	2026 DOT SLT Road Maintenance Pavement Rehabilitation Projects 
	Agreement
	Agreement
	I) Two Original Signed Agreements 
	2) Contract Bonds 
	3) Documents identified in Article I 
	4) Documents identified in the Notice ofAward letter. 
	Office Engineer must receive these documents within lO business days of the date of the Notice of Award of Contract letter. 
	The Bidder's security may be forfeited for failure to execute the Contract, furnish any bond, or provide the required insurance documents within the time specified. 
	The Department does not provide hard copies of the Contract Documents, including the Project Plans to the successful bidder. 
	3. The Work 
	Contractor is engaged in the business ofdoing the services and tasks required by this Agreement. Contractor agrees to furnish, at Contractor's own cost and expense, all tools, equipment, vehicles, apparatus, facilities, labor, materials, supplies, and all utility and transportation services to perform and complete in a good and workmanlike manner, furnished and installed, and complete and ready for use. Services shall include, but not limited to, those tasks as identified in Exhibit B, marked "Project Scope
	reference a part hereof. 
	Contractor shall perform the Work in accordance with all the terms and conditions ofthe Contract Documents and in a safe, professional, skillful, and workmanlike manner. Contractor is responsible for ensuring that its employees, as well as any subcontractor ifapplicable, perform the services and tasks required under this Agreement accordingly. 
	All work within the roadway for Bid Schedules A shall be completed prior to June 30, 2026. 
	4. Location of Work 
	Said work is to be performed as described in Exhibits A, B, C, and D. 
	5. Contract Price 
	All bids will be compared on the basis ofthe Proposal Pay Items and Bid Price Schedule of the quantities ofwork to be done. The award ofContract, ifit will be awarded, will be to the lowest responsive, responsible Bidder whose proposal complies with all the requirements prescribed. The lowest responsive, responsible Bidder will be the Bidder submitting the lowest total ofall the bid items. In the event of a discrepancy between the unit price bid and the extended unit total as stated on the Proposal, the Cou
	Proposal instructions. 
	County hereby promises and agrees with said Contractor to employ, and does hereby employ, said Contractor to provide the material and to do the Work according to the terms and conditions of the Contract Documents herein contained and referred to, for the prices hereinafter set forth, and hereby contracts to pay the same at the time, in the manner and upon the conditions herein set forth; and the said parties for themselves, their heirs, executors, administrators, successors and assigns, do hereby agree to t
	Exhibit A. 
	6. Time of Completion 
	County of El Dorado
	2026 DOT SL T Road Maintenance Pavement Rehabilitation Projects 

	Agreement
	Agreement
	Time is ofthe essence, except as provided below for work within the roadway for Bid Scheduled:\ through F, the Work under the Contract shall be completed within ONE HUNDRED TWENTY (120) Working Days from the date specified in the official Notice to Proceed, unless an extension oftime or suspension ofWork is authorized in writing in accordance with a Contract Change Order. The contract working days begin on the date stated in the Notice to Proceed. The County will issue Notice to Proceed after Contract appro
	The County may suspend Work due to environmental permit restrictions or inclement weather. During the suspension, the County pays for winterization costs or costs associated with water pollution control within the County's project area, as applicable. The County pays for any other Contract Work required to be performed within the County's project area during the suspension under Exhibit B -Project Scope and Specifications. 
	County and Contractor recognize that time is of the essence of the Agreement and that County will suffer financial loss if the Work is not completed within the time specified in the Notice to Bidders annexed hereto, and stated above plus any extensions thereof. They also recognize the delays, expense, and difficulties involved with proving in a legal proceeding the actual loss suffered by County ifthe Work is not completed on time. Accordingly, instead ofrequiring any such proof, County and Contractor agree
	:\iotwithstanding the liquidated damages for all other work in the contract, all work within the roadway for Bid Schedules A shall be completed prior to June 30, 2026. The County may deduct specified damages from payments for each day needed to complete a work part in excess of the specified completion date for the work part. Damages for untimely completion ofa work part may not be equal to the daily amount specified as liquidated damages for the project as a whole, but the Department does not simultaneousl
	the work part is complete. Liquidated damages for not completing all work within the roadway for Bid Schedule A by June 30, 2026 is ONE THOUSAND DOLLARS ($1,000) per day. 
	7. Measurement and Payment 
	Payment 
	The Department pays you for furnishing the resources and activities required to complete the work. The Department's payment is full compensation for furnishing the resources and activities, including: 
	I. Risk, loss, damage repair, or cost of whatever character arising from or relating to the work and performance of the work 
	2. 
	2. 
	2. 
	PLACs and taxes 

	3. 
	3. 
	Any royalties and costs arising from patents, trademarks, and copyrights involved in the work 


	The Department does not pay for your loss, damage, repair, or extra costs of whatever character arising from or relating to the work that is a direct or indirect result ofyour choice ofconstruction methods, materials, equipment, or manpower, unless specifically mandated by the Contract. Payment is: 
	I. Full compensation for all work involved in each bid item shown on the Bid Item List by the unit of measure shown for that bid item 
	2. For the price bid for each bid item shown on the Bid Item List or as changed by change order with a specified price adjustment 
	2026 DOT SLT Road Maintenance Pavement Rehabilitation Projects 
	County of El Dorado 

	Agreement
	Agreement
	Full compensation for work specified in the Contract Documents is included in the payment for the bid items involved unless: 
	1. 
	1. 
	1. 
	Bid item for the work is shown on the Bid Item List 

	2. 
	2. 
	Work is specified as change order work 


	Work paid for under one bid item is not paid for under any other bid item. Payment for a bid item includes payment for all work associated with that bid item. No payment adjustments for price index fluctuations will be allowed. The Department pays for change order work based on one or a combination ofthe following: 
	1. 
	1. 
	1. 
	Bid item prices 

	2. 
	2. 
	Force account 

	3. 
	3. 
	Agreed price 

	4. 
	4. 
	Specialist billing 


	If the Engineer chooses to pay for change order work based on an agreed price, but you and the Engineer cannot agree on the price, the Department pays by force account. If a portion of extra work is covered by bid items, the Department pays for this work as changed quantities in those items. The Department pays for the remaining portion ofthe extra work by force account or agreed price. 
	Pay your subcontractors within 7 days of receipt of each progress payment unless otherwise agreed to in writing under Bus & ProfCode §7108.5. 
	Changed Quantity Payment Adjustments 
	If the total bid item quantity exceeds 125 percent of the quantity shown on the Bid Item List and if no approved Change Order addresses payment for the quantity exceeding 125 percent, the Engineer may adjust the unit price for the excess quantity under force account or the following: 
	1. 
	1. 
	1. 
	The adjustment is the difference between the unit price and the unit cost ofthe total item pay quantity. 

	2. 
	2. 
	In determining the unit cost, the Engineer excludes the item's fixed costs. You have recovered the fixed costs in the payment for 125 percent shown on the Bid Item List. 

	3. 
	3. 
	After excluding fixed costs, the Engineer determines the item unit cost under force account. 


	Ifthe payment for the number ofunits of a bid item in excess of 125 percent ofthe Bid Item List is less than $5,000 at the unit price, the Engineer may not adjust the unit price unless you request it. 
	Ifthe total item pay quantity is less than 75 percent ofthe quantity shown on the Bid Item List and ifno approved Change Order addresses payment for the quantity less than 75 percent, you may request a unit price adjustment. The Engineer may adjust the unit price for the decreased quantity under force account or the following: 
	1. 
	1. 
	1. 
	The adjustment is the difference between the unit price and the unit cost of the total pay quantity. 

	2. 
	2. 
	In determining the unit cost, the Engineer includes the item's fixed costs. 


	3. After including fixed costs, the Engineer detennines the item unit cost under force account. The Department does not pay more than 75 percent ofthe item total in the Bid Item List. 
	Force Account 
	2026 DOT SL T Road Maintenance Pavement Rehabilitation Projects 
	County of El Dorado 


	Agreement
	Agreement
	Contract No. -9966 Page A-4 
	January 6, 2026 
	For work paid by force account, the Engineer compares the County's records to your daily force-account work report. When you and the Engineer agree on the contents of the daily force-account work reports, the Engineer accepts the report and the County pays for the work. Ifthe records differ, the County pays for the work based only on the information shown on the Department's records. 
	Ifa subcontractor performs work at force account, accept an additional IO percent markup to the total cost ofthat work paid at force account, including markups, as reimbursement for additional administrative costs. The markups specified for labor, materials, and equipment includes compensation for all delay costs, overhead costs, and profit. 
	If an item's unit price is adjusted for work-character changes, the County excludes your cost of determining the adjustment. 
	Payment for owner-operated labor and equipment is made at the market-priced invoice submitted. 


	Progress Payments 
	Progress Payments 
	The County pays you based on Engineer-prepared monthly progress estimates. Each estimate reflects: 
	I. Total work completed during the pay period 
	2. 
	2. 
	2. 
	2. 
	Change order bills if: 

	2.1. Submitted by the 15th day ofa month 
	2.2. Approved by the 20th day ofa month 

	3. 
	3. 
	Amount for materials on hand 

	4. 
	4. 
	Amount earned for mobilization 

	5. 
	5. 
	Deductions 

	6. 
	6. 
	Withholds 

	7. 
	7. 
	Resolved potential claims 

	8. 
	8. 
	Payment adjustments 


	Submit certification stating the work complies with the QC procedures. The Engineer does not process a progress estimate without a signed certification. 
	Final Payment 
	After Contract acceptance, the Department pays you based on the Engineer-prepared estimate that includes withholds and the balance due after the deduction ofprevious payments. 
	The Engineer estimates the amount ofwork completed and shows the amount payable in a proposed final estimate based on: 
	I. Contract items 
	2. 
	2. 
	2. 
	Payment adjustments 

	3. 
	3. 
	Work paid by force account or agreed price 

	4. 
	4. 
	Extra work 

	5. 
	5. 
	Deductions 


	Submit either a written acceptance ofthe proposed final estimate or a claim statement postmarked or hand delivered before the 31st day after receiving the proposed final estimate. If you claim that the proposed final estimate is less than 90 percent ofyour total bid, the Department adjusts the final payment to cover your overhead. The adjustment is 10 percent of the difference between the total bid and the final estimate. The Department does not make this adjustment on a tenninated contract. If you accept t
	2026 DOT SL T Road Maintenance Pavement Rehabilitation Projects County of El Dorado 
	Agreement
	If you submit a claim statement within 30 days of receiving the Engineer's proposed final estimate, the Engineer provides you a semifinal estimate and the Department pays the amount due within 30 days. The semifinal estimate is conclusive as to the amount ofwork completed and the amount payable except as affected by any claims. 
	Payment Withholds 
	The County may withhold payment for noncompliance. 
	The County returns the noncompliance withhold in the progress payment following the correction ofnoncompliance except as specified below. Withholds are not retentions under Pub Cont Code § 7107 and do not accrue interest under Pub Cont Code § 20104.SO(b ). Withholds are cumulative and independent ofdeductions. This section does not include all withholds that may be taken; the Department may withhold other payments as specified. 
	The County withholds IO percent ofa progress payment for noncompliant progress. Noncompliant progress occurs when: 
	1. 
	1. 
	1. 
	Total days to date exceed 75 percent ofthe contract time 

	2. 
	2. 
	Percent ofthe contract time elapsed exceeds the percent of value ofthe work completed by more than 15 percent 


	The Engineer determines the percent ofthe contract time elapsed by dividing the total days to date by the amount ofdays remaining and converting the quotient to a percentage. 
	The Engineer determines the percent value of the work completed by summing payments made to date and the amount due on the current progress estimate, dividing this sum by the current total estimated value ofthe work, and converting the quotient to a percentage. These amounts arc shown on the Pay Estimate. 
	When the percent ofthe contract time elapsed minus the percent value of work completed is less than or equal to 15 percent, the County returns the withhold in the next progress payment. 
	During each estimate period you fail to comply with a Contract part, including the submittal of a document as specified, the County withholds a part ofthe progress payment except as specified below for the failure to submit a document during the last estimate period. The documents include QC plans, required forms, schedules, traffic control plans, water pollution control submittals, and dust control submittals. If you fail to comply with water pollution control or dust control requirements, the Department w
	For 1 performance failure, the County withholds 25 percent of the progress payment but docs not withhold more than 10 percent ofthe total bid. 
	For multiple performance failures, the County withholds 100 percent ofthe progress payment but does not withhold more than IO percent of the total bid. 
	During the last estimate period, if you fail to submit a document as specified, the County withholds $10,000 for each document. The Department returns the withhold within 30 days after receipt of the document. 
	The Department may withhold payments to cover claims filed under Civ Code ~9000 et seq. Stop notice infonnation may be obtained from the Engineer. 
	Penalties include fines and damages that are proposed, assessed, or levied against you or the County by a governmental agency or private lawsuit. Penalties are also payments made or costs incurred in settling alleged violations of federal, State, or local laws, regulations, requirements, or PLACs. The cost incurred may include the amount spent for mitigation or correcting a violation. 
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	Jf the County is assessed a penalty, the County may withhold the penalty amount until the penalty disposition has been resolved. The County may withhold penalty amounts without notifying you. 
	Instead of the withhold, you may provide a bond equal to the highest estimated liability for any disputed penalties proposed except you may not provide a bond for withholds related to labor compliance violations. 
	Retentions 
	The Department will retain 5% ofthe value ofeach progress payment ( excluding mobilization payments) from each progress payment. After the Engineer determines that the Project is substantially complete, the Department may, at the Engineer's sole discretion, release half of all retention previously withheld and reduce any subsequent retentions withheld from subsequent progress payments to 2.5% ofthe value ofany subsequent progress payments (excluding mobilization payments). The retained funds will be returne
	You may elect to receive one hundred percent (100%) of payments due under the Contract from time to time, without retention ofany portion ofthe payment by the County, by depositing securities ofequivalent value with the County (Pub Cont Code 22300). Securities eligible for deposit hereunder are limited to those listed in Section 16430 ofthe Government Code, or bank or savings and loan certificates of deposit. 
	Funds retained from progress payments to ensure petformance of the Contract that are eligible for payment into escrow or to an escrow agent pursuant to Section 22300 ofthe Public Contract Code do not include funds withheld or deducted from payment due to your failure to fulfill a contract requirement. 
	You or your subcontractor must return all monies withheld in retention from subcontractors within 30 days after receiving payment ofretainage. Violation ofthis section subjects you to the penalties, sanctions, and other remedies ofBus & ProfCode§ 7108.5. This section must not be construed to limit or impair any contractual, administrative, or judicial remedies otherwise available to you in the event ofa dispute involving late payment or nonpayment by you, deficient subcontract performance, or noncompliance 
	Measurement 
	The Department determines bid item quantities under US customary units. Except for final pay item quantities, the Engineer measures quantities for payment. Measure material quantities for payment with devices that comply with: 
	1. 
	1. 
	1. 
	4 CA Code ofRegs § 4000 et seq. 

	2. 
	2. 
	Bus & ProfCode§ 12001 ct seq. 


	The County shows a bid item quantity as a final pay item for payment purposes only. For a final pay item, accept payment based on the Bid Item List quantity, regardless ofthe actual quantity used unless dimensions are changed by the Engineer. 
	The Engineer determines the weights of aggregate and other roadway material that arc being paid for by weight as shown in the following table and does not include the deducted weight ofwater in their payment quantities: 
	Material 
	Material 
	Material 
	Quantity Determination 

	Aggregate or other roadway material except 
	Aggregate or other roadway material except 
	By deducting the weight ofwater in the materiala in excess of3 

	as otherwise shown in this table 
	as otherwise shown in this table 
	percent ofthe dry weight of the material from the weight of the 

	TR
	material 
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	Imported borrow, imported topsoil, AB 
	Imported borrow, imported topsoil, AB 
	Imported borrow, imported topsoil, AB 
	By deducting the weight ofwater in the materiala in excess of6 percent ofthe dry weight ofthe material from the weight ofthe material 

	Straw 
	Straw 
	By deducting the weight of water in the materiaP in excess of 15 percent ofthe dry weight of the material from the weight of the material 

	Fiberh 
	Fiberh 
	Engineer does not deduct the weight ofwater 

	AB and aggregate for CTBs 
	AB and aggregate for CTBs 
	By Volume: determined from dimensions shown By Weight: by deducting the weight of water at the time of weighing in excess of the optimum moisture content (CA Test 216) olus I percent from the weight ofthe aggregate base. 

	NOTE: Percentage of water is determined by California Test 226. •At the time ofweighing bWeight ofwater in the fiber" must not exceed 15 percent ofthe dry weight ofthe fiber. 
	NOTE: Percentage of water is determined by California Test 226. •At the time ofweighing bWeight ofwater in the fiber" must not exceed 15 percent ofthe dry weight ofthe fiber. 


	The County may make a payment adjustment for an excusable delay that affects your costs. Only losses for idle equipment, idle workers, and moving or transporting equipment are eligible for delay related payment adjustments. The Engineer determines payment for idle time of equipment in the same manner as determinations are made for equipment used in the perfom1ancc offorce account work with the following exceptions: 
	I. Delay factor in the Labor Surcharge and Equipment Rental Rates applies to each equipment rental rate. 
	2. 
	2. 
	2. 
	Daily number ofpayable hours equals the normal working hours during the delay, not to exceed 8 hours per day. 

	3. 
	3. 
	Delay days exclude non-working days. 

	4. 
	4. 
	Markups are not added. 


	The Engineer determines payment adjustment for the idle workers as force account, but does not add markups. The Engineer includes costs due to necessary extra moving or transporting ofequipment. The Department does not make a payment adjustment for overhead incurred during non-working days of additional construction seasons experienced because ofdelay. 
	8. Performance Bond 
	As a part of the execution ofthis Agreement, Contractor shall furnish a bond of a surety company authorized to do business in the State ofCalifornia, conditioned upon the faithful performance ofall covenants and stipulations under this Agreement. The amount ofthis bond shall be one hundred percent (100%) ofthe total Contract Price and shall be executed upon the form provided by County. 
	9. Payment Bond 
	As a part ofthe execution ofthis Agreement, Contractor shall furnish a bond ofa surety company authorized to do business in the State of California, conditioned upon the payment in full of all claims for labor and materials in accordance with the provisions ofthe law ofthe State ofCalifornia. The amount ofthis bond shall be one hundred percent ( 100%) of the total Contract Price and shall be executed upon the form provided by County. 
	10. Notification of Surety Company 
	The surety company shall familiarize itself with all of the conditions and provisions of this Agreement, and shall waive the right of special notification of any change or modifications ofthis Agreement or extension oftime, or of decreased or increased work, or of the cancellation of the Agreement, or of any other act or acts by County or its authorized agents, under the terms of this Agreement; and failure to so notify the aforesaid surety company of changes shall in no way relieve the surety company ofits
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	11. Assignment of Antitrust Actions 
	In entering into a public works Contract or a Subcontract to supply goods, services, or materials pursuant to a public works Contract, the Contractor offers and agrees and will require all ofits subcontractors and suppliers to agree to assign to the awarding body all rights, title, and interest in and to all causes of action it may have under Section 4 ofthe Clayton Act (15 U.S.C. Sec. 15) or under the Cartwright Act (Chapter 2 (commencing with Section 16700) ofPart 2 ofDivision 7 ofthe Business and Profess
	Ifan awarding body or public purchasing body receives, either through judgment or settlement, a monetary recovery for a cause ofaction assigned under Government Code Sections 4550-4554, the assignor shall be entitled to receive reimbursement for actual legal costs incurred and may, upon demand, recover from the public body any portion of the recovery, including treble damages, attributable to overcharges that were paid by the assignor but were not paid by the public body as part of the bid price, less the e
	12. Payment ofPrevailing Wages 
	Contractor shall pay and require payment of wages according to a scale of prevailing wage rates determined by California law, which scale is on file at County's Community Development Agency, Transportation Division's principal office and shall comply with all applicable wage requirements, as set forth in Labor Code Sections I 770 ct seq., 1773.2, 1775, 1776, 1810, and I 813. In accordance with the provisions ofLabor Code Section 18I 0, eight 
	(8) hours of labor shall constitute a legal day's work upon all Work done hereunder, and Contractor and any subcontractor employed under this Contract shall also conform to and be bound by the provisions of Labor Code Sections 1810 through I 815. Interested parties can obtain the current wage information by submitting their requests to the Department oflndustrial Relations, Division ofLabor Statistics and Research, PO Box 420603, San Francisco CA 94142-0603, Telephone (415) 703-4708 or by referring to the w
	http://www.dir.ca.gov/OPRL/PWD

	13. Apprentices 
	Attention is directed to Sections 1777.5, 1777.6 and 1777.7 of the California Labor Code and Title 8, California Code of Regulations Section 200 et seq. To ensure compliance and complete understanding of the law regarding apprentices, and specifically the required ratio thereunder, each Contractor or subcontractor should, where some question exists. contact the Division of Apprenticeship Standards, 455 Golden Gate Avenue, San Francisco, CA 94102, or one of its branch offices prior to commencement ofwork on 
	It is County policy to encourage the employment and training of apprentices on public works contracts as may be permitted under local apprenticeship standards. 
	14. Certified Payroll 
	As required under the provisions ofLabor Code Section 1776, Contractor and any subcontractors shall keep accurate payroll records as follows: 
	1. The payroll records shall show the name, address, social security number, work classification, straight time and overtime hours worked each day and week, and the actual per diem wages paid to each 
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	journeyman, apprentice, worker, or other employee employed by Contractor or subcontractors m connection with this Project. 
	2 A certified copy of all payroll records enumerated above shall be available for inspection at all reasonable hours at the principal office of Contractor as follows: 
	a. 
	a. 
	a. 
	Make available or furnish to the employee or his or her authorized representative on request. 

	b. 
	b. 
	Make available for inspection or furnished upon request to a representative of County, the State Division of Labor Standards Enforcement, and the Division of Apprenticeship Standards ofthe State Department ofIndustrial Relations. 

	c. 
	c. 
	Make available upon request by the public for inspection or copies thereof made; provided, however, that a request by the public shall be made through either County, the State Division of Labor Standards Enforcement, or the State Division of Apprenticeship Standards. The requesting party shall, prior to being provided the records, reimburse the costs ofpreparation by Contractor, subcontractor, and the entity through which the request was made. The public shall not be given access to the records at the princ

	d. 
	d. 
	All contractors and subcontractors must furnish electronic certified payroll records directly to the Department ofIndustrial Relations. 


	15. Registration of Contractors 
	No contractor or subcontractor may bid on any public works project, be listed in a bid proposal for any public works project or engage in the performance of any contract for public work unless registered with the Department of Industrial Relations pursuant to Labor Code sections 1725.5 and 1771.1. 
	Contractor shall post job site notices as prescribed by Title 8 of California Code ofRegulations Section 16451. 
	16. Records Examination and Audit Requirements 
	Contractor and its subcontractors, if any arc authorized hereunder, shall maintain all books, documents, papers, accounting records, and other evidence pertaining to the performance ofthe Agreement, including but not limited to, the costs ofadministering the various aspects ofthe Agreement. In accordance with Government Code Section 8546. 7, all of the above-referenced parties shall make such materials available at their respective offices at all reasonable times during the contract period and for four (4) 
	17. 
	17. 
	17. 
	Payment of all Federal. State. or Local Taxes 

	18. 
	18. 
	Compliance with all Applicable Laws 


	Any federal, state, or local tax payable on the articles furnished by Contractor under the Agreement shall be included in the Contract Price and paid by Contractor. 
	Contractor shall conform to and abide by all Federal, State, and local building, labor and safety laws, ordinances, mies and regulations. All Work and materials shall be in full accordance with the latest mies and regulations ofthe 
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	State Fire Marshal, safety orders ofthe Division of Industrial Safety, California Electrical Code, California Building Code, California Plumbing Code, and any and all other applicable laws and regulations. Nothing in the Contract Documents, including but not limited to the plans and specifications, is to be construed to permit work not conforming to these codes, laws, and regulations. 
	19. Nondiscrimination 
	A. County may require Contractor's services on projects involving funding from various state and/or federal agencies, and as a consequence, Contractor shall comply with all applicable nondiscrimination statutes and regulations during the performance ofthis Agreement including but not limited to the following: Contractor and its employees and representatives shall not unlawfully discriminate against any employee or applicant for employment because of race, religion, color, national origin, ancestry, physical
	B. Where applicable, Contractor shall include these nondiscrimination and compliance provisions in any ofits agreements that affect or are related to the services performed herein. 
	C. Contractor's signature shall provide any certifications necessary under the federal laws, the laws of the State of California, including but not limited to Government Code Section 12990 and Title 2, California Code ofRegulations, Section I 1002. 
	20. Reporting Accidents 
	Contractor shall prepare and submit ( within 24 hours ofsuch incidents) reports ofaccidents at the site and anywhere else the work is in progress in which bodily injury is sustained or property loss in excess of Five Hundred Dollars ($500.00) occurs. 
	21. Workers' Compensation 
	Contractor shall comply with Labor Code Sections 3700 et seq., requiring it to obtain Workers' Compensation Insurance, and sign a certificate ofknowledge thereof. 
	CERTIFICATE OF KNOWLEDGE -LABOR CODE SECTION 3700 
	I am aware ofthe provisions ofSection 3700 ofthe Labor Code which require every employer to be insured against 
	liability for workers' compensation or to undertake self-insurance in accordance with the provisions of that Code, 
	and I will comply with such provisions before commencing the performance ofthe work of this Agreement. 
	Figure
	Signed: ~ 
	.. 
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	22. Emissions Reduction 
	Contractor shall comply with emission reduction regulations mandated by the California Air Resources Board, and sign a certification ofknowledge thereof: 
	CERTIFICATE OF KNOWLEDGE -EMISSIONS REDUCTION REGULATIONS 
	I am aware of the emissions reduction regulations being mandated by the California Air Resources Board. I will comply with such regulations before commencing the performance ofthe Work, maintain compliance throughout the duration ofthis Contract, and provide County a Certificate ofReported Compliance. 
	Date: -Z /?, {p / Z, (I)
	Date: -Z /?, {p / Z, (I)
	Figure

	Signed: 

	23. Deviation from Plans and Specifications 
	No deviation shall be made from the Contract Documents, if any, without the prior written approval of Contract Administrator. 
	24. Unity of Plans and Specifications 
	The plans and specifications, if any, are one document, and any work shown or mentioned, in one and not in the other, or vice versa, shall be furnished or performed as though mentioned or shown in both. 
	25. Utilities 
	At least 48 hours before beginning any Work involving trenching or digging, Contractor shall notify Underground Service Alert (USA) at 811 or at 800-642-2444 with the specifics ofthe intended Work on the job site. Contractor shall follow and comply with all USA policies and procedures. Contractor shall obtain a USA ticket number and wait for USA to mark the location of underground utilities in conflict with the Project, or for USA to advise Contractor of the absence ofunderground utilities in the Project ar
	As required by Section 4215 ofthe California Government Code, County will assume responsibility for the removal, relocation, and protection of main or trunk-line utility facilities existing on the Work site, if such facilities are not shown in the Contract Documents, and County shall compensate Contractor for the costs of locating and repairing damage to such facilities not due to the failure ofContractor to exercise reasonable care. 
	Nothing herein shall be deemed to require County to indicate the presence of existing service laterals or appurtenances whenever the presence of such utilities on the site of the Project can be inferred from the presence of other visible facilities, such as buildings, meter and junction boxes, on or adjacent to the site ofthe Work. 
	IfContractor, while performing the Work under the Contract, discovers utility facilities not identified in the Contract Documents, including the plans or specifications, Contractor shall immediately notify County's Contract Administrator or Project Manager. County shall not be liable for Contractor's performance of unauthorized Work. 
	26. Pre-Construction Conference 
	At the Maintenance Division Office, 2441 Headington Road, Placerville attend a pre-construction conference with key personnel, including all major superintendents for the Work and major subcontractors. The pre-construction conference will be scheduled after the project is awarded and prior to the issuance ofthe Notice to Proceed. At this conference, submit in writing, signed by the officers ofthe corporation, if applicable, the names of two employees who will be the superintendents on the project. The secon
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	27. Notice of Discovery of Hazardous Waste or Unusual Conditions 
	A. Contractor shall promptly, and before the following conditions are disturbed, notify County in writing, in the event Contractor encounters, after excavating to a depth of greater than four (4) feet, any of the following: 
	I. Material that Contractor believes may be hazardous waste, as defined in section 25117 ofthe Health and Safety Code, which is required to be removed to a Class I, Class II, or Class III disposal site in accordance with provisions ofexisting law; 
	2. 
	2. 
	2. 
	Subsurface or latent physical conditions at the site differing materially from those indicated in the Contract Documents; or 

	3. 
	3. 
	Unknown physical conditions at the site of any unusual nature, differing materially from those ordinarily encountered and generally recognized as inherent in the Work provided for in the Agreement. 


	B. County shall promptly investigate the conditions, and if it finds that the conditions do materially so differ, involve hazardous waste. or cause a decrease or increase in Contractor's cost of or time required for performance ofany part ofthe Work, an adjustment, excluding loss ofanticipated profits, will be made and the Contract Documents will be modified by a Change Order. County will notify Contractor of County's determination as to whether or not an adjustment ofthe Contract Documents is warranted. 
	C. In the event a dispute arises between County and Contractor as to whether the conditions materially differ, or involve hazardous waste, or cause a decrease or increase in Contractor's cost of or time required for performance ofany part ofthe Work, Contractor shall not be excused from any scheduled completion date provided for by the Agreement, but shall proceed with all Work to be performed under the Agreement. Contractor shall retain any and all rights provided either by contract or by law which pertain
	28. Subcontracting 
	The provisions ofSections 4100-4114, inclusive, ofthe Public Contract Code regarding sub-contracting shall apply to this Contract, and Contractor represents that it will comply with all provisions therein. 
	The Subcontractor List in the Proposal must show the name, contractor's license number, DIR number and address and Work portions in excess of0.5% or $10,000, whichever is greater, to be performed by each subcontractor listed. The Work portion to be performed must be shown by listing the bid item number, bid item description, and portion of the Work to be performed by the subcontractor in the form of a percentage ( not to exceed l 00%) calculated by dividing the Work to be performed by the subcontractor by t
	An inadvertent error in listing the California Contractor license number on the Subcontractor List will not be grounds for filing a bid protest or grounds for considering the bid non-responsive ifthe Bidder submits the corrected contractor's license number to Jen Rimoldi via fax (530) 626-0387 or hours after the bid opening, provided the corrected contractor's license number corresponds to the submitted name and location for that subcontractor. 
	email Jennifer.rimoldi@edcgov.us within 24 

	29. Additional Work 
	County reserves the right to make such alterations, deviations, or additions to or deletions from the plans and specifications, including the right to increase or decrease the quantity of any item or portion of work or to delete 
	any items or portion of work, as may be deemed by the Contract Administrator or Project Manager to be necessary or advisable, and to require such additional work to be required for the proper completion of the whole Work contemplated. 
	Any such changes will be set forth in a Contract Change Order (Change Order) which will specify the additional work, adjustment ofperformance time, ifany, and basis for additional or reduced compensation, ifany. Any Change Order shall not become effective until approved by the Director ofTransportation, or where required, by the Board ofSupervisors. 
	30. Termination by County for Convenience 
	County reserves the right to terminate the Agreement at any time, in whole or in part, for convenience upon thirty 
	(30) calendar days written Notice of Termination. County shall issue Contractor a written notice specifying that the Agreement is to be terminated. 
	Upon receipt ofsaid written notice, Contractor shall stop all work under the Agreement except: ( l) work specifically directed to be completed prior to termination, (2) work the Inspector deems necessary to secure the Project for termination, (3) removal of equipment and plant from the site of the Work, (4) action that is necessary to protect materials from damage, (5) disposal ofmaterials not yet used in the Work as directed by County, and (6) clean-up of the site. 
	Ifthe Agreement is terminated for County's convenience as provided herein, all finished or unfinished work and materials previously paid for shall, at the option of County, become its property. Contractor shall be paid an amount which reflects costs incurred for work provided to the date of notification of termination. In addition, Contractor shall be paid the reasonable cost, as solely judged by County, and without profit, for all work performed to secure the Project for termination. 
	31. Termination by County for Cause 
	County may, without prejudice to any other right or remedy and after giving Contractor a minimum often (10) days from delivery of a written termination notice, terminate the services of Contractor if any of the following events occur: 
	1. 
	1. 
	1. 
	Contractor is adjudged as bankrupt or insolvent. 

	2. 
	2. 
	Contractor makes a general assignment for the benefit ofits creditors or ifa trustee or receiver is appointed for Contractor or for any of its property. 

	3. 
	3. 
	Contractor files a petition to take advantage of any debtor's act, or to reorganize under the bankruptcy or applicable laws. 

	4. 
	4. 
	Contractor on more than one occasion fails to supply sufficient skilled workmen or suitable material or equipment. 

	5. 
	5. 
	Contractor on more than one occasion fails to make prompt payments to subcontractors for labor, materials, or equipment. 

	6. 
	6. 
	Contractor disregards the authority ofCounty's representative, or the Engineer, ifone is appointed. 

	7. 
	7. 
	Contractor violates Article 41. 


	8. Contractor otherwise violates any material provision ofthe Contract Documents. County shall state in that written notice the reason(s) for the default. After that ten (10) day period has elapsed, County may terminate the services of Contractor immediately and take equipment and machinery thereon owned by Contractor and finish the Work by whatever method County may deem expedient. In such case, Contractor shall not be entitled to receive any further payment until the Work is finished. 
	Without prejudice to other rights or remedies County may have, County may serve Contractor with an Inspector's written notice demanding satisfactory compliance with this Agreement ifContractor does any of the following: 
	I. Fails to begin delivery of materials and equipment, to commence Work within the time specified, or to maintain the rate ofdelivery of material. 
	2. 
	2. 
	2. 
	Fails to execute the Work in the manner and at such locations as specified. 

	3. 
	3. 
	Fails to maintain a work program which will ensure County's interest. 


	4. Contractor is not canying out the intent of this Agreement. If Contractor does not comply with such notice within five (5) days after receiving it, or after starting to comply, fails to continue, County may exclude it from the premises and take possession ofall material and equipment, and complete the Work by County's own forces, by letting the unfinished Work to another Contractor, or by a 
	combination of such methods. 
	Where Contractor's services have been so terminated by County, said termination shall not affect any right of County against Contractor then existing or which may thereafter accrue. Any retention or payment ofmonies by County due Contractor will not release Contractor from compliance with the Contract Documents. 
	Ifthe unpaid balance ofthe Contract Price exceeds the direct and indirect costs of completing the Work, including compensation for additional professional services, such excess shall be paid to Contractor. If the sums under the Agreement are insufficient for completion, Contractor shall pay to County within five (5) days after the completion, all costs in excess of the Contract Price. In any event, the cost of completing the Work shall be charged against Contractor and may be deducted from any money due or 
	The provisions of this Article shall be in addition to all other rights and remedies available to County under law. 
	If after notice of termination, it is determined for any reason that Contractor was not in default, the rights and obligations ofthe parties shall be the same as ifthe notice oftermination had not been issued. The Agreement shall be equitably adjusted to compensate for such termination. 
	32. Successors and Assigns 
	This Agreement shall bind and inure to the heirs, devisees, assignees, and successors in interest of Contractor and to the successors in interest of County in the same manner as if such parties had been expressly named herein. 
	33. Assignment of Contract 
	Neither this Agreement, nor any part thereof, or any monies due or to become due hereunder, may be assigned by Contractor without the written approval of County, nor without the consent of the Surety unless the Surety has waived its right to notice of assignment in writing. County may assign this Agreement to a lender, or any third 
	party that assumes the obligations ofCounty hereunder. 
	34. Amendments 
	This Agreement may be amended by mutual consent ofthe parties hereto. Said amendment shall become effective only when in writing and fully executed by duly authorized officers of the parties hereto. 
	35. Separate Contracts 
	County reserves the right to let other contracts in connection with the Work. Contractor shall afford all other such contractors reasonable opportunity for storage oftheir materials, shall provide that the execution ofits work properly connects and coordinates with theirs, and shall cooperate with them to the end offacilitating the Work. 
	36. Indemnity 
	To the fullest extent allowed by law, Contractor shall defend, indemnify, and hold County, its (their) officers, directors, and employees, and the State of California (State). its officers, directors, agents (excluding agents who are design professionals), and any Federal government agencies associated with this Contract harmless against and from any and all claims, suits, losses, damages, and liability for damages, including attorney's fees and other costs 
	County of El Dorado
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	ofdefense brought for or on account ofinjuries to or death of any person, including but not limited to, workers and the public, or on account of injuries to or death of County, State, or Federal government agency employees, or damage to property, or any economic, consequential or special damages which are claimed or which shall in any way arise out ofor be connected with Contractor's services, operations or performance hereunder, regardless of the existence or degree of fault or negligence on the part of th
	The duty to indemnify and hold harmless the County, the State, and any Federal government agencies associated with this Contract specifically includes the duties to defend set forth in Section 2778 of the Civil Code. The insurance obligations of Contractor are separate, independent obligations under the Contract Documents, and the provisions of this defense and indemnity are not intended to modify nor should they be constmed as modifying or in any way limiting the insurance obligations set forth in the Cont
	Nothing herein shall be construed to seek indemnity in excess of that permitted by Civil Code section 2782, et seq. In the event any portion of this Article is found invalid, the Parties agree that this Article shall survive and be interpreted consistent with the provisions of Civil Code section 2782, ct seq. 
	This indemnification will remain in effect until terminated or modified in writing by mutual agreement. 
	37. Insurance 
	GENERAL INSURANCE REQUIREMENTS: Contractor shall provide proof ofa policy of insurance satisfactory to County's Risk Management Division and documentation evidencing that Contractor maintains insurance that meets the following requirements: 
	1. 
	1. 
	1. 
	Full Workers' Compensation and Employers' Liability Insurance covering all employees ofContractor as required by law in the State ofCalifornia. 

	2. 
	2. 
	Commercial General Liability Insurance (providing scope of coverage equivalent to ISO policy form CG 00 01) of not less than Two Million Dollars ($2,000,000) combined single limit per occurrence for bodily injury and property damage, including but not limited to endorsements for the following coverage: premises, personal injury, operations, products and completed operations, blanket contractual, and independent contractors' liability and a $4,000,000 aggregate limit. County, including, without limitation, i

	3. 
	3. 
	Automobile Liability Insurance of not less than One Million Dollars ($1,000,000) is required in the event motor vehicles are used by Contractor in performance of the Contract. 

	4. 
	4. 
	In the event Contractor is a licensed professional and is performing professional services under this Agreement, Professional Liability Insurance is required with a limit ofliability ofnot less than One Million Dollars ($1,000,000). 

	5. 
	5. 
	Explosion, Collapse and Underground coverage is required when the scope of work includes XCU exposures. For purposes ofthis Contract, XCU coverage is not required. 


	PROOF OF INSURANCE REQUIREMENTS: 
	1. Contractor shall furnish proof ofcoverage satisfactory to County's Risk Management Division as evidence that the insurance required herein is being maintained. The insurance will be issued by an insurance 
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	company acceptable to County's Risk Management Division, or be provided through partial or total self­insurance likewise acceptable to the Risk Management Division. 
	2. 
	2. 
	2. 
	The County of El Dorado, its officers, officials, employees, and volunteers shall be included as additional insured, but only insofar as the operations under this Agreement are concerned. This provision shall apply to all general and excess liability insurance policies. Proof that County is named additional insured shall be made by providing the Risk Management Division with a certified copy, or other acceptable evidence, of an endorsement to Contractor's insurance policy naming County as additional insured

	3. 
	3. 
	In the event Contractor cannot provide an occurrence policy, Contractor shall provide insurance covering claims made as a result of performance of this Agreement for not less than three (3) years following completion ofperformance ofthis Agreement. 

	4. 
	4. 
	Any deductibles or self-insured retentions must be declared to and approved by County. At the option of County, either: the insurer shall reduce or eliminate such deductibles or self-insured retentions as respects County, its officers, officials, employees, and volunteers; or Contractor shall procure a bond guaranteeing payment of losses and related investigations, claim administration, and defense expenses. 

	5. 
	5. 
	Contractor shall require each of its subcontractors to procure and maintain Commercial General Liability Insurance, Automobile Liability Insurance, and Workers' Compensation Insurance ofthe types and in the amounts specified above, or shall insure the activities ofits subcontractors in its own policy in like amounts. Contractor shall also require each ofits subcontractors to name Contractor and the County ofEl Dorado as additional insureds on each subcontractor's general and excess liability insurance polic


	INSURANCE NOTIFICATION REQUIREMENTS: 
	1. 
	1. 
	1. 
	Contractor agrees that no cancellation or material change in any policy shall become effective except upon prior written notice to Community Development Agency, Contract Services Unit, 2850 Fairlane Court, Placerville, California 95667. 

	2. 
	2. 
	Contractor agrees that the insurance required herein shall be in effect at all times during the term of this Agreement, inclusive ofthe guarantee/warranty period specified herein below. In the event said insurance coverage expires at any time or times during the term of this Agreement, Contractor shall immediately provide a new certificate of insurance as evidence of the required insurance coverage. In the event Contractor fails to keep in effect at all times insurance coverage as herein provided, County ma


	ADDITIONAL STANDARDS: Certificates shall meet such additional standards as may be determined by County's Department of Transportation either independently or in consultation with County's Risk Management Division, as essential for protection ofCounty. 
	COMMENCEMENT OF PERFORMANCE: Contractor shall not commence performance of this Agreement unless and until compliance with each and every requirement ofthe insurance provisions is achieved. 
	MATERIAL BREACH: Failure of Contractor to maintain the insurance required herein, or to comply with any of the requirements ofthe insurance provisions, shall constitute a material breach ofthe entire Agreement. 
	REPORTING PROVISIONS: Any failure to comply with the reporting provisions of the policies shall not affect the coverage provided to County, its officers, officials, employees or volunteers. 
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	PRIMARY COVERAGE: Contractor's insurance coverage shall be primary insurance as respects County, its officers, officials, employees and volunteers. Any insurance or self-insurance maintained by County, its officers, officials, employees, or volunteers shall be in excess ofContractor's insurance and shall not contribute with it. 
	PREMIUM PAYMENTS: The insurance companies shall have no recourse against County, its officers, agents, employees, or volunteers, or any ofthem for payment ofany premiums or assessments under any policy issued by any msurance company. 
	CONTRACTOR'S OBLIGATIONS: Contractor's indemnity and other obligations shall not be limited by the insurance required herein and shall survive the expiration ofthis Agreement. 
	38. Independent Contractor 
	It is understood that the services provided under this Agreement shall be prepared in and with cooperation from County and its staff. It is further understood that this Agreement does not create an exclusive relationship between County and Contractor, and Contractor may perform similar work or services for others. However, Contractor shall not enter into any agreement with any other party, or provide any information in any manner to any other party, that would conflict with Contractor's responsibilities or 
	The parties intend that an independent contractor relationship will be created by this contract. Contractor is, and shall be at all times, deemed independent and shall be wholly responsible for the manner in which it performs services required by the terms of this Agreement. Contractor exclusively assumes responsibility for acts of its employees, agents, affiliates, and subcontractors, ifany are authorized herein, as they relate to the services or work to be performed under this Agreement during the course 
	County may designate the tasks to be performed and the results to be accomplished under this Agreement, provide information concerning the work or services, approve or disapprove the final work product and/or services provided, and set deadlines for the completion of the work or services, but County will not control or direct the manner, means, methods, or sequence in which Contractor performs the work or services for accomplishing the results. Contractor understands and agrees that Contractor lacks the aut
	Contractor, including any subcontractor or employees of Contractor, shall not receive, nor be eligible for, any benefits County provides for its employees, including, but not limited to, vacation pay, paid holidays, life insurance, health insurance, social security, disability insurance, pension, or 457 plans. Contractor shall not receive, nor be eligible for, workers' compensation, including medical and indemnity payments. County is not responsible for withholding, and shall not withhold, Federal Income Co
	Contractor shall be solely responsible for paying its employees, and for withholding Federal Income Contribution Act amounts and other taxes, workers' compensation, unemployment compensation, medical insurance, life insurance, or any other benefit that Contractor provides for its employees. 
	Contractor acknowledges that it has no authority to bind the County or incur any obligations on behalf ofthe County with regard to any matter, and shall not make any agreements or representations on the County' s behalf. 
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	39. Force Majeure 
	Neither party will be liable for any delay, failure to perform, or omission under this Agreement that is due to any cause that it is beyond its control, not due to its own negligence, and cannot be overcome by the exercise of due diligence. In that event, the affected party will: 
	1. 
	1. 
	1. 
	Promptly give written notice to the other of the fact that it is unable to so perform and the cause(s) that is beyond its control. 

	2. 
	2. 
	Once the cause(s) has ceased, provide written notice to the other party and immediately resume its 


	performance under this Agreement. For purposes ofthis Article, "cause that is beyond its control" includes labor disturbances, riots, fires, earthquakes, floods, storms, lightning, epidemics, war, disorders, hostilities, expropriation or confiscation of properties, failure of and delays by carriers, interference by civil or military authorities, whether legal or de facto, and whether purporting to act under some constitution, decree, or law, or otherwise, or acts of God. 
	40. Waiver 
	No failure on the part of the pm1ies to exercise any rights under this Agreement, and no course of dealing with respect to any right hereunder, shall operate as a waiver of that right, nor shall any single or partial exercise ofany right preclude the exercise of any other right. The remedies herein provided are cumulative and are not exclusive of any other remedies provided by law. 
	41. Conflict of Interest 
	The parties to this Agreement have read and arc aware of the provisions ofGovernment Code Section 1090 ct seq. and the Political Reform Act of 1974 (Section 87100 et seq.), relating to conflict ofinterest ofpublic officers and employees. Individuals who arc working for Contractor and performing work for County and who are considered to be consultant within the meaning of Title 2, California Code of Regulations, Section 18700.3, as it now reads or may thereafter be amended, are required to file a statement o
	Contractor covenants that during the term ofthis Agreement neither it, or any officer or employee ofthe Contractor, has or shall acquire any interest, directly or indirectly, in any ofthe following: 
	1. 
	1. 
	1. 
	Any other contract connected with, or directly affected by, the services to be performed by this Agreement. 

	2. 
	2. 
	Any other entities connected with, or directly affected by, the services to be performed by this Agreement. 


	3. Any officer or employee ofCounty that are involved in this Agreement. If Contractor becomes aware of a conflict of interest related to this Agreement, Contractor shall promptly notify County of the existence of that conflict, and County may, in its sole discretion, immediately terminate this Agreement by giving written notice oftermination specified in Article 31. 
	42. Licenses 
	Contractor warrants and represents that it holds a valid California license pursuant to the Contractors' State License Law (Business and Professions Code Sections 7000, et seq.), that its license is in good standing and that it possesses a Class A -General Contractor License as required by the categories and type ofthe Work. Copies ofContractor's State Contractors' license must be provided with this Agreement. 
	43. Business License 
	County's Business License Ordinance provides that it is unlawful for any person to furnish supplies or services or transact any kind of business in the unincorporated territory of County of El Dorado without possessing a County business license unless exempt under County Ordinance Code Section 5.08.070. Contractor wanants and represents that it shall comply with all of the requirements of County's Business License Ordinance, where applicable, prior to beginning work under this Agreement and at all times dur
	44. Cleaning Up 
	Contractor shall not allow the site ofthe Work to become littered with trash, rubbish, or waste material, and shall maintain the site ofWork in a neat and orderly condition throughout the performance of the Work. At the end of each work day, Contractor shall clean up all debris and waste materials generated by the Work and shall properly dispose of all trash, rubbish, and waste materials off site at no additional cost to County. 
	45. Access to the Work 
	County, and any state or local authorities having jurisdiction over the Project, shall at all times have access to the Work. Contractor shall maintain at least one lane oftraffic at all times unless prior authorization is given by County. Roads cannot be closed without prior approval by County. 
	46. Acceptance of Work 
	The Work will be accepted by County in writing when the whole is completed satisfactorily, as dctennined by County or its duly authorized representative. Acceptance ofthe Work shall not constitute an acceptance of latent defects nor relieve Contractor ofresponsibility for any act or omission which is a violation ofthe Contract. 
	47. Resolution of Claims 
	As permitted by Public Contract Code section 20 I 04, the County has elected to resolve any claims between you and the County pursuant to Article 7.1 ( commencing with Section 10240) of Chapter l of Part 2 of the Public Contract Code. This Article describes the contract claim procedure. The provisions ofthis Article constitute a non­judicial claim settlement procedure, and also step one of a two-step claim presentment procedure by agreement under Section 930.2 of the California Government Code. Specifically
	As a condition precedent to arbitration or litigation, claims must first be mediated. Mediation is non-binding and the services ofa mediator mutually acceptable to the parties must be used and, ifthe parties cannot agree, a mediator will be selected by the American Arbitration Association from its panel of approved mediators trained in construction industry mediation. All statutes oflimitations shall be tolled from the date ofthe demand for mediation until a date two weeks following the mediation's conclusi
	Your attention is directed to California Public Contract Code section 9204, which describes procedures for the resolution of claims on public works projects. Among other things, section 9204 requires the claimant to furnish reasonable documentation to support a claim, requires the public entity to respond to the claim within 45 days of receipt ofthe claim, and allows for the claimant to demand an informal meet and confer conference for settlement ofthe issues in dispute. For any portion ofa claim that remai
	Your attention is directed to California Public Contract Code section 9204, which describes procedures for the resolution of claims on public works projects. Among other things, section 9204 requires the claimant to furnish reasonable documentation to support a claim, requires the public entity to respond to the claim within 45 days of receipt ofthe claim, and allows for the claimant to demand an informal meet and confer conference for settlement ofthe issues in dispute. For any portion ofa claim that remai
	an undisputed portion of the claim within 60 days ofthe public entity's written response and to pay interest at the rate of7 percent per annum on any amounts not paid in a timely manner. The claims procedures described within the Contract Documents (including, but not limited to, this article) are in addition to the procedures required by section 9204 and, in the event of a conflict between those various procedures, the more stringent procedures will control. 

	The County's costs in reviewing or auditing a claim not supported by the Contractor's accounting or other records are damages incurred by the County within the meaning ofthe California False Claims Act. 
	Ifthe Engineer detennines that a claim requires additional analysis, the Engineer schedules a review board meeting. Meet with the board of review and make a presentation supporting the claim. After the Engineer or review board finishes reviewing the claim, the County makes the final determination of claims and provides it to you. The Engineer provides you a final estimate and the Department pays the amount due within 30 days. The final estimate is conclusive as to the amount ofwork completed and the amount 
	Ifyou fail to comply with these claim procedures as to any claim, then you waive your rights to this claim. County must not be deemed to waive or alter any provision ofthis Article if, at County's sole discretion, County administers a claim in a manner not in accord with those provisions. 
	Minimize and mitigate the impacts ofwork or events for which you will make a potential claim. 
	Claim Procedure 
	For each potential claim, assign an identification number determined by chronological sequencing and the 1st date ofthe potential claim. 
	Submit a declaration that includes the following language with each claim statement: 
	I declare under penalty of perjury, according to the laws of the State of California, that the foregoing claims, with specific reference to the California False Claims Act (Govt Code § 12650 et seq.) and to the extent the project contains federal funding, the US False Claims Act (31,.USC § 3729 et seq.), are true and correct, and that this declaration was signed on __(date) t,'-( , 2o i ltat \\(l\,\~ <;et,~S , California. 
	Use the identification number for each potential claim on the: 
	1. 
	1. 
	1. 
	Initial Potential Claim Record form 

	2. 
	2. 
	Supplemental Potential Claim Record fonn 

	3. 
	3. 
	Full and Final Potential Claim Record form 


	Failure to comply with this procedure is: 
	1. 
	1. 
	1. 
	Waiver ofthe potential claim and a waiver ofthe right to a corresponding claim for the disputed work in the administrative claim procedure 

	2. 
	2. 
	Bar to arbitration (Pub Cont Code § I 0240.2) 


	Submit an Initial Potential Claim Record form within 5 business days ofthe Engineer's response to the Request for Information (RFI) or within 5 business days from the date when a dispute arises due to an act or failure to act by the Engineer. The Initial Potential Claim Record form establishes the claim's nature and circumstances. The nature and circumstances must remain consistent. 
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	The Engineer responds within 5 business days of receiving the form. Proceed with the work for which you will make a potential claim unless otherwise ordered. 
	Within 20 days of a request, provide access to the project records determined necessary by the Engineer to evaluate the potential claim. 
	Within 15 days of submitting the Initial Potential Claim Record form, submit a Supplemental Potential Claim Record form including: 
	1. 
	1. 
	1. 
	Complete nature and circumstances causing the potential claim 

	2. 
	2. 
	Contract specifications supporting the basis ofa claim 

	3. 
	3. 
	Estimated claim cost and an itemized breakdown ofthe individual costs stating how the estimate was determined 

	4. 
	4. 
	TIA 


	The Engineer evaluates the Supplemental Potential Claim Record form and responds within 20 days ofreceiving the submittal. To pursue a potential claim, comply with this Article. 
	Ifthe estimated cost or effect on the scheduled completion date changes, update the Supplemental Potential Claim Record fmm info1mation as soon as the change is recognized and submit this information. 
	Notify the Engineer within 10 days of the completion date of the potentially claimed work. The Engineer authorizes this completion date or notifies you ofa revised date. 
	Within 30 days of the completion of the potentially claimed work, submit a Full and Final Potential Claim Record form including: 
	1. 
	1. 
	1. 
	1. 
	Detailed factual account ofthe events causing the potential claim, including: 

	1.1. Pertinent dates 
	1.2. Locations 
	1.3. Work items affected by the potential claim 

	2. 
	2. 
	Contract documents supporting the potential claim and a statement of the reasons these parts support entitlement 

	3. 
	3. 
	3. 
	Itemized cost breakdown ifa payment adjustment is requested. Segregate costs into the following categories: 

	3.1. Labor, including: 
	3.1.1. Individuals 
	3.1.2. Classifications 
	3.1.3. Regular and overtime hours worked 
	3.1.4. Dates worked 
	3.2. Materials, including: 
	3.2.1. Invoices 
	3.2.2. Purchase orders 
	3.2.3. Location of materials either stored or incorporated into the work 
	3.2.4. Dates materials were transported to the job site or incorporated into the work 
	3.3. Equipment, including: 
	3.3.I. Detailed descriptions, including make, model, and serial number 
	3.3.2. Hours ofuse 
	3.3.3. Dates ofuse 
	3.3.4. Equipment rates at the rental rate listed in Labor Surcharge and Equipment Rental Rates in effect when the affected work related to the claim was performed 

	4. 
	4. 
	Detailed account ofthe time impact ifa time adjustment is requested: 


	4.1. Dates for the requested time. 
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	4.2. Reasons for a time adjustment. 
	4.3. Contract documentation supporting the requested time adjustment. 
	4.4. TIA. The TIA must demonstrate entitlement to a time adjustment. 
	5. 
	5. 
	5. 
	5. 
	Identification and copies ofyour documents and copies ofcommunications supporting the potential 

	claim, including certified payrolls, bills, canceled checks, job cost reports, payment records, and rental agreements 

	6. 
	6. 
	Relevant information, references, and arguments that support the potential claim 


	The Department does not consider a Full and Final Potential Claim Record form that does not have the same 
	nature, circumstances, and basis ofclaim as those specified on the Initial Potential Claim Record form and 
	Supplemental Potential Claim Record form. 
	The Engineer evaluates the information presented in the Full and Final Potential Claim Record form and responds within 30 days of its receipt unless the Full and Final Potential Claim Record form is submitted after Contract acceptance, in which case, a response may not be provided. The Engineer's receipt of the Full and Final Potential Claim Record form must be evidenced by postal return receipt or the Engineer's written receipt if delivered by 
	hand. 
	A claim is waived if: 
	1. 
	1. 
	1. 
	Claim does not have a corresponding Full and Final Potential Claim Record form identification number 

	2. 
	2. 
	Claim does not have the same nature, circumstances, and basis ofthe claim as the corresponding Full and Final Potential Claim Record form 

	3. 
	3. 
	Claim is not included in the claim statement 

	4. 
	4. 
	You do not comply with the claim procedures 

	5. 
	5. 
	You do not submit the declaration stated above 

	6. 
	6. 
	Failure to allow timely access to the supporting data for a claim when requested 


	48. Environmental and Toxic Warranty 
	Contractor warrants that its operations concerning the Project are not and will not be in violation ofany applicable federal, state, or local environmental statute, law, or regulation dealing with hazardous materials substances or toxic substances. 
	49. Guarantee 
	Final Guarantee: Contractor shall guarantee all materials and equipment furnished and work performed for a period ofone ( 1) year. Contractor warrants and guarantees for a period ofone ( 1) year from the date ofAcceptance of the Work that the Work is free from all defects due to faulty materials or workmanship and Contractor shall promptly make such corrections as may be necessary, including repairs of any damage to other parts of the Work resulting from such defects. County will give notice ofobserved defe
	defects, County may do so and charge Contractor the cost thereby incurred. 
	Extended Guarantees: Ifa guaranty exceeding one (1) year is provided by the supplier or manufacturer of any equipment or materials used in this Project, then the guarantee for such equipment or materials shall be extended for such term. Contractor expressly agrees to act as co-guarantor of such equipment and materials, and Contractor shall supply County with all warranty and guaranty documents relative to equipment and materials incorporated in the job and guaranteed by its suppliers or manufacturers. 
	Warranty: Contractor warrants to County that materials and equipment furnished under the Contract will be of good quality and new, unless otherwise required or permitted by the Contract, that the Work will be free from 
	County of El Dorado
	2026 DOT SL T Road Maintenance Pavement Rehabilitation Projects 
	Agreement
	Contract No. -9966 
	defects or flaws and is ofthe highest quality ofworkmanship and that the Work will conform with the requirements of the Contract. Work not conforming to these requirements, including substitutions not properly approved and authorized, shall be considered defective. 
	Ifwithin one (1) year from the date ofthe Acceptance ofthe Work or such longer period oftime as may be prescribed by law or regulations or by the terms of any applicable special guarantee required by the contract documents, any work is found to be defective, Contractor shall promptly, without cost to County and in accordance with County's written instruction, correct such defective work. Ifwork is rejected by County, defective material or work will be removed from site and replaced with non-defective materi
	50, Notice 
	Any notice or other con-cspondence required to be given under this Agreement by either party to the other may be affected by personal delivery in writing or by mail, postage prepaid. Notices personally delivered during normal business hours shall be deemed received on the actual date of delivery; mailed notices shall be deemed received one (I) day after affixed postmark. Notices and correspondence to County shall be in duplicate and shall be delivered to it as follows: 
	To County: With a Copy To: 
	County of El Dorado County ofEl Dorado Department of Transportation ChiefAdministrative Office 
	244 l Headington Road 330 Fair Lane 
	Placerville, California 95667 Placerville, California 95667 
	Attn.: Brian Mullens, Deputy Director­Attn.: Michele Weimer Maintenance and Operations Unit Purchasing Agent Contracts and Procurement Unit 
	Notices and correspondence to Contractor shall be delivered when personally delivered to. or ifmailed, addressed to Contractor at: 
	Consolidated Engineering, Inc. P.O. Box 701 Valley Springs, CA 95252 
	Either party may change its address for notices or for its principal place ofbusiness by giving written notice pursuant to this Article. 
	Change of Address 
	In the event of a change in address for Contractor's principal place ofbusiness, Contractor's Agent for Service of Process, or Notices to Contractor, Contractor shall notify County in writing as provided in Article 47, Notice. Said notice shall become part of this Agreement upon acknowledgment in writing by County's Contract Administrator, and no further amendment of the Agreement shall be necessary provided that such change of address does not conflict with any other provisions of this Agreement. 
	52. Drug-Free Workplace 
	Contractor shall comply with Government Code section 8355. 
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	53. California Residency (Form 590) 
	All independent Contractors providing services to County must file a State of California Fonn 590, certifying their California residency or, in the case of a corporation, certifying that they have a pennanent place of business in California. Contractor will be required to submit a Fonn 590. This requirement applies to any Agreement/Contract 
	exceeding $1,500.00. 

	54. Nonresident Withholding 
	IfContractor is not a California resident, Contractor shall provide documentation that the State ofCalifornia has granted a withholding exemption or authorized reduced withholding prior to execution of this Agreement or County shall withhold seven (7%) percent ofeach payment made to the Contractor during term ofthe Agreement as required by law. harmless for any action taken by the California Franchise Tax Board. 
	This requirement applies to any agreement/contract exceeding $1,500.00. Contractor shall indemnify and hold County 

	55. County Payee Data Record Form 
	All independent contractors or corporations providing services to County must file a County Payee Data Record Fo1m with County. 
	56. Taxes 
	Contractor certifies that as oftoday's date, it is not in default on any unsecured property taxes or other taxes or fees owed by Consultant to County. Contractor agrees that it shall not default on any obligations to County during the term ofthis Agreement. 
	57. Venue 
	The Contract Documents and all provisions thereto shall be governed by the laws of the State of California. Any litigation arising herein shall be brought in the County of El Dorado. 
	58. Contract Administrator 
	The County Officer or employee with responsibility for administering this Agreement is Brian Mullens, Deputy Director, Department ofTransportation, or successor. 
	59. Authorized Signatures 
	The parties to this Agreement warrant and represent that the undersigned individuals executing this Agreement on their respective behalves arc fully authorized to do so by law or other appropriate instrument and to bind upon said parties the obligations set forth herein. 
	60. Partial Invalidity 
	Ifany provision, part ofa provision, sentence, or word of this Agreement is held by a court ofcompetentjurisdiction to be invalid, void or unenforceable, the remaining provisions, parts of provisions, sentences, and words will continue in full force and effect without being impaired or invalidated in any way. 
	61. 
	61. 
	61. 
	No Third Party Beneficiaries 

	62. 
	62. 
	Counterparts 


	Nothing in this Agreement is intended, nor will be deemed, to confer rights or remedies upon any person or legal entity not a party to this Agreement. 
	This Agreement may be executed in one or more counterparts, each of which shall be an original and all ofwhich together shall constitute one and the same instrument. 
	63. Entire Agreement 
	This document and the documents referred to herein or exhibits hereto are the entire Agreement between the parties and they incorporate or supersede all prior written or oral agreements or understandings. 
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	IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the dates indicated below, the latest of which shall be deemed to be the effective date ofthis Agreement. 
	--COUNTY OF EL DORADO-
	-

	By ~ --Dated: ~12,{JJ\f 
	Board ofSupervisors "County" 
	Attest: 
	Kim Dawson 
	Clerk ofthe Board ofSupervisors 
	Figure
	--CONTRACTOR-
	-

	Figure
	License No. Federal Employee Identification Number 
	By: ~ 
	By: ~ ~-=-----­Name: CG.S ~ C,"'" %-\ v\ Name: W..&.t C..vt•h"" 
	President Corporate Secretary 
	NOTE: If Contractor is a corporation, the legal name of the corporation shall be set forth above together with the signature ofthe officer or officers authorized to sign Contracts on behalfofthe corporation; ifContractor is a co-partnership, the hue name of the firm shall be set forth above together with the signature ofthe partner or partners authorized to sign Contracts on behalfofthe co-partnership; and ifContractor is an individual, his/her signature shall be placed above. Contractor executing this docu
	Mailing Address: -f O. _.,. ~ \_....._l1~......,,__.5.......,el--"_,__,N\-, -----'("--"-'LJ"'--7,_J -Z..
	B......,c..,.){,___7 t"'-'/-l;-----' [ iA. ........ ~ < s-+-~ -" ----'______ 
	-#-___ 

	Business Address: __,)i"---IC..-'""--"' __.A ~ .,_____.__v'l4--_..... ll-l'f--+lJ= 'l'l:....:.....;i...,<-+--'{-=~ 9..~[= ;__'Z-_
	3'(p o~ ~ ~~ J_;___._Vc,_._. 'f?...e....:ey~ A _. tJ___ 
	1 

	Email Address: ( tlJ¼ e Co111 (M.J ,·~ c,, • ye..t.,,r 
	_____.
	Phone: qzr 75--z_ SJ l, t, 
	---------------
	Fax: 
	-
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	EXHIBIT A 
	2026 DOT SLT ROAD MAINTENANCE PAVEMENT REHABILITATION PROJECTS CONTRACT NO. 9966 CONTRACTOR'S BID AND BID PRICE SCHEDULE 
	BASE BID -SCHEDULE A-ZONES 1, 2, 3, 4, 6 AND 10 (SOUTH LAKE TAHOE) 
	ITEM NO. 
	ITEM NO. 
	ITEM NO. 
	ITEM DESCRIPTION 
	UNIT OF MEASURE 
	ESTIMATED QUANTITY 
	UNIT PRICE {IN FIGURES} 
	ITEM TOT AL (IN FIGURES) 

	1 
	1 
	120100 
	TRAFFIC CONTROL SYSTEM 
	LS 
	1 
	$85,000.00 
	$85,000.00 

	2 
	2 
	130100 
	JOB SITE MANAGEMENT 
	LS 
	1 
	$22,000.00 
	$22,000.00 

	3 
	3 
	390132 
	HOT MIX ASPHALT (TYPE A) 
	TON 
	3,637.30 
	$154.00 
	$560,144.20 

	4 
	4 
	398200 
	COLD PLANE ASPHALT CONCRETE PAVEMENT 
	SOFT 
	181,865 
	$1.26 
	$229,149.90 

	5 
	5 
	202027A 
	RAISE WATER VALVE 
	EACH 
	35 
	$1,050.00 
	$36,750.00 

	6 
	6 
	202027A 
	LOWER WATER VALVE 
	EACH 
	35 
	$900.00 
	$31,500.00 

	7 
	7 
	780270 
	LOWER MANHOLE 
	EACH 
	11 
	$950.00 
	$10,450.00 

	8 
	8 
	780270 
	RAISE MANHOLE 
	EACH 
	11 
	$1,100.00 
	$12,100.00 

	TR
	TOTAL FOR BASE BID-SCHEDULE A 
	$987,094.10 
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	BASE BID-SCHEDULE B-ZONE 8 (SOUTH LAKE TAHOE) 
	ITEM ITEM DESCRIPTION UNIT OF ESTIMATED NO. MEASURE QUANTITY 9 120100 TRAFFIC CONTROL LS 1 SYSTEM 10 130100 JOB SITE MANAGEMENT LS 1 11 390132 HOT MIX ASPHALT (TYPE TON 2,406.00A) 12 398200 COLD PLANE ASPHALT SQFT 120,300CONCRETE PAVEMENT 13 202027A RAISE WATER VALVE EACH 8 14 202027A LOWER WATER VALVE EACH 8 15 780270 LOWER MANHOLE EACH 3 16 780270 RAISE MANHOLE EACH 3 TOTAL FOR BASE BID -SCHEDULE B UNIT PRICE ITEM TOTAL (IN FIGURES) (IN FIGURES) $29,400.00 $29,400.00 $10,000.00 $10,000.00 $148.00 $356,088
	TOTAL FOR SCHEDULES A AND B $1,481,957.10 
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	EXHIBITB PROJECT SCOPE AND SPECIFICATIONS 
	SCOPE OF WORK 
	The work, in general, includes the following: 
	• 
	• 
	• 
	Contractor must provide all necessary construction services, including, but not limited to procurement, permitting, and clean-up; and must furnish all necessary materials, equipment, supervision, labor, and services required to the complete the project, as provided in the Contract Documents. 

	• 
	• 
	Five (5) day advance notification on each affected roadway. Advance notification includes placing Red and White Standard No Parking signs with a description ofthe work hours on Type 11 barricades every 50 feet on each affected roadway; 

	• 
	• 
	Coordination with adjacent projects; 

	• 
	• 
	All work required to provide traffic control (reversing controls) in accordance with the most current requirements ofthe Manual of Uniform Traffic Control Devices (MUTCD); 

	• 
	• 
	All work required to provide for temporary water pollution control; 

	• 
	• 
	All work required to provide for dust control; and 

	• 
	• 
	All work required to remove 0.25-feet of existing hot mix asphalt concrete pavement (unless noted as a wedge cut on Exhibit C) and replace with 0.25-feet of compacted hot mix asphalt (Type A) concrete pavement. 


	The dimensions ofeach roadway section are listed in Exhibit C. Exhibit D shows the approximate locations ofthe roadway sections requiring removal and replacement. 
	PROJECT SPECIFICATIONS 1 -Control of Work 1.1 Definitions 
	Meeting: includes a meeting in which some or all ofthe participants arc not physically present but take part by electronic communications such as telephone, closed-circuit television, Internet text, audio, or other audiovisual means. 
	Signature: includes an electronic or digital signature. 
	1.2 Summary 
	Occupy the roadway only for purposes necessary to perform the work. 
	There is no County-owned property available for Contractor's use for this Contract. 
	During the progress ofthe Work under this Contract, other road projects may be in progress at or near the job site ofthis Contract. 
	You must coordinate your operations with the adjacent projects such that the requirements of this Contract are maintained. 
	2 -Start of Job Site Activities 
	2.1 Summary 
	Submit a notice to the County five (5) days before starting job site activities. Provide notification to each affected resident as described above. Project working hours are Monday -Friday between 7:00 am and 7:00 pm. 
	The County may assess liquidated damages in accordance with Article 6-Time ofCompletion ofthe Agreement. 
	3 -Temporary Traffic Controls 
	3.1 Summary 
	It is your responsibility to maintain a safe passage for the traveling public and any emergency responders through the Project site. 
	Perfonn all temporary traffic controls in accordance with the most current requirements of 
	the Manual of Unifonn Traffic Control Devices (MUTCD). 
	You must submit a Traffic Control Plan for review and approval. Your Traffic Control Plan must address each type of temporary traffic control system that will be used. Your Traffic Control Plan must include detailed controls, including but not limited to flaggers, lane closures, PCMS boards, and signs, as applicable. Your Traffic Control Plan must include signing required on intersecting streets and driveways within the area that will require traffic control as required and must address traffic control rela
	Submit your Traffic Control Plan as early as ten ( I 0) working days after the receipt of the Notice ofAward but no later than five (5) working days after notice ofContact approval. No work will start on County roads until the Traffic Control Plan is approved. Violation of the Traffic Control requirements is justification for the Engineer to stop work until the requirements are met. 
	Contract working hours are between the hours of7:00 am and 7:00 pm on Mondays -Fridays for all schedules. Reversing controls are allowed on local roads between 7:00 am and 7:00 pm on Mondays -Fridays. During reversing controls, provide at least I through traffic lane not less than 10 feet in width for use by both directions oftravel. 
	Minor deviations, including modifications to working hours and days, may be proposed to the County for review and approval. Do not proceed with proposed deviations without first receiving approval from the County. 
	You must remove the components of the traffic control system for stationary lane closures from the traveled way and shoulder when no work is being performed. 
	3.2 Payment 
	Payment for all costs associated with installing, operating, and maintaining temporary traffic controls, including cones, signs, flaggers, the Traffic Control Plan, advance notification, etc. is provided for under the bid item for Traffic Control System. 
	4 -Temporary Water Pollution Controls -Storm Water Pollution Prevention Plan 
	4.1 Summary 
	Discharges of storm water from the project must comply with NPDES General Permit for Storm Water Discharges Associated with Construction and Land Disturbance Activities (Order No. 2009-0009-DWQ, NPDES No. CAS000002) as amended by Order No. 2010-0014-DWQ and Order No. 2012 -0006-DWQ referred to herein as "Permit." The Permit may be viewed at the Web site for the State Water Resources Control Board, Board Decisions. 
	Prepare water pollution control program includes developing, amending, and implementing the WPCP, providing a WPC Manager, conducting WPC training, and installing, monitoring, inspecting, reporting on, maintaining, and removing and disposing ofWPC practices at the job 
	site. 
	Submit your WPCP ten (10) business days after the receipt of the Notice ofAward letter. 
	4.2 Temporary Erosion Control Plan 
	You are required to prepare and submit a Temporary Erosion Control Plan (TECP) that includes the locations and descriptions oferosion control measures and daily clean up measures in compliance with federal, state, and local agency regulations, the Plans, the WPCP, and these special provisions. 
	Your TECP must show specifically where filter fence, weighted fiber rolls or gravel-filled rolls, and gravel bags will be applied and additional temporary erosion controls required due to your method of operation or required to comply with TRP A and Lahontan permits. Your Plan must also detail specifically what temporary erosion control measures will be applied and where the temporary erosion control measures will be placed in areas used to store materials, equipment, and supplies. Temporary erosion control
	(5) working days after Contract approval. 
	4.3 Construction 
	You are required to furnish, insta11, maintain, and remove temporary water pollution controls to ensure debris, materials, and non-visible pollutants do not enter the existing storm drain systems, surface waters, or waters ofthe United States. 
	Throughout the entire construction period you will be responsible for insuring that no material 
	eroded from the work area leaves the job site via the conveyance system. You must provide adequate sediment barriers at storm drain pipe outlets, drainage inlets, and other collection points and provide adequate erosion control at channels and swales. A fine of$100/day will be levied against you for each day you delay in responding to the County's request to install new temporary sediment control devices and/or maintain existing temporary sediment control devices. 
	The drainage inlet protection must be Type 2 or Type 3A, as appropriate for the conditions around the drainage inlet. Weighted fiber rolls are a suitable substitute for gravel filled bags. Gravel-filled bags must be repaired or replaced on the same day damage occurs. Damage to the gravel bag resulting from your vehicles, equipment, or activities will be repaired or replaced at your expense. Gravel-filled bags must be replaced if the bag material or roll material is ruptured or if the yam has failed, allowin
	If you choose to place temporary fiber rolls, they must be temporary rice straw fiber rolls. They must be at least eight inches in diameter and be an Earth Savers wattle as manufactured by R.H. Dyck, Inc. or approved equal or Rice Straw Fiber Roll as manufactured by Kristar or approved equal. If an alternate product is proposed, submit product name, manufacturer, and description to Engineer for review and approval within 5 days of Notice of Award. Wood stakes for securing rice straw fiber rolls must be untr
	Weighted fiber rolls or alternatively, gravel-filled rolls may be used only in areas ofcompacted soil, concrete, or paved surfaces. Installation of the weighted fiber rolls or gravel-filled rolls will be per the manufacturer's recommendations. 
	The configuration for the use of weighted fiber rolls or gravel-filled rolls at drainage inlets is intended to filter sediment from runoff before the runoff enters inlets. 
	Weighted fiber rolls or gravel-filled rolls must be maintained to disperse concentrated water runoff and to reduce runoff velocities. Split, tom, or unraveling rolls must be repaired or replaced. Locations where rills and other evidence of concentrated runoff have occurred beneath the rolls must be corrected. Weighted fiber rolls or gravel-filled rolls must be repaired or replaced on the same day damage occurs. Damage to the temporary fiber rolls resulting from your vehicles, equipment, or activities will b
	Weighted fiber rolls or, gravel-filled rolls must be a minimum length of5 feet. Weighted fiber rolls must be eight inches in diameter and consist ofa machined mat or blanket ofshaved aspen wood curled excelsior with a weighted inner core contained in a photodegradable, extruded, 
	Weighted fiber rolls or, gravel-filled rolls must be a minimum length of5 feet. Weighted fiber rolls must be eight inches in diameter and consist ofa machined mat or blanket ofshaved aspen wood curled excelsior with a weighted inner core contained in a photodegradable, extruded, 
	high visibility netting tube with a handle on each end. Eighty percent ofthe excelsior material must consist of fibers at least 6 inches in length. The fiber roll must be contained in a tubular orange-colored netting knotted at each end made from 85% high-density polyethylene and 14% ethyl vinyl acetate with titanium oxide for UV inhibition. 

	On-site storage ofliquid waste containers will not be allowed. 
	Cleaning ofvehicles or construction equipment will not be allowed within the Project. 
	Disposal of materials removed from the sweeper must comply with the dust control requirements elsewhere in these specifications. 
	You must submit a Spill Contingency Plan within five (5) working days after receipt of Contract approval. 
	Your operations may result in trackout of construction materials. You are responsible for tracking controls. Tracking control applies to streets within the Project as well as streets adjacent to the Project that have the potential to be impacted by tracking from the Work. 
	4.4 Payment 
	Payment for all costs associated with preparing and updating WPCP, furnishing, installing, maintaining, and removing temporary water pollution controls will be provided for under the bid item for Job Site Management. This work includes developing and implementing the Temporary Erosion Control Plan and the Spill Contingency Plan. 
	5 -Dust Control 
	5.1 Summary 
	You must comply with Rules 223, 223-1, and 223-2 (Dust Rules) ofthe Rules and Regulations ofthe El Dorado County Air Quality Management District (AQMD). The Dust Rules can be obtained from AQMD at the following: 360 Fair Lane, Placerville, CA 95667 (530) 621-7501 irOualityManagement 
	www.edcgov.us/Government/ A

	5.2 Submittals 
	Provide an acceptable plan for preventing the generation of dust due to your activities in construction zones, along haul or traveled routes, or in equipment parking zones. Your Dust Control Plan and daily dust control activities will not conflict with requirements ofany agency having jurisdiction in the project area. You are required to have a water truck at the job site at all times during construction. Submit your Dust Control Plan as early as ten ( 10) working days after the receipt ofthe Notice of Awar
	In the event the control of dust is not satisfactory to the Engineer, the Engineer will take measures as necessary to insure satisfactory salvage and will deduct the cost ofthose measures from payments due you. Dust control is a temporary erosion control measure or BMP. A fine of$100/day will be levied against you for each day you delay in responding to the Engineer's request to implement this temporary erosion control measure. 
	5.3 Payment 
	The County does not pay for impacts to your productivity from mitigating dust from your 
	activities. 
	Payment for all costs associated with providing dust control measures, including preparing, obtaining approval, and maintaining all dust control records, will be provided for under the bid item for Job Site Management. 
	6 -Cold Plane Asphalt Concrete 
	6.1 Summary 
	You will cold plane 0.25-feet ofexisting hot mix asphalt surfacing in each section ofroadway as shown in Exhibit C and listed in the bid and bid price schedule. 
	Cold planing asphalt concrete pavement includes the removal of pavement markers, traffic stripes, and pavement markings within the area ofcold planing. 
	All material removed for Bid Schedules A and B, including grindings, become property ofthe Contractor and must be completely removed from the Project locations. 
	6.2 Construction 
	Do not use a heating device to soften the pavement. The cold planing machine must be: 
	I . Equipped with a cutter head width that matches the planing width unless a wider cutter head is authorized. 
	2. Equipped with automatic controls for the longitudinal grade and transverse slope ofthe cutter head and: 
	2.1. If a ski device is used, it must be at least 30 feet long, rigid, and a ]-piece unit. The entire length must be used in activating the sensor. 
	2.2. 
	2.2. 
	2.2. 
	Ifreferencing from existing pavement, the cold planing machine must be controlled by a self-contained grade reference system. The system must be used at or near the centerline ofthe roadway. On the adjacent pass with the cold planing machine, ajoint­matching shoe may be used. 

	3. 
	3. 
	Equipped to effectively control dust generated by the planing operation 

	4. 
	4. 
	Operated such that no fumes or smoke is produced. Replace broken, missing, or worn machine teeth. 


	Ifyou do not complete placing the HMA surfacing before opening the area to traffic, you must: 
	I. Construct a temporary HMA taper to the level ofthe existing pavement. 
	2. 
	2. 
	2. 
	Place HMA during the next work shift. 

	3. 
	3. 
	Submit a corrective action plan that shows you will complete cold planing and placement of HMA in the same work shift. Do not restart cold planing activities until the corrective action plan is authorized. The County does not pay you for any delays incurred prior to the corrective action plan being authorized. 


	6.2.1 Grade Control and Surface Smoothness 
	Install and maintain grade and transverse slope references. The final cut must result in a neat and uniform surface. The completed surface of the planed pavement must not vary more than 0.02 foot when 
	measured with a 12-foot straightedge parallel with the centerline. With the straightedge at right angles to the centerline, the transverse slope of the planed surface must not vary more than 0.03 foot. 
	Where lanes are open to traffic, the drop-off between adjacent lanes must not be more than 
	0.15 foot. 
	6.2.2 Planed Material 
	Remove cold planed material concurrently with planing activities such that the removal does not lag more than 50 feet behind the planer. 
	6.2.3 Temporary HMA Tapers 
	If a drop-off between the existing pavement and the planed area at transverse joints cannot be avoided before opening to traffic, construct a temporary HMA taper. The HMA temporary taper must be: 
	I. Placed to the level ofthe existing pavement and tapered on a slope of30: 1 (horizontal:vertical) or flatter to the level ofthe planed area 
	2. Compacted by any method that will produce a smooth riding surface 
	HMA for temporary tapers must be of the same quality that is used for the permanent HMA Type A overlay. Completely remove temporary tapers before placing permanent surfacing. 
	6.3 Payment 
	Full compensation for all work associated with cold planing is provided for under the bid item for Cold Plane Asphalt Concrete. 
	7 -Hot Mix Asphalt (HMA) 
	7.1 Summary 
	You will place 0.25-feet of compacted HMA in each section of roadway that has been cold planed. This Project requires production and placement of HMA Type A under the Method construction process. 
	All HMA work shall be in accordance with the following general specifications for producing and placing HMA by aggregate and asphalt binder at a mixing plant and spreading and compacting the HMA mixture. 
	7.1.1 Definitions 
	binder replacement: Amount of RAP binder in OBC in percent. 
	coarse aggregate: Aggregate retained on a no. 4 sieve. 
	fine aggregate: Aggregate passing the no. 4 sieve. processed RAP: RAP that has been fractionated. 
	substitution rate: Amount ofRAP aggregate substituted for virgin aggregate in percent. 
	supplemental fine aggregate: Aggregate passing the no. 30 sieve, including hydrated lime, portland cement, and fines from dust collectors. 
	7 .2 Materials 
	7.2.1 Tack Coat 
	Tack coat must comply with the specifications for asphaltic emulsion or asphalts. 
	You may choose the type and grade. You must submit the type and grade to the County for review and approval prior to use. 
	You may not dilute the asphaltic emulsion with water. 
	7.2.2 Asphalt Binder 
	Asphalt binder must comply with Caltrans' Certification Program for Suppliers ofAsphalt. Program requirements, procedures, and a list of authorized material sources is online at the Caltrans Materials Engineering and Testing Services website: . 
	http://www.dot.ca.gov/hq/esc/Translab

	Asphalt binder used in HMA Type A must be PG 64-28 for Schedules A and B. 
	It must comply with the requirements in the following table: 
	Quality Characteristic 
	Flash point (min, °C) Solubilityb (min,%) Viscosity at 135 °cc 
	(max, Pa•s) 
	Dynamic shear Test temperature at 10 rad/s (°C) G*/sin(delta) (min, kPa) G*/sin(delta) (max, kPa) 
	RTFOr teste mass loss (max, o/o) 
	Dynamic shear Test temperature at 10 rad/s (°C) G*/sin(delta) (min, 
	Test Method 
	Test Method 
	Test Method 
	PG 

	TR
	64-28 

	AASHTOT48 
	AASHTOT48 
	230 

	AASHTOT44 
	AASHTOT44 
	99 

	AASHTO T316 
	AASHTO T316 
	3.0 

	AASHTO T 315 
	AASHTO T 315 

	TR
	64 

	TR
	1.00 

	TR
	2.00 

	AASHTOT240 
	AASHTOT240 
	1.00 

	AASHTO T 315 
	AASHTO T 315 

	TR
	64 


	kPa) Ductility at 25 °C (min, cm) PAVg 
	Test temperature (°C) 
	Dynamic shear, Test temperature at 10 rad/s (°C) G*sin(delta) (max, kPa) 
	Creep stiffness, Test temperature, °C S-value (max, MPa) M-value (min) 
	AASHTO T 51 
	AASHTOR28 
	AASHTOT 315 
	AASHTOT 313 
	2.20 75 100 
	22d 5000 
	-18 300 0.300 
	•Not Applicable Use as as13halt rt1bher base sieek fer high £Re\lniain aml high Eleseri area. bThe Engineer waives solubility requirements if the supplier is an authorized material source as defined by the Department's Certification Program for Suppliers~{ Asphalt. "The Engineer waives this specification if the supplier provides written certification the asphalt binder can be adequately pumped and mixed at temperatures meeting applicable safety standards. dTest the sample at 3 °C higher ifit fails at the sp
	0

	7.2.3 Aggregate 
	Aggregate must be clean and free from deleterious substances. 
	The specified aggregate gradation must be determined before the addition of asphalt binder and includes supplemental fine aggregate. 
	Aggregate used in HMA Type A must comply with 1/2-inch HMA Type A gradation. 
	The proposed aggregate gradation must be within the TV limits for the specified sieve sizes shown in the following tables: 
	Aggregate Gradation 
	(Percentage Passing) 
	HMATypeA 
	1/2-inch HMA Type A 
	Sieve sizes 
	Sieve sizes 
	Sieve sizes 
	TV limits 
	Allowable tolerance 

	3/4" 
	3/4" 
	100 
	-

	1/2" 
	1/2" 
	95-99 
	-

	TV±6 

	3/8" 
	3/8" 
	75-95 
	TV±6 

	No.4 
	No.4 
	55-66 
	TV ±7 

	No. 8 
	No. 8 
	38-49 
	TV±5 

	No. 30 
	No. 30 
	15-27 
	TV±4 

	No. 200 
	No. 200 
	2.0-8.0 
	TV±2 


	Before the addition ofasphalt binder and lime treatment, aggregate must have the values for the quality characteristics shown in the following table: 
	Quality Characteristic 
	Quality Characteristic 
	Quality Characteristic 
	Test Method 
	HMA Type A 

	Percent of crushed particles Coarse aggregate (% min.) One fractured face Two fractured faces Fine aggregate (% min) (Passing no. 4 sieve and retained on no. 8 sieve.) One fractured face 
	Percent of crushed particles Coarse aggregate (% min.) One fractured face Two fractured faces Fine aggregate (% min) (Passing no. 4 sieve and retained on no. 8 sieve.) One fractured face 
	California Test 205 
	90 75 70 

	Los Angeles Rattler(% max.) Loss at 100 rev. Loss at 500 rev. 
	Los Angeles Rattler(% max.) Loss at 100 rev. Loss at 500 rev. 
	California Test 211 
	12 45 

	Sand equivalent (min.) a 
	Sand equivalent (min.) a 
	California Test 217 
	47 

	Fine aggregate angularity (% min.) b 
	Fine aggregate angularity (% min.) b 
	California Test 234 
	45 

	Flat and elongated particles (% max. by weight (a) 5: 1) 
	Flat and elongated particles (% max. by weight (a) 5: 1) 
	California Test 235 
	10 


	a Reported value must be the average of 3 tests from a single sample. 
	b The Engineer waives this specification ifHMA contains 10 percent or less ofnonmanufacturcd sand by weight oftotal aggregate. Manufactured sand is fine aggregate produced by crnshing rock or gravel. 
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	7.2.4 Reclaimed Asphalt Pavement 
	You may produce HMA Type A using RAP. HMA produced using RAP must comply with the specifications for HMA, except aggregate quality specifications do not apply to RAP. You may substitute RAP at a substitution rate not exceeding 25 percent of the aggregate blend. 
	Assign the substitution rate of RAP aggregate for virgin aggregate with the JMF submittal. 
	The JMF must include the percent of RAP used. Provide enough space for meeting RAP handling requirements at your facility. Provide a clean, graded, well-drained area for stockpiles. Prevent material contamination and segregation. 
	IfRAP is from multiple sources, blend the RAP thoroughly and completely. RAP stockpiles 
	must be homogeneous. Isolate the processed RAP stockpiles from other materials. Store processed RAP in conical or longitudinal stockpiles. Processed RAP must not be agglomerated or be allowed to congeal in large stockpiles. 
	7.3 HMA Mix Design Requirements The mix design process consists ofperforming California Test 367 and laboratory procedures 
	on combinations of aggregate gradations and asphalt binder contents to determine the OBC and HMA mixture qualities. The results become the proposed JMF. 
	Use the Contractor Hot Mix Asphalt Design Data form to record aggregate quality and mix design data. Use the Contractor Job Mix Formula Proposal form to present the JMF. 
	Laboratories testing aggregate qualities and preparing the mix design and JMF must be qualified under the Department's Independent Assurance Program. Take samples under California Test 125. 
	The Engineer reviews the aggregate qualities, mix design, and authorizes the JMF. 
	7.3.1 HMA Mix Design 
	Perform a mix design that produces HMA with the values for the quality characteristics shown in the following table: 
	Quality Characteristic Test Method HMA Type A 
	Air void content(%) 
	Air void content(%) 
	Air void content(%) 
	California 
	4.0 

	TR
	Test 367 

	Voids in mineral aggregate (% 
	Voids in mineral aggregate (% 
	California 

	min.) 
	min.) 
	Test 367 
	17.0 

	No. 4 grading 
	No. 4 grading 
	15.0 

	3/8" grading 
	3/8" grading 
	14.0 

	1/2" grading 
	1/2" grading 
	13.0 

	3/4" grading 
	3/4" grading 

	Voids filled with asphalt(%) 
	Voids filled with asphalt(%) 
	California 

	No. 4 grading 
	No. 4 grading 
	Test 367 
	65.0-75.0 

	3/8" grading 
	3/8" grading 
	65.0-75.0 

	1/2" grading 
	1/2" grading 
	65.0-75.0 

	3/4" grading 
	3/4" grading 
	65.0-75.0 

	Dust proportion 
	Dust proportion 
	California 

	No. 4 and 3/8" gradings 
	No. 4 and 3/8" gradings 
	Test 367 
	0.6-1.2 

	1/2" and 3/4" !lfadings 
	1/2" and 3/4" !lfadings 
	0.6-1.2 

	Stabilometer value (min.) 
	Stabilometer value (min.) 
	California 

	No. 4 and 3/8" gradings 
	No. 4 and 3/8" gradings 
	Test 366 
	30 

	1/2" and 3/4" gradings 
	1/2" and 3/4" gradings 
	37 


	7.3.2 Job Mix Formula Submittal 
	Each JMF submittal must consist of: 
	I. Proposed JMF on a Contractor Job Mix Formula Proposal form 
	2. 
	2. 
	2. 
	Mix design records on a Contractor Hot Mix Asphalt Design Data form dated within 12 months ofsubmittal 

	3. 
	3. 
	JMF verification on a Ca/trans Hot Mix Asphalt Verification form, ifapplicable 

	4. 
	4. 
	MSDS for the following: 


	4.1. Asphalt binder 
	4.2. Base asphalt binder used in asphalt rubber binder 
	4.3. CRM and asphalt modifier used in asphalt rubber binder 
	4.4. Blended asphalt rubber binder mixture 
	4.5. Supplemental fine aggregate except fines from dust collectors 
	4.6. Antistrip additives 
	Ifthe Engineer requests, sample the following materials in the presence ofthe Engineer and place in labeled containers weighing no more than 50 lb each: 
	I. Coarse, fine, and supplemental fine aggregate from stockpiles, cold feed belts, or hot bins. Samples must be at least 120 lb for each coarse aggregate, 80 lb for each fine aggregate, and IO lb for each type ofsupplemental fines. The Department combines these aggregate samples to comply with the JMF TVs submitted on a Contractor Job Mix Formula Proposal form. 
	2. 
	2. 
	2. 
	RAP from stockpiles or RAP system. Samples must be at least 60 lb. 

	3. 
	3. 
	Asphalt binder from the binder supplier. Samples must be in two 1-quart cylindrical­shaped cans with open top and friction lids. 

	4. 
	4. 
	Asphalt rubber binder with the components blended in the proportions to be used. Samples must be in four 1-quart cylindrical-shaped cans with open top and friction lids. 
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	Notify the Engineer at least 2 business days before sampling materials. For aggregate and RAP, split the samples into at least 4 parts. Submit 3 parts to the Engineer and use 1 part for your testing. 
	7.3.3 Job Mix Formula Review 
	The County reviews each mix design and proposed JMF within 5 business days from the complete JMF submittal. The review consists of reviewing the mix design procedures and comparing the proposed JMF with the specifications. 
	The County will not verify a JMF for this Contract. 
	7.3.4 Job Mix Formula Verification 
	Submit a pre-verified JMF on a Ca/trans Hot Mix Asphalt Ver{fication form dated within 12 months before HMA production. 
	Use the OBC specified on your Contractor Hot Mix Asphalt Design Data form. No adjustments to asphalt binder content are allowed. Based on your testing and production experience, you may submit an adjusted aggregate gradation TV on a Contractor Job Mix Formula Proposal form before verification testing. Aggregate gradation TV must be within the TV limits specified in the aggregate gradation tables. 
	Asphalt binder set point for HMA must be the OBC specified on your Contractor Hot Mix Asphalt Design Data form. When RAP is used, asphalt binder set point for HMA must be: 
	BCosc 
	BCosc ) 
	100 
	Asphalt Binder Set Point = BCosc
	100+--...;;.;;.;;.__ 
	BCosc )
	BCosc )
	1 
	1 
	_

	( 

	100 
	Where: BCosc =optimum asphalt binder content, percent based on total weight of mix RRAP =RAP ratio by weight of aggregate BCRAP = asphalt binder content ofRAP, percent based on total weight ofRAP mix 
	7.3.5 Job Mix Formula Acceptance 
	You may start HMA production if: 
	1. 
	1. 
	1. 
	The Engineer's review of the JMF shows compliance with the specifications. 

	2. 
	2. 
	The JMF has been within 12 months before HMA production. 

	3. 
	3. 
	The Engineer accepts the verified JMF. 


	BCRAP 100 
	7.4 Contractor Quality Control 
	Establish, maintain, and change a quality control system to ensure materials and work comply with the specifications. Submit quality control test results within 3 business days ofa request. 
	You must identify the HMA sampling location and submit this information to the County. During production, take samples under California Test 125. You may sample HMA from: 
	1. 
	1. 
	1. 
	Plant 

	2. 
	2. 
	Truck 

	3. 
	3. 
	Windrow 

	4. 
	4. 
	Paver hopper 

	5. 
	5. 
	Mat behind the paver 


	7.4.1 Prepaving Conference 
	Hold a prepaving conference with the County at a mutually agreed time and place. Discuss methods ofperforming the production and paving work. 
	7.5 Production 
	7.5.1 Production Start-Up Evaluation 
	The County evaluates HMA production and placement at production start-up. 
	Within the first 750 tons produced on the 1st day of HMA production, in the County's presence and from the same production run, take samples of: 
	1. 
	1. 
	1. 
	Aggregate 

	2. 
	2. 
	Asphalt binder 3.RAP 4.HMA 


	Sample aggregate from cold feed belts or hot bins. Take RAP samples from the RAP system. Sample HMA under California Test 125, except if you request and if authorized, you may sample HMA from any of the following locations: 
	1. 
	1. 
	1. 
	Plant 

	2. 
	2. 
	Truck 

	3. 
	3. 
	Windrow 

	4. 
	4. 
	Paver hopper 

	5. 
	5. 
	Mat behind the paver 


	For aggregate, RAP, and HMA, split the samples into at least 4 parts and label their containers. Submit 3 split parts and keep 1 part. 
	7.5.2 Production 
	Produce HMA in a batch mixing plant or a continuous mixing plant. Proportion aggregate by hot or cold feed control. 
	HMA plants must be pre-qualified by the Caltrans. Before production, the HMA plant must have current qualification under the Caltran's Materials Plant Quality Program. 
	During production, you may adjust hot or cold feed proportion controls for virgin aggregate and RAP. 
	During production, asphalt binder set point for HMA Type A must be the OBC shown in Contractor Hot Mix Asphalt Design Data form. For OGFC, asphalt binder set point must be the OBC shown on Caltrans Hot Mix Asphalt Verification form. 
	When RAP is used, asphalt binder set point for HMA must be: 
	BCosc BCosc ) 
	100 
	Asphalt Binder Set Point = BCosc 
	BCRAP 100 
	100 + ---=-=--_ BCoec )
	-

	1
	( 
	100 
	Where: 
	BCosc = optimum asphalt binder content, percent based on total weight of mix RRAP = RAP ratio by weight ofaggregate RAP = asphalt binder content ofRAP, percent based on total weight of RAP mix 
	BC

	For RAP substitution rate of 25 percent or less, you may adjust the RAP by-5 percent. 
	You must request adjustments to the plant asphalt binder set point based on new RAP stockpiles average asphalt binder content. Do not adjust the HMA plant asphalt binder set point until authorized. 
	7 .5.3 Mixing 
	Mix HMA ingredients into a homogeneous mixture ofcoated aggregates. Asphalt binder must be from 275 to 375 degrees F when mixed with aggregate. Asphalt rubber binder must be from 350 to 425 degrees F when mixed with aggregate. When mixed with asphalt binder, aggregate must not be more than 325 degrees F, except 
	aggregate for OGFC must be not more than 275 degrees F. These aggregate temperature specifications do not apply ifyou use RAP. HMA with or without RAP must not be more than 325 degrees F. 
	7.6 Construction 
	Do not pave HMA on wet pavement or a frozen surface. You may deposit HMA in a windrow and load it in the paver if: 
	1. 
	1. 
	1. 
	Paver is equipped with a hopper that automatically feeds the screed 

	2. 
	2. 
	Loading equipment can pick up the windrowed material and deposit it in the paver hopper without damaging base material 

	3. 
	3. 
	Activities for deposit, pickup, loading, and paving are continuous 

	4. 
	4. 
	HMA temperature in the windrow does not fall below 260 degrees F You may place HMA in 1 or more layers on areas less than 5 feet wide and outside the traveled way, including shoulders. You may use mechanical equipment other than a paver for these areas. The equipment must produce uniform smoothness and texture. 
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	HMA handled, spread, or windrowed must not stain the finished surface ofany improvement, including pavement. 
	Do not use petroleum products such as kerosene or diesel fuel to release HMA from trucks, spreaders, or compactors. 
	HMA must be free of: 
	1. 
	1. 
	1. 
	Segregation 

	2. 
	2. 
	Coarse or fine aggregate pockets 

	3. 
	3. 
	Hardened lumps 


	Place additional HMA along the pavement's edge to conform to paved private roads and drives. Hand rake, ifnecessary, and compact the additional HMA to form a smooth conform taper. 
	7.6.1 Subgrade and Tack Coat 
	Prepare subgrade or apply tack coat to surfaces receiving HMA. 
	7.6.1.1 Subgrade 
	Subgrade to receive HMA must comply with the compaction and elevation tolerance specifications in the sections for the material involved. Subgrade must be free of loose and extraneous material. If HMA is paved on existing base or pavement, remove loose paving particles, dirt, and other extraneous material by any means including flushing and sweeping. 
	7.6.1.2 Tack Coat 
	Apply tack coat: 
	1. 
	1. 
	1. 
	To existing pavement, including planed surfaces 

	2. 
	2. 
	Between HMA layers 

	3. 
	3. 
	To vertical surfaces of: 


	3.1. Curbs 
	3.2. Gutters 
	3.3. Construction joints Before placing HMA, apply tack coat in 1 application. The application rate must be the minimum residual rate specified for the underlying surface conditions shown in the 
	following tables: 
	Tack Coat AP-P1lication Rates for HMA Type A 
	Minimum residual rates (2:al/sq yd) 
	Minimum residual rates (2:al/sq yd) 
	Minimum residual rates (2:al/sq yd) 

	HMA overlay over: 
	HMA overlay over: 
	CSSl/CSSlh, SS l/SSlh and QS1h/CQS 1 h asphaltic emulsion 
	CRS1/CRS2, RS1/RS2 and QS 1/CQS 1 asphaltic emulsion 
	Asphalt binder and PMRS2/PMCRS2 and PMRS2h/PMCRS2h asphaltic emulsion 

	NewHMA 
	NewHMA 

	(between 
	(between 
	0.02 
	0.03 
	0.02 

	layers) 
	layers) 

	PCC and 
	PCC and 

	existing HMA 
	existing HMA 
	0.03 
	0.04 
	0.03 

	(AC) surfaces 
	(AC) surfaces 

	Planed PCC and 
	Planed PCC and 

	HMA (AC) 
	HMA (AC) 
	0.05 
	0.06 
	0.04 

	surfaces 
	surfaces 


	For vertical surfaces, apply a residual tack coat rate that will thoroughly coat the vertical face without running off. 
	Ifyou request and ifauthorized, you may: 
	1. 
	1. 
	1. 
	Change tack coat rates 

	2. 
	2. 
	Omit tack coat between layers ofnew HMA during the same work shift if: 


	2.1. No dust, dirt, or extraneous material is present 
	2.2. Surface is at least 140 degrees F Immediately in advance ofplacing HMA, apply additional tack coat to damaged areas or where loose or extraneous material is removed. 
	Close areas receiving tack coat to traffic. Do not track tack coat onto pavement surfaces beyond the job site. 
	Asphalt binder tack coat must be from 285 to 350 degrees F when applied. 
	7.6.2 Geosynthetic Pavement Interlayer 
	Place geosynthetic pavement interlayer on roadway segments as authorized by inspector ifa clay pocket is encountered. Geosynthetic pavement interlayer should be a paving grid, if needed. 
	Furnishing geosynthetic pavement interlayer materials must comply with Section 96 of the 2024 Caltrans Standard Specifications. 
	Place gcosynthetic pavement interlayer over a coat ofasphalt binder and in compliance with the manufacturer's instructions. Do not place the interlayer on a wet or frozen surface. If the 
	interlayer, in compliance with the manufacturer's instructions, does not require asphalt binder, do not apply asphalt binder before placing the interlayer. 
	Before placing the interlayer or asphalt binder: 
	1. 
	1. 
	1. 
	Repair cracks 1/4 inch and wider, spalls, and holes in the pavement. 

	2. 
	2. 
	Clean the pavement ofloose and extraneous material. 


	If the interlayer requires asphalt binder, immediately before placing the interlayer, apply gal per square yard of interlayer; or at a rate that just saturates the interlayer; whichever is greater. Apply asphalt binder the width ofthe interlayer plus 3 inches on each side. At an interlayer overlap, apply asphalt binder on the lower interlayer the same overlap distance as the upper interlayer. 
	asphalt binder at a rate specified by the interlayer manufacturer; at 0.25±0.03 

	If asphalt binder tracked onto the interlayer or brought to the surface by construction equipment causes interlayer displacement, cover it with a small quantity of HMA. 
	If the interlayer placement does not require asphalt binder, apply tack coat prior to placing HMA at the application rates specified under section 39-2.0 I C(3)(f) based on the condition ofthe underlying surface on which the interlayer was placed. 
	Align and place the interlayer with no overlapping wrinkles, except a wrinkle that overlaps may remain ifit is less than 1/2 inch thick. Ifthe overlapping wrinkle is more than l/2 inch thick, cut the wrinkle out and overlap the interlayer no more than 2 inches. 
	Overlap the interlayer borders between 2 to 4 inches. In the direction ofpaving, overlap the following roll with the preceding roll at any break. 
	You may use rolling equipment to correct distortions or wrinkles in the interlayer. 
	Before placing HMA on the interlayer, do not expose the interlayer to: 
	1. 
	1. 
	1. 
	Traffic, except for crossings under traffic control and only after you place a small HMA quantity 

	2. 
	2. 
	Sharp turns from construction equipment 

	3. 
	3. 
	Damaging elements 


	Pave HMA on the interlayer during the same work shift. The minimum HMA thickness over the interlayer must be 0.12 foot including at conform tapers. 
	7.6.3 Longitudinal Joints Longitudinal joints in the top layer must match specified lane edges. Alternate the longitudinal joint offsets in the lower layers at least 0.5 foot from each side ofthe specified lane edges. You may request other longitudinal joint placement patterns. 
	A vertical longitudinal joint ofmore than 0.15 ft is not allowed at any time between adjacent lanes open to traffic. 
	Place HMA on adjacent traveled way lanes so that at the end ofeach work shift the distance between the ends of HMA layers on adjacent lanes is from 5 to 10 feet. Place additional HMA along the transverse edge at each lane's end and along the exposed longitudinal edges between adjacent lanes. Hand rake and compact the additional HMA to form temporary conforms. You may place Kraft paper or another authorized bond breaker under the conform tapers to facilitate the taper removal when paving operations resume. 
	Pave shoulders and median borders adjacent to the lane before opening a lane to traffic. 
	7.6.4 Spreading and Compacting 
	Paving equipment for spreading must be: 
	1. 
	1. 
	1. 
	Self-propelled 

	2. 
	2. 
	Mechanical 

	3. 
	3. 
	Equipped with a screed or strike-off assembly that can distribute HMA the full width of a traffic lane 

	4. 
	4. 
	Equipped with a full-width compacting device 

	5. 
	5. 
	Equipped with automatic screed controls and sensing devices that control the thickness, longitudinal grade, and transverse screed slope 


	Install and maintain grade and slope references. 
	The screed must produce a uniform HMA surface texture without tearing, shoving, or gouging. 
	The paver must not leave marks such as ridges and indentations, unless you can eliminate them by rolling. 
	Rollers must be equipped with a system that prevents HMA from sticking to the wheels. You may use a parting agent that does not damage the HMA or impede the bonding oflayers. 
	In areas inaccessible to spreading and compacting equipment: 
	1. 
	1. 
	1. 
	Spread the HMA by any means to obtain the specified lines, grades, and cross sections. 

	2. 
	2. 
	Use a pneumatic tamper, plate compactor, or equivalent to achieve thorough compaction. 


	Each paver spreading HMA Type A must be followed by 3 rollers as follows: 
	1. 
	1. 
	1. 
	One vibratory roller specifically designed to compact HMA. The roller must be capable of at least 2,500 vibrations per minute and must be equipped with amplitude and frequency controls. The roller's gross static weight must be at least 7.5 tons. 

	2. 
	2. 
	One oscillating type pneumatic-tired roller at least 4 feet wide. Pneumatic tires must be of equal size, diameter, type, and ply. The tires must be inflated to 60 psi minimum and maintained so that the air pressure docs not vary more than 5 psi. 

	3. 
	3. 
	One steel-tired, 2-axle tandem roller. The roller's gross static weight must be at least 7.5 tons. 


	Each roller must have a separate operator. Rollers must be self-propelled and reversible. 
	7.7 Transporting, Spreading, and Compacting Pave HMA in maximum 0.25-foot thick and minimum 0.15-foot thick compacted layers. If the surface to be paved is both in sunlight and shade, pavement surface temperatures must be 
	taken in the shade. Spread HMA Type A at the atmospheric and surface temperatures shown in the following table: 
	M' • h •m1mum Atmosp enc an d S fur ace Temperatures 
	M' • h •m1mum Atmosp enc an d S fur ace Temperatures 
	M' • h •m1mum Atmosp enc an d S fur ace Temperatures 

	Compacted layer 
	Compacted layer 

	thickness, feet 
	thickness, feet 
	Atmospheric, °F 
	Surface, °F 

	TR
	Unmodified 
	Modified asphalt 
	Unmodified 
	Modified 

	TR
	asphalt binder 
	binder3 
	asphalt binder 
	asphalt binder a 

	< 0.15 
	< 0.15 
	55 
	50 
	60 
	55 

	0.15-0.25 
	0.15-0.25 
	45 
	45 
	50 
	50 


	a Except asphalt rubber binder. Ifthe asphalt binder for HMA Type A and Type Bis unmodified asphalt binder, complete: 
	1. 
	1. 
	1. 
	First coverage of breakdown compaction before the surface temperature drops below 250 degrees F 

	2. 
	2. 
	Breakdown and inte1mediate compaction before the surface temperature drops below 200 degrees F 

	3. 
	3. 
	Finish compaction before the surface temperature drops below 150 degrees F 


	If the asphalt binder for HMA Type A and Type B is modified asphalt binder, complete: 
	1. 
	1. 
	1. 
	First coverage of breakdown compaction before the surface temperature drops below 240 degrees F 

	2. 
	2. 
	Breakdown and intermediate compaction before the surface temperature drops below 180 degrees F 

	3. 
	3. 
	Finish compaction before the surface temperature drops below 140 degrees F 


	HMA compaction coverage is the number ofpasses needed to cover the paving width. A pass is I roller's movement parallel to the paving in either direction. Overlapping passes are part of the coverage being made and are not a subsequent coverage. Do not start a coverage until completing the prior coverage. 
	Start rolling at the lower edge and progress toward the highest part. 
	Perform breakdown compaction ofeach layer ofHMA Type A with 3 coverages using a vibratory roller. The speed ofthe vibratory roller in miles per hour must not exceed the vibrations per minute divided by 1,000. If the thickness of the HMA layer is less than 0.08 foot, turn the vibrator off. The Engineer may order fewer coverages ifthe thickness ofthe HMA layer is less than 0.15 foot. 
	Perform intermediate compaction of each layer of HMA Type A with 3 coverages using a pneumatic-tired roller at a speed not exceeding 5 mph. 
	Perform finish compaction ofHMA Type A with I coverage using a steel-tired roller. 
	7.7.1 Smoothness -Straightedge The top layer ofHMA pavement must not vary from the lower edge ofa 12-foot straightedge: 
	1. 
	1. 
	1. 
	More than 0.0 l foot when the straightedge is laid parallel with the centerline 

	2. 
	2. 
	More than 0.02 foot when the straightedge is laid perpendicular to the centerline and extends from edge to edge ofa traffic lane 

	3. 
	3. 
	More than 0.02 foot when the straightedge is laid within 24 feet of a pavement conform 


	7.7.2 Acceptance Criteria 
	The County samples materials for testing under California Test 125 and the applicable test method, except samples may be taken: 
	1. 
	1. 
	1. 
	At the plant from a truck or an automatic sampling device 

	2. 
	2. 
	From the mat behind the paver 


	lfyou request, the Department splits samples and provides you with a part. HMA acceptance is based on: 
	1. 
	1. 
	1. 
	Authorized JMF 

	2. 
	2. 
	Compliance with the HMA acceptance (table below) 

	3. 
	3. 
	Visual inspection 


	7.7.3 Dispute Resolution Work with the County to avoid potential conflicts and to resolve disputes regarding test result 
	discrepancies. Notify the Engineer within 5 business days of receiving a test result if you dispute the test result. 
	If you or the County dispute each other's test results, submit quality control test results and copies of paperwork including worksheets used to determine the disputed test results. An independent third party performs referee testing. Before the independent third party participates in a dispute resolution, the party must be accredited under the Department's Independent Assurance Program. The independent third party must be independent of the project. By mutual agreement, the independent third party is chose
	1. 
	1. 
	1. 
	Caltrans laboratory 

	2. 
	2. 
	Caltrans laboratory in a district or region not in the district or region the project is located 

	3. 
	3. 
	Laboratory not currently employed by you or your HMA producer 


	If split quality control or acceptance samples arc not available, the independent third party uses any available material representing the disputed HMA for evaluation. 
	The County samples for acceptance testing and tests for the quality characteristics shown in the following table: 
	Quality Characteristic 
	Quality Characteristic 
	Quality Characteristic 
	Test Method 
	HMA Type A 

	Aggregate gradation a 
	Aggregate gradation a 
	California Test 202 
	JMF± tolerance b 

	Sand equivalent (min) c 
	Sand equivalent (min) c 
	California Test 217 
	47 

	Asphalt binder content (%) 
	Asphalt binder content (%) 
	California Test 379 or 382 
	JMF±0.40 

	HMA moisture content (%, max) 
	HMA moisture content (%, max) 
	California Test 226 or 370 
	1.0 

	Stabilometer value (min) c No. 4 and 3/8" gradings 1/2" and 3/4" gradings 
	Stabilometer value (min) c No. 4 and 3/8" gradings 1/2" and 3/4" gradings 
	California Test 366 
	30 37 

	Percent of crushed particles Coarse aggregate (% min) One fractured face Two fractured faces Fine aggregate(% min) (Passing no. 4 sieve and retained on no. 8 sieve.) One fractured face 
	Percent of crushed particles Coarse aggregate (% min) One fractured face Two fractured faces Fine aggregate(% min) (Passing no. 4 sieve and retained on no. 8 sieve.) One fractured face 
	California Test 205 
	90 75 70 

	Los Angeles Rattler(% max) Loss at l 00 rev. Loss at 500 rev. 
	Los Angeles Rattler(% max) Loss at l 00 rev. Loss at 500 rev. 
	California Test 211 
	12 45 

	Air void content(%) c, d 
	Air void content(%) c, d 
	California Test 367 
	4±2 

	Fine aggregate angularity (% mint 
	Fine aggregate angularity (% mint 
	California Test 234 
	45 

	Flat and elongated particles (% max bv weight (d>. 5: 1) 
	Flat and elongated particles (% max bv weight (d>. 5: 1) 
	California Test 235 
	Report only 

	Voids filled with asphalt (%) f No. 4 grading 3/8" grading 1/2" grading 3/4" grading 
	Voids filled with asphalt (%) f No. 4 grading 3/8" grading 1/2" grading 3/4" grading 
	California Test 367 
	65.0-75.0 65.0-75.0 65.0-75.0 65.0-75.0 

	Voids in mineral aggregate (% min) f No. 4 grading 3/8" grading l/2" grading 3/4" grading 
	Voids in mineral aggregate (% min) f No. 4 grading 3/8" grading l/2" grading 3/4" grading 
	California Test 367 
	17.0 15.0 14.0 13.0 

	Dust proportion r No. 4 and 3/8" gradings 1/2" and 3/4" eradings 
	Dust proportion r No. 4 and 3/8" gradings 1/2" and 3/4" eradings 
	California Test 367 
	0.6-1.2 0.6-1.2 

	Moisture susceptibility (minimum dry strength, psi)g 
	Moisture susceptibility (minimum dry strength, psi)g 
	California Test 371 
	120 

	Moisture susceptibility (tensile strength ration, %)g 
	Moisture susceptibility (tensile strength ration, %)g 
	California Test 371 
	70 

	Smoothness 
	Smoothness 
	Section 39-1.12 
	12-foot straight-edge and must-grind 

	Asphalt binder 
	Asphalt binder 
	Various 
	Section 92 

	Asphalt rubber binder 
	Asphalt rubber binder 
	Various 
	-
	-


	Asphalt modifier 
	Asphalt modifier 
	Various 
	-
	-


	CRM 
	CRM 
	Various 
	-
	-



	a The Engineer detenmnes combined aggregate gradations containing RAP under California Test 367. b The tolerances must comply with the allowable tolerances in section 39-l .02E. c The Engineer reports the average of3 tests from a single split sample. d The Engineer determines the bulk specific gravity ofeach lab-compacted briquette under California Test 308, Method 
	A. and theoretical maximum specific gravity under California Test 309. e The Engineer waives this specification if HMA contains 10 percent or less of non-manufactured sand by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or gravel. fRcport only. g Applies to RAP substitution rate greater than 25 percent. 
	No single test result may represent more than 750 tons or 1 day's production, whichever is less. 
	For any single quality characteristic except smoothness, if2 consecutive acceptance test results do not comply with the specifications: 
	1. 
	1. 
	1. 
	Stop production. 

	2. 
	2. 
	Take corrective action. 

	3. 
	3. 
	Take samples and split each sample into 4 parts in the Engineer's presence. Test 1 part for compliance with the specifications and submit 3 parts to the Engineer. The Department tests I part for compliance with the specifications and reserves and stores 2 parts. 

	4. 
	4. 
	Demonstrate compliance with the specifications before resuming production and placement. 


	7.8 Payment 
	The weight of each HMA mixture designated in the bid item list must be the combined mixture weight. 
	If recorded batch weights are printed automatically, the bid item for HMA is measured by using the printed batch weights, provided: 
	1. 
	1. 
	1. 
	Total aggregate and supplemental fine aggregate weight per batch is printed. If supplemental fine aggregate is weighed cumulatively with the aggregate, the total aggregate batch weight must include the supplemental fine aggregate weight. 

	2. 
	2. 
	Total asphalt binder weight per batch is printed. 

	3. 
	3. 
	Each truckload's zero tolerance weight is printed before weighing the I st batch and after weighing the last batch. 

	4. 
	4. 
	Time, date, mix number, load number, and truck identification is correlated with a load slip. 

	5. 
	5. 
	Copy of the recorded batch weights is certified by a licensed weighmaster and submitted 


	to the Engineer. The Department docs not adjust the unit price for an increase or decrease in the tack coat quantity. 
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	If the dispute resolution independent third party determines the Department's test results are correct, the Engineer deducts the independent third party's testing costs from payments. If the independent third party determines your test results are correct, the Department pays the independent third party's testing costs. 
	Full compensation for all work associated with HMA, including furnishing, placing, testing, etc., is provided for under the bid item for Hot Mix Asphalt (Type A). The bid item for Hot Mix Asphalt (Type A) does not include payment for Geosynthetic Pavement Reinforcing Fabric (Grindable). 
	Full compensation for all work associated with Geosynthetic Pavement Reinforcing Fabric (Grindable), including furnishing, placing, testing, cleaning, crack repair, etc., is provided for under the bid item for Geosynthetic Pavement Reinforcing Fabric (Grindable). 
	7.9-Mobilization 
	Payment for mobilization is included in the various items ofwork and no additional compensation will be allowed. 
	Base Bid Schedule A -Zones 1, 2, 3, 4, 6 and 10 (South Lake Tahoe/Tahoma) Depth Item No. Road Width (ft) Length (ft) (tenths) Area {SQFT) Tons Markers 
	-

	1 Cedar Ridge Road 28 975 0.25 546.00 2 Water Valves 4 Manholes 2 Pioneer Trail (Frontage) 27 260 0.25 140.40 Intersection with Hekpa -3 Water Valves 1 Manhole 3 Washoan Blvd 16 313 0.25 100.16 Near 1110 4 Washoan Blvd 17 313 0.25 106.42 Near 1150 -6 Water Valves 5 Thunderbird Drive 26 210 0.25 109.20 Near 1630 -3 Water Valves 1 Manhole 6 Thunderbird Drive 26 212 0.25 110.24 Near 1473 -1 Water Valve 1 Manhole 7 Thunderbird Drive 26 290 0.25 150.80 Near 1561 8 Thunderbird Drive 26 200 0.25 104.00 Near 1432 9
	27,300.00 
	7,020.00 
	5,008.00 
	5,321.00 
	5,460.00 
	5,512.00 
	7,540.00 
	5,200.00 
	5,280.00 

	10 Navahoe Drive 30 500 0.25 300.00 1 Water Valve 11 ESan Bernardino Avenue 16.5 476 0.25 157.08 1 Manhole 12 ESan Bernardino Avenue 24 237 0.25 113.76 13 ESan Bernardino Avenue 19 278 0.25 105.64 14 San Diego Street 29 535 0.25 310.30 1 Water Valve 1 Manhole 15 Hopi Avenue 28 1195 0.25 669.20 15 Water Valves 16 Bellevue Avenue 25 480 0.25 240.00 3 Water Valves 1 Man hole 17 Bellevue Avenue 25 390 0.25 195.00 1 Manhole 18 Scenic Drive 25 147 
	15,000.00 
	7,854.00 
	5,688.00 
	5,282.00 
	15,515.00 
	33,460.00 
	12,000.00 
	9,750.00 
	0.25 73.50 
	3,675.00 


	Schedule A Total 181,865 
	3,637.30 

	Schedule B -Zone 8 (South lake Tahoe) Depth Item No. Road Width (ft) Length {ft) (tenths) Area (SQFT) Tons Markers 
	1 Tahoe Mountain 27 1500 0.25 810.00 1 Manhole 2 Mt. Diablo Circle 28 1420 0.25 795.20 3 Granite Mountain Circle 28 1100 0.25 616.00 6 Water Valves 1 Manhole 
	40,500.00 
	39,760.00 
	30,800.00 

	4 Moutain Meadows Drive 28 330 0.25 184.80 2 Water Valves 1 Manhole 
	9,240.00 

	Schedule B Total 120,300 
	2,406.00 

	TOTAL 302,165 
	6,043.30 
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