



# COMMUNITY DEVELOPMENT AGENCY

## TRANSPORTATION DIVISION

<http://www.edcgov.us/DOT/>

**PLACERVILLE OFFICES:**

**MAIN OFFICE:**

2850 Fairlane Court, Placerville, CA 95667  
(530) 621-5900 / (530) 626-0387 Fax

**CONSTRUCTION & MAINTENANCE:**

2441 Headington Road, Placerville, CA 95667  
(530) 642-4909 / (530) 642-0508 Fax

**LAKE TAHOE OFFICES:**

**ENGINEERING:**

924 B Emerald Bay Road, South Lake Tahoe, CA 96150  
(530) 573-7900 / (530) 541-7049 Fax

**MAINTENANCE:**

1121 Shakori Drive, South Lake Tahoe, CA 96150  
(530) 573-3180 / (530) 577-8402 Fax

**DATE:** March 23, 2016

**TO:** All Prospective Bidders

**SUBJECT: Addendum No. 1  
Cold Springs Road at Mount Shasta Lane Realignment Project  
Contract No. PW 10-30546, Project No. 73360**

Submit Proposals for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are essential parts of the Contract.

ITEM NO.	LOCATION, PAGE, OR DRAWING NO.	DESCRIPTION OF CHANGE								
1.01	SP-12	<p>Bidders are instructed to <b>add</b> the following to Section 5-1.20A of the Special Provisions:</p> <p style="text-align: center;"><b>Add to section 5-1.20A:</b></p> <p>During the progress of the work under this Contract, work under the following contracts may be in progress at or near the job site of this Contract:</p> <p style="text-align: center;"><b>Coincident or Adjacent Contracts</b></p> <table border="1" style="margin-left: auto; margin-right: auto;"> <thead> <tr> <th style="text-align: center;">Contract No.</th> <th style="text-align: center;">County-Route- Post Mile</th> <th style="text-align: center;">Location</th> <th style="text-align: center;">Type of Work</th> </tr> </thead> <tbody> <tr> <td style="text-align: center;">77114</td> <td style="text-align: center;">Green Valley Road</td> <td style="text-align: center;">Placerville, CA</td> <td style="text-align: center;">Bridge replacement</td> </tr> </tbody> </table> <p>Work associated with Contract No. 77114 includes a 5 day full road closure. Contractor must coordinate road closures with Contract No. 77114 and may be required to provide extra signage or traffic control. Any costs associated with extra signage or traffic control is paid for under traffic control system.</p>	Contract No.	County-Route- Post Mile	Location	Type of Work	77114	Green Valley Road	Placerville, CA	Bridge replacement
Contract No.	County-Route- Post Mile	Location	Type of Work							
77114	Green Valley Road	Placerville, CA	Bridge replacement							
1.02	C-1	<p>Bidders' are instructed to <b>delete</b> "temporary traffic signal" from the 1<sup>st</sup> sentence of the 4<sup>th</sup> paragraph of "Article 1 The Work" of the Draft Agreement.</p>								

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the Proposal.


Holders who have already mailed their Proposal can contact Jennifer Rimoldi at 530-621-7592 (email: Jennifer.Rimoldi@edcgov.us) to arrange return of their Proposal.

Inform all suppliers and subcontractors as necessary.

The Community Development Agency, Transportation Division is only sending this addendum by posting on QuestCDN's website at: <https://www.questcdn.com/>.

If you are not a Contract Documents Holder, but request a set of documents to bid on this Project, you must comply with the requirements of this addendum when submitting your bid.

**End of Addendum No. 1**

  
\_\_\_\_\_  
Recommended by:  
Matt Smeltzer  
Deputy Director, Fairlane Engineering Unit

3/24/16  
Date

  
\_\_\_\_\_  
Recommended by:  
Bard R. Lower  
Transportation Division Director

3/24/16  
Date

  
\_\_\_\_\_  
Approved by:  
Steven M. Pedretti  
Community Development Agency Director

3/24/16  
Date