
COUNTY OF EL DORADO 
DEPARTMENT OF TRANSPORTATION 

AGREEMENT FOR CONSTRUCTION SERVICES 

THIS AGREEMENT made and entered into by and between the COUNTY OF EL DORADO, a political subdivision of 
the State of California, acting through the governing body or board thereof (hereinafter referred to as "County"), and Doug 
Veerkamp General Engineering, Inc. CONTRACTOR., duly qualified to conduct business in the State of California, 
whose principal place of business is (hereinafter referred to as "Contractor"); 

RECITALS 

WHEREAS, Contractor has duly submitted a bid proposal for the captioned project upon which County has awarded this 
contract; 

That for and in consideration of the mutual promises, covenants, agreements, and conditions herein contained, the parties 
hereto agree with each other as follows: 

1. Contract Documents 

The complete Agreement between the parties consists of and is set forth in the Contract Documents. The Contract 
Documents consist of: (a) the Notice to Bidders; (b) the bid forms which include the accepted Proposal, Bid Price 
Schedule and Total Bid, Subcontractor List, Section 10285. l Statement, Section 10162 Questionnaire, Section 
10232 Statement, Drug Free Workplace Certification, Noncollusion Affidavit, Iran Contracting Act Certification, 
the Contract which includes this Agreement with all Exhibits thereto, including, the Bidders' Bond, Performance 
Bond, and Payment Bond; (c) the State of California Department of Transportation (Caltrans) Standard Plans 2018, 
and Standard Specifications 2018, Revised Standard Specifications dated 11/19/2020, the Manual of Uniform 
Traffic Control Devices (MUTCD), and standard drawings from the Design and Improvement Standards Manual 
of the County of El Dorado, revised March 8, 1994 including Resolution 199-91 and Resolution 58-94 to adopt 
changes to the Design and Improvement Standards Manual; (d) all Addenda incorporated in those documents before 
their execution, and all Contract Change Orders issued in accordance with the Contract Documents which may be 
delivered or issued after the Effective Date of this Agreement and are not attached hereto; (e) the prevailing Labor 
Surcharge And Equipment Rental Rates (when required) as determined by Caltrans to be in effect on the date the 
Work is accomplished; (f) executed Certificate of Insurance forms; (g) an executed Department of the Treasury 
Internal Revenue Service Form W-9 or County Payee Data Record Form, whichever is applicable; (h) all the 
obligations of County and of Contractor which are fully set forth and described therein; and all Contract Documents 
which are hereby specifically referred to and by such reference made a part hereof. All Contract Documents are 
intended to cooperate so that any work called for in one and not mentioned in the other is to be executed the same 
as if mentioned in all Contract Documents. Contractor agrees to perform all of its promises, covenants, and 
conditions set forth in the Contract Documents, and to abide by and perform all terms and conditions set forth 
therein. In case of conflict between this Agreement and any other contract document, this Agreement shall take 
precedence. In case of conflict between any contract documents other than this Agreement, the documents shall 
take precedence in the order identified above, beginning with (a) and ending with (h). 

2. Execution of Contract 

The successful Bidder must sign the Agreement. 

Deliver to Office Engineer: 
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1) Two Original Signed Agreements 
2) Contract Bonds 
3) Documents identified in Article 1 
4) Documents identified in the Notice of Award letter. 

Office Engineer must receive these documents within 10 business days of the date of the Notice of Award of 
Contract letter. 

The Bidder's security may be forfeited for failure to execute the Contract, furnish any bond, or provide the required 
insurance documents within the time specified. 

The Department does not provide hard copies of the Contract Documents, including the Project Plans to the 
successful bidder. 

3. The Work 

4. 

Contractor is engaged in the business of doing the services and tasks required by this Agreement. Contractor agrees 
to furnish, at Contractor's own cost and expense, all tools, equipment, vehicles, apparatus, facilities, labor, 
materials, supplies, and all utility and transportation services to perform and complete in a good and workmanlike 
manner, furnished and installed, and complete and ready for use. Services shall include, but not limited to, those 
tasks as identified in Exhibit B, marked "Project Scope and Specifications," incorporated herein and made by 
reference a part hereof. 

Contractor will construct all curb ramps in compliance with the Contract Documents and all applicable requirements 
of Titles II and III of the Americans with Disabilities Act (42 USC §§ 12131 - 12189) (ADA) for the construction 
of curb ramps, including all implementing regulations (28 CFR 35.151(e)) and the Americans with Disabilities Act 
Guidelines (https://www.access-board.gov/ada/). 

Contractor shall perform the Work in accordance with all of the terms and conditions of the Contract Documents 
and in a safe, professional, skillful, and workmanlike manner. Contractor is responsible for ensuring that its 
employees, as well as any subcontractor if applicable, perform the services and tasks required under this Agreement 
accordingly. 

Location of Work 

Said work is to be performed as described in Exhibits A, B, C, D, and E. 

5. Contract Price 

All bids will be compared on the basis of the Proposal Pay Items and Bid Price Schedule of the quantities of work 
to be done. The award of Contract, if it will be awarded, will be to the lowest responsive, responsible Bidder whose 
proposal complies with all the requirements prescribed. The lowest responsive, responsible Bidder will be the 
Bidder submitting the lowest total of all the bid items. In the event of a discrepancy between the unit price bid and 
the extended unit total as stated on the Proposal, the County uses the amount bid for the unit price in calculating the 
additive total of the bid items for purposes of award, including revisions by Addenda, and as specified in the 
Proposal instructions. 

County hereby promises and agrees with said Contractor to employ, and does hereby employ, said Contractor to 
provide the material and to do the Work according to the terms and conditions of the Contract Documents herein 
contained and referred to, for the prices hereinafter set forth, and hereby contracts to pay the same at the time, in 
the manner and upon the conditions herein set forth; and the said parties for themselves, their heirs, executors, 
administrators, successors and assigns, do hereby agree to the full performance of the covenants herein contained. 
County shall pay Contractor for the completion of the Work in accordance with the Contract Documents in current 
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6. 

7. 

funds the Contract Prices named in Contractor's Bid and Bid Price Schedule, a copy of which is attached hereto as 
Exhibit A. 

Time of Completion 

Time is of the essence. The Work under the Contract shall be completed within SIXTY (60) Working Days from 
the date specified in the official Notice to Proceed, unless an extension of time or suspension of Work is authorized 
in writing in accordance with a Contract Change Order. The contract working days begin on the date stated in the 
Notice to Proceed. The County will issue Notice to Proceed after Contract approval. Contract working hours are 
between the hours of 7:00 a.m. to 7:00 p.m., with the exception of nighttime work for Schedule E locations #17 
through #21 between the hours of7:00 p.m. and 7:00 a.m., unless otherwise authorized. 

The County may suspend Work due to environmental permit restrictions and/or inclement weather. During the 
suspension, the County pays for winterization costs or costs associated with water pollution control within the 
County's project area, as applicable. The County pays for any other Contract Work required to be performed within 
the County's project area during the suspension under Exhibit B - Project Scope and Specifications. 

County and Contractor recognize that time is of the essence of the Agreement and that County will suffer financial 
loss if the Work is not completed within the time specified in the Notice to Bidders annexed hereto, and stated 
above plus any extensions thereof. They also recognize the delays, expense, and difficulties involved with proving 
in a legal proceeding the actual loss suffered by County if the Work is not completed on t ime. Accordingly, instead 
ofrequiring any such proof, County and Contractor agree that as liquidated damages for delay (but not as a penalty) 
Contractor shall pay County the sum of THREE THOUSAND FIVE HUNDRED DOLLARS ($3,500), as 
liquidated damages and not as a penalty, for each and every calendar days delay in finishing the Work in excess of 
the Contract time prescribed herein. 

Measurement and Payment 

Payment 

The Department pays you for furnishing the resources and act1V1tles required to complete the work. The 
Department's payment is full compensation for furnishing the resources and activities, including: 

I. Risk, loss, damage repair, or cost of whatever character arising from or relating to the work and 
performance of the work 

2. PLACs and taxes 
3. Any royalties and costs arising from patents, trademarks, and copyrights involved in the work 

The Department docs not pay for your loss, damage, repair, or extra costs of whatever character arising from or 
relating to the work that is a direct or indirect result of your choice of construction methods, materials, equipment, 
or manpower, unless specifically mandated by the Contract. Payment is: 

1. Full compensation for all work involved in each bid item shown on the Bid Item List by the unit of 
measure shown for that bid item 

2. For the price bid for each bid item shown on the Bid Item List or as changed by change order with a 
specified price adjustment 

Full compensation for work specified in the Contract Documents is included in the payment for the bid items 
involved unless: 

I. Bid item for the work is shown on the Bid Item List 
2. Work is specified as change order work 
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Work paid for under one bid item is not paid for under any other bid item. Payment for a bid item includes payment 
for all work associated with that bid item. 

No payment adjustments for price index fluctuations will be allowed. 

The Department pays for change order work based on one or a combination of the following: 

1. Bid item prices 
2. Force account 
3. Agreed price 
4. Specialist billing 

If the Engineer chooses to pay for change order work based on an agreed price, but you and the Engineer cannot 
agree on the price, the Department pays by force account. If a portion of extra work is covered by bid items, the 
Department pays for this work as changed quantities in those items. The Department pays for the remaining portion 
of the extra work by force account or agreed price. 

Pay your subcontractors within 7 days of receipt of each progress payment unless otherwise agreed to in writing 
under Bus & Prof Code §7108.5. 

Changed Quantity Payment Adjustments 

If the total bid item quantity exceeds 125 percent of the quantity shown on the Bid Item List and ifno approved 
Change Order addresses payment for the quantity exceeding 125 percent, the Engineer may adjust the unit price for 
the excess quantity under force account or the following: 

1. The adjustment is the difference between the unit price and the unit cost of the total item pay quantity. 
2. In determining the unit cost, the Engineer excludes the item's fixed costs. You have recovered the fixed 

costs in the payment for 125 percent shown on the Bid Item List. 
3. After excluding fixed costs, the Engineer determines the item unit cost under force account. 

If the payment for the number of units ofa bid item in excess of 125 percent of the Bid Item List is less than $5,000 
at the unit price, the Engineer may not adjust the unit price unless you request it. 

If the total item pay quantity is less than 75 percent of the quantity shown on the Bid Item List and ifno approved 
Change Order addresses payment for the quantity less than 75 percent, you may request a unit price adjustment. 
The Engineer may adjust the unit price for the decreased quantity under force account or the following: 

1. The adjustment is the difference between the unit price and the unit cost of the total pay quantity. 
2. In determining the unit cost, the Engineer includes the item's fixed costs. 
3. After including fixed costs, the Engineer determines the item unit cost under force account. 

The Department does not pay more than 75 percent of the item total in the Bid Item List. 

Force Account 

For work paid by force account, the Engineer compares the County's records to your daily force-account work 
report. When you and the Engineer agree on the contents of the daily force-account work reports, the Engineer 
accepts the report and the County pays for the work. If the records differ, the County pays for the work based only 
on the information shown on the Department's records. 
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If a subcontractor performs work at force account, accept an additional IO percent markup to the total cost of that 
work paid at force account, including markups, as reimbursement for additional administrative costs. The markups 
specified for labor, materials, and equipment includes compensation for all delay costs, overhead costs, and profit. 

If an item's unit price is adjusted for work-character changes, the County excludes your cost of determining the 
adjustment. 

Payment for owner-operated labor and equipment is made at the market-priced invoice submitted. 

Progress Payments 

The County pays you based on Engineer-prepared monthly progress estimates. Each estimate reflects: 

1. Total work completed during the pay period 
2. Change order bills if: 

2.1. Submitted by the 15th day of a month 
2.2. Approved by the 20th day of a month 

3. Amount for materials on hand 
4. Amount earned for mobilization 
5. Deductions 
6. Withholds 
7. Resolved potential claims 
8. Payment adjustments 

Submit certification stating the work complies with the QC procedures. The Engineer does not process a progress 
estimate without a signed certification. 

Final Payment 

After Contract acceptance, the Department pays you based on the Engineer-prepared estimate that includes 
withholds and the balance due after the deduction of previous payments. 

The Engineer estimates the amount of work completed and shows the amount payable in a proposed final estimate 
based on: 

1. Contract items 
2. Payment adjustments 
3. Work paid by force account or agreed price 
4. Extra work 
5. Deductions 

Submit either a written acceptance of the proposed final estimate or a claim statement postmarked or hand delivered 
before the 31st day after receiving the proposed final estimate. If you claim that the proposed final estimate is less 
than 90 percent of your total bid, the Department adjusts the final payment to cover your overhead. The adjustment 
is 10 percent of the difference between the total bid and the final estimate. The Department does not make this 
adjustment on a terminated contract. If you accept the proposed final estimate or do not submit a claim statement 
within 30 days of receiving the estimate, the Engineer provides you the final estimate and the Department pays the 
amount due within 30 days. 

If you submit a claim statement within 30 days of receiving the Engineer's proposed final estimate, the Engineer 
provides you a semifinal estimate and the Department pays the amount due within 30 days. The semifinal estimate 
is conclusive as to the amount of work completed and the amount payable except as affected by any claims. 
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Payment Withholds 

The County may withhold payment for noncompliance. 

The County returns the noncompliance withhold in the progress payment following the correction ofnoncompliance 
except as specified below. Withholds are not retentions under Pub Cont Code § 7107 and do not accrue interest 
under Pub Cont Code § 20104.SO(b ). Withholds are cumulative and independent of deductions. This section does 
not include all withholds that may be taken; the Department may withhold other payments as specified. 

The County withholds 10 percent of a progress payment for noncom pliant progress. Noncom pliant progress occurs 
when: 

1. 
2. 

Total days to date exceed 75 percent of the contract time 
Percent of the contract time elapsed exceeds the percent of value of the work completed by more than 15 
percent 

The Engineer determines the percent of the contract time elapsed by dividing the total days to date by the amount 
of days remaining and converting the quotient to a percentage. 

The Engineer determines the percent value of the work completed by summing payments made to date and the 
amount due on the current progress estimate, dividing this sum by the current total estimated value of the work, and 
converting the quotient to a percentage. These amounts are shown on the Pay Estimate. 

When the percent of the contract time elapsed minus the percent value of work completed is less than or equal to 
15 percent, the County returns the withhold in the next progress payment. 

During each estimate period you fail to comply with a Contract part, including the submittal of a document as 
specified, the County withholds a part of the progress payment except as specified below for the failure to submit a 
document during the last estimate period. The documents include QC plans, required forms, schedules, traffic 
control plans, water pollution control submittals, and dust control submittals. If you fail to comply with water 
pollution control or dust control requirements, the Department withholds part of the progress payment. 

For I performance failure, the County withholds 25 percent of the progress payment but does not withhold more 
than 10 percent of the total bid. 

For multiple performance failures, the County withholds l 00 percent of the progress payment but does not withhold 
more than 10 percent of the total bid. 

During the last estimate period, if you fail to submit a document as specified, the County withholds $10,000 for 
each document. The Department returns the withhold within 30 days after receipt of the document. 

The Department may withhold payments to cover claims filed under Civ Code § 9000 et seq. Stop notice 
information may be obtained from the Engineer. 

Penalties include fines and damages that are proposed, assessed, or levied against you or the County by a 
governmental agency or private lawsuit. Penalties are also payments made or costs incurred in settling alleged 
violations of federal, State, or local laws, regulations, requirements, or PLACs. The cost incurred may include the 
amount spent for mitigation or correcting a violation. 

If the County is assessed a penalty, the County may withhold the penalty amount until the penalty disposition has 
been resolved. The County may withhold penalty amounts without notifying you. 

Instead of the withhold, you may provide a bond equal to the highest estimated liability for any disputed penalties 
proposed except you may not provide a bond for withholds related to labor compliance violations. 
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Retentions 

The Department will retain 5% of the value of each progress payment ( excluding mobilization payments) from each 
progress payment. After the Engineer determines that the Project is substantially complete, the Department may, 
at the Engineer's sole discretion, release half of all retention previously withheld and reduce any subsequent 
retentions withheld from subsequent progress payments to 2.5% of the value of any subsequent progress payments 
(excluding mobilization payments). The retained funds will be returned within thirty five (35) days after recordation 
of the Notice of Acceptance. 

You may elect to receive one hundred percent (100%) of payments due under the Contract from time to time, 
without retention of any portion of the payment by the County, by depositing securities of equivalent value with the 
County (Pub Cont Code 22300). Securities eligible for deposit hereunder are limited to those listed in Section 16430 
of the Government Code, or bank or savings and loan certificates of deposit. 

Funds retained from progress payments to ensure performance of the Contract that are eligible for payment into 
escrow or to an escrow agent pursuant to Section 22300 of the Public Contract Code do not include funds withheld 
or deducted from payment due to your failure to fulfill a contract requirement. 

You and/or your subcontractor must return all monies withheld in retention from subcontractors within 30 days 
after receiving payment of retainage. Violation of this section subjects you to the penalties, sanctions, and other 
remedies of Bus & Prof Code § 7108.5. This section must not be construed to limit or impair any contractual, 
administrative, or judicial remedies otherwise available to you in the event of a dispute involving late payment or 
nonpayment by you, deficient subcontract performance, or noncompliance by a subcontractor. 

Measurement 

The Department determines bid item quantities under US customary units. Except for final pay item quantities, the 
Engineer measures quantities for payment. Measure material quantities for payment with devices that comply with: 

I. 4 CA Code of Regs§ 4000 et seq. 
2. Bus & Prof Code§ 1200 I ct seq. 

The County shows a bid item quantity as a final pay item for payment purposes only. For a final pay item, accept 
payment based on the Bid Item List quantity, regardless of the actual quantity used unless dimensions are changed 
by the Engineer. 

The Engineer determines the weights of aggregate and other roadway material that are being paid for by weight as 
shown in the following table and does not include the deducted weight of water in their payment quantities: 

Material Quantity Determination 
Aggregate or other roadway material except By deducting the weight of water in the material" in excess of3 
as otherwise shown in this table percent of the dry weight of the material from the weight of the 

material 
Imported borrow, imported topsoil, AB By deducting the weight of water in the material• in excess of6 

percent of the dry weight of the material from the weight of the 
material 

Straw By deducting the weight of water in the material" in excess of 
15 percent of the dry weight of the material from the weight of 
the material -

Fiberh Engineer does not deduct the weight of water 
AB and aggregate for CTBs By Volume: determined from dimensions shown 
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8. 

9. 

By Weight: by deducting the weight of water at the time of 
weighing in excess of the optimum moisture content (CA Test 
216 !us I crcent from the wei ht of the a re ate base. 1--------------------L-=...:-"'-'-..c:..;_'-"-~..:..:....::..::..:.:c:....::..:_ 

NOTE: Percentage of water is determined by California Test 226. 
"At the time of weighing 
hWei ht of water in the fibera must not exceed 15 ercent of the dr wei ht of the fiber. 

The County may make a payment adjustment for an excusable delay that affects your costs. Only losses for idle 
equipment, idle workers, and moving or transporting equipment are eligible for delay related payment adjustments. 
The Engineer determines payment for idle time of equipment in the same manner as determinations are made for 
equipment used in the performance of force account work with the following exceptions: 

1. Delay factor in the Labor Surcharge and Equipment Rental Rates applies to each equipment rental rate. 
2. Daily number of payable hours equals the normal working hours during the delay, not to exceed 8 hours 

per day. 
3. Delay days exclude non-working days. 
4. Markups are not added. 

The Engineer determines payment adjustment for the idle workers as force account, but does not add markups. The 
Engineer includes costs due to necessary extra moving or transporting of equipment. The Department does not make 
a payment adjustment for overhead incurred during non-working days of additional construction seasons 
experienced because of delay. 

Performance Bond 

As a part of the execution of this Agreement, Contractor shall furnish a bond of a surety company authorized to do 
business in the State of California, conditioned upon the faithful performance of all covenants and stipulations under 
this Agreement. The amount of this bond shall be one hundred percent (100%) of the total Contract Price and shall 
be executed upon the form provided by County. 

Payment Bond 

As a part of the execution of this Agreement, Contractor shall furnish a bond of a surety company authorized to do 
business in the State of California, conditioned upon the payment in full of all claims for labor and materials in 
accordance with the provisions of the law of the State of California. The amount of this bond shall be one hundred 
percent (100%) of the total Contract Price and shall be executed upon the form provided by County. 

10. Notification of Surety Company 

11. 

The surety company shall familiarize itself with all of the conditions and provisions of this Agreement, and shall 
waive the right of special notification of any change or modifications of this Agreement or extension of time, or of 
decreased or increased work, or of the cancellation of the Agreement, or of any other act or acts by County or its 
authorized agents, under the terms of this Agreement; and failure to so notify the aforesaid surety company of 
changes shall in no way relieve the surety company of its obligation under this Agreement. 

Assignment of Antitrust Actions 

In entering into a public works Contract or a Subcontract to supply goods, services, or materials pursuant to a public 
works Contract, the Contractor offers and agrees and will require all of its subcontractors and suppliers to agree to 
assign to the awarding body all rights, title, and interest in and to all causes of action it may have under Section 4 
of the Clayton Act (15 U.S.C. Sec. 15) or under the Cartwright Act (Chapter 2 (commencing with Section 16700) 
of Part 2 of Di vision 7 of the Business and Professions Code), arising from purchases of goods, services, or materials 
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12. 

13. 

14. 

pursuant to the public works Contract or the subcontract. This assignment shall be made and become effective at 
the time the awarding body tenders final payment to Contractor, without further acknowledgment by the parties. 

If an awarding body or public purchasing body receives, either through judgment or settlement, a monetary recovery 
for a cause of action assigned under Government Code Sections 4550-4554, the assignor shall be entitled to receive 
reimbursement for actual legal costs incurred and may, upon demand, recover from the public body any portion of 
the recovery, including treble damages, attributable to overcharges that were paid by the assignor but were not paid 
by the public body as part of the bid price, less the expenses incurred in obtaining that portion of the recovery. 
Upon demand in writing by the assignor, the assignee shall, within one year from such demand, reassign the cause 
of action assigned under Government Code Sections 4550-4554 if the assignor has been or may have been injured 
by the violation of law for which the cause of action arose and (a) the assignee has not been injured thereby, or (b) 
the assignee declines to file a court action for the cause of action. 

Payment of Prevailing Wages 

Contractor shall pay and require payment of wages according to a scale of prevailing wage rates determined by 
California law, which scale is on file at County' s Community Development Agency, Transportation Division's 
principal office and shall comply with all applicable wage requirements, as set forth in Labor Code Sections 1770 
et seq., 1773.2, 1775, 1776, 1810, and 1813. In accordance with the provisions of Labor Code Section 1810, eight 
(8) hours of labor shall constitute a legal day's work upon all Work done hereunder, and Contractor and any 
subcontractor employed under this Contract shall also conform to and be bound by the provisions of Labor Code 
Sections 1810 through 1815. Interested parties can obtain the current wage information by submitting their requests 
to the Department of Industrial Relations, Division of Labor Statistics and Research, PO Box 420603, San Francisco 
CA 94142-0603, Telephone (415) 703-4708 or by referring to the website at http://www.dir.ca.gov/OPRL/PWD. 
The rates at the time of the bid advertisement date of a project will remain in effect for the life of the project in 
accordance with the California Code of Regulations, as modified and effective January 27, 1997. 

Apprentices 

Attention is directed to Sections 1777.5, 1777.6 and 1777.7 of the California Labor Code and Title 8, California 
Code of Regulations Section 200 ct seq. To ensure compliance and complete understanding of the law regarding 
apprentices, and specifically the required ratio thereunder, each Contractor or subcontractor should, where some 
question exists, contact the Division of Apprenticeship Standards, 455 Golden Gate Avenue, San Francisco, CA 
94102, or one of its branch offices prior to commencement of work on the public works contract. Responsibility 
for compliance with this section lies with Contractor. 

It is County policy to encourage the employment and training of apprentices on public works contracts as may be 
permitted under local apprenticeship standards. 

Certified Payroll 

As required under the provisions of Labor Code Section 1776, Contractor and any subcontractors shall keep accurate 
payroll records as follows: 

1. The payroll records shall show the name, address, social security number, work classification, 
straight time and overtime hours worked each day and week, and the actual per diem wages paid to each 
journeyman, apprentice, worker, or other employee employed by Contractor or subcontractors in 
connection with this Project. 

2 A certified copy of all payroll records enumerated above shall be available for inspection at all 
reasonable hours at the principal office of Contractor as follows: 
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15. 

16. 

17. 

18. 

a. Make available or furnish to the employee or his or her authorized representative on 
request. 

b. Make available for inspection or furnished upon request to a representative of County, the 
State Division of Labor Standards Enforcement, and the Division of Apprenticeship 
Standards of the State Department oflndustrial Relations. 

c. Make available upon request by the public for inspection or copies thereof made; provided, 
however, that a request by the public shall be made through either County, the State 
Division of Labor Standards Enforcement, or the State Division of Apprenticeship 
Standards. The requesting party shall, prior to being provided the records, reimburse the 
costs of preparation by Contractor, subcontractor, and the entity through which the request 
was made. The public shall not be given access to the records at the principal office of 
Contractor. 

d. All contractors and subcontractors must furnish electronic certified payroll records directly 
to the Department of Industrial Relations. 

Registration of Contractors 

No contractor or subcontractor may bid on any public works project, be listed in a bid proposal for any public works 
project, or engage in the performance of any contract for public work unless registered with the Department of 
Industrial Relations pursuant to Labor Code sections 1725 .5 and 1771.1. 

Contractor shall post job site notices as prescribed by Title 8 of California Code of Regulations Section 16451. 

Records Examination and Audit Requirements 

Contractor and its subcontractors, if any are authorized hereunder, shall maintain all books, documents, papers, 
accounting records, and other evidence pertaining to the perfonnance of the Agreement, including but not limited 
to, the costs of administering the various aspects of the Agreement. In accordance with Government Code Section 
8546.7, all of the above-referenced parties shall make such materials available at their respective offices at all 
reasonable times during the contract period and for four (4) years from the date that final payment by County and 
all other pending matters arc closed. Representatives of County, the State Auditor, and any duly authorized 
representative of other government agencies shall have access to any books, documents, papers, and records that 
are pertinent to the Agreement for audit, examination, excerpts, and transactions and copies thereof shall be 
furnished upon request. 

Payment of all Federal, State. or Local Taxes 

Any federal, state, or local tax payable on the articles furnished by Contractor under the Agreement shall be included 
in the Contract Price and paid by Contractor. 

Compliance with all Applicable Laws 

Contractor shall conform to and abide by all Federal, State, and local building, labor and safety laws, ordinances, 
rules and regulations. All Work and materials shall be in full accordance with the latest rules and regulations of the 
State Fire Marshal, safety orders of the Division of Industrial Safety, California Electrical Code, California Building 
Code, California Plumbing Code, and any and all other applicable laws and regulations. Nothing in the Contract 
Documents, including but not limited to the plans and specifications, is to be construed to permit work not 
conforming to these codes, laws, and regulations. 

2022 DOT Maintenance Pavement Rehabilitation Projects 
Contract No. - 6533 

County of El Dorado 
Agreement 
Page A-10 July 26, 2022 



19. Nondiscrimination 

20. 

21. 

A. County may require Contractor's services on projects involving funding from various state and/or federal 
agencies, and as a consequence, Contractor shall comply with all applicable nondiscrimination statutes and 
regulations during the performance of this Agreement including but not limited to the following: Contractor 
and its employees and representatives shall not unlawfully discriminate against any employee or applicant 
for employment because of race, religion, color, national origin, ancestry, physical disability, mental 
disability, medical condition, marital status, age, genetic information, gender, gender identity, gender 
expression, sexual orientation, or military or veteran status; Contractor shall, unless exempt, comply with 
the applicable provisions of the Fair Employment and Housing Act (Government Code, Sections 12900 et 
seq.) and applicable regulations promulgated thereunder (California Code of Regulations, Title 2, Sections 
11000 et seq.); the applicable regulations of the Fair Employment and Housing Commission implementing 
Government Code, Section 12990, set forth in Subchapter 5 of Chapter 5 of Division 4.1 of Title 2 of the 
California Code of Regulations incorporated into this Agreement by reference and made a part hereof as if 
set forth in full; and Title VI of the Civil Rights Act of 1964, as amended. Contractor and its employees 
and representatives shall give written notice of their obligations under this clause as required by law. 

B. Where applicable, Contractor shall include these nondiscrimination and compliance provisions in any of its 
agreements that affect or are related to the services performed herein. 

C. Contractor's signature shall provide any certifications necessary under the federal laws, the laws of the 
State of California, including but not limited to Government Code Section 12990 and Title 2, California 
Code of Regulations, Section 11002. 

Reporting Accidents 

Contractor shall prepare and submit (within 24 hours of such incidents) reports of accidents at the site and anywhere 
else the work is in progress in which bodily injury is sustained or property loss in excess of Five Hundred Dollars 
($500.00) occurs. 

Workers' Compensation 

Contractor shall comply with Labor Code Sections 3700 et seq., requiring it to obtain Workers' Compensation 
Insurance, and sign a certificate of know ledge thereof. 

CERTIFICATE OF KNOWLEDGE - LABOR CODE SECTION 3700 

I am aware of the provisions of Section 3700 of the Labor Code which require every employer to be insured against 
liability for workers ' compensation or to undertake self-insurance in accordance with the provisions of that Code, 
and I will comply with such provisions before commencing the performance of the work of this Agreement. 

Signed: 0~ ~ · ~ Date:_ 7_,_/ ___ z.~t,'+-/ ....;;..z.......;;;-i.,,_ ··~, ~ ~ , 
22. Emissions Reduction 

Contractor shall comply with emission reduction regulations mandated by the California Air Resources Board, and 
sign a certification of knowledge thereof: 
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23. 

CERTIFICATE OF KNOWLEDGE - EMISSIONS REDUCTION REGULATIONS 

I am aware of the emissions reduction regulations being mandated by the California Air Resources Board. I will 
comply with such regulations before commencing the performance of the Work, maintain compliance throughout 
the duration of this Contract, and provide County a Certificate of Reported Compliance. 

Signed: D°7t... /€J. d ~ Date:._ 7--#--/ --=--u --=,/,-.._.;z_=::......;-z_=--

Deviation from Plans and Specifications 

No deviation shall be made from the Contract Documents, if any, without the prior written approval of Contract 
Administrator. 

24. Unity of Plans and Specifications 

The plans and specifications, if any, are one document, and any work shown or mentioned, in one and not in the 
other, or vice versa, shall be furnished or performed as though mentioned or shown in both. 

25. Utilities 

26. 

At least 48 hours before beginning any Work involving trenching or digging, Contractor shall notify Underground 
Service Alert (USA) at 811 or at 800-642-2444 with the specifics of the intended Work on the job site. Contractor 
shall follow and comply with all USA policies and procedures. Contractor shall obtain a USA ticket number and 
wait for USA to mark the location of underground utilities in conflict with the Project, or for USA to advise 
Contractor of the absence of underground utilities in the Project area. 

As required by Section 4215 of the California Government Code, County will assume responsibility for the removal, 
relocation, and protection of main or trunk-line utility facilities existing on the Work site, if such facilities are not 
shown in the Contract Documents, and County shall compensate Contractor for the costs of locating and repairing 
damage to such facilities not due to the failure of Contractor to exercise reasonable care. 

Nothing herein shall be deemed to require County to indicate the presence of existing service laterals or 
appurtenances whenever the presence of such utilities on the site of the Project can be inferred from the presence 
of other visible facilities, such as buildings, meter and junction boxes, on or adjacent to the site of the Work. 

If Contractor, while performing the Work under the Contract, discovers utility facilit ies not identified in the Contract 
Documents, including the plans or specifications, Contractor shall immediately notify County' s Contract 
Administrator or Project Manager. County shall not be liable for Contractor's performance of unauthorized Work. 

Pre-Construction Conference 

At the Maintenance Division Office, 2441 Headington Road, Placerville attend a pre-construction conference with 
key personnel, including all major superintendents for the Work and major subcontractors. The pre-construction 
conference will be scheduled after the project is awarded and prior to the issuance of the Notice to Proceed. At t his 
conference, submit in writing, signed by the officers of the corporation, if applicable, the names oftwo employees 
who will be the superintendents on the project. The second name serves as an alternate in the absence of the first 
designee. The superintendent must be on the site at all times that Work is in progress. 
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27. Notice of Discovery of Hazardous Waste or Unusual Conditions 

28. 

29. 

A. Contractor shall promptly, and before the following conditions are disturbed, notify County in writing, in 
the event Contractor encounters, after excavating to a depth of greater than four (4) feet, any of the 
following: 

I. Material that Contractor believes may be hazardous waste, as defined in section 25117 of the Health 
and Safety Code, which is required to be removed to a Class I, Class II, or Class III disposal site in 
accordance with provisions of existing law; 

2. Subsurface or latent physical conditions at the site differing materially from those indicated in the 
Contract Documents; or 

3. Unknown physical conditions at the site of any unusual nature, differing materially from those 
ordinarily encountered and generally recognized as inherent in the Work provided for in the 
Agreement. 

B. County shall promptly investigate the conditions, and if it finds that the conditions do materially so differ, 
involve hazardous waste, or cause a decrease or increase in Contractor's cost of or time required for 
performance of any part of the Work, an adjustment, excluding loss of anticipated profits, will be made and 
the Contract Documents will be modified by a Change Order. County will notify Contractor of County's 
determination as to whether or not an adjustment of the Contract Documents is warranted. 

C. In the event a dispute arises between County and Contractor as to whether the conditions materially differ, 
or involve hazardous waste, or cause a decrease or increase in Contractor's cost of or time required for 
performance of any part of the Work, Contractor shall not be excused from any scheduled completion date 
provided for by the Agreement, but shall proceed with all Work to be performed under the Agreement. 
Contractor shall retain any and all rights provided either by contract or by law which pertain to the resolution 
of disputes and protests between Contractor and County. 

Subcontracting 

The provisions of Sections 4100-4114, inclusive, of the Public Contract Code regarding sub-contracting shall apply 
to this Contract, and Contractor represents that it will comply with all provisions therein. 

The Subcontractor List in the Proposal must show the name, contractor's license number, DIR number and address 
and Work portions in excess of0.5% or $10,000, whichever is greater, to be perfonned by each subcontractor listed. 
The Work portion to be performed must be shown by listing the bid item number, bid item description, and portion 
of the Work to be performed by the subcontractor in the form ofa percentage (not to exceed 100%) calculated by 
dividing the Work to be performed by the subcontractor by the respective bid item amount(s) (not by the total bid 
price). The completed Subcontractor Listing Form in the Proposal must be submitted at time of bid. 

An inadvertent error in listing the California Contractor license number on the Subcontractor List will not be 
grounds for filing a bid protest or grounds for considering the bid non-responsive if the Bidder submits the corrected 
contractor's license number to Jen Rimoldi via fax (530) 626-0387 or email Jennifer.rimoldi@edcgov.us within 24 
hours after the bid opening, provided the corrected contractor's license number corresponds to the submitted name 
and location for that subcontractor. 

Additional Work 

County reserves the right to make such alterations, deviations, or additions to or deletions from the plans and 
specifications, including the right to increase or decrease the quantity of any item or portion of work or to delete 
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30. 

31. 

any items or portion of work, as may be deemed by the Contract Administrator or Project Manager to be necessary 
or advisable, and to require such additional work to be required for the proper completion of the whole Work 
contemplated. 

Any such changes will be set forth in a Contract Change Order (Change Order) which will specify the additional 
work, adjustment of perfonnance time, if any, and basis for additional or reduced compensation, if any. Any Change 
Order shall not become effective until approved by the Director of Transportation, or where required, by the Board 
of Supervisors. 

Termination by County for Convenience 

County reserves the right to terminate the Agreement at any time, in whole or in part, for convenience upon thirty 
(30) calendar days written Notice of Termination. County shall issue Contractor a written notice specifying that 
the Agreement is to be terminated. 

Upon receipt of said written notice, Contractor shall stop all work under the Agreement except: ( 1) work specifically 
directed to be completed prior to termination, (2) work the Inspector deems necessary to secure the Project for 
termination, (3) removal of equipment and plant from the site of the Work, (4) action that is necessary to protect 
materials from damage, (5) disposal of materials not yet used in the Work as directed by County, and (6) clean-up 
of the site. 

If the Agreement is terminated for County's convenience as provided herein, all finished or unfinished work and 
materials previously paid for shall, at the option of County, become its property. Contractor shall be paid an amount 
which reflects costs incurred for work provided to the date of notification of termination. In addition, Contractor 
shall be paid the reasonable cost, as solely judged by County, and without profit, for all work performed to secure 
the Project for termination. 

Termination by County for Cause 

County may, without prejudice to any other right or remedy and after giving Contractor a minimum often (I 0) days 
from delivery of a written termination notice, terminate the services of Contractor if any of the following events 
occur: 

1. Contractor is adjudged as bankrupt or insolvent. 
2. Contractor makes a general assignment for the benefit of its creditors or if a trustee or receiver is appointed 

for Contractor or for any of its property. 
3. Contractor files a petition to take advantage of any debtor's act, or to reorganize under the bankruptcy or 

applicable laws. 
4. Contractor on more than one occasion fails to supply sufficient skilled workmen or suitable material or 

equipment. 
5. Contractor on more than one occasion fails to make prompt payments to subcontractors for labor, materials, 

or equipment. 
6. Contractor disregards the authority of County's representative, or the Engineer, if one is appointed. 
7. Contractor violates Article 41. 
8. Contractor otherwise violates any material provision of the Contract Documents. 

County shall state in that written notice the reason(s) for the default. After that ten (10) day period has elapsed, 
County may tenninate the services of Contractor immediately and take equipment and machinery thereon owned 
by Contractor and finish the Work by whatever method County may deem expedient. In such case, Contractor shall 
not be entitled to receive any further payment until the Work is finished. 

Without prejudice to other rights or remedies County may have, County may serve Contractor with an Inspector's 
written notice demanding satisfactory compliance with this Agreement if Contractor does any of the following: 

1. Fails to begin delivery of materials and equipment, to commence Work within the time specified, or to 
maintain the rate of delivery of material. 
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32. 

2. Fails to execute the Work in the manner and at such locations as specified. 
3. Fails to maintain a work program which will ensure County's interest. 
4. Contractor is not carrying out the intent of this Agreement. 

If Contractor does not comply with such notice within five (5) days after receiving it, or after starting to comply, 
fails to continue, County may exclude it from the premises and take possession of all material and equipment, and 
complete the Work by County's own forces, by letting the unfinished Work to another Contractor, or by a 
combination of such methods. 

Where Contractor's services have been so tenninated by County, said termination shall not affect any right of 
County against Contractor then existing or which may thereafter accrue. Any retention or payment of monies by 
County due Contractor will not release Contractor from compliance with the Contract Documents. 

If the unpaid balance of the Contract Price exceeds the direct and indirect costs of completing the Work, including 
compensation for additional professional services, such excess shall be paid to Contractor. If the sums under the 
Agreement are insufficient for completion, Contractor shall pay to County within five (5) days after the completion, 
all costs in excess of the Contract Price. In any event, the cost of completing the Work shall be charged against 
Contractor and may be deducted from any money due or becoming due from County. 

The provisions of this Article shall be in addition to all other rights and remedies available to County under law. 

If after notice of termination, it is detennined for any reason that Contractor was not in default, the rights and 
obligations of the parties shall be the same as if the notice of termination had not been issued. The Agreement shall 
be equitably adjusted to compensate for such termination. 

Successors and Assigns 

This Agreement shall bind and inure to the heirs, devisees, assignees, and successors in interest of Contractor and 
to the successors in interest of County in the same manner as if such parties had been expressly named herein. 

33. Assignment of Contract 

34. 

Neither the Contract nor any part thereof, or any monies due or to become due hereunder, may be assigned by 
Contractor without the written approval of County. County may assign this Contract to a lender, or any third party 
that assumes the obligations of County hereunder. 

Amendments 

This Agreement may be amended by mutual consent of the parties hereto. Said amendment shall become effective 
only when in writing and fully executed by duly authorized officers of the parties hereto. 

35. Separate Contracts 

County reserves the right to let other contracts in connection with the Work. Contractor shall afford all other such 
contractors reasonable opportunity for storage of their materials, shall provide that the execution ofits work properly 
connects and coordinates with theirs, and shall cooperate with them to the end of facilitating the Work. 

36. Indemnity 

To the fullest extent allowed by law, Contractor shall defend, indemnify, and hold County, its (their) officers, 
directors, and employees, and the State of California (State), its officers, directors, agents (excluding agents who 
are design professionals), and any Federal government agencies associated with this Contract harmless against and 
from any and all claims, suits, losses, damages, and liability for damages, including attorney's fees and other costs 
of defense brought for or on account of injuries to or death of any person, including but not limited to, workers and 
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the public, or on account of injuries to or death of County, State, or Federal government agency employees, or 
damage to property, or any economic, consequential or special damages which are claimed or which shall in any 
way arise out of or be connected with Contractor's services, operations or performance hereunder, regardless of the 
existence or degree of fault or negligence on the part of the County, the State of California, or any Federal 
government agencies, the Contractor, subcontractors or employees of any of these, except for the active, or sole 
negligence of the County, the State of California or any Federal government agencies their officers and employees, 
or where expressly prescribed by statute. 

The duty to indemnify and hold harmless the County, the State, and any Federal government agencies associated 
with this Contract specifically includes the duties to defend set forth in Section 2778 of the Civil Code. The 
insurance obligations of Contractor are separate, independent obligations under the Contract Documents, and the 
provisions of this defense and indemnity are not intended to modify nor should they be construed as modifying or 
in any way limiting the insurance obligations set forth in the Contract Documents. 

This indemnification will remain in effect until terminated or modified in writing by mutual agreement. 

37. Insurance 

GENERAL INSURANCE REQUIREMENTS: Contractor shall provide proof of a policy of insurance satisfactory 
to County's Risk Management Division and documentation evidencing that Contractor maintains insurance that 
meets the following requirements: 

I. Full Workers' Compensation and Employers' Liability Insurance covering all employees of Contractor as 
required by law in the State of California. 

2. Commercial General Liability Insurance ofnot less than Two Million Dollars ($2,000,000) combined single 
limit per occurrence for bodily injury and property damage, including but not limited to endorsements for 
the following coverage: premises, personal injury, operations, products and completed operations, blanket 
contractual, and independent contractors' liability and a $4,000,000 aggregate limit. 

3. Automobile Liability Insurance of not less than One Million Dollars ($1,000,000) is required in the event 
motor vehicles are used by Contractor in performance of the Contract. 

4. In the event Contractor is a licensed professional and is perfonning professional services under this 
Agreement, Professional Liability Insurance is required with a limit of liability of not less than One Million 
Dollars ($1,000,000). 

5. Explosion, Collapse and Underground coverage is required when the scope of work includes XCU 
exposures. For purposes of this Contract, XCU coverage is not required. 

PROOF OF INSURANCE REQUIREMENTS: 

l. Contractor shall furnish proof of coverage satisfactory to County's Risk Management Division as evidence 
that the insurance required herein is being maintained. The insurance will be issued by an insurance 
company acceptable to County's Risk Management Division, or be provided through partial or total self­
insurance likewise acceptable to the Risk Management Division. 

2. The County of El Dorado, its officers, officials, employees, and volunteers shall be included as additional 
insured, but only insofar as the operations under this Agreement are concerned. This provision shall apply 
to all general and excess liability insurance policies. Proof that County is named additional insured shall 
be made by providing the Risk Management Division with a certified copy, or other acceptable evidence, 
ofan endorsement to Contractor's insurance policy naming County as additional insured. 
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3. In the event Contractor cannot provide an occurrence policy, Contractor shall provide insurance covering 
claims made as a result of performance of this Agreement for not less than three (3) years following 
completion of performance of this Agreement. 

4. Any deductibles or self-insured retentions must be declared to and approved by County. At the option of 
County, either: the insurer shall reduce or eliminate such deductibles or self-insured retentions as respects 
County, its officers, officials, employees, and volunteers; or Contractor shall procure a bond guaranteeing 
payment of losses and related investigations, claim administration, and defense expenses. 

5. Contractor shall require each of its subcontractors to procure and maintain Commercial General Liability 
Insurance, Automobile Liability Insurance, and Workers' Compensation Insurance of the types and in the 
amounts specified above, or shall insure the activities of its subcontractors in its own policy in like amounts. 
Contractor shall also require each of its subcontractors to name Contractor and the County of El Dorado as 
additional insureds on each subcontractor's general and excess liability insurance policies. Upon request 
by County Contractor shall furnish proof of coverage satisfactory to County as evidence that the 
subcontractor insurance required herein is being maintained. 

INSURANCE NOTIFICATION REQUIREMENTS: 

l. Contractor agrees that no cancellation or material change in any policy shall become effective except upon 
prior written notice to Community Development Agency, Contract Services Unit, 2850 Fairlane Court, 
Placerville, California 95667. 

2. Contractor agrees that the insurance required herein shall be in effect at all times during the term of this 
Agreement, inclusive of the guarantee/warranty period specified herein below. In the event said insurance 
coverage expires at any time or times during the term of this Agreement, Contractor shall immediately 
provide a new certificate of insurance as evidence of the required insurance coverage. In the event 
Contractor fails to keep in effect at all times insurance coverage as herein provided, County may, in addition 
to any other remedies it may have, terminate this Agreement upon the occurrence of such event. New 
certificates of insurance are subject to the approval of County's Risk Management Division. 

ADDITIONAL STANDARDS: Certificates shall meet such additional standards as may be determined by 
County's Department of Transportation either independently or in consultation with County's Risk Management 
Division, as essential for protection of County. 

COMMENCEMENT OF PERFORMANCE: Contractor shall not commence performance of this Agreement 
unless and until compliance with each and every requirement of the insurance provisions is achieved. 

MATERIAL BREACH: Failure of Contractor to maintain the insurance required herein, or to comply with any of 
the requirements of the insurance provisions, shall constitute a material breach of the entire Agreement. 

REPORTING PROVISIONS: Any failure to comply with the reporting provisions of the policies shall not affect 
the coverage provided to County, its officers, officials, employees or volunteers. 

PRIMARY COVERAGE: Contractor's insurance coverage shall be primary insurance as respects County, its 
officers, officials, employees and volunteers. Any insurance or self-insurance maintained by County, its officers, 
officials, employees, or volunteers shall be in excess of Contractor's insurance and shall not contribute with it. 

PREMIUM PAYMENTS: The insurance companies shall have no recourse against County, its officers, agents, 
employees, or volunteers, or any of them for payment of any premiums or assessments under any policy issued by 
any insurance company. 
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38. 

CONTRACTOR'S OBLIGATIONS: Contractor's indemnity and other obligations shall not be limited by the 
insurance required herein and shall survive the expiration of this Agreement. 

Independent Contractor 

It is understood that the services provided under this Agreement shall be prepared in and with cooperation from 
County and its staff. It is further understood that this Agreement does not create an exclusive relationship between 
County and Contractor, and Contractor may perform similar work or services for others. However, Contractor shall 
not enter into any agreement with any other party, or provide any information in any manner to any other party, that 
would conflict with Contractor's responsibilities or hinder Contractor's performance of services hereunder, unless 
County's Contract Administrator, in writing, authorizes that agreement or sharing of information. 

The parties intend that an independent contractor relationship will be created by this contract. Contractor is, and 
shall be at all times, deemed independent and shall be wholly responsible for the manner in which it performs 
services required by the terms of this Agreement. Contractor exclusively assumes responsibility for acts of its 
employees, agents, affiliates, and subcontractors, if any are authorized herein, as they relate to the services or work 
to be performed under this Agreement during the course and scope of their employment by Contractor. Those 
persons will be entirely and exclusively under the direction, supervision, and control of Contractor. 

County may designate the tasks to be performed and the results to be accomplished under this Agreement, provide 
information concerning the work or services, approve or disapprove the final work product and/or services provided, 
and set deadlines for the completion of the work or services, but County will not control or direct the manner, 
means, methods, or sequence in which Contractor performs the work or services for accomplishing the results. 
Contractor understands and agrees that Contractor lacks the authority to bind County or incur any obligations on 
behalfof County. 

Contractor, including any subcontractor or employees of Contractor, shall not receive, nor be eligible for, any 
benefits County provides for its employees, including, but not limited to, vacation pay, paid holidays, life insurance, 
health insurance, social security, disability insurance, pension, or 457 plans. Contractor shall not receive, nor be 
eligible for, workers' compensation, including medical and indemnity payments. County is not responsible for 
withholding, and shall not withhold, Federal Income Contribution Act amounts or taxes of any kind from any 
payments which it owes Contractor. Contractor shall not be subject to the work schedules or vacation periods that 
apply to County employees. 

Contractor shall be solely responsible for paying its employees, and for withholding Federal Income Contribution 
Act amounts and other taxes, workers' compensation, unemployment compensation, medical insurance, life 
insurance, or any other benefit that Contractor provides for its employees. 

39. Force Majeure 

Neither party will be liable for any delay, failure to perform, or omission under this Agreement that is due to any 
cause that it is beyond its control, not due to its own negligence, and cannot be overcome by the exercise of due 
diligence. In that event, the affected party will: 

1. Promptly give written notice to the other of the fact that it is unable to so perform and the cause(s) that is 
beyond its control. 

2. Once the cause(s) has ceased, provide written notice to the other party and immediately resume its 
performance under this Agreement. 

For purposes of this Article, "cause that is beyond its control" includes labor disturbances, riots, fires, earthquakes, 
floods, storms, lightning, epidemics, war, disorders, hostilities, expropriation or confiscation of properties, failure 
of and delays by carriers, interference by civil or military authorities, whether legal or de facto, and whether 
purporting to act under some constitution, decree, or law, or otherwise, or acts of God. 
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40. Waiver 

No failure on the part of the parties to exercise any rights under this Agreement, and no course of dealing with 
respect to any right hereunder, shall operate as a waiver of that right, nor shall any single or partial exercise of any 
right preclude the exercise of any other right. The remedies herein provided are cumulative and are not exclusive 
of any other remedies provided by law. 

41. Conflict of Interest 

The parties to this Agreement have read and are aware of the provisions of Government Code Section 1090 et seq. 
and the Political Reform Act of 1974 (Section 87100 et seq.), relating to conflict of interest of public officers and 
employees. Individuals who are working for Contractor and performing work for County and who are considered 
to be consultant within the meaning of Title 2, California Code of Regulations, Section 18700.3, as it now reads 
or may thereafter be amended, are required to file a statement of economic interest in accordance with County's 
Conflict ofinterest Code. County's Contract Administrator shall at the time this Agreement is executed make an 
initial determination whether or not the individuals who will provide services or perform work pursuant to this 
Agreement are consultants within the meaning of the Political Reform Act and County's Conflict oflnterest 
Code. Statements of economic interests are public records subject to disclosure under the California Public 
Records Act. 

Contractor covenants that during the term of this Agreement neither it, or any officer or employee of the Contractor, 
has or shall acquire any interest, directly or indirectly, in any of the following: 

1. Any other contract connected with, or directly affected by, the services to be performed by this Agreement. 
2. Any other entities connected with, or directly affected by, the services to be performed by this Agreement. 
3. Any officer or employee of County that are involved in this Agreement. 

If Contractor becomes aware of a conflict of interest related to this Agreement, Contractor shall promptly notify 
County of the existence of that conflict, and County may, in its sole discretion, immediately terminate this 
Agreement by giving written notice of termination specified in Article 31. 

42. Licenses 

Contractor warrants and represents that it holds a valid California license pursuant to the Contractors' State License 
Law (Business and Professions Code Sections 7000, et seq.), that its license is in good standing and that it possesses 
a Class A - General Contractor License as required by the categories and type of the Work. Copies of Contractor's 
State Contractors' license must be provided with this Agreement. 

43. Business License 

County's Business License Ordinance provides that it is unlawful for any person to furnish supplies or services or 
transact any kind of business in the unincorporated territory of County of El Dorado without possessing a County 
business license unless exempt under County Ordinance Code Section 5.08.070. Contractor warrants and represents 
that it shall comply with all of the requirements of County' s Business License Ordinance, where applicable, prior 
to beginning work under this Agreement and at all times during the term of this Agreement. 

44. Cleaning Up 

Contractor shall not allow the site of the Work to become littered with trash, rubbish, or waste material, and shall 
maintain the site of Work in a neat and orderly condition throughout the performance of the Work. At the end of 
each work day, Contractor shall clean up all debris and waste materials generated by the Work and shall properly 
dispose of all trash, rubbish, and waste materials off site at no additional cost to County. 
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45. Access to the Work 

County, and any state or local authorities having jurisdiction over the Project shall at all times have access to the 
Work. Contractor shall maintain at least one lane of traffic at all times unless prior authorization is given by County. 
Roads cannot be closed without prior approval by County. 

46. Acceptance of Work 

The Work will be accepted by County in writing when the whole is completed satisfactorily, as determined by 
County or its duly authorized representative. Acceptance of the Work shall not constitute an acceptance of latent 
defects nor relieve Contractor of responsibility for any act or omission which is a violation of the Contract. 

47. Resolution of Claims 

As permitted by Public Contract Code section 20104, the County has elected to resolve any claims between you 
and the County pursuant to Article 7 .1 ( commencing with Section I 0240) of Chapter 1 of Part 2 of the Public 
Contract Code. This Article describes the contract claim procedure. The provisions of this Article constitute a non­
judicial claim settlement procedure, and also step one of a two-step claim presentment procedure by agreement 
under Section 930.2 of the California Government Code. Specifically, step one is compliance with the contract 
claim procedure in accordance with the Contract Documents, including Article 43. Step two is the filing of a timely 
Government Code Section 910 et seq. claim in accordance with the California Government Code. Any such claim 
shall affirmatively indicate your prior compliance with the contract claim procedure and previous dispositions under 
this Article. Any claim that fails to conform to the contract claim procedure required in step one may not be asserted 
in any subsequent Government Code Section 910 et seq. claim. 

As a condition precedent to arbitration or litigation, claims must first be mediated. Mediation is non-binding and 
the services of a mediator mutually acceptable to the parties must be used and, if the parties cannot agree, a mediator 
will be selected by the American Arbitration Association from its panel of approved mediators trained in 
construction industry mediation. All statutes of limitations shall be tolled from the date of the demand for mediation 
until a date two weeks following the mediation's conclusion. The cost of mediation shall be equally shared by the 
parties. 

Your attention is directed to California Public Contract Code section 9204, which describes procedures for the 
resolution of claims on public works projects. Among other things, section 9204 requires the claimant to furnish 
reasonable documentation to support a claim, requires the public entity to respond to the claim within 45 days of 
receipt of the claim, and allows for the claimant to demand an informal meet and confer conference for settlement 
of the issues in dispute. For any portion of a claim that remains in dispute, section 9204 requires submission of the 
claim to nonbinding mediation. Additionally, section 9204 requires the public entity to make any payment due on 
an undisputed portion of the claim within 60 days of the public entity's written response and to pay interest at the 
rate of7 percent per annum on any amounts not paid in a timely manner. The claims procedures described within 
the Contract Documents (including, but not limited to, this article) are in addition to the procedures required by 
section 9204 and, in the event of a conflict between those various procedures, the more stringent procedures will 
control. 

The County's costs in reviewing or auditing a claim not supported by the Contractor's accounting or other records 
are damages incurred by the County within the meaning of the California False Claims Act. 

If the Engineer determines that a claim requires additional analysis, the Engineer schedules a review board meeting. 
Meet with the board of review and make a presentation supporting the claim. After the Engineer or review board 
finishes reviewing the claim, the County makes the final determination of claims and provides it to you. The 
Engineer provides you a final estimate and the Department pays the amount due within 30 days. The final estimate 
is conclusive as to the amount of work completed and the amount payable. Your failure to comply with the claim 
procedures is a bar to arbitration under Pub Cont Code § I 0240.2 
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If you fail to comply with these claim procedures as to any claim, then you waive your rights to this claim. County 
must not be deemed to waive or alter any provision of this Article if, at County's sole discretion, County administers 
a claim in a manner not in accord with those provisions. 

Minimize and mitigate the impacts of work or events for which you will make a potential claim. 

Claim Procedure 

For each potential claim, assign an identification number determined by chronological sequencing and the 1st date 
of the potential claim. 

Submit a declaration that includes the following language with each claim statement: 

I declare under penalty of perjury, according to the laws of the State of California, that the 
foregoing claims, with specific reference to the California False Claims Act (Govt Code § 
12650 et seq.) and to the extent the project contains federal funding, the US False Claims Act 
(31 USC § 3729 et seq.), arc true and correct, and that this declaration was signed on 
_ _ _ (date) _ _ _ , 20 _at ____ ___ _, California. 

Use the identification number for each potential claim on the: 

I. Initial Potential Claim Record form 
2. Supplemental Potential Claim Record form 
3. Full and Final Potential Claim Record form 

Failure to comply with this procedure is: 

1. Waiver of the potential claim and a waiver of the right to a corresponding claim for the disputed work 
in the administrative claim procedure 

2. Bar to arbitration (Pub Cont Code § I 0240.2) 

Submit an Initial Potential Claim Record form within 5 business days of the Engineer's response to the Request 
for Information (RFI) or within 5 business days from the date when a dispute arises due to an act or failure to act 
by the Engineer. The Initial Potential Claim Record form establishes the claim's nature and circumstances. The 
nature and circumstances must remain consistent. 

The Engineer responds within 5 business days of receiving the form. Proceed with the work for which you will 
make a potential claim unless otherwise ordered. 

Within 20 days of a request, provide access to the project records determined necessary by the Engineer to 
evaluate the potential claim. 

Within 15 days of submitting the Initial Potential Claim Record form, submit a Supplemental Potential Claim 
Record form including: 

1. Complete nature and circumstances causing the potential claim 
2. Contract specifications supporting the basis of a claim 
3. Estimated claim cost and an itemized breakdown of the individual costs stating how the estimate was 

determined 
4. TIA 
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The Engineer evaluates the Supplemental Potential Claim Record form and responds within 20 days of receiving 
the submittal. To pursue a potential claim, comply with this Article. 

If the estimated cost or effect on the scheduled completion date changes, update the Supplemental Potential Claim 
Record form information as soon as the change is recognized and submit this information. 

Notify the Engineer within 10 days of the completion date of the potentially claimed work. The Engineer 
authorizes this completion date or notifies you of a revised date. 

Within 30 days of the completion of the potentially claimed work, submit a Full and Final Potential Claim Record 
form including: 

l. Detailed factual account of the events causing the potential claim, including: 
1.1. Pertinent dates 
1.2. Locations 
1.3. Work items affected by the potential claim 

2. Contract documents supporting the potential claim and a statement of the reasons these parts support 
entitlement 

3. Itemized cost breakdown if a payment adjustment is requested. Segregate costs into the following 
categories: 

3.1. Labor, including: 
3.1.1. Individuals 
3 .1.2. Classifications 
3.1.3. Regular and overtime hours worked 
3.1.4. Dates worked 

3.2. Materials, including: 
3.2.1. Invoices 
3.2.2. Purchase orders 
3.2.3. Location of materials either stored or incorporated into the work 
3.2.4. Dates materials were transported to the job site or incorporated into the work 

3.3. Equipment, including: 
3.3 .1. Detailed descriptions, including make, model, and serial number 
3.3.2. Hours of use 
3.3.3. Dates of use 
3.3.4. Equipment rates at the rental rate listed in Labor Surcharge and Equipment Rental 

Rates in effect when the affected work related to the claim was performed 
4. Detailed account of the time impact if a time adjustment is requested: 

4.1. Dates for the requested time. 
4.2. Reasons for a time adjustment. 
4.3. Contract documentation supporting the requested time adjustment. 
4.4. TIA. The TIA must demonstrate entitlement to a time adjustment. 

5. Identification and copies of your documents and copies of communications supporting the potential 
claim, including certified payrolls, bills, canceled checks, job cost reports, payment records, and rental 
agreements 

6. Relevant information, references, and arguments that support the potential claim 

The Department does not consider a Full and Final Potential Claim Record form that does not have the same 
nature, circumstances, and basis of claim as those specified on the Initial Potential Claim Record form and 
Supplemental Potential Claim Record form. 

The Engineer evaluates the information presented in the Full and Final Potential Claim Record form and responds 
within 30 days of its receipt unless the Full and Final Potential Claim Record form is submitted after Contract 
acceptance, in which case, a response may not be provided. The Engineer's receipt of the Full and Final Potential 
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Claim Record form must be evidenced by postal return receipt or the Engineer's written receipt if delivered by 
hand. 

A claim is waived if: 

1. Claim does not have a corresponding Full and Final Potential Claim Record form identification 
number 

2. Claim does not have the same nature, circumstances, and basis of the claim as the corresponding Full 
and Final Potential Claim Record form 

3. Claim is not included in the claim statement 
4. You do not comply with the claim procedures 
5. You do not submit the declaration stated above 
6. Failure to allow timely access to the supporting data for a claim when requested 

48. Environmental and Toxic Warranty 

49. 

Contractor warrants that its operations concerning the Project are not and will not be in violation of any applicable 
federal, state, or local environmental statute, law, or regulation dealing with hazardous materials substances or toxic 
substances. 

Guarantee 

Final Guarantee: Contractor shall guarantee all materials and equipment furnished and work performed for a 
period of one ( 1) year. Contractor warrants and guarantees for a period of one ( 1) year from the date of Acceptance 
of the Work that the Work is free from all defects due to faulty materials or workmanship and Contractor shall 
promptly make such corrections as may be necessary, including repairs of any damage to other parts of the Work 
resulting from such defects. County will give notice of observed defects with reasonable promptness. In the event 
that Contractor should fail to make such repairs, adjustments, or other work that may be made necessary by such 
defects, County may do so and charge Contractor the cost thereby incurred. 

Extended Guarantees: If a guaranty exceeding one ( 1) year is provided by the supplier or manufacturer of any 
equipment or materials used in this Project, then the guarantee for such equipment or materials shall be extended 
for such term. Contractor expressly agrees to act as co-guarantor of such equipment and materials, and Contractor 
shall supply County with all warranty and guaranty documents relative to equipment and materials incorporated in 
the job and guaranteed by its suppliers or manufacturers. 

Warranty: Contractor warrants to County that materials and equipment furnished under the Contract will be of 
good quality and new, unless otherwise required or permitted by the Contract, that the Work will be free from 
defects or flaws and is of the highest quality of workmanship and that the Work will conform with the requirements 
of the Contract. Work not conforming to these requirements, including substitutions not properly approved and 
authorized, shall be considered defective. 

If within one (I) year from the date of the Acceptance of the Work or such longer period of time as may be prescribed 
by law or regulations or by the terms of any applicable special guarantee required by the contract documents, any 
work is found to be defective, Contractor shall promptly, without cost to County and in accordance with County's 
written instruction, correct such defective work. If work is rejected by County, defective material or work will be 
removed from site and replaced with non-defective materials or work. If Contractor is unable to promptly and 
properly correct any defective work, County may at its option have the work corrected by such other means as 
County deems appropriate and hold Contractor liable for all direct, indirect and consequential costs caused by such 
defective work. Said warranty shall apply to all work found to be "defective" which is attributable to the quality or 
quantity of the materials used, the quality of the workmanship or for performance of the Contract. 
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50. Notice 

51. 

52. 

53. 

54. 

Any notice or other correspondence required to be given under this Agreement by either party to the other may be 
affected by personal delivery in writing or by mail, postage prepaid. Notices personally delivered during normal 
business hours shall be deemed received on the actual date of delivery; mailed notices shall be deemed received 
one (1) day after affixed postmark. Notices and correspondence to County shall be in duplicate and shall be 
delivered to it as follows: 

To County: 

County of El Dorado 
Department of Transportation 
2441 Headington Road 
Placerville, California 95667 

Attn.: Brian Mullens, Deputy Director• 
Maintenance and Operations Unit 

With a Copy To: 

County of El Dorado 
Chief Administrative Office 
2850 Fairlane Court 
Placerville, California 95667 

Attn.: Michele Weimer 
Purchasing Agent 
Contracts and Procurement Unit 

Notices and correspondence to Contractor shall be delivered when personally delivered to, or if mailed, addressed 
to Contractor at: 

Doug Veerkamp General Engineering, Inc. 
2585 Cold Springs Road 
Placerville, California 95667 

Either party may change its address for notices or for its principal place of business by giving written notice pursuant 
to this Article. 

Change of Address 

In the event of a change in address for Contractor's principal place of business, Contractor's Agent for Service of 
Process, or Notices to Contractor, Contractor shall notify County in writing as provided in Article 47, Notice. Said 
notice shall become part of this Agreement upon acknowledgment in writing by County's Contract Administrator, 
and no further amendment of the Agreement shall be necessary provided that such change of address does not 
conflict with any other provisions of this Agreement. 

Drug•Frec Workplace 

Contractor shall comply with Government Code section 8355. 

California Residency (Form 590) 

All independent Contractors providing services to County must file a State of California Form 590, certifying their 
California residency or, in the case of a corporation, certifying that they have a permanent place of business in 
California. Contractor will be required to submit a Form 590. This requirement applies to any Agreement/Contract 
exceeding$ I ,500.00. 

Nonresident Withholding 

If Contractor is not a California resident, Contractor shall provide documentation that the State of California has granted 
a withholding exemption or authorized reduced withholding prior to execution of this Agreement or County sha ll 
withhold seven (7%) percent of each payment made to the Contractor during tcnn of the Agreement as required by law. 

2022 DOT Maintenance Pavement Rehabilitation Projects 
Contract No. - 6533 

County of El Dorado 
Agreement 
PageA-24 July 26, 2022 



55. 

This requirement applies to any agreement/contract exceeding $1,500.00. Contractor shall indemnify and hold County 
harmless for any action taken by the California Franchise Tax Board. 

County Payee Data Record Form 

All independent contractors or corporations providing services to County must file a County Payee Data Record 
Form with County. 

56. Taxes 

Contractor certifies that as of today's date, it is not in default on any unsecured property taxes or other taxes or fees 
owed by Consultant to County. Contractor agrees that it shall not default on any obligations to County during the 
term of this Agreement. 

57. Venue 

The Contract Documents and all provisions thereto shall be governed by the laws of the State of California. Any 
litigation arising herein shall be brought in the County of El Dorado. 

58. Contract Administrator 

59. 

60. 

61. 

62. 

63. 

The County Officer or employee with responsibility for administering this Agreement is Brian Mullens, Deputy 
Director, Department of Transportation, or successor. 

Authorized Signatures 

The parties to this Agreement warrant and represent that the undersigned individuals executing this Agreement on 
their respective behalves are fully authorized to do so by law or other appropriate instrument and to bind upon said 
parties the obligations set forth herein. 

Partial Invalidity 

If any provision, part of a provision, sentence, or word of this Agreement is held by a court of competent jurisdiction 
to be invalid, void or unenforceable, the remaining provisions, parts of provisions, sentences, and words will 
continue in full force and effect without being impaired or invalidated in any way. 

No Third Party Beneficiaries 

Nothing in this Agreement is intended, nor will be deemed, to confer rights or remedies upon any person or legal 
entity not a party to this Agreement. 

Counterparts 

This Agreement may be executed in one or more counterparts, each of which shall be an original and all of which 
together shall constitute one and the same instrument. 

Entire Agreement 

This document and the documents referred to herein or exhibits hereto are the entire Agreement between the parties 
and they incorporate or supersede all prior written or oral agreements or understandings. 
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the dates indicated below, the 
latest of which shall be deemed to be the effective date of this Agreement. 

OF EL DORADO--

By: Dated: g' -/0 ·22 

Attest: 

Board of Supervisors 
"County' 

Kim Dawson 
Clerk of the Board of Supervisors 

Dated: 8 · /0 -:22 

--CONTRACTOR--

Dated: 7 -2 t - ZD2.'2._ 440233 
- ------

68-0462256 
License No. Federal Employee Identification Number 

President Corporate Secretary 

NOTE: If Contractor is a corporation, the legal name of the corporation shall be set forth above together with 
the signature of the officer or officers authorized to sign Contracts on behalf of the corporation; if Contractor is 
a co-partnership, the true name of the firm shall be set forth above together with the signature of the partner or 
partners authorized to sign Contracts on behalf of the co-partnership; and if Contractor is an individual, his/her 
signature shall be placed above. Contractor executing this document on behalf of a corporation or partnership 
shall be prepared to demonstrate by resolution, article, or otherwise that it is appropriately authorized to act in 
these regards. For such corporation or partnership, such authority shall be demonstrated to the satisfaction of 
County. If signature is by an agent, other than officer of a corporation or a member of a partnership, an 
appropriate Power of Attorney shall be on file with the County prior to signing this document. 

MailingAddress: 3701 Trade Way, Camer on Park, CA 95682 

Business Address: 2585 Cold Springs Rd., Placerville, CA 95667 

Email Address: e r ic. wunschel @do ugveerkamp.com 

Phone: __ 5_3_0_-_6_7_6_-_0_8_2_5 ______ _ 
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EXHIBIT A 

2022DOT MAINTENANCE PAVEMENT REHABILITATION PROJECTS 
CONTRACT NO. 6533 

CONTRACTOR'S BID AND BID PRICE SCHEDULE 

BASE BID - SCHEDULE A- SOUTH LAKE TAHOE 

ITEM 
ITEM DESCRIPTION UNIT OF ESTIMATED UNIT PRICE 

NO. MEASURE QUANTITY (IN FIGURES) 

1 120100 TRAFFIC CONTROL 
LS 1 $18,600.00 SYSTEM 

2 130100 JOB SITE MANAGEMENT LS 1 $1,280.00 

3 390132 HOT MIX ASPHALT (TYPE 
TON 2,620 $206.00 A) 

4 398200 COLD PLANE ASPHALT 
SQFT 139,670 $0.52 CONCRETE PAVEMENT 

ITEM TOTAL 
(IN FIGURES) 

$18,600.00 

$1,280.00 

$539,720.00 

$72,628.40 

TOT AL FOR BASE BID - SCHEDULE A $632,228.40 

BASE BID - SCHEDULE B- GREENWOOD 

ITEM 
ITEM DESCRIPTION UNIT OF ESTIMATED 

NO. MEASURE QUANTITY 

5 120100 TRAFFIC CONTROL 
LS 1 SYSTEM 

6 130100 JOB SITE MANAGEMENT LS 1 

7 390132 HOT MIX ASPHALT (TYPE 
TON 1,506 A) 

,_ 

8 398200 COLD PLANE ASPHALT 
SQFT 80,694 

CONCRETE PAVEMENT 

9 202027A RAISE WATER VALVE EACH 1 

10 202027A LOWER WATER VALVE EACH 1 

TOTAL FOR BASE BID - SCHEDULE B 

BASE BID - SCHEDULE C- DIAMOND SPRINGS 

ITEM ITEM DESCRIPTION UNITOF 
NO. 

11 

MEASURE 

120100 
TRAFFIC CONTROL 

LS SYSTEM 
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ESTIMATED 
QUANTITY 

1 

UNIT PRICE ITEM TOTAL 
(IN FIGURES) (IN FIGURES) 

$13,500.00 $13,500.00 

$1,280.00 $1,280.00 

$167.00 $251,502.00 

$0.72 $58,099.68 

$740.00 $740.00 
-

$340.00 $340.00 

$325,461.68 

UNIT PRICE 
(IN FIGURES) 

$9,670.00 

ITEM TOTAL 
(IN FIGURES) 

$9,670.00 
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12 130100 JOB SITE MANAGEMENT LS 1 

13 390132 HOT MIX ASPHALT (TYPE 
TON 939 A) 

14 398200 
COLD PLANE ASPHALT 

SQFT 50,092 CONCRETE PAVEMENT 

15 202027A RAISE WATER VALVE EACH 10 

16 202027A LOWER WATER VALVE EACH 10 

17 780270 RAISE MANHOLE EACH 6 

18 780270 LOWER MANHOLE EACH 6 

TOTAL FOR BASE BID - SCHEDULE C 

BASE BID - SCHEDULE D- BASS LAKE 

ITEM 
ITEM DESCRIPTION UNIT OF ESTIMATED 

NO. MEASURE QUANTITY 

19 120100 
TRAFFIC CONTROL 

LS 1 SYSTEM 

20 130100 JOB SITE MANAGEMENT LS 1 

21 390132 HOT MIX ASPHALT (TYPE 
TON 730.15 A) 

22 398200 COLD PLANE ASPHALT 
SQFT 31,285 CONCRETE PAVEMENT 

23 202027A RAISE WATER VALVE EACH 4 

24 202027A LOWER WATER VALVE EACH 4 

TOTAL FOR BASE BID- SCHEDULED 

BASE BID - SCHEDULE E- EL DORADO HILLS 

ITEM 
NO. 

25 

26 

27 

ITEM DESCRIPTION UNIT OF 
MEASURE 

120100 TRAFFIC CONTROL 
LS SYSTEM 

130100 JOB SITE MANAGEMENT LS 

390132 HOT MIX ASPHALT (TYPE 
TON A) 
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ESTIMATED 
QUANTITY 

1 

1 

3,410 

$1,280.00 $1,280.00 

$164.00 $153,996.00 

$0.62 $31,057.04 

$579.00 $5,790.00 

$496.00 $4,960.00 

$1,200.00 $7,200.00 

$1,016.00 $6,096.00 

$220,049.04 

UNIT PRICE ITEM TOTAL 
(IN FIGURES) (IN FIGURES) 

$4,540.00 $4,540.00 

$1,280.00 $1,280.00 

$167.00 $122,077.00 

$0.64 $20,022.40 

$580.00 $2,320.00 

$497.00 $1,988.00 

$152,227.40 

UNIT PRICE 
(IN FIGURES) 

$19,900.00 

$1,280.00 

$151.00 

ITEM TOTAL 
(IN FIGURES) 

$19,900.00 

$1,280.00 

$514,910.00 
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28 

29 

30 

31 

32 

33 

34 

35 

36 

37 

38 

398200 COLD PLANE ASPHALT 
SOFT 180,894 CONCRETE PAVEMENT 

GEOSYNTHETJC 
393007 PAVEMENT REINFORCING SOFT 123,576 

FABRIC (GRINDABLE) 

202027A RAISE WATER VALVE EACH 16 

202027A LOWER WATER VALVE EACH 16 

780270 RAISE AT&T MANHOLE EACH 5 

780270 LOWER AT&T MANHOLE EACH 5 

780270 RAISE PG&E MANHOLE EACH 1 

780270 LOWER PG&E MANHOLE EACH 1 

780270 RAISE MANHOLE EACH 13 

-
780270 LOWER MANHOLE EACH 13 

780270 ADA CURB RAMPS EACH 4 
-

TOTAL FOR BASE BID - SCHEDULE E 

TOTAL FOR SCHEDULES A, B, C, D AND E 
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$0.59 $106,727.46 

$0.40 $49,430.40 

$516.00 $8,256.00 

$345.00 $5,520.00 

$1,010.00 $5,050.00 

$1,001.00 $5,005.00 

$1,010.00 $1,010.00 

$998.00 $998.00 

$1,010.00 $13,130.00 
-

$942.00 $12,246.00 

$5,460.00 $21,840.00 

$765,302.86 

$2,095,269.38 

County of El Dorado 
Agreement 

Page A-29 



EXHIBITB 
PROJECT SCOPE AND SPECIFICATIONS 

SCOPE OF WORK 

The work, in general, includes the following: 

• Contractor must provide all necessary construction services, including, but not limited to 
procurement, permitting, as-built drawings for ADA curb ramps, and clean-up; and must 
furnish all necessary materials, equipment, supervision, labor, and services required to the 
complete the project, as provided in the Contract Documents. 

• Five (5) day advance notification on each affected roadway. Advance notification 
includes placing Red and White Standard No Parking signs with a description of the work 
hours on Type II barricades every 50 feet on each affected roadway; 

• Coordination with adjacent projects; 

• All work required to provide traffic control (reversing controls) in accordance with the 
most current requirements of the Manual of Uniform Traffic Control Devices (MUTCD); 

• All work required to provide for temporary water pollution control; 

• All work required to provide for dust control; 

• All work required to remove 0.25-feet of existing hot mix asphalt concrete pavement and 
replace with 0.25-feet of compacted hot mix asphalt (Type A) concrete pavement, 
including placement of pavement reinforcing fabric at specified locations as described 
below; and 

• All work required to bring intersections up to full ADA standards as stated in Section 8 -
ADA Curb Ramps, below. 

The dimensions of each roadway section are listed in Exhibit B. Exhibit D shows the approximate 
locations of the roadway sections requiring removal and replacement. 

1- Control of Work 

1.1 Definitions 

PROJECT SPECIFICATIONS 

Meeting: includes a meeting in which some or all of the participants are not physically present 
but take part by electronic communications such as telephone, closed-circuit television, 
Internet text, audio, or other audiovisual means. 

Signature: includes an electronic or digital signature. 
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1.2 Summary 

Occupy the roadway only for purposes necessary to perform the work. 

There is no County-owned property available for Contractor's use for this Contract. 

During the progress of the Work under this Contract, other road projects may be in progress at 
or near the job site of this Contract. 

You must coordinate your operations with the adjacent projects such that the requirements of 
this Contract are maintained. 

2 - Start of Job Site Activities 

2.1 Summary 

Submit a notice to the County five (5) days before starting job site activities. Provide 
notification to each affected resident as described above. Project working hours are Monday 
-Friday between 7:00 am and 7:00 pm. 

The County may assess liquidated damages in accordance with Government Code Section 
53069.85 and Public Contract Code 7203 if the County determines the reason(s) for delay in 
completion of the Project were within your control. Liquidated damages in the amount of 
$3,500 per calendar day for each and every calendar days delay in finishing the work in excess 
of the number of calendar days prescribed herein; and the Contractor agrees to pay the 
liquidated damages herein provided for, and further agrees the County may deduct the amount 
thereof from any moneys dues or that may become due Contractor under the Contract. 

3 - Temporary Traffic Controls 

3.1 Summary 

It is your responsibility to maintain a safe passage for the traveling public and any emergency 
responders through the Project site. 

Perform all temporary traffic controls in accordance with the most current requirements of 
the Manual of Uniform Traffic Control Devices (MUTCD). 

You must submit a Traffic Control Plan for review and approval. Your Traffic Control Plan 
must address each type of temporary traffic control system that will be used. Your Traffic 
Control Plan must include detailed controls, including but not limited to flaggers, lane closures, 
PCMS boards, and signs, as applicable. Your Traffic Control Plan must include signing 
required on intersecting streets and driveways within the area that will require traffic control 
as required and must address traffic control related to access to driveways for all residences. 

Submit your Traffic Control Plan as early as ten ( l 0) working days after the receipt of the 
Notice of Award but no later than five (5) working days after notice of Contact approval. No 
work will start on County roads until the Traffic Control Plan is approved. Violation of the 
Traffic Control requirements is justification for the Engineer to stop work until the 
requirements are met. 
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Contract working hours are between the hours of 7:00 am and 7:00 pm on Mondays - Fridays 
for all schedules, except for Schedule E locations # 17 through #21 which must be performed 
between 7:00 pm to 7:00 am, unless otherwise authorized. Reversing controls are allowed on 
local roads between 7:00 am and 7:00 pm on Mondays - Fridays. During reversing controls, 
provide at least 1 through traffic lane not less than 10 feet in width for use by both directions 
of travel. 

Minor deviations, including modifications to working hours and days, may be proposed to the 
County for review and approval. Do not proceed with proposed deviations without first 
receiving approval from the County. 

You must remove the components of the traffic control system for stationary lane closures 
from the traveled way and shoulder when no work is being performed. 

3.2 Payment 

Payment for all costs associated with installing, operating, and maintaining temporary traffic 
controls, including cones, signs, flaggers, the Traffic Control Plan, advance notification, etc. 
is provided for under the bid item for Traffic Control System. 

4 - Temporary Water Pollution Controls - Storm Water Pollution Prevention Plan 

4.1 Summary 

Discharges of storm water from the project must comply with NPDES General Permit for 
Storm Water Discharges Associated with Construction and Land Disturbance Activities (Order 
No. 2009-0009-DWQ, NPDES No. CAS000002) as amended by Order No. 2010-0014-DWQ 
and Order No. 2012 -0006-DWQ referred to herein as "Permit." The Permit may be viewed at 
the Web site for the State Water Resources Control Board, Board Decisions. 

Prepare water pollution control program includes developing, amending, and implementing 
the WPCP, providing a WPC Manager, conducting WPC training, and installing, monitoring, 
inspecting, reporting on, maintaining, and removing and disposing ofWPC practices at the job 
site. 

Submit your WPCP ten (10) business days after the receipt of the Notice of Award letter. 

4.2 Temporary Erosion Control Plan 

You are required to prepare and submit a Temporary Erosion Control Plan (TECP) that 
includes the locations and descriptions of erosion control measures and daily clean up measures 
in compliance with federal, state, and local agency regulations, the Plans, the WPCP, and these 
special provisions. 

Your TECP must show specifically where filter fence, weighted fiber rolls or gravel-filled 
rolls, and gravel bags will be applied and additional temporary erosion controls required due 
to your method of operation or required to comply with TRP A and Lahontan permits. Your 
Plan must also detail specifically what temporary erosion control measures will be applied and 
where the temporary erosion control measures will be placed in areas used to store materials, 
equipment, and supplies. Temporary erosion control measures, their implementation, and 
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maintenance must conform to the Plans and the provisions of the WPCP. Submit your Plan as 
early as ten (10) working days after the receipt of the Notice of Award but no later than five 
(5) working days after Contract approval. 

4.3 Construction 

You are required to furnish, install, maintain, and remove temporary water pollution controls 
to ensure debris, materials, and non-visible pollutants do not enter the existing storm drain 
systems, surface waters, or waters of the United States. 

Throughout the entire construction period you will be responsible for insuring that no material 
eroded from the work area leaves the job site via the conveyance system. You must provide 
adequate sediment barriers at storm drain pipe outlets, drainage inlets, and other collection 
points and provide adequate erosion control at channels and swales. A fine of $100/day will 
be levied against you for each day you delay in responding to the County's request to install 
new temporary sediment control devices and/or maintain existing temporary sediment control 
devices. 

The drainage inlet protection must be Type 2 or Type 3A, as appropriate for the conditions 
around the drainage inlet. Weighted fiber rolls arc a suitable substitute for gravel filled bags. 
Gravel-filled bags must be repaired or replaced on the same day damage occurs. Damage to 
the gravel bag resulting from your vehicles, equipment, or activities will be repaired or replaced 
at your expense. Gravel-filled bags must be replaced if the bag material or roll material is 
ruptured or if the yam has failed, allowing the gravel to spill out. 

If you choose to place temporary fiber rolls, they must be temporary rice straw fiber rolls. 
They must be at least eight inches in diameter and be an Earth Savers wattle as manufactured 
by R.H. Dyck, Inc. or approved equal or Rice Straw Fiber Roll as manufactured by Kristar or 
approved equal. If an alternate product is proposed, submit product name, manufacturer, and 
description to Engineer for review and approval within 5 days of Notice of Award. Wood 
stakes for securing rice straw fiber rolls must be untreated fir, redwood, cedar, or pine, cut 
from sound timber, and must be straight and free of loose or unsound knots and other defects 
which would render them unfit for the purpose intended. Temporary rice straw fiber rolls must 
be repaired or replaced on the same day damage occurs. Damage to the temporary fiber rolls 
resulting from your vehicles, equipment, or activities will be repaired at your expense. If 
replacement of temporary rice straw fiber rolls is required due to your vehicles, equipment, or 
activities, replacement will be at your expense. 

Weighted fiber rolls or alternatively, gravel-filled rolls may be used only in areas of compacted 
soil, concrete, or paved surfaces. Installation of the weighted fiber rolls or gravel-filled rolls 
will be per the manufacturer's recommendations. 

The configuration for the use of weighted fiber rolls or gravel-filled rolls at drainage inlets is 
intended to filter sediment from runoff before the runoff enters inlets. 

Weighted fiber rolls or gravel-filled rolls must be maintained to disperse concentrated water 
runoff and to reduce runoff velocities. Split, tom, or unraveling rolls must be repaired or 
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replaced. Locations where rills and other evidence of concentrated runoff have occurred 
beneath the rolls must be corrected. Weighted fiber rolls or gravel-filled rolls must be repaired 
or replaced on the same day damage occurs. Damage to the temporary fiber rolls resulting 
from your vehicles, equipment, or activities will be repaired at your expense. If replacement 
of weighted fiber rolls or gravel-filled rolls is required due to your vehicles, equipment, or 
activities, replacement will be at your expense. 

Weighted fiber rolls or, gravel-filled rolls must be a minimum length of 5 feet. Weighted fiber 
rolls must be eight inches in diameter and consist ofa machined mat or blanket of shaved aspen 
wood curled excelsior with a weighted inner core contained in a photodegradablc, extruded, 
high visibility netting tube with a handle on each end. Eighty percent of the excelsior material 
must consist of fibers at least 6 inches in length. The fiber roll must be contained in a tubular 
orange-colored netting knotted at each end made from 85% high-density polyethylene and 14% 
ethyl vinyl acetate with titanium oxide for UV inhibition. 

On-site storage of liquid waste containers will not be allowed. 

Cleaning of vehicles or construction equipment will not be allowed within the Project. 

Disposal of materials removed from the sweeper must comply with the dust control 
requirements elsewhere in these specifications. 

You must submit a Spill Contingency Plan within five (5) working days after receipt of 
Contract approval. 

Your operations may result in trackout of construction materials. You are responsible for 
tracking controls. Tracking control applies to streets within the Project as well as streets 
adjacent to the Project that have the potential to be impacted by tracking from the Work. 

4.4 Payment 

Payment for all costs associated with preparing and updating WPCP, furnishing, installing, 
maintaining, and removing temporary water pollution controls will be provided for under the 
bid item for Job Site Management. This work includes developing and implementing the 
Temporary Erosion Control Plan and the Spill Contingency Plan. 

5 - Dust Control 

5.1 Summary 

You must comply with Rules 223, 223-1, and 223-2 (Dust Rules) of the Rules and Regulations 
of the El Dorado County Air Quality Management District (AQMD). The Dust Rules can be 
obtained from AQMD at the following: 
360 Fair Lane, Placerville, CA 95667 
(530) 621-7501 
www.edcgov.us/Government/ AirOualityManagement 

5.2 Submittals 

Exhibit B Page 5 of 26 Contract No. 6533 



Provide an acceptable plan for preventing the generation of dust due to your activities in 
construction zones, along haul or traveled routes, or in equipment parking zones. Your Dust 
Control Plan and daily dust control activities will not conflict with requirements of any agency 
having jurisdiction in the project area. You arc required to have a water truck at the job site at 
all times during construction. Submit your Dust Control Plan as early as ten (10) working days 
after the receipt of the Notice of Award but no later than five (5) working days after Contract 
approval. Your Dust Control Plan must be approved by AQMD prior to the start of your work. 

In the event the control of dust is not satisfactory to the Engineer, the Engineer will take 
measures as necessary to insure satisfactory salvage and will deduct the cost of those measures 
from payments due you. Dust control is a temporary erosion control measure or BMP. A fine 
of $100/day will be levied against you for each day you delay in responding to the Engineer' s 
request to implement this temporary erosion control measure. 

5.3 Payment 

The County does not pay for impacts to your productivity from mitigating dust from your 
activities. 

Payment for all costs associated with providing dust control measures, including preparing, 
obtaining approval, and maintaining all dust control records, will be provided for under the 
bid item for Job Site Management. 

6 - Cold Plane Asphalt Concrete 

6.1 Summary 

You will cold plane 0.25-feet of existing hot mix asphalt surfacing in each section of roadway 
as shown in Exhibit B and listed in the bid and bid schedule. 

Cold planing asphalt concrete pavement includes the removal of pavement markers, traffic 
stripes, and pavement markings within the area of cold planing. 

All material removed, including grindings, become property of the Contractor and must be 
completely removed from the Project locations. 

6.2 Construction 

Do not use a heating device to soften the pavement. 

The cold planing machine must be: 

Exhibit B 

1. Equipped with a cutter head width that matches the planing width unless a wider cutter 
head is authorized. 

2. Equipped with automatic controls for the longitudinal grade and transverse slope of the 
cutter head and; 

2.1. If a ski device is used, it must be at least 30 feet long, rigid, and a I-piece unit. The 
entire length must be used in activating the sensor. 
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2.2. If referencing from existing pavement, the cold planing machine must be controlled 
by a self-contained grade reference system. The system must be used at or near the 
centerline of the roadway. On the adjacent pass with the cold planing machine, ajoint­
matching shoe may be used. 

3. Equipped to effectively control dust generated by the planing operation 

4. Operated such that no fumes or smoke is produced. 

Replace broken, missing, or worn machine teeth. 

If you do not complete placing the HMA surfacing before opening the area to traffic, you must: 

I. Construct a temporary HMA taper to the level of the existing pavement. 

2. Place HMA during the next work shift. 

3. Submit a corrective action plan that shows you will complete cold planing and 
placement ofHMA in the same work shift. Do not restart cold planing activities until the 
corrective action plan is authorized. The County does no pay you for any delays incurred 
prior to the corrective action plan being authorized. 

6.2.1 Grade Control and Surface Smoothness 

Install and maintain grade and transverse slope references. 

The final cut must result in a neat and uniform surface. 

The completed surface of the planed pavement must not vary more than 0.02 foot when 
measured with a 12-foot straightedge parallel with the centerline. With the straightedge at 
right angles to the centerline, the transverse slope of the planed surface must not vary more 
than 0.03 foot. 

Where lanes are open to traffic, the drop-off between adjacent lanes must not be more than 
0.15 foot. 

6.2.2 Planed Material 

Remove cold planed material concurrently with planing activities such that the removal does 
not lag more than 50 feet behind the planer. 

6.2.3 Temporary HMA Tapers 

If a drop-off between the existing pavement and the planed area at transverse joints cannot 
be avoided before opening to traffic, construct a temporary HMA taper. The HMA temporary 
taper must be: 

1. Placed to the level of the existing pavement and tapered on a slope of 30: 1 
(horizontal:vertical) or flatter to the level of the planed area 

2. Compacted by any method that will produce a smooth riding surface 

HMA for temporary tapers must be of the same quality that is used for the permanent HMA 
Type A overlay. 

Completely remove temporary tapers before placing permanent surfacing. 

6.3 Payment 
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Full compensation for all work associated with cold planing is provided for under the bid item 
for Cold Plane Asphalt Concrete. 

7 - Hot Mix Asphalt (HMA) 

7.1 Summary 

You will place 0.25-feet of compacted HMA in each section of roadway that has been cold 
planed. This Project requires production and placement of HMA Type A under the Method 
construction process. 

All HMA work shall be in accordance with the following general specifications for 
producing and placing HMA by aggregate and asphalt binder at a mixing plant and spreading 
and compacting the HMA mixture. 

7.1.1 Definitions 

binder replacement: Amount of RAP binder in OBC in percent. 

coarse aggregate: Aggregate retained on a no. 4 sieve. 

fine aggregate: Aggregate passing the no. 4 sieve. 

processed RAP: RAP that has been fractionated. 

substitution rate: Amount of RAP aggregate substituted for virgin aggregate in percent. 

supplemental fine aggregate: Aggregate passing the no. 30 sieve, including hydrated lime, 
portland cement, and fines from dust collectors. 

7.2 Materials 

7.2.1 Tack Coat 

Tack coat must comply with the specifications for asphaltic emulsion or asphalts. 

You may choose the type and grade. You must submit the type and grade to the County for 
review and approval prior to use. 

You may not dilute the asphaltic emulsion with water. 

7 .2.2 Asphalt Binder 

Asphalt binder must comply with Caltrans' Certification Program for Suppliers of Asphalt. 
Program requirements, procedures, and a list of authorized material sources is online at the 
Caltrans Materials Engineering and Testing Services website: 
http://www.dot.ca.gov/hq/esc/Translab. 

Asphalt binder used in HMA Type A must be PG 64-16 for Schedules B, C, D and E. Asphalt 
binder used in HMA Type A must be PG 64-28 for Schedule A. 

It must comply with the requirements in the following table: 
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Quality Characteristic Test Method PG 
64-28 

Flash point (min, 0 C) AASHTOT48 230 
Solubility' (min,%) AASHTOT44 99 
Viscosity at 135 °cc 

AASHTOT316 (max, Pa•s) 3.0 
Dynamic shear 

Test temperature at 10 
rad/s (0 C) 
G*/sin(delta) (min, AASHTOT315 
kPa) 64 
G*/sin(delta) (max, 1.00 
kPa) 2.00 

RTFOr tcste 
AASHTOT240 mass loss (max,%) l.00 

Dynamic shear 
Test temperature at 10 
rad/s (°C) AASIITO T 315 
G*/sin(delta) (min, 64 
kPa) 2.20 

Ductility at 25 °C (min, 
AASHTOT 51 cm) 75 

PAV£ 
AASHTOR28 Test temperature (0 C) 100 

Dynamic shear, 
Test temperature at 10 
rad/s (0 C) AASHTOT315 
G*sin(delta) (max, 22d 
kPa) 5000 

Creep stiffness, 
Test temperature, °C 

AASHTO T 313 -18 
S-value (max, MPa) 300 
M-value (min) 0.300 

'Not Applicable Use as asphalt rubber base sleek fur high mountain aREI high desert area. 
bThe Engineer waives solubility requirements if the supplier is an authorized material source as defined by 
the Department's Certification Program for Suppliers of Asphalt. 
"The Engineer waives this specification if the supplier provides written certification the asphalt binder can be 
adequately pumped and mixed at temperatures meeting applicable safety standards. 
dTest the sample at 3 °C higher if it fails at the specified test temperature. G*sin(delta) remains 5000 kPa 
maximum. 
eThe residue from mass change determination may be used for other tests. 
fRTFO means rolling thin film oven. 
gp AV means Pressure Aging Vessel. 

7.2.3 Aggregate 

Aggregate must be clean and free from deleterious substances. 

The specified aggregate gradation must be determined before the addition of asphalt binder 
and includes supplemental fine aggregate. 
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Aggregate used in HMA Type A must comply with 1/2-inch HMA Type A gradation. 

The proposed aggregate gradation must be within the TV limits for the specified sieve sizes 
shown in the following tables: 

Aggregate Gradation 
(Percentage Passing) 
HMAT eA 

1/2. hHMA T -me ype 
Sieve sizes 

3/4" 
1/2" 
3/8" 

No.4 
No. 8 

No.30 
No. 200 

A -
TV limits Allowable tolerance 

100 -

95 99 TV±6 
75- 95 TV±6 
55-66 TV±7 
38-49 TV±5 
15- -27 TV ± 4 

2.0- 8.0 TV±2 

Before the addition of asphalt binder and lime treatment, aggregate must have the values for 
the quality characteristics shown in the following table: 

Exhibit B 

Quality Characteristic Test Method HMA Type 
A 

Percent of crushed particles California Test 
Coarse aggregate (% min.) 205 

One fractured face 90 
Two fractured faces 75 

Fine aggregate(% min) 
(Passing no. 4 sieve 
and retained on no. 8 sieve.) 
One fractured face 70 

Los Angeles Rattler (% max.) California Test 
Loss at 100 rev. 211 12 
Loss at 500 rev. 45 

Sand equivalent (min.) a California Test 47 
217 

Fine aggregate angularity California Test 45 
(% min.) b 234 
Flat and elongated particles California Test 10 
(% max. by weight @ 5: 1) 235 

a Reported value must be the average of 3 tests from a smgle sample. 

b The Engineer waives this specification ifHMA contains 10 percent or less ofnonmanufacturcd sand by 
weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or gravel. 
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7.2.4 Reclaimed Asphalt Pavement 

You may produce HMA Type A using RAP. HMA produced using RAP must comply with 
the specifications for HMA, except aggregate quality specifications do not apply to RAP. 
You may substitute RAP at a substitution rate not exceeding 15 percent of the aggregate 
blend. 

Assign the substitution rate of RAP aggregate for virgin aggregate with the JMF submittal. 
The JMF must include the percent of RAP used. 

Provide enough space for meeting RAP handling requirements at your facility. Provide a 
clean, graded, well-drained area for stockpiles. Prevent material contamination and 
segregation. 

If RAP is from multiple sources, blend the RAP thoroughly and completely. RAP stockpiles 
must be homogeneous. 

Isolate the processed RAP stockpiles from other materials. Store processed RAP in conical 
or longitudinal stockpiles. Processed RAP must not be agglomerated or be allowed to congeal 
in large stockpiles. 

7.3 HMA Mix Design Requirements 

The mix design process consists of performing California Test 367 and laboratory procedures 
on combinations of aggregate gradations and asphalt binder contents to determine the OBC 
and HMA mixture qualities. The results become the proposed JMF. 

Use the Contractor Hot Mix Asphalt Design Data form to record aggregate quality and mix 
design data. Use the Contractor Job Mix Formula Proposal form to present the JMF. 

Laboratories testing aggregate qualities and preparing the mix design and JMF must be 
qualified under the Department's Independent Assurance Program. Take samples under 
California Test 125. 

The Engineer reviews the aggregate qualities, mix design, and authorizes the JMF. 

7.3.1 HMA Mix Design 

Perform a mix design that produces HMA with the values for the quality characteristics 
shown in the following table: 
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----
Quality Characteristic 

Air void content(%) 

Voids in mineral aggregate (% 
min.) 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

Voids filled with asphalt(%) 
No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

Dust proportion 
No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

Stabilometer value (min.) 
No. 4 and 3/8" gradings 
1/2" and 3/4" irradings 

7.3.2 Job Mix Formula Submittal 
Each JMF submittal must consist of: 

Test Method HMA Type A 

California 4.0 
Test 367 

California 
Test 367 17.0 

15.0 
14.0 
13.0 

California 
Test 367 65.0-75.0 

65.0-75.0 
65.0 -75.0 
65.0 75.0 

California 
Test 367 0.6--1.2 

0.6-1.2 
California 
Test 366 30 

37 

1. Proposed JMF on a Contractor Job Mix Formula Proposal form 
2. Mix design records on a Contractor Hot Mix Asphalt Design Data form dated within 12 

months of submittal 
3. JMF verification on a Ca/trans Hot Mix Asphalt Verification form, if applicable 
4. MSDS for the following: 

4.1. Asphalt binder 
4.2. Base asphalt binder used in asphalt rubber binder 
4.3. CRM and asphalt modifier used in asphalt rubber binder 
4.4. Blended asphalt rubber binder mixture 
4.5. Supplemental fine aggregate except fines from dust collectors 
4.6. Antistrip additives 

If the Engineer requests, sample the following materials in the presence of the Engineer and 
place in labeled containers weighing no more than 50 lb each: 

1. Coarse, fine, and supplemental fine aggregate from stockpiles, cold feed belts, or hot bins. 
Samples must be at least 120 lb for each coarse aggregate, 80 lb for each fine aggregate, 
and 10 lb for each type of supplemental fines. The Depa11mcnt combines these aggregate 
samples to comply with the JMF TVs submitted on a Contractor Job Mix Formula 
Proposal form. 

2. RAP from stockpiles or RAP system. Samples must be at least 60 lb. 
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3. Asphalt binder from the binder supplier. Samples must be in two 1-quart cylindrical­
shaped cans with open top and friction lids. 

4. Asphalt rubber binder with the components blended in the proportions to be used. Samples 
must be in four 1-quart cylindrical-shaped cans with open top and friction lids. 

Notify the Engineer at least 2 business days before sampling materials. For aggregate and 
RAP, split the samples into at least 4 parts. Submit 3 parts to the Engineer and use I part for 
your testing. 

7.3.3 Job Mix Formula Review 

The County reviews each mix design and proposed JMF within 5 business days from the 
complete JMF submittal. The review consists of reviewing the mix design procedures and 
comparing the proposed JMF with the specifications. 

The County will not verify a JMF for this Contract. 

7.3.4 Job Mix Formula Verification 

Submit a pre-verified JMF on a Ca/trans Hot Mix Asphalt Verification form dated within 12 
months before HMA production. 

Use the OBC specified on your Contractor Hot Mix Asphalt Design Data form. No 
adjustments to asphalt binder content are allowed. Based on your testing and production 
experience, you may submit an adjusted aggregate gradation TV on a Contractor Job Mix 
Formula Proposal form before verification testing. Aggregate gradation TV must be within 
the TV limits specified in the aggregate gradation tables. 

Asphalt binder set point for HMA must be the OBC specified on your Contractor Hot Mix 
Asphalt Design Data form. When RAP is used, asphalt binder set point for HMA must be: 

Asphalt Binder Set Point = 

BCosc 

- ~"[ SCRAP 

>] ( 1 -
BCosc ) ( 1 -

SCRAP 

100 100 

100 + 
BCoBc 

( 1 _ BCosc ) 
100 

Where: 
BCoBc = optimum asphalt binder content, percent based on total weight of mix 
RRAP = RAP ratio by weight of aggregate 
BCRAP = asphalt binder content of RAP, percent based on total weight of RAP mix 

7.3.5 Job Mix Formula Acceptance 
You may start HMA production if: 

1. The Engineer's review of the JMF shows compliance with the specifications. 
2. The JMF has been within 12 months before HMA production. 
3. The Engineer accepts the verified JMF. 
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7.4 Contractor Quality Control 

Establish, maintain, and change a quality control system to ensure materials and work comply 
with the specifications. Submit quality control test results within 3 business days of a request. 

You must identify the HMA sampling location and submit this information to the County. 
During production, take samples under California Test 125. You may sample HMA from: 

1. Plant 
2. Truck 
3. Windrow 
4. Paver hopper 
5. Mat behind the paver 

7.4.1 Prepaving Conference 

Hold a prepaving conference with the County at a mutually agreed time and place. Discuss 
methods of performing the production and paving work. 

7.5 Production 

7.5.1 Production Start-Up Evaluation 

The County evaluates HMA production and placement at production start-up. 

Within the first 750 tons produced on the 1st day of HMA production, in the County's 
presence and from the same production run, take samples of: 

1. Aggregate 
2. Asphalt binder 
3.RAP 
4.HMA 

Sample aggregate from cold feed belts or hot bins. Take RAP samples from the RAP system. 
Sample HMA under California Test 125, except if you request and if authorized, you may 
sample HMA from any of the following locations: 

I.Plant 
2. Truck 
3. Windrow 
4. Paver hopper 
5. Mat behind the paver 

For aggregate, RAP, and HMA, split the samples into at least 4 parts and label their 
containers. Submit 3 split parts and keep 1 part. 

7 .5.2 Production 

Produce HMA in a batch mixing plant or a continuous mixing plant. Proportion aggregate 
by hot or cold feed control. 

Exhibit B Page 14 of 26 Contract No. 6533 



HMA plants must be pre-qualified by the Caltrans. Before production, the HMA plant must 
have current qualification under the Caltran's Materials Plant Quality Program. 

During production, you may adjust hot or cold feed proportion controls for virgin aggregate 
and RAP. 

During production, asphalt binder set point for HMA Type A must be the OBC shown in 
Contractor Hot Mix Asphalt Design Data form. For OGFC, asphalt binder set point must be 
the OBC shown on Caltrans Hot Mix Asphalt Verification form. 

When RAP is used, asphalt binder set point for HMA must be: 

Asphalt Binder Set Point = 

BCosc -~·f SCRAP 

>] ( 1 -
BCosc ) ( 1 -

SCRAP 

100 100 

100 + 
BCoac 

( 1 _ BCoac ) 
100 

Where: 
BCosc = optimum asphalt binder content, percent based on total weight of mix 
RRAP = RAP ratio by weight of aggregate 
BC RAP c=, asphalt binder content of RAP, percent based on total weight of RAP mix 

For RAP substitution rate of 15 percent or less, you may adjust the RAP by -5 percent. 

You must request adjustments to the plant asphalt binder set point based on new RAP 
stockpiles average asphalt binder content. Do not adjust the HMA plant asphalt binder set 
point until authorized. 

7 .5.3 Mixing 

Mix HMA ingredients into a homogeneous mixture of coated aggregates. 

Asphalt binder must be from 275 to 375 degrees F when mixed with aggregate. 

Asphalt rubber binder must be from 350 to 425 degrees F when mixed with aggregate. 

When mixed with asphalt binder, aggregate must not be more than 325 degrees F, except 
aggregate for OGFC must be not more than 275 degrees F. These aggregate temperature 
specifications do not apply if you use RAP. 

HMA with or without RAP must not be more than 325 degrees F. 

7.6 Construction 

Do not pave HMA on wet pavement or a frozen surface. 

You may deposit HMA in a windrow and load it in the paver if: 

1. Paver is equipped with a hopper that automatically feeds the screed 
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2. Loading equipment can pick up the windrowed material and deposit it in the paver hopper 
without damaging base material 
3. Activities for deposit, pickup, loading, and paving are continuous 
4. HMA temperature in the windrow does not fall below 260 degrees F 
You may place HMA in 1 or more layers on areas less than 5 feet wide and outside the traveled 
way, including shoulders. You may use mechanical equipment other than a paver for these 
areas. The equipment must produce uniform smoothness and texture. 

HMA handled, spread, or windrowed must not stain the finished surface of any improvement, 
including pavement. 

Do not use petroleum products such as kerosene or diesel fuel to release HMA from trucks, 
spreaders, or compactors. 

HMA must be free of: 

1. Segregation 
2. Coarse or fine aggregate pockets 
3 . Hardened lumps 

Place additional HMA along the pavement's edge to conform to paved private roads and drives. 
Hand rake, if necessary, and compact the additional HMA to form a smooth conform taper. 

7.6.1 Subgrade and Tack Coat 

Prepare sub grade or apply tack coat to surfaces receiving HMA. 

Exhibit B 

7.6.1.1 Subgradc 

Subgrade to receive HMA must comply with the compaction and elevation tolerance 
specifications in the sections for the material involved. Subgrade must be free of loose 
and extraneous material. If HMA is paved on existing base or pavement, remove loose 
paving particles, dirt, and other extraneous material by any means including flushing and 
sweepmg. 

7 .6.1.2 Tack Coat 

Apply tack coat: 

1. To existing pavement, including planed surfaces 
2. Between HMA layers 
3. To vertical surfaces of: 
3.1. Curbs 
3.2. Gutters 
3 .3. Construction joints 
Before placing HMA, apply tack coat in 1 application. The application rate must be the 
minimum residual rate specified for the underlying surface conditions shown in the 
following tables: 
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ac oa ,OD 1cation T kC tA r a es or .voe Rt~ HMAT A 
Minimum residual rates ( g:al/sq yd) 

HMAoverlay CSSl/CSSlh, 
CRS1/CRS2, RS1/RS2 

Asphalt binder and 
SSl/SSlh and PMRS2/PMCRS2 and over: 

QS 1 h/CQS 1 h asphaltic 
and QSI/CQSI 

PMRS2h/PMCRS2h asphaltic 
emulsion asphaltic emulsion 

emulsion 
NewHMA 
(between 0.02 0.03 0.02 
layers) 

PCC and 
existing HMA 0.03 0.04 0.03 
(AC) surfaces 

Planed PCC and 
HMA(AC) 0.05 0.06 0.04 

surfaces 

For vertical surfaces, apply a residual tack coat rate that will thoroughly coat the vertical 
face without running off. 

If you request and if authorized, you may: 

1. Change tack coat rates 
2. Omit tack coat between layers of new HMA during the same work shift if: 

2.1. No dust, dirt, or extraneous material is present 
2.2 . Surface is at least 140 degrees F 

Immediately in advance of placing HMA, apply additional tack coat to damaged areas or 
where loose or extraneous material is removed. 

Close areas receiving tack coat to traffic. Do not track tack coat onto pavement surfaces 
beyond the job site. 

Asphalt binder tack coat must be from 285 to 350 degrees F when applied. 

7.6.2 Geosynthetic Pavement Interlayer 
Place geosynthetic pavement interlayer on roadway segments: 17, 18, 19, 20, and 21 as 
shown in Exhibit E. Geosynthetic pavement interlayer must be grindable. Geosynthetic 
pavement interlayer can be either paving fabric, paving mat, or paving grid. 

Furnishing geosynthetic pavement interlayer materials must comply with Section 96 of the 
2018 Caltrans Standard Specifications. 

Place geosynthetic pavement interlayer over a coat of asphalt binder and in compliance with 
the manufacturer's instructions. Do not place the interlayer on a wet or frozen surface. If the 
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interlayer, in compliance with the manufacturer's instructions, does not require asphalt 
binder, do not apply asphalt binder before placing the interlayer. 

Before placing the interlayer or asphalt binder: 
1. Repair cracks 1/4 inch and wider, spalls, and holes in the pavement. 
2. Clean the pavement of loose and extraneous material. 

If the interlayer requires asphalt binder, immediately before placing the interlayer, apply 
asphalt binder at a rate specified by the interlayer manufacturer; at 0.25±0.03 gal per square 
yard of interlayer; or at a rate that just saturates the interlayer; whichever is greater. Apply 
asphalt binder the width of the interlayer plus 3 inches on each side. At an interlayer overlap, 
apply asphalt binder on the lower interlayer the same overlap distance as the upper interlayer. 

If asphalt binder tracked onto the interlayer or brought to the surface by construction 
equipment causes interlayer displacement, cover it with a small quantity of HMA. 

If the interlayer placement does not require asphalt binder, apply tack coat prior to placing 
HMA at the application rates specified under section 39-2.0 I C(3)(f) based on the condition 
of the underlying surface on which the interlayer was placed. 

Align and place the interlayer with no overlapping wrinkles, except a wrinkle that overlaps 
may remain if it is less than 1/2 inch thick. If the overlapping wrinkle is more than 1/2 inch 
thick, cut the wrinkle out and overlap the interlayer no more than 2 inches. 

Overlap the interlayer borders between 2 to 4 inches. In the direction of paving, overlap the 
following roll with the preceding roll at any break. 

You may use rolling equipment to correct distortions or wrinkles in the interlayer. 

Before placing HMA on the interlayer, do not expose the interlayer to: 
1. Traffic, except for crossings under traffic control and only after you place a small 

HMA quantity 
2. Sharp turns from construction equipment 
3. Damaging elements 

Pave HMA on the interlayer during the same work shift. The minimum HMA thickness over 
the interlayer must be 0.12 foot including at conform tapers. 

7.6.3 Longitudinal Joints 
Longitudinal joints in the top layer must match specified lane edges. Alternate the 
longitudinal joint offsets in the lower layers at least 0.5 foot from each side of the specified 
lane edges. You may request other longitudinal joint placement patterns. 

A vertical longitudinal joint of more than 0.15 ft is not allowed at any time between adjacent 
lanes open to traffic. 
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Place HMA on adjacent traveled way lanes so that at the end of each work shift the distance 
between the ends of HMA layers on adjacent lanes is from 5 to 10 feet. Place additional 
HMA along the transverse edge at each lane's end and along the exposed longitudinal edges 
between adjacent lanes. Hand rake and compact the additional HMA to form temporary 
conforms. You may place Kraft paper or another authorized bond breaker under the conform 
tapers to facilitate the taper removal when paving operations resume. 

Pave shoulders and median borders adjacent to the lane before opening a lane to traffic. 

7.6.4 Spreading and Compacting 

Paving equipment for spreading must be: 

1. Self-propelled 
2. Mechanical 
3. Equipped with a screed or strike-off assembly that can distribute HMA the full width of 

a traffic lane 
4. Equipped with a full-width compacting device 
5. Equipped with automatic screed controls and sensing devices that control the thickness, 

longitudinal grade, and transverse screed slope 

Install and maintain grade and slope references. 

The screed must produce a uniform HMA surface texture without tearing, shoving, or 
gougmg. 

The paver must not leave marks such as ridges and indentations, unless you can eliminate 
them by rolling. 

Rollers must be equipped with a system that prevents HMA from sticking to the wheels. You 
may use a parting agent that does not damage the HMA or impede the bonding of layers. 

In areas inaccessible to spreading and compacting equipment: 

1. Spread the HMA by any means to obtain the specified lines, grades, and cross sections. 
2. Use a pneumatic tamper, plate compactor, or equivalent to achieve thorough compaction. 

Each paver spreading HMA Type A must be followed by 3 rollers as follows: 

1. One vibratory roller specifically designed to compact IIMA. The roller must be capable of 
at least 2,500 vibrations per minute and must be equipped with amplitude and frequency 
controls. The roller's gross static weight must be at least 7 .5 tons. 

2. One oscillating type pneumatic-tired roller at least 4 feet wide. Pneumatic tires must be of 
equal size, diameter, type, and ply. The tires must be inflated to 60 psi minimum and 
maintained so that the air pressure does not vary more than 5 psi . 

3. One steel-tired, 2-axle tandem roller. The roller's gross static weight must be at least 7.5 
tons. 

Each roller must have a separate operator. Rollers must be self-propelled and reversible. 
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7.7 Transporting, Spreading, and Compacting 

Pave HMA in maximum 0.25-foot thick and minimum 0.15-foot thick compacted layers. 

If the surface to be paved is both in sunlight and shade, pavement surface temperatures must be 
taken in the shade. 

Spread HMA Type A at the atmospheric and surface temperatures shown in the following table: 

M .. 1mmum At IDOSI) h . enc an dS f T ur ace t emoera urcs 
Compacted layer 

thickness, feet Atmospheric, °F Surface, °F 
Unmodified Modified asphalt Unmodified Modified 

asphalt_binder binder" - asphalt binder asphalt binder a 

< 0.15 55 50 60 55 
0.15-0.25 45 45 50 50 

a Except asphalt rubber binder. 
If the asphalt binder for HMA Type A and Type B is unmodified asphalt binder, complete: 

1. First coverage of breakdown compaction before the surface temperature drops below 250 
degrees F 

2. Breakdown and intermediate compaction before the surface temperature drops below 200 
degrees F 

3. Finish compaction before the surface temperature drops below 150 degrees F 

If the asphalt binder for HMA Type A and Type Bis modified asphalt binder, complete: 

1. First coverage of breakdown compaction before the surface temperature drops below 240 
degrees F 

2. Breakdown and intermediate compaction before the surface temperature drops below 180 
degrees F 

3. Finish compaction before the surface temperature drops below 140 degrees F 

HMA compaction coverage is the number of passes needed to cover the paving width. A pass is 1 
roller's movement parallel to the paving in either direction. Overlapping passes are part of the 
coverage being made and are not a subsequent coverage. Do not start a coverage until completing 
the prior coverage. 

Start rolling at the lower edge and progress toward the highest part. 

Perform breakdown compaction of each layer of HMA Type A with 3 coverages using a vibratory 
roller. The speed of the vibratory roller in miles per hour must not exceed the vibrations per minute 
divided by 1,000. If the thickness of the HMA layer is less than 0.08 foot, tum the vibrator off. 
The Engineer may order fewer coverages if the thickness of the HMA layer is less than 0.15 foot. 

Perform intermediate compaction of each layer of HMA Type A with 3 coverages using a 
pneumatic-tired roller at a speed not exceeding 5 mph. 

Perform finish compaction of HMA Type A with 1 coverage using a steel-tired roller. 
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7.7.1 Smoothness - Straightedge 

The top layer ofHMA pavement must not vary from the lower edge of a 12-foot straightedge: 

1. More than 0.01 foot when the straightedge is laid parallel with the centerline 
2. More than 0.02 foot when the straightedge is laid perpendicular to the centerline and 

extends from edge to edge of a traffic lane 
3. More than 0.02 foot when the straightedge is laid within 24 feet of a pavement conform 

7.7.2 Acceptance Criteria 

The County samples materials for testing under California Test 125 and the applicable test 
method, except samples may be taken: 

1. At the plant from a truck or an automatic sampling device 
2. From the mat behind the paver 

If you request, the Department splits samples and provides you with a part. 
HMA acceptance is based on: 

1. Authorized JMF 
2. Compliance with the HMA acceptance (table below) 
3. Visual inspection 

7.7.3 Dispute Resolution 

Work with the County to avoid potential conflicts and to resolve disputes regarding test result 
discrepancies. Notify the Engineer within 5 business days of receiving a test result if you 
dispute the test result. 

If you or the County dispute each other's test results, submit quality control test results and 
copies of paperwork including worksheets used to determine the disputed test results. An 
independent third party performs referee testing. Before the independent third party 
participates in a dispute resolution, the party must be accredited under the Department's 
Independent Assurance Program. The independent third party must be independent of the 
project. By mutual agreement, the independent third party is chosen from: 

1. Caltrans laboratory 
2. Caltrans laboratory in a district or region not in the district or region the project is 

located 
3. Laboratory not currently employed by you or your HMA producer 

If split quality control or acceptance samples are not available, the independent third party 
uses any available material representing the disputed HMA for evaluation. 
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The County samples for acceptance testing and tests for the quality characteristics shown in 
the following table: 
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- -- - -
Quality Characteristic Test Method HMATypc 

A 
Aggregate gradation a California Test 202 JMF± 

tolerance b 

Sand equivalent (min) c California Test 217 47 
Asphalt binder content(%) California Test 379 or JMF±0.40 

382 
HMA moisture content(%, max) California Test 226 or 1.0 

370 
Stabilometer value (min) c California Test 366 

No. 4 and 3/8" gradings 30 
1/2" and 3/4" gradings 37 

Percent of crushed particles California Test 205 
Coarse aggregate (% min) 

One fractured face 90 
Two fractured faces 75 

Fine aggregate (% min) 
(Passing no. 4 sieve and 
retained on no. 8 sieve.) 
One fractured face 70 

Los Angeles Rattler(% max) California Test 211 
Loss at 100 rev. 12 
Loss at 500 rev. 45 

Air void content(%) c, d California Test 367 4±2 
Fine aggregate angularity California Test 234 

45 
(¾mint 
Flat and elongated particles California Test 235 

Report only 
(% max by weight@ 5:1) 
Voids filled with asphalt 
(%/ 

California Test 367 

No. 4 grading 65.0- 75.0 
3/8" grading 65.0-75.0 
l /2" grading 65.0-75.0 
3/4" grading 65.0-75.0 

Voids in mineral aggregate California Test 367 
(% min) f 

No. 4 grading 17.0 
3/8" grading 15.0 
l /2" grading 14.0 
3/4" 1ITading 13 .0 

Dust proportion r California Test 367 
No. 4 and 3/8" gradings 0.6- 1.2 
1/2" and 3/4" gradings 0.6-1.2 

Moisture susceptibility California Test 371 
120 (minimum dry strength, psi)g 
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Moisture susceptibility California Test 371 
70 (tensile strernrth ration, %)g 

Smoothness Section 39-1.12 12-foot 
straight-edge 

and must-
grind 

Asphalt binder Various Section 92 
Asphalt rubber binder Various --
Asphalt modifier Various --
CRM Various --

' . a The Engmeer detennmes combmed aggregate gradations con tam mg RAP under Cahfomrn Test 367. 
b The tolerances must comply with the allowable tolerances in section 39-l .02E. 
c The Engineer reports the average of3 tests from a single split sample. 
d The Engineer detennines the bulk specific gravity of each lab-compacted briquette under California Test 308, Method 
A, and theoretical maximum specific gravity under California Test 309. 
e The Engineer waives this specification if HMA contains 10 percent or less of non-manufactured sand by weight of 
total aggregate. Manufactured sand is fine aggregate produced by crushing rock or gravel. 
fReport only. 
g Applies to RAP substitution rate greater than 15 percent. 

No single test result may represent more than 750 tons or 1 day's production, whichever is less. 

For any single quality characteristic except smoothness, if2 consecutive acceptance test results 
do not comply with the specifications: 

1. Stop production. 
2. Take corrective action. 
3. Take samples and split each sample into 4 parts in the Engineer's presence. Test 1 part for 

compliance with the specifications and submit 3 parts to the Engineer. The Department tests 
1 part for compliance with the specifications and reserves and stores 2 parts. 

4. Demonstrate compliance with the specifications before resuming production and placement. 

7.8 Payment 

The weight of each HMA mixture designated in the bid item list must be the combined mixture 
weight. 

If recorded batch weights arc printed automatically, the bid item for HMA is measured by using 
the printed batch weights, provided: 

1. Total aggregate and supplemental fine aggregate weight per batch is printed. If 
supplemental fine aggregate is weighed cumulatively with the aggregate, the total 
aggregate batch weight must include the supplemental fine aggregate weight. 

2. Total asphalt binder weight per batch is printed. 
3. Each truckload's zero tolerance weight is printed before weighing the 1st batch and after 

weighing the last batch. 
4. Time, date, mix number, load number, and truck identification is correlated with a load 

slip. 
5. Copy of the recorded batch weights is certified by a licensed wcighmaster and submitted 

to the Engineer. 
The Department does not adjust the unit price for an increase or decrease in the tack coat quantity. 
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If the dispute resolution independent third party determines the Department's test results are 
correct, the Engineer deducts the independent third party's testing costs from payments. If the 
independent third party determines your test results are conect, the Department pays the 
independent third party's testing costs. 

Full compensation for all work associated with HMA, including furnishing, placing, testing, etc., 
is provided for under the bid item for Hot Mix Asphalt (Type A). The bid item for Hot Mix Asphalt 
(Type A) does not include payment for Geosynthetic Pavement Reinforcing Fabric (Grindable). 

Full compensation for all work associated with Geosynthetic Pavement Reinforcing Fabric 
(Grindable), including furnishing, placing, testing, cleaning, crack repair, etc., is provided for 
under the bid item for Geosynthetic Pavement Reinforcing Fabric (Grindable). 

7.9- Mobilization 

Payment for mobilization is included in the various items of work and no additional compensation 
will be allowed. 

8 - ADA Curb Ramps 

8.1 - Summary 

Contractor will be responsible for providing all work necessary to construct ADA curb ramps at 
the locations shown in Exhibit D. All ADA curb ramps must comply with the 2018 Caltrans 
Standard Plan (A88A) located in Exhibit E. All curb ramps must be replaced with a Case C 
ramp as shown in A88A. 

Without limiting the generality of the Contract requirements, Contractor must provide the 
following work services: 

a. Contractor will provide, install and complete as specified and pay for all labor, 
materials and equipment, tools, supplies, construction equipment and machinery, 
construction, start-up and testing, utilities, transportation, and other facilities and 
services (including any temporary materials, utility relocation, equipment, supplies and 
facilities) necessary for the proper execution and completion of the Project. 

b. Contractor will supervise and direct the work performed by all its Subcontractors and 
Sub-consultants and will at all times be fully responsible and liable for the performance 
and completion of their work to the same extent as if directly performed by Contractor. 

c. Contractor will obtain all jurisdictional agency and private approvals, licenses, and 
permits required to complete the Work. Contractor will perform the Work in 
compliance with all applicable laws, codes and standards, both public and private, 
including but not limited to, the standards included and warranties expressed in the 
Contract Documents and manufacturer's recommendations pertaining to individual 
items of equipment or systems. 
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d. Contractor agrees to perform additional work on the project arising from changes 
ordered by the County pursuant to this Contract. 

e. Contractor will provide a set of as-built plans for the ADA curb ramps within 10 
business days after construction of the ADA curb ramps is complete. Include an index 
sheet and organize the drawings in the number order shown on the index sheet. As­
built plans must show all final dimensions and grades of each ADA curb ramp. 

8.2 - Design Standards 

All curb ramps within the Project area must be replaced to current ADA standards. Contractor 
will field fit all curb ramps to meet the Caltrans Standard Plans included in Exhibit E. All design 
standards must comply with Cal trans 2018 Standard Plans, included in Exhibit E If any curb ramps 
will not meet current ADA standards, Contractor will be responsible for notifying County prior to 
beginning work on that curb ramp. 

8.3- Submittals 

As-built documents must be submitted to County within l O business days after construction of the 
curb ramps is complete. 

8.4 - Construction 

All concrete curb ramp construction must confonn to Section 73 and any referenced section of the 
2018 Caltrans Standard Specifications. Removing existing concrete must comply with Sections 
15-l.03B and 73 of the 2018 Caltrans Standard Specifications. 

Replace curb ramp in its existing location. 

Remove existing concrete only as needed for replacement of curb ramp. If limits of removal of 
existing concrete (including monolithic concrete clements) is less than 5-feet from an existing 
joint, remove concrete up to nearest joint. If removal of existing concrete is greater than 5-feet to 
the nearest joint, you may saw cut existing concrete and create a joint. Any new joints must not be 
less than 5-feet to an existing joint. Saw cut a true line at least 1 inch deep before concrete removal. 

8.5 - Payment 

Full compensation for the bid item ADA Curb Ramps includes all construction work including all 
removal, disposal, and installation of new ramps, preparation and submittal of as-builts at the price 
shown on the Contractor's Bid and Bid Price Schedule. 
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Exhibit C 
Grind and Reolace Lnc:;:1tinnc. 

Base Bid - T 
Schedule A - South Lake Tahoe 

Depth I 
Item No. Road Width (ft) Length (ft) (inches) Area (SQFT) Tons Markers ---

1 2588 Copper Way 12 70 3 840 15. 75 -
,____ 2 Copper Way 12 81 3 972 18.20 At Cold Creek 

3 Cold Creek ' 32 700 3 22,400 420.00 

4 ~ _ .?~!7 Humbolt 12 I 41 I 3 
5 • _ Cold Creek _ ~ 22 _ 588 3 12,936 

I I-
492 9.20 

242.55 Amador to Alice Lake 

6 Alice Lake 35 60 3 2,100 39.40 

7 • Alice Lake ~ 26 83 . 3 _ _ 2,158 40.50 _ • A! Clipper 

8 _ 2374 Alice Lake _ - - • 28 62 3 . 1,736 32.50 

9 Alice Lake 14 38 3 532 10.00 Before Bernice 

10 2331 El Norte 10 57 3 570 10.70 - - - . --------------------------1 

1--

11 _ _ _ _ 2285 El Norte . _ 2 7 _ 205 3 . 5,535 103.80 
12 _ _ Pioneer Trail _ _ _ 32 1525 3 _ . 48,800 

13 Pioneer Trail 13 900 3 11,700 
14 -- Pioneer Trail- ~ 13 2225 3 1 28,925 

Schedule A Total 139,696 

I l 
Schedule B - Greenwood 

Depth 

915.00 

220.00 
542.30 

Golden Bear to City 

Golden Bear Headed Towards Jicaril la 
Jicarilla to City 

2,619._90 ___ _ 

Item No. Road _ Width (ft) Length (ft) (inches) Area (SQFTt Tons . Markers 
1 Greenwood Road 10 _ 201 3 _ _ 2,010 37.7 Just North of Ricci Rd N/ B Ln 
2 Greenwood Road 21 412 3 8,652 162.20 Whole Rd North of Ricci Rd. 

3 __ Greenwood Boa<!_ _ . 24 193 3 . _ 4,632 86.80 _ At AddrE!?~ 28j 0 

4 Greenwood Road · 12.5 116 3 1,450 27.20 N/B at 3022 
- + . 

5 Greenwood Road 1 12 42 3 504 9.40 At Address 3356 
~ . 

,_ 6 Greenwood Road · 121 136 3 1,632 30.60 At Address 3356 

7 Greenwood Road 12 98 I 3 1,176 22.00 At MM 2.89 S/ B 

8 • Greenwood Road ~ 12 146 I 3 1,752 32.80 ·At MM 2.89 N/ B 

9a Greenwood Road - 12 553 i 3 6,636 124.40 At MM 2.45 N/B 
I 

9b - · Greenwood Road 12 676 3 I 8,112~ 2.10 At MM 2.45 S/ B 

10 Greenwood Road 12 186 3 2,232 41.80 Just above MM 2.45 
11 • Greenwood Road • 12 155 3 - - 1,860 34.6 N/8 at Road 878 

12 • Greenwood Road - 12 236 3 2,832 53.1 S/B at Monte Roble 

13a Greenwood Road 12 - - 586 3 I 7,032 131.90 Just South of Monte Roble N/B Ln I 
13b Greenwood Road 12 591 3 I 7,092 133 Just South of Monte Roble S/ B 
14 ~ Greenwood Road ► 12 246 3 r- 2,952 55.30 S/B at MM 1.69 

15 Greenwood Road 24 63 3 1,512 28.40 At Address 4171 

16 , Greenwood Road 24 87 3 2,088 39.20 At Address 4361 

17 Greenwood Road 11 25 I 3 I 638 5.20 _ S/8 N_~h of And_y'l.'<>l_f 



Exhibit C 
Grind ;lnd ~onl ::aro I nr;ltinnc 

18 Greenwood Road 11 137 3 1,507 28.30 N/B North of Andy Wolf - ·- ---- - - -
19 

!· 
Greenwood Road 11 79 3 869 16.30 N/B at Andy Wolf --- - - - -

20 Greenwood Road I 12 49 3 588 11.00 S/B at4571 

21 Greenwood Road 22 S88 3 12,936 242.60 From 4640 to Marshal Rd 

Schedule B Total 80,694 1,505.90 

I I 
Schedule C - Diamond Springs 

Depth 

I Item No. Road Width (ft) Length (ft) (inches) Area (SQFT) Tons 
-- - ' - ---

1 Cash Boy Road 28 135 3 3,780 70.90 In the court 

2 Cash Boy Road 27 106 3 2,756 51.70 

3 Crusader Road 26 363 3 9,438 177.00 - -
4 Crusader Road at Justine Avenue 12.5 38 3 475 8.90 

r-- -
5 Crusader Road at Justine Avenue 25 73 3 1,875 34.20 .-.-- --
6 Crusader Road at Justine Avenue 25 112 3 2,800 52.50 - -
7 Justine Court 26.5 30 3 795 14.90 

- ~ -
8 Justine Avenue at Argonaut Drive 13 58 3 754 14.10 - - -
9 Argonaut Drive at Justine Avenue 21 _?~1 3 1,554 29.10 

10 Sandy Court 21 36 3 756 14.20 

11 Sa_ndy Co~_r!______ 19 so 3 950 17.80 - - - - -~ -
12 Justine Avenue at Patterson Drive 26 64 3 1,664 31.20 

13 Cappella Drive at Ascella Drive 25 213 3 S,325 99.80 - --
14 Cappella Drive at Ascella Drive 26 95 3 2,470 46.30 

► -
15 Koki Lane 25 73 3_000 1,825 34.20 Near Union M ine School . --
16 Koki Lane 25 515 3.000 12,875 241.40 Near HWY 49 

L ~ 
Schedule C Total 50,092 938.20 -

I 
Schedule D - Bass Lake Road 

Length (ft) I Depth ~ 
Item No. Road Width (ft) (inches) ! Area (SQFT) Tons Markers 

1 Bass Lake Road 15 686• 10,290 193 Hollow Oak South 

2 Bass Lake Road 13 243 3,159 59.25 -

:1 
3 Bass Lake Road 13 243 , 3,159 ~.25 Country Club Nor th -- - - - ' -
4 Bass Lake Road 13 1129 14,677 275.2 - ► 

5 Bass Lake Road 9 250 45 North of C~untry Club - no cold planing required 
► ► 

6 Bass Lake Road 2 155 3 6.2 North of Country Club - no cold planing required ---
7 Bass Lake Road 2.5 333 3 16.65 South of Country Club - no cold planing required ---

420
1 

8 Bass Lake Road 9 3 75.6 South of Country Club - no cold planing required . 
Schedule O Total 31,285 730.15 - I - _t=· ~ 

- - - - -- --

Schedule E - El Dorado Hills 
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l-.w 11 IIJI rtlllJ --1•1 rt - ■ •• -,, ......... 

Depth 

Item No. Road Width (ft) Length (ft) (inches) Area_(SQFTL Tons Markers - - - - - --
1 El Dorado Hills Blvd 13 112 3 1,456 27.30 Green Valley No"!!J Bound ~ - ~rancisco -- -- '- ~ ··-·· - --
2 El Dorado Hills Blvd 13 56 3 728 13.60 

3 I El Dorado Hills Blvd 13 62 3 806 15.10 

4 I El Dorado Hills Blvd 13 313 3 4,069 76.30 In Front of School 
i - ~- - ---

5 El Dorado Hills Blvd 13 74 3 962 18.00 . - - . I 6 El Dorado Hills Blvd 13 185 3 2,405 45.10 Just North of Cambell Ranch 

7 El Dorado Hills Blvd 13 102 3 I 1,326 24.90 Francisco Green Valley to Francisco 

8 El Dorado Hills Blvd 16 218 3 I 3,488 65.40 --
9 El Dorado Hills Blvd 15.5 106 3 I 1,643 30.80 - - - j - -

10 El Dorado Hills Blvd 19 123 3 I 2,337 43.80 Brittney South Bound to Governor -
I I 11 El Dorado Hills Blvd 13 33 3 429 8.00 - -- -

12 El Dorado Hills Blvd 13 391 3 5,083_ . 95.30 _ Governor North to Brittney 
+ - - ·--·· - -

13 El Dorado Hills Blvd J_ 13 105 3 1,365 25.60 
+- - - -

14 El Dorado Hills Blvd 14 128 3 1,792 33.60 ---- - - ----
15 El Dorado Hills Blvd 14 57 3 798 15.00 
16 El Dorado Hills Blvd ! 17 53 3 901 16.90 

•· . 
17 

Nighttime Work - Geosynthetic Pavement Reinforcing Fabric-

El Dorado Hills Blvd 12 86 3 1,032 19.35 Left Turn pocket at Saratoga .. 
18 

Nighttime Work - Geosynthet ic Pavement Reinforcing Fabric -

El Dorado Hills Blvd 30 2000 3 60,000 1125.00 South Bound Saratoga to North of Lassen - - -- -
19 

El Dorado Hills Blvd 30 1424 3 42,720 801.00 Nighttime Work - Geosynthetic Pavement Reinforcing Fabric 
-

20 
Nighttime Work - Geosynthetic Pavement Reinforcing Fabric -

El Dorado Hills Blvd ... 14 285 3 3,990 74.80 Left Turn pocket onto Lassen 
•· 

21 
Nighttime Work - Geosynthetic Pavement Reinforcing Fabric El Dorado Hills Blvd 26 609 3 I 15,834 296.90 -

22 Palamino Court 24 250 3 6,000 112.50 
-+ 

23 Appaloosa Court 28.5 263 3 7,496 140.50 .... . - -
24 Shadowfax Lane 22 647 3 14,234 284.68 

• - - -
Schedule E Total 180,894 3,409.43 -----

-
Overall Total 4s2,661 I 9,203.ss I - I 
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The cose of curb romps u•ed in Oetcl l A 00 not helve to be thQ- some. Cose A. 

~~~oYfl:,nc1°5d~c~o1~~bF~~fflf:e~'r8,~ : ffo bgo~:r:t:at c.:~1,;~~~~1b'::;0t~iru•c1,~: :~:e 
eonf'of"m ttJ O)dsting sidewalk, eoe Pr"oje~t Plans. 

z. If dlstonco fr-om curb to bOCk of a, idowolk; Is too anor-t to oec:ommO<JQte r'"Omp 

f;ioi\'~;;:a:f;'g~mln(l~~~"a1 oo/ c"~~~~ g~=i!1~n:~ o:l~~,W~~k:.o,n%~ oa d~preated 

~. When ,.Qmj) hi locat•d In cen ter of cur"b retuf"h, c::r-o s&wOlk. c:onfjgur otion mu.st 
be t:ltn i lor- to that shown fol" ouoil a. 

◄• Aa 5ite cQOdlt l ons di c toto, the rotoinln; i;urb s ide ond tl"IG f lared. side of tt,e 
CoH C r-omp &hal l be constructed in revar-sed po3ltlon. 

' EOGE OF 
S[D[W,lLK -!:!;.~~~~l SEE NOTE 10 - ~ I.SY. Mgx SEE NOTE I 0 

5. r~-1,~""f,-J;:~~iop1:-~.t~ curb r omp la a t yplcol re-c:tongle, un loss modified 
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Depress entlro &ldew<llk oo r'cqulf"Od 
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Fl.OWLINE - 1 - - - - - - - - - - - - -rr 
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SEl 

NOTE 
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6. Side -$1000 of romp fla r-,, vor':/ uni formly from Q mQletmum or 9.0 :< a t cur b to 
confor""m ..-ith longltudinal sidewalk slope od/ocent to top of tho romp, a)o;cept 
in Cose c ond Cose r. 

7. The adjacent surfcces at transition& at curb romps t o woJks, 9utter-s, Ohd 
&-treets Shell I bo ot" the &omv lovol . 

e. ~~"!1ftl~0r:s,n~~e0sdfg;nt~i i~~ier;.~m~~~~n;~•i:c::e!~:reaN!~~lt vr#J~c1~:o::)~ 
Cutter pan slope .shoU not axc eod 1" of dept h for ooch Z' ·O" of width~ 

9. Tronsltroo gutter pan slooo from 1" of depth for eoch 2'·0" of wtd th 10 motch 
typfco l gutter pon s lope per- Stqnd,ord Pion .A87A. 

10, TM C1t1toc10010 warning su-rfcco wil l be c r-ectongle o, a'10wn ot C>Oek. o f cvr b, 
unlns modified in the Pr-ofect Plans. c urb romp,5 shoU hove o dete ctoble 
warning aurface that e-JCtends the fult width ond 3'•0" depth of the ramp. 
Ootectoblo worn Ing sur-focos 6h01 I oxtond t rut full width of 1·ho ramp except 
a moxlnK.Jtn Qop af \ inc:r, is onowcd on each side of t no romp. Detectoble 
wor oing 5u..-foces .sholl conform -to the reou ir-ement'G in t he Standord 
Specif rcatlon.s. 

t L Sld:a\rl'Olk and romp fhr cknoss , nT"1 &ho1 1 b~ JY,z" n"alnfmum. 
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owner pr"ior 101 or in eonJunctton with, curb ramp construction. 

13 . ~~!:~:~~i1:o~~!~?of~fnf:~ao1~~0~:e w~~ntg c~rdt'ha o~ode~1h~vOI of ut lfity 
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