Begin Advertisement: July 29, 2011
Bid Opening: August 12, 2011
Anticipated Award Date: August 23, 2011

CONTRACT NO. PW 11-30581

CIP NO. 72178

CONTRACT OVERLAY - NORTH UPPER TRUCKEE ROAD (2 MILES)

1 of 1

BID SUMMARY
J.A. Gonsalves & Son
Qualcon Contractors, Inc. Martin Brothers Construction Construction, Inc. Sierra Nevada Construction, Inc. Granite Construction Company
ITEM ESTIMATED | UNIT OF UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL
NO. ITEM DESCRIPTION QUANTITY MEASURE (in Figures) (in Figures) (in Figures) (in Figures) (in Figures) (in Figures) (in Figures) (in Figures) (in Figures) (in Figures)
1 |Mobilization 1 LS $ 25,000.00 $ 25,000.00 | $ 47,000.00 $ 47,000.00 | $ 48,000.00 $ 48,000.00 | $ 10,000.00 $ 10,000.00 || $ 18,423.00 $ 18,423.00
2 |Traffic Control 1 LS $ 33,000.00 $ 33,000.00 || $ 37,220.00 $ 37,220.00 | $ 50,000.00 $ 50,000.00 | $ 75,218.50 $ 75,218.50 | $ 50,000.00 $ 50,000.00
3 |Sweeping 20 DAY $ 400.00 $ 8,000.00 || $ 1,100.00 $ 22,000.00 || $ 1,000.00 $ 20,000.00 || $ 100.00 $ 2,000.00 || $ 400.00 $ 8,000.00
4 |Temporary Erosion Control 1 LS $ 12,000.00 $ 12,000.00 || $ 10,000.00 $ 10,000.00 || $ 20,000.00 $ 20,000.00 | $ 3,000.00 $ 3,000.00($ 7,500.00 $ 7,500.00
5 |Curb Opening 1 EA $ 4,000.00 $ 4,000.00 | $ 8,660.00 $ 8,660.00 | $ 2,750.00 $ 2,750.00 | $ 4,500.00 $ 4,500.00 | $  4,000.00 $ 4,000.00
6 |Remove Existing Curb and Gutter 384 LF $ 15.00 $ 5,760.00 || $ 35.00 $ 13,440.00 || $ 8.00 $ 3,072.00 | $ 40.00 $ 15,360.00 || $ 20.00 $ 7,680.00
7 |Cold Planing 52,254 SF $ 070 $ 36,577.80 || $ 060 $ 31,352.40 || $ 055 $ 28,739.70 | $ 075 $ 39,190.50 || $ 050 $ 26,127.00
8 |2-1/2" AC Overlay 5,919 TON $ 100.00 $ 591,900.00 || $ 93.00 $ 550,467.00 || $ 98.00 $ 580,062.00 || $ 102.00 $ 603,738.00 || $ 110.00 $ 651,090.00
9 |Adjust Utility Covers to Grade 80 EA $ 350.00 $ 28,000.00 (| $ 465.00 $ 37,200.00 || $ 300.00 $ 24,000.00 || $ 675.00 $ 54,000.00 (| $ 600.00 $ 48,000.00
TOTAL BID $ 744,237.80 $ 757,339.40 $ 776,623.70 $ 807,007.00 $ 820,820.00
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