# 061-S1311

ICF Jones & Stokes, Inc.

Environmental Review Services for Bridge Replacement Projects

AGREEMENT FOR SERVICES # AGMT 11-53360

THIS AGREEMENT, made and entered into by and between the County of El Dorado, a
political subdivision of the State of California (hereinafter referred to as "County"), and ICF
Jones & Stokes, Inc., a corporation duly qualified to conduct business in the State of
California, whose principal place of business is 630 K Street, Suite 400, Sacramento,
California 95814 (hereinafter referred to as "Consultant");

RECITALS

WHEREAS, County has determined that it is necessary to obtain a consultant to assist its
Department of Transportation with environmental review services for the Blair Road at EID
Canal — Bridge Replacement Project, the Alder Drive at EID Canal — Bridge Replacement
Project, and the Bassi Road at Granite Creek — Bridge Replacement Project;

WHEREAS, Consultant has represented to County that it is specially trained, experienced,
expert, and competent to perform the special services required hereunder, and County has
determined to rely upon such representations;

WHEREAS, it is the intent of the parties hereto that such services be in conformity with all
applicable federal, state and local laws and ordinances applicable to the work, including
compliance with prevailing wage rates and their payment in accordance with California
Labor Code, Section 1775;

WHEREAS, County has determined that the provision of such services provided by
Consultant are in the public's best interest, and authorized by El Dorado County Charter,
Section 210(b)(6) and/or Government Code Section 31000;

NOW, THEREFORE, County and Consultant mutually agree as follows:

ARTICLE |
Scope of Services:

A. Consultant’s services are to be provided specifically in support of Blair Road at EID
Canal — Bridge Replacement Project #77119, Alder Drive at EID Canal — Bridge
Replacement Project #77123, and Bassi Road at Granite Creek — Bridge
Replacement Project #77128.

Consultant shall perform all professional and technical services, work, and tasks
required to accomplish the objectives set forth herein, and shall provide and make

available Consultant's own personnel, subconsultants, materials, equipment,
vehicles, and services necessary to perform various environmental review services
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for each of the three (3) projects. Services shall include, but not be limited to, those
tasks as identified in Exhibit A, marked “Scope of Work,” incorporated herein and
made by reference a part hereof. Exhibit A provides for the Scope of Work,
identified as Items of Work A through V, for each of the three (3) projects.

B. County’s Contract Administrator (CA) will issue separate written Notices to Proceed
to Consultant for the Scope of Work for each of the three (3) projects. Consultant
shall not commence work on any item of work until receiving the appropriate Notice
to Proceed. No payment will be made for any work performed prior to the dates
specified in the Notices to Proceed.

C. Unless otherwise indicated below, and notwithstanding any other provision of this
Agreement to the contrary, deliverables for the specific items of work to be provided
under the Scope of Work for each of the three (3) projects identified in Exhibit A
hereto shall be as specified in Exhibit A, shall be prepared using the software
described in this Article and shall be submitted in accordance with the timeframes
and formats specified in Exhibit A, marked “Scope of Work” incorporated herein and
made by reference a part hereof. Adjustments to the completion times specified in
Exhibit A may only be made in accordance with the prior written approval of
County’s CA.

D. In addition to the specific services identified in Exhibit A, “Scope of Work” herein,
this Agreement may also include Optional Tasks, as subsequently identified during
the course of work under this Agreement by County’s CA, related to the Scope of
Work for each of the three (3) projects identified in Exhibit A. Such Optional Tasks
may supplement or modify the Scope of Work for the projects identified in Exhibit A
hereto or may include, but not be limited to, additional items of work that are
deemed critical by County’s CA to the furtherance of completing the projects.

Before proceeding with any work concerning Optional Tasks under this Agreement,
the parties will identify the specific services to be provided for each assignmentin
individual Work Orders to be issued in accordance with this Agreement.

The specific services for each Optional Task shall be determined at a meeting or
telephone conference between Consultant and County’s CA, or designee, to
discuss the needs, applicable standards, required deliverables, specific Consultant
staff, subconsultants, any necessary permits, and any task-related mileage budget,
if applicable, on a task-by-task basis. Following the meeting, Consultant shall
provide County’s CA with a written scope of work for the Optional Task, a schedule
including a list of tasks with completion dates, a target completion date for the
overall scope of work, and a not-to-exceed cost itemization to complete the work
(resulting in a Work Order), which shall require written approval, authorization, and
written notification to proceed from County’s CA, prior to commencement of the
work. No payment will be made for any Optional Task work performed prior to
approval and full execution of the Work Order, and no payment will be made for
amounts in excess of the not-to-exceed amount of the Work Order.
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The period of performance for Work Orders issued for Optional Tasks, if any, shall
be in accordance with dates specified in each Work Order. No payment will be
made for any work performed before or after the period of performance in the Work
Order, unless County’s CA and Consultant amend the Work Order. No Work Order
will be written which extends beyond the expiration date of this Agreement, nor
which exceeds the cumulative total of the Optional Tasks Estimate amount.

E. County shall review Consultant’s progress at key points as specified in Exhibit A for
each of the three (3) projects and in each Work Order issued for Optional Tasks, if
any. Milestone reviews shall be performed for the specific products and
deliverables listed in the Scope of Work and in each Work Order as applicable.
Milestones may only be changed by written agreement between County’s CA and
Consultant’s Project Manager.

F. If a submittal, unsigned deliverable, or Work Order deliverable is required to be an
electronic file, Consultant shall produce the file using Microsoft (MS) Office 2003
applications (specifically, MS Word, MS Project and MS Excel). Signed reports and
deliverables shall be submitted in Adobe portable document format (pdf). Electronic
copies shall be provided on CD or via email. Photographs shall be provided in jpg
format. AutoCAD and GIS files shall be provided where required by the item of
work. All deliverables shall be submitted in language, format, and design that are
compatible with and completely transferable to County’s computer and engineering
applications and that are acceptable to County’s CA. Newer versions of software
may be used and other types of software used for analytical purposes may be
authorized if approved in advance of the submittal by County’s CA.

Consultant shall submit all deliverables to County’s CA in accordance with
completion time schedules identified in Exhibit A or as specified in the individual
Work Orders for Optional Tasks, if any, issued pursuant to this Agreement. Failure
to submit the required deliverables in the format required shall be grounds for
termination of the Agreement, as provided in ARTICLE XVI, Default, Termination,
and Cancellation herein.

All of the services included in this Article are the responsibility of Consultant, unless
specifically described as a task or item of work to be provided by County. Consultant shall
be responsible for the supervision, administration and work performed by any
subconsultant for services rendered under this Agreement.

ARTICLE lI

Term: This Agreement shall become effective when fully executed by both parties hereto
and shall expire upon County’s recordation of the Notices of Acceptance for all three (3)
projects.

ARTICLE 1l

Compensation for Services: For services provided herein including all of the deliverables
described in Exhibit A, Scope of Work, and in the individual Work Orders if any, issued
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pursuant to this Agreement; and including all of the forms and reports required under the
Disadvantaged Business Enterprise (DBE) provisions of this Agreement, and including the
progress reports required in ARTICLE V, Progress Reports below, County agrees to pay
Consultant monthly in arrears. Payment shall be made within thirty (30) days following
County receipt and approval of itemized invoices detailing services rendered.

For the purposes hereof, the billing rates shall be in accordance with Exhibit B marked
“Fee Schedule,” incorporated herein and made by reference a part hereof. Subconsultant
services and other direct costs shall be invoiced at Consultant’s cost, without markup, for
the services rendered. Any invoices that include subconsultant services and other direct
costs shall be accompanied by backup documentation to substantiate Consultant’'s costs
for the services being billed on those invoices.

Reimbursement for mileage expenses for Consultant and for any subconsultants, shall not
exceed the lesser of (1) the rates to be paid to County employees under the current Board
of Supervisors Travel Policy at the time the mileage expenses are incurred; or (2) the rates
authorized to be paid to rank and file state employees under the then current State
Department of Personnel Administration (DPA) rules. References to the DPA rates and
Consultant’s responsibilities for cost differences and any overpayments are more fully
described in ARTICLE XXIX, Cost Principles herein. Mileage reimbursement rates apply to
Consultant and any subconsultants authorized under this Agreement. There shall be no
Consultant or subconsultant markup on any mileage expenses. Any reimbursements for
mileage expenses for subconsultants will only be made if such expenses are included
under Subconsultant Direct Costs in Exhibit C, marked “Cost Estimate,” incorporated
herein and made by reference a part hereof or in the budget of an approved and fully
executed Work Order issued pursuant to this Agreement.

Travel costs (i.e., overnight lodging, meals, parking, airfare, bridge tolls and other per diem
expenses) will not be reimbursed for any services performed under this Agreement by
Consultant or by any authorized subconsultant.

For the purposes of budgeting the items of work indentified in Exhibit A, Scope of Work,
the maximum allowable billing amounts for each item of work are described in Exhibit C
marked, “Cost Estimate” and Exhibit C-1 marked “Cost Summary”. The amounts indicated
in Exhibit C, represent the composition of the total not-to-exceed budget for the various
items of work. In the performance of the scope of services to be provided in accordance
with this Agreement, Consultant may request to reallocate the expenses listed in Exhibit C
among the various items of work and prime direct costs identified herein (not including
subconsultants) subject to the Contract Administrator's written approval. In no event shall
the not-to-exceed amount of the individual project scopes be exceeded, nor shall the
amount allocated for Optional Tasks be exceeded, nor shall the total not-to-exceed dollar
amount of the Agreement be exceeded.

The total amount for services to be provided under the Scope of Work in accordance with

Exhibit A hereto shall not exceed $439,007.02 inclusive of all work of subconsultants and
all costs and expenses.
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The total amount for all Optional Tasks, if any, which may be assigned in accordance with
this Agreement, shall not exceed $50,000, inclusive of all Work Orders, all work of
subconsultants, and all costs and expenses. The not-to-exceed amount of each individual
Work Order so assigned shall not exceed the amount specified in each Work Order, unless
County’s CA and Consultant amend the Work Order in writing.

The total amount of this Agreement, including all of the services detailed in Exhibit A and
including any Optional Tasks which may be assigned, and inclusive of all work of
subconsultants, costs, expenses, and Work Orders shall not exceed $489,007.02.

Itemized invoices shall follow the format specified by County and shall reference this
Agreement number both on their faces and on any enclosures or backup documentation.
Consultant shall bill County for only one (1) Work Order per invoice. Consultant shall
prepare and submit a fully executed “Final Report — Utilization of Disadvantaged Business
Enterprises (DBE), First-Tier Subconsultants” form with its final invoice. Twenty-five
percent (25%) of the value of the final invoice shall be withheld until County’s receipt and
approval of the required DBE form. Consultant’s responsibilities for compliance with DBE
requirements are more fully described in ARTICLE XXXVIII, Disadvantaged Business
Enterprise (DBE) Considerations and in ARTICLE XXXIX, DBE Participation herein.

Copies of documentation attached to invoices shall reflect Consultant’s charges for the
specific services billed on those invoices. Invoices shall be mailed to County at the
following address:

County of El Dorado

Department of Transportation

2850 Fairlane Court

Placerville, California 95667

Attn.: Administration Division — Accounts Payable

or to such other location as County directs.

In the event that Consultant fails to deliver, in the format specified, the deliverables and
progress reports required by this Agreement, County at its sole option may delay the
monthly payment for the period of time of the delay, cease all payments until such time as
the deliverables or progress reports are received, or proceed as set forth herein below in
ARTICLE XVI, Default, Termination, and Cancellation.

ARTICLE IV

Standards for Work: Environmental services provided under this Agreement shall be
performed in accordance with, and in full compliance with, County, Caltrans and Federal
Highway Administration (FHWA) guidelines, the National Environmental Policy Act (NEPA),
Pub. L.91-190,42 U.S.C. 4321-4347, January 1, 1970, as amended by Pub. L. 94-52, July
3, 1975, Pub. L. 94-83, August 9, 1975, and Pub. L. 97-258, § 4(b), Sept. 13, 1982, all
NEPA guidelines and related regulations, the California Environmental Quality Act (CEQA),
Public Resources Code Sections 210000 et. seq., and in full compliance with CEQA
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Guidelines, California Code of Regulations, Title 14, Chapter 3, Sections 150000 et. seq.,
such that the work will result in NEPA and CEQA certifiable environmental documents.
Services shall further conform to all State statutes, regulations and procedures, including
those set forth in the Caltrans Local Assistance Procedures Manual (LAPM), the Local
Assistance Program Guidelines (LAPG), the Caltrans Environmental Handbooks and the
Caltrans Standard Environmental Reference (SER), and all other Caltrans guidance
relating to federal-aid programs, all Title 23 federal requirements, and all applicable federal
laws, regulations and policy and procedural or instructional memoranda.

All of Consultant’s services and deliverables must adhere to current County, Caltrans, and
federal requirements for project development and shall be made available to County and
Caltrans for review and approval at the appropriate stages specified in Exhibit A hereto or
in Work Orders, if any, issued for Optional Tasks pursuant to the Agreement or upon
request by County’s CA.

Consultant has full responsibility for the accuracy and completeness of the deliverables,
reports and such other documents that may be required for the tasks or items of work
assigned. Assistance, cooperation and oversight by County, Caltrans, FHWA or other
regulatory agencies will not relieve Consultant of this professional responsibility.

All work must be performed and work products prepared in a format and manner
customarily anticipated by the appropriate approving agencies.

ARTICLE V

Progress Reports: Consultant shall submit written progress reports to County’s CA at
intervals that are commensurate with the requirements of the items of work and tasks being
performed and based upon a mutually agreeable schedule. At a minimum, Consultant
shall submit progress reports once per month. The reports shall be sufficiently detailed for
County’s CA to determine if Consultant is performing to expectations and is on schedule, to
provide communication of interim findings, and to afford occasions for airing difficulties or
special circumstances encountered so that remedies can be developed. County’s review
of these reports will ensure that Consultant's work meets a level of acceptability as
determined by County’s CA, and Consultant shall be required to modify its work as
necessary to meet that level of acceptability as defined by County’s CA. Separate detail
shall be provided for each ongoing item of work or Work Order. Progress reports shall
include the total number of hours worked by Consultant and any authorized subconsultants
and shall include descriptions of the tasks and work performed, including a description of
any deliverables submitted during the reporting period, the anticipated tasks, work and
deliverables proposed for the subsequent reporting, a discussion of any Project issues,
recommendations to address the issues, percent of contract completed that month and any
necessary updates to the projects. Consultant shall complete schedule updates for each
of the three (3) projects and shall submit them quarterly to County’s CA.

Any invoices submitted by Consultant for payment under the terms of this Agreement shall
include copies of the progress reports that relate to the services being billed on those
invoices.
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ARTICLE VI

Licenses: Consultant represents that it and any and all subconsultants employed under
this Agreement are duly certified or licensed in good standing by the State of California to
perform the services contemplated under this Agreement, and that Consultant and all
subconsultants shall maintain said certificates and licenses in good standing throughout
the term of this Agreement.

ARTICLE ViI
Ownership of Data: Upon completion or earlier termination of all services under this
Agreement, or upon the completion or earlier termination of services provided in
accordance with individual Work Orders issued pursuant to this Agreement, ownership and
title to all reports, documents, plans, maps, specifications, estimates, compilations,
photographs, videos and any and all other materials or data produced or obtained as part
of this Agreement will automatically be vested in County without restriction or limitation on
their use, and no further agreement will be necessary to transfer ownership to County.
Copies may be made for Consultant’s records, but shall not be furnished to others without
“written authorization from County’s CA. Such deliverables shall be deemed works made
for hire and all rights in copyright therein shall be retained by County. Consultant shall
furnish County all necessary copies of data, including data stored in electronic format,
needed to complete the review and approval process of the services and deliverables
provided under this Agreement.

ARTICLE VI

Consultant’s Project Manager: Consultant designates Debra Loh, Principal, as its
Project Manager for this Agreement. Consultant’'s Project Manager, or County-approved
designee, shall be accessible to County’s CA, or designee, during normal County working
hours and shall respond within twenty-four (24) hours to County inquiries or requests.
Consultant’s Project Manager shall be responsible for all matters related to Consultant’'s
personnel, operations and any subconsultants authorized under this Agreement including,
but not limited to (1) assigning qualified personnel to perform the required work and to
prepare the deliverables required by the individual Work Orders issued pursuant to this
Agreement; (2) reviewing, monitoring, training and directing Consultant’s personnel and
any subconsultants authorized herein; and (3) providing qualified and appropriate traffic
control services for field work.

ARTICLE IX

Changes to Agreement: This Agreement may be amended by mutual consent of the
parties hereto. Amendments may be made to permit mutually acceptable changes in the
scope, character or complexity of the work if such changes become desirable or necessary
as the work progresses. Appropriate extensions of time in case of unavoidable delays and
for consideration of warranted adjustments in payment may also be accomplished by
amendments to the Agreement. Said amendments shall become effective only when in
writing and fully executed by duly authorized officers of the parties hereto. There shall be
no change in Consultant’s Project Manager or subconsultants without prior written approval
by County’s CA.
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ARTICLE X

Consultant to County: Itis understood that the services provided under this Agreement
shall be prepared in and with cooperation from County and its staff. Itis further agreed that
in all matters pertaining to this Agreement, Consultant shall act as Consultant only to
County and shall not act as Consultant to any other individual or entity affected by this
Agreement nor provide information in any manner to any party outside of this Agreement
that would conflict with Consultant's responsibilities to County during the term hereof.

ARTICLE XI
Confidentiality:

A. Consultant shall maintain the confidentiality and privileged nature of all records,
including billing records, all financial, statistical, personal, technical, or other data
and information relative to County’s operations together with any knowledge therein
acquired, in accordance with all applicable state and federal laws and regulations,
as they may now exist or may hereafter be amended or changed. Consultant, and
all Consultant’s staff, employees, and representatives, including any subconsultants
authorized herein, shall not use or disclose, directly or indirectly at any time, any
said confidential information, other than to County’s Department of Transportation
for the purpose of, and in the performance of, this Agreement.

B. Permission to disclose information on one occasion shall not authorize Consultant
to further disclose such information, or disseminate the same on any other
occasion.

C. Consultant shall not comment publicly to the press or any other media regarding this

Agreement or County’s actions on the same, except to County’s staff, Consultant's
own personnel or authorized subconsultants involved in the performance of this
Agreement, at public hearings or in response to questions from a Legislative
committee.

D. Consultant shall not issue any news release or public relations item of any nature,
whatsoever, regarding work performed or to be performed under this Agreement
without prior review of the contents thereof by County, and receipt of County’s CA’s
written permission.

E. All information related to any construction estimates prepared or otherwise obtained
in the performance of this Agreement is confidential, and shall not be disclosed by
Consultant to any entity other than to County.

F. Any non-final or draft administrative reports, studies, materials and documentation,
including but not limited to, all environmental documents and any Project Reports
(PR), relied upon, produced, created or utilized for any items of work performed
under this Agreement shall be held in confidence pursuant to Government Code
§6254.5(e) until release in accordance with CEQA. County and Consultant agree
that such material will not be distributed, released or shared with any other
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organization, person or group other than County’s and Consultant’'s employees and
agents whose work requires that access.

G. Any subcontract entered into as a result of this Agreement shall contain all of the
provisions of this Article.

H. This confidentiality provision shall survive after the expiration or earlier termination
of this Agreement.

ARTICLE Xii

Assignment and Delegation: Consultant is engaged by County for its unique
qualifications and skills as well as those of its personnel. Consultant shall not subcontract,
delegate, or assign services to be provided, in whole or in part, to any other person or
entity without prior written consent of County. Notwithstanding this Article, Consultant is
authorized to utilize the specific subconsultants identified in Exhibit A hereto and the
specific subconsultants authorized in individual Work Orders issued pursuant to this
Agreement. Consultant shall require each subconsultant, to the extent of the work to be
performed by the subconsultant, to be bound to Consultant by the terms of this Agreement
and to assume toward Consultant all of the obligations and responsibilities that Consultant,
by this Agreement, assumes toward County.

Any subcontract entered into as a result of this Agreement shall contain all of the
provisions stipulated in this Agreement to be applicable to subconsultants.

Notwithstanding any provision to the contrary, at no time shall County be obligated to pay
separately for subconsultant services.

ARTICLE XIll

Independent Contractor/Liability: Consultant is, and shall be at all times, deemed
independent and shall be wholly responsible for the manner in which it performs services
required by the terms of this Agreement. Consultant exclusively assumes responsibility for
acts of its employees, associates, and subcontractors, if any are authorized herein, as they
relate to services to be provided under this Agreement during the course and scope of their
employment.

Consultant shall be responsible for performing the work under this Agreement in a safe,
professional, skillful, and workmanlike manner and shall be liable for its own negligence
and negligent acts of its employees and subconsultants. County shall have no right of
control over the manner in which work is to be done and shall, therefore, not be charged
with responsibility of preventing risk to Consultant or its employees or subconsultants.

ARTICLE XIV

Prevailing Wage: County requires Consultant’s services on public works projects
involving local, state, and federal funds to which prevailing wage requirements may apply.
As a consequence, Consultant and any subconsultants authorized pursuant to this
Agreement or in individual Work Orders issued pursuant to this Agreement, shall comply
with all applicable state and federal prevailing wage rates, statutes, rules and regulations
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then in effect. In the event of conflict between applicable federal and state provisions, the
higher prevailing wage rate will apply. Consultant and its subconsultants shall use the
general prevailing wage rates determined by the Director of Industrial Relations for the
county in which the work is to be done, which are available at the principal office of County
Department of Transportation. Changes, if any, to the general prevailing wage rates will be
available at the same location. The federal minimum wage rates are determined by the
United States Secretary of Labor and may be examined at the office described above.
Future effective general prevailing wage rates which have been predetermined and are on
file with the California Department of Industrial Relations are referenced but not printed in
the general prevailing wage rates.

Consultant and any authorized subconsultants shall comply with all applicable wage
requirements, as set forth in Labor Code Sections 1770 etseq., 1773.2, 1775, 1776, 1810,
and 1813. In accordance with the provisions of Labor Code Section 1810, eight (8) hours
of labor shall constitute a legal day's work upon all work done hereunder, and Consultant
and all subconsultants authorized under this Agreement shall also conform to and be
bound by the provisions of Labor Code Sections 1810 through 1815.

As required under the provisions of Labor Code Section 1776, Consultant and all
subconsultants authorized under this Agreement shall keep accurate payroll records.
Certified copies of all payroll records shall be made available for inspection at all
reasonable hours at Consultant’s principal office.

ARTICLE XV

Fiscal Considerations: The parties to this Agreement recognize and acknowledge that
County is a political subdivision of the State of California. As such, County is subject to the
provisions of Article XVI, Section 18 of the California Constitution and other similar fiscal
and procurement laws and regulations and may not expend funds for products, equipment,
or services not budgeted in a given year. Itis further understood that in the normal course
of County business, County will adopt a proposed budget prior to a given fiscal year, but
that the final adoption of a budget does not occur until after the beginning of the fiscal year.
Notwithstanding any other provision of this Agreement to the contrary, County shall give
notice of cancellation of this Agreement in the event of adoption of a proposed budget that
does not provide for funds for the services, products, or equipment subject herein. Such
notice shall become effective upon the adoption of a final budget, which does not provide
funding for this Agreement. Upon the effective date of such notice, this Agreement shall be
automatically terminated and County released from any further liability hereunder.

In addition to the above, should the Board of Supervisors during the course of a given year
for financial reasons reduce or order a reduction in the budget for any County department
for which services were contracted to be performed, pursuant to this paragraph in the sole
discretion of County, this Agreement may be deemed to be canceled in its entirety subject
to payment for services performed prior to cancellation.
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ARTICLE XVI
Default, Termination, and Cancellation:

A

Default: Upon the occurrence of any default of the provisions of this Agreement, a
party shall give written notice of said default to the party in default (notice). If the
party in default does not cure the default within ten (10) days of the date of notice
(Time to Cure), then such party shall be in default. The Time to Cure may be
extended at the discretion of the party giving notice. Any extension of Time to Cure
must be in writing, prepared by the party in default for signature by the party giving
notice, and must specify the reason(s) for the extension and the date in which the
extension of Time to Cure expires.

Notice given under this section shall specify the alleged default and the applicable
Agreement provision and shall demand that the party in default perform the
provisions of this Agreement within the applicable period of time. No such notice
shall be deemed a termination of this Agreement unless the party giving notice so
elects in this notice, or the party giving notice so elects in a subsequent written
notice after the Time to Cure has expired.

Bankruptcy: This Agreement, at the option of County, shall be terminable in the
case of bankruptcy, voluntary or involuntary, or insolvency of Consultant.

Ceasing Performance: County may terminate this Agreement in the event
Consultant ceases to operate as a business, or otherwise becomes unable to
substantially perform any term or condition of this Agreement.

Termination or Cancellation without Cause: County may terminate this Agreement
or any Work Order issued pursuant to this Agreement, in whole or in part upon
seven (7) calendar days’ written notice by County for any reason. If such prior
termination is effected, County will pay for satisfactory services rendered prior to the
effective dates, as set forth in the Notice of Termination provided to Consultant, and
for such other services which County may agree to in writing as necessary for
contract resolution. In no event, however, shall County be obligated to pay more
than the not-to-exceed amount of the Work Order or the total amount of the
contract, as applicable. Upon receipt of a Notice of Termination, Consultant shall
promptly discontinue all services affected, as of the effective date of termination set
forth in such Notice of Termination, unless the Notice directs otherwise. In the
event of termination for default, County reserves the right to take over and complete
the work by contract or by any other means.

ARTICLE XVII

Notice to Parties: All notices to be given by the parties hereto shall be in writing and
served by depositing same in the United States Post Office, postage prepaid and return
receipt requested. Notices to County shall be in duplicate and addressed as follows:
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To County: With a Copy to:

County of El Dorado County of El Dorado
Department of Transportation Department of Transportation
2850 Fairlane Court 2850 Fairlane Court
Placerville, California 95667 Placerville, California 95667
Attn.: Matthew D. Smeltzer, P.E. Attn.: Janel Gifford
Deputy Director, Engineering Office Engineer/Contract Services Unit

Engineering Division
or to such other location as County directs.
Notices to Consultant shall be addressed as follows:

ICF Jones & Stokes, Inc.
630 K Street, Suite 400
Sacramento, California 95814

Attn. Harlan Glines, Senior Vice President
or to such other location as Consultant directs.

ARTICLE XVl

Indemnity: Consultant shall defend, indemnify, and hold County and its officers, agents,
employees and representatives harmless against and from any and all claims, suits,
losses, damages, and liability for damages of every name, kind, and description, including
attorneys’ fees and costs incurred, brought for, or on account of, injuries to, or death of,
any person, including but not limited to workers, County employees, and the public, or
damage to property, or any economic or consequential losses, which are claimed to, orin
any way arise out of, or are connected with Consultant's services, operations or
performance hereunder, regardless of the existence or degree of fault or negligence on the
part of County, Consultant, subcontractor(s) and employee(s) of any of these, except for
the sole, or active negligence of County, its officers, agents, employees and
representatives, or as expressly provided by statute. This duty of Consultant to indemnify
and save County harmless includes the duties to defend set forth in California Civil Code
Section 2778.

ARTICLE XIX

Insurance: Consultant shall provide proof of a policy of insurance satisfactory to County’s
Risk Management Division and documentation evidencing that Consultant maintains
insurance that meets the following requirements:

A. Full Workers' Compensation and Employers' Liability Insurance covering all
employees of Consultant as required by law in the State of California.

B. Commercial General Liability Insurance of not less than $1,000,000 combined
single limit per occurrence for bodily injury and property damage.
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C. Automobile Liability Insurance of not less than $1,000,000 is required in the event
motor vehicles are used by Consultant in performance of the Agreement.

D. In the event Consultant is a licensed professional and is performing professional
services under this Agreement, Professional Liability Insurance is required with a
limit of liability of not less than $1,000,000.

E. Consultant shall furnish a certificate of insurance satisfactory to County’'s Risk
Management Division as evidence that the insurance required above is being
maintained.

F. The insurance will be issued by an insurance company acceptable to County’s Risk

Management Division, or be provided through partial or total self-insurance likewise
acceptable to the Risk Management Division.

G. Consultant agrees that the insurance required herein shall be in effect at all times
during the term of this Agreement. In the event said insurance coverage expires at
any time or times during the term of this Agreement, Consultant shall immediately
provide a new certificate of insurance as evidence of the required insurance coverage.
In the event Consultant fails to keep in effect at all times insurance coverage as
herein provided, County may, in addition to any other remedies it may have, terminate
this Agreement upon the occurrence of such event. New certificates of insurance are
subject to the approval of County’s Risk Management Division, and Consultant
agrees that no work or services shall be performed prior to the giving of such
approval.

H. The certificate of insurance must include the following provisions stating that:

1. The insurer will not cancel the insured's coverage without 30-day prior written
notice to County; and

2. The County of El Dorado, its officers, officials, employees, and volunteers
are included as additional insured, but only insofar as the operations under
this Agreement are concerned. This provision shall apply to all general and
excess liability insurance policies.

L. Consultant's insurance coverage shall be primary insurance as respects County, its
officers, officials, employees, and volunteers. Any insurance or self-insurance
maintained by County, its officers, officials, employees, or volunteers shall be in
excess of Consultant's insurance and shall not contribute with it.

J. Any deductibles or self-insured retentions must be declared to, and approved, by
County. Atthe option of County, either: The insurer shall reduce or eliminate such
deductibles or self-insured retentions as respects County, its officers, officials,
employees, and volunteers; or Consultant shall procure a bond guaranteeing
payment of losses and related investigations, claim administration, and defense
expenses.
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K. Any failure to comply with the reporting provisions of the policies shall not affect
coverage provided to County, its officers, officials, employees, or volunteers.

L. The insurance companies shall have no recourse against the County of El Dorado,
its officers and employees or any of them for payment of any premiums or
assessments under any policy issued by any insurance company.

M. Consultant's obligations shall not be limited by the foregoing insurance requirements
and shall survive the expiration of this Agreement.

N. In the event Consultant cannot provide an occurrence policy, Consultant shall
provide insurance covering claims made as a result of performance of this
Agreement for not less than three (3) years following completion of performance of
this Agreement.

0. The certificate of insurance shall meet such additional standards as may be
determined by the contracting County department, either independently or in
consultation with County’s Risk Management Division as essential for protection of
County.

In addition, Consultant shall ensure that all subconsultants authorized pursuant to this
Agreement shall maintain workers’ compensation, general liability, automobile liability and
professional liability insurance as specified above and shall provide County with proof of
same if requested.

ARTICLE XX

Interest of Public Official: No official or employee of County who exercises any functions
or responsibilities in review or approval of services to be provided by Consultant under this
Agreement shall participate in or attempt to influence any decision relating to this
Agreement which affects personal interest or the interest of any corporation, partnership, or
association in which he/she is directly or indirectly interested; nor shall any such official or
employee of County have any interest, direct or indirect, in this Agreement or the proceeds
thereof.

ARTICLE XXI

Interest of Consultant: Consultant covenants that Consultant presently has no personal
interest or financial interest, and shall not acquire the same in any manner or degree, in
either: 1) any other contract connected with or directly affected by the services to be
performed by this Agreement; or, 2) any other entities connected with or directly affected
by the services to be performed by this Agreement. Consultant further covenants that in
the performance of this Agreement no person having any such interest shall be employed
by Consultant.

Consultant hereby certifies that neither Consultant, any subconsultants authorized herein

nor any firm affiliated with Consultant will bid on any construction contract or construction
subcontracts for any construction project resulting from work assigned under this
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Agreement. An affiliated firm is one which is subject to the control of the same persons
through joint-ownership, or otherwise. Additionally, Consultant certifies that no person
working under this Agreement is also employed by the construction contractor for any of
the three (3) projects included within this Agreement.

Except for subconsultants whose services are limited to providing surveying or materials
testing information, no subconsultant who has provided design services in connection with
this contract shall be eligible to bid on any construction contract, for any construction
Project resulting from this Agreement.

Consultant further certifies that neither Consultant, nor any firm affiliated with Consultant,
will bid on any construction subcontracts included within any construction contract
associated with this Agreement.

Any subcontract in excess of $25,000 entered into as a result of this Agreement shall
contain all of the provisions of this Article.

ARTICLE XXII

California Residency (Form 590): All independent Consultants providing services to
County must file a State of California Form 590, certifying their California residency or, in
the case of a corporation, certifying that they have a permanent place of business in
California. Consultant will be required to submit a Form 590 prior to execution of this
Agreement, or County shall withhold seven (7) percent of each payment made to
Consultant during the term of this Agreement. This requirement applies to any
agreement/contract exceeding $1,500.

ARTICLE XXiil

County Payee Data Record Form: All independent contractors or corporations providing
services to County who do not have a Department of the Treasury Internal Revenue
Service Form W-9 (Form W-9) on file with County must file a County Data Record Form
with County.

ARTICLE XXIV

Business License: County’s Business License Ordinance provides that it is unlawful for
any person to furnish supplies or services, or transact any kind of business in the
unincorporated territory of El Dorado County without possessing a County business license
unless exempt under County Ordinance Code Section 5.08.070. Consultant warrants and
represents that it shall comply with all of the requirements of County’s Business License
Ordinance prior to beginning work under this Agreement and at all times during the term of
this Agreement.

ARTICLE XXV

California Forum and Law: Any dispute resolution action arising out of this Agreement,
including, but not limited to, litigation, mediation, or arbitration, shall be brought in
El Dorado County, California, and shall be resolved in accordance with the laws of the
State of California.
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ARTICLE XXVI

Year 2000 Compliance: Consultant agrees that all hardware and software developed,
distributed, installed, programmed, or employed as a result of this order will comply with
ISO 9000 date format to correctly manipulate and present date-sensitive data.

Upon delivery of product and thereafter, the date and date logic component shall effectively
and efficiently operate using a four-digit year.

Upon written notification by County of any hardware or software failure to comply with ISO
9000 date format, Consultant will replace or correct the failing component with compliant
hardware or software immediately, at no cost to County.

ARTICLE XXVII

Compliance with Federal, State and Local Agency Requirements: County is relying on
federal assistance or grants, state funds and on local agency or other grant funds for all or
a portion of the funding for the services to be provided herein. As a requirement of
County’s use of federal, state and local agency grant funds, County is required to comply
with certain contracting requirements and to extend those requirements to all third party
contracts. Consultant shall comply with all applicable provisions of federal, state and local
agency regulations, including those required by Federal Highway Administration (FHWA)
grant funding requirements, regulations, and related executive orders regarding the use,
expenditure, control, reporting, allowable costs and management of such funds. The
following Office of Management and Budget (OMB) Circulars, as applicable, and as
implemented by various parts of the Code of Federal Regulations (CFR), are incorporated
by reference and made a part of this Agreement:

2 CFR Part 225, "Cost Principles for State, Local, and Indian Tribal
Governments (formerly OMB Circular A-87)"

Circular A-133, revised June 26, 2007, “Audits of States, Local Governments,
and Non-Profit Organizations”

Copies of the OMB Circulars are available on the Internet at:
http://www.whitehouse.gov/omb/circulars/index.html.

Failure of Consultant to comply with any federal, state or local agency provision may be the
basis for withholding payments for charges made by Consultant and for such other
remedies as may be appropriate including termination of this Agreement. Consultant shall
further comply with any flow-down or third-party contracting provisions which may be
required under the federal, state or local agency regulations and which may apply to
Consultant’s subcontracts, if any, associated with this Agreement.

ARTICLE XXViii
Working Office: Consultant shall establish a working office at a place acceptable to
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County. The parties hereto acknowledge and agree that Consultant’s office located at 630
K Street, Suite 400, Sacramento, California 95814 is acceptable to County.

ARTICLE XXIX

Cost Principles: The Federal Acquisition Regulations in Title 48, CFR, Part 31 et seq. are
the governing factors regarding allowable elements of cost for all services to be performed
under this Agreement.

A.

Consultant shall comply with 2 CFR Part 225, Cost Principles for State and Local
Governments, and with federal administrative procedures pursuant to 49 CFR, Part
18, Uniform Administrative Requirements for Grants and Cooperative Agreements
to State and Local Governments, and 49 CFR, Chapter 1, Parts 31 et seq., Federal
Acquisition Regulations System, insofar as those regulations may apply to
Consultant. This provision shall apply to every sub-recipient receiving funds as a
Consultant or subconsultant under this Agreement.

Any expenditures for costs for which Consultant has received payment or credit that
are determined by subsequent audit to be unallowable under 2 CFR Part 225, 48
CFR, Parts 31 et seq. or 49 CFR, Part 18 are subject to repayment by Consultant to
County.

Travel and subsistence (per diem) reimbursements, if applicable, and third-party
contract reimbursements to subconsultants will be allowable as project costs only
after those costs are incurred and paid for by Consultant.

Notwithstanding any other provision of this Agreement to the contrary, payments to
Consultant for travel and subsistence (per diem) and mileage expenses, if
applicable, for Consultant’s staff or for subconsultants claimed for reimbursement
shall not exceed the lesser of (1) the rates to be paid to County employees under
the current Board of Supervisors Travel Policy in effect at the time the expenses are
incurred; or (2) the rates authorized to be paid to rank and file state employees
under the then current State Department of Personnel Administration (DPA) rules.
If the rates invoiced are in excess of these authorized rates, then Consultant is
responsible for the cost difference and any overpayments shall be reimbursed to
County upon demand. For the purposes of this Agreement, only mileage expenses
shall be eligible for reimbursement in accordance with ARTICLE Ill, Compensation
for Services above. No reimbursements for travel and subsistence (per diem)
expenses for Consultant or subconsultants shall be allowed.

Consultant and its subconsultants shall establish and maintain accounting systems
and records that properly accumulate and segregate funds received under this
Agreement by line item. The accounting systems of Consultant and all
subconsultants shall conform to Generally Accepted Accounting Principles (GAAP),
shall enable the determination of incurred costs at interim points of completion, and
shall provide support for reimbursement of payment vouchers or invoices.
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ARTICLE XXX

Audit and Inspection of Records: Consultant shall maintain and make available to the
FHWA, the State, the California State Auditor, and County or to any duly authorized
representative of the United States Department of Transportation, Comptroller General of
the United States, or County all books, documents, papers, job cost records, detailed cost
estimates, claims, and accounts, including payment, property, payroll, personnel,
subconsultant records, and financial records related to or which arise out of the work or under
terms of this Agreement. Consultant shall maintain such books, records, data and
documents in accordance with generally accepted accounting principles and in accordance
with the provisions of ARTICLE XXV, Compliance with Federal, State and Local Agency
Requirements and ARTICLE XXIX, Cost Principles above. These books, papers, records,
claims and accounts shall be made available for examination during normal business hours
and shall be readily available and accessible at Consultant’s principal place of business in
California, for audit during normal business hours at such place of business. Consultant shall
provide office space, photocopies and other assistance to enable audit or inspection
representatives to conduct such audits or inspections. This right to audit books and records
directly related to this Agreement shall also extend to all subconsultants authorized under this
Agreement. Consultant shall incorporate this provision in any subcontract entered into as a
result of this Agreement and shall require its subconsultants to agree to cooperate with the
listed agencies by making all appropriate and relevant projects’ records available to those
agencies for audit and copying.

ARTICLE XXXI

Record Retention: All of Consultant’'s books, papers, job cost records, detailed cost
estimates, claims, and accounts, including payment, property, payroll, personnel,
subconsultant records, and financial records related to or which arise out of the work or under
terms of this Agreement shall be retained for access, inspection and/or audit by the United
States Department of Transportation, the FHWA, Comptroller General of the United States,
the State, the California State Auditor and County or their duly authorized representatives
for at least four (4) years after County’s final payment to Consultant under this Agreement.
Consultant shall incorporate this provision in any subcontract entered into as a result of this
Agreement.

ARTICLE XXXl

Covenant Against Contingent Fees: By executing this Agreement, Consultant warrants
that it has not employed or retained any company or person, other than a bona fide
employee working for Consultant, to solicit or secure this Agreement, and that it has not
paid or agreed to pay any company or person, other than a bona fide employee, any fee,
commission, percentage, brokerage fee, gift, or any other consideration, contingent upon
or resulting from the award or formation of this Agreement. For breach or violation of this
warranty, County shall have the right to annul this Agreement without liability or at its
discretion to deduct from the Agreement price or consideration, or otherwise recover, the
full amount of such fee, commission, percentage, brokerage fee, gift or contingent fee.
The parties hereto have acknowledged this covenant against contingent fees and
Consultant has duly executed Exhibit D, marked “Certification of Consultant,” and County
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has duly executed Exhibit E, marked “Certification of Local Agency,” both of which exhibits
are incorporated herein and made by reference a part hereof.

ARTICLE XXXIll

Design Standards: Consultant shall perform all services under this Agreement in
conformance with applicable federal, state and local design standards or other standards
for work performance stipulated in ARTICLE IV, Standards for Work above or in the
individual Work Orders issued pursuant to this Agreement.

ARTICLE XXXIV

Documentation: Consultant shall document the results of its work to the satisfaction of
County and if applicable, the State and the FHWA. This may include preparation of
progress and final reports, plans, specifications and estimates, or similar evidence of
attainment of the Agreement objectives.

ARTICLE XXXV

Patent Rights: Applicable patent rights provisions described in 41 CFR 1-9.1 regarding
rights to inventions are hereby included in this Agreement as applicable. Consultant shall
incorporate this provision in its subcontracts, if any, in excess of $25,000.

ARTICLE XXXVI

Copyrights: County may permit copyrighting reports or other Agreement products. If
copyrights are permitted, the FHWA and State shall have the royalty-free non-exclusive
and irrevocable right to reproduce, publish, or otherwise use, and to authorize others to
use, the work for government purposes. Consultant shall incorporate this provision in its
subcontracts, if any, in excess of $25,000.

ARTICLE XXXVII

Consultant’'s Endorsement on PS&E/Other Data: If applicable, the responsible
Consultant/Engineer shall sign all plans, specifications, estimates and all engineering data
furnished by it and where appropriate, indicate its registration number.

ARTICLE XXXVl

Disadvantaged Business Enterprise (DBE) Considerations: Consultant must give
consideration to DBE firms as specified in 23 CFR 172.5(b) and in Appendix A to Part 26 of
49 CFR. Consultant shall ensure that certified DBE firms have the opportunity to
participate in the performance of this Agreement and Consultant shall take all necessary
and reasonable steps for such assurance. [f this Agreement has an Underutilized DBE
(UDBE) goal, Consultant must meet the UDBE goal by using certified UDBEs as
subconsultants or document a good faith effort to meet the goal. For the purposes of this
Agreement, the UDBE goal shall be 5.56%.

ARTICLE XXXIX
DBE Participation:

A. This Agreement is subject to 49 CFR, Part 26 entitled “Participation by
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Disadvantaged Business Enterprises in Department of Transportation Financial
Assistance Programs.” It is the policy of County that certified DBE firms shall have
the maximum opportunity to participate in the performance of agreements financed
in whole or in part with federal funds. Consultant shall ensure that certified DBE
firms, as defined in the Code of Federal Regulations, have the maximum
opportunity to participate in the performance of this Agreement and shall take all
necessary and reasonable steps, as set forth in said Part 26, for such assurance.
Consultant, if it obtains DBE participation on this Agreement, will assist Caltrans in
meeting its federally mandated statewide overall DBE goal. A “Local Agency
Proposer-DBE Information (Consultant Contracts)” form shall be completed by
Consultant and submitted upon contract execution.

Consultant shall prepare and submit a fully-executed “Final Report — Utilization of
Disadvantaged Business Enterprises (DBE), First-Tier Subconsultants” form with its
final invoice. Both the Local Agency Proposer DBE Information (Consultant
Contracts) form and Final Report — Utilization of Disadvantaged Business
Enterprises (DBE), First-Tier Subconsultants form are attached hereto as Exhibit F
and are incorporated herein and made by reference a part hereof.

DBE and other small businesses, as defined in 49 CFR, Part 26 are encouraged to
participate in the performance of agreements financed in whole or in part with
federal funds. Consultant, subrecipient or subconsultant shall not discriminate on
the basis of race, color, national origin, or sex in the performance of this Agreement.
Consultant shall carry out applicable requirements of 49 CFR, Part 26 in the award
and administration of US DOT-assisted agreements. Failure by Consultant to carry
out these requirements is a material breach of this Agreement, which may result in
the termination of this Agreement or such other remedy as County deems
appropriate.

Any subcontract entered into as a result of this Agreement shall contain all of the
provisions of this Article.

ARTICLE XL
Nondiscrimination:

A.

In connection with its performance under this Agreement, Consultant shall comply
with all applicable nondiscrimination statutes and regulations during the
performance of this Agreement including, but not limited to the following:
Consultant, its employees, subconsultants and representatives shall not unlawfully
discriminate against any employee or applicant for employment because of race,
religion, color, national origin, ancestry, physical handicap, medical condition,
marital status, age, or sex; Consultant shall, unless exempt, comply with the
applicable provisions of the Fair Employment and Housing Act (Government Code,
Sections 12900 et seq.) and applicable regulations promulgated thereunder
(California Code of Regulations, Title 2, Sections 7285.0 et seq.); the applicable
regulations of the Fair Employment and Housing Commission implementing
Government Code, Section 12990, set forth in Chapter 5 of Division 4 of Title 2 of
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the California Code of Regulations incorporated into this Agreement by reference
and made a part hereof as if set forth in full; and Title VI of the Civil Rights Act of
1964, as amended. Consultant, its employees, subconsultants and representatives
shall give written notice of their obligations under this clause as required by law.

B. Where applicable, Consultant shall include the nondiscrimination and compliance
provisions in any of its agreements that affect or are related to the services
performed herein.

C. The Congress of the United States, the Legislature of the State of California and the
Governor of the State of California, each within their respective jurisdictions, have
prescribed certain nondiscrimination requirements with respect to contract and other
work financed with public funds. Consultant agrees to comply with the requirements
of Exhibit G, marked “Fair Employment Practices Addendum” and the requirements
of Exhibit H, marked “Nondiscrimination Assurances,” including Appendices A
through D to Exhibit H, both of which exhibits and the four Appendices to Exhibit H
are incorporated herein and made by reference a part hereof. Consultant further
agrees that any agreement entered into by Consultant with a third party for the
performance of Project-related work shall incorporate Exhibits G and H and
Appendices A through D to Exhibit H as essential parts of such agreement to be
enforced by that third party as verified by County.

D. Consultant's signature executing this Agreement shall provide any certifications
necessary under the federal laws and the laws of the State of California, including
but not limited to Government Code Section 12990 and Title 2, California Code of
Regulations, Section 8103.

ARTICLE XLI

Compliance with Disability Acts: Consultant shall comply with: (a) Section 504 of the
Rehabilitation Act of 1973 which prohibits discrimination on the basis of disability in
federally assisted programs; (b) the Americans with Disabilities Act (ADA) of 1990 which
prohibits discrimination on the basis of disability irrespective of funding; and (c) all
applicable regulations and guidelines issued pursuant to both the Rehabilitation Act and
the ADA.

ARTICLE XLII
Debarment and Suspension Certification:

A. Consultant’s signature affixed herein, shall constitute a certification under penalty of
perjury under the laws of the State of California, that Consultant has complied with
Title 2, Code of Federal Regulations, Part 1200, Debarment and Suspension
Certificate, which certifies that it or any person associated therewith in the capacity
of the owner, partner, director, officer or manager, is not currently under
suspension, debarment, voluntary exclusion or determination of ineligibility by any
federal agency; has not been suspended, debarred, voluntarily excluded or
determined ineligible by any federal agency within the past three (3) years; does not
have a proposed debarment pending; and has not been indicted, convicted or had a
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civil judgment rendered against it by a court of competent jurisdiction in any manner
involving fraud or official misconduct within the past three (3) years. Any exceptions
to this certification must be disclosed to County.

B. Exceptions will not necessarily result in denial of recommendation for award, but will
be considered in determining Consultant responsibility. Disclosures must indicate to
whom exceptions apply, initiating agency and dates of action.

C. Consultant agrees to include this Article without modification in all subcontracts.

ARTICLE XLIII
Prohibition of Expending County, State or Federal Funds for Lobbying:

A Consultant, by its signature herein, certifies to the best of its knowledge and belief
that:

1. No state, federal or County appropriated funds have been paid, or will be
paid by-or-on behalf of Consultant to any person for influencing or attempting
to influence an officer or employee of any state or federal agency; a Member
of the State Legislature or United States Congress; an officer or employee of
the Legislature or Congress; or any employee of a Member of the Legislature
or Congress, in connection with the awarding of any state or federal contract;
the making of any state or federal grant; the making of any state or federal
loan; the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment, or modification of any state or federal
contract, grant, loan, or cooperative agreement.

2. If any funds other than federal appropriated funds have been paid, or will be
paid to any person for influencing or attempting to influence an officer or
employee of any federal agency; a Member of Congress; an officer or
employee of Congress, or an employee of a Member of Congress; in
connection with this federal contract, grant, loan, or cooperative agreement;
the Consultant shall complete and submit “Standard Form-LLL, Disclosure of
Lobbying Activities,” in accordance with its instructions which form and
instructions are attached hereto as Exhibit | and are incorporated herein and
made by reference a part hereof.

B. This certification is a material representation of fact upon which reliance was placed
when this transaction was made or entered into. Submission of this certification is a
prerequisite for making or entering into this transaction imposed by Section 1352,
Title 31, U.S. Code. Any person who fails to file the required certification shall be
subject to a civil penalty of not less than $10,000 and not more than $100,000 for
each such failure.

C. Consultant also agrees by signing this document that it shall require that the

language of this certification be included in all lower-tier subcontracts, which exceed
$100,000, and that all such subrecipients shall certify and disclose accordingly.
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ARTICLE XLIV
Disputes:

A. Any dispute, other than audit, concerning a question of fact arising under this
Agreement that is not disposed of by agreement shall be decided by a committee
consisting of County’s CA and the Interim Director of Transportation, or designee,
which may consider written or verbal information submitted by Consultant.

B. Not later than thirty (30) days after completion of all work under any individual Work
Order issued pursuant to this Agreement, Consultant may request review by the
Interim Director of Transportation of unresolved claims or disputes, other than audit.
The request for review will be submitted in writing.

C. Neither the pendency of a dispute, nor its consideration by the committee will
excuse Consultant from full and timely performance in accordance with the terms of
this Agreement.

D. Consultant’s failure to follow this dispute resolution procedure shall constitute a
waiver of such claims and a bar to further proceedings.

ARTICLE XLV
Audit Review Procedures:

A Any dispute concerning a question of fact arising under an interim or post audit of
this Agreement that is not disposed of by agreement, shall be reviewed by County’s
Chief Fiscal Officer.

B. Not later than thirty (30) days after issuance of the final audit report, Consultant may
request a review by County’s Chief Fiscal Officer of unresolved audit issues. The
request for review shall be submitted by Consultant in writing.

C. Neither the pendency of a dispute nor its consideration by County shall excuse the
Consultant from full and timely performance, in accordance with the terms of this
Agreement.

ARTICLE XLVI

Inspection of Work: Consultant and any subconsultants authorized herein shall permit
County, the State and the FHWA if federal participating funds are used in this Agreement
to review and inspect the projects’ activities and files at all reasonable times during the
performance period of this Agreement, including review and inspection on a daily basis.

ARTICLE XLVII
Safety:

A Consultant shall comply with OSHA regulations applicable to Consultant regarding
necessary safety equipment or procedures. Consultant shall comply with safety
instructions issued by County’s Safety Officer and other County representatives.
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Consultant’s personnel and any subconsultants authorized herein shall wear hard
hats and safety vests at all times while working on construction projects’ sites.

Pursuant to the authority contained in Section 591 of the Vehicle Code, County has
determined that there are areas that may be within the limits of certain projects that
are open to public traffic. Consultant shall comply with all of the requirements set
forth in Divisions 11, 12, 13, 14 and 15 of the Vehicle Code. Consultant shall take
all reasonably necessary precautions for safe operation of its vehicles and the
protection of the traveling public from injury and damage from such vehicles.

Consultant must have a Division of Occupational Safety and Health (CAL-OSHA)
permit(s), as outlined in California Labor Code Sections 6500 and 6705, prior to the
initiation of any practices, work, method, operation, or process related to the
construction or excavation of trenches which are five (5) feet or deeper.

Any subcontract entered into as a result of this Agreement, shall contain all of the
provisions of this Article.

ARTICLE XLV
Claims Filed by County’s Construction Contractors:

A.

If claims are filed by County’s construction contractors relating to work performed by
Consultant’s personnel or subconsultants, and additional information or assistance
from Consultant’s personnel or subconsultants is required in order to evaluate or
defend against such claims, Consultant agrees to make its personnel and/or
subconsultants available for consultation with County’s construction contract
administration and legal staff and for testimony, if necessary, at depositions and at
trial or arbitration proceedings.

Consultant’s personnel and subconsultants that County considers essential to assist
in defending against construction contractor claims will be made available on
reasonable notice from County. Consultation or testimony will be reimbursed at the
same rates that are being paid for Consultant’'s personnel services under Exhibit B
hereto.

Services of Consultant’s personnel or subconsultants in connection with County’s
construction contractor claims will be performed pursuant to a written contract
amendment, if necessary, extending the termination date of this Agreement in order
to finally resolve the claims.

Any subcontract in excess of $25,000 entered into as a result of this Agreement
shall contain all of the provisions of this Article.

ARTICLE XLIX

National Labor Relations Board Certification: In accordance with Public Contract Code
Section 10296, Consultant hereby states under penalty of perjury that no more than one
final unappealable finding of contempt of court by a federal court has been issued against
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Consultant within the immediately preceding two-year period, because of Consultant’s
failure to comply with an order of a federal court that orders Consultant to comply with an
order of the National Labor Relations Board.

ARTICLE L

Evaluation of Consultant: Consultant’s performance will be evaluated by County. A copy
of the evaluation will be sent to Consultant for comments. The evaluation together with the
comments shall be retained as part of the contract record.

ARTICLE LI

Rebates, Kickbacks or Other Unlawful Consideration: Consultant warrants that this
Agreement was not obtained or secured through rebates kickbacks or other unlawful
consideration, either promised or paid to any County employee. For breach or violation of
this warranty, County shall have the right in its discretion; to terminate the Agreement
without liability; to pay only for the value of the work actually performed; or to deduct from
the contract price; or otherwise recover the full amount of such rebate, kickback or other
unlawful consideration.

ARTICLE LI

Contracting with Small and Minority Firms and Women's Business Enterprises: ltis
a national policy to award a fair share of contracts to small and minority business firms.
County is strongly committed to the objectives of this policy and encourages all
Consultants to take affirmative steps to ensure such fairness.

1. Consultant shall take all necessary affirmative steps to assure that minority
firms, and women's business enterprises are used when possible.

2. Affirmative steps shall include:

(a) Placing qualified small and minority businesses and women's business
enterprises on solicitation lists;

(b) Assuring that small and minority businesses and women's business
enterprises are solicited whenever they are potential sources;

(c) Dividing total requirements, when economically feasible, into smaller
tasks or quantities to permit maximum participation by small and minority
business and women's business enterprises;

(d) Establishing delivery schedules, where the requirement permits, which
encourage participation by small and minority business and women's
business enterprises;

(e) Using the services and assistance of the Small Business Administration,

and the Minority Business Development Agency of the Department of
Commerce as appropriate, and
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(f) Requiring the prime consultant, if subcontracts are to be let, to take the
affirmative steps listed in 2 (a) through (e) above.

ARTICLE LHI

Environmental Compliance: Consultant shall comply with all applicable standards,
orders, or requirements issued under Section 306 of the Clean Air Act (42 U.S.C. 1857(h));
Section 508 of the Clean Water Act (33 U.S.C. 1368); Executive Order 11738;
Environmental Protection Agency regulations (40 CFR Part 15); and mandatory standards
and policies relating to energy efficiency which are contained in the state energy
conservation plan issued in compliance with the Energy Policy and Conservation Act (Pub.
L. 94-163, 89 Stat. 871).

ARTICLE LIV

Contract Administrator: The County Officer or employee with responsibility for
administering this Agreement is Matthew D. Smeltzer, P.E., Deputy Director, Engineering,
Engineering Division, Department of Transportation, or successor.

ARTICLE LV
Authorized Signatures: The parties to this Agreement represent that the undersigned
individuals executing this Agreement on their respective behalf are fully authorized to do so

by law or other appropriate instrument and to bind upon said parties the obligations set
forth herein.

ARTICLE LVI

Partial Invalidity: If any provision of the Agreement is held by a court of competent
jurisdiction to be invalid, void, or unenforceable, the remaining provisions will continue in
full force and effect without being impaired or invalidated in any way.

ARTICLE LVII

Entire Agreement: This document and the documents referred to herein or exhibits
hereto are the entire Agreement between the parties, and they incorporate or supersede all
prior written or oral agreements or understandings.
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Contract Administrator Concurrence:

By: Il N, Sy Dated: ¢/ 25/ 2
Matthew D. Smeltzer, P.E. ‘
Deputy Director, Engineering
Engineering Division
Department of Transportation

Requesting Department Concurrence:

f} Y /
By: ’5;, is} } , Dated: f;%f,; e

Kimberly A{ Kerr, Interim Director b
Department of Transportation
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IN WITNESS WHEREOF, the parties have executed this Agreement on the dates indicated
below, the latest of which shall be deemed to be the effective date of this Agreement.

--COUNTY OF ELDORADO--

By: Dated:

Board of Supervisors
"County”

Attest:
Terri Daly
Acting Clerk of the Board of Supervisors

By: Dated:
Deputy Clerk

--ICF JONES & STOKES, INC.--

; 7 P . )
By: fg R fﬁ\/gﬁ Dated: {g“ g~ | A
Harlan Glines
Senior Vice President and
Assistant Secretary
“Consultant”
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SCOPE OF WORK DESCRIPTION:

The projects encompass the replacement of three (3) bridges identified as the following
County Capital Improvement Program (CIP) Projects, which are funded by Federal
Highway Administration (FHWA) Highway Bridge Program grants administered by the
State of California through Caltrans under a Master Agreement with County:

CIP No. 77119: Blair Road at EID Canal - Bridge Replacement; Bridge
No. 25C-0077

CIP No. 77123: Alder Drive at EID Canal - Bridge Replacement; Bridge
No. 25C-0069

CIP No. 77128: Bassi Road at Granite Creek - Bridge Replacement;
Bridge No. 25C-0071

Compliance with the National Environmental Policy Act (NEPA), National Historic
Preservation Act (NHPA), and the Federal Endangered Species Act (FESA) is required
prior to the release of HBP funds.

The FHWA has delegated to Caltrans certain administrative responsibilities for the HBP
program including NEPA findings and the authority to initiate formal consultation with
United States Fish and Wildlife Service (USFWS) as part of FESA process. This
delegation of authority is intended to allow Caltrans to obtain a timely response from
USFWS.

Consultant shall consult and coordinate with resource agencies to complete
environmental studies; archaeological and historic resources studies; to acquire
permits; and to prepare Draft and Final Natural Environment Study (NES) and Draft and
Final California Environmental Quality Act (CEQA) Mitigated Negative Declaration
(MND) documents. Environmental documentation is needed to complete NEPA
requirements for each of the three (3) projects. It is anticipated that the completion of
technical studies required by Caltrans will support findings that each of the three (3)
projects qualify for a Section 6004 Categorical Exclusion (CE) (23 CFR 771.117(d)(3))
under NEPA.

In the event that after the initial environmental studies are conducted, more
comprehensive environmental documents under CEQA and/or NEPA are warranted for
any or each of the projects, Work Orders for Supplemental Items of Work and Optional
Tasks would be required for Consultant to complete the environmental reviews for the
project(s) for County.

Consultant and its subconsultant, Burleson Consulting, shall perform the tasks included
in the ltems of Work below.

SCHEDULE AND DELIVERABLES:

Unless otherwise indicated below, and notwithstanding any other provisions of this
Agreement to the contrary, Consultant shall submit all deliverables in accordance with
ARTCLE |, Scope of Services and as described in the Items of Work herein.
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Unless otherwise indicated below, Consultant shall submit Draft documents and reports
to County’s CA and Caltrans for review and comment. Consultant shall incorporate
County’s and Caltrans’ comments into the Final documents or reports subject to
agreement by Consultant and County’s CA. The budgeted cost includes up to three (3)
rounds of review by County and Caltrans for all deliverables. Consultant shall submit
Draft and Final documents and reports to County for submittal to Caltrans for review
and approval and in accordance with the Caltrans Local Assistance Procedures Manual
(LAPM) and the Caltrans Standard Environmental Reference (SER) Environmental
Handbook.

Due to unforeseen delays, major adjustments to the completion times specified herein
may only be made in accordance with the prior written approval of County’s CA.

SCOPE OF WORK:

Consultant and its subconsultant shall complete the environmental processes required
by the LAPM for federally funded bridge and highway projects on each of the specified
CIP Projects referenced above. Specific services to be provided by Consultant and
subconsultant are divided into the ltems of Work described below. ltems of Work A
through R are applicable to each of the CIP bridge projects. County’'s Contract
Administrator will issue separate written Notices to Proceed to Consultant for the Scope
of Work for each of the three (3) projects. Consultant shall prepare and submit separate
deliverables for each of the three (3) projects, as described in the ltems of Work.

County will provide Consultant the following, for each of the three (3) projects, where
applicable, in connection with the services to be performed under this Agreement:

1. Preliminary layout of preferred alternative including written description of
construction technigues.

2. A Preliminary Environmental Study (PES), approved by Caltrans.

3. Right-of-Way entry for the duration of the project.

4 Plan and profile drawings for the project. County will designate horizontal and

vertical road alignments, limits of roadway and driveway improvements, and cut

and fill slopes for the project.

Draft Area of Potential Effect (APE) maps based on construction needs.

AutoCAD base map of project study area including aerial base and APN

boundaries and numbers.

o o

ITEM OF WORK A — PROJECT DESCRIPTION

Consultant shall prepare a project description. The project description shall include the
project design and construction techniques provided by County and shall describe the
project objectives, project features, construction methods, project schedule, and
required permits and approvals. The project description shall be used as the basis of
the impact analyses described below. Preliminary designs and project descriptions for
the project will be finalized during the same time frame so that Consultant can conduct
the required field work and technical analyses for the project concurrently.
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Activities:

e Submit Draft Project Description to County for review. Incorporate County’s
comments.

e Submit Draft Project Description to County for submittal to Caltrans for review
and comments. Incorporate Caltrans’ comments.

e Submit Final Project Description to County for submittal to Caltrans.

Deliverables:

e Draft Project Description to County’'s CA and Caltrans — Two (2) weeks after
separate written Notices to Proceed to Consultant for the Scope of Work for each
of the three (3) projects have been issued and receipt of preliminary layout of
preferred alternative and written description of construction techniques. Three
(3) hard copies and an electronic version in Word.

e Final Project Description to County’s CA for submittal to Caltrans — One (1) week
after receipt of Caltrans’ comments on the Draft Project Description. Five (5)
hard copies and an electronic version in pdf.

ITEM OF WORK B - AREA OF POTENTIAL EFFECTS MAPS

Consultant shall prepare Area of Potential Effects (APE) maps. Consultant shall
prepare archaeological and historic properties versions of the APE map. The AutoCAD
project boundary shall form the basis for the APE maps. This Item of Work is complete
when Caltrans approves and signs the APE maps.

Activities:

e Coordinate with the engineering team and County to determine an appropriate
APE.
e Submit completed APE maps to Caltrans for signature.

Deliverables:

e Final APE Maps to County’s CA and Caltrans — Three (3) weeks after receipt of
Draft APE maps based on construction needs from County's CA. Five (5) hard
copies and an electronic version in AutoCAD format and pdf.

ITEM OF WORK C - NATURAL ENVIRONMENT STUDY REPORT

Consultant shall prepare a Natural Environment Study (NES) report. The NES report
incorporates the results of biological studies and describes the existing biological
environment and how the project affects that environment and provides the technical
data concerning plants, animals and natural communities occurring in the project study
area. County will determine the bridge type selection, limits of retaining walls, and utility
relocations which are necessary for impact evaluation in the NES.

ICF Jones & Stokes, Inc. Page 4 of 22 AGMT 11-53360
Exhibit A

12-0323 B 32 of 76



The NES shall include a conceptual Mitigation Plan that identifies temporary and
permanent impacts to natural communities (riparian) and identifies the need for
compensatory mitigation, if required by the resource agencies, including mitigation
ratios and amount of compensatory acreage that is likely to be required. It is anticipated
that compensatory mitigation will only be required for Bassi Road at Granite Creek
Bridge (Bassi Road bridge), as the California Department of Fish and Game (CDFG)
does not claim jurisdiction over El Dorado lrrigation (EID) canals.

Consultant shall prepare the NES report in accordance with Chapter 2 of the Caltrans
Standard Environmental Reference (SER) Environmental Handbook Volume 3. The
SER provides the methods, procedures, and standards for an NES report. The NES
report shall include a conceptual re-vegetation plan. Protocol wildlife surveys are not
included in this Scope of Work. This Item of Work is complete when Caltrans approves
the Final NES report.

The potential species of concern includes California red-legged frog (CRLF),
northwestern pond turtle, foothill yellow-legged frog, nesting birds, and valley elderberry
longhorn beetle (VELB). The potential for VELB will only be at the Bassi Road Bridge
since Blair Road and Alder Drive bridges are above 3,000 feet in elevation and the
VELB’s range is below this elevation. The potential fish species of concern includes
rainbow trout, brown trout, smallmouth bass, and hardhead and applies only to the
Bassi Road Bridge.

Activities:

Identify and scope project issues.

Coordinate with County to develop the final study limits.

Conduct field survey.

Map plant communities and sensitive resource features.

Evaluate potential project impacts.

Prepare AutoCAD map of biological resources using County project engineer’s
basemap.

Prepare avoidance, minimization, and mitigation measures as needed.

e Prepare conceptual re-vegetation plan for inclusion in the NES.

e Submit Draft NES report to County for submittal to Caltrans for review and
comments. Incorporate County’s and Caltrans’ comments and submit Final NES
to County for submittal to Caltrans.

Deliverables:

¢ Draft NES report to County’s CA and Caltrans — Nine (9) weeks after receipt of
USFWS disposition on the CRLF site assessment. Three (3) hard copies and an
electronic version in Word.

e Final NES report to County’s CA and Caltrans — Two (2) weeks after receipt of
comments from County and Caltrans on the Draft NES. Five (5) hard copies and
an electronic version in pdf.
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ITEM OF WORK D — CALIFORNIA RED-LEGGED FROG SITE ASSESSMENTS

Consultant’s biologists shall prepare federally-listed CRLF site assessments, to assess
the suitability of habitat for CRLF at the project site. Consultant shall follow the USFWS’
requirements, in accordance with the Revised Guidance on Site Assessments and Field
Surveys for the California Red-legged Frog (August, 2005). USFWS will use the site
assessments to determine the likelihood that CRLF habitat occurs at the project site.

Although the EID canal under Alder Drive bridge is dry, suitable breeding sites for CRLF
in upland areas may occur near the project site.

If it is determined that there is suitability of habitat for the CRLF then protocol-level
surveys will be required. If protocol-level surveys are required, a Work Order or
Amendment to the Agreement, as applicable, will be prepared and approved by County.

Deliverables:

e Draft CRLF Site Assessments to County’s CA and Caltrans - Four (4) weeks
after approval of the project description. Three (3) hard copies and an electronic
version in Word.

e Final CRLF Site Assessments to County’s CA and Caltrans - Two (2) weeks after
receipt of County and Caltrans’ comments on the Draft CRLF Site Assessment.
Five (5) hard copies and an electronic version in pdf.

ITEM OF WORK E - WETLANDS STUDY
(Bassi Road bridge only)

Consultant shall conduct a Wetlands Study of the Bassi Road bridge project study area
in accordance with Chapter 3 of the Caltrans SER Environmental Handbook (Volume 3)
which provides the methods, procedures and standards for a Wetlands Study. For the
Blair Road and Alder Drive bridge projects, Consultant shall research whether the EID
canal is hydrologically connected to the waters of the U.S. Since the EID canal is
unlikely to be under the United States Army Corps of Engineers’ (USACOE) jurisdiction,
Consultant proposes that a wetland delineation will not be required for the Blair Road
and Alder Drive bridge projects.

The Wetlands Study will include a formal jurisdictional delineation of wetlands and
waters of the U.S. conducted in accordance with the 1987 United States Army Corps of
Engineers Wetland Delineation Manual, Regulatory Guidance Letters, appropriate
Regional Supplements, and the Sacramento District minimum standards. Consultant
shall utilize the Wetlands Study for Bassi Road bridge to obtain a preliminary
jurisdictional determination. Consultant shall obtain a formal wetland verification for the
Bassi Road bridge project area from the USACOE.

Activities:

e Delineate wetlands and waters of the U.S. in the project area.
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e Submit Draft Wetlands Study (Wetlands Study is an appendix to the NES) to
County for review. Incorporate County’s comments.

e Submit Draft Wetlands Study to USACOE requesting a wetland verification
Attend field verification with USACOE and revise delineation map if necessary.

e Submit Final Wetlands Study to USACOE and County, including verified
delineation maps.

Deliverables:

e Draft Wetlands Study to County’s CA and USACOE - Nine (9) weeks after
USACOE comments on the CRLF Site Assessments. Three (3) hard copies and
an electronic version in Word.

e Final Wetlands Study including verified delineation map to County’s CA and
USACOE - Two (2) weeks after receipt of comments on Draft Wetlands Study
from County’s CA and Caltrans. Five (5) hard copies and an electronic version in
pdf.

ITEM OF WORK F - BIOLOGICAL ASSESSMENT

Consultant shall prepare a Biological Assessment (BA) of the project, the document
used for consultation of federal listed, proposed species, and critical habitat under the
FESA. Consultant shall prepare the BA in accordance with the current Caltrans format
and the methods, procedures and standards prescribed in Chapter 14 (Volume 1) of the
Caltrans SER Environmental Handbook and Chapter 4 (Volume 3).

Activities:

e Coordinate as necessary with California Department of Fish and Game (CDFG)
and USFWS to incorporate resource agency comments into the BA.

e Submit Draft BA to County for submittal to Caltrans for review and comments.
Incorporate Caltrans and County’s comments and submit Final BA to County for
submittal to Caltrans.

¢ Coordinate Caltrans initiated formal or informal Section 7 FESA consultation
based on the Final BA.

Deliverables:

o Draft BA to County’s CA and Caltrans - Nine (9) weeks after receipt of USFWS
disposition on the CRLF Site Assessments. Three (3) hard copies and an
electronic version in Word.

e Final BA to County’s CA and Caltrans — Two (2) weeks after receipt of comments
on Draft BA from County’s CA and Caltrans. Five (5) hard copies and an
electronic version in pdf.

ITEM OF WORK G - RESOURCE AGENCY PERMIT RELATED COORDINATION

In consultation with and as permitted by Caltrans biologists, Consultant shall consult
and coordinate with the CDFG, the USFWS and the USACOE to ensure that agency
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comments, recommendations, and required avoidance, minimization, and mitigation
measures are incorporated in the NES. Consultant shall coordinate with EID as
appropriate. In consultation with Caltrans, Consultant shall coordinate with USFWS to
obtain documentation of FESA and Section 106 of the National Historic Preservation
Act (NHPA) compliance as applicable, to support the requisite NEPA finding.

Activities:

e Coordinate as necessary with CDFG, USFWS, and the USACOE and
incorporate resource agency comments into the NES.

e Coordinate with EID.

¢ Obtain documentation of FESA and Section 106 compliance from USFWS and
NMFS.

e Prepare and submit memo documenting coordination and summarizing resource
agency comments and required avoidance, minimization, and mitigation
measures.

Deliverables:

e Resource Agency Coordination Summary Memo — Within one (1) week after
agency coordination. Three (3) hard copies and an electronic version in Word.

ITEM OF WORK H — ARCHAEOLOGICAL SURVEY REPORT

Consultant shall prepare the Archaeological Survey Report (ASR) based on results of
the APE to comply with Section 106 of the NHPA. Consultant shall conduct cultural and
architectural resources studies that will identify all resources in the study area that are
eligible, or are potentially eligible, for listing on the National Register of Historic Places
(National Register) or the California Register of Historic Resources (California Register).
The ASR will support California Environmental Quality Act (CEQA), NEPA and Section
106 of NHPA findings. If Consultant determines that the cultural APE must be revised
based on information obtained during the field surveys, a Work Order or Amendment to
the Agreement, as applicable, will be prepared and approved by County for this
revision. This scope of work assumes that one (1) archaeological resource will be
located that will require evaluation (pump near Blair Road Bridge) and that there are no
resources within the APE that are listed or eligible for the National Register.

Activities:

e Conduct a record search at the Information Center of the California Historical
Resource Information System (CHRIS).
Review historic maps and aerial surveys, and soils and geology maps.

e Consult with Native American Heritage Commission and Native American
Community.

e Consult with local preservation societies.

e Prepare avoidance, minimization, and mitigation measures.

e Prepare and submit a Draft ASR to County for review and incorporate County’s
comments for submittal to Caltrans for review and comments.

ICF Jones & Stokes, Inc. Page 8 of 22 AGMT 11-53360
Exhibit A

12-0323 B 36 of 76



e Incorporate Caltrans’ comments and prepare a Final ASR for County’s submittal
to Caltrans.

Deliverables:

e Draft ASR to County’s CA and Caltrans - Nine (9) weeks after Caltrans approves
and signs the APE. Three (3) hard copies and an electronic version in Word.

e Final ASR to County's CA and Caltrans - Two (2) weeks after receipt of
comments on Draft ASR from County’s CA and Caltrans. Five (5) hard copies
and an electronic version in pdf.

ITEM OF WORK | - HISTORIC RESOURCE EVALUATION REPORT

Consultant shall prepare the Historic Resource Evaluation Report (HRER), which
provides the historic context for the project area and documents the evaluation of
buildings, structures, objects, districts, and cultural landscapes based on the signed
historic APE maps. The HRER shall include California Department of Parks and
Recreation (CDPR) 523 Forms for each resource not exempted from evaluation under
Attachment 4 of Caltrans’ January 2004 Programmatic Agreement. CDPR 523 Forms
shall include a physical description and property history sufficient to assess the
significance and historic integrity of documented properties. Based on bridge site
visitations and initial research on parcel boundaries, the scope of work assumes that the
following properties will be within the architectural APE (Caltrans requires that
properties with sliver acquisitions and structures be included within the architectural
APE), are older than 45 years of age, and will require evaluation for eligibility under the
National Register:

¢ Blair Road Bridge: EID Canal — One (1) evaluation.

e Alder Drive Bridge: One (1) evaluation. Three (3) resources in the northwest and
southeast quadrants of the bridge crossing.

e Bassi Road Bridge: One (1) resource in the northeast quadrant of the bridge
crossing. This bridge will also be evaluated for eligibility under the California
Register.

The scope of work assumes that there are no resources within the APE that are listed or
eligible for the National Register.

Activities:

e Conduct a records’ search at the Information Center of the CHRIS.

e Review historic maps and aerials, and soils and geology maps.

e Conduct field surveys and record resources using the APE maps. Record sites
on CDPR 523 Forms and photograph sites.

e Gather position data with a hand-held GPS unit.

e Prepare avoidance, minimization, and mitigation measures.

e Prepare and submit a Draft HRER to County for review and incorporate County’s
comments for submittal to Caltrans for review and comments.
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e [ncorporate Caltrans’ comments and prepare a Final HRER for County’'s
submittal to Caltrans.

Deliverables:

e Draft HRER to County’s CA and Caltrans - Nine (9) weeks after Caltrans
approves and signs the APE maps. Three (3) hard copies and an electronic
version in Word.

e Final HRER to County’s CA and Caltrans - Two (2) weeks after receipt of
comments on Draft HRER from County’s CA and Caltrans. Five (5) hard copies
and an electronic version in pdf.

ITEM OF WORK J - HISTORIC PROPERTY SURVEY REPORT AND FINDING OF
EFFECT

A Historic Property Survey Report (HPSR) is a Caltrans specific report format that
provides a summary of the HRER and ASR. The HPSR documents Native American
and Interested Party consultation and public participation efforts. The HPSR project
description shall include a detailed project description, shall identify whether historic or
archaeological properties identified in Section 4(f) of the Department of Transportation
Act of 1996 occur within the project limits, and shall state whether the project is
expected to have an effect on properties eligible for listing in the California Register or
National Register.

Based on the results of the ASR, HRER, and HPSR, a Finding of Effect (FOE) may be
required. A FOE would be required if a resource (bridge) is eligible for, or is listed in the
National Register or the California Register. Based on bridge site visitations, the scope
of work assumes that there are no listed or eligible properties within the APE and that a
FOE will not be needed for the project.

Activities:

¢ Review historic maps and aerials, and soils and geology maps.

e Conduct field surveys and record resources using the APE Map. Record sites on
CDPR 523 Forms and photograph sites.

o Gather position data with a hand-held GPS unit.

e Prepare avoidance, minimization, and mitigation measures.

e Prepare and submit a Draft HPSR to County for submittal to Caltrans for review
and comments.

e Incorporate Caltrans’ comments and prepare a Final HPSR for County's
submittal to Caltrans.

Deliverables:
e Draft HPSR to County’s CA and Caltrans - Nine (9) weeks after Caltrans

approves and signs the APE maps. Three (3) hard copies and an electronic
version in Word.
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e Final HPSR to County’'s CA and Caltrans - Two (2) weeks after receipt of
comments on Draft HPSR from County’s CA and Caltrans. Five (5) hard copies
and an electronic version in pdf.

ITEM OF WORK K - SECTION 4(f) TEMPORARY OCCUPANCY
(Blair Road bridge only)

Consultant shall coordinate with Caltrans to determine if the trail adjacent to the Blair
Road bridge project is subject to Section 4(f) of the Department of Transportation Act of
1996. Section 4(f) lands include publicly-owned public parks, recreational areas, or
wildlife or waterfowl refuges. Historic and/or archaeological sites on or eligible for the
National Register are considered Section 4(f) properties.

The scope of work assumes that documentation for a temporary occupancy of the trail
will be required. The scope of work also assumes that no other Section 4(f) resources
are located on or near the bridge sites that will require evaluation.

If the five (5) temporary occupancy conditions listed in 23 CFR-Part 774(13)(d)(1-5) are
satisfied, a Section 4(f) use may not be applicable to the project. A de minimis finding,
Programmatic Section 4(f) evaluation, and Individual Section 4(f) evaluations are not
included with this scope of work. If County’s CA determines that any of these Section
4(f) finding/evaluations are required, a Work Order or Amendment to the Agreement, as
applicable, will be prepared and approved by County.

Activities:

Determine Section 4(f) lands in the project study area.

e Submit a request to Caltrans to determine the appropriate level of Section 4(f)
documentation. This request shall be submitted concurrently with the Final
HPSR.

e Caltrans’ concurrence for the level of Section 4(f) documentation to County’s CA.

e Notify (with maps, percentage of acres impacted, measures to minimize harm)
the public agency that has jurisdiction over the Section 4(f) lands and request
comments on the project.

e Prepare maps as needed.

e Calculate impacts of the temporary easement.

e Prepare and submit a Draft temporary occupancy memo to County for review
and incorporate County’s comments for submittal to Caltrans for review and
comments.

e Incorporate Caltrans’ comments and prepare a Final temporary occupancy
memo for County’s submittal to Caltrans.

Deliverables:
e Request to Caltrans for appropriate level of Section 4(f) documentation to

County’s CA — This request shall be submitted concurrently with the Final HPSR.
Three (3) hard copies and an electronic version in pdf.
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e Caltrans’ concurrence for the level of Section 4(f) documentation to County’s CA
—~ Within one (1) week of receipt of Caltrans’ concurrence. Three (3) hard copies
and an electronic version in pdf.

e Draft temporary occupancy memo and letter to County’'s CA and Caltrans —
Within six (6) weeks after Caltrans Section 4(f) concurrence. Three (3) hard
copies and an electronic version in Word and pdf.

¢ Final temporary occupancy memo and letter to County’'s CA and Caltrans —
Within two (2) weeks after receipt of comments on draft temporary occupancy
memo from County’s CA and Caltrans. Three (3) hard copies and an electronic
version in Word and pdf.

ITEM OF WORK L - AIR QUALITY STUDY

The scope of work assumes that the project is exempt from project-level air quality
conformity under 40 CFR 93.126. Consultant shall prepare an Air Quality Memo (AQM)
that focuses on construction-related air quality impacts based on thresholds of
significance identified by County Air Quality Management District (AQMD). The AQM
shall be prepared in accordance with: the Caltrans Environmental Handbook Volume |,
Chapter 11 (Air Quality); Caltrans Transportation Project-Level Carbon Monoxide
Protocol (University of California Davis, December 1997); Environmental Protection
Agency (EPA) Fugitive Dust Conformity Rule; Federal Highway Administration’s
(FHWA) mobile source air toxics (MSAT) guidance; and County Air Quality
Management District (AQMD) Air Quality Guidelines.

Activities:

e Obtain meteorological and air quality data for the project area from County’s
AQMD and describe the existing ambient air quality in the project area.

¢ Discuss existing air quality management efforts.

e Evaluate qualitatively potential project impacts as they relate to green house
gasses and climate change.

e Prepare potential avoidance, minimization and/or mitigation measures.

e Summarize the results of air quality analyses in an AQM.

Deliverables:

e Draft AQM to County’'s CA - Six (6) weeks after approval of the project
description. Three (3) hard copies and an electronic version in Word.

¢ Final AQM to County’'s CA - Two (2) weeks after receipt of comments on Draft
AQM from County’s CA. Five (5) hard copies and an electronic version in pdf.

ITEM OF WORK M - TRAFFIC NOISE ANALYSIS

Consultant shall develop a Noise Technical Memo for the project in accordance with
Caltrans’ Traffic Noise Analysis Protocol for New Highway Construction and
Reconstruction Projects (Protocol by Caltrans Division of Environmental Analysis, dated
May 2011) (Protocol). The Protocol is intended to fulfill the requirements of CEQA,
NEPA, 23 CFR 772, and Section 216 et seq. of the California Streets and Highway
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Code. Caltrans has also prepared a supplement to the Profocol called the Technical
Noise Supplement (TeNS) which details noise analysis procedures and practices. The
following is intended to satisfy the requirements of the TeNS, the Profocol, and federal
and state requirements.

The scope of work assumes that only Bassi Road bridge has the potential to be
considered a Type 1 project since the replacement could result in a substantial
horizontal alteration (i.e., a project that halves the distance between the traffic noise
source and the closest receptor between the existing condition to the future build
condition, i.e., if the distance between the closest travel lane on the bridge and the
adjacent house is halved when the bridge is replaced and widened). Therefore, for
Bassi Road bridge, a Noise Technical Memo shall be prepared that evaluates potential
traffic noise and construction-related impacts. County will provide existing and
projected future traffic volumes for the traffic noise analysis. The scope of work
assumes that no noise monitoring will be required. For Blair Road and Alder Drive
bridges, Consultant shall prepare Noise Technical Memos that focus on construction-
related noise only. For the construction noise analysis, Consultant shall use the FHWA
Traffic Noise Model (TNM) and construction information provided by County. Noise
impacts shall be identified by comparing predicted construction noise to County of El
Dorado’s noise standards to determine whether project construction would result in
significant noise impacts.

Activities:

e Calculate highest hourly traffic noise exposure at representative receptors in the
project area for existing, future no project, and future with project traffic
conditions using the FHWA TNM. Estimate likely noise exposure due to project
construction at the closest sensitive receptors. (Bassi Road bridge only).

e Compare traffic noise levels to the Noise Abatement Criteria described in the
Protocol. If noise levels approach or exceed the criteria, or if a substantial
increase in ambient noise levels is predicted, noise abatement must be
considered. (Bassi Road bridge only).

e Determine if any required noise abatement is “reasonable” and “feasible” as
defined by the Protocol. Reasonableness requires, among other factors, that any
noise abatement features (e.g., sound walls) be cost-effective. The Protocol has
a detailed procedure for determining cost-effectiveness. (Bassi Road bridge
only).

e Prepare a Noise Technical Memo summarizing all data, assumptions, findings,
and recommendations for noise abatement, including abatement of construction
noise and graphics showing noise analysis locations and potential noise
abatement locations as appropriate. (Bassi Road bridge only).

e Prepare a Noise Abatement Decision Report (NADR), if necessary, that will
summarize noise barrier allowances from the technical memo and construction
cost estimates prepared by the project engineer. The noise abatement decision
reported will be based on a comparison of the allowances to construction cost
estimates. (Bassi Road bridge only).

e Prepare a Noise Technical Memo summarizing all data, assumptions, findings,
and recommendations for construction noise abatement, including graphics
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showing potential noise abatement locations as appropriate. (Blair Road & Alder
Drive bridges).

Deliverables:

L

Draft Noise Technical Memo to County’s CA for CEQA IS/MND - Eight (8) weeks
after approval of the project description. Three (3) hard copies and an electronic
version in Word.

Final Noise Technical Memo to County’'s CA - Two (2) weeks after receipt of
comments on Draft Noise Technical Memo from County’s CA. Five (5) hard
copies and an electronic version in Word and pdf.

Draft NADR to County’'s CA - Eight (8) weeks after approval of project
description. Three (3) hard copies and an electronic version in Word and pdf.
(Bassi Road bridge only)

Final NADR to County’s CA - Two (2) weeks after receipt of comments on Draft
NADR from County’s CA. Five (5) hard copies and an electronic version in Word
and pdf. (Bassi Road bridge only)

ITEM OF WORK N - ABBREVIATED VISUAL IMPACT ASSESSMENT

Consultant shall prepare an Abbreviated Visual Impact Assessment (VIA) to evaluate
changes to the visual environment resulting from the project. The report will describe
project features, impacts, and mitigation measures in accordance with FHWA'’s “Visual
Impact Assessment for Highway Projects” (1981). The scope of work assumes that the
approved PES will include the Caltrans’ VIA Checklist Guide for the project and that the
checklist has a rating of 10-14. The scope of work includes a qualitative analysis only,
consistent with an Abbreviated VIA. This Item of Work is complete when Caltrans
approves the Abbreviated VIA.

Activities:
e Describe project features in coordination with the design team.
o Describe project changes and impacts.
¢ Describe mitigation measures in coordination with the design team.
e Prepare and submit Draft Abbreviated VIA to County for submittal to Caltrans for

review and comments.
Incorporate Caltrans’ comments and prepare a Final Abbreviated VIA for
County’s submittal to Caltrans.

Deliverables:

Draft Abbreviated VIA to County’s CA and Caltrans for CEQA IS/MND - Six (6)
weeks after approval of the project description. Three (3) hard copies and an
electronic version in Word.

Final Abbreviated VIA to County’s CA and Caltrans, - Two (2) weeks after receipt
of comments on Draft Abbreviated VIA from County’s CA and Caltrans. Five (5)
hard copies and an electronic version in pdf.

ICF Jones & Stokes, Inc. Page 14 of 22 AGMT 11-53360

Exhibit A

12-0323 B 42 of 76



ITEM OF WORK O - CEQA IS/MND & NEPA DOCUMENTATION

The technical studies and agency coordination that satisfy NEPA also support CEQA.
Caltrans prepares the NEPA documentation, which is expected to be a 6004 NEPA
Categorical Exclusion (CE). A CEQA Mitigated Negative Declaration (MND) is
assumed under this scope of work to be the likely CEQA document. County will provide
Consultant with a current sample CEQA Initial Study (IS) to be used as a format for the
Draft IS. Consultant shall review the technical studies and prepare a Draft IS. Potential
impacts shall be evaluated for significance. Consultant shall identify the avoidance,
minimization, and mitigation measures recommended in the technical documents.
County will prepare the Notice of Determination and staff report, presentation,
recommendations, and findings, for County Board of Supervisors (BOS) meeting.
Consultant shall attend the BOS meeting to adopt the CEQA IS/MND. This Item of
Work is complete when the BOS adopts the CEQA IS/MND document and Caltrans
signs the CE. Consultant shall attend one (1) Planning Phase Public Outreach Meeting
conducted by County.

Activities:

e Determine project impacts and evaluate impact significance based on County’s
standards of significance using the technical studies conducted in the Items of
Work above.

¢ Describe mitigation measures to reduce the significance of impacts.

Coordinate with Caltrans to verify completion of the CE checklist, CE air quality
conformity checklist, and the NEPA CE documentation.

e Make a CEQA document recommendation — anticipated to be a MND.

e Prepare a Notice of Intent (NOI) to adopt a CEQA IS/MND. County will post the
NOI with County Recorder-Clerk and publish in a newspaper of record.

Prepare Mitigation Monitoring (MMP) Plan in County’s format.

e Prepare a Draft IS Checklist with associated impacts and mitigation measures for
County’s review and approval.

e Prepare an IS Checklist with associated impacts and mitigation measures for
public IS review.

e Address responses and comments from the public review for the BOS Staff
Report.

e Revise IS/MND for BOS adoption, if necessary.

Deliverables:

e Administrative Draft CEQA IS/MND with associated impacts and mitigation
measures to County’s CA — Four (4) weeks after Final NES and Final HPSR are
approved by Caltrans. Five (5) hard copies and an electronic version in pdf.

e Draft CEQA IS/MND with associated impacts and mitigation measures for public
circulation to County’s CA — One (1) week after receipt of comments on
Administrative Draft. Five (5) hard copies and an electronic version in pdf.

e Final CEQA IS/MND with responses to comments received on public review Draft
CEQA IS/MND to County’'s CA — Two (2) weeks after completion of public
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circulation of public review Draft CEQA IS/IMND. Five (5) hard copies and an
electronic version in pdf.

e NOI to Adopt a CEQA IS/MND to County’s CA — One (1) week after completion
of Final CEQA IS/MND. Five (5) hard copies and an electronic version in pdf.

e MMP to County’s CA — Concurrent with Final CEQA IS/MND. Five (5) hard
copies and an electronic version in pdf.

e Final adopted CEQA IS/IMND document — Two (2) weeks after County’'s CA
review of Final IS Checklist with responses and comments. Five (5) hard copies
and an electronic version in pdf.

ITEM OF WORK P - PROJECT MANAGEMENT, MEETINGS AND COORDINATION

Consultant shall coordinate, as-requested, with County’s CA and County’s Design Team
to obtain or exchange data, develop design alternatives, answer and pose questions,
and to discuss scheduling implications of environmental regulations.

Consultant shall attend four (4) as-requested meetings; attend and participate in one (1)
Planning Phase Public Outreach Meeting (Item of Work O) conducted by County to
supply explanation of the elements involved in the environmental process; and attend
one (1) BOS meeting to adopt the CEQA IS/MND document. Consultant shall prepare
meeting summaries for the as-requested and public outreach meetings.

Deliverables:

e Meeting summaries from five (5) meetings to County’s CA - One (1) week after
meeting. Three (3) hard copies and an electronic version in Word. Meeting
summaries are not required for the BOS meetings.

e Coordination with County’s CA and County’s Design Team for the duration of the
Project (maximum of eight [8] hours for in-person meetings).

ITEM OF WORK Q - PERMIT APPLICATIONS
(Bassi Road bridge only)

CEQA and NEPA environmental documents must be completed before environmental
permits can be obtained. Consultant shall prepare and submit applications and
coordinate with authorizing agencies, including resubmittal as necessary, to obtain the
following environmental permits for the Bassi Road bridge:

e Section 404 Clean Water Act (CWA) Nationwide 23 Permit from the USACOE;

e Section 401 CWA Water Quality Certification from the California Regional Water
Quality Control Board (CRWQCB); and

e Section 1602 Streambed Alteration Agreement (SAA) from CDFG.

Consultant anticipates the project will be authorized under a Nationwide 23 permit. A
conceptual mitigation plan and mitigation requirements in the NES and IS/MND will
support the permit applications.

Consultant shall coordinate as required, in writing, with the agencies to obtain the
permits on County’s behalf. County will provide the application fees. County will
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complete long-term monitoring and post-project reporting if required by the permits.
This Item of Work is complete when the permits are obtained.

Activities:

e Prepare a Section 404 CWA Nationwide 23 Permit Pre-Construction Notice
(PCN) and coordinate with the USACOE. (Bassi Road bridge only).

e Prepare an application for a Section 401 CWA Water Quality Certification and
coordinate with the CRWQCB.

e Prepare an application for a 1602 Streambed Alteration Agreement and
coordinate with CDFG.

« Review County’s plans, specifications, and estimates (PS&E) package and bid
documents relative to requirements set forth in the necessary permits.

e Prepare a Memorandum of Concurrence of bid package with environmental and
regulatory compliance following review of County’s 95% PS&E package.

Deliverables:

e Draft Section 404 CWA Nationwide 23 Permit PCN, submit to County’s CA — Six
(6) weeks after 65% PS&E are completed. Three (3) hard copies and an
electronic version in Word.

e Final Section 404 CWA Nationwide 23 Permit PCN to County’s CA to submit to
USACOE — Two (2) weeks after receipt of County CA’'s comments on Draft
Section 404 CWA Nationwide 23 Permit PCN. Five (5) hard copies and an
electronic version in pdf.

e Draft Application for a Section 401 CWA Water Quality Certification to County’s
CA — Six (6) weeks after CEQA IS/MND is approved and NEPA CE is obtained.
Three (3) hard copies and an electronic version in Word.

 Final Application for a Section 401 CWA Water Quality Certification to County’s
CA to submit to CRWQCB — Two (2) weeks after receipt of County CA’s
comments on the Draft Application for a Section 401 CWA Water Quality
Certification. Five (5) hard copies and an electronic version in pdf.

« Draft Application for Section 1602 SAA to County’s CA - Six (6) weeks after 65%
PS&E are completed. Three (3) hard copies and an electronic version in Word.

o Final Application for Section 1602 SAA to County’s CA to submit to CDFG - Two
(2) weeks after receipt of County CA’s comments on the Draft Application for
Section 1602 SAA. Five (5) hard copies and an electronic version in pdf.

¢ Memorandum of Concurrence for contract bid package with environmental and
regulatory compliance to County's CA — Two (2) weeks after receipt of 95%
PS&E from County. Five (5) hard copies and an electronic version in pdf.

ITEM OF WORK R - ENVIRONMENTAL COMMITMENTS RECORD

Consultant shall compile and maintain the Environmental Commitments Record (ECR)
for the biological and cultural phases of the projects. The ECR shall include avoidance,
minimization and mitigation requirements obtained from the Final CEQA and NEPA
documents and permits. Consultant shall provide a copy of the ECR to County's CA
and County’s Resident Engineer (RE). Consultant shall also provide to County’s CA
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copies of written responses to County’s Construction Contractor’'s questions about the
ECR.

Deliverables:

¢ ECR to County’s CA and County’'s RE — Four (4) weeks after receipt of permits
from ltem of Work Q - Permit Applications. Five (5) hard copies and an
electronic version in pdf.

o Written responses to County’'s Construction Contractor's questions to County’s
CA — Within one (1) week of receipt of questions. Three (3) hard copies and an
electronic version in Word.

ITEM OF WORK S - PRECONSTRUCTION SURVEYS, BIOLOGICAL RESOURCES
AND/OR CULTURAL RESOURCES EDUCATION PROGRAM AND CONSTRUCTION
MONITORING

Consultant and its subconsultant Burleson Consulting, shall conduct up to three (3)
preconstruction surveys (two surveys at Bassi Road Bridge over two construction
seasons and one additional survey at one of the other bridges, as needed) within two
(2) weeks prior to construction to reduce potential adverse impacts to nesting migratory
birds, raptors, and swallows. The survey for nesting raptors shall include publicly
accessible areas within 250 feet of the project site. Up to three (3) preconstruction
surveys for special-status amphibians shall be conducted within forty-eight (48) hours
prior to construction (two surveys at Bassi Road Bridge over two construction seasons
and one additional survey at one of the other bridges, as needed). The scope of work
assumes that the surveys shall be completed within ten (10) hours at each bridge site.
If Consultant determines that additional time is required, a Work Order or Amendment to
the Agreement, as applicable, will be prepared and approved by County.

In the event special-status species are found within the project areas during
preconstruction surveys, Consultant shall perform construction monitoring of the
identified special-status species during the various phases of construction operations.
Monitoring shall ensure that the special-status species are not harmed or disturbed as a
result of construction operations. The time of day, duration, and frequency of each site
visit by Consultant to perform construction monitoring shall be agreed upon between
County and Consultant. Consultant shall document each site visit and shall include
detailed information in the monitoring reports regarding the number of and type of
species identified, locations observed, and measures implemented to protect the
special-status species. Consultant shall perform these construction monitoring services
during clearing and grubbing activities within riparian areas, aquatic habitat, and other
sensitive biological communities. The scope of work assumes that the overall onsite
monitoring effort requires a total of 80 hours (eight [8] ten [10] hour days).

Consultant shall assist County with preparing and conducting a Biological Resources
Education Program (Education Program) for construction crews. The training program
will inform construction personnel about sensitive biological and or cultural resources in
the project area. The Education Program may be held at the project site or at another
location designated by County and Contractor. This ltem of Work also includes

ICF Jones & Stokes, Inc. Page 18 of 22 AGMT 11-53360
Exhibit A

12-0323 B 46 of 76



construction monitoring to ensure compliance with all applicable biological avoidance,
minimization, and mitigation measures.

Consultant shall coordinate in writing with the DFG, CRWQCB and the USACOE, as
required in fulfilment of the respective permits referenced in item of Work Q. County
will provide written notice to the agencies of the start of construction if required by the
permits. County will complete long-term monitoring and post-project reporting if
required by the permits.

Activities:

Conduct a survey for nesting migratory birds, raptors, and swallows two (2)
weeks prior to construction in accordance with the Migratory Bird Treaty Act of
1918, as applicable. The survey for nesting raptors shall be conducted in
publicly accessible areas within 250 feet of the Projects’ sites.

Conduct a survey for special-status amphibians within forty-eight (48) hours prior
to construction.

Prepare a letter report for each construction season summarizing the results of
the surveys within 48 hours of completion of the surveys.

Provide and conduct a construction worker training Education Program for
biological resources including preparing a reproducible manual and attendance
roster. The manual will include biological information such as locations, types of
sensitive species and habitats, and habitat protection measures. The manual will
be comb-bound and no more than 10 pages in length. Up to one day of training
at each bridge site will be provided.

Provide construction monitoring for biological resources, in the event special-
status species are found within the project areas during preconstruction surveys.

Deliverables:

Preconstruction Survey Letter Reports to County’s CA and County’s RE — Within
forty-eight (48) hours of completion of field study. Five (5) hard copies and an
electronic version in pdf.

Education Program and Reproducible Manual to County’s CA — Two (2) weeks
after pre-construction field survey, but prior to construction. Three (3) hard
copies and an electronic version in pdf.

Attendance roster for the Education Program to County’s CA and County’s RE -
Two (2) weeks after pre-construction field survey, but prior to construction.
Construction Monitoring Reports to County’s CA in the event special-status
species are found within the project areas during preconstruction surveys —
Within one (1) week after site visit. Three (3) hard copies and an electronic
version in Word.

ITEM OF WORK T — ARBORIST SURVEYS AND REPORTS

Consultant shall conduct arborist surveys and summarize results in the CEQA |S.
Consultant’s International Society of Arboriculture certified arborists shall travel to
the project sites and perform the tree surveys. Trees shall be surveyed in
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accordance with the El Dorado County tree ordinance and other regulatory permit
requirements stipulated for the project at the time of surveys. Trees shall be
surveyed with a sub-meter GPS device. This scope assumes less than fifty (50)
trees shall be surveyed at each project site.

Consultant shall prepare the Draft Arborist Report documenting and summarizing all
data collected during the arborist survey. The reports shall include a general
qualitative description of the vegetative community, the survey methods, and the
quantified survey results. The reports shall also include a digital map of the site,
including the identification number of each tree. If applicable, recommendations for
protection, preservation, and care of project trees (best management practices) that
should be implemented during project construction shall be included. This scope
does not include tree permit application services.

Activities:

Identify botanical and common names of trees.

Determine if trees are native, ornamental, or invasive species status.

Count and specify number of trunks.

Measure diameter at breast height in inches at four feet (4’) six inches (6”) above

grade.

e Measure impact on oak tree canopy coverage in accordance with County’s
General Plan Policy.

e Determine Tree Protection Zone radius, longest dripline measurement plus 1

foot.

Conduct observational survey for each tree.

Perform management recommendations for each tree.

State tree health, vigor, and structure rating.

Calculate tree protection zone encroachment percentage estimate based on

anticipated cut, fill, trenching, or compaction.

e Submit Draft Arborist Report to County for review. Incorporate County’s
comments.

e Submit Final Arborist Report to County’s CA.

e & o ¢

Deliverables:

e Draft Arborist Report to County’s CA - Three (3) weeks after submittal of draft
NES. Three (3) hard copies and an electronic version in AutoCAD/Word.

e Final Arborist Report to County’'s CA — Two (2) weeks after receipt of County
comments on the Draft Arborist Report. Five (5) bound copies of each report and
electronic version in AutoCAD/Word and pdf.

ITEM OF WORK U - REVEGETATION PLAN AND CONSTRUCTION
SPECIFICATION
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Conceptual Mitigation Design:

Consultant shall prepare a conceptual mitigation design to use in discussions with the
County. The conceptual mitigation design will consist of habitat restoration zones and
bridge improvement line work overlaid on aerial imagery. Species planting palettes
describing which species will be planted in each habitat zone will also be provided.

Base Planting and lIrrigation Design Drawings and Details and Construction
Specifications:

Consultant shall prepare base planting and irrigation design drawings equivalent to a
30% level construction plans submittal. Consultant shall use the conceptual mitigation
designs to further develop into base planting and irrigation construction plans sets.
Habitat zones shall be overlaid on engineering drawings to better delineate the zones
using topography. The conceptual design plant palettes shall be further developed
adding rough quantities of each species and a native seed mix and/or an erosion control
seed mix shall be developed for the revegetation areas. lrrigation mainlines shall be
shown in relation to the habitat zones and bridge construction. Preliminary details for
plant and irrigation installation shall be included. This task assumes one (1) sheet fora
planting plan; one (1) sheet for an irrigation plan; one (1) sheet for a plant palette; seed
mix and plant installation details; and one (1) sheet for irrigation installation details.

Consultant shall prepare base planting, irrigation, seeding, and mitigation plant
maintenance construction specifications equivalent to a 30% level construction
specification submittal.  Consultant will review the standard El Dorado County
construction specifications and provide any revisions and additions necessary to make
the specification appropriate for habitat restoration construction.

Mitigation and Monitoring Plan to Support Permit Applications for Bassi Road only:

Consultant shall prepare a mitigation and monitoring plan for the Bassi Road bridge only
for submittal to the permitting agencies. The mitigation and monitoring plan shall
describe the project, existing site characteristics, project impacts, mitigation
requirements, mitigation implementation guidelines, and maintenance and monitoring
guidelines. The mitigation and monitoring plan shall include the conceptual mitigation
design figure and planting palette.

Activities:

e Prepare Conceptual Mitigation Design

e Coordinate and discuss conceptual mitigation design.

e Prepare Base Planting and lIrrigation Design Drawings and Details and
Construction Specifications.

e Prepare Mitigation and Monitoring Plan (for Bassi Road bridge only),
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Deliverables:

¢ Conceptual Mitigation Design to County’s CA — six (6) weeks after receipt of 65%
PS&E. Three 11°x17” size hard copies and an electronic in AutoCAD and pdf .

¢ Draft Base Planting and Irrigation Design Drawings and Details and Construction
Specifications to County’s CA - four (4) weeks after receipt of comments on the
Conceptual Mitigation Design. Three 11"x17” size hard copies and an electronic
in AutoCAD/Word and pdf.

¢ Final Base Planting and Irrigation Design Drawings and Details and Construction
Specifications to County’s CA - three (3) weeks after receipt of comments on the
Draft Base Planting and Irrigation Design Drawings and Details. Three 11"x17”
size hard copies and an electronic in AutoCAD/Word and pdf.

e Draft Mitigation and Monitoring Plan to County’'s CA — four (4) weeks after receipt
of comments on the Conceptual Mitigation Plan. Three hard copies and an
electronic version in AutoCAD/Word and pdf.

« Final Mitigation and Monitoring Plan to County’s CA — two (2) weeks after receipt
of comments from County’s CA. Three hard copies and an electronic version in
AutoCAD/Word and pdf.

SUPPLEMENTAL ITEMS OF WORK

County may require Consultant to perform any or all of the following Supplemental
Items of Work. If Consultant’s services are required for any of these Supplemental
Items of Work, County’s CA will issue separate Work Orders for Consultant to perform
those items of work or tasks. Each Work Order will indicate a specific date on which
Consultant shall begin and complete the required Supplemental Item of Work and shall
include specific deliverables and a not-to-exceed cost for the work.

ITEM OF WORK V - USACOE REVIEW OF ALL TECHNICAL STUDIES
SUPPORTING THE NEPA CE

This Supplemental ltem of Work would be required if Caltrans and the USACOE are
unwilling to confirm in writing that Caltrans is the NEPA lead agency. The technical
studies supporting the NEPA Categorical Exclusion (CE) shall be prepared in
accordance with Caltrans’ requirements and standards.

After Caltrans’ review and approval of the technical studies, the technical studies will be
submitted to the USACOE for review and approval. This Supplemental ltem of Work
assumes up to two (2) rounds of review and incorporation of USACOE’s comments.

Deliverables:

e Draft Revised and Final Revised Technical Studies to County’s CA, Caltrans and
USACOE.
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ICF Jones & Stokes, Inc.
Exhibit B

Fee Schedule

Other Direct Expenses

The above rates are the maximum allowable during the term of the Agreement. In no event
shall the not-to-exceed amounts in Exhibit C, Cost Estimate, be exceeded.

Any invoice that includes other direct costs, shall be invoiced at Consultant's cost, without
markup, for the services rendered.

* Reimbursement for mileage expenses for Consultant and for any subconsultant authorized
under this agreement, if applicable, shall not exceed the lesser of (1) the rates to be paid to
County employees under the current Board of Supervisors Travel Policy at the time the
mileage expenses are incurred; or (2) the rates authorized to be paid to rank and file state
employees under the then current state Department of Personnel Administration (DPA) rules.
There shall be no markups allowed on mileage rates for Consultant or for any subconsultant.
Any reimbursements for mileage expenses will only be made if such expenses are included
under Prime Direct Cost or Subconsultant Direct Cost, as applicable, in Exhibit C, marked
"Cost Estimate,” or in the budge of an approved and fully executed Work Order issued
pursuant to this Agreement.
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ICF Jones & Stokes, Inc.
Exhibit C-1
Cost Summary

Blair Road at EID Canal - Bridge Replacement Project # 77119

Scope of Work

ltem of Work A - Project Description $ 3,608.76
Item of Work B - Area of Potential Effects Maps 3 984.20
Item of Work C - Natural Environment Study Report $ 17,128.58
Item of Work D -  California Red-Legged Frog Site Assessment $ 6,443.92
Item of Work E - Wetlands Study $ -
Item of Work F - Biological Assessment $ 5,467.28
ltem of Work G - Resource Agency Permit Related Coordination $ 3,637.49
ltem of Work H - Archaeological Survey Report $ 4,710.24
ltem of Work | - Historic Resource Evaluation Report $ 5,649.04
Item of Work J - Historic Property Survey Report and Finding of Effect $ 1,768.17
Item of Work K- Section 4(f) Temporary Occupancy $ 5,107.26
Item of Work L.~ Air Quality Study $ 2,530.42
ltem of Work M - Traffic Noise Analysis $ 1,491.12
ltem of Work N - Abbreviated Visual Impact Assessment $ 3,413.04
ltem of Work O -  CEQA IS/MND & NEPA Documentation $ 2058116
ltem of Work P - Project Management, Meetings and Coordination $ 14,628.16
ltem of Work Q -  Permit Applications $ -
ltem of Work R - Environmental Commitments Record $ 1,008.15
item of Work S - Preconstruction Surveys, Biological Resources and/or Cultural $ 2,016.30
Resources Education Program and Construction Monitoring $ -
ltem of Work T~ Arborist Surveys and Reports $ 4,346.72
ltem of Work U - Revegetation Plan and Construction Specification $ 5,757.74
ltem of Work V- USACOE Review of all Technical Studies Supporting the NEPA CE $ 6,164.95

Labor Subtotal $ 116,442.70

Prime Direct Cost $ 1,813.67

Prime Costs $ 118,256.37
Subconsultants:
Burleson Consulting
ltem of Work S - Preconstruction Surveys, Biological Resources $ 10,48567
and/or Cultural Resources Education Program and Construction
Monitoring
Subconsultant Direct Cost $ 10,48567
Total Proposed Project #77119 Contract Budget Cost Estimate $ 128,742.04

AGMT 11-53360
ICF Jones & Stokes, Inc. 1 of 4 Exhibit C-1
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ICF Jones & Stokes, Inc.
Exhibit C-1
Cost Summary

Alder Drive at EID Canal - Bridge Replacement, Project # 77123

Scope of Work

ltem of Work A-  Project Description $ 3,608.76
ltem of Work B~ Area of Potential Effects Maps 3 984.20
Item of Work C - Natural Environment Study Report $ 17,128.58
Item of Work D - California Red-Legged Frog Site Assessment $ 6,443.92
ltem of Work E - Wetlands Study $ -
ltem of Work F - Biological Assessment 3 5,467.28
Item of Work G- Resource Agency Permit Related Coordination $ 3,968.22
Item of Work H - Archaeological Survey Report $ 4,710.24
ltem of Work | - Historic Resource Evaluation Report $ 5,649.04
Item of Work J -  Historic Property Survey Report and Finding of Effect 3 1,768.17
Item of Work K- Section 4(f) Temporary Occupancy $ -
ltem of Work L - Air Quality Study $ 2,732.05
Item of Work M - Traffic Noise Analysis $ 1,692.75
ltem of Work N - Abbreviated Visual Impact Assessment $ 4,270.61
ltem of Work O -  CEQA IS/MND & NEPA Documentation $ 2074718
item of Work P~ Project Management, Meetings and Coordination $ 14,628.16
ftem of Work Q - Permit Applications $ -
ltem of Work R - Environmental Commitments Record $ 1,008.15
ltem of Work S - Preconstruction Surveys, Biological Resources and/or Cultural $ 2,016.30
Resources Education Program and Construction Monitoring $ -
ltem of Work T~ Arborist Surveys and Reports $ 4,346.72
Item of Work U - Revegetation Plan and Construction Specification $ 5,757.74
ltem of Work V- USACOE Review of all Technical Studies Supporting the NEPA CE $ 6,164.95

Labor Subtotal $ 113,093.02

Prime Direct Cost $ 1,813.67

Prime Costs $ 114,906.69
Subconsultants:
Burleson Consulting
ftem of Work S - Preconstruction Surveys, Biological Resources $ 10,485.67
and/or Cultural Resources Education Program and Construction
Monitoring
Subconsultant Direct Cost $ 10,48567
Total Proposed Project #77123 Contract Budget Cost Estimate $ 125,392.36

AGMT 11-53360
ICF Jones & Stokes, Inc. 20f 4 Exhibit C-1
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ICF Jones & Stokes, Inc.
Exhibit C-1
Cost Summary

Bassi Road at Granite Creek - Bridge Replacement Project # 77128

Scope of Work

Item of Work A~ Project Description $ 3,691.77
ltem of Work B - Area of Potential Effects Maps $ 984.20
Item of Work C - Natural Environment Study Report $ 17,263.97
ltem of Work D -  California Red-Legged Frog Site Assessment $ 6,702.12
ltem of Work E - Wetlands Study $ 1842172
ltem of Work F - Biological Assessment $ 5,550.29
ltem of Work G- Resource Agency Permit Related Coordination $ 4,097.32
ltem of Work H - Archaeological Survey Report $ 4,876.26
ltem of Work | - Historic Resource Evaluation Report $ 5,746.76
ltem of Work J - Historic Property Survey Report and Finding of Effect $ 1,851.18
Itern of Work K- Section 4(f) Temporary Occupancy $ -

ltem of Work L - Air Quality Study $ 2,815.06
ltem of Work M - Traffic Noise Analysis $ 9,643.47
ltem of Work N - Abbreviated Visual Impact Assessment $ 4,470.39
ftem of Work O - CEQA IS/MND & NEPA Documentation $ 2074718
ltem of Work P - Project Management, Meetings and Coordination $ 15,031.42
Item of Work Q- Permit Applications $ 17,238.08
ltem of Work R - Environmental Commitments Record $ 1,209.78
ltem of Work S - Preconstruction Surveys, Biological Resources and/or Cultural $ 11,456.56

Resources Education Program and Construction Monitoring

ltem of Work T - Arborist Surveys and Reports $ 6,277.58
ltem of Work U - Revegetation Plan and Construction Specification $ 10,637.22
ltem of Work V- USACOE Review of all Technical Studies Supporting the NEPA CE 3 6,164.95

Labor Subtotal $ 174,877.28

Prime Direct Cost $ 1,813.67

Prime Costs $ 176,690.95
Subconsultants:
Burleson Consulting
Item of Work S - Preconstruction Surveys, Biological Resources $ 8,181.67
and/or Cultural Resources Education Program and Construction
Monitoring
Subconsultant Direct Cost 3 8,181.67
Total Proposed Project #77128 Contract Budget Cost Estimate $ 184,872.62

AGMT 11-53360
ICF Jones & Stokes, Inc. 3of 4 Exhibit C-1
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ICF Jones & Stokes, Inc.
Exhibit C-1
Cost Summary

Total Proposed Project 77119, 77123 and 77128 Project Specific $ 439,007.02

Optional Tasks Estimate $ 50,000.00

Total Proposed Contract Budget Cost Summary $ 489,007.02

All amounts and their distribution among ltems of Work and Prime Direct Costs are estimates only.
This Cost Estimate represents the composition of the total not-to-exceed budget for this Agreement. In
the performance of the scope of services to be provided in accordance with this budget, Consultant
may request to reallocate the amounts listed herein among the various ltems of Work and Prime Direct
Costs identified herein (not including subconsuitants) subject to the Contract Administrator's written
approval. Consultant may request to reallocate the amounts listed above for its subconsultants among
each individual subconsultant's ltems of Work (Subconsuitant Direct Cost) and not among the various
subconsultants, subject to the Contract Administrator's written approval. In no event shall the not-to-
exceed amount of the individual project scopes of work be exceeded, nor shall the amount allocated

for Optional Tasks be exceeded, nor shall the total not-to-exceed dollar amount of the Agreement be
exceeded.

AGMT 11-53360
Exhibit C-1
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ICF Jones & Stokes, Inc.

Exhibit D

CERTIFICATION OF CONSULTANT

I HEREBY CERTIFY that I am the Senior Vice President and duly authorized
representative of the firm of ICF Jones & Stokes, Inc., whose address is 630 K Street,
Suite 400, Sacramento, California 95814, and that, except as hereby expressly stated,

neither I nor the above firm that I represent have:

(a) employed or retained for a commission, percentage, brokerage, contingent
fee, or other consideration, any firm or person (other than a bona fide
employee working solely for me or the above Consultant) to solicit or secure
this Agreement; nor

(b) agreed, as an express or implied condition for obtaining this Contract, to
employ or retain the services of any firm or person in connection with carrying
out the Agreement; nor

(c) paid, or agreed to pay, to any firm, organization or person (other than a
bona fide employee working solely for me or the above Consultant) any fee,
contribution, donation, or consideration of any kind, for or in connection with,
procuring or carrying out this Agreement.

I acknowledge that this Certificate is to be made available to the California Department
of Transportation (Caltrans) in connection with this Agreement involving participation of
Federal-aid Highway funds, and is subject to applicable State and Federal laws, both

criminal and civil.

G249-)

(Date)

ICF Jones & Stokes, Inc.

/
<

;E j: A f{ /

N A ST A
Harlan Glines
Senior Vice President

Page 1 of 1 AGMT 11-53360
Exhibit D
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ICF Jones & Stokes, Inc.

Exhibit E

CERTIFICATION OF LOCAL AGENCY

[ HEREBY CERTIFY that I am the Interim Director of Transportation of the County of
El Dorado, and that the consulting firm of ICF Jones & Stokes, Inc. or its representative
has not been required (except as herein expressly stated), directly or indirectly, as an
express or implied condition in connection with obtaining or carrying out this Agreement
to:

(a) employ, retain, agree to employ or retain, any firm or person; or

(b) pay or agree to pay, to any firm, person or organization, any fee,
contribution, donation, or consideration of any kind.

I acknowledge that this Certificate is to be made available to the California Department
of Transportation (Caltrans) in connection with this Agreement involving participation of
Federal-aid Highway funds, and is subject to applicable State and Federal laws, both
criminal and civil.

(1] 00
é" it;g %{5»/ ; 8 ) @{Q "
(Date) Kimberly A. Kerr, Interim Director

Department of Transportation

ICF Jones & Stokes, Inc. Page 1 of 1 AGMT 11-53360
Exhibit E
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ICF Jones & Stokes, Inc.

Exhibit F

Local Agency Proposer DBE Information (Consultant Contracts)

NOTE: PLEASE REFER TO INSTRUCTIONS ATTACHED HERETO

LOCAL AGENCY: County of El Dorado. Department of Transportation

PROJECT DESCRIPTION: Blair Road at EID Canal-Bridge Replacement Project #77119, Alder Drive at EID Canal-Bridge Replacement Project

LOCATION: El Dorado County

77123, and Bassi Road at Granite Creek-Bridge Replacement Project #77128

TOTAL CONTRACT AMOUNT: $489.007.02

JPROPOSER'S NAME: ICF Jones & Stokes, Inc.

[WORK ITEM NO. [DESCRIPTION OR SERVICES TO BE |DBE CERT. NO.. NAME OF EACH DBE DOLLAR AMOUNT
ISUBCONTRACTED (or contracted if the AND EXPIRATION Must be certified at the time F EACH
proposer is a DBE) IDATE proposals are due - include DBE  |ppp

address and phone number)
Pre-construction nesting bird
and reptile/amphibian surveys, 34595 Burleson Consulting, Inc. $29,153.01
biological resources education
program and construction
monitoring
For Local Agency to Complete:
Total Claimed DBE $ $29,153.01
Local Agency Contract Number: (Consultant AGMT# ):11-53360 Participation
Federal Aid Project Number: BRLS 5925(086), BRLO $5925(095), BRLO 5925(091)
Total % of DBE 5.96 %
Federal Share: 100% OF TOTAL
[Contract Award Date: g&%E%C r
ILocal Agency certifies that the DBE certification(s) has been verified and all information fj P P TP ?
is complete and accurate. Af g s fiy@, g@;w}?f jﬁ E’“?fwj

Janel Gifford

Erint Name Signature Date
ocal Agency Representative

Area Code) Telephone Number: (530} @1—5974

Signature of Proposer

[For Caltrans Review:

716112 916 737-3000

Date (Area Code) Tel. No.
Debra D. Loh

Person to Contact (Please Type or Print)

Print Name Signature Date Local Agency Proposer — DBE Information (Consultant Contracts)
Caltrans District Local Assistance Engineer (Rev 6/27/09)

Distribution: Original — Local agency files

ICF Jones & Stokes, Inc. Page 10of 4

AGMT 11-53360
Exhibit F
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ICF Jones & Stokes, Inc.

Exhibit F

INSTRUCTIONS - LOCAL AGENCY PROPOSER DBE INFORMATION
(CONSULTANT CONTRACTS) FORM (Revised 6/27/09)

TO SUCCESSFUL PROPOSER: EXCEPT AS NOTED BELOW FILL IN THE
INFORMATION ON THE DBE INFORMATION FORM AND SUBMIT FORM TO
COUNTY AS NOTED BELOW

The form requires specific information regarding the consultant agreement: Local Agency,
Location, Project Description, Total Contract Amount, and Successful Proposer's Name.

The form has a column for the Work ltem Number and Description or Services to be
Subcontracted to DBEs. The prime consultant shall indicate all work to be performed by DBEs
including, if the prime consultant is a DBE, work performed by its own forces. The DBE shall
provide a certification number to the prime consultant. Enter the DBE prime consultant, as
applicable, and subconsultant certification numbers. The form has a column for the Name of
Certified DBEs to perform the work (must be certified on the date the proposal is due and
include DBE address and phone num ber).

Enter the Total Claimed DBE Participation dollar amount as the total of all items in the Dollar
Amount of Each DBE column. (If 100% of item is not to be performed by the DBE, describe the
exact portion of time to be performed by the DBE in this column.) See Notice to Proposers
Disadvantaged Business Enterprise (DBE) Information to determine how to count the
participation of DBE firms. Enter the Total % of DBE as a percentage of the total contract
amount.

Local Agency Proposer DBE Information (Consultant Contracts) form must be signed and dated
by the successful proposer and submitted with executed contract to County. Also list a phone
number in the space provided and print the nam e of the person to contact.

For the successful proposer, local agencies should complete the Contract Number,
Federal-aid Project Number, Federal share, and Contract Award Date fields and verify that all
information is complete and accurate before signing and sending a copy of the form to the
District Local Assistance Engineer within 15 days of agreement execution. Failure to submit a
completed and accurate form within the 15-day time period may result in the de-obligation of
funds on this project.

District DBE Coordinator should verify that all information is complete and accurate. Once the
information has been verified, the District Local Assistance Engineer signs and dates the form.

ICF Jones & Stokes, Inc. Page 2 of 4 AGMT 11-53360
Exhibit F
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STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION
FINAL REPORT - UTILIZATION OF DISADVANTAGED BUSINESS ENTERPRISES

FIRST-TIER SUBCONSULTANTS
CEM-2402F (REV 03/2009)

INSTRUCTIONS

This form has three columns for entering the dollar value for the item(s) of work performed or provided by the
firm. The Non-DBE column is used to enter the dollar value of work performed by first-tier subcontracting firms
who are not certified DBE. The DBE column is used to enter the dollar value of work performed by firms that do
not fall into the UDBE category as defined below. The UDBE column is used to enter the dollar value of work
performed by firms who fall under one of the following underutilized groups:

s Black American

+ Asian Pacific American

» Native American

» Women

DBE and UDBE prime consultants are required to show the corresponding dollar value of work performed by
their own forces.

To confirm the certification status of a DBE and UDBE, access the Department of Transportation, Office of Civil
Rights website at http://www.dot.ca.gov/hg/bep/find_certified.htm or call toll free (866) 810-6346 or (916) 324-
1700.

If a consultant performing work as a DBE and UDBE on the project becomes decertified and still performs work
after the decertification date, enter the total value performed by this consultant under the appropriate DBE and
UDBE identification column. If a sub-consultant performing work as a non-DBE on the project becomes
certified as a DBE, enter the dollar value of all work performed after certification as a DBE under the
appropriate identification column. Any changes to DBE certification must also be submitted on Form CEM-
2403(F).

Enter the Date Work Completed as well as the Date of Final Payment (the date when the prime consultant
made the “final payment” to the firm for the portion of work listed as being completed). DBE and UDBE prime
consultants are required to show the date of work performed by their own forces.

The consultant and the project engineer sign and date the form indicating that the information provided is
complete and correct.

COMMENT SECTION
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FAIR EMPLOYMENT PRACTICES ADDENDUM

1. In the performance of this Agreement, ICF Jones & Stokes, Inc., will not discriminate
against any employee for employment because of race, color, sex, sexual orientation,
age, religion, ancestry or national origin, physical disability, medical condition, marital
status, political affiliation, family and medical care leave, preghancy leave or disability
leave. ICF Jones & Stokes, Inc. will take affirmative action to ensure that employees are
treated during employment, without regard to their race, color, sex, sexual orientation,
religion, ancestry or national origin, physical disability, medical condition, marital status,
political affiliation, family and medical care leave, pregnancy leave or disability leave.
Such action shall include, but not be limited to, the following: employment, upgrading,
demotion or transfer; recruitment or recruitment advertising; layoff or termination; rates
of pay or other forms of compensation; and selection for training, including
apprenticeship. ICF Jones & Stokes, Inc. shall post in conspicuous places, available fo
employees for employment, notices to be provided by State setting forth the provisions
of this Fair Employment section.

2. ICF Jones & Stokes, Inc., its contractor(s) and all subcontractors shall comply with the
provisions of the Fair Employment and Housing Act (Government Code Section 1290-0
et seq.), and the applicable regulations promulgated thereunder (California Code of
Regulations, Title 2, Section 7285.0 et seq.). The applicable regulations of the Fair
Employment and Housing Commission implementing Government Code, Section
12900(a-f), set forth in Chapter 5 of Division 4 of Title 2 of the California Code of
Regulations are incorporated into this Agreement by reference and made a part hereof
as if set forth in full. Each of ICF Jones & Stokes, Inc.’s contractors and all
subcontractors shall give written notice of their obligations under this clause to labor
organizations with which they have a collective bargaining or other agreements, as
appropriate.

3. ICF Jones & Stokes, Inc. shall include the nondiscrimination and compliance
provisions of this clause in all contracts and subcontracts to perform work under this
Agreement.

4. ICF Jones & Stokes, Inc. will permit access to the records of employment,
employment advertisements, application forms and other pertinent data and records by
County, State, the State Fair Employment and Housing Commission or any other agency
of the State of California designated by State, for the purposes of investigation to
ascertain compliance with the Fair Employment section of this Agreement.

5. Remedies for Willful Violation:

(a) County may determine a willful violation of the Fair Employment provision to have
occurred upon receipt of a final judgment to that effect from a court in an action to which
ICF Jones & Stokes, Inc. was a party, or upon receipt of a written notice from the Fair
Employment and Housing Commission that it has investigated and determined that ICF
Jones & Stokes, Inc. has violated the Fair Employment Practices Act and had issued an
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order under Labor Code Section 1426 which has become final or has obtained an
injunction under Labor Code Section 1429.

(b) For willful violation of this Fair Employment Provision, County shall have the right to
terminate this Agreement either in whole or in part, and any loss or damage sustained by
County in securing the goods or services thereunder shall be borne and paid for by ICF
Jones & Stokes, Inc., and by the surety under the performance bond, if any, and County
may deduct from any moneys due or thereafter may become due to ICF Jones & Stokes,
Inc. the difference between the price named in the Agreement and the actual cost
thereof to County to cure ICF Jones & Stokes, Inc.’s breach of this Agreement.
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NONDISCRIMINATION ASSURANCES

ICF Jones & Stokes, Inc. hereby agrees that, as a condition to receiving any federal
financial assistance from County or the State, acting for the U.S. Department of
Transportation, it will comply with Title VI of the Civil Rights Act of 1964, 78 Stat. 252, 42
U.S.C. 2000d-42 U.S.C. 2000d-4 (hereinafter referred to as the Act), and all
requirements imposed by or pursuant to Title 49, Code of Federal Regulations,
Department of Transportation, Subtitle A, Office of the Secretary, Part 21,
“Nondiscrimination in Federally-Assisted Programs of the Department of Transportation -
Effectuation of Title VI of the Civil Rights Act of 1964” (hereinafter referred to as the
Regulations), the Federal-aid Highway Act of 1973, and other pertinent directives, to the
end that in accordance with the Act, Regulations, and other pertinent directives, no
person in the United States shall, on the grounds of race, color, sex, national origin,
religion, age or disability, be excluded from participation in, be denied the benefits of, or
be otherwise subjected to discrimination under any program or activity for which County
receives federal financial assistance from the Federal Department of Transportation.
ICF Jones & Stokes, Inc. hereby gives assurance that ICF Jones & Stokes, Inc. will
promptly take any measures necessary to effectuate this agreement. This assurance is
required by subsection 21.7(a) (1) of the Regulations.

More specifically, and without limiting the above general assurance, ICF Jones &
Stokes, Inc. hereby gives the following specific assurances with respect to its Federal-
aid Program:

1. That ICF Jones & Stokes, Inc. agrees that each “program” and each “facility” as
defined in subsections 21.23 (e) and 21.23 (b) of the Regulations, will be (with regard to
a “program”) conducted, or will be (with regard to a “facility”) operated in compliance with
all requirements imposed by, or pursuant to, the Regulations.

2. That ICF Jones & Stokes, Inc. shall insert the following notification in all solicitations
for proposals for work or material subject to the Regulations made in connection with the
Federal-aid Program and, in adapted form, in all proposals for negotiated agreements:

ICF Jones & Stokes, Inc. hereby notifies all proposers that it will affirmatively ensure that
in any agreement entered into pursuant to this advertisement, minority business
enterprises will be afforded full opportunity to submit proposals in response to this
invitation and will not be discriminated against on the grounds of race, color, sex,
national origin, religion, age, or disability in consideration for an award.

3. That ICF Jones & Stokes, Inc. shall insert the clauses of Appendix A of this assurance
in every agreement subject to the Act and the Regulations.

4. That the clauses of Appendix B of this Assurance shall be included as a covenant
running with the land, in any deed effecting a transfer of real property, structures, or
improvements thereon, or interest therein.

5. That where ICF Jones & Stokes, Inc. receives federal financial assistance to construct
a facility, or part of a facility, the Assurance shall extend to the entire facility and facilities
operated in connection therewith.
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6. That where ICF Jones & Stokes, Inc. receives federal financial assistance in the form,
or for the acquisition, of real property or an interest in real property, the Assurance shall
extend to rights to space on, over, or under such property.

7. That ICF Jones & Stokes, Inc. shall include the appropriate clauses set forth in
Appendix C and D of this Assurance, as a covenant running with the land, in any future
deeds, leases, permits, licenses, and similar agreements entered into by ICF Jones &
Stokes, Inc. with other parties:

Appendix C;

(a) For the subsequent transfer of real property acquired or improved under the Federal-
aid Program; and

Appendix D;

(b) For the construction or use of or access to space on, over, or under real property
acquired, or improved under the Federal-aid Program.

8. That this assurance obligates ICF Jones & Stokes, Inc. for the period during which
federal financial assistance is extended to the program, except where the federal
financial assistance is to provide, or is in the form of, personal property or real property
of interest therein, or structures, or improvements thereon, in which case the assurance
obligates ICF Jones & Stokes, Inc. or any transferee for the longer of the following
periods:

(a) The period during which the property is used for a purpose for which the federal
financial assistance is extended, or for another purpose involving the provision of similar
services or benefits; or

(b) The period during which ICF Jones & Stokes, Inc. retains ownership or possession of
the property.

9. That ICF Jones & Stokes, Inc. shall provide for such methods of administration for the
program as are found by the U.S. Secretary of Transportation, or the official to whom he
delegates specific authority, to give reasonable guarantee that ICF Jones & Stokes, Inc.,
other recipients, sub-grantees, applicants, sub-applicants, transferees, successors in
interest, and other participants of federal financial assistance under such program will
comply with all requirements imposed by, or pursuant to, the Act, the Regulations, this
Assurance and the Agreement.

10. That ICF Jones & Stokes, Inc. agrees that County, the United States and the State of
California have a right to seek judicial enforcement with regard to any matter arising
under the Act, the Regulations, and this Assurance.

11. ICF Jones & Stokes, Inc. shall not discriminate on the basis of race, religion, age,
disability, color, national origin or sex in the award and performance of any State
assisted agreement or in the administration of County’s DBE Program or the
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requirements of 49 CFR Part 26. ICF Jones & Stokes, Inc. shall take all necessary and
reasonable steps under 49 CFR Part 26 to ensure nondiscrimination in the award and
administration of State assisted agreements. County’s DBE Program Implementation
Agreement is incorporated by reference in this Agreement. Implementation of this
Program is a legal obligation and failure to carry out its terms shall be treated as a
violation of this Agreement. Upon notification to County of its failure to carry out its
approved DBE Program Implementation Agreement, State may impose sanctions as
provided for under 49 CFR Part 26 and may, in appropriate cases, refer the matter for
enforcement under 18 USC 1001 and/or the Program Fraud Civil Remedies Act of 1986
(31 USC 3801 et seq.).

These Assurances are given in consideration of and for the purpose of obtaining any
and all federal grants, loans, agreements, property, discounts or other federal financial
assistance extended after the date hereof to County by State, acting for the U.S.
Department of Transportation, and is binding on ICF Jones & Stokes, Inc., other
recipients, subgrantees, applicants, sub-applicants, transferees, successors in interest
and other participants in the Federal-aid Highway Program.
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During the performance of this Agreement, ICF Jones & Stokes, Inc., for itself, its
assignees and successors in interest (hereinafter collectively referred to as “Consultant”)
agrees as follows:

(1) Compliance with Regulations: Consultant shall comply with the regulations relative
to nondiscrimination in federally assisted programs of the Department of Transportation,
Title 49, Code of Federal Regulations, Part 21, as they may be amended from time to
time, (hereinafter referred to as the Regulations), which are herein incorporated by
reference and made a part of this Agreement.

(2) Nondiscrimination: Consultant, with regard to the work performed by it during the
Agreement, shall not discriminate on the grounds of race, color, sex, national origin,
religion, age, or disability in the selection and retention of sub-applicants, including
procurements of materials and leases of equipment. Consultant shall not participate
either directly or indirectly in the discrimination prohibited by Section 21.5 of the
Regulations, including employment practices when the Agreement covers a program set
forth in Appendix b of the Regulations.

(3) Solicitations for Sub-agreements, including procurements of Materials and
Equipment: In all solicitations either by competitive bidding or negotiation made by
Consultant for work performed under a Sub-agreement, including procurements of
materials or leases of equipment, each potential sub-applicant or supplier shall be
notified by Consultant of Consultant’s obligations under this Agreement and the
Regulations relative to nondiscrimination on the grounds of race, color or national origin.

(4) Information and Reports: Consultant shall provide all information and reports
required by the Regulations, or directives issued pursuant thereto, and shall permit
access to Consultant’'s books, records, accounts, other sources of information, and its
facilities as may be determined by County, State or FHWA to be pertinent to ascertain
compliance with such Regulations or directives. Where any information required of
Consultant is in the exclusive possession of another who fails or refuses to furnish this
information, Consultant shall so certify to County, State or the FHWA as appropriate,
and shall set forth what efforts Consultant was made to obtain the information.

(5) Sanctions for Noncompliance: In the event of Consultant’'s noncompliance with the
nondiscrimination provisions of this Agreement, County shall impose such agreement
sanctions as it, the State or the FHWA may determine to be appropriate, including, but
not limited to:

(a) withholding of payments to Consultant under the Agreement within a
reasonable period of time, not to exceed 90 days; and/or

(b) cancellation, termination or suspension of the Agreement, in whole or in
part.

(6) Incorporation of Provisions: Consultant shall include the provisions of paragraphs

(1) through (6) in every sub-agreement, including procurements of materials and leases
of equipment, unless exempt by the Regulations, or directives issued pursuant thereto.
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Consultant shall take such action with respect to any sub-agreement or procurement as
County, State or FHWA may direct as a means of enforcing such provisions including
sanctions for noncompliance, provided, however, that, in the event Consultant becomes
involved in, or is threatened with, litigation with a sub-applicant or supplier as a result of
such direction, Consultant may request County or State enter into such litigation to
protect the interests of County or State, and, in addition, Consultant may request the
United States to enter into such litigation to protect the interests of the United States.
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(NOT USED)
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DISCLOSURE OF LOBBYING ACTIVITIES

Complete this form to disclose lobbying activities pursuantto 31 U.§.C. 1352 '
1. Type of Federal Action: 2. Status of Federal Action: 3. ReportType:
] ' . contract a. bid/offer/application a. initial
—_— ; Qfanrtac ) {:l b. initialawa? I——-J b. material change
(cj: ‘cot):r:)eranve agreement c. post-award For Material Changé Only:
e. loanguarantee | e S varter _____
f. loan insurance date oflastpeport ___________
4. Name and Adress of Reporting Entity: 5. If Reporting Entity in No. 4 is Sg/bézwardee. Enter
(] Prime ] Subawardee Name and Address of Prime:
Tier _____, if known f!
g
~ / /
i /
38 :
Congressional District, ifknown: N\ { §CongresstonalD|stijt, if known:
6. Federal Department/Agency: i‘ | 7f Federal Program Name/Description:
% \ |
_, i CFDA/Ndmber,| ifapplicable ______________
8. Federal Action Number, if known: % i § Awa fAmount,\{fknown:
| Y
10. a. Name and Address of Lobbying Entity b. Andividuals Perfon%ing Services (including address if
(if individual, last name, first name, M1): y différent from No. §},Oa)
(last name, first name, Mi).
/i
Yy
(attach Cgﬁ?:nuat:on Sheet(s) if necessary)
11. Amount of Payment {check all that apply): / 13. Type of Payment (check all that apply)
s _ ] actual [Z planned a. retainer
b. one-time fee
12. Form ofPayr;:ent(check all thatapply) c. commission
a. cas S d. contingent fee
b. in-kind; specify: nature e. deferred
value 4 f. other,specify: ______ ___________

14. Brief Description of Services Rerformed or to be performed and Date(s) of Service, including officer(s),
employee(s), or member(s)'contacted for Payment Indicated in item 11:

#

y
‘ (attach Continuation Sheet(s) if necessary)
15. Continuation’Sheet(s) attached: Yes [] No [
16. Information;@%ested through this form is authorized by Title 31 U.S.C. Section Signature:
1352, Thig'disclosure of lobbying activities is a material representation of fact
upon which reliance was placed by the tier above when this transaction was Print Name: _
mad or entered into. This disclosure is required pursuant to 31 U.S.C. 1352,
information will be reported to the Congress semi-annually and will be Title:
ailable for public inspection. Any person who fails to file the required disclosure
shall be subject to a civil penaity of not less than $10,000 and not more than Telephone No.: Date:
7 $100,000 for each such faiture. | TTEETEm R mmmmmmmmmmmmmmmTE o T
7 . Authorized for Local Reproduction
. Federal Use Only: Standard Eomm = 111
Standard Form LLL Rev, 09-12-97
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INSTRUCTIONS FOR COMPLETION OF SF-LLL,
DISCLOSURE OF LOBBYING ACTIVITIES

This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the initiation or
receipt of covered Federal action or a material change to previous filing pursuant to title 31 U.S.C. Section 1352. The filing of a form is
required for such payment or agreement to make payment to lobbying entity for influencing or attempting to influence an officer or
employee of any agency, a Member of Congress an officer or employee of Congress or an employee of a Member of Congress in
connection with a covered Federal action. Attach a continuation sheet for additional information if the space on the form is inadequate.
Complete all items that apply for both the initial filing and material change report. Refer to the implementing guidance published by the
Office of Management and Budget for additional information.

1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence, the
outcome of a covered Federal action.

2. Identify the status of the covered Federal action.

3. Identify the appropriate classification of this report. If this is a follow-up report caused by a material change to the

information previously reported, enter the year and quarter in which the change occurred. Enter the date of the last,
previously submitted report by this reporting entity for this covered Federal action.

4, Enter the full name, address, city, State and zip code of the reporting entity. Include Congressional District if
known. Check the appropriate classification of the reporting entity that designates if it is or expects to be a prime or
subaward recipient. Identify the tier of the subawardee, e.g., the first subawardee of the prime is the first tier.
Subawards include but are not limited to subcontracts, subgrants and contract awards under grants.

s. If the organization filing the report in Item 4 checks "Subawardee" then enter the full name, address, city, State and
zip code of the prime Federal recipient. Include Congressional District, if known.

6. Enter the name of the Federal agency making the award or loan commitment. Include at least one organization level
below agency name, if known. For example, Department of Transportation, United States Coast Guard.

7. Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full
Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans and loan
commitments.

8. Enter the most appropriate Federal identifying number available for the Federal action identification in item 1 (e.g.,

Request for Proposal (RFP) number, Invitation for Bid (IFB) number, grant announcement number, the contract,
grant, or loan award number, the application/proposal control number assigned by the Federal agency). Include
prefixes, e.g., "RFP-DE-90-001."

9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter the
Federal amount of the award/loan commitments for the prime entity identified in item 4 or 3.

10.  (a) Enter the full name, address, city, State and zip code of the lobbying entity engaged by the reporting entity
identified in item 4 to influenced the covered Federal action.

(b) Enter the full names of the individual(s) performing services and include full address if different from 10 (a).
Enter Last Name, First Name and Middle Initial (M1).

{1. Enter the amount of compensation paid or reasonably expected to be paid by the reporting entity (item 4) to the
lobbying entity (item 10). Indicate whether the payment has been made (actual) or will be made {planned). Check
all boxes that apply. If this is a material change report, enter the cumulative amount of payment made or planned to
be made.

12.  Check the appropriate box(es). Check all boxes that apply. If payment is made through an in-kind contribution,
specify the nature and value of the in-kind payment.

13.  Check the appropriate box(es). Check all boxes that apply. If other, specify nature.

14.  Provide a specific and detailed description of the services that the lobbyist has performed or will be expected to
perform and the date(s) of any services rendered. Include all preparatory and related activity not just time spent in
actual contact with Federal officials. Identify the Federal officer(s) or employee(s) contacted or the officer(s)
employee(s) or Member(s) of Congress that were contacted.

15. Check whether or not a continuation sheet(s) is attached.

16.  The certifying official shall sign and date the form, print his/her name title and telephone number.

Public reporting burden for this collection of information is estimated to average 30 minutes per response, including time
for reviewing instruction, searching existing data sources, gathering and maintaining the data needed, and completing and
reviewing the collection of information. Send comments regarding the burden estimate or any other aspect of this
collection of information, including suggestions for reducing this burden, to the Office of Management and Budget,
Paperwork Reduction Project (0348-0046), Washington, D.C. 20503.
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