
Green Valley Road  October 2014 

Appendix 1 Cost Estimates 

13-0889 5D  1 of 9



Raised Median

Description: Total Construction Costs: 1,111,100$         

Total Right of Way Costs: -$                    

Total Capital Support Costs: 556,000$            

Roadway Items Structure Items

Section Description Quantity Unit Unit Price Cost Structure Description Quantity Unit Unit Price Cost

1 Roadway Excavation 885 CY 40.00$                35,400$              1 Bridge at Road Street SF 300.00$              -$                    

1 Import Fill 0 CY 19.00$                -$                    2 SF -$                    -$                    

1 Earthwork Contingency 10% 4,000$                3 SF -$                    -$                    

2 Curb 3500 LF 26.00$                91,000$              4 SF -$                    -$                    

Subtotal Section 1-3: 130,400$            5 SF -$                    -$                    

6 SF -$                    -$                    

4 Water Pollution Control 0% -$                    -$                    

4 Minor Concrete (Colored) 5835 SY 117.00$              682,700$            Contingency for Structure Items: 40% Contingency Cost -$                    

4 Wet Utility Adjustments / Relocations 0 LS 50,000.00$         -$                    Total Structure Item Cost: -$                    

5 Traffic Items 20% 27,000$              

6 Planting and Irrigation 0 LS 100,000.00$       -$                    

7 Erosion Control 0% -$                    

Subtotal Section 4-7: 709,700$            

8 Minor Items 10% Sect 1-7 840,100$            85,000$              

9 Roadway Mobilization 10% Sect 1-8 925,100$            93,000$              Construction Cost Summary

10 Supplemental Work 10% Sect 1-8 925,100$            93,000$              

10 Contingencies 40% Sect 1-8 925,100$            371,000$            Roadway Items 1,111,100$         

Subtotal Sections 8-10: 271,000$            Structure Items -$                    

Total Roadway Item Cost: 1,111,100$         Total Construction Costs: 1,111,100$         

LM = Lane Mile Equivalent

Capital Support Costs Right of Way

% Cost Parcel Type Quantity Unit Unit Price Cost

10% 111,110$            0 AC -$                    -$                    

20% 222,220$            0 AC -$                    -$                    

15% 166,665$            0 AC -$                    -$                    

Right of Way Support 5% 55,555$              Subtotal Structure Items: -$                    

Contingency for Right of Way Items: 25% Contingency Cost -$                    

Total Professional Services Cost: 556,000$            Total Right of Way Cost: -$                    

Assumptions Assumptions

1) 5) 9) 13)

2) 6) 10) 14)

3) 7) 11) 15)

4) 8) 12) 16)

Subtotal Structure Items:

Project Initiation Document (PID) Commercial

Project Engineering (PA/ED and PS&E) Residential

Construction Support / Construction Management Undeveloped

LF = Lane Foot (12' lane equivalent)

No Significant Utility Relocation

of Excavation and Fill

of Sections 1-3

of Sections 1-3

of Sections 1-3

Description

ID

Raised median between Sophia Pkwy and Shadowfox Lane with 

provision of left-turn pockets at the unsignalized cross streets and 

driveways. 
Total Project Cost

(2014 Dollars)
1,667,100$                 

Construction Costs
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Sidewalks

Description: Total Construction Costs: 298,700$              

Total Right of Way Costs: -$                      

Total Capital Support Costs: 150,000$              

Roadway Items Structure Items

Section Description Quantity Unit Unit Price Cost Structure Description Quantity Unit Unit Price Cost

1 Roadway Excavation 240 CY 40.00$                  9,700$                  1 Bridge at Road Street SF 300.00$                -$                      

1 Import Fill 0 CY 19.00$                  -$                      2 SF -$                      -$                      

1 Earthwork Contingency 10% 1,000$                  3 SF -$                      -$                      

2 Sidewalk, Curb and Gutter 900 LF 70.00$                  63,000$                4 SF -$                      -$                      

3 Storm Water Collection System 1 LS 15,000.00$           15,000$                5 SF -$                      -$                      

Subtotal Section 1-3: 88,700$                6 SF -$                      -$                      

7 SF -$                      -$                      

4 Water Pollution Control 5% 5,000$                  -$                      

4 Minor Concrete 0 SY 45.00$                  -$                      Contingency for Structure Items: 40% Contingency Cost -$                      

4 Wet Utility Adjustments / Relocations 0 LS 50,000.00$           -$                      Total Structure Item Cost: -$                      

5 Traffic Items 25% 23,000$                

6 Planting and Irrigation 1 LS 100,000.00$         100,000$              

7 Erosion Control 10% 9,000$                  

Subtotal Section 4-7: 137,000$              

8 Minor Items 10% Sect 1-7 225,700$              23,000$                

9 Roadway Mobilization 10% Sect 1-8 248,700$              25,000$                Construction Cost Summary

10 Supplemental Work 10% Sect 1-8 248,700$              25,000$                

10 Contingencies 40% Sect 1-8 248,700$              100,000$              Roadway Items 298,700$              

Subtotal Sections 8-10: 73,000$                Structure Items -$                      

Total Roadway Item Cost: 298,700$              Total Construction Costs: 298,700$              

LM = Lane Mile Equivalent

Capital Support Costs Right of Way

% Cost Parcel Type Quantity Unit Unit Price Cost

10% 29,870$                0 AC -$                      -$                      

20% 59,740$                0 AC -$                      -$                      

15% 44,805$                0 AC -$                      -$                      

Right of Way Support 5% 14,935$                Subtotal Structure Items: -$                      

Contingency for Right of Way Items: 25% Contingency Cost -$                      

Total Professional Services Cost: 150,000$              Total Right of Way Cost: -$                      

Assumptions Assumptions

1) 5) 9) 13)

2) 6) 10) 14)

3) 7) 11) 15)

4) 8) 12) 16)

LF = Lane Foot (12' lane equivalent)

No Significant Utility Relocation

Project Initiation Document (PID) Commercial

Project Engineering (PA/ED and PS&E) Residential

Construction Support / Construction Management Undeveloped

of Sections 1-3 Subtotal Structure Items:

of Sections 1-3

of Sections 1-3

Description

of Excavation and Fill

ID

El Dorado Hills Blvd to Silva Valley Pkwy on the northside of Green 

Valley Road. Assuming 6' sidewalk, 2' curb/gutter.
Total Project Cost

(2014 Dollars)
448,700$                     

Construction Costs
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Class II Bike Lane

Description: Total Construction Costs: 287,500$              

Total Right of Way Costs: -$                      

Total Capital Support Costs: 144,000$              

Roadway Items Structure Items

Section Description Quantity Unit Unit Price Cost Structure Description Quantity Unit Unit Price Cost

1 Roadway Excavation 888 CY 40.00$                  35,600$                1 Bridge at Road Street SF 300.00$                -$                      

1 Import Fill 0 CY 19.00$                  -$                      2 SF -$                      -$                      

1 Earthwork Contingency 10% 4,000$                  3 SF -$                      -$                      

2 Highway Pavement Section 0 LM 738,000.00$         -$                      4 SF -$                      -$                      

2 Local Roadway Pavement Section 0.23 LM 495,000.00$         113,900$              5 SF -$                      -$                      

3 Storm Water Collection System 1 LS 20,000.00$           20,000$                5 SF -$                      -$                      

Subtotal Section 1-3: 173,500$              7 SF -$                      -$                      

8 SF -$                      -$                      

4 Water Pollution Control 0% -$                      -$                      

4 Minor Concrete 0 SY 45.00$                  -$                      Contingency for Structure Items: 40% Contingency Cost -$                      

4 Wet Utility Adjustments / Relocations 0 LS 50,000.00$           -$                      Total Structure Item Cost: -$                      

5 Traffic Items 25% 44,000$                

7 Erosion Control 0% -$                      

Subtotal Section 4-7: 44,000$                

8 Minor Items 10% Sect 1-7 217,500$              22,000$                

9 Roadway Mobilization 10% Sect 1-8 239,500$              24,000$                Construction Cost Summary

10 Supplemental Work 10% Sect 1-8 239,500$              24,000$                

10 Contingencies 40% Sect 1-8 239,500$              96,000$                Roadway Items 287,500$              

Subtotal Sections 8-10: 70,000$                Structure Items -$                      

Total Roadway Item Cost: 287,500$              Total Construction Costs: 287,500$              

LM = Lane Mile Equivalent

Capital Support Costs Right of Way

% Cost Parcel Type Quantity Unit Unit Price Cost

10% 28,750$                0 AC -$                      -$                      

20% 57,500$                0 AC -$                      -$                      

15% 43,125$                0 AC -$                      -$                      

Right of Way Support 5% 14,375$                Subtotal Structure Items: -$                      

Contingency for Right of Way Items: 25% Contingency Cost -$                      

Total Professional Services Cost: 144,000$              Total Right of Way Cost: -$                      

Assumptions Assumptions

1) 5) 9) 13)

2) 6) 10) 14)

3) 7) 11) 15)

4) 8) 12) 16)

LF = Lane Foot (12' lane equivalent)

No Significant Utility Relocation

Project Initiation Document (PID) Commercial

Project Engineering (PA/ED and PS&E) Residential

Construction Support / Construction Management Undeveloped

Description

ID

El Dorado Hills Blvd to Silva Valley Pkwy on the north and south side 

of Green Valley Road. Assuming 8' wide bike lanes.
Total Project Cost

(2014 Dollars)
431,500$                     

Construction Costs

of Excavation and Fill

of Sections 1-3 Subtotal Structure Items:

of Sections 1-3

of Sections 1-3
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Widen Shoulder

Description: Total Construction Costs: 610,300$              

Total Right of Way Costs: -$                      

Total Capital Support Costs: 306,000$              

Roadway Items Structure Items

Section Description Quantity Unit Unit Price Cost Structure Description Quantity Unit Unit Price Cost

1 Roadway Excavation 888 CY 40.00$                  35,600$                1 Bridge at Road Street SF 300.00$                -$                      

1 Import Fill 0 CY 19.00$                  -$                      2 SF -$                      -$                      

1 Earthwork Contingency 10% 4,000$                  3 SF -$                      -$                      

2 Highway Pavement Section 0 LM 738,000.00$         -$                      4 SF -$                      -$                      

2 Local Roadway Pavement Section 0.23 LM 495,000.00$         113,900$              5 SF -$                      -$                      

2 Trail Pavement Section 0 LM 248,000.00$         -$                      6 SF -$                      -$                      

2 Curb 1800 LF 26.00$                  46,800$                7 SF -$                      -$                      

3 Storm Water Collection System 1 LS 20,000.00$           20,000$                8 SF -$                      -$                      

Subtotal Section 1-3: 220,300$              9 SF -$                      -$                      

10 SF -$                      -$                      

4 Water Pollution Control 5% 12,000$                -$                      

4 Minor Concrete 0 SY 45.00$                  -$                      Contingency for Structure Items: 40% Contingency Cost -$                      

4 Wet Utility Adjustments / Relocations 1 LS 50,000.00$           50,000$                Total Structure Item Cost: -$                      

5 Traffic Items 25% 56,000$                

6 Planting and Irrigation 1 LS 100,000.00$         100,000$              

7 Erosion Control 10% 23,000$                

Subtotal Section 4-7: 241,000$              

8 Minor Items 10% Sect 1-7 461,300$              47,000$                

9 Roadway Mobilization 10% Sect 1-8 508,300$              51,000$                Construction Cost Summary

10 Supplemental Work 10% Sect 1-8 508,300$              51,000$                

10 Contingencies 40% Sect 1-8 508,300$              204,000$              Roadway Items 610,300$              

Subtotal Sections 8-10: 149,000$              Structure Items -$                      

Total Roadway Item Cost: 610,300$              Total Construction Costs: 610,300$              

LM = Lane Mile Equivalent

Capital Support Costs Right of Way

% Cost Parcel Type Quantity Unit Unit Price Cost

10% 61,030$                0 AC -$                      -$                      

20% 122,060$              0 AC -$                      -$                      

15% 91,545$                0 AC -$                      -$                      

Right of Way Support 5% 30,515$                Subtotal Structure Items: -$                      

Contingency for Right of Way Items: 25% Contingency Cost -$                      

Total Professional Services Cost: 306,000$              Total Right of Way Cost: -$                      

Assumptions Assumptions

1) 5) 9) 13)

2) 6) 10) 14)

3) 7) 11) 15)

4) 8) 12) 16)

LF = Lane Foot (12' lane equivalent)

No Significant Utility Relocation

Project Initiation Document (PID) Commercial

Project Engineering (PA/ED and PS&E) Residential

Construction Support / Construction Management Undeveloped

Description

ID

El Dorado Hills Blvd to Silva Valley Pkwy on the north and south side 

of Green Valley Road. Assuming 8' shoulders with curb and gutter.
Total Project Cost

(2014 Dollars)
916,300$                     

Construction Costs

of Excavation and Fill

of Sections 1-3 Subtotal Structure Items:

of Sections 1-3

of Sections 1-3
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Widen Shoulder

Description: Total Construction Costs: 1,076,500$           

Total Right of Way Costs: -$                      

Total Capital Support Costs: 539,000$              

Roadway Items Structure Items

Section Description Quantity Unit Unit Price Cost Structure Description Quantity Unit Unit Price Cost

1 Roadway Excavation 1271 CY 40.00$                  50,900$                1 Bridge at Road Street SF 300.00$                -$                      

1 Import Fill 0 CY 19.00$                  -$                      2 SF -$                      -$                      

1 Earthwork Contingency 10% 6,000$                  3 SF -$                      -$                      

2 Highway Pavement Section 0 LM 738,000.00$         -$                      4 SF -$                      -$                      

2 Local Roadway Pavement Section 0.56 LM 495,000.00$         277,200$              5 SF -$                      -$                      

2 Trail Pavement Section 0 LM 248,000.00$         -$                      6 SF -$                      -$                      

2 Curb 4400 LF 26.00$                  114,400$              7 SF -$                      -$                      

3 Storm Water Collection System 1 LS 25,000.00$           25,000$                8 SF -$                      -$                      

Subtotal Section 1-3: 473,500$              9 SF -$                      -$                      

10 SF -$                      -$                      

4 Water Pollution Control 5% 24,000$                -$                      

4 Minor Concrete 0 SY 45.00$                  -$                      Contingency for Structure Items: 40% Contingency Cost -$                      

4 Wet Utility Adjustments / Relocations 1 LS 50,000.00$           50,000$                Total Structure Item Cost: -$                      

5 Traffic Items 25% 119,000$              

6 Planting and Irrigation 1 LS 100,000.00$         100,000$              

7 Erosion Control 10% 48,000$                

Subtotal Section 4-7: 341,000$              

8 Minor Items 10% Sect 1-7 814,500$              82,000$                

9 Roadway Mobilization 10% Sect 1-8 896,500$              90,000$                Construction Cost Summary

10 Supplemental Work 10% Sect 1-8 896,500$              90,000$                

10 Contingencies 40% Sect 1-8 896,500$              359,000$              Roadway Items 1,076,500$           

Subtotal Sections 8-10: 262,000$              Structure Items -$                      

Total Roadway Item Cost: 1,076,500$           Total Construction Costs: 1,076,500$           

LM = Lane Mile Equivalent

Capital Support Costs Right of Way

% Cost Parcel Type Quantity Unit Unit Price Cost

10% 107,650$              0 AC -$                      -$                      

20% 215,300$              0 AC -$                      -$                      

15% 161,475$              0 AC -$                      -$                      

Right of Way Support 5% 53,825$                Subtotal Structure Items: -$                      

Contingency for Right of Way Items: 25% Contingency Cost -$                      

Total Professional Services Cost: 539,000$              Total Right of Way Cost: -$                      

Assumptions Assumptions

1) 5) 9) 13)

2) 6) 10) 14)

3) 7) 11) 15)

4) 8) 12) 16)

Description

ID

Ponderosa Road to N Shingle Road on the north and south side of 

Green Valley Road. Assuming 8' shoulders with curb and gutter.
Total Project Cost

(2014 Dollars)
1,615,500$                  

Construction Costs

of Excavation and Fill

of Sections 1-3 Subtotal Structure Items:

of Sections 1-3

of Sections 1-3

Project Initiation Document (PID) Commercial

Project Engineering (PA/ED and PS&E) Residential

Construction Support / Construction Management Undeveloped

LF = Lane Foot (12' lane equivalent)

No Significant Utility Relocation
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Left-Turn Pocket

Description: Total Construction Costs: 278,300$            

Total Right of Way Costs: -$                    

Total Capital Support Costs: 140,000$            

Roadway Items Structure Items

Section Description Quantity Unit Unit Price Cost Structure Description Quantity Unit Unit Price Cost

1 Roadway Excavation 987 CY 40.00$                39,500$              1 Bridge at Road Street SF 300.00$              -$                    

1 Import Fill 0 CY 19.00$                -$                    2 SF -$                    -$                    

1 Earthwork Contingency 10% 4,000$                3 SF -$                    -$                    

2 Highway Pavement Section 0 LM 738,000.00$       -$                    4 SF -$                    -$                    

2 Local Roadway Pavement Section 0.25 LM 495,000.00$       123,800$            5 SF -$                    -$                    

2 Trail Pavement Section 0 LM 248,000.00$       -$                    6 SF -$                    -$                    

Subtotal Section 1-3: 167,300$            9 SF -$                    -$                    

10 SF -$                    -$                    

4 Water Pollution Control 0% -$                    -$                    

4 Minor Concrete 0 SY 45.00$                -$                    Contingency for Structure Items: 40% Contingency Cost -$                    

4 Wet Utility Adjustments / Relocations 0 LS 50,000.00$         -$                    Total Structure Item Cost: -$                    

5 Traffic Items 25% 42,000$              

Subtotal Section 4-7: 42,000$              

8 Minor Items 10% Sect 1-7 209,300$            21,000$              

9 Roadway Mobilization 10% Sect 1-8 230,300$            24,000$              Construction Cost Summary

10 Supplemental Work 10% Sect 1-8 230,300$            24,000$              

10 Contingencies 40% Sect 1-8 230,300$            93,000$              Roadway Items 278,300$            

Subtotal Sections 8-10: 69,000$              Structure Items -$                    

Total Roadway Item Cost: 278,300$            Total Construction Costs: 278,300$            

LM = Lane Mile Equivalent

Capital Support Costs Right of Way

% Cost Parcel Type Quantity Unit Unit Price Cost

10% 27,830$              0 AC -$                    -$                    

20% 55,660$              0 AC -$                    -$                    

15% 41,745$              0 AC -$                    -$                    

Right of Way Support 5% 13,915$              Subtotal Structure Items: -$                    

Contingency for Right of Way Items: 25% Contingency Cost -$                    

Total Professional Services Cost: 140,000$            Total Right of Way Cost: -$                    

Assumptions Assumptions

1) 5) 9) 13)

2) 6) 10) 14)

3) 7) 11) 15)

4) 8) 12) 16)

LF = Lane Foot (12' lane equivalent)

No Significant Utility Relocation

Project Initiation Document (PID) Commercial

Project Engineering (PA/ED and PS&E) Residential

Construction Support / Construction Management Undeveloped

of Excavation and Fill

of Sections 1-3 Subtotal Structure Items:

of Sections 1-3

Description

ID

Back-to-back left-turn pockets on Green Valley Road between Loch 

Way and Church Access.
Total Project Cost

(2014 Dollars)
418,300$                    

Construction Costs
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Minor Street Alignment

Description: Total Construction Costs: 303,500$             

Total Right of Way Costs: -$                     

Total Capital Support Costs: 152,000$             

Roadway Items Structure Items

Section Description Quantity Unit Unit Price Cost Structure Description Quantity Unit Unit Price Cost

1 Roadway Excavation 555 CY 40.00$                 22,200$               1 Bridge at Road Street SF 300.00$               -$                     

1 Import Fill 0 CY 19.00$                 -$                     2 SF -$                     -$                     

1 Earthwork Contingency 10% 3,000$                 3 SF -$                     -$                     

2 Highway Pavement Section 0 LM 738,000.00$       -$                     4 SF -$                     -$                     

2 Local Roadway Pavement Section 0.14 LM 495,000.00$       69,300$               5 SF -$                     -$                     

2 Trail Pavement Section 0 LM 248,000.00$       -$                     6 SF -$                     -$                     

2 Sidewalk, Curb and Gutter 600 LF 70.00$                 42,000$               7 SF -$                     -$                     

3 Storm Water Collection System 1 LS 25,000.00$          25,000$               8 SF -$                     -$                     

Subtotal Section 1-3: 161,500$             9 SF -$                     -$                     

10 SF -$                     -$                     

4 Water Pollution Control 5% 9,000$                 -$                     

4 Minor Concrete 0 SY 45.00$                 -$                     Contingency for Structure Items: 40% Contingency Cost -$                     

4 Wet Utility Adjustments / Relocations 0 LS 50,000.00$          -$                     Total Structure Item Cost: -$                     

5 Traffic Items 25% 41,000$               

5 Install Signal 0 EA 300,000.00$       -$                     

6 Planting and Irrigation 0 LS 100,000.00$       -$                     

7 Erosion Control 10% 17,000$               

Subtotal Section 3-7: 67,000$               

8 Minor Items 10% Sect 1-7 228,500$             23,000$               

9 Roadway Mobilization 10% Sect 1-8 251,500$             26,000$               Construction Cost Summary

10 Supplemental Work 10% Sect 1-8 251,500$             26,000$               

10 Contingencies 40% Sect 1-8 251,500$             101,000$             Roadway Items 303,500$             

Subtotal Sections 8-10: 75,000$               Structure Items -$                     

Total Roadway Item Cost: 303,500$             Total Construction Costs: 303,500$             

LM = Lane Mile Equivalent

Capital Support Costs Right of Way

% Cost Parcel Type Quantity Unit Unit Price Cost

10% 30,350$               0 AC -$                     -$                     

20% 60,700$               0 AC -$                     -$                     

15% 45,525$               0 AC -$                     -$                     

Right of Way Support 5% 15,175$               Subtotal Structure Items: -$                     

Contingency for Right of Way Items: 25% Contingency Cost -$                     

Total Professional Services Cost: 152,000$             Total Right of Way Cost: -$                     

Assumptions Assumptions

1) 5) 9) 13)

2) 6) 10) 14)

3) 7) 11) 15)

4) 8) 12) 16)

LF = Lane Foot (12' lane equivalent)

No Significant Utility Relocation

Project Initiation Document (PID) Commercial

Project Engineering (PA/ED and PS&E) Residential

Construction Support / Construction Management Undeveloped

Description

ID

Realignment of Malcolm Dixon Road.

Total Project Cost
(2014 Dollars)

455,500$                    

Construction Costs

of Excavation and Fill

of Sections 1-3 Subtotal Structure Items:

of Sections 1-3

of Sections 1-3
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Widen Travel Lane

Description: Total Construction Costs: 165,900$             

Total Right of Way Costs: -$                     

Total Capital Support Costs: 83,000$               

Roadway Items Structure Items

Section Description Quantity Unit Unit Price Cost Structure Description Quantity Unit Unit Price Cost

1 Roadway Excavation 278 CY 40.00$                 11,200$               1 Bridge at Road Street SF 300.00$               -$                     

1 Import Fill 0 CY 19.00$                 -$                     2 SF -$                     -$                     

1 Earthwork Contingency 10% 2,000$                 3 SF -$                     -$                     

2 Highway Pavement Section 0 LM 738,000.00$        -$                     4 SF -$                     -$                     

2 Local Roadway Pavement Section 0.07 LM 495,000.00$        34,700$               5 SF -$                     -$                     

2 Trail Pavement Section 0 LM 248,000.00$        -$                     6 SF -$                     -$                     

2 Sidewalk, Curb and Gutter 600 LF 70.00$                 42,000$               7 SF -$                     -$                     

3 Storm Water Collection System 1 LS 10,000.00$          10,000$               8 SF -$                     -$                     

Subtotal Section 1-3: 99,900$               9 SF -$                     -$                     

10 SF -$                     -$                     

4 Water Pollution Control 0% -$                     -$                     

4 Minor Concrete 0 SY 45.00$                 -$                     Contingency for Structure Items: 40% Contingency Cost -$                     

4 Wet Utility Adjustments / Relocations 0 LS 50,000.00$          -$                     Total Structure Item Cost: -$                     

5 Traffic Items 25% 25,000$               

Subtotal Section 4-7: 25,000$               

8 Minor Items 10% Sect 1-7 124,900$             13,000$               

9 Roadway Mobilization 10% Sect 1-8 137,900$             14,000$               Construction Cost Summary

10 Supplemental Work 10% Sect 1-8 137,900$             14,000$               

10 Contingencies 40% Sect 1-8 137,900$             56,000$               Roadway Items 165,900$             

Subtotal Sections 8-10: 41,000$               Structure Items -$                     

Total Roadway Item Cost: 165,900$             Total Construction Costs: 165,900$             

LM = Lane Mile Equivalent

Capital Support Costs Right of Way

% Cost Parcel Type Quantity Unit Unit Price Cost

10% 16,590$               0 AC -$                     -$                     

20% 33,180$               0 AC -$                     -$                     

15% 24,885$               0 AC -$                     -$                     

Right of Way Support 5% 8,295$                 Subtotal Structure Items: -$                     

Contingency for Right of Way Items: 25% Contingency Cost -$                     

Total Professional Services Cost: 83,000$               Total Right of Way Cost: -$                     

Assumptions Assumptions

1) 5) 9) 13)

2) 6) 10) 14)

3) 7) 11) 15)

4) 8) 12) 16)

LF = Lane Foot (12' lane equivalent)

No Significant Utility Relocation

Project Initiation Document (PID) Commercial

Project Engineering (PA/ED and PS&E) Residential

Construction Support / Construction Management Undeveloped

of Excavation and Fill

of Sections 1-3 Subtotal Structure Items:

of Sections 1-3

Description

ID

Widen northbound approach at Green Valley Road/Cameron Park 

Dr intersection to include 11' foot lane storage and accommodate u-

turns.
Total Project Cost

(2014 Dollars)
248,900$                    

Construction Costs
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