
STATE OF CALIFORNIA. DEPARTMENT OF TRANSPORTATION

UTILITY AGREEMENT

PAYEE Uf\ '" I~V

YES

Page 1 of 3

UTILITY AGREEMENT NO. DATE

EI Dorado County Department of Transportation, hereinafter called "COUNTY," by and through the State of
California Department of Transportation, hereinafter called "STATE," proposes to construct a new interchange with
U.S. 50 and Silva Valley Parkway in EI Dorado Hills and Pacific Gas and Electric Company, hereinafter called
"OWNER, owns and maintains 21 kV electrical facilities within the limits of COUNTY's project which requires
relocation to accommodate COUNTY's project.

It is hereby mutually agreed that:

I. WORK TO BE DONE

In accordance with Notice to Owner No. 2550.1 L dated October 30, 2012, OWNER shall relocate their facilities as
indicated on relocation plans. All work shall be performed substantially in accordance with OWNER's Plan No.
30855164 dated 6-14-2011 consisting of 5 sheets, a copy of which is on file in the District office of the Department of
Transportation at 2850 Fairlane Court, Placerville, CA 95667. Deviations from the OWNER's plan described above
initiated by either the COUNTY or the OWNER, shall be agreed upon by both parties hereto under a Revised Notice to
Owner. Such Revised Notices to Owner, approved by the COUNTY and agreed to/acknowledged by the OWNER, will
constitute an approved revision of the OWNER's plan described above and are hereby made a part hereof. No work
under said deviation shall commence prior to written execution by the OWNER of the Revised Notice to Owner.
Changes in the scope of the work will require an amendment to this Agreement in addition to the revised Notice to
Owner.

II. LIABILITY FOR WORK

The existing facilities described in Section I above will be relocated at 73% COUNTY expense and 27% OWNER
expense in accordance with Sections 5a and 5c of the Master Contract dated November 1,2004.

Total Cost:
County Liability:
Owner Liability:

$ 1,767,030
$ 1,287,611
$ 479,419

An advanced payment has already been submitted by the COUNTY in the amount of $70,000, and this amount will be
credited towards the COUNTY's final expense.

III. PERFORMANCE OF WORK

OWNER agrees to the herein described work with its own forces or to cause the herein described work to be
performed by the OWNER's contractor, written contract on a basis to perform work of this

and to provide and furnish all necessary labor, tools, and and to
prosec:ute said work to cornpleticln

Use of out-of-state personnel (or "",renr,,,,,,1

without prior written authorization by COUNTY's re~lre~,entatilve.

diem" will not be allowed
Re(=tue~sts for such authorization must be contained in
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UTILITY AGREEMENT (Cont.) 2

UTILITY AGREEMENT NO.

OWNER's estimate of actual and necessary relocation costs. Form FA-1301 is to be and
submitted for all travel per diem. shall include an local or
contract labor is not considered for the relocation work Per Diem expenses shall not exceed the
per diem expense amounts allowed under the of Personnel Administration travel expense

Pursuant to Public Works No. 2001-059 determination the California of Industrial Relations dated
October 2002, work performed by OWNER's contractor is a work under the definition of Labor Code 'o.~hn,n

1 and is therefore to wage OWNER shall verify compliance with this
reauin9m,snt in the administration of its contracts referenced above.

IV. PAYMENT FOR WORK

The STATE shall pay its share of the actual and necessary cost of the herein described work within 45 days after
receipt of five (5) copies of OWNER's itemized bill, signed by a responsible official of OWNER's organization and
prepared on OWNER's letterhead, compiled on the basis of the actual and necessary cost and expense incurred and
charged or allocated to said work in accordance with the uniform system of accounts prescribed for OWNER by the
California Public Utilities Commission, Federal Energy Regulatory Commission or Federal Communications
Commission, whichever is applicable.

It is understood and agreed that the COUNTY will not pay for any betterment or increase in capacity of OWNER's
facilities in the new location and that OWNER shall give credit to the STATE for the "used life" or accrued depreciation
of the replaced facilities and for the salvage value of any material or parts salvaged and retained or sold by OWNER

Not more frequently than once a month, but at least quarterly, OWNER will prepare and submit progress bills for costs
incurred not to exceed OWNER's recorded costs as of the billing date less estimated credits applicable to completed
work. Payment of progress bills not to exceed the amount of this Agreement may be made under the terms of this
Agreement Payment of progress bills which exceed the amount of this Agreement may be made after receipt and
approval by COUNTY of documentation supporting the cost increase and after an Amendment to this Agreement has
been executed by the parties to this Agreement.

The OWNER shall submit a final bill to the COUNTY within 360 days after the completion of the work described in
Section I above. If the COUNTY has not received a final bill within 360 days after notification of completion of
OWNER's work described in Section I of this Agreement, and COUNTY has delivered to OWNER fully executed
Director's Deeds, Consents to Common Use or Joint Use Agreements for OWNER's facilities (if required), COUNTY
will provide written notification to OWNER of its intent to close its file within 30 days. OWNER hereby acknowledges,
to the extent allowed by law, that all remaining costs will be deemed to have been abandoned. If the COUNTY
processes a final bill for payment more than 360 days after notification of completion of OWNER's work, payment of
the late bill may be subject to allocation and/or approval by the California Transportation Commission.

The final billing shall be in the form of an itemized statement of the total costs charged to the project, less the credits
provided for in this Agreement, and less any amounts covered by progress billings. However, the COUNTY shall not
pay final bills which exceed the estimated cost of this without documentation of the reason for the increase
of said cost from the OWNER and approval of documentation by COUNTY. Except, if the final bill exceeds the
OWNER's estimated costs as the result of a revised Notice to Owner as provided for in Section I, a copy of said
revised Notice to Owner shall as documentation. In case, payment of the amount over the estimated cost
of this Agreement may be to allocation and/or approval by the California Transportation Commission.

In any event if the final bill exceeds 125% of the estimated cost of this Agreement, an Amended Agreement shall be
executed by the to this to the payment of the OWNER'S final bill. Any and all increases in
costs that are the direct result of deviations from the work described in Section I of this shall have the
concurrence of COUNTY.

Detailed records from which the is compiled shall be retained by the OWNER for a period of three years from
oalv'mient and will be available for audit State and/or Federal auditors. Owner agrees to COrTIDIIY

Pril,~irll40C: and Procedures as set forth in 48 1
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UTILITY AGREEMENT (Cont.)
RW

UTILITY AGREEMENT,

Part 645 and/or 18
nJ:l'urm~~ms to be

[:h::::tnt,;:>r 1, Parts 101, 201, et al. If a su!)se'Qu,ent State and/or Federal audit determines
to reimburse upon of

V, GENERAL CONDITIONS

All costs accrued by OWNER as a result of COUNTY's '<J~,U<Ji:H of March 19, 2010 to '<JV'<JVY,

and estimates the with this may be billed \.lUI! ;:'Udf If

conditions this t:1nt·"'''''..... ''''1t

If COUNTY's which this Agreement is canceled or modified so as to eliminate the of
work by OWNER, COUNTY will notify OWNER in and COUNTY reserves the right to terminate this Agreement
by Amendment The Amendment shall provide mutually acceptable terms and conditions for terminating the
Agreement.

All obligations of COUNTY under the terms of this Agreement are subject to the passage of the annual Budget Act by
the State Legislature and the allocation of those funds by the California Transportation Commission.

OWNER shall submit a Notice of Completion to the COUNTY within 30 days of the completion of the work described
herein.

COUNTY will acquire new rights of way in the name of either the COUNTY or OWNER through negotiation or
condemnation and when acquired in COUNTY's name, shall convey same to OWNER by Director's Easement Deed.
COUNTY's liability for such rights of way will be at the proration shown for relocation work involved under this
Agreement. OWNER shall reimburse the COUNTY all costs for the easement."

Where OWNER has prior rights in areas which will be within the highway right of way and where OWNER's facilities
will remain on or be relocated on STATE highway right of way, a Joint Use Agreement or Consent to Common Use
Agreement shall be executed by the parties.

"Upon completion of the work to be done by COUNTY in accordance with the above-mentioned plans and
specifications, the new facilities shall become the property of OWNER, and OWNER shall have the same rights in the
new location that it had in the old location."

THE ESTIMATED COST TO COUNTY FOR ITS SHARE (73%) OFTHE ABOVE DESCRIBED WORK IS $1,287,611.
IN WITNESS WHEREOF, the above parties have executed this Agreement the day and year above written.

COUNTY: El Dorado

By _

Name ------------
Title _

APPROVAL RECOMMENDED:

Name ------------

OWNER: PG&E

By _

Name
~~~~--

Title .J::!:!Y!!:~~!§!L _

By _
Name ----------

Title ----------
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STATE OF CALIFORNIA. DEPARTMENT OF TRANSPORTATION

REPORT OF INVESTIGATION

1. NARRATIVE OF PROPOSED UTILITY WORK 1L

A DESCRIPTION OF EXISTING AND ITS LOCATION.

t-'(';X,t- owns multiple within the nrniic"..'t

• 21 kV Distribution within an exclusive c>~'",c>rnC>f'"lt

• kV Distribution lines located within franchise

B. DISCUSSION OF OWNER'S AUTHORITY FOR INSTALLATION OF THE EXISTING UTILITY
FACILITY.

The existing electrical facilities were installed under a County/Caltrans encroachment permit for
facilities within County and State right of way, or with property owner consent for facilities within
easements.

C. DESCRIPTION AND JUSTIFICATION OF PROPOSED RELOCATION PLAN.

• Existing 60 kV transmission lines are located parallel to U.S. 50. They are to be rerouted
around the proposed interchange improvements to avoid any unnecessary crossing of State
right of way.

• Existing 21 kV Distribution lines within franchise are in conflict with proposed roadways and
structures. They are to remain in franchise, but be relocated outside of the proposed roadway.

D. PROPERTY RIGHTS NEEDED.

• Underground Electric Easement from 1 County owned Parcel. Additional overhead electric
property rights necessary for the relocation of underbuilt 21 kV facilities within the project area
are being acquired for the relocation of the 60 kV transmission pole line.

E. ANY NON-STANDARD ASPECTS OF THE RELOCATION, DOCUMENTS, ETC.

N/A
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STATE OF CALIFORNIA. DEPARTMENT OF TRANSPORTATION

REPORT OF INVESTIGATION

1. NARRATIVE OF PROPOSED UTILITY WORK 1L

A.

•

EXISTING UTILITY FACILITY AND ITS LOCATION.

nrniiol't area:
kV Distribution underbuild within an 1;;;}\\.,IU;:)'IVI;;; O~lC,ornont

DISCUSSION OF OWNER'S AUTHORITY FOR INSTALLATION OF THE EXISTING UTILITY
FACILITY.

The existing electrical facilities were installed under a County/Caltrans encroachment permit for
facilities within County and State right of way, or with property owner consent for facilities within
easements.

C. DESCRIPTION AND JUSTIFICATION OF PROPOSED RELOCATION PLAN.

• Existing 60 kV wood pole transmission with 21 kV underbuild lines are located parallel to U.S.
50. They are to be rerouted around the proposed interchange improvements to avoid any
unnecessary crossing of State right of way.

• Existing Distribution lines within franchise are in conflict with proposed roadways and
structures. They are to remain in franchise, but be relocated outside of the proposed roadway.

D. PROPERTY RIGHTS NEEDED.

• A 40' wide easement around the south side of the Interchange is required to replace the
easement currently owned for the transmission lines.

E. ANY NON-STANDARD ASPECTS OF THE RELOCATION, DOCUMENTS, ETC.

N/A
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STATE OF CALIFORNIA. DEPARTMENT OF TRANSPORTATION

REPORT OF INVESTIGATION

1. NARRATIVE OF PROPOSED UTILITY WORK 1L

DESCRIPTION EXISTING UTILITY FACILITY AND LOCATION.

PG&E owns
• kV Transmission within an exc;lus,ive l:l:::l<::l:lm,l:lnt

B. DISCUSSION OF OWNER'S AUTHORITY FOR INSTALLATION OF THE EXISTING UTILITY
FACILITY.

The existing electrical facilities were installed under a County/Caltrans encroachment permit for
facilities within County and State right of way, or with property owner consent for facilities within
easements.

C. DESCRIPTION AND JUSTIFICATION OF PROPOSED RELOCATION PLAN.

• Existing 60 kV wood pole transmission with 21 kV underbuild lines are located parallel to U.S.
50. They are to be rerouted around the proposed interchange improvements to avoid any
unnecessary crossing of State right of way.

• Existing Distribution lines within franchise are in conflict with proposed roadways and
structures. They are to remain in franchise, but be relocated outside of the proposed roadway.

D. PROPERTY RIGHTS NEEDED.

• A 40' wide easement around the south side of the Interchange is required to replace the
easement currently owned for the transmission lines.

E. ANY NON-STANDARD ASPECTS OF THE RELOCATION, DOCUMENTS, ETC.

N/A
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STATE OF CALIFORNIA. DEPARTMENT OF TRANSPORTATION

REPORT OF INVESTIGATION

1. NARRATIVE OF PROPOSED UTILITY WORK 1L

UTILITY FACILITY AND

I-'(.;X, .... owns multiplle .::>·vi<:::tinn facUitiE~S

• 21 kV

• 21 kV

oroiiect area:

B. DISCUSSION OF OWNER'S AUTHORITY FOR INSTALLATION
FACILITY.

EXISTING UTILITY

The existing electrical facilities were installed under a County/Caltrans encroachment permit for
facilities within County and State right of way, or with property owner consent for facilities within
easements.

C. DESCRIPTION AND JUSTIFICATION OF PROPOSED RELOCATION PLAN.

• Existing 60 kV transmission lines are located parallel to U.S. 50. They are to be rerouted
around the proposed interchange improvements to avoid any unnecessary crossing of State
right of way.

• Existing 21 kV Distribution lines within franchise are in conflict with proposed roadways and
structures. They are to remain in franchise, but be relocated outside of the proposed roadway.

D. PROPERTY RIGHTS NEEDED.

• Underground Electric Easement from 1 County owned Parcel. Additional overhead electric
property rights necessary for the relocation of underbuilt 21 kV facilities within the project area
are being acquired for the relocation of the 60 kV transmission pole line.

E. ANY NON-STANDARD ASPECTS OF THE RELOCATION, DOCUMENTS, ETC.

N/A
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Pacific Gas and
Electric Company,,,

Land & EnVlronmental \1 anal!.emenl
Phone: 530.889-, 160 .

Pllr2iiPGE COM

343 Sacramento Street
Auburn, CA 95603
Fa" 5308893392

Date 07/30/2012

Mark Thomas & Company, Inc.
Mr. Derek Minnema, P.E.
7300 Folsom Boulevard, Suite 203
Sacramento, CA 95826

Attention: Mr. Minnema
P.E. Project Manager

RE: Dist. 3- EI Dorado County-Rte. 50
Silva Valley Parkway Interchange
PG&E's Job No.PM 30801077

Dear Mr. Minnema
Attached are 5 prints of our Plan No. PM 30801077, consisting of 1 sheet(s), showing the proposed
relocation of our electric transmission facilities to accommodate the above-referenced freeway project.

We have reviewed the plans as to the division of costs and the relocation of the 8 poles should b (100%
State expense pursuant to Section 5 (A) of the Freeway Master Contract dated November 1,2004, since
these poles were installed by virtue of the grant of easements from;

1. John Hancock Mutual Life Insurance Company, dated June 14, 1967 and recorded in Book 836
of Official Records at page 539 EI Dorado County Records,

2. Alva Barton and others, dated September 28, 1964 and recorded in Book 724 of Oflicial Records
at page 378 EI Dorado County Records, and

3. Bertha Joerger Du Bois Woolverton, dated July 26, 1965 and recorded in Book 754 ofOfficial
Records at page 254 EI Dorado County Records.) Two copies of each of our easement
documents are attached for your review.

The total estimated cost to perform this work is currently $853,380 which includes applicable credits for
salvage, depreciation, and betterment of which the State's share is 100% or $853,380.

We will require a minimum of 6 months to complete this work once the notification to proceed is
received from the State.

Please review the enclosed infonnation and if satisfactory, please issue your Notice to Owner,
Encroachment Pennit, and Utility Agreement in the amount of $853,380.
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John Mutual Life Insurance COlmp.any, dated June 14, 1
Official Records at page EI Dorado County KeCOJ'QS,

and recorded in Book 836 of

Alva Barton and dated September 28, 1964 and recorded in Book 724 of Official Records at page
378 EI Dorado County Records,

Bertha Joerger Du Bois \Voolverton, dated July 26, 1965 and recorded in Book 754 of Official Records
at page 254 El Dorado County Records.

cc:
Adam Bane
Gary Krause
Orbie Davis
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Job:

EA# 1::r\"V,j-

MATERIALS

LABOR

OVERHEAD

CONTRACT

l\rlATEI~IAL AND LABOR BREAKDOWN SHEET

Includes installation and of total expiens,e,
general sU}:lenntend<:~ncie, P/R and company retirement plan
contributions, and G.BJ. and P.D. liability insurance=

Includes office and administrative expense and geJler:al
construction overheads, AFUDC, Material Burden, etc...=

Includes contract work by others and engineering

Gross Financial Cost ~lliltM

and Depreciation ~i"'UHJ

Joint
Bettennent ~''''VH'''

$88,096

$707,965

$121,552

$0

$917,613

$64,233
$0
$0

$853,380

LIABILITY $853,380
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Pacific Gas and FI&!~trii~ Comparly

343 Sacramento St

CA

State California
Del:>artme,nt of Transportation
District

EA#
Contact
Phone
PM#
Land

on
following is the estimate of costs to remove
_.§jJ.!.~'2J!!!.Y..!!!~~~_Prl"'li~~('t in_......l.~?!!!!!:2-_

Estimated Cost· Summa

917,613

796,061

$

$

$

$
55,100

1000/0 ]

$ 121,552

Total Estimated Cost

Gross Financial Costs

Estimated
e and De reciation $

A Iicant Contribution $
Joint Pole Credit $
Credits

Bill to State [Total Estimated Cost @

NOTES:

) The cost are not limited to those shown and may vary

acc:ordllng to the nature of the relocation IJ'VJ"'v"

Cost breakdown of betterment should be noted on
detailed on a separa'le work sheet.

2 or

23 CFR 645.113 reOUlfE~S an estimate to be suftlciently informative
""('",iel,,, a clear of the
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State of Califolmia EA#
Contact
Phone
PM#
Land

. ,etc".

$
$

$ 571,244
$
$
$

$
$

81,621

Estimated Cost· Materials Breakdown

[!~~E!!o~n~::::::::::::~~ i & Unit Cost/Unit
$
$
$

$

Total
88,096

s

$

$

Estimated Cost·
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EA#

Contact

PM#

Land

Total: Construction $
$

$

$

$
$

Estimated Cost· Contracted Out Labor
==

ours

Estimated Cost· Contracted Out Materials Breakdown
on Quan mt

$
$
$

$
$

$
$
$
$

$
s

$
$
$

$

s
s

nt

Quanti & Unit

and E

Estimated Cost. Contracted Out Transportation a
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Land

12

RE: Dis1. El Dorado County-Rte. 50
Valley Parkway Interchange

PG&E's Job No.PM 30855164

Dear Mr. Minnema:

Attached are 5 prints of our Plan No. PM 30855164, consisting of 5 sheet(s), showing the proposed
relocation of our electric distribution facilities to accommodatc the above-referenced freeway project.

We have reviewed the plans as to the division of costs and the relocation of the 10 poles should be 100%
State expense pursuant to Section 5 (A) of the Freeway Master Contract dated November 1,2004, since
these poles were installed by virtue of the grant of easements from;

1. Triumphant Lifc Church OfEI DOt'ado Hills, dated October 1, 1997 and recorded in Book 5040
of Official Records at page 51, El Dorado County Records, and
Douglas Grant Line Associates, LTD., a limited partnership and others, dated May 26, 1988 and
recorded in Book 2987 of Official Rccords at page 240, El Dorado Cmmty Records, and

3. Joseph Joerger and others, dated October 27, 1903 and recorded in Book 62 of Official Records
at pagc 71, Dorado County J'ecords and
Huddinge Partners, a Nevada limited partnership, dated March 24, 2004 and recorded as Official

11l11nb~~r2004-00381 of omciaI Records, El Dorado County Records.

Two CO'j:lles of our easement dO(;Unlents are aU:actled

should be
Fre~e\:\mv Ml:'tst(~r Contract dated

In accord.am:e
to pertorJtn
was deterrmrtcd

line estimate cost
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I

estImated cost to np,~'t",..tYt

It our that all costs incurred for relocation should be at 100% State eXJ:>emse
nn,r<;:, '<'tnt to Section 5(A) of the November I, 2004 Fn:~e\i\tav M,lst(~r Contract, since these facilities were
installed by virtue service agreement.

All costs incuned for the relocation of 1040 feet should be at 50% State expense and 50% Company
expense pursuant to Section 5(C) of said Master Contract

In accordance with Section 5 ofthe Master Contract, it is our opinion that the total estimate of cost to
perform the necessary underground relocation work should be 59% State expense and 41 % Company
expense, and was determined in the following method:

220 feet x 100% State expense =

1040 feet x 50% State expense
1260 feet

740 ..587 or 59% State expense
1260

220 feet
520 feet
740 feet

The total estimated cost to perform the underground electric work is currently estimated to be
$1,001,204, of which the State's share is 59% or $590,710,

In accordance with Section 5 ofthe Master Contract, it is our opinion that the TOTAL estjm:ate of cost
to the relocation should be 73% and 27% Company eX)JCrISe,
was following method:

.728 or

6 mOllths to COlllplcte once nOltltllcatlon to nrolcel'~d
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Attaclunents
5 copies Drawing # 308551642 copies easements from:

Triumphant Life Church Of EI Dorado Hills, dated October 1, 1997 and recorded in Book 5040 of
Official Records at page 51 EI Dorado County Records

Douglas Grant Line Associates, LTD., a limited partnership and others, dated May 26, 1988 and
recorded in Book 2987 of Official Records at page 240 El Dorado County Records

Joseph Joerger and others, dated October 27, 1903 and recorded in Book 62 of Official records at page
71 EI Dorado county records.

Huddinge Partners, a Nevada limited partnership, dated March 24, 2004 and recorded as Official serial
number 2004-0038167 of Official Records EI Dorado County Records.

cc:
Adam Bane
Gary Krause
Orbie Davis
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17

!J.Y~~~~:ill!1~~- Includes Office
Engineering,Administrative expense and
Construction Overheads.

Contract-

SUBTOTAL

CONTINGENCY 10% $161,057

$148,436

$292,877

$234,928

-$4,595

$1,605,973

TOTAL ESTIMATE COST $1,767,030

Applicants Liability 73% $1,287,611
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03-ED-50 PM I
Silva Valley

No.

COOPERATIVE AGREEMENT

THIS entered into effective on is the State of
California, acting by and through Department of Transportation, herein referred to as "STATE",
and the

County of El Dorado, a political subdivision of the
State of California, referred to as "COUNTY".

RECITALS
L STATE and COUNTY, together referred to herein as "PARTIES", pursuant to Streets

and Highways Code sections 114 and 130, are authorized to cnter into a Cooperative
Agreement for improvements to the State Highway System (SHS) in the County of El
Dorado.

2. PARTIES contemplate the construction of an interchange on United States (US) 50 at
Silva Valley Parkway, referred to herein as "PROJECT".

3. COUNTY will perform all PROJECT Plans Specifications and Estimates (PS&E),
Right of Way (RIW), and Construction all hereinafter referred to as "WORK".
STATE will fund amount of $1,000,000 toward Construction capital costs and will
provide Independent Quality Assurance (IQA) for PROJECT, at no cost to COUNTY.

4. The terms of this Agreement shall supersede any inconsistent terms of any prior
Memorandum of Understanding (MOO) or agreement relating to WORK.

5. COUNTY is the California Environmental Quality Act (CEQA) lead agency.

6. STATE is the CEQA responsible agency.

COUNTY signed and approved the Supplemental Environmental Impact Report on
June 28, 2011 pursuant to CEQA. Project Approval and Environmental Document
(PA&ED) was completed January 23,2012 upon approval of the Supplemental Project
Report.

8. PARTIES now define herein below the terms and conditions under which PROJECT
WORK will be accomplished.
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SECTION I

WORK fund one hundred (1 of
contribution $1,000,000 contribution Proposition 1B state-local

pat1n<~rsrllp program funds, as on attached to and a part of this
Agreement. PROJECT's IQA efforts which will be performed and funded by STATE.

To submit an invoice to STATE in the amount of $300,000 thirty (30) days prior to
COUNTY's bid advertising date for PROJECT construction contract.

3. To thereafter on a quarterly basis in arrears, submit invoices to STATE representing
STATE's actual share of PROJECT construction capital costs, as detailed on Exhibit
A. In no event shall invoices sent to STATE for such costs exceed the amount of
$1,000,000.

4. WORK performed by COUNTY, or performed on COUNTY's behalf, shall be
performed in accordance with all State and Federal laws, regulations, policies,
procedures, and standards that STATE would normally follow as shown in
Attachment I, attached to and made a part of this Agreement. WORK shall be
submitted to STATE for STATE's review, comment, concurrence, and/or acceptance
at appropriate stages ofdevelopment.

5. WORK, except as set forth in this Agreement, is to be performed by COUNTY.
Should COUNTY request STATE to perform any portion of WORK, except as
otherwise set forth in this Agreement, COUNTY shan first agree to reimburse STATE
for such work pursuant to an amendment to this Agreement.

6. To have a detailed PS&E prepared, at no cost to STATE, and to submit each to
STATE for STATE's review, concurrence, and/or approval at appropriate stages of
development. The final PS&E for PROJECT shall be signed on behalf of COUNTY
by a Civil Engineer registered in the State of California. COUNTY agrees to provide
landscape plans prepared and signed by a Iicensed California Landscape Architect.

7. To have all necessary RIW maps and documents used to acquire R/W by COUNTY
prepared by or under the direction of a person authorized to practice land surveying in
the State of California. RIW map and document shall bear the appropriate
professional certificate of registration certification and
SIgnature of the licensed person in Responsible of Work.

permit STATE to monitor, and oversee of personnel who will
prepare the PS&E, provide R/\V engineering provide R/W acquisition

and provide construction services for PROJ COUNTY
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aware! or to dlscOlltirmc
Unc=lUflhtied on

submit to eOl1omcent, eOI1ICUITeI1ICe, anCI/or aOl)roval all RJW
Enjgmceef1mg Land-Net Maps and RJW Aplprallsal lVLCl,I-''', l{ec;onls Survey, and RJW
Record Maps prepared with STATE's R/W Manuel!, RJW

STATE's Plans Preparation Manual, Surveys Manual,
applicable laws, and other pertinent reference materials and examples as
provided by STATE.

10. Personnel who prepare environmental documentation, including investigative studies
and technical environmental reports shall be made available to STATE, at no cost to
STATE, through completion of PROJECT construction to discuss problems which
may arise during PS&E, R/W, and Construction phases of PROJECT, and/or to
supplement environmental documentation.

II. To make written application to STATE for necessary encroachment permits
authorizing entry of COUNTY onto SHS RJW to perform required WORK as more
specifically defined elsewhere in this Agreement. COUNTY shall also require
COUNTY's consultants and contractors to make written application to STATE for the
same necessary encroachment permits.

12. To identifY and locate all utility facilities within the area of PROJECT as part of the
design responsibility for PROJECT. All utility facilities not relocated or removed in
advance ofconstruction shall be identified on the PS&E for PROJECT.

13. All phases of PROJECT involving State highway facilities, whether handled by
COUNTY or STATE, shall be developed in accordance with all policies, procedures,
practices, standards, specifications and regulations that apply to STATE.

14. Personnel who prepare R/W maps, documents, and related materials shall be made
available to STATE, at no cost to STATE, during and after construction of PROJECT
until completion and acceptance by STATE of RJW Record Maps, Records of Survey,
and title to intended to be transferred to STATE.

mcludle a "conflict of intercst" requirement in the design
"-'Vll>:JI.1.ILa11L cc:mtract(s) that the design consultant from being employed or

future PROJECT contractor.

in a form acccptable to arrangements
proitectlolo, f(~10<~at10n, or removal of all conflicting lU\"ULLl"-'"
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• •
AMENDMENT MODIFICATION SUMMARY - (E-76)

FEDERAL AID PROGRAM
DlA lOCATOR 03,ED-50
PREFIX CMlN
PROJECT NO 5925(102)
SEQ NO 3
STATE N003120000fl2l,N
AGENCY ELDORADO
ROUTE

SACOO
FSTIP 11112
STIP REF

DISASTER NO
BRIDGE NO'S

PROJECT LOCATION
US 50 FROM BASS lAKE ROAD TO CAMERON PARK DRIVE (PHASE 2A)
TYPE OF WORK
CONSTRUCT HOV LANES
FED RR NO'S:
PUC CODES:
PROJ OVERSIGHT FHWA OVERSIGHT REQ
ENV STATUS lOT: FONSI06/28/2002
RW STATUS lOT: 1 10/1112011
INVRTE: 000000005001
BEG MP: 29
END MP 6.6

CALIFORNIA DEPARTMENT OF TRANSPORTATION

RIW:
CON: 12128/2011
SPR
MCS:
OTH:

$0.00
$0.00

$0.00

$0.00
$0.00
$0.00

AC COST

$1,812,466.00
$'1,812,466 ..00

URBAN AREA DEMO
SACRAMENTO

l40E ;11 17 F SACRAMENTO URBAN

PHASE PROJECT COST FEDERAL COST

OBUGATION $0.00 $0.00
PE THIS REQUEST $0.00 $0.00

SUBTOTAL $0.00 $0.00

PREV OaUGATION $0.00 $0.00
THIS REOUEST $0.00 $000
SUBTOTAL $0.00 $0.00

OBLIGATION $13,344,738.00 $5,238,272.00
CON IFHIS REOUEST $000 $1,812,466.00

TOTAL $13,344,738.00

1 1. CON & CENG authonzallon; obligallon of $5,238,272 CMAQ funds. Authonzatlon includes $4,889,793 of local AC (Advance Construcllon) funds which may
Federal a later date. Emission Benellts in kg/day: 19ROG, 20NOx, 12 PM10. kbhlaa

1 As shown in supporting documentation attached 10 this E76 sequence, NEPA document updated on 10/21/2011. aa
09/11/2012 09111/12: SEQ#2 Transferred $400,000 CMAQ lunds from CON to CENG and deobllgated $3,077,327 AC funds per the award. kbh

AUTHORIZATION TO PROCEED WITH REQUEST OTH
FOR AWARD

DOCUMENT TYPE:AMOD

PREPARED IN FADS BY FOON, ROSS
REVIEWED IN FADS BY:

SUBMITTED IN FADS BY:
PROCESSED IN FADS BY

APPROVED IN FMIS BY:

ON 10117/2012 7404fl84
ON
ON
ON
ON
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•
AMENDMENT MODIFICATION SUMMARY - (E-76)

FEDERAL AID PROGRAM
DLA LOCATOR:
PREFIX CMLN
PROJECT NO:
SEQ NO
STATE NO 0312OC100ll2L·N
AGENCY ELDORADO
ROUTE

FSTIP 11/12
STIP REF

DISASTER NO
BRIDGE NO'S

PROJECT LOCATION:
US 50 FROM BASS LAKE ROAD TO CAMERON PARK DRIVE (PHASE 2A)
TYPE OF WORK'
CONSTRUCT HOV LANES
FED RRNO'S
PUC CODES:
PROJ OVERSIGHT FHWA OVERSIGHT REQ
ENV STATUS 1DT: FONS106/2812002
RW STATUS 1DT: 1 1011712011
INV RTE: 000000005001
BEG MP 2.9
ENDMP 6.6

CALIFORNIA DEPARTMENT OF TRANSPORTATION

RIW:
CON: 12128/2011
SPR:
MCS:
OTH:

L40E 31 17 F SACRAMENTO URBAN

PHASE

PE

RIW

CON

OBLIGATION
THIS REQUEST
SUBTOTAL

PREV. OBLIGATION
THIS REQUEST
SUBTOTAL

PREV OBLIGATION
THIS REQUEST
SUBTOTAL

TOTAL:

PROJECT COST

$0.00
$0.00
$0.00

$0.00
$0.00
$0.00

$17.162.925.00
$-3,818.18700

$13.344.738.00

FEDERAL COST

$0.00
$0.00
$0.00

$0.00
$0.00

$5,238.272. 00
$0.00

$5.238.272.00

AC

$0.00
$0.00
$0.00

$0.00
$0.00

$4,889,793.00
$-3.077.32700

$1.812,466.00

1?iHli?011 Request CON & CENG authonzatlon; obligatlon of $5.238,272 CMAQ funds. Authorization includes $4.889,793 of local AC (Advance Construction) which a
Federal at a later date. Emission Benefits in kg/day: 19ROG, 20NOx, 12 PM10. kbh/aa

1 ?i??i:n111 As shown in supporting documentation attached to this E76 sequence, NEPA document updated on 10/21/2011. aa
09/11/2012 09/11/12: SEQ#2 Transferred $400,000 CMAQ funds from CON to CENG and deobligated $3,077,327 AC funds per the award. kbh

AUTHORIZATION PROCEED WITH REQUEST OTH
FOR: AWARD

DOCUMENT TYPE: AMOD

PREPARED IN FADS BY FOON, ROSS
REVIEWED IN FADS BY AMBROSINI, ADAM

SUBMITTED IN FADS BY AMBROSINI, ADAM
PROCESSED IN FADS BY: HUEY, SHUN

APPROVED IN FMIS BY: TASIA PAPAJOHN

ON
ON
ON 09/1212012 FOR
ON FORFHWA
ON 09/17/2012
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FEDERAL AID PROGRAM
DLA LOCATOR 03·ED·50
PREFIX CMLN
PROJECT NO
SEQ NO 1
STATE PROJ NO: 03120CIOm12L·N
AGENCY ELDORADO
ROUTE

FSTIP 11/12
STIP

DISASTER NO
BRIDGE NO'S

•
AUTHORIZATION 1AGREEMENT SUMMARY - (E-76)

PROJECT LOCATION
US 50 FROM BASS LAKE ROAD TO CAMERON PARK DRIVE (PHASE 2A)
TYPE OF WORK:
CONSTRUCT HOV LANES
FED RRNO'S:
PUC CODES:
PROJ OVERSIGHT EXEMPT FROM FHWA REVIEW
ENV STATUS 1DT: FONSI06/28/2002
RWSTATUSIDT: 11011712011
INV RTE: 000000005001
BEG MP: 2.9
END MP: 6.6

•
CALIFORNIA DEPARTMENT OF TRANSPORTATION

PREV AUTH 1AGREE DATES

RIW:
CON:
SPR
MCS:
OTH:

L40E

PHASE

31 17 F

URBAN AREA
SACRAMENTO
SACRAMENTO

PROJECT COST

URBAN

FEDERAL COST ACCOST

PE

RIW

CON

PREV OBLIGATION
THIS REQUEST
SUBTOTAL

PREVo OBLIGATION
THIS REQUEST
SUBTOTAL

PREVo OBLIGATION
THIS REQUEST
SUBTOTAL

TOTAL:

$0.00
$0.00
$0.00

$0.00
$0.00

$0.00
$17,162,925.00

$17,162.925.00

$0.00
$0.00
$0.00

$000
$0.00
$0.00

$0.00
$5,238,272.00

$5,238.272.00

$0.00
$0.00
$0.00

$0.00
$0.00

$0.00
$4.889.79300

$4,889.79300

12/1912011 1: SEQ#1 Request CON & CENG authonzation; obligation of $5.238.272 CMAQ funds. Aulhorlzation Includes $4,889.793 01 local AC (Advance Construction) which
Federal Obligallon al a later date. Emission Benellts In kglday: 19ROG. 20NOx, 12 PM10. kbh/aa

1 As shown In suppQr1lng dQcumentatioll altached 10 this E76 sequence, NEPA document updated on 1012112011. aa

a

AUTHORIZATION PROCEED WITH REQUEST CON
FOR CON & CENG

DOCUMENT TYPE: AAGR

PREPARED IN FADS BY FOON, ROSS
REVIEWED IN FADS BY AMBROSINI. ADAM

SUBMITTED IN FADS BY: AMBROSINI, ADAM
PROCESSED IN FADS BY HUEY, SHUN

APPROVED IN FMIS BY: MARY CUNNINGHAM

ON 1
ON 1212212011 653·3640
ON 1212212011 FOR CALTRANS
ON 1212312011 FQR FHWA
ON 1212812011
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