
ORIGINAL 
17-54650

Dokken Engineering 

Alternative Analysis for the Cameron Park Drive Interchange 

AGREEMENT FOR SERVICES #515-S1711

THIS AGREEMENT, made and entered into by and between the County of El Dorado, a 
political subdivision of the State of California (hereinafter referred to as "County"), and 
Dokken Engineering, a corporation duly qualified to conduct business in the State of 
California, whose principal place of business is 110 Blue Ravine Road, Suite 200, Folsom, 
California 95630 (hereinafter referred to as "Consultant"); 

R E C I T A L S

WHEREAS, County has determined that it is necessary to obtain a consultant to assist its 
Community Development Agency with preparation of an alternative analysis for the 
Cameron Park Drive Interchange; 

WHEREAS, Consultant has represented to County that it is specially trained, experienced, 
expert, and competent to perform the special services required hereunder, and County has 
determined to rely upon such representations; 

WHEREAS, it is the intent of the parties hereto that such services be in conformity with all 
applicable state and local laws; 

WHEREAS, County has determined that the provision of such services provided by 
Consultant are in the public's best interest, and that these services are more economically 
and feasibly performed by outside independent Consultants as well as authorized by El 
Dorado County Charter, Section 210(b)(6) and/or Government Code Section 31000; 

NOW, THEREFORE, County and Consultant mutually agree as follows: 

ARTICLE I 

Scope of Services: Consultant agrees to furnish personnel, equipment, and services 
necessary to prepare the Cameron Park Drive Interchange Alternative Analysis (hereinafter 
referred to as "Project"), and present an analysis overview to County's Board of 
Supervisors (BOS) at study sessions. Services shall include, but not be limited to, those 
tasks as identified in Exhibit A, marked "Scope of Work," incorporated herein and made by 
reference a part hereof. 

Unless otherwise indicated, receipt of this executed Agreement is Consultant's Notice to 
Proceed with the work specified herein, not including Contingency Work. No payment will 
be made for any work performed prior to the effective date of the Agreement. 

In addition to the specific services identified in Exhibit A, this Agreement may also include 
additional scope items or Contingency Work. Such Contingency Work may supplement, 
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expand, or otherwise modify the Scope of Work or may include, but not be limited to, tasks 
that are deemed critical by County's Contract Administrator to the furtherance of the 
Project. 

Before proceeding with any work concerning Contingency Work under this Agreement, the 
parties shall identify the specific services to be provided for each assignment. Consultant 
shall submit the Contingency Work in a written letter format for approval by County's 
Contract Administrator. County's Contract Administrator will then issue a written Work 
Order for any Contingency Work assigned to Consultant where the not-to-exceed cost 
itemization does not exceed the allocated amount referenced in Exhibit C, marked "Cost 
Proposal," incorporated herein and made by reference a part hereof. 

The period of performance for Work Orders shall be in accordance with dates specified in 
each Work Order. No payment will be made for any work performed before or after the 
period of performance in the Work Order, unless County's Contract Administrator and 
Consultant amend the Work Order in writing. No Work Order will be written which exceeds 
the cumulative total of the not-to-exceed dollar amount of this Agreement. 

No payment will be made for any work performed prior to approval and full execution of the 
Work Order, as applicable, and no payment will be made for amounts in excess of the not­
to-exceed amount of the Work Order. 

If a submittal or deliverable is required to be an electronic file, Consultant shall produce the 
file using Microsoft (MS) Office 2010 applications (specifically, MS Word, MS Project, and 
MS Excel). Signed reports shall be submitted in Adobe portable document format (PDF). 
All deliverables shall be submitted in language, format, and design that are compatible with 
and completely transferable to County's computer and that are acceptable to County's 
Contract Administrator. Newer versions of software may be used and other types of 
software used for analytical purposes may be authorized if approved in advance of the 
submittal by County's Contract Administrator. Consultant shall submit all deliverables to 
County's Contract Administrator. Failure to submit the required deliverables in the format 
required shall be grounds for termination of the Agreement, as provided in ARTICLE XIV, 
Default, Termination, and Cancellation, herein. 

All of the services included in this Article and Exhibit A, are the responsibility of Consultant, 
unless specifically described as a task or item of work to be provided by County. 

ARTICLE II 

Term: This Agreement shall become effective upon final execution by both parties hereto 
and shall expire three (3) years thereafter. 

ARTICLE 111 

Compensation for Services: For services provided herein, including any deliverables that 
may be identified herein, County agrees to pay Consultant upon the satisfactory completion 
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and County's acceptance of work, in arrears. Payment shall be made within forty-five (45) 
days following County's receipt and approval of itemized invoices identifying the services 
rendered. 

For the purposes hereof, the billing rates shall be in accordance with Exhibit B, marked 
"Rate Schedule," incorporated herein and made by reference a part hereof. Ordinary 
supplies and equipment and mileage are included in the hourly rates. 

The total amount of this Agreement shall not exceed $198,340, inclusive of all expenses. 

Itemized invoices shall follow the format specified by County and shall reference this 
Agreement number on their faces. Consultant shall attach copies of any progress reports 
required under the provisions of ARTICLE VI, Progress Reports, herein, that relate to the 
services being billed, as backup documentation to any invoices submitted for payment 
under the terms of this Agreement. Copies of documentation attached to invoices shall 
reflect Consultant's charges for the specific services billed on those invoices. Invoices 
shall be mailed to County at the following address: 

County of El Dorado 
Community Development Agency 
Long Range Planning Division 
2850 Fairlane Court 
Placerville, California 95667 
Attn.: Cindy Johnson 

Administrative Technician 

or to such other location as County directs. 

In the event that Consultant fails to deliver, in the format specified, the deliverables and 
progress reports required by this Agreement, County at its sole option may delay the 
payment for the period of time of the delay, cease all payments until such time as the 
required deliverables or progress reports are received, or proceed as set forth below in 
ARTICLE XIV, Default, Termination, and Cancellation, herein. 

ARTICLE IV 
Taxes: Consultant certifies that as of today's date, it is not in default on any unsecured 
property taxes or other taxes or fees owed by Consultant to County. Consultant agrees 
that it shall not default on any obligations to County during the term of this Agreement. 

ARTICLE V 
Ownership of Data: Upon completion or earlier termination of all services under this 
Agreement, or upon the completion or earlier termination of services provided in 
accordance with this Agreement and/or any Work Orders issued pursuant to this 
Agreement, ownership and title to all reports, documents, plans, maps, specifications, 
estimates, compilations, photographs, videos, and any and all other materials or data 
produced or obtained as part of this Agreement will automatically be vested in County 
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without restriction or limitation on their use, and no further agreement will be necessary to 
transfer ownership to County. Copies may be made for Consultant's records, but shall not 
be furnished to others without written authorization from County's Contract Administrator. 
Such deliverables shall be deemed works made for hire and all rights in copyright therein 
shall be retained by County. Consultant shall furnish County all necessary copies of data, 
including data stored in electronic format, needed to complete the review and approval 
process of the services and deliverables provided under this Agreement. 

ARTICLE VI 

Progress Reports: CONSUL TANT shall submit written progress reports to COUNTY'S 
Contract Administrator at intervals that are commensurate with the requirements of the 
items of work and tasks being performed and based upon a mutually agreeable schedule. 
At a minimum, CONSUL TANT shall submit progress reports once per month. The reports 
shall be sufficiently detailed for COUNTY's Contract Administrator to determine if 
CONSUL TANT is performing to expectations and is on schedule, to provide 
communication of interim findings, and to afford occasions for airing difficulties or special 
circumstances encountered so that remedies can be developed. COUNTY's review of 
these reports seeks to ensure that CONSUL TANT's work meets a level of acceptability as 
determined by COUNTY's Contract Administrator, and CONSUL TANT shall be required to 
modify its work as necessary to meet that level of acceptability as defined by COUNTY's 
Contract Administrator. Separate detail shall be provided for each ongoing Work Order. 
Progress reports shall include the total number of hours worked by CONSUL TANT and any 
authorized subconsultants and shall include descriptions of the tasks and work performed, 
including a description of any deliverables submitted during the reporting period and the 
anticipated tasks, work, and deliverables proposed for the subsequent reporting period. 
Any invoices submitted by CONSUL TANT for payment under the terms of this Agreement 
shall include copies of the progress reports that relate to the services being billed on those 
invoices. 

ARTICLE VII 
Changes to Agreement: This Agreement may be amended by mutual consent of the 
parties hereto. Said amendments shall become effective only when in writing and fully 
executed by duly authorized officers of the parties hereto. 

ARTICLE VIII 

Consultant to County: It is understood that the services provided under this Agreement 
shall be prepared in and with cooperation from County and its staff. It is further agreed that 
in all matters pertaining to this Agreement, Consultant shall act as Consultant only to 
County and shall not act as Consultant to any other individual or entity affected by this 
Agreement nor provide information in any manner to any party outside of this Agreement 
that would conflict with Consultant's responsibilities to County during the term hereof. 

ARTICLE IX 
Confidentiality: Consultant shall maintain the confidentiality and privileged nature of all 
records, including billing records, together with any knowledge therein acquired, in 
accordance with all applicable state and federal laws and regulations, as they may now 
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exist or may hereafter be amended or changed. Consultant, and all Consultant's staff, 
employees, and representatives, shall not use or disclose, directly or indirectly at any time, 
any said confidential information, other than to County's Community Development Agency 
for the purpose of, and in the performance of, this Agreement. This confidentiality 
provision shall survive after the expiration or earlier termination of this Agreement. 

ARTICLEX 

Assignment and Delegation: Consultant is engaged by County for its unique 
qualifications and skills as well as those of its personnel. Consultant shall not subcontract, 
delegate, or assign services to be provided, in whole or in part, to any other person or 
entity without prior written consent of County. 

ARTICLE XI 
Independent Contractor/Liability: Consultant is, and shall be at all times, deemed 
independent and shall be wholly responsible for the manner in which it performs services 
required by the terms of this Agreement. Consultant exclusively assumes responsibility for 
acts of its employees, associates, and subcontractors, if any are authorized herein, as they 
relate to services to be provided under this Agreement during the course and scope of their 
employment. 

Consultant shall be responsible for performing the work under this Agreement in a safe, 
professional, skillful, and workmanlike manner and shall be liable for its own negligence 
and negligent acts of its employees. County shall have no right of control over the manner 
in which work is to be done and shall, therefore, not be charged with responsibility of 
preventing risk to Consultant or its employees. 

ARTICLE XII 
Fiscal Considerations: The parties to this Agreement recognize and acknowledge that 
County is a political subdivision of the State of California. As such, County is subject to the 
provisions of Article XVI, Section 18 of the California Constitution and other similar fiscal 
and procurement laws and regulations and may not expend funds for products, equipment, 
or services not budgeted in a given fiscal year. It is further understood that in the normal 
course of County business, County will adopt a proposed budget prior to a given fiscal 
year, but that the final adoption of a budget does not occur until after the beginning of the 
fiscal year. 

Notwithstanding any other provision of this Agreement to the contrary, County shall give 
notice of cancellation of this Agreement in the event of adoption of a proposed budget that 
does not provide for funds for the services, products, or equipment subject herein. Such 
notice shall become effective upon the adoption of a final budget, which does not provide 
funding for this Agreement. Upon the effective date of such notice, this Agreement shall be 
automatically terminated and County released from any further liability hereunder. 

In addition to the above, should the Board of Supervisors during the course of a given year 
for financial reasons reduce or order a reduction in the budget for any County department 
for which services were contracted to be performed, pursuant to this paragraph in the sole 
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discretion of County, this Agreement may be deemed to be canceled in its entirety subject 
to payment for services performed prior to cancellation. 

ARTICLE XIII 
Audit by California State Auditor: Consultant acknowledges that if total compensation 
under this Agreement is greater than $10,000.00, this Agreement is subject to examination 
and audit by the California State Auditor for a period of three (3) years, or for any longer 
period required by law, after final payment under this Agreement, pursuant to California 
Government Code§ 8546. 7. In order to facilitate these potential examinations and audits, 
Consultant shall maintain, for a period of at least three (3) years, or for any longer period 
required by law, after final payment under the Agreement, all books, records, and 
documentation necessary to demonstrate performance under the Agreement. 

ARTICLE XIV 

Default, Termination, and Cancellation: 

A. Default: Upon the occurrence of any default of the provisions of this Agreement, a
party shall give written notice of said default to the party in default (notice). If the
party in default does not cure the default within ten (10) days of the date of notice
(Time to Cure), then such party shall be in default. The Time to Cure may be
extended at the discretion of the party giving notice. Any extension of Time to Cure
must be in writing, prepared by the party in default for signature by the party giving
notice, and must specify the reason(s) for the extension and the date in which the
extension of Time to Cure expires.

Notice given under this section shall specify the alleged default and the applicable 
Agreement provision and shall demand that the party in default perform the 
provisions of this Agreement within the applicable period of time. No such notice 
shall be deemed a termination of this Agreement unless the party giving notice so 
elects in this notice, or the party giving notice so elects in a subsequent written 
notice after the Time to Cure has expired. In the event of termination for default, 
County reserves the right to take over and complete the work by contract or by any 
other means. 

B. Bankruptcy: This Agreement, at the option of County, shall be terminable in the
case of bankruptcy, voluntary or involuntary, or insolvency of Consultant.

C. Ceasing Performance: County may terminate this Agreement in the event
Consultant ceases to operate as a business or otherwise becomes unable to
substantially perform any term or condition of this Agreement.

D. Termination or Cancellation without Cause: County may terminate this Agreement
or any Work Order issued pursuant to this Agreement, in whole or in part upon
seven (7) calendar days' written notice by County without cause. If such prior
termination is effected, County will pay for satisfactory services rendered prior to the
effective dates, as set forth in the Notice of Termination provided to Consultant, and
for such other services which County may agree to in writing as necessary for
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contract resolution. In no event, however, shall County be obligated to pay more 
than the not-to-exceed amount of the Work Order or the total amount of the 
Agreement. Upon receipt of a Notice of Termination, Consultant shall promptly 
discontinue all services affected, as of the effective date of termination set forth in 
such Notice of Termination, unless the Notice directs otherwise. 

ARTICLE XV 
Notice to Parties: All notices to be given by the parties hereto shall be in writing and 
served by depositing same in the United States Post Office, postage prepaid and return 
receipt requested. Notices to County shall be in duplicate and addressed as follows: 

To County: 

County of El Dorado 
Community Development Agency 
Long Range Planning Division 
2850 Fairlane Court 
Placerville, California 95667 

Attn.: Claudia Wade 
Sr. Civil Engineer 

With a copy to: 

County of El Dorado 
Community Development Agency 
Administration and Finance Division 
2850 Fairlane Court 
Placerville, California 95667 

Attn.: Michele Weimer 
Administrative Services Officer 
Contracts & Procurement Unit 

or to such other location as County directs. 

Notices to Consultant shall be addressed as follows: 

Dokken Engineering 
110 Blue Ravine Road 
Suite 200 
Folsom, California 95630 

Attn.: Richard T. Liptak 
President 

or to such other location as Consultant directs. 

ARTICLE XVI 
Change of Address: In the event of a change in address for Consultant's principal place of 
business, Consultant's Agent for Service of Process, or Notices to Consultant, Consultant 
shall notify County in writing as provided in ARTICLE XV, Notice to Parties. Said notice shall 
become part of this Agreement upon acknowledgment in writing by County's Contract 
Administrator, and no further amendment of the Agreement shall be necessary provided that 
such change of address does not conflict with any other provisions of this Agreement. 
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ARTICLE XVII 
Indemnity: To the fullest extent allowed by law, Consultant shall defend, indemnify, and 
hold harmless the County and its officers, agents, employees, and representatives from 
and against any and all claims, actions, losses, injuries, damages, or expenses of every 
name, kind, and description, including litigation costs and reasonable attorney's fees 
incurred, brought for or on account of, injury to or death of any person, including but not 
limited to workers, County employees, and the public, or damage to property, which arise 
out of, pertain to, or relate to the negligence, recklessness, or willful misconduct of 
Consultant, its officers, agents, employees, volunteers, representatives, contractors, and 
subcontractors. This duty of Consultant includes the duty of defense, inclusive of that set 
forth in California Civil Code Section 2778. Each party shall notify the other party 
immediately in writing of any claim or damage related to activities performed under this 
Agreement. The parties shall cooperate with each other in the investigation and disposition 
of any claim arising out of the activities under this Agreement. 

ARTICLE XVIII 

Insurance: Consultant shall provide proof of a policy of insurance satisfactory to County's 
Risk Management Division and documentation evidencing that Consultant maintains 
insurance that meets the following requirements: 

A. Full Workers' Compensation and Employers' Liability Insurance covering all
employees of Consultant as required by law in the State of California.

B. Commercial General Liability Insurance of not less than $1,000,000 combined
single limit per occurrence for bodily injury and property damage and a $2,000,000
aggregate limit.

C. Automobile Liability Insurance of not less than $1,000,000 is required in the event
motor vehicles are used by Consultant in performance of the Agreement.

D. In the event Consultant is a licensed professional or professional consultant and is
performing professional services under this Agreement, Professional Liability
Insurance is required with a limit of liability of not less than $1,000,000.

E. Consultant shall furnish a certificate of insurance satisfactory to County's Risk
Management Division as evidence that the insurance required above is being
maintained.

F. The insurance will be issued by an insurance company acceptable to County's Risk
Management Division or be provided through partial or total self-insurance likewise
acceptable to the Risk Management Division.

G. Consultant agrees that the insurance required herein shall be in effect at all times
during the term of this Agreement. In the event said insurance coverage expires at
any time or times during the term of this Agreement, Consultant agrees to provide at
least thirty (30) days prior to said expiration date, a new certificate of insurance
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evidencing insurance coverage as provided for herein for not less than the remainder 
of term of the Agreement, or for a period of not less than one (1) year. New 
certificates of insurance are subject to the approval of Risk Management and 
Consultant agrees that no work or services shall be performed prior to the giving of 
such approval. In the event Consultant fails to keep in effect at all times insurance 
coverage as herein provided, County may, in addition to any other remedies it may 
have, terminate this Agreement upon the occurrence of such event. 

H. The certificate of insurance must include the following provisions stating that:

1. The insurer will not cancel the insured's coverage without prior written notice
to County; and

2. The County of El Dorado, its officers, officials, employees, and volunteers
are included as additional insured, on an additional insured endorsement,
but only insofar as the operations under this Agreement are concerned. This
provision shall apply to the general liability policy.

I. Consultant's insurance coverage shall be primary insurance as respects County, its
officers, officials, employees, and volunteers. Any insurance or self-insurance
maintained by County, its officers, officials, employees, or volunteers shall be in
excess of Consultant's insurance and shall not contribute with it.

J. Any deductibles or self-insured retentions must be declared to and approved by
County. At the option of County, either: The insurer shall reduce or eliminate such
deductibles or self-insured retentions as respects County, its officers, officials,
employees, and volunteers; or Consultant shall procure a bond guaranteeing
payment of losses and related investigations, claim administration, and defense
expenses.

K. Any failure to comply with the reporting provisions of the policies shall not affect
coverage provided to County, its officers, officials, employees, or volunteers.

L. The insurance companies shall have no recourse against the County of El Dorado,
its officers, and employees or any of them for payment of any premiums or
assessments under any policy issued by any insurance company.

M. Consultant's obligations shall not be limited by the foregoing insurance requirements
and shall survive the expiration of this Agreement.

N. In the event Consultant cannot provide an occurrence policy, Consultant shall
provide insurance covering claims made as a result of performance of this
Agreement for not less than three (3) years following completion of performance of
this Agreement.
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0. The certificate of insurance shall meet such additional standards as may be
determined by the contracting County department, either independently or in
consultation with County's Risk Management Division, as essential for protection of
County.

ARTICLE XIX 

Interest of Public Official: No official or employee of County who exercises any functions 
or responsibilities in review or approval of services to be provided by Consultant under this 
Agreement shall participate in or attempt to influence any decision relating to this 
Agreement which affects personal interest or interest of any corporation, partnership, or 
association in which he/she is directly or indirectly interested; nor shall any such official or 
employee of County have any interest, direct or indirect, in this Agreement or the proceeds 
thereof. 

ARTICLE XX 

Interest of Consultant: Consultant covenants that Consultant presently has no personal 
interest or financial interest, and shall not acquire same in any manner or degree, in either: 
1) any other contract connected with or directly affected by the services to be performed by
this Agreement; or, 2) any other entities connected with or directly affected by the services
to be performed by this Agreement. Consultant further covenants that in the performance
of this Agreement no person having any such interest shall be employed by Consultant.

ARTICLEXXI 

Conflict of Interest: The parties to this Agreement have read and are aware of the 
provisions of Government Code Section 1090 et seq. and Section 87100 relating to conflict 
of interest of public officers and employees. Consultant attests that it has no current 
business or financial relationship with any County employee(s) that would constitute a 
conflict of interest with provision of services under this Agreement and will not enter into 
any such business or financial relationship with any such employee(s) during the term of 
this Agreement. County represents that it is unaware of any financial or economic interest 
of any public officer or employee of Consultant relating to this Agreement. It is further 
understood and agreed that if such a financial interest does exist at the inception of this 
Agreement either party may immediately terminate this Agreement by giving written notice 
as detailed in ARTICLE XIV, Default, Termination, and Cancellation, herein. 

ARTICLE XXII 
Nondiscrimination: 

A. County may require Consultant's services on projects involving funding from various
state and/or federal agencies, and as a consequence, Consultant shall comply with
all applicable nondiscrimination statutes and regulations during the performance of
this Agreement including but not limited to the following: Consultant and its
employees and representatives shall not unlawfully discriminate against any
employee or applicant for employment because of race, religion, color, national
origin, ancestry, physical handicap, mental disability, medical condition, genetic
information, military or veteran status, marital status, age, gender, gender identify,
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gender expression, sexual orientation, or sex; Consultant shall, unless exempt, 
comply with the applicable provisions of the Fair Employment and Housing Act 
(Government Code, Sections 12900 et seq.) and applicable regulations 
promulgated thereunder (California Code of Regulations, Title 2, Sections 7285.0 et 
seq.); the applicable regulations of the Fair Employment and Housing Commission 
implementing Government Code, Section 12990, set forth in Chapter 5 of Division 4 
of Title 2 of the California Code of Regulations incorporated into this Agreement by 
reference and made a part hereof as if set forth in full; and Title VI of the Civil Rights 
Act of 1964, as amended. Consultant and its employees and representatives shall 
give written notice of their obligations under this clause as required by law. 

B. Where applicable, Consultant shall include these nondiscrimination and compliance
provisions in any of its agreements that affect or are related to the services
performed herein.

C. Consultant's signature executing this Agreement shall provide any certifications
necessary under the federal laws, the laws of the State of California, including but
not limited to Government Code Sections 12990 and 8355 and Title 2, California
Code of Regulations, Section 8103.

ARTICLE XXIII 
California Residency (Form 590): If Consultant is a California resident, Consultant must 
file a State of California Form 590, certifying its California residency or, in the case of a 
limited liability company or corporation, certifying that it has a permanent place of business 
in California. Consultant will be required to submit a Form 590 prior to execution of this 
Agreement, or County shall withhold seven (7) percent of each payment made to 
Consultant during the term of this Agreement. This requirement applies to any 
agreement/contract exceeding $1,500. 

ARTICLE XXIV 
County Payee Data Record Form: All independent contractors or corporations providing 
services to County who do not have a Department of the Treasury Internal Revenue 
Service Form W-9 (Form W-9) on file with County must file a County Payee Data Record 
Form with County. 

ARTICLEXXV 
Business License: County's Business License Ordinance provides that it is unlawful for 
any person to furnish supplies or services, or transact any kind of business in the 
unincorporated territory of El Dorado County without possessing a County business license 
unless exempt under County Ordinance Code Section 5.08.070. Consultant warrants and 
represents that it shall comply with all of the requirements of County's Business License 
Ordinance, where applicable, prior to beginning work under this Agreement and at all times 
during the term of this Agreement. 

ARTICLE XXVI 
Licenses: Consultant hereby represents and warrants that Consultant and any of its 
subconsultants employed under this Agreement has all the applicable licenses, permits, 
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and certifications that are legally required for Consultant and its subconsultants to practice 
its profession or provide the services or work contemplated under this Agreement in the 
State of California. Consultant and its subconsultants shall obtain or maintain said 
applicable licenses, permits, or certificates in good standing throughout the term of this 
Agreement. 

ARTICLE XXVII 
California Forum and Law: Any dispute resolution action arising out of this Agreement, 
including, but not limited to, litigation, mediation, or arbitration, shall be brought in 
El Dorado County, California, and shall be resolved in accordance with the laws of the 
State of California. 

ARTICLE XXVIII 
Contract Administrator: The County Officer or employee with responsibility for 
administering this Agreement is Claudia Wade, Sr. Civil Engineer, Long Range Planning 
Division, Community Development Agency, or successor. 

ARTICLE XXIX 
Authorized Signatures: The parties to this Agreement represent that the undersigned 
individuals executing this Agreement on their respective behalf are fully authorized to do so 
by law or other appropriate instrument and to bind upon said parties the obligations set 
forth herein. 

ARTICLE XXX 
Partial Invalidity: If any provision, sentence, or phrase of the Agreement is held by a 
court of competent jurisdiction to be invalid, void, or unenforceable, the remaining 
provisions, sentences, and phrases will continue in full force and effect without being 
impaired or invalidated in any way. 

ARTICLE XXXI 
No Third Party Beneficiaries: Nothing in this Agreement is intended, nor will be deemed, 
to confer rights or remedies upon any person or legal entity not a party to this Agreement. 

ARTICLE XXXII 
Counterparts: This Agreement may be executed in one or more counterparts, each of 
which shall be an original and all of which together shall constitute one and the same 
instrument. 

ARTICLE XXXIII 
Entire Agreement: This document and the documents referred to herein or exhibits 
hereto are the entire Agreement between the parties, and they incorporate or supersede all 
prior written or oral agreements or understandings. 
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Requesting Contract Administrator Concurrence: 

By:�-=�.&/
-=--=-=

,,,,,./"-�-�-
�,11-=----

Sr. Civil Engineer 
Long Range Planning Division 
Community Development Agency 

Requesting Department Concurrence: 
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the dates 
indicated below. 

--COUN TY O F  EL DORADO--

Attest: 

Board of Supervise s 
"County" /' 

James S. Mitrisin 
Clerk of the Board of Supervisors 

By:�v����--�------
��-

Dated: 
--------

Dated: _
6_( 23�/_t_, __

--DOK KEN ENGIN EE RING --

// , �� 
By: /��.:-4,f /., 

Richard T. Liptak 
President 
"Consultant" 
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PROJECT DESCRIPTION 

DOKKEN ENGINEERING 

Exhibit A 

Scope of Work 

Cameron Park Drive is projected to require improvements by 2035 in order to meet 
Level of Service (LOS) General Plan policies. El Dorado County (County) has a signed 
Caltrans 2008 Project Study Report - Project Development Support (PSR-PDS). The 
preferred alternative from the PSR-PDS was used to develop a cost estimate for the 
Major Capital Improvement Program (CIP) and Traffic Impact Mitigation {TIM) Fee 
Program Update that was adopted in December 2016. 

The 2008 PSR-PDS cost estimate was adjusted to 2015 dollars for a value just over 
$87 million dollars. As County and County's consultant were updating the TIM fee 
program, frequent updates were given to County's Board of Supervisors (BOS). 
County's BOS directed staff to keep the interchange improvements in the program, but 
to prepare an updated alternative analysis to investigate the potential of a less 
expensive solution that provides the appropriate LOS. Several alternatives were 
evaluated in 201 O; however, no changes were made to the PSR-PDS. One (1) 
alternative, the diverging diamond configuration, was vetoed by Caltrans during the 
preparation of the 2008 PSR-PDS; however, the configuration is now considered 
acceptable under certain conditions and will be considered under the updated 
alternative analysis. 

The purpose of this current alternative analysis is to develop an alternative, or 
alternatives, that meet LOS and operational requirements at a lower cost and reduced 
impacts than the alternatives contained in the 2008 PSR-PDS. The most viable 
alternatives will then be further vetted with Caltrans as part of the PSR/Project Report 
(PR) process, which is not a part of this alternative study. 

The current alternative analysis will focus on the interchange area extending along the 
mainline one thousand five hundred (1,500) feet on either side of the Cameron Park 
Drive undercrossing, and along Cameron Park Drive from five hundred (500) feet north 
of Palmer Drive to five hundred (500) feet south of Coach Lane. Consultant shall 
coordinate with County and County's traffic engineering consultant on an analysis that 
may coincide with the completion of other improvements in either the build or design 
year. This Scope of Work does not include plan development or cost estimating outside 
the interchange area described herein. 

DELIVERABLES 

Unless otherwise indicated below, Consultant shall submit all deliverables in 
accordance with ARTICLE I, Scope of Services, and as described in the Tasks and 
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subtasks herein. Consultant shall discuss and identify the schedule for the Tasks below 
with County's Contract Administrator (CA) prior to beginning work on the tasks. Due to 
any unforeseen delays, adjustments to the schedules may be requested by Consultant 
and shall be approved in advance in writing by County's CA (may consist of an email). 

Unless otherwise indicated below, Consultant shall submit draft documents and reports 
to County's CA for review and comment. Consultant shall incorporate County's CA's 
comments into the final documents or reports subject to agreement by Consultant and 
County's CA. 

Draft deliverables shall be submitted in electronic Microsoft Word (MS Word), Excel, 
and/or AutoCAD format, as appropriate, to County's CA unless otherwise stated. Final 
deliverables shall be submitted in Adobe Portable Document Format (PDF) and 
AutoCAD, as appropriate, to County's CA unless otherwise stated. The budgeted cost 
includes up to two (2) rounds of review by County for all deliverables unless otherwise 
stated. 

SCOPE OF WORK 

Consultant shall complete the tasks identified in the scope of work below to prepare the 
Cameron Park Drive Interchange Alternative Analysis Project (Project). 

Task 1: Initiate Project and Collect Data 

Consultant shall identify all data, related reports, engineering studies, and development 
project applications that pertain to the update effort. Consultant shall provide County 
with a draft and final Technical Memorandum 2: Data and Reports Required for 
Cameron Park Drive Interchange Alternatives Analysis, detailing the information that is 
required. This Scope of Work assumes County will provide topographic base files at an 
accuracy acceptable to County for use in this study, and provide design files in digital 
format (suitable to use in AutoCAD or Microstation) for the alternatives contained in the 
PSR-PDS. 

Project initiation shall begin with an all hands kick-off meeting and up to three (3) follow­
up meetings or written and/or verbal communication, as necessary, to accomplish all 
Project initiation efforts. Consultant shall clarify topics that have a direct bearing on the 
precise objectives and scope of Consultant's Project team efforts. 

The following are key topics to be clarified during Project initiation: 

• Available Data and Assembly;

• PSR-PDS, Subsequent Studies and Proposed Caltrans Improvements - There
have been multiple studies conducted since the Caltrans 2008 PSR-PDS was
signed in 2008. Major road construction projects in the area include the US 50
Highway Occupancy Vehicle (HOV) lanes that begin/terminate at Cameron Park
Drive;
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• Performing the Alternatives Analysis;

• Caltrans Coordination/Involvement; and

• Public Engagement Level and Presentation - Consultant shall coordinate with
County to develop the level of public outreach necessary throughout the Project.

Consultant shall prepare an agenda for the kick-off meeting and coordinate in advance 
with County and County's traffic engineering consultant on content and distribution. 

Deliverables: 

• Kick-Off Meeting Agenda.
• Technical Memorandum 1: Project Kick-Off Meeting Summary in MS Word and

PDF formats.
• Draft Technical Memorandum 2: Data and Reports Required for Cameron Park

Drive Interchange Alternatives Analysis. Includes one (1) revision based on
County comments in MS Word format.

• Final Technical Memorandum 2: Data and Reports Required for Cameron Park
Drive Interchange Alternatives Analysis in MS Word and PDF formats.

Meetings: 

• Attend one (1) all hands in-person kick-off meeting.
• Attend up to three (3) in-person or conference call meetings with County and

Consultant to coordinate schedule and tasks.

Task 2: Survey Physical Inventory and Traffic Conditions 

County will provide Consultant with the existing data on physical and traffic conditions in 
the study area. The observed road and traffic conditions shall be utilized to relate the 
traffic analysis back to the ground truth. Consultant shall gather and/or verify prevailing 
lane configuration, posted speed, distances between intersections and ramps, traffic 
control, verification of existing right-of-way (ROW), above grade utilities, status of land 
development projects, and other visible features that could significantly impact the 
design and cost. The study area physical inventory shall be supplemented by existing 
geographic information system (GIS) data from County. Consultant shall prepare and 
submit a GIS Project Area Inventory Map. All inventory results shall be displayed over 
aerial pictures of the study area. No topographic or aerial survey work is included in this 
scope. The aerial background for the mapping will be provided by County or from 
online sources. 

Consultant shall coordinate with County to send utility company letters requesting 
existing utility information in order to estimate the costs of resolving potential utility 
conflicts. Consultant shall prepare a Utility Base Map from the information obtained. 

Dokken Engineering Page 3 of 8 #515-S1711 
Exhibit A 



County will provide existing ROW documentation for Consultant to use in creating a 
ROW base file. Consultant shall review the file and compare it to existing fencing and 
other visible in field features and note any significant discrepancies in the GIS Project 
Area Inventory Map. 

Deliverables: 

• GIS Project Area Inventory Map in ARC GIS and PDF formats.
• Utility Base Map ARC GIS and PDF formats.

Task 3: Alternative Screening Evaluation 

Consultant shall coordinate with County's traffic engineering consultant to develop draft 
and final preliminary design plans and interchange/intersection design alternatives to be 
considered for the ultimate configuration in lieu of the existing alternative programmed 
in the CIP (i.e., Type L 1/L7 Compact Diamond/Partial Cloverleaf). Consultant shall take 
the lead role in the alternative screening, and County's traffic engineering consultant will 
take an active role and provide regular input. County's traffic engineering consultant's 
role may include some or all of the following: providing input on traffic operational 
characteristics of Consultant's proposed design alternatives, suggesting modifications to 
Consultant's design alternatives, and proposing design alternatives. The intent is to 
provide early input to Consultant to minimize throwaway efforts for alternatives that are 
not likely to be acceptable from a traffic perspective, prior to taking the conceptual 
design too far. County's traffic engineering consultant may also propose modifications to 
Consultant's design concepts that will enhance the traffic operational characteristics. 
County's traffic engineering consultant may also propose new and/or innovative options 
that may conceptually work for traffic (e.g., diverging diamond), but would need to be 
screened by Consultant for feasibility. 

In coordination with County's traffic engineering consultant, Consultant shall screen the 
interchange alternatives for consideration at the conceptual level based on factors 
including, but not limited to, traffic operations, roadway design standards, ROW 
constraints, Project cost, environmental impacts, and general constructability and 
feasibility. Consultant and County's traffic engineering consultant shall screen various 
conceptual alternatives prior to proposing up to six (6) alternatives. County will provide 
Consultant prior alternatives reviewed by County's BOS as a starting point. Note that 
other alternatives not allowed by Caltrans in the past, but are possibly allowed now, 
should be included as an alternative for the current analysis (i.e., Diverging Diamond). 
An operational assessment completed by County's traffic engineering consultant shall 
be used to assess the appropriateness of the design alternatives. The initial analysis 
shall result in four (4) alternatives to be considered by County's BOS. Consultant shall 
prepare a draft and final Technical Memorandum 3: Cameron Park Interchange 
Capacity Alternative Screening Evaluation. 

Using the outcome of the operational assessment, County's traffic engineering 
consultant will provide Consultant with all traffic-related information necessary for 
Consultant to schematically layout up to four (4) interchange/intersection alternatives, 
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which shall illustrate the design year footprint, number of approach, departure, and turn 
lanes, length of turn pockets, alignment of approaches and departures, pedestrian and 
bicycle facilities, and impacts to structures, retaining walls, and traffic control. County's 
traffic engineering consultant's traffic-related information includes intersection lane 
configurations, length of turn pockets, pedestrian and bicycle facilities, and traffic 
control. 

Consultant shall prepare a comparative analysis of interchange/intersection 
performance measures in matrix format to illustrate technical differences between each 
interchange configuration considered. A narrative of this analysis shall be included in 
the Technical Memorandum 3: Cameron Park Interchange Capacity Alternative 
Screening Evaluation. Potential performance measures that could facilitate comparison 
among configurations include, but are not limited to, average delay, volume to capacity 
ratio, queues, Vehicle Miles Traveled (VMT), impacts to private property, and costs. 
Consultant shall consider the following elements that may impact Project cost: 

• ROW impacts;
• Services and utilities;
• Topography and grade;
• Non-standard design features (if any);
• Impact to existing overpass structures; and
• Retaining walls.

The Project cost elements shall be based upon delivery year and shall include: 

• Brief Project description with Project type, name, and location map;
• Area observations and context;
• Project length, number of lanes and/or quantity, and grade;
• Preliminary engineering and environmental documentation costs;
• Project plans, specifications, and estimate costs;
• ROW cost including utilities;
• Construction cost based on the Caltrans Six-Page Cost Estimate format;
• Construction support; and
• Contingency assumptions.

Consultant shall prepare a Caltrans Six-Page Cost Estimate in accordance with the 
Caltrans Six-Page Cost Estimate format and shall use the latest version of the Ca/trans 
Project Development Procedures Manual. Construction items in the Six-Page format 
shall be rolled-up to populate the TIM Fee Program Nexus Study. The schedule dates 
shall be portrayed from Project initiation through construction. 

To ensure that the geometrics and estimates are realistic, and reflect the latest industry 
standard of practice, Consultant shall utilize the latest version of the Ca/trans Highway 
Design Manual for State facilities, the latest version of the County Design and 
Improvements Standards Manual, and the latest version of the American Association of 
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State Highway and Transportation Officials, A Policy on Geometric Design of Highways 
and Streets, where appropriate. 

The unit costs for construction items shall be based on current bids from County, 
Consultant's project archives, and Caltrans Office Engineer data. The latest versions of 
the Ca/trans Highway Design Manual and Bridge Design Practice Manual shall also be 
used. 

Consultant shall participate in up to four (4) conference call meetings and two (2) in­
person meetings with County and County's traffic engineering consultant to discuss 
analysis details under this Task. Consultant shall prepare meeting agendas and 
summaries for the meetings as requested by County. 

Deliverables: 

• Schematic layouts and preliminary structure types for up to four (4)
interchange/intersection alternatives in AutoCad and PDF formats.

• Caltrans Six-Page Cost Estimate in Excel and PDF formats.
• Draft Technical Memorandum 3: Cameron Park Interchange Capacity Alternative

Screening Evaluation. Includes up to three (3) revisions based on County's and
Caltrans comments in MS Word format.

• Final Technical Memorandum 3: Cameron Park Interchange Alternative
Screening Evaluation in MS Word and PDF format.

• Draft Preliminary Design Plans for Design Alternatives. Includes up to three (3)
revisions based on County's and Caltrans comments in AutoCad and PDF
formats.

• Final Preliminary Design Plans for Design Alternatives in AutoCad and PDF
formats.

• Meeting agendas and summaries in PDF format.

Meetings: 

• Up to four (4) conference call meetings and two (2) in-person meetings

Task 4: Public Outreach 

To ensure maximum participation by individuals and businesses in the Cameron Park 
Area, County will implement a public outreach effort and Consultant shall participate in 
the public outreach. Consultant shall assist County with the preparation of the 
PowerPoint presentation, including providing graphics and other materials, as 
requested, in support of County's public workshop presentations. 

The plan focuses on three (3) main goals: 

• To provide impacted parties ample opportunities to share ideas, concerns, and
priorities for the Cameron Park Drive Interchange project;

• To provide a transparent and accessible process making it as easy as possible to
share those ideas;and
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• To ensure that impacted parties feel that County has given their ideas and 
concerns ample consideration.

Consultant's public outreach efforts shall include: 

County's BOS Study Sessions 

Consultant shall attend up to three (3) Study Sessions with County's BOS to provide 
early and regular input on the Project. Consultant shall prepare a draft and final 
Technical Memorandum 4: Alternatives Analysis Process. 

Public Workshops 

Consultant shall attend two (2) traditional public workshops to provide an opportunity for 
residents and all interested parties to share concerns and pose questions relative to the 
Project. County and Consultant's Project team shall test the content and format of the 
workshop with County prior to the workshops in a rehearsal session at County's office. 
Consultant shall assist County with the preparation of the PowerPoint presentation, 
including providing graphics and other materials, as requested, in support of County's 
public workshop presentations. The workshop shall include: 

• PowerPoint presentation giving an overview of the Project design history of the
interchange;

• Facilitated discussion/question and answer (Q&A) session regarding the process
and any concerns; and

• Review of comments received.

Web Site and Social Media 

Consultant shall assist County, as requested by County's CA, as they update the 
website, create an eBlast database for interested public, and create outreach tools to 
engage the news media throughout the duration of the Project. 

Collateral Development 

Consultant shall assist with, as requested by County's CA, appropriate collateral 
materials and public outreach tools to support County. This shall include development 
of fact sheets, frequently asked questions (FAQs), and other materials, as well as 
assistance with development of posters/flyers promoting upcoming meetings and 
County's BOS workshops and presentations. 

Deliverables: 

• Draft and final Technical Memorandum 4: Alternatives Analysis Process.
Includes up to one (1) revision based on County's and Caltrans comments in MS
Word format.

• Final Technical Memorandum 4: Alternatives Analysis Process in MS Word and
PDF formats.
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Task 5: Project Administration 

Throughout the duration of the Agreement and Project, Consultant shall complete the 
following administrative tasks: 

• Prepare and maintain the Project Schedule;
• Prepare monthly progress reports that shall be submitted with invoices;
• Prepare and provide quality control for all deliverables;
• Ensure Project remains on-task, on-time, and on-budget;
• Submit a draft invoice to County prior to completing work for the first Project

invoice period. This shall allow County to identify any invoice modifications
necessary prior to actual invoicing; and

• Prepare and submit monthly invoice prior to the fifteenth (151h) day of each month
for work completed in the preceding calendar month.

Deliverables: 

• Project schedule, updated as necessary (to be determined by County's CA).
• Initial draft invoice.
• Monthly invoices with monthly progress reports.

Task 6: Contingency Work 

County may require Consultant to perform additional scope items or Contingency Work. 
Such Contingency Work may supplement, expand, or otherwise modify the Scope of 
Work or may include, but not be limited to, tasks that are deemed critical or necessary 
to complete the Project on schedule by County's CA. 

Before proceeding with any Contingency Work under this Agreement, the parties shall 
identify the specific services to be provided for each assignment. Consultant shall 
submit the Contingency Work in a written letter format, including a description of the 
work to be done, a schedule, and a not-to-exceed amount to complete the work, which 
shall require prior approval by County's CA and issuance of a written Work Order. 
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Rate Schedule 

Professional and supporting staff services shall be billed at the following hourly billing rates: 

MANAGEMENT Project Manager/ Principal Engineer $220.00 - $260.00 
QA/QC Manager $195.00 - $250.00 

DESIGN Geometric Specialist $195.00 - $250.00 
Roadway Project Engineer $1 35.00 - $200.00 
Structures Project Engineer $155.00 - $200.00 
Senior Engineer $1 50.00 - $200.00 
Associate Engineer $1 05.00 - $1 65.00 
Assistant Engineer $70.00 - $11 0.00 
Senior CAD/Detailer $95.00 - $180.00 
CAD/Detailer/ Engineering Technician $55.00 - $110.00 

ENVIRONMENT AL Environmental Manager $185.00 - $240.00 
Senior Environmental Planner $1 35.00 - $165.00 
Associate Environmental Planner $95.00 - $145.00 
Environmental Planner $60.00 - $11 0.00 

RIGHT OF WAY Right of Way Manager $135.00 - $175.00 
Senior Right of Way Agent/ Specialist $135.00 - $175.00 
Right of Way Agent/ Specialist $1 00.00 - $145.00 
Right of Way Assistant/ GIS Technician $60.00 - $11 0.00 

SURVEYING Professional Land Surveyor $125.00 - $195.00 
* 1 Man Survey Crew $1 85.00 - $225.00 
* 2 Man Survey Crew $225.00 - $275.00 

Office Surveyor $85.00 - $115.00 

CONSTRUCTION Construction Manager $150.00 - $225.00 
Resident Engineer / Office Engineer $1 1 0.00 - $1 7 5.00

* Senior Inspector - Day $125.00 - $175.00 
* Senior Inspector - Night / Saturday / OT $145.00 - $195.00 
* Senior Inspector - Sunday / Holiday $1 65.00 - $225.00 
* Inspector - Day $125.00 - $175.00 
* Inspector - Night / Saturday / OT $145.00 - $195.00 
* Inspector - Sunday / Holiday $165.00 - $225.00 

Ordinary supplies and equipment and mileage are included in the above hourly rates. The following 
are considered items of special charge and shall be billed at the following rates: 

Construction Vehicle/ Truck $80/day 
Survey Equipment w / Truck $25 /hour 
Outside Reproduction Actual Cost 
Permit Fees/ Public Notice Advertisements Actual Cost 
Record Search Fees/ Mapping Fees/ Title Reports Actual Cost 
Room and Equipment Rentals Actual Cost 
Traffic Control Actual Cost 
Utility Potholing Actual Cost 

* Classification subject to California Prevailing Wage
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Scope of Work 

Dokken Engineering 
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Cost Proposal 

Task 1 - lnititate Project and Collect Data 

Task 2 - Survey Physical Inventory and Traffic Conditions 

Task 3 - Alternative Screening Evaluation 

Task 4 - Public Outreach 

Task 5 - Project Administration 

Task 6 - Contingency Work 

Total Cost Proposal 

$15,840 

$24,880 

$115,080 

$23,380 

$15,280 

$3,880 

$198,340 

All Expenses and their distribution among Tasks are estimates only. This Exhibit represents 
the composition of the total not-to-exceed budget for this Agreement. In the performance of the 
scope of services to be provided in accordance with this budget, Consultant may request to 
reallocate the expenses listed herein among the various Tasks identified herein, subject to 
County's Contract Administrator's prior written approval. In no event shall the total not-to­
exceed amount of the Agreement be exceeded. 
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