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UTILITY AGREEMENT 

RW 13·6 (REV 9/2014) #300-C1875 

DISTRICT COUNTY 

03 ED 

ROUTE 

49 

POST MILE EA 

11. 78/12.40 03-0E960
FEDERAL AID NUMBER 

N/A 

OWNER'S FILE NUMBER 

CIP Pro·ect No. 72375 
FEDERAL PARTICIPATION 

ON THE PROJECT 
DYES � NO 

ON THE UTILITIES 
DYES � NO 

OWNER PAYEE DATA NO. QR, FORM STD 204 IS ATTACHED: 

-------------

DYES 

UTILITY AGREEMENT NO. 2711.SL DATE 12-01-2017 

County of El Dorado, Community Development Services, Department of Transportation, hereinafter called "COUNTY," 
acting by and through the State of California Department of Transportation, hereinafter called "STATE," proposes to 
realign and widen SR-49 between Pleasant Valley Road and Bradley Drive in Diamond Springs and El Dorado 
Irrigation District, hereinafter called "OWNER," owns and maintains water facilities within the limits of COUNTY's 
project which requires relocation to accommodate COUNTY's project. 

It is hereby mutually agreed that: 

I. WORK TO BE DONE

In accordance with Notice to Owner No. 2711.6L dated December 1, 2017, COUNTY shall relocate OWNER's 
facilities as shown on COUNTY's contract plans for the improvement of State Route 49, EA 03-0E960 which by this 
reference are made a part hereof. OWNER hereby acknowledges review of COUNTY's plans for work and agrees to 
the construction in the manner proposed. Deviations from the plan described above initiated by either the COUNTY or 
the OWNER, shall be agreed upon by both parties hereto under a Revised Notice to Owner. Such Revised Notices to 
Owner, approved by the COUNTY and agreed to/acknowledged by the OWNER, will constitute an approved revision 
of the plan described above and are hereby made a part hereof. No work under said deviation shall commence prior to 
written execution by the OWNER of the Revised Notice to Owner. Changes in the scope of the work will require an 
amendment to this Agreement in addition to the revised Notice to Owner. OWNER shall have the right to inspect the 
work during construction. Upon completion of the work by COUNTY, OWNER agrees to accept ownership and 
maintenance of the constructed facilities and relinquishes to COUNTY ownership of the replaced facilities, except in 
the case of liability determined pursuant to Water Code 7034 or 7035. 

II. LIABILITY FOR WORK

Existing facilities along SR-49 and Black Rice Road are located in their present position pursuant to rights superior to 
those of the COUNTY and will be relocated at COUNTY expense. 

The existing facilities on Lime Kiln Road are located in their present position pursuant to prescriptive rights prior and 
superior to those of the COUNTY and will be relocated at COUNTY expense. 

Ill. PERFORMANCE OF WORK 

COUNTY agrees to cause the herein described work to be performed by a contract with the lowest qualified bidder, 
selected pursuant to a valid competitive bidding procedure, and to furnish or cause to be furnished all necessary labor, 
materials, tools, and equipment required therefore, and to prosecute said work diligently to completion. 

OWNER shall have access to all phases of the relocation work to be performed by COUNTY, as described in Section I 
above, for the purpose of inspection to ensure that the work is in accordance with the specifications contained in the 
Highway Construction Contract; however, all questions regarding the work being performed will be directed to 
COUNTY's Resident Engineer for their evaluation and final disposition. 
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Use of out-of-state personnel (or personnel requiring lodging and meal "per diem" expenses) will not be allowed 
without prior written authorization by COUNTY's representative. Requests for such authorization must be contained in 
OWNER's estimate of actual and necessary relocation costs. Accounting Form FA-1301 is to be completed and 
submitted for all non-State personnel travel per diem. OWNER shall i"nclude an explanation why local employee or 
contract labor is not considered adequate for the relocation work proposed. Per Diem expenses shall not exceed the 
per diem expense amounts allowed under the State's Department of Personnel Administration travel expense 
guidelines. 

IV. PAYMENT FOR WORK

The COUNTY shall pay its share of the actual and necessary cost of the herein described work within 45 days after 
receipt of OWNER's itemized bill, signed by a responsible official of OWNER's organization and prepared on 
OWNER's letterhead, compiled on the basis of the actual and necessary cost and expense. The OWNER shall 
maintain records of the actual costs incurred and charged or allocated to the project in accordance with recognized 
accounting principles. 

It is understood and agreed that the COUNTY will not pay for any betterment or increase in capacity of OWNER's 
facilities in the new location and that OWNER shall give credit to the COUNTY for the accrued depreciation of the 
replaced facilities and for the salvage value of any material or parts salvaged and retained or sold by OWNER. 

The OWNER shall pay its share of the actual cost of said work included in the COUNTY's highway construction 
contract within 45 days after receipt of COUNTY's bill, compiled on the basis of the actual bid price of said contract. 
The estimated cost to OWNER for the work being performed by the COUNTY's highway contractor is $92,979.40. 

In the event actual final relocation costs as established herein are less than the sum of money advanced by OWNER 
to COUNTY, COUNTY hereby agrees to refund to OWNER the difference between said actual cost and the sum of 
money so advanced. In the event that the actual cost of relocation exceeds the amount of money advanced to 
COUNTY, in accordance with the provisions of this Agreement, OWNER hereby agrees to reimburse COUNTY said 
deficient costs upon receipt of an itemized bill as set forth herein. 

It is understood that the relocation as herein contemplated includes betterment to OWNER's facilities by reason of 
increased capacity in the estimated amount of $92,979.40 (which represents 12.8% of the estimate dated 09/18/2017. 
Said 12.8% shall be applied to the actual and necessary cost of work done), and OWNER shall credit the COUNTY for 
the actual and necessary cost of said betterment, all of the accrued depreciation and the salvage value of any 
materials or parts salvaged and retained by OWNER. 

V. GENERAL CONDITIONS

All costs accrued by OWNER as a result of COUNTY's request of 03/15/2016 to review, study and/or prepare 
relocation plans and estimates for the project associated with this Agreement may be billed pursuant to the terms and 
conditions of this Agreement. 

If COUNTY's project which precipitated this Agreement is canceled or modified so as to eliminate the necessity of 
work by OWNER, COUNTY will notify OWNER in writing and COUNTY reserves the right to terminate this Agreement 
by Amendment. The Amendment shall provide mutually acceptable terms and conditions for terminating the 
Agreement. 

All obligations of COUNTY under the terms of this Agreement are subject to the passage of the annual Budget Act by 
the State Legislature and the allocation of those funds by the California Transportation Commission. 

OWNER shall submit a Notice of Completion to the COUNTY within 30 days of the completion of the work described 
herein. 
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Where OWNER has prior rights in areas which will be within the highway right of way and where OWNER's facilities 
will remain on or be relocated on STATE highway right of way, a Joint Use Agreement or Consent to Common Use 
Agreement shall be executed by the parties. 

It is understood that said highway is a Federal aid highway and accordingly, 23 CFR, Chapter 1, Part 645 is hereby 
incorporated into this Agreement. 

OWNER understands and acknowledges that this project is subject to the requirements of the Buy America law (23 
U.S.C., Section 313) and applicable regulations, including 23 CFR 635.410 and FHWA guidance, and will demonstrate 
Buy America compliance by collecting written certificati9n(s) from the vendor(s) or by collecting written certification(s) 
from the manufacturer(s) mill test report (MTR)). 

All documents obtained to demonstrate Buy America compliance will be held by the OWNER for a period of three (3)
years from the date of final payment to the OWNER and will be made available to ST ATE or FHWA upon request. 

One set of copies of all documents obtained to demonstrate Buy America compliance will be attached to, and 
submitted with, the final invoice. 

This does not include products for which waivers have been granted under 23 CFR 635.410 or other applicable 
provisions or excluded material cited in the Department's guidelines for the implementation of Buy America 
requirements for utility relocations issued on December 3, 2013. 

The estimate cost to the OWNER for the work being performed by COUNTY's contractor is $92,979.40, for its share 
of the described work as set forth in this Agreement and as identified in OWNER's Estimate of Cost attached to this 
Agreement and incorporated herein. 

IN WITNESS WHEREOF, the above parties have executed this Agreement the day and year above written. 

COUNTY: El Dorado 

Bylf '1ti Name ·r: v: �
'°
' 

Title Chair, Board of Supervisors 
Attest: , . 11 1 I 1
James S.'Mitrisjn r 
Clerk of the · -f-rd o �upervisors 

APPROVAL RECOMMENDED: 

By...:=..+---17���,i..l!E����� 
Name 

-o--i"""re-c -to_r ___ '--____ _
Community ve opment Services

Title Department of Transportation 

12110�;:,
E

:y [1ia.istr�I 

Date Name 
A- ·101 /rlo-en:. 101"\ 6 i t

Title G l:'l 0'""l'vl f,'Vvi·�,if 

Date 

l1lt Vi I 10,,
Date 

� & ApjJnr,,ed as 1D ljxm ""'3 j:r I I &

'1,tft.,i.,,t)��l(_ /..m{J.JJv 
BO, Offic8 of the Gooeral C-Ounsd 

1t::J7Oat 
By---------

Name Date 
---------

Title 
---------



Exhibit A 

DIAMOND SPRINGS PARKWAY PHASE 1A WAT ERL I NE RELOCAT ION COST RESPONSIBI L I T Y  
8/9/2017 

Segment Length (ft) EID Prior Ri ghts Location Begin 

12" DI M ainline (upslze from 8") 
L1 20.23 Yes1 SR49 0+00.00 
L2 14.17 Yes1 SR49 0+20.23 
L3 125.54 Yes1

•

2 SR49 0+34.40 
L4 221.33 Yes2 SR49 1+59.94 
LS 179.70 Yes2 SR49 3+81.27 
L6 192.24 Yes2 SR49 5+60.97 
L7 155.18 Yes2

•

3 SR49 7+53.21 
LS 175.47 Yes3

•

4 SR49 9+08.39 
C1 92.47 Yes4 SR49 10+83.86 
L9 122.17 Yes4 SR49 11+76.33 
C2 520.65 Yes4 SR49 12+98.50 
C3 184.98 Yes4 SR49 18+19.15 
L10 274.83 Yes4 SR 49 / Bradley Dr 20+04.13 
L11 57.48 Yes4 SR 49 / Bradley Dr 22+78.96 
L12 21.47 Yes4 SR 49 / Bradley Dr 23+36.45 

TOTAL EST. 12" DI P (LF) 2,357.91 Cost Share7: County= 78.1% EID= 21.9% 

8" PVC C900 Lateral C (replace exist 8") 
L ateral C 9.00 Yes� I Black Rice Rd I 1+01.00 I 
L ateral C 52.12 Yes� I Black Ri ce Rd I 1+10.00 I 

TOTAL EST. 8" C900 (LF) 61.12 Cost Share: County= 100% EID= 0% 

8" PVC C900 Lateral D (upsize from 6") 
L1 457.95 Yes4 I L ime Kiln Rd I 1+00.00 I 
L2 73.05 Yes4 I SR 49 / L ime Kiln Rd I s+s1.9s I 

TOTAL EST. 8" C900 (LF) 531.00 Cost Share1 : County= 87.2% EID= 12.8% 

12" DI Lateral E (for future Diamond Spri ngs Parkway) 

End 

0+20.23 
0+34.40 
1+59.94 
3+81.27 
5+60.97 
7+53.21 
9+08.39 

10+83.86 
11+76.33 
12+98.50 
18+19.15 
20+04.13 
22+78.96 
23+36.45 
23+57.92 

1+10.00 
1+62.12 

5+57.95 
6+31.00 

L ateral E I 127.49 I N/A6 I SR 49 / Diamond Springs Pkwv I 19+48.55 I 19+48.55 
TOTAL EST. 12" DI P (LF) I 127.49 I Cost Share: County= 100% EID= 0% 

Footnotes: 
1 Existing 8" wateline within 26' water pipeline easement to Bureau of Redamation per 635-0R-594
2 Existing 8" waterline within 16' water pipeline easement to Bureau of Reclamation per 635-0R-594 
3 Existing 8" waterline within 10' water pipeline easement to Bureau of Reclamation per 581 - 0R-376 
4 Existing 6" waterline adjacent to L ime Kiln Road ( prescriptive rig hts) and existing 6" waterline within 

the 16' water pipeline easement to Bureau of Reclamation per 595-0R-689 
� Existing 8" waterline within 50' non-exclusive road and public utility easement per P.M. 25-46 & 1539 OR 697 
6 Proposed 12" lateral necessary for future service to Diamond Spring s Parkway (County project) 
1 Calculation (8" to 12" diameter): 8" WL Avg. Trench Area= 1012 in2 (23"w x 44" d) 

12"WL Avg. Trench Area= 1296 in2 (27" w x 48" d) 
1012 in2 / 1296 in2 = 78.1% County Share 

8 Calculation (6" to 8" diameter):
100% - 78.1 % = 21.9% EID Share 
6" WL Avg. Trench Area = 882 in 2 (21" w x 42" d) 
8" WL Avg. Trench Area= 1012 in2 (23" w x  44" d) 
882 in2 / 1012 in2 = 87.2% County Share 
100%- 87.2% = 12.8% EID Share 



Exhibit 8 
DIAMOND SPRINGS PARKWAY PHASE 1A WATERLINE RELOCATION COST ESTIMATE 

9/15/2017 

P j t #72375 DI ro ec - amen d S  I P k pr ngs ar way Ph 1A ase 

Item Description Unit Quantity Unit Price Total Estimate County Share 

1 Abandon Waterline LF 2,400 $ 25.00 $ 60,000.00 $ 60,000.00 
2 Remove Air Release Valve EA 1 $ 1,500.00 $ 1,500.00 $ 1,500.00 
3 Demolish Existing Vault EA 1 $ 2,500.00 $ 2,500.00 $ 2,500.00 
4 Remove Waterline LF 650 $ 100.00 $ 65,000.00 $ 65,000.00 
5 Relocate Water Meter EA 4 $ 2,500.00 $ 10,000.00 $ 10,000.00 
6 Relocate Air Release Valve EA 1 $ 5,000.00 $ 5,000.00 $ 5,000.00 
7 6" Gate Valve EA 1 $ 1,500.00 $ 1,500.00 $ 1,500.00 
8 8" Gate Valve EA 1 $ 2,000.00 $ 2,000.00 $ 2,000.00 
9 12" Gate Valve EA 1 $ 2,500.00 $ 2,500.00 $ 2,500.00 
10 1" Air Release Valve EA 1 $ 5,000.00 $ 5,000.00 $ 5,000.00 
11 2" Air Release Valve EA 1 $ 7,500.00 $ 7,500.00 $ 7,500.00 
12 4" Blowoff Valve EA 1 $ 5,000.00 $ 5,000.00 $ 5,000.00 
13 1" PVC (Schedule 80) LF 307 $ 80.00 $ 24,560.00 $ 24,560.00 
14 8" PVC Waterline (Lateral C) LF 62 $ 110.00 $ 6,820.00 $ 6,820.00 
15 8" PVC Waterline (Lateral D) LF 531 $ 110.00 $ 58,410.00 $ 50,933.52 
16 12" Ductile Iron (Mainline) LF 2,358 $ 125.00 $ 294,750.00 $ 230,199.75 
17 12" Ductile Iron (Lateral E) LF 128 $ 125.00 $ 16,000.00 $ 16,000.00 
18 Install Fire Hydrant EA 2 $ 10,000.00 $ 20,000.00 $ 10,000.00 
19 8" to 6" Reducer EA 1 $ 1,000.00 $ 1,000.00 $ -

20 12" to 8" Reducer EA 1 $ 1,500.00 $ 1,500.00 $ -

21 End Cao (Type A) EA 4 $ 500.00 $ 2,000.00 $ 2,000.00 
22 Water Service EA 9 $ 1,500.00 $ 13,500.00 $ 13,500.00 

Construction Cost Subtotal $ 606,040.00 $ 521,513.27 

Flaggini:i Traffic 2.0% $ 12,120.80 $ 12,120.80 
Traffic Control Systems 2.0% $ 12,120.80 $ 12,120.80 
Water and Dust Pollution 1.0% $ 6,060.40 $ 6,060.40 
Construction Management 10.0% $ 60,604.00 $ 60,604.00 

Subtotal $ 696,946.00 $ 612,419.27 
Contingency 10.0% $ 69,694.60 $ 61,241.93 

Total Construction Costs $ 766,640.60 $ 673,661.20 

EID Share 

$ -

$ -

$ -

$ -

$ -

$ -

$ -

$ -

$ -

$ -

$ -

$ -

$ -

$ -

$ 7,476.48 
$ 64,550.25 
$ -

$ 10,000.00 
$ 1,000.00 
$ 1,500.00 
$ -

$ -

$ 84,526.73 

$ -

$ -

$ -

$ -

$ 84,526.73 
$ 8,452.67 

$ 92,979.40 


