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FUNDING AGREEMENT NO. 007-DMV-09-10-BOS
WITH EL DORADO COUNTY DEPARTMENT OF TRANSPORTATION

This Agreement No. 007-DMV-09/10-BOS made and entered by and between the EL DORADO

COUNTY AIR QUALITY MANAGEMENT DISTRICT, a county air pollution control district

formed pursuant to California Health and Safety Code section 40100, et seq. (hereinafter referred to

as “AQMD?”); and EL DORADO COUNTY DEPARTMENT OF TRANSPORTATION, a political

subdivision of the State of California (hereinafter referred to as "COUNTY");
WITNESSETH:

WHEREAS, the California Clean Air Act requires local air pollution control districts to reduce

emissions from motor vehicles; and

WHEREAS, AB 2766, codified in California Health and Safety Code section 44220, et seq.,

authorizes districts to impose a fee of up to four dollars upon certain registered motor vehicles

within the AQMD, and the Governing Board of the AQMD has imposed said fee; and

WHEREAS, said legislation requires the AQMD to use said funds for activities related to reducing

air pollution from motor vehicles and for related planning, monitoring, enforcement, and technical

studies necessary for the implementation of the California Clean Air Act of 1988; and

WHEREAS, COUNTY has proposed a Project that meets the eligibility criteria of the AQMD and

that has been approved by AQMD for funding; and

WHEREAS, COUNTY represents that it is willing and able to perform the activities set forth

herein.

NOW, THEREFORE, AQMD and COUNTY mutually agree as follows:

5/11/2009 9:49:24 AM l
09-0547.G.2



812-00910

1. PROJECT

COUNTY shall perform all activities and work necessary to complete the Georgetown School
Sidewalk on Harkness Street, Georgetown, CA Project (hereinafter referred to as "Project"); set
forth in the fully described “Proposal” attached hereto as Exhibit “A” and incorporated herein by
this reference. COUNTY agrees to furnish all labor, materials, equipment, licenses, permits, fees,
and other incidentals necessary to perform and complete, per schedule, in a professional manner, the
services described herein. COUNTY represents that COUNTY has the expertise necessary to

adequately perform the Project specified in said Proposal.

In the event of any conflict between or among the terms and conditions of this Agreement, the
Proposal incorporated herein, and the documents referred to and incorporated herein, such conflict

shall be resolved by giving precedence in the following order of priority:

1. To the text of this Agreement;
2. Proposal to this Agreement; and
3. To the "Motor Vehicle Emission Reduction Projects Request for Proposals”

(RFP) released to Interested Parties by the AQMD and dated 2009-2010.

2. PERIOD OF PERFORMANCE/TIMETABLE

COUNTY shall commence performance of work and produce all work products in accordance with
the Work Statement and deadlines for performance identified in the Proposal of this Agreement,

unless this Agreement is terminated sooner as provided for elsewhere in this Agreement.

If requested by the AQMD, COUNTY shall submit regular progress reports, at intervals determined
by the AQMD, detailing the work performed during the current reporting period; work planned for

the next reporting period; problems identified, solved, and/or unresolved; and the percentage of each

5/11/2009 9:49:24 AM 2
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task completed. COUNTY shall provide AQMD with a comprehensive final written report prior to
the end of Agreement term. Said final report shall be complete and shall document the work

performed under this Agreement.

3. TERM
The term of this Agreement shall be for the period of July 1, 2009 through June 30, 2010 unless

terminated earlier in accordance with Article 7, Termination.

4. COMPENSATION

AQMD will pay the COUNTY the sum of FORTY EIGHT THOUSAND, SEVEN HUNDRED
SIXTY DOLLARS AND NO CENTS ($48,760.00) as follows:

COUNTY shall obtain through other sources sufficient additional monies to fund the total cost of
the Project as outlined in the Proposal. Satisfactory written evidence of such funding commitments
shall be provided to AQMD prior to the release by AQMD of any funds under this Agreement. In
the event funding from other sources for the total cost of the Project is not receive;d by COUNTY,
AQMD reserves the right to terminate or renegotiate this Agreement. In accordance with Section
44233 of the California Health and Safety Code, COUNTY agrees to limit expenditure of funds for
the purpose of administration to not more than five percent of the monies distributed to COUNTY.
The AQMD is not obligated to pay COUNTY for administrative costs exceeding five percent of the

actual total cost of the Project.

The total obligation of the AQMD under this Agreement SHALL NOT EXCEED FORTY EIGHT

THOUSAND, SEVEN HUNDRED SIXTY DOLLARS AND NO CENTS ($48,760.00).

5/20/2009 10:02:42 AM 3
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A. PAYMENTS: Advance payments shall not be permitted. Payments will be permitted only
at which time an equivalent service has been completed. The AQMD shall reimburse COUNTY
quarterly, in arrears, after receipt and verification submitted to El Dorado County Air Quality
Management District, Attention: Marcella McTaggart. Payment shall be made to COUNTY by the
AQMD upon submission and evaluation of the COUNTY'S invoice of claim. Said invoice of claim

shall set forth the work completed pursuant to this Agreement.

Upon receipt of proper documentation, and verification that COUNTY has satisfactorily completed
the work for which compensation is sought and that the work is in accordance with the Exhibit
Summary Sheet attached hereto, AQMD will issue payment to COUNTY within forty five (45)

calendar days of verification.

The amount to be paid to COUNTY under this Agreement includes all sales and use taxes incurred
pursuant to this Agreement, if any, including any such taxes due on equipment purchased by the
COUNTY. The COUNTY shall not receive additional compensation for reimbursement of such

taxes and shall not decrease work to compensate therefore.

Concurrently with the submission of any claim for payment, COUNTY shall certify (through copies
of invoices issued, checks, receipts, and the like) that complete payment has been made to any and

all subcontractors as provided.

It is understood that all expenses incidental to COUNTY’S performance of services under this

Agreement shall be borne exclusively by COUNTY.

5/11/2009 9:49:24 AM 4
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In no event shall compensation paid by the AQMD to the COUNTY for the performance of all

services and activities under this Agreement exceed the amount set forth in paragraph 4 above.

B. Surplus Funds: Any compensation under this agreement, which is not expended by
COUNTY pursuant to the terms and conditions of this Agreement by the Project completion date,
shall automatically revert to the AQMD. Only expenditures incurred by the COUNTY in the direct
performance of this Agreement will be reimbursed by the AQMD. Allowable expenditures under

this Agreement are specifically established and included in the Proposal.

C. Closeout Period: All final claims shall be submitted by COUNTY within sixty (60) days

following the final month of activities for which payment is claimed. No action will be taken by

AQMD on claims submitted beyond the 60-day closeout period.

5. NON-ALLOCATION OF FUNDS

The terms of this Agreement and the services to be provided thereunder are contingent on the
approval of funds by the appropriating government agency. Should sufficient funds not be
allocated, the services provided may be modified or this Agreement terminated at any time by giving

the COUNTY thirty (30) days prior written notice.

6. INDEPENDENT CONTRACTOR LIABILITY

COUNTY is, and shall be at all times, deemed independent and shall be wholly responsible for the
acts of COUNTY’S employees, associates, and subcontractors, in connection with the installation,

operation, use and maintenance of the Project.

5/11/2009 9:49:24 AM 5
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7. TERMINATION
A, Breach of Agreement: AQMD may immediately suspend or terminate this Agreement, in

whole or in part, where in the determination of the AQMD there is:

1. An illegal or improper use of funds;

2. A failure to comply with any term of this Agreement;

3. A substantially incorrect or incomplete report submitted to the
AQMD; or

4. Improperly performed services.

In no event shall any payment by the AQMD constitute a waiver by the AQMD of any breach of this
Agreement or any default, which may then exist on the part of the COUNTY. Neither shall such
payment impair or prejudice any remedy available to the AQMD with respect to the breach or
default. The AQMD shall have the right to demand of the COUNTY the repayment to the AQMD
of any funds disbursed to the COUNTY under this Agreement which in the judgment of the AQMD
were not expended in accordance with the terms of this Agreement. The COUNTY shall promptly

refund any such funds upon demand.

In addition to immediate suspension or termination, AQMD may impose any other remedies

available at law, in equity, or otherwise specified in this Agreement.

B. Without Cause: Either party may terminate this Agreement at any time upon giving the
other party at least thirty (30) days advance, written notice of intention to terminate. In such case,
the AQMD shall, subject to paragraph 4, pay its pro rata share of the reasonable value of all services
satisfactorily rendered and actual, reasonable costs incurred up to the time of the termination. Upon

such termination, all the work product produced by COUNTY shall be promptly delivered to the

AQMD.

5/11/2009 9:49:24 AM 6
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8. CHANGES TO AGREEMENT
This Agreement may be amended by mutual consent of the parties hereto. Said amendments shall

become effective only when in writing and fully executed by duly authorized officers of the parties

hereto.

9. INDEMNIFICATION

COUNTY shall defend, indemnify, and hold the AQMD harmiess against and from any and all
claims, suits, losses, damages and liability for damages of every name, kind and description,
including attorneys fees and costs incurred, brought for, or on account of, injuries to or death of any
person, including but not limited to workers, AQMD employees, and the public, or damage to
property, or any economic or consequential losses, which are claimed to or in any way arise out of
or are connected with the COUNTY’S activities and work necessary to complete the Project unless
such claim, loss, damage, injury or death is the result of the sole or active negligence of the AQMD.
This duty of COUNTY to indemnify and save AQMD harmless includes the duties to defend set

forth in California Civil Code, Section 2778.

AQMD shall indemnify COUNTY against and hold it harmless from any loss, damage, and liability
for damages, including attorney fees and other costs of defense incurred by COUNTY, whether for
damage to or loss of property, or injury to or death of COUNTY’S officer’s, agents, or employees
which shall in any way arise out of or be connected with AQMD’s performance of its obligations
hereunder, unless such damage, loss, injury, or death shall be caused by the sole or active by

negligence of the COUNTY.

5/11/2009 9:49:24 AM 7
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10. AUDITS AND INSPECTIONS

COUNTY shall at any time during regular business hours, and as often as AQMD may deem
necessary, make available to AQMD for examination all of COUNTY’S records and data with
respect to the matters covered by this Agreement. COUNTY shall, and upon request by AQMD,
permit AQMD to audit and inspect all of such records and data necessary to ensure COUNTY’S
compliance with the terms of this Agreement. COUNTY shall be subject to an audit by AQMD or
its authorized representative to determine if the revenues received by COUNTY were spent for the
reduction of pollution as provided in AB 2766 and to determine whether said funds were utilized as
provided by law and this Agreement. If, after audit, AQMD makes a determination that funds
provided COUNTY pursuant to this Agreement were not spent in conformance with this Agreement,
or AB 2766 or any other applicable provisions of law, COUNTY agrees to immediately reimburse

AQMD all funds determined to have been expended not in conformance with said provisions.

COUNTY shall retain all records and data for activities performed under this Agreement for at least
three (3) years from the date of final payment under this Agreement or until all state and federal

audits are completed for that fiscal year, whichever is later.

Because this Agreement exceeds Ten Thousand Dollars ($10,000), COUNTY shall be subject to the
examination and audit of the State Auditor for a period of three (3) years after final payment under

Agreement (Government Code Section 10532).

11. NOTICES TO PARTIES
All notices to be given by the parties hereto shall be in writing and served by depositing same in the
United States Post Office, postage prepaid and return receipt requested. Notices shall be in

duplicate and addressed as follows:

5/11/2009 9:49:24 AM 8
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COUNTY AQMD

El Dorado County El Dorado County

Department of Transportation Air Quality Management District
2850 Fairlane Court 2850 Fairlane Court

Placerville, CA 95667 Placerville, CA 95667

Attn: James Ware Attn: Marcella McTaggart,
Director, Department of Transportation Air Pollution Control Officer

12. TIME IS OF THE ESSENCE

It is understood that for COUNTY’S performance under this Agreement, time is of the essence. The
parties reasonably anticipate that COUNTY will, to the reasonable satisfaction of the AQMD,
complete all activities provided herein within the time schedule outlined in the Proposals to this

Agreement.

13. COMPLIANCE WITH APPLICABLE LAWS

COUNTY will comply with all federal, State, and local laws and ordinances which are or may be
applicable to the PROJECT to be undertaken by the COUNTY including but not limited to
California Health and Safety Code sections 44220 et seq, all Air Resources Board and AQMD
criteria there under, prevailing wage and work day definitions where applicable, contracting license

requirements and permits.

14. NO THIRD-PARTY BENEFICIARIES
Nothing in this Agreement shall be construed to create any rights of any kind or nature in any other

party not a named party to this Agreement.

15. VENUE
Any dispute resolution action arising out of this Agreement, including but not limited to litigation,

mediation, or arbitration, shall be brought in El Dorado County, California, and shall be resolved in

5/11/2009 9:49:24 AM 9
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accordance with the laws of the State of California.

16. ENTIRE AGREEMENT
This document and the documents referred to herein or exhibits hereto are the entire Agreement
between the parties and they incorporate or supersede all prior written or oral Agreements or

understandings.

17. AGREEMENT ADMINISTRATOR

The AQMD Officer or employee with responsibility for administration of this Agreement is
Marcella McTaggart, Air Pollution Control Officer or her successor. The COUNTY Officer or
employee with responsibility for administration of this Agreement is James Ware, Director,

Department of Transportation or his successor.

18. AUTHORIZED SIGNATURES
The parties to this Agreement represent that the undersigned individuals executing this Agreement
on their respective behalf are fully authorized to do so by law or other appropriate instrument and to

bind upon said parties to the obligations set forth herein.

19. PARTIAL INVALIDITY
If any provision of this Agreement is held by a court of competent jurisdiction to be invalid, void, or

unenforceable, the remaining provisions will continue in full force and effect without being impaired

or invalidated in any way.

5/11/2009 9:49:24 AM 10
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AGREEMENT ADMINISTRATOR CONCURRENCE:

By: i( UC'/LDJ ((,{/",l/\?—)lé ( &%?Uj Dated: Og—y‘#“‘?.(/(:?

Marceila McTaggart
Air Pollution Control Officer
El Dorado County Air Quality Management District

REQUESTING DEPARTMENT CONCURRENCE:

By: L/)”:wm(JZU)W C?t/l’té L patea: _05-2L-100r

Marcella McTaggart
Air Pollution Control Officer
El Dorado County Air Quality Management District

By: C {em_e T ek Dated: Lf (g a12 00

Gerri Silva, ML.S., R.E.H.S

Director
El Dorado County Environmental Management Department

5 2 49:24 H
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IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed as of the

day and year first herein below written.

COUNTY AQMD
EL DORADO COUNTY EL DORADO COUNTY

DEPARTMENT OF TRANSPORTATION AIR QUALITY MANAGEMENT DISTRICT

Date: 5 /20/ 06 Date:
By: O U U&\ By:
James W. Ware, P.E.
Director of Transportation Chair
Attest:
Suzanne Allen de Sanchez,
Clerk of the Board
Date:
By:

2 51 2
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EXHIBIT “A”

PROPOSAL

5/11/2009 9:49:24 AM 13
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FY 09/10 Motor Vehicle Emission Reduction Project Proposal, 3/23/2009 Page 1

EXHIBIT SUMMARY SHEET (COVER)

Applicant: El Dorado County Department of Transportation

Contact Person: Anne Novotny, Senior Transportation Planner

Address: 2850 Fairlane Court, Placerville, CA 95667

Telephone #: (530) 621-5931 Fax #: (530) 626-0387 E-mail: anovotny@edcgov.us

Project Title: Georgetown School Sidewalk on Harkness Street

Project Budget | AB 2766 Funds | $ Matching Funds In-Kind Match Total Project Costs
Other $ 48,760 $ 438,840 (SR25*) $ $ 487,600
TOTAL $ 48,760 $ 438,840 s $ 487,600
Alternative AB 2766 Funds | $ Matching Funds In-Kind Match Total Project Costs
Project Budget
Other N/A $ $ $ $
TOTAL $ $ $ $

*: See Matching Funds section on page 8.
Estimated Emission Reductions/Cost-Effectiveness Alternate

As Proposed | F unding Level

Useful Life of Project (years) 20 20
Total Lifetime Emissions Reduced (Ibs. of ROG, Nox, PM-10) = 3.662 N/A
(107.04 +64.70 + 11.34) = 183.08 / year * 20 years = 1,980 ’
Annualized Cost-Effectiveness (total project costs)*
$487,600/ 183.08 *(.07) = $ 2,663.32 * (.07) = § 186.43 / Ib. $186.43 /b, N/A
Annualized Cost-Effectiveness (AQMD Funded project costs)* $18.64 /b N/A

(.07) * $48,760 / 183.08 = $3,413.20 / 183.08 = $18.64 / Ib.

*: See Appendix 3 for instructions

Brief Project Description:

This project proposal for FY 09/10 Motor Vehicle Emission Reductions AB2766 DMV Surcharge Fees
funding is for the 10 percent local matching funds required for the State Safe Routes To School (SR2S)
Cycle 8 (FY 2009/10) funding program that El Dorado County DOT is submitting an application. The
proposed project is for the construction of a five-foot wide concrete sidewalk approximately 480 linear feet
on the east side of Harkness Street from B Street to South Street in Georgetown. The sidewalk will connect
to an existing concrete sidewalk that extends from South Street north approximately 320 linear feet to Main
Street. Upon completion, this project will fill the gap from the existing sidewalk terminus at South Street,
to the crosswalk at B Street that connects to the existing Class | pedestrian pathway on the Georgetown
School property. Curb and gutter will be constructed to connect the sidewalk to the roadway (Harkness
Street). This proposed project will also include minor repaving at driveways and intersections, and at the
edge adjacent to the new curb and gutter, and sidewalk; pavement will also be restriped and remarked. (See
attached Figure [ for a Project Vicinity/Site Location Map.)

2009/10 AB2766 DMV Funding Proposal, El Dorado County DOT, Georgetown School Sidewalk Project, 3/23/09
09-0547.G.15



FY 0910 Motor Vehicle Emission Reduction Project Proposal, 3/23/2009 Puge ?

REQUEST FOR PROPOSAL CONTENTS CHECKLIST

Applicant: El Dorado County Department of Transportation

Please complete and attach this checklist with your application.
Exhibit Summary Sheet (Cover) - page 1

Request for Proposal Contents Checklist (Second Page) - page 2
Project Description - page 3

Project Organization/Background — page 4

Emission Benefits/Cost Effectiveness — pages S and 6

Work Statement — pages 7 & 8

Funding Request/Cost Breakdown — page 9

Matching Funds — page 9

Schedule of Deliveries/Self-Monitoring Program — page 10

Resolution No. 273-2008, Board of Supervisors, County of El Dorado - page 11
Figure 1, Project Vicinity/Site Location Maps - page 12

Site Photos - pages 13-15

Letters of Support — pages 16-17

Local TPA Review (When Applicable) — N/A

2 Copies of Proposal
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FY 0910 Motor Vehicle Emission Reduction Project Proposal, 3/23/2009 Puge 3

PROJECT DESCRIPTION

Identify the objective(s) of the proposal and describe the scope of work of the proposed project.

This proposal for FY 2009/10 AB2766 DMV Surcharge Fees funding is for the 10 percent local matching
funds required for the State Safe Routes To School (SR2S) Cycle 8 (FY 2009/10) funding program that El
Dorado County DOT is submitting an application. The proposed SR2S project is the construction of a five-
foot wide concrete sidewalk approximately 480 linear feet on the east side of Harkness Street from B Street
to South Street in Georgetown. The sidewalk will connect to an existing concrete sidewalk that extends
from South Street north approximately 320 linear feet to Main Street. (See artached F igure 1 for project

vicininy/site location maps.)

The primary objectives of this pedestrian transportation facility are to:
L. Provide a safer alternative to walking in the roadway/shoulder for Georgetown School

students/parents to walk to/from school on Harkness Street
2. To reduce auto trips replaced by waking trips resulting in reduced emissions/improved air quality.

The scope of work for the proposed SR2S project is for the Preliminary Engineering (PE), Right of Way
(R/W) and Construction (CON) phases. Curb and gutter will also be constructed to connect the sidewalk to
the roadway (Harkness Street). This proposed project will also include minor repaving at driveways and
intersections, and at the edge adjacent to the new curb and gutter, and sidewalk; pavement will also be
restriped and remarked. Upon completion, this project will fill the gap from the existing sidewalk terminus
at South Street, to the crosswalk at B Street that connects to the existing Class I pedestrian pathway on the

Georgetown School property.

2009/10 AB2766 DMV Funding Proposal, £l Dorado County DOT, Georgetown School Sidewalk Project, 32398547 G147
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PROJECT ORGANIZATION/BACKGROUND

Provide a brief description (one page or less) of your organization, its need for AB2766 DMV’ Surcharge
Funding for the proposal and its qualifications to successfully carry out the proposed project.

The County Department of Transportation (DOT) currently has 233 full-time positions allocated to the
following six divisions: Maintenance & Operations (103). Design Engineering (42), Construction (36),
Transportation Planning & Land Development (23). Administration (21), and Bridges (8). DOT is
committed to delivering transportation projects that improve traffic circulation and mobility within the
County. Since 1992, DOT has delivered 76 projects worth approximately $143 million. The current DOT
FY 2008/09 Five-Year Capital Improvement Program (CIP) contains over 100 transportation projects at a

total cost exceeding $800 million.

This proposed pedestrian facility project is not included in the County DOT’s Capital Improvement
Program. The current fiscally constrained budget does not include any funding for the local match required
for the State Safe Routes to School (SR2S) grant program. The 4B2766 DMV Surcharge Funding is
needed to provide the 10 percent local match required for the SR2S grant application the County DOT is
submitting for this proposed project. Without the local match funding, the County DOT will be unable to
pursuing all potential funding opportunities; the AB2766 DMV Surcharge Funding requested in this
proposal is greatly needed to fill the funding gap to ensure that this emission-free alternative transportation

option may be successfully completed.
Indicate if your agency has successfully completed a similar project.

The County DOT has successfully completed several pedestrian and bicycle facility projects that have been
partially funded through various grant programs. In 2008, County engineering staff designed a concrete
sidewalk and grade-separated asphalt path that was constructed along Green Valley Road from Bass Lake
Road to Pleasant Grove Middle School; this project was funded by a federal Safe Routes to School grant.
In 2007, Class II bike lanes were added on Green Valley Road from Cameron Park Drive in Cameron Park
to Pleasant Grove Middle School in Rescue; this project was funded with State Bicycle Transportation
Account grant funding and the work was performed by County DOT road maintenance staff. In 1999, the
County DOT also delivered a grade-separated bicycle and pedestrian crossing of US 50 in the
Placerville/Camino area east of the Placerville city limit. The County DOT is currently finishing the
planning/environmental phase for a grade-separated ped/bike crossing of US 50 just east of the El Dorado
Hills Boulevard interchange. The draft environmental document is anticipated to be completed by June 30,
2009. This phase of work was partially funded with a grant from El Dorado County AQMD from the FY

2006/07 AB2766 DMV Surcharge Fee Program.

If sub-contractors are to be used on the project, please identify and state their qualifications, or if sub-
contractors have not yet been identified, state the specific qualifications that must be met.

The PS&E and R/'W work will be performed by highly experienced County DOT engincering staff. The
Construction work will be contracted. following the County’s standard bid process. Bids will be publicly
advertised, and award made to the lowest responsive. responsible bidder in accordance with the Public
Contracts Code of the State of California. Bidders must possess a Class A license as required by Division
3. Chapter 9. Article 4 of the Business and Professions Code of the state of California. The Work to be
done will be performed in accordance with the State of California Department of Transportation Standard

Specifications.

2009/10 AB2766 DMV Funding Proposal, £ Dorado County DOT. Georgetown School Sidewalk Project. 3/2340%47 c.13



FY 09/10 Motor Vehicle Emission Reduction Project Proposal, 3/23/2009 Page 5

EMISSION BENEFITS/COST EFFECTIVENESS

Pedestrian Facilities

Project definition: The Georgetown School Sidewalk project is a pedestrian facility that will improve
pedestrian safety and access to/from Georgetown School on Harkness Street and will hopefully replace auto
trips made by parents dropping off and picking up their children at school.

How emissions are reduced: Pedestrian facilities reduce emissions when auto trips are replaced by
walking.

Inputs to Calculate Cost Effectiveness:*

Inputs Default Units Comments

Funding Dollars (Funding) $48,760 | Dollars Requested Amount

Effectiveness Period (Life) 20 Years Life — Pedestrian Default

Inputs for Trips Eliminated

Auto Trips (T) eliminated* Trips one- The number of auto trips eliminated per
(20x6x5) 600 way/week week to and from activity center (e.g.

school) for pedestrian projects. *See
Footnote below table.

Length (L) of Auto Trips 1 Miles one Pedestrian projects should use the
eliminated direction/trip average distance of auto trip to adjacent
activity center — one mile is suggested.
This is the average distance of
pedestrian trips.

Weeks (W) 37 Weeks (of Georgetown’s school year is 40 weeks;
operation)/year | the school estimates there are 15 rainy
days/year = 3 weeks; (40 — 3 = 37)

Inputs for Trips Added

Adjustment (A) for Auto ] Use 1.0 for pedestrian projects.
Trip Access Trips to transit,
vanpools, and carpools

Auto Trips Eliminated Footnote: The estimated number of students that live within 1 mile walking distance from
Georgetown School is about 100. Currently, about 30 students walk to school on a regular basis. It is estimated
that an additional 40 students would potentially walk if there was a sidewalk on Harkness Street from B Street to
South Street. These 40 students represent about 20 families (average of two children/family). Each family
typically makes three auto trips per day (2 miles each trip or 6 total miles per day/family), one trip in the morning
to drop off their children before the 8:15 AM bell and two trips in the afternoon to pick up their children at 1:50
PM (Grades K-3 dismissal) and at 2:45 PM (Grades 4-8 dismissal).

Emission Factor Inputs for Auto Travel:*

Factor Auto Trip End Units Auto VMT Units
Factor Factor
ROG 1.719 Grams/trip 0.470 grams/mile
NOx 0.721 Grams/trip 0.602 grams/mile
PM10 0.014 Grams/trip 0.218 grams/mile

*Source: Methods to Find the Cost-Effectiveness of Funding Air Quality Projects, May 2005, pages 39-40)

2009/10 AB2766 DMV Funding Proposal, El Dorado County DOT, Georgetown School Sidewalk Project, 3/23/09
09-0547.G.19




FY 09/10 Motor Vehicle Emission Reduction Project Proposal, 3/23/2009 Page 6

EMISSION BENEFITS/COST EFFECTIVENESS

Formulas: Units
Annual Auto Trips Reduced =(W) *(T) *(A) trips / year
=(37) *(600) * (1)
=22,200
Annual Auto VMT Reduced = (W) *(T) *(L) miles / year
=(37) *(600) * (1)
=22,200
Annual Emission Reductions (ROG, NOx, and PM10) Ibs. / year

= [(Annual Auto Trips Reduced)*(Auto Trip End Factor)
+ (Annual Auto VMT Reduced)*(Auto VMT Factor)] / 454

ROG: [(22,200 * 1.719) + (22,200 * 0.470)] /454 =
(38,161.8)  +(10,434) =48,595.8 /454 = 107.04 Ibs. / year

NOx: [(22,200 * 0.721) + (22,200 * 0.602)] /454 =
(16,006.2) +(13,364.4) =29,370.6 / 454 = 64.70 Ibs. / year

PMI10: [(22,200 * 0.014) + (22,200 * 0.218)] /454 =
(310.8)  +(4,839.6) =5,150.4/454=11.34 Ibs./ year

Capital Recovery Factor (CRF) = (1 +1)" (i) (1+0.03)°(0.03) =0.07
(1+)" -1 (1+0.03)° -1

Where: i = discount rate (assume 3%)
Where.: n = project life (20 years)

Cost-Effectiveness of Funding Dollars = (CRF * Funding) / (ROG + NOx + PM10) dollars / Ibs.
(As Proposed) =(0.07 * $48,760) / (107.04 + 64.70 + 11.34)
=(3,413.20)/ 183.08
= $18.64 dollars / Ib.

2009/10 AB2766 DMV Funding Proposal, £l Dorado County DOT, Georgetown School Sidewalk Project. 3/23/09
’ 09-0547.G.20
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WORK STATEMENT

Describe separately each phase of the work to be performed.

The proposed project will entail the following phases: Preliminary Engineering (PE). Right of Way (R'W),
and Construction (CON). The PE phase includes CEQA environmental clearance and Plans, Specifications
and Estimates (PS&E). The R'W phase involves engineering. obtaining right of entry permits, property
valuations/appraisals, negotiations to secure property rights, and purchase of land rights. The Construction
phase entails preparing the bid document, obtaining Board approval to release the bid, selecting the
contractor, executing the contract, and providing construction engineering/project management oversight.

List tasks within each phase of work and describe as necessary.

Phase 1 — Preliminary Engineering

l.a Environmental — The County DOT will cause an Initial Study to be prepared in accordance with the
California Environmental Quality Act (CEQA). In preparation of the Initial Study, various resource
agencies may be consulted to determine need for any detailed technical studies (e.g. wetlands/waters of the
U.S., Air Quality, Biological Resources, etc.). Upon completion of the Initial Study, and any required
technical studies, a final environmental document will be prepared.

1.b Plans, Specifications & Estimates (PS&E) — This task requires the engineering design of a concrete
sidewalk, including curb and gutter, per County Standards. The scope of the work requires preparation of
1) engineering plans depicting the engineering design through layouts, profiles, cross sections, drainage,
structure and construction details sheets, 2) writing of specifications instructing the contractor regarding
contract, construction materials and construction methods in conjunction with Caltrans Standard
Specifications, and 3) an Engineers Estimate based on quantities and anticipated unit prices based on prior

contracts for identified bid items.

Phase 2 — Right of Way (R/W)

2.a Engineering — Identify necessary Rights of Way and prepare legal descriptions, technical maps and
exhibit maps of the property(s)/easements to be acquired. The total estimated cost for R/W Engineering

Task 2.a is approximately $6,000.

2.b Right of Entries/Permits — identify/obtain right of entries (ROE) for topographical surveys involving
a total of four parcels with three separate property ownerships. Securing ROE for topographical surveys
will take approximately 5 hours of R/W Unit staff time.

2.c Valuations/Appraisals — prepare in-house valuations/appraisals of the necessary R/W needed for the
project which is estimated to take approximately 22 hours R/W Unit staff time; resulting in partial
acquisitions from four parcels owned by three different property ownerships.

2.d Negotiations to Secure Property Rights and Purchase of Land Rights — negotiating for the
successful purchase of the land rights. The time involved in securing property rights will be approximately
50 hours of R/W Unit staff time and will include following the applicable Uniform Act regulations.
Completion of this task will result in the successful purchase of the necessary land rights for the above-
mentioned portions of the needed parcels for the construction of the proposed project.

I'he total estimated cost for R/W tasks 2.b through 2.d is approximately $41.000. Condemnation has not

been anticipated in this cost estimate.

2009/10 AB2766 DMV Funding Proposal, El Dorado County DOT. Georgetown School Sidewalk Project, /2340807 6.1
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Phase 3 — Construction (CON)

County DOT engineering statf will prepare the construction bid document. obtain Board approval to release
the bid. select the contractor, execute the contract, and provide construction management oy ersight. County
staft will perform quality assurance inspections generally on the project. and quality control inspections on
specific materials such as base rock, Portland cement concrete, and asphalt concrete. This task will be
performed as needed throughout the construction period. The construction contractor will perform the

following tasks:

Mobilization, Clearing and Grubbing — move equipment and materials on to site, and remove existing
vegetation, fencing, asphalt and concrete that must be removed in order to perform the work. Construction

staking to control the work will be performed by County Staff.

Place Forms and Concrete — place formwork and reinforcement (rebar or matting), if necessary, and
perform all preparatory work in advance of placing Portland cement concrete for the curb, gutter, and
sidewalk; place Portland cement concrete in the forms to the lines and grades required under the contract,
cures the concrete in an approved fashion and strips forms approximately 7 days after pour.

Paving Operations — pave area between existing asphalt and new gutter, and performs any driveway/side
street paving necessary to provide a smooth transition from the new curb, gutter and sidewalk to the

adjacent existing facilities.

Project Clean Up - perform all remaining work, remove all unused materials from the site, and perform
striping and signing of crosswalks or other features as required in the final design (PS&E).

State the sequence of work activities, including a starting date, this date should not be sooner than the
contract execution date between the District and Grantee, and a completion date within one year of
executed contract. Include all relevant information regarding the technology involved, and the parties

directly connected with the project.

El Dorado County DOT is in the process of preparing a State Safe Routes To School (SR2S) grant
application for the SR2S Cycle 8 FY 2009/10 funding program. The SR2S applications are due April 15,
2009. The SR2S funding program requires a minimum of 10 percent local matching funds per project. The
FY 2009/10 SR2S grant awards are anticipated to be selected after the FY 2009/10 State budget is
approved. For the past couple of fiscal years, the State budget has not been approved until about 90 days
after the start of the new July 1 fiscal year. Assuming the same scenario this year, the State budget may be
approved by September —October 2009. If the Georgetown School Sidewalk Project is selected for a SR2S
grant award, the El Dorado County DOT will initiate the execution of the SR2S Funding Agreement.
Assuming that the SR2S Funding Agreement is executed by December 31, 2009, the PE and R/W phases
could begin in January 2010 and be completed by Summer/Fall 2010. The Construction phase would be
anticipated to be completed by Summer/Fall 2011. The technology used is typical transportation
engineering, environmental planning/CEQA compliance and standard Right-of-Way procedures. The
project involves the EI Dorado County DOT enginecring/environmentaliright of way/planning staff.

All grant recipients must provide some type of public acknowledgment that their project was funded by
the District utilizing AB2766 DMV Surcharge Funds. How will this be accomplished for this project?

Acknowledgement that this project was partially funded by the EI Dorado County AQMD utilizing AB2766
DMV Surcharge Funds will be included in news releases issued and on signage placed at the construction
site. In addition, acknowledgments will be included in press releases and publicity packets distributed at
groundbreaking and ribbon cutting ceremonies.

2009/10 AB2766 DMV Fundiné 'l5vropose;/.mEil Dorado Céb};iy—DOT, G eorée‘trbwn' School Sidewalk 5&)}60[3726@9547G22
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FUNDING REQUEST/BREAKDOWN OF COST/MATCHING FUNDS

Briefly describe the proposal to be funded. Include the amount of money requested from the AB2766
DMV Surcharge fund. All applicants are also strongly encouraged to submit alternative JSunding levels in
their proposals. Include total project costs, including, but not limited to the following: Estimate cost by

task and identify source of funding for each task.

This proposal is requesting $ 48,760 to fund the 10 percent local match required for the State Safe Routes to
School (SR2S) Cycle 9 FY 2009/10 grant program that El Dorado County DOT is submitting a grant
application for the 90 percent of the total project costs for the Georgetown School Sidewalk on Harkness

Street proposed SR2S project.

Cost Estimates by Task (as of 03/23/2009)
Task FY 09/10 FY 10/11 FY 11/12 | Future Total
PE - Environmental $ 30,000 | $ $ 5 $ 30,000
PE - Plans, Specifications & Estimates $ 42,300 $ 42.300
| Right of Way Engineering $ 6,000 !8§ $ $ $ 6,000
Right of Way Certification $ $ 41000 | § $ $ 41,000
Direct Construction Costs $ 326,000 | § $ $ 326,000
Construction/Engineering & Admin. $§ 42300 |$ $ $ 42,300
Total Estimated Project Costs | $ 78,300 [$ 409300 | § $ $ 487,600
Revenue Source (as of 03/23/2009)
FY 09/10 FY 10/11 FY 11/12 | Future Total
AB2766 DMV Surcharge funds requested | $§ 48,760 | $ $ $ § 48,760
Anticipated grant from State Safe Routes | $ 438,840 | $ 5 $ $ 438,840
To School FY 2009/10 Funding Program
Total Revenue | $ 487,600 | $ $ b $ 487,600

Matching Funds

Clearly indicate if the matching funds are monetary or in-kind (non-dollar) contributions along with
their source. Provide proof (letter of commitment, reso, CIP Project Summary) that the matching funds

are currently available from each funding source.

The El Dorado County DOT is in the process of preparing a grant application for the State Safe Routes To
School (SR2S) Cycle 8 FY 2009/10 Funding Program, requesting a monetary grant for 90 percent of the
estimated total project cost. This AB2766 DMV FY 2009/10 Funding request is for the 10 percent required
local matching monetary funds for the SR2S grant program.

2009/10 AB2766 DMV Funding Proposal, El Dorado County DOT, Georgetown School Sidewalk Project, 3/23408547 .23
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SCHEDULE OF DELIVERABLES/SELF-MONITORING PROGRAM

Provide a list of all work products or deliverable items and their anticipated dates of delivery. The
schedule must not extend beyond one year of the date of the executed contract.

Work Products/Deliverables Delivery Date

1. State Safe Routes To School (SR2S) Grant Application.....April 15, 2009

2. State SR2S Cycle 8 FY 2009/10 Grant Awards List......... Sep/Oct 2009
3. State SR2S Funding Agreement Executed..................... December 2009
4. Environmental Clearance..................coiiiiiiiin, Summer 2010
5. Plans, Specifications and Estimates (PS&E)...................... Fall 2010

6. Right-of-Way Certification ..........cccceoeveviverniininiinncnnn Fall 2010

7. Award Contract/Start Construction ............ccecceeerveiiennennnr April 2011

8. Project Complete or Open for Use..........cocoeveeiinininninnnnnn, August 2011

Note: This grant request is for the local match required for the State Safe Routes To School (SR2S)
Cycle 8 FY 2009/10 grant funding program. Grants are anticipated to be awarded by Fall 2009,

depending upon when the FY 2009/10 State Budget is approved. If this proposed SR2S project is
selected for a SR2S grant, the SR2S Funding Agreement is anticipated to be completed by

December 2009.

Self-Monitoring Program

Describe how the project objectives will be measured and reported to the District on a quarterly basis.

The El Dorado County DOT project manager for this project will provide the District, if requested and at
intervals determined by the District, with project progress reports detailing the work performed during the
current reporting period; work planned for the next reporting period; problems identified, solved, and/or
unresolved: and the percentage of each task completed. A comprehensive final written report, documenting
the work performed, will be provided to the District prior to the end of the Agreement term.

2009/10 AB2766 DMV Funding Proposal, El Dorado County DOT. Georgetown School Sidewalk Project 32300 .,
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RESOLUTION NO.__273-2008
OF THE BOARD OF SUPERVISORS OF THE COUNTY OF EL DORADO
RESOLUTION AUTHORIZING THE DIRECTOR OF TRANSPORTATION TO SUBMIT

GRANT APPLICATIONS AND EXECUTE
GRANT AGREEMENTS FOR VARIOUS FUNDING PROGRAMS

WHEREAS, the County of El Dorado Transportation Department intends to pursue various local, State and Federal
funding opportunities to augment the Transportation Department’s project delivery, maintenance and operations programs;

WHEREAS, the County of El Dorado Transportation Department intends to periodically submit grant applications for
various local, State and Federal transportation funding programs, and other qualified grant funding opportunities that become
available; and if awarded, will enter into agreements with various Grantors for implementation of said grants; and

WHEREAS, the County of El Dorado Transportation Department has the non-General Fund discretionary budget
available for matching funds that may be required for the various grant programs;

l
NOW, THEREFORE, BE IT RESOLVED that the Board of Supervisors of the County of El Dorado hereby:

1. Authorizes the County of El Dorado Transportation Department to submit grant applications for various local, State
and Federal transportation funding programs, and other grant funding opportunities that become available;

2. Authorizes the Director of Transportation, or the Chief Administrative Officer, to sign in the name of the County of
El Dorado all necessary documents required to submit grant applications;

3. Authorizes the Director of Transportation to exccute grant agreements subject to County Counsel and Board of

Supervisors review and approval;
4. Authorizes this resolution to apply retroactively to the El Dorado County AQMD July 2008 award of AB2766 DMV

Surcharge Funds for the vehicle replace purchase of a waterless/dustless broom street sweeper and ratifies the
Director of Transportation’s signature on those grant documents.

PASSED AND ADOPTED by _the Board of Supervisors of the County of El Dorado at a regular meeting

of said Board held on the 7 day of October , 2008, by the following vote
of said Board:
Ayes: Baumann, Santiago, Dupray, Sweeney, Briggs
ATTEST:
Cindy Keck Noes: none
Clerk of the Board of Supervisors Absent: Nhon
By: By:
uty Cl [ Chairman,/Board of Supervisors
Rusty Dupray
I CERTIFY THAT:

THE FOREGOING INSTRUMENT IS A CORRECT COPY OF THE ORIGINAL ON FILE IN THIS OFFICE.

f the Board of Supervisors of the County of El Dorado, State of California.

2009/10 AB2766 DMV Funding Proposal, El Dorado County DOT, Georgetown School Sidewalk Project, 3/23/09
09-0547.G.25
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GEORGETOWN SCHOOL SIDEWALK ON HARKNESS STREET

Project Vicinity/Site Location Maps
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eorgetown School

Proposed sidewalk project site, north side of Harkness Street west of B St.

Propoe sidewalk project site, facing west, just west
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Proposed s:dewalk pro;ect s:te facing west toward Georgetown Park

Proposed sidewalk project site, facmg west in front of Georgetown Park Existing sidewalk, north side of Harkness Street at South Street, facing east
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El Dorado County Office of Education

March 18, 2009

To: El Dorado County Air Quality Management District

Re: El Dorado County DOT’s Proposals for El Dorado County AQMD FY 09/10 Motor
Vehicle Reductions Projects

As El Dorado County Superintendent of Schools, I support the two project proposals that El
Dorado County Department of Transportation (DOT) is submitting to the El Dorado County
Air Quality Management District (AQMD) for the FY 09/10 Motor Vehicle Reductions
Projects funding program: 1) Northside School Class I Bike Path on SR-49 and 2)
Georgetown School Sidewalk on Harkness Street. These proposals are for the local funds
required for the State Safe Routes To School funding program that El Dorado County DOT is

submitting grant applications.

Northside School is a K-8 school with a total student enrollment of about 600 students, of
which 75 percent are in grades 3 and above. Many parents have expressed interest in having a
safe bike route from the Auburn Lake Trails/Cherry Acres neighborhoods for their children to
ride their bicycles to/from Northside School. A parent survey and at public outreach meetings,
parents expressed that they would allow their children to ride their bikes to school if there was
a safe bike path that was parallel to but separated from the highway (the posted speed limit is
55 mph along SR-49).

Georgetown School is a K-8 school with a total enrollment of about 400 students, of which 75
percent are in grades 3 and above. The proposed sidewalk project on Harkness Street will
provide a safer pedestrian facility for students to walk to/from school/home. Currently, there
is no sidewalk from Georgetown School to Georgetown Park, so students must walk in the
narrow shoulder along Harkness Street until they reach the existing sidewalk just past the park.

The BOMUSD is supporting these proposed projects by committing to encourage parents to
allow their children to bike/walk to school, which will hopefully result in fewer auto trips, and
reduced motor vehicle emissions. Outreach efforts will be made to educate parents and
students about the health benefits of bicycling and walking and the schools will participate in
on-going bike/walk-to-school events/activities. The District will also partner with local law
enforcement to ensure traffic laws are obeyed in the vicinity of the schools and along the
proposed projects, and to provide bicycling and walking safety information to students and
parents. Any costs associated with these outreach efforts for these proposed projects will be

absorbed by the BOMUSD.

On behalf of the El Dorado County school districts involved in these proposed worthwhile
bicycle and pedestrian projects, we hope that one or more are selected for this grant funding.

Sincerely,

Vicki L. Barber, Ed.D., Superintendent
El Dorado County Office of Education

VB:jkm

H:\imintz2\My Documents\Letters\letters of support\ DOT Proposal for Motor Vehicle Reductions Projects 3-18-09.doc
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GEORGETOWN SCHOOL

BrLack Oak MINE UNIFIED SCHOOL DISTRICT
Karen Shadle, Principal
Kevin Ahern , Assistant Principal
8530 Wentworth Springs Road

Post Office Box 4630

Georgetown, CA 95634

(530) 353-8320

Fax: (530) 333-8324

March (7, 2009

Re: Ei Dorado County [n)T's Proposal for Georgetown Schoo! Sidewalk or: Harkness Street for the E! Dorado
County AQMD FY 9710 1Mortor Vehicie Emissions Projects Funding Program

To El Dorado County ¢.ir Quality Management District,

As Principal of Georgeown School, I support the project proposal that El Dorade County DOT is
submitting for the E1 D¥arado County AQMD FY 9/10 Motor Vehicle Emissions Reduction Projects
funding program. The County DOT is parmering with the Black Oak Mine Unified School District on
rb},g,rggjgc,r, that nrano-ais tn canstruct a sidewalk on Harkness Street in the town of Geargetown from

Georgetown School is it K-8 school with a total student enroliment of about 600 students, of which 75
percent of the students ire in grades 3 and above. Many parents have expressed interest in having a safe
walking route from Miin Street in Georgetown for their children to walk to/from Georgetown School. A
parent survey noted the primary reason that parents did not allow their children to walk to Georgetown
School was concern ahout therr children’s safety due to the high traffic levels along Harkness Street. At
public autreach meetin 1s, parents expressad that they would allow their children to walk to school if there
was a sidewalk that al uwed their students to safely get to school.

The Black Oak Mine 1_nified School District/Georgetown School are supporting this proposed motor
vehicle emissions reduition project by committing to educate parents and students about waiking safety
and encouraging parenis to allow their children to walk to school with on-going Walk-t0-School
events/activities. The District will also partner with local law enforcement to ensure traffic laws are
obeved along Main St-:et and Harkness Street in the vicinity of Georgetown School and along the
proposed sidewalk. Ary costs associated with education/ encouragement / enforcement / evaluation
elements of the Georgztown School sidewalk project will be absorbed by Georgetown School/Black Oak
Mine Unified School Listriet.

1 know that Black Oal: Mine Unified School District is looking forward 1o partnering with the El Dorada
County Department o:” Transportation on this worthwhile sidewalk project. and hope that it is selected for
funding.

Sincerely,

“/f/ﬂww A laclle

Karen Shadie
Principal. Georgetown Schooi

2009/10 AB2766 DMV Funding Proposal, El Dorado County DOT, Georgetown School Sidewalk Project, 3/23/09 Page 17
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COUNTY OF EL DORADO DEPARTMENT OF TRANSPORTATION

At

MAINTENANCE DIVISION RICHARD W. SHEPARD, P.E. MAIN OFFICE:
2441 Headington Road Director of Transportation 2850 Fairlane Court P
Placerville CA 95667 Placerville CA 95667 ‘. _gamaasy
Phone: (530) 642-4909 Internet Web Site: Phone: (530) 621-5900 jlr“—gnar ;
Fax: (530) 642-9238 http://co.el-dorado.ca.us/dot Fax: (530) 626-0387 —=-.........._ ,—j
EL DORADO COUNTY
March 20, 2009 RECEIVED
MAR 20 2608
Kerri Williams VIRONMENTAL
ENVIRONMSNTA
El Dorado County AQMD MAN AL ST

2850 Fairlane Court
Placerville, CA 95667

RE:  FY 09/10 Motor Vehicle Emission Reduction Project Proposals for AB2766 DMV Funding

Dear Ms. Williams:

The El Dorado County Department of Transportation is submitting two proposals for FY 09/10
AB2766 DMV Surcharge Funding. The proposed projects are being submitted for funding
consideration from the State Safe Routes to School (SR2S) Cycle 8 FY 09/10 competitive grant
program. The attached applications are for the local funds required for the SR2S funding program.
The proposed projects and requested AB2766 funding amounts are:

1) Northside School Class | Bike Path on State Highway 49, $216,900
2) Georgetown School Sidewalk on Harkness Street, $48,760

If you have questions or need clarification, please contact Anne Novotny by phone at 621-5931 or

email her at anovotny@edcgov.us.

Sincerely,

)~

Jameg W. Ware, P.E.
DirecYor of Transportation

JWW:an
Attachments

c: Anne Novotny, Senior Transportation Planner

09-0547.G.32





