COMMUNITY DEVELOPMENT SERVICES

DEPARTMENT OF TRANSPORTATION
http://www.edcgov.us/DOT/

PLACERVILLE OFFICES: LAKE TAHOE OFFICES:
MAIN OFFICE: ENGINEERING:
2850 Fairlane Court, Placerville, CA 95667 924 B Emerald Bay Road, South Lake Tahoe, CA 96150
(530) 621-5900 / (530) 626-0387 Fax (530) 573-7900 / (530) 541-7049 Fax
CONSTRUCTION & MAINTENANCE: MAINTENANCE:
2441 Headington Road, Placerville, CA 95667 1121 Shakori Drive, South Lake Tahoe, CA 96150
(530) 642-4909 / (530) 642-0508 Fax (530) 573-3180 / (530) 577-8402 Fax
DATE: December 12, 2018
TO: All Prospective Bidders

SUBJECT: Addendum No. 2
Green Valley Road Slipout Repair Project, Contract No. 2776

Submit proposals for this work with the understanding and full consideration of this Addendum. The revisions
declared in this Addendum are essential parts of the Contract.

LOCATION, PAGE, OR

ITEM NO. DRAWING NO.

DESCRIPTION OF CHANGE

Bidders are instructed to replace “twenty (20)” in the second
2.01 SP-61 sentence of first paragraph of Section 8-1.04B of the special
provisions with “sixty (60)".

Bidders are instructed to add the following to Section 8-1.05 of the
special provisions:

You will be allowed a 40 consecutive working day lane
closure in accordance with Chart No. 1 in Section 12-
4.02C(3)(k). During this period, at least 1 through traffic
2.02 §8-1.05 lane for use by both directions of travel must be provided
at all times.

Traffic Control for the remaining 20 working days will be
in accordance with Chart No. 2 in Section 12-
4.02C(3)(k). During this 20 working day period, no lane
closures will be allowed outside of contract working
hours.

Bidders are instructed to add the following to Section 10-1.01 of the
special provisions:

Add to section 10-1.01:

You will be allowed a 40 consecutive working day lane
closure in accordance with Chart No. 1 in Section 12-
4.02C(3)(k). During this period, at least 1 through traffic
2.03 §10-1.01 lane for use by both directions of travel must be provided
at all times.

Traffic Control for the remaining 20 working days will be
in accordance with Chart No. 2 in Section 12-
4.02C(3)(k). During this 20 working day period, no lane
closures will be allowed outside of contract working
hours.
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Bidders are instructed to add the following to Section 12-1.01 of the
special provisions:

Add to section 12-1.01:

You will be allowed a 40 consecutive working day lane
closure in accordance with Chart No. 1 in Section 12-
4.02C(3)(k). During this period, at least 1 through traffic

24 gl lane for use by both directions of travel must be provided
at all times.
Traffic Control for the remaining 20 working days will be
in accordance with Chart No. 2 in Section 12-
4.02C(3)(k). During this 20 working day period, no lane
closures will be allowed outside of contract working
hours.
Bidders are instructed to replace Chart No. 1 in Section 12-
2.05 §12-4.02C(3)(Kk) 4.02C(3)(k) with the attached Chart No. 1 and Chart No. 2.

Indicate receipt of this Addendum by filling in the number of this Addendum in the space provided on the
signature page of the Proposal. Holders who have already mailed their Proposal can contact Jennifer Rimoldi
at 5630-621-7592 (email: jennifer.rimoldi@edcgov.us) to arrange return of their Proposal. Inform all suppliers
and subcontractors as necessary.

The Community Development Services, Department of Transportation is only sending this addendum by
posting on QuestCDN'’s website at: https://www.questcdn.com/. If you are not a Contract Documents holder,

but request a set of documents to bid on this Project, you must comply with the reqmrements of this Addendum
when submitting your bid.

7 2/12/ €
"Recommended by: Date
Matt Smeltzer, Deputy Director,
Fairlane Engineering

ﬂ//m Z/y5// §

Approved b;k/ Date
Rafael Martinez, D|r
Department of Transportatlon

End of Addendum No. 2
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Replace “Reserved” in section 12-4.02C(3)(k) with:
Comply with the requirements for the conventional highway lane closures shown in the following charts:

Chart No. 1
Conventional Highway Lane Requirements — 40 Consecutive Working Days
County: El Dorado Route/Direction: Post Mile: 16.56

Green Valley Road
Closure limits: Within vicinity of project limits
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Legend:
R | Provide at least 1 through traffic lane not less than 11 feet in width for use by both directions of
travel. (Reversing Control)

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS: This chart may be used for 40 consecutive working days, as stated in Sections 10-1.01
and 12-1.01. See Section 8-1.05 of these special provisions for contract working hours.

Chart No. 2
Conventional Highway Lane Requirements — 20 Working Days
County: El Dorado Route/Direction: Post Mile: 16.56

Green Valley Road

Closure limits: Within vicinity of project limits
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Legend:
R | Provide at least 1 through traffic lane not less than 11 feet in width for use by both directions of
travel. (Reversing Control)

Work is allowed within the highway where a shoulder or lane closure is not required.

REMARKS: This chart may be used as stated in Sections 10-1.01 and 12-1.01. See Section 8-1.05 of
these special provisions for contract working hours.
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