ORIGINAL

OFFSITE ROAD IMPROVEMENT AGREEMENT
FOR SARATOGA WAY, TM 14-1520
BETWEEN THE COUNTY AND THE DEVELOPER

AGMT #18-54843

THIS ROAD IMPROVEMENT AGREEMENT, hereinafter called “Agreement” made and
entered into by and between the COUNTY OF EL DORADO, a political subdivision of the
State of California (hereinafter referred to as “County”) and ELLIOTT HOMES, INC., an
Arizona corporation duly qualified to conduct business in the State of California, whose
principal place of business is 340 Palladio Parkway, Suite 521, Folsom, California 95630
(hereinafter referred to as “Developer”) concerning the offsite road and drainage
improvements for the Saratoga Way Project (hereinafter referred to as “Project”) in
accordance with the improvement plans entitled Saratoga Way, TM 14-1520 and cost
estimates prepared by Wood Rodgers, Philip John Tabor, P.E., Registered Civil Engineer, and
approved by Adam Bane, Senior Civil Engineer, Development/Right of Way/Environmental,
El Dorado County Community Development Services, Department of Transportation
(hereinafter referred to as “Transportation™).

RECITALS

WHEREAS, Developer has prepared the Saratoga Way, TM 14-1520 Improvement Plans and
cost estimates for the construction of the Project that have been approved by County
Engineer; and

WHEREAS, the Developer shall provide County satisfactory security in the form of cash
payments or Performance Bond and Laborers and Materialmens Bond (“Bonds”) for the
Project work prior to advertisement for bids;

WHEREAS, it is the intent of the parties hereto that the performance of Developer’s
obligations shall be in conformance with the terms and conditions of this Agreement and shall
be in conformity with all applicable state and local laws, rules and regulations;

NOW, THEREFORE, the parties hereto in consideration of the recitals, terms and conditions
herein, do hereby agree as follows:

SECTION 1. THE WORK

Developer will, at its own cost and expense, in a workmanlike manner, faithfully, and
fully construct the road improvements referred to as the Saratoga Way project as required in
the Conditions of Approval for Saratoga Estates, TM 14-1520 and will perform the
requirements of this Agreement in accordance with the approved improvement plans for
Saratoga Way, including a precast bridge of seventy-two (72) feet, change orders, and
itemized cost estimates approved by County and hereby made a part of this Agreement for all
purposes as if fully incorporated herein. All construction work shall be in accordance with all
applicable state and local rules, regulations, ordinances, and policies including, but not limited
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to, the Public Contract Code, the Labor Code (inclusive of prevailing wage) and state
licensing laws. Developer’s obligations herein are for the completion of the improvements
and shall not be relieved by contracting for the improvements. The improvements described
herein are “public works” for purposes of the state prevailing wage laws.

An itemized account of the estimated cost of said improvements is set forth in Exhibit
A, marked “Improvement Plans for Saratoga Way Engineer’s Opinion of Probable
Construction Cost,” which is attached hereto and incorporated by reference herein.

County will require Developer to make such alterations, deviations, additions to, or
deletions from the improvements shown and described on the plans, specifications, and cost
estimates as may be reasonably deemed by County Engineer to be necessary or advisable for
the proper completion or construction of the whole work contemplated. Developer shall be
responsible for all design and engineering services of the Project, at the location and as
generally depicted in the plans, specifications, and contract documents ultimately approved by
County. The design shall be prepared in accordance with all applicable laws, statutes, orders,
map conditions, and with County standards for the Project. Upon completion of the work,
Developer shall provide proof of adequate professional liability insurance of the engineer
overseeing construction of the Project, and in favor of the County. Developer shall further
provide for the complete assignment of ownership of all plans and specifications to the benefit
of County.

SECTION 2. TRAFFIC CONTROL

A Traffic Control Plan that meets County Standards shall be prepared by a Registered
Civil Engineer and submitted to Transportation for review and approval prior to the
start of work on the Project.

The Traffic Control Plan shall address access to adjacent properties and the safe and
convenient passage of public traffic through the work area, if applicable. Road closure will
not be permitted without El Dorado County Board of Supervisors approval. The Traffic
Control Plan shall include proposed flagging, signage, protective barriers, and limits on
excavation within four (4) feet of travel ways open to traffic. The Plan shall also include any
proposed staging of the improvements.

SECTION 3. TIME

Developer shall cause the commencement of items of work after County’s approval of
the plans for the Project (which plans were approved on April 9, 2018) and shall complete the
Project no later than two (2) years from the date of execution of this Agreement, subject to
extensions for delays not within the control of the Developer. Construction activities shall be
between 7:00 a.m. and 7:00 p.m. Mondays through Fridays; and 8:00 a.m. and 5:00 p.m. on
weekends and federally recognized holidays.
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SECTION 4. WARRANTY

Developer warrants against defect the materials and workmanship utilized on this
Project for a period of one (1) year from the date of County’s acceptance of the Project and
shall make such replacements and repairs during such one (1) year period, at its sole cost and
expense, as are necessary. County will retain a portion of the security posted in the amount of
ten percent (10%) of the total value of work performed, in the form of a Performance Bond for
one (1) year following acceptance of the work by County to secure the repair of any hidden
defects in workmanship or materials which may appear.

SECTION 5. PERFORMANCE AND LABORERS AND MATERIALMENS BONDS

Developer shall deliver to Transportation a Performance Bond issued by a surety
company acceptable to County, naming County as obligee, in the sum of Eight Million Three
Hundred Seven Thousand Six Hundred Fifty-One Dollars and Seventy-Six Cents
($8,307,651.76) conditioned upon the faithful performance of Developer’s obligation for the
full construction of the road improvements for the Project as required under this Agreement
on or before the completion date specified above, and in the form approved by County.

Developer shall deliver to Transportation a Laborers and Materialmens Bond issued by
a surety company acceptable to County, naming County as obligee, in the sum of Eight
Million Three Hundred Seven Thousand Six Hundred Fifty-One Dollars and Seventy-
Six Cents ($8,307,651.76) conditioned upon the faithful performance of Developer’s
obligation for the full construction of the road improvements for the Project as required under
this Agreement on or before the completion date specified above, and in the form approved by
County.

The Bonds required by this Section are a condition precedent to County entering into
this Agreement. Additionally, Developer shall ensure that the contractor awarded the work
shall provide Payment and Performance Bonds that name County as an additional obligee and
that include a one (1) year warranty provision in the Performance Bond against defects in
materials and workmanship. The forms shall be County’s approved forms. After contract
award, Developer shall submit for County’s review and approval the executed bonds together
with certificates of insurance from the contractor naming County as an additional named
insured.

SECTION 6. INDEMNIFICATION

To the fullest extent allowed by law, Developer shall defend, indemnify, and hold
County harmless against and from any and all claims, suits, losses, damages, and liability for
damages of every name, kind, and description, including attorneys’ fees and costs incurred,
brought for, or on account of, injuries to or death of any person including but not limited to
workers, County employees, and the public, or damage to property, or any economic or
consequential losses, which are claimed to or in any way arise out of or are connected with
Developer’s obligations under this Agreement, or work on the Project, and the design
(including the plats and legal descriptions for the acquisition of right-of-way) of the
improvements whether by Developer or Developer’s consultant, regardless of the existence or
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degree of fault or negligence on the part of County, Developer, any Contractor(s),
Subcontractor(s), and employee(s) of any of these, except for the sole or active negligence of
County, its officers and employees, or as expressly provided by statute. This duty of
Developer to indemnify and hold County harmless includes the duties to defend set forth in
California Civil Code Section 2778.

This duty to indemnify is separate and apart from the insurance requirements herein
and shall not be limited thereto.

SECTION 7. ATTORNEY FEES

Developer shall pay costs and reasonable attorney fees, including County
Counsel fees and costs, should County be required to commence an action to enforce the
provisions of this Agreement or in enforcing the security obligations provided herein.

SECTION 8. INSURANCE

GENERAL INSURANCE REQUIREMENTS: Developer shall provide proof of a policy of
insurance satisfactory to the El Dorado County Risk Management Division and
documentation evidencing that Developer maintains insurance that meets the following
requirements. In lieu of this requirement, Developer may have its Contractor provide proof of
a policy of insurance satisfactory to the County’s Risk Management Division and
documentation evidencing that Contractor maintains said insurance so long as Contractor’s
insurance meets these same requirements and standards, and subject to Contractor assuming
the same obligations as Developer as follows:

1. Full Workers’ Compensation and Employers’ Liability Insurance covering all
employees performing work under this Agreement as required by law in the State of
California.

2.  Commercial General Liability (CGL) Insurance of not less than One Million
Dollars ($1,000,000) combined single limit per occurrence for bodily injury and property
damage, including but not limited to endorsements for the following coverage: premises,
personal injury, operations, blanket contractual and independent contractors liability and a
Two Million Dollar ($2,000,000) aggregate limit.

3. Automobile Liability Insurance of not less than One Million Dollars ($1,000,000) is
required in the event motor vehicles are used by Developer in performance of the Agreement.

4. In the event Developer or its agent(s) are licensed professionals and are performing
professional services under this contract, Professional Liability Insurance is required, with a
limit of liability of not less than One Million Dollars ($1,000,000).

5.  Explosion, Collapse, and Underground (XCU) coverage is required when the scope
of work includes XCU exposure.
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PROOF OF INSURANCE REQUIREMENTS:

1. Developer shall furnish proof of coverage satisfactory to County’s Risk
Management Division as evidence that the insurance required herein is being maintained.
The insurance will be issued by an insurance company acceptable to the Risk
Management Division, or be provided through partial or total self-insurance likewise
acceptable to the Risk Management Division.

2. The County of El Dorado, its officers, officials, employees, and
volunteers shall be included as additional insured, but only insofar as the operations
under this Agreement inclusive of the obligation to design and construct the Project are
concerned. This provision shall apply to all general and excess liability insurance
policies. Proof that County is named additional insured shall be made by providing the
Risk Management Division with a certified copy, or other acceptable evidence, of an
endorsement to the insurance policies naming County an additional insured.

3. In the event Developer cannot provide an occurrence policy, Developer shall
provide insurance covering claims made as a result of performance of this Agreement for
not less than three (3) years following completion of performance of this Agreement.

4. Any deductibles or self-insured retentions must be declared to and approved by
County. At the option of County, either: the insurer shall reduce or eliminate such
deductibles or self-insured retentions as respects the County, its officers, officials, employees,
and volunteers; or Developer shall procure a bond guaranteeing payment of losses and related
investigations, claim administration, and defense expenses.

INSURANCE NOTIFICATION REQUIREMENTS:

1. The insurance required herein shall provide that no cancellation or material change
in any policy shall become effective except upon prior written notice to County at the office
of Community Development Services, Department of Transportation, 2850 Fairlane Court,
Placerville, CA 95667.

2. Developer agrees that the insurance required herein shall be in effect at all times
during the term of this Agreement. In the event said insurance coverage expires at any time
or times during the term of this Agreement, Developer shall immediately provide a new
certificate of insurance as evidence of the required insurance coverage. In the event
Developer fails to keep in effect at all times insurance coverage as herein provided, County
may, in addition to any other remedies it may have, terminate this Agreement upon the
occurrence of such event. New certificates of insurance are subject to the approval of the Risk
Management Division, and Developer agrees that no work or services shall be performed
prior to the giving of such approval.

ADDITIONAL STANDARDS: Certificates shall meet such additional standards
as may be determined by Transportation, either independently or in consultation with the
Risk Management Division, as essential for protection of County.
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COMMENCEMENT OF PERFORMANCE: Developer shall not commence
performance of this Agreement unless and until compliance with each and every
requirement of the insurance provisions is achieved.

MATERIAL BREACH: Failure of Developer to maintain the insurance required herein, or
to comply with any of the requirements of the insurance provisions, shall constitute a material
breach of the entire Agreement.

REPORTING PROVISIONS: Any failure to comply with the reporting provisions of the
policies shall not affect coverage provided to County, its officers, officials, employees, or
volunteers.

PRIMARY COVERAGE: Developer’s insurance coverage shall be primary insurance as
respects the County, its officers, officials, employees, and volunteers. Any insurance or self-
insurance maintained by the County, its officers, officials, employees, or volunteers shall be
excess of Developer’s insurance and shall not contribute with it.

PREMIUM PAYMENTS: The insurance companies shall have no recourse against
the County of El Dorado, its officers, agents, employees, or any of them for payment
of any premiums or assessments under any policy issued by any insurance company.

DEVELOPER’S OBLIGATIONS: Developer’s indemnity and other obligations shall not
be limited by the insurance required herein and shall survive the expiration of this
Agreement.

SECTION 9. RESPONSIBILITY OF ENGINEER

Developer shall employ and make available to County an individual or firm acceptable
by County Engineer to provide responses to contractor and construction inspector requests for
information, and to provide requisite design revisions as requested by County Engineer
before, during and close out of construction, and through the one-year warranty period of the
Project. County Engineer shall be notified by Developer one (1) month in advance of
terminating the services of the individual or firm accepted by County Engineer and shall
employ a comparable replacement individual or firm acceptable by County Engineer
simultaneously to the termination notice date. The individual or firm so employed shall act as
Developer’s representative to ensure full compliance with the terms and conditions set forth in
the plans, specifications, all permits and any other agreements, notices, or directives related to
the Project. County Engineer shall have full access to the individual or firm to ensure that the
Project is being constructed in accordance with the approved plans and County specifications.
The cost associated with County’s utilization of the individual or firm shall be a Project cost
for which Developer is responsible.

SECTION 10. INSPECTION

An authorized representative of County will perform construction inspection and material
testing in accordance with the most current State of California, Department of Transportation,
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Standard Specifications. All testing shall be accomplished to the reasonable satisfaction of
County.

SECTION 11. RECORD DRAWINGS

Developer shall have an engineer prepare Record Drawings describing the finished
work. The Record Drawings shall be submitted to Transportation at the completion of the
work.

SECTION 12. FEES

Developer shall pay all fees in accordance with Transportation’s fee schedules,
including but not limited to application, plan checking, construction oversight, inspection,
administration and acceptance of the work by County.

SECTION 13. DEFAULT, TIME TO CURE, AND REMEDY

Developer’s failure to perform any obligation at the time specified in this Agreement
will constitute a default and County will give written notice of said default (“Notice”) in
accordance with the notice provisions of this Agreement. Notice shall specify the alleged
default and the applicable Agreement provision Developer shall cure the default within ten
(10) days (“Time to Cure”) from the date of the Notice. In the event that the Developer fails
to cure the default within the Time to Cure, Developer shall be deemed to be in breach of this
Agreement.

SECTION 14. PUBLIC UTILITIES

Developer shall investigate and determine if existing public and private utilities
conflict with the construction of the Project. Developer shall make all necessary
arrangements with the owners of such utilities for their protection, relocation, or removal.
Developer shall pay all costs of protection, relocation, or removal of utilities. In the event that
the utility companies do not recognize this Project as a County project for which the utility
companies bear one hundred percent (100%) of the cost of relocation, then, as between
County and Developer, Developer shall pay all costs of protection, relocation or removal of
utilities. Notwithstanding the aforementioned, nothing in this provision shall be construed to
prevent Developer from making a claim to the owner of said utilities for reimbursement for
relocation costs.

SECTION 15. RIGHT-OF-WAY CLEARANCE

There are no Right of Way requirements that pertain to this project.

SECTION 16. DEVELOPER REIMBURSEMENT

The Parties agree and acknowledge that the Project costs associated with the
improvements contemplated herein are eligible for reimbursement pursuant to the Community
Benefit and Development Agreement for the Saratoga Estates Project, dated September 13,
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2016, under the County’s Traffic Impact Mitigation (TIM) Fee Program and all costs shall
initially be funded by Developer.

SECTION 17. CONTRACT ADMINISTRATOR

The County Officer or employee with responsibility for administering this Agreement
is Andrew S. Gaber, P.E., Deputy Director, Development, Right of Way, Environmental,
Community Development Services, Department of Transportation, or successor.

SECTION 18. ACCEPTANCE

Upon completion of the Project and upon receipt by County’s Board of Supervisors
of a certification from Community Development Services, Department of Transportation,
that all work has been completed and that the conditions of this Agreement have been
fulfilled, the Board of Supervisors will accept the Project road improvements.

SECTION 19. REIMBURSEMENT TO COUNTY

County shall be entitled to reimbursement by Developer of costs and expenses
incurred by County for construction oversight, inspection, right-of-way, administration, and
acceptance of the work performed pursuant to this Agreement.

SECTION 20. THE PROJECT/ DEVELOPER STATUS

Developer is constructing and completing the Project improvements as described
herein and is acting as independent agent and not as an agent of County.

SECTION 21. NOTICE TO PARTIES

All notices to be given by the parties hereto shall be in writing and served by
depositing same in the United States Post Office, postage prepaid and return receipt requested.
Notices to County shall be in duplicate and addressed as follows:

To County: With a copy to:
County of El Dorado County of El Dorado
Community Development Services Community Development Services
Department of Transportation Department of Transportation
2850 Fairlane Court 2850 Fairlane Court
Placerville, California 95667 Placerville, California 95667
Attn: Andrew S. Gaber, P.E., Attn: Adam Bane, P.E.,

Deputy Director Senior Civil Engineer

Development/ROW/Environmental

or to such other location as County directs.
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Notices to Developer shall be in duplicate and addressed as follows:

Elliott Homes, Inc.
340 Palladio Parkway, Suite 521
Folsom, California 95630-8775

Attn.: Mr. Price Walker
Vice President, Project Development

or to such other location as Developer directs.

SECTION 22. AUTHORIZED SIGNATURES

The parties to this Agreement represent that the undersigned individuals executing this
Agreement on their respective behalf are fully authorized to do so by law or other appropriate
instrument and to bind upon said parties to the obligations set forth herein.

Requesting Contract Administrator Concurrence:

AS M/ Dated: M 15/ 2018

Andrew S. Gaber, P.E.

Deputy Director
Development/ROW/Environmental
Community Development Services
Department of Transportation

Requesting Department Concurrence:

By: O?//WL_> Dated: /S//?/ 5/

Rafa{[’M rtmez Dj
Community Dev ment Services
Department of sportation
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IN WITNESS WHEREOF, the parties have executed this Agreement on the dates indicated below, the
latest of which shall be deemed to be the effective date of this Agreement.

--COUNTY OF ELDORADO--

By: Dated: Sl ( g (—2»61 Y
= /
Board of Supervisors
“County”

Attest:
James S. Mitrisin
Clerk of the Board of Supervisors

By: (/hr\_/ Dated: 6“§ D,O{\/

\-
Deputy Clerk

--ELLIOTT HOMES, INC.--

By: | /%/ MM/ Dated: 973//5

Price Walker
Vice President, Project Development
“Developer”
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CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT ' CIVIL CODE § 1189

A notary public or other officer completing this certificate verifies only the ideniity of the individual who signed the
document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California )

County of Sacramento )

On May 4, 2018 before me, Susan R Stephens, Notary Public
Date Here Insert Name and Title of the Officer

personally appeared Price Walker

Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(sy whose namef(sy is/are-
subscribed to the within instrument and acknowledged to me that he/shefthey executed the same in

his/herftheir authorized capacity(ies); and that by his/herftheir signature(syon the instrument the person(s);”
or the entity upon behalf of which the person(s)acted, executed the instrument.

| certify under PENALTY OF PERJURY under the laws
of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

SUSAN R. STEPHENS
Notary Public - California
Sacramento County

2 (CEr Commission # 2214533 T
s My Comm. Expires Oct 14, 2021 .
Signature M&&M
Signature of Notary Public

Place Notary Seal Above

OPTIONAL
Though this section is optional, completing this information can deter alteration of the document or
fraudulent reattachment of this form to an unintended document.

Description of Attached Document

Title or Type of Document: Offsite Road Improvement Agreement - Saratoga Way Document Date: May 3, 2018
Number of Pages: Signer(s) Other Than Named Above:
Capacity(ies) Claimed by Signer(s)
Signer's Name: Signer’s Name:
Corporate Officer — Title(s): Corporate Officer — Title(s):
Partner — |_|Limited General Partner — DLimited General
Individual Attorney in Fact Individual Attorney in Fact
Trustee Guardian or Conservator Trustee Guardian or Conservator
Other: Other: .
Signer |s Representing: Signer Is Representing:

©2014 Natlonal Notary Assomatcon wWwWw. NatlonalNotary org * 1 800-US NOTARY (1 800 876 6827) ltem #5907

20-0784 C 11 of 14



Exhibit A

Improvement Plans for Saratoga Way
Engineer's Opinion of Probable Construction Cost

April 9, 2018
Item
No. Item Description Quantity | Unit |Unit Price | Total Amount
I.ONSITE
GRADING
1 Excavalion (Net Cut) 159,300| CcY $10.00| $1,593,000.00
CMU Wall 1,260| SF $25.00 $31,500.00
3  |Rockery walls 8,250 SF $13.00f $107,250.00
Subtotal| $1,731,750.00,
EROSION CONTROL AND FUGITIVE DUST
4 Erosion Conltrol & SWPPP - LOT | NIA[1] N/A[1
5 Fugitive Dust Control - LOT N/A[1] N/A[1
Subtotal N/A[1]
STREET IMPROVEMENTS
6 |6°AC 198,000 SF $3.50] $693,000.00
7 |16'AB 198,000 SF $2.25| $445,500.00
8 |1-1/2" AC Overlay 33,415 SF $1.75 $58,476.25
9 PCC Pavement (Emergency Concrete Spillway) 6] CY $121.95] $731.70,
10 |4"AB (Emergency Concrete Spillway) 275| SF $0.51 $140.25
11 |6’ Sidewalk, 4"PCC 12,065 SF $5.10 $61,531.50
12 |Type 2 Vertical Curb & Gutter 6,200| LF $20.00 §$124,000.00
13 |Pedestrian Ramp 5| EA | $1,190.00 $5,950.00
14  |Driveway Connection 16' Wide 1| EA | $6,000.00 $6,000.00
15 |Basin Access Road 13,300 SF §7.50 $99,750.00
16 |Barricade & Road End Signs 20| LF $38.00 $760.00
17  |Strping 18,000| LF $0.43 $7,740.00
18 |Stop Sign (Sign & Bar) 4| EA $800.00 $3,200.00,
-. 19  [Sawcut 3,000 LF $2.00 $6,000.00!
20 |Sawcut & Remove Existing AC 7,670 SY $5.00 $38,350.00
21 |Fence, Metal Post 475 LF $15.00 $7,125.00
22 |78 Conspan . . 1| LS | $1,500,000| .$1,500,000.00
23 |22" Box Culvert 1] LS $200,000f $200,000.00
Subtotal| $3,258,254.70
POTABLE WATER IMPROVEMENTS
24 |8" Pipe 70| LF $49.00 §3,430.00
25 |10" Pipe 80| LF $57.00 $4,560.00
26 |10" Ductile Iron Pipe 2,030| LF $75.00 $152,250.00
27 |8" Gate Valve 1| EA | $1,843.00 $1,843.00
28 |10" Gate Valve 5| EA | $2,310.00 $11,550.00
29 |2" Blow Off 2| EA | $1,842.00 $3,684.00,
30 |4"Blow Off 1] EA | $3,575.00 §3,575.00
31 |1" Air Release Valve 3| EA | $3,086.00 $9,258.00
32 |Fire Hydrant & Assembly 3| EA | $5,855.00 $17,565.00
33 |1 Water Services 2| EA | $1,452.00 $2,904.00
34 [Reducing Pressure & Backflow Prevenlion 1| EA | $1,000.00 $1,000.00,
Subtotal $211,619.00
1of2
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DRAINAGE IMPROVEMENTS |
35 |12"Pipe - 600 LF $35.00 $21,000.00]
36 |18"Pipe 700| LF $45.00 $31,500.00]
37 |24" Pipe 60| LF $61.00 $3,660.00
38 |30" Pipe 500| LF $66.05 $33,025.00
39 |36 Pipe 500 LF $100.00 $50,000.00
40 |42" Pipe 450| LF $125.00 556.250.00]
41  |Type B Inlat 16| EA | $2,500.00 $40,000.00§
42 |TypeF Inlet 3| EA | $3,600.00 $10,800.00]
43 |48" Manhole 11| EA | $4,700.00 $51,700.00]
44 |60" Manhole 4] EA | $4,700.00 $18,800.00]
45 |72* Manhole 4] EA | $6,775.00 $27,100.00,
46  |84" Manhole 3] EA | $9,500.00 $28,500.00
47  |Conctech 42" CDS Unit 1] EA | $30,000.00 $30,000.00
48  |Inlet/Outfall Struclure 5| EA | $15,000.00 $75,000.00
49  |Rock Lined Ditch 15,980 SF $3.20 $51,136.00
50 |RipRap 205| cy $81.30 $16,666.50
51 |Concrete Valley Gutter 2,780| SF $12.20 $33,916.00
Subtotal $579,053.50
SEWER IMPROVEMENTS
52 |6° Pipe 140| LF $59.00 $8,260.00
53 |8" Pipe 3,300f LF $76.00 $250,800.00
54 |Manhale (48%) 4] EA | $6,645.00 $26,580.00
55 |Manhole (48") w/ Lining 2| EA | $9,986.00 $19,972.00)
56 |Manhole (60) 5| EA | $9,075.00 $45,375.00|
Subtotal $350,987.00
STREETLIGHT IMPROVEMENTS
57 |Streel Light 1| EA $1,580.00 $1,580.00
58 |Exisling Street Light Relocation 2| EA | $1,580.00 $3,160.00
Subtotal $4,740.00
DRY UTILITY COSTS
Inciudes- Joint Utility Trench, Utility Services, Condull &
59 |Service Boxes and Wiring & Transformer 2,200| LF $65.00 $143,000.00
Subtotal $143,000.00
Estimated Direct Construction Cost'] $6,279,404.20
T T
| |
Mobilization (5% of Estimated Direct Construction Cost) $313,970.21
| | Total Hard Cost| $6,593,374.41
SOFT COSTS
A  |Bond Enforcement Costs 2% $131,867.49]
B |Construction Staking 4% $263,734.98)
C  |Construction Management & Inspection 10% $659,337.44
D |Contingency 10% $659,337.44,
Subtotal Soft Cost| $1,714,277.35§
Total Estimated Cost| $8,307,651.76|
ESTIMATE FOOTNOTES:

[1] Erosion control, SWPPP

JALS M

4/ 201

EDC:CDA-TD: No Exceptions Taken

Py

EID: No Exeeptions Taken

Elliott Homes, Inc.

ot
I

20f2

pliance, and Dust Conlrol Measures covered under Mass Grade plans.
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