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COUNTY OF EL DORADO, CALIFORNIA 
COMMUNITY DEVELOPMENT SERVICES 

DEPARTMENT OF TRANSPORTATION 
 

NOTICE TO BIDDERS 
 
NOTICE IS HEREBY GIVEN by the County of El Dorado, State of California, that sealed bids for Work in 
accordance with the Project Plans (Plans) and Contract Documents designated: 
 

LAKEVIEW DRIVE ROAD REPAIR PROJECT 
PW 18-31215, CIP NO. 78722, CONTRACT NO. 2752 

 
Will be received by the Department of Transportation, at the front counter of 924B Emerald Bay Road, South Lake 
Tahoe, California, until Wednesday, July 25, 2018 at 2:00 PM, at which time bids will be publicly opened and 
read by the County of El Dorado Department of Transportation. 
 
No Bid may be withdrawn after the time established for receiving bids or before the award and execution of the 
Contract, unless the award is delayed for a period exceeding sixty (60) calendar days.  Bids must be executed in 
accordance with the instructions given and forms provided in the Contract Documents furnished by the County of 
El Dorado Department 
 of Transportation through Quest Construction Data Network (Quest).  The Proposal including the Bidder’s 
Security, DBE Forms and Documentation shall be submitted in a sealed envelope clearly marked: 
 

"PROPOSAL FOR LAKEVIEW DRIVE ROAD REPAIR PROJECT”  
PW 18-31215, CIP NO. 78722, CONTRACT NO. 2752 

TO BE OPENED AT 2:00 P.M. ON JULY 25, 2018 
 

LOCATION/DESCRIPTION OF THE WORK:  The Project is located along Lakeview Drive on the west side of 
Lake Tahoe in the County of El Dorado.  The Work to be done is shown on the Plans, and generally consists of, 
but is not limited to: 
 

A. The Work to be performed includes drainage and roadway improvements to repair a road slipout failure 
along a section of the roadway that includes: roadway excavation, installation of a sub-surface drain, 
placement of structure backfill with reinforcing geogrid, construction of rolled concrete curb and gutter, 
installation of No.1 rock backing, Class 2 AB and HMA (Type A) to reconstruct the roadway section and 
shoulder backing.  The roadway will be closed throughout the duration of this Project. Other items or 
details not mentioned above, that are required by the Plans, Standard Plans, Standard Specifications, or 
these Special Provisions must be performed, constructed or installed. 

 
B. Bids are required for the entire Work described herein.  

 
C. The Contract time is TWELVE (12) WORKING DAYS. 

 
D. The anticipated Project cost is less than $250,000. 

 
E. A pre-bid meeting is scheduled for this Project on Wednesday, July 11, 2018 at 2:00 p.m. at the County 

of El Dorado Department of Transportation, 924B Emerald Bay Road, South Lake Tahoe, CA.  The 
meeting will be held in the upstairs conference room.  Attendance at the pre-bid meeting is not 
mandatory. 
 

F. This Project is being formally bid in accordance with Public Contract Code 22032 and County of El 
Dorado Ordinance Code section 3.14.040. 
 

OBTAINING OR VIEWING CONTRACT DOCUMENTS:  The Contract Documents, including the Project Plans, 
may be viewed and/or downloaded from the Quest website at http://www.questcdn.com.  Interested parties may 
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also access the Quest website by clicking on the link next to the Project Name or entering the Quest Project # on 
the Department of Transportation’s website at https://www.edcgov.us/government/dot/pages/bidshome.aspx. 
 
Interested parties may view the Contract Documents, including the Project Plans, on the Quest website at no 
charge.  The digital Contract Documents, including the Project Plans, may be downloaded for $10.00 by inputting 
the Quest Project #5733177 on the websites’ Project Search page.  Please contact QuestCDN.com at (952) 233-
1632 or info@questcdn.com for assistance in free membership, registration, downloading, and working with this 
digital project information. 
 
To be included on the planholders list, receive notification of addenda, and to be eligible to bid, interested 
parties must download the Contract Documents, including the Project Plans, from Quest. Those 
downloading the Contract Documents, including the Project Plans, assume responsibility and risk for 
completeness of the downloaded Contract Documents. 
 
The Contract Documents, including the Project Plans, may be examined in person at the Department of 
Transportation office at 924B Emerald Bay Road, South Lake Tahoe, CA. 96150.  However, the Department of 
Transportation will no longer sell paper copies of the Contract Documents. 
 
The following Supplemental Project Information/Information Handout will be provided in pdf format as part of the 
Contract Documents on Quest’s website to all planholders who acquire the Contract Documents digitally through 
Quest: 
  
 
CONTRACTORS LICENSE CLASSIFICATION:  Bidders must be properly licensed to perform the Work pursuant 
to the Contractors’ State License Law (Business and Professions Code Section 7000 et seq.) and must possess a 
CLASS A license or equivalent combination of Classes required by the categories and type of Work included in 
the Contract Documents and Plans at the time the Contract is awarded, and must maintain a valid license through 
completion and acceptance of the Work, including the guarantee and acceptance period.  Failure of the 
successful Bidder to obtain proper adequate licensing will constitute a failure to execute the Contract and will 
result in the forfeiture of the Bidder’s security. 
 
BUSINESS LICENSE:  The County Business License Ordinance provides that it is unlawful for any person to 
furnish supplies or services, or transact any kind of business in the unincorporated territory of the County of El 
Dorado without possessing a County business license unless exempt under County Ordinance Code Section 
5.08.070.  The Bidder to whom an award is made must comply with all of the requirements of the County 
Business License Ordinance, where applicable, prior to beginning Work under this Contract and at all times 
during the term of this Contract. 
 
CONTRACTOR REGISTRATION:  No contractor or subcontractor may bid on any public works project, be listed 
in a bid proposal for any public works project, or engage in the performance of any contract for public work unless 
registered with the Department of Industrial Relations pursuant to Labor Code sections 1725.5 and 1771.1. 
 
An inadvertent error in listing a subcontractor who is not registered pursuant to Section 1725.5 in a bid proposal 
shall not be grounds for filing a bid protest or grounds for considering the bid nonresponsive if the requirements of 
Labor Code section 1771.1 are met.  
 
SUBCONTRACTOR LIST:  Each Proposal must have listed therein the name, contractor’s license number, DIR 
number, and address of each subcontractor to whom the bidder proposes to subcontract portions of the Work in 
an amount in excess of 0.5% of the total bid or $10,000, whichever is greater, in accordance with the Subletting 
and Subcontracting Fair Practices Act, commencing with Section 4100 of the Public Contract Code.  The Bidder 
must also describe in the Subcontractor List the Work to be performed by each subcontractor listed.  The Work to 
be performed by the subcontractor must be shown by listing the bid item number, bid item description, and portion 
of the Work to be performed by the subcontractor in the form of a percentage (not to exceed 100%) calculated by 
dividing the Work to be performed by the subcontractor by the respective bid item amount(s) (not by the total bid 
price).  
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The percentage of each bid item subcontracted may be submitted with the Bidder’s bid or sent via email or fax to 
Dan Kikkert, County of El Dorado Department of Transportation, email- Dan.Kikkert@edcgov.us, Fax-(530) 541-
7049 by 4:00 p.m. on the first business day after the bid opening.  The email or fax must contain the name of 
each subcontractor submitted with the Bidder’s bid along with the bid item number, the bid item description, and 
the percentage of each bid item subcontracted, as described above.  At the time the Contract is awarded, all 
listed subcontractors must be properly licensed to perform their designated portion of the Work.  The bidder’s 
attention is directed to other provisions of the Act related to the imposition of penalties for failure to observe its 
provisions by using unauthorized subcontractors or by making unauthorized substitutions. 
 
An inadvertent error in listing the California Contractor license number on the Subcontractor List will not be 
grounds for filing a bid protest or grounds for considering the bid non-responsive if the Bidder submits the 
corrected contractor’s license number to Dan Kikkert via fax or email as noted above within 24 hours after the bid 
opening, provided the corrected contractor’s license number corresponds to the submitted name and location for 
that subcontractor. 
 
BUY AMERICA:  This Project is subject to the “Buy America” provisions of the Surface Transportation Assistance 
Act of 1982, as amended by the Intermodal Surface Transportation Efficiency Act of 1991, and the Moving Ahead 
for Progress in the 21st Century Act (MAP-21). 
 
DISADVANTAGED BUSINESS ENTERPRISE (DBE) PARTICIPATION For Federal-aid projects, DBE 
requirements of Title 49 Part 26 of the Code of Federal Regulations (49CFR26) apply.   Bidders are advised that, 
as required by Federal law, the County of El Dorado has implemented Disadvantaged Business Enterprise 
requirements for Disadvantaged Business Enterprises (DBE).  Comply with Section 2-1.12 and Section 5-1.13. 

 
Bidder will take all necessary affirmative steps to assure that minority firms, women’s business enterprises and 
labor surplus area firms are used when possible.   
 
The Disadvantaged Business Enterprise (DBE) Contract goal is 8%. 
 
The UDBE Good Faith Effort Submittal Information Handout and the County of El Dorado DBE Training 
Presentation is available at https://www.edcgov.us/Government/dot/pages/dbe.aspx.  The problems and solutions 
listed in the Handout apply to DBE Good Faith Efforts Submittals.  
 
Bidder’s DBE subcontractor commitment form (Exhibit 15-G) along with DBE subcontractor quotes and if 
applicable, the good faith effort form (Exhibit 15-H) along with any supporting documentation is due at 
time of bid opening.  
 
NONDISCRIMINATION:  Comply with Chapter 5 of Division 4 of Title 2, California Code of Regulations and the 
following. 
 

NOTICE OF REQUIREMENT FOR NONDISCRIMINATION PROGRAM  
(GOVERNMENT CODE SECTION 12990) 

 
Comply with Section 7-1.02I(2), "Nondiscrimination," of the Standard Specifications, which is 
applicable to all nonexempt State contracts and subcontracts, and to the "Standard California 
Nondiscrimination Construction Contract Specifications" set forth therein.  The specifications are 
applicable to all nonexempt State construction contracts and subcontracts of $5,000 or more. 

 
Comply with the additional nondiscrimination and fair employment practices provisions in the Draft Agreement 
contained in these Contract Documents that will apply to this Federal-aid Contract. 
 
The Department of Transportation hereby notifies all Bidders that it will affirmatively ensure that in any contract 
entered into pursuant to this advertisement, minority business enterprises will be afforded full opportunity to 
submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, sex, 
national origin, religion, age, or disability in consideration for the award.   
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PREVAILING WAGE REQUIREMENTS:  In accordance with the provisions of California Labor Code Sections 
1770 et seq., including but not limited to Sections 1773, 1773.1, 1773.2, 1773.6, and 1773.7, the general 
prevailing rate of wages in the county in which the Work is to be done has been determined by the Director of the 
California Department of Industrial Relations.  Interested parties can obtain the current wage information by 
submitting their requests to the Department of Industrial Relations, Division of Labor Statistics and Research, PO 
Box 420603, San Francisco CA 94142-0603, Telephone (415) 703-4708 or by referring to the website at 
http://www.dir.ca.gov/OPRL/PWD.  The rates at the time of the bid advertisement date of a project will remain in 
effect for the life of the project in accordance with the California Code of Regulations, as modified and effective 
January 27, 1997. 
 
Copies of the general prevailing rate of wages in the county in which the Work is to be done are also on file at the 
Department of Transportation’s principal office, and are available upon request, and in case of projects involving 
Federal funds, Federal wage requirements as predetermined by the United States Secretary of Labor have been 
included in the Contract Documents.  Addenda to modify the Federal minimum wage rates, if necessary, will be 
issued as described in the Project Administration section of this Notice to Bidders. 

 
In accordance with the provisions of Labor Code 1810, eight (8) hours of labor constitutes a legal day's work upon 
all work done hereunder, and Contractor and any subcontractor employed under this Contract must conform to 
and be bound by the provisions of Labor Code Sections 1810 through 1815. 
 
This Project is subject to the requirements of Title 8, Chapter 8, Subchapter 4.5 of the California Code of 
Regulations including the obligation to furnish certified payroll records directly to the Compliance Monitoring Unit 
under the Labor Commissioner within the Department of Industrial Relations Division of Labor Standards 
Enforcement in accordance with Section 16461.  
 
In the case of Federally funded projects, where Federal and state prevailing wage requirements apply, 
compliance with both is required.  This Project is funded in whole or part by Federal funds.  Comply with Exhibit D 
of the Draft Agreement and the Copeland Act (18 U.S.C. 874 and 29 CFR Part 3), the Davis-Bacon Act (40 
U.S.C. 276a to 276a-7 and 29 CFR Part 5), and the Contract Work Hours and Safety Standards Act (40 U.S.C. 
327-330 and 29 CFR Part 5). 
 
If there is a difference between the minimum wage rates predetermined by the Secretary of Labor and the general 
prevailing wage rates determined by the Director of the California Department of Industrial Relations for similar 
classifications of labor, Contractor and subcontractors must pay not less than the higher wage rate.  The 
Department of Transportation will not accept lower State wage rates not specifically included in the Federal 
minimum wage determinations.  This includes “helper” (or other classifications based on hours of experience) or 
any other classification not appearing in the Federal wage determinations.  Where Federal wage determinations 
do not contain the State wage rate determination otherwise available for use by Contractor and subcontractors, 
Contractor and subcontractors must pay not less than the Federal minimum wage rate which most closely 
approximates the duties of the employees in question. 
 
TRAINING:  For the Federal training program, the number of trainees or apprentices is 0. 
 
BID SECURITY:  A bid security must be provided with each bid.  Bid security must be in an amount of not less 
than ten percent (10%) of the total amount of the Bid for bid and must be cash, a certified check or cashier's 
check drawn to the order of the County of El Dorado or a Bidder's Bond executed by a surety satisfactory to the 
County of El Dorado on the form provided in the Proposal section of these Contract Documents. 
 
BID PROTEST PROCEDURE:  The protest procedure is intended to handle and resolve disputes related to the 
bid award for this Project pursuant to 2 Code of Federal Regulations Part 200.318(k) and County of El Dorado 
policies and procedures.  A protestor must exhaust all administrative remedies with the County of El Dorado 
before pursuing a protest with a Federal agency.  Reviews of protests by the Federal agency will be limited to: 
 

1. Violations of Federal law or regulations and the standards of 2 Code of Federal Regulations Part 
200.318(k).  Violations of State of California or local law will be under the jurisdiction of the State of 
California or the County of El Dorado; and 
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2. Violation of the County of El Dorado’s protest procedures for failure to review a complaint or protest.  

Protests received by the Federal agency other than those specified above will be referred to the County 
of El Dorado. 

 
The protest procedure is an extension of the formal bid process and allows those who wish to protest the 
recommendation of an award after bid the opportunity to be heard.   
 
Policy:  Upon completion of the bid evaluation, the Department of Transportation will notify all bidders of the 
recommendation of award, the basis therefore, and the date and time on which the recommendation for award will 
be considered and acted upon by the Board of Supervisors.  All bidders may attend the Board of Supervisors 
meeting at the time the agenda item is considered, address the Board of Supervisors, and be heard. 
 
Procedure:  If a bidder wishes to protest the award, this is the procedure: 
 

1. The Department of Transportation will review the bids received in a timely fashion under the terms and 
conditions of the Notice to Bidders, and notify the bidders in writing, at the fax number designated in the 
Proposal, of its recommendation including for award or rejection of bids (“All Bidders Letter”). 
 

2. Within five (5) business days from the date of the “All Bidders Letter,” the Bidder protesting the 
recommendation for award must submit a letter of protest to and must be received by the County of El 
Dorado, Department of Transportation, Attention Brian Franklin, 2850 Fairlane Court, Placerville, CA 
95667, and state in detail the basis and reasons for the protest.  The Bidder must provide facts to support 
the protest, including any evidence it wishes to be considered, together with the law, rule, regulation, or 
criteria on which the protest is based. 
 

3. If Department of Transportation finds the protest to be valid, it may modify its award recommendations 
and notify all bidders of that decision.  If the Department of Transportation does not agree with the 
protest, or otherwise fails to resolve the protest, the Department of Transportation will notify the bid 
protestor and all interested parties of its decision and the date and time that the recommendation for 
award will be agendized for the Board of Supervisors’ consideration and action.  The Department of 
Transportation will also include in its report to the Board of Supervisors the details of the bid protest. 
 

4. The Bidder may attend the Board of Supervisors meeting at which the recommendation and bid protest 
will be considered.  The Board of Supervisors will take comment from the Bidder, staff, and members of 
the public who wish to speak on the item. In the event that the Bidder is not in attendance at that time, the 
bid protest may be dismissed by the Board of Supervisors without further consideration of the merits; and  

 
The decision of the Board of Supervisors on the bid protest will be final.  

 
AWARD OF CONTRACT:  Bids will be considered for award by the Board of Supervisors.  The County of El 
Dorado reserves the right after opening bids to reject any or all bids, to waive any irregularity in a bid, or to make 
award to the lowest responsive, responsible Bidder and reject all other bids, as it may best serve the interests of 
the County.  
 
As a condition of award, the successful Bidder will be required to submit evidence of insurance prior to execution 
of the Agreement by the County.  Failure to meet this requirement constitutes abandonment of the Bid by the 
Bidder.  Award will then be made to the next lowest, responsive, responsible Bidder.  
 
RETAINAGE FROM PAYMENTS:  The Contractor may elect to receive one hundred percent (100%) of 
payments due under the Contract from time to time, without retention of any portion of the payment by the 
County, by depositing securities of equivalent value with the County in accordance with the provisions of Section 
22300 of the Public Contract Code. Securities eligible for deposit hereunder are limited to those listed in Section 
16430 of the Government Code, or bank or savings and loan certificates of deposit. 
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PROJECT ADMINISTRATION:  Submit all Requests for Information (RFI) during the bid period to the above 
referenced Department of Transportation’s Contact email or to the email shown on the Quest website under the 
Quest #5733177 under “Project Q&A”.  If the response does not require an addendum, a response will be posted 
on the Quest website under the RFI under “Project Q&A”.  It is the bidders’ responsibility to check this website 
under “Project Q&A” for responses to bidders’ inquiries during the bid period.  Addenda will be uploaded in pdf 
format to Quest’s website and Quest will issue an automatic email notification to all planholders that have 
acquired the Contract Documents digitally through Quest.  The list of planholders will be available on Quest’s 
website under “View Planholders”. 
 
No oral responses to any questions concerning the content of the Contract Documents will be given.  All 
responses will be in the form of written addenda to the Contract Documents or written responses to bidders’ 
inquiries.  Responses to bidders’ inquiries and addenda will be posted on the Quest website as described above.  
 
Inquiries or questions based on alleged patent ambiguity of the plans, specifications, or estimate must be 
communicated as a bidder inquiry prior to bid opening.  These inquiries or questions, submitted after bid opening 
will not be treated as a bid protest. 
 
BY ORDER OF the Director of the Department of Transportation, County of El Dorado, State of California. 
 
Authorized by the Board of Supervisors on June 26, 2018 at Placerville, California. 
 
 
  

By  __________________________________________ 
Rafael Martinez, Director 

          Community Development Services 
          Department of Transportation 
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Lakeview Drive Road Repair Project County of El Dorado 
Contract No. PW 18-31215, CIP No 78722 Standard Plans List
June  2018 SPL-1

 

ORGANIZATION 

Special Provisions are under headings that correspond with the main-section headings of the Standard 
Specifications. A main-section heading is a heading shown in the table of contents of the Standard 
Specifications. 

Each Special Provision begins with a revision clause that describes or introduces a revision to the 
Standard Specifications as revised by any revised standard specification. 

Any paragraph added or deleted by a revision clause does not change the paragraph numbering of the 
Standard Specifications for any other reference to a paragraph of the Standard Specifications. 

 
 

STANDARD PLANS LIST 

The standard plan sheets applicable to this Contract include those listed below.  The applicable revised 
standard plans (RSPs) listed below are included in the supplemental project information.   
 

ABBREVIATIONS, LINES, SYMBOLS, AND LEGEND 

A3A Abbreviations (Sheet 1 of 3) 

A3B Abbreviations (Sheet 2 of 3) 

A3C Abbreviations (Sheet 3 of 3) 

 EXCAVATION AND BACKFILL 

A62A Excavation and Backfill - Miscellaneous Details 

A62F Excavation and Backfill - Metal and Plastic Culverts 

 TEMPORARY WATER POLLUTION CONTROL 

T59 Temporary Water Pollution Control Details (Temporary Concrete Washout 
Facility) 

T60 Temporary Water Pollution Control Details (Temporary Reinforced Silt Fence) 
(Modified per Section 13-6.03H) 

RSP T65 Temporary Water Pollution Control Details [Temporary Fence (Type ESA)] 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^  
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PW 18-31215, CIP No 78722, Contract No. 2752 
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                       SP-1 

  

DIVISION I  GENERAL PROVISIONS 

1  GENERAL 

Add to Section 1-1.01: 

Nonstandard Bid Items and Applicable Sections 

Item 
Code 

Item Description 
Applicable 

Section 

198250A GEOSYNTHETIC REINFORCEMENT (BI-AXIAL) 19 

198250B GEOSYNTHETIC REINFORCEMENT (TRI-AXIAL) 19 

721026A ROCK SLOPE PROTECTION (NO. 1, METHOD A) (CY) 72 

731504A MINOR CONCRETE (CURB AND GUTTER) 73 

Add to the table in Section 1-1.06: 

Abbreviation Meaning 

BMP Best Management Practice 

CCC California Conservation Corp 

CDFW California Department of Fish and Wildlife 

CTC California Tahoe Conservancy 

CVIN Central Valley Independent Network, LLC 

EID El Dorado Irrigation District 

LIBERTY Liberty Utilities 

RWQCB Regional Water Quality Control Board, Lahontan Region 

SEZ Stream Environment Zone 

STPUD South Tahoe Public Utility District 

SWD Sign Working Day 

TRM Turf Reinforcement Mat 
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TRPA Tahoe Regional Planning Agency 

USDA United States Department of Agriculture 

USFS United States Forest Service; Also known as the USDA Forest Service 

USPS United States Postal Service 

 

Replace the corresponding definitions in Section 1-1.07B with: 

Bid Item List: List of bid items and the associated quantities. The Proposal Pay Items and Bid Price 
Schedule in the Proposal section is the Bid Item List. The verified Bid Item List is Exhibit A 
Contractor’s Bid and Bid Price Schedule in the fully-executed contract for the project. 

Contract acceptance:  County Clerk/Recorder’s recordation of the executed written Notice of Acceptance 
of a completed Contract. 

Department or Department of Transportation: The Transportation Division in the Community 
Development Agency of the County of El Dorado or Department of Transportation as defined in St & 
Hwy Code § 20 and authorized in St & Hwy Code § 90; its authorized representatives. 

Engineer: The Director of Transportation for County of El Dorado, or authorized representative (Resident 
Engineer) responsible for the Contract’s administration; the Resident Engineer’s authorized 
representatives. 

Federal-aid contract: Contract that has a Federal-aid project number on the cover of the book titled 
Contract Documents. 

Informal-bid contract: Contract that is noted as informally bid in the Notice to Bidders.  

Revised Standard Specifications: the Caltrans Revised Standard Specifications dated 09-02-16..  These 
specifications are incorporated by reference to the Contract Documents.  The Revised Standard 
Specifications are available for download from the El Dorado County Bids page 
(https://www.edcgov.us/government/dot/pages/BidsHome.aspx.  The revised standard specifications 
dated 09-02-16 will remain in effect for the life of the project. 

Special Provisions: Specifications specific to the project. These specifications are in a section titled 
Special Provisions of a book titled Contract Documents including Notice to Bidders, Special 
Provisions, Proposal, and Contract. 

State: The State of California, including its agencies, departments, or divisions, whose conduct or action is 
related to the work, or County of El Dorado, a political subdivision of the State, and its Department of 
Transportation 

Structure Design: The Department of Transportation for County of El Dorado or Offices of Structure 
Design of the Department of Transportation. 

Add to Section 1-1.07B: 
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Contract approval: Execution of the Contract by the County of El Dorado. 

Contract award package: The Notice of Award of Contract letter, two originals of the Agreement, 
Payment and Performance bond forms, and other forms the successful Bidder must complete for 
Contract Execution. 

Contract Documents: See Article 2 “Contract Documents” of the Draft Agreement. 

County: County of El Dorado, a political subdivision of the State of California.  

Laboratory: The established laboratory of the County of El Dorado Department of Transportation or 
laboratories authorized by the Engineer to test materials and work involved in the contract. 

Office Engineer: The Office Engineer in the County of El Dorado Department of Transportation or, 
depending on context, Caltrans Office Engineer 

USFS:  The Eldorado National Forest, a subdivision of the United States Forest Service; also known as 
the USDA Forest Service – an agency of the United States Department of Agriculture.  

Proposal: The Proposal section of the Contract Documents book or the Bidder’s bid. 

Delete “estimated cost” in Section 1-1.07B. 

Add to Section 1-1.09: 

This Project is in a freeze-thaw area. 

Add to Section 1-1.11: 

Reference or 
agency or 

department unit 
Web site Address Telephone no. 

County of El 
Dorado Department 

of Transportation 
http://www.edcgov.us/Government/DOT/

924B Emerald Bay 
Road, South Lake 
Tahoe, CA. 96150 

(530) 621-5900 

County of El 
Dorado Department 

of Transportation 
Office Engineer 

 

2850 Fairlane 
Court 

Placerville, CA 
95667 

(530) 621-5311 
 

Replace Section 1-1.12 with: 

Make checks payable to County of El Dorado.  Use the bond forms provided in the book titled Contract 
Documents including Notice to Bidders, Special Provisions, Proposal, and Agreement. 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

2  BIDDING 

Delete the 2nd paragraph of Section 2-1.01. 

 

Replace Section 2-1.06A with: 

The Contract Documents book and project plans may be viewed by subscribers at: 

1. Sacramento Regional Builders Exchange at www.srbx.org 

2. Placer County Contractors Association & Builders Exchange at www.pccamembers.com 

3. Mc Graw-Hill Construction Dodge at www.fwdodge.com 

4. Construction Bid Board at www.ebidboard.com 

5. iSqFt at www.isqft.com 

6. Quest Construction Data Network’s website as described in the Notice to Bidders 

The Notice to Bidders can be viewed at https://www.edcgov.us/Government/DOT/pages/bidshome.aspx. 

The Notice to Bidders includes how and where to obtain the Contract Documents book, the project Plans, 
and the Supplemental Project Information. 

The Contract Documents book includes the Notice to Bidders, Revised Standard Specifications, Special 
Provisions, Proposal, and Contract. 

Replace the 3rd paragraph of Section 2-1.06B with: 

If an Informational Handout or cross sections are available you may view and/or download them at as 
described in the Notice to Bidders. 

Add to Section 2-1.06B: 

Availability of and requests for rock cores, other supplemental project information, and bridge as-built 
drawings described in this Section apply only to projects on the State Highway System. 

You must contact Tahoe City Public Utility District as to the availability and use of water sources for the 
Project work. 

Add between the 1st and 2nd paragraphs of section 2-1.06B: 
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The Department makes the following supplemental project information available: 
 

 

 

Supplemental Project Information 

Available as specified in the Notice to 
Bidders 

 Revised Standard Specifications 

Available for inspection at: 

Tahoe Engineering Office 

Telephone no.: (530) 573-7900 

Contract Documents and project Plans 

Geotechnical Report 

Replace “RESERVED” in Section 2-1.08 with: 

Section 2-1.08 applies to a Federal-aid contract. 

Under 31 USC § 1352: 

None of the funds appropriated by any Act may be expended by the recipient of a 
Federal contract, grant, loan, or cooperative agreement to pay any person for influencing 
or attempting to influence an officer or employee of any agency, a Member of Congress, 
an officer or employee of Congress, or an employee of a Member of Congress in 
connection with:  

(1) The awarding of any Federal contract.  

(2) The making of any Federal grant.  

(3) The making of any Federal loan.  

(4) The entering into of any cooperative agreement.  

(5) The extension, continuation, renewal, amendment, or modification of any Federal 
contract, grant, loan, or cooperative agreement.  

If any funds other than Federal funds have been paid for the same purposes in connection with this 
Federal-aid contract, submit an executed certification and, if required, submit a completed disclosure form 
as part your Proposal. 

A certification for Federal-aid contracts regarding payment of funds to lobby Congress or a Federal 
agency is included in the Proposal.  Standard Form - LLL, "Disclosure of Lobbying Activities," with 
instructions for completion of the Standard Form is also included in the Proposal.  Signing the Proposal 
constitutes signature of the Certification. 
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The certification and disclosure of lobbying activities must be included in each subcontract and any lower-
tier contracts exceeding $100,000.  Submit all disclosure forms regardless of tier, but not certifications. 

You, your subcontractors, and any lower-tier contractors must file a disclosure form at the end of each 
calendar quarter in which there occurs any event that requires disclosure or that materially affects the 
accuracy of the information contained in any disclosure form you, your subcontractors, and any lower-tier 
contractors previously filed.  An event that materially affects the accuracy of the information reported 
includes: 

A. A cumulative increase of $25,000 or more in the amount paid or expected to be paid for 
influencing or attempting to influence a covered Federal action; or 

B. A change in the person(s) or individual(s) influencing or attempting to influence a covered 
Federal action; or, 

C. A change in the officer(s), employee(s), or Member(s) contacted to influence or attempt to 
influence a covered Federal action. 

Replace “Bid Item List” in Section 2-1.09 with: 

Proposal Pay Items and Bid Price Schedule.   

Replace the 2nd paragraph in Section 2-1.10 with: 

The Subcontractor List in the Proposal must show the name, DIR registration number, contractor’s license 
number, address, and work portions to be performed by each subcontractor listed. The work portion to be 
performed must be shown by listing the bid item number, bid item description, and portion of the work to 
be performed by the subcontractor in the form of a percentage (not to exceed 100%) calculated by 
dividing the work to be performed by the subcontractor by the respective bid item amount(s) (not by the 
total bid price).   

An inadvertent error in listing the California Contractor license number on the Subcontractor List will not 
be grounds for filing a bid protest or grounds for considering the bid non-responsive if the Bidder submits 
the corrected contractor’s license number to Brian Franklin via fax (530) 626-0387 or email 
Brian.Franklin@edcgov.us within 24 hours of request by the County, provided the corrected contractor’s 
license number corresponds to the submitted name and location for that subcontractor. 

Add to Section 2-1.12B(1): 

The Contractor must also carry out applicable requirements of 2 CFR Part 200.321 in the award and 
administration of this Federal Emergency Management Agency (FEMA)-assisted Contract.  The 
applicable requirements of 2 CFR Part 200.321 are as follows: 

1. Contracting with small and minority firms, women's business enterprise and labor surplus 
area firms. 

a. Contractor will take all necessary affirmative steps to assure that minority firms, women's 
business enterprises, and labor surplus area firms are used when possible. 

b. Affirmative steps must include: 
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i. Placing qualified small and minority businesses and women's business 
enterprises on solicitation lists; 

ii. Assuring that small and minority businesses, and women's business 
enterprises are solicited whenever they are potential sources; 

iii. Dividing total requirements, when economically feasible, into smaller tasks or 
quantities to permit maximum participation by small and minority business, 
and women's business enterprises; 

iv. Establishing delivery schedules, where the requirement permits, which 
encourage participation by small and minority business, and women's 
business enterprises; 

v. Using the services and assistance of the Small Business Administration, and 
the Minority Business Development Agency of the Department of Commerce; 
and 

vi. Requiring the prime contractor, if subcontracts are to be let, to take the 
affirmative steps listed in paragraphs (a)(2) (i) through (v) of this Section. 

Bidder will take all necessary affirmative steps to assure that minority firms, women’s business 
enterprises and labor surplus area firms are used when possible.  

  
Add to Section 2-1.12B(2): 

 

Bidders other than the apparent low bidder, the 2nd low bidder, and the 3rd low bidder are not 
required to submit the DBE commitment form unless the Department requests it.  If the 

Department requests a DBE commitment form from you, submit the completed form within 4 
business days of the request via email or fax to Office Engineer, email Brian.Franklin@edcgov.us, 

Fax (530) 626-0387Add to Section 2-1.12B(3): 

As provided in 49 CFR 26.53(d) if the Department determines that the apparent successful Bidder failed 
to meet the Good Faith Effort requirements, the Department will provide the apparent successful low 
Bidder an opportunity for administrative reconsideration before awarding the Contract.  The Department 
will provide the apparent successful low Bidder an opportunity to submit written documentation or 
argument and meet in person with the reconsideration official concerning the issue of whether it met the 
goal or made adequate good faith efforts to do so.  The reconsideration official is someone who did not 
participate in the original determination that the goal or good faith effort was not met.   

Replace Section 2-1.15 “Disabled Veteran Business Enterprises” with: 

2-1.15  RESERVED 

Replace section 2-1.18 “SMALL BUSINESS AND NON-SMALL BUSINESS SUBCONTRACTOR 
PREFERENCES” with: 

2-1.18  RESERVED 

18-0409 B 20 of 315



 

Lakeview Drive Road Repair Project County of El Dorado
PW 18-31215, CIP No 78722, Contract No. 2752 
June 2018 

 Special Provisions 
                       SP-8 

  

Replace Section 2-1.27 “CALIFORNIA COMPANIES” with: 

 

2-1.27  RESERVED 

Replace Section 2-1.33 with: 

Except as noted below, complete all pages of the Proposal in the Contract Documents book and submit 
the completed Proposal with the Bidder’s Security as noted in the Notice to Bidders.  

Submit the forms from the Proposal and form information at the times shown in the following table: 

Contract type Forms to be submitted at the time of bid 

All Contracts 

All Proposal forms including Business name and address; bid item number and bid 
item description of subcontracted work on the Subcontractor List 

 

Federal-aid 
Contracts Only 

• Local Agency Bidder - DBE – Commitment (Exhibit 15-G) 

• DBE Information - Good Faith Efforts (Exhibit 15-H) and Documentation 

Failure to submit the forms and information as specified results in a nonresponsive bid.  

If an agent other than the authorized corporation officer or a partnership member signs the bid, submit a 
Power of Attorney authorizing the agent to sign on behalf of the principal with the bid. Otherwise, the bid 
may be disregarded as irregular or unauthorized. 

Replace the 4th item of the 1st paragraph of Section 2-1.34 with: 

(a) Bidder’s bond signed by an authorized representative of a surety insurer who is licensed 
in California.  The authorized representative’s signature must be notarized and 
authorization documentation must be provided. 

Delete the 5th item of the 1st paragraph and the 3rd paragraph of Section 2-1.34. 

Replace the last paragraph of Section 2-1.34 with: 

If using a bidders bond, you must complete the Bidder's bond form included in in the Contract Documents 
following the Proposal and submit it with your proposal.   

Delete the 2nd paragraph of Section 2-1.40. 
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Replace “Reserved” in Section 2-1.44 with: 

2-1.44  BID PROTEST PROCEDURE 

The protest procedure is intended to handle and resolve disputes related to the bid award for this project 
pursuant to Title 2 Code of Federal Regulations Part 200.318(k) and County policies and procedures.  A 
protestor must exhaust all administrative remedies with County before pursuing a protest with a Federal 
Agency.  Reviews of protests by the Federal agency will be limited to: 

1. Violations of Federal law or regulations and the standards of 2 Code of Federal Regulations Part 
200.318(k).  Violations of State of California or local law will be under the jurisdiction of the State 
or County; and 

2. Violation of County’s protest procedures for failure to review a complaint or protest.  Protests 
received by the Federal agency other than those specified above will be referred to County. 

The protest procedure is an extension of the formal bid process and allows those who wish to protest the 
recommendation of an award after bid the opportunity to be heard.   

Policy:  Upon completion of the bid evaluation, the Department will notify all bidders of the 
recommendation of award, the basis therefore, and the date and time on which the recommendation for 
award will be considered and acted upon by the Board of Supervisors.  All bidders may attend the Board 
of Supervisors meeting at the time the agenda item is considered, address the Board of Supervisors, and 
be heard. 

Procedure:  If you wish to protest the award, this is the procedure: 

1. The Department will review the bids received in a timely fashion under the terms and conditions 
of the Notice to Bidders, and notify you in writing, at the fax number designated in the Proposal, 
of its recommendation including for award or rejection of bids (“All Bidders Letter”). 

2. Within five (5) business days from the date of the “All Bidders Letter,” the Bidder protesting the 
recommendation for award must submit a letter of protest to and must be received by Office 
Engineer, Attention Brian Franklin, and state in detail the basis and reasons for the protest.  The 
Bidder must provide facts to support the protest, including any evidence it wishes to be 
considered, together with the law, rule, regulation, or criteria on which the protest is based. 

3. If the Department finds the protest to be valid, it may modify its award recommendations and 
notify all bidders of that decision.  If the Department does not agree with the protest, or otherwise 
fails to resolve the protest, the Department will notify the bid protestor and all interested parties of 
its decision and the date and time that the recommendation for award will be agendized for the 
Board of Supervisors’ consideration and action.  The Department will also include in its report to 
the Board of Supervisors the details of the bid protest. 

4. The Bidder may attend the Board of Supervisors meeting at which the recommendation and bid 
protest will be considered.  The Board of Supervisors will take comment from the Bidder, staff, 
and members of the public who wish to speak on the item. If the Bidder is not in attendance at 
that time, the bid protest may be dismissed by the Board of Supervisors without further 
consideration of the merits; and  

The decision of the Board of Supervisors on the bid protest will be final. 
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Replace the 1st sentence in section 2-1.46 with: 

County Board of Supervisors’ decision on the bid award is final.  

Replace the 1st sentence in the 2nd paragraph section 2-1.46 with: 

County Board of Supervisors may reject: 

Replace Section 2-1.47 with: 

2-1.47  BID RELIEF 

County Board of Supervisors may grant bid relief under Pub Cont Code § 5100 et seq. Submit any 
request for bid relief to Office Engineer, email-Brian.Franklin@edcgov.us, Fax-(530) 626-0387.  Requests 
for bid relief must be in writing within 5 business day of the bid opening and must demonstrate: 

1. A mistake was made in your bid. 

2. The mistake made the bid materially different than what you intended. 

3. The mistake was made in filling out the bid and not due to an error in judgment or to 
carelessness in inspecting the site of work or in reading the plans or specifications. 

Delete Section 2-1.49. 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

3  CONTRACT AWARD AND EXECUTION 

Delete items 1 and 2 of section 3-1.02B. 

Replace Section 3-1.04 with: 

The Department will consider bids for award.  County reserves the right after opening bids to reject any or 
all bids, to waive any irregularity in a bid, or to make award to the lowest responsive, responsible Bidder 
and reject all other bids, as it may best serve the interests of County.  The award of the Contract, if it be 
awarded, will be to the lowest, responsive, responsible Bidder who’s Proposal complies with all the 
requirements prescribed.  This award, if made, will be made within sixty (60) days after the opening of the 
bids.  This period will be subject to extension as may be agreed upon in writing between the Department 
and the Bidder concerned. 

All bids will be compared on the basis of the Proposal Pay Items and Bid Price Schedule of the quantities 
of work to be done. 

The lowest, responsive, responsible bidder will be the Bidder submitting the lowest additive total of all the 
bid items and meeting all other requirements.  In the event of a discrepancy between the unit price bid 
and the extended unit total as stated on the Proposal, the Department uses the amount bid for the unit 
price in calculating the additive total of the bid items for purposes of award, including revisions by 
Addenda, and as specified in the Proposal instructions. 
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Replace Section 3-1.05 with: 

3-1.05  CONTRACT BONDS (PUB CONT CODE § 7103) 

The successful Bidder must furnish two bonds: 

1. Payment bond to secure the claim payments of laborers, workers, mechanics, or materialmen 
providing goods, labor, or services under the Contract.  This bond must be in a sum not less than 
one hundred percent (100%) of the total amount payable by the terms of the contract, naming the 
County as obligee. 

2. Performance bond to guarantee faithful performance of the Contract. This bond must be in a sum 
not less than one hundred percent (100%) of the total amount payable by the terms of the 
contract, naming the County as obligee. 

The Payment and Performance Bond forms are included with the Draft Agreement section of the Contract 
Documents book.  The Department furnishes the successful Bidder bond forms with the Contract award 
package. 

Replace the 1st paragraph and the 1st item of the 2nd paragraph of Section 3-1.06 with: 

For a Federal-aid contract, the Contractor must be properly licensed as a contractor from contract award 
(Pub Cont Code § 20103.5) through completion and acceptance of the Work, including the guarantee 
period. Failure to obtain proper and adequate licensing for an award of a Contract constitutes a failure to 
execute the Contract and results in the forfeiture of the security of the bidder. 

1. The Contractor must be properly licensed as a contractor from bid opening (Bus & Prof Code § 
7028.15) through completion and acceptance of the Work, including the guarantee period. Failure to 
obtain proper and adequate licensing constitutes a failure to execute the Contract and results in the 
forfeiture of the security of the bidder. 

 Replace Section 3-1.08 “SMALL BUSINESS PARTICIPATION REPORT” with: 

3-1.08  RESERVED 

Replace Section 3-1.11 with: 

3-1.11  COUNTY PAYEE DATA RECORD FORM 

Complete and sign the County Payee Data Record form included in the Contract award package. 

 

Replace Section 3-1.18 with: 

3-1.18  CONTRACT EXECUTION 

The successful Bidder must sign the Agreement. 

Deliver to Office Engineer: 

18-0409 B 24 of 315



 

Lakeview Drive Road Repair Project County of El Dorado
PW 18-31215, CIP No 78722, Contract No. 2752 
June 2018 

 Special Provisions 
                       SP-12 

  

1) Two Original Signed Agreements, including the attached form FHWA-1273 

2) Contract Bonds 

3) Documents identified in Section 3-1.07 and 7-1.06 

4) County Payee Data Record form 

5) California Form 590-Withholding Exemption Certificate 

6) Documents identified in and marked as specified in Section 3-1.14, if applicable. 

Office Engineer must receive these documents within five (5) business days of the date of the Notice of 
Award of Contract letter.  

The Bidder’s security may be forfeited for failure to execute the Contract, furnish any bond, or provide the 
required insurance documents within the time specified. 

The Department does not provide hard copies of the Contract Documents, including the Project Plans to 
the successful bidder. 

Replace Section 3-1.19 with: 

3-1.19  BIDDERS’ SECURITIES (Pub Cont Code § 20129) 

The Department returns the securities of the unsuccessful Bidders within ten (10) days of Contract award.  
The Department returns the successful Bidder’s security within 60 days of Contract execution. 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

4  SCOPE OF WORK 

Delete Section 4-1.07C. 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

5  CONTROL OF WORK 

Replace the 5th paragraph of Section 5-1.01 with: 

Ensure the Department’s, FEMA, OES, USFS, Army Corps of Engineers, California Department of Fish 
and Game, California Regional Water Quality Control Board Lahontan Region, Tahoe City Public Utility 
District, Liberty Utilities, AT&T, Charter Communication, and Southwest Gas safe access to the work.  
Furnish facilities necessary for the Department’s, FEMA, OES, USFS, Army Corps of Engineers, 
California Department of Fish and Game, California Regional Water Quality Control Board Lahontan 
Region, Tahoe City Public Utility District, Liberty Utilities, AT&T, Charter Communication, and Southwest 
Gas inspection. 

Access must be provided to emergency personnel, as necessary, during construction activities. 
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Delete Section 5-1.09. 

Replace the 6th paragraph of Section 5-1.13A with: 

Each subcontract must include the provisions of this contract and each subcontractor must comply with 
the applicable terms and conditions of this contract. 

Replace the 7th paragraph of Section 5-1.13A with: 

The Department encourages you to and, for USDOT Federal-aid assisted projects, you must include a 
dispute resolution process in each subcontract. 

Replace the 1st sentence of the 2nd paragraph of Section 5-1.13B(1) with: 

Use each DBE Subcontractor as listed on the Subcontractor List form and the Local Agency Bidder – 
DBE Commitment (Construction Contracts) Exhibit 15-G form unless you receive authorization for a 
substitution. 

Replace the last sentence of the 6th paragraph of Section 5-1.13B(1) with: 

Submit the form with the final estimate acceptance statement, which accompanies the Proposed Final 
Pay Estimate. 

Replace the 2nd sentence of the 7th paragraph of Section 5-1.13B(1) with: 

Submit the form with the final estimate acceptance statement, which accompanies the Proposed Final 
Pay Estimate. 

Replace the 2nd paragraph of Section 5-1.13B(2) with: 

DBEs must perform work or supply materials as listed in the Local Agency Bidder-DBE Commitment 
(Construction Contracts), Exhibit 15-G form. 

 

Replace the 7th paragraph of Section 5-1.13B(2) with: 
Unless the Department authorizes (1) a request to use other forces or sources of materials or (2) a good 
faith effort for a substitution of a terminated DBE, the Department does not pay for work listed on the 
Local Agency Bidder-DBE Commitment (Construction Contracts), Exhibit 15-G form unless it is performed 
or supplied by the listed DBE or an authorized substitute. 
 

Replace Section 5-1.13C “DISABLED VETERANS BUSINESS ENTERPRISES” with: 
 
5-1.13C  RESERVED 

 
Replace Section 5-1.13D “NON-SMALL BUSINESSES” with: 
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5-1.13D  RESERVED 
Add to the end of section 5-1.20A: 

 
During the progress of the work under this Contract, work under the following contracts may be in 
progress at or near the job site of this Contract: 
 

Coincident or Adjacent Contracts 

Contract no. County–Route–Post Mile Location Type of work 
    

 
Add to Section 5-1.20B(1): 

The Department has obtained and included in Appendix C the following Environmental Permits: 

1) TRPA Attachment Q – Standard Conditions of Approval for Grading Projects 

2) Regional Water Quality Control Board, Lahontan Region, Board Order R6T-2017-0010 

Refer to Appendix C for a copy of jurisdictional permits obtained for the Project. 
 

Replace Section 5-1.20B(4) with: 
 
Before procuring material, disposing of material, or otherwise using non-highway property, obtain a 
written agreement from the property owner. 
 

Replace “Reserved” in section 5-1.20G with: 
 
5-1.20G Coordination With Schools 
 
You must provide written notice to the following School Districts at least one (1) week prior to the start of 
construction activities, any lane closures, detours, construction staging or any work that may affect traffic 
or pedestrians through the construction area: 
 
1)  Lake Tahoe Unified School District 
 
Written notices must be approved by Engineer prior to being sent by Contractor.  Submit notice to the 
Engineer for review and approval at least three (3) business days prior to sending notice to the School 
Districts.   
 
 

Replace “Reserved” in Section 5-1.20H with: 
 
5-1.20H  Coordination With Property Owners 
 
You must make every effort to communicate with adjacent property owners and tenants to inform them of 
required access for construction operations, and must give forty-eight (48) hours’ notice to the property 
owners and tenants when work is to be performed on their property. 
 
Access to adjacent businesses must be maintained so that the businesses will remain open during all 
normal business hours. 
 

Replace “Reserved” in Section 5-1.20I with: 
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5-1.20I  Coordination With Services 
 
You must provide written notice to the following Trash Company at least one (1) week prior to the start of 
construction activities, any lane closures, detours, construction staging or any work that may affect traffic 
or pedestrians through the construction area: 
 

1) Tahoe Truckee Sierra Disposal 
 (530) 583-0148 // office@waste101.com 

 
Written notices must be approved by Engineer prior to being sent by Contractor.  Submit notice to the 
Engineer for review and approval at least three (3) business days prior to sending notice to the Trash 
Company. 

Replace “RESERVED” in Section 5-1.24 with: 

5-1.24  COST PRINCIPLES 

Comply with the Federal Acquisition Regulations in Title 48, CFR, Part 31 et seq. as applicable, regarding 
allowable elements of cost for the Work to be performed under this Contract.   

A. You and your subcontractors must comply with 2 CFR Part 225 (formerly OMBA-87), Cost 
Principles for State, Local And Indian Tribal Governments; with Federal administrative procedures 
pursuant to 2 CFR Part 200, Uniform Administrative Requirements for Grants and Cooperative 
Agreements to State and Local Governments; and with Contract Cost Principles, 48 CFR, Federal 
Acquisition Regulations System, Chapter 1, Parts 31 et seq., insofar as those regulations may 
apply.  This provision applies to every sub-recipient receiving funds as a Contractor or 
subcontractor under this Contract. 

B. Any expenditures for costs for which you have received payment or credit that are determined by 
subsequent audit to be unallowable under 2 CFR Part 225, 48 CFR, Parts 31 et seq. or 2 CFR Part 
200, are subject to repayment to County.   

C. Travel and per diem reimbursements, if applicable, and third-party contract reimbursements to 
subcontractors will be allowable as project costs only after you incur and pay for those costs.   

D. Notwithstanding any other provision of the Contract Documents to the contrary, payments for 
mileage, travel or subsistence expenses, if applicable, for your staff or your subcontractors claimed 
for reimbursement must not exceed the lesser of (1) the rates to be paid to County employees 
under the current Board of Supervisors Travel Policy in effect at the time the expenses are incurred; 
or (2) the rates authorized to be paid to rank and file State employees under current State 
Department of Personnel Administration (DPA) rules.  If the rates claimed are in excess of those 
authorized DPA rates, you are responsible for the cost difference, and you must reimburse County 
for any overpayments inadvertently within thirty (30) days of County’s demand.   

E. You and your subcontractors must establish and maintain accounting systems and records that 
properly accumulate and segregate funds received under this Agreement by line item.  Your and 
your subcontractor’s accounting systems must conform to Generally Accepted Accounting 
Principles (GAAP), must enable the determination of incurred costs at interim points of completion, 
and must provide support for reimbursement of payment vouchers or invoices. 
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Replace section 5-1.25 with: 

5-1.25  AS-CONSTRUCTED PLANS 

Contractor must submit a set of “As-Constructed Plans”.  The “As-Constructed Plans” must 
contain changes made to the Plans to reflect actual construction of the proposed improvements.  
The “As-Constructed Plans” must be current and updated in a timely manner so the Plans and its 
information are made available to the Engineer for review during the weekly meetings.  
Contractor will make “As-Constructed Plans” corrections and additions using red ink.  Corrections 
and additions are, but not limited to: changes to pipes, channels, drainage structures, and other 
drainage details; corrected typical sections, base, and surfacing details; changes in vertical and 
horizontal alignment; establish or re-establish right-of-way markers, monuments, and bench 
marks; new, replaced, removed or abandoned utilities, especially underground; and, any other 
construction details or appurtenances not shown on the Plans.  When Engineer has made the 
final inspection as provided in Section 5-1.46, then the Contractor shall submit the complete set 
of “As-Constructed Plans”. 

Add item 3 to the 1st paragraph of Section 5-1.27B: 

3. Closure of all other pending matters under this Contract. 

Replace the opening phrase of the 2nd paragraph of Section 5-1.27B with: 

For at least 4 years after the later of these, retain cost records, including records of: 

Replace Section 5-1.27C with: 

5-1.27C  Record Inspection, Copying, and Auditing 

Make your records available for inspection, copying, and auditing by FHWA, the United States 
Department of Transportation, the Comptroller General of the United States, the State, County or their 
duly authorized representatives for the same time frame specified under Section 5-1.27 B.  The records of 
subcontractors and suppliers must be made available for inspection, copying, and auditing by FHWA, the 
United States Department of Transportation, the Comptroller General of the United States, the State, 
County or their duly authorized representatives for the same period.  Make records available for 
examination during normal business hours at your principal place of business in California, for audit 
during normal business hours at this place of business.  Provide office space, photocopies and other 
assistance to enable audit or inspection representatives to conduct these audits or inspections. 

Incorporate this provision in any subcontract entered into as a result of this Contract. Require 
subcontractors to agree to cooperate with the listed agencies by making all appropriate and relevant 
Project records available to those agencies for audit and copying. 

Replace Section 5-1.27E with: 

5-1.27E  Change Order Bills 

Maintain separate records for change order work costs. Submit paper copy change order bills. 
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Delete the 2nd and 3rd paragraphs of Section 5-1.32. 

Add to the end of Section 5-1.32: 

Personal vehicles of your employees must not be parked on the traveled way or shoulders, except for 
sections closed to traffic. 

Personal vehicles must not block any residential or commercial driveways.  

Add to the 3rd paragraph of Section 5-1.36D: 

Pothole all underground utilities prior to construction activities.  Underground Service Alert Phone: 811 
 
Tahoe City Public Utility District 
(water & sewer) 
24 Hr # (530) 546-1215 
Attn: Dan Lewis 
(530) 580-6330 (Direct Office) 
(775) 842-9377 (Cell) 
FAX (530) 583-1475 
221 Fairway Drive 

Tahoe City, CA 96145 
 
Liberty Utilities 
24 Hr # (800) 782-2506 
Attn: Andrew Gregorich 
(530) 542-5278 
FAX (530) 544-4811 
933 Eloise Avenue 

South Lake Tahoe, CA 96150 
 

 
Southwest Gas 
24 Hr # (800) 772-4555 
Attn: Chris Peters 
(530) 543-3225 
1740 D Street, Unit No. 4 

South Lake Tahoe, CA 96150 
 
Charter 
Attn:  Jake Newnham 
9335 Prototype Drive 
Reno, NV  89521 
(775) 350-1228 
FAX (775) 588-0508 

 
AT&T 
24 Hr # (866) 346-1168 
Astrid Willard 
(916) 484-2388 
2700 Watt Ave, Room 3473-11 
Sacramento, CA 95821 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

6  CONTROL OF MATERIALS

Replace the 1st sentence of the 3rd paragraph of Section 6-2.01E with: 

The Department provides an inspection request form and procedures for its submittal. 

Replace the 3rd paragraph of Section 6-2.01F with: 

Submit material to be tested with a Sample Identification Card provided by the Department. 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

7  LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 

Add to Section 7-1.02A: 

County is relying on Federal assistance or grants as well as on State funds for all or a portion of the 
funding for the Work to be provided under this Contract.  As a requirement of County’s use of Federal and 
State funds, County is required to comply with certain Federal and State contracting requirements and to 
extend those requirements to its third party contracts.  You must comply and must require your 
subcontractors to comply with all applicable provisions of Federal and State regulations, including those 
required by Caltrans and Federal Highway Administration (FHWA) grant funding requirements, 
regulations, and related executive orders regarding the use, expenditure, control, reporting, allowable 
costs and management of such funds as well as these requirements detailed in 2 CFR Part 200, Uniform 
Administrative Requirements for Grants and Cooperative Agreements to State and Local Governments.  
You must further comply with all applicable provisions of the Caltrans Local Assistance Procedures 
Manual and the Local Assistance Program Guidelines, all Title 23 Federal requirements, all 2 CFR Part 
200 requirements and all applicable State and Federal laws, regulations and policy; procedural or 
instructional memoranda.  Failure to comply with any Federal or State provision may be the basis for 
withholding payments and for such other remedies as may be appropriate including termination of this 
Contract.  You must also comply with any flow-down or third-party contracting provisions which may be 
required under the Federal and State regulations and which may apply to your subcontracts, if any, 
associated with this Contract.  You must ensure that all subcontractors submit certifications regarding 
Federal lobbying activities as required by Section 1352, Title 31, United State Code and that all such 
certifications are made a part of any subcontracts entered into as a result of this contract. 

Replace Section 7-1.02C “Emissions Reduction” with: 

Section 7-1.02C Emissions Reduction 

Sign the Emissions Reduction Certification in Article 13 “Emissions Reduction” of the Agreement. 

Replace “Reserved” in Section 7-1.02D with:7-1.02D  Reporting [2 CFR 200.328] 

In order to monitor the progress of projects funded in whole or in part by Federal funds, Federal agencies 
rely heavily on inspection data.  Inspections by the County will be performed on a regular basis and data 
compiled in report form, as necessary.  Supply reporting information to County when requested. 
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Incorporate this provision in any subcontract entered into as a result of this contract. 

Replace “Reserved” in Section 7-1.02E with: 

7-1.02E  Copyrights, Trademarks, and Patents [2 CFR 200.315] 

This project will be funded, in part, with Federal funds.  The USDOT reserves a royalty-free, non-
exclusive, and irrevocable license to reproduce, publish or otherwise use, and to authorize others to use, 
for Federal Government proposes: 

1. The copyright in any work developed under a grant, sub-grant, or contract under a grant 
or subgrant; 

2. Any rights of copyright to which a grantee, subgrantee or a contractor purchases 
ownership with grant support; and 

3. The patent rights to any discovery or invention which arises or is developed in the course 
of or under such contract. 

Incorporate this provision in any subcontract entered into as a result of this contract. 

Replace “Reserved” in Section 7-1.02F with: 

7-1.02F  Clean Air Act and Clean Water Act [2 CFR 200 - Appendix II to Part 200] 

Comply with all applicable standards, orders or requirements issued under Section 306 of the Clean Air 
Act (42 U.S.C. 1857 [h]), Section 508 of the Clean Water Act (33 U.S.C. 1368), Executive Order 11738, 
and Environmental Protection Agency regulations (40 CFR Part 15). 

Incorporate this provision in any subcontract entered into as a result of this contract. 

Replace “Reserved” in Section 7-1.02G with: 

7-1.02G  Energy Policy and Conservation Act [Public Law 94-163] 

Comply with mandatory standards and policies relating to energy efficiency, which are contained in the 
State energy conservation plan issued in compliance with the Energy Policy and Conservation Act (Pub. : 
94-163, 89 Stat. 871). 

Incorporate this provision in any subcontract entered into as a result of this contract. 

Replace “Reserved” in Section 7-1.02H with: 

7-1.02H  Rehabilitation Act of 1973 and American Disabilities Act of 1990 

 Comply with: Section 504 of the Rehabilitation Act of 1973 (Rehabilitation Act) which prohibits 
discrimination on the basis of disability in Federally assisted programs;  

 The Americans with Disabilities Act (ADA) of 1990 which prohibits discrimination on the basis of 
disability irrespective of funding; and  
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 All applicable regulations and guidelines issued pursuant to both the Rehabilitation Act and the ADA. 

Incorporate this provision in any subcontract entered into as a result of this contract. 

Add to the end of Section 7-1.02I(2): 

You must comply and must require your subcontractors to comply with the Fair Employment Practices 
Addendum attached as Exhibit B to the Draft Agreement and the Nondiscrimination Assurances attached 
as Exhibit C to the Draft Agreement of the Contract Documents. 

Replace item 1 of the 2nd paragraph of Section 7-1.02K(2) with: 

1. At the County of El Dorado Community Development Services Department of Transportation’s principal 
office, and are available upon request.  

Add to the end of Section 7-1.02K(2): 

Copies of the general prevailing rate of wages in the county in which the Work is to be done are also on 
file at the Department of Transportation’s principal office, and are available upon request, and in case of 
projects involving Federal funds, Federal wage requirements as predetermined by the United States 
Secretary of Labor have been included in the Contract Documents.  Addenda to modify the Federal 
minimum wage rates, if necessary, will be issued as described in the Project Administration section of this 
Notice to Bidders. 

In the case of Federally funded projects, where Federal and State prevailing wage requirements apply, 
compliance with both is required.  This project is funded in whole or part by Federal funds.  Comply with 
Exhibit D of the Draft Agreement and the requirements of, and compliance with the Copeland Act (18 
U.S.C. 874 and 29 CFR Part 3), the Davis-Bacon Act (40 U.S.C. 276a to 276a-7 and 29 CFR Part 5), and 
the Contract Work Hours and Safety Standards Act (40 U.S.C. 327-330 and 29 CFR Part 5). 

If there is a difference between the minimum wage rates predetermined by the Secretary of Labor and the 
general prevailing wage rates determined by the Director of the California Department of Industrial 
Relations for similar classifications of labor, Contractor and subcontractors must pay not less than the 
higher wage rate.  The Department will not accept lower State wage rates not specifically included in the 
Federal minimum wage determinations.  This includes “helper” (or other classifications based on hours of 
experience) or any other classification not appearing in the Federal wage determinations.  Where Federal 
wage determinations do not contain the State wage rate determination otherwise available for use by 
Contractor and subcontractors, Contractor and subcontractors must pay not less than the Federal 
minimum wage rate which most closely approximates the duties of the employees in question. 

Delete paragraphs 5 through 9 of Section 7-1.02K(3). 

Add to Section 7-1.02K(4): 

It is County policy to encourage the employment and training of apprentices on public works contracts as 
may be allowed under local apprenticeship standards. 
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Add to Section 7-1.02K(6)(b): 

Interpret “signature” to mean signed and stamped by a registered professional engineer. 

7-1.02K(6)(b)(i)  Payment 

The Department pays for preparing and submitting protection system shop drawings and installing, 
maintaining, and removing sheeting, shoring and bracing, sloping the sides of excavations, or equivalent 
method for excavations 5 feet deep and greater.  The Engineer has the discretion to reduce payment 
where the need for excavation protection is indicated on the Plans but not required in the field. 

Replace “Reserved” in Section 7-1.02M(2) with: 

7-1.02M(2)  Fire Prevention 
Cooperate with local fire prevention authorities in eliminating hazardous fire conditions. 
 
Obtain the phone numbers of the nearest fire suppression agency, California Department of Forestry and 
Fire Protection (Cal Fire) unit headquarters, United States Forest Service (USFS) ranger district office, 
and U.S. Department of Interior (USDI) BLM field office. Submit these phone numbers to the Engineer 
before the start of job site activities. 
 
Immediately report fires occurring within the project limits to the nearest fire suppression agency. 
 
Prevent project personnel from setting open fires that are not part of the work. 
 
Prevent the escape of and extinguish fires caused directly or indirectly by job site activities 
 
Each toilet must have a metal ashtray at least 6 inches in diameter by 8 inches deep half-filled with sand 
and within easy reach of anyone using the facility. 
 
Locate flammable materials at least 50 feet away from equipment service, parking, and gas and oil 
storage areas. Each small mobile or stationary engine site must be cleared of flammable material for a 
radius of at least 15 feet from the engine. 
 
Each area to be cleared and grubbed must be cleared and kept clear of flammable material such as dry 
grass, weeds, brush, downed trees, oily rags and waste, paper, cartons, and plastic waste. Before 
clearing and grubbing, clear a fire break at the outer limits of the areas to be cleared and grubbed. Other 
fire breaks may be ordered and are change order work. 
 
Cal Fire, USFS, and BLM have established the following adjective class ratings for 5 levels of fire danger 
for use in public information releases and fire protection signing: low, moderate, high, very high, extreme. 
Obtain the fire danger rating daily for the project area from the nearest Cal Fire unit headquarters, USFS 
ranger district office, or BLM field office. 
 
Arrangements have been made with Cal Fire, USFS, and BLM to notify the Department when the fire 
danger rating is very high or extreme. This information will be furnished to the Engineer who will notify 
you for dissemination and action in the area affected. If a discrepancy between this notice and the fire 
danger rating obtained from the nearest office of either Cal Fire or USFS exists, you must conduct 
operations according to the higher of the two fire danger ratings. 
 
If the fire danger rating reaches very high: 
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1. Falling of dead trees or snags must be discontinued. 
2. No open burning is permitted and fires must be extinguished. 
3. Welding must be discontinued except in an enclosed building or within an area cleared of flammable 

material for a radius of 15 feet. 
4. Blasting must be discontinued. 
5. Smoking is allowed only in automobiles and cabs of trucks equipped with an ashtray or in cleared 

areas immediately surrounded by a fire break unless prohibited by other authority. 
6. Vehicular travel is restricted to cleared areas except in case of emergency. 
 
If the fire danger rating reaches extreme, take the precautions specified for a very high fire danger rating 
except smoking is not allowed in an area immediately surrounded by a firebreak and work of a nature that 
could start a fire requires that properly equipped fire guards be assigned to such operation for the 
duration of the work. 
 
The Engineer may suspend work wholly or in part due to hazardous fire conditions. The days during this 
suspension are non–working days. 
 
If field and weather conditions become such that the determination of the fire danger rating is suspended, 
section 7-1.02M(2) will not be enforced for the period of the suspension of the determination of the fire 
danger rating. The Engineer will notify you of the dates of the suspension and resumption of the 
determination of the fire danger rating. 

 

Add to 13th paragraph of section 7-1.04: 

All haul/dump truck loads shall be covered securely during transport. 
 

Replace the 15th paragraph of Section 7-1.04 with: 

Notify the Engineer as soon as practicable before the anticipated start of an activity that will change the 
vertical or horizontal clearance available to traffic, including shoulders. 

Add to the end of Section 7-1.04: 

Where 2 or more lanes in the same direction are adjacent to the area where the work is being performed, 
including shoulders, the adjacent lane must be closed under any of the following conditions:  

1. Work is off the traveled way but within 6 feet of the edge of the traveled way, and the approach speed 
is greater than 45 miles per hour  

2. Work is off the traveled way but within 3 feet of the edge of the traveled way, and the approach speed 
is less than 45 miles per hour  

Closure of the adjacent traffic lane is not required when performing any of the following:  

1. Working behind a barrier  

2. Paving, grinding, or grooving  

3. Installing, maintaining, or removing traffic control devices except Type K temporary railing 
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Do not reduce an open traffic lane width to less than 10 feet. When traffic cones or delineators are used 
for temporary edge delineation, the side of the base of the cones or delineators nearest to traffic is 
considered the edge of the traveled way. 

Replace Section 7-1.05 “Indemnification” with: 

7-1.05  INDEMNIFICATION 

Comply with Article 5 “Indemnity” of the Agreement. 

Replace Section 7-1.06 “INSURANCE” with: 

7-1.06 INSURANCE 

7-1.06A   General Insurance Requirements 

County will not execute this Contract and you are not entitled to any rights, unless certificates of 
insurances, or other sufficient proof satisfactory to County of El Dorado Risk Management Division that 
the following provisions have been complied with, and these certificate(s) are filed with the County.   

Without limiting your indemnification required by Article 5 “Indemnity” of the Draft Agreement, you must 
procure and maintain and must require any of your subcontractors to procure and maintain for the 
duration of the Contract, including the one-year guarantee period, insurance against claims for injuries to 
persons or damages to property which may arise from or in connection with the performance of the work 
hereunder and the results of that work by you, your agents, representatives, employees or 
subcontractors. Coverage must be at least as broad as:  

Workers’ Compensation as required by law in the State of California, with Statutory Limits, and 
Employer’s Liability Insurance with a limit of no less than $1,000,000 per accident for bodily injury or 
disease.   

Commercial General Liability Insurance of not less than Four Million Dollars ($4,000,000) aggregate limit 
and Two Million Dollars ($2,000,000) combined single limit per occurrence for bodily injury and property 
damage, including but not limited to endorsements for the following coverage: Premises, personal injury, 
operations, products and completed operations, blanket contractual, and independent contractors liability. 
This insurance can consist of a minimum Two Million Dollars ($2,000,000) primary layer of CGL and the 
balance as an excess/umbrella layer, but only if the County is provided with written confirmation that the 
excess/umbrella layer "follows the form" of the CGL policy.  

Automobile Liability Insurance of not less than One Million Dollars ($1,000,000) is required in the event 
motor vehicles are used by the Contractor in performance of the Contract. 

In the event Contractor is a licensed professional and is performing professional services under this 
Contract, Professional Liability Insurance is required with a limit of liability of not less than One Million 
Dollars ($1,000,000). 

Explosion, Collapse and Underground coverage is required when the scope of work includes XCU 
exposures.  For the purpose of this Contract, XCU coverage is required. 

7-1.06B   Proof of Insurance Requirements 

Furnish proof of coverage satisfactory to the County of El Dorado Risk Management Division as evidence 
that the insurance required herein is being maintained. The insurance must be issued by an insurance 
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company acceptable to the Risk Management Division, or be provided through partial or total self-
insurance likewise acceptable to the Risk Management Division.   

The County of El Dorado, its officers, officials, employees, and volunteers must be included as additional 
insureds, but only insofar as the operations under this Contract are concerned. This provision applies to 
all general liability and excess liability policies. Proof that the County is named additional insured must be 
made by providing the Risk Management Division with a certified copy, or other acceptable evidence, of 
an endorsement to your insurance policy naming the County additional insured. 

If you cannot provide an occurrence policy, provide insurance covering claims made as a result of 
performance of this Contract for not less than three (3) years following completion of performance of this 
Contract. 

Any deductibles or self-insured retentions must be declared to and approved by the County. At the option 
of the County, either: the insurer must reduce or eliminate such deductibles or self-insured retentions as 
respects  the County, its officers, officials, employees and volunteers; or the Contractor must procure a 
bond guaranteeing payment of losses and related investigations, claim administration and defense 
expenses. 

Require each of your subcontractors to procure and maintain commercial general liability insurance, 
automobile liability insurance, and workers compensation insurance of the types and in the amounts 
specified above, or you must insure the activities of your subcontractors in your policy in like amounts. 
You must also require each of your subcontractors to name you and County of El Dorado, its officers, 
officials, employees, and volunteers as additional insureds. 

7-1.06C   Insurance Notification Requirements 

You agree no cancellation or material change in any policy will become effective except upon prior written 
notice to the Community Development Services, Contracts and Procurement, 2850 Fairlane Court, 
Placerville, CA 95667. 

You agree that the insurance required herein will be in effect at all times during the term of this Contract. 
If this insurance coverage expires at any time or times during the term of this Contract, you must 
immediately provide a new certificate of insurance as evidence of the required insurance coverage.  If you 
fail to keep in effect at all times insurance coverage as herein provided, County may, in addition to any 
other remedies it may have, terminate this Contract upon the occurrence of this event. New certificates of 
insurance are subject to the approval of the Risk Management Division. 

7-1.06D  Additional Standards 

Certificates must meet such additional standards as may be determined by the Department either 
independently or in consultation with the Risk Management Division, as essential for protection of the 
County. 

7-1.06E  Commencement of Performance  

Contractor must not commence performance of this Contract unless and until compliance with every 
requirement of the insurance provisions is achieved. 

7-1.06F  Material Breach 

Failure to maintain the insurance required herein, or to comply with any of the requirements of the 
insurance provisions, constitutes a material breach of the entire Contract. 
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7-1.06G  Reporting Provisions 

Any failure to comply with the reporting provisions of the policies must not affect coverage provided to the 
County, its officers, officials, employees or volunteers. 

7-1.06H  Primary Coverage 

Your insurance coverage must be primary insurance as respects the County, its officers, officials, 
employees and volunteers. Any insurance or self-insurance maintained by the County, its officers, 
officials, employees or volunteers will be in excess of your insurance and will not contribute with it. 

7-1.06I  Premium Payments 

The insurance companies will have no recourse against the County of El Dorado its officers, agents, 
employees, or any of them for payment of any premiums or assessments under any policy issued by any 
insurance company. 

7-1.06J  Contractor’s Obligations 

Your indemnity and other obligations are not limited by the insurance required herein and must survive 
the expiration of this Contract. 

Add to Section 7-1.11A: 

The provisions apply to all work performed on the contract including work performed by subcontract.  The 
Form FHWA 1273 is required to be physically incorporated into each contract, subcontract and 
subsequent lower-tier subcontracts. The provisions may not be incorporated by reference. 

The prime contractor is responsible for compliance with the requirements by all subcontractors and lower 
tier subcontractors.  Failure of the prime contractor to comply with this requirement is grounds for local 
agency termination of the contract with the contractor and debarment of the contractor by the FHWA. 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

8  PROSECUTION AND PROGRESS 
 
Replace item 2.1. of the list in the 3rd paragraph of Section 8-1.02B(1) with: 

 
2.1  Contract number and CIP number 
 

Replace item 8 of Section 8-1.02B(2) with: 
 
Start milestone date as Notice of Award letter date 
 

Replace the 1st and last sentences of the 1st paragraph of Section 8-1.03 with: 
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Attend a pre-construction conference with key personnel, including all major superintendents for the work 
and if requested by the Engineer, major subcontractors.  The pre-construction conference will be 
scheduled after the project is awarded and prior to the issuance of the Notice to Proceed.  At this 
conference, submit in writing, signed by the officers of the corporation, if applicable, the names of two 
employees who will be the superintendents on the project.  The second name serves as an alternate in 
the absence of the first designee.  The superintendent must be on the site at all times that work is in 
progress. 

With the exception of preparing and obtaining Department’s authorization of the Storm Water Pollution 
Prevention Plan (SWPPP), or Water Pollution Control Program (WPCP), whichever is applicable, and 
preparing and obtaining Department’s acceptance of the Critical Path Method (CPM) baseline schedule, 
any work performed in advance of the date stated in the Notice to Proceed is at your risk and as a 
volunteer.  Submit a completed Subcontracting Request form, Exhibit 16-B of the Caltrans Local 
Assistance Procedures Manual (LAPM), or equivalent and obtain approval before beginning work on a 
subcontract.  Comply with applicable parts of Section 5-1.13B(1). 

Delete “Partnering” from the table in Section 8-1.03. 

Add to Section 8-1.03: 

You must attend weekly meetings to discuss construction issues and scheduling. 

Replace Section 8-1.04B with: 

The contract working days begin on the date stated in the Notice to Proceed. 

The Engineer will issue Notice to Proceed within ten (10) days after Contract approval. 

Do not start job site activities until the Department authorizes or accepts your submittal for: 

1. CPM baseline schedule in compliance with section 8-1.02. 
2. Name and Address of Authorize Representative(s). 
3. Traffic Control Plan in compliance with section 12-3.01. 
4. Water Pollution Control Plan in compliance with section 13-2. 
5. Temporary Erosion Control Plan in compliance with section 13-3.01B(1). 
6. Spill Contingency Plan in compliance with section 13-4.03B. 
7. Dust Control Plan in compliance with section 14-9.03A(2). 
8. Receipt of steam cleaning excavating and loading equipment when used in SEZ in compliance with 

sections 21-1.02F and 21-1.03M. 
9. Job mix formula for asphalt concrete in compliance with section 39. 
10. Concrete mix design for all concrete work in compliance with sections 90-1.01C(6) and 90-2.01C. 
11. Supply to the County sample of rock that will be used for Rock Slope Protection in compliance with 

color specified in section 72-2.02A. 
 
You may enter the job site only to measure controlling field dimensions, locate utilities, and place PCMS. 
 
Do not start other job site activities until all the submittals from the above list are authorized or accepted 
and the following information is received by the Engineer: 
 
1. Notice of Materials To Be Used. 
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Replace the 1st paragraph of Section 8-1.05 with: 

Contract time starts on the day specified in Section 8-1.04B. 

Contract working hours are between the hours of 8:00 a.m. to 6:30 p.m., Monday through Friday, unless 
otherwise authorized. 

Add to the end of Section 8-1.06: 

The Engineer may suspend work due to environmental permit restrictions and/or inclement weather. 

During the suspension, the Department pays for winterization costs or costs associated with water 
pollution control within the County’s Project area under Section 13-2.04 or 13-3.04, as applicable. The 
Department pays for any other Contract work required to be performed within the County’s Project area 
during the suspension under the applicable bid item. 

Replace “Reserved” in Section 8-1.10D with: 

8-1.10D  Director Days  

If the work is not completed within the working days, the Director may grant director days if it serves the 
Department’s best interest. 

By granting director days, the Director adds working days to the Contract. The Director may either grant 
enough days to eliminate the liquidated damages or fewer. In the latter case, the Department deducts 
liquidated damages for the remaining overrun in Contract time. The Director may deduct the Department's 
engineering, inspection, and overhead costs incurred during the period of extension granted as director 
days. 

Replace Section 8-1.13 “Contractor’s Control Termination” with: 

Refer to Article 10 “Termination By County for Cause” of the Agreement. 

Replace Section 8-1.14 “Contract Termination” with: 

Refer to Article 9 “Termination By County for Convenience” of the Agreement. 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

9  PAYMENT 

Add to end of Section 9-1.03: 

The Department pays 6 percent annual interest for the period of the retention for penalty withholds later 
determined not owed.   

Replace the last paragraph of Section 9-1.03 with: 
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You and/or your subcontractors must pay subcontractors within 7 days of receipt of each progress 
payment unless otherwise agreed to in writing (Bus & Prof Code § 7108.5).  In addition, Federal 
Regulation (49CFR 26.29) requires you and your subcontractors to pay subcontractors within 30 days 
after receipt of each payment, unless any delay or postponement of payment among the parties takes 
place only for good cause and with the prior written approval of the Department.  Violation of this Section 
subjects you to the penalties, sanctions and other remedies of Bus and Prof § 7108.5.  This Section must 
not be construed to limit or impair any contractual, administrative, or judicial remedies otherwise available 
to you in the event of a dispute involving late payment or nonpayment by you, deficient subcontract 
performance, or noncompliance by a subcontractor.   

You must include in your subcontracts language providing that you and your subcontractors will use a 
dispute resolution process to resolve payment disputes.  

Add to Section 9-1.16A: 

The Engineer does not process a progress estimate without your submittal of the actual DBE payments, 
required DBE forms, the DBE firms paid, and the work/bid item for each DBE firm for the previous month. 

Replace the last sentence of the 3rd paragraph of Section 9-1.16E(2) with: 

These amounts are shown on the Pay Estimate. Replace the last sentence of the 1st paragraph of Section 
9-1.16E(3) with:The documents include QC plans, required forms, schedules, traffic control plans, water 
pollution control submittals, and dust control submittals. 

Add to the 1st paragraph of Section 9-1.16E(3):If you fail to comply with water pollution control or dust 
control requirements, the Department withholds part of the progress payment. 

Replace the 2nd paragraph of Section 9-1.16E(4) with: 

Stop notice information may be obtained from the Engineer.  

Replace Section 9-1.16F with: 

9-1.16F  Retentions 

9-1.16F(1)  General 

The Department will retain 5% of the value of each progress payment (excluding mobilization payments) 
from each progress payment.  The Department will release retention incrementally (49 CFR 26.29) as 
follows: 

1. When 25% of the total amount bid (excluding mobilization) has been completed, the Department will 
release all retention withheld up to this point; 

2. When 50% of the total amount bid (excluding mobilization) has been completed, the Department will 
release all retention withheld since the previous release; 

3. When 75% of the total amount bid (excluding mobilization) has been completed, the Department will 
release all retention withheld since the previous release. 
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4. The remaining retained funds shall be retained until thirty five (35) days after recordation of the 
Notice of Acceptance.   

Work increments deemed complete by the Engineer under this Section do not affect your other 
contractual obligations pertaining to that work, including the commencement of the warranty period or 
your obligation of maintenance and responsibility for that increment of work.  Relief from maintenance 
and responsibility is at the discretion of the Engineer and must conform to the provisions of Section 5-
1.38. 

You may elect to receive one hundred percent (100%) of payments due under the Contract from time to 
time, without retention of any portion of the payment by the County, by depositing securities of equivalent 
value with the County (Pub Cont Code 22300). Securities eligible for deposit hereunder are limited to 
those listed in Section 16430 of the Government Code, or bank or savings and loan certificates of 
deposit. 

Funds retained from progress payments to ensure performance of the Contract that are eligible for 
payment into escrow or to an escrow agent pursuant to Section 22300 of the Public Contract Code do not 
include funds withheld or deducted from payment due to your failure to fulfill a contract requirement. 

9-1.16F(2)  Prompt Payment of Retained Funds to Subcontractors 

Section 9-1.16F(1) describes retainage, acceptances, and release of retainage to you based on these 
acceptances.  You and/or your subcontractor must return all monies withheld in retention from 
subcontractors within 30 days after receiving payment for work satisfactorily completed and accepted 
including incremental acceptances of portions of the contract work by the Department. Any delay or 
postponement of payment over 30 days may take place only for good cause and with the Department’s 
prior written approval (49CFR26.29). Violation of this Section subjects you to the penalties, sanctions and 
other remedies of Bus and Prof § 7108.5. This Section must not be construed to limit or impair any 
contractual, administrative, or judicial remedies otherwise available to you in the event of a dispute 
involving late payment or nonpayment by you, deficient subcontract performance, or noncompliance by a 
subcontractor. 

Replace Section 9-1.22 “ARBITRATION” with: 

9-1.22  DISPUTES RESOLUTION 

As permitted by Public Contract Code Section 20104, the County has elected to resolve any claims 
between you and the County pursuant to Article 7.1 (commencing with Section 10240) of Chapter 1 of 
Part 2 of the Public Contract Code. Sections 5-1.43 and 9-1.17 describe the contract claim procedure.  
The provisions of these Sections constitute a non-judicial claim settlement procedure, and also step one 
of a two-step claim presentment procedure by agreement under Section 930.2 of the California 
Government Code.  Specifically, step one is compliance with the contract claim procedure in accordance 
with the Contract Documents, including Sections 5-1.43 and 9-1.17.  Step two is the filing of a timely 
Government Code Section 910 et seq. claim in accordance with the California Government Code.  Any 
such claim shall affirmatively indicate your prior compliance with the contract claim procedure and 
previous dispositions under Sections 5-1.43 and 9-1.17.  Any claim that fails to conform to the contract 
claim procedure required in step one may not be asserted in any subsequent Government Code Section 
910 et seq. claim. 

As a condition precedent to arbitration or litigation, claims must first be mediated.  Mediation is non-
binding and the services of a mediator mutually acceptable to the parties must be used and, if the parties 
cannot agree, a mediator will be selected by the American Arbitration Association from its panel of 
approved mediators trained in construction industry mediation.  All statutes of limitations shall be tolled 

18-0409 B 42 of 315



 

Lakeview Drive Road Repair Project County of El Dorado
PW 18-31215, CIP No 78722, Contract No. 2752 
June 2018 

 Special Provisions 
                       SP-30 

  

from the date of the demand for mediation until a date two weeks following the mediation’s conclusion.  
The cost of mediation shall be equally shared by the parties. 

Your attention is directed to California Public Contract Code section 9204, which describes procedures for 
the resolution of claims on public works projects.  Among other things, section 9204 requires the claimant 
to furnish reasonable documentation to support a claim, requires the public entity to respond to the claim 
within 45 days of receipt of the claim, and allows for the claimant to demand an informal meet and confer 
conference for settlement of the issues in dispute.  For any portion of a claim that remains in dispute, 
section 9204 requires submission of the claim to nonbinding mediation.  Additionally, section 9204 
requires the public entity to make any payment due on an undisputed portion of the claim within 60 days 
of the public entity’s written response and to pay interest at the rate of 7 percent per annum on any 
amounts not paid in a timely manner.   The claims procedures described within the Contract Documents 
(including, but not limited to, Sections 5-1.43 and 9-1.17 of the Standard Specifications) are in addition to 
the procedures required by section 9204 and, in the event of a conflict between those various procedures, 
the more stringent procedures will control. 

If you fail to comply with these claim procedures as to any claim, then you waive your rights to this claim. 
County must not be deemed to waive or alter any provision of this Section or Sections 5-1.43 and 9-1.17 
if, at County’s sole discretion, County administers a claim in a manner not in accord with those provisions. 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

DIVISION II  GENERAL CONSTRUCTION 

10  GENERAL 

Add to Section 10-1.02: 

10-1.02F  Pre-Construction Drainage Patterns 

During construction maintain adequate drainage such that pre-construction drainage patterns are not 
compromised. The Engineer determines pre-construction drainage patterns. You must implement the 
following sequence for the work: 
 

 Temporary erosion control must be in place before beginning the work. 
 All AC paving must be complete by October 31, 2018. 
 All grading must be complete by October 15, 2018. 

 
Replace Reserved in section 10-1.03 with: 

Any work started (i.e., soil disturbance) must be winterized by October 15 unless the Department obtains 
extensions to the grading deadline from both TRPA and the RWQCB.  If extensions are not granted, the 
Department will negotiate with you to remobilize to complete the remaining work during the 2019 
construction season as change order work. 

Add to Section 10-4: 

Contractor is advised to conserve water.  Contractor is advised the State has issued water conservation 
requirements.  Contractor is responsible for contacting the local water authorities to determine any 
impacts the water conservation measures will have on various items of work.   
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Payment for any water conservation plan is included in the payment for various items of work. 
 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

12  TEMPORARY TRAFFIC CONTROL 

Add to Section 12-1.01: 

This is an emergency project. 

Replace section 12-1.04 with: 

Payment for furnishing all flaggers, including transporting flaggers and furnishing stands and towers for 
flaggers, is included in the payment for Traffic Control System. 

Add to Section 12-3.01A(1): 

Portable Changeable Message Signs in accordance with section 12-3.32 must be provided by the 
contractor. 
 

Replace Item 1.3 of the 1st paragraph of Section 12-3.01A(3) with: 
Contract number, CIP number, Caltrans district, county, route and post mile of project limits or County 
Road name.

Replace “Reserved” in section 12-3.32A(4) of the RSS dated 04-15-16  with: 
 
Approaching drivers must be able to read the entire message at least 2 times before passing the portable 
changeable message sign at the posted speed limit.  Use more than 1 portable changeable message sign 
to comply with this requirement if necessary. 
 

Add to section 12-3.32C of the RSS dated 04-15-16: 
 
Place and operate PCMS in advance of any work affecting public traffic.  Place and operate PCMS one 
week in advance of any lane closures, to inform the public of upcoming contract work and related delays. 
 
Place and operate PCMS at the construction site, in each direction, one week prior to the start of the 
project.  Sign placement and message will be as directed by the Engineer. 
 

 
Replace “Reserved” in Section 12-4.02C(3)(b) with: 

Lakeview Drive will be closed for the duration of the project within the approved work area in accordance 
with Chart No. 1 in Section 12-4.02C(3)(l) of these Special Provisions. You may access the neighborhood 
above (north) the project area from the north by traveling northeast on State Route 89 to Valley View 
Drive.  Accessing the project from south of the project limits, via Silvertip Drive, will not be permitted.   
 

Replace “Reserved” in Section 12-4.02C(3)(l) with: 
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Comply with the requirements for the complete closure on a conventional highway shown in the following 
chart: 

Chart No. 1 

Complete Conventional Highway Closure Hours 

County: El Dorado Route/Direction: Lakeview 
Drive, Northbound and 
Southbound 

Post Mile: Approved Work Area  

Closure limits: Lakeview Drive within Approved Project Work Area 

Hour  24  1     2    3    4    5     6    7     8    9   10  11   12  13   14  15   16   17  18   19  20   21  22   23  24

Mon–
Thu 

C C C C C C C C C C C C C C C C C C C C C C C C

Fri C C C C C C C C C C C C C C C C C C C C C C C C

Sat C C C C C C C C C C C C C C C C C C C C C C C C

Sun C C C C C C C C C C C C C C C C C C C C C C C C

Legend: 

C Conventional highway may be closed completely. 

 No complete conventional highway closure is allowed. 

REMARKS:  
 See Section 8-1.05 of these Special Provisions for allowable working hours.  

 Provide access through the closed area for emergency personnel and law enforcement, as needed.

 
Add to Section 12-4.02D: 

Payment for flagging costs is included in the payment for the various items of work.  
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 13  WATER POLLUTION CONTROL  

Add to Section 13-1.01A: 

All areas disturbed by Project activities must be protected from washout and erosion. 

All temporarily affected areas must be restored to pre-construction contours and conditions upon the 
completion of construction activities. 

All excess materials resulting from the Project must be removed from the site and disposed of properly. 

All personnel (employees, contractor, and subcontractors) performing work on the Project must be 
adequately informed and trained regarding the conditions set forth in these Special Provisions and the 
Standard Specifications for water pollution control. 

Add to end of Section 13-1.03C: 

Inspect concrete washouts daily during concrete work. 

Add item 9 to the list in the 5th paragraph of Section 13-1.03C: 

9. Inspect sanitary and septic waste storage and monitor disposal procedures weekly. 

 

Replace the headings and paragraphs in Section 13-2 with: 

13-2 WATER POLLUTION CONTROL PLAN 

13-2.01 GENERAL 

13-2.01A Summary 

Section 13-2 includes specifications for implementing a WPCP for project where soil disturbance from 
work activities will occur as a result of this Project. 

Implementation of a WPCP includes implementing the WPCP and correcting water pollution control 
practices. 

The discharge of petroleum products or other excavated materials to surface water is prohibited. Activities 
must not cause visible oil, grease, or foam in the work area or downstream. You must notify the Engineer 
immediately of any spill of petroleum products or other organic or earthen materials. 

You must immediately notify all appropriate authorities of any oil discharge or of the release of a 
hazardous material in the permit area. 
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You must not release any hazardous material onto land or into rivers, streams, impoundments, or natural 
or man-made channels leading to them. All prudent and safe attempts must be made to contain any 
release of these materials. 

13-2.01B Definitions 

Reserved 

13-2.01CSubmittals 

13-2.01C(1) General 

Reserved. 

13-2.01C(2) Water Pollution Control Plan 

13-2.01C(2) General 

The Department has prepared a water pollution prevention plan (WPCP) and obtained permits from the 
RWQCB. After you have reviewed the WPCP, sign the endorsement and certification page enclosed in 
the document and any amendments. Submit your signed endorsement and certification page as early as 
ten (10) working days after the receipt of the Notice of Award but no later than five (5) working days of 
receipt of Notice to Proceed. Submit your acknowledgment of amendments as they occur. 

13-2.01C(3) Temporary Erosion Control Plan 

13-2.01C(3) General 

You are to prepare and submit a Temporary Erosion Control Plan that includes the locations and 
descriptions of erosion control measures and daily clean up measures in compliance with federal, state, 
and local agency regulations, the Plans, the WPCP, and these special provisions. You may use the 
temporary erosion control measures and details shown in preparing your Temporary Erosion Control 
Plan. However, your Plan will show specifically where reinforced silt fence, weighted fiber rolls or gravel-
filled rolls, and gravel bags will be applied, where the tire wash and concrete wash areas will be located, 
and additional temporary erosion control required due to your method of operation or required to comply 
with TRPA and Lahontan permits. Your Temporary Erosion Control Plan will also detail specifically what 
temporary erosion control measures will be applied and where the temporary erosion control measures 
will be placed in areas used to store materials, equipment, and supplies. Temporary erosion control 
measures, their implementation, and maintenance must conform to the Plans and the provisions of the 
WPCP. You will not propose or use alternative temporary erosion control measures unless the Contract 
Documents specify where and which alternatives may be used. Submit your Temporary Erosion Control 
Plan as early as ten (10) working days after the receipt of the Notice of Award but no later than five (5) 
working days of receipt of Notice to Proceed. Your Temporary Erosion Control Plan is subject to TRPA 
review and approval. 

13-2.01D Quality Assurance 

13-2.01D(1) General 

Reserved 
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13-2.01D(2) Regulatory Requirements 

Construction activities that will disturb land less than one acre, within the Lake Tahoe Hydrologic Unit will 
comply with the Lake Tahoe regional general permit issued by the Lahontan Regional Water Quality 
Control Board for Board Order No. R6T-2017-0010, NPDES No. CAG616001, Renewed Waste 
Discharge Requirements and National Pollutant Discharge Elimination System (NPDES) Permit for Storm 
Water/Urban Runoff Discharges From El Dorado County, Placer County, and the City of South Lake 
Tahoe Within The Lake Tahoe Hydrologic Unit, referred to herein as “Permit”. The Lake Tahoe regional 
general permit governs stormwater and non stormwater discharges resulting from construction activities 
in the Lake Tahoe Hydrologic Unit. For the permit, go to the website for the State Water Resources 
Control Board, Storm Water Program, Lahontan Region General Permits. 

This Project will have less than one acre of disturbance  

13-2.01D(3) Water Quality 

13-2.01D(3)(a) General 

The County will provide personnel to collect water quality samples as required by the Permit. 

The Engineer will take periodic turbidity readings of the effluent discharging from all filtering devices. If the 
effluent levels fall below the allowable limits listed above, you must take appropriate measures to bring 
the effluent levels within the allowable limits. These measures include removing deposited sediment from 
filter fencing, and other filter materials (e.g. weighted fiber rolls, gravel-filled rolls, rice straw fiber rolls, or 
corrugated steel pipe inlet sump) after each storm and cleaning or replacing filter materials. Sediment 
disposal must comply with section 14-10.01. 

13-2.01D(3)(b) Numeric Action Levels 

Reserved 

13-2.01D(3)(c) Receiving-Water Monitoring Triggers 

Reserved 

13-2.01D(3)(d) Numeric Effluent Limitations 

Water quality numerical effluent limits must comply with the following values: 

TRPA and Lahontan Water Quality Limits 

Constituent 
Surface Waters Infiltration Systems 

Lahontan TRPA Lahontan TRPA 
Total Nitrogen as N 0.5 mg/l  5 mg/l  

Dissolved Nitrogen as N  0.5 mg/l  5 mg/l 

Total Phosphate as P 0.1 mg/l  1 mg/l  

Dissolved Phosphate as P  0.1 mg/l  1 mg/l 

Total Iron 0.5 mg/l  4 mg/l  

Dissolved Iron  0.5 mg/l  4 mg/l 

Turbidity 20 NTU  200 NTU  

Suspended Sediment  250 mg/l   

Grease & Oil 2 mg/l 2 mg/l 40 mg/l 40 mg/l 

18-0409 B 48 of 315



 

Lakeview Drive Road Repair Project County of El Dorado
PW 18-31215, CIP No 78722, Contract No. 2752 
June 2018 

 Special Provisions 
                       SP-36 

  

Source:  Storm Water Quality Improvement Committee document 
Note:  Surface Water values also apply to discharges to SEZs 

13-2.02 MATERIALS 

Not used 

13-2.03 CONSTRUCTION 

Continue WPCP implementation during suspension of work activities. 

If the Engineer determines that resources sufficient to bring you into compliance with section 13 have not 
been allocated, the Engineer may redirect any of your resources available at the project site toward this 
effort. If the Engineer redirects resources due to your non-compliance with the provisions of section 13, 
the County will not be responsible for any delays to your schedule resulting from the reallocation, and no 
compensation will made for these delays. 

If the Engineer determines that resources sufficient to bring you into compliance with Section 13 have 
not been allocated, the Engineer may redirect any of your resources available at the project site toward 
this effort. If the Engineer redirects resources due to your non-compliance with the provisions of Section 
13, the Department will not be responsible for any delays to your schedule resulting from the 
reallocation, and no compensation will be made for these delays. 

13-2.04 PAYMENT 

The Department pays for implementation of the WPCP under the various specific bid items. 
 

Add to section 13-4.01A: 

Temporary Concrete Washouts must comply with section 13-9. 

Add to section 13-4.01C: 

You are to submit a Spill Contingency Plan in compliance with the information requested in Appendix B, 
Spill Contingency Plan, of the WPCP within five (5) working days of receipt of Notice to Proceed.  
 

Add to the 4th paragraph of Section 13-4.03B(1): 
 
The WPC manager must notify the Engineer immediately.   

Replace 4th paragraph of section 13-4.03D(5) with: 

On-site storage of liquid waste containers will not be allowed. 

Add to section 13-4.03E(3): 

Washing tires of earth moving equipment and vehicles and washing of concrete equipment will be 
allowed only in the areas shown.  Cleaning of vehicles or construction equipment for other purposes will 
not be allowed within the job site. 

No vehicles or heavy equipment will be allowed in any SEZ, or wet area, except as authorized.  All 
construction equipment authorized to work in or near SEZs must be steam cleaned before mobilization to 
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the SEZ and maintained in clean and good working order with maintenance logs made available upon 
request. 
 
Submit receipts for steam cleaning to the Department before mobilization to the SEZ, when applicable. 

Add to the 3rd paragraph of Section 13-4.03F: 

3.   8 hours of predicted rain 

Replace 4th paragraph of section 13-4.03F with: 

Disposal of materials removed from the sweeper must comply with section 14-10.01. 

Replace item 3 of 3rd paragraph of section 13-4.03G with: 

3. Discharge the water within the project limits. Dewatering effluent will be discharged from water 
truck(s) and applied to high land capability areas (Class 3, 4, 5, 6, 7, not SEZ = Class 1b) for dust 
control, irrigation, or for use in tire wash areas. Dispose of the water if it cannot be discharged within 
the project limits due to site constraints or contamination. 

Add to section 13-5.01: 

Temporary soil stabilization provisions will be strictly enforced.  It is your responsibility to determine the 
effect that temporary soil stabilization measures will have on construction activities, and to fully account 
for this effect in the bid price for the work. 

Temporary soil stabilization must continue to be effective through the completion of work and must be 
maintained as required during the course of work. 

Temporary soil stabilization measures must comply with TRPA's “Best Management Practices and 
Ordinances” and permits for this project, the RWQCB Board Order pertaining to the project, and the 
California Tahoe Conservancy requirements.  Straw bales must not be used for temporary soil 
stabilization measures. 

A fine of $100/day will be levied against you for each day you delay in responding to the 
Engineer’s request to install new temporary soil stabilization devices and/or maintain existing 
temporary soil stabilization devices. 

Add to section 13-5.02G: 

Gravel-filled bags must be repaired or replaced on the same day damage occurs.  Damage to the gravel 
bag resulting from your vehicles, equipment, or activities will be repaired or replaced at your expense.  
Gravel-filled bags must be replaced if the bag material or roll material is ruptured or if the yarn has failed, 
allowing the gravel to spill out. 

Delete the 1st sentence of section 13-5.04 and replace the 2nd paragraph of section 13-5.04 with: 

The Department pays for temporary soil stabilization for stockpiles under Job Site Management.  The 
Department pays for temporary soil stabilization for other than stockpiles under Job Site Management. 
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Add to section 13-6.01: 

You must attend a pre-grade inspection meeting with TRPA before the start of any work, other than 
temporary sediment control installation.  Temporary sediment control facilities as shown must be in place 
before any soil disturbance or excavation. 

In addition to the temporary sediment control facilities shown, you must provide additional temporary 
sediment control facilities as necessary to prevent adverse water quality impacts. 

Throughout the entire construction period you will be responsible for insuring that no material eroded from 
the work area leaves the job site via the conveyance system.  You must provide adequate sediment 
barriers at storm drain pipe outlets, drainage inlets, and other collection points and provide adequate 
erosion control at channels and swales that have been graded but fabric or salvaged sod, as applicable, 
has not been installed. 

Temporary sediment control measures must comply with TRPA's “Best Management Practices and 
Ordinances” and permits for this project, the RWQCB Board Order pertaining to the project, and the 
California Tahoe Conservancy requirements. 

A fine of $100/day will be levied against you for each day you delay in responding to the 
Engineer’s request to install new temporary sediment control devices and/or maintain existing 
temporary sediment control devices. 

 
Replace Section 13-6.04 with: 

 
The Department pays for temporary sediment control under Job Site Management. 

 
Replace Section 13-7.03D with: 

 
The Department pays for temporary tracking control under Job Site Management.  
 

Replace Section 13-9.04 with: 
 

The Department pays for temporary concrete washouts under Job Site Management.  

Add to section 13-10.03A: 

TRPA or Lahontan may require that temporary reinforced silt fence be used at additional locations. 

Areas where you temporarily stockpile excavated materials may require reinforced silt fence for temporary 
sediment control. 

Temporary reinforced silt fence must be removed after construction is completed. 

Temporary reinforced silt fence must be repaired or replaced on the same day damage occurs.  Damage 
to the silt fence resulting from your vehicles, equipment, or activities will be repaired or replaced at your 
expense. 

Replace Reserved in section 13-10.03J with: 

13-10.03J  Weighted Fiber Rolls and Gravel-Filled Rolls 
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Weighted fiber rolls or alternatively, gravel-filled rolls will be used only in areas of compacted soil, 
concrete, or paved surfaces.  The spacing intervals as shown must be maintained and new sections of 
weighted fiber rolls or gravel-filled rolls added as the installations of these improvements progress. 

In addition to placement at the specified spacing intervals, you will place weighted fiber rolls or gravel-
filled rolls at the location where each installation is temporarily discontinued.  This section of weighted 
fiber rolls or gravel-filled rolls will be reused to satisfy the specified intervals once the installation that had 
been temporarily discontinued is completed.  However, payment for the installation and maintenance of 
this section of weighted fiber rolls or gravel-filled rolls will be made only once.  The configuration for the 
use of weighted fiber rolls or gravel-filled rolls at the sawcut areas is intended to filter sediment from runoff 
before the runoff enters inlets. 

Areas where you store equipment or material on pavement may require the use of weighted fiber rolls or 
gravel-filled rolls.  If a section of weighted fiber rolls or gravel-filled rolls is used in storage/staging more 
than once, or reset at a single location more than once, payment for installation and maintenance will be 
made only once. 

Weighted fiber rolls or gravel-filled rolls must be maintained to disperse concentrated water runoff and to 
reduce runoff velocities.  Split, torn, or unraveling rolls must be repaired or replaced.  Locations where rills 
and other evidence of concentrated runoff have occurred beneath the rolls must be corrected.  Weighted 
fiber rolls or gravel-filled rolls must be repaired or replaced on the same day damage occurs.  Damage to 
the temporary fiber rolls resulting from your vehicles, equipment, or activities will be repaired at your 
expense.  If replacement of weighted fiber rolls or gravel-filled rolls is required due to your vehicles, 
equipment, or activities, replacement will be at your expense. 

Add between the 1st and 2nd paragraph of section 13-10.03E: 

Temporary reinforced silt fence must be Type 2 with steel post.  Omit anchor and guy wire. 
 

Replace Section 13-10.04 with: 
 

The Department pays for temporary linear sediment barriers for stockpiles under Job Site Management. 
  
The Department pays for temporary linear sediment barriers for other than stockpiles under Job Site 
Management. 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

14  ENVIRONMENTAL STEWARDSHIP 

Add to Section 14-1.01: 

All personnel (employees, contractor, and subcontractors) performing work on the Project must be 
adequately informed and trained regarding the conditions set forth in these Special Provisions and the 
Standard Specifications for environmental stewardship. 
 
You will perform construction activities outside the road right-of-way within the construction limits staked 
by the Engineer and delineated with Type ESA temporary fence installed by you. 
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A fine of $100/day will be levied against you for each day you delays in responding to the 
Engineer’s request to install new temporary erosion control devices and/or maintain existing 
temporary erosion control devices. 
 
If tree protection fencing cannot be placed at the dripline of the tree, wooden tree trunk protection 
described in section 14-1.04 will be installed. 
 
Type ESA temporary fence will remain in place until equipment access is no longer necessary in the area 
and TRPA approval is obtained. 
 

Add to the end of section 14-1.02: 

Temporary Fence (Type ESA) must comply with section 80.   

 Replace Reserved in Section 14-6.03D(3) with: 

The County-supplied Biologist will prepare and present a biological resource information program to 
familiarize personnel with regulated species and habitats, related laws and regulations, and species 
protection measures and protocols. 

The biological resource information program will include: 

1. Identification of the job site, ESAs, and species protection areas 

2. Description of the regulated species and its general ecology 

3. Description of habitats used by the regulated species and their locations 

4. Requirements for protecting regulated species 

5. Definition and consequences of take of regulated species 

6. Response plan for encounters with the regulated species or a species that looks like one 

7. Permit requirements for touching or moving a regulated species 

8. Requirements for species protection 

9. Description of avoidance and minimization measures 

10. Handout materials about the regulated species, its habitats, and species protection measures 

11. Invasive Plant identification 

The County-supplied biologist will develop the program and present the biological resource training. 

The County-supplied biologist will submit an outline of your program within 7 days after Contract 
approval. The Engineer will notify you at least 7 days before the 1st training session. Submit an 
attendance list with the printed and signed name of each attendee within two (2) business days after each 
session. You are required to provide subsequent training session for new personnel. Submit a separate 
attendance list for each subsequent training session for new personnel. 
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Personnel who must complete biological resource training include laborers, tradesmen, material 
suppliers, equipment maintenance staff, supervisors, foremen, office staff, food vendors, and other 
workers who stay at the job site longer than thirty (30) minutes. 

Provide hard-hat stickers to personnel who have completed the biological resource information training. 
The sticker must show the following information: 

Training title or acronym Completion date 

Special Status Species  

In-Water Work  

The County will provide handout materials about the regulated species. 

You must display and maintain the handout at all construction field offices and on all information boards. 

Replace Section 14-8.02 with: 

The maximum allowable noise for exposure for work is identified in Chapter 68: Noise Limitations in the 
TRPA Code of Ordinances. 
 
The noise level requirements apply to the equipment on the job or related to the job measured at the 
affected building facade, including trucks, transit mixers or transient equipment that you may or may not 
own. Avoid the use of loud sound signals in favor of light warnings except those required by safety laws 
for the protection of personnel. 
 
In the interest of the public safety and/or public convenience, the allowable noise levels may be waived. 
 
Implement appropriate additional noise mitigation measures, including changing the location of stationary 
construction equipment, shutting off idling equipment, rescheduling your activity, notifying adjacent 
residents in advance of construction work, and installing acoustic barriers around stationary construction 
noise sources such that noise from construction does not exceed the limits specified above. If the existing 
background noise levels exceed the values above, then the limit for construction noise may be increased 
from the background noise level by the same percentage that the background noise level exceeds the 
values above. 

Replace Section 14-9.02 with: 

Comply with applicable State and County Air Quality Management District (AQMD) rules and regulations 
regarding reduction of construction related impacts on air quality, including the implementation of the 
following measures: 

 
1. Use low-emission onsite mobile construction equipment. 
2. Maintain equipment in tune per manufacturer's specifications. 
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3. Retard diesel engine injection timing by two to four degrees unless not recommended by 
manufacturer (due to lower emission output in-place). 

4. Use reformulated low-emission diesel fuel. 
5. Substitute electric and gasoline-powered equipment for diesel-powered equipment where 

feasible. 
6. Use catalytic converters on gasoline-powered equipment. 
7. Do not leave inactive construction equipment idling for prolonged periods (i.e., more than 2 
7. minutes). 
8. Support and encourage ridesharing and transit for the construction workers. 
9. All construction vehicles and equipment shall be fitted with working mufflers. 

Replace “RESERVED” in Section 14-9.04 with: 

14-9.04  DUST CONTROL 

14-9.04A  GENERAL 

14-9.04A(1)  Summary 

Section 14-9.04 includes specifications relating to dust control. 

Provide an acceptable plan for preventing the generation of dust due to your activities in construction 
zones, along haul or traveled routes, or in equipment parking zones.  Your Dust Control Plan and daily 
dust control activities will not conflict with requirements of any agency having jurisdiction in the project 
area.  You are required to have a water truck at the job site at all times during construction. 

In the event the control of dust is not satisfactory to the Engineer, the Engineer will take measures as 
necessary to insure satisfactory salvage and will deduct the cost of those measures from payments due 
you. 

Dust control is a temporary erosion control measure or BMP.  A fine of $100/day will be levied 
against you for each day you delay in responding to the Engineer’s request to implement this 
temporary erosion control measure. 

You will post a publicly visible sign at the staging areas shown.  The sign will contain the telephone 
number and name of person to contact for complaints and/or inquiries on dust control and other air quality 
problems resulting from construction activities. 

14-9.04A(2)  Submittals 

You are to prepare and submit a Dust Control Plan that includes daily clean up measures that comply 
with federal, state, and local agency regulations, the Plans, the SWPPP, and these special provisions.  
Submit your Dust Control Plan as early as ten (10) working days after the receipt of the Notice of Award 
but no later than five (5) working days of receipt of Notice to Proceed. 

14-9.04B  Materials 

Not used 

14-9.04C  Construction 

Implement the measures contained in the FDP to control dust. 

Control dust using measures that include the following: 
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1. Stabilize unpaved areas subject to vehicular traffic by keeping adequately wetted or covered with 
material that contains less than 0.25 percent asbestos. 

2. The speed of vehicles and equipment traveling across unpaved areas must not be more than 15 
mph unless the road surface and surrounding area is sufficiently stabilized to prevent vehicles 
and equipment going faster from causing dust that is visible from crossing job site limits. 

3. Stockpiles and disturbed areas not subject to vehicular traffic must be located in the plan and 
stabilized by being kept adequately wetted or covered with plastic sheeting, bonded fiber matrix, 
erosion control blanket or other WPC measures approved by the Engineer. 

4. Conduct activities so that no dirt or mud tracking is visible on any paved roadway open to the 
public. 

5. Use rock track out pads and wheel wash stations at all points of egress from unpaved 
construction areas. 

6. Use a dedicated water truck for each piece of earthmoving equipment (e.g., scrapers, dozers, 
excavators, loaders, haul trucks, backhoes, compactors, graders, etc), 

7. Pre-wet excavations to depths of cuts. 

Dust control measures that will be required to mitigate dust may impact your productivity during 
construction activities. 

Replace “RESERVED” in Section 14-9.04D with: 

14-9.04D  PAYMENT 

The Department does not pay for impacts to your productivity from mitigating dust from your activities. 

 Payment for performing dust control is included in the payment for the various items of work. 

Replace Section 14-10.02 with: 

Prior to commencement of construction prepare and obtain County approval of Construction and 
Demolition Debris Recycling Report that complies with County Ordinance Chapter 8.43 “Construction and 
Demolition Debris Recycling Within El Dorado County” that demonstrates the diversion and recycling of 
salvageable and re-useable wood, metal, plastic, and paper products during construction.   

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

15  EXISTING FACILITIES 

Add to section 15-1.01: 

Asphalt concrete and concrete must be disposed of outside the Lake Tahoe Basin.  Asphalt concrete and 
concrete may be disposed of in the Lake Tahoe Basin providing you obtain and submit approvals from all 
applicable state, local, and federal agencies. 
 

Replace 1st sentence of the 1st paragraph of section 15-1.03B with: 
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Remove the subbase, base, and bituminous surfacing to the subgrade depth of the proposed structural 
section.  Preparation of subgrade will comply with section 19-5.03C. 
 

Replace “Not Used” in section 15-1.04 with : 

For a given location where new improvements are being constructed, payment for the removal of 
concrete, subbase, base, and bituminous surface is included in the cost for the improvement being 
constructed in the Bid Item List that corresponds to that given location.  

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

DIVISION III  EARTHWORK AND LANDSCAPE 

17  GENERAL 

Replace “Not Used” in section 17-2.04 with: 

Payment for clearing and grubbing is included in the payment for the various items of work.  

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

19  EARTHWORK 

Replace Not Used in section 19-1.02 with: 

Rolled Erosion Control Product will comply with section 21-1.02O(1). 

Add to section 19-1.03B with: 

All unsuitable material must be removed from the Tahoe Basin in compliance with section 14-10.01. 

Replace “Not Used” in Section 19-1.04 with: 

If removal of unsuitable material is not described, removing unsuitable material is paid for as the type of 
excavation involved, unless before removal activities, (1) removing the material is ordered as change 
order work or (2) you request the removal to be change order work.  

If removal of a buried man-made object is not described, payment for removing a buried man-made 
object is included in the type of excavation involved, unless before removal activities, (1) removing the 
object is ordered as change order work or (2) you request the removal to be change order work. 

Add to the 2nd paragraph of Section 19-2.01A: 

Roadway excavation also consists of removing and relocating existing RSP as needed and other 
excavation necessary to complete the work as shown. Place the relocated RSP within the project limits as 
directed by the Engineer. 

Add to Section 19-2.04: 
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The Department does not pay for an excavation in excess of the limits shown or authorized. 

Replace 7th paragraph of section 19-3.03B(5) with: 

If rock is encountered in the bottom of a pipe trench or corrugated steel pipe inlet excavation, you will 
immediately notify the Engineer.  If the design cannot be modified and the removal of the rock is 
necessary, the following will apply: 

 If a point load on the pipe is created by the rock, the rock will be removed to a depth of 6 inches 
 below the trench bottom and the 6 inches will be backfilled with Class 3 permeable material. 

 If rock is encountered at the bottom of the excavation for an open bottom corrugated steel pipe 
 inlet and infiltration could be achieved if the rock were removed, the rock will be removed and the 
 void backfilled with Class 3 permeable material.  Alternatively, the Engineer may allow you to 
 install a sealed base over the rock for the corrugated steel pipe inlet. 

Payment for excavating and backfilling below the planned elevation of the bottom of the pipe trench or 
corrugated steel pipe inlet and the rock removal and disposal will be included in the applicable bid item, 
unless the rock removal meets the criteria for payment under section 19-4. 

Add to 1st paragraph of section 19-3.03E(1): 

Compaction by ponding and jetting is not allowed for this project. 

Delete 5th paragraph of section 19-3.03E(1). 

Replace “Reserved” in Section 19-4 with: 

19-4.01  GENERAL 

19-4.01A  Summary 

You are advised that in areas throughout the project site, hard, non-rippable rock exists that may require 
alternative excavation techniques, including the use of hydraulic rock breaking equipment, coring (for 
drilling operations), and/or chemical splitting agents. Blasting is not allowed. 

Any rock that prohibits the proposed function of improvements or prohibits the installation of 
improvements to the grades shown and that can’t be removed after a reasonable effort with the 
equipment being used on the job site will be fractured and removed. 
 
The following illustrates the minimum effort that can reasonably be expected from you if rock is 
encountered and must be removed: 
 
 Should you have larger equipment on site, you must make a reasonable effort with the larger 
 equipment to remove the rock and compensation will not be made under this bid item but be 
 included in the item for which the rock was encountered. 
 

19-4.02  MATERIALS 

Not Used. 
 
19-4.03  CONSTRUCTION 

You must notify the Engineer immediately if rock is encountered that meets the definition described in 
section 19-4.01A.  The Engineer will consider whether the lines and grades can be adjusted to avoid 
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fracturing and removing the rock.  If the Engineer determines adjustments are not possible, and that the 
rock meets the definition described, and that you have made a reasonable effort to remove, fracture and 
remove, or scrape and remove the rock with the minimum equipment specified above, then the removal 
and disposal of the rock will be performed with the following methods: 
 
 You may use hydraulic splitters, pneumatic hammers, or other authorized roadway excavation 
 techniques to fracture rock and construct stable final rock cut faces.  Blasting is not allowed. 
 
If a cracking agent is used, the cracking agent must be soundless chemical demolition agent such as 
Bentonamit or Fract.Ag, or approved equal.  The non-detonating rock breaking equipment must be 
Boulder Buster, NoneX, or an approved equal. 
 
Fracture the rock in compliance with the manufacturer’s instructions. 
 
You are responsible for any damage to persons, private property, the work, existing structures, or utilities. 
 
You and the Engineer will agree to the number of cubic yards of rock fractured and removed immediately 
after the removal of the rock from the excavation. 
 
If the fractured rock cannot be used in the construction of other improvements, it is considered unsuitable 
material and must be disposed of in compliance with section 14-10.01. 
 
The void created by the rock removal will be backfilled in compliance with section 19-1.03B. 
 

19-4.04  PAYMENT 
Work performed under this section is change order work. 

Add to section 19-5.01A: 

The Department will, at its expense, except as noted in section 6-3, provide compaction testing to verify 
that you have achieved the required compaction. 

Relative compaction will be based on the maximum dry unit weight as determined by ASTM D1557.  
Corrections to the Unit Weight for Soil Containing Oversize Particles will comply with ASTM 4718. 

Compaction testing will be performed on subgrade, fill, backfill, topsoil mix, and, if applicable, permeable 
material.  You will provide a 24-hour notice to the Engineer stating when you will be completed with an 
activity that requires compaction testing to allow the Engineer time to schedule testing before you start 
the next activity.  The Department will make every effort to collect native samples and to provide 
moisture-density curves in a timely manner.  However, should you choose to proceed with the work 
before compaction criteria for native soil or fill material can be verified, you assume the risk of having to 
remove this work at your expense if subgrade compaction is later found to be inadequate. 

All compaction will be accomplished with mechanical compaction. 

Subgrade, fill, or backfill that exhibits pumping will not be accepted. 

 

Add to section 19-5.03B: 

The void resulting from the removal of unsuitable material will be backfilled with Class 3 permeable 
material and compacted to a minimum relative compaction of 95%, except if unsuitable material is 
overexcavated from the bottom of a sediment basin.  In this case a maximum of 90% relative compaction 
and a minimum of 85% relative compaction will be required.
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Add to section 19-6.02A: 

Specifications for Geosynthetic reinforcement material under Section 96. 

 

Add to section 19-7.01C: 

You will notify the Engineer of the imported borrow site location 72 hours before you pick-up the material. 

Add to section 19-7.02A: 

3. Imported borrow will be a silty sand material designated by SM in the Unified Soil Classification 
System (USCS). 

Add to Section 19-7.04: 

The Department does not pay for imported borrow that is not used in the work.  

The Department does not pay for disposal of surplus imported borrow. 

Replace section 19-9.02 with: 

Shoulder Backing must be clean and consist of one or any of the following materials: 

1. Broken stone 
2. Crushed gravel 
3. Natural rough surfaced gravel 
4. Sand 

Shoulder backing must comply with the Aggregate Gradation and Aggregate Quality Characteristics for 
Class 2 Aggregate Base identified in section 26-1.02B.  

Replace “Not Used” in section 19-9.04 with: 

Payment for supplying and placement of aggregate base for Asphalt Concrete and Curb & Gutter is paid 
for under Class 2 Aggregate Base.  

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

21  EROSION CONTROL 

Add to section 21-2.02O(1): 

The table below specifies the RECP for this work. 
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 APPLICATION MATERIAL 

ROLLED EROSION CONTROL 
PRODUCT (RECP) 

Slope Protection 

Excel CC-4 All Natural as 
manufactured by Western 
Excelsior or C125BN as 
manufactured by North American 
Green, or approved equal. 

You will place and compact the topsoil mix (2 inch compacted thickness unless noted otherwise below) at 
the following improvements: 
 

 Behind Rolled Curb and Gutter; and 
 On slope above rock slope protection 

Add to section 21-2.04: 

Salvaging and stockpiling salvaged topsoil is paid for under the various items of work involving 
excavation.  Placing and compacting the topsoil will be paid for in the various items of work requiring 
topsoil mix.  Furnishing and placing the rolled erosion control product is paid for Rolled Erosion Control 
Product (Blanket) item. 

 
^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION IV  SUBBASES AND BASES 

26  AGGREGATE BASES 

Replace the 2nd paragraph of section 26-1.02A with: 

Use ¾ inch aggregate grading. 

Add to section 26-1.02A: 

Class 2 Aggregate Base applies to this project. 

Submit a certificate of compliance within ten (10) working days of the Contract start date or within three 
(3) working days before the aggregate base is to be used, whichever is sooner. 

Add to section 26-1.03E: 

The Department will, at its expense, except as noted in section 6-3, provide compaction testing to verify 
that you have achieved the required compaction. 

Relative compaction will be based on the maximum dry unit weight as determined by ASTM D1557.  
Corrections to the Unit Weight for Soil Containing Oversize Particles will comply with ASTM 4718. 

Compaction testing will be performed on aggregate base.  You will provide a 24-hour notice to the 
Engineer stating when you will be completed with an activity that requires compaction testing to allow the 
Engineer time to schedule testing before you start the next activity. 
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All compaction will be accomplished with mechanical compaction. 

Add to section 26-1.04: 

Payment for supplying and placement of aggregate base for Asphalt Concrete and Curb & Gutter is paid 
for under Class 2 Aggregate Base.  

 
^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 
39  ASPHALT CONCRETE 

Delete section 39 of the RSS dated 07-15-16. 

Replace section 39 with: 

39-1  GENERAL 

39-1.01  GENERAL 

39-1.01A  Summary 

Section 39-1 includes general specifications for producing and placing HMA by mixing aggregate and 
asphalt binder at a mixing plant and spreading and compacting the HMA mixture. 

HMA includes one or more of the following types: 

1. Type A 

2. Type B 

3. OGFC, including HMA-O, RHMA-O, and RHMA-O-HB 

4. RHMA-G 

The HMA construction process includes one or more of the following: 

1. Standard 

2. Method 

3. QC/QA 

Produce and place HMA Type A under the Method construction process. 

Removal of existing asphalt concrete must comply with section 15. Asphalt concrete and concrete must 
be disposed of outside the Lake Tahoe Basin.  Asphalt concrete and concrete may be disposed of in the 
Lake Tahoe Basin providing you obtain and submit approvals from all applicable state, local, and federal 
agencies 
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Preparation of the subgrade must comply with section 19. 

Produce and compaction of Aggregate Base must comply with section 26. 

39-1.01B  Definitions 

binder replacement: Amount of RAP binder in OBC in percent. 

coarse aggregate: Aggregate retained on a no. 4 sieve. 

fine aggregate: Aggregate passing the no. 4 sieve. 

processed RAP: RAP that has been fractionated. 

substitution rate: Amount of RAP aggregate substituted for virgin aggregate in percent. 

supplemental fine aggregate: Aggregate passing the no. 30 sieve, including hydrated lime, portland 
cement, and fines from dust collectors. 

surface course: Upper 0.2 feet of HMA exclusive of OGFC. 

39-1.02  MATERIALS 

39-1.02A  Geosynthetic Pavement Interlayer 

Geosynthetic pavement interlayer must comply with the specifications for pavement fabric, paving mat, 
paving grid, paving geocomposite grid, or geocomposite strip membrane as shown. 

39-1.02B  Tack Coat 

Tack coat must comply with the specifications for asphaltic emulsion or asphalts. Choose the type and 
grade. 

Notify the Engineer if you dilute asphaltic emulsion with water. The weight ratio of added water to 
asphaltic emulsion must not exceed 1 to 1. 

Measure added water either by weight or volume in compliance with section 9-1.02 or you may use water 
meters from water districts, cities, or counties. If you measure water by volume, apply a conversion factor 
to determine the correct weight. 

With each dilution, submit: 

1. Weight ratio of water to bituminous material in the original asphaltic emulsion 

2. Weight of asphaltic emulsion before diluting 

3. Weight of added water 

4. Final dilution weight ratio of water to asphaltic emulsion 

39-1.02C  Asphalt Binder 

Asphalt binder in HMA must comply with the specifications for asphalts or section 39-1.02D. 
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Asphalt binder for geosynthetic pavement interlayer must comply with the specifications for asphalts.  

Asphalt binder used in HMA Type A must be PG 64-22 or PG 64-28. 

39-1.02D  Asphalt Rubber Binder 

Not Used 

39-1.02E  Aggregate 

Aggregate must be clean and free from deleterious substances. 

The specified aggregate gradation must be determined before the addition of asphalt binder and includes 
supplemental fine aggregate. The Department tests for aggregate grading under California Test 202, 
modified by California Test 105 if there is a difference in specific gravity of 0.2 or more between the 
coarse and fine parts of different aggregate blends. 

Choose sieve size TV within each TV limit presented in the aggregate gradation tables. 

Aggregate used in HMA Type A must comply with 1/2-inch HMA Type A and B gradation. 

The proposed aggregate gradation must be within the TV limits for the specified sieve sizes shown in the 
following tables: 
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Aggregate Gradation 

(Percentage Passing) 

HMA Types A and B 

3/4-inch HMA Types A and B 

Sieve sizes TV limits Allowable tolerance 

1" 100 -- 

3/4"  90–100 TV ± 5 

1/2" 70–90 TV ± 6 

No. 4 45–55 TV ± 7 

No. 8 32–40 TV ± 5 

No. 30 12–21 TV ± 4 

No. 200 2.0–7.0 TV ± 2 

 

1/2-inch HMA Types A and B 

Sieve sizes TV limits Allowable tolerance 

3/4"  100 — 

1/2" 95–99 TV ± 6 

3/8"  75–95 TV ± 6 

No. 4 55–66 TV ± 7 

No. 8 38–49 TV ± 5 

No. 30 15–27 TV ± 4 

No. 200 2.0–8.0 TV ± 2 

 

 

 

3/8-inch HMA Types A and B 
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Sieve sizes TV limits Allowable tolerance 

1/2" 100 -- 

3/8"  95–100 TV ± 6 

No. 4 58–72 TV ± 7 

No. 8 34–48 TV ± 6 

No. 30 18–32 TV ± 5 

No. 200 2.0–9.0 TV ± 2 

 

No. 4 HMA Types A and B 

Sieve sizes TV limits Allowable tolerance 

3/8" 100 -- 

No. 4 95–100 TV ± 7 

No. 8 72–77 TV ± 7 

No. 30 37–43 TV ± 7 

No. 200 2.0–12.0 TV ± 4 

RHMA-G 

Not Used 

OGFC 

Not Used 

Before the addition of asphalt binder and lime treatment, aggregate must have the values for the quality 
characteristics shown in the following table: 
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Aggregate Quality 

Quality characteristic Test method HMA type 

A B RHMA-G OGFC 

Percent of crushed particles 

Coarse aggregate (% min.) 

One fractured face 

Two fractured faces 

Fine aggregate (% min) 

(Passing no. 4 sieve 

and retained on no. 8 sieve.) 

One fractured face 

California 
Test 205 

 

 

90 

75 

 

 

 

70 

 

 

25 

-- 

 

 

 

20 

 

 

-- 

90 

 

 

 

70 

 

 

90 

75 

 

 

 

90 

Los Angeles Rattler (% max.) 

Loss at 100 rev. 

Loss at 500 rev. 

California 
Test 211 

 

12 

45 

 

-- 

50 

 

12 

40 

 

12 

40 

Sand equivalent (min.) a California 
Test 217 

47 42 47 -- 

Fine aggregate angularity 

(% min.) b 

California 
Test 234 

45 45 45 -- 

Flat and elongated particles 

(% max. by weight @ 5:1) 

California 
Test 235 

10 10 10 10 

a Reported value must be the average of 3 tests from a single sample. 

b The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand 
by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or gravel. 
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39-1.02F(1)  General 

You may produce HMA Type A or B using RAP. HMA produced using RAP must comply with the 
specifications for HMA, except aggregate quality specifications do not apply to RAP. You may substitute 
RAP at a substitution rate not exceeding 15 percent of the aggregate blend. 

Assign the substitution rate of RAP aggregate for virgin aggregate with the JMF submittal. The JMF must 
include the percent of RAP used. 

Provide enough space for meeting RAP handling requirements at your facility. Provide a clean, graded, 
well-drained area for stockpiles. Prevent material contamination and segregation. 

If RAP is from multiple sources, blend the RAP thoroughly and completely. RAP stockpiles must be 
homogeneous. 

Isolate the processed RAP stockpiles from other materials. Store processed RAP in conical or 
longitudinal stockpiles. Processed RAP must not be agglomerated or be allowed to congeal in large 
stockpiles. 

39-1.02F(2)  Substitution Rate of 15 Percent or Less 

For a RAP substitution rate of 15 percent or less, you may stockpile RAP during the entire project. 

39-1.03  HOT MIX ASPHALT MIX DESIGN REQUIREMENTS 

39-1.03A  General 

The mix design process consists of performing California Test 367 and laboratory procedures on 
combinations of aggregate gradations and asphalt binder contents to determine the OBC and HMA 
mixture qualities. The results become the proposed JMF. 

Use the Contractor Hot Mix Asphalt Design Data form to record aggregate quality and mix design data. 
Use the Contractor Job Mix Formula Proposal form to present the JMF. 

Laboratories testing aggregate qualities and preparing the mix design and JMF must be qualified under 
the Department's Independent Assurance Program. Take samples under California Test 125. 

The Engineer reviews the aggregate qualities, mix design, and JMF and verifies and authorizes the JMF. 

You may change the JMF during production. Do not use the changed JMF until it is authorized. Except if 
adjusting the JMF as specified in section 39-1.03E, perform a new mix design and submit a new JMF 
submittal if you change any of the following: 

1. Target asphalt binder percentage 

2. Asphalt binder supplier 

3. Asphalt rubber binder supplier 

4. Component materials used in asphalt rubber binder or percentage of any component materials 

5. Combined aggregate gradation 
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6. Aggregate sources 

7. Substitution rate by more than 5 percent if your assigned RAP substitution rate is 15 percent or less 

8. Average binder content by more than 2 percent from the average binder content of the original 
processed RAP stockpile used in the mix design 

9. Maximum specific gravity of processed RAP by more than ±0.060 from the average maximum 
specific gravity of processed RAP reported on page 4 of your Contractor Hot Mix Asphalt Design Data 
form 

10. Any material in the JMF 

For OGFC, submit a complete JMF submittal, except for asphalt binder content. The Department 
determines the asphalt binder content under California Test 368 within 20 days of your complete JMF 
submittal and provides you a Caltrans Hot Mix Asphalt Verification form. 

39-1.03B  Hot Mix Asphalt Mix Design 

Perform a mix design that produces HMA with the values for the quality characteristics shown in the 
following table: 
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HMA Mix Design Requirements 

Quality characteristic Test 
method 

HMA type 

A B RHMA-G 

Air void content (%) California 
Test 367 

4.0 4.0 Section 39-1.03B 

Voids in mineral aggregate (% min.) 

No. 4 grading 

3/8" grading 

1/2" grading 

3/4" grading 

California 
Test 367 

 

17.0 

15.0 

14.0 

13.0 

 

17.0 

15.0 

14.0 

13.0 

 

-- 

-- 

18.0–23.0 

18.0–23.0 

Voids filled with asphalt (%) 

No. 4 grading 

3/8" grading 

1/2" grading 

3/4" grading 

California 
Test 367 

 

65.0–75.0 

65.0–75.0 

65.0–75.0 

65.0–75.0 

 

65.0–75.0 

65.0–75.0 

65.0–75.0 

65.0–75.0 

Note a 

Dust proportion 

No. 4 and 3/8" gradings 

1/2" and 3/4" gradings 

California 
Test 367 

 

0.6–1.2 

0.6–1.2 

 

0.6–1.2 

0.6–1.2 

Note a 

Stabilometer value (min.) 

No. 4 and 3/8" gradings 

1/2" and 3/4" gradings 

California 
Test 366 

 

30 

37 

 

30 

35 

 

-- 

23 

a Report this value in the JMF submittal. 

The maximum allowable RAP binder replacement is 15 percent. 

For HMA with a binder replacement less than or equal to 25 percent of OBC, you may request that the 
PG asphalt binder grade with upper and lower temperature classifications be reduced by 6 degrees C 
from the specified grade. 
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39-1.03C  Job Mix Formula Submittal 

Each JMF submittal must consist of: 

1. Proposed JMF on a Contractor Job Mix Formula Proposal form 

2. Mix design records on a Contractor Hot Mix Asphalt Design Data form dated within 12 months of 
submittal 

3. JMF verification on a Caltrans Hot Mix Asphalt Verification form, if applicable 

4. JMF renewal on a Caltrans Job Mix Formula Renewal form, if applicable 

5. MSDS for the following: 

5.1. Asphalt binder 

5.2. Base asphalt binder used in asphalt rubber binder 

5.3. CRM and asphalt modifier used in asphalt rubber binder 

5.4. Blended asphalt rubber binder mixture 

5.5. Supplemental fine aggregate except fines from dust collectors 

5.6. Antistrip additives 

If the Engineer requests, sample the following materials in the presence of the Engineer and place in 
labeled containers weighing no more than 50 lb each: 

1. Coarse, fine, and supplemental fine aggregate from stockpiles, cold feed belts, or hot bins. Samples 
must be at least 120 lb for each coarse aggregate, 80 lb for each fine aggregate, and 10 lb for each 
type of supplemental fines. The Department combines these aggregate samples to comply with the 
JMF TVs submitted on a Contractor Job Mix Formula Proposal form. 

2. RAP from stockpiles or RAP system. Samples must be at least 60 lb. 

3. Asphalt binder from the binder supplier. Samples must be in two 1-quart cylindrical-shaped cans with 
open top and friction lids. 

4. Asphalt rubber binder with the components blended in the proportions to be used. Samples must be 
in four 1-quart cylindrical-shaped cans with open top and friction lids. 

Notify the Engineer at least 2 business days before sampling materials. For aggregate and RAP, split the 
samples into at least 4 parts. Submit 3 parts to the Engineer and use 1 part for your testing. 

39-1.03D  Job Mix Formula Review 

The Engineer reviews each mix design and proposed JMF within 5 business days from the complete JMF 
submittal. The review consists of reviewing the mix design procedures and comparing the proposed JMF 
with the specifications. 

The Engineer may verify aggregate quality characteristics during this review period. 
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39-1.03E  Job Mix Formula Verification 

Submit a Department-verified JMF on a Caltrans Hot Mix Asphalt Verification form dated within 12 months 
before HMA production. 

Use the OBC specified on your Contractor Hot Mix Asphalt Design Data form. No adjustments to asphalt 
binder content are allowed. Based on your testing and production experience, you may submit an 
adjusted aggregate gradation TV on a Contractor Job Mix Formula Proposal form before verification 
testing. Aggregate gradation TV must be within the TV limits specified in the aggregate gradation tables. 

 

For HMA Type A, Type B, and RHMA-G, the Engineer verifies the JMF from samples taken from HMA 
produced by the plant to be used. Notify the Engineer at least 2 business days before sampling materials. 

Asphalt binder set point for HMA must be the OBC specified on your Contractor Hot Mix Asphalt Design 
Data form. When RAP is used, asphalt binder set point for HMA must be: 

BCRAP

BCRAP

100

BCOBC

100

( )

BCOBC

Asphalt Binder Set Point  =

–    RRAP

( 1 – 1 –

)1 –

BCOBC
100 +

(

)
BCOBC

100

 

 

Where: 

BCOBC = optimum asphalt binder content, percent based on total weight of mix 

RRAP = RAP ratio by weight of aggregate 

BCRAP = asphalt binder content of RAP, percent based on total weight of RAP mix 

In the Engineer's presence and from the same production run, take samples of: 

1. Aggregate 

2. Asphalt binder 

3. RAP 

4. HMA 

Sample aggregate from cold feed belts or hot bins. Sample RAP from the RAP system. Sample HMA 
under California Test 125, except if you request and if authorized, you may sample from any of the 
following locations: 

1. Plant 
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2. Truck 

3. Windrow 

4. Paver hopper 

5. Mat behind the paver 

You may sample from a different project, including a non-Department project, if you make arrangements 
for the Engineer to be present during sampling. 

For aggregate, RAP, and HMA, split the samples into at least 4 parts and label their containers. Submit 3 
split parts and keep 1 part for your testing. 

The Engineer verifies each proposed JMF within 20 days of receiving all verification samples and the JMF 
submittal has been accepted. If you request, the Engineer verifies RHMA-G quality requirements within 3 
business days of sampling. Verification is testing for compliance with the specifications for: 

1. Aggregate quality 

2. Aggregate gradation TVs within the TV limits 

3. Asphalt binder content TV within the TV limit 

4. HMA quality specified in the table titled "HMA Mix Design Requirements" except: 

4.1. Air void content, design value ±2.0 percent 

4.2. Voids filled with asphalt, report only  

4.3. Dust proportion, report only 

The Engineer prepares 3 briquettes from a single split sample. To verify the JMF for stability and air void 
content, the Engineer tests the 3 briquettes and reports the average of 3 tests. The Engineer prepares 
new briquettes if the range of stability for the 3 briquettes is more than 8 points. 

The Engineer may use the briquettes used for stability testing to determine bulk specific gravity under 
California Test 308. If the same briquettes are used and the tests using bulk specific gravity fail, the 
Engineer prepares 3 new briquettes and determines a new bulk specific gravity. 

If the JMF is verified, the Engineer provides you a Caltrans Hot Mix Asphalt Verification form. 

If tests on plant-produced samples do not verify the JMF, the Engineer notifies you and you must submit 
a new JMF or submit an adjusted JMF based on your testing. JMF adjustments may include a change in 
aggregate gradation TV within the TV limits specified in the aggregate gradation tables. 

You may adjust the JMF only once due to a failed verification test. An adjusted JMF requires a new 
Contractor Job Mix Formula Proposal form and verification of a plant-produced sample. 

A verified JMF is valid for 12 months. 
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For each HMA type and aggregate size specified, the Engineer verifies at the Department's expense up 
to 2 proposed JMF, including a JMF adjusted after verification failure. The Engineer deducts $3,000 from 
payments for each verification exceeding this limit. This deduction does not apply to verifications initiated 
by the Engineer or JMF renewal. 

39-1.03F  Job Mix Formula Renewal 

You may request a JMF renewal by submitting: 

1. Proposed JMF on a Contractor Job Mix Formula Proposal form 

2. Previously verified JMF documented on a Caltrans Hot Mix Asphalt Verification form dated within 12 
months 

3. Mix design documentation on a Contractor Hot Mix Asphalt Design Data form used for the previously 
verified JMF 

Target asphalt binder content on your Contractor Job Mix Formula Proposal form and the OBC specified 
on your Contractor Hot Mix Asphalt Design Data form must be the same. 

If the Engineer requests, sample the following materials in the presence of the Engineer and place in 
labeled containers weighing no more than 50 lb each: 

1. Coarse, fine, and supplemental fine aggregate from stockpiles, cold feed belts, or hot bins. Samples 
must include at least 120 lb for each coarse aggregate, 80 lb for each fine aggregate, and 10 lb for 
each type of supplemental fines. The Department combines these aggregate samples to comply with 
the JMF TVs submitted on a Contractor Job Mix Formula Proposal form. 

2. RAP from stockpiles or RAP system. Samples must be at least 60 lb. 

3. Asphalt binder from the binder supplier. Samples must be in two 1-quart cylindrical-shaped cans with 
open top and friction lids. 

4. Asphalt rubber binder with the components blended in the proportions to be used. Samples must be 
in four 1-quart cylindrical-shaped cans with open top and friction lids. 

Notify the Engineer at least 2 business days before sampling materials. For aggregate, RAP, and HMA, 
split samples into at least 4 parts. Submit 3 parts to the Engineer and use 1 part for your testing. 

The Engineer may verify aggregate qualities during this review period. 

The Engineer verifies the JMF under section 39-1.03E except: 

1. Engineer retains samples until you provide test results for your part on a Contractor Job Mix Formula 
Renewal form. 

2. Department tests samples of materials obtained from the HMA production unit after you submit test 
results that comply with the specifications for the quality characteristics in section 39-1.03E. 

3. Engineer verifies each proposed JMF renewal within 20 days of receiving verification samples. 

4. You may not adjust the JMF due to a failed verification. 
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5. For each HMA type and aggregate gradation specified, the Engineer verifies at the Department's 
expense 1 proposed JMF renewal within a 12-month period. 

The most recent aggregate quality test results within the past 12 months may be used for verification of 
JMF renewal or the Engineer may perform aggregate quality tests for verification of JMF renewal. 

If the Engineer verifies the JMF renewal, the Engineer provides you a Caltrans Hot Mix Asphalt 
Verification form. 

39-1.03G  Job Mix Formula Modification 

For an accepted JMF, you may change asphalt binder source one time during production. 

Submit your modified JMF request a minimum of 3 business days before production. Each modified JMF 
submittal must consist of: 

1. Proposed modified JMF on Contractor Job Mix Formula Proposal form 

2. Mix design records on Contractor Hot Mix Asphalt Design Data form for the accepted JMF to be 
modified 

3. JMF verification on Hot Mix Asphalt Verification form for the accepted JMF to be modified 

4. Quality characteristics test results for the modified JMF as specified in section 39-1.03B. Perform 
tests at the mix design OBC as shown on the Contractor Asphalt Mix Design Data form 

5. If required, California Test 371 test results for the modified JMF. 

With an accepted modified JMF submittal, the Engineer verifies each modified JMF within 5 business 
days of receiving all verification samples. If California Test 371 is required, the Engineer tests for 
California Test 371 within 10 days of receiving verification samples. 

The Engineer verifies the modified JMF after the modified JMF HMA is placed on the project and 
verification samples are taken within the first 750 tons following sampling requirements in section 39-
1.03E, "Job Mix Formula Verification." The Engineer tests verification samples for compliance with: 

1. Stability as shown in the table titled "HMA Mix Design Requirements" 

2. Air void content at design value ±2.0 percent 

3. Voids in mineral aggregate as shown in the table titled "HMA Mix Design Requirements" 

4. Voids filled with asphalt, report only 

5. Dust proportion, report only 

 

If the modified JMF is verified, the Engineer revises your Hot Mix Asphalt Verification form to include the 
new asphalt binder source. Your revised form will have the same expiration date as the original form. 

If a modified JMF is not verified, stop production and any HMA placed using the modified JMF is rejected. 
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The Engineer deducts $2,000 from payments for each modified JMF verification. The Engineer deducts 
an additional $2,000 for each modified JMF verification that requires California Test 371. 

39-1.03H  Job Mix Formula Acceptance 

You may start HMA production if: 

1. The Engineer's review of the JMF shows compliance with the specifications. 

2. The Department has verified the JMF within 12 months before HMA production. 

3.   The Engineer accepts the verified JMF. 

39-1.04  CONTRACTOR QUALITY CONTROL 

39-1.04A  General 

Establish, maintain, and change a quality control system to ensure materials and work comply with the 
specifications. Submit quality control test results within 3 business days of a request, except if the QC/QA 
construction process is specified. 

You must identify the HMA sampling location in your QC plan. During production, take samples under 
California Test 125. You may sample HMA from: 

1. Plant 

2. Truck 

3. Windrow 

4. Paver hopper 

5. Mat behind the paver 

39-1.04B  Prepaving Conference 

Hold a prepaving conference with the Engineer at a mutually agreed time and place. Discuss methods of 
performing the production and paving work. 

39-1.04C  Asphalt Rubber Binder 

Not Used 

39-1.04D  Aggregate 

Determine the aggregate moisture content and RAP moisture content in continuous mixing plants at least 
twice a day during production and adjust the plant controller. Determine the RAP moisture content in 
batch mixing plants at least twice a day during production and adjust the plant controller. 

39-1.04E  Reclaimed Asphalt Pavement 

Perform RAP quality control testing each day. 
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For RAP substitution rate of 15 percent or less, sample RAP once daily. 

Perform QC testing for processed RAP aggregate gradation under California Test 367, appendix B, and 
submit the results with the combined aggregate gradation. 

39-1.04F  Density Cores 

Not Used 

39-1.04G  Briquettes 

Prepare 3 briquettes for each stability and air void content determination. Report the average of 3 tests. 
Prepare new briquettes and test again when the range of stability for the 3 briquettes is more than 8 
points. 

You may use the same briquettes used for stability testing to determine bulk specific gravity under 
California Test 308. If you use these briquettes and tests using bulk specific gravity fail, you may prepare 
3 new briquettes and determine a new bulk specific gravity. 

39-1.05  ACCEPTANCE CRITERIA 

HMA acceptance is specified in the sections for each HMA construction process. 

The Department samples materials for testing under California Test 125 and the applicable test method, 
except samples may be taken: 

1. At the plant from a truck or an automatic sampling device 

2. From the mat behind the paver 

Sampling must be independent of Contractor quality control, statistically based, and random. 

If you request, the Department splits samples and provides you with a part. 

HMA acceptance is based on: 

1. Authorized JMF 

2. Compliance with the HMA acceptance tables 

3. Visual inspection 

The Department prepares 3 briquettes for each stability and air void content determination. The average 
of 3 tests is reported. If the range of stability for the 3 briquettes is more than 8 points, new briquettes are 
prepared and tested. 

The Department may use the briquettes used for stability testing to determine bulk specific gravity under 
California Test 308. If the Engineer uses the same briquettes and the tests using that bulk specific gravity 
fail, the Engineer prepares 3 new briquettes and determines a new bulk specific gravity. 

18-0409 B 77 of 315



 

Lakeview Drive Road Repair Project County of El Dorado
PW 18-31215, CIP No 78722, Contract No. 2752 
June 2018 

 Special Provisions 
                       SP-65 

  

39-1.06  DISPUTE RESOLUTION 

Work with the Engineer to avoid potential conflicts and to resolve disputes regarding test result 
discrepancies. Notify the Engineer within 5 business days of receiving a test result if you dispute the test 
result. 

If you or the Engineer dispute each other's test results, submit quality control test results and copies of 
paperwork including worksheets used to determine the disputed test results. An independent third party 
performs referee testing. Before the independent third party participates in a dispute resolution, the party 
must be accredited under the Department's Independent Assurance Program. The independent third 
party must be independent of the project. By mutual agreement, the independent third party is chosen 
from: 

1. Department laboratory 

2. Department laboratory in a district or region not in the district or region the project is located 

3. Transportation Laboratory 

4. Laboratory not currently employed by you or your HMA producer 

 

If split quality control or acceptance samples are not available, the independent third party uses any 
available material representing the disputed HMA for evaluation. 

39-1.07  PRODUCTION START-UP EVALUATION 

The Engineer evaluates HMA production and placement at production start-up. 

Within the first 750 tons produced on the 1st day of HMA production, in the Engineer's presence and from 
the same production run, take samples of: 

1. Aggregate 

2. Asphalt binder 

3. RAP 

4. HMA 

Sample aggregate from cold feed belts or hot bins. Take RAP samples from the RAP system. Sample 
HMA under California Test 125, except if you request and if authorized, you may sample HMA from any of 
the following locations: 

1. Plant 

2. Truck 

3. Windrow 

4. Paver hopper 
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5. Mat behind the paver 

For aggregate, RAP, and HMA, split the samples into at least 4 parts and label their containers. Submit 3 
split parts and keep 1 part. 

39-1.08  PRODUCTION 

39-1.08A  General 

Produce HMA in a batch mixing plant or a continuous mixing plant. Proportion aggregate by hot or cold 
feed control. 

HMA plants must be Department qualified. Before production, the HMA plant must have current 
qualification under the Department's Materials Plant Quality Program. 

During production, you may adjust hot or cold feed proportion controls for virgin aggregate and RAP. 

During production, asphalt binder set point for HMA Type A, HMA Type B, HMA Type C, and RHMA-G 
must be the OBC shown in Contractor Hot Mix Asphalt Design Data form. For OGFC, asphalt binder set 
point must be the OBC shown on Caltrans Hot Mix Asphalt Verification form. If RAP is used, asphalt 
binder set point for HMA must be calculated as specified in section 39-1.03E. 

For RAP substitution rate of 15 percent or less, you may adjust the RAP by -5 percent. 

You must request adjustments to the plant asphalt binder set point based on new RAP stockpiles average 
asphalt binder content. Do not adjust the HMA plant asphalt binder set point until authorized. 

39-1.08B  Mixing 

Mix HMA ingredients into a homogeneous mixture of coated aggregates. 

Asphalt binder must be from 275 to 375 degrees F when mixed with aggregate. 

Asphalt rubber binder must be from 350 to 425 degrees F when mixed with aggregate. 

When mixed with asphalt binder, aggregate must not be more than 325 degrees F, except aggregate for 
OGFC must be not more than 275 degrees F. These aggregate temperature specifications do not apply if 
you use RAP. 

HMA with or without RAP must not be more than 325 degrees F. 

39-1.08C  Asphalt Rubber Binder 

Not Used 

39-1.09  SUBGRADE, TACK COAT, AND GEOSYNTHETIC PAVEMENT INTERLAYER 

39-1.09A  General 

Prepare subgrade or apply tack coat to surfaces receiving HMA. If specified, place geosynthetic 
pavement interlayer over a coat of asphalt binder. 
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39-1.09B  Subgrade 

Subgrade to receive HMA must comply with the compaction and elevation tolerance specifications in the 
sections for the material involved. Subgrade must be free of loose and extraneous material. If HMA is 
paved on existing base or pavement, remove loose paving particles, dirt, and other extraneous material 
by any means including flushing and sweeping. 

39-1.09C  Tack Coat 

For this Project the paint binder must be asphaltic emulsion SS-1. 

Apply tack coat: 

1. To existing pavement, including planed surfaces 

2. Between HMA layers 

3. To vertical surfaces of: 

3.1. Curbs 

3.2. Gutters 

3.3. Construction joints 

Before placing HMA, apply tack coat in 1 application. The application rate must be the minimum residual 
rate specified for the underlying surface conditions shown in the following tables: 

Tack Coat Application Rates for HMA Type A, Type B, and RHMA-G 

HMA overlay over: 

Minimum residual rates (gal/sq yd) 

CSS1/CSS1h, 
SS1/SS1h and 
QS1h/CQS1h 

asphaltic 
emulsion 

CRS1/CRS2, 
RS1/RS2 and 
QS1/CQS1 
asphaltic 
emulsion 

Asphalt binder and 
PMRS2/PMCRS2 

and 
PMRS2h/PMCRS2h 
asphaltic emulsion 

New HMA (between layers) 0.02 0.03 0.02 

PCC and existing HMA (AC) 
surfaces 

0.03 0.04 0.03 

Planed PCC and HMA (AC) 
surfaces 

0.05 0.06 0.04 

 

If you dilute asphaltic emulsion, mix until homogeneous before application. 

For vertical surfaces, apply a residual tack coat rate that will thoroughly coat the vertical face without 
running off. 
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If you request and if authorized, you may: 

1. Change tack coat rates 

2. Omit tack coat between layers of new HMA during the same work shift if: 

2.1. No dust, dirt, or extraneous material is present 

2.2. Surface is at least 140 degrees F 

Immediately in advance of placing HMA, apply additional tack coat to damaged areas or where loose or 
extraneous material is removed. 

Close areas receiving tack coat to traffic. Do not track tack coat onto pavement surfaces beyond the job 
site. 

Asphalt binder tack coat must be from 285 to 350 degrees F when applied. 

39-1.09D  Geosynthetic Pavement Interlayer 

Place geosynthetic pavement interlayer under the manufacturer's instruction. 

Before placing the geosynthetic pavement interlayer and asphalt binder: 

1. Repair cracks 1/4 inch and wider, spalls, and holes in the pavement. These repairs are change order 
work. 

2. Clean the pavement of loose and extraneous material. 

 

Immediately before placing the interlayer, apply 0.25 ± 0.03 gal of asphalt binder per square yard of 
interlayer or until the fabric is saturated. Apply asphalt binder the width of the geosynthetic pavement 
interlayer plus 3 inches on each side. At interlayer overlaps, apply asphalt binder on the lower interlayer 
the same overlap distance as the upper interlayer. 

Asphalt binder must be from 285 to 350 degrees F and below the minimum melting point of the 
geosynthetic pavement interlayer when applied. 

Align and place the interlayer with no folds that result in a triple thickness, except that triple thickness 
layers less than 1 inch in width may remain if less than 1/2 inch in height. Folds that result in a triple layer 
greater than a 1 inch width must be slit and overlapped in a double thickness at least 2 inches in width. 

The minimum HMA thickness over the interlayer must be 0.12 foot thick, including conform tapers. Do not 
place the interlayer on a wet or frozen surface. 

Overlap the interlayer borders from 2 to 4 inches. In the direction of paving, overlap the following roll with 
the preceding roll at any break. 

You may use rolling equipment to correct distortions or wrinkles in the interlayer. 

If asphalt binder tracked onto the interlayer or brought to the surface by construction equipment causes 
interlayer displacement, cover it with a small quantity of HMA. 
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Before placing HMA on the interlayer, do not expose the interlayer to: 

1. Traffic, except for crossings under traffic control, and only after you place a small HMA quantity 

2. Sharp turns from construction equipment 

3. Damaging elements 

Pave HMA on the interlayer during the same work shift. 

39-1.10  SPREADING AND COMPACTING EQUIPMENT 

Paving equipment for spreading must be: 

1. Self-propelled 

2. Mechanical 

3. Equipped with a screed or strike-off assembly that can distribute HMA the full width of a traffic lane 

4. Equipped with a full-width compacting device 

5. Equipped with automatic screed controls and sensing devices that control the thickness, longitudinal 
grade, and transverse screed slope 

Install and maintain grade and slope references. 

The screed must produce a uniform HMA surface texture without tearing, shoving, or gouging. 

The paver must not leave marks such as ridges and indentations, unless you can eliminate them by 
rolling. 

Rollers must be equipped with a system that prevents HMA from sticking to the wheels. You may use a 
parting agent that does not damage the HMA or impede the bonding of layers. 

In areas inaccessible to spreading and compacting equipment: 

1. Spread the HMA by any means to obtain the specified lines, grades, and cross sections. 

2. Use a pneumatic tamper, plate compactor, or equivalent to achieve thorough compaction. 

 
39-1.11 CONSTRUCTION 

39-1.11A  General 

Do not pave HMA on wet pavement or a frozen surface. 

You may deposit HMA in a windrow and load it in the paver if: 

1. Paver is equipped with a hopper that automatically feeds the screed 
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2. Loading equipment can pick up the windrowed material and deposit it in the paver hopper without 
damaging base material 

3. Activities for deposit, pickup, loading, and paving are continuous 

4. HMA temperature in the windrow does not fall below 260 degrees F 

You may place HMA in 1 or more layers on areas less than 5 feet wide and outside the traveled way, 
including shoulders. You may use mechanical equipment other than a paver for these areas. The 
equipment must produce uniform smoothness and texture. 

HMA handled, spread, or windrowed must not stain the finished surface of any improvement, including 
pavement. 

Do not use petroleum products such as kerosene or diesel fuel to release HMA from trucks, spreaders, or 
compactors. 

HMA must be free of: 

1. Segregation 

2. Coarse or fine aggregate pockets 

3. Hardened lumps 

Place additional HMA along the pavement’s edge to conform to paved private roads and drives. Hand 
rake, if necessary, and compact the additional HMA to form a smooth conform taper. 

39-1.11B  Longitudinal Joints 

39-1.11B(1)  General 

Longitudinal joints in the top layer must match specified lane edges. Alternate the longitudinal joint offsets 
in the lower layers at least 0.5 foot from each side of the specified lane edges. You may request other 
longitudinal joint placement patterns. 

A vertical longitudinal joint of more than 0.15 ft is not allowed at any time between adjacent lanes open to 
traffic.  

Place HMA on adjacent traveled way lanes so that at the end of each work shift the distance between the 
ends of HMA layers on adjacent lanes is from 5 to 10 feet. Place additional HMA along the transverse 
edge at each lane's end and along the exposed longitudinal edges between adjacent lanes. Hand rake 
and compact the additional HMA to form temporary conforms. You may place Kraft paper or another 
authorized bond breaker under the conform tapers to facilitate the taper removal when paving operations 
resume. 

39-1.11B(2)  Tapered Notched Wedge 

Not Used 
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39-1.11C  Widening Existing Pavement 

If widening existing pavement, construct new pavement structure to match the elevation of the existing 
pavement's edge before placing HMA over the existing pavement. 

39-1.11D  Shoulders, Medians, and Other Road Connections 

Until the adjoining through lane's top layer has been paved, do not pave the top layer of: 

1. Shoulders 

2. Tapers 

3. Transitions 

4. Road connections 

5. Driveways 

6. Curve widenings 

7. Chain control lanes 

8. Turnouts 

9. Turn pockets 

If the number of lanes changes, pave each through lane's top layer before paving a tapering lane's top 
layer. Simultaneous to paving a through lane's top layer, you may pave an adjoining area's top layer, 
including shoulders. Do not operate spreading equipment on any area's top layer until completing final 
compaction. 

Pave shoulders and median borders adjacent to the lane before opening a lane to traffic. 

39-1.11E  Leveling 

If leveling with HMA is specified, fill and level irregularities and ruts with HMA before spreading HMA over 
the base, existing surfaces, or bridge decks. You may use mechanical equipment other than a paver for 
these areas. The equipment must produce uniform smoothness and texture. HMA used to change an 
existing surface's cross slope or profile is not paid for as HMA (leveling). 

If placing HMA against the edge of existing pavement, sawcut or grind the pavement straight and vertical 
along the joint and remove extraneous material. 

39-1.11F  Compaction 

Rolling must leave the completed surface compacted and smooth without tearing, cracking, or shoving. 
Complete finish rolling activities before the pavement surface temperature is: 

1. Below 150 degrees F for HMA with unmodified binder 

2. Below 140 degrees F for HMA with modified binder 
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3. Below 200 degrees F for RHMA-G 

If a vibratory roller is used as a finish roller, turn the vibrator off. 

Spread and compact HMA under sections 39-3.03 and 39-3.04 if any of the following applies: 

1. Specified paved thickness is less than 0.15 foot. 

2. Specified paved thickness is less than 0.20 foot and 3/4-inch aggregate grading is specified and 
used. 

3. You spread and compact at: 

3.1. Asphalt concrete surfacing replacement areas 

3.2. Leveling courses 

3.3. Areas for which the Engineer determines conventional compaction and compaction measurement 
methods are impeded 

Do not open new HMA pavement to public traffic until its mid-depth temperature is below 160 degrees F. 

39-1.12  SMOOTHNESS 

39-1.12A  General 

Determine HMA smoothness with a straightedge. 

Smoothness specifications do not apply to OGFC placed on existing pavement not constructed under the 
same project. 

If concrete pavement is placed on HMA: 

1. Cold plane the HMA finished surface to within specified tolerances if it is higher than the grade 
ordered. 

2. Remove and replace HMA if the finished surface is lower than 0.05 foot below the grade ordered. 

39-1.12B  Straightedge 

The top layer of HMA pavement must not vary from the lower edge of a 12-foot straightedge: 

1. More than 0.01 foot when the straightedge is laid parallel with the centerline 

2. More than 0.02 foot when the straightedge is laid perpendicular to the centerline and extends from 
edge to edge of a traffic lane 

3. More than 0.02 foot when the straightedge is laid within 24 feet of a pavement conform 
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39-1.12C  Profilograph 

For the top layer of HMA Type A, Type B, and RHMA-G pavement, determine the PI0 and must-grinds 
under California Test 526. Take 2 profiles within each traffic lane, 3 feet from and parallel with the edge of 
each lane. 

A must-grind is a deviation of 0.3 inch or more in a length of 25 feet. You must correct must-grinds. 

For OGFC, only determine must-grinds if placed over HMA constructed under the same project. The top 
layer of the underlying HMA must comply with the smoothness specifications before placing OGFC. 

Profile the pavement in the Engineer's presence. 

On tangents and horizontal curves with a centerline radius of curvature of 2,000 feet, the PI0 must be at 
most 3 inches per 0.1-mile section. 

On horizontal curves with a centerline radius of curvature from 1,000 to 2,000 feet, including pavement 
within the superelevation transitions, the PI0 must be at most 6 inches per 0.1-mile section. 

Before the Engineer accepts HMA pavement for smoothness, submit final profilograms. 

Submit 1 copy of profile information in Microsoft Excel and 1 copy of longitudinal pavement profiles in 
".erd" format or other ProVAL compatible format to the Engineer and to: 

Smoothness@dot.ca.gov 

The following HMA pavement areas do not require a PI0. You must measure these areas with a 12-foot 
straightedge and determine must-grinds with a profilograph: 

1. New HMA with a total thickness less than 0.25 foot 

2. HMA sections of city or county streets and roads, turn lanes, and collector lanes less than 1,500 feet 
in length 

The following HMA pavement areas do not require a PI0 and you must measure them with a 12-foot 
straightedge: 

1. Horizontal curves with a centerline radius of curvature less than 1,000 feet, including pavement within 
the superelevation transitions of those curves 

2. Within 12 feet of a transverse joint separating the pavement from: 

2.1. Existing pavement not constructed under the same project 

2.2. A bridge deck or approach slab 

3. Exit ramp termini, truck weigh stations, and weigh-in-motion areas 

4. If steep grades and superelevation rates greater than 6 percent are present: 

4.1. Ramps 

4.2. Connectors 
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5. Turn lanes 

6. Areas within 15 feet of manholes or drainage transitions 

7. Acceleration and deceleration lanes for at-grade intersections 

8. Shoulders and miscellaneous areas 

9. HMA pavement within 3 feet from and parallel to the construction joints formed between curbs, 
gutters, or existing pavement 

39-1.12D  Smoothness Correction 

If the top layer of HMA Type A, Type B, or RHMA-G pavement does not comply with the smoothness 
specifications, grind the pavement to within specified tolerances, remove and replace it, or place an 
overlay of HMA. Do not start corrective work until your choice of methods is authorized. 

Remove and replace areas of OGFC not in compliance with the must-grind and straightedge 
specifications, except you may grind OGFC for correcting smoothness: 

1. At transverse joints separating the OGFC from pavement not constructed under the same project 

2. Within 12 feet of a transverse joint separating the OGFC from a bridge deck or approach slab 

Corrected HMA pavement areas must be uniform rectangles with edges: 

1. Parallel to the nearest HMA pavement edge or lane line 

2. Perpendicular to the pavement centerline 

Measure the corrected HMA pavement surface with a profilograph and a 12-foot straightedge and correct 
the pavement to within specified tolerances. If a must-grind area or straightedged pavement cannot be 
corrected to within specified tolerances, remove and replace the pavement. 

On areas ground but not overlaid with OGFC, apply fog seal coat under section 37-2. 

39-1.13  HOT MIX ASPHALT ON BRIDGE DECKS 

Produce and place HMA on bridge decks under the Method construction process. 

Aggregate must comply with the 1/2-inch HMA Types A and B gradation. 

If authorized, aggregate may comply with the no. 4 HMA Types A and B gradation for a section or taper at 
a bridge end that is less than 1 inch in total depth. 

If a concrete expansion dam is to be placed at a bridge deck expansion joint, tape oil-resistant 
construction paper to the deck over the area to be covered by the dam before placing the tack coat and 
HMA across the joint. 

Do not leave a vertical joint more than 0.15 foot high between adjacent lanes open to traffic. 

The tack coat application rate must be the minimum residual rate specified in section 39-1.09C. For HMA 
placed on a deck seal, use the minimum residual rate specified for a PCC underlying surface. 
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HMA placed on a deck seal must be placed in at least 2 approximately equal layers. The 1st layer must 
be at least 1 inch thick after compaction. Protect the deck seal throughout all operations. 

For placement of the 1st HMA layer on a deck seal: 

1. Comply with the HMA application temperature recommended by the deck seal manufacturer. 

2. Deliver and place HMA using equipment with pneumatic tires or rubber-faced wheels. Do not operate 
other vehicles or equipment on the bare deck seal. 

3. Deposit HMA on the deck seal in such a way that the deck seal is not damaged. Do not windrow the 
HMA material on the bridge deck seal. 

4. Place HMA in a downhill direction on bridge decks with grades over 2 percent. 

5. Spreading equipment need not be self-propelled. 

39-1.14  MISCELLANEOUS AREAS AND DIKES 

The following specifications in section 39 do not apply to miscellaneous areas and dikes: 

1. HMA construction process 

2. HMA mix design requirements 

3. Contractor quality control 

4. Production start-up evaluation 

Miscellaneous areas are outside the traveled way and include: 

1. Median areas not including inside shoulders 

2. Island areas 

3. Sidewalks 

4. Gutters 

5. Gutter flares 

6. Ditches 

7. Overside drains 

8. Aprons at the ends of drainage structures 

Spread miscellaneous areas in 1 layer and compact to the specified lines and grades. 

For miscellaneous areas and dikes: 

1. Do not submit a JMF. 
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2. Choose the 3/8-inch or 1/2-inch HMA Type A and Type B aggregate gradations. 

3. Minimum asphalt binder content must be 6.8 percent for 3/8-inch aggregate and 6.0 percent for 1/2-
inch aggregate. If you request and if authorized, you may reduce the minimum asphalt binder content. 

4. Choose asphalt binder Grade PG 70-10 or the same grade specified for HMA. 

39-1.15  MINOR HOT MIX ASPHALT 

Not Used 

39-1.16  RUMBLE STRIPS 

Reserved 

39-1.17  DATA CORES 

Reserved 

39-1.18  HOT MIX ASPHALT AGGREGATE LIME TREATMENT—DRY LIME METHOD 

Reserved 

39-1.19  HOT MIX ASPHALT AGGREGATE LIME TREATMENT—SLURRY METHOD 

Reserved 

39-1.20  LIQUID ANTISTRIP TREATMENT 

Reserved 

39-1.21  REPLACE ASPHALT CONCRETE SURFACING 

Reserved 

39-1.22  LIQUID ASPHALT PRIME COAT 

Reserved 

39-1.23  HOT MIX ASPHALT TYPE C 

Reserved 

39-1.24  BONDED WEARING COURSE—GAP GRADED 

Reserved 

39-1.25  RUBBERIZED BONDED WEARING COURSE—GAP GRADED 

Reserved 
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39-1.26  RUBBERIZED BONDED WEARING COURSE—OPEN GRADED 

Reserved 

39-1.27  BONDED WEARING COURSE—OPEN GRADED 

Reserved 

39-1.28  ROADSIDE PAVING 

Reserved 

39-1.29  SOIL TREATMENT 

Reserved 

39-1.30  EDGE TREATMENT, HOT MIX ASPHALT PAVEMENT 

39-1.30A  General 

Section 39-1.30 includes specifications for constructing the edges of HMA pavement as shown. 

39-1.30B  Materials 

For the safety edge, use the same type of HMA used for the adjacent lane or shoulder. 

39-1.30C  Construction 

The edge of roadway where the safety edge treatment is to be placed must have a solid base, free of 
debris such as loose material, grass, weeds, or mud. Grade areas to receive the safety edge as required. 

The safety edge treatment must be placed monolithic with the adjacent lane or shoulder and shaped and 
compacted with a device attached to the paver. 

The device must be capable of shaping and compacting HMA to the required cross section as shown. 
Compaction must be by constraining the HMA to reduce the cross sectional area by 10 to 15 percent. The 
device must produce a uniform surface texture without tearing, shoving, or gouging and must not leave 
marks such as ridges and indentations. The device must be capable of transition to cross roads, 
driveways, and obstructions. 

For safety edge treatment, the angle of the slope must not deviate by more than ± 5 degrees from the 
angle shown. Measure the angle from the plane of the adjacent finished pavement surface. 

If paving is done in multiple lifts, the safety edge treatment can be placed either with each lift or with the 
final lift. 

Short sections of hand work are allowed to construct transitions for safety edge treatment. 

For more information on the safety edge treatment, go to: 

http://safety.fhwa.dot.gov/roadway_dept/pavement/safedge/ 
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You can find a list of commercially available devices at the above Web site under "Frequently Asked 
Questions" and "Construction Questions." 

39-1.30D  Payment 

Not Used 

39-2  STANDARD CONSTRUCTION PROCESS 

Not Used 

39-3  METHOD CONSTRUCTION PROCESS 

39-3.01  GENERAL 

Section 39-3 includes specifications for HMA produced and constructed under the Method construction 
process. 

39-3.02  ACCEPTANCE CRITERIA 

39-3.02A  Testing 

The Department samples for acceptance testing and tests for the quality characteristics shown in the 
following table: 

HMA Acceptance—Method Construction Process 

Quality characteristic Test HMA type 
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A B RHMA-G OGFC 

Aggregate gradation a California 
Test 202 

JMF  
tolerance b 

JMF  
tolerance b 

JMF  
tolerance b 

JMF  
tolerance b 

Sand equivalent (min) c California 
Test 217 

47 42 47 -- 

Asphalt binder content (%) California 
Test 379 
or 382 

JMF0.40 JMF0.40 JMF  0.40 JMF  0.40 

HMA moisture content (%, max) California 
Test 226 
or 370 

1.0 1.0 1.0 1.0 

Stabilometer value (min) c 

No. 4 and 3/8" gradings 

1/2" and 3/4" gradings 

California 
Test 366 

 

30 

37 

 

30 

35 

 

-- 

23 

 

-- 

-- 

Percent of crushed particles 

Coarse aggregate (% min) 

One fractured face 

Two fractured faces 

Fine aggregate (% min) 

(Passing no. 4 sieve and 
retained on no. 8 sieve.) 

One fractured face 

California 
Test 205 

 

 

90 

75 

 

 

 

70 

 

 

25 

-- 

 

 

 

20 

 

 

-- 

90 

 

 

 

70 

 

 

90 

75 

 

 

 

90 

Los Angeles Rattler (% max) 

Loss at 100 rev. 

Loss at 500 rev. 

California 
Test 211 

 

12 

45 

 

-- 

50 

 

12 

40 

 

12 

40 

Air void content (%) c, d California 
Test 367 4  2 4  2 TV  2 -- 

Fine aggregate angularity 

(% min)e 

California 
Test 234 45 45 45 -- 
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Flat and elongated particles 

(% max by weight @ 5:1) 

California 
Test 235 Report 

only 
Report only Report only Report only 

Voids filled with asphalt 

(%) f 

No. 4 grading 

3/8" grading 

1/2" grading 

3/4" grading 

California 
Test 367 

 

 

65.0–75.0 

65.0–75.0 

65.0–75.0 

65.0–75.0 

 

 

65.0–75.0 

65.0–75.0 

65.0–75.0 

65.0–75.0 

Report only -- 

Voids in mineral aggregate 

(% min) f 

No. 4 grading 

3/8" grading 

1/2" grading 

3/4" grading 

California 
Test 367 

 

 

17.0 

15.0 

14.0 

13.0 

 

 

17.0 

15.0 

14.0 

13.0 

 

 

-- 

-- 

18.0–23.0  

18.0–23.0  

-- 

Dust proportion f 

No. 4 and 3/8" gradings 

1/2" and 3/4" gradings 

California 
Test 367 

 

0.6–1.2 

0.6–1.2 

 

0.6–1.2 

0.6–1.2 

Report only -- 

Moisture susceptibility 

(minimum dry strength, psi)g 

California 
Test 371 120 120 -- -- 

Moisture susceptibility 

(tensile strength ration, %)g 

California 
Test 371 70 70 -- -- 

Smoothness Section 
39-1.12 

12-foot 
straight-
edge and 
must-grind 

12-foot 
straight-
edge and 
must-grind 

12-foot 
straight-
edge and 
must-grind 

12-foot 
straight-
edge and 
must-grind 

Asphalt binder Various Section 92 Section 92 Section 92 Section 92 

Asphalt rubber binder Various -- -- Section Section 
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92-
1.01D(2) 
and section 
39-1.02D 

92-
1.01D(2) 
and section 
39-1.02D 

Asphalt modifier Various -- -- Section 

39-1.02D 

Section 

39-1.02D 

CRM Various -- -- Section 

39-1.02D 

Section 

39-1.02D 

a The Engineer determines combined aggregate gradations containing RAP under California Test 
367. 

b The tolerances must comply with the allowable tolerances in section 39-1.02E. 

c The Engineer reports the average of 3 tests from a single split sample. 

d The Engineer determines the bulk specific gravity of each lab-compacted briquette under California 
Test 308, Method A, and theoretical maximum specific gravity under California Test 309. 

e The Engineer waives this specification if HMA contains 10 percent or less of non-manufactured 
sand by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or 
gravel. 

f Report only. 

g Applies to RAP substitution rate greater than 15 percent. 

No single test result may represent more than 750 tons or 1 day's production, whichever is less. 

For any single quality characteristic except smoothness, if 2 consecutive acceptance test results do not 
comply with the specifications: 

1. Stop production. 

2. Take corrective action. 

3. Take samples and split each sample into 4 parts in the Engineer's presence. Test 1 part for 
compliance with the specifications and submit 3 parts to the Engineer. The Department tests 1 part 
for compliance with the specifications and reserves and stores 2 parts. 

4. Demonstrate compliance with the specifications before resuming production and placement. 

39-3.03  SPREADING AND COMPACTING EQUIPMENT 

Each paver spreading HMA Type A and Type B must be followed by 3 rollers as follows: 
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1. One vibratory roller specifically designed to compact HMA. The roller must be capable of at least 
2,500 vibrations per minute and must be equipped with amplitude and frequency controls. The roller's 
gross static weight must be at least 7.5 tons. 

2. One oscillating type pneumatic-tired roller at least 4 feet wide. Pneumatic tires must be of equal size, 
diameter, type, and ply. The tires must be inflated to 60 psi minimum and maintained so that the air 
pressure does not vary more than 5 psi. 

3. One steel-tired, 2-axle tandem roller. The roller's gross static weight must be at least 7.5 tons. 

Each roller must have a separate operator. Rollers must be self-propelled and reversible. 

Compact RHMA-G as specified for HMA Type A and Type B except do not use pneumatic-tired rollers. 

Compact OGFC with steel-tired, 2-axle tandem rollers. If placing 300 tons or more of OGFC per hour, use 
at least 3 rollers for each paver. If placing less than 300 tons of OGFC per hour, use at least 2 rollers for 
each paver. Each roller must weigh from 126 to 172 lb per linear inch of drum width. Turn the vibrator off. 

39-3.04  TRANSPORTING, SPREADING, AND COMPACTING 

Pave HMA in maximum 0.25-foot thick and minimum 0.15-foot thick compacted layers. 

If the surface to be paved is both in sunlight and shade, pavement surface temperatures must be taken in 
the shade. 

Spread HMA Type A and Type B at the atmospheric and surface temperatures shown in the following 
table: 

Minimum Atmospheric and Surface Temperatures 

Compacted layer 
thickness, feet 

 

Atmospheric, F Surface, F 

Unmodified 
asphalt binder 

Modified asphalt 
bindera 

Unmodified 
asphalt binder 

Modified asphalt 
binder a 

 0.15 55 50 60 55 

0.15–0.25 45 45 50 50 

a Except asphalt rubber binder. 

If the asphalt binder for HMA Type A and Type B is unmodified asphalt binder, complete: 

1. First coverage of breakdown compaction before the surface temperature drops below 250 degrees F 

2. Breakdown and intermediate compaction before the surface temperature drops below 200 degrees F 

3. Finish compaction before the surface temperature drops below 150 degrees F 
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If the asphalt binder for HMA Type A and Type B is modified asphalt binder, complete: 

1. First coverage of breakdown compaction before the surface temperature drops below 240 degrees F 

2. Breakdown and intermediate compaction before the surface temperature drops below 180 degrees F 

3. Finish compaction before the surface temperature drops below 140 degrees F 

For RHMA-G: 

1. Only spread and compact if the atmospheric temperature is at least 55 degrees F and the surface 
temperature is at least 60 degrees F. 

2. Complete the 1st coverage of breakdown compaction before the surface temperature drops below 
285 degrees F. 

3. Complete breakdown and intermediate compaction before the surface temperature drops below 250 
degrees F. 

4. Complete finish compaction before the surface temperature drops below 200 degrees F. 

5. Cover loads in trucks with tarpaulins, if the atmospheric temperature is below 70 degrees F. The 
tarpaulins must completely cover the exposed load until you transfer the mixture to the paver's hopper 
or to the pavement surface. 

For HMA-O with unmodified asphalt binder: 

1. Only spread and compact if the atmospheric temperature is at least 55 degrees F and the surface 
temperature is at least 60 degrees F. 

2. Complete the 1st coverage using 2 rollers before the surface temperature drops below 240 degrees 
F. 

3. Complete all compaction before the surface temperature drops below 200 degrees F. 

4. Cover loads in trucks with tarpaulins, if the atmospheric temperature is below 70 degrees F. The 
tarpaulins must completely cover the exposed load until you transfer the mixture to the paver's hopper 
or to the pavement surface. 

For HMA-O with modified asphalt binder, except asphalt rubber binder: 

1. Only spread and compact if the atmospheric temperature is at least 50 degrees F and the surface 
temperature is at least 50 degrees F. 

2. Complete the 1st coverage using 2 rollers before the surface temperature drops below 240 degrees 
F. 

3. Complete all compaction before the surface temperature drops below 180 degrees F. 

4. Cover loads in trucks with tarpaulins, if the atmospheric temperature is below 70 degrees F. The 
tarpaulins must completely cover the exposed load until you transfer the mixture to the paver's hopper 
or to the pavement surface. 
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For RHMA-O and RHMA-O-HB: 

1. Only spread and compact if the atmospheric temperature is at least 55 degrees F and surface 
temperature is at least 60 degrees F. 

2 Complete the 1st coverage using 2 rollers before the surface temperature drops below 280 degrees 
F. 

3. Complete compaction before the surface temperature drops below 250 degrees F. 

4. Cover loads in trucks with tarpaulins, if the atmospheric temperature is below 70 degrees F. The 
tarpaulins must completely cover the exposed load until you transfer the mixture to the paver's hopper 
or to the pavement surface. 

For RHMA-G and OGFC, tarpaulins are not required if the time from discharging to the truck until transfer 
to the paver's hopper or the pavement surface is less than 30 minutes. 

HMA compaction coverage is the number of passes needed to cover the paving width. A pass is 1 roller's 
movement parallel to the paving in either direction. Overlapping passes are part of the coverage being 
made and are not a subsequent coverage. Do not start a coverage until completing the prior coverage. 

Start rolling at the lower edge and progress toward the highest part. 

Perform breakdown compaction of each layer of HMA Type A, Type B, and RHMA-G with 3 coverages 
using a vibratory roller. The speed of the vibratory roller in miles per hour must not exceed the vibrations 
per minute divided by 1,000. If the thickness of the HMA layer is less than 0.08 foot, turn the vibrator off. 
The Engineer may order fewer coverages if the thickness of the HMA layer is less than 0.15 foot. 

Perform intermediate compaction of each layer of HMA Type A and Type B with 3 coverages using a 
pneumatic-tired roller at a speed not exceeding 5 mph. 

Perform finish compaction of HMA Type A, Type B, and RHMA-G with 1 coverage using a steel-tired 
roller. 

Compact OGFC with 2 coverages using steel-tired rollers. 

39-4  QUALITY CONTROL/QUALITY ASSURANCE CONSTRUCTION PROCESS 

Not Used 
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39-5  EXISTING ASPHALT CONCRETE 

39-5.01 GENERAL  

39-5.01A General  

Section 39-3.01 includes general specifications for performing work on existing asphalt concrete facilities.  

Work performed on existing asphalt concrete facilities must comply with section 15.  

39-5.01B Materials  

Not Used  

39-5.01C Construction  

Before removing a portion of an asphalt concrete facility, make a 2-inch deep saw cut to a true line along 
the limits of the removal area.  

39-5.01D Payment  

Not Used 

 

39-5.02 REPLACE ASPHALT CONCRETE SURFACING 

39-5.02A General  

Section 39-3.02 includes specifications for replacing asphalt concrete surfacing.  

39-5.02B Materials  

HMA to be used for replacing asphalt concrete surfacing must comply with Type A HMA as specified in 
section 39-2.02.  

The grade of asphalt binder must be PG 64-10 or PG 64-16.  

Tack coat must comply with section 39-2.01B(10).  

39-5.02C Construction  

Where replace asphalt concrete surfacing is shown, remove the full depth of the existing asphalt concrete 
surfacing and replace with HMA. The Engineer determines the exact limits of asphalt concrete surfacing 
to be replaced.  

Replace asphalt concrete in a lane before the lane is specified to be opened to traffic.  

Before removing asphalt concrete, outline the replacement area and cut neat lines with a saw or grind to 
full depth of the existing asphalt concrete. Do not damage asphalt concrete and base remaining in place.  

If you excavate the base beyond the specified plane, replace it with HMA.  

Do not use a material transfer vehicle for replacing asphalt concrete surfacing.  

Before placing HMA, apply a tack coat as specified in section 39-2.01C(3)(f).  

Place HMA using method compaction as specified in section 39-2.01C(2)(c).  

39-5.02D Payment  

The payment quantity for replace asphalt concrete surfacing is the volume determined from the 
dimensions shown.  

 

39-5.03 REMOVE ASPHALT CONCRETE DIKES  

39-5.03A General  
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Section 39-3.03 applies to removing asphalt concrete dikes outside the limits of excavation.  

39-5.03B Materials  

Not Used  

39-5.03C Construction  

Reserved  

39-5.03D Payment  

Not Used  

 

39-5.04 COLD PLANING ASPHALT CONCRETE PAVEMENT  

39-5.04A General  

Cold Plane AC to a depth of 0.25 feet across the full lane width of the road per plan.  Do not use a 
heating device to soften the pavement.  Do not damage surfacing to remain in place including lip of 
concrete gutters.  

Section 39-3.05 includes specifications for cold planning asphalt concrete pavement.  

Cold planning asphalt concrete pavement includes the removal of pavement markers, traffic stripes, and 
pavement markings within the area of cold planning. 

Submit a cold planning work plan. The work plan must include construction methods and address 
protecting the existing box structure shown in the plans.  

39-5.04B Materials  

HMA for temporary tapers must be of the same quality that is used for the HMA overlay or comply with 
the specifications for minor HMA in section 39-2.07.  

39-5.04C Construction  

39-5.04C(1) General  

Do not use a heating device to soften the pavement. 

The cold planing machine must be:  

1. Equipped with a cutter head width that matches the planing width unless a wider cutter head is 
authorized.  

2. Equipped with automatic controls for the longitudinal grade and transverse slope of the cutter head 
and:  

2.1. If a ski device is used, it must be at least 30 feet long, rigid, and a 1-piece unit. The entire length 
must be used in activating the sensor.  

2.2. If referencing from existing pavement, the cold planing machine must be controlled by a self-
contained grade reference system. The system must be used at or near the centerline of the roadway. On 
the adjacent pass with the cold planing machine, a joint-matching shoe may be used.  

3. Equipped to effectively control dust generated by the planing operation  

4. Operated such that no fumes or smoke is produced.  

Replace broken, missing, or worn machine teeth.  

If you do not complete placing the HMA surfacing before opening the area to traffic, you must:  

1. Construct a temporary HMA taper to the level of the existing pavement.  
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2. Place HMA during the next work shift.  

3. Submit a corrective action plan that shows you will complete cold planing and placement of HMA in the 
same work shift. Do not restart cold planing activities until the corrective action plan is authorized.  

39-5.04C(2) Grade Control and Surface Smoothness  

Install and maintain grade and transverse slope references.  

The final cut must result in a neat and uniform surface.  

The completed surface of the planed pavement must not vary more than 0.02 foot when measured with a 
12-foot straightedge parallel with the centerline. With the straightedge at right angles to the centerline, the 
transverse slope of the planed surface must not vary more than 0.03 foot.  

Where lanes are open to traffic, the drop-off of between adjacent lanes must not be more than 0.15 foot.  

39-5.04C(3) Planed Material  

Remove cold planed material concurrently with planing activities such that the removal does not lag more 
than 50 feet behind the planer.  

39-5.04C(4) Temporary HMA Tapers  

If a drop-off between the existing pavement and the planed area at transverse joints cannot be avoided 
before opening to traffic, construct a temporary HMA taper. The HMA temporary taper must be:  

1. Placed to the level of the existing pavement and tapered on a slope of 30:1 (horizontal:vertical) or 
flatter to the level of the planed area  

2. Compacted by any method that will produce a smooth riding surface  

Completely remove temporary tapers before placing permanent surfacing.  

39-5.04D Payment  

Not Used  

 

39-5.05 REMOVE BASE AND SURFACING  

39-5.05A General  

Section 39-3.06 includes specifications for removing base and asphalt concrete surfacing.  

39-5.05B Materials  

Not Used  

39-5.05C Construction  

Where base and surfacing are described to be removed, remove base and surfacing to a depth of at least 
6 inches below the grade of the existing surfacing. Backfill resulting holes and depressions with 
embankment material under section 19.  

39-5.05D Payment  

The payment quantity for remove base and surfacing is the volume determined from the dimensions 
shown.  
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39-5.06–39-5.08 RESERVED 

39-6  PAYMENT 

Section 39-6 includes specifications for HMA payment. The weight of each HMA mixture designated in 
the Bid Item List must be the combined mixture weight. 

If recorded batch weights are printed automatically, the bid item for HMA is measured by using the printed 
batch weights, provided: 

1. Total aggregate and supplemental fine aggregate weight per batch is printed. If supplemental fine 
aggregate is weighed cumulatively with the aggregate, the total aggregate batch weight must include 
the supplemental fine aggregate weight. 

2. Total asphalt binder weight per batch is printed. 

3. Each truckload's zero tolerance weight is printed before weighing the 1st batch and after weighing the 
last batch. 

4. Time, date, mix number, load number, and truck identification is correlated with a load slip. 

5. Copy of the recorded batch weights is certified by a licensed weighmaster and submitted to the 
Engineer. 

If tack coat, asphalt binder, and asphaltic emulsion are paid with separate contract items, their contract 
items are measured under section 92 or section 94. 

The Department does not adjust the unit price for an increase or decrease in the tack coat quantity. 
Section 9-1.06 does not apply to tack coat. 

Place hot mix asphalt dike of the type specified is measured along the completed length. 

HMA dike is paid for as place hot mix asphalt dike of the type specified in the Bid Item List and by weight 
for hot mix asphalt. 

HMA specified to be placed in miscellaneous areas is paid for as place hot mix asphalt (miscellaneous 
areas) and by weight for hot mix asphalt.  

Geosynthetic pavement interlayer is measured for the actual pavement area covered. 

If the dispute resolution independent third party determines the Department's test results are correct, the 
Engineer deducts the independent third party's testing costs from payments. If the independent third party 
determines your test results are correct, the Department pays the independent third party's testing costs. 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

DIVISION VI  STRUCTURES 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

DIVISION VII  DRAINAGE FACILITIES 
 

61  GENERAL 

Add to section 61-2.01A: 

For this project, culverts and drainage pipes will have water tight gasketed joints.  

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

68  SUBSURFACE DRAINS 

Replace “RESERVED” in section 68-8 with: 

68-8  CRUSHED ROCK 

68-8.01  GENERAL 

Section 68-8 includes specifications for installing Crushed Rock. 

68-8.02  MATERIALS 
 
The percentage composition by weight of Crushed Rock must comply with the grading requirements 
shown in the following table: 

 
Crushed Rock 

Gradation Requirements 

Sieve size 
Percentage passing 

¾” ½” 

1-1/2” -- -- 

1” 100 -- 

3/4” 90 – 100 100 

1/2” 30 – 60 90 – 100 

3/8” 0 – 20 20 – 60 
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No. 4 0 – 5 0 – 15 

No. 200 0 – 2 0 – 2 

Crushed Rock must be the product of crushing rock or gravel, have a Cleanliness Value of sixty (60) as 
determined by California Test 227, and the portion of material retained on the 3/8-inch sieve must contain 
at least fifty percent of particles having three or more faces. 

68-8.03  CONSTRUCTION 

Not Used 

68-8.04  PAYMENT 

Payment for crushed rock is included in the payment for the bid item adjacent to where the crushed rock 
is installed.  

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

70  MISCELLANEOUS DRAINAGE FACILITIES 

Delete the 4th paragraph of section 70-1.01. 

Add to section 70-1.04: 

Class No. 1 Rock used on the sides and over the top of the Underdrain outlet is paid for under the Rock 
Slope Protection (No.1, Method A) item. 

Delete last paragraph of section 70-5.01A. 

  

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

DIVISION VIII  MISCELLANEOUS CONSTRUCTION 

72  SLOPE PROTECTION 

Replace first sentence of section 72-1.03 

If fabric is required, place the fabric before placing the rock.  Before fabric placement, the ground surface 
must be free of loose or extraneous material and sharp object that may damage the fabric. 

Replace the fifth sentence of section 72-1.03 with: 

Join the edges of the fabric with 2 foot overlaps.  If in a channel, place the upslope sheet to overlap the 
downslope sheet by at least 2 feet. 

Replace the first sentence of section 72-2.01 with: 
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Section 72-2 includes specifications for constructing all rock work in contract.  RSP includes: 

Add to section 72-2.02A: 

For No.1, method A placement bid items the class of RSP described will comply with the rock grading 
shown in the following table: 

Rock Grading for Method A Placement 

Class Rock Size Percent Smaller Than 
No. 1:   

 16″ 100 
 12″ 75-99 
   8″ 1-20 
   6″ 0 
   

Percentage is based on the number of rocks per size range versus the total number of rocks in any 100 
SF area.  Rock size will be measured along the smallest dimension of each rock. 

Rock must be angular with no fewer than 3 fractured surfaces and of such shape as to form a stable 
protective structure after placement.  The use of rounded cobbles will not be allowed. 

All rock color must blend with the surroundings and must not consist of bright, light colors such as light 
gray, white, or off-white.  At least 50% of the rock must have at least one surface that is weathered (i.e. 
exhibiting signs of oxidation).  Samples of acceptable rock coloring are available for viewing at the County 
of El Dorado, Department of Transportation office, 924B Emerald Bay Road, South Lake Tahoe, CA. 

For a rock dissipator, you must key in the full diameter of the rocks such that the top of all rock is at the 
same elevation as the adjacent finish grade.  Rock placement for channels will proceed from the 
downstream end to the upstream end and from the center of the channel towards the sides. 

Rock placement for rock bowls, rock slope protection, rock dissipators, and rock-lined channels will 
comply with Caltrans’ Placement Method A. 

Replace section 72-2.04 with: 

72-2.04  PAYMENT 

Class No. 1 Rock used on the sides and over the top of a Flared End Section is paid for under the 
respective Flared End Section item.  All remaining Class No.1 Rock is paid for under the respective bid 
item. 

Payment for RSP fabric is included in the payment for the respective bid items. 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

73  CONCRETE CURBS AND SIDEWALKS 

Add section 73-1.03F: 
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Native material will be used for backfill behind curb and gutter. Backfill will contain less than 2% by 
volume nondecomposed organic material and material no larger than 1 1/2 inches in the largest 
dimension. Placement and compaction will comply with section 19-5.03C. 

The Department pays for curb end transitions under Minor Concrete (Curb and Gutter). 

The Department pays for backfill and compaction behind the curb and gutter and curb transitions under 
Minor Concrete (Curb and Gutter). 

Payment for supplying and placement of aggregate base under Curb & Gutter and Curb Transitions is 
paid for under Class 2 Aggregate Base.  

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

90  CONCRETE 

Add to section 90-1.01: 

Portland cement must be Type II with no mineral admixtures. 

An air-entraining agent conforming to the section 90-1.02E will be added to the concrete at the rate 
required to result in an air content of 4-7% in the freshly mixed concrete. 

Slump for portland cement concrete must be no more than 2 inches nor less than 1 inch. 

Add to section 90-1.01C(6): 

You must supply concrete mix designs for all items of work requiring concrete within ten (10) working 
days of the receipt of the Notice to Proceed and at least five (5) working days before prior to the start of 
the concrete work associated with these items. 

Add to section 90-2.01C: 

You must supply concrete mix designs for all items of work requiring concrete within ten (10) working 
days of the receipt of the Notice to Proceed and at least five (5) working days before prior to the start of 
the concrete work associated with these items. 

Add to section 90-2.02B: 

Minor concrete must contain at least 564 pounds of cementitious material per cubic yard, with the 
exception of concrete around the Clean Out which must contain 470 pounds of cementitious material per 
cubic yard.  Portland cement concrete for curb and gutter and concrete curb transitions will have a 
compressive strength of a minimum of 4000 PSI at 28 days. 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

96  GEOSYNTHETICS 

Add to section 96-1.02A: 

The table below specifies the materials for this work. 
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 APPLICATION MATERIAL 

TURF REINFORCEMENT MAT 
Rock dissipator and rock slope 
protection. 

Landlok 450 as manufactured by 
Propex or P300 as manufactured 
by North American Green, or 
approved equal. 

BI-AXIAL GEOGRID Fill material reinforcement 

BX 1120 as manufactured by 
Tensar or BX Type 1 as 
manufactured by Nilex, or 
approved equal. 

FILTER FABRIC (woven) Silt fence material. Per section 88-1.02E 

 

Add Section 96-1.02R: 

96-1.02R  Triaxial Geogrid 

Geosynthetics used for triaxial geogrid must be a punched and drawn polypropylene material formed into 
an integrally formed triaxial grid. 

Property Test reference Requirement 

Rib Pitch (inch) Calipered 1.60 x 1.60 (+/- 0.1) 
Aperture Shape Observation Triangular 

Radial Stiffness @ 0.5% strain lbs/ft, Min ASTM D66372 15,430 
Radial Stiffness Ratio, dimensionless ASTM D66373 >0.60 

Junction Strength Efficiency (%) ASTM D77374 93 
Aspect Ratio Observation5 >1.0 

 

 

Replace Not Used in section 96-1.04 with: 

The Department pays for turf reinforcement mat and filter fabric (non-woven) under the various items of 
work requiring these materials.  Payment for filter fabric (woven) is under Temporary Reinforced Silt.  Bi-
Axial and Tri-Axial Geogrids are paid for under respective Geoynthetic Reinforcement Items.  Payment for 
geogrids is for actual area placed.  Horizontal overlaps are not measured for payment, with the exception 
of the 4 foot overlap between lifts. 
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APPENDIX A 
 

to the Contract Documents for 
Lakeview Drive Road Repair Project 

Contract No. PW 18-31215, CIP No. 78722 
 
 
 

REVISED STANDARD SPECIFICATIONS 
dated 09-02-16 

 
AVAILABLE: 

 
1. DOWNLOAD FROM QUEST 

2. TAHOE ENGINEERING OFFICES 
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General Decision Number: CA180009 05/18/2018  CA9 
 
Superseded General Decision Number: CA20170009 
 
State: California 
 
Construction Types: Building, Heavy (Heavy and Dredging) and  
Highway 
 
 
Counties: Alpine, Amador, Butte, Colusa, El Dorado, Glenn,  
Lassen, Marin, Modoc, Napa, Nevada, Placer, Plumas, Sacramento,  
Shasta, Sierra, Siskiyou, Solano, Sonoma, Sutter, Tehama,  
Trinity, Yolo and Yuba Counties in California. 
 
 
BUILDING CONSTRUCTION PROJECTS (excluding Amador County only); 
DREDGING CONSTRUCTION PROJECTS (does not include hopper dredge 
work); HEAVY CONSTRUCTION PROJECTS (does not include water well 
drilling); AND HIGHWAY CONSTRUCTION PROJECTS 
 
Note: Under Executive Order (EO) 13658, an hourly minimum wage 
of $10.35 for calendar year 2018 applies to all contracts 
subject to the Davis-Bacon Act for which the contract is 
awarded (and any solicitation was issued) on or after January 
1, 2015. If this contract is covered by the EO, the contractor 
must pay all workers in any classification listed on this wage 
determination at least $10.35 per hour (or the applicable wage 
rate listed on this wage determination, if it is higher) for 
all hours spent performing on the contract in calendar year 
2018. The EO minimum wage rate will be adjusted annually. 
Please note that this EO applies to the above-mentioned types 
of contracts entered into by the federal government that are 
subject to the Davis-Bacon Act itself, but it does not apply to 
contracts subject only to the Davis-Bacon Related Acts, 
including those set forth at 29 CFR 5.1(a)(2)-(60). Additional 
information on contractor requirements and worker protections 
under the EO is available at www.dol.gov/whd/govcontracts. 
 
 
Modification Number     Publication Date 
          0              01/05/2018 
          1              01/12/2018 
          2              01/19/2018 
          3              01/26/2018 
          4              02/09/2018 
          5              02/23/2018 
          6              03/02/2018 
          7              04/06/2018 
          8              05/04/2018 
          9              05/18/2018 
 
 ASBE0016-001 01/01/2018 
 
AREA 1:  MARIN, NAPA, SAN BENITO, SAN FRANCISCO, SOLANO, & 
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SONOMA COUNTIES 
 
AREA 2: ALPINE, AMADOR, BUTTE, COLUSA,  EL DORADO, GLENN, 
MODOC,  NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, 
SISKIYOU, SUTTER, TEHEMA, TRINITY, YOLO, & YUBA COUNTIES 
 
 
                                  Rates          Fringes 
 
Asbestos Workers/Insulator    
(Includes the application of    
all insulating materials,    
Protective Coverings,    
Coatings, and Finishes to all    
types of mechanical systems)   
     Area 1......................$ 65.36            22.98 
     Area 2......................$ 49.46            22.98 
---------------------------------------------------------------- 
 ASBE0016-007 01/01/2018 
 
AREA 1 : ALPINE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, 
LASSEN, MODOC, NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, 
SIERRA, SISKIYOU, SOLANO, SONOMA, SUTTER, TEHAMA, TRINITY, YOLO 
& YUBA COUNTIES 
 
AREA 2: MARIN & NAPA COUNTIES 
 
 
                                  Rates          Fringes 
 
Asbestos Removal    
worker/hazardous material    
handler (Includes    
preparation, wetting,    
stripping, removal,    
scrapping, vacuuming, bagging    
and disposing of all    
insulation materials from    
mechanical systems, whether    
they contain asbestos or not)   
     AREA 1......................$ 28.20             9.34 
     AREA 2......................$ 32.98             9.34 
---------------------------------------------------------------- 
 BOIL0549-002 10/01/2016 
 
                                  Rates          Fringes 
 
BOILERMAKER   
     (1) Marin & Solano Counties.$ 43.28            37.91 
     (2) Remaining Counties......$ 39.68            35.71 
---------------------------------------------------------------- 
 BRCA0003-001 08/01/2017 
 
                                  Rates          Fringes 
 
MARBLE FINISHER..................$ 32.60            15.31 
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---------------------------------------------------------------- 
 BRCA0003-004 05/01/2017 
 
AREA 1: ALPINE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, 
LASSEN, MODOC, NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, 
SIERRA, SUTTER, TEHAMA, YOLO AND YUBA COUNTIES 
 
AREA 2: MARIN, NAPA, SISKIYOU, SOLANO, SONOMA AND TRINITY 
COUNTIES 
 
 
                                  Rates          Fringes 
 
BRICKLAYER   
     AREA 1......................$ 39.66            20.76 
     AREA 2......................$ 42.34            25.83 
 
SPECIALTY PAY:   
  (A)  Underground work such as tunnel work, sewer work, 
  manholes, catch basins, sewer pipes and telephone conduit 
  shall be paid  $1.25 per hour above the regular rate.  Work 
  in direct contact with raw sewage shall receive $1.25 per 
  hour in addition to the above. 
  (B)  Operating a saw or grinder shall receive $1.25 per hour 
  above the regular rate. 
  (C)  Gunite nozzle person shall receive $1.25 per hour above 
  the regular rate. 
 
---------------------------------------------------------------- 
 BRCA0003-008 09/01/2017 
 
                                  Rates          Fringes 
 
TERRAZZO FINISHER................$ 35.14            16.87 
TERRAZZO WORKER/SETTER...........$ 44.11            26.36 
---------------------------------------------------------------- 
 BRCA0003-010 04/01/2018 
 
                                  Rates          Fringes 
 
TILE FINISHER   
     Area 1......................$ 26.04            13.75 
     Area 2......................$ 26.36            15.97 
     Area 3......................$ 28.56            15.87 
     Area 4......................$ 26.69            15.31 
Tile Layer   
     Area 1......................$ 43.36            16.79 
     Area 2......................$ 43.02            18.19 
     Area 3......................$ 47.77            18.29 
     Area 4......................$ 44.64            18.21 
 
  AREA 1: Butte, Colusa, El Dorado, Glenn, Lassen, Modoc, 
  Nevada, Placer, Plumas, Sacramento, Shasta, Sierra, Sutter, 
  Tehema, Yolo, Yuba 
  AREA 2: Alpine, Amador 
  AREA 3: Marin, Napa, Solano, Siskiyou 
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  AREA 4: Sonoma 
 
---------------------------------------------------------------- 
 BRCA0003-014 08/01/2017 
 
                                  Rates          Fringes 
 
MARBLE MASON.....................$ 44.60            26.83 
---------------------------------------------------------------- 
 CARP0034-001 07/01/2017 
 
                                  Rates          Fringes 
 
Diver   
     Assistant Tender, ROV  
     Tender/Technician...........$ 45.65            31.91 
     Diver standby...............$ 50.61            31.91 
     Diver Tender................$ 49.82            31.91 
     Diver wet...................$ 95.17            31.91 
     Manifold Operator (mixed  
     gas)........................$ 54.82            31.91 
     Manifold Operator (Standby).$ 49.82            31.91 
 
DEPTH PAY (Surface Diving):   
050 to 100 ft    $2.00 per foot    
101 to 150 ft    $3.00 per foot    
151 to 220 ft    $4.00 per foot 
 
SATURATION DIVING: 
  The standby rate shall apply until saturation starts.  The 
  saturation diving rate applies when divers are under 
  pressure continuously until work task and decompression are 
  complete. The diver rate shall be paid for all saturation 
  hours. 
 
DIVING IN ENCLOSURES: 
  Where it is necessary for Divers to enter pipes or tunnels, 
  or other enclosures where there is no vertical ascent, the 
  following premium shall be paid:  Distance traveled from 
  entrance 26 feet to 300 feet:  $1.00 per foot.  When it is 
  necessary for a diver to enter any pipe, tunnel or other 
  enclosure less than 48" in height, the premium will be 
  $1.00 per foot. 
 
WORK IN COMBINATION OF CLASSIFICATIONS: 
  Employees working in any combination of classifications 
  within the diving crew (except dive supervisor) in a shift 
  are paid in the classification with the highest rate for 
  that shift. 
 
---------------------------------------------------------------- 
 CARP0034-003 07/01/2017 
 
                                  Rates          Fringes 
 
Piledriver.......................$ 46.65            31.91 
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---------------------------------------------------------------- 
 CARP0035-001 08/01/2017 
 
AREA 1:  MARIN, NAPA, SOLANO & SONOMA 
 
AREA 3: SACRAMENTO, WESTERN EL DORADO (Territory west of an 
including highway 49 and the territory inside the city limits 
of Placerville), WESTERN PLACER (Territory west of and 
including highway 49), & YOLO 
 
AREA 4:  ALPINE, BUTTE, COLUSA, EASTERN EL DORADO, GLENN, 
LASSEN, MODOC, NEVADA, EASTERN PLACER, PLUMAS, SHASTA, SIERRA, 
SISKIYOU, SUTTER, TEHAMA, TRINITY,  & YUBA 
 
 
                                  Rates          Fringes 
 
Drywall Installers/Lathers:   
     Area 1......................$ 46.40            29.15 
     Area 3......................$ 41.02            29.15 
     Area 4......................$ 39.67            29.15 
Drywall Stocker/Scrapper   
     Area 1......................$ 23.20            16.88 
     Area 3......................$ 20.51            16.88 
     Area 4......................$ 19.84            16.88 
---------------------------------------------------------------- 
 CARP0035-009 07/01/2017 
 
Marin County 
 
                                  Rates          Fringes 
 
CARPENTER   
     Bridge Builder/Highway  
     Carpenter...................$ 46.40            28.71 
     Hardwood Floorlayer,  
     Shingler, Power Saw  
     Operator, Steel Scaffold &  
     Steel Shoring Erector, Saw  
     Filer.......................$ 46.55            28.71 
     Journeyman Carpenter........$ 46.40            28.71 
     Millwright..................$ 46.50            30.30 
---------------------------------------------------------------- 
 CARP0035-010 07/01/2017 
 
AREA 1: Marin, Napa, Solano & Sonoma  Counties 
 
AREA 2: Monterey, San Benito and Santa Cruz 
 
AREA 3: Alpine, Butte, Colusa, El Dorado, Glenn, Lassen, Modoc, 
Nevada, Placer, Plumas, Sacramento, Shasta, Sierra, Siskiyou, 
Sutter, Tehama, Trinity, Yolo & Yuba counties 
 
 
                                  Rates          Fringes 
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Modular Furniture Installer   
     Area 1 
      Installer I................$ 24.91            19.63 
      Installer II...............$ 22.18            20.42 
      Lead Installer.............$ 29.06            20.92 
      Master Installer...........$ 33.28            20.92 
     Area 2 
      Installer I................$ 22.96            20.42 
      Installer II...............$ 20.01            20.42 
      Lead Installer.............$ 25.93            20.92 
      Master Installer...........$ 29.56            20.92 
     Area 3 
      Installer I................$ 22.01            20.42 
      Installer II...............$ 19.24            20.42 
      Lead Installer.............$ 24.81            20.92 
      Master Installer...........$ 31.83            20.92 
---------------------------------------------------------------- 
 CARP0046-001 07/01/2017 
 
El Dorado (West), Placer (West), Sacramento and Yolo Counties 
 
                                  Rates          Fringes 
 
Carpenters   
     Bridge Builder/Highway  
     Carpenter...................$ 46.40            28.71 
     Hardwood Floorlayer,  
     Shingler, Power Saw  
     Operator, Steel Scaffold &  
     Steel Shoring Erector, Saw  
     Filer.......................$ 40.67            28.71 
     Journeyman Carpenter........$ 40.52            28.71 
     Millwright..................$ 43.02            30.30 
 
  Footnote: Placer County (West) includes territory West of and 
  including Highway 49 and El Dorado County (West) includes 
  territory West of and including Highway 49 and territory 
  inside the city limits of Placerville. 
 
---------------------------------------------------------------- 
 CARP0046-002 07/01/2017 
 
Alpine, Colusa, El Dorado (East), Nevada, Placer (East), 
Sierra, Sutter and Yuba Counties 
 
 
                                  Rates          Fringes 
 
Carpenters   
     Bridge Builder/Highway  
     Carpenter...................$ 46.40            28.71 
     Hardwood Floorlayer,  
     Shingler, Power Saw  
     Operator, Steel Scaffold &  
     Steel Shoring Erector, Saw  
     Filer.......................$ 39.32            28.71 
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     Journeyman Carpenter........$ 38.17            28.71 
     Millwright..................$ 41.67            30.30 
---------------------------------------------------------------- 
 CARP0152-003 07/01/2017 
 
Amador County 
 
                                  Rates          Fringes 
 
Carpenters   
     Bridge Builder/Highway  
     Carpenter...................$ 46.40            28.71 
     Hardwood Floorlayer,  
     Shingler, Power Saw  
     Operator, Steel Scaffold &  
     Steel Shoring Erector, Saw  
     Filer.......................$ 39.32            28.71 
     Journeyman Carpenter........$ 39.17            28.71 
     Millwright..................$ 41.67            30.30 
---------------------------------------------------------------- 
 CARP0180-001 07/01/2017 
 
Solano County 
 
                                  Rates          Fringes 
 
Carpenters   
     Bridge Builder/Highway  
     Carpenter...................$ 46.40            28.71 
     Hardwood Floorlayer,  
     Shingler, Power Saw  
     Operator, Steel Scaffold &  
     Steel Shoring Erector, Saw  
     Filer.......................$ 46.55            28.71 
     Journeyman Carpenter........$ 46.40            28.71 
     Millwright..................$ 46.50            30.30 
---------------------------------------------------------------- 
 CARP0751-001 07/01/2017 
 
Napa and Sonoma Counties 
 
                                  Rates          Fringes 
 
Carpenters   
     Bridge Builder/Highway  
     Carpenter...................$ 46.40            28.71 
     Hardwood Floorlayer,  
     Shingler, Power Saw  
     Operator, Steel Scaffold &  
     Steel Shoring Erector, Saw  
     Filer.......................$ 46.55            28.71 
     Journeyman Carpenter........$ 46.40            28.71 
     Millwright..................$ 46.50            30.30 
---------------------------------------------------------------- 
 CARP1599-001 07/01/2017 
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Butte, Glenn, Lassen, Modoc, Plumas, Shasta, Siskiyou, Tehama 
and Trinity Counties 
 
 
                                  Rates          Fringes 
 
Carpenters   
     Bridge Builder/Highway  
     Carpenter...................$ 46.40            28.71 
     Hardwood Floorlayer,  
     Shingler, Power Saw  
     Operator, Steel Scaffold &  
     Steel Shoring Erector, Saw  
     Filer.......................$ 39.32            28.71 
     Journeyman Carpenter........$ 39.17            28.71 
     Millwright..................$ 41.67            30.30 
---------------------------------------------------------------- 
 ELEC0180-001 06/01/2017 
 
NAPA AND SOLANO COUNTIES 
 
                                  Rates          Fringes 
 
CABLE SPLICER....................$ 50.97         3%+20.13 
ELECTRICIAN......................$ 47.31            23.05 
---------------------------------------------------------------- 
 ELEC0180-003 12/01/2016 
 
NAPA AND SOLANO COUNTIES 
 
                                  Rates          Fringes 
 
Sound & Communications   
     Installer...................$ 35.07         3%+17.55 
     Technician..................$ 39.93         3%+17.55 
 
SCOPE OF WORK INCLUDES-   
  SOUND & VOICE TRANSMISSION (Music, Intercom, Nurse Call, 
  Telephone); FIRE ALARM SYSTEMS [excluding fire alarm  work 
  when installed in raceways (including wire and cable 
  pulling) and when performed on new or major remodel 
  building  projects or jobs], 
  TELEVISION & VIDEO SYSTEMS, SECURITY SYSTEMS, COMMUNICATIONS 
  SYSTEMS that transmit or receive information and/or control 
  systems that are intrinsic to the above. 
 
EXCLUDES- 
  Excludes all other data systems or multiple systems which 
  include control function or power supply;  excludes 
  installation of raceway systems,  line voltage work, 
  industrial work, life-safety systems (all  buildings having 
  floors located more than 75' above the lowest  floor level 
  having building access); excludes energy management 
  systems. 
 
---------------------------------------------------------------- 
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 ELEC0340-002 02/01/2018 
 
ALPINE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, 
NEVADA, PLACER, PLUMAS, SACRAMENTO, TRINITY, YOLO, YUBA COUNTIES 
 
 
                                  Rates          Fringes 
 
Communications System   
     Sound & Communications  
     Installer...................$ 29.35         3%+15.35 
     Sound & Communications  
     Technician..................$ 33.75         3%+15.35 
 
SCOPE OF WORK   
 
  Includes the installation testing, service and maintenance, 
  of the following systems which utilize the transmission 
  and/or transference of voice, sound, vision and digital for 
  commercial, education, security and entertainment purposes 
  for the following TV monitoring and surveillance, 
  background-foreground music, intercom and telephone 
  interconnect, inventory control systems, microwave 
  transmission, multi-media, multiplex, nurse call system, 
  radio page, school intercom and sound, burglar alarms, and 
  low voltage master clock systems. 
 
A. SOUND AND VOICE TRANSMISSION/TRANSFERENCE SYSTEMS      
  Background foreground music Intercom and telephone 
  interconnect systems, Telephone systems, Nurse call 
  systems, Radio page systems, School intercom and sound 
  systems, Burglar alarm systems, Low voltage master clock 
  systems, Multi-media/multiplex systems, Sound and musical 
  entertainment systems, RF systems, Antennas and Wave Guide. 
 
B. FIRE ALARM SYSTEMS      
Installation, wire pulling and testing   
 
  C. TELEVISION AND VIDEO SYSTEMS     Television monitoring and 
  surveillance systems,  Video security systems, Video 
  entertainment systems, Video educational systems, Microwave 
  transmission systems, CATV and CCTV 
 
  D. SECURITY SYSTEMS     Perimeter security systems 
  Vibration sensor systems     Card access systems     Access 
  control systems     Sonar/infrared monitoring equipment 
 
  E. COMMUNICATIONS SYSTEMS THAT TRANSMIT OR RECEIVE 
  INFORMATION AND/OR CONTROL SYSTEMS THAT ARE INTRINSIC    TO 
  THE ABOVE LISTED SYSTEMS     SCADA (Supervisory Control and 
  Data Acquisition)     PCM (Pulse Code Modulation) 
  Inventory Control Systems     Digital Data Systems 
  Broadband and Baseband and Carriers     Point of Sale 
  Systems     VSAT Data Systems     Data Communication 
  Systems     RF and Remote Control Systems     Fiber Optic 
  Data Systems  WORK EXCLUDED Raceway systems are not covered 
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  (excluding Ladder-Rack for the purpose of the above listed 
  systems).  Chases and/or nipples (not to exceed 10 feet) 
  may be installed on open wiring systems.  Energy management 
  systems.  SCADA (Supervisory Control and Data Acquisition) 
  when not intrinsic to the above listed systems (in the 
  scope).  Fire alarm systems when installed in raceways 
  (including wire and cable pulling) shall be performed at 
  the electrician wage rate, when either of the following two 
  (2) conditions apply: 
  1.  The project involves new or major remodel building trades 
  construction. 
  2.  The conductors for the fire alarm system are installed in 
  conduit. 
 
---------------------------------------------------------------- 
 ELEC0340-003 08/01/2017 
 
ALPINE (West of Sierra Mt. Watershed), AMADOR, BUTTE, COLUSA, 
EL DORADO (West of Sierra Mt. Watershed), GLENN, LASSEN, NEVADA 
(West of Sierra Mt. Watershed), PLACER, PLUMAS, SACRAMENTO, 
SHASTA, SIERRA (West of Sierra Mt. Watershed), SUTTER, TEHAMA, 
TRINITY, YOLO & YUBA COUNTIES 
 
 
                                  Rates          Fringes 
 
ELECTRICIAN   
     Remaining area..............$ 40.06            27.04 
     Sierra Army Depot, Herlong..$ 48.83            18.54 
     Tunnel work.................$ 41.01            18.54 
 
  CABLE SPLICER:  Receives 110% of the Electrician basic hourly 
  rate. 
 
---------------------------------------------------------------- 
* ELEC0401-005 07/01/2017 
 
ALPINE (east of the main watershed divide), EL DORADO (east of 
the main watershed divide), NEVADA (east of the main 
watershed), PLACER (east of the main watershed divide) and 
SIERRA (east of the main watershed divide) COUNTIES: 
 
 
                                  Rates          Fringes 
 
ELECTRICIAN......................$ 39.50            17.10 
---------------------------------------------------------------- 
 ELEC0551-004 06/01/2017 
 
MARIN AND SONOMA COUNTIES 
 
                                  Rates          Fringes 
 
ELECTRICIAN......................$ 47.40            21.60 
---------------------------------------------------------------- 
 ELEC0551-005 12/01/2017 
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MARIN & SONOMA COUNTIES 
 
                                  Rates          Fringes 
 
Sound & Communications   
     Installer...................$ 37.22            19.08 
     Technician..................$ 42.80            19.24 
 
SCOPE OF WORK INCLUDES-   
  SOUND & VOICE TRANSMISSION (Music, Intercom, Nurse Call, 
  Telephone); FIRE ALARM SYSTEMS [excluding fire alarm  work 
  when installed in raceways (including wire and cable 
  pulling) and when performed on new or major remodel 
  building  projects or jobs], 
  TELEVISION & VIDEO SYSTEMS, SECURITY SYSTEMS, COMMUNICATIONS 
  SYSTEMS that transmit or receive information and/or control 
  systems that are intrinsic to the above. 
 
EXCLUDES- 
  Excludes all other data systems or multiple systems which 
  include control function or power supply;  excludes 
  installation of raceway systems,  line voltage work, 
  industrial work, life-safety systems (all  buildings having 
  floors located more than 75' above the lowest  floor level 
  having building access); excludes energy management 
  systems. 
 
---------------------------------------------------------------- 
 ELEC0659-006 01/01/2018 
 
DEL NORTE, MODOC and SISKIYOU COUNTIES 
 
                                  Rates          Fringes 
 
ELECTRICIAN......................$ 33.94            16.79 
---------------------------------------------------------------- 
 ELEC0659-008 02/01/2013 
 
DEL NORTE, MODOC & SISKIYOU COUNTIES 
 
                                  Rates          Fringes 
 
Line Construction   
     (1) Cable Splicer...........$ 51.09         4%+13.30 
     (2) Lineman, Pole Sprayer,  
     Heavy Line Equipment Man....$ 45.62         4%+13.30 
     (3) Tree Trimmer............$ 32.07          4%+9.80 
     (4) Line Equipment Man......$ 45.62          4%+9.80 
     (5) Powdermen,  
     Jackhammermen...............$ 34.22          4%+9.80 
     (6) Groundman...............$ 31.31          4%+9.80 
---------------------------------------------------------------- 
 ELEC1245-004 06/01/2017 
 
ALL COUNTIES EXCEPT DEL NORTE, MODOC & SISKIYOU 
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                                  Rates          Fringes 
 
LINE CONSTRUCTION   
     (1) Lineman; Cable splicer..$ 55.49            16.62 
     (2) Equipment specialist  
     (operates crawler  
     tractors, commercial motor  
     vehicles, backhoes,  
     trenchers, cranes (50 tons  
     and below), overhead &  
     underground distribution  
     line   equipment)...........$ 44.32         3%+17.65 
     (3) Groundman...............$ 33.89         3%+17.65 
     (4) Powderman...............$ 49.55         3%+17.65 
 
  HOLIDAYS: New Year's Day, M.L. King Day, Memorial Day, 
  Independence Day, Labor Day, Veterans Day, Thanksgiving Day 
  and day after Thanksgiving, Christmas Day 
 
---------------------------------------------------------------- 
 ELEV0008-001 01/01/2018 
 
                                  Rates          Fringes 
 
ELEVATOR MECHANIC................$ 65.45           32.645 
 
FOOTNOTE: 
  PAID VACATION:  Employer contributes 8% of regular hourly 
  rate as vacation pay credit for employees with more than 5 
  years of service, and 6% for 6 months to 5 years of service. 
  PAID HOLIDAYS: New Years Day, Memorial Day, Independence Day, 
  Labor Day, Veterans Day, Thanksgiving Day, Friday after 
  Thanksgiving, and Christmas Day. 
 
---------------------------------------------------------------- 
 ENGI0003-008 07/01/2017 
 
                                  Rates          Fringes 
 
Dredging: (DREDGING:    
CLAMSHELL & DIPPER DREDGING;     
HYDRAULIC SUCTION DREDGING:)   
     AREA 1: 
      (1) Leverman...............$ 44.77            31.25 
      (2) Dredge Dozer; Heavy  
      duty repairman.............$ 39.81            31.25 
      (3) Booster Pump  
      Operator; Deck    
      Engineer; Deck mate;  
      Dredge Tender; Winch  
      Operator...................$ 38.69            31.25 
      (4) Bargeman; Deckhand;  
      Fireman; Leveehand; Oiler..$ 35.39            31.25 
     AREA 2: 
      (1) Leverman...............$ 46.77            31.25 
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      (2) Dredge Dozer; Heavy  
      duty repairman.............$ 41.81            31.25 
      (3) Booster Pump  
      Operator; Deck    
      Engineer; Deck mate;  
      Dredge Tender; Winch  
      Operator...................$ 40.69            31.25 
      (4) Bargeman; Deckhand;  
      Fireman; Leveehand; Oiler..$ 37.39            31.25 
 
AREA DESCRIPTIONS   
 
  AREA 1: ALAMEDA,BUTTE, CONTRA COSTA, KINGS, MARIN, MERCED, 
  NAPA, SACRAMENTO, SAN BENITO, SAN FRANCISCO, SAN JOAQUIN, 
  SAN MATEO, SANTA CLARA, SANTA CRUZ, SOLANO, STANISLAUS, 
  SUTTER, YOLO, AND YUBA COUNTIES 
 
AREA 2:  MODOC COUNTY 
 
  THE REMAINGING COUNTIES ARE SPLIT BETWEEN AREA 1 AND AREA 2 
  AS NOTED BELOW: 
 
ALPINE COUNTY: 
Area 1:  Northernmost part 
Area 2:  Remainder 
 
CALAVERAS COUNTY:  
Area 1: Remainder  
Area 2: Eastern part   
 
COLUSA COUNTY: 
Area 1:  Eastern part 
Area 2:  Remainder 
 
ELDORADO COUNTY: 
Area 1:  North Central part 
Area 2:  Remainder 
  
FRESNO COUNTY:  
Area 1: Remainder  
Area 2: Eastern part   
 
GLENN COUNTY: 
Area 1:  Eastern part 
Area 2: Remainder   
 
LASSEN COUNTY: 
  Area 1:  Western part along the Southern portion of border 
  with Shasta County 
Area 2:  Remainder 
 
MADERA COUNTY:  
Area 1: Except Eastern part  
Area 2: Eastern part   
 
MARIPOSA COUNTY  
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Area 1: Except Eastern part  
Area 2: Eastern part   
 
MONTERREY COUNTY  
Area 1: Except Southwestern part  
Area 2: Southwestern part   
 
NEVADA COUNTY: 
  Area 1:  All but the Northern portion along the border of 
  Sierra County 
Area 2:  Remainder 
 
PLACER COUNTY: 
Area 1:  Al but the Central portion 
Area 2:  Remainder 
 
PLUMAS COUNTY: 
Area 1:  Western portion 
Area 2:  Remainder 
 
SHASTA COUNTY: 
Area 1:  All but the Northeastern corner 
Area 2:  Remainder 
 
SIERRA COUNTY: 
Area 1:  Western part 
Area 2:  Remainder 
 
SISKIYOU COUNTY: 
Area 1:  Central part 
Area 2:  Remainder 
 
SONOMA COUNTY: 
Area 1:  All but the Northwestern corner 
Area 2:  Remainder 
 
TEHAMA COUNTY: 
  Area 1:  All but the Western border with Mendocino & Trinity 
  Counties 
Area 2:  Remainder 
 
TRINITY COUNTY: 
  Area 1:  East Central part and the Northeastern border with 
  Shasta County 
Area 2:  Remainder 
 
TUOLUMNE COUNTY:  
Area 1: Except Eastern part  
Area 2: Eastern part 
 
---------------------------------------------------------------- 
 ENGI0003-018 06/26/2017 
 
"AREA 1" WAGE RATES ARE LISTED BELOW  
 
"AREA 2" RECEIVES AN ADDITIONAL $2.00 PER HOUR ABOVE AREA 1 
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RATES. 
 
SEE AREA DEFINITIONS BELOW 
 
 
                                  Rates          Fringes 
 
OPERATOR:  Power Equipment    
(AREA 1:)   
     GROUP 1.....................$ 44.67            30.39 
     GROUP 2.....................$ 43.14            30.39 
     GROUP 3.....................$ 41.66            30.39 
     GROUP 4.....................$ 40.28            30.39 
     GROUP 5.....................$ 39.01            30.39 
     GROUP 6.....................$ 37.69            30.39 
     GROUP 7.....................$ 36.55            30.39 
     GROUP 8.....................$ 35.41            30.39 
     GROUP 8-A...................$ 33.20            30.39 
OPERATOR:  Power Equipment    
(Cranes and Attachments -    
AREA 1:)   
     GROUP 1 
      Cranes.....................$ 46.30            30.39 
      Oiler......................$ 36.63            30.39 
      Truck crane oiler..........$ 39.20            30.39 
     GROUP 2 
      Cranes.....................$ 43.79            30.39 
      Oiler......................$ 36.36            30.39 
      Truck crane oiler..........$ 38.98            30.39 
     GROUP 3 
      Cranes.....................$ 42.05            30.39 
      Hydraulic..................$ 38.32            30.39 
      Oiler......................$ 36.14            30.39 
      Truck Crane Oiler..........$ 38.71            30.39 
     GROUP 4 
      Cranes.....................$ 39.01            30.39 
OPERATOR:  Power Equipment    
(Piledriving - AREA 1:)   
     GROUP 1 
      Lifting devices............$ 45.89            30.39 
      Oiler......................$ 36.63            30.39 
      Truck crane oiler..........$ 39.20            30.39 
     GROUP 2 
      Lifting devices............$ 44.07            30.39 
      Oiler......................$ 36.36            30.39 
      Truck Crane Oiler..........$ 38.98            30.39 
     GROUP 3 
      Lifting devices............$ 42.39            30.39 
      Oiler......................$ 36.14            30.39 
      Truck Crane Oiler..........$ 38.71            30.39 
     GROUP 4 
      Lifting devices............$ 40.62            30.39 
     GROUP 5 
      Lifting devices............$ 39.32            30.39 
     GROUP 6 
      Lifting devices............$ 37.98            30.39 
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OPERATOR:  Power Equipment    
(Steel Erection - AREA 1:)   
     GROUP 1 
      Cranes.....................$ 46.30            30.39 
      Oiler......................$ 36.63            30.39 
      Truck Crane Oiler..........$ 39.20            30.39 
     GROUP 2 
      Cranes.....................$ 43.79            30.39 
      Oiler......................$ 36.36            30.39 
      Truck Crane Oiler..........$ 38.98            30.39 
     GROUP 3 
      Cranes.....................$ 42.05            30.39 
      Hydraulic..................$ 38.32            30.39 
      Oiler......................$ 36.14            30.39 
      Truck Crane Oiler..........$ 38.71            30.39 
     GROUP 4 
      Cranes.....................$ 39.01            30.39 
     GROUP 5 
      Cranes.....................$ 35.13            30.39 
OPERATOR:  Power Equipment    
(Tunnel and Underground Work    
- AREA 1:)   
     SHAFTS, STOPES, RAISES: 
      GROUP 1....................$ 40.77            30.39 
      GROUP 1-A..................$ 43.24            30.39 
      GROUP 2....................$ 39.51            30.39 
      GROUP 3....................$ 38.18            30.39 
      GROUP 4....................$ 37.04            30.39 
      GROUP 5....................$ 35.90            30.39 
     UNDERGROUND: 
      GROUP 1....................$ 40.67            30.39 
      GROUP 1-A..................$ 43.14            30.39 
      GROUP 2....................$ 39.41            30.39 
      GROUP 3....................$ 38.08            30.39 
      GROUP 4....................$ 36.94            30.39 
      GROUP 5....................$ 35.80            30.39 
 
  FOOTNOTE: Work suspended by ropes or cables, or work on a 
  Yo-Yo Cat: $.60 per hour additional. 
 
 
  POWER EQUIPMENT OPERATOR CLASSIFICATIONS   
 
  GROUP 1: Operator of helicopter (when used in erection work); 
  Hydraulic excavator, 7 cu. yds. and over; Power shovels, 
  over 7 cu. yds. 
 
  GROUP 2: Highline cableway; Hydraulic excavator, 3-1/2 cu. 
  yds. up to 7 cu. yds.; Licensed construction work boat 
  operator, on site; Power blade operator (finish); Power 
  shovels, over 1 cu. yd. up to and including 7 cu. yds. 
  m.r.c. 
 
  GROUP 3: Asphalt milling machine; Cable backhoe; Combination 
  backhoe and loader over 3/4 cu. yds.; Continuous flight tie 
  back machine assistant to engineer or mechanic; Crane 
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  mounted continuous flight tie back machine, tonnage to 
  apply; Crane mounted drill attachment, tonnage to apply; 
  Dozer, slope brd; Gradall; Hydraulic excavator, up to 3 1/2 
  cu. yds.; Loader 4 cu. yds. and over; Long reach excavator; 
  Multiple engine scraper (when used as push pull); Power 
  shovels, up to and including 1 cu. yd.; Pre-stress wire 
  wrapping machine; Side boom cat, 572 or larger; Track 
  loader 4 cu. yds. and over; Wheel excavator (up to and 
  including 750 cu. yds. per hour) 
 
  GROUP 4: Asphalt plant engineer/box person; Chicago boom; 
  Combination backhoe and loader up to and including 3/4 cu. 
  yd.; Concrete batch plant (wet or dry); Dozer and/or push 
  cat; Pull- type elevating loader; Gradesetter, grade 
  checker (GPS, mechanical or otherwise); Grooving and 
  grinding machine; Heading shield operator; Heavy-duty 
  drilling equipment, Hughes, LDH, Watson 3000 or similar; 
  Heavy-duty repairperson and/or welder; Lime spreader; 
  Loader under 4 cu. yds.; Lubrication and service engineer 
  (mobile and grease rack); Mechanical finishers or spreader 
  machine (asphalt, Barber-Greene and similar); Miller 
  Formless M-9000 slope paver or similar; Portable crushing 
  and screening plants; Power blade support; Roller operator, 
  asphalt; Rubber-tired scraper, self-loading (paddle-wheels, 
  etc.); Rubber- tired earthmoving equipment (scrapers); Slip 
  form paver (concrete); Small tractor with drag; Soil 
  stabilizer (P & H or equal); Spider plow and spider puller; 
  Tubex pile rig; Unlicensed constuction work boat operator, 
  on site; Timber skidder; Track loader up to 4 yds.; 
  Tractor-drawn scraper; Tractor, compressor drill 
  combination; Welder; Woods-Mixer (and other similar Pugmill 
  equipment) 
 
  GROUP 5: Cast-in-place pipe laying machine; Combination 
  slusher and motor operator; Concrete conveyor or concrete 
  pump, truck or equipment mounted; Concrete conveyor, 
  building site; Concrete pump or pumpcrete gun; Drilling 
  equipment, Watson 2000, Texoma 700 or similar; Drilling and 
  boring machinery, horizontal (not to apply to waterliners, 
  wagon drills or jackhammers); Concrete mixer/all; Person 
  and/or material hoist; Mechanical finishers (concrete) 
  (Clary, Johnson, Bidwell Bridge Deck or similar types); 
  Mechanical burm, curb and/or curb and gutter machine, 
  concrete or asphalt); Mine or shaft hoist; Portable 
  crusher; Power jumbo operator (setting slip-forms, etc., in 
  tunnels); Screed (automatic or manual); Self-propelled 
  compactor with dozer; Tractor with boom D6 or smaller; 
  Trenching machine, maximum digging capacity over 5 ft. 
  depth; Vermeer T-600B rock cutter or similar 
 
  GROUP 6: Armor-Coater (or similar); Ballast jack tamper; 
  Boom- type backfilling machine; Assistant plant engineer; 
  Bridge and/or gantry crane; Chemical grouting machine, 
  truck-mounted; Chip spreading machine operator; Concrete 
  saw (self-propelled unit on streets, highways, airports and 
  canals); Deck engineer; Drilling equipment Texoma 600, 
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  Hughes 200 Series or similar up to and including 30 ft. 
  m.r.c.; Drill doctor; Helicopter radio operator; 
  Hydro-hammer or similar; Line master; Skidsteer loader, 
  Bobcat larger than 743 series or similar (with 
  attachments); Locomotive; Lull hi-lift or similar; Oiler, 
  truck mounted equipment; Pavement breaker, truck-mounted, 
  with compressor combination; Paving fabric installation 
  and/or laying machine; Pipe bending machine (pipelines 
  only); Pipe wrapping machine (tractor propelled and 
  supported); Screed (except asphaltic concrete paving); 
  Self- propelled pipeline wrapping machine; Tractor; 
  Self-loading chipper; Concrete barrier moving machine 
 
  GROUP 7: Ballast regulator; Boom truck or dual-purpose 
  A-frame truck, non-rotating - under 15 tons; Cary lift or 
  similar; Combination slurry mixer and/or cleaner; Drilling 
  equipment, 20 ft. and under m.r.c.; Firetender (hot plant); 
  Grouting machine operator; Highline cableway signalperson; 
  Stationary belt loader (Kolman or similar); Lift slab 
  machine (Vagtborg and similar types); Maginnes internal 
  full slab vibrator; Material hoist (1 drum); Mechanical 
  trench shield; Pavement breaker with or without compressor 
  combination); Pipe cleaning machine (tractor propelled and 
  supported); Post driver; Roller (except asphalt); Chip 
  Seal; Self-propelled automatically applied concrete curing 
  mahcine (on streets, highways, airports and canals); 
  Self-propelled compactor (without dozer); Signalperson; 
  Slip-form pumps (lifting device for concrete forms); Tie 
  spacer; Tower mobile; Trenching machine, maximum digging 
  capacity up to and including 5 ft. depth; Truck- type loader 
 
  GROUP 8: Bit sharpener; Boiler tender; Box operator; 
  Brakeperson; Combination mixer and compressor 
  (shotcrete/gunite); Compressor operator; Deckhand; Fire 
  tender; Forklift (under 20 ft.); Generator; 
  Gunite/shotcrete equipment operator; Hydraulic monitor; Ken 
  seal machine (or similar); Mixermobile; Oiler; Pump 
  operator; Refrigeration plant; Reservoir-debris tug (self- 
  propelled floating); Ross Carrier (construction site); 
  Rotomist operator; Self-propelled tape machine; Shuttlecar; 
  Self-propelled power sweeper operator (includes vacuum 
  sweeper);  Slusher operator; Surface heater; Switchperson; 
  Tar pot firetender; Tugger hoist, single drum; Vacuum 
  cooling plant; Welding machine (powered other than by 
  electricity) 
 
  GROUP 8-A: Elevator operator; Skidsteer loader-Bobcat 743 
  series or smaller, and similar (without attachments); Mini 
  excavator under 25 H.P. (backhoe-trencher); Tub grinder 
  wood chipper 
 
---------------------------------------------------------- 
              
     ALL CRANES AND ATTACHMENTS  
 
  GROUP 1: Clamshell and dragline over 7 cu. yds.; Crane, over 
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  100 tons; Derrick, over 100 tons; Derrick barge 
  pedestal-mounted, over 100 tons; Self-propelled boom-type 
  lifting device, over 100 tons 
 
  GROUP 2: Clamshell and dragline over 1 cu. yd. up to and 
  including 7 cu. yds.; Crane, over 45 tons up to and 
  including 100 tons; Derrick barge, 100 tons and under; 
  Self-propelled boom-type lifting device, over 45 tons; 
  Tower crane 
 
  GROUP 3: Clamshell and dragline up to and including 1 cu. 
  yd.; Cranes 45 tons and under; Self-propelled boom-type 
  lifting device 45 tons and under; 
 
  GROUP 4: Boom Truck or dual purpose A-frame truck, 
  non-rotating over 15 tons; Truck-mounted rotating 
  telescopic boom type lifting device, Manitex or similar 
  (boom truck) over 15 tons; Truck-mounted rotating 
  telescopic boom type lifting device, Manitex or similar 
  (boom truck) - under 15 tons; 
 
----------------------------------------------------------- 
 
                 PILEDRIVERS   
 
  GROUP 1: Derrick barge pedestal mounted over 100 tons; 
  Clamshell over 7 cu. yds.; Self-propelled boom-type lifting 
  device over 100 tons; Truck crane or crawler, land or barge 
  mounted over 100 tons 
 
  GROUP 2: Derrick barge pedestal mounted 45 tons to and 
  including 100 tons; Clamshell up to and including 7 cu. 
  yds.; Self-propelled boom-type lifting device over 45 tons; 
  Truck crane or crawler, land or barge mounted, over 45 tons 
  up to and including 100 tons; Fundex F-12 hydraulic pile rig 
 
  GROUP 3: Derrick barge pedestal mounted under 45 tons; Self- 
  propelled boom-type lifting device 45 tons and under; 
  Skid/scow piledriver, any tonnage; Truck crane or crawler, 
  land or barge mounted 45 tons and under 
 
  GROUP 4: Assistant operator in lieu of assistant to engineer; 
  Forklift, 10 tons and over; Heavy-duty repairperson/welder 
 
GROUP 5: Deck engineer   
 
GROUP 6: Deckhand; Fire tender             
 
------------------------------------------------------------- 
 
            STEEL ERECTORS   
 
  GROUP 1: Crane over 100 tons; Derrick over 100 tons; Self- 
  propelled boom-type lifting device over 100 tons 
 
  GROUP 2: Crane over 45 tons to 100 tons; Derrick under 100 
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  tons; Self-propelled boom-type lifting device over 45 tons 
  to 100 tons; Tower crane 
 
  GROUP 3: Crane, 45 tons and under; Self-propelled boom-type 
  lifting device, 45 tons and under 
 
  GROUP 4: Chicago boom; Forklift, 10 tons and over; Heavy-duty 
  repair person/welder 
 
GROUP 5: Boom cat   
 
  -------------------------------------------------------------- 
  -- 
 
  TUNNEL AND UNDERGROUND WORK   
 
  GROUP 1-A: Tunnel bore machine operator, 20' diameter or more 
   
 
  GROUP 1: Heading shield operator; Heavy-duty repairperson; 
  Mucking machine (rubber tired, rail or track type); Raised 
  bore operator (tunnels); Tunnel mole bore operator 
 
  GROUP 2: Combination slusher and motor operator; Concrete 
  pump or pumpcrete gun; Power jumbo operator 
 
GROUP 3: Drill doctor; Mine or shaft hoist   
 
  GROUP 4: Combination slurry mixer cleaner; Grouting Machine 
  operator; Motorman 
 
  GROUP 5: Bit Sharpener; Brakeman; Combination mixer and 
  compressor (gunite); Compressor operator; Oiler; Pump 
  operator; Slusher operator 
----------------------------------------------------------- 
 
AREA DESCRIPTIONS: 
 
  POWER EQUIPMENT OPERATORS, CRANES AND ATTACHMENTS,TUNNEL AND 
  UNDERGROUND  [These areas do not apply to Piledrivers and 
  Steel Erectors] 
 
  AREA 1: ALPINE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, 
  LASSEN, MARIN, NAPA, NEVADA, PLACER, PLUMAS, SACRAMENTO, 
  SHASTA, SIERRA, SISKIYOU, SOLANO, SONOMA, SUTTER, TEHAMA, 
  TRINITY, YOLO, YUBA 
AREA 2 - MODOC COUNTY 
 
  THE REMAINING COUNTIES ARE SPLIT BETWEEN AREA 1 AND AREA 2 AS 
  NOTED BELOW: 
 
ALPINE COUNTY: 
Area 1: Northernmost part 
Area 2: Remainder 
 
COLUSA COUNTY: 
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Area 1: Eastern part 
Area 2: Remainder 
 
DEL NORTE COUNTY: 
Area 1: Extreme Southwestern corner 
Area 2: Remainder  
 
ELDORADO COUNTY: 
Area 1: North Central part 
Area 2: Remainder 
 
GLENN COUNTY: 
Area 1: Eastern part 
Area 2: Remainder 
 
LASSEN COUNTY: 
  Area 1: Western part along the Southern portion of border 
  with Shasta County 
Area 2: Remainder 
 
NEVADA COUNTY: 
  Area 1: All but the Northern portion along the border of 
  Sierra County 
Area 2: Remainder 
 
PLACER COUNTY: 
Area 1: All but the Central portion 
Area 2: Remainder 
 
PLUMAS COUNTY: 
Area 1: Western portion 
Area 2: Remainder 
 
SHASTA COUNTY: 
Area 1: All but the Northeastern corner 
Area 2: Remainder 
 
SIERRA COUNTY: 
Area 1: Western part 
Area 2: Remainder 
 
SISKIYOU COUNTY: 
Area 1: Central part 
Area 2: Remainder 
 
SONOMA COUNTY: 
Area 1: All but the Northwestern corner 
Area 2: Reaminder 
 
TEHAMA COUNTY: 
  Area 1: All but the Western border with mendocino & Trinity 
  Counties 
Area 2: Remainder 
 
TRINITY COUNTY: 
  Area 1: East Central part and the Northeaster border with 
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  Shasta County 
Area 2: Remainder 
 
---------------------------------------------------------------- 
 ENGI0003-019 07/26/2017 
 
SEE AREA DESCRIPTIONS BELOW 
 
                                  Rates          Fringes 
 
OPERATOR:  Power Equipment    
(LANDSCAPE WORK ONLY)   
     GROUP 1 
      AREA 1.....................$ 34.05            28.73 
      AREA 2.....................$ 36.05            28.73 
     GROUP 2 
      AREA 1.....................$ 30.45            28.73 
      AREA 2.....................$ 32.45            28.73 
     GROUP 3 
      AREA 1.....................$ 25.84            28.73 
      AREA 2.....................$ 27.84            28.73 
 
GROUP DESCRIPTIONS: 
 
  GROUP 1:  Landscape Finish Grade Operator: All finish grade 
  work regardless of equipment used, and all equipment with a 
  rating more than 65 HP. 
 
  GROUP 2:  Landscape Operator up to 65 HP: All equipment with 
  a manufacturer's rating of 65 HP or less except equipment 
  covered by Group 1 or Group 3.  The following equipment 
  shall be included except when used for finish work as long 
  as manufacturer's rating is 65 HP or less: A-Frame and 
  Winch Truck, Backhoe, Forklift, Hydragraphic Seeder 
  Machine, Roller, Rubber-Tired and Track Earthmoving 
  Equipment, Skiploader, Straw Blowers, and Trencher 31 HP up 
  to 65 HP. 
 
  GROUP 3: Landscae Utility Operator: Small Rubber-Tired 
  Tractor, Trencher Under 31 HP. 
 
AREA DESCRIPTIONS: 
 
  AREA 1: ALAMEDA, BUTTE, CONTRA COSTA, KINGS, MARIN,  MERCED, 
  NAPA, SACRAMENTO, SAN BENITO, SAN FRANCISCO, SAN JOAQUIN, 
  SAN MATEO, SANTA CLARA, SANTA CRUZ, SOLANO, STANISLAUS, 
  SUTTER, YOLO, AND YUBA COUNTIES 
 
AREA 2 - MODOC COUNTY 
 
  THE REMAINING COUNTIES ARE SPLIT BETWEEN AREA 1 AND AREA 2 AS 
  NOTED BELOW: 
 
ALPINE COUNTY: 
Area 1: Northernmost part 
Area 2: Remainder 
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CALAVERAS COUNTY:  
Area 1: Except Eastern part  
Area 2: Eastern part   
 
COLUSA COUNTY: 
Area 1: Eastern part 
Area 2: Remainder 
 
DEL NORTE COUNTY: 
Area 1: Extreme Southwestern corner 
Area 2: Remainder  
 
ELDORADO COUNTY: 
Area 1: North Central part 
Area 2: Remainder 
 
FRESNO COUNTY  
Area 1: Except Eastern part  
Area 2: Eastern part   
 
GLENN COUNTY: 
Area 1: Eastern part 
Area 2: Remainder 
 
HUMBOLDT COUNTY: 
Area 1: Except Eastern and Southwestern parts 
Area 2: Remainder 
 
LAKE COUNTY: 
Area 1: Southern part 
Area 2: Remainder 
 
LASSEN COUNTY: 
  Area 1: Western part along the Southern portion of border 
  with Shasta County 
Area 2: Remainder 
 
MADERA COUNTY  
Area 1: Remainder  
Area 2: Eastern part   
 
MARIPOSA COUNTY  
Area 1: Remainder  
Area 2: Eastern part   
 
MENDOCINO COUNTY: 
Area 1: Central and Southeastern parts 
Area 2: Remainder  
 
MONTEREY COUNTY  
Area 1: Remainder  
Area 2: Southwestern part 
 
NEVADA COUNTY: 
  Area 1: All but the Northern portion along the border of 
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  Sierra County 
Area 2: Remainder 
 
PLACER COUNTY: 
Area 1: All but the Central portion 
Area 2: Remainder 
 
PLUMAS COUNTY: 
Area 1: Western portion 
Area 2: Remainder 
 
SHASTA COUNTY: 
Area 1: All but the Northeastern corner 
Area 2: Remainder 
 
SIERRA COUNTY: 
Area 1: Western part 
Area 2: Remainder 
 
SISKIYOU COUNTY: 
Area 1: Central part 
Area 2: Remainder 
 
SONOMA COUNTY: 
Area 1: All but the Northwestern corner 
Area 2: Reaminder 
 
TEHAMA COUNTY: 
  Area 1: All but the Western border with mendocino & Trinity 
  Counties 
Area 2: Remainder 
 
TRINITY COUNTY: 
  Area 1: East Central part and the Northeaster border with 
  Shasta County 
Area 2: Remainder 
 
TULARE COUNTY; 
Area 1: Remainder 
Area 2: Eastern part 
 
TUOLUMNE COUNTY: 
Area 1: Remainder 
Area 2: Eastern Part 
 
---------------------------------------------------------------- 
 IRON0377-002 01/01/2017 
 
                                  Rates          Fringes 
 
Ironworkers:   
     Fence Erector...............$ 29.58            21.59 
     Ornamental, Reinforcing  
     and Structural..............$ 36.00            30.15 
 
PREMIUM PAY: 
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$6.00 additional per hour at the following locations: 
 
China Lake Naval Test Station, Chocolate Mountains Naval 
Reserve-Niland, 
Edwards AFB, Fort Irwin Military Station, Fort Irwin Training 
Center-Goldstone, San Clemente Island, San Nicholas Island, 
Susanville Federal Prison, 29 Palms - Marine Corps, U.S. Marine 
Base - Barstow, U.S. Naval Air Facility - Sealey, Vandenberg AFB 
 
$4.00 additional per hour at the following locations: 
 
Army Defense Language Institute - Monterey, Fallon Air Base, 
Naval Post Graduate School - Monterey, Yermo Marine Corps 
Logistics Center 
 
$2.00 additional per hour at the following locations: 
 
Port Hueneme, Port Mugu, U.S. Coast Guard Station - Two Rock 
 
 
---------------------------------------------------------------- 
 LABO0067-001 12/01/2017 
 
AREA "A" - MARIN COUNTY 
 
AREA "B"  - ALPINE, AMADOR, BUTTE COLUSA EL DORADO, GLENN, 
LASSEN, MODOC, NAPA, NEVADA, PLACER, PLUMAS, SACRAMENTO, 
SHASTA, SIERRA, SISKIYOU, SOLANO, SONOMA, SUTTER, TEHAMA, 
TRINITY, YOLO, AND YUBA COUNTIES 
 
 
                                  Rates          Fringes 
 
Asbestos Removal Laborer.........$ 23.00            11.31 
LABORER (Lead Removal)   
     Marin County................$ 30.70            22.17 
     Remaining Counties..........$ 29.70            22.17 
---------------------------------------------------------------- 
 LABO0185-002 07/01/2017 
 
ALPINE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODOC, 
NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, SISKIYOU, 
SUTTER, TEHAMA, TRINITY, YOLO AND YUBA COUNTIES 
 
 
                                  Rates          Fringes 
 
LABORER   
     Mason Tender-Brick..........$ 30.45            21.04 
---------------------------------------------------------------- 
 LABO0185-005 06/26/2017 
 
ALPINE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODOC, 
NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, SISKIYOU, 
SUTTER, TEHAMA, TRINITY, YOLO AND YUBA COUNTIES 
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                                  Rates          Fringes 
 
Tunnel and Shaft Laborers:   
     GROUP 1.....................$ 36.60            21.72 
     GROUP 2.....................$ 36.37            21.72 
     GROUP 3.....................$ 36.12            21.72 
     GROUP 4.....................$ 35.67            21.72 
     GROUP 5.....................$ 35.13            21.72 
     Shotcrete Specialist........$ 37.12            21.72 
 
TUNNEL AND SHAFT CLASSIFICATIONS  
 
  GROUP 1: Diamond driller; Groundmen; Gunite and shotcrete 
  nozzlemen 
 
  GROUP 2: Rodmen; Shaft work & raise (below actual or 
  excavated ground level) 
 
  GROUP 3: Bit grinder; Blaster, driller, powdermen, heading; 
  Cherry pickermen - where car is lifted; Concrete finisher 
  in tunnel; Concrete screedman; Grout pumpman and potman; 
  Gunite & shotcrete gunman & potman; Headermen; High 
  pressure nozzleman; Miner - tunnel, including top and 
  bottom man on shaft and raise work; Nipper; Nozzleman on 
  slick line; Sandblaster - potman, Robotic Shotcrete Placer, 
  Segment Erector, Tunnel Muck Hauler, Steel Form raiser and 
  setter; Timberman, retimberman (wood or steel or substitute 
  materials therefore); Tugger (for tunnel laborer work); 
  Cable tender; Chuck tender; Powderman - primer house 
 
  GROUP 4: Vibrator operator, pavement breaker; Bull gang - 
  muckers, trackmen; Concrete crew - includes rodding and 
  spreading, Dumpmen (any method) 
 
  GROUP 5: Grout crew; Reboundman; Swamper/ Brakeman 
 
---------------------------------------------------------------- 
 LABO0185-006 06/26/2017 
 
ALPINE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODOC, 
NEVADA, PLACER, PLUMAS, SACRAMENTO, SHIASTA, SIERRA, SISKIYOU, 
SUTTER, TEHAMA, TRINITY, YOLO, YUBA COUNTIES 
 
 
                                  Rates          Fringes 
 
LABORER (CONSTRUCTION CRAFT    
LABORERS - AREA B:)   
     Construction Specialist  
     Group.......................$ 29.49            22.38 
     GROUP 1.....................$ 28.79            22.38 
     GROUP 1-a...................$ 29.01            22.38 
     GROUP 1-c...................$ 28.84            22.38 
     GROUP 1-e...................$ 29.34            22.38 
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     GROUP 1-f...................$ 29.37            22.38 
     GROUP 2.....................$ 28.64            22.38 
     GROUP 3.....................$ 28.54            22.38 
     GROUP 4.....................$ 22.23            22.38 
  See groups 1-b and 1-d under laborer classifications. 
LABORER (GARDENERS,    
HORTICULTURAL & LANDSCAPE    
LABORERS - AREA B:)   
     (1) New Construction........$ 28.54            22.31 
     (2) Establishment Warranty  
     Period......................$ 22.23            22.31 
LABORER (GUNITE - AREA B:)   
     GROUP 1.....................$ 29.75            22.31 
     GROUP 2.....................$ 29.25            22.31 
     GROUP 3.....................$ 28.66            22.31 
     GROUP 4.....................$ 28.54            22.31 
LABORER (WRECKING - AREA B:)   
     GROUP 1.....................$ 28.79            22.31 
     GROUP 2.....................$ 28.64            22.31 
 
FOOTNOTES: 
  Laborers working off or with or from bos'n chairs, swinging 
  scaffolds, belts shall receive $0.25 per hour above the 
  applicable wage rate.  This shall not apply to workers 
  entitled to receive the wage rate set forth in Group 1-a 
  below. 
 
  --------------------------------------------------------- 
   
 
LABORER CLASSIFICATIONS  
 
  CONSTRUCTION SPECIALIST GROUP: Asphalt ironer and raker; 
  Chainsaw; Laser beam in connection with laborers' work; 
  Cast-in- place manhole form setter; Pressure pipelayer; 
  Davis trencher - 300 or similar type (and all small 
  trenchers); Blaster; Diamond driller; Multiple unit drill; 
  Hydraulic drill 
 
  GROUP 1: Asphalt spreader boxes (all types); Barko, Wacker 
  and similar type tampers; Buggymobile; Caulker, bander, 
  pipewrapper, conduit layer, plastic pipelayer; Certified 
  hazardous waste worker including Leade Abatement; 
  Compactors of all types; Concrete and magnesite mixer, 1/2 
  yd. and under; Concrete pan work; Concrete sander; Concrete 
  saw; Cribber and/or shoring; Cut granite curb setter; 
  Dri-pak-it machine; Faller, logloader and bucker; Form 
  raiser, slip forms; Green cutter; Headerboard, Hubsetter, 
  aligner, by any method; High pressure blow pipe (1-1/2" or 
  over, 100 lbs. pressure/over); Hydro seeder and similar 
  type; Jackhammer operator; Jacking of pipe over 12 inches; 
  Jackson and similar type compactor; Kettle tender, pot and 
  worker applying asphalt, lay-kold, creosote, lime, caustic 
  and similar type materials (applying means applying, 
  dipping or handling of such materials); Lagging, sheeting, 
  whaling, bracing, trenchjacking, lagging hammer; Magnesite, 
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  epoxyresin, fiberglass, mastic worker (wet or dry); No 
  joint pipe and stripping of same, including repair of 
  voids; Pavement breaker and spader, including tool grinder; 
  Perma curb; Pipelayer (including grade checking in 
  connection with pipelaying); Precast-manhole setter; 
  Pressure pipe tester; Post hole digger, air, gas and 
  electric; Power broom sweeper; Power tampers of all types 
  (except as shown in Group 2); Ram set gun and stud gun; 
  Riprap stonepaver and rock-slinger, including placing of 
  sacked concrete and/or sand (wet or dry) and gabions and 
  similar type; Rotary scarifier or multiple head concrete 
  chipping scarifier; Roto and Ditch Witch; Rototiller; 
  Sandblaster, pot, gun, nozzle operators; Signalling and 
  rigging; Tank cleaner; Tree climber; Turbo blaster; 
  Vibrascreed, bull float in connection with laborers' work; 
  Vibrator; Hazardous waste worker (lead removal); Asbestos 
  and mold removal worker 
 
  GROUP 1-a: Joy drill model TWM-2A; Gardner-Denver model DH143 
  and similar type drills; Track driller; Jack leg driller; 
  Wagon driller; Mechanical drillers, all types regardless of 
  type or method of power; Mechanical pipe layers, all types 
  regardless of type or method of power; Blaster and powder; 
  All work of loading, placing and blasting of all powder and 
  explosives of whatever type regardless of method used for 
  such loading and placing; High scalers (including drilling 
  of same); Tree topper; Bit grinder 
 
  GROUP 1-b: Sewer cleaners shall receive $4.00 per day above 
  Group 1 wage rates.  "Sewer cleaner" means any worker who 
  handles or comes in contact with raw sewage in small 
  diameter sewers.  Those who work inside recently active, 
  large diameter sewers, and all recently active sewer 
  manholes shal receive $5.00 per day above Group 1 wage 
  rates. 
 
  GROUP 1-c: Burning and welding in connection with laborers' 
  work; Synthetic thermoplastics and similar type welding 
 
  GROUP 1-d: Maintenance and repair track and road beds.  All 
  employees performing work covered herein shall receive $ 
  .25 per hour above their regular rate for all work 
  performed on underground structures not specifically 
  covered herein.  This paragraph shall not be construed to 
  apply to work below ground level in open cut.  It shall 
  apply to cut and cover work of subway construction after 
  the temporary cover has been placed. 
 
  GROUP 1-e: Work on and/or in bell hole footings and shafts 
  thereof, and work on and in deep footings.  (A deep footing 
  is a hole 15 feet or more in depth.)  In the event the 
  depth of the footing is unknown at the commencement of 
  excavation, and the final depth exceeds 15 feet, the deep 
  footing wage rate would apply to all employees for each and 
  every day worked on or in the excavation of the footing 
  from the date of inception. 
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  GROUP 1-f: Wire winding machine in connection with guniting 
  or shot crete 
 
  GROUP 2: Asphalt shoveler; Cement dumper and handling dry 
  cement or gypsum; Choke-setter and rigger (clearing work); 
  Concrete bucket dumper and chute; Concrete chipping and 
  grinding; Concrete laborer (wet or dry); Driller tender, 
  chuck tender, nipper; Guinea chaser (stake), grout crew; 
  High pressure nozzle, adductor; Hydraulic monitor (over 100 
  lbs. pressure); Loading and unloading, carrying and hauling 
  of all rods and materials for use in reinforcing concrete 
  construction; Pittsburgh chipper and similar type brush 
  shredders; Sloper; Single foot, hand-held, pneumatic 
  tamper; All pneumatic, air, gas and electric tools not 
  listed in Groups 1 through 1-f; Jacking of pipe - under 12 
  inches 
 
  GROUP 3: Construction laborers, including bridge and general 
  laborer; Dump, load spotter; Flag person; Fire watcher; 
  Fence erector; Guardrail erector; Gardener, horticultural 
  and landscape laborer; Jetting; Limber, brush loader and 
  piler; Pavement marker (button setter); Maintenance, repair 
  track and road beds; Streetcar and railroad construction 
  track laborer; Temporary air and water lines, Victaulic or 
  similar; Tool room attendant (jobsite only) 
 
  GROUP 4: Final clean-up work of debris, grounds and building 
  including but not limited to: street cleaner; cleaning and 
  washing windows; brick cleaner (jobsite only); material 
  cleaner (jobsite only).  The classification "material 
  cleaner" is to be utilized under the following conditions: 
A: at demolition site for the salvage of the material.      
  B: at the conclusion of a job where the material is to be 
  salvaged and stocked to be reused on another job. 
  C: for the cleaning of salvage material at the jobsite or 
  temporary jobsite yard. 
 
  The material cleaner classification should not be  used in 
  the performance of "form stripping, cleaning  and oiling 
  and moving to the next point of erection". 
 
-------------------------------------------------------- 
 
GUNITE LABORER CLASSIFICATIONS  
 
GROUP 1: Structural Nozzleman  
 
GROUP 2: Nozzleman, Gunman, Potman, Groundman  
 
GROUP 3: Reboundman  
 
GROUP 4: Gunite laborer               
 
---------------------------------------------------------- 
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WRECKING WORK LABORER CLASSIFICATIONS  
 
  GROUP 1: Skilled wrecker (removing and salvaging of sash, 
  windows and materials) 
 
  GROUP 2: Semi-skilled wrecker (salvaging of other building 
  materials) 
 
---------------------------------------------------------------- 
 LABO0185-008 07/01/2017 
 
                                  Rates          Fringes 
 
Plasterer tender.................$ 31.02            22.52 
 
Work on a swing stage scaffold: $1.00 per hour additional. 
---------------------------------------------------------------- 
 LABO0261-002 06/26/2017 
 
MARIN COUNTY 
 
                                  Rates          Fringes 
 
LABORER (TRAFFIC CONTROL/LANE    
CLOSURE)   
     Escort Driver, Flag Person..$ 29.54            22.17 
     Traffic Control Person I....$ 29.84            22.17 
     Traffic Control Person II...$ 27.34            22.17 
 
  TRAFFIC CONTROL PERSON I: Layout of traffic control, crash 
  cushions, construction area and roadside signage. 
 
  TRAFFIC CONTROL PERSON II: Installation and removal of 
  temporary/permanent signs, markers, delineators and crash 
  cushions. 
 
---------------------------------------------------------------- 
 LABO0261-004 06/26/2017 
 
MARIN COUNTY 
 
                                  Rates          Fringes 
 
Tunnel and Shaft Laborers:   
     GROUP 1.....................$ 36.60            21.72 
     GROUP 2.....................$ 36.37            21.72 
     GROUP 3.....................$ 36.12            21.72 
     GROUP 4.....................$ 35.67            21.72 
     GROUP 5.....................$ 35.13            21.72 
     Shotcrete Specialist........$ 37.12            21.72 
 
TUNNEL AND SHAFT CLASSIFICATIONS  
 
  GROUP 1: Diamond driller; Groundmen; Gunite and shotcrete 
  nozzlemen 
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  GROUP 2: Rodmen; Shaft work & raise (below actual or 
  excavated ground level) 
 
  GROUP 3: Bit grinder; Blaster, driller, powdermen, heading; 
  Cherry pickermen - where car is lifted; Concrete finisher 
  in tunnel; Concrete screedman; Grout pumpman and potman; 
  Gunite & shotcrete gunman & potman; Headermen; High 
  pressure nozzleman; Miner - tunnel, including top and 
  bottom man on shaft and raise work; Nipper; Nozzleman on 
  slick line; Sandblaster - potman, Robotic Shotcrete Placer, 
  Segment Erector, Tunnel Muck Hauler, Steel Form raiser and 
  setter; Timberman, retimberman (wood or steel or substitute 
  materials therefore); Tugger (for tunnel laborer work); 
  Cable tender; Chuck tender; Powderman - primer house 
 
  GROUP 4: Vibrator operator, pavement breaker; Bull gang - 
  muckers, trackmen; Concrete crew - includes rodding and 
  spreading, Dumpmen (any method) 
 
  GROUP 5: Grout crew; Reboundman; Swamper/ Brakeman 
 
---------------------------------------------------------------- 
 LABO0261-007 07/01/2017 
 
MARIN AND NAPA COUNTIES 
 
                                  Rates          Fringes 
 
LABORER   
     Mason Tender-Brick..........$ 31.70            21.04 
---------------------------------------------------------------- 
 LABO0261-010 06/26/2017 
 
MARIN COUNTY 
 
                                  Rates          Fringes 
 
LABORER (CONSTRUCTION CRAFT    
LABORERS - AREA A:)   
     Construction Specialist  
     Group.......................$ 30.49            22.38 
     GROUP 1.....................$ 29.79            22.38 
     GROUP 1-a...................$ 30.01            22.38 
     GROUP 1-c...................$ 29.84            22.38 
     GROUP 1-e...................$ 30.34            22.38 
     GROUP 1-f...................$ 30.37            22.38 
     GROUP 2.....................$ 29.64            22.38 
     GROUP 3.....................$ 29.54            22.38 
     GROUP 4.....................$ 23.23            22.38 
  See groups 1-b and 1-d under laborer classifications. 
LABORER (GARDENERS,    
HORTICULTURAL & LANDSCAPE    
LABORERS - AREA A:)   
     (1) New Construction........$ 29.54            22.31 
     (2) Establishment Warranty  
     Period......................$ 23.23            22.31 
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LABORER (GUNITE - AREA A:)   
     GROUP 1.....................$ 30.75            22.31 
     GROUP 2.....................$ 30.25            22.31 
     GROUP 3.....................$ 29.66            22.31 
     GROUP 4.....................$ 29.54            22.31 
LABORER (WRECKING - AREA A:)   
     GROUP 1.....................$ 29.79            22.31 
     GROUP 2.....................$ 29.64            22.31 
 
FOOTNOTES: 
  Laborers working off or with or from bos'n chairs, swinging 
  scaffolds, belts shall receive $0.25 per hour above the 
  applicable wage rate.  This shall not apply to workers 
  entitled to receive the wage rate set forth in Group 1-a 
  below. 
 
  --------------------------------------------------------- 
   
 
LABORER CLASSIFICATIONS  
 
  CONSTRUCTION SPECIALIST GROUP: Asphalt ironer and raker; 
  Chainsaw; Laser beam in connection with laborers' work; 
  Cast-in- place manhole form setter; Pressure pipelayer; 
  Davis trencher - 300 or similar type (and all small 
  trenchers); Blaster; Diamond driller; Multiple unit drill; 
  Hydraulic drill 
 
  GROUP 1: Asphalt spreader boxes (all types); Barko, Wacker 
  and similar type tampers; Buggymobile; Caulker, bander, 
  pipewrapper, conduit layer, plastic pipelayer; Certified 
  hazardous waste worker including Leade Abatement; 
  Compactors of all types; Concrete and magnesite mixer, 1/2 
  yd. and under; Concrete pan work; Concrete sander; Concrete 
  saw; Cribber and/or shoring; Cut granite curb setter; 
  Dri-pak-it machine; Faller, logloader and bucker; Form 
  raiser, slip forms; Green cutter; Headerboard, Hubsetter, 
  aligner, by any method; High pressure blow pipe (1-1/2" or 
  over, 100 lbs. pressure/over); Hydro seeder and similar 
  type; Jackhammer operator; Jacking of pipe over 12 inches; 
  Jackson and similar type compactor; Kettle tender, pot and 
  worker applying asphalt, lay-kold, creosote, lime, caustic 
  and similar type materials (applying means applying, 
  dipping or handling of such materials); Lagging, sheeting, 
  whaling, bracing, trenchjacking, lagging hammer; Magnesite, 
  epoxyresin, fiberglass, mastic worker (wet or dry); No 
  joint pipe and stripping of same, including repair of 
  voids; Pavement breaker and spader, including tool grinder; 
  Perma curb; Pipelayer (including grade checking in 
  connection with pipelaying); Precast-manhole setter; 
  Pressure pipe tester; Post hole digger, air, gas and 
  electric; Power broom sweeper; Power tampers of all types 
  (except as shown in Group 2); Ram set gun and stud gun; 
  Riprap stonepaver and rock-slinger, including placing of 
  sacked concrete and/or sand (wet or dry) and gabions and 
  similar type; Rotary scarifier or multiple head concrete 
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  chipping scarifier; Roto and Ditch Witch; Rototiller; 
  Sandblaster, pot, gun, nozzle operators; Signalling and 
  rigging; Tank cleaner; Tree climber; Turbo blaster; 
  Vibrascreed, bull float in connection with laborers' work; 
  Vibrator; Hazardous waste worker (lead removal); Asbestos 
  and mold removal worker 
 
  GROUP 1-a: Joy drill model TWM-2A; Gardner-Denver model DH143 
  and similar type drills; Track driller; Jack leg driller; 
  Wagon driller; Mechanical drillers, all types regardless of 
  type or method of power; Mechanical pipe layers, all types 
  regardless of type or method of power; Blaster and powder; 
  All work of loading, placing and blasting of all powder and 
  explosives of whatever type regardless of method used for 
  such loading and placing; High scalers (including drilling 
  of same); Tree topper; Bit grinder 
 
  GROUP 1-b: Sewer cleaners shall receive $4.00 per day above 
  Group 1 wage rates.  "Sewer cleaner" means any worker who 
  handles or comes in contact with raw sewage in small 
  diameter sewers.  Those who work inside recently active, 
  large diameter sewers, and all recently active sewer 
  manholes shal receive $5.00 per day above Group 1 wage 
  rates. 
 
  GROUP 1-c: Burning and welding in connection with laborers' 
  work; Synthetic thermoplastics and similar type welding 
 
  GROUP 1-d: Maintenance and repair track and road beds.  All 
  employees performing work covered herein shall receive $ 
  .25 per hour above their regular rate for all work 
  performed on underground structures not specifically 
  covered herein.  This paragraph shall not be construed to 
  apply to work below ground level in open cut.  It shall 
  apply to cut and cover work of subway construction after 
  the temporary cover has been placed. 
 
  GROUP 1-e: Work on and/or in bell hole footings and shafts 
  thereof, and work on and in deep footings.  (A deep footing 
  is a hole 15 feet or more in depth.)  In the event the 
  depth of the footing is unknown at the commencement of 
  excavation, and the final depth exceeds 15 feet, the deep 
  footing wage rate would apply to all employees for each and 
  every day worked on or in the excavation of the footing 
  from the date of inception. 
 
  GROUP 1-f: Wire winding machine in connection with guniting 
  or shot crete 
 
  GROUP 2: Asphalt shoveler; Cement dumper and handling dry 
  cement or gypsum; Choke-setter and rigger (clearing work); 
  Concrete bucket dumper and chute; Concrete chipping and 
  grinding; Concrete laborer (wet or dry); Driller tender, 
  chuck tender, nipper; Guinea chaser (stake), grout crew; 
  High pressure nozzle, adductor; Hydraulic monitor (over 100 
  lbs. pressure); Loading and unloading, carrying and hauling 
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  of all rods and materials for use in reinforcing concrete 
  construction; Pittsburgh chipper and similar type brush 
  shredders; Sloper; Single foot, hand-held, pneumatic 
  tamper; All pneumatic, air, gas and electric tools not 
  listed in Groups 1 through 1-f; Jacking of pipe - under 12 
  inches 
 
  GROUP 3: Construction laborers, including bridge and general 
  laborer; Dump, load spotter; Flag person; Fire watcher; 
  Fence erector; Guardrail erector; Gardener, horticultural 
  and landscape laborer; Jetting; Limber, brush loader and 
  piler; Pavement marker (button setter); Maintenance, repair 
  track and road beds; Streetcar and railroad construction 
  track laborer; Temporary air and water lines, Victaulic or 
  similar; Tool room attendant (jobsite only) 
 
  GROUP 4: Final clean-up work of debris, grounds and building 
  including but not limited to: street cleaner; cleaning and 
  washing windows; brick cleaner (jobsite only); material 
  cleaner (jobsite only).  The classification "material 
  cleaner" is to be utilized under the following conditions: 
A: at demolition site for the salvage of the material.      
  B: at the conclusion of a job where the material is to be 
  salvaged and stocked to be reused on another job. 
  C: for the cleaning of salvage material at the jobsite or 
  temporary jobsite yard. 
 
  The material cleaner classification should not be  used in 
  the performance of "form stripping, cleaning  and oiling 
  and moving to the next point of erection". 
 
-------------------------------------------------------- 
 
GUNITE LABORER CLASSIFICATIONS  
 
GROUP 1: Structural Nozzleman  
 
GROUP 2: Nozzleman, Gunman, Potman, Groundman  
 
GROUP 3: Reboundman  
 
GROUP 4: Gunite laborer               
 
---------------------------------------------------------- 
 
WRECKING WORK LABORER CLASSIFICATIONS  
 
  GROUP 1: Skilled wrecker (removing and salvaging of sash, 
  windows and materials) 
 
  GROUP 2: Semi-skilled wrecker (salvaging of other building 
  materials) 
 
---------------------------------------------------------------- 
 LABO0261-015 07/01/2017 
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                                  Rates          Fringes 
 
Plasterer tender.................$ 31.02            22.52 
 
Work on a swing stage scaffold: $1.00 per hour additional. 
---------------------------------------------------------------- 
 LABO0324-004 06/26/2017 
 
NAPA, SOLANO, AND SONOMA, COUNTIES 
 
                                  Rates          Fringes 
 
LABORER (TRAFFIC CONTROL/LANE    
CLOSURE)   
     Escort Driver, Flag Person..$ 28.54            22.17 
     Traffic Control Person I....$ 28.84            22.17 
     Traffic Control Person II...$ 26.34            22.17 
 
  TRAFFIC CONTROL PERSON I: Layout of traffic control, crash 
  cushions, construction area and roadside signage. 
 
  TRAFFIC CONTROL PERSON II: Installation and removal of 
  temporary/permanent signs, markers, delineators and crash 
  cushions. 
 
---------------------------------------------------------------- 
 LABO0324-008 06/26/2017 
 
NAPA, SOLANO, AND SONOMA COUNTIES 
 
                                  Rates          Fringes 
 
Tunnel and Shaft Laborers:   
     GROUP 1.....................$ 36.60            21.72 
     GROUP 2.....................$ 36.37            21.72 
     GROUP 3.....................$ 36.12            21.72 
     GROUP 4.....................$ 35.67            21.72 
     GROUP 5.....................$ 35.13            21.72 
     Shotcrete Specialist........$ 37.12            21.72 
 
TUNNEL AND SHAFT CLASSIFICATIONS  
 
  GROUP 1: Diamond driller; Groundmen; Gunite and shotcrete 
  nozzlemen 
 
  GROUP 2: Rodmen; Shaft work & raise (below actual or 
  excavated ground level) 
 
  GROUP 3: Bit grinder; Blaster, driller, powdermen, heading; 
  Cherry pickermen - where car is lifted; Concrete finisher 
  in tunnel; Concrete screedman; Grout pumpman and potman; 
  Gunite & shotcrete gunman & potman; Headermen; High 
  pressure nozzleman; Miner - tunnel, including top and 
  bottom man on shaft and raise work; Nipper; Nozzleman on 
  slick line; Sandblaster - potman, Robotic Shotcrete Placer, 
  Segment Erector, Tunnel Muck Hauler, Steel Form raiser and 
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  setter; Timberman, retimberman (wood or steel or substitute 
  materials therefore); Tugger (for tunnel laborer work); 
  Cable tender; Chuck tender; Powderman - primer house 
 
  GROUP 4: Vibrator operator, pavement breaker; Bull gang - 
  muckers, trackmen; Concrete crew - includes rodding and 
  spreading, Dumpmen (any method) 
 
  GROUP 5: Grout crew; Reboundman; Swamper/ Brakeman 
 
---------------------------------------------------------------- 
 LABO0324-010 07/01/2017 
 
SOLANO AND SONOMA COUNTIES 
 
                                  Rates          Fringes 
 
LABORER   
     Mason Tender-Brick..........$ 30.70            21.04 
---------------------------------------------------------------- 
 LABO0324-013 06/27/2017 
 
NAPA, SOLANO, AND SONOMA COUNTIES 
 
                                  Rates          Fringes 
 
LABORER (CONSTRUCTION CRAFT    
LABORERS - AREA B:)   
     Construction Specialist  
     Group.......................$ 29.49            22.38 
     GROUP 1.....................$ 28.79            22.38 
     GROUP 1-a...................$ 29.01            22.38 
     GROUP 1-c...................$ 28.84            22.38 
     GROUP 1-e...................$ 29.34            22.38 
     GROUP 1-f...................$ 29.37            22.38 
     GROUP 2.....................$ 28.64            22.38 
     GROUP 3.....................$ 28.54            22.38 
     GROUP 4.....................$ 22.23            22.38 
  See groups 1-b and 1-d under laborer classifications. 
LABORER (GARDENERS,    
HORTICULTURAL & LANDSCAPE    
LABORERS - AREA B:)   
     (1) New Construction........$ 28.54            22.31 
     (2) Establishment Warranty  
     Period......................$ 22.23            22.31 
LABORER (GUNITE - AREA B:)   
     GROUP 1.....................$ 29.75            22.31 
     GROUP 2.....................$ 29.25            22.31 
     GROUP 3.....................$ 28.66            22.31 
     GROUP 4.....................$ 28.54            22.31 
LABORER (WRECKING - AREA B:)   
     GROUP 1.....................$ 28.79            22.31 
     GROUP 2.....................$ 28.64            22.31 
 
FOOTNOTES: 
  Laborers working off or with or from bos'n chairs, swinging 
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  scaffolds, belts shall receive $0.25 per hour above the 
  applicable wage rate.  This shall not apply to workers 
  entitled to receive the wage rate set forth in Group 1-a 
  below. 
 
  --------------------------------------------------------- 
   
 
LABORER CLASSIFICATIONS  
 
  CONSTRUCTION SPECIALIST GROUP: Asphalt ironer and raker; 
  Chainsaw; Laser beam in connection with laborers' work; 
  Cast-in- place manhole form setter; Pressure pipelayer; 
  Davis trencher - 300 or similar type (and all small 
  trenchers); Blaster; Diamond driller; Multiple unit drill; 
  Hydraulic drill 
 
  GROUP 1: Asphalt spreader boxes (all types); Barko, Wacker 
  and similar type tampers; Buggymobile; Caulker, bander, 
  pipewrapper, conduit layer, plastic pipelayer; Certified 
  hazardous waste worker including Leade Abatement; 
  Compactors of all types; Concrete and magnesite mixer, 1/2 
  yd. and under; Concrete pan work; Concrete sander; Concrete 
  saw; Cribber and/or shoring; Cut granite curb setter; 
  Dri-pak-it machine; Faller, logloader and bucker; Form 
  raiser, slip forms; Green cutter; Headerboard, Hubsetter, 
  aligner, by any method; High pressure blow pipe (1-1/2" or 
  over, 100 lbs. pressure/over); Hydro seeder and similar 
  type; Jackhammer operator; Jacking of pipe over 12 inches; 
  Jackson and similar type compactor; Kettle tender, pot and 
  worker applying asphalt, lay-kold, creosote, lime, caustic 
  and similar type materials (applying means applying, 
  dipping or handling of such materials); Lagging, sheeting, 
  whaling, bracing, trenchjacking, lagging hammer; Magnesite, 
  epoxyresin, fiberglass, mastic worker (wet or dry); No 
  joint pipe and stripping of same, including repair of 
  voids; Pavement breaker and spader, including tool grinder; 
  Perma curb; Pipelayer (including grade checking in 
  connection with pipelaying); Precast-manhole setter; 
  Pressure pipe tester; Post hole digger, air, gas and 
  electric; Power broom sweeper; Power tampers of all types 
  (except as shown in Group 2); Ram set gun and stud gun; 
  Riprap stonepaver and rock-slinger, including placing of 
  sacked concrete and/or sand (wet or dry) and gabions and 
  similar type; Rotary scarifier or multiple head concrete 
  chipping scarifier; Roto and Ditch Witch; Rototiller; 
  Sandblaster, pot, gun, nozzle operators; Signalling and 
  rigging; Tank cleaner; Tree climber; Turbo blaster; 
  Vibrascreed, bull float in connection with laborers' work; 
  Vibrator; Hazardous waste worker (lead removal); Asbestos 
  and mold removal worker 
 
  GROUP 1-a: Joy drill model TWM-2A; Gardner-Denver model DH143 
  and similar type drills; Track driller; Jack leg driller; 
  Wagon driller; Mechanical drillers, all types regardless of 
  type or method of power; Mechanical pipe layers, all types 
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  regardless of type or method of power; Blaster and powder; 
  All work of loading, placing and blasting of all powder and 
  explosives of whatever type regardless of method used for 
  such loading and placing; High scalers (including drilling 
  of same); Tree topper; Bit grinder 
 
  GROUP 1-b: Sewer cleaners shall receive $4.00 per day above 
  Group 1 wage rates.  "Sewer cleaner" means any worker who 
  handles or comes in contact with raw sewage in small 
  diameter sewers.  Those who work inside recently active, 
  large diameter sewers, and all recently active sewer 
  manholes shal receive $5.00 per day above Group 1 wage 
  rates. 
 
  GROUP 1-c: Burning and welding in connection with laborers' 
  work; Synthetic thermoplastics and similar type welding 
 
  GROUP 1-d: Maintenance and repair track and road beds.  All 
  employees performing work covered herein shall receive $ 
  .25 per hour above their regular rate for all work 
  performed on underground structures not specifically 
  covered herein.  This paragraph shall not be construed to 
  apply to work below ground level in open cut.  It shall 
  apply to cut and cover work of subway construction after 
  the temporary cover has been placed. 
 
  GROUP 1-e: Work on and/or in bell hole footings and shafts 
  thereof, and work on and in deep footings.  (A deep footing 
  is a hole 15 feet or more in depth.)  In the event the 
  depth of the footing is unknown at the commencement of 
  excavation, and the final depth exceeds 15 feet, the deep 
  footing wage rate would apply to all employees for each and 
  every day worked on or in the excavation of the footing 
  from the date of inception. 
 
  GROUP 1-f: Wire winding machine in connection with guniting 
  or shot crete 
 
  GROUP 2: Asphalt shoveler; Cement dumper and handling dry 
  cement or gypsum; Choke-setter and rigger (clearing work); 
  Concrete bucket dumper and chute; Concrete chipping and 
  grinding; Concrete laborer (wet or dry); Driller tender, 
  chuck tender, nipper; Guinea chaser (stake), grout crew; 
  High pressure nozzle, adductor; Hydraulic monitor (over 100 
  lbs. pressure); Loading and unloading, carrying and hauling 
  of all rods and materials for use in reinforcing concrete 
  construction; Pittsburgh chipper and similar type brush 
  shredders; Sloper; Single foot, hand-held, pneumatic 
  tamper; All pneumatic, air, gas and electric tools not 
  listed in Groups 1 through 1-f; Jacking of pipe - under 12 
  inches 
 
  GROUP 3: Construction laborers, including bridge and general 
  laborer; Dump, load spotter; Flag person; Fire watcher; 
  Fence erector; Guardrail erector; Gardener, horticultural 
  and landscape laborer; Jetting; Limber, brush loader and 
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  piler; Pavement marker (button setter); Maintenance, repair 
  track and road beds; Streetcar and railroad construction 
  track laborer; Temporary air and water lines, Victaulic or 
  similar; Tool room attendant (jobsite only) 
 
  GROUP 4: Final clean-up work of debris, grounds and building 
  including but not limited to: street cleaner; cleaning and 
  washing windows; brick cleaner (jobsite only); material 
  cleaner (jobsite only).  The classification "material 
  cleaner" is to be utilized under the following conditions: 
A: at demolition site for the salvage of the material.      
  B: at the conclusion of a job where the material is to be 
  salvaged and stocked to be reused on another job. 
  C: for the cleaning of salvage material at the jobsite or 
  temporary jobsite yard. 
 
  The material cleaner classification should not be  used in 
  the performance of "form stripping, cleaning  and oiling 
  and moving to the next point of erection". 
 
-------------------------------------------------------- 
 
GUNITE LABORER CLASSIFICATIONS  
 
GROUP 1: Structural Nozzleman  
 
GROUP 2: Nozzleman, Gunman, Potman, Groundman  
 
GROUP 3: Reboundman  
 
GROUP 4: Gunite laborer               
 
---------------------------------------------------------- 
 
WRECKING WORK LABORER CLASSIFICATIONS  
 
  GROUP 1: Skilled wrecker (removing and salvaging of sash, 
  windows and materials) 
 
  GROUP 2: Semi-skilled wrecker (salvaging of other building 
  materials) 
 
---------------------------------------------------------------- 
 LABO0324-019 07/01/2017 
 
                                  Rates          Fringes 
 
Plasterer tender.................$ 31.02            22.52 
 
Work on a swing stage scaffold: $1.00 per hour additional. 
---------------------------------------------------------------- 
 PAIN0016-004 01/01/2018 
 
MARIN, NAPA, SOLANO & SONOMA COUNTIES 
 
                                  Rates          Fringes 

18-0409 B 149 of 315



  

Lakeview Drive Road Repair Project County of El Dorado
PW 18-31215, CIP No. 78722, Contract No. 2752 Appendix B
June 2018 Page AB-40
 

 
Painters:........................$ 40.62            23.83 
 
PREMIUMS: 
EXOTIC MATERIALS - $0.75 additional per hour. 
SPRAY WORK: - $0.50 additional per hour. 
INDUSTRIAL PAINTING - $0.25 additional per hour 
  [Work on industrial buildings used for the manufacture and 
  processing of goods for sale or service; steel construction 
  (bridges), stacks, towers, tanks, and similar structures] 
 
HIGH WORK: 
over 50 feet - $2.00 per hour additional 
100 to 180 feet - $4.00 per hour additional 
Over 180 feet - $6.00 per houir additional 
 
---------------------------------------------------------------- 
 PAIN0016-005 01/01/2018 
 
ALPINE, BUTTE, COLUSA, EL DORADO (west of the Sierra Nevada 
Mountains), GLENN, LASSEN (west of Hwy. 395, excluding Honey 
Lake); MARIN, MODOC, NAPA, NEVADA (west of the Sierra Nevada 
Mountains), PLACER (west of the Sierra Nevada Mountains), 
PLUMAS, SACRAMENTO, SHASTA, SIERRA (west of the Sierra Nevada 
Mountains), SISKIYOU, SOLANO, SONOMA, SUTTER, TEHAMA, TRINITY, 
YOLO AND YUBA COUNTIES 
 
 
                                  Rates          Fringes 
 
DRYWALL FINISHER/TAPER...........$ 41.03            25.34 
---------------------------------------------------------------- 
 PAIN0016-007 01/01/2018 
 
ALPINE, AMADOR, BUTTE, COLUSA. EL DORADO (west of the Sierra 
Nevada Mountains), GLENN, LASSEN (west of Highway 395, 
excluding Honey Lake), MODOC, NEVADA (west of the Sierra Nevada 
Mountains), PLACER (west of the Sierra Nevada Mountains), 
PLUMAS, SACRAMENTO, SHASTA, SIERRA (west of the Sierra Nevada 
Mountains), SISKIYOU, SUTTER, TEHAMA, TRINITY, YOLO & YUBA 
COUNTIES 
 
 
                                  Rates          Fringes 
 
Painters:........................$ 32.91            19.26 
 
SPRAY/SANDBLAST: $0.50 additional per hour. 
EXOTIC MATERIALS: $1.00 additional per hour. 
  HIGH TIME:  Over 50 ft above ground or water level $2.00 
  additional per hour.  100 to 180 ft above ground or water 
  level $4.00 additional per hour.  Over 180 ft above ground 
  or water level $6.00 additional per hour. 
 
---------------------------------------------------------------- 
 PAIN0016-008 01/01/2018 
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MARIN, NAPA, SOLANO AND SONOMA COUNTIES 
 
                                  Rates          Fringes 
 
SOFT FLOOR LAYER.................$ 48.00            26.03 
---------------------------------------------------------------- 
 PAIN0169-004 01/01/2018 
 
MARIN , NAPA & SONOMA COUNTIES; SOLANO COUNTY (west of a line 
defined as follows: Hwy. 80 corridor beginning at the City of 
Fairfield, including Travis Air Force Base and Suisun City; 
going north of Manakas Corner Rd., continue north on Suisun 
Valley Rd. to the Napa County line; Hwy. 80 corridor south on 
Grizzly Island Rd. to the Grizzly Island Management area) 
 
 
                                  Rates          Fringes 
 
GLAZIER..........................$ 46.13            28.04 
---------------------------------------------------------------- 
* PAIN0567-001 07/01/2017 
 
EL DORADO COUNTY (east of the Sierra Nevada Mountains);  LASSEN 
COUNTY (east of Highway 395, beginning at Stacey and including 
Honey Lake); NEVADA COUNTY (east of the Sierra Nevada 
Mountains); PLACER COUNTY (east of the Sierra Nevada 
Mountains); AND SIERRA COUNTY (east of the Sierra Nevada 
Mountains) 
 
 
                                  Rates          Fringes 
 
Painters:   
     Brush and Roller............$ 24.80            12.94 
     Spray Painter & Paperhanger.$ 26.04            12.94 
 
PREMIUMS: 
Special Coatings (Brush), and Sandblasting = $0.50/hr 
Special Coatings (Spray), and Steeplejack = $1.00/hr 
Special Coating Spray Steel = $1.25/hr 
Swing Stage = $2.00/hr 
 
  *A special coating is a coating that requires the mixing of 2 
  or more products. 
 
---------------------------------------------------------------- 
 PAIN0567-007 07/01/2017 
 
EL DORADO COUNTY (east of the Sierra Nevada Mountains); LASSEN 
COUNTY (east of Highway 395, beginning at Stacey and including 
Honey Lake); NEVADA COUNTY (east of the Sierra Nevada 
Mountains); PLACER COUNTY (east of the Sierra Nevada Mountains) 
AND SIERRA COUNTY (east of the Sierra Nevada Mountains) 
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                                  Rates          Fringes 
 
SOFT FLOOR LAYER.................$ 28.30            12.44 
---------------------------------------------------------------- 
 PAIN0567-010 07/01/2017 
 
EL DORADO COUNTY (east of the Sierra Nevada Mountains);  LASSEN 
COUNTY (east of Highway 395, beginning at Stacey and including 
Honey Lake); NEVADA COUNTY (east of the Sierra Nevada 
Mountains); PLACER COUNTY (east of the Sierra Nevada 
Mountains); AND SIERRA COUNTY (east of the Sierra Nevada 
Mountains) 
 
 
                                  Rates          Fringes 
 
Drywall   
     (1) Taper...................$ 30.67            12.54 
     (2) Steeplejack - Taper,  
     over 40 ft with open space  
     below.......................$ 30.92            12.04 
---------------------------------------------------------------- 
 PAIN0767-004 01/01/2018 
 
ALPINE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODOC, 
NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, SISKIYOU, 
SOLANO (Remainder), SUTTER, TEHAMA, TRINITY, YOLO, YUBA 
 
 
                                  Rates          Fringes 
 
GLAZIER..........................$ 34.57            28.25 
 
  PAID HOLIDAYS: New Year's Day, Martin Luther King, Jr. Day, 
  President's Day, Memorial Day, Independence Day, Labor Day, 
  Veteran's Day, Thanksgiving Day, and Christmas Day. 
 
  Employee rquired to wear a body harness shall receive $1.50 
  per hour above the basic hourly rate at any elevation. 
 
---------------------------------------------------------------- 
 PAIN1176-001 01/01/2017 
 
HIGHWAY IMPR0VEMENT 
 
                                  Rates          Fringes 
 
Parking Lot Striping/Highway    
Marking:   
     GROUP 1.....................$ 34.41            16.31 
     GROUP 2.....................$ 29.25            16.31 
     GROUP 3.....................$ 29.59            16.31 
 
CLASSIFICATIONS   
 
  GROUP 1: Striper: Layout and application of painted traffic 
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  stripes and marking; hot thermo plastic; tape, traffic 
  stripes and markings 
 
  GROUP 2: Gamecourt & Playground Installer 
 
  GROUP 3: Protective Coating, Pavement Sealing 
 
---------------------------------------------------------------- 
 PAIN1237-001 01/01/2018 
 
ALPINE; COLUSA; EL DORADO (west of the Sierra Nevada 
Mountains); GLENN; LASSEN (west of Highway 395, beginning at 
Stacey and including Honey Lake); MODOC; NEVADA (west of the 
Sierra Nevada Mountains); PLACER (west of the Sierra Nevada 
Mountains); PLUMAS; SACRAMENTO; SHASTA; SIERRA (west of the 
Sierra Nevada Mountains); SISKIYOU; SUTTER; TEHAMA; TRINITY; 
YOLO AND YUBA COUNTIES 
 
 
                                  Rates          Fringes 
 
SOFT FLOOR LAYER.................$ 34.81            21.51 
---------------------------------------------------------------- 
 PLAS0300-003 07/01/2014 
 
                                  Rates          Fringes 
 
PLASTERER   
     AREA 295: Alpine, Amador,  
     Butte, Colusa, El Dorado,  
     Glenn, Lassen, Modoc,  
     Nevada, Placer, Plumas,  
     Sacramento, Shasta,  
     Sierra, Siskiyou, Solano,  
     Sutter, Tehema, Trinity,  
     Yolo & Yuba Counties........$ 31.41            22.26 
     AREA 355: Marin.............$ 34.75            22.26 
     AREA 355: Napa & Sonoma  
     Counties....................$ 31.41            22.26 
---------------------------------------------------------------- 
 PLAS0300-005 07/01/2017 
 
                                  Rates          Fringes 
 
CEMENT MASON/CONCRETE FINISHER...$ 39.20            19.71 
---------------------------------------------------------------- 
 PLUM0038-002 07/01/2017 
 
MARIN AND SONOMA COUNTIES 
 
                                  Rates          Fringes 
 
PLUMBER (Plumber,    
Steamfitter, Refrigeration    
Fitter)   
     (1) Work on wooden frame  
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     structures 5 stories or  
     less excluding hgih-rise  
     buildings and commercial  
     work such as hospitals,  
     prisons, hotels, schools,  
     casinos, wastewater  
     treatment plants, and  
     resarch facilities as well  
     as refrigeration  
     pipefitting, service and  
     repair work - MARKET  
     RECOVERY RATE...............$ 70.00            43.24 
     (2) All other work - NEW  
     CONSTRUCTION RATE...........$ 70.00            43.24 
---------------------------------------------------------------- 
 PLUM0038-006 07/01/2017 
 
MARIN & SONOMA COUNTIES 
 
                                  Rates          Fringes 
 
Landscape/Irrigation Fitter    
(Underground/Utility Fitter).....$ 59.50            38.24 
---------------------------------------------------------------- 
 PLUM0228-001 01/01/2018 
 
BUTTE, COLUSA, GLENN, LASSEN, MODOC, PLUMAS, SHASTA, SIERRA, 
SISKIYOU, SUTTER, TEHAMA, TRINITY & YUBA COUNTIES 
 
 
                                  Rates          Fringes 
 
PLUMBER..........................$ 39.00            30.64 
---------------------------------------------------------------- 
 PLUM0343-001 01/01/2018 
 
NAPA AND SOLANO COUNTIES 
 
                                  Rates          Fringes 
 
PLUMBER/PIPEFITTER   
     Light Commercial............$ 30.85            20.40 
     All Other Work..............$ 50.00            35.15 
 
DEFINITION OF LIGHT COMMERICIAL:  
  Work shall include strip shopping centers, office buildings, 
  schools and other commercial structures which the total 
  plumbing bid does not exceed Two Hundred and Fifty Thousand 
  ($250,000) and the total heating and cooling does not 
  exceed Two Hundred Fifty Thousand ($250,000); or  Any 
  projects bid in phases shall not qualify unless the total 
  project is less than Two Hundred Fifty Thousand ($250,000) 
  for the plumbing bid; and Two Hundred Fifty Thousand 
  ($250,000) for the heating and cooling bid.  Excluded are 
  hospitals, jails, institutions and industrial projects, 
  regardless size of the project 
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  FOOTNOTES: While fitting galvanized material: $.75 per hour 
  additional.  Work from trusses, temporary staging, 
  unguarded structures 35' from the ground or water: $.75 per 
  hour additional.  Work from swinging scaffolds, boatswains 
  chairs or similar devices: $.75 per hour additional. 
 
---------------------------------------------------------------- 
 PLUM0350-001 02/01/2015 
 
EL DORADO COUNTY (Lake Tahoe area only); NEVADA COUNTY (Lake 
Tahoe area only); AND PLACER COUNTY (Lake Tahoe area only) 
 
 
                                  Rates          Fringes 
 
PLUMBER/PIPEFITTER...............$ 30.88            11.51 
---------------------------------------------------------------- 
 PLUM0355-001 07/01/2017 
 
ALPINE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODOC, 
NAPA, NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, 
SISKIYOU, SOLANO, SUTTER, TEHAMA, TRINITY, YOLO, AND YUBA 
COUNTIES 
 
 
                                  Rates          Fringes 
 
Underground Utility Worker   
     /Landscape Fitter...........$ 26.85            15.05 
---------------------------------------------------------------- 
 PLUM0442-003 01/01/2018 
 
AMADOR (South of San Joaquin River) and ALPINE COUNTIES 
 
                                  Rates          Fringes 
 
PLUMBER..........................$ 41.00            29.37 
---------------------------------------------------------------- 
 PLUM0447-001 07/01/2017 
 
AMADOR (north of San Joaquin River), EL DORADO (excluding Lake 
Tahoe area), NEVADA (excluding Lake Tahoe area); PLACER 
(excluding Lake Tahoe area), SACRAMENTO AND YOLO COUNTIES 
 
 
                                  Rates          Fringes 
 
PLUMBER/PIPEFITTER   
     Journeyman..................$ 48.37            24.00 
     Light Commercial Work.......$ 36.23            17.72 
---------------------------------------------------------------- 
 ROOF0081-006 08/01/2017 
 
MARIN, NAPA, SOLANO AND SONOMA COUNTIES 
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                                  Rates          Fringes 
 
Roofer...........................$ 38.20            16.81 
---------------------------------------------------------------- 
 ROOF0081-007 08/01/2017 
 
ALPINE, BUTTE, COLUSA, EL DORADO, GLENN,LASSEN, MODOC, NEVADA, 
PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, SISKIYOU, SUTTER, 
TEHAMA, TRINITY, YOLO, AND YUBA COUNTIES 
 
 
                                  Rates          Fringes 
 
Roofer...........................$ 35.97            16.83 
---------------------------------------------------------------- 
 SFCA0483-003 01/01/2018 
 
MARIN, NAPA, SOLANO AND SONOMA COUNTIES 
 
                                  Rates          Fringes 
 
SPRINKLER FITTER (Fire    
Sprinklers)......................$ 61.37            29.12 
---------------------------------------------------------------- 
 SFCA0669-003 04/01/2017 
 
ALPINE, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODOC, NEVADA, 
PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, SISKIYOU, SUTTER, 
TEHAMA, TRINITY, YOLO AND YUBA COUNTIES 
 
 
                                  Rates          Fringes 
 
SPRINKLER FITTER.................$ 37.20            15.84 
---------------------------------------------------------------- 
 SHEE0104-006 07/03/2017 
 
MARIN, NAPA, SOLANO  SONOMA & TRINITY COUNTIES 
 
                                  Rates          Fringes 
 
Sheet Metal Worker   
     Mechanical Contracts  
     $200,000 or less............$ 50.29            37.16 
     All other work..............$ 57.09            37.79 
---------------------------------------------------------------- 
 SHEE0104-009 07/01/2017 
 
AMADOR, COLUSA, EL DORADO, NEVADA, PLACER, SACRAMENTO, SUTTER, 
YOLO AND YUBA COUNTIES 
 
 
                                  Rates          Fringes 
 
SHEET METAL WORKER...............$ 41.80            33.13 
---------------------------------------------------------------- 
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 SHEE0104-010 07/01/2017 
 
AlPINE COUNTY 
 
                                  Rates          Fringes 
 
SHEET METAL WORKER...............$ 39.74            31.50 
---------------------------------------------------------------- 
 SHEE0104-011 07/01/2017 
 
BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODOC, NEVADA, PLACER, 
PLUMAS, SACRAMENTO, SHASTA, SIERRA, SISKIYOU, SUTTER, TEHAMA, 
YOLO AND YUBA COUNTIES 
 
 
                                  Rates          Fringes 
 
Sheet Metal Worker (Metal    
decking and siding only).........$ 37.53            32.05 
---------------------------------------------------------------- 
 SHEE0104-014 07/01/2017 
 
MARIN, NAPA, SOLANO, SONOMA AND TRINITY COUNTIES 
 
                                  Rates          Fringes 
 
SHEET METAL WORKER (Metal    
Decking and Siding only).........$ 37.53            32.10 
---------------------------------------------------------------- 
 SHEE0104-019 07/01/2017 
 
BUTTE, GLENN, LASSEN, MODOC, PLUMAS, SHASTA, SIERRA, SISKIYOU 
AND TEHAMA COUNTIES 
 
 
                                  Rates          Fringes 
 
SHEET METAL WORKER   
     Mechanical Jobs $200,000 &  
     under.......................$ 31.35            31.09 
     Mechanical Jobs over  
     $200,000....................$ 41.80            33.08 
---------------------------------------------------------------- 
 TEAM0094-001 07/01/2017 
 
                                  Rates          Fringes 
 
Truck drivers:   
     GROUP 1.....................$ 30.72            27.47 
     GROUP 2.....................$ 31.02            27.47 
     GROUP 3.....................$ 31.32            27.47 
     GROUP 4.....................$ 31.67            27.47 
     GROUP 5.....................$ 32.02            27.47 
 
FOOTNOTES:    
  Articulated dump truck; Bulk cement spreader (with or without 
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  auger); Dumpcrete truck; Skid truck (debris box); Dry 
  pre-batch concrete mix trucks; Dumpster or similar type; 
  Slurry truck: Use dump truck yardage rate. 
  Heater planer; Asphalt burner; Scarifier burner; Industrial 
  lift truck (mechanical tailgate); Utility and clean-up 
  truck: Use appropriate rate for the power unit or the 
  equipment utilized. 
 
 
TRUCK DRIVER CLASSIFICATIONS   
 
  GROUP 1: Dump trucks, under 6 yds.; Single unit flat rack (2- 
  axle unit); Nipper truck (when flat rack truck is used 
  appropriate flat rack shall apply); Concrete pump truck 
  (when flat rack truck is used appropriate flat rack shall 
  apply); Concrete pump machine; Fork lift and lift jitneys; 
  Fuel and/or grease truck driver or fuel person; Snow buggy; 
  Steam cleaning; Bus or personhaul driver; Escort or pilot 
  car driver; Pickup truck; Teamster oiler/greaser and/or 
  serviceperson; Hook tender (including loading and 
  unloading); Team driver; Tool room attendant (refineries) 
 
  GROUP 2: Dump trucks, 6 yds. and under 8 yds.; Transit 
  mixers, through 10 yds.; Water trucks, under 7,000 gals.; 
  Jetting trucks, under 7,000 gals.; Single-unit flat rack 
  (3-axle unit); Highbed heavy duty transport; Scissor truck; 
  Rubber-tired muck car (not self-loaded); Rubber-tired truck 
  jumbo; Winch truck and "A" frame drivers; Combination winch 
  truck with hoist; Road oil truck or bootperson; 
  Buggymobile; Ross, Hyster and similar straddle carriers; 
  Small rubber-tired tractor 
 
  GROUP 3: Dump trucks, 8 yds. and including 24 yds.; Transit 
  mixers, over 10 yds.; Water trucks, 7,000 gals. and over; 
  Jetting trucks, 7,000 gals. and over; Vacuum trucks under 
  7500 gals. Trucks towing tilt bed or flat bed pull 
  trailers; Lowbed heavy duty transport; Heavy duty transport 
  tiller person; Self- propelled street sweeper with 
  self-contained refuse bin; Boom truck - hydro-lift or 
  Swedish type extension or retracting crane; P.B. or similar 
  type self-loading truck; Tire repairperson; Combination 
  bootperson and road oiler; Dry distribution truck (A 
  bootperson when employed on such equipment, shall receive 
  the rate specified for the classification of road oil 
  trucks or bootperson); Ammonia nitrate distributor, driver 
  and mixer; Snow Go and/or plow 
 
  GROUP 4: Dump trucks, over 25 yds. and under 65 yds.; Water 
  pulls - DW 10's, 20's, 21's and other similar equipment 
  when pulling Aqua/pak or water tank trailers; Helicopter 
  pilots (when transporting men and materials); Lowbedk Heavy 
  Duty Transport up to including 7 axles; DW10's, 20's, 21's 
  and other similar Cat type, Terra Cobra, LeTourneau Pulls, 
  Tournorocker, Euclid and similar type equipment when 
  pulling fuel and/or grease tank trailers or other 
  miscellaneous trailers; Vacuum Trucks 7500 gals and over 

18-0409 B 158 of 315



  

Lakeview Drive Road Repair Project County of El Dorado
PW 18-31215, CIP No. 78722, Contract No. 2752 Appendix B
June 2018 Page AB-49
 

  and truck repairman 
 
  GROUP 5: Dump trucks, 65 yds. and over; Holland hauler; Low 
  bed Heavy Duty Transport over 7 axles 
 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
 
================================================================ 
  
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 
for Federal Contractors applies to all contracts subject to the 
Davis-Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2017.  If this 
contract is covered by the EO, the contractor must provide 
employees with 1 hour of paid sick leave for every 30 hours 
they work, up to 56 hours of paid sick leave each year. 
Employees must be permitted to use paid sick leave for their 
own illness, injury or other health-related needs, including 
preventive care; to assist a family member (or person who is 
like family to the employee) who is ill, injured, or has other 
health-related needs, including preventive care; or for reasons 
resulting from, or to assist a family member (or person who is 
like family to the employee) who is a victim of, domestic 
violence, sexual assault, or stalking.  Additional information 
on contractor requirements and worker protections under the EO 
is available at www.dol.gov/whd/govcontracts. 
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
 
 
---------------------------------------------------------------- 
  
 
The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination. The classifications are listed in alphabetical 
order of "identifiers" that indicate whether the particular 
rate is a union rate (current union negotiated rate for local), 
a survey rate (weighted average rate) or a union average rate 
(weighted union average rate). 
 
Union Rate Identifiers 
 
A four letter classification abbreviation identifier enclosed 
in dotted lines beginning with characters other than "SU" or 
"UAVG" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 
the union which prevailed in the survey for this 
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classification, which in this example would be Plumbers. 0198 
indicates the local union number or district council number 
where applicable, i.e., Plumbers Local 0198. The next number, 
005 in the example, is an internal number used in processing 
the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 
2014. 
 
Union prevailing wage rates are updated to reflect all rate 
changes in the collective bargaining agreement (CBA) governing 
this classification and rate. 
 
Survey Rate Identifiers 
 
Classifications listed under the "SU" identifier indicate that 
no one rate prevailed for this classification in the survey and 
the published rate is derived by computing a weighted average 
rate based on all the rates reported in the survey for that 
classification.  As this weighted average rate includes all 
rates reported in the survey, it may include both union and 
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 
the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates 
the State of Louisiana. 2012 is the year of survey on which 
these classifications and rates are based. The next number, 007 
in the example, is an internal number used in producing the 
wage determination. 5/13/2014 indicates the survey completion 
date for the classifications and rates under that identifier. 
 
Survey wage rates are not updated and remain in effect until a 
new survey is conducted. 
 
Union Average Rate Identifiers 
 
Classification(s) listed under the UAVG identifier indicate 
that no single majority rate prevailed for those 
classifications; however, 100% of the data reported for the 
classifications was union data. EXAMPLE: UAVG-OH-0010 
08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in 
the example, is an internal number used in producing the wage 
determination. 08/29/2014 indicates the survey completion date 
for the classifications and rates under that identifier. 
 
A UAVG rate will be updated once a year, usually in January of 
each year, to reflect a weighted average of the current 
negotiated/CBA rate of the union locals from which the rate is 
based. 
 
  
 
---------------------------------------------------------------- 
 
                   WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can 
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be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 
 
            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
================================================================ 
 
          END OF GENERAL DECISION 
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TAHOE 
REGIONAL 
PLANNING 
AGENCY 

OFFICE 
128 Market St. 
Stateline, NV 

Phone: (775) 588-4547 
Fax: (775) 588-4527 

MAIL 
PO Box 5310 

Stateline, NV 89449-5310 

trpa@trpa. org 
www . trpa. org 

HOURS 
Mon. Wed. Thurs. Fri 
9 am-12 pm/1 pm-4 pm 

Closed Tuesday 

Ne., Applications Until 3:00 
pm 

ATTACHMENT Q 

STANDARD CONDITIONS OF APPROVAL 
FOR GRADING PROJECTS 

This handout on the standard conditions that must be met in all projects involving grading is divided into the following 
three sections: 

I. Pre-Grading Conditions (Pre-activity, where applicable) 
II. Construction/Grading Conditions 

III. General Conditions/Design Standards 

Please read all of the conditions carefully to avoid any delays in construction of your project. 

NOTE: Your plans have been reviewed and approved as required under Tahoe Regional Planning Agency (TRPA) 
Rules, Regulations and Ordinances only. TRPA has not reviewed and shall not be responsible for any elements 
contained in your plans, i.e., structural, electrical, mechanical, etc., which are not required for review under said 
Rules, Regulations and Ordinances. 

I. PRE-GRADING/PRE-ACTIVITY CONDITIONS: 

The following conditions must be completely complied with prior to any site disturbance or commencement of 
activity. 

A. Final Construction Plans: 

Final construction plans must be submitted to and reviewed by TRPA to determine conformance with the 
approval. Said plans shall clearly depict the following: 

1. Slope stabilization methods to stabilize all existing and proposed cut and fill slopes. 

2. Areas to be revegetated, including complete specifications for such revegetation. 

3. Fencing for vegetation protection. 

4. Temporary and permanent erosion control devices. 

5. Utility trenches. 

6. Dust control measures. 

7. All water quality improvements (BMPs) required in the conditional approval. Drainage 
facilities shall be designed to be capable of retaining runoff water for a two (2) year, six (6) 
hour storm. 

8. The final plans shall contain equipment specifications necessary to establish compliance 
with Standard Conditions III. A-F. 

B. Securities: 

A security shall be posted with the TRPA to insure compliance with all permit conditions. The security shall 
include an amount equal to 110 percent of the cost of the BMPs and other erosion control and water quality 
improvements required. For further information on the acceptable types of securities, see Attachment J. 
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C. Mitigation Fees: 

All required air quality, water quality, and excess coverage and offsite coverage mitigation fees shall be paid 
to TRPA. 

D. Temporary BMPs: 

The following temporary BMPs are required to be installed onsite prior to any grading activity occurring: 

1. Installation of temporary erosion controls. 

2. Installation of vegetation protection measures. 

3. Installation of construction site boundary fencing. 

E. Required Inspection: 

An onsite inspection by TRPA staff is required prior to any construction or grading activity occurring. TRPA 
staff shall determine if the onsite improvements required by Condition II (1), above, have been properly 
installed. No grading or construction shall be undertaken by the permittee until receipt of TRPA notification 
that the pre-grading/pre-activity conditions of approval have been satisfied. 

F. Required Notices: 

The following notices to the TRPA are required prior to any grading or construction occurring on the project 
site: 

1. Notice for Pre-Grading Inspection: The permittee shall notify the TRPA when all onsite 
improvements required under Condition 11(1), above, have been installed so that the 
required pre-grading inspection may be scheduled. 

2. Notice of Commencement of Construction: The permittee shall notify the TRPA at least 48 
hours prior to commencement of construction or grading on the project site. Said notice 
shall include the date when construction will commence. 

II. CONSTRUCTION/GRADING CONDITIONS: 

The following conditions shall be complied with during the grading and construction phase of the project. 

A. All construction shall be accomplished in strict compliance with the plans approved by TRPA. 

B. The TRPA permit and the final construction drawings bearing the TRPA stamp of approval shall be 
present on the construction site from the time construction commences to final TRPA site inspection. 
The permit and plans shall be available for inspection upon request by any TRPA employee. Failure 
to present the TRPA permit and approved plans may result in the issuance of a Cease and Desist 
Order by the TRPA. 

C. Whenever possible, utilities shall occupy common trenches to minimize site disturbance. 

D. There shall be no grading or land disturbance performed with respect to the project between October 
15 and May 1, except as follows: 

1. The grading or land disturbance is for excavation and backfilling for a volume not in excess 
of three cubic yards. 

2. The activity is completed within a 48-hour period. 

3. The excavation site is stabilized to prevent erosion. 

4. The pregrade inspection is performed by TRPA staff, and the activity passes the inspection. 

18-0409 B 165 of 315

C. Mitigation Fees: 

All required air quality, water quality, and excess coverage and offsite coverage mitigation fees shall be paid 
to TRPA. 

D. Temporary BMPs: 

The following temporary BMPs are required to be installed onsite prior to any grading activity occurring: 

1. Installation of temporary erosion controls. 

2. Installation of vegetation protection measures. 

3. Installation of construction site boundary fencing. 

E. Required Inspection: 

An onsite inspection by TRPA staff is required prior to any construction or grading activity occurring. TRPA 
staff shall determine if the onsite improvements required by Condition II (1), above, have been properly 
installed. No grading or construction shall be undertaken by the permittee until receipt of TRPA notification 
that the pre-grading/pre-activity conditions of approval have been satisfied. 

F. Required Notices: 

The following notices to the TRPA are required prior to any grading or construction occurring on the project 
site: 

1. Notice for Pre-Grading Inspection: The permittee shall notify the TRPA when all onsite 
improvements required under Condition 11(1), above, have been installed so that the 
required pre-grading inspection may be scheduled. 

2. Notice of Commencement of Construction: The permittee shall notify the TRPA at least 48 
hours prior to commencement of construction or grading on the project site. Said notice 
shall include the date when construction will commence. 

II. CONSTRUCTION/GRADING CONDITIONS: 

The following conditions shall be complied with during the grading and construction phase of the project. 

A. All construction shall be accomplished in strict compliance with the plans approved by TRPA. 

B. The TRPA permit and the final construction drawings bearing the TRPA stamp of approval shall be 
present on the construction site from the time construction commences to final TRPA site inspection. 
The permit and plans shall be available for inspection upon request by any TRPA employee. Failure 
to present the TRPA permit and approved plans may result in the issuance of a Cease and Desist 
Order by the TRPA. 

C. Whenever possible, utilities shall occupy common trenches to minimize site disturbance. 

D. There shall be no grading or land disturbance performed with respect to the project between October 
15 and May 1, except as follows: 

1. The grading or land disturbance is for excavation and backfilling for a volume not in excess 
of three cubic yards. 

2. The activity is completed within a 48-hour period. 

3. The excavation site is stabilized to prevent erosion. 

4. The pregrade inspection is performed by TRPA staff, and the activity passes the inspection. 



5. The grading/project does not represent or involve a series of excavations, which, when 
viewed as a whole, would exceed the provisions of this Standard Condition of Approval, and 
Subsection 2.3 of the TRPA Code of Ordinances. 

Grading is prohibited any time of the year during periods of precipitation and for the resulting period of time 
when the site is covered with snow, or is in a saturated, muddy, or unstable condition (pursuant to 
Subsection 33.3.1.A of the TRPA Code of Ordinances.) 

E. All material obtained from any excavation work that is not contained within foundations, retaining 
walls, or by other methods approved by TRPA shall be removed form the subject parcel and 
disposed of at a site approved by TRPA. 

F. Replanting of all exposed surfaces, in accordance with the revegetation and slope stabilization plan, 
shall be accomplished within the first growing season following disturbance, unless an approved 
construction/inspection schedule establishes otherwise. 

G. All trees and natural vegetation to remain on the site shall be fenced for protection. Scarring of trees 
shall be avoided and, if scarred, damaged areas shall be repaired with tree seal. 

1. Fencing specified shall be at least 48 inches high and shall be constructed 
of metal posts and either orange construction fencing or metal mesh fencing 
also at least 48 inches high (Section 33.6.1). Job sites with violations of the 
fencing standards will be required to re-fence the job site with a high gauge 
metal fencing. 

2. No material or equipment shall enter or be placed in the areas protected by 
fencing or outside the construction areas without prior approval from TRPA. 
Fences shall not be moved without prior approval (Section 33.6). 

3. To reduce soil disturbance and damage to vegetation, the area of 
disturbance during the construction of a structure shall be limited to the area 
between the footprint of the building and the public road. For the remainder 
of the site the disturbance areas shall not exceed 12 feet from the footprint 
of the structure, parking area or cut/fill slope. The approved plans should 
show the fencing and approved exceptions (Section 36.2). 

H. Soil and construction material shall not be tracked off the construction site. Grading operations shall 
cease in the event that a danger of violating this condition exists. The site shall be cleaned up and 
road right-ot-way swept clean when necessary. 

I. During grading and construction, environmental protection devices such as erosion control devices, 
dust control, and vegetation protection barriers shall be maintained. 

J. Loose soil mounds or surfaces shall be protected trom wind or water erosion by being appropriately 
covered when construction is not in active progress or when required by TRPA. 

K. Excavated material shall be stored upgrade from the excavated areas to the extent possible. No 
material shall be stored in any stream zone or wet areas. 

l. Only equipment of a size and type that, under prevailing site conditions, and considering the nature 
of the work to be performed, will do the least amount of damage to the environment shall be used. 

M. Limit idling time for diesel powered vehicles exceeding 10,000 GVW and self-propelled equipment 
exceeding 25 hp to no more than 15 minutes in Nevada and 5 minutes in California, or as otherwise 
required by state or local permits. 

N. Utilize existing power sources (e.g. power poles) or clean-fuel generators rather than temporary 
diesel power generators wherever feasible. 

O. No washing of vehicles or construction equipment, including cement mixers, shall be permitted 
anywhere on the subject property unless authorized by TRPA in writing. 
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P. No vehicles or heavy equipment shall be allowed in any stream environment zone or wet areas, 
except as authorized by TRPA. 

Q. Locate construction staging areas as far as feasible from sensitive air pollution receptors (e.g. 
schools or hospitals). 

R. All construction sites shall be winterized by October 15 to reduce the water quality impacts 
associated with winter weather as follows: 

1. For the sites that will be inactive between October 15 and May 1: 

(a) Temporary erosion controls shall be installed; 

(b) Temporary vegetation protection fencing shall be installed; 

(c) Disturbed areas shall be stabilized; 

(d) Onsite construction slash and debris shall be cleaned up and removed; 

(e) Where feasible, mechanical stabilization and drainage improvements shall be 
installed; and 

(f) Spoil piles shall be removed from the site. 

2. For sites that will be active between October 15 and May 1, in addition to the above 
requirements: 

(a) Permanent mechanical erosion control devices shall be installed, including paving of 
driveway and parking areas; and 

(b) Parking of vehicles and storage of building materials shall be restricted to paved 
areas. 

III. GENERAL CONDITIONSIDESIGN STANDARDS: 

A. Projects approved by TRPA shall be subject to inspections by TRPA at any reasonable time. The 
permittee shall be responsible for making the project area accessible for inspection purposes. TRPA 
shall not be liable for any expense incurred by the permittee as a result of TRPA inspections. 

B. Construction shall be completed in accordance with an approved construction schedule. An 
extension of a completion schedule for a project may be granted provided the request is made in 
writing prior to the expiration of the completion schedule, a security is posted to ensure completion or 
abatement of the project, and TRPA makes either of the following findings: 

1. The project was diligently pursued, as defined in Subparagraph 2.2.4.C of the Code of 
Ordinances, during each building season (May 1 - October 15) since commencement of 
construction. 

2. That events beyond the control of the permittee, which may include engineering problems, 
labor disputes, natural disasters, or weather problems, have prevented diligent pursuit of the 
project. 

C. Water conservation appliances and fixtures shall be installed in all new facilities or, when replaced, in 
existing facilities: low flow flush toilets; low flow showerheads (3 gpm rated maximum flow); faucet 
aerators; and water-efficient appliances (e.g., washing machines and dishwaters). 

D. Water heaters shall not emit nitrogen oxides greater than 40 nanograms of nitrogen oxide (N02) per 
joule of heat output. 

E. Space heaters shall not emit greater than 40 nanograms of nitrogen oxides (as N02) per joule of 
useful heat delivered to the heated space. 
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F. Wood heaters to be installed in the Region shall meet the safety regulations established by 
applicable city, county, and state codes. Coal shall not be used as a fuel source. 

1. Emission Standards: Wood heaters installed in the Region shall not cause emissions of 
more than 7.5 grams of particulates per hour for noncatalytic wood heaters or 4.1 grams per 
hour for catalytically equipped wood heaters. 

2. Limitations: Wood heaters shall be sized appropriately for the space they are designed to 
serve. Multi-residential projects of five or more units, tourist accommodations, commercial, 
recreation and public service projects shall be limited to one wood heater per project area. 

3. List of Approved Heaters: TRPA shall maintain a list of wood heaters which may be installed 
in the Region. The list shall include the brand names, model number, description of the 
model and the name and address of the manufacturer. Wood heaters certified for use in 
either Colorado or Oregon shall be considered in compliance with 6(a), above. 

G. Construction materials shall be secured to prevent them from rolling, washing, or blowing off the 
project site. Rehabilitation and clean-up of the site following construction must include removal of all 
construction waste and debris. 

H. Plant species on the TRPA Recommended Native and Adapted Plant List shall be used for lawns 
and landscaping. 

I. The following sizes and spacing shall be required for woody plant materials at time of planting: 

1. Trees shall be a minimum six feet tall or 1-1/2 inch caliper size or diameter at breast height; 

2. Shrubs,shall be a minimum three gallon pot size where upright shrubs have a minimum 
height of 18 inches and a minimum spread of 18 inches; and spreading shrubs have a 
minimum spread of 18-24 inches. 

3. Groundcovers shall be a minimum four inch pot size or one gallon container and shall be 
maximum 24 inches on center spacing. 

J. Plant species not found on the TRPA Recommended Native and Adapted Plant List may be used for 
landscaping as accent plantings but shall be limited to borders, entryways, flower-beds, and other 
similar locations to provide accent to the overall native or adapted landscape design. 

K. The following exterior lighting standards shall apply: 

1. Exterior lights shall not blink, flash or change intensity. String lights, building or roofline tube 
lighting, reflective or luminescent wall surfaces are prohibited. 

2. Exterior lighting shall not be attached to trees except for Christmas season. 

3. Parking lot, walkway, and building lights shall be directed downward. 

4. Fixture mounting height shall be appropriate to the purpose. The height shall not exceed the 
limitations set forth in Chapter 37 of the Code. 

5. Outdoor lighting shall be used for purposes of illumination only, and shall not be designed 
for, or used as, an advertising display. Illumination for aesthetic or dramatic purposes of any 
building or surrounding landscape utilizing exterior light fixtures projected above the 
horizontal is prohibited. 

6. The commercial operation of searchlights for advertising or any other purpose is prohibited. 
Seasonal lighting displays and lighting for special events which conflict with other provisions 
of this section may be permitted on a temporary basis. 
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L. Any normal construction activities creating noise in excess of the TRPA noise standards shall be 
considered exempt from said standards provided all such work is conducted between the hours of 
8:00 a.m. and 6:30 p.m. 

M. Engine doors shall remain closed during periods of operation except during necessary engine 
maintenance. 

N. Stationary equipment (e.g. generators or pumps) shall be located as far as feasible from noise­
sensitive receptors and residential areas. Stationary equipment near sensitive noise receptors or 
residential areas shall be equipped with temporary sound barriers. 

O. Sonic pile driving shall be utilized instead of impact pile driving, wherever feasible. Pile driving holes 
shall be predrilled to the extent feasible subject to design engineer's approval. 

P. Fertilizer use on this property shall be managed to include the appropriate type offertilizer, rate, and 
frequency of application to avoid release of excess nutrients and minimize use of fertilizer. 

Q. No trees shall be removed or trimmed without prior TRPA written approval unless otherwise 
specifically exempted under Chapter 2 of the Code of Ordinances. 

R. The architectural design of this project shall include elements that screen from public view all 
external mechanical equipment, including refuse enclosures, satellite receiving disks, communication 
equipment, and utility hardware on roofs, buildings or the ground. Roofs, including mechanical 
equipment and skylights, shall be constructed of nonglare finishes that minimize reflectivity. 

S. The permittee is responsible for insuring that the project, as built, does not exceed the approved land 
coverage figures shown on the site plan. The approved land coverage figures shall supersede 
scaled drawings when discrepancies occur. 

T. The adequacy of all required BMPs as shown on the final construction plans shall be confirmed at 
the time of the TRPA pre-grading inspection. Any required modifications, as determined by TPRA, 
shall be incorporated into the project permit at that time. 

U. It is the permittee's obligation to locate all subsurface facilities and/or utilities prior to any grading, 
dredging or other subsurface activity. The permittee is responsible for contacting the Northern 
Underground Service Alert (USA, usually known as USA DIGS 1-800-227-2600) prior to 
commencement of any activity on the site. 

v. This approval is based on the permittee's representation that all plans and information contained in 
the subject application are true and correct. Should any information or representation submitted in 
connection with the project application be incorrect or untrue, TRPA may rescind this approval or 
take other appropriate action. 
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STATE OF CALIFORNIA 

CALIFORNIA REGIONAL WATER QUALITY CONTROL BOARD 
LAHONTAN REGION 

ORDER NO. R6T·2017·0010 
NPDES NO. CAG616001 

RENEWED WASTE DISCHARGE REQUIREMENTS AND NATIONAL 
POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES) PERMIT 

FOR 
STORM WATER/URBAN RUNOFF DISCHARGES FROM EL DORADO 

COUNTY, PLACER COUNTY, AND THE CITY OF SOUTH LAKE TAHOE 
WITHIN THE LAKE TAHOE HYDROLOGIC UNIT 

FINDINGS 

The California Regional Water Quality Control Board, Lahontan Region 
(hereinafter referred to as the Water BoarQ) finds that: 

A. Discharger Information and Permit History 

1. The City of South Lake Tahoe (City), EI Dorado County, and Placer 
County discharge storm water/urban runoff to surface waters of the 
Lake Tahoe Hydrologic Unit (L THU). These discharges occur within 
various hydrologic sub-areas (watersheds) throughout the L THU. The 
City, EI Dorado County, and Placer County are considered Co­
Permittees under this National Pollutant Discharge Elimination System 
(NPDES) Permit and are referred to collectively as "Permittees". 

2. These Renewed Waste Discharge Requirements and NPDES Permit 
for Storm Water/Urban Runoff Discharges from EI Dorado County, 
Placer County, and the City of South Lake Tahoe will be referred to 
throughout this Order as the "Permit." 

3. Prior to issuance of this Permit, storm water discharges from the 
Permit Area were covered under Order No. R6T-2011-01 01A1, ' 
originally adopted by the Water Board on December 6, 2011 and 
amended on October 10, 2012. 

Previously, the discharges were regulated by Order No. R6T-2005-
0026, adopted by the Water Board in 2005 which-replaced Order No. 
6-00-82, adopted by the Water Board in 2000. 

4. The Permittees submitted Reports of Waste Discharge and preliminary 
Pollutant Load Reduction Plans in June 2016 requesting renewal of 
waste discharge requirements under the NPDES program to permit 
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storm water discharges from municipal storm collection, conveyance, 
and treatment facilities within their jurisdictions. 

B. Permit Area 

1. The jurisdictional areas of the City, EI Dorado County, and Placer 
County that fall within the L TH U are considered the "Permit Area." The 
Permittees are responsible for all storm water/urban runoff discharges 
in the Lake Tahoe watershed within the L THU of their respective City 
and Counties except for runoff generated and conveyed through 
facilities owned, operated and maintained by federal, state, regional, or 
local entities where Permittees lack legal jurisdiction. The Water Board 
recognizes the permittees should not be held responsible for such 
facilities and/or discharges. 

The Water Board will coordinate with the entities not named in this 
Permit that operate storm drain facilities and/ or discharge storm water 
to storm drains and receiving waters covered by this NPDES permit to 
implement programs that are consistent with the requirements of this 
Permit. 

2. Permittees should work cooperatively to control the contribution from 
pollutants from one jurisdiction to an adjacent jurisdiction through inter­
agency agreements or other formal arrangements. 

C. Nature of Discharge 

1. Municipal point source runoff discharges from urbanized areas remain 
a leading cause of impairment of California surface waters. Urban 
runoff contains wastes, as defined in the California Water Code, and 
pollutants, as defined in the federal Clean Water Act, and adversely 
affects the waters of the State and their designated beneficial uses. 
The most common pollutant categories in urban runoff within the L THU 
include total suspended solids, sediment (due to anthropogenic 
activities); pathogens (e.g., bacteria, viruses, protozoa); nutrients (e.g., 
nitrogen and phosphorus); oxygen demanding substances (decaying 
vegetation, animal waste); oil, grease, and other petroleum 
hydrocarbons; and trash. In general, the pollutants found in municipal 
storm water runoff can harm human health and aquatic ecosystems. 

2. In addition, the high volumes and high velocities of storm water 
discharged from municipal separate storm sewer systems (MS4s) into 
receiving waters can adversely impact aquatic ecosystems and stream 
habitat and cause stream bank erosion and physical modifications. 
These changes are collectively termed "hydromodification". 
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3. Lake Tahoe's deep water transparency, as measured by the Secchi 
disk, has been declining since transparency measurement began in 
the late 1960's. The Lake Tahoe TMDL Report (November 2010) 
identified elevated levels of very fine sediment (particles less than 16 
microns) and increased algal growth rates as the causes of 
transparency loss. Consequently, the primary pollutants of concern for 
storm water treatment in the L THU are the number of fine sediment 
particles (less than 16 microns) and the mass of nutrients that support 
algal growth (total nitrogen and total phosphorus). 

4. One of the leading sources of very fine sediment particles is roadways. 
To enhance the safety of motorists in the winter months, the 
Permittees' winter roadway operations include the application of 
traction abrasive and deicing materials. If not properly applied and 
recovered, traction abrasives can be a significant source of the 
pollutants of concern. 

5. Storm water runoff within the Permittees jurisdiction generally flows 
into pipes and open channels and often passes through pretreatment 
vaults, treatment basins, and other treatment structures before being 
discharged to surface waters or land. This Permit describes all storm 
water management infrastructure maintained by the Permittees as 
"collection, conveyance, and treatment facilities". For purposes of this 
Permit, collection, conveyance, and treatment facilities are 
synonymous with "municipal separate storm sewer systems" or MS4s. 

D. Federal, State and Regional Regulations 

1. The Water Quality Act of 1987 added § 402(p) to the Clean Water Act 
(CWA) (33U.S.C. § 1251-1387). This section requires the United 
States Environmental Protection Agency (U.S. EPA) to establish 
regulations setting forth NPDES requirements for storm water 
discharges in two phases. 

a. U.S. EPA Phase I storm water regulations were directed at MS4s 
serving a population of 100,000 or more, and storm water 
discharges associated with ten categories of industrial activities, 
including construction activities disturbing more than five acres. In 
addition, municipalities whose storm water discharges contribute to 
violations of water quality standards or is a signification contributor 
of pollutants to waters of the United States may also be issued a 
NPDES permit under Phase I. Consequently, some MS4s that 
serve a population below 100,000, such as the Permittees, were 
brought into the Phase I program by NPDES permitting authorities. 
The Phase 1 regulations were published on November 16, 1990 
(55 Fed. Reg. 47990). 
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b. U.S. EPA Phase II storm water regulations are directed at storm 
water discharges not covered in Phase I, including small MS4s 
(population of less than 100,000) in urbanized areas, small 
construction projects (less than five acres, but greater than one 
acre), municipal facilities with delayed coverage under the 
Intermodal Surface Transportation Efficiency Act of 1991, and other 
discharges for which the U.S. EPA Administrator or the State 
determines that the storm water discharge contributes to a violation 
of a water quality standard, or is a significant contributor of 
pollutants to waters of the U.S. The Phase II Final Rule was 
published on December 8, 1999 (64 Fed. Reg. 68722). 

2. The CWA allows the U.S. EPA to authorize states with an approved 
environmental regulatory program to administer the NPDES program in 
lieu of the U.S. EPA. The State of California is an authorized State. 
The Porter-Cologne Water Quality Control Act (California Water Code) 
authorizes the State Water Resources Control Board (State Water 
Board), through the' Regional Water Boards, to regulate and control the 
discharge of wastes that could affect the quality of waters of the State, 
including waters of the United States, and tributaries thereto. 

3. Under CWA § 303(d), States are required to identify a list of impaired 
water bodies an~ develop and implement Total Maximum Daily Loads 
(TMDLs) for these waterbodies (33 USC § 1313(d)(1)) .. Lake Tahoe is 
listed on the CWA § 303(d) impaired water bodies list. On November 
16, 2010 the Water Board adopted an amendment to its Water Quality 
Control Plan to incorporate a TMDL for Lake Tahoe. The amendment 
was approved by the State Water Board on April 19, 2011 and the 
TMDL was approved by the U.S. EPA on August 17, 2011. The Basin 
Plan amendment established pollutant load reduction requirements for 
urban storm water discharges for fine sediment particles, total nitrogen, 
and total phosphorus. Permit Section IV incorporates approved load 
reduction requirements as effluent limits for municipal storm water 
discharges in the L THU and requires the preparation of Pollutant Load 
Reduction Plans to meet established waste load reduction 
requirements. 

4. This Permit does not constitute an unfunded local government 
mandate subject to subvention under Article XIIIB, Section (6) of the 
California Constitution for several reasons, including, but not limited to, 
the following. 

First, the Permit does not impose a new program or higher level of 
service. This Permit continues the requirements of the 2011 permit 
largely unchanged, effectively continuing previously established TMDL 
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implementation requirements. The 2011 permit required the Permittees 
to meet the TMDL's load reduction requirements for all subsequent 
years based on updated baseline calculations, whether the 
requirements applied during or after the permit term. While the Permit 
establishes new interim targets for meeting the five-year load 
reductions, U.S. EPA and the Permittees agree the interim targets 
provide an effective means to track implementation progress and more 
effectively distribute the administrative burden associated with 
documenting load reduction progress. The interim targets (equal to 
one-half of the five-year load reductions required by the TMDL) will not 
require the Permittees to take actions they would not otherwise taken 
to comply with the TMDL targets. Established treatment facility and 
roadway assessment methods and targeted water quality sample· 
collection provide a robust monitoring framework to align actual field 
conditions with modeled estimates. These modified requirements were 
developed in coordination with the State of Nevada, U.S. EPA and the 
Permittees, and are intended to be cost-neutral while more precisely 
representing progress toward improved Lake Tahoe's transparency 
and effectively protecting tributary water quality. 

The Permit allows Permittees to establish inspection frequency for 
priority construction sites. Compared to the previous weekly inspection 
requirement, the new provision allows the Permittees to devote more 
resources to controlling discharges from the highest priority sites and 
provide an overall increase in the level of water quality protection 
without significantly increasing program costs. 

Second, this Permit implements federally mandated requirements 
under CWA § 402, subdivision (p)(3)(8)(33 U.S.C. § 1342(p)(3)(8)). 
This includes federal requirements to (1) effectively prohibit non-storm 
water discharges; (2) reduce the discharge of pollutants to the 
maximum extent practicable by implementing management practices, 
control techniques, and system, design, and engineering methods; and 
(3) include such other provisions as the Administrator or the State 
determines appropriate for the control of such pollutants. The authority 
exercised under this Permit is not reserVed state authority under the 
Clean Water Act's savings .c1ause (cf. Burbank v. State Water 
Resources Control Bd. (2005) 35 Cal.4th 613,627-628 [relying on 33 
U.S.C. § 1370, which allows a state to develop requirements which are 
not "less stringent" than federal requirements]), but instead, is part of a 
federal mandate to develop pollutant reduction requirements for 
municipal separate storm sewer systems. To this extent, it is entirely 
federal authority that forms the legal basis to establish the permit 
provisions. (See, City of Rancho Cucamonga v. Regional Water 
Quality Control Bd.-Santa Ana Region (2006) 135 Cal.App.4th 1377, 
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1389; Building Industry Ass'n of San Diego County v. State Water 
Resources Control Bd. (2004) 124 Cal.App.4th 866, 882-883.) 

Likewise, this Permit implements federally mandated requirements 
under 303(d) of the CWA and section 122.44(d)(1 )(vii)(B) of the Code of 
Federal Regulations. Specifically, the provisions of this Permit to 
implement the Lake Tahoe TMDL are federal mandates. The CWA 
requires TMDLs to be developed for waterbodies that do not meet 
federal' water quality standards (33 U.S.C. § 1313(d)). Once the U.S. 
EPA or a state develops a TMDL, federal law requires that permits must 
contain effluent limitations consistent with the assumptions and 
requirements of any applicable waste load allocation. (40 CFR 
122.44(d)(1 )(vii)(B)). 

Third, the Permittees' obligations under this Permit are similar to, and in 
many respects less stringent than, the obligations of non-governmental 
dischargers who are issued NPDES permits for storm water discharges. 
With a few inapplicable exceptions, the Clean Water Act regulates the 
discharge of pollutants from point sources(33 U.S.C. § 1342) and the 
Porter-Cologne regulates the discharge of waste (Water Code, § 
13263), both without regard to the source of the pollutant or waste. As a 
result, the "costs incurred by local agencies" to protect water quality 
reflect an overarching regulatory scheme that places similar 
requirements on governmental and nongovernmental dischargers. (See 
County of Los Angeles v. State of California (1987) 43 Cal.3d 46,57-58 
[finding that comprehensive workers compensation scheme did not 
create a cost for local agencies that was subject to state subvention].) 

The Clean Water Act and the Porter-Cologne Water Quality Control Act 
largely regulate storm water with an even hand, but to the extent there 
is any relaxation of this even-handed regulation; it is in favor of the local 
agencies. Except for municipal separate storm sewer systems, the 
Clean Water Act requires point source dischargers, including 
discharges of storm water associated with industrial or construction 
activity, to comply strictly with water quality standards. (33 U.S.C. § 
1311 (b)(1 )(C), Defenders of Wildlife v. Browner (1999) 191 F.3d 1159, 
1164-1165 [noting that industrial storm water discharges must strictly 
comply with water quality standards].) As discussed in prior State Water 
Resources Control Board decisions, in many respects this Permit does 
not require strict compliance with water quality standards. (SWRCB 
Order No. WQ 2001-15, p. 7.) The Permit, therefore, regulates the 
discharge of waste in municipal storm water more leniently than the 
discharge of waste from non-governmental sources. 

Fourth, the Permittees have the authority to levy service charges, fees, 
or assessments sufficient to pay for compliance with this Order subject 
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to certain voting requirements contained in the California Constitution. 
(See California Constitution XIII 0, section 6, subdivision (c); see also 
Howard Jarvis Taxpayers Association v. City of Salinas (2002) 98 Cal. 
App. 4th 1351, 1358-1359.). The ability of a local agency to defray the 
cost of a program without raising taxes indicates that a program does 
not entail a cost subject to subvention. (County of Fresno v. State of 
California (1991) 53 Cal.3d 482, 487-488.) 

Fifth, the Permittees have requested permit coverage in lieu of 
compliance with the complete prohibition against the discharge of 
pollutants contained in federal Clean Water Act section 301, subdivision 
(a) (33 U.S.C. § 1311 (a)). To the extent that the local agencies have 
voluntarily availed themselves of the permit, the program is not a state 
mandate. (Accord County of San Diego v. State of California (1997) 15 
Cal.4th 68, 107-108.) The local agencies' voluntary decision to file a 
report of waste discharge proposing a program based permit is a 
voluntary decision not subject to subvention. (See Environmental 
Defense Center v. USEPA (9th Cir. 2003) 344 F.3d 832, 845-848.) 

Sixth, the local agencies' responsibility for preventing discharges of 
waste that can create conditions of pollution or nuisance from 
conveyances that are within their ownership or control under state law 
predates the enactment of Article XIIIB, Section (6) of the California 
Constitutio n. 

5. The Water Board adopted a Water Quality Control Plan (Basin Plan) 
for the Lahontan Region on March 31, 1995. The Basin Plan specifies 
the beneficial uses of water bodies within the L THU and contains both 
narrative and numerical water quality objectives for these waters. The 
following beneficial uses identified in the Basin Plan apply to all 
watersheds covered by this Permit: 

a. Municipal and domestic supply, 
b. Agricultural supply, 
c.· Water contact recreation, 
d. Non-contact water recreation, 
e. Ground water recharge, 
f. Freshwater replenishment, 
g. Navigation, 
h. Commercial and sport fishing, 
i. Cold freshwater habitat, 
j. Wildlife habitat, 
k. Preservation of biological habitats of special significance, 
I. Rare, threatened, or endangered species, 
m. Migration of aquatic organisms, 
n. Spawning, reproduction, and development, 
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p. Flood peak attenuation/flood water storage 

6. State Water Board Resolutior No. 68-16 contains the state 
Antidegradation Policy, titled "Statement of Policy with Respect to 
Maintaining High Quality Waters in California" (Resolution 68-16), 
which applies to all waters of the state, including ground waters of the 
state, whose quality meets or exceeds (is better than) water quality 
objectives. Resolution No. 68-16 is considered to incorporate the 
federal Antidegradation Policy (40 CFR131.12) where the federal 
policy applies, (State Water Board Order WQO 86-17). Administrative 
policies that implement both federal and state antidegradation policies 
acknowledge that an activity that results in a minor water quality 
lowering, even if incrementally small, can result in violation of 

. Antidegradation Policies through cumulative effects, for example, when 
the waste is a cumulative, persistent, or bioaccumulative pollutant. 

Federal Antidegradation Policy (40 CFR131.12) states that the State 
shall develop and adopt a statewide antidegradation policy and identify 
the methods for implementing such policy pursuant to this subpart. The 
antidegradation policy and implementation methods shall, at a 
minimum, be consistent with the following: 

a. Existing instream water uses and the level of water quality 
necessary to protect the existing uses shall be maintained and 
protected. 

b. Where the quality of the waters exceed levels necessary to support 
propagation of fish, shellfish, and wildlife and recreation in and on 
the water, that quality shall be maintained and protected unless the 
State finds, after full satisfaction of the intergovernmental 
coordination and public participation provisions of the State's 
continuing planning process, that allowing lower water quality is 
necessary to accommodate important economic or social 
development in the area in which the waters are located. In 
allowing such degradation or lower water quality, the State shall 
assure water quality adequate to protect existing uses fully. 

c. Where high quality waters constitute an outstanding National 
resource, including waters of exceptional recreational or ecological 
significance like Lake Tahoe, that water quality shall be maintained 
and protected. 

The proposed Permit requirements are consistent with both state and 
federal antidegradation policies. Permittees storm water management 
and pollutant load reduction plan actions will reduce pollutant loading 
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to Lake Tahoe consistent with established TMDL requirements to 
maintain and improve water quality. . 

7. The requirements in this Permit may be more specific or detailed than 
those enumerated in federal regulations under 40 CFR122.26 or in 
U.S. EPA guidance. However, the requirements have been designed 
to implement and be consistent with the federal statutory mandates 
described in CWA § 402(p)(3)(B)(ii) and (iii) and the related federal 
regulations and to implement the TMDL for Lake Tahoe through the 
implementation of the pollutant load reduction requirements for urban 
storm water discharges for fine sediment particles, total nitrogen, and 
total phosphorus. Consistent with federal law, all of the conditions in 
this permit could have been included in a permit adopted by U.S. EPA 
in the absence of the in lieu authority of California to issue NPDES 
permits. 

8. On April 7, 2015 the State Water Board adopted an Amendment to the 
Water Quality Control Plan for Inland Surface Waters, Enclosed Bays, 
and Estuaries that added "Final Part 1 Trash Provisions" (Trash 
Amendments). The Trash Amendments require the Water Board to 
implement these new provisions through NPDES permits issued 
pursuant to Federal Clean Water Act section 402(p), including this 
Permit. The Trash Amendments give the Water Board two options for 
implementation, either of which must commence within 18 months of 
the Trash Amendments' effective date, December 2, 2015: 

a. Modify, re-issue, or adopt NPDES permits to add requirements to 
implement the Trash Amendments. Within three months of the 
effective date of the applicable permit, Permittees must select from 
the Trash Amendments' two methods of compliance and notify the 
Water Board of its selection. 

b. Issue orders pursuant to Water Code section 13267 or 13383 
requiring each Permittee to submit, within three months from 
receipt of the orders, written notice to the Water Board selecting 
from the Trash Amendments' two methods of compliance. 

The Water Board intends to implement the Trash Amendments 
pursuant to Option b, above. The effective date of this Permit therefore 
does not trigger a three-month deadline for Permittees to notify the 
Water Board of a compliance method under the Trash Amendments. 

E. Storm Water Management Programs 

1. Previous Permits required the Permittees to develop and implement 
comprehensive, activity-based storm water management programs 
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that include construction, commercial, industrial, and residential site 
controls, coupled with a facilities inspection program and thorough 
public outreach and education plans. 

2. Previously submitted Storm Water Management Plans adequately 
describe Permittees' programs and associated control measures. 
Although there is no current need to revise the previously submitted 
plans, Permittees may need to make programmatic adjustments to 
reflect future conditions. 

F. Total Maximum Daily Loads - Lake Tahoe 

1. On November 16,2010 the Water Board adopted Resolution R6T-
2010-0058, amending the Basin Plan to incorporate the Total 
Maximum Daily Load (TMDL) for sediment and nutrients for Lake 
Tahoe to restore Lake Tahoe to meet the lake's deep water 
transparency water quality objective. The TMDL identified pollutant 
loads by source category, set load allocations at a basin-wide scale, 
and identified an implementation plan for achieving needed sediment 
and nutrient load reductions. 

2. The approved Basin Plan amendment requires the Permittees and the 
California Department of Transportation (CaITrans) to meet pollutant 
load reduction requirements specified by the Lake Tahoe TMDL. 
Pollutant load allocation tables are included in Attachment B of this 
Permit. The Basin Plan acknowledges that these agencies will likely 
cons'ider a variety of alternative treatment options, roadway operations 
practices, and local ordinances to reduce average annual pollutant 
loads to meet load reduction requirements. 

3. The Permit incorporates numeric and narrative effluent limitations 
consistent with 40 CFR 122.44(d) that implement Lake Tahoe TMDL 
pollutant load reduction requirements. The approved Basin Plan 
amendment replaced some of the concentration-based storm water 
effluent limits with effluent limits expressed as annual average pollutant 
load reduction requirements for the primary pollutants of concern. 

4. The Basin Plan amendment and the Lake Tahoe TMDL require Lake 
Tahoe basin muniCipalities and CalTrans to develop and implement 
comprehensive Pollutant Load Reduction Plans (PLRPs) to describe 
how proposed operations and maintenance activities, capital 
improvements, facilities retrofit projects, ordinance enforcement, and 
other actions are expected to meet required pollutant load reduction 
requirements. PLRPs provide the Permittees the opportunity to 
prioritize pollutant load reduction efforts and target sub-watersheds 
that generate the highest annual average pollutant loads. 
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5. Permittees have primarily relied upon state and federal grant sources 
to fund water quality improvement infrastructure programs and 
generally use in-house resources for water quality operations and 
maintenance practices. As of December 2016 there are fewer grant 
funds available and economic conditions have negatively impacted 
local government budgets. Consequently, Permittees need to (1) 
effectively prioritize future infrastructure and operations and 
maintenance actions to maximize pollutant load reductions that can be 
achieved with available funding; and (2) work to establish dedicated 
storm water program revenue sources. 

6. The Water Board developed the Lake Clarity Crediting Program (see 
Attachment D) to establish protocols for accounting and tracking 
pollutant load reductions within the urban environment. 

7. The Lake Tahoe TMDL baseline pollutant loading and load reduction 
requirements are provided as average annual estimates. For 
consistency with the TMDL requirements, the Lake Clarity Crediting 
Program uses average annual pollutant load estimates generated by 
numeric models. Verification of field conditions and water quality 
monitoring are needed to ensure that on-the-ground, measured 
variables are in line with model input parameters and that measured 
pollutant loading is consistent with modeled estimates. 

8. Prior to previous Permit adoption, the Permittees developed 
jurisdiction-specific baseline load estimates for the Lake Tahoe TMDL 
pollutants of concern. The submitted baseline pollutant load estimates 
provided the basis for translating percentage based pollutant load 
reduction requirements defined by the TMDL into jurisdiction-specific, 
particle and mass-based pollutant load reduction requirements. 

9. The modeling tool used to initially estimate baseline pollutant loads 
was refined as part of a stakeholder-driven TMDL tool improvement 
process. A revised model was released in May 2015. The Permittees 
have used the revised model (Pollutant Load Reduction Model Version 
2.1) to update the previously developed jurisdiction-specific fine 
sediment particle, total nitrogen, and total phosphorus baseline load 
estimates. 

10. The Lake Tahoe TMDL requires new development and re-development 
project proponents and private property retrofit efforts to first consider 
opportunities to infiltrate storm water runoff from impervious surfaces. 
At a minimum, permanent storm water infiltration facilities must be 
designed and constructed to infiltrate runoff generated by the 20 year, 
1-hour storm, which equates to approximately one inch of runoff over 
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all impervious surfaces during a 1-hour period. Infiltrating runoff 
volumes generated by the 20 year, 1-hour storm may not be possible 
in some locations due to shallow depth to seasonal groundwater 
levels, unfavorable soil conditions, or other site constraints such as 
existing infrastructure or rock outcroppings. In the event that site 
constraints prohibit opportunities to infiltrate the runoff volume 
generated by a 20 year, 1-hour storm, project proponents must either 
(1) meet the numeric effluent limits contained in Basin Plan Table 5.6-
1, or (2) document coordination with one of the Permittees or CalTrans 
to demonstrate that storm water treatment facilities treating private 
property discharges and public right-of-way storm water are sufficient 
to meet the Permittees' or CaITrans'; average annual fine sediment 
and nutrient load reduction requirements. 

11. The Basin Plan amendment and the Lake Tahoe TMDL require 
municipalities to demonstrate on a catchment (i.e. sub-watershed) 
basis that no increased loading in fine sediment particle, total nitrogen, 
and total phosphorus will result from any land-disturbing activity 
permitted in the catchment. The permit includes a narrative effluent 
limitation to implement this provision. 

12. The Basin Plan amendment recognizes the need for a comprehensive 
program to adaptively manage the Lake Tahoe TMDL program. Future 
research and monitoring findings, coupled with implementation 
experience and fiscal realities, may cause the Water Board to revisit 
the Lake Tahoe TMDL and associated regulatory activities. The Lake 
Tahoe TMDL Management System provides the framework for 
synthesizing and reporting new information and for identifying the need 
for policy changes. 

The Basin Plan amendment further acknowledges the need for 
adaptive management of the Lake Tahoe TMDL program by explicitly 
stating "should funding and implementation constraints impact the 
ability to meet the load reduction milestones, the Regional Board will 
consider amending the implementation plan and load reduction 
schedules." 

G. Public Notification 

1. The issuance of waste discharge requirements pursuant to California 
Water Code section 13370 et seq. is exempt from the California 
Environmental Quality Act in accordance with California Water Code 
section 13389. County of Los Angeles et al., v. California Water 
Boards et al., (2006), 143 Cal.App.4th 985. 
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2. The Water Board has notified the Permittees, -and interested agencies 
and persons of its intent to issue waste discharge requirements for this 
discharge, and has provided them with an opportunity to make 
statements and submit their comments. 

3. This Permit shall serve as a NPDES permit, pursuant to CWA § 402, 
and shall take effect 90 days from Order adoption date provided the 
Regional Administrator of the U.S. EPA has no objections. 

4. Pursuant to Cal. Water Code § 13320, any aggrieved party may seek 
review of this Permit by filing a petition with the State Board within 30 
days of the date of adoption of the Permit by the Regional Water 
Board. A petition must be sent to: 

State Water Resources Control Board 
Office of the Chief Counsel 
P.O. Box 100 
Sacramento, CA 95812-0100 

5. This Permit may be modified or alternatively revoked or reissued prior 
to its expiration date or any administrative extension thereto, in 
accordance with 40 CFR122.41(f) and 122.62. 

IT IS HEREBY ORDERED that Order No. R6T-2011-0101A is rescinded, and to 
meet the provisions contained in Division 7 of the Cal. Water Code and 
regulations adopted thereunder, and the provisions of the CWA and regulations 
adopted thereunder, the Permittees shall comply with the following: 

I. Non-Storm Water Discharges 

A. The Permittees shall, within their respective jurisdictions, effectively prohibit 
non-storm water discharges into its collection, conveyance, and treatment 
facilities and receiving waters, except where such discharges: 

1. Originate from a State, Federal, or other source for which they are pre­
empted from regulating by State or Federal law; or 

2. Are covered by a separate individual or general NPDES permit, or 
conditional waivers; or 

3. Flows from firefighting activities. 

B. Pursuant to 40 CFR 122.26(d)(2)(iv)(B)(1) the following categories of non­
storm water discharges need only be prohibited from entering the Permittees­
storm water collection, conveyance, and treatment facilities and receiving 
waters if such categories of discharges are identified by the Permittee (in its 
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SWMP) as a source of pollutants to waters of the United States and the State 
of California: 

1. Waterline flushing 
2. Landscape irrigation 
3. Diverted stream flows 
4. Rising groundwater 
5. Uncontaminated groundwater infiltration [as defined by 40 CFR 

35.2005(20)] 
6. Uncontaminated pumped groundwater 
7. Discharges from potable water sources 
8. Fountain drains 
9. Air conditioning condensation 
1 O.lrrigation water 
11. Springs 
12.Waterfrom crawl space pumps 
13. Footing drains 
14. Individual residential car washing 
15. Flows from riparian habitats and wetlands 
16. Dechlorinated swimming pool and spa discharges 

C. When a non-storm water discharge category listed above is identified as a 
source of pollutants to waters of the State, Permittees shall either: 

1. Prohibit the discharge category from entering its storm water collection, 
conveyance, and treatment system; or 

2. Authorize the discharge category and require implementation of 
appropriate or additional Best Management Practices to ensure that the 
discharge will not be a source of pollutants; or 

3. Require or obtain coverage under separate Regional or State Water Board 
permit for the discharge. 

II. Other Prohibitions 

A. Unless specifically granted, authorization pursuant to this Permit does not 
constitute an exemption to applicable discharge prohibitions prescribed in the 
Basin Plan. 

B. Discharges from the Permittees' collection, conveyance, and treatment 
facilities that cause or contribute to a violation of narrative or numeric water 
quality standards or objectives, as listed in Attachment E and F, are 
prohibited. 
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C. Discharges from the Permittees' collection, conveyance, and treatment 
facilities shall not cause or contribute to a condition of nuisance. 

D. Storm water discharges regulated by this Permit shall not contain a 
hazardous substance equal to or in excess of a reportable quantity listed in 
40 CFR Part 117 and/or 40 CFR Part 302. 

E. The removal of vegetation or disturbance of ground surface conditions 
between October 15 of any year and May 1 of the following year is prohibited. 
Where it can be shown that granting a variance would not cause or contribute 
to the degradation of water quality, a variance to the dates stated above may 
be granted in writing by the Executive Officer. 

F. The discharge attributable to human activities of any waste or deleterious 
material to surface waters of the L THU is prohibited. 

G. The discharge attributable to human activities of any waste or deleterious 
material to lands below the high-water rim of Lake Tahoe or within the 100-
year floodplain of any tributary to Lake Tahoe is prohibited. 

H. The discharge attributable to human activities of any waste or deleterious 
material to Stream Environment Zones (SEZs) in the LTHU is prohibited. 

I. Waste discharge prohibitions in this Section do not apply to discharges of 
storm water when wastes in the discharge are controlled through the 
application of management practices or other means and the discharge does 
not cause a violation of water.quality objectives. 

III. Storm Water Program Implementation 

A. Legal Authority 

1. Permittees shall maintain adequate legal authority to: 

a. Prohibit illicit connections and illicit discharges to its collection, 
conveyance, and treatment facilities, 

b. Prohibit the discharge of non-storm water to the Permittees' storm 
water collection, conveyance, and treatment facilities. 

c. Control through interagency agreement, the contribution of pollutants 
from one municipal jurisdiction to another 

d. Require persons within their jurisdiction to comply with conditions in 
the Permittees' ordinances, permits, or orders (i.e. hold dischargers to 
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its collection, conveyance, and treatment facilities accountable for their 
contributions of pollutants and flows) 

e. Remove illicit connections to public storm water collection, 
conveyance, and treatment facilities 

f. Control the discharge of spills, dumping, or 'material disposal other 
than storm water to public storm water collection, conveyance, and 
treatment facilities 

g. Utilize enforcement measures (e.g., stop work orders, notice of 
violations, fines, referral to City, County, andlor District Attorneys, etc.) 
by ordinances, permits, contracts, orders, administrative authority, and 
civil and criminal prosecution to enforce Permit requirements 

h. Control the quality of storm water runoff from industrial and 
construction sites 

i. Carry out all inspections, surveillance and monitoring procedures 
necessary to determine compliance and non-compliance with permit 
conditions including the prohibition on illicit discharges. 

j. Require the use of control measures to prevent or reduce the 
discharge of pollutants to the maximum extent practicable. 

2. No later than March 15. 2018 each Permittee shall submit a statement 
certified by its legal counsel confirming the Permittee possesses all 
necessary legal authority to comply with this Permit. The statement shall 
include: 

a. Identification of all departments within the jurisdiction that conduct 
urban runoff related activities and their roles and responsibilities under 
this Order. 

b. Citation of urban runoff related ordinances and the reasons they are 
enforceable. 

c. Identification of the local administrative and legal procedures available 
to mandate compliance with urban runoff related ordinances. 

d. Description of how these ordinances or other legal mechanisms are 
implemented and actions taken can be appealed. 

e. Description of how the municipality can issue administrative orders and 
injunctions, or if it must go through the court system for enforcement 
actions. 



18-0409 B 186 of 315

MUNICIPAL NPDES PERMIT 

B. Storm Water Management Program 

17 BOARD ORDER R6T-2017-0010 
NPDES NO. CAG616001 

Federal Regulations (40 CFR 122.26(d)(2)(iv)) require the Permittees to 
develop and implement a Storm Water Management Program (SWMP) during 
the term of this Order. Each Permittee shall maintain and implement a SWMP 
to include components 1-9 below. 

1. Construction Component 

Each Permittee shall implement a Construction Component of its SWMP 
to reduce pollutants in runoff from construction sites that involve more 
than three cubic yards of soil disturbance during all construction phases. 
The SWMP shall include a description of procedures for identifying 
inspection priorities and enforcing control measures. At a minimum the 
construction component shall address the following: 

a. Construction Site Inventory 

Permittees shall develop and update, at least annually, a complete 
inventory of construction sites within its jurisdiction that involve. 
more than three cubic yards of soil disturbance. This requirement is 
applicable to all construction sites regardless of whether the 
construction site is subject to the Water Board's General 
Construction Permit (Order R6T-2016-001 0). The use of a 
Geographical Information System (GIS) database is highly 
recommended, but not required. 

b. Construction Site Outreach 

Permittees shall conduct construction site outreach efforts that 
include, at a minimum, measures to educate construction site 
operators about local ordinance and other regulatory requirements 
and applicable enforcement mechanisms prior to construction 
commencement. 

c. Construction Site Prioritization and Inspection 

Permittees shall develop a prioritization process for its watershed­
based inventory (developed pursuant to III.B.1.a above) by threat to 
water quality. Each construction site shall be classified as a high, 
medium, or low threat to water quality. In evaluating threat to water 
quality each Permittee shall consider (1) the magnitude of fine 
sediment particle discharge potential; (2) site slope; (3) project size 
and type; (4) stage of construction; (5) proximity and connectivity to 
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receiving water bodies; and (6) any other factors the Permittee 
deems relevant. 

Each Permittee shall conduct construction site inspections for 
compliance with its ordinances (grading, storm water, etc.), permits 
(construction, grading, etc.), and discharge prohibitions contained 
in this Permit in accordance with Section II.B of the Monitoring and 
Reporting Program (Attachment C). Inspections shall include 
review of site erosion control and BMP implementation plans. 
Inspection frequencies and priorities shall be determined by the 
threat to water quality prioritization. 

d. Construction Site Enforcement 

Permittees shall enforce their storm water ordinances and other 
regulatory mechanisms for all construction sites to maintain 
compliance with local ordinances and discharge prohibitions 
contained in this Permit. Permittees shall document any non­
compliance with Permit or ordinance requirements and report 
identified compliance issues as part of their Annual Report as 
described under Section IV.C of the Monitoring and Reporting 
Program (Attachment C). 

Each Permittee shall follow up on identified compliance issues and 
take actions necessary for construction sites to comply with Permit 
requirements. 

e. Oversight by Others 

Permittees may make use of construction site outreach, inspection, 
and enforcement actions taken by other responsible agencies (such 
as the Tahoe Regional Planning Agency or the Water Board). If a 
Permittee chooses to use the efforts of other agencies to meet 
Permit requirements, Permittees must provide detailed 
documentation of the outreach, inspection, and/or enforcement 
action taken by others. 

2. Commercial. Industrial. Municipal and Residential Component 

Each Permittee shall implement SWMP elements to reduce, to the 
maximum extent practicable, pollutants in runoff from commercial, 
industrial, municipal, and residential properties within its jurisdiction. 
The purpose of this component is to identify potential pollutant 
sources, prioritize existing or potential water quality threats associated 
with different land uses, and provide outreach,education, and 
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enforcement measures to reduce and/or eliminate storm water 
pollution from these sources. 

a. Commercial, Industrial, and Municipal Site Inventory and 
Prioritization 

Each Permittee shall develop and annually update an inventory of 
high priority commercial, industrial, and municipal activities and 
pollutant sources. The high priority commercial, industrial, and 
municipal site inventory shall consider including the following 
business types and activities: 

(1) Automobile mechanical repair, maintenance, or cleaning; 
(2) Automobile and other vehicle body repair or painting; 
(3) Retail or wholesale fueling; 
(4) Eating or drinking establishments; 
(5) Mobile carpet, drape or furniture cleaning; 
(6) Concrete mixing or cutting; 
(7) Painting and coating; 
(8) Mobile pool and spa cleaning; 
(9) Snow removal and storage activities; 
(10) Parking areas with more than 30 parking spaces; 
(11) Off-pavement parking and storage yards; 
(12) Municipal maintenance yards. 

The use of a Geographical Information System (GIS) database is 
highly recommended, but not required. 

b. Commercial, Industrial, and Municipal Site Outreach 

Permittee outreach efforts shall include, at a minimum, educating 
commercial, industrial, and municipal site operators about local 
ordinances and other regulatory measure and associated tiered 
enforcement mechanisms applicable to commercial, industrial, or 
municipal site runoff problems. 

c. Commercial, Industrial, and Municipal Site Inspections 

Each Permittee shall implement a program to inspect high priority 
commercial, industrial, and municipal sites at least once per year in 
accordance with Section II.C of the Monitoring and Reporting 
Program (Attachment C). 
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. d. Commercial, Industrial, and Municipal Site Enforcement 

Permittees shall enforce their storm water ordinances and other 
regulatory mechanisms for all commercial, industrial, and municipal 
sites to maintain compliance with applicable local ordinances and 
discharge prohibitions contained in this Permit. Permittees shall 
document any non-compliance with ordinance and/or Permit 
requirements and report inspection findings as part of their Annual 
Report as described under Section IV. D of the Monitoring and 
Reporting Program. (Attachment C). 

Each Permittee shall follow up on inspection findings and take 
actions necessary for commercial, industrial, and municipal sites to 
comply with Permit and local ordinance requirements. 

e. Oversight by Others 

Permittees may make use of commercial and industrial site 
outreach, inspection, and enforcement actions taken by other 
responsible agencies (such as the Tahoe Regional Planning 
Agency or the Water Board). If a Permittee chooses to use the 
efforts of other agencies to meet Permit requirements, Permittees 
must provide detailed documentation of the outreach, inspection, 
and/or enforcement action taken by others. 

f. Residential Property- Outreach and Education 

Each Permittee shall identify high priority residential areas and 
activities continue to implement targeted outreach and education 
activities. These areas/activities should include: 

(1) Automobile repair and maintenance; 
(2) Off-pavement automobile parking; 
(3) Home and garden care activities and product use (pesticides, 

herbicides, and fertilizers); 
(4) Disposal of household hazardous waste (e.g., paints, cleaning 

products); 
(5) Snow removal activities 

Outreach program should include coordination with other Lake 
Tahoe Basin agencies involved with BMP implementation, including 
but not limited to the Tahoe Resource Conservation District and the 
Tahoe Regional Planning Agency Erosion Control Team. 
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3. Storm Water Facilities Inspection Component 

Each Permittee shall develop and implement an inspection program to 
assess the condition of its storm water collection, conveyance and 
treatment facilities and identify maintenance needs on a catchment, or 
sub-watershed basis in accordance with the following requirements, 
and Section II.A of the Monitoring and Reporting Program (Attachment 
C). 

a. Each Permittee shall inspect its storm water collection, conveyance 
and treatment systems at least once ann,ually and maintain a 
database of inspection findings. 

b. As part of its storm water collection, conveyance, and treatment 
system inspections, each Permittee shall evaluate and identify 
potential pollutant sources including but not limited to: private 
property/residential runoff, commercial site runoff, eroding cut 
slopes, eroding road shoulders, intercepted groundwater 
discharges, excessive traction abrasive application, and 
construction site tracking. 

c. Each Permittee shall document and prioritize identified 
maintenance needs and perform needed maintenance to ensure 
storm water systems effectively collect, convey, and treat urban 
runoff as designed. 

4. Illicit Discharge Detection and Elimination Component 

Permittees shall implement an Illicit Discharge Detection and 
Elimination Component containing measures to actively seek and 
eliminate illicit discharges and connections. At a minimum the Illicit 
Discharge Detection and Elimination Component shall include the 
following elements: 

a. Each Permittee shall visually inspect all storm water collection, 
conveyance, and treatment systems at least once annually as 
described in Section II.A of the Monitoring and R~porting Program 
(Attachment C) for evidence of illicit discharges, illicit connections, 
or other sources of non-storm water discharges. 

b. Each Permittee shall establish and implement a program to 
investigate and inspect any portion of the storm water collection 
and conveyance system that indicates a reasonable potential for 
illicit discharges, illicit connections, or other sources of non-storm 
water. Each Permittee shall establish criteria to identify portions of 
the system where follow-up investigations are needed to determine 
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whether illicit discharges, illicit connections, or other sources of 
non-storm water have occurred or are likely to occur. 

c. Each Permittee shall implement and enforce its ordinances, orders, 
or other legal authority or regulatory mechanism to prevent and 
eliminate illicit discharges and connections to its storm water 
collection and conveyance system. 

d. Each Permittee shall promote, publicize and facilitate public 
reporting of illicit discharges or water quality impacts associated 
with discharges into or from its storm water collection and 
conveyance system. Each Permittee shall facilitate public reporting 
through development and operation of a public hotline. Public 
hotlines can be Permittee-specific or shared by Permittees. All 
storm water hotlines should be capable of receiving reports in both 
English and Spanish 24 hours per day, seven days per week. 
Permittees shall respond to and resolve each reported incident. 
Each Permittee shall keep a record of all reported incidents and 
how each was resolved. 

5. New Development and Redevelopment Component 

For new development and redevelopment projects, Permittees shall 
require project proponents to incorporate permanent storm water 
treatment facilities that are designed to infiltrate, at a minimum, runoff 
generated by the 20 year, 1-hour storm, or approximately one inch of 
runoff over all impervious surfaces during a 1-hour period. 

If infiltrating the entire volume of the 20 year, 1-hour storm is not 
possible at a given new development or redevelopment site, the 
Permittee shall require project proponents to infiltrate as much runoff 
as possible and either: 

a. Document how the project proponent will treat runoff to meet the 
numeric effluent limits described in Table III.B.1 below; or 

b. Document coordination with the project proponent to demonstrate 
that shared storm water treatment facilities treating private property 
discharges and public right-of-way storm water are sufficient to 
meet the municipality's average annual fine sediment and nutrient 
load reduction requirements described in Section IV.B of this 
Permit. 
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Table III.B.1 - Numeric effluent limits for runoff discharges 

r Constituent I Units I Land Treatment/ I Surface Waters 
. Infiltration Systems 

Total Nitrogen I mg/L as N 5.0 0.5 
Total Phosphorus I mg/L as P 0.1 

-
Turbidity I NTU 200 20 

Oil and Grease I mg/L 2.0 
Total Iron I mg/L 4.0 0.5 

6. Public Education Component 

Permittees shall implement a public education program using any 
appropriate media to increase the community's knowledge of the effect 
of urban runoff on surface waters and the measures the public can 
take to help control storm water pollution and encourage behavior to 
reduce pollutant discharges. 

7. Municipal Personnel Training and Education Component 

Permittees shall ensure that all municipal personnel and contractors 
responsible for implementing Permit requirements, for operating 
municipal facilities covered under Section III.B.2 of this Permit, and for 
conducting inspections required under Section 111.B1-5 of this Permit 
are adequately trained and educated to perform such tasks. 

8. Fiscal Analysis 

Each Permittee shall conduct a fiscal analysis of its urban runoff 
management program in its entirety, including development and 
implementation of both SWMP and Pollutant Load Reduction Plans 
(IV.C below), along with operations and maintenances costs. Such 
analysis shall include a description of the source(s) of funds that are 
proposed to meet the necessary expenditures, including legal 
restrictions on the use of such funds. 

IV. Lake Tahoe Total Maximum Daily Load Implementation - Pollutant Load 
Reduction Requirements 

A. Baseline Pollutant Loads 

The Lake TahoeTMDL expresses waste load allocations for the urban upland 
source, including discharges from the Permittee's municipal storm water 
collection, conveyance, and treatment facilities, as percent reductions from a 
basin-wide baseline load. The baseline basin-wide pollutant loads for the 
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TMDL reflect conditions as of water year 2003/2004 (October 1, 2003 -
September 30,2004), hereafter referred to as "baseline". 

To translate basin-wide urban runoff load reduction requirements into 
jurisdiction-specific load reduction requirements, the Permittees have 
conducted jurisdiction-scale baseline load analyses using the most up-to-date 
version of the Pollutant Load Reduction Model (Version 2.1). The submitted 
baseline pollutant load estimates are the basis for the particle number- and 
mass-based effluent limits in this Permit (Table IV.B.1). 

Permittees may gather additional information in the future to enhance the 
accuracy of the baseline load analysis. Similarly, numeric models used to 
estimate pollutant loads may be improved over time. Should a Permittee ' 
determine that updated load estimation tools or other information are 
expected to change its baseline pollutant load estimate, they may request the 
Water Board amend its baseline load estimate. Requests for baseline load 
estimate amendment must include a description of any new information 
informing the estimate, the magnitude of the proposed adjustment, and a 
discussion of how the baseline load estimate adjustment will (or will not) 
change the Permittees Pollutant Load Reduction Plan. 

B. Pollutant Load Reduction Requirements and Water Quality-Based Effluent 
Limits 

For the second five-year TMDL milestone, jurisdiction-specific waste load 
reduction requirements, incorporated into this Permit as average annual 
particle number- and mass-based effluent limits (Table IV.B.1), are calculated 
by multiplying the percent reduction specified for the urban uplands source 
category for each pollutant by each jurisdiction's individual baseline load. 

Each jurisdiction must reduce fine sediment particle (FSP), total phosphorus 
(TP), and total nitrogen (TN) loads by 21 %, 14%, and 140/0, respectively, by 
September 30, 2020. 

Table IV.B.1 - Maximum average annual particle number- and mass-based 
effluent limits for Fine Sediment Particles (FSP) Total Phosphorus (TP) and 
Total Nitrogen (TN) to meet the second five-year TMDL milestone 

Baseline FSP Baseline TP Baseline TN 
Jurisdiction FSP (# of Allowable TP Allowable TN Allowable 

particles) Load (Ibs/year) Load (Ibs/year) Load 
EI Dorado 

1.63E19 1.29E19 1,170 1,006 4,170 3,586 
County 
Placer 

2.64E19 2.09E19 2,280 1,961 8,860 7620 
County 
City of 

South Lake 2.44E19 1.93E19 2,063 1,774 8,185 7039 
Tahoe 
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Pollutant load reductions shall be measured in accordance with the processes 
outlined in the Lake Clarity Crediting Program Handbook (Attachment D). To 
demonstrate compliance with the average annual fine sediment particle 
pollutant load reduction requirements outlined in Table IV.B.1, each Permittee 
must earn and maintain Lake Clarity Credits in accordance with Table IV.B.2 
for the 2020 water year (October 1, 2019 - September 30, 2020), and for 
subsequent water years. 

To demonstrate interim progress at achieving required pollutant load 
reductions, each Permittee shall earn and maintain enough Lake Clarity 
Credits to demonstrate a 150/0 FSP reduction as specified in Table IV.B.2 
below by September 30, 2018 and for subsequent water years. 

Table IV.B.2 - Minimum Lake Clarity Credit Requirements 

Jurisdiction Interim Lake Clarity Second 5-year Lake Clarity 
Credit* Requirement Credit* Requirement 

(Sept. 30, 2018) (Sept. 30, 2020) 
EI Dorado County 245 342 
Placer County 396 554 
City of South Lake Tahoe 372 521 

*The Lake Clarity Crediting Program Handbook defines one (1) Lake Clarity Credit as equal 
to 1.0 x 1016 fine sediment particles with a diameter less than 16 micrometers 

To ultimately achieve the deep water transparency standard, Permittees shall 
reduce FSP, TP, and TN loading according to the requirements in the Lake 
Tahoe TMDL outlined for the "Urban Upland" pollutant source (Attachment B). 
In accordance with the TMDL, incremental pollutant load reductions will result 
in attaining the deep water transparency standard by the year 2076. 

C. Pollutant Load Reduction Plans 

Each Permittee shall update previously submitted Pollutant Load Reduction 
Plans (PLRPs) to describe how it expects to meet the pollutant load reduction 
requirements described in Section IV.B above. Permittees shall submit an 
updated plan no later than March 15,2018 that shall include, at a minimum, 
the following elements: 

1. Catchment registration schedule 

Each PLRP shall include a list of catchments and/or roadway areas the 
Permittee plans to register pursuant to the Lake Clarity Crediting Program 
(see Attachment D) to meet load reduction requirements. 
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For each proposed registered area, the Permittees shall describe storm 
water program activities to reduce fine sediment particle, total phosphorus, 
and total nitrogen loading. 

3. Pollutant load reduction estimates 

For each proposed registered area, Permittees shall provide estimates of 
both baseline pollutant loading and expected pollutant loading to 
demonstrate that proposed actions will, over the course of this Permit 
term, reduce the Permittee's jurisdiction-wide pollutant load by the 
amounts specified in Section IV.B above. 

4. Annual adaptive management 

The PLRP shall include a description of the internal process and 
procedures to annually assess storm water management activities and 
associated load reduction progress. The adaptive management discussion 
shall describe how the Permittee will use information from the previous 
years' monitoring and implementation efforts to make needed adjustments 
to ensure compliance with the load reduction requirements specified in 
Section IV.B. 

D. Land Use Changes and Management Practices 

If either land use changes or management practices associated with 
development or re-development result in a reduction of pollutant loads from 
the estimated baseline, then this reduction can be counted toward meeting 
pollutant load reduction requirements. Conversely, actions to eliminate any 
pollutant load increase from these changes will not be counted towards the 
annual load reduction requirements. 

In accordance with the Basin Plan, Permittees must ensure that changes in 
land use, impervious coverage, or operations and maintenance practices do 
not increase a catchment's average annual baseline pollutant load. 

E. Storm Water Facility Operations and Maintenance 

Permittees shall operate and maintain storm water collection, conveyance, 
and treatment facilities to ensure, at a minimum, the baseline pollutant 
loading specified in Table IV.B.1 does not increase. 
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F. Pollutant Load Reduction Monitoring Requirements 

Permittees shall comply with all monitoring and reporting requirements 
specified in Section I of the attached Monitoring and Reporting Program 
(Attachment C). 

V. Receiving Water Limitations 

The Permittees shall comply with discharge prohibitions specified in Sections 
I and II of this Permit through timely implementation of control measures and 
other actions to reduce pollutants in the discharges in accordance with the 
Permittees' SWMPs and other requirements of this Permit, including any 
modifications. The Permittees' SWMPs shall be designed to achieve 
compliance with the requirements of Sections I and II of this Permit. If 
exceedances of water quality objectives or water quality standards 
(collectively, WaS) persist notwithstanding implementation of the SWMPs 
and other requirements of this Permit, the Permittees shall assure compliance 
with discharge prohibitions and receiving water limitations in Sections I and II 
of this Permit by complying with the following procedure: 

1. Upon a determination by either the Permittee or the Water Board that 
discharges are causing or contributing to an exceedance of an applicable 
was, the Permittee shall notify and thereafter submit a report to the 
Water Board that describes Best Management Practices (BMPs) that are 
currently being implemented and additional BMPs that will be 
implemented to prevent or reduce any pollutants that are causing or 
contributing to the exceedance of wass. The report may be incorporated 
into the annual report required under Section IV of the Monitoring and 
Reporting Program (Attachment C) unless the Water Board directs an 
earlier submittal. The report shall include an implementation schedule. 
The Water Board may require modifications to the report. 

If program modifications are needed to incorporate new or revised BMPs, 
adjust implementation schedules, or add additional monitoring, the 
Permittee will make such changes and notify the Water Board of any 
programmatic adjustments made. 

2. If changes have been made, implement the revised SWMP and 
monitoring program in accordance with the approved schedule. 

'So long as the Permittee has complied with the procedures set forth above and is 
implementing its revised SWMP, the Permittee does not have to repeat the same 
procedure for continuing or recurring exceedances of the same receiving water 
limitations unless directed by the Water Board to develop additional BMPs. 
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A. The Water Board reserves the right to revise any portion of this Order upon 
legal notice to, and after opportunity to be heard is given to, all concerned 
parties. 

B. Permittees may request the Water Board consider Permit revisions if new 
information arises that would influence Permittees ability to comply with 
pollutant load reduction requirements. Such a request must include and be 
supported by information consistent with that developed pursuant to Permit 
Sections III.B.8 and IV.C. 

C. All terms of the attached Monitoring and Reporting Program (Attachment C) 
are hereby incorporated by reference as requirements under this Permit. 

D. Each Permittee shall comply with the Standard Provisions, Reporting 
Requirements, and Notifications contained in Attachment G of this Order. 
This includes 24 hour/5 day reporting requirements for any instance of non­
compliance with this Order as described in section B.6 of Attachment G. 

E. All plans, reports, and subsequent amendments submitted in compliance with 
this Order shall be implemented immediately (or as otherwise specified) and 
shall be an enforceable part of this Order upon submission to the Regional 
Board. All Permittee submittals must be responsive to, and consistent with the 
requirements of this Order. 

F. This Order expires on March 9, 2022. The Permittees must file a report of 
waste discharge in accordance with Title 23, California Code of Regulations, 
no later than 180 days in advance of such date as application for an updated 
Municipal NPDES Permit. 

The report of waste discharge must include a preliminary Pollutant Load 
Reduction Plan as outlined in Permit Sections IV.C.2 and IV.C.3. The 
preliminary Pollutant Load Reduction Plan shall describe how each Permittee 
could meet the pollutant load reduction requirements for the third five-year 
TMDL implementation period, defined as the ten-year load reduction 
milestone in Attachment B. Specifically, the preliminary Pollutant Load 
Reduction Plans shall demonstrate how each Permittee could reduce 
baseline fine sediment particle, total nitrogen, and total phosphorus loads by 
34 percent, 19 percent, and 21 percent, respectively, by the end of the next 
permit term. 
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ATTACHMENT A 

Attachment A – Fact Sheet A-1

FACT SHEET 
FOR  

RENEWED WASTE DISCHARGE REQUIREMENTS AND NATIONAL 
POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES) PERMIT 

FOR 
STORM WATER/URBAN RUNOFF DISCHARGES FROM 

EL DORADO COUNTY, PLACER COUNTY, 
AND THE CITY OF SOUTH LAKE TAHOE 

ORDER NO. R6T-2017-0010 
NPDES NO. CAG616001 

Pursuant to the requirements of section 124.8 and 124.56 of title 40 the Code of 
Federal Regulations (CFR), this Fact Sheet briefly sets forth the principal facts 
and the significant factual, legal, methodological and policy questions considered 
in preparing the draft permit. 

Background 

In 1972, the federal Water Pollution Control Act (also referred to as the Clean 
Water Act [CWA]) was amended to provide that the discharge of pollutants to 
waters of the United States from any point source is unlawful unless the 
discharge is in compliance with a NPDES permit. The 1987 amendments to CWA 
added section 402(p), which established a framework for regulating storm water 
discharges under the NPDES Program. Subsequently, in 1990, the U.S. 
Environmental Protection Agency (U.S. EPA) promulgated regulations for 
permitting storm water discharges from industrial sites (including construction 
sites that disturb five acres or more) and from municipal separate storm sewer 
systems (MS4s) serving a population of 100,000 people or more. (40 C.F.R. 
122.26.) These regulations, known as the Phase I regulations, require operators 
of medium and large MS4s to obtain storm water permits. On December 8, 1999, 
U.S. EPA promulgated regulations, known as Phase II, requiring permits for 
storm water discharges from Small MS4s and from construction sites disturbing 
between one and five acres of land. (40 C.F.R. 122.30 - 122.37.) The Phase I 
regulations provide that States, such as California, with approved NPDES 
programs, may require any discharger who contributes to a violation of water 
quality standards or is a significant contributor of pollutants to waters of the 
United States to obtain storm water permits regardless of population size. (40 
C.F.R. 122.26(a)(v).)

Portions of El Dorado County and Placer County and the entire jurisdiction of the 
City of South Lake Tahoe (hereafter referred to as “municipalities,” “urban 
jurisdictions” or “Permittees”) lie within the Lake Tahoe Hydrologic Unit. Because 
Lake Tahoe is an Outstanding National Resource Water negatively impacted by 
urban runoff discharged from these municipalities, the Lahontan Regional Water 
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Quality Control Board adopted Order 6-92-02 in January 1992 as part of the 
Phase I NPDES program to regulate MS4s on the California side of the Lake 
Tahoe watershed. The NPDES Storm Water Permit provided the Water Board a 
mechanism to work with the local municipalities to improve storm water 
management practices in the Tahoe area.  

Legal Authority 

The CWA authorized the USEPA to permit a state to serve as the NPDES 
permitting authority in lieu of the USEPA. The State of California has in-lieu 
authority for the NPDES program. The Porter-Cologne Water Quality Control Act 
authorized the State Water Resources Control Board (State Board), through the 
Water Boards, to regulate and control the discharge of pollutants into waters of 
the State. The State Board entered into a Memorandum of Agreement with the 
USEPA on September 22, 1989 to administer the NPDES Program governing 
discharges to waters of the United States. 

The terms of this permit solely implement the federal requirements under the 
CWA sections 402(p) and 303(d), and the associated regulations.  

Lake Tahoe Total Maximum Daily Load 

Lake Tahoe is designated an Outstanding National Resource Water (ONRW) by 
the State Board and the USEPA due to its extraordinary deep water 
transparency. However, the lake’s deep water transparency has been impaired 
over the past four decades by increased fine sediment particle inputs and 
stimulated algal growth caused by elevated nitrogen and phosphorus loading.   

The Water Board, and the Nevada Division of Environmental Protection (NDEP) 
developed the bi-state Lake Tahoe Total Maximum Daily Load (TMDL) to identify 
the pollutants responsible for deep water transparency decline, quantify the 
major pollutant sources, assess the lake’s assimilative capacity, and develop a 
plan to reduce pollutant loads and restore Lake Tahoe’s deep water 
transparency, as measured by the Secchi depth, to the annual average levels 
recorded in 1967-1971. 

The ongoing decline in Lake Tahoe’s water quality is a result of light scatter from 
fine sediment particles (primarily particles less than 16 micrometers in diameter) 
and light absorption by phytoplankton. The addition of nitrogen and phosphorus 
to Lake Tahoe contributes to phytoplankton growth. Fine sediment particles are 
the most dominant pollutant contributing to the impairment of lake waters, 
accounting for roughly two thirds of the lake’s impairment. Consequently, fine 
sediment particles, total nitrogen, and total phosphorus are the pollutants of 
concern at Lake Tahoe. 
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To achieve the transparency standard, estimated fine sediment particle, 
phosphorus, and nitrogen loads must be reduced by 65 percent, 35 percent, and 
10 percent, respectively. Given the magnitude of the needed load reductions and 
the current available understanding of load reduction options, achieving the load 
reductions needed to meet the transparency standard is expected to take 65 
years. A 20-year interim transparency goal, known as the Clarity Challenge, 
requires basinwide pollutant load reductions to be achieved within 15 years, 
followed by five years of monitoring to confirm that 24 meters of Secchi depth 
transparency has been reached. Implementation efforts must reduce basin-wide 
fine sediment particle, phosphorus, and nitrogen loads by 32 percent, 14 percent, 
and 4 percent, respectively, to achieve this goal. 

The TMDL pollutant source analysis identified runoff from urban land uses as the 
primary source of fine sediment particle loading to Lake Tahoe, and the pollutant 
load allocations establish needed pollutant load reductions as a percent 
reduction from baseline pollutant load levels. The most significant and currently 
quantifiable load reduction opportunities are within the urban land uses. Because 
urbanized areas discharge the overwhelming bulk of the average annual fine 
sediment particle load reaching Lake Tahoe, much of the load reductions must 
be accomplished from this urban upland source. Even if it were feasible to 
completely eliminate the fine sediment particle load from the other three sources, 
(forest upland, atmospheric deposition, and stream channel erosion), the 
transparency standard would never be met. 

Consequently, the Lake Tahoe TMDL implementation plan emphasizes actions 
to reduce fine sediment particle and associated nutrient loading from urban storm 
water runoff. Due to the magnitude of both the pollutant source and related 
control opportunities, the Water Board has devoted time and resources to 
develop detailed tools and protocols to quantify, track, and account for pollutant 
loads associated with urban runoff. 

This NPDES Storm Water Permit is an important implementation tool that holds 
the municipal jurisdictions on the California side of the Lake Tahoe Basin 
accountable for achieving water quality improvements required by the Lake 
Tahoe TMDL. The Permit is also critical for maintaining consistency with the 
implementation tracking effort on the Nevada side of Lake Tahoe.  

The renewed NPDES Storm Water Permit implements the second five-year 
pollutant load reduction milestone established by the Lake Tahoe TMDL. To 
ensure progress at achieving water quality improvement goals, the renewed 
Permit includes an interim compliance point at the second year of the permit 
term. The renewed permit also accelerates the TMDL five-year target into a four-
year compliance point to ensure load reductions can be verified within the permit 
term. 
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Baseline Load Estimates 

The Lake Tahoe TMDL expresses waste load allocations for the urban upland 
source as percent reductions from a basin-wide baseline pollutant load. The 
basin-wide baseline pollutant load reflects conditions as of water year 2003/2004 
(October 1, 2003 – September 30, 2004). To translate basin-wide waste load 
allocations for urban runoff into jurisdiction-specific waste load allocations for 
each of the municipalities, the Water Board required each of the municipalities to 
conduct a jurisdiction-scale baseline load analysis as the first step in the TMDL 
implementation process. To ensure comparability between the basin-wide 
baseline pollutant load estimates and the jurisdiction-scale baseline pollutant 
load estimates, municipalities have used a set of standardized baseline condition 
values consistent with those used to estimate the 2003/2004 basin-wide pollutant 
loads. Specifically, baseline pollutant load estimate calculations reflect 
infrastructure, land development conditions, and operations and maintenance 
practices that were in effect in October 2004.  Due to the differences in analyzing 
hydrology at basin-wide and jurisdiction-specific scales, different modeling tools 
were needed to estimate average annual baseline pollutant loads. 

The Pollutant Load Reduction Model (PLRM) provides pollutant load estimates at 
an appropriate scale for assessing jurisdiction-specific baseline fine sediment, 
total nitrogen, and total phosphorus loads. With guidance in support from the 
Permitees, the PLRM was revised during the previous permit term to better align 
roadway assessment methods with model variables and to address identified 
user inefficiencies. The Permittees re-assessed previously developed 
jurisdiction-specific baseline pollutant load estimates using the updated model 
version and provided revised values to the Water Board for inclusion in the 
renewed permit. The updated baseline load numbers were used to re-calculated 
needed load pollutant load reduction using percentages specified by the Lake 
Tahoe TMDL. In most instances the overall adjustment was minor.  

Table IV.B.1 of the permit identifies the most recent baseline pollutant load 
estimates for each municipality and sets out the allowable load.  

Lake Clarity Crediting Program 

The Lake Clarity Crediting Program provides a system of tools and methods to 
allow urban jurisdictions to link projects, programs, and operations and 
maintenance activities to estimated pollutant load reductions. In addition to 
providing a consistent method to track compliance with TMDL pollutant load 
reduction requirements, the Lake Clarity Crediting Program provides specific 
technical guidance for calculating jurisdiction-scale baseline load estimates. The 
Lake Clarity Crediting Program makes use of cutting-edge numeric modeling 
tools and field inspection methods to estimate water quality benefits and link 
modeled estimates to actual on-the-ground conditions. This program, the first of 
its kind in the nation, provides a robust method to hold municipalities responsible 
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for required water quality improvements and offers transparent protocols for 
demonstrating progress. 
 
This NPDES Storm Water Permit requires the municipalities to use the Lake 
Clarity Crediting Program Handbook (Attachment D) to assess compliance with 
load reduction requirements specified in the Lake Tahoe TMDL (Attachment B). 
 
Pollutant Load Reduction Plans 
 
The Lake Tahoe TMDL requires Lake Tahoe basin municipalities to develop and 
implement comprehensive Pollutant Load Reduction Plans (PLRPs) describing 
how proposed operations and maintenance activities, capital improvements, 
facilities retrofit projects, ordinance enforcement, and other actions will meet 
required pollutant load reduction requirements. PLRPs provide the Permittees 
the opportunity to prioritize pollutant load reduction efforts and target sub-
watersheds, or catchments that generate the highest annual average pollutant 
loads in a cost effective manner. 
 
By necessity, the PLRPs are expected to provide only a general implementation 
plan that identifies specific catchments targeted for implementation and expected 
load reduction measures. The Permit requires the municipalities to estimate the 
anticipated cumulative water quality benefit over a five year period and support 
those estimates with representative modeling results. As implementation 
progresses, these estimates will be refined as the municipalities declare credits 
pursuant to the Lake Clarity Crediting Program. Over time, the Permittees will 
likely need to adjust their individual PLRPs to reflect updated information 
regarding implementation progress and load reduction estimate refinement.  
 
This NPDES Storm Water Permit implements the requirement to develop and 
submit PLRPs consistent with Lake Tahoe TMDL requirements. While the PLRPs 
do not alter pollutant load reduction requirements or other performance 
standards, they do describe the municipalities’ proposed methods and plans to 
achieve compliance with pollutant load reduction requirements and associated 
mass- and particle-based effluent limits listed in Section IV.B of the Permit.  
 
Order R6T-2011-0101A required the Permittees to develop and submit detailed 
PLRPs consistent with Lake Tahoe TMDL requirements. The Permittees 
submitted the necessary documents by March 15, 2013. Water Board staff 
reviewed the submitted PLRPs, circulated them for public comment, and brought 
them before the Water Board for approval at its June 2013 meeting.  
 
Order R6T-2011-0101A also required the Permittees to submit preliminary 
PLRPs prior to the 2016 permit expiration date. Although the preliminary plans 
provide a framework for achieving the next load reduction milestone, the 
renewed permit requires the Permittees to conduct a more robust update during 
the first year of the permit term.  

18-0409 B 203 of 315



 

Attachment A – Fact Sheet  A-6 

Section IV.A of the Monitoring and Reporting Program requires the Permittees to 
annually assess PLRP progress and, if necessary, propose changes.  
 
Control of Pollutants of Concern 
 
The CWA provides that storm water permits for MS4 discharges shall contain 
controls to reduce the discharge of pollutants to the “maximum extent practicable 
including management practices, control techniques and system, design and 
engineering methods, and such other provisions as the Administrator or the State 
determines appropriate for the control of such pollutants.” (CWA 402(p)(3)(B)(iii).) 
Under this provision, the Water Board has the authority to include requirements 
for reducing pollutants in storm water discharges as necessary for compliance 
with water quality standards. (Defenders of Wildlife v. Browner, 191 F.3d 1159, 
1166 (9th Cir. 1999).)  
 
Where MS4 discharges have the reasonable potential to cause or contribute to a 
water quality standard excursion, EPA recommends that MS4 permits “place a 
greater emphasis on clear, specific measureable permit requirements” and, 
where feasible, that MS4 permits include numeric effluent limitations.” 
(“Revisions to the November 22, 2002 Memorandum ‘Establishing Total 
Maximum Daily Load (TMDL) Wasteload Allocations (WLAs) for Storm Water 
Sources and NPDES Permit Requirements Based on Those WLAs’,” November 
26, 2014 (hereafter referred to as “US EPA 2014 Memorandum”), at pp. 2, 5.))  
“‘[N]umeric’ effluent limitations refer to limitations with a quantifiable or 
measurable parameter related to a pollutant (or pollutants). Numeric WQBELs 
may include other types of numeric limits in addition to end-of-pipe limits. 
Numeric WQBELs may include, among others, limits on pollutant discharges by 
specifying parameters such as on-site storm water retention volume or 
percentage or amount of effective impervious cover, as well as the more 
traditional pollutant concentration limits and pollutant loads in the discharge”  (US 
EPA 2014 Memorandum at p. 4, fn. 5.). The purpose of including numeric 
requirements is “to establish a more objective and accountable means for 
reducing pollutant discharges that contribute to water quality problems” (US EPA 
2014 Memorandum at p. 5.). The numeric load reduction requirements in this 
NPDES Storm Water Permit provide the referenced “objective and accountable 
means” that effectively link Permittee actions to expected water quality benefit 
and track progress in restoring Lake Tahoe’s historic transparency. 
 
Where a State or EPA has established a TMDL for an impaired water that 
includes WLAs for storm water discharges, permits for MS4 discharges must 
contain effluent limits and conditions consistent with the requirements and 
assumptions of the WLAs in the TMDL. (40 CFR 122.44(d)(1)(vii)(B).) U.S. EPA 
recommends that WLAs for NPDES-regulated storm water discharges should be 
disaggregated into specific categories, as was done for the Lake Tahoe TMDL 
(US EPA 2014 Memorandum at p. 7). WLAs were established for four source 
categories – urban uplands, forest uplands, atmospheric deposition, and stream 
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channel erosion. This permit maintains particle- and mass-based effluent limits 
for fine sediment particles, total nitrogen, and total phosphorus based on 
requirements in the Lake Tahoe TMDL. By defining water quality improvement 
requirements in terms average annual loading of the pollutants of concern, this 
renewed permit is consistent with recent US EPA guidance and provides a direct 
link to the transparency impairment, the Lake Tahoe TMDL, and all associated 
research and monitoring findings.  

Heavy metals, pesticides, and pathogens are typically of concern in MS4 
discharges. Extensive monitoring conducted as required by previous NPDES 
Storm Water Permits concluded these common storm water pollutants are not 
prevalent in Lake Tahoe urban runoff. Furthermore, the receiving waters in the 
Lake Tahoe Hydrologic Unit are in attainment with all applicable water quality 
standards and there is no evidence storm water discharges are causing or have 
reasonable potential to cause or contribute to beneficial use impairment other 
than transparency loss. The stringent control actions required to achieve 
pollutant load reductions for fine sediment particles, total nitrogen, and total 
phosphorus will prevent any unanticipated increase in the discharge of metals, 
pesticides, and pathogens. 

Under State Water Board precedent, MS4 permits must include numeric 
receiving water limitations (Order WQ 99-05 (Environmental Health Coalition). 
Where dischargers need time to meet receiving water limitations, a permit can 
allow permittees to meet those limitations through an alternative compliance path 
that ensures an appropriate level of “rigor, transparency and accountability.”  
(Order WQ 2015-0075 (MS4 Discharges Within the Coastal Watersheds of Los 
Angeles County), p. 33.) The alternative compliance path must be as short as 
possible. (See id., pp. 34-35, 60.)  Order WQ 2015-0075 recognizes that the 
alternative compliance path approach in the Los Angeles permit is not 
appropriate for every situation.  

This permit is unique in California as the only MS4 Permit that primarily regulates 
discharges to an ONRW. The TMDL load reduction effluent limitations and 
associated requirements already incorporate a compliance path toward meeting 
the water quality standards for lake clarity, total nitrogen and phosphorus. 
Dischargers in Nevada and California are implanting this program through a 
cooperative, bi-state process with U.S. EPA. The TMDL program requires 
compliance with interim load reduction requirements based on estimates of BMP 
performance developed through the Lake Clarity Crediting Program, and not on 
in-stream or end-of-pipe water quality measurements. These requirements are 
equivalent to the alternative compliance path the State Water Board upheld in 
Order WQ 2015-0075. No alternative compliance path is necessary or 
appropriate for meeting receiving water limitations for non-TMDL constituents.  
The Permittees are already in compliance with those limitations and do not need 
time to implement new stormwater controls to avoid immediate non-compliance.   
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Storm Water Management Plans 

To provide consistency with federal regulations (40 CFR 122.26(d)(2)(iv)) and 
address deficiencies noted by a United States Environmental Protection Agency 
audit of Order 6-00-82, the primary goal of the previous NPDES Storm Water 
Permits (R6T-2005-0026 and R6T-2011-0101A) was to require the Permittees to 
develop and implement comprehensive storm water management programs. The 
pervious permits required the jurisdictions to prepare and implement a Storm 
Water Management Plan to (1) continue erosion control and storm water 
treatment project implementation; (2) inspect and control runoff from 
construction, industrial, commercial, and residential sites; (3) develop a storm 
water education program for municipal staff and the public; (4) detect and 
eliminate illicit discharges; (5) provide for public participation; (6) assess program 
effectiveness; (6) inspect roadways and other municipal storm water facilities; (7) 
manage traction abrasive and deicing application and recovery; and (8) evaluate 
program funding needs and provide fiscal management plan.  

Order R6T-2011-0101A required the Permittees to submit updated Storm Water 
Management Plans to align programmatic efforts with permit requirements. The 
three Permittees submitted plans by October 1, 2013 as required. Water Board 
staff reviewed the submitted material and found the plans compliant with permit 
requirements, posted the plans on the Water Board website for public access, 
and accepted the plans as submitted.  

The 2013 Storm Water Management Plans provide the needed programmatic 
framework for implementing necessary storm water management activities, and 
Section III.B of this renewed permit requires the Permittees to continue 
implementing current programs and revisit and update their existing Storm Water 
Management Plans as needed. 

Monitoring Requirements 

The Lake Clarity Crediting Program relies on numeric modeling tools to provide 
estimates of average annual pollutant loading and of water quality benefit 
associated with various management strategies. A series of condition 
assessment methods have been developed to link on-the-ground field conditions 
to model input variables to determine whether actual treatment facility and 
roadway conditions are consistent with modeled assumptions. Monitoring and 
Reporting Section I.E requires Permittees to conduct condition assessments of 
all roadways and runoff treatment facilities consistent with established methods 
for all catchments registered under the Lake Clarity Crediting Program. By 
emphasizing field condition assessments, the Permit requires the Permittees to 
focus limited staff resources on gathering meaningful information to verify model 
estimate parameters. If field conditions are consistent with modeled variables, 
then it is more likely that actual pollutant loading is consistent with modeled 
pollutant load estimates. 
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Effective implementation and pollutant load reduction tracking requires a well-
designed water quality monitoring program that can be applied with an adaptive 
management framework. The Lake Tahoe Regional Storm Water Monitoring 
Program (RSWMP) was developed to meet this purpose for urban storm water. 
In collaboration with Lake Tahoe basin stakeholders and agency representatives, 
the RSWMP established a series of goals and objectives to guide urban storm 
water monitoring, crafted a detailed Framework and Implementation Guidance 
document, and prepared and implemented an effective monitoring program on 
behalf of the Permittees.  
 
The Permit requires Permittees to continue supporting the RSWMP effort to 
gather data at a catchment scale to help assess whether modeled water quality 
improvements are being realized and monitor the effectiveness of selected water 
quality improvement practices to inform model input parameters and improve 
treatment facility design and operations and maintenance efforts. Data collection 
conducted by RSWMP with Permittee support provides critical data to inform 
future TMDL and NPDES Storm Water Permit programmatic adjustment and 
evaluate long-term load reduction accomplishments. 
 
Anti-degradation Objective 
 
On October 28, 1968, the State Water Resources Control Board adopted 
Resolution No. 68-16, “Statement of Policy with Respect to Maintaining High 
Quality of Waters in California,” establishing a policy for the protection of water 
quality. This policy, referred to in the Basin Plan as the Anti-degradation 
Objective, requires continued maintenance of existing high quality waters. 
 
Under the Anti-degradation Objective, whenever the existing quality of water is 
better than that needed to protect all existing and probable future beneficial uses, 
the existing high quality shall be maintained until or unless it has been 
demonstrated to the State that any change in water quality will be consistent with 
the maximum benefit of the people of the State, and will not unreasonably affect 
present and probable future beneficial uses of such water. Therefore, unless 
these conditions are met, background water quality concentrations (the 
concentrations of substances in natural waters as they existed in 1968, when the 
degradation policy was adopted, that are unaffected by waste management 
practices or contamination incidents) are appropriate water quality goals to be 
maintained. In accordance with 40 CFR 131.12(a)(3), no permanent or long term 
reduction in water quality is allowed in areas, like Lake Tahoe, that have been 
given special protection as Outstanding National Resource Waters. 
 
Storm water discharges from the municipal jurisdictions are contributing to the 
degradation of Lake Tahoe’s transparency, which violates the above-referenced 
objective, as documented by the Lake Tahoe TMDL. This NPDES Storm Water 
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Permit is intended to improve storm water quality and reduce the negative 
impacts associated with urban runoff. 
 
Public Participation 
 
The Lahontan Water Board encourages public participation in the Permit 
adoption process. This proposed Municipal NPDES Permit has been developed 
for review and comment by the public. As a step in the Water Board approval 
process, the Lahontan Water Board staff developed a “tentative” Permit for 
circulation and engaged directly with co-permittees and interested stakeholders 
during the 45-day comment period.  

Notification of Interested Parties 

On January 6, 2017 the Water Board notified dischargers, interested agencies, 
and other interested parties of its intent to renew the Municipal NPDES Permit for 
storm water discharges from the City of South Lake Tahoe and portions of El 
Dorado and Placer Counties within the Lake Tahoe Hydrologic Unit. The Water 
Board provided interested parties with the opportunity to submit written 
comments and recommendations on the draft tentative permit by February 20, 
2017. Notification was provided through electronic mailing, list serve system 
emails, and posting on the Lahontan Water Board website. Lahontan Water 
Board staff made non-substantive adjustments to the permit based on comments 
received on the tentative draft. On February 24, 2017 the Lahontan Water Board 
notified dischargers, interested agencies, and other interested parties of the 
Water Board’s intent to consider adopting the revised permit at its March 9, 2017 
meeting in South Lake Tahoe. Notification was provided through mailing, list 
serve system emails, newspaper notifications, and posting on the Lahontan 
Water Board website. 

Public Workshop 

The Lahontan Water Board conducted a public workshop on November 10, 2017 
to discuss issues relating to the Permit renewal process with the Board and 
interested parties. 

 
Public Hearing 

The Lahontan Water Board has scheduled a public hearing to consider adopting 
the renewed permit. The Board meeting is scheduled as follows: 

Date:  March 9, 2017 
Time:  8:30 AM 
Location: Lahontan Water Board Annex Hearing Room 
  971 Silver Dollar Avenue 

South Lake Tahoe, CA 96150 
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Interested persons are invited to attend. At the public meeting, the Lahontan 
Water Board will hear testimony, if any, pertinent to the discharge and the Permit. 
Oral testimony will be heard; however, for accuracy of the record, important 
testimony should be in writing. 

Please be aware that dates and venues may change. The public can access the 
current agenda for changes in dates and locations at the Water Board website: 
www.waterboards.ca.gov/lahontan 

Petitions 

Any aggrieved person may petition the State Water Resources Control Board to 
review the decision of the Lahontan Water Board regarding the final Permit. The 
petition must be submitted within 30 days of the Lahontan Water Board’s action 
to the following address: 

State Water Resources Control Board 
Office of Chief Counsel 
P.O. Box 100, 1001 I Street 
Sacramento, CA 95812-0100 

Information and Copying 

The proposed Permit, comments received, and other information are on file and 
may be inspected at the Lahontan Water Board at any time between 8:30 a.m. 
and 4:45 p.m., Monday through Friday, at 2501 Lake Tahoe Boulevard, South 
Lake Tahoe, CA 96150. Copying of documents may be arranged through the 
Lahontan Water Board by calling (530) 542-5400. 

Register of Interested Persons 

Any person interested in being placed on the mailing list for information regarding 
the WDRs and NPDES permit should contact the Lahontan Water Board, 
reference this Permit, and provide a name, email address, and phone number. 

Additional Information 

Requests for additional information or questions regarding this order should be 
directed to Robert Larsen, Senior Environmental Scientist, at 530-542-5439 or by 
email at Robert.Larsen@waterboards.ca.gov. 
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Fine Sediment Particle Load Allocations by Pollutant Source Category. 

Baseline Load Milestone Load Reductions 
Standard 

Attainment 

Basin-Wide 
Load 

(Particles/yr) 

% of 
Basin-Wide 

Load 5 yrs 
10 
yrs 

15 
yrs 

20 
yrs 

25 
yrs 

30 
yrs 

35 
yrs 

40 
yrs 

45 
yrs 

50 
yrs 

55 
yrs 

60 
yrs 65 yrs 

Forest Upland 4.1E+19 9% 6% 9% 12% 12% 13% 14% 15% 16% 17% 18% 19% 20% 20% 

Urban Upland* 3.5E+20 72% 10% 21% 34% 38% 41% 45% 48% 52% 55% 59% 62% 66% 71% 

Atmosphere 7.5E+19 16% 8% 15% 30% 32% 35% 37% 40% 42% 45% 47% 50% 52% 55% 

Stream Channel 1.7E+19 3% 13% 26% 53% 56% 60% 63% 67% 70% 74% 77% 81% 85% 89% 

Basin Wide Total 4.8E+20 100% 10% 19% 32% 35% 38% 42% 44% 47% 51% 55% 58% 61% 65% 

Total Nitrogen Load Allocations by Pollutant Source Category. 

Nitrogen Baseline Load Milestone Load Reductions 
Standard 

Attainment 

Basin-Wide 
Nitrogen 

Load (MT/yr) 

% of 
Basin-Wide 

Load 5 yrs 
10 
yrs 

15 
yrs 

20 
yrs 

25 
yrs 

30 
yrs 

35 
yrs 

40 
yrs 

45 
yrs 

50 
yrs 

55 
yrs 

60 
yrs 65 yrs 

Forest Upland 62 18% 0% 0% 0% 0% 0% 0% 0% 0% 0% 0% 0% 0% 0% 

Urban Upland* 63 18% 8% 14% 19% 22% 25% 28% 31% 34% 37% 40% 43% 46% 50% 

Atmosphere 218 63% 0% 0% 1% 1% 1% 1% 1% 1% 1% 1% 2% 2% 2% 

Stream Channel 2 1% 0% 0% 0% 0% 0% 0% 0% 0% 0% 0% 0% 0% 0% 

Basin Wide Total 345 100% 2% 3% 4% 5% 6% 6% 7% 7% 8% 8% 9% 9% 10% 

Total Phosphorus Load Allocations by Pollutant Source Category. 

Phosphorus Baseline Load Milestone Load Reductions 
Standard 

Attainment 

Basin-Wide 
Phosphorus 

Load (MT/yr) 

% of 
Basin-Wide 

Load 5 yrs 
10 
yrs 

15 
yrs 

20 
yrs 

25 
yrs 

30 
yrs 

35 
yrs 

40 
yrs 

45 
yrs 

50 
yrs 

55 
yrs 

60 
yrs 65 yrs 

Forest Upland 12 32% 1% 1% 1% 2% 1% 1% 2% 2% 2% 2% 2% 3% 3% 

Urban Upland* 18 47% 7% 14% 21% 23% 26% 28% 31% 33% 36% 38% 41% 44% 46% 
Atmosphere 7 18% 9% 17% 33% 36% 39% 42% 45% 48% 51% 53% 56% 58% 61% 

Stream Channel 1 3% 8% 15% 30% 32% 34% 36% 38% 40% 42% 44% 46% 48% 51% 

Basin Wide Total 38 100% 5% 10% 17% 19% 22% 24% 26% 28% 30% 32% 33% 34% 35% 
* Urban upland load reduction requirements constitute waste load allocations for the City of South Lake Tahoe, El Dorado County, Placer County, and the California Department
of Transportation.
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ATTACHMENT C 

STATE OF CALIFORNIA 

CALIFORNIA REGIONAL WATER QUALITY CONTROL BOARD 
LAHONTAN REGION 

MONITORING AND REPORTING PROGRAM 
ORDER NO. R6T-2017-0010 

NPDES NO. CAG616001 

RENEWED WASTE DISCHARGE REQUIREMENTS AND NATIONAL 
POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES) PERMIT 

FOR 
STORM WATER/URBAN RUNOFF DISCHARGES FROM EL DORADO 

COUNTY, PLACER COUNTY, AND THE CITY OF SOUTH LAKE TAHOE 
WITHIN THE LAKE TAHOE HYDROLOGIC UNIT 

____________________________________________________________ 

I. Pollutant Load Reduction Monitoring Requirements

A. Lake Clarity Crediting Program

The Lake Tahoe Total Maximum Daily Load (TMDL) established
average annual pollutant load estimates and load reduction targets for
total nitrogen, total phosphorus, and fine sediment particles for the
major pollutant source categories. The Lake Clarity Program (Crediting
Program) defines a system to evaluate and track pollutant load
reductions to demonstrate compliance with the load reduction
requirements for pollutants generated in the urban uplands. The
program provides methods for consistently linking implementation of
pollutant controls to average annual pollutant load reduction estimates
using numeric modeling tools. It establishes Lake Clarity Credits
(Credits) for actions taken to reduce pollutant loads as required by the
Lake Tahoe TMDL.

Credits are used in this Monitoring and Reporting Program to provide a
consistent metric for assessing compliance with average annual
pollutant load reduction requirements. The Crediting Program guides
interaction between the Water Board and Permittees regarding load
reduction progress assessment.

Load reductions are defined as the difference between the estimated
average annual amount of pollutants entering Lake Tahoe under
standardized baseline conditions and the estimated average annual
amount of pollutants entering the lake under expected conditions
following management practice implementation.
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Effective implementation of any pollutant control can generate credits, 
provided that the Permittees effectively demonstrate to the Water Board 
that the action (1) will reduce the load of the pollutants of concern to 
Lake Tahoe from urban land uses, (2) is supported by reasonable load 
reduction estimate, and (3) is implemented and maintained over time. 

Effective implementation of pollutant controls results in actual conditions 
of treatment best management practices (BMPs) and/or roadways that 
are at or better-than the conditions used as the basis for modeled load 
reduction estimates, referred to as “expected” conditions. Actual 
conditions, as assessed during annual inspections outlined in Section 
I.E of this Monitoring and Reporting Program, are compared to the
expected conditions to determine the appropriate amount of credit to
award in a given year. When actual conditions are at or better-than
expected conditions, the actual pollutant loading is considered to be the
same or better than the expected pollutant loading and full Credit will be
awarded. If actual conditions are worse than expected, the actual
loading is considered to be higher than expected loading and the Credit
award will be less than the full Credit potential amount.

The credit accounting period is a water year, October 1 through 
September 30. Each year is a unique accounting period – credits 
awarded in one year cannot be used to meet load reduction 
requirements in a subsequent or prior year.  

The following sections briefly describe components of the Crediting 
Program protocols and establish phased Crediting Program 
implementation requirements. 

B. Credit Definition and Credit Requirements

The Crediting Program Handbook (Attachment D) defines one (1) Lake
Clarity Credit as equal to 1.0 x 1016 fine sediment particles with a
diameter smaller than 16 micrometers (µm).

To demonstrate compliance with the pollutant load reduction
requirements outlined in Permit Table IV.B.1, each Permittee must earn
and maintain Lake Clarity Credits in accordance with Permit Table
IV.B.2.

C. Crediting Program Handbook

The Lake Clarity Crediting Program Handbook (Crediting Program
Handbook) defines the protocols for implementing the Crediting
Program. The Crediting Program Handbook provides detailed technical
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guidance for estimating load reductions, preparing catchment credit 
schedules, reporting conditions and awarding credits.  

Crediting Program Handbook is incorporated into the Permit as 
Attachment D and all Lake Clarity Crediting Program procedures are 
incorporated as enforceable requirements under this Permit. Within the 
context of this Monitoring and Reporting Program, all Crediting Program 
Handbook references to “regulator” should be understood to mean the 
Water Board. 

D. Condition Assessments

Credits are awarded by the Water Board for ongoing implementation of
effective pollutant control measures that result in actual, observable
conditions of treatment BMPs and roadways that are consistent with the
expected conditions used to estimate pollutant load reductions. Actual
conditions, as determined by field inspection findings, are compared to
expected conditions to determine the appropriate credit award. In some
instances, partial credit may be awarded when actual conditions are
worse than expected.

Actual field conditions are evaluated and compared with expected
conditions used to estimate pollutant load reductions. Each Permittee
shall conduct treatment BMP and roadway condition assessments as
described in the Crediting Program Handbook for all registered
catchments.

The Crediting Program Handbook describes the process for defining
inspection needs, performing facilities inspections, and recording results
for registered catchments.

Permittees shall use the Best Management Practices Maintenance
Rapid Assessment Methodology (BMP RAM) and the Road Rapid
Assessment Methodology (Road RAM) or their equivalents (subject to
Water Board acceptance) to annually assess, score, and document the
actual condition of treatment BMPs and roadways.

F. Condition Assessment Method Alternatives

Should a Permittee consider using a treatment facility assessment
method other than the BMP RAM, the Permittee must submit a proposal
to the Water Board Executive Officer for approval. The submittal must
describe how the Permittee will demonstrate that the proposed
equivalent method will effectively evaluate treatment facility condition
based on treatment process (infiltration, particle settling, media filtration,
or nutrient cycling), is capable of evaluating the condition of the BMP on
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a 0-5 scale, with 5 representing the highest functioning condition, and 
produces repeatable results that are consistent with the BMP RAM.  

Should a Permittee consider using a roadway condition assessment 
method other than the established Road RAM, it must submit a detailed 
proposal to the Water Board Executive Officer. The submittal must 
demonstrate that any proposed equivalent method will effectively 
evaluate roadway condition based on field observations of sediment 
accumulation, can demonstrably extrapolate results to other roadway 
areas, is capable of evaluating the condition of representative roadway 
segments on a 0-5 scale, with 5 representing the cleanest condition, 
and produces repeatable results consistent with the Road RAM.  

The initial submittal for alternative condition assessment methods need 
not contain all technical information of the proposed alternative 
methods, but must establish a schedule for fully developing and 
submitting details for Water Board approval. Water Board staff and the 
Executive Officer will review any proposed alternatives and will bring 
the proposals before the Water Board for consideration.  

G. Impacts Influencing Baseline Pollutant Loads

In accordance with the Basin Plan and Permit Section IV.D, Permittees
must ensure that changes in land use, impervious coverage, or
operations and maintenance practices do not increase a catchment’s
average annual baseline pollutant load.

For the 2017 water year (October 1 2016 – September 30, 2017) each
Permittee shall conduct a general assessment of the changes in land
use, impervious coverage, and operations and maintenance practices
within their jurisdiction to determine whether such changes have
increased the baseline average annual pollutant loading as described in
Permit Table IV.B. The assessment need only consider land use,
impervious cover, and operations and maintenance changes that have
occurred in hydraulically connected areas not registered as part of the
Crediting Program that may have occurred since the last assessment
was conducted for the 2014 water year.

If Permittees determine that changes in baseline loading have occurred,
each Permittee shall identify the specific areas where pollutant loads
have changes and ensure those areas have been registered under the
Crediting Program.
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II. Inspection Requirements

A. Storm Water System Inspections

Visual inspection of storm water collection, conveyance, and treatment
facilities is the most efficient tool to assess facility function and evaluate
maintenance needs.

For portions of a Permittee’s jurisdiction not included in a Crediting
Program registered area, Permittees shall inspect its storm water
collection, conveyance, and treatment systems annually. Permittees
shall conduct facilities inspections between the period of time following
spring snow melt and before fall rain and snow storms each year to
provide the opportunity to perform facilities maintenance as needed.

Storm water facilities shall be inspected for signs of needed
maintenance, evidence of erosion, damage from snow removal
equipment, and accumulated sediment and debris. During inspections,
Permittees shall also consider potential storm water pollutant sources
including but not limited to:

• Private property/residential runoff
• Commercial property runoff
• Eroding cut slopes
• Eroding road shoulders
• Traction abrasive application
• Dislodged sediment from snow removal activities
• Vehicles tracking sediment onto the roadway
• Parking related erosion

Permittees shall implement an inspection documentation and tracking 
system to record inspection findings and prioritize maintenance needs. 
At a minimum, the tracking system shall provide mechanisms to 
document the following: 

• Inspector’s name
• Date and time of inspection
• Mapped inspection location (i.e. catchment)
• Observed system condition at time of inspection
• An assessment of needed maintenance or other follow-up actions
• Prioritization of needed maintenance

B. Construction Site Inspections

Permittees shall establish construction site inspection frequencies
based on the water quality prioritization described in Permit Section
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III.B.1. Permittees shall inspect each construction site at a frequency
sufficient to ensure that sediment and other pollutants are properly
controlled and that unauthorized, non-storm water discharges are
prevented.

Permittees shall implement a construction site inspection 
documentation and tracking system to record inspection findings. At a 
minimum, the tracking system shall provide mechanisms to document 
the following: 

• Inspector’s name
• Date and time of inspection
• Inspection location
• Observed facility conditions
• A summary of follow up and enforcement actions taken, if violations

are observed.

C. Commercial, Industrial, and Municipal Site Inspections

Permittees shall establish commercial, industrial, and municipal site
inspection frequencies based on the water quality prioritization
described in Permit Section III.B.2. Each Permittee shall inspect each
high priority commercial, industrial, and municipal site at least once
annually.

Permittees shall implement a commercial, industrial, and municipal site
inspection documentation and tracking system to record inspection
findings. At a minimum, the tracking system shall provide mechanisms
to document the following:

• Inspector’s name
• Date and time of inspection
• Inspection location
• Observed facility conditions
• A summary of follow up and enforcement actions taken, if violations

are observed.

D. Traction Abrasive and Deicing Material

The goal of traction abrasive monitoring program is to measure the
quality and quantity of material applied and recovered. To meet that
objective, Permittees shall implement a program that, at a minimum,
includes the following:
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1. Specifications for the amounts of fine sediment particles, total
nitrogen, and total phosphorus allowable in material the Permittee
applies as traction abrasives.

2. A program to sample supplied traction abrasive materials to
determine whether materials meet the specifications defined
according to II.D.1 above.

3. A system to track and record the total amount of abrasive and
deicing material applied to its roads and parking areas per winter
season. Materials applied to Permittee roads by other authorized
entities shall be tracked and recorded along with Permittee applied
material.

4. A system to track and record the location and amount that
maintenance crews, Permittee contractors, or other authorized
entities apply abrasive and deicing material (i.e. amount applied per
“zone”).

5. A system to track and record the amount of sediment and other
material recovered from sweeping and vacuum extraction
operations. Permittees shall report separate sediment amounts
recovered by sweeping and vacuum equipment, per “zone”.

III. Water Quality Monitoring Requirements

A. Catchment Scale Runoff Water Quality Monitoring

The Crediting Program and associated load estimation tools, including
the Pollutant Load Reduction Model (PLRM), estimate the average
annual pollutant load reductions as a result of pollutant control actions.
Storm water monitoring is needed to verify that implementing
cumulative pollutant control actions is resulting in measurable pollutant
load reductions at the catchment scale. Documenting and reporting
pollutant load reductions at select runoff outlets will help verify that the
jurisdictions cumulative pollutant control actions are effective and
confirm credit awards are warranted.

To assess the water quality at the urban catchment outfalls and
provide load estimation tool comparison data, each Permittee shall, at
a minimum:

1. Establish monitoring locations at storm water outfalls of no less than
two (2) catchment areas that discharge directly to surface waters.

2. Obtain continuous flow data at the catchment outfall and report data as
seasonal [Fall/Winter (October 1 – February 28) Snow melt (March 1 –
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May 31) and Summer (June 1 – September 30)] total outflow volumes 
(in cubic feet). 

3. Collect six (6) to twelve (12) samples every 24 hours, per event.

Collect samples for each seasonal event type (rain-on-snow,
snowmelt, summer thunderstorm, fall rain) spanning storm event
hydrographs. Due to the large total volume of the spring snowmelt,
collect supplemental samples periodically throughout the snow melt
hydrograph. Use the range of samples collected to estimate the
snowmelt event mean concentration (mg/L) for each year sampled.

4. Analyze all collected water samples for the Lake Tahoe TMDL
pollutants of concern – fine sediment particles, total suspended
sediment, total nitrogen, and total phosphorus. The priority pollutant is
fine sediment particles (FSP) less than 16 micrometers (µm) in
diameter, that should be reported as both concentration by mass
(mg/L) and the number of particles per liter of water. Samples collected
and analyzed for FSP shall span the range of expected FSP
concentrations experienced at the selected outfall.

5. Total nitrogen, total phosphorus, and total suspended solids sample
analyses may be conducted with lesser frequency than FSP analyses.
Permittees must demonstrate the proposed approach will adequately
reflect the range of nutrient and total suspended solid concentrations at
the outfall. The sampling strategy shall include a range of event types
that is proportional to their frequency of occurrence and total seasonal
volume contributions.

6. Use collected data to estimate the average flow-weighted
concentration of each pollutant for each season monitored.

7. Calculate the total load (mass in kilograms for total nitrogen, total
phosphorus, and total suspended solids and number of particles for
FSP) of each pollutant for each season monitored as the product of the
total seasonal volume and the average seasonal concentration.

8. Use long-term regional meteorological data to identify whether the data
were collected during dry, average, or wet seasons.

9. Follow quality assurance and sampling protocols established by the
Regional Storm Water Monitoring Program (RSWMP) Quality
Assurance Project Plan (May 2011) and Framework and
Implementation Guidance Document (March 2015) for all sampling
activities.
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10. Maintain monitoring locations and collect samples for each water year
(October 1 – September 30) of this Permit term.

B. Best Management Practice (BMP) Effectiveness Monitoring

The PLRM and other pollutant load estimation tools use the best
available information to assess water quality benefits expected from
implementing storm water treatment devices and other BMPs.
Condition assessments are used to verify that the condition of a BMP
or specific land use is being maintained at an acceptable condition.
BMP effectiveness monitoring is needed to verify that each Permittee’s
BMP implementation and maintenance practices are resulting in actual
measured pollutant load reductions. BMP effectiveness monitoring is
also needed to improve installation and maintenance practices for
various BMPs to optimize water quality benefits.

Each Permittee must, at a minimum:

1. Select at least one (1) storm water treatment device or other BMP
and monitor effectiveness for at least three successive years.

2. If the selected BMP is a flow-through structure/device, obtain
continuous flow at the inlet and outlet to support seasonal
[Fall/Winter (October 1 – February 28) Snow melt (March 1 – May
31) and Summer (June 1 – September 30)] inflow and outflow
volume reporting.

If the selected BMP is not a flow-through device, devise a 
reasonable method to obtain continuous flow at the inlet to support 
seasonal volume reporting of storm water 
treated/infiltrated/contained by the BMP.  

If the selected BMP is a pollutant source control measure, the 
Permittee need not report hydrology and the monitoring plan shall 
describe methods to calculate the mass of pollutant controlled per 
land surface area. 

3. Collect influent (or up gradient) and effluent (or down gradient)
storm water samples to assess treatment device/activity
performance.

4. Analyze all collected water samples for the Lake Tahoe TMDL
pollutants of concern – fine sediment particles, total nitrogen, and
total phosphorus. The priority pollutant is FSP reported as the
number of particles per liter of water. Samples collected and
analyzed for FSP shall span the range of expected FSP
concentrations experienced at the inlet and outlet.
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Total nitrogen, total phosphorus, and total suspended solids sample 
analyses may be conducted with lesser frequency than FSP 
analyses provided Permittees demonstrate the proposed approach 
will provide a representative sampling of the range of pollutant 
concentrations. The sampling strategy should include a range of 
event types that is proportional to their frequency of occurrence and 
total seasonal volume contributions. 

5. Use collected data to estimate the average concentration of each
pollutant for each season monitored.

6. If evaluating a pollutant or hydrologic source control BMP, describe
a data collection approach and reasonable extrapolation method to
estimate volume of runoff eliminated (hydrologic source control) or
the mass of the pollutant, or number of particles eliminated per unit
area of the land surface affected (pollutant source control).
Describe how this value will be used to estimate pollutant loads
controlled per season [Fall/Winter (October 1 – February 28) Snow
melt (March 1 – May 31) and Summer (June 1 – September 30)].

7. Use long-term regional meteorological data to identify whether the
data were collected during dry, average, or wet seasons.

8. Follow quality assurance and sampling protocols established by the
RSWMP Quality Assurance Project Plan (May 2011) and
Framework and Implementation Guidance Document (March 2015)
for all sampling activities.

C. Monitoring Plan

By March 15, 2018 each Permittee shall prepare and submit to the 
Water Board a storm water monitoring plan to implement the 
requirements described in Sections III.A and III.B above.  

For catchment outfall monitoring, the plan shall describe how the 
requirements in Section III.A above will be met, including which 
catchments the Permittee proposes to monitor, proposed monitoring 
instrumentation, proposed sampling frequency, data management and 
proposed analysis and reporting methods. The monitoring plan shall 
include a detailed discussion of the rationale for the chosen sampling 
sites, methods, and frequency and a discussion of how the proposed 
monitoring will support, enhance, or otherwise inform the Permittee’s 
existing load estimation or condition assessment methods and the 
Permittee’s pollutant load reduction program.  
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For the BMP effectiveness monitoring, the plan shall describe how the 
requirements in Section III.B above will be met, including a description 
of the selected storm water treatment device or BMP, a discussion of 
influent (or upstream) and effluent (downstream) monitoring locations, 
and a description of how the proposed monitoring will evaluate the 
effectiveness of the chosen BMP and provide information to improve 
the collective understanding of how the chosen BMP should be installed 
and maintained over time.  

The submitted monitoring plans must be reviewed and approved by the 
Water Board to ensure compliance with Permit and Monitoring and 
Reporting Program requirements. 

D. Storm Water Monitoring Data Management

Electronic data shall be in a format compatible with the Surface Water
Ambient Monitoring Program (SWAMP) database (See
http://mpsl.mlml.calstate.edu/swdataformats.htm) and the California
Environmental Data Exchange Network (CEDEN) at www.ceden.org.

Permittees shall make all monitoring data and associated analytical
reports available to managers of the RSWMP regional data center.
Permittees shall notify stakeholders and members of the general public
about the availability of electronic and paper monitoring reports through
notices distributed through appropriate means, such as an electronic
mailing list or posting on Permittee websites.

E. Storm Water Monitoring Compliance Options

To promote cost savings through economies of scale and avoid
monitoring redundancy, Permittees may  choose to comply with the
storm water monitoring requirements by supporting the RSWMP effort
to maintain no fewer than six (6) catchment monitoring sites and
support ongoing monitoring to assess performance of no fewer than
two (2) BMPs.

Should the Permittees chose to conduct monitoring described in
Sections III.A and III.B above as part of the collaborative RSWMP
effort, the group may submit a single storm water monitoring plan to
fulfill the requirement contained in Section III.C above.

For each monitoring component that is conducted collaboratively,
Permittees shall prepare a single report on behalf of all contributing
Permittees; separate water quality monitoring reports are not required.
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IV. Annual Reporting Requirements

For each water year (October 1-September 30), Permittees shall develop
and submit an Annual Report by March 15, 2018 and by March 15 of
each subsequent year of the permit term. Annual Reports shall include the
following elements:

A. Pollutant Load Reduction Reporting

Each Permittee must describe actions taken to fulfill the requirements
of Monitoring and Reporting Section I. Specifically, each Permittee’s
annual report must include a list of areas registered under this and
previous Permits and a summary of applicable condition assessment
results for all registered area pursuant to Section I.D above.

Each Permittee shall list its total credit award for the previous water
year to demonstrate progress at meeting pollutant load reduction
requirements.

Each Permittee shall describe load reduction progress in context of its
Pollutant Load Reduction Plan (PLRP), including a discussion of
whether Credit registration, load reduction estimates, and
implementation actions are consistent with the submitted PLRP.
Permittees shall discuss any deviations from submitted PLRPs,
provide rationale for those deviations, and, if necessary, describe how
the Permittee will compensate for any noted shortfalls in expected
pollutant load reductions.

B. Storm Water Facilities Inspection Report

The annual report shall include a summary report of all storm water
facility inspections performed pursuant to Section II.A of this Monitoring
and Reporting Program. The report shall include a list of all areas
inspected, a description of identified pollutant sources and/or problem
areas, and a discussion of any planned or completed maintenance
and/or enforcement follow up activities.

C. Construction Site Inspection Report

The annual report shall include a summary report of all construction
inspections performed pursuant to Section II.B of this Monitoring and
Reporting Program. The summary report shall include a list of all
construction sites inspected, a description of identified problems, and a
discussion of any planned or completed enforcement follow up
activities.

18-0409 B 223 of 315



MUNICIPAL NPDES PERMIT 13 
Monitoring and Reporting Program 

BOARD ORDER R6T-2017-0010 
NPDES NO. CAG616001 

Attachment C – Monitoring and Reporting Program 

D. Commercial, Industrial, and Municipal Site Inspection Report

The annual report shall include a summary of all commercial,
industrial, and municipal site inspections performed pursuant to
Section II.C of this Monitoring and Reporting Program. The summary
shall include a list of all commercial, industrial, and municipal sites
inspected, a description of identified problems, and a discussion of any
planned or completed enforcement follow up activities.

E. Traction Abrasive and Deicing Material Report

The annual report shall include a summary report of the monitoring
data collected pursuant to Section II.C of this Monitoring and
Reporting Program.

F. Storm Water Monitoring Report

By March 15, 2018 and by March 15 of each subsequent year of the
Permit term, each Permittee shall submit a comprehensive electronic
report that summarizes cumulative storm water monitoring results from
the catchment load monitoring and BMP effectiveness evaluations
conducted during the previous water year (October 1 – September 30).

The storm water monitoring report shall include, at a minimum, the
following:

1. A discussion of monitoring purpose and study design and the
underlying rationale.

2. Details of the data collection methods, sampling protocols and
analytical methods including detection limits.

3. Quality Assurance/Quality Control summaries.

4. Maps and descriptions of all monitoring locations including latitude
and longitude coordinates and data obtained at each location.

5. Raw analytical data that includes sample identification, collection
date, time and analytical reporting results for all collected samples.

6. Documentation of data management procedure.

7. Details of data analysis, calculations and assumptions used to
obtain results and draw conclusions.

8. Catchment outlet monitoring - data tables and graphical data
summaries that include seasonal total volume (cubic feet),
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seasonal average concentrations (milligrams/liter and number of 
particles/liter) and load (kilograms and number of particles) of each 
pollutant outlined in section III.A.4 of this Monitoring and Reporting 
Program.  

9. Catchment outlet monitoring – provide interpretation of annually
collected data relative to modeled average annual estimates and
conduct an assessment of this data in the context of the water year
type (wet, average, dry) using the regional meteorological analysis.

10. For long-term catchment monitoring, provide recent data in context
with cumulative comparable results from previous years, noting
trends. Consider the season type (wet, average, dry,) for each
seasonal data point when evaluating trends and inter-annual
variability in catchment results. Compare measured pollutant loads
with modeled average annual variables and model outputs.

11. For flow-through BMPs - data tables and graphical data summaries
of seasonal volume (cubic feet), average inlet and outlet pollutant
concentrations (milligrams/liter and number of particles/liter) and
pollutant loads (kilograms and number of particles) for each
pollutant outlined in section III.B.4 of this Monitoring and Reporting
Program. Permittees shall report the seasonal storm water volume
(cubic feet) and pollutant load reduced (kilograms and number of
particles) for each pollutant for each season of measure.

12. For hydrologic or pollutant source control BMPs - data tables and
graphical summaries of seasonal storm water volumes (cubic feet)
(hydrologic source control) as a result of the BMP implementation
and maintenance or seasonal pollutant mass (kilograms and
number of particles) reduced over the area of land surface subject
to the chosen BMP for each pollutant described in Section III.B.4.
For multi-year BMP evaluations, provide recent data in context with
cumulative comparable results from previous years, noting trends.

13. For BMP monitoring – provide interpretation of annually collected
data relative to applicable model parameters and conduct an
assessment of this data in the context of the water year type (wet,
average, dry) using the regional meteorological analysis.

14. A final monitoring summary including the following values for each
monitored location.
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Season Seasonal 
Volume 
(cf) 

Pollutant Seasonal  
Concentration 
(mg/L) 

Seasonal 
Concentration 
(# particles/L) 

Seasonal 
Load (kg) 

Fall 
Winter 
(Oct 1-
Feb 28) 

x FSP x x x 
TSS x x 
TP x x 
TN x x 

Spring 
Melt (Mar 
1-May
31)

x FSP x x x 
TSS x x 
TP x x 
TN x x 

Summer 
(June 1-
Sept 31) 

x FSP x x x 
TSS x x 
TP x x 
TN x x 

Water Year Totals: Total WY precipitation (in/yr)  
Water year type: very dry, dry, average, wet, very wet 
Water 
Year 
Total 

x FSP x 
TSS x 
TP x 
TN x 

15. A discussion of lessons learned from storm water monitoring efforts
including, but not limited to, catchment water quality improvement
strategies, pollutant sources analyses, pollutant fate and transport
within sampled catchments, BMP design and/or implementation
improvements, and maintenance strategy effectiveness (including
techniques or frequency).

16. A discussion of any proposed changes to the storm water
monitoring program and the rationale for each proposed change.

If Permittees are working collaboratively to meet the requirements
specified in Section III of this Monitoring and Reporting Program, a
single report for participating Permittees will be accepted.

G. Illicit Discharge Report

To assess compliance with Permit Sections I.A and III.B.5 each
Permittee’s annual report shall describe actions taken to prevent
unauthorized non-storm water discharges and report any identified
illicit discharges to its collection, conveyance, and treatment facilities.
The report shall include a description of any education, outreach, or
inspection activities conducted pursuant to Permit Sections III.B.1,
III.B.2, III.B.3 and III.B.4 that support the Permittee’s program to
prohibit unauthorized non-storm water discharges.
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Attachment C – Monitoring and Reporting Program 

H. Education Component Report

Each Permittee’s annual report shall summarize all training and
education activities conducted during the previous year, including a list
of all education materials distributed and training provided to the
public, to municipal employees, and to construction, commercial,
industrial, or municipal site operators.

I. Impacts Influencing Baseline Pollutant Loads Report

In the annual report for the 2017 water year, each Permittee shall
summarize the assessment conducted pursuant to Monitoring and
Reporting Program Section I.G to demonstrate compliance with Permit
Order IV.D.

J. Provisions

Permittees shall comply with the “Standard Provisions, Reporting
Requirements, and Notifications for NPDES Permits” that is attached
to and made part of this Monitoring and Reporting Program as
Attachment G.
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ATTACHMENT D 

LAKE CLARITY CREDITING PROGRAM 
HANDBOOK  

Available on the Lake Tahoe TMDL Program Website: 

https://www.enviroaccounting.com/TahoeTMDL/Program/Display/ForUrbanJurisdictions 
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Attachment E – Water Quality Objectives E-1

ATTACHMENT E 

WATER QUALITY OBJECTIVES  
LAKE TAHOE HYDROLOGIC UNIT 

Bacteria, Coliform - Waters shall not contain concentrations of coliform organisms 
attributable to anthropogenic sources, including human and livestock wastes.  The 
fecal coliform concentration during any 30-day period shall not exceed a log mean of 
20/100 ml, nor shall more than 10 percent of all samples collected during any 30-day 
period exceed 40/100 ml. The log mean shall ideally be based on a minimum of not 
less than five samples collected as evenly spaced as practicable during any 30-day 
period. However, a log mean concentration exceeding 20/100 ml for any 30-day 
period shall indicate violation of this objective even if fewer than five samples were 
collected. 

Biostimulatory Substances - Waters shall not contain biostimulatory substances in 
concentrations that promote aquatic growths to the extent that such growths cause 
nuisance or adversely affect the water for beneficial uses.  

Chemical Constituents - Waters designated as MUN shall not contain concentrations of 
chemical constituents in excess of the maximum contaminant level (MCL) or 
secondary maximum contaminant level (SMCL) based upon drinking water standards 
specified in the following provisions of Title 22 of the California Code of Regulations 
which are incorporated by reference into the Basin Plan: Table 64431-A of Section 
64431 (Inorganic Chemicals), Table 64431-B of Section 64431 (Fluoride), Table 
64444-A of Section 64444 (Organic  Chemicals), Table 64449-A of Section 64449 
(Secondary Maximum Contaminant LevelsConsumer Acceptance Limits), and Table 
64449-B of Section 64449 (Secondary Maximum Contaminant Levels-Ranges). This 
corporation-by-reference is prospective including future changes to the incorporated 
provisions as the changes take effect.  

Waters designated as AGR shall not contain concentrations of chemical constituents 
in amounts that adversely affect the water for beneficial uses (i.e., agricultural 
purposes).  

Waters shall not contain concentrations of chemical constituents in amounts that 
adversely affect the water for beneficial uses.  

Chlorine, Total Residual - For the protection of aquatic life, total chlorine residual shall not 
exceed either a median value of 0.002 mg/L or a maximum value of 0.003 mg/L. 
Median values shall be based on daily measurements taken within any six-month 
period.  

Color - Waters shall be free of coloration that causes nuisance or adversely affects the 
water for beneficial uses. 
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Dissolved Oxygen - The dissolved oxygen concentration, as percent saturation, shall not be 
depressed by more than 10 percent, nor shall the minimum dissolved oxygen 
concentration be less than 80 percent of saturation.  

For waters with the beneficial uses of COLD, COLD with SPWN, WARM, and WARM 
with SPWN, the minimum dissolved oxygen concentration shall not be less than that 
specified in Table 5.1-8.  

Floating Materials - Waters shall not contain floating material, including solids, liquids, 
foams, and scum, in concentrations that cause nuisance or adversely affect the water 
for beneficial uses.  

For natural high quality waters, the concentrations of floating material shall not be 
altered to the extent that such alterations are discernible at the 10 percent significance 
level.  

Oil and Grease - Waters shall not contain oils, greases, waxes or other materials in 
concentrations that result in a visible film or coating on the surface of the water or on 
objects in the water, that cause nuisance, or that otherwise adversely affect the water 
for beneficial uses.  

For natural high quality waters, the concentration of oils, greases, or other film or coat 
generating substances shall not be altered.  

Nondegradation of Aquatic Communities and Populations - All wetlands shall be free from 
substances attributable to wastewater or other discharges that produce adverse 
physiological responses in humans, animals, or plants; or which lead to the presence 
of undesirable or nuisance aquatic life.  

All wetlands shall be free from activities that would substantially impair the biological 
community as it naturally occurs due to physical, chemical and hydrologic processes. 

Pesticides - For the purposes of this Basin Plan, pesticides are defined to include 
insecticides, herbicides, rodenticides, fungicides, piscicides and all other economic 
poisons. An economic poison is any substance intended to prevent, repel, destroy, or 
mitigate the damage from insects, rodents, predatory animals, bacteria, fungi or 
weeds capable of infesting or harming vegetation, humans, or animals (CA Agriculture 
Code § 12753).  

Pesticide concentrations, individually or collectively, shall not exceed the lowest 
detectable levels, using the most recent detection procedures available.  

There shall not be an increase in pesticide concentrations found in bottom sediments. 
There shall be no detectable increase in bioaccumulation of pesticides in aquatic life.  
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Waters designated as MUN shall not contain concentrations of pesticides or 
herbicides in excess of the limiting concentrations specified in Table 64444-A of 
Section 64444 (Organic Chemicals) of Title 22 of the California Code of Regulations 
which is incorporated by reference into this plan. This incorporation-by-reference is 
prospective including future changes to the incorporated provisions as the changes 
take effect.  
 

pH - In fresh waters with designated beneficial uses of COLD, changes in normal ambient 
pH levels shall not exceed 0.5 pH units. For all other waters, the pH shall not be 
depressed below 6.5 nor raised above 8.5.  

 
The Regional Board recognizes that some waters of the Region may have natural pH 
levels outside of the 6.5 to 8.5 range. Compliance with the pH objective for these 
waters will be determined on a case-by-case basis. 
 
In Lake Tahoe, the pH shall not be depressed below 7.0 nor raised above 8.4.  
 

Radioactivity - Radionuclides shall not be present in concentrations which are deleterious to 
human, plant, animal, or aquatic life or which result in the accumulation of 
radionuclides in the food web to an extent which presents a hazard to human, plant, 
animal, or aquatic life.  

 
Waters designated as MUN shall not contain concentrations of radionuclides in 
excess of the limits specified in Table 4 of Section 64443 (Radioactivity) of Title 22 of 
the California Code of Regulations which is incorporated by reference into this plan. 
This incorporation-by-reference is prospective including future changes to the 
incorporated provisions as the changes take effect.  
 

Sediment - The suspended sediment load and suspended sediment discharge rate of 
surface waters shall not be altered in such a manner as to cause nuisance or 
adversely affect the water for beneficial uses.  

 
Settleable Materials - Waters shall not contain substances in concentrations that result in 

deposition of material that causes nuisance or that adversely affects the water for 
beneficial uses. For natural high quality waters, the concentration of settleable 
materials shall not be raised by more than 0.1 milliliter per liter.  

 
Suspended Materials - Waters shall not contain suspended materials in concentrations that 

cause nuisance or that adversely affects the water for beneficial uses.  
 

For natural high quality waters, the concentration of total suspended materials shall 
not be altered to the extent that such alterations are discernible at the 10 percent 
significance level.  

 
Suspended Sediment - Suspended sediment concentrations in streams tributary to Lake 
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Tahoe shall not exceed a 90th percentile value of 60 mg/L. (This objective is 
equivalent to the Tahoe Regional Planning Agency’s regional “environmental 
threshold carrying capacity” standard for suspended sediment in tributaries.) The 
Regional Board will consider revision of this objective in the future if it proves not to be 
protective of beneficial uses or if review of monitoring data indicates that other 
numbers would be more appropriate for some or all streams tributary to Lake Tahoe.  

 
 
Taste and Odor- Waters shall not contain taste or odor-producing substances in 

concentrations that impart undesirable tastes or odors to fish or other edible products 
of aquatic origin, that cause nuisance, or that adversely affect the water for beneficial 
uses. For naturally high quality waters, the taste and odor shall not be altered.  

 
Temperature - The natural receiving water temperature of all waters shall not be altered 

unless it can be demonstrated to the satisfaction of the Regional Board that such an 
alteration in temperature does not adversely affect the water for beneficial uses.  

 
For waters designated COLD, the temperature shall not be altered.  
 
Temperature objectives for COLD interstate waters and WARM interstate waters are 
as specified in the “Water Quality Control Plan for Control of Temperature in The 
Coastal and Interstate Waters and Enclosed Bays and Estuaries of California” 
including any revisions. This plan is summarized in Basin Plan Chapter 6 (Plans and 
Policies) and included in Appendix B.  

 
Toxicity - All waters shall be maintained free of toxic substances in concentrations that are 

toxic to, or that produce detrimental physiological responses in human, plant, animal, 
or aquatic life. Compliance with this objective will be determined by use of indicator 
organisms, analyses of species diversity, population density, growth anomalies, 
bioassays of appropriate duration and/or other appropriate methods as specified by 
the Regional Board. The survival of aquatic life in surface waters subjected to a waste 
discharge, or other controllable water quality factors, shall not be less than that for the 
same water body in areas unaffected by the waste discharge, or when necessary, for 
other control water that is consistent with the requirements for “experimental water” as 
defined in Standard Methods for the Examination of Water and Wastewater (American 
Public Health Association, et al. 1998).  

 
Turbidity - Waters shall be free of changes in turbidity that cause nuisance or adversely 

affect the water for beneficial uses. Increases in turbidity shall not exceed natural 
levels by more than 10 percent.  

 
Algal Growth Potential - For Lake Tahoe, the mean algal growth potential at any point in the 

Lake shall not be greater than twice the mean annual algal growth potential at the 
limnetic reference station.  The limnetic reference station is located in the north central 
portion of Lake Tahoe. It is shown on maps in annual reports of the Lake Tahoe 
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Interagency Monitoring Program. Exact coordinates can be obtained from the U.C. 
Davis Tahoe Research Group. 

 
Biological Indicators - For Lake Tahoe, algal productivity and the biomass of phytoplankton, 

zooplankton, and periphyton shall not be increased beyond the levels recorded in 
1967-71, based on statistical comparison of seasonal and annual means.  The “1967-
71 levels” are reported in the annual summary reports of the “CaliforniaNevada-
Federal Joint Water Quality Investigation of Lake Tahoe” published by the California 
Department of Water Resources. 

 
Clarity - For Lake Tahoe, the vertical extinction coefficient shall be less than 0.08 per meter 

when measured below the first meter. When water is too shallow to determine a 
reliable extinction coefficient, the turbidity shall not exceed 3 Nephelometric Turbidity 
Units (NTU). In addition, turbidity shall not exceed 1 NTU in shallow waters not directly 
influenced by stream discharges. The Regional Board will determine when water is 
too shallow to determine a reliable vertical extinction coefficient based upon its review 
of standard limnological methods and on advice from the U.C. Davis Tahoe Research 
Group. 

 
Conductivity, Electrical - In Lake Tahoe, the mean annual electrical conductivity shall not 

exceed 95 umhos/cm at 50°C at any location in the Lake.  
 
Plankton Counts - For Lake Tahoe, the mean seasonal concentration of plankton organisms 

shall not be greater than 100 per ml and the maximum concentration shall not be 
greater than 500 per ml at any point in the Lake.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

18-0409 B 233 of 315



 
 

 
Attachment E – Water Quality Objectives        E-6 
    

 WATER QUALITY OBJECTIVES FOR CERTAIN WATER BODIES 
LAKE TAHOE HYDROLOGIC UNIT 

 

  
Surface Waters 

Objective (mg/L except as noted) 1,2 

  TDS Cl SO4 B N P Fe 

1 Lake Tahoe 
 

60 
65 

3.0 
4.0 

1.0 
2.0 

0.01 
  -    

0.15 
  -    

0.008 
  -     

-- 

2 Fallen Leaf Lake 
 
 

50 
  -  

0.30 
0.50 

1.3 
1.4 

0.01 
0.02 

See Table 5.1-4 for additional 
objectives 

3 Griff Creek 
 

80 
  -  

0.40 
   -    

-- -- 0.19 
  -    

0.010 
  -     

0.03 
  -    

4 Carnelian Bay 
Creek 

80 
  -  

0.40 
  -    

-- -- 0.19 
  -    

0.015 
  -     

0.03 
  -    

5 Watson Creek 
 

80 
  -  

0.35 
  -    

-- -- 0.22 
  -    

0.015 
  -     

0.04 
  -    

6 Dollar Creek 
 

80 
-  

0.30 
  -    

-- -- 0.16 
  -    

0.030 
  -     

0.03 
  -    

7 Burton Creek 
 

90 
  -  

0.30 
  -    

-- -- 0.16 
  -    

0.015 
  -     

0.03 
  -    

8 Ward Creek 
 

70 
85 

0.30 
  0.50 

1.4 
2.8 

-- 0.15 
  -    

0.015 
  -     

0.03 
  -    

9 Blackwood Creek 
 

70 
90 

0.30 
  -    

-- -- 0.19 
  -    

0.015 
  -     

0.03 
  -    

10 Madden Creek 
 

60 
  -  

0.10 
  0.20 

-- -- 0.18 
  -    

0.015 
  -     

0.015 
  -    

11 McKinney Creek 
 

55 
  -  

0.40 
  0.50 

-- -- 0.19 
  -    

0.015 
  -     

0.03 
  -    

12 General Creek 
 

50 
90 

1.0 
  1.5 

0.4 
0.5 

-- 0.15 
  -    

0.015 
  -     

0.03 
  -    

13 Meeks Creek 
 

45 
  -  

0.40 
  -    

-- -- 0.23 
  -    

0.010 
-     

0.07 
-    

14 Lonely Gulch 
Creek 
 

45 
  -  

0.30 
  -    

-- -- 0.19 
  -    

0.015 
-     

0.03 
-    

 continued...        
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See 
Fig. 

5.1-1 

 
Surface Waters 

Objective (mg/L except as noted) 1,2 

  TDS Cl SO4 B N P Fe 

15 Eagle Creek 
 

35 
  -  

0.30 
  -    

-- -- 0.20 
-    

0.010 
-     

0.03 
-    

16 Cascade Creek 
 

30 
  -  

0.40 
  -    

-- -- 0.21 
-    

0.005 
-     

0.01 
-    

17 Tallac Creek 
 

60 
  -  

0.40 
  -    

-- -- 0.19 
-    

0.015 
-     

0.03 
-    

18 Taylor Creek 
 

35 
  -  

0.40 
  0.50 

-- -- 0.17 
-    

0.010 
-     

0.02 
-    

19 Upper Truckee 
River 
 

55 
  75 

4.0 
 5.5 

1.0 
2.0 

 0.19 
-    

0.015 
-     

0.03 
-    

20 Trout Creek 
 

50 
  60 

0.15 
  0.20 

-- -- 0.19 
-    

0.015 
-     

0.03 
-    

 
1 Annual average value/90th percentile value. 
2 Objectives are as mg/L and are defined as follows: 
 B Boron 
 Cl Chloride 
 SO4 Sulfate 
 Fe Iron, Total 
 N Nitrogen, Total 
 P Phosphorus, Total 
 TDS Total Dissolved Solids (Total Filterable Residues) 
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Attachment F – Compliance with Water Quality Objectives  F-1 
 

Compliance with Water Quality 
Objectives 
 
This section includes general direction on 
determining compliance with the nondegradation, 
narrative and numerical objectives described in this 
Chapter. (Specific direction on compliance with 
certain objectives is included, in italics, following the 
text of the objective.) It is not feasible to cover all 
circumstances and conditions which could be 
created by all discharges. Therefore, it is within the 
discretion of the Regional Board to establish other, 
or additional, direction on compliance with objectives 
of this Plan. Where more than one objective is 
applicable, the stricter objective shall apply. (The 
only exception is where a regionwide objective has 
been superseded by the adoption of a site-specific 
objective by the Regional Board.) Where objectives 
are not specifically designated, downstream 
objectives apply to upstream tributaries. 
 
Narrative and Numerical Objectives 
The sections below provide additional direction on 
determining compliance with the narrative and 
numerical objectives of this Basin Plan. 
 
Pollution and/or Nuisance 
In determining compliance with narrative objectives 
which include the terms “pollution” and or 
“nuisance,” the Regional Board considers the 
following definitions from the Porter-Cologne Water 
Quality Control Act. 
 
Pollution -- an alteration of the waters of the State 
by waste to the degree which unreasonably affects 
either of the following: 
 
• such waters for beneficial uses. 

 
• facilities which serve these beneficial uses. 
 
“Pollution” may include “contamination.” 
Contamination means an impairment of the quality 
of the waters of the State by waste to a degree 
which creates a hazard to the public health through 
poisoning or through the spread of disease. 
Contamination includes any equivalent effect 
resulting from the disposal of waste, whether or not 
waters of the State are affected. 
 
Nuisance -- Anything which meets all of the following 
requirements: 
 

• Is injurious to health, or is indecent or offensive 
to the senses, or an obstruction to the free use 
of property, so as to interfere with the 
comfortable enjoyment of life or property. 
 

• Affects at the same time an entire community or 
neighborhood, or any considerable number of 
persons, although the extent of the annoyance 
or damage inflicted upon individuals may be 
unequal. 
 

• Occurs during or as a result of the treatment or 
disposal of wastes. 

 
References to Taste and Odor, Human Health and 
Toxicity (also see “acute toxicity” and “chronic 
toxicity,” below): 
In determining compliance with objectives including 
references to Taste and Odor, Human Health or 
Toxicity, the Regional Board will consider as 
evidence relevant and scientifically valid water 
quality goals from sources such as drinking water 
standards from the California Department of Health 
Services (State “Action Levels”), the National Interim 
Drinking Water Standards, Proposition 65 Lawful 
Levels, National Ambient Water Quality Criteria 
(USEPA's “Quality Criteria for Water” for the years 
1986, 1976 and 1972; “Ambient Water Quality 
Criteria,” volumes 1980, 1984, 1986, 1987 and 
1989), the National Academy of Sciences' 
Suggested No-Adverse- Response Levels (SNARL), 
USEPA's Health and Water Quality Advisories, as 
well as other relevant and scientifically valid 
evidence. 
 
References to Agriculture or AGR designations: 
In determining compliance with objectives including 
references to the AGR designated use, the Regional 
Board will refer to water quality goals and 
recommendations from sources such as the Food 
and Agriculture Organization of the United Nations, 
University of California Cooperative Extension, 
Committee of Experts, and McKee and Wolf's 
“Water Quality Criteria” (1963). 
 
References to “Natural High Quality Waters”: 
The Regional Board generally considers “natural 
high quality water(s)” to be those waters with 
ambient water quality equal to, or better than, 
current drinking water standards. However, the 
Regional Board also recognizes that some waters 
with poor chemical quality may support important 
ecosystems (e.g., Mono Lake). 
 
References to “10 percent significance level”: 
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A statistical hypothesis is a statement about a 
random variable's probability distribution, and a 
decision-making procedure about such a statement 
is a hypothesis test. In testing a hypothesis 
concerning the value of a population mean, the null 
hypothesis is often used. The null hypothesis is that 
there is no difference between the population means 
(e.g., the mean value of a water quality parameter 
after the discharge is no different than before the 
discharge.) First a level of significance to be used in 
the test is specified, and then the regions of 
acceptance and rejection for evaluating the obtained 
sample mean are determined. 
 
At the 10 percent significance level, assuming 
normal distribution, the acceptance region (where 
one would correctly accept the null hypothesis) is 
the interval which lies under 90 percent of the area 
of the standard normal curve. Thus, a level of 
significance of 10 percent signifies that when the 
population mean is correct as specified, the sample 
mean will fall in the areas of rejection only 10 
percent of the time. 
 
If the hypothesis is rejected when it should be 
accepted, a Type I error has been made. In 
choosing a 10 percent level of significance, there 
are 10 chances in 100 that a Type I error was made, 
or the hypothesis was rejected when it should have 
been accepted (i.e., one is 90 percent confident that 
the right decision was made.) 
 
The 10 percent significance level is often incorrectly 
referred to as the 90 percent significance level. As 
explained above, the significance level of a test 
should be low, and the confidence level of a 
confidence interval should be high. 
 
References to “Means” (e.g., annual mean, mean of 
monthly means), “Medians” and “90th percentile 
values”: 
“Mean” is the arithmetic mean of all data. “Annual 
mean” is the arithmetic mean of all data collected in 
a one-year period. “Mean of monthly mean” is the 
arithmetic mean of 30-day averages (arithmetic 
means). The median is the value which half of the 
values of the population exceed and half do not. The 
average value is the arithmetic mean of all data. For 
a 90th percentile value, only 10% of data exceed 
this value. 
 
Compliance determinations shall be based on 
available analyses for the time interval associated 
with the discharge. If only one sample is collected 

during the time period associated with the water 
quality objective, (e.g., monthly mean), that sample 
shall serve to characterize the discharge for the 
entire interval. Compliance based upon multiple 
samples shall be determined through the application 
of appropriate statistical methods. 
 
Standard Analytical Methods to Determine 
Compliance with Objectives Analytical methods to 
be used are usually specified in the monitoring 
requirements of the waste discharge permits. 
Suitable analytical methods are: 
 
• those specified in 40 CFR Part 136, and/or 

 
• those methods determined by the Regional 

Board and approved by the USEPA to be 
equally or more sensitive than 40 CFR Part 136 
methods and appropriate for the sample matrix, 
and/or 
 

• where methods are not specified in 40 CFR Part 
136, those methods determined by the Regional 
Board to be appropriate for the sample matrix 

 
All analytical data shall be reported uncensored with 
method detection limits and either practical 
quantitation levels or limits of quantitation identified. 
Acceptance of data should be based on 
demonstrated laboratory performance. 
 
For bacterial analyses, sample dilutions should be 
performed so the range of values extends from 2 to 
16,000. The detection method used for each 
analysis shall be reported with the results of the 
analysis. Detection methods used for coliforms (total 
and fecal) shall be those presented in Standard 
Methods for the Examination of Water and 
Wastewater (American Public Health Association et 
al. 1992), or any alternative method determined by 
the Regional Board to be appropriate. 
 
For acute toxicity, compliance shall be determined 
by short-term toxicity tests on undiluted effluent 
using an established protocol (e.g., American 
Society for Testing and Materials [ASTM], American 
Public Health Association, USEPA, State Board). 
 
For chronic toxicity, compliance shall be 
determined using the critical life stage (CLS) toxicity 
tests. At least three approved species shall be used 
to measure compliance with the toxicity objective. If 
possible, test species shall include a vertebrate, an 
invertebrate, and an aquatic plant. After an initial 
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screening period, monitoring may be reduced to the 
most sensitive species. Dilution and control waters 
should be obtained from an unaffected area of the 
receiving waters. For rivers and streams, dilution 
water should be obtained immediately upstream of 
the discharge. Standard dilution water can be used if 
the above sources exhibit toxicity greater than 1.0 
Chronic Toxicity Units. All test results shall be 
reported to the Regional Board in accordance with 
the “Standardized Reporting Requirements for 
Monitoring Chronic Toxicity” (State Board 
Publication No. 93-2 WQ). 
 
Application of Narrative and Numerical Water 
Quality Objectives to Wetlands 
Although not developed specifically for wetlands, 
many surface water narrative objectives are 
generally applicable to most wetland types. 
However, the Regional Board recognizes, as with 
other types of surface waters such as saline or 
alkaline lakes, that natural water quality 
characteristics of some wetlands may not be within 
the range for which the narrative objectives were 
developed. The Regional Board will consider site-
specific adjustments to the objectives for wetlands 
(bacteria, pH, hardness, salinity, temperature, or 
other parameters) as necessary on a case-by-case 
basis. 
 
The numerical criteria to protect one or more 
beneficial uses of surface waters, where 
appropriate, may directly apply to wetlands. For 
example, wetlands which actually are, or which 
recharge, municipal water supplies should meet 
human health criteria. The USEPA numeric criteria 
for protection of freshwater aquatic life, as listed in 
Quality Criteria for Water—1986, although not 
developed specifically for wetlands, are generally 
applicable to most wetland types. As with other 
types of surface waters, such as saline or alkaline 
lakes, natural water quality characteristics of some 
wetlands may not be within the range for which the 
criteria were developed. Adjustments for pH, 
hardness, salinity, temperature, or other parameters 
may be necessary. The Regional Board will consider 
developing site-specific objectives for wetlands on a 
case-by-case basis. 
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ATTACHMENT G 
 

STANDARD PROVISIONS, 
REPORTING REQUIREMENTS, AND 

NOTIFICATIONS FOR NPDES PERMITS 
 
A. Standard Permit Provisions  

 
Code of Federal Regulations Title 40 section 122.41 (40 CFR 122.41) 
includes conditions, or provisions, that apply to all National Pollution 
Discharge Elimination System (NPDES) permits. Additional provisions 
applicable to NPDES permits are in 40 CFR 122.42. All applicable 
provisions in 40 CFR 122.41 and 40 CFR 122.42 shall be incorporated 
into this Order and NPDES permit. The applicable 40 CFR 122.41 and 40 
CFR 122.42 provisions are as follows:  
 
1. Duty to Comply [CFR 122.41(a)]  

 
The Permittees shall comply with all of the provisions of this permit. 
Any permit noncompliance constitutes a violation of the Clean Water 
Act (CWA) and is grounds for enforcement action; for permit 
termination, revocation and reissuance, or modification; or denial of a 
permit renewal application.  
 
a. The Permittees shall comply with effluent standards or prohibitions 

established under section 307(a) of the CWA for toxic pollutants 
and with standards for sewage sludge use or disposal established 
under Section 405(d) of the CWA within the time provided in the 
regulations that establish these standards or prohibitions or 
standards for sewage sludge use or disposal, even if the permit has 
not yet been modified to incorporate the requirement. [40 CFR 
122.41(a)(1); California Water Code (Water Code) sections 13261, 
13263, 13265, 13268, 13300, 13301, 13304, 13340, 13350, 
13385)]  
 

b. The CWA provides that any person who violates Section 301, 302, 
306, 307, 308, 318 or 405 of the CWA, or any permit condition or 
limitation implementing any such sections in a permit issued under 
section 402, or any requirement imposed in a pretreatment program 
approved under Section 402(a)(3) or 402(b)(8) of the CWA, is 
subject to a civil penalty not to exceed $25,000 per day for each 
violation. The CWA provides that any person who negligently 
violates Section 301, 302, 306, 307, 308, 318, or 405 of the CWA, 
or any condition or limitation implementing any of such sections in a 
permit issued under Section 402 of the CWA, or any requirement 
imposed in a pretreatment program approved under Section 
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402(a)(3) or 402(b)(8) of the CWA, is subject to criminal penalties 
of $2,500 to $25,000 per day of violation, or imprisonment of not 
more than 1 (1) year, or both. In the case of a second or 
subsequent conviction for a negligent violation, a person shall be 
subject to criminal penalties of not more than $50,000 per day of 
violation, or by imprisonment of not more than two (2) years, or 
both. Any person who knowingly violates such sections, or such 
conditions or limitations is subject to criminal penalties of $5,000 to 
$50,000 per day of violation, or imprisonment for not more than 
three (3) years, or both. In the case of a second or subsequent 
conviction for a knowing violation, a person shall be subject to 
criminal penalties of not more than $100,000 per day of violation, or 
imprisonment of not more than six (6) years, or both. Any person 
who knowingly violates Section 301, 302, 303, 306, 307, 308, 318 
or 405 of the CWA, or any permit condition or limitation 
implementing any of such sections in a permit issued under of the 
CWA, and who knows at that time that he thereby places another 
person in imminent danger of death or serious bodily injury, shall, 
upon conviction, be subject to a fine of not more than $250,000 or 
imprisonment of not more than fifteen (15) years, or both. In the 
case of a second or subsequent conviction for a knowing 
endangerment violation, a person shall be subject to a fine of not 
more than $500,000 or by imprisonment of not more than thirty (30) 
years, or both. An organization, as defined in Section 
309(c)(3)(B)(iii) of the CWA, shall, upon conviction of violating the 
imminent danger provision, be subject to a fine of not more than 
$1,000,000 and can be fined up to $2,000,000 for second or 
subsequent convictions. [40 CFR 122.41(a)(2)].  
 

c. Any person may be assessed an administrative penalty by the 
Lahontan Regional Water Quality Control Board (Water Board), 
State Water Resources Control Board (State Water Board), or 
United States Environmental Protection Agency (USEPA) for 
violating Section 301, 302, 306, 307, 308, 318 or 405 of the CWA, 
or any permit condition or limitation implementing any of such 
sections in a permit issued under section 402 of this Act. 
Administrative penalties for Class I violations are not to exceed 
$10,000 per violation, with the maximum amount of any Class I 
penalty assessed not to exceed $25,000. Penalties for Class II 
violations are not to exceed $10,000 per day for each day during 
which the violation continues, with the maximum amount of any 
Class II penalty not to exceed $125,000. [40 CFR 122.41(a)(3)].  
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2. Duty to Reapply [40 CFR 122.41(b)]  
 
If the Permittees wish to continue an activity regulated by this permit 
after the expiration date of this permit, the Permittee shall apply for and 
obtain a new permit. 

 
3. Need to Halt or Reduce Activity Not A Defense [40 CFR 122.41(c)]  

 
It shall not be a defense for a Permittee in an enforcement action that it 
would have been necessary to halt or reduce the permitted activity in 
order to maintain compliance with the conditions of this permit.  
 

4. Duty to Mitigate [40 CFR 122.41(d)]  
 
The Permittees shall take all reasonable steps to minimize or prevent 
any discharge or prevent any discharge or sludge use or disposal in 
violation of this permit that has a reasonable likelihood of adversely 
affecting human health or the environment.  
 

5. Proper Operation and Maintenance [40 CFR 122.41(e)]  
 
The Permittees shall at all times properly operate and maintain all 
facilities and systems of treatment and control (and related 
appurtenances) which are installed or used by the Permittee to achieve 
compliance with the conditions of this permit. Proper operation and 
maintenance also includes adequate laboratory controls and 
appropriate quality assurance procedures. This provision requires the 
operation of back-up or auxiliary facilities or similar systems that are 
installed by a Permittee only when the operation is necessary to 
achieve compliance with the conditions of this permit.  
 

6. Permit Actions [40 CFR 122.41(f)]  
 
This permit may be modified, revoked and reissued, or terminated for 
cause. The filing of a request by a Permittee for a permit modification, 
revocation and reissuance, or termination, or a notification of planned 
changes or anticipated noncompliance does not stay any permit 
condition.  

 
7. Property Rights [40 CFR 122.41(g)]  

 
This permit does not convey any property rights of any sort, or any 
exclusive privilege.  
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8. Duty to Provide Information [40 CFR 122.41(h)]  
 
Permittees shall furnish to the Lahontan Water Board, State Water 
Board, or USEPA within a reasonable time, any information which the 
Lahontan Water Board, State Water Board, or USEPA may request to 
determine whether cause exists for modifying, revoking and reissuing, 
or terminating this permit or to determine compliance with this permit. 
The Permittee shall also furnish to the Lahontan Water Board, State 
Water Board, or USEPA upon request, copies of records required to be 
kept by this permit.  
 

9. Inspection and Entry [40 CFR 122.41(i)]  
 
The Permittees shall allow the Lahontan Water Board, State Water 
Board, USEPA, and/or their authorized representative (including an 
authorized contractor acting as their representative), upon presentation 
of credentials and other documents as may be required by law, to [33 
United States Code section 1318(a)(4)(B); 40 CFR 122.41(i); California 
Water Code sections 13267 and 13383]:  
 
a. Enter upon the Permittee’s premises where a regulated facility or 

activity is located or conducted, or where records shall be kept 
under the conditions of this permit; [40 CFR 122.41(i)(1)]  
 

b. Have access to and copy, at reasonable times, any records that 
shall be kept under the conditions of this permit; [40 CFR 
122.41(i)(2)]  

 
c. Inspect and photograph at reasonable times any facilities, 

equipment (including monitoring and control equipment), practices, 
or operations regulated or required under this permit; [40 CFR 
122.41(i)(3)] and  

 
d. Sample or monitor at reasonable times, for the purpose of assuring 

permit compliance or as otherwise authorized by the CWA, any 
substances or parameters at any location. [40 CFR 122.41(i)(4)]  

 
10.  Monitoring and Records [40 CFR 122.41(j); 40 CFR 122.44(i)]  

 
a. Samples and measurements taken for the purpose of monitoring 

shall be representative of the monitored activity. [40 CFR 
122.41(j)(1)]  
 

b. The Permittees shall retain records of all monitoring information, 
including all calibration and maintenance records and all original 
strip chart recordings for continuous monitoring instrumentation, 
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copies of all reports required by this permit, and records of all data 
used to complete the application for this permit, for a period of at 
least three (3) years from the date of the sample, measurement, 
report or application. This period may be extended by request of 
the Lahontan Water Board at any time. [40 CFR 122.41(j)(2)]  

 
c. Records for monitoring information shall include: [40 CFR 

122.41(j)(3)]  
 

i. The date, exact place, and time of sampling or measurements; 
[40 CFR 122.41(j)(3)(i)] i 
 

ii. The individual(s) who performed the sampling or measurements; 
[40 CFR 122.41(j)(3)(ii)]  

 
iii. The date(s) analyses were performed; [40 CFR 122.41(j)(3)(iii)]  

 
iv. The individual(s) who performed the analyses; [40 CFR 

122.41(j)(3)(iv)]  
 

v. The analytical techniques or methods used; [40 CFR 
122.41(j)(3)(v)] and  

 
vi. The results of such analyses. [40 CFR 122.41(j)(3)(vi)]  

 
d. Monitoring shall be conducted according to test procedures under 

40 CFR Part 136 unless another method is required under 40 CFR 
Subchapters N or O. [40 CFR 122.41(j)(4)] In the case of pollutants 
for which there are no approved methods under 40 CFR Part 136 
or otherwise required under 40 CFR Subchapters N and O, 
monitoring shall be conducted according to a test procedure 
specified in the permit for such pollutants. [40 CFR 122.44(i)(1)(iv)] 
 

e. The CWA provides that any person who falsifies, tampers with, or 
knowingly renders inaccurate any monitoring device or method 
required to be maintained under this permit shall, upon conviction, 
be punished by a fine of not more than $10,000, or by 
imprisonment for not more than two (2) years, or both. If a 
conviction of a person is for a violation committed after a first 
conviction of such person under this paragraph, punishment is a 
fine of not more than $20,000 per day of violation, or by 
imprisonment of not more than four (4) years, or both. [40 CFR 
122.41(j)(5)]  
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11.  Signatory Requirement [40 CFR 122.41(k); 40 CFR 122.22(a)-(d)]  
 
a. All applications, reports, or information submitted to the Lahontan 

Board, State Water Board, or USEPA shall be signed and certified. 
(See 40 CFR 122.22) [40 CFR 122.41(k)(1)]  
 
i. For a municipality, State, Federal, or other public agency. [All 

applications shall be signed] [b]y either a principal executive 
officer or ranking elected official. [40 CFR 122.22(a)(3)]  

 
ii. All reports required by permits, and other information requested 

by the Lahontan Water Board, State Water Board, or USEPA 
shall be signed by a person described in paragraph (a) of this 
section, or by a duly authorized representative of that person. A 
person is a duly authorized representative only if: [40 CFR 
122.22(b)]  
 
(1) The authorization is made in writing by a person described in 

paragraph (a) of this section; [40 CFR 122.22(b)(1)]  
 

(2) The authorization specifies either an individual or a position 
having responsibility for the overall operation of the regulated 
facility or activity such as the position of plant manager, 
operator of a well or a well field, superintendent, position of 
equivalent responsibility, or an individual or position having 
overall responsibility for environmental matters for the 
company, (A duly authorized representative may thus be 
either a named individual or any individual occupying a 
named position.) [40 CFR 122.22(b)(2)] and,  

 
(3) The written authorization is submitted to the Lahontan Water 

Board and State Water Board. [40 CFR 122.22(b)(3)]. 
 
iii. Changes to authorization. If an authorization under paragraph (b) 

of this section is no longer accurate because a different 
individual or position has responsibility for the overall operation 
of the facility, a new authorization satisfying the requirements of 
paragraph (b) of this section shall be submitted to the Lahontan 
Water Board prior to or together with any reports, information, or 
applications to be signed by an authorized representative. [40 
CFR 122.22(c)]  
 

iv. Certification. Any person signing a document under paragraph 
(a) or (b) of this section shall make the following certification:  
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“I certify under penalty of law that this document and all 
attachments were prepared under my direction or supervision in 
accordance with a system designed to assure that qualified 
personnel properly gather and evaluate the information 
submitted. Based on my inquiry of the person or persons who 
manage the system, or those persons directly responsible for 
gathering the information, the information submitted is, to the 
best of my knowledge and belief, true, accurate, and complete. I 
am aware that there are significant penalties for submitting false 
information, including the possibility of fine and imprisonment for 
knowing violations.” [40 CFR 122.22(d)]  
 

b.  The CWA provides that any person who knowingly makes any 
false statement, representation, or certification in any record or 
other document submitted or required to be maintained under this 
permit, including monitoring reports or reports of compliance or 
non-compliance shall, upon conviction, be punished by a fine of 
not more than $10,000 per violation, or by imprisonment for not 
more than six (6) months per violation, or by both. [40 CFR 
122.41(k)(2)]  
 

12. Reporting Requirements [40 CFR 122.41(l)]  
 

a.  Planned changes. The Permittee shall give notice to the Lahontan  
Water Board as soon as possible of any planned physical 
alterations or additions to the permitted facility. Notice is required 
only when: [40 CFR 122.41(l)(1)]  

 
i. The alteration or addition to a permitted facility may meet one of 

the criteria for determining whether a facility is a new source in 
40 CFR 122.29(b); [40 CFR 122.41(l)(1)(i)] or  
 

ii. The alteration or addition could significantly change the nature or 
increase the quantity of pollutants discharged. This notification 
applies to pollutants which are subject neither to effluent 
limitations in the permit, nor to notification requirements under 40 
CFR 122.42(a)(1). [40 CFR 122.41(l)(1)(ii)]  

 
iii. The alteration or addition results in a significant change in the 

Permittee’s sludge use or disposal practices, and such alteration, 
addition, or change may justify the application of permit 
conditions that are different from or absent in the existing permit, 
including notification of additional use or disposal sites not 
reported during the permit application process or not reported 
pursuant to an approved land application plan. [40 CFR 
122.41(l)(1)(iii)]  
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b.  Anticipated noncompliance. The Permittee shall give advance 

notice to the Lahontan Water Board of any planned changes in the 
permitted facility or activity which may result in noncompliance with 
permit requirements. [40 CFR 122.41(l)(2)]  
 

c.  Transfers. This permit is not transferable to any person except 
after notice to the Lahontan Water Board. The Lahontan Water 
Board may require modification or revocation and reissuance of 
the permit to change the name of the Permittee and incorporate 
such other requirements as may be necessary under the CWA. [40 
CFR 122.41(l)(3)]  

 
d.  Monitoring reports. Monitoring results shall be reported at the 

intervals specified elsewhere in this permit. [40 CFR 122.41(l)(4)]  
 

i. Monitoring results shall be reported as specified by the Lahontan 
Board or State Water Board for reporting results of monitoring of 
sludge use or disposal practices. [40 CFR 122.41(l)(4)(i)]  
 

ii. If the Permittee monitors any pollutant more frequently than 
required by the permit using test procedures approved under 40 
CFR Part 136 or another method required for an industry-specific 
waste stream under 40 CFR Subchapters N or O, the results of 
this monitoring shall be included in the calculation and reporting 
of the data submitted to the Lahontan Water Board or State 
Water Board.  
 

iii. Calculations for all limitations which require averaging of 
measurements shall utilize an arithmetic mean unless otherwise 
specified in the permit. [40 CFR 122.41(l)(4)(iii)]  

 
e.  Compliance schedules. Reports of compliance or noncompliance 

with, or any progress reports on, interim and final requirements 
contained in any compliance schedule of this permit shall be 
submitted no later than fourteen (14) days following each schedule 
date. [40 CFR 122.41(l)(5)]  
 

f. Twenty-four hour reporting.  
 

i. The Permittees shall report any noncompliance that may 
endanger health or the environment. Any information shall be 
provided orally within twenty-four (24) hours from the time the 
Permittee becomes aware of the circumstances. A written 
submission shall also be provided within five (5) days of the time 
the Permittee becomes aware of the circumstances. The written 
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submission shall contain a description of the noncompliance and 
its cause; the period of noncompliance, including exact dates 
and times, and if the noncompliance has not been corrected, the 
anticipated time it is expected to continue; and steps taken or 
planned to reduce, eliminate, and prevent reoccurrence of the 
noncompliance. [40 CFR 122.41(l)(6)(i)]  
 

ii. The Lahontan Water Board may waive the written report on a 
case-by-case basis if the oral report has been received within 
twenty-four (24) hours. [40 CFR 122.41(l)(6)(iii)]  
 

g. Other noncompliance. The Permittees shall report all instances of 
noncompliance not reported in accordance with the standard 
provisions required under 40 CFR 122.41(l)(4), (5), and (6), at the 
time monitoring reports are submitted. The reports shall contain the 
information listed in the standard provisions required under 40 CFR 
122.41(l)(6). [40 CFR 122.41(l)(7))]  
 

h. Other information. When the Permittee becomes aware that it failed 
to submit any relevant facts in a permit application, or submitted 
incorrect information in a permit application or in any report to the 
Lahontan Water Board, State Water Board, or USEPA, the 
Permittee shall promptly submit such facts or information.  

 
13.  Bypass [40 CFR 122.41(m)]  

 
a. Definitions.  

 
i. Bypass means the intentional diversion of waste streams from 

any portion of a treatment facility. [40 CFR 122.41(m)(1)(i)] or  
 

ii. Severe property damage means substantial physical damage to 
property, damage to the treatment facilities which causes them to 
become inoperable, or substantial and permanent loss of natural 
resources which can reasonably be expected to occur in the 
absence of a bypass. Severe property damage does not mean 
economic loss caused by delays in production. [40 CFR 
122.41(m)(1)(ii)]  
 

b. Bypass not exceeding limitations. The Permittee may allow any 
bypass to occur which does not cause effluent limitations to be 
exceeded, but only if it also is for essential maintenance to assure 
efficient operation. These bypasses are not subject to the 
standard provisions required under 40 CFR 122.41(m)(3) and (4). 
[40 CFR 122.41(m)(2)]  
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c. Notice.  
 

i. Anticipated bypass. If the Permittee knows in advance of the 
need for a bypass, it shall submit a notice, if possible at least ten 
(10) days before the date of the bypass. [40 CFR 
122.41(m)(3)(i)] or  

 
ii. Unanticipated bypass. The Permittee shall submit notice of an 

unanticipated bypass in accordance with the standard provisions 
required under 40 CFR 122.41(l)(6) (24-hour notice). [40 CFR 
122.41(m)(3)(ii)]  

 
d. Prohibition of Bypass.  

 
i. Bypass is prohibited, and the Lahontan Water Board may take 

enforcement action against a Permittee for bypass, unless: [40 
CFR 122.41(m)(4)(i)]  
 
(1) Bypass was unavoidable to prevent loss of life, personal 

injury, or severe property damage; [40 CFR 
122.41(m)(4)(i)(A)]  
 

(2) There were no feasible alternatives to the bypass, such as 
the use of auxiliary treatment facilities, retention of untreated 
wastes, or maintenance during normal periods of equipment 
downtime. This condition is not satisfied if adequate back-up 
equipment should have been installed in the exercise of 
reasonable engineering judgment to prevent a bypass which 
occurred during normal periods of equipment downtime or 
preventive maintenance; [40 CFR 122.41(m)(4)(i)(B)] and,  

 
(3) The Permittee submitted notices in accordance with the 

standard provisions required under 40 CFR 122.41(m)(3). [40 
CFR 122.41(m)(4)(i)(C)]  

 
ii. The Lahontan Water Board may approve an anticipated bypass, 

after considering its adverse effects, if the Lahontan Water Board 
determines that it will meet the three (3) conditions listed above. 
[40 CFR 122.41(m)(4)(ii)]  
 

14. Upset [40 CFR 122.41(n)]  
 
a. Definition. Upset means an exceptional incident in which there is 

unintentional and temporary noncompliance with technology 
based permit effluent limitations because of factors beyond the 
reasonable control of the Permittee. An upset does not include 

18-0409 B 248 of 315



 
Attachment G – Standard and General Provisions G-11 

noncompliance to the extent caused by operational error, 
improperly designed treatment facilities, inadequate treatment 
facilities, lack of preventive maintenance, or careless or improper 
operation. [40 CFR 122.41(n)(1)] 
 

b. Effect of an upset. An upset constitutes an affirmative defense to 
an action brought for noncompliance with such technology based 
permit effluent limitations if the standard provisions required under 
40 CFR 122.41(n)(3) are met. No determination made during 
administrative review of claims that noncompliance was caused 
by upset, and before an action for noncompliance, is final 
administrative action subject to judicial review. [40 CFR 
122.41(n)(2)]  

 
c. Conditions necessary for a demonstration of upset. A Permittee 

who wishes to establish the affirmative defense of upset shall 
demonstrate, through properly signed, contemporaneous 
operating logs, or other relevant evidence that: [40 CFR 
122.41(n)(3)]  

 
i. An upset occurred and that the Permittee can identify the 

cause(s) of the upset; [40 CFR 122.41(n)(3)(i)]  
 

ii. The permitted facility was at the time being properly operated; 
[40 CFR 122.41(n)(3)(ii)] and  
 

iii. The Permittee submitted notice of the upset in accordance with 
the standard provisions required under 40 CFR 122.41(l)(6)(ii)(B) 
(24-hour notice). [40 CFR 122.41(n)(3)(iii)]  

 
iv. The Permittee complied with any remedial measures pursuant to 

the standard provisions required under 40 CFR 122.41(d). [40 
CFR 122.41(n)(3)(iii)]  

 
d. Burden of proof. In any enforcement proceeding, the Permittee 

seeking to establish the occurrence of an upset has the burden of 
proof. [40 CFR 122.41(n)(4)]  
 

15. Standard Permit Provisions For Municipal Separate Storm 
Sewer Systems [40 CFR 122.42(c)]  
 
The operator of a small, medium, or large MS4 or a municipal 
separate storm sewer that has been designated by the Lahontan 
Water Board under 40 CFR 122.26(a)(1)(v) shall submit an annual 
report by the anniversary of the date of the issuance of the permit 
for such system. The report shall include:  
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a. The status of implementing the components of the Storm Water 

Management Program that are established as permit conditions; 
[40 CFR 122.42(c)(1)]  
 

b. Proposed changes to the Storm Water Management Program that 
are established as permit conditions. Such proposed changes 
shall be consistent with 40 CFR 122.26(d)(2)(iii); [40 CFR 
122.42(c)(2)] and  

 
c. Revisions, if necessary, to the assessment of controls and the 

fiscal analysis reported in the permit application under 40 CFR 
122.26(d)(2)(iv) and (v); [40 CFR 122.42(c)(3)] 

 
d. A summary of data, including monitoring data, that is accumulated 

throughout the reporting year; [40 CFR 122.42(c)(4)]  
 

e. Annual expenditures and budget for year following each annual 
report; [40 CFR 122.42(c)(5)]  

 
f.    A summary describing the number and nature of enforcement 

actions, inspections, and public education programs; [40 CFR 
122.42(c)(6)]  

 
g. Identification of water quality improvements or degradation. [40 

CFR 122.42(c)(7)]  
 
16.  Standard Permit Provisions For Storm Water Discharges [40 CFR 

122.42(d)]  
 

The initial permits for discharges composed entirely of storm water 
issued pursuant to 40 CFR 122.26(e)(7) shall require compliance with 
the conditions of the permit as expeditiously as practicable, but in no 
event later than three (3) years after the date of issuance of the 
permit.  

 
B. General Provisions  

 
In addition to the standard provisions required to be incorporated into the 
Order and NPDES permit pursuant to 40 CFR 122.22, 122.41, 122.42, 
122.44, and 40 CFR Part 136 several other general provisions apply to 
this Order. The general provisions applicable to this Order and NPDES 
permit are as follows:  
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1. Discharge of Waste Is a Privilege  

 
No discharge of waste into the waters of the State, whether or not such 
discharge is made pursuant to waste discharge requirements, shall 
create a vested right to continue the discharge. All discharges of waste 
into waters of the State are privileges, not rights. [Water Code section 
13263(g)]  
 

2. Duration of Order and NPDES Permit  
 
a. Effective date. This Order and NPDES permit becomes effective on 

100 days after its adoption provided the USEPA has no objection. If 
the USEPA objects to its issuance, this Order shall not become 
effective until such objection is withdrawn. 
 
As of the effective coverage date specified in the Permittee’s 
application for coverage, this Order shall supersede the applicability 
of any preexisting order or permit regulating the operation of, and 
discharges from, the Permittee’s MS4. The Lahontan Water Board 
retains continuing authority to take enforcement action for violations 
of such preexisting orders or permits that occurred prior to the 
Permittee’s effective coverage date under this Order.  
 

b. Expiration. This Order and NPDES permit expires five (5) years 
after its effective date. [40 CFR 122.46(a)]  

c. Continuation of expired order. After this Order and NPDES permit 
expires, the terms and conditions of this Order and NPDES permit 
are automatically continued pending issuance of a new permit if all 
requirements of the federal NPDES regulations on the continuation 
of expired permits (40 CFR 122.6) are complied with.  

 
3. Availability  

 
A copy of this Order shall be kept at a readily accessible location and 
shall be available to on-site personnel at all times.  
 

4. Confidentiality of Information  
 
Except as provided for in 40 CFR 122.7, no information or documents 
submitted in accordance with or in application for this Order will be 
considered confidential and all such information and documents shall 
be available for review by the public at the Lahontan Water Board 
office. Claims of confidentiality for the following information will be 
denied: [40 CFR 122.7(b)]  
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a. The name and address of any permit applicant or Permittee; [40 
CFR 122.7(b)(1)] and  
 

b. Permit applications and attachments, permits, and effluent data. [40 
CFR 122.7(b)(2)]  

 
5. Effluent Limitations  

 
a. Interim effluent limitations. The Permittee shall comply with any 

interim effluent limitations as established by addendum, 
enforcement action, or revised waste discharge requirements which 
have been, or may be, adopted by the Lahontan Water Board.  
 

b. Other effluent limitations and standards of sections 301, 302, 303, 
307, 318 and 405 of CWA. If any applicable toxic effluent standard 
or prohibition (including any schedule of compliance specified in 
such effluent standard or prohibition) is promulgated under Section 
307(a) of the CWA for a toxic pollutant and that standard or 
prohibition is more stringent than any limitation on the pollutant in 
the permit, the Lahontan Water Board shall institute proceedings 
under these regulations to modify or revoke and reissue the permit 
to conform to the toxic effluent standard or prohibition. [40 CFR 
122.44(b)(1)]  

 
6. Permit Actions  

 
The filing of a request by the Permittee for modification, revocation and 
reissuance, or termination of this Order, or a notification of planned 
change in or anticipated noncompliance with this Order does not stay 
any condition of this Order. (See 40 CFR 122.41(f)) In addition, the 
following provisions apply to this Order:  
 
a. Upon application by any affected person, or on its own motion, the 

Lahontan Water Board may review and revise the requirements in 
this Order. All requirements shall be reviewed periodically. [Water 
Code section 13263(e)]  
 

b. This Order may be terminated or modified for cause, including, but 
not limited to, all of the following: [Water Code section 13381] 

 
i. Violation of any condition contained in the requirements of this 

Order. [Water Code section 13381(a)]  
 

ii. Obtaining the requirements in this Order by misrepresentation, or 
failure to disclose fully all relevant facts. [Water Code section 
13381(b)]  
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iii. A change in any condition that requires either a temporary or 

permanent reduction or elimination of the permitted discharge. 
[Water Code section 13381(c)]  

 
c. When this Order is transferred to a new owner or operator, such 

requirements as may be necessary under the Water Code can be 
incorporated into this Order.  
 

7. Monitoring  
 
In addition to the standard provisions required under 40 CFR 122.41(j) 
and (l)(4), the following general monitoring provisions apply to this 
Order:  
 
a. Where procedures are not otherwise specified in Order, sampling, 

analysis and quality assurance/quality control shall be conducted in 
accordance with the Quality Assurance Management Plan (QAMP) 
for the State of California’s Surface Water Ambient Monitoring 
Program (SWAMP), adopted by the State Water Resources Control 
Board.  
 

b. Pursuant to 40 CFR 122.41(j)(2) and Water Code section 13383(a), 
the Permittees shall retain records of all monitoring information, 
including all calibration and maintenance records and all original 
strip chart recordings for continuous monitoring instrumentation, 
copies of all reports required by this permit, and records of all data 
used to complete the application for this permit, for a period of at 
least five (5) years from the date of the sample, measurement, 
report or application. This period may be extended by request of 
the Lahontan Water Board at any time.  

 
c. All chemical, bacteriological, and toxicity analyses shall be 

conducted at a laboratory certified for such analyses by the 
California Department of Public Health or a laboratory approved by 
Lahontan Water Board staff. 

 
d. Each monitoring report submitted with an Annual Report to the 

Lahontan Water Board shall include flow measurements for each 
sampling event and a spreadsheet of water quality monitoring with 
the sampling event identifier, site code, sample type, date and time 
sampled, analyte and fraction, methods, results, including 
nondetections, reporting and minimum detection limits, units, 
laboratory names and locations, lowest water quality objective and 
source, and whether or not the result was an exceedance.  
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8. Enforcement  
 
a. The Lahontan Water Board is authorized to enforce the terms of 

this Order under several provisions of the Water Code, including, 
but not limited to, Water Code sections 13385, 13386, and 13387. 
 

b. Nothing in this Order shall be construed to protect the Permittee 
from its liabilities under federal, state, or local laws.  

 
c. The Water Code provides for civil and criminal penalties 

comparable to, and in some cases greater than, those provided for 
under the CWA.  

 
d. Except as provided in the standard conditions required under 40 

CFR 122.41(m) and (n), nothing in this Order shall be construed to 
relieve the Permittee from civil or criminal penalties for 
noncompliance.  

 
e. Nothing in this Order shall be construed to preclude the institution 

of any legal action or relieve the Permittee from any responsibilities, 
liabilities, or penalties to which the Permittee is or may be subject to 
under Section 311 of the CWA.  

 
f. Nothing in this Order shall be construed to preclude institution of 

any legal action or relieve the Permittee from any responsibilities, 
liabilities, or penalties established pursuant to any applicable state 
law or regulation under authoring preserved by Section 510 of the 
CWA.  

 
9. Severability  

 
The provisions of this Order are severable, and if any provision of this 
Order, or the application of any provisions of this Order to any 
circumstance, is held invalid, the application of such provision to other 
circumstances and the remainder of this Order shall not be affected 
thereby.  
 

10.  Applications  
 
Any application submitted by the Permittee for reissuance or 
modification of this Order shall satisfy all applicable requirements 
specified in federal regulations as well as any additional requirements 
for submittal of a Notice of Intent specified in the Water Code and the 
California Code of Regulations.  
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11.  Implementation  
 
All plans, reports and subsequent amendments submitted in 
compliance with this Order shall be implemented immediately (or as 
otherwise specified). All submittals by the Permittee shall be adequate 
to implement the requirements of this Order.  
 

12.  Modification of Order  
 
This Order may be modified, revoked, and reissued, or terminated for 
cause due to promulgation of amended regulations, receipt of USEPA 
guidance concerning regulated activities, judicial decision, or in 
accordance with 40 CFR 122.62, 122.63, 122.64, and 124.5. The 
Lahontan Water Board may additionally reopen and modify this Order 
at any time prior to its expiration, after opportunity for public comment 
and a public hearing in accordance with the following circumstances:  
 
a. If the Lahontan Water Board determines that revisions are 

warranted to those provisions of the Order (a) addressing 
compliance with water quality objectives or water quality standards 
in the receiving water; and/or (b) those provisions of the Order 
establishing an iterative process for implementation of management 
practices to assure compliance with water quality standards in the 
receiving waters.  
 

b. Minor modifications to the Order may be made by the Lahontan 
Water Board where the proposed modification complies with all the 
prohibitions and limitations, and other requirements of this Order. 

 
c. Proposed modifications to the Order that are not minor require 

amendment of this Order in accordance with this Order’s rules, 
policies, and procedures.  

 
d. New or revised water quality objectives come into effect, or any 

TMDL is adopted or revised (i.e., TMDL-specific permit 
requirements) that is applicable to the Permittee. E 

 
e. New programs, policies or plans come into effect that are 

applicable to the Permittee.  
 
13.  Report Submittals  

 
a. All report submittals shall include an executive summary, 

introduction, conclusion, recommendations, and signed certified 
statement.  
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b. Each Permittee shall submit a signed certified statement covering 
its responsibilities for each applicable submittal.  

 
c. The Permittee shall submit a signed certified statement covering its 

responsibilities for each applicable submittal and the sections of the 
submittals for which it is responsible. 

 
d. Unless otherwise directed, the Permittee shall submit electronic 

copies of each report required under this Order to the Lahontan 
Water Board,  

 
e. The Permittee shall submit reports and provide notifications as 

required by this Order to the following:  
 

EXECUTIVE OFFICER  
CALIFORNIA REGIONAL WATER QUALITY CONTROL BOARD 
LAHONTAN REGION  
2501 LAKE TAHOE BOULEVARD 
SOUTH LAKE TAHOE, CA 96150 
Telephone: (530) 542-5400 Fax: (530) 544-2271 
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County of El Dorado, State of California 
Community Development Services 

Department of Transportation 
 

PW No. 18-31215, CIP No. 78722, Contract No. 2752 
 

Lakeview Drive Road Repair Project 
THIS AGREEMENT (“Agreement”) approved by the Chief Administrative Officer and Interim Director of the 
Department of Transportation this ___ st  day of ______, in the year of 20_, made and concluded, in 
duplicate, between the COUNTY OF EL DORADO, a political subdivision of the State of California, by the 
Department of Transportation thereof, the party of the first part hereinafter called "County," and 
[CONTRACTOR], party of the second part hereinafter called "Contractor." 
 
RECITALS: 
 
WHEREAS, County has caused the above-captioned Project to be let to formal bidding process; and 
 
WHEREAS, Contractor has duly submitted a bid response for the captioned Project upon which County 
has awarded this Contract; 
 
NOW, THEREFORE, the parties hereto have mutually covenanted and agreed, and by these presents do 
covenant and agree, each with the other, as follows: 
 
Article 1.   THE WORK   
 
The improvement contemplated in the performance of this Contract is an improvement over which the 
County shall exercise general supervision.  The County, therefore, shall have the right to assume full and 
direct control over this Contract whenever the County, at its sole discretion, shall determine that its 
responsibility is so required. 
           
Contractor shall complete the Work as specified or indicated under the Bid Schedule(s) of County's 
Contract Documents entitled: 
 

Lakeview Drive Road Repair Project 
 

The Project is located along Lakeview Drive on the west side of Lake Tahoe in the County of El Dorado.  
The Work to be done is shown on the Plans, and generally consists of, but is not limited to: 
 
Drainage and roadway improvements to repair a road slipout failure along a section of the roadway that 
includes: roadway excavation, installation of a sub-surface drain, placement of structure backfill with 
reinforcing geogrid, construction of rolled concrete curb and gutter, installation of No.1 rock backing, Class 
2 AB and HMA (Type A) to reconstruct the roadway section and shoulder backing..  The roadway will be 
closed throughout the duration of this Project. Other items or details not mentioned above, that are required 
by the Plans, Standard Plans, Standard Specifications, or these Special Provisions must be performed, 
constructed or installed. 
 
Article 2. CONTRACT DOCUMENTS 
  
The Contract Documents consist of: the Notice to Bidders; the bid forms which include the accepted 
Proposal, Bid Price Schedule and Total Bid, Subcontractor List, DBE Information, Equal Employment 
Opportunity Certification, Section 10285.1 Statement, Section 10162 Questionnaire, Section 10232 
Statement, Noncollusion Affidavit, Debarment, Suspension, Ineligibility, and Voluntary Exclusion 
Certification, Non-lobbying Certification for Federal-Aid Contracts, Disclosure of Lobbying Activities 
(Standard Form LLL), Form FHWA 1273; the Contract which includes this Agreement with all Exhibits 
thereto, including the Fair Employment Practices Addendum and the Nondiscrimination Assurances; the 
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Exhibit 15-G Construction Contract DBE Commitment form, Exhibit 15-H DBE Information Good Faith 
Efforts form; the drawings listed and identified as the Project Plans; the Special Provisions which 
incorporate by reference the State of California Department of Transportation (Caltrans) Standard Plans 
2015, and Standard Specifications 2015, Revised Standard Specifications, and standard drawings from the 
Design and Improvement Standards Manual of the County of El Dorado, revised March 8, 1994 including 
Resolution 199-91 and Resolution 58-94 to adopt changes to the Design and Improvement Standards 
Manual; all Addenda incorporated in those documents before their execution, and all Contract Change 
Orders issued in accordance with the Contract Documents which may be delivered or issued after the 
Effective Date of this Agreement and are not attached hereto; the prevailing Labor Surcharge And 
Equipment Rental Rates (when required) as determined by the Caltrans to be in effect on the date the 
Work is accomplished; all the obligations of County and of Contractor which are fully set forth and 
described therein; and all Contract Documents which are hereby specifically referred to and by such 
reference made a part hereof.  All Contract Documents are intended to cooperate so that any Work called 
for in one and not mentioned in the other is to be executed the same as if mentioned in all Contract 
Documents.  Contractor agrees to perform all of its promises, covenants, and conditions set forth in the 
Contract Documents, and to abide by and perform all terms and conditions set forth therein.  In case of 
conflict between this Agreement and any other Contract Document, this Agreement shall take precedence. 
 
Article 3. COVENANTS AND CONTRACT PRICE 
 
County hereby promises and agrees with said Contractor to employ, and does hereby employ, said 
Contractor to provide the material and to do the Work according to the terms and conditions of the Contract 
Documents herein contained and referred to, for the prices hereinafter set forth, and hereby contracts to 
pay the same at the time, in the manner and upon the conditions herein set forth; and the said parties for 
themselves, their heirs, executors, administrators, successors and assigns, do hereby agree to the full 
performance of the covenants herein contained.  County shall pay Contractor for the completion of the 
Work in accordance with the Contract Documents in current funds the Contract Prices named in 
Contractor's Bid and Bid Price Schedule, a copy of which is attached hereto as Exhibit A. 
 
County shall promptly pay Contractor in accordance with Public Contract Code section 20104.5. 
 
Article 4. COMMENCEMENT AND COMPLETION 
 
The Work to be performed under this Contract shall commence on the date specified in the Notice to 
Proceed issued by County, and the Work shall be fully completed within the time specified in the Notice to 
Proceed pursuant to Section 8 of the Special Provisions. 
 
County and Contractor recognize that time is of the essence of the Agreement and that County will suffer 
financial loss if the Work is not completed within the time specified in the Notice to Bidders annexed hereto, 
plus any extensions thereof allowed in accordance with Section 8 of the Standard Specifications and 
Special Provisions.  They also recognize the delays, expense, and difficulties involved with proving in a 
legal proceeding the actual loss suffered by County if the Work is not completed on time. Accordingly, 
instead of requiring any such proof, County and Contractor agree that as liquidated damages for delay (but 
not as a penalty) Contractor shall pay County the sum of $1,900.00, as liquidated damages and not as a 
penalty, for each and every calendar days delay in finishing the Work in excess of the Contract time 
prescribed herein. 
 
Article 5. INDEMNITY 
 
Contractor is, and shall be at all times, deemed independent and shall be wholly responsible for the 
manner in which it performs services required by terms of this Agreement.  Contractor exclusively assumes 
responsibility for acts of its employees, associates, and subcontractors, if any are authorized herein, as 
they relate to services to be provided under this Agreement during the course and scope of their 
employment. 
 
Contractor shall be responsible for performing the work under this Agreement in a safe, professional, 
skillful, and workmanlike manner and shall be liable for its own negligence and negligent acts of its 
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employees.  County shall have no right of control over the manner in which work is to be done and shall, 
therefore, not be charged with responsibility of preventing risk of Contractor or its employees. 
 
To the fullest extent allowed by law, Contractor shall defend, indemnify, and hold County, its (their) officers, 
directors, and employees, and the State of California (State), its officers, directors, agents (excluding 
agents who are design professionals), any property owners from whom the County obtained easements, 
and any Federal government agencies associated with this Contract harmless against and from any and all 
claims, suits, losses, damages, and liability for damages, including attorney's fees and other costs of 
defense brought for or on account of injuries to or death of any person, including but not limited to, workers 
and the public, or on account of injuries to or death of County, State, any property owners from whom the 
County obtained easements, or Federal government agency employees, or damage to property, or any 
economic, consequential or special damages which are claimed or which shall in any way arise out of or be 
connected with Contractor's services, operations or performance hereunder, regardless of the existence or 
degree of fault or negligence on the part of the County, the State of California, or any Federal government 
agencies, any property owners from whom the County has obtained easements, the Contractor, 
subcontractors or employees of any of these, except for the active, or sole negligence of the County, the 
State of California or any Federal government agencies their officers and employees, or any property 
owners from whom the County has obtained easements, or where expressly prescribed by statute. 
 
The duty to indemnify and hold harmless the County, the State, any property owners from whom the 
County obtained easements, and any Federal government agencies associated with this Contract 
specifically includes the duties to defend set forth in Section 2778 of the Civil Code.  The insurance 
obligations of Contractor are separate, independent obligations under the Contract Documents, and the 
provisions of this defense and indemnity are not intended to modify nor should they be construed as 
modifying or in any way limiting the insurance obligations set forth in the Contract Documents.  This 
indemnity requirement applies to any claims, suits, losses, damages, and liability for damages, including 
attorney’s fees and other costs, arising from alleged defects in the content of manner of submission of the 
Contractor’s bid for the Contract. 
 
This indemnification will remain in effect until terminated or modified in writing by mutual agreement.   
 
Article 6.  VENUE 
 
Any litigation arising out of this Contract shall be brought in El Dorado County and governed by California 
law. 
 
Article 7. NOTIFICATION OF SURETY COMPANY 
 
The surety company shall familiarize itself with all of the conditions and provisions of this Contract, and 
shall waive the right of special notification of any change or modifications of this Contract or extension of 
time, or of decreased or increased work, or of the cancellation of the Contract, or of any other act or acts by 
County or its authorized agents, under the terms of this Contract; and failure to so notify the aforesaid 
surety company of changes shall in no way relieve the surety company of its obligation under this Contract. 
 
Article 8. ASSIGNMENT OF ANTITRUST ACTIONS 
 

In entering into a public works Contract or a Subcontract to supply goods, services, or materials pursuant to 
a public works Contract, the Contractor offers and agrees and will require all of its subcontractors and 
suppliers to agree to assign to the awarding body all rights, title, and interest in and to all causes of action it 
may have under Section 4 of the Clayton Act (15 U.S.C. Sec. 15) or under the Cartwright Act (Chapter 2 
(commencing with Section 16700) of Part 2 of Division 7 of the Business and Professions Code), arising 
from purchases of goods, services, or materials pursuant to the public works Contract or the subcontract.  
This assignment shall be made and become effective at the time the awarding body tenders final payment 
to Contractor, without further acknowledgment by the parties. 
 
If an awarding body or public purchasing body receives, either through judgment or settlement, a monetary 
recovery for a cause of action assigned under Government Code Sections 4550-4554, the assignor shall 
be entitled to receive reimbursement for actual legal costs incurred and may, upon demand, recover from 
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the public body any portion of the recovery, including treble damages, attributable to overcharges that were 
paid by the assignor but were not paid by the public body as part of the bid price, less the expenses 
incurred in obtaining that portion of the recovery.  Upon demand in writing by the assignor, the assignee 
shall, within one year from such demand, reassign the cause of action assigned under Government Code 
Sections 4550-4554 if the assignor has been or may have been injured by the violation of law for which the 
cause of action arose and (a) the assignee has not been injured thereby, or (b) the assignee declines to file 
a court action for the cause of action. 
 
Article 9. TERMINATION BY COUNTY FOR CONVENIENCE 
 
County reserves the right to terminate the Contract at any time upon determination by County’s 
representative that termination of the Contract is in the best interest of County.  County shall issue 
Contractor a written notice specifying that the Contract is to be terminated.  
 
Upon receipt of said written notice, Contractor shall stop all Work under the Contract except: (1) Work 
specifically directed to be completed prior to termination, (2) Work the Inspector deems necessary to 
secure the Project for termination, (3) removal of equipment and plant from the site of the Work, (4) action 
that is necessary to protect materials from damage, (5) disposal of materials not yet used in the Work as 
directed by County, and (6) clean-up of the site. 
 
If the Contract is terminated for County’s convenience as provided herein, all finished or unfinished Work 
and materials previously paid for shall, at the option of County, become its property.  Contractor shall be 
paid an amount which reflects costs incurred for Work provided to the date of notification of termination.  In 
addition, Contractor shall be paid the reasonable cost, as solely judged by County, and without profit, for all 
Work performed to secure the Project for termination. 
 
Article 10. TERMINATION BY COUNTY FOR CAUSE 
 
If Contractor is adjudged as bankrupt or insolvent, or makes a general assignment for the benefit of its 
creditors or if a trustee or receiver is appointed for Contractor or for any of its property, or if Contractor files 
a petition to take advantage of any debtor’s act, or to reorganize under the bankruptcy or applicable laws, 
or on more than one occasion fails to supply sufficient skilled workmen or suitable material or equipment, or 
on more than one occasion fails to make prompt payments to subcontractors for labor, materials, or 
equipment, or disregards the authority of the County’s representative, or the Engineer, if one is appointed, 
or violates any of the Contract assurances, nondiscrimination provisions or any other Federal or State 
requirements as identified in Section 7-1.02 of the Special Provisions, or otherwise violates any provision of 
the Contract Documents, then County may, without prejudice to any other right or remedy and after giving 
Contractor and its Surety a minimum of ten (10) days from delivery of a written termination notice, terminate 
the services of Contractor and take equipment and machinery thereon owned by Contractor and finish the 
Work by whatever method County may deem expedient. In such case, Contractor shall not be entitled to 
receive any further payment until the Work is finished. 
 
Without prejudice to other rights or remedies County may have, if Contractor fails to begin delivery of 
materials and equipment, to commence Work within the time specified, to maintain the rate of delivery of 
material, to execute the Work in the manner and at such locations as specified, or fails to maintain a Work 
program which will ensure County’s interest, or, if Contractor is not carrying out the intent of the Contract, 
an Inspector’s written notice may be served upon Contractor and the Surety on its faithful performance 
bond demanding satisfactory compliance with the Contract.  If Contractor or its Surety does not comply with 
such notice within five (5) days after receiving it, or after starting to comply, fails to continue, County may 
exclude it from the premises and take possession of all material and equipment, and complete the Work by 
County’s own forces, by letting the unfinished Work to another Contractor, or by a combination of such 
methods. 
 
Where Contractor’s services have been so terminated by County, said termination shall not affect any right 
of County against Contractor then existing or which may thereafter accrue.  Any retention or payment of 
monies by County due Contractor will not release Contractor from compliance with the Contract 
Documents. 
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If the unpaid balance of the Contract price exceeds the direct and indirect costs of completing the Work, 
including compensation for additional professional services, such excess shall be paid to Contractor.  If the 
sums under the Contract are insufficient for completion, Contractor or Surety shall pay to County within five 
(5) days after the completion, all costs in excess of the Contract price.  In any event, the cost of completing 
the Work shall be charged against Contractor and its Surety and may be deducted from any money due or 
becoming due from County. 
 
The provisions of this Article shall be in addition to all other rights and remedies available to County under 
law. 
 
If after notice of termination, it is determined for any reason that Contractor was not in default, the rights 
and obligations of the parties shall be the same as if the notice of termination had not been issued.  The 
Contract shall be equitably adjusted to compensate for such termination. 
 
Article 11. SUCCESSORS AND ASSIGNS 
 
This Agreement shall bind and inure to the heirs, devisees, assignees, and successors in interest of 
Contractor and to the successors in interest of County in the same manner as if such parties had been 
expressly named herein. 
 
Article 12.  REPORTING ACCIDENTS 
 
Contractor shall prepare and submit (within 24 hours of such incidents) reports of accidents at the site and 
anywhere else the Work is in progress in which bodily injury is sustained or property loss in excess of Five 
Hundred Dollars ($500.00) occurs. 
 
Article 13. EMISSIONS REDUCTION 
 
Contractor shall comply with emission reduction regulations mandated by the California Air Resources 
Board, and sign a certification of knowledge thereof: 

 
CERTIFICATE OF KNOWLEDGE – EMISSIONS REDUCTION REGULATIONS 

 
I am aware of the emissions reduction regulations being mandated by the California Air Resources Board.  
I will comply with such regulations before commencing the performance of the Work and maintain 
compliance throughout the duration of this Contract. 
 
 

Signed:  ___________________________________________Date____________________ 
 
Article 14. WORKERS’ COMPENSATION CERTIFICATION 
 
Contractor shall comply with Labor Code Sections 3700 et seq., requiring it to obtain Workers’ 
Compensation Insurance, and sign a certificate of knowledge thereof. 

 
CERTIFICATE OF KNOWLEDGE - LABOR CODE SECTION 3700 

 
I am aware of the provisions of Section 3700 of the Labor Code, which require every employer to be 
insured against liability for workers’ compensation or to undertake self-insurance in accordance with the 
provisions of that Code, and I will comply with such provisions before commencing the performance of 
Work of this Contract. 
 
 
 

Signed:  ___________________________________________Date____________________ 
 
Article 15. WARRANTY 
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Contractor warrants to County that materials and equipment furnished for the Work will be of good quality 
and new, unless otherwise required or permitted under the Contract Documents, that the Work will be free 
from defects or flaws and is of the highest quality of workmanship and that the Work will conform with the 
requirements herein.  Work not conforming to these requirements, including substitutions not properly 
approved and authorized, shall be considered defective. 
 
Article 16. RETAINAGE 
 
The retainage from payment is set forth in Section 9-1.16F(1) of the Special Provisions.  Contractor may 
elect to receive one hundred percent (100%) of payments due as set forth in the Contract Documents, 
without retention, by depositing securities of equivalent value with County, in accordance with, and as set 
forth in Section 22300 of the Public Contract Code.  Securities eligible for deposit hereunder shall be 
limited to those listed in Section 16430 of the Government Code, or bank or savings and loan certificates of 
deposit. 
 

 
Article 17. DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM 
 
The DBE goal for this Project is 8% 
 
Contractor or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the 
performance of this Contract.  Contractor shall carry out applicable requirements of 49 CFR Part 26 in the 
award and administration of DOT-assisted contracts.  Failure by the Contractor to carry out these 
requirements is a material breach of this Contract, which may result in the termination of this Contract or 
such other remedy, as County deems appropriate.  Contractor shall include this assurance in every 
subcontract entered into as a result of this Agreement. 
 
The Contractor shall carry out applicable requirements of 49 CFR Part 18 in the award and administration 
of this UNITED STATED DEPARTMENT OF TRANSPORTATION (USDOT)-assisted Contract.  The 
applicable requirements of 49 CFR Part 18 are as follows: 
 
(a) Contracting with small and minority firms, women's business enterprise and labor surplus area firms. 
 

(1) Contractor will take all necessary affirmative steps to assure that minority firms, women's 
business enterprises, and labor surplus area firms are used when possible. 
 

(2) Affirmative steps shall include: 
 

(i) Placing qualified small and minority businesses and women's business 
enterprises on solicitation lists; 
 

(ii) Assuring that small and minority businesses, and women's business 
enterprises are solicited whenever they are potential sources; 
 

(iii) Dividing total requirements, when economically feasible, into smaller tasks or 
quantities to permit maximum participation by small and minority business, and 
women's business enterprises; 
 

(iv) Establishing delivery schedules, where the requirement permits, which 
encourage participation by small and minority business, and women's 
business enterprises; 
 

(v) Using the services and assistance of the Small Business Administration, and 
the Minority Business Development Agency of the Department of Commerce; 
and 
 

(vi) Requiring the prime contractor, if subcontracts are to be let, to take the 
affirmative steps listed in paragraphs (a)(2) (i) through (v) of this section. 
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Bidder will take all necessary affirmative steps to assure that minority firms, women’s business enterprises 
and labor surplus area firms are used when possible. 
 
Article 18.  PREVAILING WAGE REQUIREMENTS 
 
In accordance with the provisions of California Labor Code Sections 1770 et seq., including but not limited 
to Sections 1773, 1773.1, 1773.2, 1773.6, and 1773.7, the general prevailing rate of wages in the county in 
which the Work is to be done has been determined by the Director of the California Department of 
Industrial Relations.  Interested parties can obtain the current wage information by submitting their requests 
to the Department of Industrial Relations, Division of Labor Statistics and Research, PO Box 420603, San 
Francisco CA 94142-0603, Telephone (415) 703-4708 or by referring to the website at 
http://www.dir.ca.gov/ OPRL/PWD. The rates at the time of the bid advertisement 
date of a project will remain in effect for the life of the project in accordance with the California Code of 
Regulations, as modified and effective January 27, 1997. 

 
Copies of the general prevailing rate of wages in the county in which the Work is to be done are also on file 
at the Department of Transportation’s principal office, and are available upon request, and in case of 
projects involving Federal funds, Federal wage requirements as predetermined by the United States 
Secretary of Labor have been included in the Contract Documents.  Addenda to modify the Federal 
minimum wage rates, if necessary, will be issued as described in the Project Administration section of this 
Notice to Bidders. 

 
In accordance with the provisions of Labor Code 1810, eight (8) hours of labor constitutes a legal day's 
work upon all work done hereunder, and Contractor and any Subcontractor employed under this Contract 
must conform to and be bound by the provisions of Labor Code Sections 1810 through 1815. 
 
This Project is subject to the requirements of Title 8, Chapter 8, Subchapter 4.5 of the California Code of 
Regulations including the obligation to furnish certified payroll records directly to the Compliance Monitoring 
Unit under the Labor Commissioner within the Department of Industrial Relations Division of Labor 
Standards Enforcement in accordance with Section 16461.   
 
As required under the provisions of Labor Code section 1776, Contractor and its subcontractors, if any as 
authorized herein, shall keep accurate payroll records.  A certified copy of all payroll records shall be 
available for inspection at all reasonable hours at the principal office of Contractor.  
 
In the case of Federally funded projects, where Federal and State prevailing wage requirements apply, 
compliance with both is required.  This Project is funded in whole or part by Federal funds.  Comply with 
Exhibit D of this Agreement and the Copeland Act (18 U.S.C. 874, 40 U.S.C. 3145, and as supplemented 
by Department of Labor regulations 29 CFR Part 3, “Contractors and Subcontractors on Public Bidding or 
Public Work Financed in Whole or in Part by Loans or Grants from the United States”), the Davis-Bacon 
Act (40 U.S.C. 276a to 276a-7, 40 U.S.C. 3141 – 3144 and 3146 - 3148 and as supplemented by 29 CFR 
Part 5 “Labor Standards Provisions Applicable to Contracts Covering Federally Financed and Assisted 
Construction”), and the Contract Work Hours and Safety Standards Act (40 U.S.C. 327-330, 40 U.S.C. 
3701 – 3708, and 29 CFR Part 5). 
 
If there is a difference between the minimum wage rates predetermined by the Secretary of Labor and the 
general prevailing wage rates determined by the Director of the California Department of Industrial 
Relations for similar classifications of labor, Contractor and Subcontractors must pay not less than the 
higher wage rate.  The Department of Transportation will not accept lower State wage rates not specifically 
included in the Federal minimum wage determinations.  This includes “helper” (or other classifications 
based on hours of experience) or any other classification not appearing in the Federal wage 
determinations.  Where Federal wage determinations do not contain the State wage rate determination 
otherwise available for use by Contractor and Subcontractors, Contractor and Subcontractors must pay not 
less than the Federal minimum wage rate which most closely approximates the duties of the employees in 
question. 
 
Article 19.  NONDISCRIMINATION 
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A. In connection with its performance under this Contract, Contractor shall comply with all applicable 

nondiscrimination statutes and regulations during the performance of this Contract including, but 
not limited to the following:  Contractor, its employees, subcontractors and representatives shall not 
unlawfully discriminate against any employee or applicant for employment because of race, color, 
sex, sexual orientation, age, religion, ancestry or national origin, physical disability, medical 
condition, marital status, political affiliation, family and medical care leave, pregnancy leave or 
disability leave.  Contractor will take affirmative action to ensure that employees are treated during 
employment, without regard to their race, color, sex, sexual orientation, age, religion, ancestry or 
national origin, physical disability, medical condition, marital status, political affiliation, family and 
medical care leave, pregnancy leave or disability leave.  Such action shall include, but not be 
limited to, the following: employment, upgrading, demotion or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms of compensation; and selection for 
training, including apprenticeship.  Contractor shall post in conspicuous places, available to 
employees for employment, notices to be provided by State setting forth the provisions of this Fair 
Employment section.  Contractor shall, unless exempt, comply with the applicable provisions of the 
Fair Employment and Housing Act (Government Code, Sections 12900 et seq.) and applicable 
regulations promulgated thereunder (California Code of Regulations, Title 2, Sections 7285.0 et 
seq.); the applicable regulations of the Fair Employment and Housing Commission implementing 
Government Code, Section 12990, set  forth in Chapter 5 of Division 4 of Title 2 of the California 
Code of Regulations incorporated into this Agreement by reference and made a part hereof as if 
set forth in full; Title VI of the Civil Rights Act of 1964, as amended; Title VIII of the Civil Rights Act 
of 1968, as amended.  Contractor, its employees, subcontractors and representatives shall give 
written notice of their obligations under this clause as required by law. 

 
B. Where applicable, Contractor shall include these nondiscrimination and compliance provisions in 

any of its subcontracts that affect or are related to the Work performed herein. 
 
C. The Congress of the United States, the Legislature of the State of California and the Governor of 

the State of California, each within their respective jurisdictions, have prescribed certain 
nondiscrimination requirements with respect to Contract and other work financed with public funds.  
Contractor agrees to comply with the requirements of Exhibit B, marked “Fair Employment 
Practices Addendum” and the requirements of Exhibit C, marked “Nondiscrimination Assurances,” 
including Appendices A through D to Exhibit C, both of which exhibits and all of the Appendices to 
Exhibit C are incorporated herein and made by reference a part hereof.  Contractor further agrees 
that any agreement entered into by Contractor with a third party for the performance of Project-
related Work shall incorporate Exhibits B and C and Appendices A through D to Exhibit C (with 
third party’s name replacing Contractor) as essential parts of such agreement to be enforced by 
that third party as verified by Contractor. 

 
D. Contractor's signature executing this Contract shall provide any certifications necessary under the 

Federal laws and the laws of the State of California, including but not limited to Government Code 
Section 12990 and Title 2, California Code of Regulations, Section 8103. 

 
Article 20. CONTRACTOR ASSURANCES 
 
By executing this Contract, Contractor certifies that it: 
 

a. Will abide by all administrative, contractual or legal remedies in instances where Contractor 
violates or breaches Contract terms, and will comply with sanctions and penalties as the Contract 
Administrator deems appropriate. 

 
b. Will comply with the termination for cause and termination for convenience provisions of the 

Contract including the manner by which such termination may be effected and the basis for 
settlement afforded by those provisions. 

 
c. Will comply with all applicable standards, orders or requirements of 2 CFR 200.   
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d. Will comply with Executive Order 11246 of September 24, 1965, entitled “Equal Employment 
Opportunity,” as amended by Executive Order 11375 of October 13, 1967, and as supplemented in 
Department of Labor regulations (41 CFR Chapter 60). 

 
e. Will comply with the Copeland “Anti-Kickback” Act (18 U.S.C. 874) as supplemented in Department 

of Labor regulations (29 CFR Part 3). 
 
f. Will comply with the Davis-Bacon Act (40 U.S.C. 276a to 276a-7) as supplemented in Department 

of Labor regulations (29 CFR part 3). 
 
g. Will comply with Sections 103 and 107 of the Contract Work Hours and Safety Standards Act (40 

U.S.C. 327-330) as supplemented by Department of Labor regulations (29 CFR Part 5). 
 
h. Will comply with County, State of California and FEMA requirements and regulations pertaining to: 

(a) reporting; (b) patent rights with respect to any discovery or invention which arises or is 
developed in the course of or under this Contract; and (c) copyrights and rights in data. 

 
i. Will comply with all applicable standards, orders or requirements issued under Section 306 of the 

Clean Air Act (42 U.S.C. 7401 – 7671q), Section 508 of the Federal Water Pollution Control Act (33 
U.S.C. 1251 - 1387), Executive Order 11738, and Environmental Protection Agency regulations (40 
CFR Part 15). 

 
j. Will comply with all applicable standards, orders or requirements of section 6002 of the Solid 

Waste Disposal Act, as amended by the Resource Conservation and Recovery Act.   
 
k. Will comply with mandatory standards and policies relating to energy efficiency, which are 

contained in the State energy conservation plan issued in compliance with the Energy Policy and 
Conservation Act (Pub. : 94-163, 89 Stat. 871). 

 
l. Will comply with: (i) Section 504 of the Rehabilitation Act of 1973 (Rehabilitation Act) which 

prohibits discrimination on the basis of disability in Federally assisted programs; (ii) the Americans 
with Disabilities Act (ADA) of 1990 which prohibits discrimination on the basis of disability 
irrespective of funding; and (iii) all applicable regulations and guidelines issued pursuant to both the 
Rehabilitation Act and the ADA. 

 
m. Will comply with the Department of Industrial Relations pursuant to Labor Code sections 1725.5 

and 1771.1. 
 
n.  Will comply with the requirements of 37 CFR Part 401 “Rights to Inventions Made by Nonprofit 

Organizations and Small Business Firms Under Government Grants, Contracts and Cooperative 
Agreements.” 

 
o.  Will comply with the requirements of 31 U.S.C. 1352 “Byrd Anti-Lobbying Amendment.” 
 
p.  Will comply with all California Office of Emergency Services Assurances for Construction Programs 

(as applicable) including but not limited to Age Discrimination Act of 1975, as amended; Drug 
Abuse Office and Treatment Act of 1972, as amended; Comprehensive Alcohol Abuse and 
Alcoholism Prevention, Treatment and Rehabilitation Act of 1970, as amended; Sections 523 and 
527 of the Public Health Service Act of 1912, as amended; protection of wetlands pursuant to 
Executive Order 11990;  Endangered Species Act of 1973, as amended.  

 
Any Subcontract entered into as a result of this Contract shall contain all of the provisions of this Article.  
 
Article 21.  BUSINESS LICENSE 
 
The County Business License Ordinance provides that it is unlawful for any person to furnish supplies or 
services, or transact any kind of business in the unincorporated territory of County of El Dorado without 
possessing a County business license unless exempt under County Ordinance Code Section 5.08.070.  
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Contractor warrants and represents that it shall comply with all of the requirements of the County Business 
License Ordinance, where applicable, prior to beginning Work under this Contract and at all times during 
the term of this Contract. 
 
Article 22.  TAXES 
 
Contractor certifies that as of today’s date, it is not in default on any unsecured property taxes or other 
taxes or fees owed by Contractor to County.  Contractor agrees that it shall not default on any obligations 
to County during the term of this Agreement. 

 
Article 23.  CONTRACT ADMINISTRATOR 
 
The County Officer or employee with responsibility for administering this Agreement is Matthew D. 
Smeltzer, Deputy Director Engineering, Fairlane Unit, Department of Transportation, or successor. 
 
Article 24. AUTHORIZED SIGNATURES 
 
The parties hereto represent that the undersigned individuals executing this Agreement on behalf of their 
respective parties are fully authorized to do so by law or other appropriate instrument and to bind upon said 
parties the obligations set forth herein. 
 
Article 25.    PARTIAL INVALIDITY 
 
If any provision of this Agreement is held by a court of competent jurisdiction to be invalid, void or 
unenforceable, the remaining provisions will continue in full force and effect without being impaired or 
invalidated in any way. 
 
Article 26.    NO THIRD PARTY BENEFICIARIES 
 
Nothing in this Agreement is intended, nor will be deemed, to confer rights or remedies upon any person or 
legal entity not a party to this Agreement. 

 
Article 27. COUNTERPARTS 
 
This Agreement may be executed in one or more counterparts, each of which shall be an original and all of 
which together shall constitute one and the same instrument. 
  
Article 28. ENTIRE AGREEMENT 
 
This document and the documents referred to herein or exhibits hereto are the entire Agreement between 
the parties and they incorporate or supersede all prior written or oral agreements or understandings. 
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IN WITNESS WHEREOF, the said Department of Transportation of the County of El Dorado, State of 
California, has caused this Agreement to be executed by County’s Board of Supervisors, on its behalf, and 
the said Contractor has signed this Agreement the day and year written below. 

 

COUNTY OF EL DORADO 

Dated:____________________________ ___________________________________ 

  
Chair, Board of Supervisors 

 
Board Date:________________________  
 Attest: 
 James S. Mitrisin 
 Clerk of the Board of Supervisors 

 
Dated:______________________________ ___________________________________ 

 
Board Date:_________________________ 

 
___________________________________ 

 Deputy Clerk 

 

NOTE:  If Contractor is a corporation, the legal name of the corporation shall be set forth above together 
with the signature of the officer or officers authorized to sign Contracts on behalf of the corporation; if 
Contractor is a co-partnership, the true name of the firm shall be set forth above together with the signature 
of the partner or partners authorized to sign Contracts on behalf of the co-partnership; and if Contractor is 
an individual, his/her signature shall be placed above.  Contractor executing this document on behalf of a 
corporation or partnership shall be prepared to demonstrate by resolution, article, or otherwise that it is 
appropriately authorized to act in these regards.  For such corporation or partnership, such authority shall 
be demonstrated to the satisfaction of County.  If signature is by an agent, other than officer of a 
corporation or a member of a partnership, an appropriate Power of Attorney shall be on file with the County 
prior to signing this document. 

 

Mailing Address:  ______________________________________________________________________ 

Business Address: _____________________________________________________________________ 

Email Address: ________________________________________________________________________ 

Phone: ________________________________ Fax: _________________________________

CONTRACTOR 
   

Dated:_______________________ ________________ ____________________________________ 
 License No. Federal Employee Identification Number 
   

By:_________________________   
President   

   
By:_________________________   

Corporate Secretary   
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EXHIBIT A 

CONTRACTOR’S BID AND BID PRICE SCHEDULE 

LAKEVIEW DRIVE ROAD REPAIR PROJECT 

CONTRACT NO.  PW 18-31215, CIP NO. 78722 

ITEM 
NO. 

ITEM CODE ITEM DESCRIPTION 
UNIT OF 

MEASURE 

ESTIMATED 

QUANTITY 

UNIT 
PRICE 

(IN 
FIGURES) 

ITEM 
TOTAL 

(IN 
FIGURES) 

1 999990 
 MOBILIZATION LS 1   

2 072007 
 EXCAVATION SAFETY LS 1   

3 120100 
 TRAFFIC CONTROL SYSTEM LS 1   

4 130200 
 

PREPARE WATER PULLUTION 
CONTROL PLAN 

LS 1   

5 130640 
 TEMPORARY WEIGHTED FIBER ROLLS LS 1   

6 130670 
 TEMPORARY REINFORCED SILT FENCE LF 75   

7 190101 F ROADWAY EXCAVATION CY 50   

8 192037 
F 

STRUCTURE EXCAVATION ‐ ROADWAY 
SUBSTRUCTURE 

CY 75   

9 198050 
 EMBANKMENT (ROADWAY FILL) CY 100   

10 198250A 
 

GEOSYNTHETIC REINFORCEMENT (BI‐
AXIAL) 

SY 993   

11 198250B 
 

GEOSYNTHETIC REINFORCEMENT (TRI‐
AXIAL) 

SY 67   

12 204099 
 PLANT ESTABLISHMENT SF 515   

13 205035 
 MULCH AND TACKIFIER SF 986   

14 210280 
 

ROLLED EROSION CONTROL PRODUCT 
(BLANKET) 

SF 780   
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(F) Final Pay Quantity 
(P) Eligible for Partial Payment 
(LS) Lump Sum 

15 390132 
 CLASS 2 AGGREGATE BASE CY 25   

16 390132 
 HOT MIX ASPHALT (TYPE A) TON 46   

17 398200 
 COLD PLANE ASPHALT CONCRTETE SQYD 189   

18 680902 
 

6" PERFORATED PLASTIC PIPE 
UNDERDRAIN 

LF 63   

19 680903 
 

6" NON‐PERFORATED PLASTIC PIPE 
UNDERDRAIN 

LF 14   

20 721026A 
 

ROCK SLOPE PROTECTION (NO.1, 
METHOD A) (SF) 

SF 340   

21 731504A 
 

MINOR CONCRETE (CURB AND 
GUTTER) 

LF 103   

22 832005A 
 

MIDWEST GUARDRAIL SYSTEM 
(REMOVE AND REPLACE) 

LF 20   

23 839564A 
 

TERMINAL SYSTEM (REMOVE AND 
REPLACE) 

EA 1   

Total Bid:  
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EXHIBIT B 

FAIR EMPLOYMENT PRACTICES ADDENDUM 

1. In the performance of this Agreement, Contractor will not discriminate against any employee for employment 
because of race, color, sex, sexual orientation, religion, ancestry or national origin, physical disability, medical 
condition, marital status, political affiliation, family and medical care leave, pregnancy leave or disability leave.  
Contractor will take affirmative action to ensure that employees are treated during employment, without regard to 
their race, color, sex, sexual orientation, religion, ancestry or national origin, physical disability, medical condition, 
marital status, political affiliation, family and medical care leave, pregnancy leave or disability leave.  Such action 
shall include, but not be limited to, the following: employment, upgrading, demotion or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for 
training, including apprenticeship.  Contractor shall post in conspicuous places, available to employees for 
employment, notices to be provided by State setting forth the provisions of this Fair Employment section. 

2. Contractor and all Subcontractors shall comply with the provisions of the Fair Employment and Housing Act 
(Government Code Section 1290-0 et seq.), and the applicable regulations promulgated thereunder (California 
Code of Regulations, Title 2, Section 7285.0 et seq.).  The applicable regulations of the Fair Employment and 
Housing Commission implementing Government Code, Section 12900(a-f), set forth in Chapter 5 of Division 4 of 
Title 2 of the California Code of Regulations are incorporated into this Agreement by reference and made a part 
hereof as if set forth in full.  Each of Contractor’s contractors and all Subcontractors shall give written notice of 
their obligations under this clause to labor organizations with which they have a collective bargaining or other 
agreements, as appropriate. 

3. Contractor shall include the nondiscrimination and compliance provisions of this clause in all contracts and 
subcontracts to perform Work under this Agreement. 

4. Contractor will permit access to the records of employment, employment advertisements, application forms and 
other pertinent data and records by County, State, the State Fair Employment and Housing Commission or any 
other agency of the State of California designated by State, for the purposes of investigation to ascertain 
compliance with the Fair Employment section of this Agreement. 

5. Remedies for Willful Violation: 

(a) County may determine a willful violation of the Fair Employment provision to have occurred upon receipt 
of a final judgment to that effect from a court in an action to which Contractor was a party, or upon receipt 
of a written notice from the Fair Employment and Housing Commission that it has investigated and 
determined that Contractor has violated the Fair Employment Practices Act and had issued an order 
under Labor Code Section 1426 which has become final or has obtained an injunction under Labor Code 
Section 1429. 

(b) For willful violation of this Fair Employment provision, County shall have the right to terminate this 
Agreement either in whole or in part, and any loss or damage sustained by County in securing the goods 
or services thereunder shall be borne and paid for by Contractor and by the surety under the performance 
bond, if any, and County may deduct from any moneys due or thereafter may become due to Contractor, 
the difference between the price named in the Agreement and the actual cost thereof to County to cure 
Contractor’s breach of this Agreement. 
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EXHIBIT C 

NONDISCRIMINATION ASSURANCES 

 

Contractor hereby agrees that, as a condition to receiving any Federal financial assistance from County or the 
State, acting for the U.S. Department of Transportation, it will comply with Title VI of the Civil Rights Act of 1964, 
78 Stat. 252, 42 U.S.C. 2000d-42 U.S.C. 2000d-4 (hereinafter referred to as the Act), and all requirements 
imposed by or pursuant to Title 49, Code of Federal Regulations, Department of Transportation, Subtitle A, Office 
of the Secretary, Part 21, “Nondiscrimination in Federally-Assisted Programs of the Department of Transportation 
- Effectuation of Title VI of the Civil Rights Act of 1964” (hereinafter referred to as the Regulations), the Federal-
aid Highway Act of 1973, and other pertinent directives, to the end that in accordance with the Act, Regulations, 
and other pertinent directives, no person in the United States shall, on the grounds of race, color, sex, national 
origin, religion, age or disability, be excluded from participation in, be denied the benefits of, or be otherwise 
subjected to discrimination under any program or activity for which County receives Federal financial assistance 
from the Federal Department of Transportation.  Contractor hereby gives assurance that Contractor will promptly 
take any measures necessary to effectuate this agreement.  This assurance is required by subsection 21.7(a) (1) 
of the Regulations. 

More specifically, and without limiting the above general assurance, Contractor hereby gives the following specific 
assurances with respect to its Federal-aid Program: 

1. That Contractor agrees that each “program” and each “facility” as defined in subsections 21.23 (e) and 21.23 
(b) of the Regulations, will be (with regard to a “program”) conducted, or will be (with regard to a “facility”) 
operated in compliance with all requirements imposed by, or pursuant to, the Regulations. 

2. That Contractor shall insert the following notification in all solicitations for bids for work or material subject to 
the Regulations made in connection with the Federal-aid Program and, in adapted form, in all proposals for 
negotiated agreements: 

Contractor hereby notifies all bidders that it will affirmatively insure that in any agreement entered into pursuant to 
this advertisement, minority business enterprises will be afforded full opportunity to submit bids in response to this 
invitation and will not be discriminated against on the grounds of race, color, sex, national origin, religion, age, or 
disability in consideration for an award. 

3. That Contractor shall insert the clauses of Appendix A of this assurance in every agreement subject to the Act 
and the Regulations. 

4. That the clauses of Appendix B of this Assurance shall be included as a covenant running with the land, in any 
deed effecting a transfer of real property, structures, or improvements thereon, or interest therein. 

5. That where Contractor receives Federal financial assistance to construct a facility, or part of a facility, the 
Assurance shall extend to the entire facility and facilities operated in connection therewith. 

6. That where Contractor receives Federal financial assistance in the form, or for the acquisition, of real property 
or an interest in real property, the Assurance shall extend to rights to space on, over, or under such property. 

7. That Contractor shall include the appropriate clauses set forth in Appendix C and D of this Assurance, as a 
covenant running with the land, in any future deeds, leases, permits, licenses, and similar agreements entered 
into by Contractor with other parties: 

Appendix C; 

(a) For the subsequent transfer of real property acquired or improved under the Federal-aid Program; and 

Appendix D; 

(b) For the construction or use of or access to space on, over, or under real property acquired, or improved under 
the Federal-aid Program. 

8. That this assurance obligates Contractor for the period during which Federal financial assistance is extended to 
the program, except where the Federal financial assistance is to provide, or is in the form of, personal property or 
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real property of interest therein, or structures, or improvements thereon, in which case the assurance obligates 
Contractor or any transferee for the longer of the following periods: 

(a) The period during which the property is used for a purpose for which the Federal financial assistance is 
extended, or for another purpose involving the provision of similar services or benefits; or 

(b) The period during which Contractor retains ownership or possession of the property. 

9. That Contractor shall provide for such methods of administration for the program as are found by the U.S. 
Secretary of Transportation, or the official to whom he delegates specific authority, to give reasonable guarantee 
that Contractor, other recipients, sub-grantees, applicants, sub-applicants, transferees, successors in interest, 
and other participants of Federal financial assistance under such program will comply with all requirements 
imposed by, or pursuant to, the Act, the Regulations, this Assurance and the Agreement. 

10. That Contractor agrees that County, the United States and the State of California have a right to seek judicial 
enforcement with regard to any matter arising under the Act, the Regulations, and this Assurance. 

11. Contractor shall not discriminate on the basis of race, religion, age, disability, color, national origin or sex in 
the award and performance of any State assisted Contract or in the administration of County’s DBE Program or 
the requirements of 49 CFR Part 26.  Contractor shall take all necessary and reasonable steps under 49 CFR 
Part 26 to ensure nondiscrimination in the award and administration of State assisted Contracts.  County’s DBE 
Race-Neutral Implementation Agreement is incorporated by reference in this Agreement.  Implementation of this 
program is a legal obligation and failure to carry out its terms shall be treated as a violation of this Agreement.  
Upon notification to the recipient of its failure to carry out its approved DBE Race-Neutral Implementation 
Agreement, State may impose sanctions as provided for under 49 CFR Part 26 and may, in appropriate cases, 
refer the matter for enforcement under 18 USC 1001 and/or the Program Fraud Civil Remedies Act of 1985 (31 
USC 3801 et. seq.). 

These Assurances are given in consideration of and for the purpose of obtaining any and all Federal grants, 
loans, agreements, property, discounts or other Federal financial assistance extended after the date hereof to 
County by State, acting for the U.S. Department of Transportation, and is binding on Contractor, other recipients, 
subgrantees, applicants, sub-applicants, transferees, successors in interest and other participants in the Federal-
aid Highway Program. 
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APPENDIX A 

to 

EXHIBIT C 

 

During the performance of this Agreement, Contractor, for itself, its assignees and successors in interest 
(hereinafter collectively referred to as “Contractor”) agrees as follows: 

(1) Compliance with Regulations:  Contractor shall comply with the regulations relative to nondiscrimination in 
Federally assisted programs of the Department of Transportation, Title 49, Code of Federal Regulations, Part 21, 
as they may be amended from time to time, (hereinafter referred to as the Regulations), which are herein 
incorporated by reference and made a part of this Agreement.   

(2)  Nondiscrimination:  Contractor, with regard to the Work performed by it during the Agreement, shall not 
discriminate on the grounds of race, color, sex, national origin, religion, age, or disability in the selection and 
retention of sub-applicants, including procurements of materials and leases of equipment.  Contractor shall not 
participate either directly or indirectly in the discrimination prohibited by Section 21.5 of the Regulations, including 
employment practices when the Agreement covers a program set forth in Appendix b of the Regulations. 

(3)  Solicitations for Sub-agreements, Including procurements of Materials and Equipment:  In all solicitations 
either by competitive bidding or negotiation made by Contractor for Work performed under a Sub-agreement, 
including procurements of materials or leases of equipment, each potential sub-applicant or supplier shall be 
notified by Contractor of the Contractor’s obligations under this Agreement and the Regulations relative to 
nondiscrimination on the grounds of race, color or national origin.  

(4)  Information and Reports:  Contractor shall provide all information and reports required by the Regulations, or 
directives issued pursuant thereto, and shall permit access to Contractor’s books, records, accounts, other 
sources of information and its facilities as may be determined by County, State or FEMA to be pertinent to 
ascertain compliance with such Regulations or directives.  Where any information required of Contractor is in the 
exclusive possession of another who fails or refuses to furnish this information, Contractor shall so certify to 
County, State or the FEMA as appropriate, and shall set forth what efforts Contractor has made to obtain the 
information. 

(5)  Sanctions for Noncompliance:  In the event of Contractor’s noncompliance with the nondiscrimination 
provisions of this Agreement, County shall impose such agreement sanctions as it, the State or the FEMA may 
determine to be appropriate, including, but not limited to: 

(a) withholding of payments to Contractor under the Agreement within a reasonable period of time, not 
to exceed 90 days; and/or 

(b) cancellation, termination or suspension of the Agreement, in whole or in part. 

(6)  Incorporation of Provisions:  Contractor shall include the provisions of paragraphs (1) through (6) in every 
sub-agreement, including procurements of materials and leases of equipment, unless exempt by the Regulations, 
or directives issued pursuant thereto. 

Contractor shall take such action with respect to any sub-agreement or procurement as County, State or FEMA 
may direct as a means of enforcing such provisions including sanctions for noncompliance, provided, however, 
that, in the event Contractor becomes involved in, or is threatened with, litigation with a sub-applicant or supplier 
as a result of such direction, Contractor may request County or State enter into such litigation to protect the 
interests of County or State, and, in addition, Contractor may request the United States to enter into such litigation 
to protect the interests of the United States.  
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APPENDIX B 

to 

EXHIBIT C 
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APPENDIX C 

to 

EXHIBIT C 
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APPENDIX D 

to 

EXHIBIT C 
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COUNTY OF EL DORADO 

PAYMENT BOND 

(Section 3247, Civil Code) 

                                                                                                                             Bond No.   

 

WHEREAS, the County of El Dorado, a political subdivision of the State of California, hereafter referred to as "Obligee", has 
awarded to Contractor  

____________________________________________________________________________________________________ 
hereafter referred to as "Principal", a Contract for the Work described as follows: 

LAKEVIEW DRIVE ROAD REPAIR PROJECT 

PW 18-31215, CIP No. 78722, Contract No. 2752 

WHEREAS, the State of California, acting through its Department of Transportation is hereafter referred to as “Additional 
Obligee”, both Obligee and Additional Obligee collectively referred to as “Obligees”; 

AND, WHEREAS, said Principal is required to furnish a bond in connection with said Contract, guaranteeing the faithful 
performance thereof: 

NOW, THEREFORE, we the undersigned Principal and Surety are held and firmly bound unto the Obligees, in the sum of  
______________________________________________________________________________________________Dollars, 

($                                   )   to be paid to the Obligees, for which payment we bind ourselves, jointly and severally. 

THE CONDITION OF THIS OBLIGATION IS SUCH, 

That if said Principal or its Subcontractors shall fail to pay any of the persons named in Civil Code Section 3181, or amounts 
due under the Unemployment Insurance Code with respect to Work or labor performed by such claimant, or any amounts 
required to be deducted, withheld, and paid over to the Franchise Tax Board from the wages of employees of the Principal and 
his Subcontractors pursuant to Section 18806 of the Revenue and Taxation Code, with respect to such Work and labor, that 
the Surety herein will pay for the same in an amount not exceeding the sum specified in this bond, otherwise the above 
obligation shall be void.  In case suit is brought upon this bond, the Surety will pay a reasonable attorney's fee to be fixed by 
the court. 

This bond shall inure to the benefit of any of the persons named in Civil Code Section 3181 as to give a right of action to such 
persons or their assigns in any suit brought upon this bond. 

Dated:________________ 

 

Correspondence or Claims relating to this bond should be sent to the Surety at the following address:  

                               

                 PRINCIPAL 

        

       SURETY 

 

                     ATTORNEY-IN-FACT  

 

NOTE: Signatures of those executing for the Principal and for the Surety must be properly acknowledged, and a Power of 
Attorney attached for the Surety. 

 

NOTARY ACKNOWLEDGMENTS ATTACHED
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PRINCIPAL         

 

ACKNOWLEDGMENT 

 

 

 

 

 

State of California  

County of _______________________ 

 

On ____________________________before me, ____________________________________________, 

        (here insert name and title of the officer) 

personally appeared ____________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________, 

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are 

subscribed to the within instrument and acknowledged to me that he/she/they executed the same in 

his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the 

person(s), or the entity upon behalf of which the person(s) acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing 

paragraph is true and correct.  

WITNESS my hand and official seal. 

Signature ________________________________ 

(Seal)

A notary public or other officer completing this 
certificate verifies only the identity of the individual 
who signed the document to which this certificate is 
attached, and not the truthfulness, accuracy, or validity 
of that document. 
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SURETY 
 

 

ACKNOWLEDGMENT 

 

 

 

 

 

 

State of California  

County of ________________________ 

 

On_______________________________ before me, ____________________________________________, 

              (here insert name and title of the officer) 

personally appeared ______________________________________________________________________ 

_______________________________________________________________________________________ 

_______________________________________________________________________________________, 

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to 

the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized 

capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf 

of which the person(s) acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph 

is true and correct.  

WITNESS my hand and official seal. 

Signature ________________________________ 

(Seal) 

 

 

A notary public or other officer completing this 
certificate verifies only the identity of the individual 
who signed the document to which this certificate is 
attached, and not the truthfulness, accuracy, or validity 
of that document. 
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COUNTY OF EL DORADO 
PERFORMANCE BOND 

       Bond No.__________________ 

KNOW ALL MEN BY THESE PRESENTS, that we   __________________________________________________________________ 

the Contractor in the Contract hereto annexed, as Principal, and ______________________________________________________________ 

as Surety, are held firmly bound unto the County of El Dorado, a political subdivision of the State of California, hereinafter called the “Obligee” and the 

State of California, acting through its Department of Transportation, hereafter referred to as “Additional Obligee”, both Obligee and Additional 

Obligee collectively referred to as “Obligees” 

in the sum of__________________________________________________________________________________________DOLLARS, 

 ($_____________________________) lawful money of the United States, for which payment, well and truly to be made, we bind ourselves, 

jointly and severally, firmly by these presents. 

 Signed, sealed and dated: __________________________________________ 
 

The condition of the above obligation is such that if said Principal as Contractor in the Contract hereto annexed shall faithfully perform each and 
all of the conditions of said Contract to be performed by him, and shall furnish all tools, equipment, apparatus, facilities, transportation, labor 
and material, other than material, if any, agreed to be furnished by the Obligees, necessary to perform and complete, and to perform and 
complete in a good and workmanlike manner, the Work of PW 18-31215, CIP No. 78722, Contract No. 2752 for the Lakeview Drive Road 
Repair Project in strict conformity with the terms and conditions set forth in the Contract hereto annexed, then this obligation shall be null and 
void; otherwise this bond shall remain in full force and effect and the said Surety will complete the Contract Work under its own supervision, by 
Contract or otherwise, and pay all costs thereof for the balance due under terms of the Contract, and the said Surety, for value received, hereby 
stipulates and agrees that no change, extension of time, alteration or addition to the terms of the Contract or to the Work to be performed 
thereunder shall in any wise affect its obligation on this bond, and it does hereby waive notice of any such change, extension of time, alteration 
or addition to the terms of the Contract or to the Work. 

In the event suit is brought upon this bond by the Obligees and judgment is recovered, the Surety shall pay all costs incurred by the Obligees in 
such suit, including a reasonable attorney’s fee to be fixed by the court. 

This guarantee shall insure the Obligees during the Work required by any Contract and for a period of one (1) year from the date of acceptance 
of the Work against faulty or improper materials or workmanship that may be discovered during that time. 

No right of action shall accrue under this bond to or for the use of any person other than the Obligees named herein. 

Dated:__________________________, 20______. 

 

Correspondence or Claims relating to this bond should be sent to the Surety at the following address: 

 

____________________________________________ _______________________________________________  

____________________________________________ _______________________________________________  

       SURETY 

____________________________________________ _______________________________________________ 

       ATTORNEY-IN-FACT 

 

NOTE: Signatures of those executing for the Principal and the Surety must be properly acknowledged, and a Power of Attorney attached for the 
Surety. 

NOTARY ACKNOWLEDGMENTS ATTACHED 
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PRINCIPAL         

 

ACKNOWLEDGMENT 

 

 

 

 

 

State of California  

County of _______________________ 

 

On____________________________ before me, ____________________________________________, 

          (here insert name and title of the officer) 

personally appeared ____________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________, 

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are 

subscribed to the within instrument and acknowledged to me that he/she/they executed the same in 

his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the 

person(s), or the entity upon behalf of which the person(s) acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing 

paragraph is true and correct.  

WITNESS my hand and official seal. 

Signature ________________________________ 

(Seal)

A notary public or other officer completing this 
certificate verifies only the identity of the individual 
who signed the document to which this certificate is 
attached, and not the truthfulness, accuracy, or validity 
of that document. 
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SURETY 
 

 

ACKNOWLEDGMENT 

 

 

 

 

 

 

State of California  

County of ________________________ 

 

On ______________________________ before me, ____________________________________________, 

(here insert name and title of the officer) 

personally appeared ______________________________________________________________________ 

_______________________________________________________________________________________ 

______________________________________________________________________________________ , 

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed 

to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized 

capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon 

behalf of which the person(s) acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing 

paragraph is true and correct.  

WITNESS my hand and official seal. 

Signature ________________________________ 

        

A notary public or other officer completing this 
certificate verifies only the identity of the individual 
who signed the document to which this certificate is 
attached, and not the truthfulness, accuracy, or validity 
of that document. 
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EXHIBIT D 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 

 
I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII. False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X.  Compliance with Governmentwide Suspension and 

Debarment Requirements 
XI.  Certification Regarding Use of Contract Funds for 

Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 
 
I. GENERAL 
 
1.Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding 
emergency contracts solely intended for debris removal). The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements forsupplies or services).   
 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 

subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services).  The design-builder shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor 
or service provider. 
 
Contracting agencies may reference Form FHWA-1273 in bid 
proposal or request for proposal documents, however, the 
Form FHWA-1273 must be physically incorporated (not 
referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 
 
2.  Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 
performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 
  
3.A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA. 
 
4. Selection of Labor: During the performance of this contract, 
the contractor shall notuse convict labor for any purpose within 
the limits of a construction project on a Federal-aid highway 
unless it is labor performed by convicts who are on parole, 
supervised release, or probation.  The term Federal-aid 
highway does not include roadways functionally classified as 
local roads or rural minor collectors. 
 
II. NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 230 are 
applicable 

to all Federal-aid construction contracts and to all related 
construction subcontracts of $10,000 or more.  The provisions 
of 23 CFR Part 230 are not applicable to material supply, 
engineering, or architectural service contracts. 
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 60, 
29 CFR 1625-1627, Title 23 USC Section 140, the 
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI 
of the Civil Rights Act of 1964, as amended, and related 
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR 
Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b)and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 

policies of the Secretary of Labor including 41 CFR 60, and 29 
CFR 1625-1627.  The contracting agency and the FHWA have 
the authority and the responsibility to ensure compliance with 
Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR 
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
Thefollowing provision is adopted from 23 CFR 230, Appendix 
A, with appropriate revisions to conform to the U.S. 
Department of Labor (US DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment 
opportunity (EEO) requirements not to discriminate and to take 
affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (28 CFR 35, 
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27) 
and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 
U.S.C. 140 shall constitute the EEO and specific affirmative 
action standards for the contractor's project activities under 
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this contract. The provisions of the Americans with Disabilities 
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 
35 and 29 CFR 1630 are incorporated by reference in this 
contract. In the execution of this contract, the contractor 
agrees to comply with the following minimum specific 
requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, color, 
national origin, age or disability.  Such action shall include: 
employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or 
other forms of compensation; and selection for training, 
including apprenticeship, pre-apprenticeship, and/or on-the-
job training." 

 
2. EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action, or who 
are substantially involved in such action, will be made fully 
cognizant of, and will implement, the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a. Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer. 
  

b. All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c. All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 
  

d. Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e. The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 

4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a. The contractor will, unless precluded by a valid bargaining 
agreement, conduct systematic and direct recruitment through 
public and private employee referral sources likely to yield 
qualified minorities and women.  To meet this requirement, the 
contractor will identify sources of potential minority group 
employees, and establish with such identified sources 
procedures whereby minority and women applicants may be 
referred to the contractor for employment consideration. 
 

b. In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c. The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, national 
origin, age or disability.  The following procedures shall be 
followed: 
 

a. The contractor will conduct periodic inspections of project 
sites to insure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b. The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c. The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d. The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a. The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
applicants for employment or current employees.  Such efforts 
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should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b. Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs, i.e., 
apprenticeship, and on-the-job training programs for the 
geographical area of contract performance.  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c. The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d. The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  Actions by 
the contractor, either directly or through a contractor's 
association acting as agent, will include the procedures set 
forth below: 
 

a. The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b. The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, national origin, age or 
disability. 
 

c. The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d. In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, national 
origin, age or disability; making full efforts to obtain qualified 
and/or qualifiable minorities and women.  The failure of a union 
to provide sufficient referrals (even though it is obligated to 
provide exclusive referrals under the terms of a collective 
bargaining agreement) does not relieve the contractor from the 
requirements of this paragraph.   In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 
with the requirements for and comply with the Americans with 

Disabilities Act and all rules and regulations established there 
under.  Employers must provide reasonable accommodation in 
all employment activities unless to do so would cause an 
undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminateon the grounds of race, color, religion, sex, 
national origin, age or disabilityin the selection and retention of 
subcontractors, including procurement of materials and leases 
of equipment.  The contractor shall take all necessary and 
reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a. The contractor shall notify all potential subcontractors and 
suppliers and lessors of their EEO obligations under this 
contract. 
 

b. The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s U.S. DOT-approved DBE program are incorporated by 
reference. 
 

b.  The contractor or subcontractor shall not discriminate on 
the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out 
applicable requirements of 49 CFR Part 26 in the award and 
administration of DOT-assisted contracts.  Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the contracting agency 
deems appropriate. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.The records kept by the contractor shall document the 
following: 
 
  (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women;  
 

b. The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project, indicating the number of minority, women, and 
non-minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391. The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
will be required to collect and report training data.  The 
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employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of 
$10,000 or more. 
 
The contractor must ensure that facilities provided for 
employees are provided in such a manner that segregation on 
the basis of race, color, religion, sex, or national origin cannot 
result.  The contractor may neither require such segregated 
use by written or oral policies nor tolerate such use by 
employee custom.  The contractor's obligation extends further 
to ensure that its employees are not assigned to perform their 
services at any location, under the contractor's control, where 
the facilities are segregated.  The term "facilities" includes 
waiting rooms, work areas, restaurants and other eating areas, 
time clocks, restrooms, washrooms, locker rooms, and other 
storage or dressing areas, parking lots, drinking fountains, 
recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate 
or single-user restrooms and necessary dressing or sleeping 
areas to assure privacy between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size).  The 
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid 
highway. This excludes roadways functionally classified as 
local roads or rural minor collectors, which are exempt.  
Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon 
the site of the work, will be paid unconditionally and not less 
often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR part 3)), the full amount of 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. 

Contributions made or costs reasonably anticipated for bona 
fide fringe benefits under section 1(b)(2) of the Davis-Bacon 
Act on behalf of laborers or mechanics are considered wages 
paid to such laborers or mechanics, subject to the provisions 
of paragraph 1.d. of this section; also, regular contributions 

made or costs incurred for more than a weekly period (but not 
less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for 
the classification of work actually performed, without regard to 
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or 
mechanics performing work in more than one classification 
may be compensated at the rate specified for each 
classification for the time actually worked therein: Provided, 
That the employer's payroll records accurately set forth the 
time spent in each classification in which work is performed. 
The wage determination (including any additional classification 
and wage rates conformed under paragraph 1.b. of this 
section) and the Davis-Bacon poster (WH–1321) shall be 
posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where 
it can be easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in 
the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an 
additional classification and wage rate and fringe benefits 
therefore only when the following criteria have been met: 

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and 

(ii) The classification is utilized in the area by the 
construction industry; and 

(iii) The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination. 

(2) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of 
the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment 
Standards Administration, U.S. Department of Labor, 
Washington, DC 20210. The Administrator, or an authorized 
representative, will approve, modify, or disapprove every 
additional classification action within 30 days of receipt and 
so advise the contracting officer or will notify the contracting 
officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics 
to be employed in the classification or their representatives, 
and the contracting officer do not agree on the proposed 
classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the 
views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an 
authorized representative, will issue a determination within 
30 days of receipt and so advise the contracting officer or 
will notify the contracting officer within the 30-day period that 
additional time is necessary. 
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(4) The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraphs 1.b.(2) or 
1.b.(3) of this section, shall be paid to all workers performing 
work in the classification under this contract from the first 
day on which work is performed in the classification. 

c. Whenever the minimum wage rate prescribed in the 
contract for a class of laborers or mechanics includes a fringe 
benefit which is not expressed as an hourly rate, the contractor 
shall either pay the benefit as stated in the wage determination 
or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

d.If the contractor does not make payments to a trustee or 
other third person, the contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the Secretary of 
Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have 
been met. The Secretary of Labor may require the contractor 
to set aside in a separate account assets for the meeting of 
obligations under the plan or program. 

2.  Withholding  

The contracting agency shall upon its own action or upon 
written request of an authorized representative of the 
Department of Labor, withhold or cause to be withheld from 
the contractor under this contract, or any other Federal 
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime contractor, so 
much of the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, 
including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages 
required by the contract. In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part 
of the wages required by the contract, the contracting agency 
may, after written notice to the contractor, take such action as 
may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations 
have ceased. 

3. Payrolls and basic records  

a.Payrolls and basic records relating thereto shall be 
maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers 
and mechanics working at the site of the work. Such records 
shall contain the name, address, and social security number of 
each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the 
Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that 
the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-
Bacon Act, the contractor shall maintain records which show 
that the commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the 

laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

b. (1) The contractor shall submit weekly for each week in 
which any contract work is performed a copy of all payrolls to 
the contracting agency.   The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included 
on weekly transmittals. Instead the payrolls shall only need to 
include an individually identifying number for each employee ( 
e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be 
submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division 
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm 
or its successor site. The prime contractor is responsible for 
the submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social 
security number and current address of each covered worker, 
and shall provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an 
investigation or audit of compliance with prevailing wage 
requirements. It is not a violation of this section for a prime 
contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own 
records, without weekly submission to the contracting agency.. 

(2) Each payroll submitted shall be accompanied by a 
“Statement of Compliance,” signed by the contractor or 
subcontractor or his or her agent who pays or supervises the 
payment of the persons employed under the contract and shall 
certify the following: 

(i) That the payroll for the payroll period contains the 
information required to be provided under §5.5 (a)(3)(ii) of 
Regulations, 29 CFR part 5, the appropriate information is 
being maintained under §5.5 (a)(3)(i) of Regulations, 29 
CFR part 5, and that such information is correct and 
complete; 

(ii) That each laborer or mechanic (including each 
helper, apprentice, and trainee) employed on the contract 
during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, 
and that no deductions have been made either directly or 
indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR 
part 3; 

(iii) That each laborer or mechanic has been paid not 
less than the applicable wage rates and fringe benefits or 
cash equivalents for the classification of work performed, 
as specified in the applicable wage determination 
incorporated into the contract. 

(3) The weekly submission of a properly executed 
certification set forth on the reverse side of Optional Form 
WH–347 shall satisfy the requirement for submission of the 
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“Statement of Compliance” required by paragraph 3.b.(2) of 
this section. 

(4) The falsification of any of the above certifications may 
subject the contractor or subcontractor to civil or criminal 
prosecution under section 1001 of title 18 and section 231 of 
title 31 of the United States Code. 

c. The contractor or subcontractor shall make the records 
required under paragraph 3.a. of this section available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA,  or the Department of Labor, and shall permit such 
representatives to interview employees during working hours 
on the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, 
after written notice to the contractor, the contracting agency or 
the State DOT, take such action as may be necessary to 
cause the suspension of any further payment, advance, or 
guarantee of funds. Furthermore, failure to submit the required 
records upon request or to make such records available may 
be grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with 
a State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but 
who has been certified by the Office of Apprenticeship 
Training, Employer and Labor Services or a State 
Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job 
site in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under 
the registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the 
ratio permitted under the registered program shall be paid not 
less than the applicable wage rate on the wage determination 
for the work actually performed. Where a contractor is 
performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage 
rates (expressed in percentages of the journeyman's hourly 
rate) specified in the contractor's or subcontractor's registered 
program shall be observed.  

 Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of 
progress, expressed as a percentage of the journeymen hourly 
rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with 
the provisions of the apprenticeship program. If the 

apprenticeship program does not specify fringe benefits, 
apprentices must be paid the full amount of fringe benefits 
listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer 
and Labor Services, or a State Apprenticeship Agency 
recognized by the Office, withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training 
Administration.  

The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration.  

Every trainee must be paid at not less than the rate specified 
in the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall 
be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe 
benefits listed on the wage determination unless the 
Administrator of the Wage and Hour Division determines that 
there is an apprenticeship program associated with the 
corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits 
for apprentices. Any employee listed on the payroll at a trainee 
rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any trainee performing work on the job site in 
excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the 
wage determination for the work actually performed.  

In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the 
applicable predetermined rate for the work performed until an 
acceptable program is approved. 

c. Equal employment opportunity. The utilization of 
apprentices, trainees and journeymen under this part shall be 
in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 
CFR part 30. 

d.  Apprentices and Trainees (programs of the U.S. DOT). 

18-0409 B 288 of 315



Lakeview Drive Road Repair Project County of El Dorado
PW 18-31215, CIP No. 78722, Contract No. 2752 Agreement
June 2018  Page C-27
 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the 
particular programs. The ratio of apprentices and trainees to 
journeymen shall not be greater than permitted by the terms of 
the particular program. 

5. Compliance with Copeland Act requirements. The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract. 

6. Subcontracts.The contractor or subcontractor shall insert 
Form FHWA-1273 in any subcontracts and also require the 
subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor 
with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.A breach of the contract 
clauses in 29 CFR 5.5 may be grounds for termination of the 
contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising 
out of the labor standards provisions of this contract shall not 
be subject to the general disputes clause of this contract. Such 
disputes shall be resolved in accordance with the procedures 
of the Department of Labor set forth in 29 CFR parts 5, 6, and 
7. Disputes within the meaning of this clause include disputes 
between the contractor (or any of its subcontractors) and the 
contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that 
neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible to 
be awarded Government contracts by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person 
or firm ineligible for award of a Government contract by virtue 
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the 
U.S. Criminal Code, 18 U.S.C. 1001. 

 
 
V. CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT 

The following clauses apply to any Federal-aid construction 
contract in an amount in excess of $100,000 and subject to the 

overtime provisions of the Contract Work Hours and Safety 
Standards Act. These clauses shall be inserted in addition to 
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6.  As 
used in this paragraph, the terms laborers and mechanics 
include watchmen and guards. 

1. Overtime requirements.No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the clause set forth 
in paragraph (1.) of this section, the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor 
shall be liable to the United States (in the case of work done 
under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such 
liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and 
guards, employed in violation of the clause set forth in 
paragraph (1.) of this section, in the sum of $10 for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph (1.) of this section. 

3. Withholding for unpaid wages and liquidated damages. 
The FHWA or the contacting agency shall upon its own action 
or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from 
any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any 
other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same 
prime contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph (2.) of this 
section. 

4. Subcontracts.The contractor or subcontractor shall insert in 
any subcontracts the clauses set forth in paragraph (1.) 
through (4.) of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs (1.) through (4.) of this 
section. 

 
 
 
 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System. 
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1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers 
to workers employed or leased by the prime contractor, and 
equipment owned or rented by the prime contractor, with or 
without operators.  Such term does not include employees or 
equipment of a subcontractor or lower tier subcontractor, 
agents of the prime contractor, or any other assignees.  The 
term may include payments for the costs of hiring leased 
employees from an employee leasing firm meeting all relevant 
Federal and State regulatory requirements.  Leased 
employees may only be included in this term if the prime 
contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

  (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth 
in paragraph (1) of Section VI is computed includes the cost of 
material and manufactured products which are to be 
purchased or produced by the contractor under the contract 
provisions. 
 
3. The contractor shall furnish (a) a competent superintendent 
or supervisor who is employed by the firm, has full authority to 
direct performance of the work in accordance with the contract 
requirements, and is in charge of all construction operations 
(regardless of who performs the work) and (b) such other of its 
own organizational resources (supervision, management, and 
engineering services) as the contracting officer determines is 
necessary to assure the performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. 
 
5. The 30% self-performance requirement of paragraph (1) is 
not applicable to design-build contracts; however, contracting 

agencies may establish their own self-performance 
requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
1. In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR 635). The 
contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 
 
2. It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 
health standards (29 CFR 1926) promulgated by the Secretary 
of Labor, in accordance with Section 107 of the Contract Work 
Hours and Safety Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 
U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
  In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
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be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 1, 1916, (39 Stat. 355), as amended 
and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this 
contract, or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, or subcontractor, as 
appropriate, will be deemed to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the 
performance of this contract is not prohibited from receiving an 
award due to a violation of Section 508 of the Clean Water Act 
or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be 
included the requirements of paragraph (1) of this Section X in 
every subcontract, and further agrees to take such action as 
the contracting agency may direct as a means of enforcing 
such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transactionrequiring FHWA 
approval or that is estimated to cost $25,000 or more – as 
defined in 2 CFR Parts 180 and1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
 
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 

failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 
 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person,"  "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  “First Tier Covered 
Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such 
as the prime or general contract).  “Lower Tier Covered 
Transactions” refers to any covered transaction under a First 
Tier Covered Transaction (such as subcontracts).  “First Tier 
Participant” refers to the participant who has entered into a 
covered transaction with a grantee or subgrantee of Federal 
funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers). 
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 
 
    g. The prospective first tierparticipant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check theExcluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration. 
 
i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
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is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency; 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant shall attach an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200) 
 
    a. By signing and submitting this proposal, the prospective 
lower tier is providing the certification set out below. 
 
b. The certification in this clause is a material representation of 
fact upon which reliance was placed when this transaction was 
entered into. If it is later determined that the prospective lower 
tier participant knowingly rendered an erroneous certification, 
in addition to other remedies available to the Federal 
Government, the department, or agency with which this 
transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 

submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 
 
d. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person," "principal," and "voluntarily 
excluded," as used in this clause, are defined in 2 CFR Parts 
180 and 1200.  You may contact the person to which this 
proposal is submitted for assistance in obtaining a copy of 
those regulations.  “First Tier Covered Transactions” refers to 
any covered transaction between a grantee or subgrantee of 
Federal funds and a participant (such as the prime or general 
contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction 
(such as subcontracts).  “First Tier Participant” refers to the 
participant who has entered into a covered transaction with a 
grantee or subgrantee of Federal funds (such as the prime or 
general contractor).  “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a 
First Tier Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 
 
e. The prospective lower tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency with which this transaction 
originated. 
 
f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 
 
g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration.   
 
h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
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Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
  1. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals is 
presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in 
covered transactions by any Federal department or agency. 
 
  2. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant shall attach an explanation to this 
proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
 

  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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COMPLETING BID IN PENCIL, ERASURES, OVERWRITES, AND USE OF CORRECTION FLUID OR TAPE 
ARE NOT ACCEPTABLE.  BID PROPOSALS WITH PENCIL, ERASURES, OVERWRITES, OR USE OF 

CORRECTION FLUID OR TAPE WILL BE REJECTED.  ALL CHANGES MUST BE LINED OUT AND 
CORRECTIONS INSERTED ADJACENT TO AND INITIALED BY THE BIDDER'S AUTHORIZED 

REPRESENTATIVE. 
 

PROPOSAL 
 

(to be submitted with Bidder’s Security) 
 

TO: COUNTY OF EL DORADO,  
STATE OF CALIFORNIA 

COMMUNITY DEVELOPMENT SERVICES 
DEPARTMENT OF TRANSPORTATION, 

 
for the construction of the 

 

LAKEVIEW DRIVE ROAD REPAIR PROJECT 
PW 18-31215, CIP No. 78722, CONTRACT No. 2752  

 
 

NAME OF BIDDER _____________________________________________________________________________________________________________ 

 

MAILING ADDRESS____________________________________________________________________________________________________________ 

 

CITY, STATE, ZIP_______________________________________________________________________________________________________________ 

 

PHYSICAL ADDRESS ___________________________________________________________________ 

 (Please include even if Mailing Address used) 

CITY, STATE, ZIP ______________________________________________________________________________________________________________ 

 

TELEPHONE NO: AREA CODE (               )________________________________________________________________________ 

 

FAX NO: AREA CODE (               )________________________________________________________________________ 

 

EMAIL ADDRESS ________________________________________________ 

 

The Work for which this Proposal is submitted is for the construction in accordance with these Contract 
Documents (including the payment of not less than the State general prevailing wage rates or Federal 
minimum wage rates set forth herein), the Project Plans described below, including any addenda thereto, the 
Contract annexed hereto, and also in accordance with the California Department of Transportation Standard 
Plans 2015, the Standard Specifications 2015, Revised Standard Specifications, standard drawings from the 
Design and Improvement Standards Manual of the County of El Dorado, revised March 8, 1994 including 
Resolutions 199-91 and 58-94 to adopt changes to the Design and Improvement Standards Manual; the Labor 
Surcharge and Equipment Rental Rates in effect on the date the Work is accomplished, and in accordance 
with the General Prevailing Wage rates. The Project Plans and Contract Documents for the Work to be done 
are entitled: 
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LAKEVIEW DRIVE ROAD REPAIR PROJECT 

PW 17-31181, CIP No. 78721, CONTRACT No. 2752 
 
Bids are to be submitted for the entire Work.  The amount of the bid for comparison purposes will be the total 
of all the items. 
 
The Bidder shall set forth for each unit basis item of work a unit price and a total for the item, and for each 
lump sum item a total for the item, all in clearly legible figures in the respective spaces provided for this 
purpose.  In the case of unit basis items, the amount set forth under the “Item Total” column shall be the 
product of the unit price bid and the estimated quantity for the item. 
 
In case of discrepancy between the item price and the total set forth for a unit basis item, the unit price shall 
prevail, except as provided in (a) or (b), as follows: 
 
 (a) If the amount set forth as a unit price is unreadable or otherwise unclear, or is omitted, or is the same 

as the amount as the entry in the item total column, then the amount set forth in the total column for 
the item shall prevail and shall be divided by the estimated quantity for the item and the price thus 
obtained shall be the unit price; 

 
 (b) (Decimal Errors) If the product of the entered unit price and the estimated quantity is exactly off by a 

factor of ten, one hundred, etc., or one-tenth, or one-hundredth, etc., from the entered total, the 
discrepancy will be resolved by using the entered unit price or item total, whichever most closely 
approximates percentage wise the unit price or item total in the Department of Transportation’s Final 
Estimate of cost. 

 
If this Proposal is accepted and the undersigned Bidder shall fail to enter into the Contract and furnish the two 
bonds in the sums required by the State Contract Act, with surety satisfaction to the County of El Dorado 
within five (5) business days, not including Saturdays, Sundays, and legal holidays, of the date of the letter 
notice from the County of El Dorado that the Contract has been awarded, the County of El Dorado may, at its 
option, determine that the Bidder has abandoned the Contract, and thereupon this Proposal and the 
acceptance thereof shall be null and void and the forfeiture of such security accompanying this Proposal shall 
operate and the same shall be the property of the County of El Dorado. 
 
The undersigned, as Bidder, declares under penalty of perjury under the laws of the State of California that the 
only persons or parties interested in this Proposal, as principals, are those named herein; that this Proposal is 
made without collusion with any other person, firm, or corporation; that it has carefully examined the location of 
the proposed work, the annexed proposed form of Contract, and the Plans therein referred to; and that it 
proposes, and agrees if this Proposal is accepted, that it will contract with the County of El Dorado, in the form 
of the copy of the Draft Contract annexed hereto, to provide all necessary machinery, tools, apparatus, and 
other means of construction, and to do all the work and furnish all the materials specified in the Contract, in the 
manner and time therein prescribed, and according to the requirements of the Engineer as therein set forth, 
and that it will take in full payment therefore the following item prices, to wit: 
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PROPOSAL PAY ITEMS AND BID PRICE SCHEDULE 
LAKEVIEW DRIVE ROAD REPAIR PROJECT 
CONTRACT No. PW 18-31215, CIP No. 78722 

 

ITEM 
NO. 

 
 

ITEM CODE ITEM DESCRIPTION 
UNIT OF 

MEASURE 
ESTIMATED 
QUANTITY 

UNIT 
PRICE 

(IN 
FIGURES) 

ITEM 
TOTAL 

(IN 
FIGURES) 

1  999990    MOBILIZATION  LS  1    

2  072007    EXCAVATION SAFETY  LS  1    

3  120100    TRAFFIC CONTROL SYSTEM  LS  1    

4  130200   
PREPARE WATER PULLUTION 

CONTROL PLAN 
LS  1    

5  130640   
TEMPORARY WEIGHTED FIBER 

ROLLS 
LS  1    

6  130670   
TEMPORARY REINFORCED SILT 

FENCE 
LF  75    

7  190101  F  ROADWAY EXCAVATION  CY  50    

8  192037  F 
STRUCTURE EXCAVATION ‐ 
ROADWAY SUBSTRUCTURE 

CY  75    

9  198050    EMBANKMENT (ROADWAY FILL)  CY  100    

10  198250A   
GEOSYNTHETIC REINFORCEMENT 

(BI‐AXIAL) 
SY  993    

11  198250B   
GEOSYNTHETIC REINFORCEMENT 

(TRI‐AXIAL) 
SY  67    

12  204099    PLANT ESTABLISHMENT  SF  515    

13  205035    MULCH AND TACKIFIER  SF  986    

14  210280   
ROLLED EROSION CONTROL 

PRODUCT (BLANKET) 
SF  780    

15  390132    CLASS 2 AGGREGATE BASE  CY  25    

16  390132    HOT MIX ASPHALT (TYPE A)  TON  46    
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17  398200    COLD PLANE ASPHALT CONCRTETE  SQYD  189    

18  680902   
6" PERFORATED PLASTIC PIPE 

UNDERDRAIN 
LF  63    

19  680903   
6" NON‐PERFORATED PLASTIC PIPE 

UNDERDRAIN 
LF  14    

20  721026A   
ROCK SLOPE PROTECTION (NO.1, 

METHOD A) (SF) 
SF  340    

21  731504A   
MINOR CONCRETE (CURB AND 

GUTTER) 
LF  103    

22  832005A   
MIDWEST GUARDRAIL SYSTEM 

(REMOVE AND REPLACE) 
LF  20    

23  839564A   
TERMINAL SYSTEM (REMOVE AND 

REPLACE) 
EA  1    

Total Bid:  

 
 
 
(F) Final Pay Quantity 
(P) Eligible for Partial Payment 
(LS) Lump Sum 
 
 
(NOTICE: Bidders failure to execute the questionnaires and statements contained in this proposal as 
required by applicable laws and regulations, or the determinations by County of El Dorado based upon 
those questionnaires and statements, may prohibit award of the subject Contract to the bidder.) 
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SUBCONTRACTOR LIST 
 

The Bidder must list the name, address, license number, and DIR number of each subcontractor to whom the Bidder proposes to subcontract portions of the 
Work in excess of 0.5% of the total bid or $10,000, whichever is greater, as required by the Contract Documents.  The Bidder must also list the Work portion to 
be performed by each subcontractor by listing the bid item number, bid item description, and portion of the Work to be performed by the subcontractor in the form 
of a percentage calculated by dividing the Work to be performed by the subcontractor by the respective bid item amount(s) (not by the total bid price). 

 
Firm Name 

Address 
City, State, Zip Code 

Phone 
Fax 

License No.  
DIR No. 

Bid Item Number 
Bid Item Description 

Percentage of 
Each Bid Item 
Subcontracted 

Name Phone 
 
 
 
 
Fax 

License No.  
 
 
 
 
DIR No. 

  

Address 

City, State, Zip Code 

Name Phone 
 
 
 
 
Fax 

License No.  
 
 
 
 
DIR No. 

  

Address 

City, State, Zip Code 

Name Phone 
 
 
 
 
Fax 

License No.  
 
 
 
 
DIR No. 

  

Address 

City, State, Zip Code 

Name Phone 
 
 
 
 
Fax 

License No.  
 
 
 
 
DIR No. 

  

Address 

City, State, Zip Code 
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(THE BIDDER’S EXECUTION ON THE SIGNATURE PORTION OF THIS PROPOSAL SHALL 
ALSO CONSTITUTE AN ENDORSEMENT AND EXECUTION OF THOSE CERTIFICATIONS 

WHICH ARE A PART OF THIS PROPOSAL) 
 

EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATION 
 
 
 Has Has Not 
 
The Bidder __________________________________________________________ 

 
_____ 

 
_____ 

   
Proposed Subcontractor(s) ____________________________________________ _____ _____ 
   
____________________________________________________________________ _____ _____ 
   
____________________________________________________________________ _____ _____ 
   
____________________________________________________________________ _____ _____ 

 
____________________________________________________________________ _____ _____ 
 
____________________________________________________________________ _____ _____ 
 
____________________________________________________________________ _____ _____ 
 
hereby certifies the above information regarding participation in a previous contract or subcontract subject to the equal 
opportunity clauses, as required by Executive Orders 10925, 11114, 11246, and 11375, and as supplemented by 41 
CFR 60, and that, where required he has filed with the Joint Reporting Committee, the Director of the Office of Federal 
Contract Compliance, a Federal Government contracting or administering agency, or the former President’s committee 
on Equal Employment Opportunity, all reports due under the applicable filing requirements. 
 
NOTE:  The above certification is required by the Equal Employment Opportunity Regulations of the Secretary of Labor 
(41 CFR 60-1.7(b)(1)), and must be submitted by Bidders and proposed subcontractors only in connection with contracts 
and subcontracts which are subject to the equal opportunity clause.  Contracts and subcontracts which are exempt from 
the equal opportunity clause are set forth in 41 CFR 60-1.5.  (Generally only contracts or subcontracts of $10,000 or 
under are exempt.) 
 
Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or their implementing 
regulations. 
 
Proposed prime contractors and subcontractors who have participated in a previous contract or subcontract subject to 
the Executive Orders and have not filed the required reports should note that 41 CFR 60-1.7(b)(1) prevents the award of 
contracts and subcontracts unless such contractor submits a report covering the delinquent period or such other period 
specified by the Federal Highway Administration or by the Director, Office of Federal Contract Compliance, U.S. 
Department of Labor. 
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Public Contract Code Section 10285.1 Statement 
 
 
In conformance with Public Contract Code Section 10285.1 (Chapter 376, Stats. 1985), the Bidder hereby declares 
under penalty of perjury under the laws of the State of California that the Bidder has         , has not        been convicted 
within the preceding three years of any offenses referred to in that section, including any charge of fraud, bribery, 
collusion, conspiracy, or any other act in violation of any State or Federal antitrust law in connection with the bidding 
upon, award of, or performance of, any public works contract, as defined in Public Contract Code Section 1101, with 
any public entity, as defined in Public Contract Code Section 1100, including the Regents of the University of California 
or the Trustees of the California State University.  The term "Bidder" is understood to include any partner, member, 
officer, director, responsible managing officer, or responsible managing employee thereof, as referred to in Section 
10285.1. 
 
 
Note:  The Bidder must place a check mark after "has" or "has not" in one of the blank spaces provided. The 

above statement is part of the Proposal.  Signing this Proposal on the signature portion thereof shall also 
constitute signature of this statement. Bidders are cautioned that making a false certification may subject 
the certifier to criminal prosecution. 
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Public Contract Code Section 10162 Questionnaire 
 
  
In conformance with Public Contract Code Section 10162, the Bidder shall complete, under penalty of perjury, the 
following questionnaire: 
 
Has the Bidder, any officer of the Bidder, or any employee of the Bidder who has a proprietary interest in the Bidder, 
ever been disqualified, removed, or otherwise prevented from bidding on, or completing a Federal, State, or local 
government project because of a violation of law or a safety regulation? 
 
 Yes _____    No _____ 
 
 
If the answer is yes, explain the circumstances in the following space. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Public Contract Code Section 10232 Statement 
 
 
In conformance with Public Contract Code Section 10232, the Bidder, hereby states under penalty of perjury under the 
laws of the State of California, that no more than one final unappealable finding of contempt of court by a Federal Court 
has been issued against the Bidder within the immediately preceding two year period because of the Bidder's failure to 
comply with an order of a Federal Court which orders the Bidder to comply with an order of the National Labor Relations 
Board. 
 
 
 
 

Note: The above statement and Questionnaire are part of the Proposal.  Signing this Proposal on the 
signature portion thereof shall also constitute signature of this statement and Questionnaire. 
Bidders are cautioned that making a false certification may subject the certifier to criminal prosecution. 
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NONCOLLUSION AFFIDAVIT 
(Title 23 United States Code Section 112 and 

Public Contract Code Section 7106) 
 
 
In conformance with Title 23 United States Code Section 112 and Public Contract Code 7106 the Bidder declares that 
the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, 
organization, or corporation; that the bid is genuine and not collusive or sham; that the Bidder has not directly or 
indirectly induced or solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, 
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from 
bidding; that the Bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference 
with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid 
price, or of that of any other bidder, or to secure any advantage against the public body awarding the Contract of anyone 
interested in the proposed Contract; that all statements contained in the bid are true; and, further, that the Bidder has not, 
directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged 
information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company 
association, organization, bid depository, or to any member or agent thereof to effectuate a collusive or sham bid. 
 
 
NOTE: 
 
The above Noncollusion Affidavit is part of the Proposal.  Signing this Proposal on the signature portion thereof shall also 
constitute signature of this Noncollusion Affidavit. 
 
Bidders are cautioned that making a false certification may subject the certifier to criminal prosecution. 
 
 

18-0409 B 303 of 315



Lakeview Drive Road Repair Project County of El Dorado
PW 18-31215, CIP No. 78722, Contract No. 2752 Proposal
June 2018 Page P-10
 

DEBARMENT, SUSPENSION, INELIGIBILITY, AND VOLUNTARY EXCLUSION CERTIFICATION, 
UNITED STATES DEPARTMENT OF TRANSPORTATION(USDOT)  2 CODE OF FEDERAL 

REGULATIONS (CFR) 1200 FEDERAL AGENCY REGULATIONS FOR GRANTS AND 
AGREEMENTS, 2 CFR 180, AND EXECUTIVE ORDERS 12549 AND 12689 

 
 
The Bidder, under penalty of perjury, certifies that, except as noted below, he/she or any other person associated 

therewith in the capacity of owner, partner, director, officer, or manager: 

• is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility by any 

Federal agency; 

• has not been suspended, debarred, voluntarily excluded or determined ineligible by any Federal agency 

within the past 3 years; 

• does not have a proposed debarment pending; and 

• has not been indicted, convicted, or had a civil judgment rendered against it by a court of competent 

jurisdiction in any matter involving fraud or official misconduct within the past 3 years. 

 

If there are any exceptions to this certification, insert the exceptions in the following space. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Exceptions will not necessarily result in denial of award, but will be considered in determining Bidder responsibility.  For 
any exception noted above, indicate below to whom it applies, initiating agency, and dates of action. 
 
Bidder further agrees by submitting this Proposal that it will include this clause without modification in all lower tier 
transactions, solicitations, proposals, contracts, and subcontracts.  Where any lower tier participant is unable to certify to 
this statement, it shall attach an explanation to its proposal to the prime contractor. 
 
 
Notes: Providing false information may result in criminal prosecution or administrative sanctions. 

The above certification is part of the Proposal.  Signing this Proposal on the signature portion thereof shall also 
constitute signature of this Certification. 
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NON-LOBBYING CERTIFICATION  
FOR FEDERAL-AID CONTRACTS 

 
 
The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his or her knowledge 
and belief, that: 
 

(1) No Federal or State appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any 
person for influencing or attempting to influence an officer or employee of any Federal or State agency, a 
member of the State Legislature or United States Congress, an officer or employee of the Legislature or 
Congress, or an employee of a Member of the Legislature or Congress in connection with the awarding of any 
State or Federal contract, including this Contract, the making of any Federal grant, the making of any State or 
Federal loan, the entering into of any cooperative contract, and the extension, continuation, renewal, 
amendment, or modification of any State or Federal contract, grant, loan, or cooperative contract. 

 
(2) If any funds other than Federal appropriated funds have been paid, or will be paid, to any person for influencing 

or attempting to influence an officer or employee of any Federal agency, a member of Congress, an officer or 
employee of Congress or an employee of a member of Congress in connection with this Contract, grant, local, or 
cooperative contract, the Bidder shall complete and submit Standard Form-LLL, " Disclosure of Lobbying 
Activities," in accordance with the form instructions. 

 
This certification is a material representation of fact upon which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite for making or entering into this transaction imposed by 
Section 1352, Title 31, U.S. Code.  Any person who fails to file the required certification shall be subject to a civil penalty 
of not less than $10,000 and not more than $100,000 for each such failure. 
 
The Bidder also agrees by submitting its bid or Proposal that it shall require that the language of this certification be 
included in all of its subcontracts which exceed $100,000 and that all such subcontractors shall certify and disclose 
accordingly.  If the Bidder is awarded this Contract, it shall ensure that all subcontractors submit certifications regarding 
Federal lobbying activities as required by Section 1352, Title 31, United States Code and that all such certifications are 
made a part of any subcontracts entered into as a result of this Contract.   
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DISCLOSURE OF LOBBYING ACTIVITIES 

COMPLETE THIS FORM TO DISCLOSE LOBBYING ACTIVITIES PURSUANT TO 31 U.S.C. 1352 
 

         

   1. Type of Federal Action:  2. Status of Federal 
Action: 

 3. Report Type: 

 
 
  a.  contract  

 
 a.  bid/offer/application  

 
  a.  initial 

  b.  grant  b.  initial award   b.  material change 
  c.  cooperative agreement  c.  post-award  
  d.  loan For Material Change Only:
  e.  loan guarantee year ____   quarter _________ 
  f.  loan insurance date of last report ___________ 

  
    

4. Name and Address of Reporting Entity  5. If Reporting Entity in No. 4 is Subawardee, 
   Enter Name and Address of Prime: 
   Prime   Subawardee  
    Tier _______ , if known  
    
 Congressional District, if known  Congressional District, if known 
    
    

6. Federal Department/Agency:  7. Federal Program Name/Description: 
    
   CFDA Number, if applicable _____________________ 
    
    

8.  Federal Action Number, if known:  9. Award Amount, if known: 
    
    
    

10. Name and Address of Lobby Entity  11. Individuals Performing Services  (including
       (If individual, last name, first name, MI)  address if different from No. 10a) 
   (last name, first name, MI)
    
   (attach Continuation Sheet(s) if necessary)  
    
    

12. Amount of Payment (check all that apply)  14.  Type of Payment (check all that apply) 
      

$ _____________     actual   planned  a.  retainer 
   b.  one-time fee 
13. Form of Payment (check all that apply):  c.  commission 

  a.  cash  d.  contingent fee 
  b.  in-kind; specify: nature _______________  e  deferred 

   Value _____________  f.  other, specify __________________________ 
    
    

15. Brief Description of Services Performed or to be performed and Date(s) of Service, including  
 officer(s), employee(s), or member(s) contacted, for Payment Indicated in Item 11:  
   
 (attach Continuation Sheet(s) if necessary)  
    
    

16. Continuation Sheet(s) attached:  Yes  No   
    

    

  17. Information requested through this form is authorized by Title 
31 U.S.C. Section 1352.  This disclosure of lobbying reliance 
was placed by the tier above when his transaction was made or 
entered into.  This disclosure is required pursuant to 31 U.S.C. 
1352.  This information will be reported to Congress 
semiannually and will be available for public inspection.  Any 
person who fails to file the required disclosure shall be subject 
to a civil penalty of not less than $10,000 and not more than 
$100,000 for each such failure. 

  
Signature: _________________________________________ 
 
Print Name: ________________________________________ 
 
Title: _____________________________________________ 
 
Telephone No.: _____________________ Date: ___________ 

    

   

  Authorized for Local Reproduction 

Federal Use Only:  Standard Form - LLL 
   

 
  Standard Form LLL Rev. 04-28-06  
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INSTRUCTIONS FOR COMPLETION OF SF-LLL,  
DISCLOSURE OF LOBBYING ACTIVITIES 

 
This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient at the 
initiation or receipt of covered Federal action or a material change to previous filing pursuant to title 31 U.S.C. Section 
1352.   The filing of a form is required for such payment or agreement to make payment to lobbying entity for influencing 
or attempting to influence an officer or employee of any agency, a Member of Congress an officer or employee of 
Congress or an employee of a Member of Congress in connection with a covered Federal action.  Attach a continuation 
sheet for additional information if the space on the form is inadequate.  Complete all items that apply for both the initial 
filing and material change report.  Refer to the implementing guidance published by the Office of Management and 
Budget for additional information. 

1. Identify the type of covered Federal action for which lobbying activity is or has been secured to influence, the 
outcome of a covered Federal action. 

2. Identify the status of the covered Federal action. 
3. Identify the appropriate classification of this report.  If this is a follow-up report caused by a material change to 

the information previously reported, enter the year and quarter in which the change occurred.  Enter the date of 
the last, previously submitted report by this reporting entity for this covered Federal action. 

4. Enter the full name, address, city, state, and zip code of the reporting entity.  Include Congressional District if 
known.  Check the appropriate classification of the reporting entity that designates if it is or expects to be a prime 
or subaward recipient.  Identify the tier of the subawardee, e.g., the first subawardee of the prime is the first tier.  
Subawards include but are not limited to:  subcontracts, subgrants, and contract awards under grants. 

5. If the organization filing the report in Item 4 checks "Subawardee" then enter the full name, address, city, state, 
and zip code of the prime Federal recipient.  Include Congressional District, if known. 

6. Enter the name of the Federal agency making the award or loan commitment.  Include at least one organization 
level below agency name, if known.  For example, Department of Transportation, United States Coast Guard. 

7. Enter the Federal program name or description for the covered Federal action (item 1).  If known, enter the full 
Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans and loan 
commitments. 

8. Enter the most appropriate Federal identifying number available for the Federal action identification in item 1 
(e.g., Request for Proposal (RFP) number, Invitation for Bid (IFB) number, grant announcement number, the 
contract grant. or loan award number, the application/proposal control number assigned by the Federal agency).  
Include prefixes, e.g., "RFP-DE-90-001." 

9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter 
the Federal amount of the award/loan commitments for the prime entity identified in item 4 or 5. 

10. Enter the full name, address, city, state, and zip code of the lobbying entity engaged by the reporting entity 
identified in Item 4 to influence the covered Federal action. 

11. Enter the full names of the individual(s) performing services and include full address if different from 10 (a).  
Enter Last Name, First Name and Middle Initial (Ml). 

12. Enter the amount of compensation paid or reasonably expected to be paid by the reporting entity (Item 4) to the 
lobbying entity (Item 10).  Indicate whether the payment has been made (actual) or will be made (planned).  
Check all boxes that apply.  If this is a material change report, enter the cumulative amount of payment made or 
planned to be made. 

13. Check all boxes that apply.  If payment is made through an in-kind contribution, specify the nature and value of 
the in-kind payment. 

14. Check all boxes that apply.  If other, specify nature. 
15. Provide a specific and detailed description of the services that the lobbyist has performed or will be expected to 

perform and the date(s) of any services rendered.  Include all preparatory and related activity not just time spent 
in actual contact with Federal officials.  Identify the Federal officer(s) or employee(s) contacted or the officer(s) 
employee(s) or Member(s) of Congress that were contacted. 

16. Check whether or not a continuation sheet(s) is attached. 
17. The certifying official shall sign and date the form, and print his/her name title and telephone number. 

Public reporting burden for this collection of information is estimated to average 30-minutes per response, including time 
for reviewing instruction, searching existing data sources, gathering and maintaining the data needed, and completing 
and reviewing the collection of information.  Send comments regarding the burden estimate or any other aspect of this 
collection of information, including suggestions for reducing this burden, to the Office of Management and Budget, 
Paperwork Reduction Project (0348-0046), Washington, D.C. 20503. SF-LLL-Instructions    Rev. 06-04 

18-0409 B 307 of 315



Lakeview Drive Road Repair Project County of El Dorado
PW 18-31215, CIP No. 78722, Contract No. 2752 Proposal
June 2018 Page P-14
 

Accompanying this proposal is_________________________________________________________________________ 
(NOTICE: INSERT THE WORDS "CASH($___ ),"CASHIER'S CHECK," "CERTIFIED CHECK," OR "BIDDERS BOND," AS THE CASE MAY BE) 
 
in amount equal to at least ten percent of the amount of the total bid. 
 
The names of all persons interested in the forgoing Proposal as principals are as follows: 
 
IMPORTANT NOTICE: If the Bidder or other interested person is a corporation, state legal name of corporation and place 
of incorporation, also names of the president, secretary, treasurer, and executive officer thereof; if a partnership, state 
name of partnership, also names of all individual partners; if Bidder or other interested person is an individual, state first 
and last names in full. 
_________________________________________________________________________________________________ 
_________________________________________________________________________________________________ 
_________________________________________________________________________________________________ 
 
Licensed in accordance with an act providing for the registration of Contractors, 
 
License No. _________________________________ Classification(s) _______________________________ 
 

(A Copy of the afore-referenced license must be attached hereto.) 

ADDENDA: This Proposal is submitted with respect to the changes to the Contract included in addenda number 
(s)_________________________________________________________________________________ 
(Fill in addenda numbers if addenda have been received and insert, in this Proposal, any Proposal Pay 
Items and Bid Price Schedules that were received as part of the addenda) 

 
By my signature on this Proposal I certify, under penalty of perjury under the laws of the State of California, that the 
foregoing questionnaire and statements of Public Contract Code Sections 10162, 10232, and 10285.1 are true and correct 
and that the Bidder has complied with the requirements of Sections 4104 of the Subletting and Subcontracting Fair 
Practices Act and of Section 8103 of the Fair Employment and Housing Commission Regulations (Chapter 5 of Division 4 
of Title 2 of the California Code of Regulations).  By my signature on this Proposal I further certify, under penalty of perjury 
under the laws of the State of California and the United States of America, that the Noncollusion Affidavit required by Title 
23 United States Code, Section 112 and Public Contract Code Section 7106; and the Equal Employment Opportunity 
Certification; and the Debarment Suspension, Ineligibility and Voluntary Exclusion Certification; the Non-lobbying 
Certification for Federal-Aid Contracts and the Disclosure of Lobbying Activities (Standard Form LLL); the Fair Employment 
Practice Addendum, the Nondiscrimination Assurances, and the Opt Out of Payment Adjustments for Price Index 
Fluctuations are true and correct. 

 
 
 
 
The person or persons executing this Proposal on behalf of a corporation or partnership shall be prepared to demonstrate 
by resolution, article, or otherwise, that such person is or that such persons are appropriately authorized to act in these 
regards for such corporation or partnership. Such authority shall be demonstrated to the satisfaction of the County of El 
Dorado. 
 
If the signature is by an agent other than an officer of a corporation or a member of a partnership, a power of attorney 
authorizing said act by the agent on behalf of his principal shall be submitted with the bid forms; otherwise, the bid may be 
disregarded as irregular and unauthorized. 
 
The Bidder’s execution on the signature portion of this Proposal shall constitute an endorsement and execution of those 
affidavits, declarations and certifications which are part of this Proposal. 
 
Executed this _________ day of ___________________, 20___ 
 
at __________________________________ County, State of ______________________________________ 

 
 

Sign

Here  
 
 Name and Title of Bidder  ___________________________________________________ 

 
 Name of Firm  ____________________________________________________________ 
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EXHIBIT 15-G CONSTRUCTION CONTRACT DBE COMMITMENT 
 

1. Local Agency:  County of El Dorado 2. Contract DBE Goal:  8% 

3. Project Description: Lakeview Drive Road Repair Project 

4. Project Location: Lakeview Drive 

5. Bidder’s Name:  6. Prime Certified DBE:  7. Bid Amount:  

8. Total Dollar Amount for ALL Subcontractors:  9. Total Number of ALL Subcontractors:   

    

10. Bid 
Item 

Number 

11. Description of Work, Service, or Materials 
Supplied 

12. DBE 
Certification 

Number 

13. DBE Contract Information 
(Must be certified on the date bids are opened) 

14. DBE 
Dollar 

Amount 

     

     

     

     

     

     

     

Local Agency to Complete this Section 

15. TOTAL CLAIMED DBE PARTICIPATION 

$ 
21. Local Agency Contract Number: PW 18-31215  

22. Federal-Aid Project Number: ELELC34  
% 

23. Bid Opening Date:   

24. Contract Award Date:   IMPORTANT: Identify all DBE firms being claimed for credit, 
regardless of tier.  Names of the First Tier DBE Subcontractors 
and their respective item(s) of work listed above must be 
consistent, where applicable with the names and items of the 
work in the “Subcontractor List” submitted with your bid.  Written 
confirmation of each listed DBE is required.   

  

Local Agency certifies that all DBE certifications are valid and information on this 
form is complete and accurate. 

            

 25. Local Agency Representative’s Signature   26. Date   16. Preparer’s Signature   17. Date  

 Brian Franklin  
 

(530) 621-5311 
       

 27. Local Agency Representative’s Name   28. Phone   18. Preparer’s Name   19. Phone  

 
Sr. Civil Engineer/Office Engineer 

      

 29. Local Agency Representative’s Title    20. Preparer’s Title   

 
 

DISTRIBUTION: 1. Original – Local Agency  
2. Copy – Caltrans District Local Assistance Engineer (DLAE). Failure to submit to DLAE within 30 days of contract execution 
may result in de-obligation of Federal funds on contract. Include additional copy with award package.  

 
 
 
ADA Notice:  For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD 

(916) 654- 3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814. 
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INSTRUCTIONS – CONSTRUCTION CONTRACT DBE COMMITMENT 
 
ALL BIDDERS: 
 
PLEASE NOTE:  This information may be submitted with your bid.  If it is not, and you are the apparent  
low bidder or the second or third low bidder, it must submitted and received as specified in the Special 
Provisions.  Failure to submit the required DBE commitment will be grounds for finding the bid non-
responsive. 
 
The form requires specific information regarding the construction contract: Local Agency, Location, Project 
Description, Total Contract Amount, Bid Date, Bidder’s Name, and Contract DBE Goal. 
 
The form has a column for the Description of Work, Service, or Materials Supplied (Box 11).  The bid item number 
and description of work, service, or materials supplied to be provided by DBEs must be provided in this section.  
Prime contractors shall indicate all work to be performed by DBEs including, if the prime is a DBE, work 
performed by its own forces, if a DBE.  The DBE shall provide a certification number to the Contractor and 
expiration date.  Enter the DBE prime’s and subcontractors’ certification numbers.  The form has a column for the 
DBE Contact Information (who must be certified on the date bids are opened and include the DBE address and 
phone number).  
 
The form has a line for Total Dollar Amount for ALL Subcontractors (Line 8).  Enter the total dollar amount for all 
subcontracted contractors (both DBE and Non-DBE) on this line.  Do not include the prime contractor information 
in this count.  The Form has a line for Total Number of ALL Subcontractors (Line 9).  Enter the total number of all 
subcontracted contractors (both DBE and Non-DBE).  Do not include the prime contractor information in this 
count. 
 
IMPORTANT:  Identify all DBE firms participating in the project regardless of tier. Names of the First-Tier DBE 
Subcontractors and their respective item(s) of work listed should be consistent, where applicable,  with the names 
and items of work in the " Subcontractor List" submitted with your bid.  
 
There is a column for the DBE participation dollar amount (Box 14).  Enter the Total Claimed DBE Participation 
dollars and percentage amount of items of work submitted with your bid pursuant to the Special Provisions.  (If 
100% of item is not to be performed or furnished by the DBE, describe exact portion of item to be performed or 
furnished by the DBE.)  See Section  2-1.12B to determine how to count the participation of DBE firms. 
 
Exhibit 15-G must be signed and dated by the person bidding.  Also list a phone number in the space provided 
and print the name of the person to contact.  

 

Local agencies should complete the Local Agency Contract Award, Federal-aid Project Number,  Federal 
Share, Contract Award Date fields and verify that all information is complete and accurate before signing and 
filing. 
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EXHIBIT 15-H  DBE INFORMATION —GOOD FAITH EFFORTS 

 DBE INFORMATION - GOOD FAITH EFFORTS 

 
Federal-aid Project No. ELELC34 Bid Opening Date July 25, 2018 
 

 
The County of El Dorado established a Disadvantaged Business Enterprise (DBE) goal of 8% for this project. The 
information provided herein shows that a good faith effort was made. 
 
Lowest, second lowest and third lowest bidders shall submit the following information to document adequate good 
faith efforts. Bidders should submit the following information even if the “Local Agency Bidder DBE Commitment” 
form indicates that the bidder has met the DBE goal. This will protect the bidder’s eligibility for award of the 
contract if the administering agency determines that the bidder failed to meet the goal for various reasons, e.g., a 
DBE firm was not certified at bid opening, or the bidder made a mathematical error. 
 
Submittal of only the “15-G – Construction Contract DBE Commitment” form may not provide sufficient 
documentation to demonstrate that adequate good faith efforts were made. 
 
The following items are listed in the Section 2-1.12B(3):  
 

A. The names and dates of each publication in which a request for DBE participation for this project was 
placed by the bidder (please attach copies of advertisements or proofs of publication): 

 
Publications     Dates of Advertisement 
   
   

   

 
B. The names and dates of written notices sent to certified DBEs soliciting bids for this project and the dates 

and methods used for following up initial solicitations to determine with certainty whether the DBEs were 
interested (please attach copies of solicitations, telephone records, fax confirmations, etc.): 

 

Names of DBEs Solicited  
Date of Initial 
Solicitation 

 Follow Up Methods and Dates 
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C. The items of work which the bidder made available to DBE firms including, where appropriate, any 

breaking down of the contract work items (including those items normally performed by the bidder with 
its own forces) into economically feasible units to facilitate DBE participation. It is the bidder's 
responsibility to demonstrate that sufficient work to facilitate DBE participation was made available to 
DBE firms. 

 

Items of Work 
Bidder Normally 
Performs Item  

(Y/N) 

Breakdown of 
Items 

Amount 
($) 

Percentage 
Of 

Contract 

     

     

     

 
 

D. The names, addresses and phone numbers of rejected DBE firms, the reasons for the bidder's 
rejection of the DBEs, the firms selected for that work (please attach copies of quotes from the firms 
involved), and the price difference for each DBE if the selected firm is not a DBE:  

 
 Names, addresses and phone numbers of rejected DBEs and the reasons for the bidder's rejection of 

the DBEs: 
 

 
 

 

 

 

 
 

 Names, addresses and phone numbers of firms selected for the work above: 
 

 
 

 

 

 

 
E. Efforts made to assist interested DBEs in obtaining bonding, lines of credit or insurance, and any 

technical assistance or information related to the plans, specifications and requirements for the work 
which was provided to DBEs: 
 

 

 

 

 

 
F. Efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials or 

related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or 
leases from the prime contractor or its affiliate: 
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G. The names of agencies, organizations or groups contacted to provide assistance in contacting, 

recruiting and using DBE firms (please attach copies of requests to agencies and any responses 
received, i.e., lists, Internet page download, etc.): 

 
Name of Agency/Organization  Method/Date of Contact  Results 

     

     

 
H. Any additional data to support a demonstration of good faith efforts (use additional sheets if 

necessary): 
 
  

 

 
 NOTE:  USE ADDITIONAL SHEETS OF PAPER IF NECESSARY. 

 
 
 

END OF PROPOSAL 
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COUNTY OF EL DORADO 

 
BIDDER'S BOND  

 
this form MUST be used 

 
KNOW ALL PEOPLE BY THESE PRESENTS, THAT WE _________________________________________ 

_______________________________________________________________________as PRINCIPAL, and 

________________________________________________________________________________________ 

________________________________________________________________________________________ 

as Surety are held and firmly bound unto the County of El Dorado, a political subdivision of the State of 
California (hereinafter referred to as “Obligee”), in the penal sum of TEN (10) PERCENT OF THE AMOUNT 
OF THE TOTAL BID PRICE of the Principal above named, submitted by said Principal to the Obligee for the 
work described below, for the payment of which sum in lawful money of the United States, well and truly to be 
made to the Obligee, we the Principal and Surety bind ourselves, our heirs, executors, administrators and 
successors, jointly and severally, firmly by these presents.  In no case shall the liability of the Surety hereunder 
exceed the sum of 
 

TEN PERCENT (10%) OF THE AMOUNT OF THE TOTAL BID PRICE 
 
THE CONDITION OF THIS OBLIGATION IS SUCH, THAT: 
 
WHEREAS, the Principal has submitted the above-mentioned Bid to the Obligee, as aforesaid, for certain 
construction specifically described as follows, for which bids are to be opened at Placerville, El Dorado 
County, California, for the construction of the 
 

LAKEVIEW DRIVE ROAD REPAIR PROJECT 
PW 18-31215 / CIP No. 78722 / CONTRACT No. 2752  

 
NOW, THEREFORE, if the aforesaid Principal is awarded the Contract and, within the time and manner 
required under the Contract Documents, after the prescribed forms are presented to it for signature, enters into 
a written contract, in the prescribed form, in accordance with the Bid, and files two bonds with the Obligee, one 
to guarantee faithful performance and the other to guarantee payment for labor and materials, as required by 
law, then this obligation shall be null and void; otherwise, it shall remain in full force and virtue. 
 
In the event suit is brought upon this bond by the Obligee and judgment is recovered, the Surety shall pay all 
costs incurred by the Obligee in such suit, including a reasonable attorney's fee to be fixed by the Court. 
 
IN WITNESS WHEREOF, we have set our hands and seals on this __________ day of _____________ 20__ 
 
Bond No. ____________________ 
 
 

(seal) _______________________________________________________________ 
 Principal 
 _______________________________________________________________ 
 

(seal) _______________________________________________________________ 
 Surety 

Address: _______________________________________________________________ 
 

 _______________________________________________________________ 
 
(NOTE: Signature of those executing for the Surety shall be properly acknowledged, and accompanied 
by a Certificate of Acknowledgment.) 
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SURETY 

 

 

ACKNOWLEDGMENT 

 
 
 
 
 
 
 
State of California  

County of ________________________ 

 

On __________________ before me, _____________________________________________________, 
(here insert name and title of the officer) 

personally appeared____________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________, 

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are 

subscribed to the within instrument and acknowledged to me that he/she/they executed the same in 

his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the 

person(s), or the entity upon behalf of which the person(s) acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing 

paragraph is true and correct.  

WITNESS my hand and official seal. 

Signature ________________________________ 

(Seal)  

 
 
 

 
 
 

A notary public or other officer completing this 
certificate verifies only the identity of the individual 
who signed the document to which this certificate is 
attached, and not the truthfulness, accuracy, or validity 
of that document. 
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