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COUNTY OF EL DORADO, CALIFORNIA

DEPARTMENT OF TRANSPORTATION

NOTICE TO BIDDERS

NOTICE IS HEREBY GIVEN by the County of El Dorado, State of California, that sealed bids for Work in
accordance with the Project Plans (Plans) and Contract Documents designated:

APACHE AVENUE PEDESTRIAN SAFETY AND CONNECTIVITY PROJECT
CIP NO. 3610 7021, CONTRACT No. 7922

will be received by the County of El Dorado, Department of Transportation (Department of Transportation),
through Quest Construction Data Network (Quest) until March 218, 2024 at 2:00 P.M., at which time bids will be
publicly opened and read by the Department of Transportation. The bid opening will take place virtually through
Microsoft Teams. The virtual bid meeting can be accessed via the following link: http://tinyurl.com/y39k9s5w

No Bid may be withdrawn after the time established for receiving bids or before the award and execution of the
Contract, unless the award is delayed for a period exceeding sixty (60) calendar days. Bids must be executed in
accordance with the instructions given and forms provided in the Contract Documents furnished by the County of
El Dorado, Department of Transportation through Quest Construction Data Network (Quest). The Proposal
including the Bidder’s Security, Form 590, and Payee Data Record shall be submitted through the Quest
website for Project # 8747890:

LOCATION/DESCRIPTION OF THE WORK: The Project is located along Apache Avenue in the County of El
Dorado, between US50/SR and East San Bernardino Avenue in the community of Meyers. The Work to be done
is shown on the Plans, and generally consists of, but is not limited to:

A. The Project will be bid as a Base Bid (Schedule A) and Additive Alternate Bid (Schedule B) in accordance
with the Proposal and Special Provisions.

B. Base Bid (Schedule A) consists of construction of pedestrian, bicycle, and drainage improvements. The
improvements include roadway paving, rolled curb and gutter, sidewalk, class 1 bike path, and striping.

C. Additive Alternate Bid (Schedule B) consists of construction of waterline replacement improvements.

D. Other items or details not mentioned above, that are required by the plans, Standard Plans, Standard
Specifications, or these Special Provisions must be performed, constructed or installed.

E. Bids are required for the entire Work described herein.

F. The Contract time is ONE-HUNDRED AND TEN (110) WORKING DAYS if the work in both the Base Bid
and the Additive Alternate Bid is awarded. The Contract time shall be NINETY (90) WORKING DAYS if
only the work in the Base Bid is awarded.

G. For bonding purposes the anticipated Project cost is less than $3,860,000.00.

H. A pre-bid meeting is scheduled for this Project on March 7, 2024 at 2:00 p.m. at the County of El Dorado,
Department of Transportation, 924B Emerald Bay Road, South Lake Tahoe, CA. The meeting will be
held in the upstairs conference room. State requirements for masks and social distancing will be
enforced. Attendance at the pre-bid meeting is not mandatory.

I. This Project is being formally bid in accordance with Public Contract Code 22032 and County of El

Apache Ave Pedestrian Safety and Connectivity Project County of El Dorado
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Dorado Ordinance Code section 3.14.040.

OBTAINING OR VIEWING CONTRACT DOCUMENTS: The Contract Documents, including the Project Plans,
may be viewed and/or downloaded from the Quest website at http://www.questcdn.com. Interested parties may
also access the Quest website by clicking on the link next to the Project Name or entering the Quest Project # on
the Department of Transportation’s website at http://www.edcgov.us/Government/DOT/pages/BidsHome.aspx.

Interested parties may view the Contract Documents, including the Project Plans, on the Quest website at no
charge. The digital Contract Documents, including the Project Plans, may be downloaded for $30.00 by inputting
the Quest Project # 8747890 on the websites’ Project Search page. Please contact QuestCDN.com at (952) 233-
1632 or info@questcdn.com for assistance in free membership, registration, downloading, and working with this
digital project information.

To be included on the planholders list, receive notification of addenda, and to be eligible to bid interested
parties must download the Contract Documents, including the Project Plans, from Quest. Those
downloading the Contract Documents, including the Project Plans, assume responsibility and risk for
completeness of the downloaded Contract Documents.

The Contract Documents, including the Project Plans, may be examined in person at the Department of
Transportation’s office at 924B Emerald Bay Road, South Lake Tahoe, CA. However, the Department of
Transportation will no longer sell paper copies of the Contract Documents.

The cross sections will be provided in pdf format as part of the Contract Documents on Quest’'s website to all
planholders who acquire the Contract Documents digitally through Quest:

PUBLIC RECORDS ACT: All bids and other materials submitted as part of the process, including review of DBE
materials, become the property of the County and are subject to release according to the California Public Records
Act (Government Code §6250).

If a Bidder believes that any portion of its Bid or other materials submitted is exempt from public disclosure, Bidder
must indicate the specific portions believed to be confidential and not subject to disclosure on Attachment | — Public
Records Act Exemptions at the same time that the Bid or other materials are provided to the County. The Bidder also
must include a brief description that sets out the reasons for exemption from disclosure. Each stated exemption must
include a citation to supporting legal authority, including statutory authority or case law, to support exemption from the
Public Records Act. County will not consider any requested exemptions that do not meet the requirements of this
section and will treat the bid or other materials submitted as non-exempt public records.

The County will use reasonable means to ensure that such information is safeguarded but will not be held liable for
inadvertent disclosure of the information. Proposals marked “Confidential” in their entirety will not be honored, and the
County might not deny public disclosure of any portion of Proposals so marked.

By submitting a Bid or other materials with portions identified in Attachment | as “Confidential,” Bidder represents that
it has a good faith belief that such portions are exempt from disclosure under the Public Records Act. Bidder may be
requested to obtain legal protection from disclosure should a Public Records Act request be received. In the event
the County does not disclose the information marked “Confidential,” Bidder agrees to reimburse the County for, and to
indemnify, defend (with counsel approved by County) and hold harmless the County, its officers, employees, agents,
and volunteers from and against any and all claims, damages, losses, liabilities, suits, judgments, fines, penalties,
costs and expenses, including without limitation, attorneys’ fees, expenses and court costs of any nature arising from
or relating to the County’s non-disclosure of any such designated portions of the Bid or other materials.

CONTRACTORS LICENSE CLASSIFICATION: Bidders must be properly licensed to perform the Work pursuant
to the Contractors’ State License Law (Business and Professions Code Section 7000 et seq.) and must possess a
CLASS A license or equivalent combination of Classes required by the categories and type of Work included in
the Contract Documents and Plans at the time the Contract is awarded, , and must maintain a valid license
through completion and acceptance of the Work, including the guarantee and acceptance period. Failure of the
successful Bidder to obtain proper adequate licensing will constitute a failure to execute the Contract and will

Apache Ave Pedestrian Safety and Connectivity Project County of El Dorado
Contract No. 7922, CIP No 3610 7021 Notice to Bidders
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result in the forfeiture of the Bidder’s security.

BUSINESS LICENSE: The County Business License Ordinance provides that it is unlawful for any person to
furnish supplies or services, or transact any kind of business in the unincorporated territory of the County of El
Dorado without possessing a County business license unless exempt under County Ordinance Code Section
5.08.070. The Bidder to whom an award is made must comply with all of the requirements of the County
Business License Ordinance, where applicable, prior to beginning Work under this Contract and at all times
during the term of this Contract.

CONTRACTOR REGISTRATION: No contractor or subcontractor may bid on any public works project, be listed
in a bid proposal for any public works project, or engage in the performance of any contract for public work unless
registered with the Department of Industrial Relations pursuant to Labor Code sections 1725.5 and 1771.1.

An inadvertent error in listing a subcontractor who is not registered pursuant to Section 1725.5 in a bid proposal
shall not be grounds for filing a bid protest or grounds for considering the bid nonresponsive if the requirements of
Labor Code section 1771.1 are met.

EMISSIONS REDUCTION: Contractor must comply with emission reduction regulations mandated by the
California Air Resources Board(CARB) and sign the certification of knowledge in the Agreement. Contractor must
require all sub-contractors to comply with such regulations. Consistent with 13 CCR 2449(i), the successful
Contractor must submit to the County current CARB Certificates for any applicable fleet intended to be used by
the Contractor and for any applicable fleet intended to be used by all subcontractors listed on the Subcontractor
Listing Form in the Proposal within ten (10) business days of receiving the Notice to Award Letter. Failure to send
those certificates may result in forfeiture of your bidder’'s bond, and the County reserves the right to then award
the Project to the next lowest responsive and responsible bidder.

SUBCONTRACTOR LIST: Each Proposal must have listed therein the name, contractor’s license number, DIR
number, and address of each subcontractor to whom the bidder proposes to subcontract portions of the Work in
an amount in excess of 0.5% of the total bid or $10,000, whichever is greater, in accordance with the Subletting
and Subcontracting Fair Practices Act, commencing with Section 4100 of the Public Contract Code. The Bidder
must also describe in the Subcontractor List the Work to be performed by each subcontractor listed. The Work to
be performed by the subcontractor must be shown by listing the bid item number, bid item description, and portion
of the Work to be performed by the subcontractor in the form of a percentage (not to exceed 100%) calculated by
dividing the Work to be performed by the subcontractor by the respective bid item amount(s) (not by the total bid
price).

The percentage of each bid item subcontracted may be submitted with the Bidder’s bid or sent via email or fax to
Jennifer Rimoldi, County of EI Dorado Community Department of Transportation, email-
Jennifer.Rimoldi@edcgov.us, Fax-(530) 626-0387 within 24 hours of being requested after the bid opening. The
email or fax must contain the name of each subcontractor submitted with the Bidder’s bid along with the bid item
number, the bid item description, and the percentage of each bid item subcontracted, as described above. At the
time the contract is awarded, all listed subcontractors must be properly licensed to perform their designated
portion of the Work. The Bidder’s attention is directed to other provisions of the Act related to the imposition of
penalties for failure to observe its provisions by using unauthorized subcontractors or by making unauthorized
substitutions.

An inadvertent error in listing the California Contractor license number on the Subcontractor List will not be
grounds for filing a bid protest or grounds for considering the bid non-responsive if the Bidder submits the
corrected contractor’s license number to Jennifer Rimoldi via fax or email as noted above within 24 hours of being
requested after the bid opening, provided the corrected contractor’s license number corresponds to the submitted
name and location for that subcontractor.

BUILD AMERICA, BUY AMERICA: This Project is subject to the “Build America, Buy America” (“BABAA”) as
added by Section 70911 of the Infrastructure Investment and Jobs act (135 Stat. 429, 117 P.L. 58)..

Apache Ave Pedestrian Safety and Connectivity Project County of El Dorado
Contract No. 7922, CIP No 3610 7021 Notice to Bidders
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DISADVANTAGED BUSINESS ENTERPRISE (DBE) PARTICIPATION: The County of ElI Dorado, in
accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 U.S.C. §§ 2000d to
2000d-4) and the Regulations, hereby notifies all bidders that it will affirmatively ensure that in any contract
entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full and fair
opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of
race, color, or national origin in consideration for an award.

For Federal-aid projects, DBE requirements of Title 49 Part 26 of the Code of Federal Regulations (49 CFR 26)
apply. Bidders are advised that, as required by Federal law, the County of El Dorado has implemented
Disadvantaged Business Enterprise requirements for Disadvantaged Business Enterprises (DBE). Comply with
Section 2-1.12 and Section 5-1.13.

In accordance with 49 CFR 26, Bidder will take all necessary affirmative steps to assure that minority firms,
women’s business enterprises and labor surplus area firms are used when possible.

The Disadvantaged Business Enterprise (DBE) Contract goal is 22.0 %.
The UDBE Good Faith Effort Submittal Information Handout and the County of El Dorado DBE Training

Presentation is available at http://www.edcgov.us/Government/DOT/pages/DBE.aspx. The problems and
solutions listed in the Handout apply to DBE Good Faith Efforts Submittals.

NONDISCRIMINATION: Comply with Subchapter 5 of Chapter 5 of Division 4.1 of Title 2, California Code of
Regulations and the following.

NOTICE OF REQUIREMENT FOR NONDISCRIMINATION PROGRAM
(GOVERNMENT CODE SECTION 12990)

Comply with Section 7-1.021(2), "Nondiscrimination," of the Standard Specifications, which is
applicable to all nonexempt State contracts and subcontracts, and to the "Standard California
Nondiscrimination Construction Contract Specifications" set forth therein. The specifications are
applicable to all nonexempt State construction contracts and subcontracts of $5,000 or more.

Comply with the additional nondiscrimination and fair employment practices provisions in the Draft Agreement
contained in these Contract Documents that will apply to this Federal-aid Contract.

The Department of Transportation hereby notifies all Bidders that it will affirmatively ensure that in any contract
entered into pursuant to this advertisement, minority business enterprises will be afforded full opportunity to
submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, sex,
national origin, religion, age, or disability in consideration for the award.

PREVAILING WAGE REQUIREMENTS: In accordance with the provisions of California Labor Code Sections
1770 et seq., including but not limited to Sections 1773, 1773.1, 1773.2, 1773.6, and 1773.7, the general
prevailing rate of wages in the county in which the Work is to be done has been determined by the Director of the
California Department of Industrial Relations. Interested parties can obtain the current wage information by
submitting their requests to the Department of Industrial Relations, Division of Labor Statistics and Research, PO
Box 420603, San Francisco CA 94142-0603, Telephone (415) 703-4708 or by referring to the website at
http://www.dir.ca.gov/OPRL/PWD. The rates at the time of the bid advertisement date of a project will remain in
effect for the life of the project in accordance with the California Code of Regulations, as modified and effective
January 27, 1997.

Copies of the general prevailing rate of wages in the county in which the Work is to be done are also on file at the
Department of Transportation’s principal office, and are available upon request, and in case of projects involving
Federal funds, Federal wage requirements as predetermined by the United States Secretary of Labor have been
included in the Contract Documents. Addenda to modify the Federal minimum wage rates, if necessary, will be
issued as described in the Project Administration section of this Notice to Bidders.

Apache Ave Pedestrian Safety and Connectivity Project County of El Dorado
Contract No. 7922, CIP No 3610 7021 Notice to Bidders
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In accordance with the provisions of Labor Code 1810, eight (8) hours of labor constitutes a legal day's work upon
all work done hereunder, and Contractor and any subcontractor employed under this Contract must conform to
and be bound by the provisions of Labor Code Sections 1810 through 1815.

This Project is subject to the requirements of Title 8, Chapter 8, Subchapter 4.5 of the California Code of
Regulations including the obligation to furnish certified payroll records directly to the Compliance Monitoring Unit
under the Labor Commissioner within the Department of Industrial Relations Division of Labor Standards
Enforcement in accordance with Section 16461.

In the case of Federally funded projects, where Federal and State prevailing wage requirements apply,
compliance with both is required. This Project is funded in whole or part by Federal funds. Comply with Exhibit D
of the Draft Agreement and the Copeland Act (18 U.S.C. 874 and 29 CFR Part 3), the Davis-Bacon Act (40
U.S.C. 3141-3147 and 29 CFR Part 5), and the Contract Work Hours and Safety Standards Act (40 U.S.C. 3701
and 29 CFR Part 5).

If there is a difference between the minimum wage rates predetermined by the Secretary of Labor and the general
prevailing wage rates determined by the Director of the California Department of Industrial Relations for similar
classifications of labor, Contractor and subcontractors must pay not less than the higher wage rate. The
Department of Transportation will not accept lower State wage rates not specifically included in the Federal
minimum wage determinations. This includes “helper” (or other classifications based on hours of experience) or
any other classification not appearing in the Federal wage determinations. Where Federal wage determinations
do not contain the State wage rate determination otherwise available for use by Contractor and subcontractors,
Contractor and subcontractors must pay not less than the Federal minimum wage rate which most closely
approximates the duties of the employees in question.

TRAINING: For the Federal training program, the number of trainees or apprentices is 2

BID SECURITY: A bid security must be provided with each bid. Bid security must be in an amount of not less
than ten percent (10%) of the total amount of the Bid for bid and must be cash, a certified check or cashier's
check drawn to the order of the County of El Dorado or a Bidder's Bond executed by a surety satisfactory to the
County of El Dorado on the form provided in the Proposal section of these Contract Documents.

BID PROTEST PROCEDURE: The protest procedure is intended to handle and resolve disputes related to the
bid award for this Project pursuant to Title 2 Code of Federal Regulations Part 200.318(k) and County of El
Dorado policies and procedures. A protestor must exhaust all administrative remedies with the County of El
Dorado before pursuing a protest with a Federal Agency. Reviews of protests by the Federal agency will be
limited to:

1. Violations of Federal law or regulations and the standards of 2 CFR Part 200.318(k). Violations of State
of California or local law will be under the jurisdiction of the State of California or the County of El Dorado;
and

2. Violation of the County of El Dorado’s protest procedures for failure to review a complaint or protest.
Protests received by the Federal agency other than those specified above will be referred to the County
of El Dorado.

The protest procedure is an extension of the formal bid process and allows those who wish to protest the
recommendation of an award after bid the opportunity to be heard.

Policy: Upon completion of the bid evaluation, the Department of Transportation will notify all bidders of the
recommendation of award, the basis therefore, and the date and time on which the recommendation for award will
be considered and acted upon by the Board of Supervisors. All bidders may attend the Board of Supervisors
meeting at the time the agenda item is considered, address the Board of Supervisors, and be heard.

Procedure: If a bidder wishes to protest the award, this is the procedure:

Apache Ave Pedestrian Safety and Connectivity Project County of El Dorado
Contract No. 7922, CIP No 3610 7021 Notice to Bidders
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1. The Department of Transportation will review the bids received in a timely fashion under the terms and
conditions of the Notice to Bidders, and notify the bidders in writing, at the fax number designated in the
Proposal, of its recommendation including for award or rejection of bids (“All Bidders Letter”).

2. Within five (5) business days from the date of the “All Bidders Letter,” the Bidder protesting the
recommendation for award must submit a letter of protest to and must be received by the County of El
Dorado, Department of Transportation, Attention Jennifer Rimoldi, 2441 Headington Road, Placerville, CA
95667, and state in detail the basis and reasons for the protest. The Bidder must provide facts to support
the protest, including any evidence it wishes to be considered, together with the law, rule, regulation, or
criteria on which the protest is based.

3. If the Department of Transportation finds the protest to be valid, it may modify its award recommendations
and notify all bidders of that decision. If the Department of Transportation does not agree with the
protest, or otherwise fails to resolve the protest, it will notify the bid protestor and all interested parties of
its decision and the date and time that the recommendation for award will be agendized for the Board of
Supervisors’ consideration and action. The Department of Transportation will also include in its report to
the Board of Supervisors the details of the bid protest.

4. The Bidder may attend the Board of Supervisors meeting at which the recommendation and bid protest
will be considered. The Board of Supervisors will take comment from the Bidder, staff, and members of
the public who wish to speak on the item. In the event that the Bidder is not in attendance at that time, the
bid protest may be dismissed by the Board of Supervisors without further consideration of the merits; and

The decision of the Board of Supervisors on the bid protest will be final.

AWARD OF CONTRACT: Bids will be considered for award by the Board of Supervisors. The County of El
Dorado reserves the right after opening bids to reject any or all bids, to waive any irregularity in a bid, or to make
award to the lowest responsive, responsible Bidder and reject all other bids, as it may best serve the interests of
the County.

The contract will be awarded based on the total bid for both the Base Bid (Schedule A) and the Additive Alternate
Bid (Schedule B). The County reserves the right to reject all bids or to award either the Base Bid (Schedule A)
only or to award both the Base Bid (Schedule A) and the Additive Alternate Bid (Schedule B) work to the
successful low bidder.

As a condition of award, the successful Bidder will be required to submit bonds and evidence of insurance prior to
execution of the Agreement by the County. Failure to meet this requirement constitutes abandonment of the Bid
by the Bidder and forfeiture of the Bidder's security. Award will then be made to the next lowest, responsive,
responsible Bidder.

The Office Engineer must receive all required documents within ten (10) business days of the date of the Notice
of Award of Contract letter.

RETAINAGE FROM PAYMENTS: The Contractor may elect to receive one hundred percent (100%) of
payments due under the Contract from time to time, without retention of any portion of the payment by the
County, by depositing securities of equivalent value with the County in accordance with the provisions of Section
22300 of the Public Contract Code. Securities eligible for deposit hereunder are be limited to those listed in
Section 16430 of the Government Code, or bank or savings and loan certificates of deposit.

PROJECT ADMINISTRATION: Submit all Requests for Information (RFI) during the bid period to the email
shown on the Quest website under the Quest # 8747890 “Project Q&A”. If the response does not require an
addendum, a response will be posted as a response to bidder's inquiry on the Quest website under “Project
Q&A”. ltis the bidders’ responsibility to check this website under “Project Q&A” for responses to bidders’ inquiries
during the bid period. Addenda will be uploaded in pdf format to Quest’'s website and Quest will issue an
automatic email notification to all planholders that have acquired the Contract Documents digitally through Quest.

Apache Ave Pedestrian Safety and Connectivity Project County of El Dorado
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The list of planholders will be available on Quest’s website under “View Planholders”.

No oral responses to any questions concerning the content of the Contract Documents will be given. All
responses will be in the form of written addenda to the Contract Documents or written responses to bidders’
inquiries. Responses to bidders’ inquiries and addenda will be posted on the Quest website as described above.
Inquiries or questions based on alleged patent ambiguity of the plans, specifications, or estimate must be
communicated as a bidder inquiry prior to bid opening. These inquiries or questions, submitted after bid opening
will not be treated as a bid protest.

BY ORDER OF the Director of the Department of Transportation, County of El Dorado, State of California.

Authorized by the Board of Supervisors on February 27, 2024, at Placerville, California.

By
Rafael Martinez, Director
Department of Transportation
Apache Ave Pedestrian Safety and Connectivity Project County of El Dorado
Contract No. 7922, CIP No 3610 7021 Notice to Bidders
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ORGANIZATION

Special provisions are under headings that correspond with the main-section headings of the Standard
Specifications. A main-section heading is a heading shown in the table of contents of the Standard
Specifications.

Each special provision begins with a revision clause that describes or introduces a revision to the Standard
Specifications as revised by any revised standard specification.

Any paragraph added or deleted by a revision clause does not change the paragraph numbering of the
Standard Specifications for any other reference to a paragraph of the Standard Specifications.

STANDARD PLANS LIST

The standard plan sheets applicable to this Contract include those listed below. The applicable revised
standard plans (RSPs) listed below are included in the supplemental project information.

ABBREVIATIONS, LINES, SYMBOLS AND LEGEND

A10A Abbreviations (Sheet 1 of 2)
RSP A10B Abbreviations (Sheet 2 of 2)

TEMPORARY WATER POLLUTION CONTROL

T59 Temporary Water Pollution Control Details (Temporary Concrete Washout
Facility)
T60 Temporary Water Pollution Control Details (Temporary Reinforced Silt Fence)

(Modified per Section 13-6.03H)

Temporary Water Pollution Control Details (Temporary Drainage Inlet

T62 Protection)

T65 Temporary Water Pollution Control Details [Temporary Fence (Type ESA)]
AAAAAAAAAANAAAAAAAAAAAAAAANAAANAAAANAAAANAAAAN
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DIVISION | GENERAL PROVISIONS
1 GENERAL

Add to section 1-1.01:

Nonstandard Bid Items and Applicable Sections

Item Code Item Description Appllc_able
Section
072007A EXCAVATION SAFETY 7
190185A | SHOULDER BACKING (CY) 19
210430A | TACKIFIER 21
390132A HOT MIX ASPHALT (TYPE A) - ROADWAY 39
390132B HOT MIX ASPHALT (TYPE A) — BIKE PATH 39
390132C HOT MIX ASPHALT (TYPE A) - SIDEWALK 39
390132D PLACE HOT MIX ASPHALT (DRIVEWAY R&R) 39
398200A | COLD PLANE / PULVERIZE ASPHALT CONCRETE PAVEMENT 39
510094A DRAINAGE INLET — TYPE 1 51
510094B DRAINAGE INLET - TYPE 2 51
705011A 18” STEEL FLARED END SECTION 70
707225A | 48" PRECAST CONCRETE PIPE MANHOLE (FLAT TOP) 70
721026A ROCK SLOPE PROTECTION (NO.1 METHOD A) 72
730010A MINOR CONCRETE (CURB AND GUTTER) (LF) 73
7301507A | MINOR CONCRETE (CURB OPENING) (EA) 73
820840A ROADSIDE SIGN — SPEED FEEDBACK 82
Add to the table in section 1-1.06:
Abbreviation Meaning

BMP Best Management Practice

CVIN Central Valley Independent Network, LLC

EID El Dorado Irrigation District

SWD Sign Working Day

USPS United States Postal Service

Replace the corresponding definitions in section 1-1.07B with:

Bid Item List: List of bid items and the associated quantities. The Proposal Pay ltems and Bid Price
Schedule in the Proposal section is the Bid Item List. The verified Bid Item List is Exhibit A Contractor’s
Bid and Bid Price Schedule in the fully-executed contract for the project.

Contract acceptance: County Clerk/Recorder’s recordation of the executed written Notice of Acceptance
of a completed Contract.

Department or Department of Transportation: The Department of Transportation in the County of El
Dorado or Department of Transportation as defined in St & Hwy Code § 20 and authorized in St & Hwy
Code § 90; its authorized representatives.

Engineer: The Director of Transportation for County of El Dorado, or authorized representative (Resident
Engineer) responsible for the Contract's administration; the Resident Engineer's authorized
representatives.

Federal-aid contract: Contract that has a federal-aid project number on the cover of the book titled
Contract Documents.

Informal-bid contract: Contract that is noted as informally bid in the Notice to Bidders.

Apache Ave Pedestrian Safety and Connectivity Project County of El Dorado
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2. special provisions: Specifications specific to the project. These specifications are in a section titled
Special Provisions of a book titled Contract Documents including Notice to Bidders, Special Provisions,
Proposal, and Contract.

State: The State of California, including its agencies, departments, or divisions, whose conduct or action is
related to the work, or County of El Dorado, a political subdivision of the State, and Department of
Transportation

Structure Design: The Department of Transportation for County of El Dorado or Offices of Structure Design
of the Department of Transportation.

Add to section 1-1.07B:

Contract approval: Execution of the Contract by the County of El Dorado.

Contract award package: The Notice of Award of Contract letter, two originals of the Agreement, Payment
and Performance bond forms, and other forms the successful Bidder must complete for Contract
Execution.

Contract Documents: See Article 2 “Contract Documents” of the Draft Agreement.

County: County of El Dorado, a political subdivision of the State of California.

Laboratory: The established laboratory of the County of El Dorado Department of Transportation or
laboratories authorized by the Engineer to test materials and work involved in the contract.

Meeting: includes a meeting in which some or all of the participants are not physically present but take part
by electronic communications such as telephone, closed-circuit television, Internet text, audio, or other
audiovisual means.

Office Engineer: The Office Engineer in the County of El Dorado Department of Transportation or,
depending on context, Caltrans Office Engineer

Proposal: The Proposal section of the Contract Documents book or the Bidder’s bid.
Signature: includes an electronic or digital signature

Delete “estimated cost” in section 1-1.07B.

Add to section 1-1.09:
This Project is in a freeze-thaw area.

Add to the table in section 1-1.11:

Reference or agency
or department unit

Web site

Address

Telephone no.

County of El Dorado
Department of
Transportation

http://www.edcgov.us/Government/DOT/

2850 Fairlane Court
Placerville, CA 95667

(530) 621-5900

County of El Dorado
Department of
Transportation Office
Engineer

https://www.edcgov.us/government/dot/
pages/BidsHome.aspx

2441 Headington Rd
Placerville, CA 95667

(530) 621-7592
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Replace section 1-1.12 with:

Make checks payable to County of El Dorado. Use the bond forms provided in the book titled Contract
Documents including Notice to Bidders, Special Provisions, Proposal, and Agreement.

AAAAAAAAAAAAAAANANAAAAAAANAAANAAANANAAAAANAANANAAANAANAN

2 BIDDING

Replace section 2-1.06A with:

The Contract Documents book and project plans may be viewed by subscribers at:
Sacramento Regional Builders Exchange at www.srbx.org

Placer County Contractors Association & Builders Exchange at www.placerbx.com
Dodge Data and Analytics at www.construction.com

Construction Bid Board at www.ebidboard.com

ConstructConnect at www.constructconnect.com

Quest Construction Data Network’s website as described in the Notice to Bidders

oAM=

The Notice to Bidders can be viewed at http://www.edcgov.us/Government/DOT//pages/BidsHome.aspx.

The Notice to Bidders includes how and where to obtain the Contract Documents book, the project Plans,
and the Supplemental Project Information.

The Contract Documents book includes the Notice to Bidders, Revised Standard Specifications, Special
Provisions, Proposal, and Contract.

Add before the 15t paragraph of section 2-1.06B:

Availability of and requests for rock cores, other supplemental project information, and bridge as-built
drawings described in this section apply only to projects on the State Highway System.

Department does not release CAD files during bidding.
Replace the 3rd paragraph of section 2-1.06B with:

If an Informational Handout or cross sections are available you may view and/or download them at as
described in the Notice to Bidders.

Add between the 1st and 2nd paragraphs of section 2-1.06B:
The Department makes the following supplemental project information available:

Supplemental Project Information

Means Description
Included with the project plans Cross Sections of Apache Avenue
Available for inspection at: Storm Water Pollution Prevention Plan (SWPPP)

Tahoe Engineering Office
Telephone no: 530-573-7900
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Replace “RESERVED?” in section 2-1.08 with:
Section 2-1.08 applies to a federal-aid contract.

Under 31 USC § 1352:
None of the funds appropriated by any Act may be expended by the recipient of a Federal
contract, grant, loan, or cooperative agreement to pay any person for influencing or
attempting to influence an officer or employee of any agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of Congress in connection
with:
(1) The awarding of any Federal contract.

2) The making of any Federal grant.

3) The making of any Federal loan.

4) The entering into of any cooperative agreement.

5) The extension, continuation, renewal, amendment, or modification of any Federal

contract, grant, loan, or cooperative agreement.

(
(
(
(

If any funds other than Federal funds have been paid for the same purposes in connection with this Federal-
aid contract, submit an executed certification and, if required, submit a completed disclosure form as part
your Proposal.

A certification for Federal-aid contracts regarding payment of funds to lobby Congress or a Federal agency
is included in the Proposal. Standard Form - LLL, "Disclosure of Lobbying Activities," with instructions for
completion of the Standard Form is also included in the Proposal. Signing the Proposal constitutes
signature of the Certification.

The certification and disclosure of lobbying activities must be included in each subcontract and any lower-
tier contracts exceeding $100,000. Submit all disclosure forms regardless of tier, but not certifications.

You, your subcontractors, and any lower-tier contractors must file a disclosure form at the end of each
calendar quarter in which there occurs any event that requires disclosure or that materially affects the
accuracy of the information contained in any disclosure form you, your subcontractors, and any lower-tier
contractors previously filed. An event that materially affects the accuracy of the information reported
includes:
A. A cumulative increase of $25,000 or more in the amount paid or expected to be paid for
influencing or attempting to influence a covered Federal action; or
B. A change in the person(s) or individual(s) influencing or attempting to influence a covered
Federal action; or,
C. A change in the officer(s), employee(s), or Member(s) contacted to influence or attempt to
influence a covered Federal action.

Replace “Bid Item List” in section 2-1.09 with:

Proposal Pay Items and Bid Price Schedule.

Remove “or $10,000, whichever is greater” from the 1st paragraph in section 2-1.10.

Replace the 2" paragraph in section 2-1.10 with:

The Subcontractor List in the Proposal must show the name, contractor’s license number, DIR registration
number, address, and work portions to be performed by each subcontractor listed. The work portion to be
performed must be shown by listing the bid item number, bid item description, and portion of the work to be
performed by the subcontractor in the form of a percentage (not to exceed 100%) calculated by dividing the
work to be performed by the subcontractor by the respective bid item amount(s) (not by the total bid price).

An inadvertent error in listing the California Contractor license number on the Subcontractor List will not be
grounds for filing a bid protest or grounds for considering the bid non-responsive if the Bidder submits the
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corrected contractor's license number to Jen Rimoldi via fax (530) 626-0387 or email
Jen.Rimoldi@edcgov.us within 24 hours of it being requested by the Department, provided the corrected
contractor’s license number corresponds to the submitted name and location for that subcontractor.

Add to section 2-1.12B(1):

The Contractor must also carry out applicable requirements of 2 CFR Part 200.321 in the award and
administration of this UNITED STATED DEPARTMENT OF TRANSPORTATION (USDOT)-assisted
Contract. The applicable requirements of 2 CFR Part 200.321 are as follows:

1. Contracting with small and minority firms, women's business enterprise and labor
surplus area firms.

a. Contractor will take all necessary affirmative steps to assure that minority firms, women's
business enterprises, and labor surplus area firms are used when possible.

b. Affirmative steps must include:

i. Placing qualified small and minority businesses and women's business
enterprises on solicitation lists;

ii. Assuring that small and minority businesses, and women's business
enterprises are solicited whenever they are potential sources;

iii. Dividing total requirements, when economically feasible, into smaller tasks or
quantities to permit maximum participation by small and minority business, and
women's business enterprises;

iv. Establishing delivery schedules, where the requirement permits, which
encourage participation by small and minority business, and women's
business enterprises;

v. Using the services and assistance of the Small Business Administration, and
the Minority Business Development Agency of the Department of Commerce;
and

vi. Requiring the prime contractor, if subcontracts are to be let, to take the
affirmative steps listed in paragraphs (a)(2) (i) through (v) of this section.

The County encourages the Bidder to take affirmative steps to assure that minority firms, women’s business
enterprises, and labor surplus area firms are used when opportunities exist.

Add to section 2-1.12B(2):

Bidders other than the apparent low bidder, the 2nd low bidder, and the 3rd low bidder are not required to
submit the DBE commitment form unless the Department requests it. If the Department requests a DBE
commitment form from you, submit the completed form within 5 business days of the request via email or
fax to Office Engineer, email Jen.Rimoldi@edcgov.us, Fax (530) 698-5813.

Add to section 2-1.12B(3):

As provided in 49 CFR 26.53(d) if the Department determines that the apparent successful Bidder failed to
meet the Good Faith Effort requirements, the Department will provide the apparent successful low Bidder
an opportunity for administrative reconsideration before awarding the Contract. The Department will
provide the apparent successful low Bidder an opportunity to submit written documentation or argument
and meet in person with the reconsideration official concerning the issue of whether it met the goal or made
adequate good faith efforts to do so. The reconsideration official is someone who did not participate in the
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original determination that the goal or good faith effort was not met. No additional meetings or protests will
be allowed after the reconsideration officials determination is released.

Replace section 2-1.15 “DISABLED VETERAN BUSINESS ENTERPRISES” with:

2-1.15 RESERVED

Replace section 2-1.18 “SMALL BUSINESS AND NON-SMALL BUSINESS SUBCONTRACTOR
PREFERENCES” with:

2-1.18 RESERVED

Replace section 2-1.27 “CALIFORNIA COMPANIES” with:

2-1.27 RESERVED

Delete section 2-1.31.
Replace section 2-1.33 with:
Except as noted below, complete all pages of the Proposal in the Contract Documents book and submit the
completed Proposal, Payee Data Record, and CA 590 Form with the Bidder's Security as noted in the
Notice to Bidders.

Submit the forms from the Proposal and form information at the times shown in the following table:
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Contract
type

Forms to be
submitted at the
time of bid

Forms to be
submitted and
received no later
than within 24 hours
of being requested
by the Department®

Forms to be
submitted and
received within 24
hours of being
requested by
Department®

Forms to be submitted

and received no later

than 4:00 p.m. 5 days
after bid opening®

All Contracts

All Proposal forms
including Business
name and address;
bid item number and
bid item description
of subcontracted
work on the
Subcontractor List

Subcontractor name,
bid item number, bid
item description
shown on the
Subcontractor List
submitted with
Proposal, and the
percentage of each
bid item °

Correction for
incorrect Contractor
License # on
Subcontractor List
submitted with
Proposal®

* Local Agency Bidder -
DBE — Commitment

Federal-aid s

Contracts (Exhibit 15-G) ¢
Only B « DBE Information -
(N/A) Good Faith Efforts

(Exhibit 15-H) and
Documentation

@The percentage of each bid item and the 15-G and 15-H forms may be submitted at the time of bid.

bIf the

information

is not submitted at the time of bid email

or fax to Office Engineer,

email-

Jennifer.Rimoldi@edcgov.us, Fax-(530) 626-0387. This after-bid submittal does not apply to an informal-bid

contract. For an informal bid contract, submit the completed form at the time of bid.

°If not submitted at the time of bid, applicable only to the apparent low bidder, 2nd low bidder, and 3rd low bidder.
Submit via email or fax to Office Engineer, email-Jennifer.Rimoldi@edcgov.us, Fax-(530) 626-0387.

Failure to submit the forms and information as specified results in a nonresponsive bid.

If an agent other than the authorized corporation officer or a partnership member signs the bid, submit a
Power of Attorney authorizing the agent to sign on behalf of the principal with the bid. Otherwise, the bid
may be disregarded as irregular or unauthorized.

Bid forms and information on the form that are due after the time of bid may be submitted at the time of bid.
Replace the 4" item of the 15 paragraph of section 2-1.34 with:
(a) Bidder's bond signed by an authorized representative of a surety insurer who is licensed
in California. The authorized representative’s signature must be notarized and
authorization documentation must be provided.

Replace the last paragraph of section 2-1.34 with:

If using a bidders bond, you must complete the Bidder's bond form included in in the Contract Documents
following the Proposal and submit it with your proposal.

Apache Ave Pedestrian Safety and Connectivity Project
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Replace “Reserved” in section 2-1.44 with:
2-1.44 BID PROTEST PROCEDURE

The protest procedure is intended to handle and resolve disputes related to the bid award for this project
pursuant to Title 2 Code of Federal Regulations Part 200.318(k) and County policies and procedures. A
protestor must exhaust all administrative remedies with County before pursuing a protest with a Federal
Agency. Reviews of protests by the Federal agency will be limited to:

1.  Violations of Federal law or regulations and the standards of 2 CFR Part 200.318(k). Violations of
State of California or local law will be under the jurisdiction of the State or County; and

2. Violation of County’s protest procedures for failure to review a complaint or protest. Protests
received by the Federal agency other than those specified above will be referred to County.

The protest procedure is an extension of the formal bid process and allows those who wish to protest the
recommendation of an award after bid the opportunity to be heard.

Policy: Upon completion of the bid evaluation, the Department will notify all bidders of the recommendation
of award, the basis therefore, and the date and time on which the recommendation for award will be
considered and acted upon by the Board of Supervisors. All bidders may attend the Board of Supervisors
meeting at the time the agenda item is considered, address the Board of Supervisors, and be heard.

Procedure: If you wish to protest the award, this is the procedure:

1. The Department will review the bids received in a timely fashion under the terms and conditions of
the Notice to Bidders, and notify you in writing, at the fax number designated in the Proposal, of its
recommendation including for award or rejection of bids (“All Bidders Letter”).

2. Within five (5) business days from the date of the “All Bidders Letter,” the Bidder protesting the
recommendation for award must submit a letter of protest to and must be received by Office
Engineer, Attention Jen Rimoldi, and state in detail the basis and reasons for the protest. The
Bidder must provide facts to support the protest, including any evidence it wishes to be considered,
together with the law, rule, regulation, or criteria on which the protest is based.

3. Ifthe Department finds the protest to be valid, it may modify its award recommendations and notify
all bidders of that decision. If the Department does not agree with the protest, or otherwise fails to
resolve the protest, the Department will notify the bid protestor and all interested parties of its
decision and the date and time that the recommendation for award will be agendized for the Board
of Supervisors’ consideration and action. The Department will also include in its report to the Board
of Supervisors the details of the bid protest.

4. The Bidder may attend the Board of Supervisors meeting at which the recommendation and bid
protest will be considered. The Board of Supervisors will take comment from the Bidder, staff, and
members of the public who wish to speak on the item. If the Bidder is not in attendance at that time,
the bid protest may be dismissed by the Board of Supervisors without further consideration of the
merits; and

The decision of the Board of Supervisors on the bid protest will be final.
Replace the 1t sentence in section 2-1.46 with:
County Board of Supervisors’ decision on the bid award is final.

Replace the 15t sentence in the 2" paragraph section 2-1.46 with:

County Board of Supervisors may reject:

Apache Ave Pedestrian Safety and Connectivity Project County of El Dorado
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Replace section 2-1.47 with:
2-1.47 BID RELIEF

County Board of Supervisors may grant bid relief under Pub Cont Code § 5100 et seq. Submit any request
for bid relief to Office Engineer, email-Jennifer.Rimoldi@edcgov.us, Fax-(530) 626-0387. Requests for bid
relief must be in writing within 2 business days of the bid opening and must demonstrate:

1. A mistake was made in your bid.

2. The mistake made the bid materially different than what you intended.

3. The mistake was made in filling out the bid and not due to an error in judgment or to carelessness
in inspecting the site of work or in reading the plans or specifications.

AAAAAAAAAAAAAAAAAAAAAAAAANAAAANAAAANAAAANAAAAN

3 CONTRACT AWARD AND EXECUTION

Delete items 1 and 2 of section 3-1.02B.

Replace section 3-1.04 with:

County Board of Supervisors will consider bids for award. County reserves the right after opening bids to
reject any or all bids, to waive any irregularity in a bid, or to make award to the lowest responsive,
responsible Bidder and reject all other bids, as it may best serve the interests of County. The award of the
Contract, if it be awarded, will be to the lowest, responsive, responsible Bidder who's Proposal complies
with all the requirements prescribed. This award, if made, will be made within sixty (60) days after the
opening of the bids. This period will be subject to extension as may be agreed upon in writing between the
Department and the Bidder concerned.

All bids will be compared on the basis of the Proposal Pay Items and Bid Price Schedule of the quantities
of work to be done.

The lowest, responsive, responsible bidder will be the Bidder submitting the lowest additive total of all the
bid items and meeting all other requirements. In the event of a discrepancy between the unit price bid and
the extended unit total as stated on the Proposal, the Department uses the amount bid for the unit price in
calculating the additive total of the bid items for purposes of award, including revisions by Addenda, and as
specified in the Proposal instructions.

Replace section 3-1.05 with:
3-1.05 CONTRACT BONDS (CIVIL CODE § 9550 AND PUBLIC CONTRACT CODE § 20129(b))
The successful Bidder must furnish two bonds:

1. Payment bond to secure the claim payments of laborers, workers, mechanics, or materialmen
providing goods, labor, or services under the Contract. This bond must be in a sum not less than
one hundred percent (100%) of the total amount payable by the terms of the contract, naming the
County as obligee.

2. Performance bond to guarantee faithful performance of the Contract. This bond must be in a sum
not less than one hundred percent (100%) of the total amount payable by the terms of the contract,
naming the County as obligee.

The Payment and Performance Bond forms are included with the Draft Agreement section of the Contract
Documents book. The Department furnishes the successful Bidder bond forms with the Contract award
package.
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Replace the 1%t paragraph and the 1%t item of the 2" paragraph of section 3-1.06 with:
For a federal-aid contract, the Contractor must be properly licensed as a contractor from contract award
(Pub Cont Code § 20103.5) through completion and acceptance of the Work, including the guarantee

period. Failure to obtain proper and adequate licensing for an award of a Contract constitutes a failure to
execute the Contract and results in the forfeiture of the security of the bidder.

1. The Contractor must be properly licensed as a contractor from bid opening (Bus & Prof Code § 7028.15)

through completion and acceptance of the Work, including the guarantee period. Failure to obtain proper

and adequate licensing constitutes a failure to execute the Contract and results in the forfeiture of the

security of the bidder.

Replace section 3-1.08 “SMALL BUSINESS PARTICIPATION REPORT” with:

3-1.08 RESERVED
Replace section 3-1.11 with:

3-1.11 COUNTY PAYEE DATA RECORD FORM

Complete and sign the County Payee Data Record form included in the Contract Proposal package.
Replace section 3-1.18 with:

3-1.18 CONTRACT EXECUTION

The successful Bidder must sign the Agreement.

Deliver to Office Engineer:

Two Original Signed Agreements, including the attached form FHWA-1273

Contract Bonds

Documents identified in section 3-1.07 and 7-1.06

Documents identified in and marked as specified in section 3-1.14, if applicable.
Current CARB Certificates for any applicable fleet intended to be used by the Contractor and for any

applicable fleet intended to be used by all subcontractors.

gEerz

Office Engineer must receive these documents within 10 business days of the date of the Notice of Award
of Contract letter.

The Bidder’s security may be forfeited for failure to execute the Contract, furnish any bond, or provide the
required insurance documents within the time specified.

The Department does not provide hard copies of the Contract Documents, including the Project Plans to
the successful bidder.

Replace section 3-1.19 with:
3-1.19 BIDDERS’ SECURITIES (Pub Cont Code § 20129)

The Department returns the securities of the unsuccessful Bidders after Contract award. The Department
returns the successful Bidder's security after Contract execution.

AAAAAAAAAAAAAAANAAAAAAANAAANAAANAAAAANAANAAANAANAN
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4 SCOPE OF WORK

Delete section 4-1.07C.

Replace “RESERVED” in section 4-1.08 with:
4-1.08 SUSPENSION OF WORK ORDERED BY THE ENGINEER
4-1.08A General

1. If the performance of all or any portion of the work is suspended or delayed by the engineer in writing for
an unreasonable period of time (not originally anticipated, customary, or inherent to the construction
industry) and the contractor believes that additional compensation and/or contract time is due as a result
of such suspension or delay, the contractor shall submit to the engineer in writing a request for adjustment
within seven (7) calendar days of receipt of the notice to resume work. The request shall set forth the
reasons and support for such adjustment.

2. Upon receipt, the engineer will evaluate the contractor's request. If the engineer agrees that the cost
and/or time required for the performance of the contract has increased as a result of such suspension and
the suspension was caused by conditions beyond the control of and not the fault of the contractor, its
suppliers, or subcontractors at any approved tier, and not caused by weather, the engineer will make an
adjustment (excluding profit) and modify the contract in writing accordingly. The contractor will be notified
of the engineer's determination whether or not an adjustment of the contract is warranted.

3. No contract adjustment will be allowed unless the contractor has submitted the request for adjustment
within the time prescribed.

4. No contract adjustment will be allowed under this clause to the extent that performance would have been
suspended or delayed by any other cause, or for which an adjustment is provided or excluded under any
other term or condition of this contract.

Replace “RESERVED” in section 4-1.09 with:
4-1.09 SIGNIFICANT CHANGES IN THE CHARACTER OF WORK
4-1.09A General

1. The engineer reserves the right to make, in writing, at any time during the work, such changes in
quantities and such alterations in the work as are necessary to satisfactorily complete the project. Such
changes in quantities and alterations will not invalidate the contract nor release the surety, and the
contractor agrees to perform the work as altered.

2. If the alterations or changes in quantities significantly change the character of the work under the contract,
whether such alterations or changes are in themselves significant changes to the character of the work or
by affecting other work cause such other work to become significantly different in character, an adjustment,
excluding anticipated profit, will be made to the contract. The basis for the adjustment shall be agreed upon
prior to the performance of the work. If a basis cannot be agreed upon, then an adjustment will be made
either for or against the contractor in such amount as the engineer may determine to be fair and equitable.

3. If the alterations or changes in quantities do not significantly change the character of the work to be
performed under the contract, the altered work will be paid for as provided elsewhere in the contract.

4. The term “significant change” shall be construed to apply only to the following circumstances:

* When the character of the work as altered differs materially in kind or nature from that involved
or included in the original proposed construction; or
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* When a major item of work, as defined elsewhere in the contract, is increased in excess of 125
percent or decreased below 75 percent of the original contract quantity. Any allowance for an
increase in quantity shall apply only to that portion in excess of 125 percent of original contract item
quantity, or in case of a decrease below 75 percent, to the actual amount of work performed.

AAAAAAAAAAAAAAANANAAAAAAANAAANAAANANAAAAANAANAAANAANAN

5 CONTROL OF WORK

Replace the 5" paragraph of section 5-1.01 with:

Ensure the Department’s, Caltrans, FHWA, California Regional Water Quality Control Board Lahontan
Region, AT&T, COMCAST, and STPUD safe access to the work. Furnish facilities necessary for the
Department’s, Caltrans, FHWA, California Regional Water Quality Control Board Lahontan Region, AT&T,
COMCAST, and STPUD inspection.

Delete section 5-1.09.
Add the following to the end of the second paragraph of 5-1.13A:

Include a copy of Certificate of Reported Compliance, as required by emissions reduction regulations
mandated by the California Air Resources Board, for each company with road legal diesel vehicles over
14,000 pound gross vehicle weight.

Replace the 6" paragraph of section 5-1.13A with:

Each subcontract must include the provisions of this contract and each subcontractor must comply with the
applicable terms and conditions of this contract.

Replace the 7t" paragraph of section 5-1.13A with:

The Department encourages you to and, for USDOT federal-aid assisted projects, you must include a
dispute resolution process in each subcontract.

Replace section 5-1.13B with:

5-1.13B Disadvantaged Business Enterprises

5-1.13B(1) General
Section 5-1.13B applies to a federal-aid contract.

Use each DBE Subcontractor as listed on the Subcontractor List form and the Local Agency Bidder — DBE
Commitment (Construction Contracts) Exhibit 15-G form unless you receive authorization for a substitution.
Ensure that all subcontracts and agreements with DBEs to supply labor or materials are performed under
49 CFR 26.

You must:
1. Notify the Resident Engineer or Inspector of any changes to anticipated DBE participation listed on
the approved DBE Commitment (Construction Contracts) Exhibit 15-G form.
2. Provide this notification in writing prior to starting the DBE'’s work.
3. Maintain records of subcontracts made with DBE subcontractors and records of materials
purchased from DBE suppliers. Include in the records:
1. Name and business address of each DBE subcontractor, DBE vendor, and DBE trucking
company, regardless of tier
2. Date of payment and total amount paid to each DBE business
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If you are a DBE contractor, include the date of work performed by your own forces and the corresponding
value of the work.

Before the 10th day of each month for the previous month's work, submit:
1. Monthly DBE Trucking Verification form
2. Monthly DBE Payment form

After submitting an invoice for reimbursement that includes a payment to a DBE, but no later than the 10th
of the following month, the prime contractor/consultant shall complete and email the Exhibit 9- F:
Disadvantaged Business Enterprise Running Tally of Payments to business.support.unit@dot.ca.gov with
a copy to the Agency.

If a DBE is decertified before completing its work, the business must notify you in writing of the
decertification date within 15 days of decertification. Notify the Engineer and submit the DBE's
decertification notice within 2 business days of your receipt. Upon work completion, complete a
Disadvantage Business Enterprises (DBE) Certification Status Change form and submit the DBE
Certification Status Change, form with the final estimate acceptance statement, which accompanies the
Proposed Final Pay Estimate.

Upon work completion, complete a Final Report — Utilization of Disadvantaged Business Enterprises
(DBE), First-Tier Subcontractors form and submit with the final estimate acceptance statement, which
accompanies the Proposed Final Pay Estimate.

The Department withholds the greater of 10 percent of the DBE commitment or $10,000 until the form is
submitted. The Department releases the withhold upon submission of the completed form. If additional
payments are made to a DBE after submittal of the completed form, submit an updated form to reflect such
payments.

Failure to carry out requirements of 49 CFR 26 is a material breach of the Contract, which may result in the
termination of the Contract or other remedy as the Department deems appropriate, such as:

1. Withholding monthly progress payments

2. Assessing sanctions

3. Applying liquidated damages

4. Disqualification from future bidding as nonresponsive

5-1.13B(2) Disadvantaged Business Enterprises
5-1.13B(2)(a) General

Section 5-1.13(B)(2) applies if a DBE goal is shown on the Notice to Bidders.

Certification as a DBE identifies if the business has the means to perform its work under assigned North
American Industry Classification System codes and work codes applicable to the type of work the DBE will
perform on the Contract. Certification does not ensure the DBE will perform a commercially useful function
on the Contract.

You are responsible for ensuring each DBE listed on the DBE Commitment form performs:
1. The description and value of the subcontracted work or material supplied as committed
2. A commercially useful function under 49 CFR 26.55 for committed work or materials

For DBE committed work, the Department only pays for work performed or supplied by the listed DBE and
if a commercially useful function was performed by the listed DBE.

You are responsible to remediate honcompliant DBE work to meet your DBE commitment. Submit a DBE
commitment remediation plan within 5 business days of the Engineer's request.

Pay your DBEs in conformance with section 5-1.13E.
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Failure to promptly pay DBEs may result in a withholds corresponding to the value of the DBE's committed
work from future progress payments. In addition, unpaid DBE amounts will not count towards your DBE
commitment, which may result in equivalent withholds or deductions and a 2 percent penalty on the unpaid
amount for every month payment is not made.

5-1.13B(2)(b) Commercially Useful Function

DBEs must perform a commercially useful function under 49 CFR 26.55 when performing work or supplying
materials listed on the DBE Commitment form. The DBEs value of work will only count toward the DBE
commitment if the DBE performs a commercially useful function under 49 CFR 26.55.

Provide written notification to the Engineer at least 15 days in advance of each DBE's initial performance
of work or supplying materials for the Contract. Include the DBE's name, contract work to be performed,
and the location, date, and time of where their work will take place.

Within 10 days of a DBE initially performing work or supplying materials on the Contract, submit your initial
evaluation and validation of their performance of a commercially useful function using DBE Commercially
Useful Function Evaluation form. Include the following supporting information with your submittal:
Subcontract agreement with the DBE

Purchase orders

Bills of lading

Invoices

Proof of payment

arON =

Monitor your DBESs' performance of commercially useful function with quarterly evaluations and validations
throughout their duration of work on the Contract using DBE Commercially Useful Function Evaluation form.
Submit your quarterly evaluation and validation DBE Commercially Useful Function Evaluation forms by
the 5th of the month for the previous three month's work. Include any additional supplemental supporting
information with your submittal. If your DBE's work-start and -end dates for the Contract exceed a three-
month period, regardless of time not on the Contract, quarterly evaluations and validations are required.

Notify the Engineer immediately if you believe the DBE may not be performing a commercially useful
function.

The Department will verify your DBEs performance of commercially useful functions by reviewing your initial
and quarterly DBE Commercially Useful Function Evaluation forms, your submitted supporting information,
field observations, and through select Department evaluations. The Department may evaluate DBEs and
their commercially useful function performance at any time during the Contract. In such instances, the
Department will provide written notice to you and your DBE at least 2 business days prior to the evaluation.
You and your DBE must participate in the evaluation. Upon completing the evaluation, the Department will
share the evaluation results with you and your DBE. The evaluation results may include items that must be
remedied upon your receipt. If the Department determines the DBE is not performing a commercially
function you must suspend performance of the noncompliant work.

You and your DBEs must submit any additional commercially useful function related records and
documents within 5 business days of Department request such as:

Proof of ownership or lease and rental agreements for equipment

Tax records

Employee rosters

Certified payroll records

Inventory rosters

aorON =

Failure to submit required DBE Commercially Useful Function Evaluation forms or requested records and
documents will result in withhold of payment for the value of work completed by the DBE.

If you and or the Department determine a listed DBE is not performing a commercially useful function in
performance of their DBE committed work, suspend performance of the noncompliant portion of the work.
Submit a corrective action plan within 5 days of the noncompliant commercially useful function
determination. The plan must identify how you will remediate when feasible or demonstrate commercially
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useful function compliance for the remaining portion of the DBE's work. Allow 5 days for plan review. The
corrective actions must be implemented within 5 days of Engineer's authorization of your plan and prior to
resumption of the noncompliant portion of the DBE's committed work.

If corrective actions cannot be accomplished to assure the DBE will perform a commercially useful function
on the Contract, you may have good cause to request termination of the DBE under section 5-1.13B(2)(c).

5-1.13B(2)(c) Termination

Termination of a DBE may be allowable for good cause reasons under 49 CFR 26.53(f)(3) with prior written
authorization from the Department. You must provide documentation supporting good cause reasoning with
your termination request. If the termination request is authorized by the Department, you must then either
replace the DBE with another DBE or demonstrate good faith efforts to do so under 5-1.13B(2)(d).

Use the following procedure to request the termination of a DBE or portion of their work:

1. Provide written notice to the DBE of your intent to use other forces or material sources and include
one or more of the good cause reasons under 49 CFR 26.53(f)(3). Simultaneously send a copy of
this written notice to the Engineer. Your written notice to the DBE must request they provide any
response to both you and the Engineer.

2. Provide the DBE with 5 business days to respond to your written notice by either acknowledging
their agreement or documenting their reasoning as to why the use of other forces or sources of
materials should not occur. If the DBE does not respond within 5 business days, you may move
forward with the request process as if the DBE had agreed to your written notice.

3. Submit your DBE termination request by written letter to the Engineer and include:

3.1. One or more good cause reasons identified under 49 CFR 26.53(f)(3) along with
supporting documentation.

3.2.  Your written notice to the DBE regarding the request, including proof of transmission and
tracking documentation of your written notice.

3.3. The DBE's response to your written notice, if received. If a written response was not
provided, provide a statement to that effect.

The Department will respond to your complete DBE termination request as follows:

1. Where the DBE has agreed in writing or fails to timely respond to your written notice, the
Department will respond within 2 business days from receipt of your request.

2. Where the DBE has disagreed in writing with your written notice, the Department will meet with you
and the DBE within 5 business days from receipt of your request. The Department will respond to
your request within 5 business days from this meeting.

3. If you fail to provide a complete request for DBE termination the Department will identify
deficiencies within 5 business days from receipt of your request.

If the Department authorizes your DBE termination request it will do so in writing.

Work performed by a firm other than the committed DBE or authorized replacement DBE without first
obtaining Department authorization for termination will be a violation of these specifications and DBE
federal regulations. Such violations will result in payment deductions for the value of the work associated
with the noncompliant DBE commitment. In addition, if the committed DBE is also a listed subcontractor,
the Department applies an additional penalty up to 10 percent of the value of the subject work as a
permanent deduction.

5-1.13B(2)(d) Replacement
After receiving Department written authorization of your DBE termination request, you must obtain separate
Department authorization of your replacement plan.

Your replacement plan must identify DBE replacement firms to perform the work or demonstrate that you
have made a good faith effort to use DBE replacement firms. DBE replacement firms must:
1. Perform at least the same dollar amount of work as the terminated DBE to the extent needed to
meet the DBE commitment
2. Possess certifications for the most specific available North American Industry Classification
System codes and work codes applicable to the work the firm will perform on the Contract
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3. Perform a commercially useful function under 49 CFR 26.55

Use the following procedure to request authorization of your replacement plan:
1. Submit a request to replace a DBE with other forces or material sources by written letter to the
Department which must include:

1.1. Description of remaining uncommitted item work made available for replacement DBE
solicitation and participation.
1.2. The proposed DBE replacement firm's business information, the work they have agreed
to perform, and the following:
1.2.1. Quote for bid item work and description of work to be performed
1.2.2. Proposed subcontract agreement and written confirmation of agreement to
perform on the Contract
1.2.3. Revised Subcontracting Request form

2. If you have not identified a DBE replacement firm, submit documentation of your good faith efforts
to use DBE replacement firms within 7 days of Department's authorization to terminate the DBE.
You may request the Department's approval to extend this submittal period to a total of 14 days.
The Department considers your documented actions taken to identify a DBE replacement firm in
determining whether a good faith effort was made under 49 CFR 26 app A. Submit documentation
of actions taken to find a DBE replacement firm, such as:

2.1. Search results of certified DBEs available to perform the original DBE work identified and
or other work you had intended to self-perform, to the extent needed to meet your DBE
commitment

2.2. Solicitations of DBEs for performance of work identified in 2.1

2.3. Correspondence with interested DBEs that may have included contract details and
requirements

2.4. Negotiation efforts with DBEs that reflect why an agreement was not reached

2.5. If a DBE's quote was rejected, provide your reasoning for the rejection, such as why the
DBE was unqualified for the work, or why the price quote was unreasonable or excessive

2.6. Copies of each DBE's and non-DBE's price quotes for work identified in 2.1, as the
Department may contact the firms to verify solicitation efforts and determine if the DBE
quotes are substantially higher

2.7. Additional documentation that you believe supports your good faith effort

The Department will respond to your complete replacement plan as follows:
1. If a DBE replacement firm has been identified and required documentation has been provided,
the Department will respond within 2 business days from receipt of your plan
2. If a DBE replacement firm has not been identified, but good faith effort documents have been
provided, the Department will respond within 5 business days from receipt of your plan
3. If you fail to provide a complete replacement plan, the Department will return your request and
identify deficiencies within 5 business days from receipt of your plan

If the Department authorizes your replacement plan it will do so in writing.
Submit a revised Subcontracting Request form if your replacement plan is authorized.

DBE committed work performed by a nonauthorized firm, will be a violation of these specifications and DBE
federal regulations. Such violations will result in payment deductions for the value of the work associated
with the DBE commitment. The Department will take a permanent deduction for the value of the DBE work
that was not performed by the authorized DBE. In addition, if the associated work was also to be performed
by a listed subcontractor, the Department applies an additional penalty up to 10 percent of the value of the
subject work as a permanent deduction.

5-1.13B(3) Use of Joint Checks

You may use a joint check between the Contractor or lower-tier subcontractor and a DBE subcontractor
purchasing materials from a material supplier if you obtain prior approval from the Department for your
proposed use of joint checks upon submittal of a DBE Joint Check Agreement Request form.
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To use a joint check, the following conditions must be met:

All parties, including the Contractor, must agree in writing to the use of a joint check

Entity issuing the joint check acts solely to guarantee payment

DBE must release the check to the material supplier

Department must authorize the request before implementation

Any party to the agreement must provide requested documentation within 10 days of the
Department's request for the documentation

Agreement to use a joint check must be short-term, not to exceed 1 year, allowing sufficient time
needed to establish or increase a credit line with the material supplier

aorON=

o

A request for a joint check agreement may be initiated by any party.
If a joint check is used, the DBE remains responsible for all elements of 49 CFR 26.55(c)(1).

Failure to comply with section 5-1.13B(3) disqualifies DBE participation and results in no credit and no
payment to the Contractor for DBE participation.

A joint check may not be used between the Contractor or subcontractor and a DBE regular dealer, bulk
material supplier, manufacturer, wholesaler, broker, trucker, packager, manufacturer's representative, or
other persons who arrange or expedite transactions.

Replace section 5-1.13C “DISABLED VETERANS BUSINESS ENTERPRISES” with:

5-1.13C RESERVED
Replace section 5-1.13D “NON-SMALL BUSINESSES” with:
5-1.13D RESERVED
Replace section 5-1.13E with:

5-1.13E Prompt Payment
Section 5-1.13E applies to all contracts.

Pay your subcontractors within 7 days of receipt of each progress payment under Pub Cont Code §§ 10262
and 10262.5. Pay other entities, such as material suppliers, within 30 days of receipt of each progress
payment.

Each month, after the 15th and prior to 20th, submit the following payment information to the Department:
1. Subcontractor’s or entity’s business name
2. Description of work performed
2.1. Bid item numbers or change order numbers
2.2. Written narrative of work performed
Value of work performed
Amount paid to subcontractor or entity
Withhold amount, if applicable
Explanation of withhold reasoning, if applicable

ook w

If a subcontractor's or other entity’s work is in dispute, provide a written withhold notification to the
subcontractor or entity and the Engineer no later than 7 days after receipt of the corresponding progress
payment that includes the following:

Value of the disputed work

Amount of the withhold being taken

Bid item numbers or change order numbers associated with the disputed work

Explanation of the deficiencies of the disputed work and how the corresponding value was
calculated

5. Corrective actions to be taken for release of withheld amount

Pob=
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The Department may request additional documentation from you to evaluate whether you applied the
withhold in good faith.

If the Department determines your withhold was not applied in good faith or that you failed to submit the
required withhold notification, the Department may withhold the same amount from your future progress
pay estimate. The Department may also apply a 2 percent penalty on the withhold amount for every month
payment is not made.

Add to the end of section 5-1.20A:

During the progress of the work under this Contract, work under the following contracts may be in progress
at or near the job site of this Contract:

Coincident or Adjacent Contracts

Contract no. County—Route—Post Mile Location Type of work
3610 7007 East San Bernardino Ave | Between Country Club | Water Quality Project
and San Diego
3610 4026 Pioneer Trail / US 50 Pioneer Trail / US 50 Construction of a
Intersection Improvement | Intersection Roundabout
Project

Coordinate lane closures and traffic handling with the Engineer and with contractors of coincident or
adjacent projects. Potential conflicts may not be limited to the contracts listed above.

Add to section 5-1.20B(1):
The Department has obtained and included in Appendix B:
1) Tahoe Regional Planning Agency Construction Permit
2) Lahontan Regional Water Quality Control Board General Construction Permit
The Department has obtained and included in Appendix B:
1) State of California Encroachment Permit — For designed improvements
Before beginning work within state right of way obtain a State of California Encroachment permit from:
CALTRANS, DISTRICT 3
PERMIT ENGINEER
703 B Street
Marysville, CA 95901
(530) 741-4403

In accordance with section 9-1.03, full compensation for obtaining the State of California
Encroachment Permit is included in the payment for the various items of work.

Replace section 5-1.20B(4) with:

Before procuring material, disposing of material, or otherwise using non-highway property, obtain a written
agreement from the property owner and authorization to start.

Replace “Reserved” in section 5-1.20H with:

5-1.20H Coordination With Schools
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You must provide written notice to the following schools at least one (1) week prior to the start of
construction activities, any lane closures, detours, construction staging or any work that may affect traffic
or pedestrians through the construction area:

Lake Tahoe Unified School District
1095 San Bernardino Avenue, South Lake Tahoe, CA 96150
530-543-2371 (phone)
530-543-2375 (fax)
Written notices must be approved by Engineer prior to being sent by Contractor. Submit notice 3 business
days in advance of sending to Engineer for review and approval.

Replace “Reserved” in section 5-1.201 with:
5-1.201 Coordination With Property Owners

You must make every effort to communicate with adjacent property owners and tenants to inform them of
required access for construction operations, and must give forty-eight (48) hours’ notice to the property
owners and tenants when work is to be performed on their property.

Access to adjacent businesses must be maintained so that the businesses will remain open during all
normal business hours.

Replace the 7t" paragraph of section 5-1.23B(2) with:
Allow 5 days for review. Allow 3 days for review for complete resubmitted drawings.
Replace the 2" sentence of the 8" paragraph of section 5-1.23B(2) with:
Allow review time specified plus 2 days for each additional set.
Replace “RESERVED?” in section 5-1.25 with:
5-1.25 COST PRINCIPLES

Comply with the Federal Acquisition Regulations in Title 48, CFR, Part 31 et seq. as applicable, regarding
allowable elements of cost for the Work to be performed under this Contract.

A. You and your subcontractors must comply with 2 CFR Part 225 (formerly OMBA-87), Cost
Principles for State, Local And Indian Tribal Governments; with Federal administrative
procedures pursuant to 2 CFR, Part 200, Uniform Administrative Requirements for Grants and
Cooperative Agreements to State and Local Governments; and with Contract Cost Principles, 48
CFR, Federal Acquisition Regulations System, Chapter 1, Parts 31 et seq., insofar as those
regulations may apply. This provision applies to every sub-recipient receiving funds as a
Contractor or subcontractor under this Contract.

B. Any expenditures for costs for which you have received payment or credit that are determined by
subsequent audit to be unallowable under 48 CFR, Parts 31 et seq. or 2 CFR, Part 200 are
subject to repayment to County.

C. Travel and per diem reimbursements, if applicable, and third-party contract reimbursements to
subcontractors will be allowable as project costs only after you incur and pay for those costs.

D. Notwithstanding any other provision of the Contract Documents to the contrary, payments for
mileage, travel or subsistence expenses, if applicable, for your staff or your subcontractors
claimed for reimbursement must not exceed the rates authorized to be paid to rank and file State
employees under current State Department of Personnel Administration (DPA) rules.These rates
may be found at HYPERLINK  "http://www.calhr.ca.gov/employees/Pages/travel-
reimbursements.aspx” http://www.calhr.ca.gov/employees/Pages/travel-reimbursements.aspx.
The rates found above are maximums and not allowances. In the event of an audit, you must be
able to produce receipts substantiating the amount claimed.
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E. You and your subcontractors must establish and maintain accounting systems and records that
properly accumulate and segregate funds received under this Agreement by line item. Your and
your subcontractor’'s accounting systems must conform to Generally Accepted Accounting
Principles (GAAP), must enable the determination of incurred costs at interim points of
completion, and must provide support for reimbursement of payment vouchers or invoices.

Add item 3 to the 15t paragraph of section 5-1.27B:
3. Closure of all other pending matters under this Contract.
Replace the opening phrase of the 2" paragraph of section 5-1.27B with:
For at least 4 years after the later of these, retain cost records, including records of:
County’s Cooperative Agreement with the State requires records provisions remain in effect until terminated
or modified by mutual written agreement. Retain project records, including cost records, until mutually
agreed in writing otherwise:
Replace Section 5-1.27C with:
5-1.27C Record Inspection, Copying, and Auditing
Make your records available for inspection, copying, and auditing by FHWA, the United States Department
of Transportation, the Comptroller General of the United States, the State, County or their duly authorized
representatives for the same time frame specified under section 5-1.27 B. The records of subcontractors
and suppliers must be made available for inspection, copying, and auditing by FHWA, the United States
Department of Transportation, the Comptroller General of the United States, the State, County or their duly
authorized representatives for the same period. Make records available for examination during normal
business hours at your principal place of business in California, for audit during normal business hours at
this place of business. Provide office space, photocopies and other assistance to enable audit or inspection
representatives to conduct these audits or inspections.
Incorporate this provision in any subcontract entered into as a result of this Contract. Require
subcontractors to agree to cooperate with the listed agencies by making all appropriate and relevant Project
records available to those agencies for audit and copying.
Replace section 5-1.27E with:
5-1.27E Change Order Bills
Maintain separate records for change order work costs. Submit paper copy change order bills.
Delete the 2" and 3 paragraphs of section 5-1.32.

Add to the end of section 5-1.32:

Personal vehicles of your employees must not be parked on the traveled way or shoulders, including
sections closed to traffic.

Add to the 1%t paragraph of section 5-1.36C.

Pothole all underground utilities prior to construction activities. Underground Service Alert Phone: 811
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South Tahoe Public Utility District
(water & sewer)

24 Hr # (530) 544-6474

Attn: Chris Stanley

(530) 544-6257

FAX (530) 544-6359

1275 Meadow Crest Drive

South Lake Tahoe, CA 96150

Liberty Utilities

24 Hr # (800) 782-2506

Attn: Andrew Gregorich
(530) 542-5278

FAX (530) 544-4811

933 Eloise Avenue

South Lake Tahoe, CA 96150

Southwest Gas

24 Hr # (800) 772-4555

Attn: Jacob Manzo
(775) 690-2218

1740 D Street, Unit No. 4
South Lake Tahoe, CA 96150

Charter Communications, LLC

Attn: Leo Gonzalez

4930 Energy Way
Reno, NV 89502
(775) 221-4147

AT&T

24 Hr # (866) 346-1168

Andrea Galeste
(916) 606-3952

2700 Watt Ave, Room 3473
Sacramento, CA 95821

Add between the 2"¥ and 3™ paragraphs of section 5-1.36C(3):

The Utilities shown below will be relocated per the work in Schedule B. The contractor will relocate a utility
shown in the following table before the corresponding date shown:

Utility Relocation and Date of the Relocation

Utility Location Date
STPUD — Mainline 101+00 to 122+50 Apache Ave July 19, 2023
STPUD — 1” Service ~12+40 Apache Ave Storm Drain July 18, 2023
STPUD — Hydrant ~12+50 Apache Ave Storm Drain July 1%, 2023
STPUD — 1” Service ~21+45 Apache Ave Storm Drain July 18, 2023
STPUD — 1” Service ~21+65 Apache Ave Storm Drain July 18, 2023

Delete paragraphs 2, 3, and 4 of section 5-1.43A.

Add to section 5-1.43A:

Submit potential claim records via email or hard copy to Department.

Replace the 15t and 2" sentence of the 2"? paragraph of section 5-1.46 with:

When the Engineer determines that the work is complete, the Engineer recommends to the Board of
Supervisors that the contract be accepted, and the Notice of Acceptance be recorded to accept the
Contract. Immediately after the acceptance by the Board of Supervisors, you are relieved from:

AAAAAAAAAAAAAAANAAAAAAANAAANAAANANAAAAANAANAAANAANAN

6 CONTROL OF MATERIALS

Add to the beginning of section 6-1.02:

You must furnish replacement plants. The Department does not pay you for the replacement plants.
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Replace section 6-1.04 with:

6-1.04 BUY AMERICA
6-1.04A General
Buy America requirements do not apply to the following:

1. Tools and construction equipment used in performing the work
2. Temporary work that is not incorporated into the finished project

6-1.04B Crumb Rubber (Pub Res Code § 42703(d))
Furnish crumb rubber with a certificate of compliance. Crumb rubber must be:

1. Produced in the United States
2. Derived from waste tires taken from vehicles owned and operated in the United States

6-1.04C Steel and Iron Materials
Steel and iron materials must be melted and manufactured in the United States except:

1. Foreign pig iron and processed, pelletized, and reduced iron ore may be used in the domestic
production of the steel and iron materials

2. If the total combined cost of the materials produced outside the United States does not exceed the
greater of 0.1 percent of the total bid or $2,500, the material may be used if authorized

Furnish steel and iron materials to be incorporated into the work with certificates of compliance and
certified mill test reports. Mill test reports must indicate where the steel and iron were melted and
manufactured.

All melting and manufacturing processes for these materials, including an application of a coating, must
occur in the United States. Coating includes all processes that protect or enhance the value of the
material to which the coating is applied.

6-1.04D Manufactured Products
Iron and steel used in precast concrete manufactured products must meet the requirements of section 6-
1.04C regardless of the amount used.

Iron and steel used in other manufactured products must meet the requirements of section 6-1.04C if the
weight of steel and iron components constitute 90 percent or more of the total weight of the manufactured
product.

6-1.04E Construction Materials
Buy America requirements apply to the following construction materials unless otherwise specified:

1. Non-ferrous metals
2. Plastic and polymer-based products such as:
2.1. Polyvinylchloride

2.2. Composite building materials

2.3. Polymers used in fiber optic cables

3. Glass
4. Lumber
5. Drywall

Where one or more of these construction materials have been combined by a manufacturer with other
materials through a manufacturing process, Buy America requirements do not apply unless otherwise
specified.

Furnish construction materials to be incorporated into the work with certificates of compliance with each
project delivery. Manufacturer’s certificate of compliance must identify where the construction material
was manufactured and attest specifically to Buy America compliance.

All manufacturing processes for these materials must occur in the United States.
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Replace the 5th paragraph section 6-2.01A with:

The Department uses a Quality Assurance Program (QAP) to ensure a material is produced to comply with
the Contract. The Department may examine the records and reports of tests you perform if they are
requested and made available at the job site. Schedule work to allow time for QAP.

Replace the 15t sentence of the 3™ paragraph of section 6-2.01E with:
The Department provides an inspection request form and procedures for its submittal.
Replace the 3™ paragraph of section 6-2.01F with:

Submit material to be tested with a Sample Identification Card provided by the Department.

AAAAAAAAAAAAAAANANAAAAAAANAAANAAANANAAAAANAANAAANAANAN

7 LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC
Add to section 7-1.02A:

County is relying on federal assistance or grants as well as on state funds for all or a portion of the funding
for the Work to be provided under this Contract. As a requirement of County’s use of federal and state
funds, County is required to comply with certain federal and state contracting requirements and to extend
those requirements to its third party contracts. You must comply and must require your subcontractors to
comply with all applicable provisions of federal and state regulations, including those required by Caltrans
and Federal Highway Administration (FHWA) grant funding requirements, regulations, and related
executive orders regarding the use, expenditure, control, reporting, allowable costs and management of
such funds as well as these requirements detailed in 2 CFR Part 200, Uniform Administrative Requirements
for Grants and Cooperative Agreements to State and Local Governments. You must further comply with
all applicable provisions of the Caltrans Local Assistance Procedures Manual and the Local Assistance
Program Guidelines, all Title 23 Federal requirements, all 2 CFR Part 200 requirements, and all applicable
state and federal laws, regulations and policy; procedural or instructional memoranda. Failure to comply
with any federal or state provision may be the basis for withholding payments and for such other remedies
as may be appropriate including termination of this Contract. You must also comply with any flow-down or
third-party contracting provisions which may be required under the federal and state regulations and which
may apply to your subcontracts, if any, associated with this Contract. You must ensure that all
subcontractors submit certifications regarding federal lobbying activities as required by Section 1352, Title
31, United State Code and that all such certifications are made a part of any subcontracts entered into as
a result of this contract.

Replace section 7-1.02C “Emissions Reduction” with:
7-1.02C Emissions Reduction

Contractor and their sub-contractors must comply with emission reduction regulations mandated by the
California Air Resources Board before commencing the performance of the Work, maintain compliance
throughout the duration of this Contract, and provide County a Certificate of Reported Compliance for
each company with road legal diesel vehicles over 14,000 pound gross vehicle weight. Contractor must
also sign the Certificate of Knowledge - Emissions Reduction Regulations in Article 13, “Emissions
Reduction” in the Agreement.
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Replace “Reserved” in section 7-1.02E with:
7-1.02E Reporting [2 CFR 200.328]

In order to monitor the progress of projects funded in whole or in part by federal funds, federal agencies
rely heavily on inspection data. Inspections by the County will be performed on a regular basis and data
compiled in report form, as necessary. Supply reporting information to County when requested.

Incorporate this provision in any subcontract entered into as a result of this contract.

Replace “Reserved” in section 7-1.02F with:

7-1.02F Copyrights, Trademarks, and Patents [2 CFR 200.315]

This project will be funded, in part, with federal funds. The USDOT reserves a royalty-free, non-exclusive,
and irrevocable license to reproduce, publish or otherwise use, and to authorize others to use, for Federal
Government proposes:

1. The copyright in any work developed under a grant, sub-grant, or contract under a
grant or subgrant;

2. Any rights of copyright to which a grantee, subgrantee or a contractor purchases
ownership with grant support; and

3. The patent rights to any discovery or invention which arises or is developed in the
course of or under such contract.

Incorporate this provision in any subcontract entered into as a result of this contract.

Replace “Reserved” in section 7-1.02G with:
7-1.02G Clean Air Act and Clean Water Act [2 CFR 200 — Appendix Il to Part 200]

Comply with all applicable standards, orders or requirements issued under Section 306 of the Clean Air Act
(42 U.S.C. 7606), Section 508 of the Clean Water Act (33 U.S.C. 1368), Executive Order 11738, and
Environmental Protection Agency regulations (2 C.F.R. Subtitle B, Chapter XV, Part 1532 (Sec. 1532.10
et seq.)).

Incorporate this provision in any subcontract entered into as a result of this contract.
Replace “Reserved” in section 7-1.02H with:

7-1.02H Energy Policy and Conservation Act [Public Law 94-163]
Comply with mandatory standards and policies relating to energy efficiency, which are contained in the
state energy conservation plan issued in compliance with the Energy Policy and Conservation Act (Pub. :

94-163, 89 Stat. 871).

Incorporate this provision in any subcontract entered into as a result of this contract.

Add to the end of section 7-1.021(2):

You must comply and must require your subcontractors to comply with the Fair Employment Practices
Addendum attached as Exhibit B to the Draft Agreement and the Nondiscrimination Assurances included
in Exhibit C to the Draft Agreement of the Contract Documents.

The contractor or subcontractor will never exclude any person from participation in, deny any person the
benefits of, or otherwise discriminate against anyone in connection with the award and performance of any
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contract covered by 49 CFR 26 on the basis of race, color, sex, or national origin. In administering the Local
Agency components of the DBE Program Plan, the contractor or subcontractor will not, directly, or through
contractual or other arrangements, use criteria or methods of administration that have the effect of defeating
or substantially impairing accomplishment of the objectives of the DBE Program Plan with respect to
individuals of a particular race, color, sex, or national origin.

Replace “Reserved” in section 7-1.02J with:
7-1.02J Rehabilitation Act of 1973 and American Disabilities Act of 1990
Comply with:

e Section 504 of the Rehabilitation Act of 1973 (Rehabilitation Act) which prohibits discrimination on
the basis of disability in federally assisted programs;

e The Americans with Disabilities Act (ADA) of 1990 which prohibits discrimination on the basis of
disability irrespective of funding; and

o All applicable regulations and guidelines issued pursuant to both the Rehabilitation Act and the
ADA.

Incorporate this provision in any subcontract entered into as a result of this contract.

Replace item 1 of the 2"? paragraph of section 7-1.02K(2) with:

1. At the County of El Dorado Department of Transportation’s principal office, and are available
upon request.

Add to the end of section 7-1.02K(2):

Copies of the general prevailing rate of wages in the county in which the Work is to be done are also on file
at the Department of Transportation’s principal office, and are available upon request, and in case of
projects involving federal funds, federal wage requirements as predetermined by the United States
Secretary of Labor have been included in the Contract Documents. Addenda to modify the Federal
minimum wage rates, if necessary, will be issued as described in the Project Administration section of this
Notice to Bidders.

In the case of federally funded projects, where federal and state prevailing wage requirements apply,
compliance with both is required. This project is funded in whole or part by federal funds. Comply with
Exhibit D of the Draft Agreement and the requirements of, and compliance with the Copeland Act (18 U.S.C.
874 and 29 CFR Part 3), the Davis-Bacon Act (40 U.S.C. 276a to 276a-7 and 29 CFR Part 5), and the
Contract Work Hours and Safety Standards Act (40 U.S.C. 327-330 and 29 CFR Part 5).

If there is a difference between the minimum wage rates predetermined by the Secretary of Labor and the
general prevailing wage rates determined by the Director of the California Department of Industrial
Relations for similar classifications of labor, Contractor and subcontractors must pay not less than the
higher wage rate. The Department will not accept lower State wage rates not specifically included in the
Federal minimum wage determinations. This includes “helper” (or other classifications based on hours of
experience) or any other classification not appearing in the Federal wage determinations. Where Federal
wage determinations do not contain the State wage rate determination otherwise available for use by
Contractor and subcontractors, Contractor and subcontractors must pay not less than the federal minimum
wage rate which most closely approximates the duties of the employees in question.

Delete paragraphs 5 and 6 of section 7-1.02K(3).
Add to section 7-1.02K(3):

Submit a copy of all payrolls weekly directly to the Compliance Monitoring Unit (CMU) within the Division of
Labor Standards Enforcement of the Department of Industrial Relations, State of California.
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Add to section 7-1.02K(4):

It is County policy to encourage the employment and training of apprentices on public works contracts as
may be allowed under local apprenticeship standards.

Add to section 7-1.02K(6)(b):
Interpret “signature” to mean signed and stamped by a registered professional engineer.
7-1.02K(6)(b)(i) Payment

The Department pays for preparing and submitting protection system shop drawings and installing,
maintaining, and removing sheeting, shoring and bracing, sloping the sides of excavations, or equivalent
method for excavations 5 feet deep and greater. The Engineer has the discretion to reduce payment where
the need for excavation protection is indicated on the Plans but not required in the field.

Add to section 7-1.02M(2):

Obtain the emergency phone numbers of the California Department of Forestry and Fire Protection unit
headquarters, United States Forest Service ranger district office, and U.S. Department of Interior Bureau
of Land Management field offices. Submit these phone numbers to the Engineer before the start of job
site activities. Post the agencies names and emergency phone numbers at a prominent place at the job
site.

Hydrocarbon-fueled engines, both stationary and mobile, must be equipped with spark arresters pursuant
to Pub Res Code § 4442 except for either of the following:

1. Motor trucks, truck tractors, buses, or passenger vehicles
2. Equipment powered by properly maintained exhaust-driven turbo-charged engines or equipped with
scrubbers with properly maintained water levels

Each toilet must have a metal ashtray at least 6 inches in diameter by 8 inches deep, half-filled with sand,
and within easy reach of anyone accessing the facility.

Locate flammable materials at least 50 feet away from equipment service, parking, and gas or oil storage
areas. Each small mobile or stationary engine site must be cleared of flammable material for a radius of at
least 15 feet from the engine.

Furnish a pickup truck and driver that will be available for fire control during working hours.

The pickup truck and operator must patrol the area of construction for at least 1/2 hour after job site
activities have ended.

If the fire danger rating is "very high" or a "fire weather watch" is issued, then:

1. Falling of dead trees or snags must be discontinued.

2. No open burning is permitted and fires must be extinguished.

3. Welding must be discontinued except in an enclosed building or within an area cleared of flammable
material for a radius of 25 feet.

4. Blasting must be discontinued.

5. Smoking is allowed only in automobiles and cabs of trucks equipped with an ashtray or in cleared
areas immediately surrounded by a fire break unless prohibited by other authority.

6. Vehicular travel is restricted to cleared areas except in case of emergency.

If the fire danger rating is :"extreme" or a "red flag warning" is issued, take the precautions specified for a
"very high" fire danger rating or a "fire weather watch" issuance, except:

1.  Smoking is only allowed in automobiles and cabs of trucks equipped with an ashtray.
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2. Work of a nature that could start a fire requires that properly equipped fire guards be assigned to
such operation for the duration of the work.

The Engineer may suspend work wholly or in part due to hazardous fire conditions. The days during this
suspension are non-working days. If field and weather conditions become such that the work is
suspended, section 7-1.02M(2) will not be enforced for the period of the suspension.

Add to the end of the 13" paragraph of section 7-1.03:
, Whichever is longer.

Delete the 24th paragraph of section 7-1.04.

Add to the end of section 7-1.04:

Where 2 or more lanes in the same direction are adjacent to the area where the work is being performed,
including shoulders, the adjacent lane must be closed under any of the following conditions:

1. Work is off the traveled way but within 6 feet of the edge of the traveled way, and the approach
speed is greater than 45 miles per hour

2. Work is off the traveled way but within 3 feet of the edge of the traveled way, and the approach
speed is less than 45 miles per hour

Closure of the adjacent traffic lane is not required when performing any of the following:

1. Working behind a barrier
2. Paving, grinding, or grooving
3. Installing, maintaining, or removing traffic control devices except Type K temporary railing

Do not reduce an open traffic lane width to less than 10 feet. When traffic cones or delineators are used
for temporary edge delineation, the side of the base of the cones or delineators nearest to traffic is
considered the edge of the traveled way.

Replace section 7-1.05 “Indemnification” with:
7-1.05 INDEMNIFICATION
Comply with Article 5 “Indemnity” of the Agreement.
Replace section 7-1.06 “INSURANCE” with:

7-1.06 INSURANCE

7-1.06A General Insurance Requirements

County will not execute this Contract and you are not entitled to any rights, unless certificates of insurances,
or other sufficient proof satisfactory to County of El Dorado Risk Management Division that the following
provisions have been complied with, and these certificate(s) are filed with the County.

Without limiting your indemnification required by Article 5 “Indemnity” of the Draft Agreement, you must
procure and maintain and must require any of your subcontractors to procure and maintain for the duration
of the Contract, including the one-year guarantee period, insurance against claims for injuries to persons
or damages to property which may arise from or in connection with the performance of the work hereunder
and the results of that work by you, your agents, representatives, employees or subcontractors. Coverage
must be at least as broad as:

o Workers’ Compensation as required by law in the State of California, with Statutory Limits; and
e Employer’s Liability Insurance with a limit of no less than $1,000,000 per accident for bodily injury
or disease; and
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e Commercial General Liability Insurance of not less than Four Million Dollars ($4,000,000)
aggregate limit and Two Million Dollars ($2,000,000) combined single limit per occurrence for bodily
injury and property damage, including but not limited to endorsements for the following coverage:
Premises, personal injury, operations, products and completed operations, blanket contractual, and
independent contractors liability. This insurance can consist of a minimum $2 Million primary layer
of CGL and the balance as an excess/umbrella layer, but only if the County is provided with written
confirmation that the excess/umbrella layer "follows the form" of the CGL policy; and

e Automobile Liability Insurance, including coverage for all owned, hired, and non-owned
automobiles, of not less than One Million Dollars ($1,000,000) is required in the event motor
vehicles are used by the Contractor in performance of the Contract; and

¢ In the event Contractor is a licensed professional and is performing professional services under
this Contract, Professional Liability Insurance is required with a limit of liability of not less than One
Million Dollars ($1,000,000); and

e Explosion, Collapse and Underground coverage is required when the scope of work includes XCU
exposures. For the purpose of this Contract, XCU coverage required.

e |If there is an exposure to your employees under the US Longshoremen’s and Harbor Workers’
Compensation Act, the Jones Act, or under laws, regulations, or statutes applicable to maritime
employees, coverage must be included for such injuries or claims.

7-1.06B Proof of Insurance Requirements

Furnish proof of coverage satisfactory to the County of El Dorado Risk Management Division as evidence
that the insurance required herein is being maintained. The insurance must be issued by an insurance
company acceptable to the Risk Management Division, or be provided through partial or total self-insurance
likewise acceptable to the Risk Management Division.

The County of El Dorado, its officers, officials, employees, and volunteers must be included as additional
insureds, but only insofar as the operations under this Contract are concerned. This provision applies to all
general liability and excess liability policies. Proof that the County is named additional insured must be
made by providing the Risk Management Division with a certified copy, or other acceptable evidence, of an
endorsement to your insurance policy naming the County additional insured.

If you cannot provide an occurrence policy, provide insurance covering claims made as a result of
performance of this Contract for not less than three (3) years following completion of performance of this
Contract.

Any deductibles or self-insured retentions must be declared to and approved by the County. At the option
of the County, either: the insurer must reduce or eliminate such deductibles or self-insured retentions as
respects the County, its officers, officials, employees and volunteers; or the Contractor must procure a
bond guaranteeing payment of losses and related investigations, claim administration and defense
expenses.

Require each of your subcontractors to procure and maintain commercial general liability insurance,
automobile liability insurance, and workers compensation insurance of the types and in the amounts
specified above, or you must insure the activities of your subcontractors in your policy in like amounts. You
must also require each of your subcontractors to name you and County of El Dorado, its officers, officials,
employees, and volunteers as additional insureds.

7-1.06C Insurance Notification Requirements
You agree no cancellation or material change in any policy will become effective except upon prior written
notice to the Department of Transportation, 2850 Fairlane Court, Placerville, CA 95667.

You agree that the insurance required herein will be in effect at all times during the term of this Contract. If
this insurance coverage expires at any time or times during the term of this Contract, you must immediately
provide a new certificate of insurance as evidence of the required insurance coverage. If you fail to keep
in effect at all times insurance coverage as herein provided, County may, in addition to any other remedies
it may have, terminate this Contract upon the occurrence of this event. New certificates of insurance are
subject to the approval of the Risk Management Division.
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7-1.06D Additional Standards

Certificates must meet such additional standards as may be determined by the Department either
independently or in consultation with the Risk Management Division, as essential for protection of the
County.

7-1.06E Commencement of Performance

Contractor must not commence performance of this Contract unless and until compliance with every
requirement of the insurance provisions is achieved.

7-1.06F Material Breach

Failure to maintain the insurance required herein, or to comply with any of the requirements of the insurance
provisions, constitutes a material breach of the entire Contract.

7-1.06G Reporting Provisions

Any failure to comply with the reporting provisions of the policies must not affect coverage provided to the
County, its officers, officials, employees or volunteers.

7-1.06H Primary Coverage

Your insurance coverage must be primary insurance as respects the County, its officers, officials,
employees and volunteers. Any insurance or self-insurance maintained by the County, its officers, officials,
employees or volunteers will be in excess of your insurance and will not contribute with it.

7-1.061 Premium Payments

The insurance companies will have no recourse against the County of El Dorado its officers, agents,
employees, or any of them for payment of any premiums or assessments under any policy issued by any
insurance company.

7-1.06J Contractor’s Obligations

Your indemnity and other obligations are not limited by the insurance required herein and must survive the
expiration of this Contract.

Delete the last sentence of section 7-1.09.
Add to section 7-1.11A:

The provisions apply to all work performed on the contract including work performed by subcontract. The
Form FHWA 1273 is required to be physically incorporated into each contract, subcontract and subsequent
lower-tier subcontracts. The provisions may not be incorporated by reference.

The prime contractor is responsible for compliance with the requirements by all subcontractors and lower
tier subcontractors. Failure of the prime contractor to comply with this requirement is grounds for local
agency termination of the contract with the contractor and debarment of the contractor by the FHWA.

Replace the 15t sentence of the 3™ paragraph of section 7-1.11A with:

A copy of form FHWA-1273 is included in the Draft Agreement of these Contract Documents.

Delete form FHWA-1273 in section 7-1.11A.

AAAAAAAAAANAAAAAAAAAAAANAAAANAANAANAANAAAANAAANANAAANAN
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8 PROSECUTION AND PROGRESS
Replace item 2.1. of the list in the 3™ paragraph of section 8-1.02B(1) with:
2.1 Contract number and CIP number
Replace item 8 of section 8-1.02B(2) with:
1. Start milestone date as Notice of Award letter date
Replace the 15t and last sentences of the 15t paragraph of section 8-1.03 with:

Attend a pre-construction conference with key personnel, including all major superintendents for the work
and if requested by the Engineer, major subcontractors. The pre-construction conference will be scheduled
after the project is awarded and prior to the issuance of the Notice to Proceed. At this conference, submit
in writing, signed by the officers of the corporation, if applicable, the names of two employees who will be
the superintendents on the project. The second name serves as an alternate in the absence of the first
designee. The superintendent must be on the site at all times that work is in progress.

With the exception of preparing and obtaining Department’s authorization of the Storm Water Pollution
Prevention Plan (SWPPP), or Water Pollution Control Program (WPCP), whichever is applicable, and
preparing and obtaining Department’s acceptance of the Critical Path Method (CPM) baseline schedule,
any work performed in advance of the date stated in the Notice to Proceed is at your risk and as a volunteer.
Submit a completed Subcontracting Request form, Exhibit 16-B of the Caltrans Local Assistance
Procedures Manual (LAPM), or equivalent and obtain approval before beginning work on a subcontract.
Comply with applicable parts of section 5-1.13B(1).

Delete “Partnering” from the table in section 8-1.03.
Add to section 8-1.03:
You must attend weekly meetings to discuss construction issues and scheduling.
Replace section 8-1.04B with:

The contract working days begin on the date stated in the Notice to Proceed.

Do not start job site activities until the Department authorizes or accepts your submittal for:

Name and address of authorized representative

CMP baseline schedule

Traffic Control Plan

Shoring and Excavation Plan

Certificate of Reported Compliance with CARB for road legal diesel vehicles over 14,000 pound
gross vehicle weight intended to be used by the Contractor and any applicable fleet intended to be
used by all subcontractors.

6. Driveway Access Plan

7. Temporary Erosion Control Plan

8

9

arON =

Spill Contingency Plan
. Dust Control Plan

10. Job mix formula for asphalt concrete

11. Show drawings for drainage inlets and storm drain manholes

12. Concrete mix design for all concrete work

13. Supply to the County sample of rock that will be used for Rock Slope Protection in compliance with
color specifications.

14. Signed endorsement and certification page from the SWPP or WPCP along with any proposed

revisions.
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Do not start jobsite activities until the Department authorizes your SWPPP submittal and obtains a Waste
Discharge Identification Number (WDID).

You may enter the job site only to measure controlling field dimensions and locating utilities.

Do not start other job site activities until all the submittals from the above list are authorized or accepted
and the following information is received by the Engineer:

1. Notice of Materials To Be Used.
2. Contingency plan for reopening closures to public traffic.

Replace the 15t paragraph of section 8-1.05 with:
Contract time starts on the day specified in section 8-1.04B.
Contract working hours are between the hours of 8:00 a.m. to 6:30 p.m. unless otherwise authorized.
Add to the end of section 8-1.06:
The Engineer may suspend work due to environmental permit restrictions and/or inclement weather.
During the suspension, the Department pays for winterization costs or costs associated with water pollution
control within the County’s Project area under Section 9-1.04 of the Standard Specifications, as applicable.
The Department pays for any other contract work required to be performed within the County’s project area
during the suspension under the applicable bid item.
Replace section 8-1.10A with:
The Department specifies liquidated damages (Gov. Code § 53069.85 & Pub Cont Code § 7203).
Liquidated damages, if any, accrue starting on the 1st day after the expiration of the working days through
the day of Contract acceptance except as specified in sections 8-1.10B and 8-1.10C.

Add to the end of section 8-1.10C:

Liquidated damages for not completing Schedule B work by July 26th are $4,200 per day.

Replace “Reserved” in section 8-1.10D with:
8-1.10D Director Days

If the work is not completed within the working days, the Director may grant director days if it serves the
Department’s best interest.

By granting director days, the Director adds working days to the Contract. The Director may either grant
enough days to eliminate the liquidated damages or fewer. In the latter case, the Department deducts
liquidated damages for the remaining overrun in Contract time. The Director may deduct the Department's
engineering, inspection, and overhead costs incurred during the period of extension granted as director
days.

Replace section 8-1.13 “Contractor’s Control Termination” with:
Refer to Article 10 “Termination By County for Cause” of the Agreement.

Replace section 8-1.14 “Contract Termination” with:

Refer to Article 9 “Termination By County for Convenience” of the Agreement.
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9 PAYMENT
Add to end of section 9-1.03:

The Department pays 6 percent annual interest for the period of the retention for penalty withholds later
determined not owed.

Replace the last paragraph of section 9-1.03 with:

“You and/or your subcontractors must pay subcontractors within seven (7) days of receipt of each progress
payment, unless otherwise agreed to in writing (Bus & Prof Code § 7108.5), the respective amounts allowed
the contractor on account of the work performed by the subcontractors, to the extent of each subcontractor’s
interest therein. In the event that there is a good faith dispute over all or any portion of the amount due on
a progress payment from the prime contractor or subcontractor to a subcontractor, the prime contractor or
subcontractor may withhold no more than 150 percent of the disputed amount. Any violation of this
requirement shall constitute a cause for disciplinary action and shall subject the licensee to a penalty,
payable to the subcontractor, of 2 percent of the amount due per month for every month that payment is
not made. In addition, Federal Regulation (49CFR 26.29) requires you and your subcontractors to pay
subcontractors within thirty (30) days after receipt of each payment, unless any delay or postponement of
payment among the parties takes place only for good cause and with the prior written approval of the
Department. Violation of this section subjects you to the penalties, sanctions and other remedies of Bus
and Prof § 7108.5. This section must not be construed to limit or impair any contractual, administrative, or
judicial remedies otherwise available to you in the event of a dispute involving late payment or nonpayment
by you, deficient subcontract performance, or noncompliance by a subcontractor.

In any action for the collection of funds wrongfully withheld, the prevailing party shall be entitled to his or
her attorney’s fees and costs. The sanctions authorized under this requirement shall be separate from, and
in addition to, all other remedies, either civil, administrative, or criminal. This clause applies to both DBE
and non-DBE subcontractors.”

You must include in your subcontracts language providing that you and your subcontractors will use a
dispute resolution process to resolve payment disputes.

Add to section 9-1.16A:

The Department will make any progress payment within 30 days after receipt of an undisputed and properly
submitted payment request from a contractor on a construction contract. If the Department fails to pay
promptly, the Department will pay interest to the contractor, which accrues at the rate of 10 percent per
annum on the principal amount of a money judgment remaining unsatisfied. Upon receipt of a payment
request, the Department will act in accordance with the following:

1. Each payment request will be reviewed by the Department as soon as practicable after receipt for
the purpose of determining that it is a proper payment request.

2. A payment request determined to be a proper and suitable for payment will result in an Engineer-
prepared monthly progress estimate.

3. Any payment request determined not to be a proper payment request suitable for payment will be
returned to the contractor as soon as practicable, but not later than seven (7) days, after receipt. A
request returned pursuant to this paragraph will be accompanied by a document setting forth in
writing the reasons why the payment request is not proper.”

The Engineer does not process a progress estimate without your submittal of the actual DBE payments,
required DBE forms, the DBE firms paid, and the work/bid item for each DBE firm for the previous month.
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Replace the 3™ paragraph of section 9-1.16E(1) with:

Withholds are not retentions under Pub Cont Code § 7107 and do not accrue interest under Pub Cont
Code § 20104.5.

Replace the last sentence of the 3" paragraph of section 9-1.16E(2) with:
These amounts are shown on the Pay Estimate.
Add the following after “schedules” in the 15t sentence of section 9-1.16E(3):
required forms, dust control submittals,
Replace the 2"? paragraph of section 9-1.16E(4) with:
Stop notice information may be obtained from the Engineer.
Replace section 9-1.16F with:
9-1.16F Retentions
9-1.16F(1) General

The Department will retain 5% of the value of each progress payment (excluding mobilization payments)
from each progress payment. The Department will release retention incrementally (49 CFR 26.29) as
follows:

1. When 25% of the total amount bid (excluding mobilization) has been completed, the Department
will release all retention withheld up to this point;

2. When 50% of the total amount bid (excluding mobilization) has been completed, the Department
will release all retention withheld since the previous release;

3. When 75% of the total amount bid (excluding mobilization) has been completed, the Department
will release all retention withheld since the previous release.

4. The remaining retained funds shall be retained until thirty five (35) days after recordation of the
Notice of Acceptance.

Work increments deemed complete by the Engineer under this section do not affect your other
contractual obligations pertaining to that work, including the commencement of the warranty period or
your obligation of maintenance and responsibility for that increment of work. Relief from maintenance
and responsibility is at the discretion of the Engineer and must conform to the provisions of section 5-
1.38.

You may elect to receive one hundred percent (100%) of payments due under the Contract from time to
time, without retention of any portion of the payment by the County, by depositing securities of equivalent
value with the County (Pub Cont Code 22300). Securities eligible for deposit hereunder are limited to those
listed in Section 16430 of the Government Code, or bank or savings and loan certificates of deposit.

Funds retained from progress payments to ensure performance of the Contract that are eligible for payment
into escrow or to an escrow agent pursuant to Section 22300 of the Public Contract Code do not include
funds withheld or deducted from payment due to your failure to fulfill a contract requirement.

9-1.16F(2) Prompt Payment of Retained Funds to Subcontractors

Section 9-1.16F(1) describes retainage, acceptances, and release of retainage to you based on these
acceptances. The prime contractor or subcontractor shall return all monies withheld in retention from all
subcontractors within seven (7) days after receiving payment for work satisfactorily completed and accepted
including incremental acceptances of portions of the contract work by the Agency. Any delay or
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postponement of payment may take place only for good cause and with the Agency’s prior written approval.
Any violation of these provisions shall subject the violating prime contractor or subcontractor to the
penalties, sanctions, and other remedies specified in Section 7108.5 of the California Business and
Professions Code and Section 10262 of the California Public Contract Code. In addition, Federal Regulation
(49 CFR 26.29) requires you and your subcontractors must return all monies withheld in retention from
subcontractors within thirty (30) days after receiving payment for work satisfactorily completed and
accepted including incremental acceptances of portions of the contract work by the Department. Any delay
or postponement of payment over 30 days may take place only for good cause and with the Department’s
prior written approval (49 CFR26.29). Violation of this section subjects you to the penalties, sanctions and
other remedies of Bus and Prof § 7108.5. This section must not be construed to limit or impair any
contractual, administrative, or judicial remedies otherwise available to you and your subcontractors in the
event of a dispute involving late payment or nonpayment by you, deficient subcontract performance, or
noncompliance by a subcontractor. This clause applies to both DBE and non-DBE subcontractors.

Any violation of these provisions shall subject the violating prime contractor or subcontractor to the
penalties, sanctions and other remedies specified therein. These requirements shall not be construed to
limit or impair any contractual, administrative, or judicial remedies otherwise available to the prime
contractor or subcontractor in the event of a dispute involving late payment or nonpayment by the prime
contractor, deficient subcontract performance, or noncompliance by a subcontractor.

Replace “State” in the 1st sentence of the 6th paragraph of section 9-1.17D(2)(b)(iii) with:
State and/or Department
Replace section 9-1.22 “ARBITRATION” with:
9-1.22 DISPUTES RESOLUTION

As permitted by Public Contract Code section 20104, the County has elected to resolve any claims between
you and the County pursuant to Article 7.1 (commencing with Section 10240) of Chapter 1 of Part 2 of the
Public Contract Code. Sections 5-1.43 and 9-1.17 describe the contract claim procedure. The provisions
of these sections constitute a non-judicial claim settlement procedure, and also step one of a two-step claim
presentment procedure by agreement under Section 930.2 of the California Government Code.
Specifically, step one is compliance with the contract claim procedure in accordance with the Contract
Documents, including sections 5-1.43 and 9-1.17. Step two is the filing of a timely Government Code
Section 910 et seq. claim in accordance with the California Government Code. Any such claim shall
affirmatively indicate your prior compliance with the contract claim procedure and previous dispositions
under sections 5-1.43 and 9-1.17. Any claim that fails to conform to the contract claim procedure required
in step one may not be asserted in any subsequent Government Code Section 910 et seq. claim.

As a condition precedent to arbitration or litigation, claims must first be mediated. Mediation is non-binding
and the services of a mediator mutually acceptable to the parties must be used and, if the parties cannot
agree, a mediator will be selected by the American Arbitration Association from its panel of approved
mediators trained in construction industry mediation. All statutes of limitations shall be tolled from the date
of the demand for mediation until a date two weeks following the mediation’s conclusion. The cost of
mediation shall be equally shared by the parties.

Your attention is directed to California Public Contract Code section 9204, which describes procedures for
the resolution of claims on public works projects. Among other things, Section 9204 requires the claimant
to furnish reasonable documentation to support a claim, requires the public entity to respond to the claim
within 45 days of receipt of the claim, and allows for the claimant to demand an informal meet and confer
conference for settlement of the issues in dispute. For any portion of a claim that remains in dispute, section
9204 requires submission of the claim to nonbinding mediation. Additionally, Section 9204 requires the
public entity to make any payment due on an undisputed portion of the claim within 60 days of the public
entity’s written response and to pay interest at the rate of 7 percent per annum on any amounts not paid in
a timely manner. The claims procedures described within the Contract Documents (including, but not
limited to, Sections 5-1.43 and 9-1.17 of the Standard Specifications) are in addition to the procedures
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required by Section 9204 and, in the event of a conflict between those various procedures, the more
stringent procedures will control.

If you fail to comply with these claim procedures as to any claim, then you waive your rights to this claim.

County must not be deemed to waive or alter any provision of this section or sections 5-1.43 and 9-1.17 if,
at County’s sole discretion, County administers a claim in a manner not in accord with those provisions.

AAAAAAAAAAAAAAANAAANAAANAANANAAANAANAAANANAANAANANAAANAANAANAAANAANAANAAAANAANAAANAANAAN

DIVISION I GENERAL CONSTRUCTION
10 GENERAL

Add to the end of section 10-1.02B:
Replace Reserved in section 10-1.02C(3) with:
Transplant any plant to be transplanted before performing any other construction activity in the area.
Add section 10-1.02F:
10-1.02F Pre-Construction Drainage Patterns

During construction maintain adequate drainage such that pre-construction drainage patterns are not
compromised. The Engineer determines pre-construction drainage patterns.

Replace Reserved in section 10-1.03 with:
No construction activity is allowed on Apache Avenue from the intersection of East San Bernardino Avenue

to Sioux Street before 9 AM or after 3 PM while the Lake Tahoe Environmental School is in session. School
will be out of session from June 21, 2024 to August 25, 2024.

Add to the end of section 10-4:

Payment for any water conservation plan will be paid under section 9-1.04.

AAAAAAAAAAAAAAAAAAAAANAAAANAAAANAAAANAAAANAAAAN

12 TEMPORARY TRAFFIC CONTROL

Add to section 12-3.32C:

Place and operate PCMS at the construction site one week prior to the start of the project. The
Department’s superintendent will review and approve message and placement.

Approaching drivers must be able to read the entire message at least 2 times before passing the portable
changeable message sign at the posted speed limit. Use more than 1 portable changeable message sign
to comply with this requirement if necessary.
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Replace section 12-3.32D with:

PCMS are paid for under the Traffic Control System bid item.

Add to section 12-4.01C:
Do not perform work that would require a closure.

Add to section 12-4.02A(3)(a):

You must submit a Traffic Control Plan for review and approval. Your Traffic Control Plan must address
each type of temporary traffic control system that will be used. Your Traffic Control Plan must include
detailed controls, including but not limited to flaggers, lane closures, PCMS boards, and signs, as
applicable. Your Traffic Control Plan must include signing required on intersecting streets and driveways
within the area that will require traffic control as required and must address traffic control related to access
to driveways for all residences.

Submit your Traffic Control Plan as early as ten (10) working days after the receipt of the Notice of Award
but no later than five (5) working days of receipt of Notice to Proceed. No work will start on County roads
until the Traffic Control Plan is approved. Violation of the Traffic Control requirements is justification for the
Engineer to stop work until the requirements are met.

Replace “25 days to 125 days” in the 4" paragraph of Section 12-4.02A(3)(b):

14 days to 21 days.

Replace the last two paragraphs of Section 12-4.02A(3)(b) with:

Cancel closure requests at least 48 hours before the start time of the closure.

The Engineer may reschedule a closure cancelled due to unsuitable weather.

If a closure is not opened to traffic by the specified time, suspend work. No further closures are allowed
until the Engineer has reviewed and authorized a work plan submitted by you that ensures that future
closures will be opened to traffic by the specified time. Allow 2 business days for review of your proposed
work plan. The Department does not compensate you for your losses due to the suspension of work
resulting from the late opening of closures.

Notify the Engineer of delays in your activities caused by:

1. Your closure schedule request being denied although your requested closures are within the
specified time frame allowed for closures. The Department does not compensate you for your
losses due to amendments to the closure schedule that are not authorized.

2. Your authorized closure being denied.

If you are directed to remove a closure before the time designated in the authorized closure schedule, you
will be compensated for the delay.

Add between the 4th and 5th paragraphs of section 12-4.02C(1):
Not more than 1 stationary closure is allowed per direction of travel at one time.

Add to the end of section 12-4.02C(1):
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Keep the full width of the traveled way open to traffic when no active construction activities are occurring in
the traveled way or within 6 feet of the traveled way and on:

Friday after 3:00 p.m.
Saturday

Sunday

Designated holidays
Special days

agrON =

Replace “Reserved” in section 12-4.02C(3)(d) with:

You may close city-street lanes using a one-way-reversing traffic-control lane closure on Apache Avenue
as shown on chart no. _1_, Mondays through Fridays. These lane closures are not allowed on
designated holidays and special day.

Replace “Reserved” in section 12-4.02C(3)(m) with:

Comply with the requirements for a lane closure_ shown in the following chart:

Chart No. _1_

Location: Apache Avenue Direction:

Closure limits: within identified work zones on plan set

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon—-{ N [NIN[N|N|Nf1T|1T|R|[R|R|R[R|R|R|R|R|1T[1T|N|NIN|N|N
-II—:':J NIN[N|N|N[N|1T|1T[R|R|R|R|R|R|[R|R|N[N|N|NIN|N|N|N
Sat [N |N|[N[N|N|N[N|N|N[N|N|NN|N|N[N|N|N[N|N|NN|N|N
Sun | N [NIN|N[N|N|N|IN[N|NIN[N|N|NIN|N|N[N|N|N[N|N|N|N

Legend:
1 Provide at least 1 city street lane open in the direction of travel.
C Street may be closed.
N No work is allowed.
R Provide at least 1 through traffic lane not less than 10 feet in width for use by both directions of
travel. (Reversing Control)
REMARKS: The number of through traffic lanes in each direction of travel is 1

Add to the end of section 12-4.02C(7)(b):

Except for one-way-reversing traffic-control lane closures, the maximum length of the work area inside a
closure is one County block.

Concurrent stationary closures in the same direction of travel must be spaced no closer than 2 miles apart.
Closures in the same direction of travel on alternating inside lanes and outside lanes must be spaced by
an additional 2 miles.

Closure spacing is the distance between the last cone of the upstream closure and the temporary sign
W20-1 of the downstream closure. The number of lanes open in the upstream closures must be less than
or equal to the number of lanes open in the downstream closures. For multiple closures in each direction
of travel, pick up the downstream closures first.
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For a stationary one-way-reversing traffic-control lane closure, you may stop traffic in 1 direction for periods
not to exceed 15 minutes. After each stoppage, all accumulated traffic for that direction must pass through
the work zone before another stoppage is made.

The maximum length of a single stationary one-way-reversing traffic-control lane closure is 2 miles between
flaggers.

Add to the end of section 12-4.02C(8)(a):
If shoulders are closed, use the following advance warning signs:
1. W21-5 (Shoulder Work)
2. W21-5b (Right/Left Shoulder Closed Ahead)
3. C30A(CA) (Shoulder Closed)

Add to section 12-4.02D:

Payment for Traffic Control Plan is paid for under Traffic Control System.
Replace “Not Used” in section 12-4.04D with:

Payment for accommodating pedestrians and bicyclists through the work zone, including through a 1-way
reversing traffic control work zone is included in the payment for traffic control system.

AAAAAAAAAAAAAAANANAAAAANAANAAANAAANANAAAAANAANAANAANAANAN

13 WATER POLLUTION CONTROL
Delete the RSS for section 13-1.03A dated 4/17/20.
Add item 9 to the list in the 5™ paragraph of section 13-1.03C:

2. Inspect sanitary and septic waste storage and monitor disposal procedures

weekly.
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Add to section 13-3.01A:
Allow at least 4 weeks for the Engineer to obtain a Notice of Intent (NOI) permit from the RWQCB after your
submittal of the SWPPP to the Engineer has been approved.
Add to section 13-3.01A:
This project's risk levelis 3
Add between the 4th and 5th paragraphs of section 13-3.01C(2)(a):
The following RWQCBSs will review the authorized SWPPP:

1. Lahontan region

Replace item 6 of the 7*" paragraph in section 13-3.01C(2)(a) with:
6. There is a Permit violation
Add to the beginning of the 15t sentence of the 15t paragraph of section 13-3.01C(2)(b)(vi)(B):

For Risk Level 2 and 3 projects,

Replace section 13-3.01C(5) with:
13-3.01C(5) Reserved

Add to the end of section 13-3.01D(3)(a):
The qualifying rain event daily average must not exceed the NAL for pH.
The qualifying rain event daily average must not exceed the NAL for turbidity.
Replace “Reserved” in section 13-3.01D(5) with:

13-3.01D(5) Numeric Effluent Limits

For a risk level 3 project with ATS discharges NELs must comply with the values shown in the following
table:
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Numeric Effluent Limits

Parameter | Test method I?rﬁf??rt\;?r?) Unit Value
Residual Toxicity < 10% of MATC'
Chemical testing

conducted by
an
independent
third party lab
Turbidity | Field test with 1 NTU 10 NTU for daily flow-
calibrated weighted average of
portable all samples
instrument 20 NTU for any single
sample

" Maximum Allowable Threshold Concentration as defined in Attachment F of

the Permit.

If an analytical effluent sampling result exceeds the turbidity NEL listed above, the receiving water
monitoring trigger is also exceeded. Monitor the receiving water for turbidity and SSC for the duration of
the project.

Add to section 13-3.03
If the Engineer determines that resources sufficient to bring you into compliance with section 13 have not
been allocated, the Engineer may redirect any of your resources available at the project site toward this
effort. If the Engineer redirects resources due to your non-compliance with the provisions of section 13,
the County will not be responsible for any delays to your schedule resulting from the reallocation, and no
compensation will made for these delays.

Install water pollution control (WPC) practices for erosion control and sediment control for areas under
active construction. Limit active construction areas to the following as applicable:

1. By September 1 disturbed areas must not exceed the lesser of 50% of the total amount
of area to be disturbed for the project or 10 acres

2. By September 15 disturbed areas must not exceed the lesser of 25% of the total
amount of area to be disturbed for the project or 5 acres

3. By October 1 disturbed areas must not exceed the lesser of 10% of the total amount
of area to be disturbed for the project or 2 acres

4. By October 15 disturbed areas must not exceed the lesser of 5% of the total amount
of area to be disturbed for the project or 1 acres

During fall and winter do not exceed the specified amount of disturbance unless weather conditions permit
and you request in writing and receive a waiver from the Engineer. Include in your request a contingency
plan should weather conditions change.

Replace “upon Contract acceptance” in item 2 of the 15t paragraph and item 3 of the 2"¢ paragraph
of section 13-3.04 with:

in the Proposed Final Pay Estimate
Delete item 2 of the 2" paragraph of section 13-3.04.
Add to section 13-3.04:

The Department does not pay for implementation of WPC practices in areas outside the highway right-of-
way not specifically provided for in the plans or in the special provisions.

Unless the WPC practice is required under section 13-4, the Department pays for WPC practices under
section 9-1.04, excluding travel and subsistence allowances paid to workers.
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The Department does not pay for WPC practices that the Engineer determines are installed for the purposes
of conveying runoff as part of maintaining adequate drainage described in Section 10-1.02.

If you find it necessary to use WPC practices not specified to achieve compliance with local, state, and
federal water pollution control regulations, then implementation, maintenance, and removal of the
unspecified WPC practices will be at your expense.

The Department does not pay for the cleanup, repair, removal, disposal, or replacement of water pollution
control practices due to improper installation or your negligence

The work to complete the final storm water annual report is excluded from section 5-1.46.
Add to the 4" paragraph of section 13-4.03B(1):
The WPC manager must notify the Engineer immediately.

Add to the 3™ paragraph of Section 13-4.03F:

3) 8 hours of predicted rain

Delete the 15t sentence of section 13-5.04 and replace the 2" paragraph of section 13-5.04 with:

The Department pays for temporary soil stabilization for stockpiles under job site management. The
Department pays for temporary soil stabilization for other than stockpiles under section 9-1.04 excluding
travel and subsistence allowances paid to workers.

Replace the 4" paragraph of section 13-6.04 with:
The Department pays for temporary sediment control under job site management.

Replace the 15t paragraph of section 13-7.03D with:
The Department pays for temporary tracking control under job site management.

Replace “Not Used” in section 13-9.04 with:
The Department pays for temporary concrete washouts under job site management.
Add between the 1st and 2nd paragraph of section 13-10.03E:

The fence must be Type 2 with steel post. Omit anchor and guy wire.

Replace “Not Used” in section 13-10.04 with:

The Department pays for temporary linear sediment barriers for stockpiles under job site management. The
Department pays for temporary linear sediment barriers for other than stockpiles under section 9-1.04
excluding travel and subsistence allowances paid to workers.

AAAAAAAAAAAAAAAAAAAAANAAAAANAANAANAAAANAAAANAAAAN

14 ENVIRONMENTAL STEWARDSHIP

Add to the end of section 14-1.02:
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Temporary Fence (Type ESA) must comply with section 80.
Replace section 14-8.02 with:
The work is located in a Rural Center with High Density land use designation.

The following table specifies the maximum allowable noise exposure for work within the community types
and land use designations listed above.

MAXIMUM ALLOWABLE NOISE EXPOSURE FOR NONTRANSPORTATION NOISE SOURCES IN
RURAL CENTERS-CONSTRUCTION NOISE
Noise Level (dB)
Land Use Designation Time Period L

eq max

7 am-7 pm 55 75

All Residential (MFR, HDR, MDR) 7 pm—10 pm 50 65
10 pm—7 am 40 55

Commercial, Recreation, and Public Facilities 7 am—7 pm 65 75

(C, TR, PF) 7 pm—7 am 60 70
Industrial (1) Any Time 70 80
o s 0S 7 am-7 pm 55 75
pen Space (OS) 7 pm—7 am 50 65

The noise level requirements apply to the equipment on the job or related to the job measured at the
affected building facade, including trucks, transit mixers or transient equipment that you may or may not
own. Avoid the use of loud sound signals in favor of light warnings except those required by safety laws for
the protection of personnel.

In the interest of the public safety and/or public convenience, the allowable noise levels may be waived.

Implement appropriate additional noise mitigation measures, including changing the location of stationary
construction equipment, shutting off idling equipment, rescheduling your activity, notifying adjacent
residents in advance of construction work, and installing acoustic barriers around stationary construction
noise sources such that noise from construction does not exceed the limits specified above. If the existing
background noise levels exceed the values above, then the limit for construction noise may be increased
from the background noise level by the same percentage that the background noise level exceeds the
values above.

Replace “RESERVED” in section 14-9.04 with:
14-9.04 DUST CONTROL
14-9.04A GENERAL
14-9.04A(1) Summary

Section 14-9.04 includes specifications relating to dust control.

Comply with Rules 223. 223-1, and 223-2 (Dust Rules) of the Rules and Regulations of the El Dorado
County Air Quality Management District (AQMD).

The Dust Rules can be obtained from the AQMD, 330 Fair Lane, Placerville, CA, 95667, (530) 621-6662,
and are available at AQMD’s website.

14-9.04B Materials

Not used.
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14-9.04C Construction
Implement the measures contained in the ADMP to control dust.

Control dust using measures that include the following:

1. Stabilize unpaved areas subject to vehicular traffic by keeping adequately wetted or covered with
material that contains less than 0.25 percent asbestos.

2. The speed of vehicles and equipment traveling across unpaved areas must not be more than 15
mph unless the road surface and surrounding area is sufficiently stabilized to prevent vehicles and
equipment going faster from causing dust that is visible from crossing job site limits.

3. Stockpiles and disturbed areas not subject to vehicular traffic must be located in the plan and
stabilized by being kept adequately wetted or covered with plastic sheeting, bonded fiber matrix,
erosion control blanket or other WPC measures approved by the Engineer.

4., Conduct activities so that no dirt or mud tracking is visible on any paved roadway open to the public.

5. Use rock track out pads and wheel wash stations at all points of egress from unpaved construction
areas.

6. Use a dedicated water truck for each piece of earthmoving equipment (e.g., scrapers, dozers,
excavators, loaders, haul trucks, backhoes, compactors, graders, etc),

7. Pre-wet excavations to depths of cuts.

Dust control measures that will be required to mitigate dust may impact your productivity during construction
activities.

14-9.04D PAYMENT
The Department does not pay for impacts to your productivity from mitigating dust from your activities.

Replace section 14-10.02 with:

14-10.02 SOLID WASTE DISPOSAL AND RECYCLING REPORT

Submit a final solid waste disposal and recycling report (CEM-4401) upon completion of the work and prior
to recordation of the Notice of Acceptance. Show the types and amounts of project-generated solid waste,
including organic waste, taken to or diverted from landfills or reused on the Project. For failure to submit a
completed report, the Department deducts $1,500.

AAAAAAAAAAAAAAAAAAAAANAAAAANAANAANAAAAANAAAANAAAAN

15 EXISTING FACILITIES

Add to section 15-1.01:

Asphalt concrete and concrete must be disposed of outside the Lake Tahoe Basin. Asphalt concrete and
concrete may be disposed of in the Lake Tahoe Basin providing you obtain and submit approvals from all
applicable state, local, and federal agencies.

If a permanent mailbox is to be removed during construction, Contractor to install mailboxes with temporary
portable foundations authorized by the USPS. Work with the United States Postal Service (USPS) and the
property owners/residents to ensure the temporary and permanent locations of the mailboxes are
acceptable.
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Add to 4th paragraph of section 15-1.01:

If existing facilities such as sprinklers or irrigation lines could be damaged by the work, you are to notify the
property owner of your intended schedule so they have sufficient time to disconnect and remove those
facilities.

Add to section 15-1.03C :
Salvage drainage inlet frames, grates, and hoods. The Department’s salvage location is the Corporation

Yard at 1121 Shakori Drive, South Lake Tahoe, California. Coordinate timing and drop location with the
Department’s staff.

Replace “Not Used” in section 15-1.04 with:
The Department pays for salvaging the frames, grates, and hoods under the Remove Inlet item.

For a given location where new improvements are being constructed, payment for the removal of subbase,
base, and bituminous surface is included in the cost for the improvement being constructed in the Bid Iltem
List that corresponds to that given location.

For a given location where new improvements are being constructed, payment for the removal of the

existing pipe is included in the cost for the improvement being constructed in the Bid Item List that
corresponds to that given location.

AAAAAAAAAAAAAAAAANAAANAAAAANAAAANAAANAANAAANAANAAAAAAANAANAANAANAAAANAANAAANAAAANANANAN

DIVISION Il EARTHWORK AND LANDSCAPE

17 GENERAL
Add to section 17-2.01:

Disturbing or removal of vegetation shall be kept to the minimum necessary to complete project-related
activities.

Clearing and grubbing which involves trees and stumps to construct the improvements shall be
considered included the compensation for the various contract items of work.

Replace the 4th paragraph in section 17-2.03A with:
Clear and grub vegetation only within the excavation and embankment slope lines.

AAAAAAAAAAAAAAAAAAAANAAAAAANAAANAAAANAAAANAAAAN

18 DUST PALLIATIVES

Add to section 18-1.01A:

You must contact South Tahoe Public Utility District (STPUD) as to the availability and use of water sources
for the Project work.

AAAAAAAAAAAAAAAAAAAAAAAAANAAANAAAANAAAANAAAAN

19 EARTHWORK

Apache Ave Pedestrian Safety and Connectivity Project County of El Dorado
CIP No 7922, Contract No. 36107021 Special Provisions
February 27, 2024 SP-44

24-0007 B 58 of 347



Add to the end of section 19-1.01A:
Earthwork activities include clearing and grubbing. Clearing and grubbing must comply with section 17.

Earthwork activities include finishing the roadway. Finishing the roadway must comply with section 22.

Replace “Not Used” in section 19-1.02 with:
Rolled Erosion Control Product will comply with section 21-1.020(1).
Rock for Rock Slope Protection will comply with Section 72.
Add to section 19-1.03B with:

The void resulting from the removal of unsuitable material will be backfilled with Class 3 permeable material
and compacted to a minimum relative compaction of 95%, except if unsuitable material is overexcavated
from the bottom of a sediment basin. In this case a maximum of 90% relative compaction and a minimum
of 85% relative compaction will be required.

The void created by stump removal, culvert removal, or rock removal will be filled with native material and
compacted to a minimum of 90% relative compaction. Other material may be approved if suitable for the
location relative to the improvements.

All unsuitable material must be removed from the Tahoe Basin in compliance with section 14-10.01.

Add section 19-1.03E Excavations Over Four Feet Deep:

In accordance with Pub Cont Code 7104 for excavations that extend deeper than four feet below the original
surface, notify the Engineer promptly and before the following conditions are disturbed:

1) Material that you believe may be hazardous waste, as defined in Section 25117 of the Health and
Safety Code that is required to be removed to a Class |, Class Il, or Class Ill disposal site in accordance
with the provisions of existing law.

2) Subsurface or latent physical conditions at the site differing from those indicated by information
about the site made available by the Contract Documents or site visits prior to the deadline for submitting
bids.

3) Unknown physical conditions at the site of any unusual nature, different materially from those
ordinarily encountered and generally recognized as inherent in work of the character provided for in the
Contract Documents.

The Engineer shall promptly investigate the conditions. If they do so materially differ, or do involve
hazardous waste, and cause a decrease or increase in the cost of or the time required for performance of
any part of the work, the Engineer shall issue a change order under the procedures described in section 4-
1.05, Changes and Extra Work.

In the event that a dispute arises to whether the conditions materially differ, or involve hazardous waste, or
cause a decrease or increase in cost of or time required for performance of any part of the work, you are
not excused from any scheduled completion date provided for by the contract. You shall proceed with all
work to be performed under the contract. You shall retain any and all rights provided either by the Contract
Documents or by law, which pertain to the resolution of disputes and protests.
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Replace “Not Used” in section 19-1.04 with:

If removal of unsuitable material, buried manmade object, or any other removal is described, removing
unsuitable material is paid for as the type of excavation involved.

If removal of unsuitable material, buried manmade object, or any other removal is not described, removing
unsuitable material is paid for as the type of excavation involved, unless before removal activities, (1)
removing the material is ordered as change order work or (2) you request the removal to be change order
work.

Add to section 19-2.04:
The Department does not pay for an excavation in excess of the limits shown or authorized.

Add to the end of section 19-3.02E:
Slurry cement backfill may contain returned plastic concrete.

Slurry cement backfill containing returned plastic concrete must comply with the specifications for
concrete containing returned plastic concrete.

Replace section 19-4 with:

19-4.01 GENERAL

19-4.01A Summary

You are advised that hard non-rippable rock exists that will require alternative excavation techniques,
including the use of hydraulic rock breaking equipment, coring (for drilling operations), and/or chemical
splitting agents.

Section 19-4 includes specifications for performing rock excavation.

You may use hydraulic splitters, pneumatic hammers, or other authorized roadway excavation techniques
to fracture rock and construct stable final rock cut faces. Blasting is not allowed.

Comply with section 12.

19-4.04 PAYMENT
Payment for rock excavation is included in the payment for the bid item that necessitates the rock
excavation.

Add to section 19-5.01:

The Department will, at its expense, except as noted in section 6-2 and for the Schedule B work, provide
compaction testing to verify that you have achieved the required compaction.

Relative compaction will be based on the maximum dry unit weight as determined by ASTM D1557.
Corrections to the Unit Weight for Soil Containing Oversize Particles will comply with ASTM 4718.

Compaction testing will be performed on subgrade, fill, backfill, topsoil mix, and, if applicable, permeable
material. You will provide a 24-hour notice to the Engineer stating when you will be completed with an
activity that requires compaction testing to allow the Engineer time to schedule testing before you start the
next activity. The Department will make every effort to collect native samples and to provide moisture-
density curves in a timely manner. However, should you choose to proceed with the work before compaction
criteria for native soil or fill material can be verified, you assume the risk of having to remove this work at
your expense if subgrade compaction is later found to be inadequate.

All compaction will be accomplished with mechanical compaction.

Subgrade, fill, or backfill that exhibits pumping will not be accepted.
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Add to section 19-5.03C:

With the exception of areas where asphalt concrete, portland cement concrete, aggregate base, Class 1
Type B and Class 3 permeable material, fill, backfill, or Class No. 1 rock is to be placed over native material,
the native material will be scarified a minimum of 6 inches, thoroughly mixed with water to the optimum
moisture for compaction, and compacted to a minimum of 90% relative compaction before placement of fill
or other material.

All fill and backfill using native material or excess excavated material will be thoroughly mixed with water to
the optimum moisture for compaction. Lifts will be a maximum of 8 inches thick, loose, before compaction.
Unless otherwise specified, fill and backfill will be compacted to a minimum relative compaction of 90%.
These provisions also apply to imported fill or backfill.

If undisturbed native material becomes disturbed during excavation, the native material will be scarified a
minimum of 6 inches, thoroughly mixed with water to the optimum moisture for compaction, and compacted
to a minimum of 90% relative compaction before placement of fill or other material as shown.

Permeable material to be placed over native material will be compacted to a minimum of 90% relative
compaction. The void created by rock removed from the bottom of a pipe trench or corrugated steel pipe
inlet excavation will be backfilled with Class 3 permeable material and compacted to 90% relative
compaction. Compaction of permeable material will be verified by an established method agreed upon by
you and the Engineer.

The mixture of salvaged soil and humus (i.e. topsoil mix) will be compacted to a maximum of 90% relative
compaction and a minimum of 85% relative compaction. Compaction of topsoil mix will be verified by an
established method agreed upon by you and the Engineer.

Replace section 19-7.01A with:
Section 19-7 includes specifications for obtaining local and imported borrow material.

Add to section 19-7.01C:

You will notify the Engineer of the imported borrow site location 72 hours before you pick-up the material.

Add to section 19-7.02A:
3. Imported borrow will be a silty sand material designated by SM in the Unified Soil Classification

System (USCS).
Add to section 19-7.04:
The Department does not pay for imported borrow that is not used in the work.
The Department does not pay for disposal of surplus imported borrow.
Replace the 15t paragraph of section 19-9.02 with:

Shoulder backing must be clean and consist of virgin AB.

Delete the 3™ paragraph of section 19-9.02.

AAAAAAAAAAAAAAAAAAAAAAAANAANAANAANAAAANAAANANAAANAN

20 LANDSCAPE

Add to the list in the 1st paragraph in section 20-1.03C(1):
3. Removing noxious and invasive plants
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Replace “RESERVED” in section 20-10.04 with:
20-10.04 EXISTING LANDSCAPE FACILITIES

20-10.04A General
20-10.04A(1)General
Section 10.04 includes specifications for performing work on existing landscape facilities.

20-10.04A(2) Materials
Not Used

20-10.04A(3) Construction
Not Used

20.10.04A(4) Payment
Not Used

20-10.04B Relocate Boulders
20-10.04B(1) General
20-10.04B(1)(a) Summary

Section 20-10.04B includes specifications for relocating existing boulders in areas where work is
proposed.

20-10.04B(1)(b) Submittals
Not Used

20-10.04B(2) Materials
Not used.

20-10.04B(3) Construction

Engineer will mark proposed locations for placement of boulders at least 5 days prior to installation. Limit
showing surface chipping or scaring when the boulder is placed.

Compact subgrade under boulder to not less than 90 percent relative compaction.

Place boulder as shown or so that approximately 1/3 of the boulder height is buried below the finished
grade. Backfill and tamp remaining soil voids around the boulder until finished grade is level with the
surrounding area. If backfill area has settled, refill with additional soil and tamp.

Place surplus excavated material throughout the job site under section 19-2.03B.

20-10.04B(4) Payment
Not Used

AAAAAAAAAAAAAAANAAAAAAANANAAANAAANANAAAAANAANAAANAANAN

21 EROSION CONTROL

Add to section 21-2.0C:
Imported topsoil must be certified weed free.

Add to section 21-2.02E:
The term “tackifier” used here will mean tackifier with wood-cellulose fiber mulch.
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The fiber mulch must consist of degradable green-dyed wood-cellulose fiber or 100%-recycled long-fiber
pulp (recycled newspaper), free from weeds or other foreign matter toxic to seed germination.

The tackifier material must be of an organic, plant-derived substance containing psyllium, guar gum,
cornstarch such as PT-TAC, Reclamare 2400, M-Binder, Eco-tak, Fisch-Stick, or approved equal.

Submit a certificate of compliance.

Replace first paragraph of section 21-2.02H with:
Straw for straw bales must be stalks from rice furnished in air-dry condition.

Add to section 21-2.02H:

Straw must be certified weed free from the harvest site by the local County Agricultural Commission or
the Department of Food and Agriculture.

Add to section 21-2.020(1):
The table below specifies the RECP for this work.

APPLICATION MATERIAL

Excel CC-4 All Natural as
manufactured by Western

ROLLED EROSION CONTROL Blanket lined channel Excelsior or C125BN as
PRODUCT (RECP) manufactured by North
American Green, or approved
equal.

Add to section 21-2.03D:

The term “tackifier” used here will mean tackifier with wood-cellulose fiber mulch. You will apply tackifier to
all areas where mulch has been applied.

The material will form a transparent 3-dimensional film-like crust permeable to water and air and containing
no agents toxic to seed germination.

Notify the Engineer of the equipment you propose to use no later than ten (10) days before application.
Hydraulic applications of tackifier must not be conducted during windy conditions greater than 8 mph.
Application of the mulch described in section 21-1.03M and tackifier will consist of a continuous operation

where tackifier placement follows the mulch placement. The materials will be applied to individual identified
areas on the same day the seed has been placed.

AAAAAAAAAAAAAAANANAAAAAAANAAANAANANAAAANAANAAAANAANAN

26 AGGREGATE BASES

Replace the 2nd paragraph of section 26-1.02A with:
Use 3/4 inch aggregate gradation.

Add to section 26-1.02A:
Class 2 Aggregate Base applies to this project.

Shouldering material specified in Section 19-9.
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Submit a certificate of compliance within ten (10) working days of the Contract start date or within three (3)
working days before the aggregate base is to be used, whichever is sooner.

Add to section 26-1.03E:

The Department will, at its expense, except as noted in section 6-2 and for Schedule B work, provide
compaction testing to verify that you have achieved the required compaction.

Relative compaction will be based on the maximum dry unit weight as determined by ASTM D1557.
Corrections to the Unit Weight for Soil Containing Oversize Particles will comply with ASTM 4718.

Compaction testing will be performed on aggregate base. You will provide a 24-hour notice to the Engineer
stating when you will be completed with an activity that requires compaction testing to allow the Engineer
time to schedule testing before you start the next activity.

All compaction will be accomplished with mechanical compaction.

Aggregate base that exhibits pumping will not be accepted.

AAAAAAAAAAAAAAAAANAAAANAAAANAAAAANAAANANAANAANAAAANAAANANAANAANAAAANAAAANAAAANAAAN

DIVISION V SURFACINGS AND PAVEMENTS

39 ASPHALT CONCRETE
Replace section 39 with:

39-1 GENERAL
39-1.01 GENERAL
39-1.01A Summary
Section 39-1 includes general specifications for producing and placing HMA by mixing aggregate and
asphalt binder at a mixing plant and spreading and compacting the HMA mixture.

HMA includes one or more of the following types:

1. Type A

2. TypeB

3. OGFC, including HMA-O, RHMA-O, and RHMA-O-HB

4. RHMA-G

The HMA construction process includes one or more of the following:
1. Standard

2. Method

3. QC/QA

Produce and place HMA Type A under the Method construction process.

39-1.01B Definitions

binder replacement: Amount of RAP binder in OBC in percent.

coarse aggregate: Aggregate retained on a no. 4 sieve.

fine aggregate: Aggregate passing the no. 4 sieve.

processed RAP: RAP that has been fractionated.

substitution rate: Amount of RAP aggregate substituted for virgin aggregate in percent.

supplemental fine aggregate: Aggregate passing the no. 30 sieve, including hydrated lime, portland
cement, and fines from dust collectors.

surface course: Upper 0.2 feet of HMA exclusive of OGFC.
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39-1.02 MATERIALS

39-1.02A Geosynthetic Pavement Interlayer

Geosynthetic pavement interlayer must comply with the specifications for pavement fabric, paving mat,
paving grid, paving geocomposite grid, or geocomposite strip membrane as shown.

39-1.02B Tack Coat
Tack coat must comply with the specifications for asphaltic emulsion or asphalts. Choose the type and
grade.

Notify the Engineer if you dilute asphaltic emulsion with water. The weight ratio of added water to asphaltic
emulsion must not exceed 1 to 1.

Measure added water either by weight or volume in compliance with section 9-1.02 or you may use water
meters from water districts, cities, or counties. If you measure water by volume, apply a conversion factor
to determine the correct weight.

With each dilution, submit:

Weight ratio of water to bituminous material in the original asphaltic emulsion
Weight of asphaltic emulsion before diluting

Weight of added water

Final dilution weight ratio of water to asphaltic emulsion

prON~-

39-1.02C Asphalt Binder
Asphalt binder in HMA must comply with the specifications for asphalts or section 39-1.02D.

Asphalt binder for geosynthetic pavement interlayer must comply with the specifications for asphalts.
Asphalt binder used in HMA Type A must be PG 64-22 or PG 64-28.

39-1.02D Asphalt Rubber Binder
Not Used

39-1.02E Aggregate
Aggregate must be clean and free from deleterious substances.

The specified aggregate gradation must be determined before the addition of asphalt binder and includes
supplemental fine aggregate. The Department tests for aggregate grading under California Test 202,
modified by California Test 105 if there is a difference in specific gravity of 0.2 or more between the coarse
and fine parts of different aggregate blends.

Choose sieve size TV within each TV limit presented in the aggregate gradation tables.

Aggregate used in HMA Type A must comply with 1/2-inch HMA Type A and B gradation.

The proposed aggregate gradation must be within the TV limits for the specified sieve sizes shown in the
following tables:
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Aggregate Gradation
(Percentage Passing)

HMA Types A and B
3/4-inch HMA Types A and B

Sieve sizes TV limits Allowable tolerance
1" 100 --
3/4" 90-100 TV5
1/2" 70-90 TV6
No. 4 45-55 TV+7
No. 8 32-40 TV 5
No. 30 12-21 TV+4
No. 200 2.0-7.0 TV +2
1/2-inch HMA Types A and B
Sieve sizes TV limits Allowable tolerance
3/4" 100 —
1/2" 95-99 TV 6
3/8" 75-95 TV +6
No. 4 55-66 TV+7
No. 8 38-49 TV5
No. 30 15-27 TV+4
No. 200 2.0-8.0 TV +2
3/8-inch HMA Types A and B
Sieve sizes TV limits Allowable tolerance
1/2" 100 --
3/8" 95-100 TV6
No. 4 58-72 TV7
No. 8 34-48 TV6
No. 30 18-32 TV5
No. 200 2.0-9.0 TV 2
No. 4 HMA Types A and B
Sieve sizes TV limits Allowable tolerance
3/8" 100 --
No. 4 95-100 TV+7
No. 8 72-77 TV+7
No. 30 37-43 TV+7
No. 200 2.0-12.0 TV+4
RHMA-G
Not Used
OGFC
Not Used

Before the addition of asphalt binder and lime treatment, aggregate must have the values for the quality
characteristics shown in the following table:
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Aggregate Quality

Quality characteristic Test method HMA type
A B RHMA-G OGFC
Percent of crushed particles California
Coarse aggregate (% min.) Test 205
One fractured face 90 25 -- 90
Two fractured faces 75 -- 90 75

Fine aggregate (% min)
(Passing no. 4 sieve
and retained on no. 8 sieve.)

One fractured face 70 20 70 90
Los Angeles Rattler (% max.) California
Loss at 100 rev. Test 211 12 -- 12 12
Loss at 500 rev. 45 50 40 40
Sand equivalent (min.) @ California 47 42 47 -
Test 217
Fine aggregate angularity California 45 45 45 -
(% min.)® Test 234
Flat and elongated particles California 10 10 10 10
(% max. by weight @ 5:1) Test 235

2 Reported value must be the average of 3 tests from a single sample.
®The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand by
weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or gravel.

39-1.02F(1) General

You may produce HMA Type A or B using RAP. HMA produced using RAP must comply with the
specifications for HMA, except aggregate quality specifications do not apply to RAP. You may substitute
RAP at a substitution rate not exceeding 15 percent of the aggregate blend.

Assign the substitution rate of RAP aggregate for virgin aggregate with the JMF submittal. The JMF must
include the percent of RAP used.

Provide enough space for meeting RAP handling requirements at your facility. Provide a clean, graded,
well-drained area for stockpiles. Prevent material contamination and segregation.

If RAP is from multiple sources, blend the RAP thoroughly and completely. RAP stockpiles must be
homogeneous.

Isolate the processed RAP stockpiles from other materials. Store processed RAP in conical or longitudinal
stockpiles. Processed RAP must not be agglomerated or be allowed to congeal in large stockpiles.

39-1.02F(2) Substitution Rate of 15 Percent or Less
For a RAP substitution rate of 15 percent or less, you may stockpile RAP during the entire project.

39-1.03 HOT MIX ASPHALT MIX DESIGN REQUIREMENTS

39-1.03A General

The mix design process consists of performing California Test 367 and laboratory procedures on
combinations of aggregate gradations and asphalt binder contents to determine the OBC and HMA mixture
qualities. The results become the proposed JMF.

Use the Contractor Hot Mix Asphalt Design Data form to record aggregate quality and mix design data.
Use the Contractor Job Mix Formula Proposal form to present the JMF.

Laboratories testing aggregate qualities and preparing the mix design and JMF must be qualified under the
Department's Independent Assurance Program. Take samples under California Test 125.

The Engineer reviews the aggregate qualities, mix design, and JMF and verifies and authorizes the JMF.
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You may change the JMF during production. Do not use the changed JMF until it is authorized. Except if

adjusting the JMF as specified in section 39-1.03E, perform a new mix design and submit a new JMF

submittal if you change any of the following:

Target asphalt binder percentage

Asphalt binder supplier

Asphalt rubber binder supplier

Component materials used in asphalt rubber binder or percentage of any component materials

Combined aggregate gradation

Aggregate sources

Substitution rate by more than 5 percent if your assigned RAP substitution rate is 15 percent or less

Average binder content by more than 2 percent from the average binder content of the original

processed RAP stockpile used in the mix design

9. Maximum specific gravity of processed RAP by more than +0.060 from the average maximum specific
gravity of processed RAP reported on page 4 of your Contractor Hot Mix Asphalt Design Data form

10. Any material in the JMF

N>R~ ®LN =

For OGFC, submit a complete JMF submittal, except for asphalt binder content. The Department
determines the asphalt binder content under California Test 368 within 20 days of your complete JMF
submittal and provides you a Caltrans Hot Mix Asphalt Verification form.

39-1.03B Hot Mix Asphalt Mix Design
Perform a mix design that produces HMA with the
following table:

HMA Mix Design Requirements

values for the quality characteristics shown in the

Quality characteristic Test HMA type
method A B RHMA-G
Air void content (%) California | 4.0 4.0 Section 39-1.03B
Test 367

Voids in mineral aggregate (% min.) | California

No. 4 grading Test 367 | 17.0 17.0 --

3/8" grading 15.0 15.0 --

1/2" grading 14.0 14.0 18.0-23.0

3/4" grading 13.0 13.0 18.0-23.0
Voids filled with asphalt (%) California Note a

No. 4 grading Test 367 | 65.0-75.0 | 65.0-75.0

3/8" grading 65.0-75.0 | 65.0-75.0

1/2" grading 65.0-75.0 | 65.0-75.0

3/4" grading 65.0-75.0 | 65.0-75.0
Dust proportion California Note a

No. 4 and 3/8" gradings Test 367 | 0.6-1.2 0.6-1.2

1/2" and 3/4" gradings 0.6-1.2 0.6-1.2
Stabilometer value (min.) California

No. 4 and 3/8" gradings Test 366 | 30 30 --

1/2" and 3/4" gradings 37 35 23

@ Report this value in the JMF submittal.

The maximum allowable RAP binder replacement is 15 percent.

39-1.03C Job Mix Formula Submittal
Each JMF submittal must consist of:

1. Proposed JMF on a Contractor Job Mix Formula Proposal form

2. Mix design records on a Contractor Hot Mix Asphalt Design Data form dated within 12 months of
submittal

3. JMF verification on a Caltrans Hot Mix Asphalt Verification form, if applicable

4. JMF renewal on a Caltrans Job Mix Formula Renewal form, if applicable

5. MSDS for the following:

5.1.  Asphalt binder
5.2. Base asphalt binder used in asphalt rubber binder
5.3.  CRM and asphalt modifier used in asphalt rubber binder
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5.4. Blended asphalt rubber binder mixture
5.5. Supplemental fine aggregate except fines from dust collectors
5.6. Antistrip additives

If the Engineer requests, sample the following materials in the presence of the Engineer and place in labeled

containers weighing no more than 50 Ib each:

1. Coarse, fine, and supplemental fine aggregate from stockpiles, cold feed belts, or hot bins. Samples

must be at least 120 Ib for each coarse aggregate, 80 Ib for each fine aggregate, and 10 Ib for each

type of supplemental fines. The Department combines these aggregate samples to comply with the

JMF TVs submitted on a Contractor Job Mix Formula Proposal form.

RAP from stockpiles or RAP system. Samples must be at least 60 Ib.

Asphalt binder from the binder supplier. Samples must be in two 1-quart cylindrical-shaped cans with

open top and friction lids.

4. Asphalt rubber binder with the components blended in the proportions to be used. Samples must be in
four 1-quart cylindrical-shaped cans with open top and friction lids.

wn

Notify the Engineer at least 2 business days before sampling materials. For aggregate and RAP, split the
samples into at least 4 parts. Submit 3 parts to the Engineer and use 1 part for your testing.

39-1.03D Job Mix Formula Review

The Engineer reviews each mix design and proposed JMF within 5 business days from the complete JMF
submittal. The review consists of reviewing the mix design procedures and comparing the proposed JMF
with the specifications.

The Engineer may verify aggregate quality characteristics during this review period.

39-1.03E Job Mix Formula Verification
Submit a Department-verified JMF on a Hot Mix Asphalt Verification form dated within 6 months before
HMA production.

Use the OBC specified on your Contractor Hot Mix Asphalt Design Data form. No adjustments to asphalt
binder content are allowed. Based on your testing and production experience, you may submit an adjusted
aggregate gradation TV on a Contractor Job Mix Formula Proposal form before verification testing.
Aggregate gradation TV must be within the TV limits specified in the aggregate gradation tables.

For HMA Type A, Type B, and RHMA-G, the Engineer verifies the JMF from samples taken from HMA
produced by the plant to be used. Notify the Engineer at least 2 business days before sampling materials.
Asphalt binder set point for HMA must be the OBC specified on your Contractor Hot Mix Asphalt Design
Data form. When RAP is used, asphalt binder set point for HMA must be:

BCOBC R BCRAP

- Rrap

( 1 BCosc ) ( 1_ BCrar )
100 100
Asphalt Binder Set Point = 5C
100 + oBC
( _ BCoge
100

Where:

BCosc = optimum asphalt binder content, percent based on total weight of mix
Rrap = RAP ratio by weight of aggregate

BCrar = asphalt binder content of RAP, percent based on total weight of RAP mix

In the Engineer's presence and from the same production run, take samples of:
1. Aggregate
2. Asphalt binder

3. RAP

4. HMA
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Sample aggregate from cold feed belts or hot bins. Sample RAP from the RAP system. Sample HMA under
California Test 125, except if you request and if authorized, you may sample from any of the following
locations:

1. Plant
2. Truck
3. Windrow

4. Paver hopper

5. Mat behind the paver

You may sample from a different project, including a non-Department project, if you make arrangements
for the Engineer to be present during sampling.

For aggregate, RAP, and HMA, split the samples into at least 4 parts and label their containers. Submit 3
split parts and keep 1 part for your testing.

The Engineer verifies each proposed JMF within 20 days of receiving all verification samples and the JMF
submittal has been accepted. If you request, the Engineer verifies RHMA-G quality requirements within 3
business days of sampling. Verification is testing for compliance with the specifications for:

Aggregate quality

Aggregate gradation TVs within the TV limits

Asphalt binder content TV within the TV limit

HMA quality specified in the table titled "HMA Mix Design Requirements" except:

4.1. Air void content, design value +2.0 percent

4.2. Voids filled with asphalt, report only

4.3. Dust proportion, report only

prON~-

The Engineer prepares 3 briquettes from a single split sample. To verify the JMF for stability and air void
content, the Engineer tests the 3 briquettes and reports the average of 3 tests. The Engineer prepares new
briquettes if the range of stability for the 3 briquettes is more than 8 points.

The Engineer may use the briquettes used for stability testing to determine bulk specific gravity under
California Test 308. If the same briquettes are used and the tests using bulk specific gravity fail, the
Engineer prepares 3 new briquettes and determines a new bulk specific gravity.

If the JMF is verified, the Engineer provides you a Caltrans Hot Mix Asphalt Verification form.

If tests on plant-produced samples do not verify the JMF, the Engineer notifies you and you must submit a
new JMF or submit an adjusted JMF based on your testing. JMF adjustments may include a change in
aggregate gradation TV within the TV limits specified in the aggregate gradation tables.

You may adjust the JMF only once due to a failed verification test. An adjusted JMF requires a new
Contractor Job Mix Formula Proposal form and verification of a plant-produced sample.

A verified JMF is valid for 12 months.

For each HMA type and aggregate size specified, the Engineer verifies at the Department's expense up to
2 proposed JMF, including a JMF adjusted after verification failure. The Engineer deducts $3,000 from
payments for each verification exceeding this limit. This deduction does not apply to verifications initiated
by the Engineer or JMF renewal.

39-1.03F Job Mix Formula Renewal

You may request a JMF renewal by submitting:

1. Proposed JMF on a Contractor Job Mix Formula Proposal form

2. Previously verified JMF documented on a Caltrans Hot Mix Asphalt Verification form dated within 12
months

3. Mix design documentation on a Contractor Hot Mix Asphalt Design Data form used for the previously
verified JMF
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Target asphalt binder content on your Contractor Job Mix Formula Proposal form and the OBC specified
on your Contractor Hot Mix Asphalt Design Data form must be the same.

If the Engineer requests, sample the following materials in the presence of the Engineer and place in labeled

containers weighing no more than 50 Ib each:

1. Coarse, fine, and supplemental fine aggregate from stockpiles, cold feed belts, or hot bins. Samples
must include at least 120 Ib for each coarse aggregate, 80 Ib for each fine aggregate, and 10 Ib for
each type of supplemental fines. The Department combines these aggregate samples to comply with
the JMF TVs submitted on a Contractor Job Mix Formula Proposal form.

2. RAP from stockpiles or RAP system. Samples must be at least 60 Ib.

3. Asphalt binder from the binder supplier. Samples must be in two 1-quart cylindrical-shaped cans with
open top and friction lids.

4. Asphalt rubber binder with the components blended in the proportions to be used. Samples must be in
four 1-quart cylindrical-shaped cans with open top and friction lids.

Notify the Engineer at least 2 business days before sampling materials. For aggregate, RAP, and HMA,
split samples into at least 4 parts. Submit 3 parts to the Engineer and use 1 part for your testing.

The Engineer may verify aggregate qualities during this review period.

The Engineer verifies the JMF under section 39-1.03E except:

1. Engineer retains samples until you provide test results for your part on a Contractor Job Mix Formula
Renewal form.

2. Department tests samples of materials obtained from the HMA production unit after you submit test
results that comply with the specifications for the quality characteristics in section 39-1.03E.

3. Engineer verifies each proposed JMF renewal within 20 days of receiving verification samples.

4. You may not adjust the JMF due to a failed verification.

5. For each HMA type and aggregate gradation specified, the Engineer verifies at the Department's
expense 1 proposed JMF renewal within a 12-month period.

The most recent aggregate quality test results within the past 12 months may be used for verification of
JMF renewal or the Engineer may perform aggregate quality tests for verification of JMF renewal.

If the Engineer verifies the JMF renewal, the Engineer provides you a Caltrans Hot Mix Asphalt Verification
form.

39-1.03G Job Mix Formula Modification
For an accepted JMF, you may change asphalt binder source one time during production.

Submit your modified JMF request a minimum of 3 business days before production. Each modified JMF

submittal must consist of:

1. Proposed modified JMF on Contractor Job Mix Formula Proposal form

2. Mix design records on Contractor Hot Mix Asphalt Design Data form for the accepted JMF to be
modified

3. JMF verification on Hot Mix Asphalt Verification form for the accepted JMF to be modified

4. Quality characteristics test results for the modified JMF as specified in section 39-1.03B. Perform tests
at the mix design OBC as shown on the Contractor Asphalt Mix Design Data form

5. If required, California Test 371 test results for the modified JMF.

With an accepted modified JMF submittal, the Engineer verifies each modified JMF within 5 business days
of receiving all verification samples. If California Test 371 is required, the Engineer tests for California Test
371 within 10 days of receiving verification samples.

The Engineer verifies the modified JMF after the modified JMF HMA is placed on the project and verification
samples are taken within the first 750 tons following sampling requirements in section 39-1.03E, "Job Mix
Formula Verification." The Engineer tests verification samples for compliance with:

1. Stability as shown in the table titled "HMA Mix Design Requirements"

2. Air void content at design value +2.0 percent
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3. Voids in mineral aggregate as shown in the table titled "HMA Mix Design Requirements"
4. Voids filled with asphalt, report only
5. Dust proportion, report only

If the modified JMF is verified, the Engineer revises your Hot Mix Asphalt Verification form to include the
new asphalt binder source. Your revised form will have the same expiration date as the original form.

If a modified JMF is not verified, stop production and any HMA placed using the modified JMF is rejected.
The Engineer deducts $2,000 from payments for each modified JMF verification. The Engineer deducts an
additional $2,000 for each modified JMF verification that requires California Test 371.

39-1.03H Job Mix Formula Acceptance

You may start HMA production if:

1. The Engineer's review of the JMF shows compliance with the specifications.

2. The Department has verified the JMF within 12 months before HMA production.
3. The Engineer accepts the verified JMF.

39-1.04 CONTRACTOR QUALITY CONTROL

39-1.04A General

Establish, maintain, and change a quality control system to ensure materials and work comply with the
specifications. Submit quality control test results within 3 business days of a request, except if the QC/QA
construction process is specified.

You must identify the HMA sampling location in your QC plan. During production, take samples under
California Test 125. You may sample HMA from:

Plant

Truck

Windrow

Paver hopper

Mat behind the paver

arON=

39-1.04B Prepaving Conference
Hold a prepaving conference with the Engineer at a mutually agreed time and place. Discuss methods of
performing the production and paving work.

39-1.04C Asphalt Rubber Binder
Not Used

39-1.04D Aggregate

Determine the aggregate moisture content and RAP moisture content in continuous mixing plants at least
twice a day during production and adjust the plant controller. Determine the RAP moisture content in batch
mixing plants at least twice a day during production and adjust the plant controller.

39-1.04E Reclaimed Asphalt Pavement
Perform RAP quality control testing each day.

For RAP substitution rate of 15 percent or less, sample RAP once daily.
Perform QC testing for processed RAP aggregate gradation under California Test 367, appendix B, and
submit the results with the combined aggregate gradation.

39-1.04F Density Cores
Not Used

39-1.04G Briquettes
Prepare 3 briquettes for each stability and air void content determination. Report the average of 3 tests.
Prepare new briquettes and test again when the range of stability for the 3 briquettes is more than 8 points.

Apache Ave Pedestrian Safety and Connectivity Project County of El Dorado
CIP No 7922, Contract No. 36107021 Special Provisions
February 27, 2024 SP-58

24-0007 B 72 of 347



You may use the same briquettes used for stability testing to determine bulk specific gravity under California
Test 308. If you use these briquettes and tests using bulk specific gravity fail, you may prepare 3 new
briquettes and determine a new bulk specific gravity.

39-1.05 ACCEPTANCE CRITERIA
HMA acceptance is specified in the sections for each HMA construction process.

The Department samples materials for testing under California Test 125 and the applicable test method,
except samples may be taken:

1. At the plant from a truck or an automatic sampling device

2. From the mat behind the paver

Sampling must be independent of Contractor quality control, statistically based, and random.
If you request, the Department splits samples and provides you with a part.

HMA acceptance is based on:

1. Authorized JMF

2. Compliance with the HMA acceptance tables
3. Visual inspection

The Department prepares 3 briquettes for each stability and air void content determination. The average of
3 tests is reported. If the range of stability for the 3 briquettes is more than 8 points, new briquettes are
prepared and tested.

The Department may use the briquettes used for stability testing to determine bulk specific gravity under
California Test 308. If the Engineer uses the same briquettes and the tests using that bulk specific gravity
fail, the Engineer prepares 3 new briquettes and determines a new bulk specific gravity.

39-1.06 DISPUTE RESOLUTION

Work with the Engineer to avoid potential conflicts and to resolve disputes regarding test result
discrepancies. Notify the Engineer within 5 business days of receiving a test result if you dispute the test
result.

If you or the Engineer dispute each other's test results, submit quality control test results and copies of
paperwork including worksheets used to determine the disputed test results. An independent third party
performs referee testing. Before the independent third party participates in a dispute resolution, the party
must be accredited under the Department's Independent Assurance Program. The independent third party
must be independent of the project. By mutual agreement, the independent third party is chosen from:

1. Department laboratory

2. Department laboratory in a district or region not in the district or region the project is located

3. Transportation Laboratory

4. Laboratory not currently employed by you or your HMA producer

If split quality control or acceptance samples are not available, the independent third party uses any
available material representing the disputed HMA for evaluation.

39-1.07 PRODUCTION START-UP EVALUATION
The Engineer evaluates HMA production and placement at production start-up.

Within the first 750 tons produced on the 1st day of HMA production, in the Engineer's presence and from
the same production run, take samples of:

1. Aggregate

2. Asphalt binder

3. RAP

4. HMA
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Sample aggregate from cold feed belts or hot bins. Take RAP samples from the RAP system. Sample HMA
under California Test 125, except if you request and if authorized, you may sample HMA from any of the
following locations:

Plant

Truck

Windrow

Paver hopper

Mat behind the paver

aorON =

For aggregate, RAP, and HMA, split the samples into at least 4 parts and label their containers. Submit 3
split parts and keep 1 part.

39-1.08 PRODUCTION

39-1.08A General

Produce HMA in a batch mixing plant or a continuous mixing plant. Proportion aggregate by hot or cold
feed control.

During production, you may adjust hot or cold feed proportion controls for virgin aggregate and RAP.

During production, asphalt binder set point for HMA Type A, HMA Type B, HMA Type C, and RHMA-G
must be the OBC shown in Contractor Hot Mix Asphalt Design Data form. For OGFC, asphalt binder set
point must be the OBC shown on Caltrans Hot Mix Asphalt Verification form. If RAP is used, asphalt binder
set point for HMA must be calculated as specified in section 39-1.03E.

For RAP substitution rate of 15 percent or less, you may adjust the RAP by -5 percent.

You must request adjustments to the plant asphalt binder set point based on new RAP stockpiles average
asphalt binder content. Do not adjust the HMA plant asphalt binder set point until authorized.

39-1.08B Mixing
Mix HMA ingredients into a homogeneous mixture of coated aggregates.

Asphalt binder must be from 275 to 375 degrees F when mixed with aggregate.
Asphalt rubber binder must be from 350 to 425 degrees F when mixed with aggregate.

When mixed with asphalt binder, aggregate must not be more than 325 degrees F, except aggregate for
OGFC must be not more than 275 degrees F. These aggregate temperature specifications do not apply if
you use RAP.

HMA with or without RAP must not be more than 325 degrees F.

39-1.08C Asphalt Rubber Binder
Not Used

39-1.09 SUBGRADE, TACK COAT, AND GEOSYNTHETIC PAVEMENT INTERLAYER

39-1.09A General

Prepare subgrade or apply tack coat to surfaces receiving HMA. If specified, place geosynthetic pavement
interlayer over a coat of asphalt binder.

39-1.09B Subgrade

Subgrade to receive HMA must comply with the compaction and elevation tolerance specifications in the
sections for the material involved. Subgrade must be free of loose and extraneous material. If HMA is paved
on existing base or pavement, remove loose paving particles, dirt, and other extraneous material by any
means including flushing and sweeping.

39-1.09C Tack Coat

Apply tack coat:
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Between HMA layers

To vertical surfaces of:
3.1. Curbs

3.2. Gutters

3.3. Construction joints

W=

Before placing HMA, apply tack coat in 1 application. The application rate must be the minimum residual

To existing pavement, including planed surfaces

rate specified for the underlying surface conditions shown in the following tables:

Tack Coat Application Rates for HMA Type A, Type B, and RHMA-G

Minimum residual rates (gal/sq yd)
CSS1/CSS1h, CRS1/CRS2, Asphalt binder and
) SS1/SS1hand | RS1/RS2 and PMRS2/PMCRS2
HMA overlay over: QS1h/CQS1h | QS1/CQST and
asphaltic asphaltic PMRS2h/PMCRS2h
emulsion emulsion asphaltic emulsion
New HMA (between layers) 0.02 0.03 0.02
PCC and existing HMA (AC) 0.03 0.04 0.03
surfaces ) ' '
Planed PCC and HMA (AC) 0.05 0.06 0.04
surfaces ) ' '

If you dilute asphaltic emulsion, mix until homogeneous before application.

For vertical surfaces, apply a residual tack coat rate that will thoroughly coat the vertical face without running
off.

If you request and if authorized, you may:

1. Change tack coat rates

2. Omit tack coat between layers of new HMA during the same work shift if:
2.1.  No dust, dirt, or extraneous material is present
2.2. Surface is at least 140 degrees F

Immediately in advance of placing HMA, apply additional tack coat to damaged areas or where loose or
extraneous material is removed.

Close areas receiving tack coat to traffic. Do not track tack coat onto pavement surfaces beyond the job
site.

Asphalt binder tack coat must be from 285 to 350 degrees F when applied.

39-1.09D Geosynthetic Pavement Interlayer
Place geosynthetic pavement interlayer under the manufacturer's instruction.

Before placing the geosynthetic pavement interlayer and asphalt binder:

1. Repair cracks 1/4 inch and wider, spalls, and holes in the pavement. These repairs are change order
work.

2. Clean the pavement of loose and extraneous material.

Immediately before placing the interlayer, apply 0.25 + 0.03 gal of asphalt binder per square yard of
interlayer or until the fabric is saturated. Apply asphalt binder the width of the geosynthetic pavement
interlayer plus 3 inches on each side. At interlayer overlaps, apply asphalt binder on the lower interlayer
the same overlap distance as the upper interlayer.

Asphalt binder must be from 285 to 350 degrees F and below the minimum melting point of the geosynthetic
pavement interlayer when applied.
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Align and place the interlayer with no folds that result in a triple thickness, except that triple thickness layers
less than 1 inch in width may remain if less than 1/2 inch in height. Folds that result in a triple layer greater
than a 1 inch width must be slit and overlapped in a double thickness at least 2 inches in width.

The minimum HMA thickness over the interlayer must be 0.12 foot thick, including conform tapers. Do not
place the interlayer on a wet or frozen surface.

Overlap the interlayer borders from 2 to 4 inches. In the direction of paving, overlap the following roll with
the preceding roll at any break.

You may use rolling equipment to correct distortions or wrinkles in the interlayer.

If asphalt binder tracked onto the interlayer or brought to the surface by construction equipment causes
interlayer displacement, cover it with a small quantity of HMA.

Before placing HMA on the interlayer, do not expose the interlayer to:

1. Traffic, except for crossings under traffic control, and only after you place a small HMA quantity
2. Sharp turns from construction equipment

3. Damaging elements

Pave HMA on the interlayer during the same work shift.

39-1.10 SPREADING AND COMPACTING EQUIPMENT

Paving equipment for spreading must be:

Self-propelled

Mechanical

Equipped with a screed or strike-off assembly that can distribute HMA the full width of a traffic lane
Equipped with a full-width compacting device

Equipped with automatic screed controls and sensing devices that control the thickness, longitudinal
grade, and transverse screed slope
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Install and maintain grade and slope references.
The screed must produce a uniform HMA surface texture without tearing, shoving, or gouging.
The paver must not leave marks such as ridges and indentations, unless you can eliminate them by rolling.

Rollers must be equipped with a system that prevents HMA from sticking to the wheels. You may use a
parting agent that does not damage the HMA or impede the bonding of layers.

In areas inaccessible to spreading and compacting equipment:
1. Spread the HMA by any means to obtain the specified lines, grades, and cross sections.
2. Use a pneumatic tamper, plate compactor, or equivalent to achieve thorough compaction.

39-1.11 CONSTRUCTION
39-1.11A General
Do not pave HMA on wet pavement or a frozen surface.

You may deposit HMA in a windrow and load it in the paver if:

1. Paver is equipped with a hopper that automatically feeds the screed

2. Loading equipment can pick up the windrowed material and deposit it in the paver hopper without
damaging base material

3. Activities for deposit, pickup, loading, and paving are continuous

4. HMA temperature in the windrow does not fall below 260 degrees F

You may place HMA in 1 or more layers on areas less than 5 feet wide and outside the traveled way,
including shoulders. You may use mechanical equipment other than a paver for these areas. The equipment
must produce uniform smoothness and texture.

Apache Ave Pedestrian Safety and Connectivity Project County of El Dorado
CIP No 7922, Contract No. 36107021 Special Provisions
February 27, 2024 SP-62

24-0007 B 76 of 347



HMA handled, spread, or windrowed must not stain the finished surface of any improvement, including
pavement.

Do not use petroleum products such as kerosene or diesel fuel to release HMA from trucks, spreaders, or
compactors.

HMA must be free of:

1. Segregation

2. Coarse or fine aggregate pockets
3. Hardened lumps

Place additional HMA along the pavement’s edge to conform to paved private roads and drives. Hand rake,
if necessary, and compact the additional HMA to form a smooth conform taper.

39-1.11B Longitudinal Joints

39-1.11B(1) General

Longitudinal joints in the top layer must match specified lane edges. Alternate the longitudinal joint offsets
in the lower layers at least 0.5 foot from each side of the specified lane edges. You may request other
longitudinal joint placement patterns.

A vertical longitudinal joint of more than 0.15 ft is not allowed at any time between adjacent lanes open to
traffic.

Place HMA on adjacent traveled way lanes so that at the end of each work shift the distance between the
ends of HMA layers on adjacent lanes is from 5 to 10 feet. Place additional HMA along the transverse edge
at each lane's end and along the exposed longitudinal edges between adjacent lanes. Hand rake and
compact the additional HMA to form temporary conforms. You may place Kraft paper or another authorized
bond breaker under the conform tapers to facilitate the taper removal when paving operations resume.

39-1.11B(2) Tapered Notched Wedge
Not Used

39-1.11C Widening Existing Pavement
If widening existing pavement, construct new pavement structure to match the elevation of the existing
pavement's edge before placing HMA over the existing pavement.

39-1.11D Shoulders, Medians, and Other Road Connections
Until the adjoining through lane's top layer has been paved, do not pave the top layer of:
Shoulders

Tapers

Transitions

Road connections

Driveways

Curve widenings

Chain control lanes

Turnouts

Turn pockets
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If the number of lanes changes, pave each through lane's top layer before paving a tapering lane's top
layer. Simultaneous to paving a through lane's top layer, you may pave an adjoining area's top layer,
including shoulders. Do not operate spreading equipment on any area's top layer until completing final
compaction.

Pave shoulders and median borders adjacent to the lane before opening a lane to traffic.
39-1.11E Leveling

If leveling with HMA is specified, fill and level irregularities and ruts with HMA before spreading HMA over
the base, existing surfaces, or bridge decks. You may use mechanical equipment other than a paver for
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these areas. The equipment must produce uniform smoothness and texture. HMA used to change an
existing surface's cross slope or profile is not paid for as HMA (leveling).

If placing HMA against the edge of existing pavement, sawcut or grind the pavement straight and vertical
along the joint and remove extraneous material.

39-1.11F Compaction

Rolling must leave the completed surface compacted and smooth without tearing, cracking, or shoving.
Complete finish rolling activities before the pavement surface temperature is:

1. Below 150 degrees F for HMA with unmodified binder

2. Below 140 degrees F for HMA with modified binder

3. Below 200 degrees F for RHMA-G

If a vibratory roller is used as a finish roller, turn the vibrator off.

Spread and compact HMA under sections 39-3.03 and 39-3.04 if any of the following applies:

1. Specified paved thickness is less than 0.15 foot.

2. Specified paved thickness is less than 0.20 foot and 3/4-inch aggregate grading is specified and used.

3. You spread and compact at:

3.1. Asphalt concrete surfacing replacement areas

3.2.Leveling courses

3.3.Areas for which the Engineer determines conventional compaction and compaction measurement
methods are impeded

Do not open new HMA pavement to public traffic until its mid-depth temperature is below 160 degrees F.

39-1.12 SMOOTHNESS
39-1.12A General
Determine HMA smoothness with a profilograph and a straightedge.

Smoothness specifications do not apply to OGFC placed on existing pavement not constructed under the
same project.

If concrete pavement is placed on HMA:
1. Cold plane the HMA finished surface to within specified tolerances if it is higher than the grade ordered.
2. Remove and replace HMA if the finished surface is lower than 0.05 foot below the grade ordered.

39-1.12B Straightedge

The top layer of HMA pavement must not vary from the lower edge of a 12-foot straightedge:

1. More than 0.01 foot when the straightedge is laid parallel with the centerline

2. More than 0.02 foot when the straightedge is laid perpendicular to the centerline and extends from edge
to edge of a traffic lane

3. More than 0.02 foot when the straightedge is laid within 24 feet of a pavement conform

39-1.12C Profilograph

For the top layer of HMA Type A, Type B, and RHMA-G pavement, determine the Plo and must-grinds
under California Test 526. Take 2 profiles within each traffic lane, 3 feet from and parallel with the edge of
each lane.

A must-grind is a deviation of 0.3 inch or more in a length of 25 feet. You must correct must-grinds.

For OGFC, only determine must-grinds if placed over HMA constructed under the same project. The top
layer of the underlying HMA must comply with the smoothness specifications before placing OGFC.
Profile the pavement in the Engineer's presence.

On tangents and horizontal curves with a centerline radius of curvature of 2,000 feet, the Plo must be at
most 3 inches per 0.1-mile section.
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On horizontal curves with a centerline radius of curvature from 1,000 to 2,000 feet, including pavement
within the superelevation transitions, the Plo must be at most 6 inches per 0.1-mile section.

Before the Engineer accepts HMA pavement for smoothness, submit final profilograms.

Submit 1 copy of profile information in Microsoft Excel and 1 copy of longitudinal pavement profiles in ".erd"
format or other ProVAL compatible format to the Engineer and to:
Smoothness@dot.ca.gov

The following HMA pavement areas do not require a Plo. You must measure these areas with a 12-foot

straightedge and determine must-grinds with a profilograph:

1. New HMA with a total thickness less than 0.25 foot

2. HMA sections of city or county streets and roads, turn lanes, and collector lanes less than 1,500 feet in
length

The following HMA pavement areas do not require a Plo and you must measure them with a 12-foot

straightedge:

1. Horizontal curves with a centerline radius of curvature less than 1,000 feet, including pavement within
the superelevation transitions of those curves

2. Within 12 feet of a transverse joint separating the pavement from:
2.1. Existing pavement not constructed under the same project
2.2. A bridge deck or approach slab

. Exit ramp termini, truck weigh stations, and weigh-in-motion areas
4. If steep grades and superelevation rates greater than 6 percent are present:

4.1. Ramps
4.2. Connectors
Turn lanes

Areas within 15 feet of manholes or drainage transitions

Acceleration and deceleration lanes for at-grade intersections

Shoulders and miscellaneous areas

HMA pavement within 3 feet from and parallel to the construction joints formed between curbs, gutters,
or existing pavement
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39-1.12D Smoothness Correction

If the top layer of HMA Type A, Type B, or RHMA-G pavement does not comply with the smoothness
specifications, grind the pavement to within specified tolerances, remove and replace it, or place an overlay
of HMA. Do not start corrective work until your choice of methods is authorized.

Remove and replace areas of OGFC not in compliance with the must-grind and straightedge specifications,
except you may grind OGFC for correcting smoothness:

1. At transverse joints separating the OGFC from pavement not constructed under the same project

2. Within 12 feet of a transverse joint separating the OGFC from a bridge deck or approach slab

Corrected HMA pavement areas must be uniform rectangles with edges:
1. Parallel to the nearest HMA pavement edge or lane line
2. Perpendicular to the pavement centerline

Measure the corrected HMA pavement surface with a profilograph and a 12-foot straightedge and correct
the pavement to within specified tolerances. If a must-grind area or straightedged pavement cannot be
corrected to within specified tolerances, remove and replace the pavement.

On areas ground but not overlaid with OGFC, apply fog seal coat under section 37-2.
39-1.13 HOT MIX ASPHALT ON BRIDGE DECKS

Produce and place HMA on bridge decks under the Method construction process.
Aggregate must comply with the 1/2-inch HMA Types A and B gradation.
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If authorized, aggregate may comply with the no. 4 HMA Types A and B gradation for a section or taper at
a bridge end that is less than 1 inch in total depth.

If a concrete expansion dam is to be placed at a bridge deck expansion joint, tape oil-resistant construction
paper to the deck over the area to be covered by the dam before placing the tack coat and HMA across the
joint.

Do not leave a vertical joint more than 0.15 foot high between adjacent lanes open to traffic.

The tack coat application rate must be the minimum residual rate specified in section 39-1.09C. For HMA
placed on a deck seal, use the minimum residual rate specified for a PCC underlying surface.

HMA placed on a deck seal must be placed in at least 2 approximately equal layers. The 1st layer must be
at least 1 inch thick after compaction. Protect the deck seal throughout all operations.

For placement of the 1st HMA layer on a deck seal:

1. Comply with the HMA application temperature recommended by the deck seal manufacturer.

2. Deliver and place HMA using equipment with pneumatic tires or rubber-faced wheels. Do not operate
other vehicles or equipment on the bare deck seal.

3. Deposit HMA on the deck seal in such a way that the deck seal is not damaged. Do not windrow the
HMA material on the bridge deck seal.

4. Place HMA in a downhill direction on bridge decks with grades over 2 percent.

5. Spreading equipment need not be self-propelled.

39-1.14 MISCELLANEOUS AREAS AND DIKES

The following specifications in section 39 do not apply to miscellaneous areas and dikes:
1. HMA construction process

2. HMA mix design requirements

3. Contractor quality control

4. Production start-up evaluation

Miscellaneous areas are outside the traveled way and include:
Median areas not including inside shoulders

Island areas

Sidewalks

Gutters

Gutter flares

Ditches

Overside drains

Aprons at the ends of drainage structures
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Spread miscellaneous areas in 1 layer and compact to the specified lines and grades.

For miscellaneous areas and dikes:

1. Do not submit a JMF.

2. Choose the 3/8-inch or 1/2-inch HMA Type A and Type B aggregate gradations.

3. Minimum asphalt binder content must be 6.8 percent for 3/8-inch aggregate and 6.0 percent for 1/2-
inch aggregate. If you request and if authorized, you may reduce the minimum asphalt binder content.

4. Choose asphalt binder Grade PG 70-10 or the same grade specified for HMA.

39-1.15 MINOR HOT MIX ASPHALT
Not Used

39-1.16 RUMBLE STRIPS
Reserved

39-1.17 DATA CORES

Reserved
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39-1.18 HOT MIX ASPHALT AGGREGATE LIME TREATMENT—DRY LIME METHOD
Reserved

39-1.19 HOT MIX ASPHALT AGGREGATE LIME TREATMENT—SLURRY METHOD
Reserved

39-1.20 LIQUID ANTISTRIP TREATMENT
Reserved

39-1.21 REPLACE ASPHALT CONCRETE SURFACING
Reserved

39-1.22 LIQUID ASPHALT PRIME COAT
Reserved

39-1.23 HOT MIX ASPHALT TYPE C
Reserved

39-1.24 BONDED WEARING COURSE—GAP GRADED
Reserved

39-1.25 RUBBERIZED BONDED WEARING COURSE—GAP GRADED
Reserved

39-1.26 RUBBERIZED BONDED WEARING COURSE—OPEN GRADED
Reserved

39-1.27 BONDED WEARING COURSE—OPEN GRADED
Reserved

39-1.28 ROADSIDE PAVING
Reserved

39-1.29 SOIL TREATMENT
Reserved

39-1.30 EDGE TREATMENT, HOT MIX ASPHALT PAVEMENT
39-1.30A General
Section 39-1.30 includes specifications for constructing the edges of HMA pavement as shown.

39-1.30B Materials
For the safety edge, use the same type of HMA used for the adjacent lane or shoulder.

39-1.30C Construction

The edge of roadway where the safety edge treatment is to be placed must have a solid base, free of debris
such as loose material, grass, weeds, or mud. Grade areas to receive the safety edge as required.

The safety edge treatment must be placed monolithic with the adjacent lane or shoulder and shaped and
compacted with a device attached to the paver.

The device must be capable of shaping and compacting HMA to the required cross section as shown.
Compaction must be by constraining the HMA to reduce the cross sectional area by 10 to 15 percent. The
device must produce a uniform surface texture without tearing, shoving, or gouging and must not leave
marks such as ridges and indentations. The device must be capable of transition to cross roads, driveways,
and obstructions.

For safety edge treatment, the angle of the slope must not deviate by more than + 5 degrees from the angle
shown. Measure the angle from the plane of the adjacent finished pavement surface.
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If paving is done in multiple lifts, the safety edge treatment can be placed either with each lift or with the
final lift.

Short sections of hand work are allowed to construct transitions for safety edge treatment.

For more information on the safety edge treatment, go to:
http://safety.fhwa.dot.gov/roadway_dept/pavement/safedge/

You can find a list of commercially available devices at the above Web site under "Frequently Asked
Questions" and "Construction Questions."

39-1.30D Payment
Not Used

39-2 STANDARD CONSTRUCTION PROCESS

Not Used
39-3 METHOD CONSTRUCTION PROCESS

39-3.01 GENERAL
Section 39-3 includes specifications for HMA produced and constructed under the Method construction

process.
39-3.02 ACCEPTANCE CRITERIA39-3.02A TestingThe Department samples for acceptance testing and
tests for the quality characteristics shown in the following table:
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HMA Acceptance—Method Construction Process

Quality characteristic Test HMA type
method A B RHMA-G OGFC
Aggregate gradation? California | JMF + JMF + JMF + JMF +
Test 202 | tolerance® | tolerance® | tolerance® | tolerance”
Sand equivalent (min)° California | 47 42 47 --
Test 217
Asphalt binder content (%) California | JMF+0.40 | JMF+0.40 JMF £0.40 | JMF £0.40
Test 379
or 382
HMA moisture content (%, max) | California | 1.0 1.0 1.0 1.0
Test 226
or 370
Stabilometer value (min) © California
No. 4 and 3/8" gradings Test 366 30 30 -- --
1/2" and 3/4" gradings 37 35 23 --
Percent of crushed particles California
Coarse aggregate (% min) Test 205
One fractured face 90 25 -- 90
Two fractured faces 75 -- 90 75
Fine aggregate (% min)
(Passing no. 4 sieve and
retained on no. 8 sieve.)
One fractured face 70 20 70 90
Los Angeles Rattler (% max) California
Loss at 100 rev. Test 211 12 -- 12 12
Loss at 500 rev. 45 50 40 40
Air void content (%) ¢ ¢ California
Test 367 4+2 4+2 TV+2 --
Fine aggregate angularity California
(% min)® Test234 |+ 45 45 -
Flat and elongated particles California | Report
(% max by weight @ 5:1) Test 235 only Reportonly | Reportonly | Report only
Voids filled with asphalt California
(%)f Test 367
No. 4 grading 65.0-75.0 | 65.0-75.0 Report only | -
3/8" grading 65.0-75.0 | 65.0-75.0 P y
1/2" grading 65.0-75.0 | 65.0-75.0
3/4" grading 65.0-75.0 | 65.0-75.0
Voids in mineral aggregate California
(% min)f Test 367
No. 4 grading 17.0 17.0 -
3/8" grading 15.0 15.0 - -
1/2" grading 14.0 14.0 18.0-23.0
3/4" grading 13.0 13.0 18.0-23.0
Dust proportion f California
No. 4 and 3/8" gradings Test 367 0.6-1.2 0.6-1.2 Report only | --
1/2" and 3/4" gradings 0.6-1.2 0.6-1.2
Moisture susceptibility California 120 120 _ _
(minimum dry strength, psi)? Test 371
Moisture susceptibility California 70 70 _ _
(tensile strength ration, %)? Test 371
Smoothness Section 12-foot 12-foot 12-foot 12-foot
39-1.12 straight- straight- straight- straight-
edge and | edge and edge and edge and
must-grind | must-grind | must-grind | must-grind
Asphalt binder Various Section 92 | Section 92 | Section 92 | Section 92
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Asphalt rubber binder Various -- -- Section Section
92- 92-
1.01D(2) 1.01D(2)
and section | and section
39-1.02D 39-1.02D

Asphalt modifier Various -- -- Section Section
39-1.02D 39-1.02D

CRM Various -- -- Section Section
39-1.02D 39-1.02D

aThe Engineer determines combined aggregate gradations containing RAP under California Test 367.
b The tolerances must comply with the allowable tolerances in section 39-1.02E.

¢The Engineer reports the average of 3 tests from a single split sample.

4The Engineer determines the bulk specific gravity of each lab-compacted briquette under California
Test 308, Method A, and theoretical maximum specific gravity under California Test 309.

¢ The Engineer waives this specification if HMA contains 10 percent or less of non-manufactured sand
by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or gravel.
fReport only.

9 Applies to RAP substitution rate greater than 15 percent.

No single test result may represent more than 750 tons or 1 day's production, whichever is less.

For any single quality characteristic except smoothness, if 2 consecutive acceptance test results do not

comply with the specifications:

1. Stop production.

2. Take corrective action.

3. Take samples and split each sample into 4 parts in the Engineer's presence. Test 1 part for compliance
with the specifications and submit 3 parts to the Engineer. The Department tests 1 part for compliance
with the specifications and reserves and stores 2 parts.

4. Demonstrate compliance with the specifications before resuming production and placement.

39-3.03 SPREADING AND COMPACTING EQUIPMENT

Each paver spreading HMA Type A and Type B must be followed by 3 rollers as follows:

1. One vibratory roller specifically designed to compact HMA. The roller must be capable of at least 2,500
vibrations per minute and must be equipped with amplitude and frequency controls. The roller's gross
static weight must be at least 7.5 tons.

2. One oscillating type pneumatic-tired roller at least 4 feet wide. Pneumatic tires must be of equal size,
diameter, type, and ply. The tires must be inflated to 60 psi minimum and maintained so that the air
pressure does not vary more than 5 psi.

3. One steel-tired, 2-axle tandem roller. The roller's gross static weight must be at least 7.5 tons.

Each roller must have a separate operator. Rollers must be self-propelled and reversible.

Compact RHMA-G as specified for HMA Type A and Type B except do not use pneumatic-tired rollers.
Compact OGFC with steel-tired, 2-axle tandem rollers. If placing 300 tons or more of OGFC per hour, use
at least 3 rollers for each paver. If placing less than 300 tons of OGFC per hour, use at least 2 rollers for
each paver. Each roller must weigh from 126 to 172 Ib per linear inch of drum width. Turn the vibrator off.

39-3.04 TRANSPORTING, SPREADING, AND COMPACTING

Pave HMA in maximum 0.25-foot thick and minimum 0.15-foot thick compacted layers.

If the surface to be paved is both in sunlight and shade, pavement surface temperatures must be taken in
the shade.

Spread HMA Type A and Type B at the atmospheric and surface temperatures shown in the following table:
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Minimum Atmospheric and Surface Temperatures

Compacted layer
thickness, feet Atmospheric, °F Surface, °F
Unmodified Modified asphalt Unmodified Modified asphalt
asphalt binder binder® asphalt binder binder?
<0.15 55 50 60 55
0.15-0.25 45 45 50 50

a Except asphalt rubber binder.

If the asphalt binder for HMA Type A and Type B is unmodified asphalt binder, complete:

1.

2
3

First coverage of breakdown compaction before the surface temperature drops below 250 degrees F
. Breakdown and intermediate compaction before the surface temperature drops below 200 degrees F
. Finish compaction before the surface temperature drops below 150 degrees F

If the asphalt binder for HMA Type A and Type B is modified asphalt binder, complete:

1.

First coverage of breakdown compaction before the surface temperature drops below 240 degrees F

2. Breakdown and intermediate compaction before the surface temperature drops below 180 degrees F

3. Finish compaction before the surface temperature drops below 140 degrees F

For RHMA-G:

1. Only spread and compact if the atmospheric temperature is at least 55 degrees F and the surface
temperature is at least 60 degrees F.

2. Complete the 1st coverage of breakdown compaction before the surface temperature drops below 285
degrees F.

3. Complete breakdown and intermediate compaction before the surface temperature drops below 250
degrees F.

4. Complete finish compaction before the surface temperature drops below 200 degrees F.

5. Cover loads in trucks with tarpaulins, if the atmospheric temperature is below 70 degrees F. The

tarpaulins must completely cover the exposed load until you transfer the mixture to the paver's hopper
or to the pavement surface.

For HMA-O with unmodified asphalt binder:

1.

Only spread and compact if the atmospheric temperature is at least 55 degrees F and the surface
temperature is at least 60 degrees F.

Complete the 1st coverage using 2 rollers before the surface temperature drops below 240 degrees F.
Complete all compaction before the surface temperature drops below 200 degrees F.

Cover loads in trucks with tarpaulins, if the atmospheric temperature is below 70 degrees F. The
tarpaulins must completely cover the exposed load until you transfer the mixture to the paver's hopper
or to the pavement surface.

For HMA-O with modified asphalt binder, except asphalt rubber binder:

1.

Only spread and compact if the atmospheric temperature is at least 50 degrees F and the surface
temperature is at least 50 degrees F.

Complete the 1st coverage using 2 rollers before the surface temperature drops below 240 degrees F.
Complete all compaction before the surface temperature drops below 180 degrees F.

Cover loads in trucks with tarpaulins, if the atmospheric temperature is below 70 degrees F. The
tarpaulins must completely cover the exposed load until you transfer the mixture to the paver's hopper
or to the pavement surface.

For RHMA-O and RHMA-O-HB:

1.

Only spread and compact if the atmospheric temperature is at least 55 degrees F and surface
temperature is at least 60 degrees F.

Complete the 1st coverage using 2 rollers before the surface temperature drops below 280 degrees F.
Complete compaction before the surface temperature drops below 250 degrees F.

Cover loads in trucks with tarpaulins, if the atmospheric temperature is below 70 degrees F. The
tarpaulins must completely cover the exposed load until you transfer the mixture to the paver's hopper
or to the pavement surface.
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For RHMA-G and OGFC, tarpaulins are not required if the time from discharging to the truck until transfer
to the paver's hopper or the pavement surface is less than 30 minutes.

HMA compaction coverage is the number of passes needed to cover the paving width. A pass is 1 roller's
movement parallel to the paving in either direction. Overlapping passes are part of the coverage being
made and are not a subsequent coverage. Do not start a coverage until completing the prior coverage.
Start rolling at the lower edge and progress toward the highest part.

Perform breakdown compaction of each layer of HMA Type A, Type B, and RHMA-G with 3 coverages
using a vibratory roller. The speed of the vibratory roller in miles per hour must not exceed the vibrations
per minute divided by 1,000. If the thickness of the HMA layer is less than 0.08 foot, turn the vibrator off.
The Engineer may order fewer coverages if the thickness of the HMA layer is less than 0.15 foot.

Perform intermediate compaction of each layer of HMA Type A and Type B with 3 coverages using a
pneumatic-tired roller at a speed not exceeding 5 mph.

Perform finish compaction of HMA Type A, Type B, and RHMA-G with 1 coverage using a steel-tired roller.
Compact OGFC with 2 coverages using steel-tired rollers.
39-4 QUALITY CONTROL/QUALITY ASSURANCE CONSTRUCTION PROCESS

Not Used
39-5 EXISTING ASPHALT CONCRETE
39-5.01 GENERAL
39-5.01A General
Section 39-3.01 includes general specifications for performing work on existing asphalt concrete facilities.
Work performed on existing asphalt concrete facilities must comply with section 15.

39-5.01B Materials
Not Used

39-5.01C Construction
Before removing a portion of an asphalt concrete facility, make a 2-inch deep saw cut to a true line along
the limits of the removal area.

39-5.01D Payment
Not Used

39-5.02 REPLACE ASPHALT CONCRETE SURFACING
39-5.02A General
Section 39-3.02 includes specifications for replacing asphalt concrete surfacing.

39-5.02B Materials
HMA to be used for replacing asphalt concrete surfacing must comply with Type A HMA as specified in
section 39-2.02.

The grade of asphalt binder must be PG 64-10 or PG 64-16.

Tack coat must comply with section 39-2.01B(10).

39-5.02C Construction

Where replace asphalt concrete surfacing is shown, remove the full depth of the existing asphalt concrete
surfacing and replace with HMA. The Engineer determines the exact limits of asphalt concrete surfacing to

be replaced.

Replace asphalt concrete in a lane before the lane is specified to be opened to traffic.
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Before removing asphalt concrete, outline the replacement area and cut neat lines with a saw or grind to
full depth of the existing asphalt concrete. Do not damage asphalt concrete and base remaining in place.
If you excavate the base beyond the specified plane, replace it with HMA.

Do not use a material transfer vehicle for replacing asphalt concrete surfacing.
Before placing HMA, apply a tack coat as specified in section 39-2.01C(3)(f).
Place HMA using method compaction as specified in section 39-2.01C(2)(c).

39-5.02D Payment
The payment quantity for replace asphalt concrete surfacing is the volume determined from the
dimensions shown.

39-5.03 REMOVE ASPHALT CONCRETE DIKES
39-5.03A General
Section 39-3.03 applies to removing asphalt concrete dikes outside the limits of excavation.

39-5.03B Materials
Not Used

39-5.03C Construction
Reserved

39-5.03D Payment
Not Used

39-5.04 COLD PLANING ASPHALT CONCRETE PAVEMENT

39-5.04A General

Section 39-3.05 includes specifications for cold planning and pulverizing of asphalt concrete pavement.
Cold planning asphalt concrete pavement includes the removal of pavement markers, traffic stripes, and
pavement markings within the area of cold planning.

Existing pavement and/or base material will be removed to allow for placement of 3” of HMA per the
approved plans. Removal methods can be either cold planing or full-depth recycling. Add or remove
aggregate base material as need to provide for 8” thick base section. Compact subgrade as specified in
Section 19.

If elected, complete the full depth recycling as specified in Section 30-2.

Submit a cold planning work plan. The work plan must include construction methods and address protecting
the existing box structure shown in the plans.

39-5.04B Materials

HMA for temporary tapers must be of the same quality that is used for the HMA overlay or comply with the
specifications for minor HMA in section 39-2.07.

39-5.04C Construction
39-5.04C(1) General
Do not use a heating device to soften the pavement.

The cold planing machine must be:

1. Equipped with a cutter head width that matches the planing width unless a wider cutter head is
authorized.

2. Equipped with automatic controls for the longitudinal grade and transverse slope of the cutter head and:
2.1. If a ski device is used, it must be at least 30 feet long, rigid, and a 1-piece unit. The entire length must
be used in activating the sensor.
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2.2. If referencing from existing pavement, the cold planing machine must be controlled by a self-contained
grade reference system. The system must be used at or near the centerline of the roadway. On the adjacent
pass with the cold planing machine, a joint-matching shoe may be used.

3. Equipped to effectively control dust generated by the planing operation

4. Operated such that no fumes or smoke is produced.

Replace broken, missing, or worn machine teeth.

If you do not complete placing the HMA surfacing before opening the area to traffic, you must:

1. Construct a temporary HMA taper to the level of the existing pavement.

2. Place HMA during the next work shift.

3. Submit a corrective action plan that shows you will complete cold planing and placement of HMA in the
same work shift. Do not restart cold planing activities until the corrective action plan is authorized.

39-5.04C(2) Grade Control and Surface Smoothness
Install and maintain grade and transverse slope references.

The final cut must result in a neat and uniform surface.

The completed surface of the planed pavement must not vary more than 0.02 foot when measured with a
12-foot straightedge parallel with the centerline. With the straightedge at right angles to the centerline, the
transverse slope of the planed surface must not vary more than 0.03 foot.

Where lanes are open to traffic, the drop-off of between adjacent lanes must not be more than 0.15 foot.

39-5.04C(3) Planed Material
Remove cold planed material concurrently with planing activities such that the removal does not lag more
than 50 feet behind the planer.

39-5.04C(4) Temporary HMA Tapers

If a drop-off between the existing pavement and the planed area at transverse joints cannot be avoided
before opening to traffic, construct a temporary HMA taper. The HMA temporary taper must be:

1. Placed to the level of the existing pavement and tapered on a slope of 30:1 (horizontal:vertical) or
flatter to the level of the planed area

2. Compacted by any method that will produce a smooth riding surface

Completely remove temporary tapers before placing permanent surfacing.

39-5.04D Payment
Not Used

39-5.05 REMOVE BASE AND SURFACING
39-5.05A General
Section 39-3.06 includes specifications for removing base and asphalt concrete surfacing.

39-5.05B Materials
Not Used

39-5.05C Construction

Where base and surfacing are described to be removed, remove base and surfacing to a depth of at least
6 inches below the grade of the existing surfacing. Backfill resulting holes and depressions with
embankment material under section 19.

39-5.05D Payment
The payment quantity for remove base and surfacing is the volume determined from the dimensions
shown.
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39-5.06-39-5.08 RESERVED

39-6 PAYMENT
Section 39-6 includes specifications for HMA payment. The weight of each HMA mixture designated in the
Bid Item List must be the combined mixture weight.

If recorded batch weights are printed automatically, the bid item for HMA is measured by using the printed

batch weights, provided:

1. Total aggregate and supplemental fine aggregate weight per batch is printed. If supplemental fine

aggregate is weighed cumulatively with the aggregate, the total aggregate batch weight must include

the supplemental fine aggregate weight.

Total asphalt binder weight per batch is printed.

Each truckload's zero tolerance weight is printed before weighing the 1st batch and after weighing the

last batch.

4. Time, date, mix number, load number, and truck identification is correlated with a load slip.

5. Copy of the recorded batch weights is certified by a licensed weighmaster and submitted to the
Engineer.

wn

If tack coat, asphalt binder, and asphaltic emulsion are paid with separate contract items, their contract
items are measured under section 92 or section 94.

The Department does not adjust the unit price for an increase or decrease in the tack coat quantity. Section
9-1.06 does not apply to tack coat.

Place hot mix asphalt dike of the type specified is measured along the completed length.

HMA dike is paid for as place hot mix asphalt dike of the type specified in the Bid Item List and by weight
for hot mix asphalt.

HMA specified to be placed in miscellaneous areas is paid for as place hot mix asphalt (miscellaneous
areas) and by weight for hot mix asphailt.

Geosynthetic pavement interlayer is measured for the actual pavement area covered.
Work under Pave Driveway Encroachment bid item to be paid for under Driveway R&R item of work.
If the dispute resolution independent third party determines the Department's test results are correct, the

Engineer deducts the independent third party's testing costs from payments. If the independent third party
determines your test results are correct, the Department pays the independent third party's testing costs.

AAAAAAAAAAAAAAAAAAAAANAAAAANAAANAANAAAANAAAANAAANAN

51 CONCRETE STRUCTURES

Add to section 51-7.01A:
Drainage inlets will be CIP. For Drainage Inlets a PC unit with CIP top section (2 feet deep minimum
measured from the top of grate) to receive grate and frame will be an acceptable alternative to CIP drainage
inlets. Drainage inlets that are entirely PC will not be acceptable.
Concrete collars will be CIP to the dimensions shown.

Submit shop drawings for each drainage inlet within five (5) working days of the Notice to Proceed for
review.

Add to section 51-7.01B:
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Concrete for concrete encasement must comply with the specifications for slurry cement backfill.

Add to section 51-7.01C with:

Itis your responsibility to verify the top of grate elevation shown before excavation and to notify the Engineer
of discrepancies.

A mechanical power driven internal vibrator will be used for concrete consolidation.

Reinforcing steel in the drainage inlet walls of the PC section must extend into the CIP section in the same
way as if it were entirely PC.

Replace section 51-7.01D with:

Removal of sediment accumulated in the drainage inlets and CSP inlets during construction is paid for
under the respective Items. Sediment must be removed just before demobilization. Disposal of sediment
accumulated in the drainage inlets during construction is paid for under job site management. Disposal of
sediment must comply with section 14-10.01.

Payment for the Class 1 Type B permeable material under the drainage inlets is paid for under the
respective inlet item.

Payment for miscellaneous iron and steel for metal frames, lids, and grates is paid for under the respective
inlet item.

AAAAAAAAAAAAAAAAAAAAAAAAANAAANAAAANAAAANAAANAN

52 REINFORCEMENT

Replace section 52-1.04 with:
Payment for reinforcement is included in the various items of work requiring reinforcement.

AAAAAAAAAAAAAAAAAAAAAAAAANAAANAAAANAAAANAAANAN

59 STRUCTURAL STEEL COATINGS

Replace 4th paragraph of section 59-3.03 with:
The 2nd finish coat color must match color no. 30059 of FED-STD-595.

Replace section 59-3.04 with:
Payment for painting galvanized surfaces is included in the various items of work requiring paint.
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AAAAAAAAAAAAAAAAANAAANAAAAAAANAANAAANANAAANAAAANAAAANANAANAANANAAANAANAAAANAAAANANAAN

DIVISION VII DRAINAGE FACILITIES

61 GENERAL

Add to section 61-2.01A:
For this project, culverts and drainage pipes will have soil tight gasketed joints.

Section 15 includes specifications for the removal of existing pipes.

AAAAAAAAAAAAAAAAAAAAANAAAANAAAANAAAANAAAANAAANAN

64 PLASTIC PIPE

Replace 1st sentence of section 64-2.02A with:
Plastic pipe must be Type S corrugated polyethylene pipe with smooth interior.

Add to section 64-2.03B:
Slurry cement backfill will be used for all HDPE installations under pavement with less than 13” of cover.

Add to section 64-2.03C:
The interior of the pipe will be cleaned as the work progresses.

Add to section 64-2.04:

The Department pays for furnishing and installing concrete collars and encasement at the existing drainage
inlets and areas bridging over an existing waterline with the respective bid items.

AAAAAAAAAAAAAAANANAAAAAAANAAANAAANANAAAAANAANAAANAANAN

70 MISCELLANEOUS DRAINAGE FACILITIES

Replace 4t" paragraph in section 70-1.01 with:

Miscellaneous drainage facilities include steel covers, frames and grates, frames and covers, manhole
frames and grates, manhole frames and covers, or other miscellaneous metal parts.

Add to section 70-1.03:

After the installation of steel drainage facilities and appurtenances but before backfilling to finish grade, the
visible surfaces will be painted the following TRPA approved color: No. 30059 of FED-STD-595.

Painting and its preparation will comply with section 59-3.

The CSP structures will be painted in the field. Covers and flared end sections may be painted during
prefabrication. A painted surface that is damaged shall be sanded and repainted.

Add to section 70-1.04:
The Department pays for furnishing and installing concrete collars as shown under respective bid items.
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Class No. 1 Rock used on the sides and over the top of a Flared End Section is paid for under the respective
Flared End Section item.

Replace “Not Used” in section 70-2.02 with:
Corrugated metal pipe must be fabricated from 12 gauge (0.109”) zinc-coated steel sheet.

Replace section 70-2.03 with:

The lids, lid assemblies, and grates may be prefabricated. Should you elect to prefabricate all elements
(other than CMP lengths, grates, lids, and lid assemblies) of the CSP inlets and risers, any modifications
required in the field that are the result of providing prefabricated elements will be performed by you at your
expense.

You must submit shop drawings for all prefabricated concrete elements within five (5) working days of the
Notice to Proceed for review.

The concrete bases must be precast.

Rock within the concrete base of the CSP inlets and risers must be hand placed. Rock will comply with
Class No. 1 rock in section 72-2.02.

Removal of sediment accumulated in the CSP inlet during construction is paid for under the respective
Corrugated Steel Pipe Inlet item. Sediment must be removed just before demobilization. Disposal of
sediment accumulated in the CSP inlets during construction is paid for under job site management.
Disposal of sediment must comply with section 14-10.01.

Delete last paragraph of section 70-5.01A.

Add to section 70-5.02B(3).
Metal flared end sections used on plastic pipe must be equipped with toe plates.

AAAAAAAAAAAAAAANANAAAAAAANAAANAAANANAAAAANAANAAANAANAN

71 EXISTING DRAINAGE FACILITIES

Add to section 71-5.01:
Concrete curb around corrugated steel pipe inlets will be CIP.

Submit shop drawings for corrugated steel pipe inlet modification within five (5) working days of the Notice
to Proceed for review.

Section 75 includes specifications for the inlet grates.

Add to section 71-5.02:

Concrete for placement around the corrugated steel pipe inlets must comply with the specifications for
minor concrete. CSP extensions and couplers must comply with section 66.

Add to section 71-5.03A:

Itis your responsibility to verify the top of grate elevation shown before excavation and to notify the Engineer
of discrepancies. Rim elevations will be elevated through use of CSP material with couplers.

A mechanical power driven internal vibrator will be used for concrete consolidation.
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Add to section 71-5.04:

Removal of sediment accumulated in the drainage inlets and CSP inlets during construction is paid for
under the respective Items. Sediment must be removed just before demobilization. Disposal of sediment
accumulated in the drainage inlets during construction is paid for under job site management. Disposal of
sediment must comply with section 14-10.01.

AAAAAAAAAAAAAAAAANAAAANAAAAANAAAANAANAAANANAAANAANAAAANAANAANANAANAANAAANAANAANAAANAAAANANANAN

DIVISION VIII MISCELLANEOUS CONSTRUCTION

72 SLOPE PROTECTION

Replace second sentence of Section 72-1.03

If fabric is required, place the fabric before placing the rock. Before fabric placement, the ground surface
must be free of loose or extraneous material and sharp object that may damage the fabric.

Replace the sixth sentence of Section 72-1.03 with:

Join the edges of the fabric with 2 foot overlaps. If in a channel, place the upslope sheet to overlap the
downslope sheet by at least 2 feet.

Replace the first sentence of Section 72-2.01 with:
Section 72-2 includes specifications for constructing all rock work in contract.

Add to Section 72-2.02B:
Add to Section 72-2.02B:

For No.1 and 1/4 Ton, method A placement bid items the class of RSP described will comply with the rock
grading shown in the following table:

Rock Grading for Method A Placement

Class Rock Size Percent Smaller Than
No. 1:
16" 100
12" 75-99
8" 1-20
6" 0
Rock Size Percent Smaller Than
1/4 Ton:
28" 100
23" 0

Percentage is based on the number of rocks per size range versus the total number of rocks in any 100 SF
area. Rock size will be measured along the smallest dimension of each rock.

Rock must be angular with no fewer than 3 fractured surfaces and of such shape as to form a stable
protective structure after placement. The use of rounded cobbles will not be allowed.

All rock color must blend with the surroundings and must not consist of bright, light colors such as light
gray, white, or off-white. At least 50% of the rock must have at least one surface that is weathered (i.e.
exhibiting signs of oxidation). Samples of acceptable rock coloring are available for viewing at the County
of El Dorado Department of Transportation office, 924B Emerald Bay Road, South Lake Tahoe, CA.
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Add to Section 72-2.03A

Where 18 inches thickness of rock layering is shown, it is to be interpreted as a nominal thickness. This
means some areas may be 16 inches thick, some may be 18 inches and some may be greater than 18
inches thick. In any case, in any 100 SF area of rock, the average thickness of the rock layering must not
be less than 18 inches.

For a rock dissipator, you must key in the full diameter of the rocks such that the top of all rock is at the
same elevation as the adjacent finish grade. Rock placement for channels will proceed from the
downstream end to the upstream end and from the center of the channel towards the sides.

Rock placement for rock bowls, rock slope protection, rock dissipators, and rock-lined channels will comply
with Caltrans’ Placement Method A:

Replace Section 72-2.04 with:
72-2.04 PAYMENT

No. 1 rock used in the CSP Inlet Riser is paid for under CSP Inlet item.

Rock used on the sides and over the top of a Flared End Section is paid for under the respective Flared
End Section item.

Rock used for the rock dissipator is paid for under the respective Flared End Section Item.

AAAAAAAAAANAAAAAAAAAANAANAAAANAAANAAAAANAAANANAAAN

73 CONCRETE CURBS AND SIDEWALKS

Add to section 73-1.01:
Interpret “curb” to mean curb and gutter.

Add to section 73-1.02A:

Concrete must be minor concrete complying with section 90-2 and may contain returned plastic concrete
complying with section 90-9.

Add to 2" paragarph of section 73-1.02A:
For this project, aggregate will be 3/4 inch.

Add to section 73-1.03A:
Fill behind curb and gutter will comply with Section 19.

Add to 1st paragraph of section 73-1.03A:

If you repair any part of a curb, curb end transition, sidewalk, gutter depression, valley gutter, driveway, or
curb ramp, remove and replace the entire section between contraction or expansion joints.

Add to section 73-1.03A:

Native material will be used for backfill behind curb and gutter. Backfill will contain less than 2% by volume
non-decomposed organic material and material no larger than 1 1/2 inches in the largest dimension.
Placement and compaction will comply with section 19-5.03C.

Replace 2nd sentence of 2nd paragraph of section 73-1.03A:

Fill expansion joints with 1/2-inch thick preformed joint filler placed at right angles to the line of curbs at 200
foot intervals, at curb returns, at the transition from machine extruded curb to formed curb, at locations
where curb placement is against existing concrete, and at locations where curb placement or other concrete
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placement will stop long enough for concrete to set before continuing with additional curb or concrete. If
the above locations occur within 5 feet of a driveway, place 3 - #4 by 18 inch rebar at each of these
expansion joints.

Add to 1st paragraph of section 73-1.03B:

The void resulting from the removal of unsuitable material will be backfilled in compliance with section 19
Scarify subgrade in compliance with section 19-5.03C.

Add to section 73-2.03A:

Construction control lines for curb will be set by you based on horizontal control and vertical control staked
by the Engineer.

The string line for curb will be set sufficiently in advance of the scheduled pour, but in no case less than
two (2) hours to allow the Engineer to check the line against cut sheet grades and field conditions and
provide time for adjustment if necessary.

All curb will be water tested and must drain without ponding. If ponding does occur, you will be responsible
for removal and replacement of enough curb to eliminate the ponding. Grinding of the flowline will not be
allowed.

You are responsible for protecting the lip of the gutter after it is constructed and before AC paving is in
place.

Replace 2nd sentence of 4th paragraph of section 73-2.03A with:
Space contraction joints at 10 foot intervals.

Replace section 73-2.04 with:

The Department pays for furnishing all labor, tools, equipment, and material necessary to construct the
concrete curb and gutter tie-in asphalt concrete pavement and fill material behind curb under Minor
Concrete (Curb and Gutter) item.

The Department pays for constructing the curb transition to a drainage inlet, and constructing an expansion
joint using 3 - #4 by 24 inch rebar at the seam between existing curb and gutter and proposed curb and
gutter under Minor Concrete (Curb and Gultter).

Add to the beginning of section 73-3.03:

Before placing concrete, verify that forms and job site constraints allow the required dimensioning and
slopes shown. Immediately notify the Engineer if you encounter job site conditions that will not
accommodate the design details. Ordered modifications are change order work.

AAAAAAAAAAAAAAANANAAAAANAANAAANAAANANAAAAANAANAAAANAANAN

75 MISCELLANEOUS METAL

Add to section 75-2.02B:

For this project CSP inlet grates will be raw steel. CSP inlet hinged lids will be 1/4 inch checkered plate
galvanized steel.

CSP Inlet grates must be of an approved “bicycle-proof” type as shown.
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Replace section 75-2.04 with:

The Department pays for miscellaneous iron and steel for metal frames, lids, grates, and hoods under the
type of Inlet.

AAAAAAAAAANAAAAAAAAAAANAANAAAANAANAANAANAAAANAAANANAAANAN

78 INCIDENTAL CONSTRUCTION
Add to section 78-2.01:
Preservation of existing survey monuments under Section 5-1.36.

It is the responsibility of the contractor to protect property corners or survey monuments. Property
corners or survey monuments impacted by construction activity will be replaced at the Contractors
expense.

Replace item 2 of the 15t paragraph of section 78-21.03 with:
During construction install mailboxes with temporary portable foundations authorized by the USPS.
Add to section 78-21.03:

Work with the USPS and the property owners/residents to ensure the temporary and permanent locations
of the mailboxes are acceptable.

AAAAAAAAAAAAAAANAANAAAAANAANAAANAANANAAAAANAANAANAANAANAN

82 SIGNS AND MARKERS

Add to the end of section 82-3.02:

82-3.02F Enhanced Conspicuity Retroreflective Treatment on Sign Posts

Attach a minimum 2-inch-wide enhanced conspicuity retroreflective treatment, ASTM sheeting Type Xl
attached to aluminum or fiberglass-reinforced plastic substrate on wood, square perforated metal or
round metal sign posts for pedestrian, bicycle, and school zone signs. Attach treatment on the side of
sign posts facing the traffic. If the sign has a breakaway feature, the bottom of the sign post, from the
ground surface to 6 inches above the breakaway feature, must not be covered with the treatment. Do not
attach treatment to signs installed by the strap and saddle bracket method on electroliers, sign structure
posts, and traffic signal standards.

On wood or square perforated metal sign posts of any size, treatment must be the width of post and must
be firmly secured to the sign post by using threaded fasteners or drive rivets.

On round metal sign posts with nominal diameter size 2 inches or more, treatment must be the width of
the outside diameter of the post and must be firmly secured using threaded fasteners to the pre-drilled
holes in the metal sign post.

Color of the treatment must match the color of the predominant background color of the sign panel.

Add to the end of section 82-3.04:

Payment for enhanced conspicuity retroreflective treatment, ASTM sheeting Type Xl attached to
aluminum or fiberglass-reinforced plastic substrate on wood, square perforated metal or round metal sign
posts is included in the payment for furnishing pedestrian, bicycle, and school zone sign panels.
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AAAAAAAAAAAAAAAAAAAAANAAAAANAAAANAAAANAAAANAAANAN

84 MARKINGS

Add to the end of the 1st paragraph of section 84-2.02F:
The paint must be fast-curing epoxy traffic paint.

AAAAAAAAAAAAAAANAAAAAAANANAAAAANAAAAANAANAAAANAANAN

DIVISION XI MATERIALS

90 CONCRETE

Add to section 90-1.01A:
Portland cement must be Type Il with no mineral admixtures.

An air-entraining agent conforming to section 90-1.02E will be added to the concrete at the rate required to
result in an air content of 4-7% in the freshly mixed concrete.

Slump for Portland cement concrete must be no more than 2 inches nor less than 1 inch.

Add to section 90-1.01C(6):

You must supply concrete mix designs for all items of work requiring concrete within fifteen (15) working
days of the receipt of the Notice to Proceed and at least five (5) working days before the start of the concrete
work associated with these items.

Add to section 90-2.01C:

You must supply concrete mix designs for all items of work requiring concrete within fifteen (15) working
days of the receipt of the Notice to Proceed and at least five (5) working days before the start of the concrete
work associated with these items.

Replace section 90-2.02B:

Minor concrete must contain at least 564 pounds of cementitious material per cubic yard. Portland Cement
concrete for curb and gutter, concrete curb ends, and drainage inlets shall have a compressive strength of
a minimum of 4000 PSI at 28 days.
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AAAAAAAAAANAAAAAAAAAAANAAAAANAANAAANAAAANAAANANAAANAN

96 GEOSYNTHETICS

Add to section 96-1.02A:

The table below specifies the materials for this work.

APPLICATION

MATERIAL

TURF REINFORCEMENT MAT

Rock slope protection.

Landlok 450 as manufactured
by Propex or P300 as
manufactured by North
American Green, or approved
equal.

FILTER FABRIC (woven)

Silt fence material.

Per section 96-1.02E

GEOTEXTILE FABRIC
(woven)

Between the Class 3 permeable
material and soil.

Geotex 200ST as manufactured
by Propex, Mirafi 500x as
manufactured by Mirafi, or
approved equal.

Add to section 96-1.02B:

Filter fabric for Filter Fence must be Class A.

Replace “Not Used” in section 96-1.04 with:
The Department pays for turf reinforcement mat, geotextile fabric (woven) and filter fabric (non-woven)

under the various items of work requiring these materials.

Temporary Reinforced Silt Fence.

Apache Ave Pedestrian Safety and Connectivity Project
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SECTION 00 41 00

DESCRIPTION OF BID ITEMS

The Bid Schedule includes the work to construct the new waterline on Apache Ave., between
San Bernardino Ave. and US Highway 50, and all associated fittings, fixtures, and services,
including the one-year warranty period on parts, labor, and materials.

General Note: Distances and measurements, except elevations and structural dimensions, shall
be made on horizontal planes.

Bid Schedule items 43 through 64 are presented to indicate major categories of work for the
purpose of comparative bid analysis and payment breakdown for monthly progress payments. Bid
Iltems are not intended to be exclusive descriptions of the work categories. The CONTRACTOR
shall determine and include in his pricing all materials, labor, and equipment necessary to complete
each Bid Item (work phase) as shown and specified in the Contract Documents whether specifically
described in the following or not.

Bid Item 43 - Mobilization and Demobilization: includes, but is not limited to: obtaining of bonds,
insurance and financing, movement of equipment, materials and personnel to and from the job site,
supervision, certificates, permits, submittals and RFls, and work incidental to the contract but not
specifically identified under the remaining items, and costs incurred prior to beginning work and
after completion of work on the various contract items. The cost for this item shall not exceed 10
percent (10%) of the total bid schedule without documented justification, nor shall the
CONTRACTOR submit for payment of all of the funds under this item until demobilization has been
completed.

The CONTRACTOR’s payment for this item shall be by the lump sum.

Bid Item 44 — Waterline Erosion Control: includes, but is not limited to, the installation,
protection, maintenance, and removal of BMPs, required for only the waterline installation with
measures acceptable to the District and governing agencies including but not limited to coir
logs, filter fence (straw bales are no longer acceptable), inlet protection, vegetation protection
fencing, dust control and sweeping, spoils and stockpile maintenance, temporary asphalt where
not included in other bid items, and other BMPs necessary to meet the requirements of the
County and TRPA Standard Conditions (Attachment Q), as applicable, and as otherwise
specified and/or included in the Specifications and Plans.

The CONTRACTOR’S payment for this item shall be by the lump sum.

Bid Item 45 - Groundwater Dewatering: Work under this item shall consist of furnishing all
labor, tools, materials, and equipment necessary to dewater the excavations for the pipes in
order to achieve the required compaction in the trenches for the installation of the entire length
of watermain and services. Includes, but is not limited to: all labor, materials, tools, equipment
and incidentals, complete and in place, including system design, permitting, installation of
groundwater dewatering system (wells, pumps, piping settling tanks, treatment facilities, etc.),
transport, disposal, decommissioning, and abandonment, as required to handle groundwater as
identified in the Plans, Specifications, and accompanying documents. Groundwater should be
expected for the entire installation of watermain and services.

Contractor’s attention is directed to Section 8-1.04, “Start of Job Site Activities,” and Section 13,
“Water Pollution Control.”
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The CONTRACTOR’S payment for this item shall be by the lump sum.

Bid Item 46 — Waterline Traffic Control: includes, but is not limited to: preparing an adequate
traffic control plan, submitting of traffic control plan, updating traffic control plan as conditions
change, and obtaining necessary approval of the plan from the County and maintaining proper
traffic control measures during construction necessary for only the installation of the waterline.

The CONTRACTOR’S payment for this item shall be by the lump sum.

Bid Iltem 47 - Potholing: includes, but is not limited to: all labor, materials, tools, equipment, and
incidentals to pothole all installation locations where there are utility conflicts with the proposed
pipeline alignment to confirm location and depth. These conflicts include, but are not limited to, all
crossings where the plans direct the main pipeline to go under or within 24 inches over an existing
utility. All tie-in and abandonment locations shall be potholed to confirm depth, location, connection
type and/or diameter, and pipe material prior to ordering materials for connection to existing
facilities. Where new water main is shown on the plans, contractor shall pothole to confirm
alignment of proposed water main is clear at a minimum spacing of every 250 feet and at any
horizontal changes in direction shown on the plans or as marked in the field. Potholing to be
completed using vacuum excavation and hand digging only. All tie-in and abandonment locations
shall be potholed to confirm depth, location and pipe material prior to ordering materials. Also
includes backfill of potholes and temporary paving in asphalt areas. Results of potholing will be
provided to the District, in the form of a redlined plan set, 48 hours prior to the layout of the new
pipeline to confirm horizontal/vertical alignment. Sawcutting for mainline and interties will only be
allowed after confirmation of the pipeline alignment, after potholing.

The CONTRACTOR’S payment for this item shall be by the lump sum.

Bid Item 48 — 8-inch C900 Water Main: includes, but is not limited to all labor, materials, tools,
equipment and incidentals to install C900 DR18 or DR14 pipe (where called out on the plans) along
with main line fittings for changing horizontal direction and grade, saw cutting, pavement removal
and disposal, excavation, pipe, restrained joints, thrust blocks, fittings (including in-line valves), PVC
riser pipe, valve box, anchor blocks, tracer wire, tracer wire boxes, warning tape, temporary paving,
bedding, backfill, compaction, jetting and transporting materials, revegetation of disturbed barren
areas and restoration of existing improvements (as required). Pressure testing, disinfection and
flushing shall also be included.

The CONTRACTOR'’S payment for this item shall be by the linear foot.

Bid Item 49 — %-inch Water Services: includes, but is not limited to: full compensation for furnishing
all labor, materials, tools, equipment and incidentals, for a new water service installation, complete
in place including connection with the new water main and connection to the new or existing meter
pit, as shown on the Plans and per the Details. Bid item shall include but is not limited to pavement
saw cutting and removal, temporary paving, excavation, shoring, piping, tapping saddle, corp. stop,
valve box, curb stop, PVC riser, drain rock, bedding, backfill and transporting materials, tracer wire,
compaction, testing, disinfection, protecting or restoring improvements and/or landscaping to pre-
project conditions, revegetation of disturbed barren areas as required, repair and reconnection of
existing services and utilities encountered during the installation as required for the installation.
District expects some miscellaneous work on improvements included and paid under this bid item to
be the removal and replacement of driveway paver stones and driveway concrete, and restoration
of other existing improvements, to existing, or better, conditions and thicknesses. Driveway asphalt
will be paid under 3" Miscellaneous Paving (Bid ltem #63). Trenchless installation methods for
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services will be considered however shall include and require potholing where service crosses other
utilities,

The CONTRACTOR’S payment for these items shall be by the each.

Bid ltem 50 — 1-inch Water Services: includes, but is not limited to: full compensation for furnishing
all labor, materials, tools, equipment and incidentals, for a new water service installation, complete
in place including connection with the new water main and connection to the new or existing meter
pit, as shown on the Plans and per the Details. Bid item shall include but is not limited to pavement
saw cutting and removal, temporary paving, excavation, shoring, piping, tapping saddle, corp. stop,
valve box, curb stop, PVC riser, drain rock, bedding, backfill and transporting materials, tracer wire,
compaction, testing, disinfection, protecting or restoring improvements and/or landscaping to pre-
project conditions, revegetation of disturbed barren areas as required, repair and reconnection of
existing services and utilities encountered during the installation as required for the installation.
District expects some miscellaneous work on improvements included and paid under this bid item to
be the removal and replacement of driveway paver stones and driveway concrete, and restoration
of other existing improvements, to existing, or better, conditions and thicknesses. Driveway asphalt
will be paid under 3" Miscellaneous Paving (Bid ltem #63). Trenchless installation methods for
services will be considered however shall include and require potholing where service crosses other
utilities,

The CONTRACTOR’S payment for these items shall be by the each.

Bid Iltem 51 — Fire Hydrant Installation: includes, but is not limited to: full compensation for
furnishing all labor, materials, tools, equipment and incidentals, for doing all the work involved for
installation of a new Fire Hydrant Assembly, complete in place, including pavement saw cutting and
removal, temporary paving, excavation, bedding, backfill, and transporting materials, aggregate
base, hydrant assembly, restrained joint pipe, fittings, valve, PVC riser pipe, valve box and cover,
mechanical joint restraint glands, connection to mainline (tee or tapping saddle as shown on plans),
thrust blocks, support block, drain rock, filter fabric, tracer wire, painting, hydrant marker signposts,
compaction, disinfection, testing, as shown on the Details. Protection or replacement of existing
improvements and/or landscaping to pre-project conditions, revegetation of disturbed barren areas
as required, repair and reconnection of existing services and utilities encountered.

The CONTRACTOR'S payment for this item shall be by the each.

Bid ltem 52 through 60 — Waterline Interties: includes the full compensation for furnishing all labor,
materials, tools, equipment and incidentals, valve assembly, complete in place, including, fittings,
restraints, PVC riser pipe, valve box, thrust blocks, support blocks, other necessary appurtenances
per Plans and Details, and the Contract Documents, pavement saw cutting and removal, removal of
interfering pipe and fittings, excavation, drain rock, filter fabric, bedding, backfill, shoring and
transporting materials, tracer wire, compaction, testing, and disinfection. Intertie items shall include
all pipe (includes all 4-inch and 6-inch short pieces of pipe), fittings and valves from the temporary
cap used for the pressure test required to connect to the existing pipeline. All trench dewatering of
the existing system shall be included in the intertie item.

Bid Item 52 — Tie-In at Apache/E. San Bernadino (W3, Detail 1, Sta 30+00)
Bid Iltem 53 — Tie-in at Apache/E. San Bernadino (W3, Detail 2, Sta 31+39)
Bid Item 54 — Tie-in at Apache/E. San Bernardino (W3, Detail 3, Sta 101+12)
Bid Item 55 — Tie-in at Apache/Sioux (W3, Detail 4)

Bid Iltem 56 — Tie-in at Apache/Tomahawk (W4, Detail 1)

Bid Iltem 57 — Tie-in at Apache/Pueblo (W4, Detail 2)

Bid item 58 — Tie-in at Apache/Arrowhead (W5, Detail 1)
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Bid Item 59 — Tie-in at Apache/Arrowhead (W5, Detail 2)
Bid Item 60 — Tie-in at Apache/US HWY 50 (W6, Detail 1. Sta 122+34)

The CONTRACTOR’S payment for this item shall be by the lump sum.

Bid Item 61 — Demolish Existing Fire Hydrant: includes, but is not limited to, full compensation for
furnishing all labor, materials, tools, equipment, and incidentals and for doing all work involved in
demolition and disposal or returning of the existing fire hydrant to the District as indicated on the
plans. The work shall include removal of the fire hydrant head and bury and capping of the hydrant
lateral below grade at the hydrant bury. Work also includes removal and disposal of the hydrant
valve at the connection to the watermain and capping or blind flanging of the watermain and thrust
blocks or joint restraints. Work includes all saw cutting, excavation, trench dewatering of the
existing system, backfill and compaction, and surface restoration to surrounding conditions (if not in
pavement) as shown on the Plans and Details, and as directed by the Engineer.

The CONTRACTOR’S payment for this item shall be by the each.

Bid Item 62 — Abandon in place water mains and valves: includes, but is not limited to: full
compensation for furnishing all labor, materials, tools, equipment and incidentals, for doing all the
work involved in the abandonment of existing water mains and valves, complete in place, including
pavement saw cutting and excavation, trench dewatering of system water, removal and disposal of
valve box and cover, removal of thrust blocks and support blocks (as required), removal and
disposal of pipe, blind flange/cap the isolation valve or existing pipe, in accordance with the General
Notes and the Contract Documents, backfill, compaction and thrust blocks. Any abandonments that
are a part of intertie work will be paid under the intertie lump sum bid item. Abandonment of valve
clusters shall be counted as one unit.

The CONTRACTOR'S payment for this item shall be by the each.

Bid Item 63 - 3-inch Miscellaneous Patch Paving: includes, but is not limited to: full compensation
for furnishing all labor, materials, tools, equipment, and incidentals and for doing all work involved to
install three inches (3”) of paving restoration for asphalt driveway aprons, asphalt walkways, asphalt
paved irrigation swales, and all pavement outside the travel lanes associated with water service and
water meter installations and other areas disturbed by construction work not directly shown on the
Plans, including removal and disposal of excess materials. Bid item to include all work for
compaction and setting of line and grade of the existing subgrade materials to preconstruction
condition.

The CONTRACTOR'S payment for this item shall be by the square foot. The CONTRACTOR’s unit
price shall be valid for an actual quantity plus or minus 50% of the estimated quantity indicated on
the Bid Form.

Bid Item 64 - Additional 1-foot depth of excavation, backfill, vertical pipe and fittings: Includes all
work for additional depth for the watermain installation from normal cover (48”) for excavation,
backfill and shoring that may be required during the project due to conflicting utilities. ltem shall
include all vertical fittings, pipe segments for return, restraints, thrust blocks and tracer wire required
for return or departure to normal depth. The pipe length along the bottom of the offset shall be paid
by the linear foot under the typical water main bid item plus the additional depth per linear foot
included in this bid item.

Payment will be made to nearest 1-foot of additional depth. For example if the extra depth is down
to 1.5-feet, the additional payment will be for 1 additional foot of depth. If the extra depth is 1.6 to
2.5 feet, the additional payment will be for 2 additional feet of depth.
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The CONTRACTOR'S payment for this item shall be by the linear foot multiplied by the nominal
additional depth. Payment will be based on an estimate of the percentage of work completed in

place. The CONTRACTOR’s unit price shall be valid for an actual quantity plus or minus 100% of
the estimated quantity indicated on the Bid Form.

END OF SECTION
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BID SCHEDULE B: 2024 APACHE AVE WATERLINE PROJECT
(Refer to Bid Descriptions for a more detailed description of bid items)

Bid Item | Description Unit | Quantity | Unit Price | Amount
Mobilization and Demobilization (Not to
exceed 10% of Bid Schedule B, excluding this
43 item) LS 1
44 Waterline Erosion Control LS 1
45 Groundwater Dewatering LS 1
46 Waterline Traffic Control LS 1
47 Potholing LS 1
48 8-Inch C900 Water Main LF 2500
49 3/4" Single Service Q\E’A 32
50 1" Single Service Q| A 3
51 Fire Hydrant Installation “ \<A Q 4
Tie-In #1 - Apache/E. San Bernad% Q
52 Detail 1, Sta 30+00) 1
Tie-in #2 - Apache/E. San B \\(%\ D
53 Detail 2, Sta 31+39) LS 1
Tie-in #3 - Apache/E. %\
54 Detail 3, Sta 101+;g&<<& LS \Q
55 | Tie-in #4 - Apacte/Si Detail 4) LS N | YD)
56 Tie-in #5 - AWM&QMW\E)H&I 1) LS Y
57 Tie-in #6 W&Wetaﬂ 2) % 1
58 T|e mdﬁ\\%N crgwhead (W5, Detail 1% NS,
59 “Apache/Atrowhead (W5, Detail2)x \ NN
SRS S W
60 (\ 1
61<\ t\g)Fwe Hydran % 4
%\ﬁ\\\ﬁaﬁbandon inp W
6 alve @\ nx EA 9
532 \] RihchMiscellaneousPaving SF 750
Mtlonal 1-foot ;e;%)‘r\ﬂ\f&%ca%\/} fill
64 Nand vertical pip LF 60
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SECTION 31 20 00

EARTHWORK

PART 1 GENERAL
1.01 SUMMARY

A. This Section specifies requirements for earthwork, which consists of excavation,
filling, grading, and disposal of excess material.

B. Related Sections:
1. 3123 19 Dewatering
2. 33 11 13 Water Distribution Piping
3. 331216 Water Distribution Valves
4. 331213 Water Service Connections

1.02 REFERENCES

A. American Society of Testing and Materials (ASTM)

1. C33 Standard Specification for Concrete Aggregates

2. €618 Standard Specification for Coal Fly Ash and Raw or Calcined Natural
Pozzolan for Use in Concrete.

3. D422 Method for Particle-Size Analysis of Soils.

4. D1557 Test Methods for Moisture-Density Relations of Soils and Soil-
Aggregate Mixtures Using 10-Ib (4.54-kg) Rammer and 18-in (457-mm) Drop.

5. D2419 Test Method for Sand Equivalent Value of Soils and Fine Aggregate.

6. D2487 Classification of Soils for Engineering Purposes.

7 D2922 Test Methods for Density of Soil and Soil-Aggregate in Place by
Nuclear Methods (Shallow Depth).

8. D3017 Test Method for Moisture Content of Soil and Soil Aggregate in Place
by Nuclear Methods (Shallow Depth)

9. D4253 Test Methods for Maximum Index Density of Soils Using a Vibratory
Table.

10. D4254 Test Methods for Minimum Index Density of Soils and Calculation of
Relative Density.

11. D4318 Test Methods for Liquid Limit, Plastic Limit, and Plasticity Index of Soils

12. D6938 Test Method for In-Place Density and Water Content of Soil and Soil-
Aggregate by Nuclear Methods (Shallow Depth)

1.03 DEFINITIONS

A. Pipe Zone Backfill: The pipe zone is defined as that portion of the vertical trench
cross-section lying between a plane 6” below the bottom surface of the pipe, i.e.,
the trench subgrade, and a plane 12” above the top surface of the pipe.

B. Pipe Bedding: The bedding for flexible pipe is defined as that portion of pipe. Zone
backfill material between the trench subgrade and the bottom of the pipe.
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C. Trench Zone Backfill: The trench zone is defined as that portion of the vertical
trench cross-section lying between a plane 12” above the top surface of the pipe
and a plane at a point 12” below the finished surface grade, or if the trench is under
pavement, 9” below the roadway subgrade.

D. Final Backfill: Final backfill is all backfill in the trench cross-sectional area within 12”
of finished grade, or if the trench is under pavement, all backfill within 9” of the
pavement.

1.04 SUBMITTALS

A. The Contractor's attention is directed to the provisions for "Shoring and Bracing
Drawings" in Section 6705 of the California Labor Code. The Contractor shall
submit a detailed plan and obtain the Owner’s written acceptance prior to beginning
any excavation 5 feet deep or deeper. This plan shall include the design of all
shoring, bracing, sloping of the sides of excavation, or other provisions for worker
protection against the hazard of caving ground during the excavation. If such plan
varies from the shoring system standards established in the Construction Safety
Orders of the State of California, such alternative systems plans shall be prepared
by a civil or structural engineer licensed in the State of California.

B. The Contractor shall submit samples of materials in accordance with the Contract
Documents.

1.05 QUALITY ASSURANCE

A. General: Compaction testing in the pipe zone shall be performed by District
personnel. Compaction above the pipe zone shall be provided by the County on an
as-needed basis. Backfill above the pipe zone shall be in 8-inch lifts per County
requirements. Compaction curves for any backfill material used shall be provided
as a submittal prior to backfilling.

B. Where soil material is required to be compacted to a percentage of maximum
density, the maximum density at optimum moisture content will be determined in
accordance with ASTM D 1557. Where cohesionless, free draining soil material is
required to be compacted to a percentage of relative density, the calculation of
relative density will be determined in accordance with ASTM D 4253 and D 4254.
Field density in-place tests will be performed in accordance with ASTM D 2922, or
by such other means acceptable to the Engineer. No correlating sand cone tests
(ASTM D 1556) are planned.

C. Incase the tests of the fill or backfill show non-compliance with the required
density, the Contractor shall accomplish such remedy as may be required to insure
compliance. Subsequent testing to show compliance shall be by a testing
laboratory selected by the Owner and shall be at the Contractor's expense.

D. Tests will be made by the Engineer in accordance with the following methods:

Test Standard Procedure
Moisture content ASTM D3017
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E.

PART 2

Gradation ASTM D422
Density in-place ASTM D6938
Moisture-density relationships ASTM D1557
Plasticity Index ASTM D4318

Unified Soil Classification System: The Contractor shall be bound by all applicable
provisions of ASTM D 2487 in the interpretation of soil classifications.

PRODUCTS

2.01 GENERAL

A

Backfill materials shall be suitable selected or processed clean, fine earth, rock, or
sand, free from grass, roots, brush, or other vegetation.

Fill and backfill materials to be placed within 6 inches of any structure or pipe shall
be free of rocks or unbroken masses of earth materials having a maximum
dimension larger than 3 inches.

2.02 FILL MATERIALS

A

Soils not classified as unsuitable as defined in Paragraph entitled "Unsuitable
Material" herein, are defined as suitable materials and may be used in fills,
backfilling, and embankment construction subject to the specified limitations. In
addition, when acceptable to the Engineer, some of the material listed as unsuitable
may be used when thoroughly mixed with suitable material to form a stable
composite.

Suitable materials may be obtained from on-site excavations, may be processed,
on-site materials, or may be imported. If imported materials are required to meet
the requirements of this Section or to meet the quantity requirements of the project,
the Contractor shall provide the imported materials at no additional expense to the
Owner, unless a unit price item is included for imported materials in the bidding
schedule.

Aggregate Base/Recycled Aggregate Base:
1. Material shall conform to CALTRANS Class 2 aggregate base with 3/4-inch
maximum size conforming to the following gradation:

U.S. standard sieve size Percent by weight passing
1inch 100
3/4 inch 90-100
No. 4 35-60
No. 30 10-30
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U.S. standard sieve size Percent by weight passing
No. 200 2-9

Liquid limit: <35
Plasticity index: <5
2. Pipe Zone Material shall meet the requirements of Section 2.02.C.1. However,

no recycled material can be used within the pipe zone of the pipe being

installed.

D. Engineered Fill (Structural and Non-Structural Applications):
1. Material shall be native soils or import, as required, and should consist of
relatively non-plastic material containing no organic material or debris. The
soils shall conform to the following gradation:

U.S. standard sieve size

Percent Passing by weight

4 inch
3/4 - inch
No. 40
No. 200

100
70 -100
15-50

5-25

Liquid limit: <35
Plasticity index: <10

E. Open Graded Gravel / Drain Rock:

1. Material shall be imported, clean, crushed, uniformly graded gravel containing
no organic material or debris. The soils shall conform to the following

gradation:

U.S. standard sieve size

Percent by weight passing

2 inch
1-1/2 inch
No. 4
No. 200

100
90-100
0-10
0-3

F. Sand

1. Material shall conform to requirements of ASTM C33 for “Fine Aggregate”
except that all material shall pass #4 sieve, and no more than 5% shall pass a

#100 sieve.

G. Slurry (Dry)

1. Dry slurry may also be referred to as 2-Sack Sand Slurry
2.  Submittals and testing as per Section 03 30 00.

3. Performance requirements:

a. Total calculated air content: 6-12%
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b.
C.

Diggable after fully cured.
Slump: Zero to 9 inches.

4. Materials:

a.

Q00T

f.

Portland cement: Type IP Low Alkali or Type Il Low Alkali at a rate of 188

Ib per batch.

Fly ash: Class F fly ash in accordance with ASTM C 618.

Water: as per Section 03 30 00.

Admixture: Air entrainment admixture as per Section 03 30 00.

Fine aggregate: As per Section 03 30 00, and non-plastic with no more
than 12 % passing No. 200 sieve.

Coarse aggregate: none.

H. Slurry (Wet)

1.  Wet

slurry may also be referred to as Flowable Slurry or Controlled Low

Strength Material.
2.  Submittals and testing as per Section 03 30 00.
3. Performance requirements:

a.
b.

Pooomza0

—h

Total calculated air content: 8-12%.

Unconfined compressive strength at 28 days: 50 psi-150 psi; diggable
after fully cured.

Wet density: <133 pcf.

Slump: at least 9 inches; free flowing during placement.

aterials

Portland cement: Type Il low alkali as per Section 03 30 00.

Fly ash: Class F fly ash in accordance with ASTM C 618.

Water: as per Section 03 30 00.

Admixture: Air entrainment admixture as per Section 03 30 00.

Fine aggregate: As per Section 03 30 00, and non-plastic with no more
than 12 % passing No. 200 sieve.

Coarse aggregate: pea gravel no larger than 3/8-inch.

PART3 EXECUTION

3.01 GENERAL

A. Clearing and Stripping: The Contractor shall remove all paving, subpaving,
curbing, gutters, brick, paving block, granite curbing or flagging or shall grub and
clear the entire surface over the areas to be excavated and shall remove and
dispose of said material as required by the Specifications. In all cases, the
Contractor shall machine cut in an approved width and manner all bituminous,

asphaltic, and portland cement concrete pavements before stripping or excavating

is begun.

B. Dewatering: In accordance with Section 31 23 19 Dewatering.

C. Maintaining Rights-of-Way:
1. Work shall be conducted as to cause a minimum of inconvenience to

pedestrian and vehicular traffic and to private and public properties along the

line of work. When specifically directed by the District, the Contractor shall

complete the work in private and public rights-of-way up to a designated point
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before continuing with further work in order to give required access to local
facilities and property. It shall be the duty of the Contractor during the
progress of the work to maintain crossings, walks, sidewalks and other
roadways open to traffic in a satisfactory condition and to keep all fire
hydrants, water valves, fire alarm boxes and mailboxes accessible for use.
Whenever it is necessary to maintain pedestrian traffic over open trenches,
safe timber bridges at least three (3) feet in width and equipped with side
railings shall be provided. Where the trench is so close to the curb line that
the excavated material would encroach upon the sidewalk or private property,
the District may order the Contractor at the Contractor’s expense to erect a
plank fence together with other necessary lumber so placed to keep the
sidewalk and property clear.

2. Inimportant thoroughfares, highways or in narrow streets, the material
excavated from the trench shall, if the District so directs, be removed from the
site of the work at the Contractor’'s expense as soon as excavated in order to
provide suitable space for traffic. When it is necessary to haul excavated
material over the streets near the job location, the Contractor shall provide
suitable type vehicles and shall promptly and thoroughly clean up all material
dropped on streets and highways outside of the immediate trenching area.

3. Guard rails and other highway and street structures disturbed or altered in any
way by the construction activities shall be promptly restored to a condition
equal to or better than original and shall be replaced in proper alignment.
Facilities discolored in anyway by the construction activities shall be refinished
by the Contractor by washing and repainting as necessary.

3.02 SITE PREPARATION FOR STRUCTURAL FILLS

A. All topsail, soils with significant organics, and organic materials including vegetation
shall be removed from the area receiving structural fill.

B. All foundation soil which will receive structural fill shall be densified to 8 inches
minimum depth, to at least 90 percent relative compaction in accordance with
ASTM D1557. Immediately before this densification, soils shall have optimum
moisture content, within plus or minus 2 percent, unless otherwise approved by the
Engineer.

C. Scarification and moisture conditioning of foundation soils may be required.

D. If native foundation soils are too coarse to allow density testing (i.e., greater than
30% by weight is retained on a %" sieve), then foundation soil shall be proof-rolled:
1. For mass grading, at least 5 passes with a minimum 10-ton roller.
2. For trenches, at least 5 passes with a hand compactor.

E. Where boulders are encountered protruding from an excavation, they shall be
removed, and the depression shall be backfilled and compacted with structural fill to
meet the moisture-density requirements listed above. The terms of Part 3.04.1 shall
also apply to boulder removal activities for excavations.

F. Where the undisturbed condition of natural soils is inadequate for support of the
planned construction, the Engineer will direct the Contractor to overexcavate to
adequate supporting soils. The excavated space shall be filled to the specified
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elevation with Engineered (Structural) fill in accordance with Table A - Fill
Placement. The overexcavated space under footings may be filled with concrete.
The quantity and placement of such material will be compensated as extra work.

3.03 FILL PLACEMENT

A

Backfill shall not be dropped directly upon any structure or pipe so as to cause
damage. Backfill shall not be placed around or upon any structure until the concrete
has attained sufficient strength to withstand the loads imposed. Backfill around
water retaining structures shall not be placed until the structures have been tested.

Except for drain rock materials being placed in over-excavated areas or trenches,
backfill shall be placed after all water is removed from the excavation.

Fill material shall be placed in even horizontal layers and thoroughly mixed as
necessary to promote uniformity of material in each layer. Pipe zone backfill
materials shall be manually spread around the pipe so that when compacted the
pipe zone backfill will provide uniform bearing and side support.

Where the backfill material moisture content is below the optimum moisture content
water shall be added before or during spreading until the proper moisture content is
achieved.

Where the backfill material moisture content is too high to permit the specified
degree of compaction the material shall be dried until the moisture content is
satisfactory.

Material type, maximum layer depth, relative compaction, and general application
are specified in Table A.

Fill material shall be compacted with power-operated tampers, rollers, idlers, or

vibratory equipment, as appropriate for the soil type and application.

1. Open-graded gravel/drain rock materials shall be compacted by means of at
least two passes from a flat plate vibratory compactor.

2.  Additionally, when native soil is free draining and above groundwater, pipe
zone backfill materials that are granular will be compacted by mechanical
means and by jetting, unless directed otherwise by the Engineer.

a. Jetting:

1) The purpose of jetting is to consolidate backfill beneath the
haunches of the pipe.

2) Jetting will only be performed in the portion of the trench zone from
the bottom of the pipe to the top of the pipe.

3) Water is injected into backfill through a jet pipe. The next injection
site will be such that each backfill layer is saturated and consolidated
to its full depth before the next layer is placed. The amount of jetted
water, duration of jetting at each site, and frequency of jetting will be
adjusted based on field conditions and equipment used.

4) Jet pipes shall be kept at least 6 inches away from the pipe where
the backfill is being consolidated and 2 feet away from other pipes or
utilities. Care must be taken to ensure that the install pipe is not
floated or moved during this operation.
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5) If jetting is used, the pipe shall be filled with water to prevent
flotation, if required by the Engineer.
6) Each layer shall not exceed 6" in thickness after compaction
3. Equipment that is consistently capable of achieving the required degree of
compaction shall be used and each layer shall be compacted over its entire

area while the material is at the required moisture content.

4.  Equipment weighing more than 10,000 pounds shall not be used closer to
walls than a horizontal distance equal to depth of the fill at that time.

5. Hand operated power compaction equipment shall be used where use of
heavier equipment is impractical or restricted due to weight limitations.

H. Unless otherwise specified, fill placement classes shall be used where specified in

Table A under general application, in accordance with ASTM D1557.

Table A, Fill Placement

Maximum Minimum Moisture
Fill Type uncompressed relative content,
layer thickness, compaction, percent General application
inches percent
Aggregate Base 8 95 1 2 of Pipe Zone Backfill (No
optimum | Recycled Material), Tank
Floor Base; Final Backfill
under pavement
Engineered Fill 8 95 t 2 of Structural Fill for
(Structural) optimum | Foundations, Trench Zone
Backfill Beneath Pavement
And Under Structures
Engineered Fill 8 90 + 2 of Trench Zone Backfill in
(Non-Structural) optimum | Unpaved Areas. Site Fill and
Nonstructural Fill Outside
Perimeter of Structure or
Other Nonstructural Areas
Open-Graded 8 NA NA Infiltration Trenches, Surface
Gravel / Drain Stabilization
Rock
Trench Zone Backfill in
Recycled Paved Areas (DO NOT USE
Aggregate Base 8 95 1 2 of IN PIPE ZONE); Final
optimum Backfill under pavement
Slurry (Dry) 36 (or less if NA NA Trench Zone Backfill,
required to Structural Fill, Nonstructural
protect adjacent Fill, and Final Backfill under
structures) pavement, where site
conditions do not allow for
compaction.
Slurry (Wet) 36 (0|_” less if NA NA As per Plans
required to
protect adjacent
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Maximum Minimum Moisture

Fill Type uncompressed relative content,
layer thickness, compaction, percent General application
inches percent
structures)

3.04 SITE FILL AND NONSTRUCTURAL FILL

A. Unless otherwise specified, site fill and nonstructural fill shall be Engineered (Non-
Structural) fill. If the existing slope in an area to be filled is greater than 5:1, the
Contractor shall bench and key the slope prior to filling, as shown in the Drawings.

3.05 PIPELINE AND UTILITY TRENCHES

A. General:

1. The Contractor shall do all excavating of whatever substance encountered to
a depth as indicated on the approved plans or as specified herein. Excavated
materials not required or unsuitable for backfill shall be removed from the site
and disposed of by the Contractor at a site approved by TRPA. Pipe trenches
shall be sufficiently straight between the designated angle points to permit the
pipe to be laid true to line in the approximate center of the trench.

2. Unless otherwise shown or ordered, excavation for pipelines and utilities shall
be open-cut trenches. Trench widths shall be kept as narrow as is practical
for the method of pipe zone densification selected by the Contractor, but shall
have a minimum width at the bottom of the trench of 24 inches for pipe 10
inches or less in diameter. For pipe greater than 10 inches but less than 18
inches, minimum trench width shall be 30 inches. The maximum width below
the top of the pipe, when laid to the required grade, shall in no event exceed
the outside diameter of the pipe plus twenty four inches (24"). Where
sheeting and shoring are used, the maximum allowable width shall be
measured between the closest interior faces of the sheeting or shoring as
placed. Overall width of the excavation equipment used shall in no case
exceed the maximum allowable trench width. Whenever, for any reason, the
maximum allowable trench width is exceeded at the top of the pipe, the
Contractor shall employ one or more of the following procedures as approved
by the District:

a. The pipe shall be bedded in a monolithic cradle of plain or reinforced
concrete having a minimum thickness of one fourth (1/4) the inside pipe
diameter or a minimum of four inches (4") under the barrel and extending
up the sides for a height equal to one half (1/2) the outside diameter. The
cradle shall have a width at least equal to the outside diameter of the pipe
barrel plus eight inches (8"). Backfill above the crown of the pipe shall be
compacted carefully.

b. Provide a higher strength pipe required to withstand the increased
loading on the pipe caused by the excessive trench width.

c. Install temporary sheeting and shoring while the pipe is being installed
with the backfill placed and compacted to a height at least one (1) foot
above the top of the pipe.
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B. Trench Bottom: Except when pipe bedding is required, the bottom of the trench
shall be excavated uniformly to the grade of the bottom of the pipe. The trench
bottom shall be given a final trim, using a string line for establishing grade, such
that each pipe section when first laid will be continually in contact with the ground
along the extreme bottom of the pipe. For bell and spigot pipe, the Contractor shall
round out a cradle for the bell so that the bottom of the pipe is in continual contact
with the bedding. Rounding out the trench to form a cradle for the pipe will not be
required, except as in 3.02.A.2.a described above.

C. Open Trench: The maximum amount of open trench permitted in any one location
shall be 500 feet, or the length necessary to accommodate the amount of pipe
installed in a single day, whichever is greater. All trenches shall be fully backfilled
at the end of each day or, in lieu thereof, shall be covered by heavy steel plates
adequately braced and capable of supporting vehicular traffic in roadways or
smooth, continuous plywood covers suitable for carrying foot or bicycle traffic safety
in unpaved areas where it is impractical to backfill at the end of each day. The
above requirements for backfilling or use of steel plate or plywood covers will not be
waived at any time. In addition, barricades and warning lights meeting OSHA
requirements shall be provided and maintained.

D. Trench Over-Excavation: Where the Drawings indicate that trenches shall be over-
excavated, they shall be excavated to the depth shown, and then backfilled to the
grade of the bottom of the pipe.

E. Over-Excavation: When ordered by the Engineer, whether indicated on the
Drawings or not, trenches shall be over-excavated beyond the depth shown. Such
over-excavation shall be to the depth ordered. The trench shall then be backfilled
to the grade of the bottom of the pipe. All work specified in this Section shall be
performed by the Contractor when the over-excavation ordered by the Engineer is
less than 6" below the limits shown. When the over-excavation ordered by the
Engineer is 6" or greater below the limits shown, additional payment will be made to
the Contractor for that portion of the work which is located below said 6" distance.
Said additional payment will be made under separate unit price bid items for over-
excavation and bedding if such bid items have been established; otherwise
payment will be made in accordance with a negotiated price.

F. Completion of Excavation: The Contractor shall notify the District when
excavations for pipelines or utilities are completed, and no concrete shall be
deposited, nor pipes installed, until the excavations have been approved by the
District.

G. OVER-EXCAVATION NOT ORDERED, SPECIFIED, OR SHOWN
1. Any over-excavation carried below the grade ordered, specified, or shown,
shall be backfilled to the required grade with the specified material and
compaction. Such Work shall be performed by the Contractor at his/her own
expense.

H. TRENCH BACKFILL AND COMPACTION
1. Bedding shall be provided for all pipelines.
2. After compacting the bedding, the Contractor shall perform a final trim using a
stringline for establishing grade, such that each pipe section when first laid will
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be continually in contact with the bedding along the extreme bottom of the
pipe.

The pipe zone shall be backfilled with the specified backfill material. The
Contractor shall exercise care to prevent damage to the pipe itself during the
installation and backfill operations.

After the pipe zone backfill has been placed as specified above, and after all
excess water has completely drained from the trench, backfilling of the trench
zone may proceed.

. EXCAVATION IN LAWN AREAS

1.

Where excavation occurs in lawn areas, the sod shall be carefully removed
and stockpiled to preserve it for replacement. Excavated material may not,
under any circumstances, be placed on the lawn. Immediately after
completion of backfilling and testing of the pipeline, the sod shall be replaced
in @ manner so as to restore the lawn to its original condition. Contractor shall
provide new sod if stockpiled sod has remained so for more than 72 hours
within the scope of the Contract. Sod compressed or otherwise damaged by
the Contractor's operations shall be replaced.

J.  EXCAVATION AND COMPACTION IN VICINITY OF TREES

1.

Except where trees are shown to be removed, trees shall be protected from
injury during construction operations. No tree roots over 1-)2" in diameter
shall be cut without express permission of the Engineer. Trees shall be
supported during excavation by any means previously reviewed by the
Engineer.

Where delineated on the plans, or where required for preservation of the
roots, the Contractor shall provide hand excavation. Hand excavation shall be
to the depth required for pipe installation, up to a depth of 5'.

In areas which require hand excavation, the backfill must be compacted such
that tree roots 1.5" and larger are preserved.

3.06 ROCK EXCAVATION

1.

4.
DECEMBER 2023

Rock excavation shall include removal and disposal of the following:

a. all boulders that cannot be moved using the largest piece of equipment
onsite;

b. all rock material in ledges, bedding deposits, and unstratified masses

which cannot be removed without systematic drilling and splitting or

blasting;

concrete or masonry structures which have been abandoned; and,

conglomerate deposits which are so firmly cemented that they possess

the characteristics of solid rock and which cannot be removed without

systematic drilling and splitting or blasting.

No rock splitting or blasting shall commence without the approval of the

Engineer.

Said rock excavation shall be performed by the Contractor. Should the

quantity of rock excavation be affected by any change in the scope of the

work, an appropriate adjustment of the contract price will be made under a

separate bid item if such bid item has been established; otherwise, payment

will be made in accordance with a negotiated price.

Explosives and Blasting:

oo
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a. Blasting will not be permitted, except by express permission of the
Engineer on a case-by-case basis. The use of explosives will be subject
to the approval and regulations of all agencies having jurisdiction. If
blasting is utilized at the site of the Work, the Contractor shall take all
precautions and provide all protective measures necessary to prevent
damage to property and structures or injury to person. Prior to blasting,
the Contractor shall secure all permits required by law for blasting
operations and shall provide any additional hazard insurance required by
the Owner. The Contractor shall have a fully qualified, licensed and
experienced blasting foreman in charge of all blasting operations.

b. The Contractor will be held responsible for all explosives and blasting and
shall repair any damage caused by blasting or resulting from its
possession or use of explosives on the Work.

c. All operations involving the handling, storage, and use of explosives shall
be conducted in accordance with the requirements of the OSHA
Standards for Construction, and in accordance with all local laws and
regulations.

3.07 DISPOSAL OF EXCESS EXCAVATED MATERIAL

1. The Contractor shall remove and dispose of all excess excavated material at a
site selected by the Contractor and reviewed by the Engineer.

2. Unless otherwise specified, surplus excavated material shall be disposed of
off site in accordance with applicable ordinances and environmental
requirements.

3. If the quantity of surplus material is specified, the quantity specified is
approximate. The Contractor shall satisfy himself that there is sufficient
material available for the completion of the embankments before disposing of
any material inside or outside the site. Shortage of material, caused by
premature disposal of any material by the Contractor, shall be replaced by the
Contractor.

4. Material shall not be stockpiled to a depth greater than 5 feet above finished
grade within 25 feet of any excavation or structure except for those areas
designated to be preconsolidated. For these areas, the depth of stockpiled
material shall be as specified. The Contractor shall maintain stability of the
soil adjacent to any excavation.

3.08 MEASUREMENT AND PAYMENT

A.

Measurement and payment for the unit price bid items excavation and fill will be
based on the volume indicated and cross sections shown on the grading plan for
each site. Incidental excavation not ordered, specified or shown will not be
considered for payment under these items. Earthwork quantities will be measured
and paid by unit bid cost on the basis of material in place. Swell and shrinkage will
not be considered for measurement of work or payment.

If the Contractor believes there is a significant difference between the cross section
shown on the grading plan or the quantities indicated and the excavation in the
field, and would like to verify or adjust the quantities for the pay items excavation
and/or fill, then he/she shall have the site cross sectioned at his/her expense and
submit them to the Engineer for consideration. These sections shall be prepared
by a California licensed surveyor. If the new sections are acceptable to the
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Engineer, they shall become the basis for adjusting payment for the items
excavation and fill.

END SECTION
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SECTION 3123 19

DEWATERING

PART 1 GENERAL
1.01 SUMMARY

A. Section Includes: Removal and exclusion of water, including stormwater,
groundwater, irrigation water, water from leaking pipes and wastewater, from
all excavations.

B. Related Sections:
1. 3120 00 Earthwork

1.02 SUBMITTALS

A. Prior to commencement of excavation, the Contractor shall submit a detailed
plan and operation schedule of dewatering of excavations. The Contractor
may be required to demonstrate the system proposed and to verify that
adequate equipment, personnel, and materials are provided to dewater the
excavations at all locations and times. All elements of the Contractor's
dewatering plan are subject to review and approval by the Engineer.

B. The dewatering plan shall show the arrangement and location of wells or
wellpoints, sump pumps, methods of installation, location of headers and
discharge lines, flow control valves, meters, sampling ports and points of
discharge disposal. Review by the Engineer shall not relieve the Contractor
of responsibility for the adequacy of the dewatering system to achieve the
specified result.

C. After completion of the dewatering installation and prior to commencement
of excavation, the Contractor shall submit for review a detailed plan of the
dewatering system as constructed, together with site data and computations
demonstrating that the system is capable of achieving the specified result.

1.03 QUALITY ASSURANCE

A. It shall be the sole responsibility of the Contractor to control the rate and
effect of the dewatering in such a manner as to avoid all objectionable
settlement and subsidence.

B. All dewatering operations shall be adequate to assure the integrity of the
finished project and shall be the responsibility of the Contractor.

C. Where critical structures or facilities exist immediately adjacent to areas of
proposed dewatering, reference points shall be established and observed at
frequent intervals to detect any settlement which may develop. The
responsibility for conducting the dewatering operation in a manner which will
protect adjacent structures and facilities rests solely with the Contractor.
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The cost of repairing any damage to adjacent structures and restoration of
facilities shall be the responsibility of the Contractor.

PART2 PRODUCTS
2.01 EQUIPMENT

A. Dewatering equipment may include the use of well points, sump pumps,
temporary pipelines for water disposal, storage tanks, desilting equipment,
rock or gravel placement, and other apparatus. Standby pumping
equipment shall be maintained on the job site once dewatering operations
commence.

PART 3 EXECUTION
3.01 GENERAL

A. The Contractor shall provide all equipment necessary for dewatering and
shall have on hand, at all times, sufficient pumping equipment and
machinery in good working condition and shall have available, at all times,
competent workmen for the operation of the pumping equipment. Adequate
standby equipment shall be kept available at all times to insure efficient
dewatering and maintenance of dewatering operation during power failure.

B. Dewatering for structures and pipelines shall commence when groundwater
is first encountered, and shall be continuous until such times as water can
be allowed to rise in accordance with the provisions of this Section or other
requirements.

C. Atall times, site grading shall promote drainage. Surface runoff shall be
diverted from excavations. Water entering the excavation from surface
runoff shall be collected in shallow ditches around the perimeter of the
excavation, drained to sumps, and be pumped or drained by gravity from the
excavation to maintain a bottom free from standing water.

D. Dewatering shall at all times be conducted in such a manner as to preserve
the undisturbed bearing capacity of the subgrade soils at proposed bottom
of excavation.

E. If foundation soils are disturbed or loosened by the upward seepage of water
or an uncontrolled flow of water, the affected areas shall be excavated and
replaced with drain rock at no additional cost to the Owner.

F. The Contractor shall maintain the water level below the bottom of excavation
in all work areas where groundwater occurs during excavation, construction,
compaction of backfilling, and until acceptance.

G. Flotation shall be prevented by the Contractor by maintaining a positive and
continuous removal of water. The Contractor shall be fully responsible and
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liable for all damages which may result from failure to adequately keep
excavations dewatered.

H. If well points or wells are used, they shall be adequately spaced to provide
the necessary dewatering. The pumping of fine sands or silts from the
subsurface shall be prevented by sand packing or other means. The
Contractor shall continually check and verify that subsurface soil is not being
removed by the dewatering operation.

I.  Open pumping with sumps and ditches, if it results in boils, loss of fines,
softening of the ground, or instability of slopes will not be permitted.

J.  The Contractor shall dispose of water from the Work in a suitable manner
without damage to adjacent property. Sanitary sewers may not be used for
disposal of water. No water shall be drained into work built or under
construction without prior consent of the Engineer. All water removed from
such excavations shall be placed in a water truck(s). Contractor shall
provide water truck(s) of sufficient capacity so as not to delay the dewatering
operations by frequent emptying of the water truck(s). Contractor shall
provide all means or facilities to conduct water to the pumps and to the
water truck(s) for disposal as specified herein.

K. The discharge shall be arranged to facilitate collection of samples by the
Engineer. The Owner is to be notified prior to any disposal of water in any
drainage system or sewer. Water discharges shall comply with the
requirements of the Tahoe Regional Planning Agency and the Lahontan
Regional Water Quality Control Board.

L. The release of groundwater to its static level shall be performed in such a
manner as to maintain the undisturbed state of the natural foundation soils,
prevent disturbance of compacted backfill and prevent flotation or movement
of structures, pipelines, sewers, and other facilities.

M. The dewatering effluent shall be discharged from the water truck(s) and
applied to high land capability areas (Class 3, 4, 5, 6, 7 not SEZ = Class 1b-
See Sheet L-1 of the Plans) for dust control, irrigation, or for use in the tire
wash areas.

N. Alternatively, Contractor may discharge the dewatering effluent onto non-
sensitive lands by pumping the effluent through a piping system with
permission from El Dorado County.

O. The dewatering effluent shall be discharged in such a manner as to prevent
erosion. Contractor shall install temporary erosion control measures where
dewatering effluent is discharged as necessary to control sediment

transport.
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SECTION 33 11 13

WATER DISTRIBUTION PIPING

PART 1 GENERAL
1.01 SUMMARY

A. Section Includes: PVC pipe, ductile iron pipe, steel pipe and HDPE pipe for water
distribution, including fittings and joints.

B. Related Sections:
1. 31 20 00 Earthwork
2. 3123 19 Dewatering
3. 3312 13 Water Service Connections
4. 33 12 16 Water Distribution Valves
5. 33 13 00 Water Pipeline Testing and Disinfection

1.02 REFERENCES

A. American Water Works Association

C110 Ductile-Iron and Gray-Iron Fittings, 3 In. Through 48 In.

C111 Rubber-Gasket Joints for Ductile-Iron Pressure Pipe and Fittings
C104 Cement-Mortar Lining for Ductile-Iron Pipe and Fittings for Water
C105 Polyethylene Encasement for Ductile-Iron Pipe Systems

C115 Flanged Ductile-Iron Pipe with Ductile-Iron or Gray-Iron Threaded
Flanges

6. C150 Thickness Design of Ductile Iron Pipe

7. C151 Ductile-Iron Pipe, Centrifugally Cast, for Water or Other Liquids
8

9

aorOND~

C153 Ductile-Iron Compact Fittings for Water Service

. C200 Steel Water Pipe — 6 in. and Larger
10. C206 Field Welding of Steel Water Pipe
11. C207 Steel Pipe Flanges for Waterworks Service - Sizes 4 In. Through 144 In.
12. C208 Dimensions for Fabricated Steel Water Pipe Fittings
13. C600 Installation of Ductile-Iron Water Mains and their Appurtenances
14. C606 Grooved and Shouldered Joints
15. C900 PVC Pressure Pipe and Fabricated Fittings, 4 In. Through 12 In.
16. C905 PVC Pressure Pipe and Fabricated Fittings, 14 In. Through 48 In.
17. M11 Steel Pipe: A Guide for Design and Installation
18. M23 PVC Pipe — Design and Installation

B. American Society of Testing and Materials (ASTM)

1. A36 Carbon Structural Steel

2.  A47 Ferritic Malleable Iron castings

3. A139 Electric-Fusion (Arc)-Welded Steel Pipe (NPS 4 and Over)

4. A183 Carbon Steel Track Bolts and Nuts

5. A307 Carbon Steel Bolts and Studs

6. A536  Ductile Iron Castings

7. AS572 High Strength Low Alloy Columbian-Vanadium Structural Steel
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8. D638
9 D790

Test Method for Tensile Properties of Plastics
Test Methods for Flexural Properties of Unreinforced and Reinforced
Plastics and Electrical Insulating Materials

10. D1248 Polyethylene Plastics Extrusion Materials For Wire and Cable

11. D1505 Test Method for Density of Plastics by the Density-Gradient Technique
12. D2240 Test Method for Rubber Property - Durometer Hardness

13. D2241 PVC Pressure-Rated Pipe (SDR Series)

14. D2837 Test Method for Obtaining Hydrostatic Design Basis for Thermoplastic

Pipe Materials or Pressure Design Basis for Thermoplastic Pipe
Products

15. D3350 Polyethylene Plastics Pipe and Fittings Materials

16. F894
17. F714

Polyethylene (PE) Large Diameter Profile Wall Sewer and Drain Pipe
Polyethylene (PE) Plastic Pipe (SDR-PR) Based on Outside Diameter

C. American Society of Mechanical Engineers (ASME)

1. B16.1

Cast Iron Pipe Flanges and Flanged Fittings

D. Underwriters Laboratory (UL)

1.

1285Pipe and Couplings, Polyvinyl Chloride (PVC), and Oriented
Polyvinyl Chloride (PVCO) for Underground Fire Service.

1.03 SUBMITTALS

A. Shop Drawings:

a.

b.

Indicate thickness of pipe wall, lining and coating, type of joint and joint
restraint, if any.

Details of straight pipe, fittings, and specials, showing thickness and
dimensions of plates, detail of welds, and materials; listing of proposed
service and tabulated layout schedules.

B. Project Redlines: The Contractor shall provide project redlines for all piping

installed,

including but not limited to valves locations, meter boxes, and hydrants.

C. TestResults:

1. All pipe: All materials testing shall be based upon applicable ASTM Test
Methods referenced herein for the materials specified. A report of the test
results shall be furnished. All costs of such inspection and tests shall be borne
by the Contractor.

2. HDPE:

a.

The pipe shall be tested for dimensions, ring stiffness constant (RSC),
flattening, and joint tightness, in accordance with the requirements of
ASTM F894. A report of the test results shall be furnished.

The stress regression testing shall have been done in accordance with
ASTM D2837, and the manufacturer shall provide a product supplying a
minimum Hydrostatic Design Basis (HDR) of 1,600 psi, as determined in
accordance with ASTM D2837.

3. Fusible PVC:

a. Submit manufacturer’s specific technical data with complete information
on physical properties of pipe and pipe dimensions pertinent to this job
b. Complete calculations including lists of parameters, all formulas and all
other data showing the design of the new pipe.
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c. Qualification of fusion technicians shall be documented by the pipe
supplier, and shall be current as of the date of the welding for the project.

d. Contractor shall register and/or record the parameters required by the
pipe supplier and these Specifications, and provide them to the District as
the Work proceeds.

D. Certification:
1. All pipe:
a. Manufacturer's certificates of compliance shall be furnished by the
Contractor.
b. A certificate of “Compliance with Specification” or suitable alternative shall
be furnished for all materials to be supplied.
2. HDPE:
a. The Contractor shall provide certification from the pipe manufacturer that
stress regression testing has been performed on the specific product.
The said certification shall include a stress life curve per ASTM D2837.
The certification shall state that the pipe was manufactured from one
specific resin in compliance with these specifications. The certificate shall
state the specific resin used, its source, and list its compliance to these
specifications.
b. Provide certification that the pipe conforms to dimensions and tolerances
specified in Part 2.02 and that the pipe has been inspected and meets
industry accepted manufacturer standards.

PART2 PRODUCTS
2.01 GENERAL

A. All pipe shall be new, not from manufacturer’s inventory.

B. Any pipe that does not meet specifications or has been rejected, shall be removed
from the jobsite and disposed of by the Contractor at no extra cost to the Owner.

C. Where new fittings are to be cut into or attached to existing piping or where
connections are to be made to existing piping, the Contractor shall furnish and
install the necessary sleeves, flanges, nipples, couplings, fittings, etc. needed to
accomplish the cutting-in or connections, whether specifically indicated on the Plans
or not.

D. All Pipe must be NSF 61 compliant.

E. For Pipe installed within ten feet (10ft) of a sewer main, pipe shall be one pressure
class higher than called for in this section.

2.02 PIPE

A. Ductile Iron Pipe
1. Pipe shall have a minimum pressure rating of 150 psi conforming to AWWA
C150 and C151.
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2.  Pipe with screw-on shall have a minimum pressure rating of 150 psi conforming
to AWWA C115.

3. Ductile iron pipe shall be coated on the inside with cement mortar conforming to
AWWA C104/ANSI A.21.4, and seal coated on the inside and outside with
bituminous coating.

a. Coating shall be applied on clean bare metal surfaces.
b. Coating shall extended to the ends of spigots and shoulders of hubs.

B. Steel Pipe:

1.  Steel shall conform to ASTM A36 or A572 Grade 42.

2.  Pipe shall conform to AWWA C200 and ASTM A139 Grade B.

3.  Size and wall thickness shall be as shown on the Plans and indicated in the
Specifications.

4.  Steel pipe shall be designed in accordance with AWWA Manual M11.

5.  Steel pipe shall be coated inside and outside with a 100% solids, thermosetting,
fusion bonded dry powder epoxy resin (Scotchkote No. 206-N as manufactured
by 3M Company, or equal). Application shall be by the fluidized bed method.
Coating thickness shall be at least 10 mils DFT. Surface preparation shall
include grinding of all irregularities, welds, and weld splatter and blasting to a
near white surface in accordance with Steel Structures Painting Council (SSPC)
Guidelines (SP-10).

C. PVC Pipe:

1.  NOMINAL DIAMETERS 6 TO 12 INCHES: Pipe shall meet the requirements of
AWWA C900, with a minimum pressure rating of 235 psi. Pipe shall have
outside diameters of ductile iron pipe sizes. Pipe shall also meet the
requirements of ASTM D2241 and UL 1285. Each length of pipe shall be
capable of withstanding without failure 600 psi hydrostatic pressure for a
minimum of 5 seconds. The integral bell shall be tested with the pipe.

2. NOMINAL DIAMETERS 14 TO 18 INCHES: Pipe shall meet the requirements of
AWWA C905, with a minimum pressure rating of 235 psi. Pipe shall have
outside diameters of ductile iron pipe sizes as listed below. Pipe shall also meet
the requirements of ASTM D2241 and UL 1285. Each length of pipe shall be
capable of withstanding without failure 600 psi hydrostatic pressure for a
minimum of 5 seconds. The integral bell shall be tested with the pipe.

3. Provisions shall be made for contraction and expansion at each joint with a
rubber ring and integral thickened bell as part of each joint. The rubber ring
shall meet the requirements of ASTM D 2241. The bell section shall be at least
as strong as the pipe barrel.

4. Atleast 85 percent of the total footage of pipe installed shall be furnished in
standard lengths of 20 feet. The remaining footage of pipe may be in random
lengths of not less than 10 feet long.

5.  Manufacturers: C900 or C905 "Big Blue" or "Blue Brute" pipe manufactured by
J-M Manufacturing Company, Inc. and Formosa Plastics Corporation, U.S.A,
MAY NOT be used.

D. HDPE Pipe:
1.  Pipe shall be high density polyethylene pipe. Size and SDR rating of
polyethylene pipe shall be as shown on the Plans and indicated in the

Specifications.
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2. Materials used for the manufacture of polyethylene pipe and fittings shall be
extra high molecular weight, high density ethylene/hexene copolymer PE 3408
polyethylene resin meeting the below listed physical property and pipe
performance requirements:

Property Specification Units Pipe
Material Designation PPI/ASTM - PE 3408
Material Classification ASTM D1248 - Il C 5 P34
Cell Classification ASTM D3350 - 345434C

Density ASTM D1505 gm/cm? 0.955

Flex Modulus ASTM D790 psi 135,000
Tensile ASTM D638 psi 3,200
Hardness ASTM D2240  Shore "D" 65
Compressive Strength (Yield) ASTM D638 psi 1,600
Tensile Strength @ ASTM D638

Yield (Type IV Spec) (2"/min) psi 3,200
Elongation @ Yield ASTM D638 % 8 min.
Modulus of Elasticity ASTM D638 psi 130,000
NSF Listing Standard #14 - "Listed"

3.  Material shall conform to ASTM F714 and meet accepted manufacturer

standards for:
= Diameter

Straightness

Wall Thickness

Ovality

Concentricity

Toe-in

Quick Burst

Overall Workmanship

Pressure and Ductility

Inspection ID and OD

Joint Length

= Print Line

4. The pipe shall be extruded using a melt homogenizing/plasticating extruder and
appropriate dye. The extruder screw design should be customized for the HDPE
being processed to minimize melt fracture of the molecular structure, thus
reducing the molecular weight and changing some physical properties from resin
to pipe. The resin should be processed at its appropriate melt temperature. The
extruded tubular melt will be vacuum or pressure sized in downstream cooling
tanks to form round pipe to specification diameter and wall thickness with a
"matte-finish" surface.

5.  The pipe shall contain no recycled compound except that generated in the
manufacturer's own plant from resin of the same specification from the same raw
material. The pipe shall be homogenous throughout and free of visible cracks,
holes, voids, foreign inclusions, or other deleterious defects, and shall be
identical in color, density, melt index and other physical properties throughout.

6. The pipe shall be extruded from resin meeting specifications of ASTM D-3350
with a cell classification of PE:345434C; and ASTM D-1248 pipe grade resin
type lll, Class C, Category 5, grade P34 polyethylene compound. The pipe shall
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provide the long term endurance characteristics recognized by: a compressive
pipe ring environmental stress crack resistance greater than 1,000 hours; a slow
crack growth resistance greater than 32 days; an impact strength (toughness)
greater than 48 in-lb/in notch; and rotary fatigue endurance at 1,600 psi bending
stress with F;>20,000 cycles.

2.03 FITTINGS

A. General:
1. Fittings shall include all tees, crosses, reducers, and elbows as shown on the
Contract Drawings and shall include all nuts, bolts and gaskets necessary for the
installation requirements.

B. For Ductile Iron Pipe:

1.  Fittings shall be as specified in ANSI A 21.10 or A 21.53 (AWWA C110 or
C153), of the same pressure rating and same joint configuration as the pipe with
which they are to be used.

2. Allfittings shall be smooth cement-lined in accordance with ANSI A 21.4
(AWWA C104). Special attention shall be given to bare metal. All lining shall
extend to the faces of flanges, to the end of spigots, or to the shoulder of hubs,
as the case may be.

3. In addition, all fittings shall be coated inside and outside with bituminous
material.

C. For Steel Pipe:

1.  Fitting shall be steel and shall conform to ASTM A36 or A572 Grade 42.

2. Fittings shall conform to AWWA C200 and AWWA C208, except where specific
dimensions are called out on the Plans.

3.  Steel fittings shall be designed in accordance with AWWA Manual M11.

4. Fittings shall be heated and cured in accordance with the manufacturer's
recommendation.

5.  Fittings and headers fabricated from steel pipe require hydrostatic testing.

D. For PVC Pipe:
1. Fittings shall be ductile iron fittings as described in Part 2.03.B (above).
2. Fittings shall be properly sized for the dimensions of the pipe being used.

E. For HDPE Pipe:
1. Ductile Iron Fittings:
a. Fittings shall be ductile iron fittings as described in Part 2.03.B (above).
Fittings shall be properly sized for the dimensions of the pipe being used.
b. Only flanged fittings shall be used when specified with high-density
polyethylene piping systems. Mechanical joint fittings shall not be used.
c. The joining system between high-density polyethylene pipe and flange
fittings shall be made by a method recommended by the pipe
manufacturer or submitted by the Contractor and approved by the
Engineer.
2. Standard HDPE fittings:
a. Standard commercial products manufactured by injection molding or by
extrusion and machining, or fabricated from PE pipe conforming to this

specification.
DECEMBER 2023 SECTION 33 11 13
APACHE AVE. WATERLINE WATER DISTRIBUTION PIPING
RELOCATION PROJECT 6

24-0007 B 128 of 347



b. The fittings shall be fully pressure rated by the manufacturer to provide a
working pressure equal to the pipe for 50 years service at 73.4°F with an
included 2:1 safety factor.

c. The fittings shall be manufactured from the same resin type, grade, and
cell classification as the pipe itself.

d. The manufacture of the fittings shall be in accordance with good
commercial practice to provide fittings homogeneous throughout and free
from crack, holes, foreign inclusions, voids, or other defects. The fittings
shall be as uniform as commercially practicable in color, opacity, density
and other physical properties.

e. The minimum "quick-burst" strength of the fittings shall not be less than
that of the pipe with which the fitting is to be used.

2.04 PIPE JOINTS

A. General
1. All pipe which will operate under pressure shall be properly protected from the
effects of thrust at all fittings where the pipeline changes direction, changes size,
or ends, using concrete thrust blocks, or restrained joints where required.

a. Concrete thrust blocks shall be sized so as to give bearing against
undisturbed vertical earth banks sufficient to absorb the thrust from line
pressure, allowing an earth bearing of 200 pounds per square foot per
foot of depth below natural grade to a maximum of 1,000 pounds per
square foot. (Earth bearing value may be increased, if substantiated by
soils analysis). The line pressure shall be the product of the nominal
cross sectional area of the pipe and the test pressures as specified for
each type of pipe. The concrete shall be placed, unless specifically
indicated otherwise on the Plans, so that the pipe joints and fittings will be
accessible. Concrete used for all thrust blocks shall be a Class C as
identified Section 03 30 00 of these specifications.

2. Pipe joints shall be provided as specified or as indicated on the contract
drawings.

B. For Ductile Iron Pipe:
1. Flanged Joints:

a. Flanges: Gaskets shall be synthetic rubber, either ring or full faced and a
minimum of 1/8-inch thick for ductile iron pipe. Flanges shall be one of
the following with diameter, thickness, drilling, and other characteristics in
accordance with ANSI B16.1:

1) Cast integrally with the pipe.
2) Screw-on: Comply with the following:
a) Long hub, threaded, and specially designed for ductile iron pipe.
b) After attaching to pipe, machine flange face to make pipe end
and flange even and perpendicular to the axis of the pipe.

b. Bolt Holes: Two-holed and aligned at both ends of pipe.

c. Cap Screw or Stud Bolt Holes: Tapped.

d. Bolts and Nuts:

1) High strength low alloy hardware shall be used for all buried
applications having the characteristics specified in AWWA C111/

ANSI A 21.11.
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2) 316 Stainless Steel hardware with flouropolymer coating shall be
used in all underwater or vault installations.
Protective Coating: both the following.
1) Petrolatum wrap tape consisting of plastic fiber felt saturated with
petrolatums, plasticizers, and corrosion inhibitors.
a) Trenton No. 1 Wax Tape (Trenton Corporation)
b) Orequal.
2) “Rock Shield” type material
a) Trenton Guard Wrap (Trenton Corporation)
b) Poly-ply (Trenton Corporation)
c) Orequal.

2. Mechanical Joints: AWWA C111/ANSI A 21.11
3. Push-On Rubber Gasket Joints: AWWA C111/ANSI A 21.11.
4, Plain-end Joints:

a.

Flanged Coupling Adaptor
1) Sleeve-type flanged coupling adaptors shall be:
a) Smith-Blair Type 913;
b) Dresser Style 128;
c) Orequal.
Flex Coupling Adaptor
1) Sleeve-type mechanical couplings shall be:
a) Smith-Blair Type 411;
b) Dresser Style 38;
c) Orequal.
2) Sleeve-type mechanical couplings shall have the stop removed from
the middle ring.
Bolts and nuts for buried service shall be mad of non-corrosive high-
strength, low-alloy steel having the characteristics specified in AWWA
C111/ ANSI A 21.11, regardless of any other protective coating.
Where washers are required, they shall be of the same material as the
associated bolts.
Where required for resistance to pressure, mechanical couplings shall be
restrained in accordance with Chapter 13 of AWWA M11, including Tables
13-4, 13-5 and 13-5A, and Figure 13-20.

5. Restrained Joints:

a. Mechanical Joints:
1) Megalug as manufactured by EBAA Iron Sales.
2) MJ Field Lok Gasket and Gland as manufactured by United States
Pipe and Foundry Company.
3) Grip Ring Pipe Restrainer as manufactured by Romac Industries
4) Or Approved Equal
b. Push-On Joints:
1) Comprised of ductile iron locking segments inserted through slots in
the bell face, providing positive axial lock between the bell interior
surface and a retainer weldment on the spigot end of the pipe, or a
retainer weldment through a boltless system, providing a positive
restraint against joint separation; with a safety factor of 2 under a
pressure equal to the specified test pressure; capable of easy
disassembly without cutting or burning of the gasket; suitable for the
following working pressures: For 4 through 24 inch Pipe: 350 pounds
per square inch gauge.
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a) TR Flex as manufactured by United States Pipe and Foundry
Company;
b) orequal.

C. For Steel Pipe:
Flanged Joints:

a. As described in Part 2.04.B.1 (above).

b. Flanges for steel pipe and fittings shall be flat faced conforming to AWWA
C207, Class D. Flange bolts and nuts shall conform to ASTM A307,
Grade B. Flange gaskets shall be full faced, compressed non-asbestos
1/16-inch thick.

2. Mechanical Joints:
a. As described in Part 2.04.B.2 (above).
3.  Push-on Rubber Gasket Joints:
a. As described in Part 2.04.B.3 (above).
4. Plain-End Joints:
a. As described in Part 2.04.B.4 (above).
b. Welded joints: field welding of steel pipe will not be allowed without the
permission of the Engineer. Field welding, if allowed, shall conform to
AWWA C206.
5. Restrained Joints:
a. As described in Part 2.04.B.5 (above).
6. Grooved Joints:
a. AWWA C606, as complemented and modified below, radius-cut type, with
following components:

1) Couplings: Rigid type, cast from ductile iron in accordance with
ASTM A536, Grade 65-45-12 or malleable iron in accordance with
ASTM A47, Grade 32510.

2) Bolts and Nuts: ASTM A183, Grade 2.

3) Gaskets: Capable of being applied on surface of piping with cavities
to provide for an improved seal with the internal piping pressure;
material for following services:

a) Halogenated butyl.
4) Fittings: AWWA C 606, rigid radius-cut groove.
a) Center-to-Center Dimensions: AWWA C 110/ANSI A 21.10.
b) Wall Thickness and Other Characteristics: AWWA C153.
b. Flanged Unit Connections: Flanged to grooved joint adapters or a long
enough spool with 1 end flanged and the other grooved to prevent
interference with the operation of adjacent valves, pumps, or other items.

—

D. For PVC Pipe:
1. Mechanical Joints:
a. As described in Part 2.04.B.2 (above).
2. Push-on Rubber Gasket Joints:
a. As described in Part 2.04.B.3 (above).
3. Plain-End Joints:
a. As described in Part 2.04.B.4 (above).
b. Welded Joints
1) Pipe to be welded shall be extruded with plain ends. The ends shall
be square to the pipe and free of any bevel or chamfer. There shall
be no bell or gasket of any kind incorporated into the pipe.
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2) Connections to fused PVC pipe may be made using restrained,
ductile iron fittings only.
4. Restrained Joints:
a. As described in Part 2.04.B.5 (above).

E. For HDPE Pipe:
1. Plain-End Joints:
a. As described in Part 2.04.B.4 (above).
b. Welded Joints
1) Pipe to be welded shall be extruded with plain ends. The ends shall
be square to the pipe and free of any bevel or chamfer. There shall
be no bell or gasket of any kind incorporated into the pipe.

PART3 EXECUTION
3.01 GENERAL

A. All piping and appurtenances shall be installed in accordance with manufacturers’
recommendations.

B. When pipe laying is interrupted, or stopped at the end of the work shift, the open
ends of pipe shall be sealed with a watertight plug, or other means acceptable to
the Engineer, to prevent water from entering the pipe.

3.02 MATERIAL DELIVERY, STORAGE, HANDLING AND PROTECTION
A. All piping shall be delivered in a clean and undamaged condition.

B. All piping materials, fittings, valves, and accessories shall be carefully handled
during loading, unloading, and installation. All pipe, fittings, and related
appurtenances shall be handled in a manner that will insure installation in sound,
undamaged, like new condition. Pipe should be loaded, off-loaded, and otherwise
handled in accordance with AWWA M23, and all of the manufacturer’s guidelines
should be followed.

C. In shipping, material shall be blocked in such a manner as to prevent damage to
castings or cement lining.

D. All pipe shall be bundled or packaged in such a manner as to provide adequate
protection of the ends during transportation to the site. Flanged pipe shall have the
flange faces protected. Any pipe damaged in shipment shall be replaced as
directed by the Engineer.

E. Each pipe shipment should be inspected prior to unloading to see if the load has
shifted or otherwise been damaged. Notify Engineer immediately if more than
immaterial damage is found. Each pipe shipment should be checked for quantity
and proper size, color and type.

F. All material shall be carefully lowered to the ground by mechanical means. Pipe
shall be handled and supported with the use of woven fiber pipe slings or approved
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equal. Care shall be exercised when handling the pipe to not cut, gouge, scratch or
otherwise abrade the piping in any way. Pipe and fittings with cement mortar or
epoxy lining or special coatings shall handled with rubber covered hooks, or other
type of equipment to prevent damage. Off-loading devices such as chains, wire
rope, chokers, or other pipe handling implements that may scratch, nick cut, or
gouge the pipe are strictly prohibited.

G. During removal and handling, be sure that the pipe does not strike anything.
Significant impact could cause damage, particularly during cold weather.

H. If appropriate unloading equipment is not available, pipe may be unloaded by
removing individual pieces. Care should be taken to insure that pipe is not dropped
or damaged. Pipe should be carefully lowered, not dropped from trucks.

I. Storage:

1. HDPE Pipe: Pipe lengths should be stored and placed on flat, level ground, with
no rocks, timbers or other objects under the pipe. Pipe should be stored in the
unit packaging provided by the Manufacturer until ready for use. Caution should
be exercised to avoid compression, damage, or deformation to the ends of the
pipe.

2. All Other Pipe shall be stored off the ground in conformance with the
Manufacturer’s instructions.

J.  The interior of the pipe, as well as all end surfaces, should be kept free from dirt and
foreign matter.

K. If pipe is to be stored for periods of 1 year or longer, the pipe should be shaded or
otherwise shielded from direct sunlight. Covering of the pipe which allows for
temperature build-up is strictly prohibited. Pipe should be covered with an opaque
material while permitting adequate air circulation above and around the pipe as
required to prevent excess heat accumulation.

L. Pipe shall be stored and stacked per the manufacturer’s guidelines.

M. Pipe, fittings and accessories shall be carefully inspected by the Contractor before
and after installation, and those materials found defective shall be rejected.

N. Any length of pipe showing a crack or blow that may have caused an incident
fracture, even though no such fracture can be seen, shall be marked as rejected.
1. For PVC and HDPE pipe, any scratch or gouge greater than 10% of the wall
thickness will be significant and can be rejected unless determined acceptable
by the Engineer.

O. Pipe and fittings shall be free from fins and burrs.

P. Pipe and fittings in which the lining or coating has been damaged shall be
immediately removed from the job site and replaced with new materials.
1. Ininstances where damage is minimal, the Contractor may, with approval from
the Engineer, have the damage repaired by a qualified representative of the pipe
manufacturer or fabricator.
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Q. Do not drop or pound pipe to fit grade.

R. Before being placed in position, pipe, fittings and accessories shall be cleaned and
shall be maintained in a clean condition.

3.03 ALIGNMENT

A. All piping shall be installed to lines, grades, and elevations indicated on the contract
drawings.

B. All deviations from the line, grade, or elevation as indicated on the contract
drawings shall be approved in writing by the Engineer.

C. The Contractor is responsible for coordinating all other work to insure that piping is
installed as indicated on the Contract Drawings.

D. Piping intended to be straight shall be straight. Deflections from a straight line or
grade shall be approved in writing by the Engineer and shall be accomplished by
the use of approved fittings.

3.04 PIPE INSTALLATION

A. General: All piping shall be installed as specified, as indicated on the contract
drawings and in a manner acceptable to the Inspector.

B. Special Instructions for Installation of Ductile Iron Pipe:
1. Install ductile iron piping in accordance with AWWA C600
2. Lay mechanical joint or bell and spigot pipe with 1/8 inch space between the
spigot and shoulder of the pockets.
3. Special Techniques:

a. Polyethylene Encasement: Wrap ductile iron pipe and fittings to be buried
with minimum 8 mil thick polyethylene encasement. Repair tears and
make joints with double plastic tape wrap.

1) Polyethylene: AWWA C105.
2) Plastic Tape Wrap: One of the following or equal:
a) Polyken Number 910 as manufactured by Polyken Pipeline
Coatings.
b) Tapecoat CT as manufactured by The Tapecoat Company.

3.05 FIELD JOINING (FUSION WELDING)

A. HDPE:

1. Sections of polyethylene pipe shall be joined into continuous lengths on the
project site. The joining method shall be the butt fusion method and shall be
performed in strict accordance with the pipe manufacturer's recommendations.
The butt fusion equipment used in the joining procedures shall be capable of
meeting all conditions recommended by the pipe manufacturer, including, but
not limited to, temperature requirements of 400°F, alignment, and interfacial
fusion pressure as recommended by the pipe manufacturer.

2. Butt fusion joining shall be 100% efficient offering a joint weld strength equal to
or greater than the tensile strength of the pipe. Socket fusion shall not be used.
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Extrusion welding or hot gas welding of HDPE shall not be used for pressure
pipe applications nor in fabrications. Unions, grooved-couplers, transition fittings
and mechanical couplers may not be used.

3. The pipe shall not be deflected either vertically or horizontally in excess of the
recommendations of the manufacturer.

B. PVC
1. Lengths shall be assembled in the field with butt-fused joints. The Contractor
shall follow the pipe supplier’s guidelines for this procedure. All fusion joints
shall be completed as described in this specification.

2. Fusible PVC pipe will be fused by qualified fusion technicians certified and

experienced in the type and size of pipe being used.

3.  Only appropriately sized and outfitted fusion machines that have been approved
by the pipe supplier shall be used for the fusion process. Fusion machines must
incorporate the following properties, including the following elements:

a. HEAT PLATE - Heat plates shall be in good condition with no deep
gouges or scratches. Plates shall be clean and free of any debris or
contamination. Heater controls shall function properly. Cord and plug
shall be in good condition. The appropriately sized heat plate shall be
capable fo maintaining a uniform and consistent heat profile and
temperature for the size of pipe being fused, per the pipe supplier’s
guidelines.

b. CARRIAGE - Carriage shall travel smoothly with not binding at less than
50 psi. Jaws shall be in good condition with proper inserts for the pipe
size being fused. Inset pins shall be installed with no interference to
carriage travel.

c. MACHINE BODY - Overview of machine body shall reveal no obvious
defects, missing parts, or potential safety issues during fusion.

d. DATA LOGGING DEVICE — The current version of the pipe supplier's
recommended and compatible software shall be used. Datalogging
device operations and maintenance manual shall be with the unit at all
times.

Pipe rollers shall be used to support pipe to either side of fusion machine.
Utilize a weather protection canopy in inclement or windy weather, to allow full
machine motion of the heat plate, fusion assembly and carriage. If weather
conditions persist such that the Contractor is unable to meet the parameters
required by the pipe supplier and these Specifications, the fusion process shall
cease until the inclement weather passes and the parameters can be achieved.
6. Use only facing blades specifically design for cutting fusible PVC pipe.

ok

3.06 QUALITY ASSURANCE

A. Pressure testing of all pipe installations shall be done in conformance with Section
33 13 00 Water Pipeline Testing and Disinfection of the specifications.

B. Disinfection of piping and appurtenances, as applicable, shall be in conformance
with Section 33 13 00 Water Pipeline Testing and Disinfection of the specifications.

END OF SECTION
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SECTION 331213
WATER SERVICE CONNECTION

PART 1 GENERAL
1.01 SUMMARY

A. Section Includes: Water service connections from water mains up to the
property line, including curb stop.

B. Related Sections:
1. 33 11 13 Water Distribution Piping
2. 331216 Water Valves
3. 3313 00 Pipeline Testing and Disinfection

1.02 REFERENCES

A. American Water Works Association (AWWA)
1.  C800 Underground Service Line Valves and Fittings
2. C901 Polyethylene Pressure Pipe and Tubing, 2" through 3” for Water
Service

B. American Society of Testing and Materials (ASTM)
1. A536 Ductile Iron Castings

C. American Society of Mechanical Engineers (ASME)
1. ANSI-ASME B1.20.1 General Purpose Pipe Threads

PART2 PRODUCTS
2.01 GENERAL

A. All piping, valves and fittings used for service connections shall conform to
the AWWA C800 standard for "Underground Service Line Valve and
Fittings".

B. Allfittings for water service connections shall conform to ASME B1.20.1
having N.P.T. threads.

C. Inno case shall copper or copper alloy pipe or fittings be attached to steel
pipe, except by means of dielectric coupling expressly made for this purpose
and service. Tracer wire shall terminate at the meter, to provide a
discontinuity between the private service line and the District’s distribution
system.

D. All brass components used in the water distribution system shall be “lead-
free” in compliance with California law (AB 1953).
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2.02 SERVICE SADDLES
A. Service saddles shall be installed per project details.

B. Service saddles shall have a bearing area of sufficient width along the axis
of the pipe so that the pipe will not be distorted when the saddle is made
tight

C. For PVC pipe, saddles shall be sized such that the upper end of the OD
range is equal to the outside diameter of the pipe.

2.03 CURB AND CORPORATION STOPS

A. Curb and corporation stops shall be as specified on drawings.

PART 3 EXECUTION
3.01 GENERAL

A. All service connections which would require crossing existing sewer force
mains shall be installed utilizing an open trench method. Additionally, any
service connections not crossing existing sewer force mains shall be
installed utilizing a trenchless method such as a mole. The Contractor shall
submit a written proposal describing the method to be employed, which will
be subject to the review and approval of the Engineer.

B. The Contractor shall indicate sending and receiving pit locations in the field
which must be approved by the Engineer. It is the intent of this specification
that a majority of the length of all service connections be installed using the
proposed trenchless method.

C. All new service lines shall be installed, including new curb stops, to a point
adjacent to existing services and shall be flushed, pressure tested and
disinfected along with the new water main, per Section 33 13 00. The new
curbstop can be used to facilitate flushing to expel trapped air and to insure
adherence to the sterilization specifications. After all the lines have been
successfully pressure tested and have passed the disinfection test, they
shall be connected to existing service. A new service box shall be installed
and brought to proper grade. The price for the new service box and
installation shall be included in the unit price for each service.

3.02 SERVICE TAPS

A. Contractor shall install service saddles at locations shown on the Contract
Drawings

B. .Aninternal shell cutter shall be used to drill through the corporation stop to
minimize shavings, retain the coupon, and reduce stress. Single fluted shell
cutter or twist drills shall not be used. Cutting lubricant shall be used on the
cutting and tapping edges of the tool.
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3.03 HOT TAP

A. All hot tapping of existing mains shall be performed by the District, as
directed on the Contract Drawings.

END OF SECTION
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SECTION 3312 16

WATER DISTRIBUTION VALVES

PART 1 GENERAL
1.01 SUMMARY

A. Section Includes: resilient-seat gate valves, butterfly valves and
appurtenances.

B. Related Sections:
1. Section 33 11 13 Water Distribution Piping
2. Section 33 12 13 Water Service Connections

1.02 REFERENCES

A. American Water Works Association (AWWA)

1. C504 Rubber Seated Butterfly Valves

2. C509 Resilient-Seated Gate Valves for Water Supply Service

3. C515 Reduced-Wall, Resilient-Seated Gate Valves for Water Supply
Service
C550 Protective Epoxy Interior Coatings for Valves and Hydrants
C600 Installation of Ductile Iron Water Mains and Their Appurtenances

ok

merican Society of Testing and Materials (ASTM)
A48 Gray Iron Castings
A126 Gray Iron Castings for Valves, Flanges and Pipe Fittings
A276 Stainless Steel Bars and Shapes
A536 Ductile Iron Castings
D429 Rubber Property — Adhesion to Rigid Substrates

ORrON 2P

1.03 SUBMITTALS

A. The Contractor shall submit the following information in accordance with
Section 01 33 00 Submittals Process:
1. Valve type, size, pressure rating and coating system.
2.  Complete information, including size, type and orientation.
3. Assembly drawings showing part nomenclature, materials, dimension,
weights and relationships of valve actuators.

PART2 PRODUCTS
2.01 GENERAL

A. All brass components used in the water distribution system shall be “lead-
free” in compliance with California law (AB 1953).
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B. The Contractor shall furnish all labor, materials, and equipment necessary to
install the valves complete in place at the locations indicated on the Plans in
accordance with the details and these Specifications.

C. The Contractor shall furnish all incidental materials necessary for installation
of the valves such as flange gaskets, flange bolts and nuts, valve boxes and
covers, and all other materials required for the complete installation.

D. The Contractor shall provide the necessary concrete bases and blocking to
support the valves.

E. All buried valves shall have a concrete valve box with a cast iron cover
marked WATER. The boxes shall be adjustable to grade.
1.  Christy G5
2.  Or approved equal.

2.02 GATE VALVES

A. Gate valves for buried installation shall be iron body, resilient-seat, nonrising
stem, conforming to AWWA C509 or C515.

1. The stem, stem nuts, glands and bushings shall be of bronze with
double O-ring stem seal.

2. Valves shall open counterclockwise.

3. Valve ends shall be flanged conforming to AWWA C509 Section 4.5.1
with 2" square operating nuts (except where a different operator is
called for on the Plans).

4. The valves shall be rated for a working pressure of 200 psig.

5. The valve body, bonnet and disc shall be of cast iron or ductile iron and
the disc or body shall be rubber-coated.

6. For valves conforming to C509, the body and bonnet wall thickness
shall be equal to or greater than the minimum wall thickness as listed in
Table 2 of AWWA C509.

7.  For valves conforming to C515, the body and bonnet wall thickness
shall be equal to or greater than the minimum wall thickness as listed in
Table 1 of AWWA C515.

2.03 BUTTERFLY VALVES

A. Butterfly Valves for Buried Installation: All butterfly valves shall be
manufactured in accordance with the latest revision of AWWA C504 for
Class 150B service and comply with the following details:

1. Valve Bodies shall be constructed of cast iron ASTM A-126 Class B
and conform to AWWA C504 in terms of laying lengths and minimum
body shell thickness. End connections shall be as specified on the
Plans.

2.  Valve Discs shall also be made from cast iron ASTM A-126 Class B or
ASTM A-48 Class 40 in sizes 24" and smaller. Sizes 30" and larger
shall be built from ductile iron in conformance to ASTM A-536. Discs
shall be furnished with a nickel-chrome or stainless steel seating edge
to mate with the rubber seat on the body.
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3. Valve Seat shall be Buna-N rubber located on the valve body. In sizes
20" and smaller, valves shall have bonded seats that meet test
procedures outlined in ASTM D-429 Method B. Sizes 24" and larger
shall be retained in the valve body by mechanical means without use of
metal retainers or other devices located in the flow stream.

4. Valve Shafts shall be 18-8 type 304 stainless steel conforming to
ASTM A-276. Shaft seals shall be standard split V packing and be
provided where the shaft projects through the valve body. Shaft seals
shall be of a design allowing replacement without removing the valve
shaft.

5. Valve Bearings shall be sleeve type that are corrosion resistant and
self lubricating.

6. Valve Actuators shall be fully grease packed and have stops in the
open/close position. The actuator shall have a mechanical stop which
will withstand an input torque of 450 ft. Ibs. against the stop. The
traveling nut shall engage alignment grooves in the housing. The
actuators shall have a built in packing leak bypass to eliminate possible
packing leakage into the actuator housing with 2" square operating nut.
Acceptable manufacturers: De Zurik, Henry Pratt Company or
approved equal.

7. Allinternal and/or external surfaces shall be covered with a polyamide
cured epoxy coating applied over a sand blasted "new white metal
surface" per SSPC-SP10 to a minimum of 6 mils in compliance with
AWWA C550.

PART3 EXECUTION
3.01 GENERAL

A. Valves, actuating units, stem extensions, valve boxes and accessories shall
be installed in accordance with the Manufacturer’s written instructions,
AWWA C600 and these Specifications. Valves shall be laid in sequence
with adjacent pipe and fittings, at the locations shown on the Contract
Drawings.

B. Valve boxes shall be installed perpendicularly, centered with a centering ring
and covering the upper portions of the valve or valve operator in accordance
with the Project Details. The box shall not be supported in any manner by
the valve, valve operator, or the pipe. The top of each valve box shall be
placed 1/4 to 1/2 inch below finish grade unless otherwise directed by the

Engineer.
END OF SECTION
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SECTION 33 13 00
WATER PIPELINE TESTING AND DISINFECTION

PART 1 GENERAL

1.01 SUMMARY
A. Section Includes: flushing, testing and disinfection of all pipelines and
appurtenances for water.
B. Related Sections:

1. 33 11 13 Water Distribution Piping

2. 331213 Water Service Connections

3. 331216 Water Valves

1.02 REFERENCES
A. American Water Works Association (AWWA)

1. B300 Hypochlorites.

2. C200 Steel Water Pipe 6” in Diameter and Larger

3. C600 Installation of Ductile Iron Water Pipes and Their Appurtenances

4. C651 Disinfecting Water Mains.(attached)

5. C900 Polyvinyl Chloride (PVC) Pressure Pipe and Fabricated Fittings, 4 In.-12
In. for Water Transmission and Distribution

6. C906 Polyethylene (PE) Pressure Pipe and Fittings, 4 In. (100 mm) through 63
in. (1,600 mm), for Water Distribution and Transmission.

B. South Tahoe Public Utility District Standards
1.  Water System Connection Disinfection and Testing Guide (attached)
1.03 CONTRACTOR SUBMITTALS
A. Submittals shall be made in accordance with Section 01 33 00 Submittals Process.
B. The following submittals and specific information shall be provided.

1. A detailed, project-specific testing procedure and schedule, including proposed
plans for water conveyance, control, disposal; and disinfection, shall be
submitted in writing for approval a minimum of 48 hours before testing is to
start.

1.04 QUALITY ASSURANCE
A. Unless specified otherwise, the Contractor shall perform at its expense all tests
specified or required by the Technical Specifications. The Engineer will perform
such tests as he deems necessary to determine the quality of work or compliance
with Contract Documents. The Contractor shall furnish promptly without additional
charge all facilities, labor, and material reasonably required for performing safe and
convenient tests as may be required by the Engineer.
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1.05 MATERIALS REQUIREMENTS

A. All test equipment, chemicals for disinfection, temporary valves, bulkheads, or other
water control equipment and materials shall be determined and furnished by the
Contractor subject to the Engineer’s approval. No materials shall be used which
would be injurious to the construction or its future function.

B. Chlorine for disinfection shall be in the form of sodium hypochlorite solution only.
Sodium hypochlorite shall be in accordance with the requirements of AWWA B300.

PART2 EXECUTION
2.01 GENERAL

A. Testing and disinfection of waterlines shall conform to the requirements of this
section and to the District’s “Water System Connection Disinfection and Testing
Guide”, unless otherwise authorized in writing by the Engineer. Alternative testing
and disinfection procedures shall be submitted by the Contractor for review and

approval in conformance with Part 1.03.B.1, above.

B. Unless otherwise provided herein, water for testing and disinfecting water pipelines
will be furnished by STPUD; however, the Contractor shall make all necessary
provisions for conveying the water from STPUD-designated source to the points of
use.

C. All pressure pipelines shall be tested. Disinfection shall be accomplished by
chlorination and shall be completed by the contractor. All bacteriological testing
operations shall be performed by District Laboratory Personnel in the presence of
the Engineer and Contractor.

D. Disinfection operations shall be scheduled by the Contractor as late as possible
during the contract time period so as to assure the maximum degree of sterility of
the facilities at the time the Work is accepted by the Engineer and the Inspector.
Mains, services, and hydrants shall be tested at the same time. Bacteriological
testing shall be performed by District Laboratory Personnel in the presence of the
Engineer and Contractor.

2.02 HYDROSTATIC TESTING OF PIPELINES

A. Pressure Test with Maximum Leakage Allowance for Steel, Ductile Iron, or PVC

Pipe

1. All PVC, Ductile Iron, and Steel pressure pipe shall be tested for leakage per
AWWA C200, C600, or C900 depending on pipe type, for a minimum duration
of 2 hours at 150 psi and measured at the lowest point in the line. Any sections
of the pipelines indicating more than the allowable leakage shall be repaired
and retested until the leakage is less than the allowable indicated below. The
leakage test shall be made after backfilling. Any visible leaks shall also be
repaired.

2. Test shall include all fire hydrants and services with all fittings to the curb stop.
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3. Do not test sections longer than 2,000 ft. in total pipe length without prior
approval of the Engineer.

4. Pressure test piping after completion of visible leaks test during water
absorption period.

5.  Accurately measure the makeup water necessary to maintain the pressure in
the piping section under test during the pressure test period.

6. Successful completion of the pressure test with maximum leakage allowance
shall have been achieved when the observed leakage during the test period is
equal or less than the allowable leakage and no damage to piping and
appurtenances has occurred. Calculate the allowable leakage by the following
formula:

(SeDeAF)
148,000

Wherein the terms shall mean:

L = Allowable leakage in gallons per hour.

S = Length of the test section in feet.

D = Nominal diameter of the piping in inches.

P = Average observed test pressure in pounds per square inches, gauge,
at the lowest point of the test section, corrected for elevation of the
pressure gauge.

B. Presssure Test with Maximum Leakage Allowance for HDPE Pipe
1. All HDPE pressure pipe shall be tested for leakage per AWWA C906.

2.03 DISINFECTING PIPELINES

A. New Mains
1.  General

a. All equipment and pipelines intended to carry potable water shall be
sterilized before placing in service.

b. Disinfection and bacteriological testing of new mains shall be performed in
accordance with the guidelines provided by AWWA C651, in addition to
the standards written below.

2. Flushing

a. Before disinfection, the Contractor shall ensure all foreign matter has
been flushed from equipment and pipeline.

b. Contractor shall provide hoses and temporary pipes as required to
dispose of flushing water without damage to adjacent properties.

c. Flushing velocities shall be at least 2.5 fps. For large diameter pipe here
it is impractical or impossible to flush the pipe at 2.5 fps velocity, clean the
pipeline in place from the inside by brushing and sweeping, then flush the
line at a lower velocity.

d. Water used for disinfection may be discharged into the District’s
sanitary sewer manhole at the project site with prior approval of the
Engineer. During any discharge into the District’s sewer system, the
Contractor shall provide monitoring to assure against surcharging
the system.

3. Additions to AWWA C651:
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Strict adherence to all sections of AWWA standard C651 is required.
Section 4.1 of AWWA C651 shall be followed as written except that
sodium hypochlorite is the only form of chlorine to be used for disinfection.
Section 5.1.1 of AWWA C651 shall be followed as written except that at
least two sample sets, obtained on successive days at a minimum of 24
hours apart, shall be collected from the new main and each branch.

1) A sample set consists of three samples for every 1,200 foot section
of pipelines: one at the each end and one in the middle. An extra
sample is needed for each additional 600 feet of pipe.

2) Water service lateral connections or dedicated sample ports should
be used for sample taps. Samples must not be taken from fire
hydrants, unless approved by the Engineer.

3) The sample tap should be flushed enough to clear the sample line
and ensure that the sample is from the main. Sample taps should be
installed at least one (1) foot above grade to prevent contamination
from soil.

A standard heterotrophic plate count (HPC) will be required. This sample

will be drawn at the same time as the first sample set for coliforms. HPC

must be less than 500 cfu per mL, in accordance with Section 5.1.4 of

AWWA C651.

4. Disinfection and Testing Procedures:

a.

b.

Charge and chlorinate the line in accordance with AWWA C651, as
modified above. Record initial chlorine level in main.

The chlorinated water shall be retained in the pipeline for at least 24-
hours. If water temperature is less than 5 degrees C, the time required for
the chlorinated water to remain in the pipeline shall be no less than
48-hours.

All valves and hydrants in the treated section shall be operated during the
24-hour chlorination period to disinfect the appurtenances.

At the end of the 24-hour period (or 48-hour period as required in Part
3.03.A.4.a, above), the treated water in all portions of the main shall be
tested by District laboratory personnel and found to have a residual of not
less than 10 mg/L free chlorine.

Before the first bacteriological sample is taken, the main shall be flushed
so that the total chlorine residual is no greater than that currently in the
water distribution system.

Samples for bacteriological and HPC testing shall be collected by District
laboratory personnel.

After the first sample for bacteriological testing is taken, the water will
remain undisturbed in the main for 24 hours, after which, a second set of
samples for bacteriological testing shall be collected by District laboratory
personnel. In the event that at the time of the second bacteriological
sampling the total chlorine residual is greater than that in the water
distribution system, the water line will be flushed until the total chlorine
residual is no greater than that of the water in the distribution system. It
will be the Engineers discretion to decide whether or not water in the main
must remain undisturbed for an additional 24 hours before the second
bacteriological sample is taken.

5.  The new main shall be approved as disinfected when all of the following have
been achieved:
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a. All bacteriological tests on two successive days must be negative for total
coliform organisms.

b. HPC is found to be less than 500 cfu per mL, in accordance with Section
5.1.4.

6. Scheduling

a. The time required for completing the disinfection and bacteriological
testing is at least 4 days and can require up to 6 days, even if test results
are acceptable on the first try.

b. If the test results show the presence of coliform organisms, more time will
be required for further disinfection and testing.

c. Flushing of the disinfected water main may take considerable time and
should be considered in scheduling work.

d. The laboratory should be notified at least 24-hours prior to initial
disinfection.

e. The Contractor shall provide personnel to assist the District lab personnel
to obtain samples.

B. Repaired Mains, including system interties: The disinfection and bacteriological

testing of repaired water mains shall be performed in accordance with the
guidelines provided by AWWA C651 and the additions that are written below.

1. All repairs performed by the Contractor, shall be coordinated with the Engineer
2. New pipe segments and fitting shall be swabbed with sodium hypochlorite, as

well

as the exposed ends of the repaired section.

3.  Schedule lab to take tests within 24 hours. Continue until two (2) consecutive
negative samples are collected. Corrective action by the contractor may be
required and could include flushing, charging, slug chlorination and/or
additional repairs at the direction of the Engineer.

DECEMBER 2023

END OF SECTION

SECTION 33 13 00

APACHE AVE. WATERLINE WATER PIPELINE TESTING AND DISINFECTION

RELOCATION PROJECT

5

24-0007 B 149 of 347



THIS PAGE LEFT INTENTIONALLY BLANK

DECEMBER 2023 SECTION 33 13 00
APACHE AVE. WATERLINE WATER PIPELINE TESTING AND DISINFECTION
RELOCATION PROJECT 6

24-0007 B 150 of 347



SOUTH TAHOE
PUBLIC UTILITY DISTRICT
2016

WATER SYSTEM CONNECTION
DISINFECTION AND TESTING GUIDE

South Tahoe Public Utility District 1
Disinfection and Testing Guide
Updated: July 2016 (V1-jhr)

24-0007 B 151 of 347



Contents

Page

l. INEFOAUCEION.....cccoooeeeeeeeeeiiiiiiiiiiie 3

I. PrOCEAUIE ... 3
1. INTEIAITIE TN oo 3
IV. LEAK TESING ......cooeereeeeeeeeeeeecieeeeeeeeeeeceeeeeeee 3
V. DiSIiNfeCtion ...........cccoueeeeciueeeeeciiee e 4
VI. Bacteriological Testing ..........ccccceeeeevueeeeccveeeeennnen. 5
Vil Final CONNECLION............oceeeeiiiiiiiiieeeeieiieiiiieeeeeeaas 6

Definitions

District:

Owner:

Contractor:

Chlorine Residual:

Sodium hypochlorite:

South Tahoe Public Utility District

The party (private or public) for which a Contractor is performing work on the District’s
water system

A Contractor licensed by the State of California to perform the type of work proposed on
the District’s water system on behalf of the Owner.

Concentration of chlorine species present in water
after the oxidant demand has been satisfied.

Sodium hypochlorite contains approximately 5 percent to 15 percent available chlorine
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l. Introduction

This Disinfection and Testing Guide has been developed to instruct Contractors in the minimum accepted methods by
which new water connections to the existing public water system are tested and disinfected for acceptance. The
methods that will be presented are from the latest edition of the American Water Works Association (A.W.W.A)
Disinfection Procedures C651, and the District’s Standard Specifications. The Contractor shall not deviate from any of the
requirements of this Guide without written District consent. At no time shall a new portion of pipeline be connected to
the District’s existing Water System until the new pipeline has been properly disinfected and has passed all
bacteriological tests.

Il. Procedure

Prior to beginning work Owner or Contractor shall develop and provide to the District a written Disinfection Procedure
incorporating the requirements below. Only liquid chlorine, Sodium Hypochlorite is allowed to be used for disinfection.
Potable water may be supplied from a temporary backflow-protected connection to the existing distribution system or
other supply source approved by the District. The backflow assembly shall be a District tested and Approved Reduced
Pressure Principle backflow assembly (see Figure 1).

[l. Initial Tie In Connection

Tie in to the existing District’s Water System will be conducted by Hot Tap or Cut In method.

Cut-In Method

Cut In method may be performed by the Contractor, and must be closely coordinated with District Staff to notify
affected Customers and to facilitate the shut-down of the District’s Water System at the Tie in point. At no time is the
Contractor or any other non-District personnel allowed to operate existing valves on the District’s Water System. The
installation work must be conducted in a safe and sanitary condition. The pipe trench shall be continuously dewatered
to maintain the water level well below the open pipe ends. All new materials to be installed, tools, and all exposed
surfaces of the existing pipe shall be kept clean and sanitary by spraying and swabbing with sodium hypochlorite.

Hot Tap Method
If a Hot Tap is selected, the work to tap the main will be performed by the District, with advance notice. The saddle and

valve are to be provided and installed on the main by the Owner’s Contractor. Scheduling with District for Hot Tap or
Shut Down shall be in writing a minimum of 2 working days. Following the hot tap, disinfection and bacteriological tests
will be conducted by trained District personnel from a nearby sampling location on the existing system.

V. Leak Testing
Assembled piping and appurtenances from the point of tie in at the existing District Water System to the terminus point

of the new pipeline (generally defined by a service valve or backflow protection device), shall be tested for leaks. The
method of leak testing shall be determined based on the assembled length of the new piping and appurtenances
(fittings and valves).

Assembled Length of 20 linear feet or less

Assembled piping of 20 linear feet (If) or less shall be visually inspected for leaks by District personnel after it has been
assembled, disinfected, installed, and charged. To facilitate inspection, the Contractor shall not backfill the trench until
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after the new piping is charged to system pressure, and District personnel have completed the visual inspection. For
safety, the Contractor is required to restrain and/or brace the exposed piping to District satisfaction before the line is
charged by the District. At no time is the Contractor or any other non-District personnel allowed to operate existing
valves on the District’s Water System.

Assembled Length of greater than 20If

Assembled piping of greater than 20If shall be hydrostatically pressure-tested prior to being disinfected and connected to
the District’s Water System, for a minimum of 2 hours at the rated pressure for the assembled piping (typically 150 psi),
as measured at the lowest point in the line. To test, accurately measure the makeup water necessary to maintain the

pressure in the piping section under test during the pressure test period. Successful completion of the pressure test with
maximum leakage allowance shall have been achieved when the observed leakage during the test period is equal or less
than the allowable leakage and no damage to piping and appurtenances has occurred. Calculate the allowable leakage
by the following formula.

,_s*D*Vp)
= 133,200

Wherein the terms shall mean:

L = Allowable leakage in gallons per hour.

S = Length of the test section in feet.

D = Nominal diameter of the piping in inches.

P = Average observed test pressure in pounds per square inches, gauge, at the
lowest point of the test section, corrected for elevation of the pressure gauge.

V. Disinfection

New tie-in fittings and valves shall not be connected to the District’s Water System until they have been disinfected.
New piping shall not be connected to the tie-in fittings and valves until it has been disinfected, flushed (if necessary)

and tested. The method of disinfection shall be determined based on the assembled length of the new piping and
appurtenances (fittings and valves), from the point of tie in at the existing District Water System to the terminus point of
the new pipeline (generally defined by a service valve or backflow protection device).

Assembled Length of 20 linear feet or less

Pipeline installations of 20 linear feet (If) or less shall be spray disinfected and swabbed with sodium hypochlorite
immediately before being installed. Because the entire interior of the assembled piping is visible, it shall be inspected
for particulate contamination and re-swabbed, if necessary, prior to installation; flushing is not required.

Assembled Length of greater than 20If
Pipeline installations of greater than 20If shall be protected from contaminating materials from entering the pipe and

appurtenances during storage, construction, or repair and noting potential contamination at the construction site.
Upon completion of installation and successful hydrostatic testing as required by District, remove particulate materials
that may have entered the water main or appurtenances by flushing or other means, prior to proceeding with
disinfection. The flushing velocity in the main shall not be less than 3.0 ft/sec. Table 1 shows the rates of flow required
to produce a velocity of 3.0ft/sec. in commonly used sizes of pipe. (NOTE: flushing is no substitute for preventive
measures during construction. Certain contaminants, such as caked deposits, resist flushing at any feasible velocity, and
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pigging of the main, or other suitable method acceptable to the District, may be required.) Where such flow rates are
not possible, flushing at the maximum expected flow rate for the line for 2-3 volumes may be allowed with approval
from the District.

To disinfect, at a point not more than 5 ft downstream from the beginning of the new main, water entering the new
main shall receive a dose of chlorine fed at a constant rate such that the water will have not less than 25mg/L free
chlorine. To ensure that an appropriate concentration is achieved, the free chlorine concentration shall be measured at
regular time intervals in accordance with the procedures described. Table 2 gives the amount of chlorine required for
each 100 ft of pipe for various pipe diameters. Solutions with a minimum 1 percent chlorine concentration may be
prepared with sodium hypochlorite. Chlorine application shall not cease until the entire main is filled with chlorinated
water. The chlorinated water shall be retained in the main for at least 24 hr., during which time valves and hydrants in
the treated section shall be operated to ensure disinfection of the appurtenances. At the end of this 24-hr period, the
treated water in all portions of the main shall have a residual of not less than 10 mg/L of free chlorine as determined by
District Lab personnel. After the applicable retention period, heavily chlorinated water should not remain in prolonged
contact with pipe. In order to prevent damage to the pipe lining or to prevent corrosion damage to the pipe itself, the
heavily chlorinated water shall be flushed from the main fittings, valves, and branches until chlorine measurements
show that the concentration in the water leaving the main is no higher than that generally prevailing in the distribution
system or that is acceptable for domestic use. Chorlinated water shall be disposed of appropriately, and shall not be
discharged to the District’s Sewer System without prior written consent. After disinfection, the chlorinated water in the
new pipe shall be replaced with water at background chlorine level, prior to collecting samples for bacteriological
testing.

VL. Bacteriological Testing

Bacteriological Testing will be performed on all assembled piping.

Assembled Length of 20 If or less
Samples will be collected by District personnel from a nearby sampling port on the existing system after the new piping

has been connected to the system.

Assembled Length of greater than 20If

Prior to connection of the new piping to the existing system, District staff will collect samples for every 1,200ft of the
new pipeline and appurtenances, plus one set from the end of the line and at least one from each branch greater than
one pipe length, for a minimum of three test sites per 1200 feet of new assembled piping. The sample ports shall be
installed by the Contractor (see Figure 2). The District has two options for the bacteriological testing for total coliform
analysis.

Option A: Before approving a main for release, take an initial set of samples and then resample again after a minimum
of 16 hr. using the sampling site procedures outlined. Both sets of samples must pass for the main to be approved by the
District’s lab for release.

Option B: Before approving a main for release, let it sit for a minimum of 16 hr. without any water use. Then collect,
using the sampling site procedures outlined and without flushing the main, two sets of samples a minimum of 15 min
apart while the sampling taps are left running. Both sets of samples must pass for the main to be approved for release. A
standard Heterotrophic Plate Count (HPC) test may be required at the option of the District because new mains do not
typically contain coliform bacteria but often contain HPC bacteria. If sample results show HPC greater than 500 CFU/mL,
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flushing should resume and another set of HPC and coliform samples collected until no coliform are present and the HPC
is less than 500 CFU/mL. If the initial disinfection fails to produce satisfactory bacteriological results, or if other results
indicate unacceptable water quality, the main may be reflushed and shall be resampled. If check samples fail to produce
acceptable results, the main shall be rechlorinated until satisfactory results are obtained.

VII. Final Connection

Assembled Length of greater than 20If
Water mains and appurtenances must be completely aseembled, flushed (when required), disinfected, and satisfactory
bacteriological sample results received (when required) prior to permanent connections being made to the active

distribution system. Sanitary construction practices must be followed during installation of the final connection so that
there is no contamination of the new or existing water main with foreign material or groundwater.

Comments

If you have any questions about this Guide please call the South Tahoe public Utility District Engineering Department at
530.544.6474.
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Figure 1

Suggested temporary flushing/testing connection
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Typical Sample Port

NOTES:
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Required flow and openings to flush pipelines at 3.0ft/sec

New Pipe

GPM Flow Required

Size of Discharge

Diameter to Produce 3.0ft/sec. Size of Supply Size of FH Supply Flushing
4” 120 2”7 2% 27
6” 260 2”7 2% 27
8” 470 Two 2” 2% 4”
10” 730 Two 2” 2% 4”
12”7 1,060 Three 2” 4%" 6”
Table 2

Chlorine required to produce an initial 25mg/L concentration in 100ft of pipe by diameter

New Pipe Diameter

100% Chlorine

1% Chlorine

4//

6"

8"

1 OM

12”

South Tahoe Public Utility District
Disinfection and Testing Guide
Updated: July 2016 (V1-jhr)

0.013lb

0.030lb

0.054lb

0.085Ib

0.120Ib

0.16gal
0.36gal
0.65gal
1.02gal

1.44gal
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TAHOE OFFICE MATL HOURS

128 Market St. PO Box 5310 Mon. Wed. Thurs. Fri
REG‘GNAL Stateline, NV Stateline, NV 89449-5310 9 312;12 gm/l p2—4 pm
osed Tuesday
fravliiapiii SEPITITT e sepiications Uatii 3100
pm
ATTACHMENT Q
STANDARD CONDITIONS OF APPROVAL
FOR GRADING PROJECTS

This handout on the standard conditions that must be met in all projects involving grading is divided into the following
three sections:

L. Pre-Grading Conditions (Pre-activity, where applicable)

1. Construction/Grading Conditions

. General Conditions/Design Standards
Please read all of the conditions carefuily to avoid any delays in construction of your project.
NOTE: Your plans have been reviewed and approved as required under Tahoe Regional Planning Agency (TRPA)
Rules, Regulations and Ordinances only. TRPA has not reviewed and shall not be responsible for any elements
contained in your plans, i.e., structural, electrical, mechanical, etc., which are not required for review under said
Rules, Regulations and Ordinances.
. PRE-GRADING/PRE-ACTIVITY CONDITIONS:

The following conditions must be completely complied with prior to any site disturbance or commencement of
activity.

A. Final Construction Plans:

Final construction plans must be submitted to and reviewed by TRPA to determine conformance with the
approval. Said plans shall clearly depict the following:

1. Slope stabilization methods {o stabilize all existing and proposed cut and fill slopes.

2. Areas to be revegetated, including complete specifications for such revegetation.

3. Fencing for vegetation protection.

4. Temporary and permanent erosion control devices.

5. Utility trenches.

6. Dust control measures.

7. All water quality improvements (BMPs) required in the conditional approval. Drainage
facilities shall be designed to be capable of retaining runoff water for a two (2) year, six (6)
hour storm.

8. The final plans shall contain equipment specifications necessary to establish compliance

with Standard Conditions Ili. A-F.
B. Securities:
A security shall be posted with the TRPA to insure compliance with all permit conditions. The security shall

include an amount equal to 110 percent of the cost of the BMPs and other erosion control and water quality
improvements required. For further information on the acceptable types of securities, see Attachment J.
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C. Mitigation Fees:

All required air quality, water quality, and excess coverage and offsite coverage mitigation fees shall be paid
to TRPA.

D. Temporary BMPs:

The following temporary BMPs are required to be installed onsite prior to any grading activity occurring:

1. Installation of temporary erosion controis.

2. Instaliation of vegetation protection measures.

3. Installation of construction site boundary fencing.
E. Required Inspection:

An onsite inspection by TRPA staff is required prior to any construction or grading activity occurring. TRPA
staff shall determine if the onsite improvements required by Condition 1l (1), above, have been properly
installed. No grading or construction shall be undertaken by the permittee until receipt of TRPA notification
that the pre-grading/pre-activity conditions of approval have been satisfied.

F. Required Notices:

The following notices to the TRPA are required prior to any grading or construction occurring on the project
site:

1. Notice for Pre-Grading Inspection: The permittee shall notify the TRPA when all onsite
improvements required under Condition {l(1), above, have been installed so that the
required pre-grading inspection may be scheduled.

2. Notice of Commencement of Construction: The permittee shall notify the TRPA at least 48
hours prior to commencement of construction or grading on the project site. Said notice
shall include the date when construction will commence.

CONSTRUCTION/GRADING CONDITIONS:

The following conditions shall be complied with during the grading and construction phase of the project.

A. All construction shall be accomplished in strict compliance with the plans approved by TRPA.

B. The TRPA permit and the final construction drawings bearing the TRPA stamp of approval shall be
present on the construction site from the time construction commences to final TRPA site inspection.

The permit and plans shall be available for inspection upon request by any TRPA employee. Failure
to present the TRPA permit and approved plans may result in the issuance of a Cease and Desist

Order by the TRPA.
C. Whenever possible, utilities shall occupy common trenches to minimize site disturbance.
D. There shall be no grading or land disturbance performed with respect to the project between October

15 and May 1, except as follows:

1. The grading or land disturbance is for excavation and backfilling for a volume not in excess
of three cubic yards.

2. The activity is completed within a 48-hour period.
3. The excavation site is stabilized to prevent erosion.
4. The pregrade inspection is performed by TRPA staff, and the activity passes the inspection.
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5. The grading/project does not represent or involve a series of excavations, which, when
viewed as a whole, would exceed the provisions of this Standard Condition of Approval, and
Subsection 2.3 of the TRPA Code of Ordinances.

Grading is prohibited any time of the year during periods of precipitation and for the resulting period of time
when the site is covered with snow, or is in a saturated, muddy, or unstable condition (pursuant to
Subsection 33.3.1.A of the TRPA Code of Ordinances.)

E.

All material obtained from any excavation work that is not contained within foundations, retaining
walls, or by other methods approved by TRPA shall be removed form the subject parcel and
disposed of at a site approved by TRPA.

Replanting of all exposed surfaces, in accordance with the revegetation and slope stabilization plan,
shall be accomplished within the first growing season following disturbance, unless an approved
construction/inspection schedule establishes otherwise.

All trees and natural vegetation to remain on the site shall be fenced for protection. Scarring of trees
shall be avoided and, if scarred, damaged areas shall be repaired with tree seal.

1. Fencing specified shall be at least 48 inches high and shall be constructed
of metal posts and either orange construction fencing or metal mesh fencing
also at least 48 inches high (Section 33.6.1). Job sites with violations of the
fencing standards will be required to re-fence the job site with a high gauge
metal fencing.

2. No material or equipment shall enter or be placed in the areas protected by
fencing or outside the construction areas without prior approval from TRPA.
Fences shall not be moved without prior approval (Section 33.6).

3. To reduce soil disturbance and damage to vegetation, the area of
disturbance during the construction of a structure shall be limited to the area
between the footprint of the building and the public road. For the remainder
of the site the disturbance areas shall not exceed 12 feet from the footprint
of the structure, parking area or cut/fill slope. The approved plans shouid
show the fencing and approved exceptions (Section 36.2).

Soil and construction material shali not be tracked off the construction site. Grading operations shall
cease in the event that a danger of violating this condition exists. The site shall be cleaned up and
road right-of-way swept clean when necessary.

During grading and construction, environmental protection devices such as erosion contro! devices,
dust control, and vegetation protection barriers shall be maintained.

Loose soil mounds or surfaces shall be protected from wind or water erosion by being appropriately
covered when construction is not in active progress or when required by TRPA.

Excavated material shall be stored upgrade from the excavated areas to the extent possible. No
material shall be stored in any stream zone or wet areas.

Only equipment of a size and type that, under prevailing site conditions, and considering the nature
of the work to be performed, will do the least amount of damage to the environment shall be used.

Limit idling time for diesel powered vehicles exceeding 10,000 GVW and self-propelled equipment
exceeding 25 hp to no more than 15 minutes in Nevada and 5 minutes in California, or as otherwise
required by state or local permits.

Utilize existing power sources (e.g. power poles) or clean-fuel generators rather than temporary
diesel power generators wherever feasible.

No washing of vehicies or construction equipment, including cement mixers, shall be permitted
anywhere on the subject property unless authorized by TRPA in writing.
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No vehicles or heavy equipment shall be allowed in any stream environment zone or wet areas,
except as authorized by TRPA.

Locate construction staging areas as far as feasible from sensitive air poliution receptors (e.g.
schools or hospitals).

All construction sites shall be winterized by October 15 to reduce the water quality impacts
associated with winter weather as follows:

1. For the sites that will be inactive between October 15 and May 1:
(a) Temporary erosion controls shall be installed;
(b) Temporary vegetation protection fencing shall be installed;
(c) Disturbed areas shall be stabilized;
(d) Onsite construction slash and debris shall be cleaned up and removed;
(e) Where feasible, mechanical stabilization and drainage improvements shali be
installed; and
f) Spoil piles shall be removed from the site.
2. For sites that will be active between October 15 and May 1, in addition to the above

requirements:

(a) Permanent mechanical erosion control devices shall be installed, including paving of
driveway and parking areas; and

(b) Parking of vehicles and storage of building materials shall be restricted to paved
areas.

. GENERAL CONDITIONS/DESIGN STANDARDS:

A.

E.

Projects approved by TRPA shall be subject to inspections by TRPA at any reasonable time. The
permittee shall be responsible for making the project area accessible for inspection purposes. TRPA
shall not be liable for any expense incurred by the permittee as a result of TRPA inspections.

Construction shall be completed in accordance with an approved construction schedule. An
extension of a completion schedule for a project may be granted provided the request is made in
writing prior to the expiration of the completion schedule, a security is posted to ensure completion or
abatement of the project, and TRPA makes either of the following findings:

1. The project was diligently pursued, as defined in Subparagraph 2.2.4.C of the Code of
Ordinances, during each building season (May 1 - October 15) since commencement of
construction.

2. That events beyond the control of the permittee, which may include engineering problems,
labor disputes, natural disasters, or weather problems, have prevented diligent pursuit of the
project.

Water conservation appliances and fixtures shall be installed in all new facilities or, when replaced, in
existing facilities: low flow flush toilets; low flow showerheads (3 gpm rated maximum flow); faucet
aerators; and water-efficient appliances (e.g., washing machines and dishwaters).

Water heaters shall not emit nitrogen oxides greater than 40 nanograms of nitrogen oxide (NO2) per
joule of heat output.

Space heaters shall not emit greater than 40 nanograms of nitrogen oxides (as NO2) per joule of
useful heat delivered to the heated space.
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Wood heaters to be installed in the Region shall meet the safety regulations established by
applicable city, county, and state codes. Coal shall not be used as a fuel source.

1. Emission Standards: Wood heaters installed in the Region shall not cause emissions of
more than 7.5 grams of particulates per hour for noncatalytic wood heaters or 4.1 grams per
hour for catalytically equipped wood heaters.

2. Limitations: Wood heaters shall be sized appropriately for the space they are designed fo
serve. Multi-residential projects of five or more units, tourist accommodations, commercial,
recreation and public service projects shall be limited to one wood heater per project area.

3. List of Approved Heaters: TRPA shall maintain a list of wood heaters which may be installed
in the Region. The list shall include the brand names, model number, description of the
model and the name and address of the manufacturer. Wood heaters certified for use in
either Colorado or Oregon shall be considered in compliance with 6(a), above.

Construction materials shall be secured to prevent them from rolling, washing, or blowing off the
project site. Rehabilitation and clean-up of the site following construction must include removal of all
construction waste and debris.

Plant species on the TRPA Recommended Native and Adapted Plant List shall be used for lawns
and landscaping.

The following sizes and spacing shall be required for woody plant materials at time of planting:

1. Trees shall be a minimum six feet tall or 1-1/2 inch caliper size or diameter at breast height;

2. Shrubs-shall be a minimum three gallon pot size where upright shrubs have a minimum
height of 18 inches and a minimum spread of 18 inches; and spreading shrubs have a

minimum spread of 18-24 inches.

3. Groundcovers shall be a minimum four inch pot size or one gallon container and shall be
maximum 24 inches on center spacing.

Plant species not found on the TRPA Recommended Native and Adapted Plant List may be used for
landscaping as accent plantings but shall be limited to borders, entryways, flower-beds, and other
similar locations to provide accent to the overall native or adapted landscape design.

The following exterior lighting standards shall apply:

1. Exterior lights shall not blink, flash or change intensity. String lights, building or roofline tube
lighting, reflective or luminescent wall surfaces are prohibited.

2. Exterior lighting shall not be attached to trees except for Christmas season.
3. Parking lot, walkway, and building lights shall be directed downward.
4. Fixture mounting height shall be appropriate to the purpose. The height shall not exceed the

limitations set forth in Chapter 37 of the Code.

5. Outdoor lighting shall be used for purposes of illumination only, and shall not be designed
for, or used as, an advertising display. Hlumination for aesthetic or dramatic purposes of any
building or surrounding landscape utilizing exterior light fixtures projected above the
horizontal is prohibited.

6. The commercial operation of searchlights for advertising or any other purpose is prohibited.

Seasonal lighting displays and lighting for special events which conflict with other provisions
of this section may be permitted on a temporary basis.
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Any normal construction activities creating noise in excess of the TRPA noise standards shall be
considered exempt from said standards provided all such work is conducted between the hours of
8:00 a.m. and 6:30 p.m.

Engine doors shall remain closed during periods of operation except during necessary engine
maintenance.

Stationary equipment {e.g. generators or pumps) shall be located as far as feasible from noise-
sensitive receptors and residential areas. Stationary equipment near sensitive noise receptors or
residential areas shall be equipped with temporary sound barriers.

Sonic pile driving shall be utilized instead of impact pile driving, wherever feasible. Pile driving holes
shall be predrilled to the extent feasible subject to design engineer’s approval.

Fertilizer use on this property shall be managed to include the appropriate type of fertilizer, rate, and
frequency of application to avoid release of excess nutrients and minimize use of fertilizer.

No trees shall be removed or tfrimmed without prior TRPA written approval unless otherwise
specifically exempted under Chapter 2 of the Code of Ordinances.

The architectural design of this project shall include elements that screen from public view all
external mechanical equipment, including refuse enclosures, satellite receiving disks, communication
equipment, and utility hardware on roofs, buildings or the ground. Roofs, including mechanical
equipment and skylights, shall be constructed of nonglare finishes that minimize reflectivity.

The permittee is responsible for insuring that the project, as built, does not exceed the approved land
coverage figures shown on the site plan. The approved land coverage figures shall supersede
scaled drawings when discrepancies occur.

The adequacy of all required BMPs as shown on the final construction pians shall be confirmed at
the time of the TRPA pre-grading inspection. Any required modifications, as determined by TPRA,
shall be incorporated into the project permit at that time.

It is the permittee’s obligation to locate all subsurface facilities and/or utilities prior to any grading,
dredging or other subsurface activity. The permittee is responsible for contacting the Northern
Underground Service Alert (USA, usually known as USA DIGS 1-800-227-2600) prior to
commencement of any activity on the site.

This approval is based on the permittee's representation that all plans and information contained in
the subject application are true and correct. Should any information or representation submitted in
connection with the project application be incorrect or untrue, TRPA may rescind this approval or
take other appropriate action.
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STATE OF CALIFORNIA

CALIFORNIA REGIONAL WATER QUALITY CONTROL BOARD
LAHONTAN REGION

ORDER NO. R6T-2017-0010
NPDES NO. CAG616001

RENEWED WASTE DISCHARGE REQUIREMENTS AND NATIONAL
POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES) PERMIT
FOR
STORM WATER/URBAN RUNOFF DISCHARGES FROM EL DORADO
COUNTY, PLACER COUNTY, AND THE CITY OF SOUTH LAKE TAHOE
WITHIN THE LAKE TAHOE HYDROLOGIC UNIT

FINDINGS

The California Regional Water Quality Control Board, Lahontan Region
(hereinafter referred to as the Water Board) finds that:

A. Discharger Information and Permit History

1. The City of South Lake Tahoe (City), El Dorado County, and Placer
County discharge storm water/urban runoff to surface waters of the
Lake Tahoe Hydrologic Unit (LTHU). These discharges occur within
various hydrologic sub-areas (watersheds) throughout the LTHU. The
City, El Dorado County, and Placer County are considered Co-
Permittees under this National Pollutant Discharge Elimination System
(NPDES) Permit and are referred to collectively as “Permittees”.

2. These Renewed Waste Discharge Requirements and NPDES Permit
for Storm Water/Urban Runoff Discharges from El Dorado County,
Placer County, and the City of South Lake Tahoe will be referred to
throughout this Order as the “Permit.”

3. Prior to issuance of this Permit, storm water discharges from the
Permit Area were covered under Order No. R6T-2011-0101A1,
originally adopted by the Water Board on December 6, 2011 and
amended on October 10, 2012.

Previously, the discharges were regulated by Order No. R6T-2005-
0026, adopted by the Water Board in 2005 which replaced Order No.
6-00-82, adopted by the Water Board in 2000.

4. The Permittees submitted Reports of Waste Discharge and preliminary

Pollutant Load Reduction Plans in June 2016 requesting renewal of
waste discharge requirements under the NPDES program to permit
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MUNICIPAL NPDES PERMIT 2 BOARD ORDER R6T-2017-0010
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storm water discharges from municipal storm collection, conveyance,
and treatment facilities within their jurisdictions.

B. Permit Area

1. The jurisdictional areas of the City, El Dorado County, and Placer
County that fall within the LTHU are considered the “Permit Area.” The
Permittees are responsible for all storm water/urban runoff discharges
in the Lake Tahoe watershed within the LTHU of their respective City
and Counties except for runoff generated and conveyed through
facilities owned, operated and maintained by federal, state, regional, or
local entities where Permittees lack legal jurisdiction. The Water Board
recognizes the permittees should not be held responsible for such
facilities and/or discharges.

The Water Board will coordinate with the entities not named in this
Permit that operate storm drain facilities and/ or discharge storm water
to storm drains and receiving waters covered by this NPDES Permit to
implement programs that are consistent with the requirements of this
Permit.

2. Permittees should work cooperatively to control the contribution from
pollutants from one jurisdiction to an adjacent jurisdiction through inter-
agency agreements or other formal arrangements.

C.  Nature of Discharge

1. Municipal point source runoff discharges from urbanized areas remain
“a leading cause of impairment of California surface waters. Urban

runoff contains wastes, as defined in the California Water Code, and
pollutants, as defined in the federal Clean Water Act, and adversely
affects the waters of the State and their designated beneficial uses.
The most common pollutant categories in urban runoff within the LTHU
include total suspended solids, sediment (due to anthropogenic
activities); pathogens (e.g., bacteria, viruses, protozoa); nutrients (e.g.,
nitrogen and phosphorus); oxygen demanding substances (decaying
vegetation, animal waste); oil, grease, and other petroleum
hydrocarbons; and trash. In general, the pollutants found in municipal
storm water runoff can harm human health and aquatic ecosystems.

2. In addition, the high volumes and high velocities of storm water
discharged from municipal separate storm sewer systems (MS4s) into
receiving waters can adversely impact aquatic ecosystems and stream
habitat and cause stream bank erosion and physical modifications.
These changes are collectively termed “hydromodification”.
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3. Lake Tahoe's deep water transparency, as measured by the Secchi
disk, has been declining since transparency measurement began in
the late 1960’s. The Lake Tahoe TMDL Report (November 2010)
identified elevated levels of very fine sediment (particles less than 16
microns) and increased algal growth rates as the causes of
transparency loss. Consequently, the primary pollutants of concern for
storm water treatment in the LTHU are the number of fine sediment
particles (less than 16 microns) and the mass of nutrients that support
algal growth (total nitrogen and total phosphorus).

4. One of the leading sources of very fine sediment particles is roadways.
To enhance the safety of motorists in the winter months, the
Permittees’ winter roadway operations include the application of
traction abrasive and deicing materials. If not properly applied and
recovered, traction abrasives can be a significant source of the
pollutants of concern.

5. Storm water runoff within the Permittees jurisdiction generally flows
into pipes and open channels and often passes through pretreatment
vaults, treatment basins, and other treatment structures before being
discharged to surface waters or land. This Permit describes all storm
water management infrastructure maintained by the Permittees as
“collection, conveyance, and treatment facilities”. For purposes of this
Permit, collection, conveyance, and treatment facilities are
synonymous with “municipal separate storm sewer systems” or MS4s.

D. Federal, State and Regional Regulations

1. The Water Quality Act of 1987 added § 402(p) to the Clean Water Act
(CWA) (33U.S.C. § 1251-1387). This section requires the United
States Environmental Protection Agency (U.S. EPA) to establish
regulations setting forth NPDES requirements for storm water
discharges in two phases.

a. U.S. EPA Phase | storm water regulations were directed at MS4s
serving a population of 100,000 or more, and storm water
discharges associated with ten categories of industrial activities,
including construction activities disturbing more than five acres. In
addition, municipalities whose storm water discharges contribute to
violations of water quality standards or is a signification contributor
of pollutants to waters of the United States may also be issued a
NPDES permit under Phase |. Consequently, some MS4s that
serve a population below 100,000, such as the Permittees, were
brought into the Phase | program by NPDES permitting authorities.
The Phase 1 regulations were published on November 16, 1990
(55 Fed. Reg. 47990).
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b. U.S. EPA Phase Il storm water regulations are directed at storm
water discharges not covered in Phase I, including small MS4s
(population of less than 100,000) in urbanized areas, small
construction projects (less than five acres, but greater than one
acre), municipal facilities with delayed coverage under the
Intermodal Surface Transportation Efficiency Act of 1991, and other
discharges for which the U.S. EPA Administrator or the State
determines that the storm water discharge contributes to a violation
of a water quality standard, or is a significant contributor of
pollutants to waters of the U.S. The Phase Il Final Rule was
published on December 8, 1999 (64 Fed. Reg. 68722).

2. The CWA allows the U.S. EPA to authorize states with an approved
environmental regulatory program to administer the NPDES program in
lieu of the U.S. EPA. The State of California is an authorized State.
The Porter-Cologne Water Quality Control Act (California Water Code)
authorizes the State Water Resources Control Board (State Water
Board), through the Regional Water Boards, to regulate and control the
discharge of wastes that could affect the quality of waters of the State,
including waters of the United States, and tributaries thereto.

3. Under CWA § 303(d), States are required to identify a list of impaired
water bodies and develop and implement Total Maximum Daily Loads
(TMDLs) for these waterbodies (33 USC § 1313(d)(1)). Lake Tahoe is
listed on the CWA § 303(d) impaired water bodies list. On November
16, 2010 the Water Board adopted an amendment to its Water Quality
Control Plan to incorporate a TMDL for Lake Tahoe. The amendment
was approved by the State Water Board on April 19, 2011 and the
TMDL was approved by the U.S. EPA on August 17, 2011. The Basin
Plan amendment established pollutant load reduction requirements for
urban storm water discharges for fine sediment particles, total nitrogen,
and total phosphorus. Permit Section 1V incorporates approved load
reduction requirements as effluent limits for municipal storm water
discharges in the LTHU and requires the preparation of Pollutant Load
Reduction Plans to meet established waste load reduction
requirements.

4. This Permit does not constitute an unfunded local government
mandate subject to subvention under Article XIIIB, Section (6) of the
California Constitution for several reasons, including, but not limited to,
the following.

First, the Permit does not impose a new program or higher level of

service. This Permit continues the requirements of the 2011 permit
largely unchanged, effectively continuing previously established TMDL
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implementation requirements. The 2011 permit required the Permittees
to meet the TMDL'’s load reduction requirements for all subsequent

- years based on updated baseline calculations, whether the
requirements applied during or after the permit term. While the Permit
establishes new interim targets for meeting the five-year load
reductions, U.S. EPA and the Permittees agree the interim targets
provide an effective means to track implementation progress and more
effectively distribute the administrative burden associated with
documenting load reduction progress. The interim targets (equal to
one-half of the five-year load reductions required by the TMDL) will not
require the Permittees to take actions they would not otherwise taken
to comply with the TMDL targets. Established treatment facility and
roadway assessment methods and targeted water quality sample -
collection provide a robust monitoring framework to align actual field
conditions with modeled estimates. These modified requirements were
developed in coordination with the State of Nevada, U.S. EPA and the
Permittees, and are intended to be cost-neutral while more precisely
representing progress toward improved Lake Tahoe’s transparency
and effectively protecting tributary water quality.

The Permit allows Permittees to establish inspection frequency for
priority construction sites. Compared to the previous weekly inspection
requirement, the new provision allows the Permittees to devote more
resources to controlling discharges from the highest priority sites and
provide an overall increase in the level of water quality protection
without significantly increasing program costs.

Second, this Permit implements federally mandated requirements
under CWA § 402, subdivision (p)(3)(B)(33 U.S.C. § 1342(p)(3)(B)).
This includes federal requirements to (1) effectively prohibit non-storm
water discharges; (2) reduce the discharge of pollutants to the
maximum extent practicable by implementing management practices,
control techniques, and system, design, and engineering methods; and
(3) include such other provisions as the Administrator or the State
determines appropriate for the control of such pollutants. The authority
exercised under this Permit is not reserved state authority under the
Clean Water Act’s savings clause (cf. Burbank v. State Water
Resources Control Bd. (2005) 35 Cal.4" 613, 627-628 [relying on 33
U.S.C. § 1370, which allows a state to develop requirements which are
not “less stringent” than federal requirements]), but instead, is part of a
federal mandate to develop pollutant reduction requirements for
municipal separate storm sewer systems. To this extent, it is entirely
federal authority that forms the legal basis to establish the permit
provisions. (See, City of Rancho Cucamonga v. Regional Water
Quality Control Bd.-Santa Ana Region (2006) 135 Cal.App.4th 1377,
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1389; Building Industry Ass’n of San Diego County v. State Water
Resources Control Bd. (2004) 124 Cal.App.4th 866, 882-883.)

Likewise, this Permit implements federally mandated requirements
under 303(d) of the CWA and section 122.44(d)(1)(vii)(B) of the Code of
Federal Regulations. Specifically, the provisions of this Permit to
implement the Lake Tahoe TMDL are federal mandates. The CWA
requires TMDLs to be developed for waterbodies that do not meet
federal water quality standards (33 U.S.C. § 1313(d)). Once the U.S.
EPA or a state develops a TMDL, federal law requires that permits must
contain effluent limitations consistent with the assumptions and
requirements of any applicable waste load allocation. (40 CFR
122.44(d)(1)(vii)(B)).

Third, the Permittees’ obligations under this Permit are similar to, and in
many respects less stringent than, the obligations of non-governmental
dischargers who are issued NPDES permits for storm water discharges.
With a few inapplicable exceptions, the Clean Water Act regulates the
discharge of pollutants from point sources (33 U.S.C. § 1342) and the
Porter-Cologne regulates the discharge of waste (Water Code, §

- 13263), both without regard to the source of the pollutant or waste. As a
result, the “costs incurred by local agencies” to protect water quality
reflect an overarching regulatory scheme that places similar
requirements on governmental and nongovernmental dischargers. (See
County of Los Angeles v. State of California (1987) 43 Cal.3d 46, 57-58
[finding that comprehensive workers compensation scheme did not
create a cost for local agencies that was subject to state subvention].)

The Clean Water Act and the Porter-Cologne Water Quality Control Act
largely regulate storm water with an even hand, but to the extent there
is any relaxation of this even-handed regulation, it is in favor of the local
agencies. Except for municipal separate storm sewer systems, the
Clean Water Act requires point source dischargers, including
discharges of storm water associated with industrial or construction
activity, to comply strictly with water quality standards. (33 U.S.C. §
1311(b)(1)(C), Defenders of Wildlife v. Browner (1999) 191 F.3d 1159,
1164-1165 [noting that industrial storm water discharges must strictly
comply with water quality standards].) As discussed in prior State Water
Resources Control Board decisions, in many respects this Permit does
not require strict compliance with water quality standards. (SWRCB
Order No. WQ 2001-15, p. 7.) The Permit, therefore, regulates the
discharge of waste in municipal storm water more leniently than the
discharge of waste from non-governmental sources.

Fourth, the Permittees have the authority to levy service charges, fees,
or assessments sufficient to pay for compliance with this Order subject
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to certain voting requirements contained in the California Constitution.
(See California Constitution XIlIl D, section 6, subdivision (c); see also
Howard Jarvis Taxpayers Association v. City of Salinas (2002) 98 Cal.
App. 4th 1351, 1358-1359.). The ability of a local agency to defray the
cost of a program without raising taxes indicates that a program does
not entail a cost subject to subvention. (County of Fresno v. State of
California (1991) 53 Cal.3d 482, 487-488.)

Fifth, the Permittees have requested permit coverage in lieu of
compliance with the complete prohibition against the discharge of
pollutants contained in federal Clean Water Act section 301, subdivision
(a) (33 U.S.C. § 1311(a)). To the extent that the local agencies have
voluntarily availed themselves of the permit, the program is not a state
mandate. (Accord County of San Diego v. State of California (1997) 15
Cal.4th 68, 107-108.) The local agencies’ voluntary decision to file a
report of waste discharge proposing a program based permit is a
voluntary decision not subject to subvention. (See Environmental
Defense Center v. USEPA (9th Cir. 2003) 344 F.3d 832, 845-848.)

Sixth, the local agencies’ responsibility for preventing discharges of
waste that can create conditions of pollution or nuisance from
conveyances that are within their ownership or control under state law
predates the enactment of Article XIIIB, Section (6) of the California
Constitution.

5. The Water Board adopted a Water Quality Control Plan (Basin Plan)
for the Lahontan Region on March 31, 1995. The Basin Plan specifies
the beneficial uses of water bodies within the LTHU and contains both
narrative and numerical water quality objectives for these waters. The
following beneficial uses identified in the Basin Plan apply to alll
watersheds covered by this Permit:

Municipal and domestic supply,
Agricultural supply,
- Water contact recreation,
Non-contact water recreation,
Ground water recharge,
Freshwater replenishment,
Navigation,
Commercial and sport fishing,
Cold freshwater habitat,
Wildlife habitat,
Preservation of biological habitats of special significance,
Rare, threatened, or endangered species,
. Migration of aquatic organisms,
Spawning, reproduction, and development,

PITFTITIQ,0200T0
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o. ‘Water quality enhancement, and
p. Flood peak attenuation/flood water storage

6. State Water Board Resolution No. 68-16 contains the state
Antidegradation Policy, titled “Statement of Policy with Respect to
Maintaining High Quality Waters in California” (Resolution 68-16),
which applies to all waters of the state, including ground waters of the
state, whose quality meets or exceeds (is better than) water quality
objectives. Resolution No. 68-16 is considered to incorporate the
federal Antidegradation Policy (40 CFR131.12) where the federal
policy applies, (State Water Board Order WQO 86-17). Administrative
policies that implement both federal and state antidegradation policies
acknowledge that an activity that results in a minor water quality

“lowering, even if incrementally small, can result in violation of
- Antidegradation Policies through cumulative effects, for example, when
the waste is a cumulative, persistent, or bioaccumulative pollutant.

Federal Antidegradation Policy (40 CFR131.12) states that the State
shall develop and adopt a statewide antidegradation policy and identify
the methods for implementing such policy pursuant to this subpart. The
antidegradation policy and implementation methods shall, at a
minimum, be consistent with the following:

a. Existing instream water uses and the level of water quality
necessary to protect the existing uses shall be maintained and
protected.

b. Where the quality of the waters exceed levels necessary to support
propagation of fish, shellfish, and wildlife and recreation in and on
the water, that quality shall be maintained and protected unless the
State finds, after full satisfaction of the intergovernmental
coordination and public participation provisions of the State’s
continuing planning process, that allowing lower water quality is
necessary to accommodate important economic or social
development in the area in which the waters are located. In
allowing such degradation or lower water quality, the State shall
assure water quality adequate to protect existing uses fully.

c. Where high quality waters constitute an outstanding National
resource, including waters of exceptional recreational or ecological
significance like Lake Tahoe, that water quality shall be maintained
and protected.

The proposed Permit requirements are consistent with both state and'

federal antidegradation policies. Permittees storm water management
and pollutant load reduction plan actions will reduce pollutant loading
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to Lake Tahoe consistent with established TMDL requirements to
maintain and improve water quality.

7. The requirements in this Permit may be more specific or detailed than
those enumerated in federal regulations under 40 CFR122.26 or in
U.S. EPA guidance. However, the requirements have been designed
to implement and be consistent with the federal statutory mandates
described in CWA § 402(p)(3)(B)(ii) and (iii) and the related federal
regulations and to implement the TMDL for Lake Tahoe through the
implementation of the pollutant load reduction requirements for urban
storm water discharges for fine sediment particles, total nitrogen, and
total phosphorus. Consistent with federal law, all of the conditions in
this permit could have been included in a permit adopted by U.S. EPA
in the absence of the in lieu authority of California to issue NPDES
permits. ‘

8. On April 7, 2015 the State Water Board adopted an Amendment to the
Water Quality Control Plan for Inland Surface Waters, Enclosed Bays,
and Estuaries that added “Final Part 1 Trash Provisions” (Trash
Amendments). The Trash Amendments require the Water Board to
implement these new provisions through NPDES permits issued
pursuant to Federal Clean Water Act section 402(p), including this
Permit. The Trash Amendments give the Water Board two options for
implementation, either of which must commence within 18 months of
the Trash Amendments’ effective date, December 2, 2015:

a. Modify, re-issue, or adopt NPDES permits to add requirements to
implement the Trash Amendments. Within three months of the
effective date of the applicable permit, Permittees must select from
the Trash Amendments’ two methods of compliance and notify the
Water Board of its selection.

b. Issue orders pursuant to Water Code section 13267 or 13383
requiring each Permittee to submit, within three months from
receipt of the orders, written notice to the Water Board selecting
from the Trash Amendments’ two methods of compliance.

The Water Board intends to implement the Trash Amendments

pursuant to Option b, above. The effective date of this Permit therefore

does not trigger a three-month deadline for Permittees to notify the

Water Board of a compliance method under the Trash Amendments.
E. Storm Water Management Programs

1. Previous Permits required the Permittees to develop and implement
comprehensive, activity-based storm water management programs
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that include construction, commercial, industrial, and residential site
controls coupled with a facilities inspection program and thorough
public outreach and education plans.

2. Previously submitted Storm Water Management Plans adequately
describe Permittees’ programs and associated control measures.
Although there is no current need to revise the previously submitted
plans, Permittees may need to make programmatic adjustments to
reflect future conditions.

F. Total Maximum Daily Loads — Lake Tahoe

1. On November 16, 2010 the Water Board adopted Resolution R6T-
2010-0058, amending the Basin Plan to incorporate the Total
Maximum Daily Load (TMDL) for sediment and nutrients for Lake
Tahoe to restore Lake Tahoe to meet the lake’s deep water
transparency water quality objective. The TMDL identified pollutant
loads by source category, set load allocations at a basin-wide scale,
and identified an implementation plan for achieving needed sediment
and nutrient load reductions. -

2. The approved Basin Plan amendment requires the Permittees and the
California Department of Transportation (CalTrans) to meet pollutant
load reduction requirements specified by the Lake Tahoe TMDL.
Pollutant load allocation tables are included in Attachment B of this
Permit. The Basin Plan acknowledges that these agencies will likely
consider a variety of alternative treatment options, roadway operations
practices, and local ordinances to reduce average annual pollutant
loads to meet load reduction requirements.

3. The Permit incorporates numeric and narrative effluent limitations
consistent with 40 CFR 122.44(d) that implement Lake Tahoe TMDL
pollutant load reduction requirements. The approved Basin Plan
amendment replaced some of the concentration-based storm water
effluent limits with effluent limits expressed as annual average pollutant
load reduction requirements for the primary pollutants of concern.

4. The Basin Plan amendment and the Lake Tahoe TMDL require Lake
Tahoe basin municipalities and CalTrans to develop and implement
comprehensive Pollutant Load Reduction Plans (PLRPs) to describe
how proposed operations and maintenance activities, capital
improvements, facilities retrofit projects, ordinance enforcement, and
other actions are expected to meet required pollutant load reduction -
requirements. PLRPs provide the Permittees the opportunity to
prioritize pollutant load reduction efforts and target sub-watersheds
that generate the highest annual average pollutant loads.

24-0007 B 177 of 347



MUNICIPAL NPDES PERMIT 11 BOARD ORDER R6T-2017-0010
NPDES NO. CAG616001

5. Permittees have primarily relied upon state and federal grant sources
to fund water quality improvement infrastructure programs and
generally use in-house resources for water quality operations and
maintenance practices. As of December 2016 there are fewer grant
funds available and economic conditions have negatively impacted
local government budgets. Consequently, Permittees need to (1)
effectively prioritize future infrastructure and operations and
maintenance actions to maximize pollutant load reductions that can be
achieved with available funding; and (2) work to establish dedicated
storm water program revenue sources.

6. The Water Board developed the Lake Clarity Crediting Program (see
Attachment D) to establish protocols for accounting and tracking
pollutant load reductions within the urban environment.

7. The Lake Tahoe TMDL baseline pollutant loading and load reduction
requirements are provided as average annual estimates. For
consistency with the TMDL requirements, the Lake Clarity Crediting
Program uses average annual pollutant load estimates generated by
numeric models. Verification of field conditions and water quality
monitoring are needed to ensure that on-the-ground, measured
variables are in line with model input parameters and that measured
pollutant loading is consistent with modeled estimates.

8. Prior to previous Permit adoption, the Permittees developed
jurisdiction-specific baseline load estimates for the Lake Tahoe TMDL
pollutants of concern. The submitted baseline pollutant load estimates
provided the basis for translating percentage based pollutant load
reduction requirements defined by the TMDL into jurisdiction-specific,
particle and mass-based pollutant load reduction requirements.

9. The modeling tool used to initially estimate baseline pollutant loads
was refined as part of a stakeholder-driven TMDL tool improvement
process. A revised model was released in May 2015. The Permittees
have used the revised model (Pollutant Load Reduction Model Version
2.1) to update the previously developed jurisdiction-specific fine
sediment particle, total nitrogen, and total phosphorus baseline load
estimates.

10.The Lake Tahoe TMDL requires new development and re-development
project proponents and private property retrofit efforts to first consider
opportunities to infiltrate storm water runoff from impervious surfaces.
At a minimum, permanent storm water infiltration facilities must be
designed and constructed to infiltrate runoff generated by the 20 year,
1-hour storm, which equates to approximately one inch of runoff over
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all impervious surfaces during a 1-hour period. Infiltrating runoff
volumes generated by the 20 year, 1-hour storm may not be possible
in some locations due to shallow depth to seasonal groundwater
levels, unfavorable soil conditions, or other site constraints such as
existing infrastructure or rock outcroppings. In the event that site
constraints prohibit opportunities to infiltrate the runoff volume
generated by a 20 year, 1-hour storm, project proponents must either
(1) meet the numeric effluent limits contained in Basin Plan Table 5.6-
1, or (2) document coordination with one of the Permittees or CalTrans
to demonstrate that storm water treatment facilities treating private
property discharges and public right-of-way storm water are sufficient
to meet the Permittees’ or CalTrans'; average annual fine sediment
and nutrient load reduction requirements.

11.The Basin Plan amendment and the Lake Tahoe TMDL require
municipalities to demonstrate on a catchment (i.e. sub-watershed)
basis that no increased loading in fine sediment particle, total nitrogen,
and total phosphorus will result from any land-disturbing activity
permitted in the catchment. The permit includes a narrative effluent -
limitation to implement this provision.

12.The Basin Plan amendment recognizes the need for a comprehensive
program to adaptively manage the Lake Tahoe TMDL program. Future
research and monitoring findings, coupled with implementation
experience and fiscal realities, may cause the Water Board to revisit
the Lake Tahoe TMDL and associated regulatory activities. The Lake
Tahoe TMDL Management System provides the framework for
synthesizing and reporting new information and for identifying the need
for policy changes.

The Basin Plan amendment further acknowledges the need for
adaptive management of the Lake Tahoe TMDL program by explicitly
stating “should funding and implementation constraints impact the
ability to meet the load reduction milestones, the Regional Board will
consider amending the implementation plan and load reduction
schedules.”

G. Public Notification

1. The issuance of waste discharge requirements pursuant to California
Water Code section 13370 et seq. is exempt from the California
Environmental Quality Act in accordance with California Water Code '
section 13389. County of Los Angeles et al., v. California Water
Boards et al., (2006), 143 Cal.App.4th 985.
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2. The Water Board has notified the Permittees, and interested agencies
and persons of its intent to issue waste discharge requirements for this
discharge, and has provided them with an opportunity to make
statements and submit their comments.

3. This Permit shall serve as a NPDES permit, pursuant to CWA § 402,
and shall take effect 90 days from Order adoption date provided the
Regional Administrator of the U.S. EPA has no objections.

4. Pursuant to Cal. Water Code § 13320, any aggrieved party may seek
review of this Permit by filing a petition with the State Board within 30
days of the date of adoption of the Permit by the Regional Water
Board. A petition must be sent to:

State Water Resources Control Board
- Office of the Chief Counsel

P.O. Box 100

Sacramento, CA 95812-0100

5. This Permit may be modified or alternatively revoked or reissued prior
to its expiration date or any administrative extension thereto, in
accordance with 40 CFR122.41(f) and 122.62.

IT IS HEREBY ORDERED that Order No. R6T-2011-0101A is rescinded, and to
meet the provisions contained in Division 7 of the Cal. Water Code and
regulations adopted thereunder, and the provisions of the CWA and regulations
adopted thereunder, the Permlttees shall comply with the following:

l. Non-Storm Water Dlscharqes

A. The Permittees shall, within their respéctive jurisdictions, effectively prohibit
non-storm water discharges into its collection, conveyance, and treatment
facilities and receiving waters, except where such discharges:

1. Originate from a State, Federal, or other source for which they are pre-
empted from regulating by State or Federal law; or

2. Are covered by a separate individual or general NPDES permlt or
' conditional waivers; or

3. Flows from firefighting activities.
B. Pursuant to 40 CFR 122.26(d)(2)(iv)(B)(1) the following categories of non-
storm water discharges need only be prohibited from entering the Permittees:

storm water collection, conveyance, and treatment facilities and receiving
waters if such categories of discharges are identified by the Permittee (in its
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SWMP) as a source of pollutants to waters of the United States and the State
of California:

Waterline flushing

Landscape irrigation

Diverted stream flows

Rising groundwater

Uncontaminated groundwater infiltration [as defined by 40 CFR
35.2005(20)]

‘Uncontaminated pumped groundwater
Discharges from potable water sources

Fountain drains

. Air conditioning condensation

10. Irrigation water

11.Springs

12.Water from crawl space pumps

13.Footing drains

14.Individual residential car washing

15.Flows from riparian habitats and wetlands
16.Dechlorinated swimming pool and spa discharges

aORr®ON=

© 0N

When a non-storm water discharge category listed above is identified as a
source of pollutants to waters of the State, Permittees shall either:

1. Prohibit the discharge category from entering its storm water collection,
conveyance, and treatment system; or

2. Authorize the discharge category and require implementation of
appropriate or additional Best Management Practices to ensure that the
discharge will not be a source of pollutants; or

3. Require or obtain coverage under separate Regional or State Water Board
permit for the discharge.

. Other Prohibitions

Unless specifically granted, authorization pursuant to this Permit does not
constitute an exemption to applicable discharge prohibitions prescribed in the
Basin Plan.

Discharges from the Permittees’ collection, conveyance, and treatment
facilities that cause or contribute to a violation of narrative or numeric water
quality standards or objectives, as listed in Attachment E and F, are
prohibited.
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Discharges from the Permittees’ collection, conveyance, and treatment
facilities shall not cause or contribute to a condition of nuisance.

Storm water discharges regulated by this Permit shall not contain a
hazardous substance equal to or in excess of a reportable quantity listed in
40 CFR Part 117 and/or 40 CFR Part 302.

The removal of vegetation or disturbance of ground surface conditions
between October 15 of any year and May 1 of the following year is prohibited.
Where it can be shown that granting a variance would not cause or contribute
to the degradation of water quality, a variance to the dates stated above may
be granted in writing by the Executive Officer.

The discharge attributable to human activities of any waste or deleterious
material to surface waters of the LTHU is prohibited.

. The discharge attributable to human activities of any waste or deleterious

material to lands below the high-water rim of Lake Tahoe or within the 100-
year floodplain of any tributary to Lake Tahoe is prohibited.

The discharge attributable to human activities of any waste or deleterious
material to Stream Environment Zones (SEZs) in the LTHU is prohibited.

Waste discharge prohibitions in this Section do not apply to discharges of
storm water when wastes in the discharge are controlled through the
application of management practices or other means and the discharge does
not cause a violation of water quality objectives.

Storm Water Program Implementation

Legal Authority
1. Permittees shall maintain adequate legal authority to:

a. Prohibit illicit connections and illicit discharges to its collection,
conveyance, and treatment facilities,

b. Prohibit the discharge of non-storm water to the Permittees’ storm
water collection, conveyance, and treatment facilities.

c. Control through interagency agreement, the contribution of pollutants
from one municipal jurisdiction to another

d. Require persons within their jurisdiction to comply with conditions in
the Permittees' ordinances, permits, or orders (i.e. hold dischargers to
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its collection, conveyance, and treatment facilities accountable for their
contributions of pollutants and flows)

e. Remove illicit connections to public storm water collection,
conveyance, and treatment facilities

f. Control the discharge of spills, dumping, or material disposal other
than storm water to public storm water collection, conveyance, and
treatment facilities

g. Utilize enforcement measures (e.g., stop work orders, notice of
violations, fines, referral to City, County, and/ or District Attorneys, etc.)
by ordinances, permits, contracts, orders, administrative authority, and
civil and criminal prosecution to enforce Permit requirements

h. Control the quality of storm water runoff from industrial and
construction sites

i. Carry out all inspections, surveillance and monitoring procedures
necessary to determine compliance and non-compliance with permit
conditions including the prohibition on illicit discharges.

j- Require the use‘ of control measures to prevent or reduce the
discharge of pollutants to the maximum extent practicable.

2. No later than March 15, 2018 each Permittee shall submit a statement
certified by its legal counsel confirming the Permittee possesses all
necessary legal authority to comply with this Permit. The statement shall
include: :

a. ldentification of all departments within the jurisdiction that conduct
urban runoff related activities and their roles and responsibilities under
this Order.

b. Citation of urban runoff related ordinances and the reasons they are
enforceable. ‘ :

c. ldentification of the local administrative and legal procedures available
to mandate compliance with urban runoff related ordinances.

d. Description of how these ordinances or other legal mechanisms are
implemented and actions taken can be appealed.

e. Description of how the municipality can issue administrative orders and

injunctions, or if it must go through the court system for enforcement
actions.
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B. Storm Water Management Program
Federal Regulations (40 CFR 122.26(d)(2)(iv)) require the Permittees to
develop and implement a Storm Water Management Program (SWMP) during
the term of this Order. Each Permittee shall maintain and implement a SWMP

to include components 1-9 below.

1. Construction Component

Each Permittee shall implement a Construction Component of its SWMP
to reduce pollutants in runoff from construction sites that involve more
than three cubic yards of soil disturbance during all construction phases.
The SWMP shall include a description of procedures for identifying
inspection priorities and enforcing control measures. At a minimum the
construction component shall address the following:

a. Construction Site Inventory

Permittees shall develop and update, at least annually, a complete
inventory of construction sites within its jurisdiction that involve
more than three cubic yards of soil disturbance. This requirement is
applicable to all construction sites regardless of whether the
construction site is subject to the Water Board’s General
Construction Permit (Order R6T-2016-0010). The use of a
Geographical Information System (GIS) database is highly
recommended, but not required.

b. Construction Site Outreach

Permittees shall conduct construction site outreach efforts that
include, at a minimum, measures to educate construction site
operators about local ordinance and other regulatory requirements
and applicable enforcement mechanisms prior to construction
commencement.

c. Construction Site Prioritization and Inspection

Permittees shall develop a prioritization process for its watershed-
based inventory (developed pursuant to 111.B.1.a above) by threat to
water quality. Each construction site shall be classified as a high,
medium, or low threat to water quality. In evaluating threat to water
quality each Permittee shall consider (1) the magnitude of fine
sediment particle discharge potential; (2) site slope; (3) project size
and type; (4) stage of construction; (5) proximity and connectivity to
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receiving water bodies; and (6) any other factors the Permittee
deems relevant.

Each Permittee shall conduct construction site inspections for
compliance with its ordinances (grading, storm water, etc.), permits
(construction, grading, etc.), and discharge prohibitions contained
in this Permit in accordance with Section I1.B of the Monitoring and
Reporting Program (Attachment C). Inspections shall include
review of site erosion control and BMP implementation plans.
Inspection frequencies and priorities shall be determined by the
threat to water quality prioritization.

d. Construction Site Enforcement

Permittees shall enforce their storm water ordinances and other
regulatory mechanisms for all construction sites to maintain
compliance with local ordinances and discharge prohibitions
contained in this Permit. Permittees shall document any non-
compliance with Permit or ordinance requirements and report
identified compliance issues as part of their Annual Report as
described under Section I1V.C of the Monitoring and Reporting
Program (Attachment C).

Each Permittee shall follow up on identified compliance issues and
take actions necessary for construction sites to comply with Permit
requirements.

e. Oversight by Others

Permittees may make use of construction site outreach, inspection,
and enforcement actions taken by other responsible agencies (such
as the Tahoe Regional Planning Agency or the Water Board). If a
Permittee chooses to use the efforts of other agencies to meet
Permit requirements, Permittees must provide detailed
documentation of the outreach, inspection, and/or enforcement
action taken by others.

2. Commercial, Industrial, Municipal and Residential Component

Each Permittee shall implement SWMP elements to reduce, to the
maximum extent practicable, pollutants in runoff from commercial,

“industrial, municipal, and residential properties within its jurisdiction.
The purpose of this component is to identify potential poliutant
sources, prioritize existing or potential water quality threats associated
with different land uses, and provide outreach, education, and
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. enforcement measures to reduce and/or eliminate storm water
pollution from these sources.

a. Commermal Industrial, and Municipal Site Inventory and
Prioritization ~

Each Permittee shall develop and annually update an inventory of
high priority commercial, industrial, and municipal activities and
pollutant sources. The high priority commercial, industrial, and
municipal site inventory shall consider including the following
business types and activities: '

(1) Automobile mechanical repair, maintenance, or cleaning;
(2) Automobile and other vehicle body repair or painting;
(3) Retail or wholesale fueling;

(4) Eating or drinking establishments;

(5) Mobile carpet, drape or furniture cleaning;

(6) Concrete mixing or cutting;

(7) Painting and coating;

(8) Mobile pool and spa cleaning;

(9) Snow removal and storage activities;

(10) Parking areas with more than 30 parking spaces;
(11) Off-pavement parking and storage yards;

(12) Municipal maintenance yards.

The use of a Géographical Information System (GIS) database is
highly recommended, but not required.

b. Commercial, Industrial, and Municipal Sife Outreach

Permittee outreach efforts shall include, at a minimum, educating
commercial, industrial, and municipal site operators about local
ordinances and other regulatory measure and associated tiered
enforcement mechanisms applicable to commercial, industrial, or
municipal site runoff problems.

c. Commercial, Industrial, and Municipal Site Inspections
Each Permittee shall implement-a program to inspect high priority
commiercial, industrial, and municipal sites at least once per year in

accordance with Section 11.C of the Monitoring and Reporting
Program (Attachment C).
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“d. Commercial, Industrial, and Municipal Site Enforcement

Permittees shall enforce their storm water ordinances and other
regulatory mechanisms for all commercial, industrial, and municipal
sites to maintain compliance with applicable local ordinances and
discharge prohibitions contained in this Permit. Permittees shalll
document any non-compliance with ordinance and/or Permit
requirements and report inspection findings as part of their Annual
Report as described under Section IV.D of the Monitoring and
Reporting Program (Attachment C). :

Each Permittee shall follow up on inspection findings and take
actions necessary for commercial, industrial, and municipal sites to
comply with Permit and local ordinance requirements.

e. Oversight by Others

Permittees may make use of commercial and industrial site
outreach, inspection, and enforcement actions taken by other
responsible agencies (such as the Tahoe Regional Planning
Agency or the Water Board). If a Permittee chooses to use the
efforts of other agencies to meet Permit requirements, Permittees
must provide detailed documentation of the outreach, inspection,
and/or enforcement action taken by others.

f. Residential Property — Outreach and Education

Each Permittee shall identify high priority residential areas and
activities continue to implement targeted outreach and education
activities. These areas/activities should include:

(1) Automobile repair and maintenance;

(2) Off-pavement automobile parking;

(3) Home and garden care activities and product use (pesticides,
herbicides, and fertilizers); '

(4) Disposal of household hazardous waste (e.g., paints, cleaning
products);

(5) Snow removal activities

Outreach program should include coordination with other Lake
Tahoe Basin agencies involved with BMP implementation, including
but not limited to the Tahoe Resource Conservation District and the
Tahoe Regional Planning Agency Erosion Control Team.
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3. Storm Water Facilities Inspection Component

Each Permittee shall develop and implement an inspection program to
assess the condition of its storm water collection, conveyance and
treatment facilities and identify maintenance needs on a catchment, or
sub-watershed basis in accordance with the following requirements,
and Section II.A of the Monitoring and Reporting Program (Attachment
C).

a. Each Permittee shall inspect its storm water collection, conveyance
and treatment systems at least once annually and maintain a
database of inspection findings.

b. As part of its storm water collection, conveyance, and treatment
system inspections, each Permittee shall evaluate and identify
potential pollutant sources including but not limited to: private
property/residential runoff, commercial site runoff, eroding cut
slopes, eroding road shoulders, intercepted groundwater
discharges, excessive traction abrasive application, and
construction site tracking.

c. Each Permittee shall document and prioritize identified
maintenance needs and perform needed maintenance to ensure
storm water systems effectively collect, convey, and treat urban
runoff as designed.

4. lllicit Discharge Detection and Elimination Component

Permittees shall implement an lllicit Discharge Detection and
Elimination Component containing measures to actively seek and
eliminate illicit discharges and connections. At a minimum the Hlicit
Discharge Detection and Elimination Component shall include the
following elements:

a. Each Permittee shall visually inspect all storm water collection,
conveyance, and treatment systems at least once annually as
described in Section II.A of the Monitoring and Reporting Program
(Attachment C) for evidence of illicit discharges, illicit connections,
or other sources of non-storm water discharges.

b. Each Permittee shall establish and implement a program to
investigate and inspect any portion of the storm water collection
and conveyance system that indicates a reasonable potential for
illicit discharges, illicit connections, or other sources of non-storm
water. Each Permittee shall establish criteria to identify portions of
the system where follow-up investigations are needed to determine
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whether illicit discharges, illicit connections, or other sources of
non-storm water have occurred or are likely to occur.

c. Each Permittee shall implement and enforce its ordinances, orders,
or other legal authority or regulatory mechanism to prevent and
eliminate illicit discharges and connections to its storm water
collection and conveyance system.

d. Each Permittee shall promote, publicize and facilitate public
reporting of illicit discharges or water quality impacts associated
with discharges into or from its storm water collection and
conveyance system. Each Permittee shall facilitate public reporting
through development and operation of a public hotline. Public
hotlines can be Permittee-specific or shared by Permittees. All
storm water hotlines should be capable of receiving reports in both
English and Spanish 24 hours per day, seven days per week.
Permittees shall respond to and resolve each reported incident.
Each Permittee shall keep a record of all reported incidents and
how each was resolved.

5. New Development and Redevelopment Component

For new development and redevelopment projects, Permittees shall
require project proponents to incorporate permanent storm water
treatment facilities that are designed to infiltrate, at a minimum, runoff
generated by the 20 year, 1-hour storm, or approximately one inch of
runoff over all impervious surfaces during a 1-hour period.

If infiltrating the entire volume of the 20 year, 1-hour storm is not
possible at a given new development or redevelopment site, the
Permittee shall require project proponents to infiltrate as much runoff
as possible and either:

a. Document how the project proponent will treat runoff to meet the
numeric effluent limits described in Table 111.B.1 below; or

b. Document coordination with the project proponent to demonstrate
that shared storm water treatment facilities treating private property
discharges and public right-of-way storm water are sufficient to
meet the municipality’s average annual fine sediment and nutrient
load reduction requirements described in Section 1V.B of this
Permit.
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Table 111.B.1 — Numeric effluent limits for runoff discharges

Constituent Units Land Treatment/ Surface Waters
Infiltration Systems
Total Nitrogen mg/L as N 5.0 ; 0.5
Total Phosphorus = mg/L as P 1.0 0.1
Turbidity NTU 200 20
Oil and Grease mg/L 40 2.0
Total Iron mg/L 4.0 0.5

6. Public Education Component

Permittees shall implement a public education program using any
appropriate media to increase the community’s knowledge of the effect
of urban runoff on surface waters and the measures the public can
take to help control storm water pollution and encourage behavior to
reduce pollutant discharges.

. Municipal Personnel Training and Education Component

Permittees shall ensure that all municipal personnel and contractors
responsible for implementing Permit requirements, for operating
municipal facilities covered under Section I11.B.2 of this Permit, and for
conducting inspections required under Section 111.B1-5 of this Permit
are adequately trained and educated to perform such tasks.

. Fiscal Analysis

Each Permittee shall conduct a fiscal analysis of its urban runoff
management program in its entirety, including development and
implementation of both SWMP and Pollutant Load Reduction Plans
(IV.C below), along with operations and maintenances costs. Such
analysis shall include a description of the source(s) of funds that are
proposed to meet the necessary expenditures, including legal
restrictions on the use of such funds.

IV. Lake Tahoe Total Maximum Daily Load Implementation — Pollutant Load

A.

Reduction Requirements

Baseline Pollutant Loads

The Lake Tahoe TMDL expresses waste load allocations for the urban upland
source, including discharges from the Permittee’s municipal storm water
collection, conveyance, and treatment facilities, as percent reductions from a
basin-wide baseline load. The baseline basin-wide pollutant loads for the
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TMDL reflect conditions as of water year 2003/2004 (October 1, 2003 —
September 30, 2004), hereafter referred to as “baseline”.

To translate basin-wide urban runoff load reduction requirements into
jurisdiction-specific load reduction requirements, the Permittees have
conducted jurisdiction-scale baseline load analyses using the most up-to-date
version of the Pollutant Load Reduction Model (Version 2.1). The submitted
baseline pollutant load estimates are the basis for the particle number- and
mass-based effluent limits in this Permit (Table IV.B.1).

Permittees may gather additional information in the future to enhance the
accuracy of the baseline load analysis. Similarly, numeric models used to
estimate pollutant loads may be improved over time. Should a Permittee -
determine that updated load estimation tools or other information are
expected to change its baseline pollutant load estimate, they may request the
Water Board amend its baseline load estimate. Requests for baseline load
estimate amendment must include a description of any new information
informing the estimate, the magnitude of the proposed adjustment, and a
discussion of how the baseline load estimate adjustment will (or will not)
change the Permittees Pollutant Load Reduction Plan.

B. Pollutant Load Reduction Requirements and Water Quality-Based Effluent
Limits

For the second five-year TMDL milestone, jurisdiction-specific waste load
reduction requirements, incorporated into this Permit as average annual
particle number- and mass-based effluent limits (Table 1V.B.1), are calculated
by multiplying the percent reduction specified for the urban uplands source
category for each pollutant by each jurisdiction’s individual baseline load.

Each jurisdiction must reduce fine sediment particle (FSP), total phosphorus
(TP), and total nitrogen (TN) loads by 21%, 14%, and 14%, respectively, by
September 30, 2020.

Table IV.B.1 — Maximum average annual particle number- and mass-based
effluent limits for Fine Sediment Particles (FSP) Total Phosphorus (TP) and
Total Nitrogen (TN) to meet the second five-year TMDL milestone

Baseline FSP Baseline TP Baseline TN
Jurisdiction | FSP (# of | Allowable TP Allowable TN Allowable
particles) Load (Ibsl/year) Load (Ibslyear) Load

El Dorado

1.63E19 | 1.29E19 1,170 1,006 4,170 3,586
County

Placer | 5 cic10 | 2.00E10 | 2280 | 1961 | 8860 | 7620
County

City of
South Lake | 2.44E19 | 1.93E19 2,063 1,774 8,185 7039
Tahoe
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Pollutant load reductions shall be measured in accordance with the processes
outlined in the Lake Clarity Crediting Program Handbook (Attachment D). To
demonstrate compliance with the average annual fine sediment particle
pollutant load reduction requirements outlined in Table IV.B.1, each Permittee
must earn and maintain Lake Clarity Credits in accordance with Table IV.B.2
for the 2020 water year (October 1, 2019 - September 30, 2020), and for
subsequent water years.

To demonstrate interim progress at achieving required pollutant load
reductions, each Permittee shall earn and maintain enough Lake Clarity
Credits to demonstrate a 15% FSP reduction as specified in Table IV.B.2
below by September 30, 2018 and for subsequent water years.

Table IV.B.2 — Minimum Lake Clarity Credit Requirements

Jurisdiction Interim Lake Clarity | Second 5-year Lake Clarity
Credit* Requirement Credit* Requirement
(Sept. 30, 2018) (Sept. 30, 2020)
El Dorado County 245 342
Placer County 396 ‘ 554
City of South Lake Tahoe 372 521

*The Lake Clarity Crediting Program Handbook defines one (1) Lake Clarity Credit as equal
to 1.0 x 10" fine sediment particles with a diameter less than 16 micrometers

To ultimately achieve the deep water transparency standard, Permittees shall
reduce FSP, TP, and TN loading according to the requirements in the Lake
Tahoe TMDL outlined for the “Urban Upland” pollutant source (Attachment B).
In accordance with the TMDL, incremental pollutant load reductions will result
in attaining the deep water transparency standard by the year 2076.

C. Pollutant Load Reduction Plans

Each Permittee shall update previously submitted Pollutant Load Reduction
Plans (PLRPs) to describe how it expects to meet the pollutant load reduction
requirements described in Section IV.B above. Permittees shall submit an
updated plan no later than March 15, 2018 that shall include, at a minimum,
the following elements:

1. Catchment reqistration schedule

Each PLRP shall include a list of catchments and/or roadway areas the
Permittee plans to register pursuant to the Lake Clarity Crediting Program
(see Attachment D) to meet load reduction requirements.
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2. Proposed pollutant control measures

For each proposed registered area, the Permittees shall describe storm
water program activities to reduce fine sediment particle, total phosphorus,
and total nitrogen loading. | :

3. Pollutant load reduction estimates

For each proposed registered area, Permittees shall provide estimates of
both baseline pollutant loading and expected pollutant loading to
demonstrate that proposed actions will, over the course of this Permit
term, reduce the Permittee’s jurisdiction-wide pollutant load by the
amounts specified in Section IV.B above. '

4. Annual adaptive management

The PLRP shall include a description of the internal process and
procedures to annually assess storm water management activities and
associated load reduction progress. The adaptive management discussion
shall describe how the Permittee will use information from the previous
years’ monitoring and implementation efforts to make needed adjustments
to ensure compliance with the load reduction requirements specified in
Section IV.B. '

D. Land Use Changes and Management Practices

If either land use changes or management practices associated with .
development or re-development result in a reduction of pollutant loads from
the estimated baseline, then this reduction can be counted toward meeting
pollutant load reduction requirements. Conversely, actions to eliminate any
pollutant load increase from these changes will not be counted towards the
annual load reduction requirements.

In accordance with the Basin Plan, Permittees must ensure that changes in
land use, impervious coverage, or operations and maintenance practices do
not increase a catchment’s average annual baseline pollutant load.

E. Storm Water Facility Operations and Maintenance
Permittees shall operate and maintain storm water collection, conveyance,

and treatment facilities to ensure, at a minimum, the baseline pollutant
loading specified in Table IV.B.1 does not increase.
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F. Pollutant Load Reduction Monitoring Requirements

Permittees shall comply with all monitoring and reporting requirements
specified in Section | of the attached Monitoring and Reporting Program
(Attachment C).

V. Receiving Water Limitations

The Permittees shall comply with discharge prohibitions specified in Sections
| and Il of this Permit through timely implementation of control measures and
other actions to reduce pollutants in the discharges in accordance with the
Permittees’ SWMPs and other requirements of this Permit, including any
modifications. The Permittees’ SWMPs shall be designed to achieve
compliance with the requirements of Sections | and Il of this Permit. If
exceedances of water quality objectives or water quality standards
(collectively, WQS) persist notwithstanding implementation of the SWMPs
and other requirements of this Permit, the Permittees shall assure compliance
with discharge prohibitions and receiving water limitations in Sections | and Il
of this Permit by complying with the following procedure:

1. Upon a determination by either the Permittee or the Water Board that
discharges are causing or contributing to an exceedance of an applicable
WQS, the Permittee shall notify and thereafter submit a report to the
Water Board that describes Best Management Practices (BMPs) that are
currently being implemented and additional BMPs that will be
implemented to prevent or reduce any pollutants that are causing or
contributing to the exceedance of WQSs. The report may be incorporated
into the annual report required under Section IV of the Monitoring and
Reporting Program (Attachment C) unless the Water Board directs an
earlier submittal. The report shall include an implementation schedule.
The Water Board may require modifications to the report.

If program modifications are needed to incorporate new or revised BMPs,
adjust implementation schedules, or add additional monitoring, the
Permittee will make such changes and notify the Water Board of any
programmatic adjustments made. v

2. If changes have been made, implement the revised SWMP and
monitoring program in accordance with the approved schedule.

"So long as the Permittee has complied with the procedures set forth above and is
implementing its revised SWMP, the Permittee does not have to repeat the same
procedure for continuing or recurring exceedances of the same receiving water
limitations unless directed by the Water Board to develop additional BMPs.
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VI. AdministratiVe Prqvisions

A. The Water Board reserves the right to revise any portion of this Order upon
legal notice to, and after opportunity to be heard is given to, all concerned
parties.

B. Permittees may request the Water Board consider Permit revisions if new
information arises that would influence Permittees ability to comply with
pollutant load reduction requirements. Such a request must include and be
supported by information consistent with that developed pursuant to Permit
Sections IIl.B.8 and IV.C.

C. All terms of the attached Monitoring and Reporting Program (Attachment C)
are hereby incorporated by reference as requirements under this Permit.

D. Each Permittee shall comply with the Standard Provisions, Reporting
Requirements, and Notifications contained in Attachment G of this Order.
This includes 24 hour/5 day reporting requirements for any instance of non-
compliance with this Order as described in section B.6 of Attachment G.

E. Al plans reports, and subsequent amendments submitted in compliance with
this Order shall be implemented immediately (or as otherwise specified) and
shall be an enforceable part of this Order upon submission to the Regional
Board. All Permittee submittals must be responsive to, and consistent with the
requirements of this Order.

F. This Order expires on March 9, 2022. The Permittees must file a report of
waste discharge in accordance with Title 23, California Code of Regulations,
no later than 180 days in advance of such date as application for an updated
Municipal NPDES Permit.

The report of waste discharge must include a preliminary Pollutant Load
Reduction Plan as outlined in Permit Sections IV.C.2 and IV.C.3. The
preliminary Pollutant Load Reduction Plan shall describe how each Permittee
could meet the pollutant load reduction requirements for the third five-year
TMDL implementation period, defined as the ten-year load reduction
milestone in Attachment B. Specifically, the preliminary Pollutant Load
Reduction Plans shall demonstrate how each Permittee could reduce
baseline fine sediment particle, total nitrogen, and total phosphorus loads by
34 percent, 19 percent, and 21 percent, respectively, by the end of the next
permit term.

24-0007 B 195 of 347



MUNICIPAL NPDES PERMIT 29

G. Table of Required Submittals

BOARD ORDER R6T-2017-0010
NPDES NO. CAG616001

Reduction Plan

Permit Submittal Permit Submittal/Required
‘ - | Section Completion Date

Statement of Legal Authority H.A.4 March 15, 2018

Updated Pollutant Load IV.C March 15, 2018

Reduction Plan

Report of Waste Discharge and | VI.D
preliminary Pollutant Load

September 10, 2021

Monitoring and Reporting | Attach. C
Program Submittal Section

Submittal/Required
Completion Date

Annual Report

v

March 15, 2018 and
annually thereafter

|, Patty Z. Kouyoumdjian, Executive Officer, do herby certify that the forgoing is a
full, true, and correct copy of an Order adopted by the California Regional Water
Quality Control Board, Lahontan Region, on March 9, 2017.

KOUYOUMDJIAN

PATT

= »

EXECUTIVE OFFICER

Attachments:

ETMOO®W»

Fact Sheet

Poliutant Load Allocation Tables
Monitoring and Reporting Program
Lake Clarity Crediting Program Handbook

Water Quality Objectives

Compliance with Water Quality Objectives
Standard Provisions, Reporting Requirements, and

Notifications
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APPENDIX C

to the Contract Documents for
Apache Avenue Pedestrian Safety and Connectivity Project
Contract No. 7922, CIP No. 3610 7021

CALTRANS ENCROACHMENT PERMIT
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STATE OF CALIFORNIA + DEPARTMENT OF TRANSPORTATION
ENCROACHMENT PERMIT
DOT TR-0120 (REV 05/2023)

FM 91 1436

Permit No.
03-23-N-CS-1062

In compliance with your application of August 21, 2023

Dist/Co/Rte/PM
03/ED/50/PM 71.01

Reference Documents:

Permit Approval Date
September 22, 2023

Performance Bond Amount (1)

$0

Payment Bond Amount (2)
$0

(] Utility Notice No. of
[ ] Agreement No. of
] RW Contract No. of
] Project code (ID): CFC#:

Bond Company

Applicant's Reference/ Utility Work Order No, 3610 7021

N/A
Bond Number (1) Bond Number (2)
$ N/A $ N/A

|_County of El Dorado
TO:  924-B Emerald Bay Road
South Lake Tahoe, Ca 96150

L

and subject to the following, PERMISSION IS HEREBY GRANTED to:

, PERMITTEE
]

Construct a class 1 connection and sidewalk connection from Apache Avenue to the Pat Lowes Memorial Bike Trail on the north side of US
Highway 50 per the attached plans. In addition to the General and Special Provisions, the following conditions apply:

THIS PERMIT IS NOT A PROPERTY RIGHT AND DOES NOT TRANSFER WITH THE PROPERTY TO A NEW OWNER.

The following attachments are also included as part of this permit (check applicable):

YES [ | NO General Provisions

[CJYES X] NO Utility Maintenance Provisions

XI YES [ ] NO Storm Water Special Provisions

X YES [ | NO Special Provisions

[1YES [X] NO A Cal-OSHA Permit, if required: Permit No.

[[JYES [X] NO As-Built Plans Submittal Route Slip for Locally Advertised Projects

[1YES X NO Storm Water Pollution Protection Plan

costs for:

X YES

In addition to fee, the permittee will be billed actual

[[1YES X]NO Review
[ ]YES [X] NO Inspection

Field Work
(if any Caltrans effort expended)

As-built Plans are Required

X YES [|NO

[ ]YES NO The information in the environmental documentation has been reviewed and considered prior to approval of this permit.

This permit is void unless the work is completed before November 1

, 2024

This permit is to be strictly construed and no other work other than specifically mentioned is hereby authorized.
No project work shall be commenced until all other necessary permits and environmental clearances have been obtained.

Amarjeet S. Benipal, District Director

- APPROVED:
#1:
#2:
#3:
4 BY _
Ruan Hrasad

Ryari Prasad (Sep 22,2023 15:00 PDT)

RYAN CHAND PRASAD, for District Permit Engineer

ADA Notice This document is available in alternative accessible formats. For more information, please contact the Forms Management Unit at (279) 234-2284, I
TTY 711, in writing at Forms Management Unit, 1120 N Street, MS-89, Sacramento, CA 95814, or by email at Forms.Management. Unit@dot.ca.gov. I
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Special Conditions 03-23-N-CS-1062

1.

10.

11.

12.

13.

14.

15.

16.

17.

18.

Permittee must arrange the onsite pre-construction meeting with the Caltrans representative a minimum of
two (2) weeks prior to the start of work to discuss scope of work, schedule, and Traffic Control Plans (TCP).

Traffic control must be placed, maintained, and performed by a California A or C-31 Construction Zone
Traffic Control Contractor and be in accordance with the latest edition of CA MUTCD and Caltrans
standards. Flaggers and traffic control technicians must be certified by a Caltrans authorized training
provider before performing traffic control in the State highway.

Shoulder/Lane closure requests (including "Road Work Ahead" type signs in shouider) must be submitted to
the Caltrans representative via email (with the form filled out) by NOON on the Monday preceding the week
of planned work, i.e., if you need a closure for a Friday, you must make that request on the Monday of the
preceding week (11 days prior). Requests received after NOON on Monday will not be processed until the
following Monday.

Permittee must keep a log of all closures called in to TMC (10-97 closure up, 10-98 closure down, and 10-22
canceled closure), and the name of the dispatch person at the TMC. A copy of the log must be provided via
e-mail to the Caltrans representative at the end of each week, no later than close of business on Friday.

If any changes or relocation occurs to materials in Caltrans right of way, a CEM-3101 (Notice of Material to
be Used) must be submitted for ali the signal electrical components (poles, mast arms. luminaries. conduit,
conductors, bolts, video detection components etc.) This form and a copy of the permit must be submitted to
Material Engineering and Testing Services (METS) per the contact information provided on the bottom left
corner of the form and to the Caltrans representative listed on the permit.

The Traffic Control Plan (TCP) is not accepted until submitted for review and approval at the pre-
construction meeting. Revisions may be required.

Caltrans is not member of USA (Underground Service Alert). It is the responsibility of the permittee to locate
and protect all Caltrans' facilities, including, but not limited to, traffic loops within the project limits. Your
attention is directed to Provision #31 for restoration and repair of any damages to Caltrans’ facilities.

No sediment tracking allowed on State ROW. Any sediment that is tracked onto roads must be swept up
immediately.

Any disturbed soil area caused by equipment needs to be stabilized at the end of the job.

Erosion control must be provided for areas of disturbed soil. Appropriate BMPs according to slope conditions
shall be exercised per Caltrans standards.

No material shall be stored within 15' of the ETW, without K-rails.

Place catch basin protection on all catch basins.

All trenches in the State Right of Way shall be paved with temporary paving at same day.

General Provision 22, As-Built Plans, is hereby invoked as a requirement for this permit. The permittee or
their contractor shall provide a complete set of "As-Built" plans. "As-Builts" shall be constructed from actual
field readings.

If the contractor closed the sidewalk, they need to assist with pedestrian traffic during their work.

Erosion control must be provided for areas of disturbed soil. Appropriate BMPs according to slope conditions
shall be exercised per Caltrans standards.

Due to high traffic volumes, night work may be required. Final work hours will be determined at the pre-
construction meeting.

Work can't start without the needed permits form other outside agencies and the permittee needs to
coordinate with the city or county before starting their work.
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19. Coordination between permittee and Caltrans constructions/Maintenance is required due to many of
Caltrans on-going projects. Should Caltrans Construction/Maintenance be working in the area, permittee is
not allowed to work in the same location.

20. If any archaeological or historical resources are identified or encountered in the work vicinity, the Permittee
must immediately stop work, notify the Department’s representative, retain a qualified archaeologist who
must evaluate the site at Permittee’s expense, and make recommendations to the Department’s
representative regarding the continuance of work.

21. If site disturbance or construction activity occurs between the February 1 to September 30 breeding season
of federally protected nesting raptors and migratory birds, a pre-construction survey for active nest must be
conducted by a permittee-supplied biologist within 14 days of the planned disturbance. Survey area must
cover an additional 100 feet radius for birds protected under the Migratory Bird Treaty Act (MBTA) and 500
feet radius for birds of prey.

22. Applicant is responsible for obtaining all required permits from regulatory agencies.

The Caltrans representative's contact information is:

Permit Inspector — Randle Carlson — Cell; (530) 755-6688, Email: Randle.Carlson@dot.ca.gov
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SCALE: 17=300’

SIDEWALK
CONNECTION TO
PAT LOWE TRAIL

PLACER COUNTY
EL DORADO COUNTY

CALIFORNIA
NEVADA

LAKE TAHOE

APACHE AVE
IMPROVEMENTS

CLASS 1
CONNECTION TO
PAT LOWE TRAIL

EDGE OF
ROADWAY

Apache Ave Pedestrian Safety and FIGURE
EL DORADO COUNTY Connectf\_/lty Project /]
DEPARTMENT OF TRANSPORTATION Location Map
DATE: PROJECT NO.: I BY:
0/23 95199 DWK
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STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

CERTIFICATION OF COMPLIANCE WITH AMERICANS WITH DISABILITIES ACT (ADA)
TR-0405 (REV 03/2015)

Permit No.
03-23-X-XX-1062
Dist/Co/Rte/PM
3/EDC/50/PM 71.01

Encroachment permit projects that create, alter, or affect pedestrian facilities are required fo be designed and constructed in
accordance with the policies and standards in the current Design information Bulletin 82 (DIB 82). Certification of compliance must be
submitted by the permittee or permittee's authorized representative prior to the issuance of an encroachment permit or rider AND after
construction is completed. DIB 82 can be found at:

http:/iwww.dot.ca.gov/hg/oppd/dib/dibprg.htm

A separate TR-0405 form must be used for the Design and Post Construction Certifications. A California Licensed Professional
Engineer, Licensed Architect or Licensed Landscape Architect's Stamp* is required except when (1) an authorized utility company
representative or (2) an authorized Caltrans representative signs the form (at the discretion of the District Permit Engineer).

[ Design Certification (prior to issuance of encroachment permit)

1 Daniel Kikkert a California Licensed Professional Engineer, Licensed Architect or Licensed Landscape Architect,
do hereby certify that:

O an authorized Caltrans representative, do hereby certify that:

D 1 an authorized representative of (utility company only)
do certify that:

This project has been designed in accordance with DIB 82.
O /‘Q approved Exception to Accessibility Design Standards is attached.
§

— P - — = = et s
SIGNATURE Y / [TTLE |DATE /
FNL O | Daniel Kikkert, PE : g2/11/23
— £ ~ L e | .
| Post Construction Certification 1
N a California Licensed Professional Engineer, Licensed Architect or Licensed Landscape Architect,
do hereby certify that:
l:| 1 an authorized Caltrans representative, do hereby certify that:
D 1 an authorized representative of (utility company only)
do certify that:

D This project has been constructed in accordance with DIB 82.
D An approved Exception to Accessibility Design Standards is attached.

SIGNATURE TITLE DATE

CA. LICENSED PROFESSIONAL ENGINEER, LICENSED
ARCHITECT OR LICENSED LANDSCAPE ARCHITECT'S
STAMP

*A Licensed Architect or Licensed Landscape Architect may prepare this document and sign and | £ @ifest to the fechnical information conlained herein and have

seal it in lieu of a Registered Civil Engineer, provided the same Licensed Architect or Licensed Judged the quatifications of all technical specialists providing
Landscape Architect designed the on-site improvements. Use the seal of the appropriate licensed | engineering data upon which recommendations, conclusions,
person in responsible charge. and decisions were based.

ADA Notice For individuals with sensary disabilities, this document is available in alternate formats. For alternate format information, contact the Forms
Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.
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STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

ENCROACHMENT PERMIT GENERAL PROVISIONS

ENCROACHMENT PERMIT GENERAL PROVISIONS
TR-0045 (REV. 12/2022)

1.

AUTHORITY: The  California  Department  of
Transportation (‘Department”) has authority to issue
encroachment permits under Division 1, Chapter 3,
Article 1, Sections 660 through 734 of the Streets and
Highways Code.

REVOCATION: Encroachment permits are revocable on
five (5) business days’ notice unless otherwise stated on
the permit or otherwise provided by law, and except as
provided by law for public corporations, franchise holders,
and utilities. Notwithstanding the foregoing, in an
emergency situation as determined by the Department,
an encroachment permit may be revoked immediately.
These General Provisions and any applicable Special
Provisions are subject to modification or abrogation by the
Department at any time. Permittees’ joint use
agreements, franchise rights, reserved rights or any other
agreements for operating purposes in State of California
(“State”) highway right-of-way may be exceptions to this
revocation.

DENIAL FOR NONPAYMENT OF FEES: Failure to pay
encroachment permit fees when due may result in
rejection of future applications, denial of encroachment
permits, and revocation of the encroachment permit if
already issued.

PERMITTEE AUTHORIZATION FOR OTHERS TO
PERFORM WORK: This encroachment permit allows
only the Permittee and/or Permittee’s authorized
contractor or agent to work within or encroach upon the
State highway right-of-way, and the Permittee may not
assign or transfer this encroachment permit. Any attempt
to assign or transfer this encroachment permit shall be
null and void. Permittee shall provide to the Department a
list of Permittee’s authorized contractors/agents, in the
form and at the time specified by the Department but if no
time is specified then no later than the pre-construction
meeting. Permittee shall keep the list current and shall
provide updates to the Department immediately upon any
change to the list of authorized contractors/agents,
including but not limited the addition, removal, or
substitution of an authorized contractor/agent, or a new
address or contact information for an existing authorized
contractor/agent. Permittee is responsible for the acts
and/or omissions of any person or entity acting on behalf
of the Permittee, even if such person or entity is not
included on Permittee’s list of authorized contractors
and/or agents.

ACCEPTANCE OF PROVISIONS: Permittee, and the
Permittee’'s authorized contractors and/or agents,
understand and agree to accept and comply with these
General Provisions, the Special Provisions, any and all
terms and/or conditions contained in or incorporated into
the encroachment permit, and all attachments to the
encroachment  permit  (collectively “the  Permit
Conditions”), for any encroachment, work, and/or activity
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to be performed under this encroachment permit and/or
under color of authority of this encroachment permit.
Permittee understands and agrees the Permit Conditions
are applicable to and enforceable against Permittee as
long as the encroachment remains in, under, or over any
part of the State highway right-of-way. The Permittee’'s
authorized contractors and/or agents, are also bound by
the Permit Conditions. Naon-compliance with the Permit
Conditions by the Permittee’s authorized contractor
and/or agent will be deemed non-compliance by the
Permittee.

BEGINNING OF WORK: When traffic is not impacted
(see General Provision Number 35), the Permittee must
notify the Department’s representative two (2) business
days before starting permitted work. Permittee must notify
the Department's representative if the work is to be
interrupted for a period of five (5) business days or mare,
unless otherwise agreed upon. All work must be
performed on weekdays during regular work hours,
excluding holidays, unless otherwise specified in this
encroachment permit.

STANDARDS OF CONSTRUCTION: All work performed
within State highway right-of-way must conform to all
applicable Departmental construction standards including
but not limited to: Standard Specifications, Standard
Plans, Project Development Procedures Manual,
Highway Design Manual and Special Provisions.

Other than as expressly provided by these General
Provisions, the Special Provisions, the Standard
Specifications, Standard Plans, and other applicable
Departmental standards, nothing in these General
Provisions is intended to give any third party any legal or
equitable right, remedy, or claim with respect to the
encroachment permit and/or to these General Provisions
or any provision herein. These General Provisions are for
the sole and exclusive benefit of the Permittee and the
Department.

Where reference is made in such standards to
“Contractor” and “Engineer,” these are amended to be
read as “Permittee” and “Department’s representative,”
respectively, for purposes of this encroachment permit.
PLAN CHANGES: Deviations from plans, specifications,
and/or the Permit Conditions as defined in General
Provision Number 5 are not allowed without prior approval
from the Department’s representative and the Federal
Highway Administration (“FHWA") representative if
applicable.

RIGHT OF ENTRY, INSPECTION AND APPROVAL.: All
work is subject to monitoring and inspection. The United
States, the State, the Department, and the Directors,
officers, employees, agents, and/or contractors of the
State and/or of the Department, and other state, and
federal agencies, and the FHWA, through their agents or
representatives, must have full access to highway
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10.

11.

12.

13.

facilities/encroachment area, at any and all times for the
purpose of inspection, maintenance, activities needed for
construction/reconstruction, and operation of the State
highway right-of-way.

Upon completion of work, Permittee must request a
final inspection for acceptance and approval by the
Department. The local public agency Permittee must not
give final construction approval to its contractor until final
acceptance and approval by the Department is obtained.
PERMIT AT WORKSITE: Permittee and Permittee’s
authorized contractors/agents must keep the permit
package and current list of authorized contractors/agents,
or copies thereof, at the work site at all times and must
show such documents upon request to any Department
representative or law enforcement officer. If the permit
package or current list of authorized contractors/agents,
or copies thereof, are not kept and made available at the
work site at all times, then all work must be suspended.
CONFLICTING ENCROACHMENTS: Permittee must
yield start of work to ongoing, prior authorized work
adjacent to or within the limits of the Permittee’s project
site. When existing encroachments conflict with
Permittee’s work, the Permittee must bear all cost for
rearrangements (e.g., relocation, alteration, removal,
etc.).

PERMITS, APPROVALS, AND CONCURRENCES
FROM OTHER AGENCIES AND/OR ENTITIES: This
encroachment permit is invalidated if the Permittee has
not obtained all permits, approvals, and concurrences
necessary and required by law, including but not limited
to those from the California Public Utilities Commission
(“CPUC"), California Occupational Safety and Heailth
Administration (“Cal-OSHA”"), local and state and federal
environmental agencies, the California Coastal
Commission, and any other public agency and/or entity
having jurisdiction. Permittee is responsible for providing
notice of the encroachment to, and obtaining concurrence
from, any person or entity (whether public or private)
affected by the scope of work described in the
encroachment permit, regardless of whether such notice
or concurrence is required by law; the Department is not
responsible to provide such notice or obtain such
concurrence. Permittee warrants all such permits,
approvals, and concurrences have been obtained before
beginning work under this encroachment permit. The
Department may, at the Department’s discretion, require
the Permittee to demonstrate that Permittee has obtained
all such permits, approvals, and concurrences, and
Permittee shall demonstrate this at the time and in the
manner specified by the Department.

PEDESTRIAN AND BICYCLIST SAFETY: A safe
continuous passageway must be maintained through the
work area at existing pedestrian or bicycle facilities. At no
time must pedestrians be diverted onto a portion of the
street used for vehicular traffic. At locations where safe
alternate passageways cannot be provided, appropriate
signs and barricades must be installed at the limits of
construction and in advance of the limits of construction
at the nearest crosswalk or intersection to detour

Page 2 of 6
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14.

15.

16.

17.

18.

19.

20.

pedestrians to facilities across the street. Attention is
directed to Section 7-1.04 “Public Safety,” and to Section
12-4.04 “Temporary Pedestrian Access Routes,” and to
Section 16-2.02 “Temporary Pedestrian Facility,” of the
Department’s Standard Specifications, and to California
Vehicle Code section 21760, subdivision (c).

PUBLIC TRAFFIC CONTROL: The Permittee must
provide traffic control protection, warning signs, lights,
safety devices, etc, and take all other measures
necessary for the traveling public’s safety as required by
law and/or the Department. While providing traffic control,
the needs of all road users, including but not limited to
motorists, bicyclists and pedestrians, including persons
with disabilities in accordance with the Americans with
Disabilities Act, must be an essential part of the work
activity.

Lane, Bike Lane, Sidewalk, Crosswalk, and/or
shoulder closures must comply with the Department’s
Standard Specifications and Standard Plans for
Temporary Traffic Control Systems & Temporary
Pedestrian Access Routes, and with the applicable
Special Provisions. Where issues are not addressed in
the Standard Specifications, Standard Plans, and/or
Special Provisions, the California Manual on Uniform
Traffic Control Devices (Part 6, Temporary Traffic Control)
must be followed.

MINIMUM INTERFERENCE WITH TRAFFIC: Permittee
must plan and conduct work so as to create the least
possible inconvenience to the traveling public (motorized
vehicles, unmotorized vehicles such as bicycles,
pedestrians, person(s) with disabilities, etc.), such that
traffic is not unreasonably delayed.

STORAGE OF EQUIPMENT AND MATERIALS: The
storage of equipment or materials is not allowed within
State highway right-of-way, unless specified within the
Special Provisions of this encroachment permit. If
encroachment permit Special Provisions allow for the
storage of equipment or materials within the State
highway right-of-way, the equipment and material storage
must also comply with Section 7-1.04, Public Safety, of
the Department’s Standard Specifications.

CARE OF DRAINAGE: Permittee must provide alternate
drainage for any work interfering with an existing drainage
facility in compliance with the Department’s Standard
Specifications, Standard Plans, and/or as directed by the
Department’s representative.

RESTORATION AND REPAIRS IN STATE HIGHWAY
RIGHT-OF-WAY: Permittee is responsible for restoration
and repair of State highway right-of-way resulting from
permitted work (Streets and Highways Code, section 670
et seq.).

STATE HIGHWAY RIGHT-OF-WAY CLEAN UP: Upon
completion of work, Permittee must remove and dispose
of all scraps, refuse, brush, timber, materials, etc. off the
State highway right-of-way. The aesthetics of the highway
must be as it was before work started or better.

COST OF WORK: Unless stated otherwise in the
encroachment permit or a separate written agreement
with the Department, the Permittee must bear all costs
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incurred for work within the State highway right-of-way
and waives all claims for indemnification or contribution
from the United States, the State, the Department, and
from the Directors, officers, and employees of the State
and/or the Department. Removal of Permittee’s personal
property and improvements shall be at no cost to the
United States, the State, and the Department.

21. ACTUAL COST BILLING: When specified in the permit,
the Department will bill the Permittee actual costs at the
currently set Standard Hourly Rate for encroachment
permits.

22. AS-BUILT PLANS: When required, Permittee must
submit one (1) set of folded as-built plans within thirty (30)
calendar days after completion and acceptance of work in
compliance with requirements listed as follows:

a) Upon completion of the work provided herein, the
Permittee must submit a paper set of As-Built plans
to the Department'’s representative.

b) Allchanges in the work will be shown on the plans, as
issued with the permit, including changes approved
by Encroachment Permit Rider.

¢) The plans are to be prominently stamped or otherwise
noted “AS-BUILT” by the Permittee’s representative
who was responsible for overseeing the work. Any
original plan that was approved with a Department
stamp, or by signature of the Department's
representative, must be used for producing the As-
Built plans.

d) If construction plans include signing or striping, the
dates of signing or striping removal, relocation, or
installation must be shown on the As-Built plans when
required as a condition of the encroachment permit.
When the construction plans show signing and
striping for staged construction on separate sheets,
the sheet for each stage must show the removal,
relocation, and installation dates of the appropriate
staged striping and signing.

e) As-Built plans must contain the Encroachment Permit
Number, County, Route, and Post Mile on each
sheet.

fy The As-Built Plans must not include a disclaimer
statement of any kind that differs from the obligations
and protections provided by sections 6735 through
6735.6 of the California Business and Professions
Code. Such statements constitute non-compliance
with Encroachment Permit requirements and may
result in the Department retaining Performance
Bonds or deposits until proper plans are submitted.
Failure to comply may also result in denial of future
encroachment permits or a provision requiring a
public agency to supply additional bonding.

23. PERMITS FOR RECORD PURPOSES ONLY: When
work in the State highway right-of-way is within an area
under a Joint Use Agreement (JUA) or a Consent to
Common Use Agreement (CCUA), a fee exempt
encroachment permit is issued to the Permittee for the
purpose of providing a notice and record of work. The
Permittee’s prior rights must be preserved without the
intention of creating new or different rights or obligations.
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24,

25.

26.

“Notice and Record Purposes Only” must be stamped

across the face of the encroachment permit.

BONDING: The Permittee must file bond(s), in advance,

in the amount(s) set by the Department and using forms

acceptable to the Department. The bonds must name the

Department as obligee. Failure to maintain bond(s) in full

force and effect will result in the Department stopping all

work under this encroachment permit and possibly
revoking other encroachment permit(s). Bonds are not
required of public corporations or privately-owned utilities
unless Permittee failed to comply with the provisions
and/or conditions of a prior encroachment permit. The
surety company is responsible for any latent defects as
provided in California Code of Civil Procedure section

337.15. Alocal public agency Permittee also must comply

with the following requirements:

a) In recognition that project construction work done on
State property will not be directly funded and paid by
State, for the purpose of proteciing stop notice
claimants and the interests of State relative to
successful project completion, the local public agency
Permittee agrees to require the construction
contractor to furnish both a payment and performance
bond in the local public agency’s name with both
bonds complying with the requirements set forth in
Section 3-1.05 Contract Bonds of the Department’s
Standard Specifications before performing any
project construction work.

b) The local public agency Permittee must defend,
indemnify, and hold harmless the United States, the
State and the Department, and the Directors, officers,
and employees of the State and/or Department, from
all project construction related claims by contractors,
subcontractors, and suppliers, and from all stop
notice and/or mechanic’'s lien claimants. The local
public agency also agrees to remedy, in a timely
manner and to the Department’s satisfaction, any
latent defects occurring as a result of the project
construction work.

FUTURE MOVING OF INSTALLATIONS: Permittee

understands and agrees to relocate a permitted

installation upon notice by the Department. Unless under
prior property right or agreement, the Permittee must
comply with said notice at the Permittee’s sole expense.

ENVIRONMENTAL.:

a) ARCHAEOLOGICAL/HISTORICAL: If any
archaeological or historical resources are identified or
encountered in the work vicinity, the Permittee must
immediately stop work, notify the Department’s
representative, retain a qualified archaeologist who
must evaluate the site at Permittee’s sole expense,
and make recommendations to the Department’s
representative regarding the continuance of work.

b) HAZARDOUS MATERIALS: if any hazardous waste
or materials (such as underground storage tanks,
asbestos pipes, contaminated soil, etc.) are identified
or encountered in the work vicinity, the Permittee
must immediately stop work, notify the Department’s
representative, retain a qualified hazardous
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27.

28.

waste/material specialist who must evaluate the site
at the Permittee’s sole expense, and make
recommendations to the Department’s representative
regarding the continuance of work.

Attention is directed to potential aerially deposited
lead (ADL) presence in unpaved areas along
highways. It is the Permittee’s responsibility to take all
appropriate measures to protect workers in
conformance with California Code of Regulations
Title 8, Section 1532.1, “Lead,” and with Cal-OSHA
Construction Safety Orders, and to ensure roadway
soil management is in compliance with Department of
Toxic Substances Control (DTSC) requirements.

c) BIOLOGICAL: If any regional, state, or federally listed
biological resource is identified or encountered in the
work vicinity, the Permittee must immediately stop
work, notify the Department’s representative, retain a
qualified biologist who must evaluate the site at
Permittee’s sole expense, and make
recommendations to the Department’s representative
regarding the continuance of work.

PREVAILING WAGES: Work performed by or under an

encroachment permit may require Permittee’s contractors

and subcontractors to pay appropriate prevailing wages
as set by the California Department of Industrial

Relations. Inquiries or requests for interpretations relative

to enforcement of prevailing wage requirements must be

directed to the California Department of Industrial

Relations.

LIABILITY, DEFENSE, AND INDEMNITY: The Permittee

agrees to indemnify and save harmless the United States,

the State, the Department, and the Directors, officers,
employees, agents and/or contractors of the State and/or
of the Department, including but not limited to the Director
of Transportation and the Deputy Directors, from any and
all claims, demands, damages, costs, liability, suits, or
actions of every name, kind, and description, including but
not limited to those brought for or on account of property
damage, invasion of privacy, violation or deprivation of a
right under a state or federal law, environmental damage
or penalty, or injury to or death of any person including
but not limited to members of the public, the Permittee,
persons employed by the Permittee, and/or persons
acting on behalf of the Permittee, arising out of or in
connection with: (a) the issuance and/or use of this
encroachment permit; and/or (b) the encroachment, work,
and/or activity conducted pursuant to this encroachment
permit, or under color of authority of this encroachment
permit but not in full compliance with the Permit

Conditions as defined in General Provision Number 5

(‘Unauthorized Work or Activity”); and/or (c) the

installation, placement, design, existence, operation,

and/or maintenance of the encroachment, work, and/or
activity; and/or (d) the failure by the Permittee, or by
anyone acting for or on behalf of the Permittee, to perform
the Permittee’s obligations under any part of the Permit

Conditions as defined in General Provision Number 5, in

respect to maintenance or any other obligation; and/or (e)

any change to the Department’s property or adjacent
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property, including but not limited to the features or
conditions of either of them, made by the Permittee or
anyone acting on behalf of the Permittee; and/or (f) a
defect or obstruction related to or caused by the
encroachment, work, and/or activity whether conducted in
compliance with the Permit Conditions as defined in
General Provision Number 5 or constituting Unauthorized
Work or Activity, or from any cause whatsoever. The duty
of the Permittee to indemnify and save harmless includes
the duties to defend as set forth in Section 2778 of the
Civil Code.

It is the intent of the Department and the Permittee
that except as prohibited by law, the Permittee will defend,
indemnify, and hold harmless as set forth in this General
Provision Number 28 regardless of the existence or
degree of fault or negligence, whether active or passive,
primary or secondary, on the part of; the United States,
the State; the Department, the Directors, officers,
employees, agents and/or contractors of the State and/or
of the Department, including but not limited to the Director
of Transportation and the Deputy Directors; the Permittee;
persons employed by the Permittee; and/or persons
acting on behalf of the Permittee.

The Permittee waives any and all rights to any type of
expressed or implied indemnity from or against the United
States, the State, the Department, and the Directors,
officers, employees, agents, and/or contractors of the
State and/or of the Department, including but not limited
to the Director of Transportation and the Deputy Directors.

The Permittee understands and agrees to comply
with the obligations of Titles Il and Hll of the Americans
with Disabilities Act in the conduct of the encroachment,
work, and/or activity whether conducted pursuant to this
encroachment permit or constituting Unauthorized Work
or Activity, and further agrees to defend, indemnify, and
save harmless the United States, the State, the
Department, and the Directors, officers, employees,
agents, and/or contractors of the State and/or of the
Department, including but not limited to the Director of
Transportation and the Deputy Directors, from any and all
claims, demands, damages, costs, penalties, liability,
suits, or actions of every name, kind, and description
arising out of or by virtue of the Americans with Disabilities
Act.

The Permittee understands and agrees the Directors,
officers, employees, agents, and/or contractors of the
State and/or of the Department, including but not limited
to the Director of Transportation and the Deputy Directors,
are not personally responsible for any liability arising from
or by virtue of this encroachment permit.

For the purpose of this General Provision Number 28
and all paragraphs herein, “contractors of the State and/or
of the Department’ includes contractors, and their
subcontractors, under contract to the State and/or the
Department.

This General Provision Number 28 and all
paragraphs herein take effect immediately upon issuance
of this encroachment permit, and apply before, during,
and after the encroachment, work, and/or activity

24-0007 B 214 of 347



STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

ENCROACHMENT PERMIT GENERAL PROVISIONS

29.

30.

contemplated under this encroachment permit, whether

such work is in compliance with the Permit Conditions as

defined in General Provision Number 5 or constitutes

Unauthorized Work or Activity, except as otherwise

provided by California law. The Permittee’s obligations to

defend, indemnify, and save harmless under this General

Provision Number 28 take effect immediately upon

issuance of this encroachment permit and have no

expiration date, including but not limited to situations in
which this encroachment permit expires or is revoked, the
work or activity performed under this encroachment
permit is accepted or not accepted by the Department, the
encroachment, work, and/or activity is conducted in
compliance with the Permit Conditions as defined in

General Provision Number 5 or constitutes Unauthorized

Work or Activity, and/or no work or activity is undertaken

by the Permittee or by others on the Permittee’s behalf.

If the United States or an agency, department, or
board of the United States is the Permittee, the first two
paragraphs of this General Provision Number 28
(beginning “The Permittee agrees to indemnify...” and “It
is the intent of the parties...”) are replaced by the following
paragraph:

Claims for personal injury, death, or property damage
allegedly caused by the negligent or wrongful act or
omission of any employee of the United States acting
within the scope of their official duties are subject to the
Federal Tort Claims Act, as amended, 28 U.S.C. § 1346
and § 2671 et seq. (Chapter 171).

NO PRECEDENT ESTABLISHED: This encroachment

permit is issued with the understanding that it does not

establish a precedent.

FEDERAL CIVIL RIGHTS REQUIREMENTS FOR

PUBLIC ACCOMMODATION:

a) As part of the consideration for being issued this
encroachment permit, the Permittee, on behalf of
Permittee and on behalf of Permittee’s personal
representatives, successors in interest, and assigns,
does hereby covenant and agree that;

i) No person on the grounds of race, color, or
national origin may be excluded from participation
in, be denied the benefits of, or be otherwise
subjected to discrimination in the use of said
facilities.

i) That in connection with the construction of any
improvements on said lands and the furnishings
of services thereon, no discrimination must be
practiced in the selection and retention of first-tier
subcontractors in the selection of second-tier
subcontractors.

i) That such discrimination must not be practiced
against the public in their access to and use of the
facilties and services provided for public
accommodations (such as eating, sleeping, rest,
recreation), and operation on, over, or under the
space of the State highway right-of-way.

iv) That the Permittee must use the premises in
compliance with all other requirements imposed
pursuant to Title 15 Code of Federal
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31.

32.

33.

Regulations, Commerce and Foreign Trade,
Subtitle A. Office of the Secretary of Commerce,
Part 8 (15 C.F.R. Part 8) and as said Regulations
may be amended.

b) That in the event of breach of any of the above
nondiscrimination covenants, the State and the
Department have the right to terminate this
encroachment permit and to re-enter and repossess
said land and the facilities thereon and hold the same
as if said permit had never been made or issued.

MAINTENANCE: The Permittee is responsible at

Permittee’s sole expense for the encroachment, and the

inspection, maintenance, repair, and condition thereof,

and is responsible to ensure the encroachment does not
negatively impact State highway safety, maintenance,
operations, construction, State facilities, activities related
to construction/reconstruction, or other encroachments.

The Permittee’s obligations in the preceding sentence

take effect immediately upon issuance of this

encroachment permit and continue until the
encroachment is entirely and permanently removed.

Additional encroachment permits or approval documents

may be required authorizing work related to inspection,

repair, and/or maintenance activities. Contact the

Department for information.

SPECIAL EVENTS: In accordance with subdivision (a) of

Streets and Highways Code section 682.5 and 682.7, the

Department is not responsible for the conduct or

operation of the permitted activity, and the applicant

agrees to defend, indemnify, and hold harmless the

United States, the State, the Department, and the

Directors, officers, employees, agents, and contractors of

the State and/or of the Department, including but not

limited to the Director of Transportation and the Deputy

Directors, from any and all claims, demands, damages,

costs, liability, suits, or actions of every name, kind and

description arising out of any activity for which this
encroachment permit is issued.

The Permittee is required, as a condition of this
encroachment permit, for any event that awards prize
compensation to competitors in gendered categories, for
any participant level that receives prize compensation, to
ensure the prize compensation for each gendered
category is identical at each participant level. (Streets and
Highways Code, section 682.7.)

The Permittee understands and agrees to comply
with the obligations of Titles Il and Ill of the Americans
with Disabilities Act in the conduct of the event, and
further agrees to defend, indemnify, and save harmless
the United State, the State and the Department, and the
Directors, officers, and employees of the State and/or
Department, including but not limited to the Director of the
Department and the Deputy Directors, from any and all
claims, demands, damages, costs, liability, suits, or
actions of every name, kind and description arising out of
or by virtue of the Americans with Disabilities Act.
PRIVATE USE OF STATE HIGHWAY RIGHT-OF-WAY:
State highway right-of-way must not be used for private
purposes without compensation to the State. The gifting
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of public property uses and therefore public funds is
prohibited under the California Constitution, Article XVI,
Section 6.

FIELD WORK REIMBURSEMENT: Permittee must
reimburse the Department for field work performed by or
on behalf of the Department to correct or remedy issues
created by the Permittee or by others acting on behalf of
the Permittee, including but not limited to hazards or
damaged facilities, or to clear refuse, debris, etc. not
attended to by the Permittee or by others acting on behalf
of the Permittee.

LANE CLOSURE REQUEST SUBMITTALS AND
NOTIFICATION OF CLOSURES TO THE
DEPARTMENT: Lane closure request submittals and
notifications must be in accordance with Section 12-4.02,
and Section 12.4-04, of the Department’'s Standard
Specifications or as directed by the Department’s
representative. The Permittee must notify the
Department’s representative and the Traffic Management
Center (“TMC”) before initiating a lane closure or
conducting an activity that may cause a traffic impact. In
emergency situations when the corrective work or the
emergency itself may affect traffic, the Department’s
representative and the TMC must be notified as soon as
possible.

SUSPENSION OF TRAFFIC CONTROL OPERATION:
The Permittee, upon notification by the Department's
representative, must immediately suspend all traffic lane,
bike lane, sidewalk, crosswalk, and/or shoulder closure
operations and any operation that impedes the flow of
traffic. All costs associated with this suspension must be
borne by the Permittee.

UNDERGROUND SERVICE ALERT (USA)
NOTIFICATION: Any excavation requires compliance
with the provisions of Government Code section 4216 et
seq., including but not limited to notice to a regional
notification center, such as Underground Service Alert
(USA). The Permittee must provide notification to the
Department representative at least five (5) business days
before, and the regional notification center at least forty-
eight (48) hours before, performing any excavation work
within the State highway right-of-way.

COMPLIANCE WITH THE AMERICANS WITH
DISABILITIES ACT (ADA): All work within the State
highway right-of-way to construct and/or maintain any
public facility must be designed, maintained, and
constructed strictly in accordance with all applicable
Federal Access laws and regulations (including but not
limited to Section 504 of the Rehabilitation Act of 1973,
codified at 29 U.S.C. § 794), California Access laws and
regulations relating to ADA, along with its implementing
regulations, Title 28 of the Code of Federal Regulations
Parts 35 and 36 (28 C.F.R., Ch. |, Part 35, § 35.101 et
seq., and Part 36, § 36.101 et seq.), Title 36 of the Code
of Federal Regulations Part 1191 (36 C.F.R., Ch. Xl, Part
1191, § 1119.1 et seq.), Title 49 of the Code of Federal
Regulations Part 37 (49 C.F.R., Ch. A, Part 37, § 37.1 et
seq.), the United States Department of Justice Title Il and
Title 1l for the ADA, and California Government Code
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39.

section 4450 et seq., which require public facilities be
made accessible to persons with disabilities.
Notwithstanding the requirements of the previous
paragraph, all construction, design, and maintenance of
public facilities must also comply with the Department’s
Design Information Bulletin 82, “Pedestrian Accessibility
Guidelines for Highway Projects” and Standard Plans &

Specifications on “Temporary Pedestrian Access
Routes.”
STORMWATER: The Permittee is responsible for full

compliance with the following:

a) For all projects, the Department's Storm Water
Program and the Department's National Pollutant
Discharge Elimination System (NPDES) Permit
requirements under Order No. 2012-0011-DWQ,
NPDES No CAS000003; and

b) In addition, for projects disturbing one acre or more
of soil, with the California Construction General
Permit Order No. 2009-0009-DWQ, NPDES No
CAS000002; and

¢) In addition, for projects disturbing one acre or more of
soil in the Lahontan Region with Order No. R6T-2016-
0010, NPDES No CAG616002.

d) For all projects, it is the Permittee’s responsibility to
install, inspect, repair, and maintain all facilities and
devices used for water pollution control practices
(Best Management Practices/BMPs) before
performing daily work activities.
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STORMWATER SPECIAL PROVISIONS FOR MINIMAL OR NO

IMPACT (SWSP)
TR-0400 (Rev 05/2018)

1.

GENERAL: The purpose of these Special Provisions
is to provide the Permittee with specifications for
water pollution control to minimize, prevent, or
control the discharge of material into the air, surface
waters, groundwater, and storm sewers owned by the
State or local agencies. These provisions are not
intended to take the place of the Caltrans Water
Pollution Control Program (WPCP) for projects where
soil disturbance from work activities less than one
acre, or work activities of one acre or more subject to
the preparation of the Caltrans Storm Water Pollution
Prevention Plan (SWPPP). The Permittee must
comply with the following Special Provisions and the
direction of the State Representative. All Stormwater
Best Management Practices (BMPs) must conform to
Section 13 Water Pollution Control of Caltrans’
Standard Specifications.

NPDES REQUIREMENTS: The Permittee must be
responsible for full compliance with the Caltrans
Storm Water Program and the Caltrans National
Pollutant Discharge Elimination System (NPDES)
Permit requirements (Order No. 2012-0011-DWQ,
NPDES No CAS000003) and for and projects
disturbing one acre or more of soil, full compliance
with the California Construction General Permit
(Order No.  2009-0009-DWQ, NPDES No
CAS000002) or for projects for projects that have one
acre or more of soil disturbance in the Lahontan
Region (Order No. R6T7-2016-0010, NPDES No
CAG616002). It is the Permittee’s responsibility to
install, inspect, and repair or maintain facilities and
devices used for water pollution control practices
(BMPs) before performing daily work activities.
Installation, inspection and maintenance
responsibilities on the job site include: 1) soil
stabilization materials in work areas that are inactive
or prior to storm events, 2) water pollution control
devices to control sediment and erosion, 3)
implementation of spill and leak prevention
procedures for chemical and hazardous substances
stored on the job site, 4) material storage, 5) stockpile
management, 6) waste management, 7) non-
stormwater management, 8) water conservation, 9)
tracking controls and 10) illicit connection, illegal
discharge detection and reporting. The Permittee
must report to the State representative when
discharges enter into receiving waters, adjacent
property, drainage systems or when discharges could
be a cause or a threat for water pollution. The
Permittee must also control illicit discharges or illegal
dumping prior to start of daily work schedule.
Copies of written notices or orders from the Regional

Water Quality Control Board or other regulatory
agency must be provided to the State representative
within 48 hours of reported activity. F or additional
information on stormwater compliance, visit the State
Water Resources Control Boards storm water
Website at:

http://lwww.waterboards.ca.gov/water_issues/progra
ms/stormwater

RESPONSIBILITY FOR DEBRIS REMOVAL: The
Permittee must be responsible for preventing
sediment, trash, debris, and other construction waste
from entering the street, the storm drains, local
creeks, or any other bodies of water.

SPOILS AND RESIDUE: The Permittee must
vacuum any saw-cut concrete waste material, debris,
residue, etc. No spoils, debris, residue, etc. must be
washed into a drainage system.

SWEEPING: Sweep paved roads at construction
entrance and exit locations and surrounding paved
areas daily within the job site during: 1) clearing and
grubbing, 2) earthwork, 3) trenching, 4) soil
disturbance, 5) pavement grinding and/or cutting, and
6) after observing tracking of material onto or off the
State property. Keep dust to a minimum during
sweeping activities. Use vacuum whenever dust
generation is excessive or sediment pickup is
ineffective.

Roadways or work areas must not be washed down
with water. Street sweeping operations must conform
to Section 13 Water Pollution Control of Caltrans’
Standard Specifications.

VEHICLES AND EQUIPMENT: Permittee must
prevent all vehicles, equipment, etc. from leakage or
mud tracking onto roadways. |If leaks cannot be
repaired immediately, remove the vehicle or
equipment from the job site.

MAINTENANCE AND FUELING OF VEHICLES
AND EQUIPMENT: Maintenance and fueling of
equipment must not result in any poliution at the job
site. The Permittee must immediately clean up
spills/leaks, and properly dispose of contaminated soil
and materials. .
CLEANING VEHICLES AND EQUIPMENT: Limit
vehicle and equipment cleaning or washing at the job
site except what is necessary to control vehicle
tracking or hazardous waste. The Permittee must
clean all equipment within a bermed area or over a drip
pan large enough to prevent run-off. No soaps,
solvents, degreasers, etc. must be used in State right-
of-way. Any water from this operation must be
collected and disposed of at an appropriate site.
Containment berms or dikes must be used for fueling,
washing, maintaining and washing vehicles or
equipment in outside areas. Containment must be
performed at least 100 feet from concentrated flows of
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1.

12.

13.

14.

15.

16.

17.

storm water, drainage courses, and storm drain inlets
if within a flood plain, otherwise at least 50 feet if
outside the floodplain. Keep adequate quantities of
absorbent spill- cleanup material and spill kits in the
fueling or maintenance area and on fueling trucks.
DIESEL FUELS: The use of diesel fuel from
petroleum or other fossil fuel as a form-oil or solvent
is not allowed.

WEATHER CONDITIONS AT WORKSITE: Any
activity that would generate fine particles or dust that
could be transported off site by stormwater must be
performed during dry weather.

WIND EROSION PROTECTION: The use of Wind
Erosion BMPs must be deployed year-round in
instances where dust or fine particles could be
transported off site.

HOT MIX ASPHALT: Runoff from washing hot mix
asphalt must not enter into any drainage
conveyances.

PROTECTION OF DRAINAGE FACILITIES: The
Permittee must protect/cover gutters, ditches,
drainage courses, and inlets with gravel bags, fiber
rolls, State approved fabric filters, etc., to the
satisfaction of the State representative during grading,
paving, saw-cutting, etc. and materials must conform
to Section 13-6.02 Materials for Water Pollution
Control of Caltrans’ Standard Specifications. No such
protection measures must cause an obstruction to the
traveling public. The Permittee must implement spill
and leak prevention procedures for chemicals and
hazardous substances stored on the job site (including
secondary containment requirements) in accordance
with section 13-4.03B Spill Prevention and Control,
and 14-11 Hazardous Waste and Contamination,
Water Pollution Control of Caltrans’ Standard
Specifications.

PAINT: Rinsing of painting equipment and materials
is not permitted in State right-of-way. When thoroughly
dry, dispose of the following as solid waste: dry latex
paint, paint cans, used brushes, rags, gloves,
absorbent materials, and drop cloths. Oil based paint
sludge and unusable thinner must be disposed of at an
approved hazardous waste site.

CONSTRUCTION MATERIALS: Stockpile of all
construction materials, including, but not limited to;
pressure treated wood, asphalt concrete, cold mix
asphalt concrete, concrete, grout, cement containing
premixes, and mortar, must conform to section

13-4.03C (2) Material Storage & 13-4.03C (3)
Stockpile Management of Caltrans’ Standard
Specifications.

CONCRETE EQUIPMENT: Concrete equipment
must be washed in a designated washing area in a way
that does not contaminate soil, receiving waters, or
storm drain systems.

EXISTING VEGETATION: Established existing
vegetation is the best form of erosion control. Minimize

18.

19.

20.

21.

22,

23.

disturbance to existing vegetation. Damaged or
removed vegetation must be replaced as directed by
the State Representative.

SOIL DISTURBANCE: Soil disturbing activities must
be avoided during the wet weather season. | f
construction activities during wet weather are allowed
in your permit, all necessary erosion control and soil
stabilization measures must be implemented in
advance of soil disturbing activity.
SLOPE STABILIZATION AND  SEDIMENT
CONTROL: Consider a certified expert in Erosion and
Sediment contrel in cases where slopes are disturbed
during construction. The Permittee is directed to
comply with Section 13.5 Temporary Soil Stabilization
and Section 21 Erosion Control of Caltrans’ Standard
Specifications during application of temporary soil
stabilization measures to the soil surface. Fiber rolls or
silt fences may be required down slope until permanent
soil stabilization is established. Remove the
accumulated sediment whenever the sediment
accumulates to 1/3 of the linear sediment barrier
height. The Permittee must limit the use of plastic
materials when more sustainable, environmentally
friendly alternatives exist or when environmental
regulations prohibit their use within the project.
STOCKPILES: Stockpiles containing aggregate
and/or soil must be stored at least 100 feet from
concentrated flows of storm water, drainage courses,
and storm drain inlets if within a flood plain, otherwise
at least 50 feet if outside the floodplain, and must be
covered and protected with a temporary perimeter
sediment barrier. Cold mix stockpiles must be stored
on an impermeable surface and covered with 9 mil
plastic to prevent contact with water. Minimize
stockpiling of materials on the job site. Manage
stockpiles by implementing the water pollution control
practices in  Section 13-4.03C (3) Stockpile
Management of the State of California standard
specifications for construction.

DISCOVERY OF CONTAMINATION: The State
Representative must be notified in case any unusual
discoloration, odor, or texture of ground water, is found
in excavated material or if abandoned, underground
tanks, pipes, or buried debris are encountered.
SANITARY AND SEPTIC WASTE: Do not bury or
discharge wastewater from a sanitary or septic system
within the highway. Properly connected sewer facilities
are free from leaks. With State Representative
approval place portable sanitary facility at least 50 feet
away from storm drains, receiving waters, and flow
lines. Permittee must comply with local health agency
provisions when using an on-site disposal system.
LIQUID WASTE: Prevent job site liquid waste from
entering storm drain systems and receiving waters.
Drilling slurries, grease or oil-free waste water or rinse
water, dredging, wash water or rinse water running off
a surface or other non-storm water liquids not covered
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under separate waste water permits must be held in
structurally sound, leak-proof containers, such as
portable bins or portable tanks. Store containers at
least 50 feet away from moving vehicles and
equipment. Liquid waste may require testing to
determine hazardous material content prior to
disposal. All measures must conform to section
13-4.03D (5) Liquid Waste, Water Pollution Control of
Caltrans’ Standard Specifications.

WATER CONTROL AND CONSERVATION:
Manage water use in a w ay that will prevent erosion
and the discharge of pollutants into storm drain
systems and receiving waters. Direct runoff, including
water from water line repair from the job site to areas
where it can infiltrate into the ground. Direct water from
off-site sources around the job site or from contact with
jobsite runoff.

PILE DRIVING: Keep spill kits and cleanup materials
at pile driving locations. Park pile driving equipment
over drip pans, absorbent pads, or plastic sheeting with
absorbent material, and away from stormwater run-on
when not in use.

DEWATERING: Dewatering consists of discharging
accumulated storm water, groundwater, or surface
water from excavations or temporary containment
facilities. All dewatering operations must comply with
the latest Caltrans guidelines including the Field Guide
for Construction Site Dewatering. Contact State
representative for approval of dewatering discharge by
infiltration or evaporation, otherwise, any effluent
discharged into a permitted storm water system
requires approval from the Regional Water Quality
Control Board. Prior to the start of dewatering, the
Permittee must provide the State Representative with
a dewatering and discharge work plan that complies
with section 13-4.03G Dewatering, Water Pollution
Control of Caltrans’ Standard Specifications. A copy of
the Waste Discharge Permit and a copy of a valid
WDID number issued by the Regional Board must be
provided to the State representative.
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County of El Dorado, State of California
Department of Transportation

CONTRACT NO. 7592 / CIP No. 36107021

APACHE AVE PEDESTRIAN SAFETY AND CONNECTIVITY PROJECT

THIS AGREEMENT (“Agreement”) approved by the Board of Supervisors this st day of , in the
year of 2024, made and concluded, in duplicate, between the COUNTY OF EL DORADO, a political
subdivision of the State of California, by the, Department of Transportation thereof, the party of the first part
hereinafter called "County," and [CONTRACTOR], party of the second part hereinafter called "Contractor."

RECITALS:
WHEREAS, County has caused the above-captioned Project to be let to formal bidding process; and

WHEREAS, Contractor has duly submitted a bid response for the captioned Project upon which County has
awarded this Contract;

NOW, THEREFORE, the parties hereto have mutually covenanted and agreed, and by these presents do
covenant and agree, each with the other, as follows:

Article 1. THE WORK

The improvement contemplated in the performance of this Contract is an improvement over which the County
shall exercise general supervision. The County, therefore, shall have the right to assume full and direct
control over this Contract whenever the County, at its sole discretion, shall determine that its responsibility is
SO required.

Contractor shall complete the Work as specified or indicated under the Bid Schedule(s) of County's Contract
Documents entitled:

APACHE AVENUE PEDESTRIAN SAFETY AND CONNECTIVITY
PROJECT

The Project is located in County of El Dorado on Apache Avenue between US50/SR89 and East San
Bernardino Avenue. The Work to be done is shown on the Plans, described in the Special Provisions and
generally consists of, but is not limited to:

Base Bid (Schedule A) consists of construction of pedestrian, bicycle, and drainage improvements. Additive
Alternate Bid (Schedule B) consists of construction of waterline mainline replacement work.

Article 2. CONTRACT DOCUMENTS

The Contract Documents consist of: the Notice to Bidders; the bid forms which include the accepted Proposal,
Bid Price Schedule and Total Bid, Subcontractor List, DBE Information, Equal Employment Opportunity
Certification, Section 10285.1 Statement, Section 10162 Questionnaire, Section 10232 Statement,
Noncollusion Affidavit, Drug Free Workplace Certification, Iran Contracting Act Certification, Debarment,
Suspension, Ineligibility, and Voluntary Exclusion Certification, Non-lobbying Certification for Federal-Aid
Contracts, Disclosure of Lobbying Activities (Standard Form LLL), Form FHWA 1273; the Contract which
includes this Agreement with all Exhibits thereto, including the Fair Employment Practices Addendum and
the Nondiscrimination Assurances, the Performance Bond, and Payment Bond, the Exhibit 15-G
Construction Contract DBE Commitment form, Exhibit 15-H DBE Information Good Faith Efforts form; the
drawings listed and identified as the Project Plans; the Special Provisions which incorporate by reference the
State of California Department of Transportation (Caltrans) Standard Plans 2022, and Standard
Specifications 2022, Revised Standard Specifications, and standard drawings from the Design and

Apache Avenue Pedestrian Safety and Connectivity Project County of El Dorado
Contract No. 7922, CIP No 36107021 Agreement
February 27, 2024 C-1
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Improvement Standards Manual of the County of El Dorado, revised March 8, 1994 including Resolution 199-
91 and Resolution 58-94 to adopt changes to the Design and Improvement Standards Manual; all Addenda
incorporated in those documents before their execution, and all Contract Change Orders issued in
accordance with the Contract Documents which may be delivered or issued after the Effective Date of this
Agreement and are not attached hereto; the prevailing Labor Surcharge And Equipment Rental Rates (when
required) as determined by the Caltrans to be in effect on the date the Work is accomplished; all the
obligations of County and of Contractor which are fully set forth and described therein; and all Contract
Documents which are hereby specifically referred to and by such reference made a part hereof. All Contract
Documents are intended to cooperate so that any Work called for in one and not mentioned in the other is to
be executed the same as if mentioned in all Contract Documents. Contractor agrees to perform all of its
promises, covenants, and conditions set forth in the Contract Documents, and to abide by and perform all
terms and conditions set forth therein. In case of conflict between this Agreement and any other Contract
Document, this Agreement shall take precedence.

Article 3. COVENANTS AND CONTRACT PRICE

County hereby promises and agrees with said Contractor to employ, and does hereby employ, said
Contractor to provide the material and to do the Work according to the terms and conditions of the Contract
Documents herein contained and referred to, for the prices hereinafter set forth, and hereby contracts to pay
the same at the time, in the manner and upon the conditions herein set forth; and the said parties for
themselves, their heirs, executors, administrators, successors and assigns, do hereby agree to the full
performance of the covenants herein contained. County shall pay Contractor for the completion of the Work
in accordance with the Contract Documents in current funds the Contract Prices named in Contractor's Bid
and Bid Price Schedule, a copy of which is attached hereto as Exhibit A.

Article 4. COMMENCEMENT AND COMPLETION

The Work to be performed under this Contract shall commence on the date specified in the Notice to Proceed
issued by County, and the Work shall be fully completed within the time specified in the Notice to Proceed
pursuant to Section 8 of the Special Provisions.

County and Contractor recognize that time is of the essence of the Agreement and that County will suffer
financial loss if the Work is not completed within the time specified in the Notice to Bidders annexed hereto,
plus any extensions thereof allowed in accordance with Section 8 of the Standard Specifications and Special
Provisions. They also recognize the delays, expense, and difficulties involved with proving in a legal
proceeding the actual loss suffered by County if the Work is not completed on time. Accordingly, instead of
requiring any such proof, County and Contractor agree that as liquidated damages for delay (but not as a
penalty) Contractor shall pay County the sum of $5,200.00, as liquidated damages and not as a penalty, for
each and every calendar day's delay in finishing the Work in excess of the Contract time prescribed herein.

Article 5. INDEMNITY

To the fullest extent allowed by law, Contractor shall defend, indemnify, and hold County, its (their) officers,
directors, and employees, and the State of California (State), its officers, directors, agents (excluding agents
who are design professionals), State Contractors doing work within the project limits, and any Federal
government agencies associated with this Contract harmless against and from any and all claims, suits,
losses, damages, and liability for damages, including attorney's fees and other costs of defense brought for
or on account of injuries to or death of any person, including but not limited to, workers and the public, or on
account of injuries to or death of County, State, or Federal government agency employees, or damage to
property, or any economic, consequential or special damages which are claimed or which shall in any way
arise out of or be connected with Contractor's services, operations or performance hereunder, regardless of
the existence or degree of fault or negligence on the part of the County, the State of California, or any Federal
government agencies, the Contractor, subcontractors or employees of any of these, except for the active, or
sole negligence of the County, the State of California or any Federal government agencies their officers and
employees, or where expressly prescribed by statute.

The duty to indemnify and hold harmless the County, the State, and any Federal government agencies
associated with this Contract specifically includes the duties to defend set forth in Section 2778 of the Civil
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Code. The insurance obligations of Contractor are separate, independent obligations under the Contract
Documents, and the provisions of this defense and indemnity are not intended to modify nor should they be
construed as modifying or in any way limiting the insurance obligations set forth in the Contract Documents.

This indemnification will remain in effect until terminated or modified in writing by mutual agreement.
Article 6. VENUE

Any litigation arising out of this Contract shall be brought in El Dorado County and governed by California
law.

Article 7. PERFORMANCE BOND

As a part of the execution of this Agreement, Contractor shall furnish a bond of a surety company authorized
to do business in the State of California, conditioned upon the faithful performance of all covenants and
stipulations under this Agreement. The amount of this bond shall be one hundred percent (100%) of the total
Contract Price and shall be executed upon the form provided by County.

Article 8. PAYMENT BOND

As a part of the execution of this Agreement, Contractor shall furnish a bond of a surety company authorized
to do business in the State of California, conditioned upon the payment in full of all claims for labor and
materials in accordance with the provisions of the law of the State of California. The amount of this bond
shall be one hundred percent (100%) of the total Contract Price and shall be executed upon the form provided
by County.

Article 9. NOTIFICATION OF SURETY COMPANY

The surety company shall familiarize itself with all of the conditions and provisions of this Contract, and shall
waive the right of special notification of any change or modifications of this Contract or extension of time, or
of decreased or increased work, or of the cancellation of the Contract, or of any other act or acts by County
orits authorized agents, under the terms of this Contract; and failure to so notify the aforesaid surety company
of changes shall in no way relieve the surety company of its obligation under this Contract.

Article 10. ASSIGNMENT OF ANTITRUST ACTIONS

In entering into a public works Contract or a Subcontract to supply goods, services, or materials pursuant to
a public works Contract, the Contractor offers and agrees and will require all of its subcontractors and
suppliers to agree to assign to the awarding body all rights, title, and interest in and to all causes of action it
may have under Section 4 of the Clayton Act (15 U.S.C. Sec. 15) or under the Cartwright Act (Chapter 2
(commencing with Section 16700) of Part 2 of Division 7 of the Business and Professions Code), arising from
purchases of goods, services, or materials pursuant to the public works Contract or the subcontract. This
assignment shall be made and become effective at the time the awarding body tenders final payment to
Contractor, without further acknowledgment by the parties.

If an awarding body or public purchasing body receives, either through judgment or settlement, a monetary
recovery for a cause of action assigned under Government Code Sections 4550-4554, the assignor shall be
entitled to receive reimbursement for actual legal costs incurred and may, upon demand, recover from the
public body any portion of the recovery, including treble damages, attributable to overcharges that were paid
by the assignor but were not paid by the public body as part of the bid price, less the expenses incurred in
obtaining that portion of the recovery. Upon demand in writing by the assignor, the assignee shall, within
one year from such demand, reassign the cause of action assigned under Government Code Sections 4550-
4554 if the assignor has been or may have been injured by the violation of law for which the cause of action
arose and (a) the assignee has not been injured thereby, or (b) the assignee declines to file a court action
for the cause of action.

Article 11. TERMINATION BY COUNTY FOR CONVENIENCE
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County reserves the right to terminate this Agreement at any time, in whole or in part, for convenience upon
thirty (30) calendar days written Notice of Termination. County shall issue Contractor a written notice
specifying that this Agreement is to be terminated.

Upon receipt of said written notice, Contractor shall stop all work under this Agreement except: (1) work
specifically directed to be completed prior to termination, (2) work the Inspector deems necessary to secure
the Project for termination, (3) removal of equipment and plant from the site of the Work, (4) action that is
necessary to protect materials from damage, (5) disposal of materials not yet used in the Work as directed
by County, and (6) cleanup of the site.

If this Agreement is terminated for County’s convenience as provided herein, all finished or unfinished work
and materials previously paid for shall, at the option of County, become its property. Contractor shall be paid
an amount which reflects costs incurred for satisfactory work provided to the date of notification of
termination. In addition, Contractor shall be paid the reasonable cost, as solely judged by County, and without
profit, for all work performed to secure the Project for termination.

Article 12. TERMINATION BY COUNTY FOR CAUSE

County may, without prejudice to any other right or remedy and after giving Contractor a minimum of ten (10)
days from delivery of a written termination notice, terminate the services of Contractor if any of the following
events occur:
1. Contractor is adjudged as bankrupt or insolvent.
2. Contractor makes a general assignment for the benefit of its creditors or if a trustee or receiver is
appointed for Contractor or for any of its property.
3. Contractor files a petition to take advantage of any debtor’s act, or to reorganize under the bankruptcy
or applicable laws.
4. Contractor on more than one occasion fails to supply sufficient skilled workmen or suitable material
or equipment.
5. Contractor on more than one occasion fails to make prompt payments to subcontractors for labor,
materials, or equipment.
6. Contractor disregards the authority of County’s representative, or the Engineer, if one is appointed.
7. Contractor violates Article 36.
8. Contractor otherwise violates any material provision of the Contract Documents.

County shall state in that written notice the reason(s) for the default. After that ten (10) day period has
elapsed, County may terminate the services of Contractor immediately and take equipment and machinery
thereon owned by Contractor and finish the Work by whatever method County may deem expedient. In such
case, Contractor shall not be entitled to receive any further payment until the Work is finished.

Without prejudice to other rights or remedies County may have, County may serve Contractor with an
Inspector’s written notice demanding satisfactory compliance with this Agreement if Contractor does any of
the following:

1. Fails to begin delivery of materials and equipment, to commence Work within the time specified, or
to maintain the rate of delivery of material.
2. Fails to execute the Work in the manner and at such locations as specified.
3. Fails to maintain a work program which will ensure County’s interest.
4. Contractor is not carrying out the intent of this Agreement.
If Contractor does not comply with such notice within five (5) days after receiving it, or after starting to comply,
fails to continue, County may exclude it from the premises and take possession of all material and equipment,

and complete the Work by County’s own forces, by letting the unfinished Work to another Contractor, or by
a combination of such methods.

Where Contractor’s services have been so terminated by County, said termination shall not affect any right
of County against Contractor then existing or which may thereafter accrue. Any retention or payment of
monies by County due Contractor will not release Contractor from compliance with the Contract Documents.
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If the unpaid balance of the Contract Price exceeds the direct and indirect costs of completing the Work,
including compensation for additional professional services, such excess shall be paid to Contractor. If the
sums under this Agreement are insufficient for completion, Contractor shall pay to County within five (5) days
after the completion, all costs in excess of the Contract Price. In any event, the cost of completing the Work
shall be charged against Contractor and may be deducted from any money due or becoming due from
County.

The provisions of this Article shall be in addition to all other rights and remedies available to County under
law.

If after notice of termination, it is determined for any reason that Contractor was not in default, the rights and
obligations of the parties shall be the same as if the notice of termination had not been issued. This
Agreement shall be equitably adjusted to compensate for such termination.

Article 13. SUCCESSORS AND ASSIGNS

This Agreement shall bind and inure to the heirs, devisees, assignees, and successors in interest of
Contractor and to the successors in interest of County in the same manner as if such parties had been
expressly named herein.

Article 14. REPORTING ACCIDENTS

Contractor shall prepare and submit (within 24 hours of such incidents) reports of accidents at the site and
anywhere else the Work is in progress in which bodily injury is sustained or property loss in excess of Five
Hundred Dollars ($500.00) occurs.

Article 15. EMISSIONS REDUCTION

“Contractor shall comply with emission reduction regulations mandated by the California Air Resources
Board, and sign a certification of knowledge thereof:

CERTIFICATE OF KNOWLEDGE - EMISSIONS REDUCTION REGULATIONS

| am aware of the emissions reduction regulations being mandated by the California Air Resources Board. |
will comply with such regulations and require my sub-contractors to comply with such regulations before
commencing the performance of the Work, maintain compliance throughout the duration of this Contract, and
provide County a Certificate of Reported Compliance for each company utilized on the Project.

Signed: Date

Article 16. WORKERS’ COMPENSATION CERTIFICATION

Contractor shall comply with Labor Code Sections 3700 et seq., requiring it to obtain Workers’ Compensation
Insurance, and sign a certificate of knowledge thereof.
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CERTIFICATE OF KNOWLEDGE - LABOR CODE SECTION 3700

| am aware of the provisions of Section 3700 of the Labor Code, which require every employer to be insured
against liability for workers’ compensation or to undertake self-insurance in accordance with the provisions
of that Code, and | will comply with such provisions before commencing the performance of Work of this
Contract.

Signed: Date

Article 17. WARRANTY

Contractor warrants to County that materials and equipment furnished for the Work will be of good quality
and new, unless otherwise required or permitted under the Contract Documents, that the Work will be free
from defects or flaws and is of the highest quality of workmanship and that the Work will conform with the
requirements herein. Work not conforming to these requirements, including substitutions not properly
approved and authorized, shall be considered defective.

Article 18. RETAINAGE

The retainage from payment is set forth in Section 9-1.16F(1) of the Special Provisions. Contractor may
elect to receive one hundred percent (100%) of payments due as set forth in the Contract Documents, without
retention, by depositing securities of equivalent value with County, in accordance with, and as set forth in
Section 22300 of the Public Contract Code. Securities eligible for deposit hereunder shall be limited to those
listed in Section 16430 of the Government Code, or bank or savings and loan certificates of deposit.

Article 19. DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM
The DBE goal for this Contract is 20.0%.

Contractor or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the
performance of this Contract. Contractor shall carry out applicable requirements of 49 CFR Part 26 in the
award and administration of DOT-assisted contracts. Failure by the Contractor to carry out these
requirements is a material breach of this Contract, which may result in the termination of this Contract or
such other remedy, as County deems appropriate. Contractor shall include this assurance in every
subcontract entered into as a result of this Agreement.

The Contractor shall carry out applicable requirements of 2 CFR Part 200.321 in the award and administration
of this UNITED STATED DEPARTMENT OF TRANSPORTATION (USDOT)-assisted Contract. The
applicable requirements of 2 CFR Part 200.321 are as follows:

(a) Contracting with small and minority firms, women's business enterprise and labor surplus area firms.

(1) Contractor will take all necessary affirmative steps to assure that minority firms, women's
business enterprises, and labor surplus area firms are used when possible.

(2) Affirmative steps shall include:

(i) Placing qualified small and minority businesses and women's business
enterprises on solicitation lists;

(ii) Assuring that small and minority businesses, and women's business enterprises
are solicited whenever they are potential sources;

(iii) Dividing total requirements, when economically feasible, into smaller tasks or
quantities to permit maximum participation by small and minority business, and
women's business enterprises;
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(iv) Establishing delivery schedules, where the requirement permits, which
encourage participation by small and minority business, and women's business
enterprises;

(v) Using the services and assistance of the Small Business Administration, and
the Minority Business Development Agency of the Department of Commerce;
and

(vi) Requiring the prime contractor, if subcontracts are to be let, to take the
affirmative steps listed in paragraphs (a)(2) (i) through (v) of this section.

Bidder will take all necessary affirmative steps to assure that minority firms, women’s business enterprises
and labor surplus area firms are used when possible.

Article 20. PREVAILING WAGE REQUIREMENTS

In accordance with the provisions of California Labor Code Sections 1770 et seq., including but not limited
to Sections 1773, 1773.1, 1773.2, 1773.6, and 1773.7, the general prevailing rate of wages in the county in
which the Work is to be done has been determined by the Director of the California Department of Industrial
Relations. Interested parties can obtain the current wage information by submitting their requests to the
Department of Industrial Relations, Division of Labor Statistics and Research, PO Box 420603, San Francisco
CA 94142-0603, Telephone (415) 703-4708 or by referring to the website at http://www.dir.ca.gov/
OPRL/PWD. The rates at the time of the bid advertisement date of a project will remain in effect for the life
of the project in accordance with the California Code of Regulations, as modified and effective January 27,
1997.

Copies of the general prevailing rate of wages in the county in which the Work is to be done are also on file
at the Community Development Agency, Transportation Division’s principal office, and are available upon
request, and in case of projects involving Federal funds, Federal wage requirements as predetermined by
the United States Secretary of Labor have been included in the Contract Documents. Addenda to modify the
Federal minimum wage rates, if necessary, will be issued as described in the Project Administration section
of this Notice to Bidders.

In accordance with the provisions of Labor Code 1810, eight (8) hours of labor constitutes a legal day's work
upon all work done hereunder, and Contractor and any Subcontractor employed under this Contract must
conform to and be bound by the provisions of Labor Code Sections 1810 through 1815.

In the case of federally funded projects, where Federal and State prevailing wage requirements apply,
compliance with both is required. This project is funded in whole or part by Federal funds. Comply with
Exhibit D of this Agreement and the Copeland Act (18 U.S.C. 874 and 29 CFR Part 3), the Davis-Bacon Act
(40 U.S.C. 3141-3147 and 29 CFR Part 5), and the Contract Work Hours and Safety Standards Act (40
U.S.C. 3701 and 29 CFR Part 5).

If there is a difference between the minimum wage rates predetermined by the Secretary of Labor and the
general prevailing wage rates determined by the Director of the California Department of Industrial Relations
for similar classifications of labor, Contractor and Subcontractors must pay not less than the higher wage
rate. The Community Development Agency, Transportation Division will not accept lower State wage rates
not specifically included in the Federal minimum wage determinations. This includes “helper” (or other
classifications based on hours of experience) or any other classification not appearing in the Federal wage
determinations. Where Federal wage determinations do not contain the State wage rate determination
otherwise available for use by Contractor and Subcontractors, Contractor and Subcontractors must pay not
less than the Federal minimum wage rate which most closely approximates the duties of the employees in
question.
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Article 21. NONDISCRIMINATION

A.

In connection with its performance under this Contract, Contractor shall comply with all applicable
nondiscrimination statutes and regulations during the performance of this Contract including, but not
limited to the following: Contractor, its employees, subcontractors and representatives shall not
unlawfully discriminate against any employee or applicant for employment because of race, color,
sex, sexual orientation, religion, ancestry or national origin, physical disability, medical condition,
marital status, political affiliation, family and medical care leave, pregnancy leave or disability leave.
Contractor will take affirmative action to ensure that employees are treated during employment,
without regard to their race, color, sex, sexual orientation, religion, ancestry or national origin,
physical disability, medical condition, marital status, political affiliation, family and medical care leave,
pregnancy leave or disability leave. Such action shall include, but not be limited to, the following:
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection for training, including
apprenticeship. Contractor shall post in conspicuous places, available to employees for employment,
notices to be provided by State setting forth the provisions of this Fair Employment section.
Contractor shall, unless exempt, comply with the applicable provisions of the Fair Employment and
Housing Act (Government Code, Sections 12900 et seq.) and applicable regulations promulgated
thereunder (California Code of Regulations, Title 2, Sections 11000 et seq.); the applicable
regulations of the Fair Employment and Housing Commission implementing Government Code,
Section 12990, set forth in Sub Chapter 5 of Chapter 5 of Division 4.1 of Title 2 of the California
Code of Regulations, section 11102 incorporated into this Agreement by reference and made a part
hereof as if set forth in full; and Title VI of the Civil Rights Act of 1964, as amended. Contractor, its
employees, subcontractors and representatives shall give written notice of their obligations under
this clause as required by law.

Where applicable, Contractor shall include these nondiscrimination and compliance provisions in any
of its subcontracts that affect or are related to the Work performed herein.

The Congress of the United States, the Legislature of the State of California and the Governor of the
State of California, each within their respective jurisdictions, have prescribed certain
nondiscrimination requirements with respect to Contract and other work financed with public funds.
Contractor agrees to comply with the requirements of Exhibit B, marked “Fair Employment Practices
Addendum” and the requirements of Exhibit C, marked “Nondiscrimination Assurances,” including
Appendices A through D to Exhibit C, both of which exhibits and all of the Appendices to Exhibit C
are incorporated herein and made by reference a part hereof. Contractor further agrees that any
agreement entered into by Contractor with a third party for the performance of project-related Work
shall incorporate Exhibits B and C and Appendices A through D to Exhibit C (with third party’s name
replacing Contractor) as essential parts of such agreement to be enforced by that third party as
verified by Contractor.

Contractor's signature executing this Contract shall provide any certifications necessary under the
Federal laws and the laws of the State of California, including but not limited to Government Code
Section 12990 and Title 2, California Code of Regulations, Section 11102.

Article 22. CONTRACTOR ASSURANCES

By executing this Contract, Contractor certifies that it:

a. Will abide by all administrative, contractual or legal remedies in instances where Contractor violates
or breaches Contract terms, and will comply with sanctions and penalties as the Contract
Administrator deems appropriate.

b. Will comply with the termination for cause and termination for convenience provisions of the Contract
including the manner by which such termination may be effected and the basis for settlement
afforded by those provisions.
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c. Will comply with Executive Order 11246 of September 24, 1965, entitled “Equal Employment
Opportunity,” as amended by Executive Order 11375 of October 13, 1967, and as supplemented in
Department of Labor regulations (41 CFR Chapter 60).

d.  Will comply with the Copeland “Anti-Kickback” Act (18 U.S.C. 874) as supplemented in Department
of Labor regulations (29 CFR Part 3).

e. Will comply with the Davis-Bacon Act (40 U.S.C. 3141-3147) as supplemented in Department of
Labor regulations (29 CFR part 3).

f.  Will comply with the Contract Work Hours and Safety Standards Act (40 U.S.C. 3701-3708) as
supplemented by Department of Labor regulations (29 CFR Part 5).

g. Will comply with County, State of California and FHWA requirements and regulations pertaining to:
(a) reporting; (b) patent rights with respect to any discovery or invention which arises or is developed
in the course of or under this Contract; and (c) copyrights and rights in data.

h.  Will comply with all applicable standards, orders or requirements issued under Section 306 of the
Clean Air Act (42 U.S.C. 7606), Section 508 of the Clean Water Act (33 U.S.C. 1368), Executive
Order 11738, and Environmental Protection Agency regulations (2 C.F.R. Subtitle B, Chapter XV,
Part 1532, Section 1532.10 et seq.).

i.  Will comply with mandatory standards and policies relating to energy efficiency, which are contained
in the state energy conservation plan issued in compliance with the Energy Policy and Conservation
Act (Pub. : 94-163, 89 Stat. 871).

j. Will comply with: (i) Section 504 of the Rehabilitation Act of 1973 (Rehabilitation Act) which prohibits
discrimination on the basis of disability in Federally assisted programs; (ii) the Americans with
Disabilities Act (ADA) of 1990 which prohibits discrimination on the basis of disability irrespective of
funding; and (iii) all applicable regulations and guidelines issued pursuant to both the Rehabilitation
Act and the ADA.

k. Will comply with the Department of Industrial Relations pursuant to Labor Code sections 1725.5 and
1771.1.

I.  Will comply with 46 CFR 381.7(b), Use of United States-Flag Vessels (Cargo Preference Act):

1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the
gross tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved,
whenever shipping any equipment, material, or commodities pursuant to this Contract, to the extent
such vessels are available at fair and reasonable rates for United States-flag commercial vehicles.

2) To furnish within 20 days following the date of loading for shipments originating within the United
States or within 30 working days following the date of loading for shipments originating outside the
United States, a legible copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for
each shipment of cargo described in paragraph (1) of this section to both the Contracting Officer
(through the prime contractor in the case of subcontractor bills-of-lading) and to the Division of
National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590.

3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this
Contract.

Any Subcontract entered into as a result of this Contract shall contain all of the provisions of this Article.
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Article 23. FORCE MAJEURE

Neither party will be liable for any delay, failure to perform, or omission under this Agreement that is due to
any cause that it is beyond its control, not due to its own negligence, and cannot be overcome by the exercise
of due diligence. In that event, the affected party will:
1. Promptly give written notice to the other of the fact that it is unable to so perform and the cause(s)
that is beyond its control.
2. Once the cause(s) has ceased, provide written notice to the other party and immediately resume its
performance under this Agreement.

For purposes of this Article, “cause that is beyond its control” includes labor disturbances, riots, fires,
earthquakes, floods, storms, lightning, epidemics, war, disorders, hostilities, expropriation or confiscation of
properties, failure of and delays by carriers, interference by civil or military authorities, whether legal or de
facto, and whether purporting to act under some constitution, decree, or law, or otherwise, or acts of God.

Article 24. INDEPENDENT CONTRACTOR

It is understood that the services provided under this Agreement shall be prepared in and with cooperation
from County and its staff. It is further understood that this Agreement does not create an exclusive
relationship between County and Contractor, and Contractor may perform similar work or services for others.
However, Contractor shall not enter into any agreement with any other party, or provide any information in
any manner to any other party, that would conflict with Contractor’s responsibilities or hinder Contractor’s
performance of services hereunder, unless County’s Contract Administrator, in writing, authorizes that
agreement or sharing of information.

The parties intend that an independent contractor relationship will be created by this contract. Contractor is,
and shall be at all times, deemed independent and shall be wholly responsible for the manner in which it
performs services required by the terms of this Agreement. Contractor exclusively assumes responsibility
for acts of its employees, agents, affiliates, and subcontractors, if any are authorized herein, as they relate
to the services or work to be performed under this Agreement during the course and scope of their
employment by Contractor. Those persons will be entirely and exclusively under the direction, supervision,
and control of Contractor.

County may designate the tasks to be performed and the results to be accomplished under this Agreement,
provide information concerning the work or services, approve or disapprove the final work product and/or
services provided, and set deadlines for the completion of the work or services, but County will not control or
direct the manner, means, methods, or sequence in which Contractor performs the work or services for
accomplishing the results. Contractor understands and agrees that Contractor lacks the authority to bind
County or incur any obligations on behalf of County.

Contractor, including any subcontractor or employees of Contractor, shall not receive, nor be eligible for,
any benefits County provides for its employees, including, but not limited to, vacation pay, paid holidays,
life insurance, health insurance, social security, disability insurance, pension, or 457 plans. Contractor shall
not receive, nor be eligible for, workers' compensation, including medical and indemnity payments. County
is not responsible for withholding, and shall not withhold, Federal Income Contribution Act amounts or
taxes of any kind from any payments which it owes Contractor. Contractor shall not be subject to the work
schedules or vacation periods that apply to County employees.

Contractor shall be solely responsible for paying its employees, and for withholding Federal Income
Contribution Act amounts and other taxes, workers' compensation, unemployment compensation, medical
insurance, life insurance, or any other benefit that Contractor provides for its employees.

Contractor acknowledges that it has no authority to bind the County or incur any obligations on behalf of
the County with regard to any matter, and shall not make any agreements or representations on the
County’s behalf.
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Article 25. CONFLICT OF INTEREST

The parties to this Agreement have read and are aware of the provisions of Government Code Section
1090 et seq. and the Political Reform Act of 1974 (Section 87100 et seq.), relating to conflict of interest of
public officers and employees. Individuals who are working for Contractor and performing work for County
and who are considered to be consultant within the meaning of Title 2, California Code of Regulations,
Section 18700.3, as it now reads or may thereafter be amended, are required to file a statement of
economic interest in accordance with County’s Conflict of Interest Code. County’s Contract Administrator
shall at the time this Agreement is executed make an initial determination whether or not the individuals
who will provide services or perform work pursuant to this Agreement are consultants within the meaning of
the Political Reform Act and County’s Conflict of Interest Code. Statements of economic interests are
public records subject to disclosure under the California Public Records Act.

Contractor covenants that during the term of this Agreement neither it, or any officer or employee of the
Contractor, has or shall acquire any interest, directly or indirectly, in any of the following:

1. Any other contract connected with, or directly affected by, the services to be performed by this
Agreement.

2. Any other entities connected with, or directly affected by, the services to be performed by this
Agreement.

3. Any officer or employee of County that are involved in this Agreement.

If Contractor becomes aware of a conflict of interest related to this Agreement, Contractor shall promptly
notify County of the existence of that conflict, and County may, in its sole discretion, immediately terminate
this Agreement by giving written notice of termination specified in Article 26.

Article 26. BUSINESS LICENSE

The County Business License Ordinance provides that it is unlawful for any person to furnish supplies or
services, or transact any kind of business in the unincorporated territory of County of El Dorado without
possessing a County business license unless exempt under County Ordinance Code Section 5.08.070.
Contractor warrants and represents that it shall comply with all of the requirements of the County Business
License Ordinance, where applicable, prior to beginning Work under this Contract and at all times during the
term of this Contract.

Article 27. TAXES

Contractor certifies that as of today’s date, it is not in default on any unsecured property taxes or other taxes
or fees owed by Contractor to County. Contractor agrees that it shall not default on any obligations to County
during the term of this Agreement.

Article 28. CONTRACT ADMINISTRATOR

The County Officer or employee with responsibility for administering this Agreement is John Kahling, Deputy
Director Engineering, Headington Unit, Community Development Agency, Transportation Division, or
SUCCessor.

Article 29. AUTHORIZED SIGNATURES

The parties hereto represent that the undersigned individuals executing this Agreement on behalf of their
respective parties are fully authorized to do so by law or other appropriate instrument and to bind upon said
parties the obligations set forth herein.

Article 30. PARTIAL INVALIDITY
If any provision of this Agreement is held by a court of competent jurisdiction to be invalid, void or

unenforceable, the remaining provisions will continue in full force and effect without being impaired or
invalidated in any way.
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Article 31. NO THIRD PARTY BENEFICIARIES

Nothing in this Agreement is intended, nor will be deemed, to confer rights or remedies upon any person or
legal entity not a party to this Agreement.

Article 32. COUNTERPARTS

This Agreement may be executed in one or more counterparts, each of which shall be an original and all of
which together shall constitute one and the same instrument.

Article 33. ENTIRE AGREEMENT

This document and the documents referred to herein or exhibits hereto are the entire Agreement between
the parties and they incorporate or supersede all prior written or oral agreements or understandings.
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IN WITNESS WHEREOF, the said Community Development Agency, Transportation Division of the County
of El Dorado, State of California, has caused this Agreement to be executed by County’s Board of
Supervisors, on its behalf, and the said Contractor has signed this Agreement the day and year written below.

COUNTY OF EL DORADO

Dated:
Chair, Board of Supervisors

Board Date:

Attest:

Kim Dawson

Clerk of the Board of Supervisors
Dated:
Board Date:

Deputy Clerk

CONTRACTOR
Dated:
B License No. Federal Employeerentification Number
By:
President

By:

Corporate Secretary

NOTE: If Contractor is a corporation, the legal name of the corporation shall be set forth above together with
the signature of the officer or officers authorized to sign Contracts on behalf of the corporation; if Contractor
is a co-partnership, the true name of the firm shall be set forth above together with the signature of the partner
or partners authorized to sign Contracts on behalf of the co-partnership; and if Contractor is an individual,
his/her signature shall be placed above. Contractor executing this document on behalf of a corporation or
partnership shall be prepared to demonstrate by resolution, article, or otherwise that it is appropriately
authorized to act in these regards. For such corporation or partnership, such authority shall be demonstrated
to the satisfaction of County. If signature is by an agent, other than officer of a corporation or a member of a
partnership, an appropriate Power of Attorney shall be on file with the County prior to signing this document.

Mailing Address:

Business Address:

Email Address:

Phone: Fax:
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EXHIBIT A
CONTRACTOR'’S BID AND BID PRICE SCHEDULE
APACHE AVENUE PEDESTRIAN SAFETY AND CONNECTIVITY PROJECT
CONTRACT NO. 7592 / CIP NO. 36107021

BASE BID —- SCHEDULE A

UNIT ITEM
ILE)M TEM CODE TEM DESCRIPTION UNITOF | ESTIMATED | PRICE TOTAL
: MEASURE | QUANTITY (IN (IN
FIGURES) | FIGURES)
1 72007 EXCAVATION SAFETY 1 LS
2 | 120100 TRAFFIC CONTROL SYSTEM 1 LS
3 | 130100 JOB SITE MANAGEMENT 1 LS
4 | 130730 STREET SWEEPING 1 LS
5 | 130870 TEMPORARY REINFORCED SILT 30 ).
6 | 141000 TEMPOFﬁﬁ‘gé”F_FT’\‘gE (HIGH 65 LF
2 | 130820 TEMPORARY DRAINAGE INLET 9 EA
8 | 130640 TEMPORARY FIBER ROLL 80 LF
9 | 190101 | F ROADWAY EXCAVATION 2,194 cY
10 | 190151 DITCH EXCAVATION BLL)ANKET o5 L
11 | 210010 IMPORTED TOPSOIL (CY) 99 cY
12 | 210430A TACKIFIER 8,856 SF
13 | 260203 CLASS 2 AG(%CR\I;)GRATE BASE 686 oy
14 | 390132A HOT MIX A IS TYPE A) - 1,293 TON
15 | 3901328 HOT MIX ASEHALT (TYPE A) - 273 TON
16 | 390132C HOT MIX ASEHAL T {TYPE A) - 153 TON
17 | 390132D P'-A((:ER']'SQV\'}"A§ QEE';'A'-T 5,324 SQFT
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19 | 510094A DRAINAGE INLET - TYPE 1 4 EA
20 | 5100948 DRAINAGE INLET - TYPE 2 2 EA
21 | 641101 12" PLASTIC PIPE 92 LF
22 | 641107 18" PLASTIC PIPE 1,151 LF
23 | 705011A 18" STEEL FLARED END 1 EA
o4 | 707205 48" PRECAST CONCRETE PIPE ; Y A
25 | roraasn | | TEECASTCOUORETERPE | A
26 | 710136 REMOVE PIPE (LF) 126 e
27 | 710150 REMOVE INLET 1 EA
28 | 730070 DETECIABLE WARNING 475 SQFT
29 | 730010 MINOR CgU?ﬁEEFI)E(é%URB AND 3,989 LF
30 | 730010A M'NO%SSQ‘EEE)T(EE%YPE 2 3 EA
31 | 731507A M'NO%SE,\’I\{&E')E(TEEASCURB 3 EA
3 | 731626 MINOR CONCRETE C)URB AND 08 oy
33 | 780254 ADJUST FRAME AND LID 10 EA
34 | 780256 ADJUST ACCESS BOX 13 EA
35 | 820750 ALOMINUM S |%INE(g.EieE:IsE"T- 34 SQFT
UNFRAMED)
36 | 820840 ROADSIDE SIGN - ONE POST 12 EA
37 | 820840A ROADSIDE SIGN - SPEED 1 EA
38 | 840655A PAT, DRART '(?_EEFA'%E - 6,957 LF
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39 | 8406558 PAINT TRAFFIC STRIPE - PATH 1.687 L
-COAT)
40 | 840665 PAVEMENT MARKING (1-COAT) 146 SQFT
THERMOPLASTIC CROSSWALK
41 | 840597 AND PAVEMENT MARKING 710 SQFT
(RECESSED)
42 | 999990 MOBILIZATION 1 LS

Total For Base Bid — Schedule A:

ADDITIVE ALTERNATE BID - SCHEDULE B — STPUD WATERLINE REPLACEMENT WORK

UNIT ITEM
ITEM | 1TEM CODE ITEM DESCRIPTION UNITOF | ESTIMATED | PRICE TOTAL
. MEASURE | QUANTITY (IN (IN
FIGURES) | FIGURES)
Mobilization and Demobilization
43 1 specific to Additive Alternate Bid — 1.0 LS
Schedule B
Erosion Control specific to Additive
44 2 Alternate Bid — Schedule B 1.0 LS
45 3 Groundwater Dewatering 1.0 LS
Traffic Control specific to Additive
46 4 Alternate Bid — Schedule B 1.0 LS
47 5 Potholing 1.0 LS
48 6 8-inch C900 Water Main 2,500.0 LF
49 7 3/4-Inch Service 32.0 EA
50 8 1-inch Service 3.0 EA
51 9 Fire Hydrants 4.0 EA
Tie-In #1 - Apache/SB (8" C900
52 10 estside) 1.0 LS
Tie-In #2 - Apache/SB (6" AC
53 11 Eastside) 1.0 LS
Tie-In #3 - Apache/SB (6" AC
54 12 School Service) 1.0 LS
55 13 Tie-In #4 - Sioux 4"AC 1.0 LS

Apache Avenue Pedestrian Safety and Connectivity Project
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56 14 Tie-In #5 - Tomahawk Ln 4" STL 1.0 LS
57 15 Tie-In #6 - Pueblo St 4" AC 1.0 LS
58 16 Tie-In #7 - Algrg{gg(a;)d Ave (4" AC 10 LS
59 17 Tie-In #8 - Avr\ll‘ggf[g%ae% Ave (4" AC 10 LS
60 18 Tie-In #Qs-(ﬁﬁ)ﬁgrqg)(@' C900 10 LS
61 19 Demo/Salvage Fire Hydrants 4.0 EA
2 | 20 Cut, Cap and Abandoninglece | g 2
63 21 3-Inch Miscellaneous Patch Paving 750.0 SF
64 22 excavation backlil an vertical 60.0 LF
pipe and fittings

Total For Additive Alternate Bid - Schedule B:

Total Bid — Schedules A and B:

(LS) Lump Sum
(F) Final Pay
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EXHIBIT B
FAIR EMPLOYMENT PRACTICES ADDENDUM

1. In the performance of this Agreement, Contractor will not discriminate against any employee for
employment because of race, color, sex, sexual orientation, religion, ancestry or national origin, physical
disability, medical condition, marital status, political affiliation, family and medical care leave, pregnancy leave
or disability leave. Contractor will take affirmative action to ensure that employees are treated during
employment, without regard to their race, color, sex, sexual orientation, religion, ancestry or national origin,
physical disability, medical condition, marital status, political affiliation, family and medical care leave,
pregnancy leave or disability leave. Such action shall include, but not be limited to, the following:
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or termination;
rates of pay or other forms of compensation; and selection for training, including apprenticeship. Contractor
shall post in conspicuous places, available to employees for employment, notices to be provided by State
setting forth the provisions of this Fair Employment section.

2. Contractor and all Subcontractors shall comply with the provisions of the Fair Employment and Housing
Act (Government Code Section 1290-0 et seq.), and the applicable regulations promulgated thereunder
(California Code of Regulations, Title 2, Section 7285.0 et seq.). The applicable regulations of the Fair
Employment and Housing Commission implementing Government Code, Section 12900(a-f), set forth in
Chapter 5 of Division 4 of Title 2 of the California Code of Regulations are incorporated into this Agreement
by reference and made a part hereof as if set forth in full. Each of Contractor’s contractors and all
Subcontractors shall give written notice of their obligations under this clause to labor organizations with which
they have a collective bargaining or other agreements, as appropriate.

3. Contractor shall include the nondiscrimination and compliance provisions of this clause in all contracts and
subcontracts to perform Work under this Agreement.

4. Contractor will permit access to the records of employment, employment advertisements, application forms
and other pertinent data and records by County, State, the State Fair Employment and Housing Commission
or any other agency of the State of California designated by State, for the purposes of investigation to
ascertain compliance with the Fair Employment section of this Agreement.

5. Remedies for Willful Violation:

(a) County may determine a willful violation of the Fair Employment provision to have occurred upon
receipt of a final judgment to that effect from a court in an action to which Contractor was a party, or
upon receipt of a written notice from the Fair Employment and Housing Commission that it has
investigated and determined that Contractor has violated the Fair Employment Practices Act and had
issued an order under Labor Code Section 1426 which has become final or has obtained an
injunction under Labor Code Section 1429.

(b) For willful violation of this Fair Employment provision, County shall have the right to terminate this
Agreement either in whole or in part, and any loss or damage sustained by County in securing the
goods or services thereunder shall be borne and paid for by Contractor and by the surety under the
performance bond, if any, and County may deduct from any moneys due or thereafter may become
due to Contractor, the difference between the price named in the Agreement and the actual cost
thereof to County to cure Contractor’s breach of this Agreement.
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EXHIBIT C

THE UNITED STATES DEPARTMENT OF TRANSPORTATION (USDOT)

STANDARD TITLE VI/NON-DISCRIMINATION ASSURANCES

USDOT ORDER NO. 1050.2A

The Contractor hereby agrees that, as a condition to receiving any Federal financial assistance from County
or the State, acting for the U.S. Department of Transportation, it will comply with the following:

Statutory/Requlatory Authorities

o Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 Stat. 252), (prohibits
discrimination on the basis of race, color, national origin);

e 49 C.F.R Part 21 (entitled Non-discrimination in Federally-Assisted Programs of the Department of
Transportation-Effectuation of Title VI of the Civil Rights Act of 1964);

e 28 C.F.R. section 50.3 (U.S. Department of Justice Guidelines for Enforcement of Title VI of the Civil
Rights Acto of 1964)

The preceding statutory and regulatory cites hereinafter are referred to as the “Acts” and “Regulations”
respectively.

General Assurances

In accordance with the Acts, the Regulations, and other pertinent directive, circulars, policy, memoranda,
and/or guidance, the Contractor hereby gives assurance that it will promptly take any measures necessary
to ensure that:

“No person in the United States shall, on the grounds of race, color, or national origin, be excluded
from participation in, be denied the benefits of, or be otherwise subjected to discrimination under any
program or activity,” for which the Contractor receives Federal financial assistance from USDOT,
through El Dorado County Department of Transportation (DOT).

The Civil Rights Restoration Act of 1987 clarified the original intent of Congress, with respect to Title VI and
other Non-discrimination requirements (The Age Discrimination Act of 1975, and Section 504 of the
Rehabilitation Act of 1973), by restoring the broad, institutional-wide scope and coverage of these non-
discrimination statutes and requirements to include all programs and activities of the Contractor, so long as
any portion of the program is Federally assisted.

Specific Assurances

More specifically, and without limiting the above general Assurance, Contractor agrees with and gives the
following Assurances with respect to the Federal-aid Program:
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1. The Contractor agrees that each “activity,” “facility,” or “program,” as defined in §§ 21.23 (b) and 21.23 (e)
of 49 C.F.R. § 21 will be (with regard to an “activity”) facilitated, or will be (with regard to a “facility”) operated,
or will be (with regard to a “program”) conducted in compliance with all requirements imposed by, or pursuant
to the Acts and the Regulations.

2. The Contractor will insert the following notification in all solicitations for bids, Requests for Proposals for
work, or material subject to the Acts and the Regulations made in connection with the Federal-aid Program
and, in adapted form, in all proposals for negotiated agreements regardless of funding source:

“The Contractor, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat.
252, 42 U.S.C. §§ 2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will
affirmatively ensure that any contract entered into pursuant to this advertisement, disadvantaged
business enterprises will be afforded full and fair opportunity to submit bids in response to this
invitation and will not be discriminated against on the grounds of race, color, or national origin in
consideration for an award.

3. The Contractor will insert the clauses of Appendix A and E of this Assurance in every contract or agreement
subject to the Acts and the Regulations.

4. The Contractor will insert the clauses of Appendix B of this Assurance, as a covenant running with the
land, in any deed from the County, State of California, or the United States effecting or recording a transfer
of real property, structures, use, or improvements thereon, or interest therein.

5. That where the Contractor receives Federal financial assistance to construct a facility, or part of a facility,
the Assurance shall extend to the entire facility and facilities operated in connection therewith.

6. That where the Contractor receives Federal financial assistance in the form, or for the acquisition of real
property or an interest in real property, the Assurance shall extend to rights to space on, over, or under such
property.

7. That the Contractor will include the clauses set forth in Appendix C and Appendix D of this Assurance, as
a covenant running with the land, in any future deeds, leases, permits, licenses, and similar instruments
entered into by Contractor with other parties:

(a) For the subsequent transfer of real property acquired or improved under the applicable activity,
project, or program; and

(b) For the construction or use of, or access to, space on, over, or under real property acquired or
improved under the applicable activity, project, or program.

8. That this Assurance obligates the Contractor for the period during which Federal financial assistance is
extended to the program, except where the Federal financial assistance is to provide, or is in the form of,
personal property, or real property, or interest therein, or structures or improvements thereon, in which case
the Assurance obligates the Contractor or any transferee for the longer of the following periods:

(a) The period during which the property is used for a purpose for which the Federal financial
assistance is extended, or for another purpose involving the provision of similar services or benefits;
or

(b) The period during which the Contractor retains ownership or possession of the property.

9. That Contractor will provide for such methods of administration for the program as are found by the
Secretary of Transportation or the official to whom he/she delegates specific authority to give reasonable
guarantee that it, other recipients, sub-recipients, sub-grantees, contractors, subcontractors, consultants,
transferees, successors in interest, and other participants of Federal financial assistance under such program
will comply with all requirements imposed or pursuant to the Act, the Regulations, and this Assurance.

10. The Contractor agrees that County, the State of California, and the United States have a right to seek
judicial enforcement with regard to any matter arising under the Acts, the Regulations, and this Assurance.

By signing this ASSURANCE, the Contractor also agrees to comply (and require any sub-recipients, sub-
grantees, subcontractors, successors, transferees, and/or assignees to comply) with all applicable provisions
governing the County’s access to records, accounts, documents, information, facilities, and staff. You also
recognize that you must comply with any program or compliance reviews, and/or complaint investigations
conducted by the County. You must keep records, reports, and submit the material for review upon request
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to County, or its designee in a timely, complete, and accurate way. Additionally, you must comply with all
other reporting, data collection, and evaluation requirements, as prescribed by law or detailed in program
guidance.

The Contractor gives this ASSURANCE in consideration of and for obtaining any Federal grants, loans,
contracts, agreements, property, and/or discounts, or other Federal-aid and Federal financial assistance
extended after the date hereof to the Contractor by the County under the Federal-aid Program. This
ASSURANCE is binding on the Contractor, other recipients, sub-recipients, sub-grantees, subcontractors,
and their subcontractors’, transferees, successors in interest, and any other participants in the Federal-aid
Program. The person(s) signing below is authorized to sigh this ASSURANCE on the behalf of the
Contractor.

(Contractor)

By
(Signature of Authorized Official)
Date
Apache Avenue Pedestrian Safety and Connectivity Project County of El Dorado
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Compliance with Regulations: The contractor (hereinafter includes consultants) will comply with the Acts
and the Regulations relative to Non-discrimination in Federally-assisted programs of the U.S. Department
of Transportation, Federal Highway Administration (FHWA), as they may be amended from time to time,
which are herein incorporated by reference and made a part of this contract.

2. Non-discrimination: The contractor, with regard to the work performed by it during the contract, will not
discriminate on the grounds of race, color, national origin, age, sex, or disability in the selection and
retention of subcontractors, including procurements of materials and leases of equipment. The contractor
will not participate directly or indirectly in the discrimination prohibited by the Acts and the Regulations,
including employment practices when the contract covers any activity, project, or program set forth in
Appendix B of 49 CFR Part 21.

3. Solicitation for Subcontracts, Including Procurements of Materials and Equipment:Information and
Reports: The contractor will provide all information and reports required by the Acts, the Regulations, and
directives issued pursuant thereto and will permit access to its books, records, accounts, other sources of
information, and its facilities as may be determined by the Recipient or the FHWA to be pertinent to
ascertain compliance with such Acts, Regulations, and instructions. Where any information required of a
contractor is in the exclusive possession of another who fails or refuses to furnish the information, the
contractor will so certify to the Recipient or the FHWA, as appropriate, and will set forth what efforts it has
made to obtain the information.

5. Sanctions for Noncompliance: In the event of a contractor’'s noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it or the
FHWA may determine to be appropriate, including, but not limited to:

1. withholding payments to the contractor under the contract until the contractor complies; and/or
2. cancelling, terminating, or suspending a contract, in whole or in part.

6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one through six
in every subcontract, including procurements of materials and leases of equipment, unless exempt
by the Acts, the Regulations and directives issued pursuant thereto. The contractor will take action
with respect to any subcontract or procurement as the Recipient or the FHWA may direct as a
means of enforcing such provisions including sanctions for noncompliance. Provided, that if the
contractor becomes involved in, or threatened with litigation by a subcontractor, or supplier because
of such direction, the contractor may request the Recipient to enter into any litigation to protect the
interests of the Recipient. In addition, the contractor may request the United States to enter into the
litigation to protect the interests of the United States.
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APPENDIX B

to
EXHIBIT C
(NOT USED)
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(NOT USED)
Apache Avenue Pedestrian Safety and Connectivity Project County of El Dorado
Contract No. 7922, CIP No 36107021 Agreement
February 27, 2024 C-25

24-0007 B 244 of 347



“APPENDIX E
to
EXHIBIT C

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest
(hereinafter referred to as the “contractor”) agrees to comply with the following non-discrimination statutes
and authorities, including, but not limited to:

Pertinent Non-Discrimination Authorities:

Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 U.S.C. §
4601), (prohibits unfair treatment of persons displaced or whose property has been acquired because
of Federal or Federal-aid programs and projects);

Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), prohibits discrimination on the basis of
sex;

Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits
discrimination on the basis of disability); and 49 CR Part 27;

The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), prohibits discrimination
on the basis of age);

Airport and Airway Improvement Act of 1982, (49 U.S.C. § 471, Section 47123), as amended,
(prohibits discrimination based on race, creed, color, national origin, or sex);

The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and Section
504 of the Rehabilitation Act of 1973, by expanding the definition of the terms “programs or activities”
to include all of the programs or activities of the Federal-aid recipients, sub-recipients and
contractors, whether such programs or activities are Federally funded or not);

Titles Il and Il of the Americans with Disabilities Act, which prohibit discrimination of the basis of
disability in the operation of public entities, public and private transportation systems, places of public
accommodation, and certain testing entities (42 U.S.C. §§ 12131 — 12189) as implemented by
Department of Transportation regulations 49 C.F.R. parts 37 and 38;

The Federal Aviation Administration’s Non-discrimination statute (49 U.S.C. § 47123) (prohibits
discrimination on the basis of race, color, national origin, and sex);

Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations
and Low-Income Populations, which ensures discrimination against minority populations by
discouraging programs, policies, and activities with disproportionately high and adverse human
health or environmental effects on minority and low-income populations;

Executive Order 13166, Improving Access to Services for Persons with Limited English Proficiency,
and resulting agency guidance, national origin discrimination includes discrimination because of
limited English proficiency (LEP). To ensure compliance with Title VI, you must take reasonable steps
to ensure that LEP persons have meaningful access to your programs (70 Fed. Reg. at 74087 to
74100);

Title IX of the Education Amendments of 1972, as amended, which prohibits you from discriminating
because of sex in education programs or activities (20 U.S.C. 1681 et seq).
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FHWA-1273 — Revised October 23, 2023

EXHIBIT D

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

l. General

Il Nondiscrimination

Ill.  Non-segregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards
Act Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal
Water Pollution Control Act

X. Certification Regarding Debarment,
Suspension, Ineligibility and Voluntary
Exclusion

XI.  Certification Regarding Use of Contract Funds
for Lobbying

XIl.  Use of United States-Flag

Vessels: ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under title 23, United States
Code, as required in 23 CFR 633.102(b) (excluding
emergency contracts solely intended for debris removal).

The contractor (or subcontractor) must insert this form in
each subcontract and further require its inclusion in all lower
tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services).
23 CFR 633.102(e).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider. 23
CFR 633.102(e).

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services) in accordance with 23 CFR 633.102.

The design-builder shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in
solicitation-for-bids or request-for-proposals documents,
however, the Form FHWA-1273 must be physically
incorporated (not referenced) in all contracts, subcontracts
and lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services
related to a construction contract). 23 CFR 633.102(b).

2. Subject to the applicability criteria noted in the following
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sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract. 23
CFR 633.102(d).

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. 23 U.S.C. 114(b).
The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.
23 U.S.C. 101(a).

Il. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part
230, Subpart A, Appendix A; EO 11246)

The provisions of this section related to 23 CFR Part 230,
Subpart A, Appendix A are applicable to all Federal-aid
construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR
Part 230 are not applicable to material supply, engineering, or
architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794),
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR Part 60,
and 29 CFR Parts 1625-1627. The contracting agency and
the FHWA have the authority and the responsibility to ensure
compliance with 23 U.S.C. 140, Section 504 of the
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR Part 230,
Subpart A, Appendix A, with appropriate revisions to conform
to the U.S. Department of Labor (US DOL) and FHWA
requirements.
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1. Equal Employment Opportunity: Equal Employment
Opportunity (EEO) requirements not to discriminate and to
take affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (see 28 CFR
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR
Part 60 and 49 CFR Part 27) and orders of the Secretary of
Labor as modified by the provisions prescribed herein, and
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO
and specific affirmative action standards for the contractor's
project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630
are incorporated by reference in this contract. In the execution
of this contract, the contractor agrees to comply with the
following minimum specific requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract. 23 CFR 230.409 (g)(4) & (5).

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex,
sexual orientation, gender identity, color, national origin, age
or disability. Such action shall include: employment,
upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms
of compensation; and selection for training, including
apprenticeship, pre-apprenticeship, and/or on-the-job
training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
SO.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action or are
substantially involved in such action, will be made fully
cognizant of and will implement the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer or other knowledgeable company official.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to
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employees, applicants for employment and potential
employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age or disability.
The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to ensure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
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completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are
applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs (i.e.,
apprenticeship and on-the-job training programs for the
geographical area of contract performance). In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use
good faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. 23 CFR
230.409. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the
procedures set forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, sexual orientation,
gender identity, national origin, age, or disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the
contractor with a reasonable flow of referrals within the time
limit set forth in the collective bargaining agreement, the
contractor will, through independent recruitment efforts, fill
the employment vacancies without regard to race, color,
religion, sex, sexual orientation, gender identity, national
origin, age, or disability; making full efforts to obtain qualified
and/or qualifiable minorities and women. The failure of a
union to provide sufficient referrals (even though it is
obligated to provide exclusive referrals under the terms of a
collective bargaining agreement) does not relieve the
contractor from the requirements of this paragraph. In the
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event the union referral practice prevents the contractor from
meeting the obligations pursuant to Executive Order 11246,
as amended, and these special provisions, such contractor
shall immediately notify the contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar
with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established
thereunder. Employers must provide reasonable
accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability in
the selection and retention of subcontractors, including
procurement of materials and leases of equipment. The
contractor shall take all necessary and reasonable steps to
ensure nondiscrimination in the administration of this contract.

a. The contractor shall notify all potential subcontractors,
suppliers, and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurances Required:

a. The requirements of 49 CFR Part 26 and the State
DOT’s FHWA-approved Disadvantaged Business Enterprise
(DBE) program are incorporated by reference.

b. The contractor, subrecipient or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex
in the performance of this contract. The contractor shall carry
out applicable requirements of 49 CFR part 26 in the award
and administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the recipient deems
appropriate, which may include, but is not limited to:

(1) Withholding monthly progress payments;

(2) Assessing sanctions;

(3) Liquidated damages; and/or

(4) Disqualifying the contractor from future bidding as non-
responsible.

c. The Title VI and nondiscrimination provisions of U.S.
DOT Order 1050.2A at Appendixes A and E are incorporated
by reference. 49 CFR Part 21.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and
County of El Dorado

Agreement
C-29

24-0007 B 248 of 347



(3) The progress and efforts being made in locating,
hiring, training, qualifying, and upgrading minorities and
women.

b. The contractors and subcontractors will submit an
annual report to the contracting agency each July for the
duration of the project indicating the number of minority,
women, and non- minority group employees currently
engaged in each work classification required by the contract
work. This information is to be reported on Form FHWA-
1391. The staffing data should represent the project work
force on board in all or any part of the last payroll period
preceding the end of July. If on-the-job training is being
required by special provision, the contractor will be required
to collect and report training data. The employment data
should reflect the work force on board during all or any part of
the last payroll period preceding the end of July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of more
than $10,000. 41 CFR 60-1.5.

As prescribed by 41 CFR 60-1.8, the contractor must ensure
that facilities provided for employees are provided in such a
manner that segregation on the basis of race, color, religion,
sex, sexual orientation, gender identity, or national origin
cannot result. The contractor may neither require such
segregated use by written or oral policies nor tolerate such
use by employee custom. The contractor's obligation extends
further to ensure that its employees are not assigned to
perform their services at any location under the contractor's
control where the facilities are segregated. The term
"facilities" includes waiting rooms, work areas, restaurants
and other eating areas, time clocks, restrooms, washrooms,
locker rooms and other storage or dressing areas, parking
lots, drinking fountains, recreation or entertainment areas,
transportation, and housing provided for employees. The
contractor shall provide separate or single-user restrooms
and necessary dressing or sleeping areas to assure privacy
between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts

and lower-tier subcontracts (regardless of subcontract size),
in accordance with 29 CFR 5.5. The requirements apply to
all projects located within the right-of-way of a roadway that
is functionally classified as Federal-aid highway. 23 U.S.C.
113. This excludes roadways functionally classified as local
roads or rural minor collectors, which are exempt. 23 U.S.C.
101.

Where applicable law requires that projects be treated as a
project on a Federal-aid highway, the provisions of this subpart
will apply regardless of the location of the project. Examples
include: Surface Transportation Block Grant Program projects
funded under 23 U.S.C. 133 [excluding recreational trails
projects], the Nationally Significant Freight and Highway
Projects funded under 23 U.S.C. 117, and National Highway
Freight Program projects funded under 23 U.S.C. 167.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the
FHWA- 1273 format and FHWA program requirements.

1. Minimum wages (29 CFR 5.5)
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a. Wage rates and fringe benefits. All laborers and
mechanics employed or working upon the site of the work (or
otherwise working in construction or development of the
project under a development statute), will be paid
unconditionally and not less often than once a week, and
without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by
regulations issued by the Secretary of Labor under the
Copeland Act (29 CER part 3)), the full amount of basic hourly
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics. As provided in paragraphs (d) and (e) of 29
CFR 5.5, the appropriate wage determinations are effective by
operation of law even if they have not been attached to the
contract. Contributions made or costs reasonably anticipated
for bona fide fringe benefits under the Davis-Bacon Act (40
U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are
considered wages paid to such laborers or mechanics, subject
to the provisions of paragraph 1.e. of this section; also, regular
contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or
programs which cover the particular weekly period, are
deemed to be constructively made or incurred during such
weekly period. Such laborers and mechanics must be paid the
appropriate wage rate and fringe benefits on the wage
determination for the classification(s) of work actually
performed, without regard to skill, except as provided in
paragraph 4. of this section. Laborers or mechanics performing
work in more than one classification may be compensated at
the rate specified for each classification for the time actually
worked therein: Provided, That the employer's payroll records
accurately set forth the time spent in each classification in
which work is performed. The wage determination (including
any additional classifications and wage rates conformed under
paragraph 1.c. of this section) and the Davis-Bacon poster
(WH-1321) must be posted at all times by the contractor and
its subcontractors at the site of the work in a prominent and
accessible place where it can be easily seen by the workers.

b. Frequently recurring classifications. (1) In addition to wage
and fringe benefit rates that have been determined to be
prevailing under the procedures set forth in 29 CFR part 1, a
wage determination may contain, pursuant to § 1.3(f), wage
and fringe benefit rates for classifications of laborers and
mechanics for which conformance requests are regularly
submitted pursuant to paragraph 1.c. of this section, provided
that:

(i) The work performed by the classification is not
performed by a classification in the wage determination for
which a prevailing wage rate has been determined;

(i) The classification is used in the area by the
construction industry; and

(iii) The wage rate for the classification bears a reasonable
relationship to the prevailing wage rates contained in the
wage determination.

(2) The Administrator will establish wage rates for such
classifications in accordance with paragraph 1.c.(1)(iii) of this
section. Work performed in such a classification must be paid at
no less than the wage and fringe benefit rate listed on the
wage determination for such classification.

c. Conformance. (1) The contracting officer must require that
any class of laborers or mechanics, including helpers, which is
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not listed in the wage determination and which is to be
employed under the contract be classified in conformance with
the wage determination. Conformance of an additional
classification and wage rate and fringe benefits is appropriate
only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is used in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates
contained in the wage determination.

(2) The conformance process may not be used to split,
subdivide, or otherwise avoid application of classifications
listed in the wage determination.

(3) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount designated
for fringe benefits where appropriate), a report of the action
taken will be sent by the contracting officer by email to
DBAconformance@dol.gov. The Administrator, or an
authorized representative, will approve, modify, or disapprove
every additional classification action within 30 days of receipt
and so advise the contracting officer or will notify the
contracting officer within the 30—day period that additional time
is necessary.

(4) In the event the contractor, the laborers or mechanics to
be employed in the classification or their representatives, and
the contracting officer do not agree on the proposed
classification and wage rate (including the amount designated
for fringe benefits, where appropriate), the contracting officer
will, by email to DBAconformance@dol.qov, refer the
questions, including the views of all interested parties and the
recommendation of the contracting officer, to the Administrator
for determination. The Administrator, or an authorized
representative, will issue a determination within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30—day period that additional time
is necessary.

(5) The contracting officer must promptly notify the
contractor of the action taken by the Wage and Hour Division
under paragraphs 1.c.(3) and (4) of this section. The
contractor must furnish a written copy of such determination
to each affected worker or it must be posted as a part of the
wage determination. The wage rate (including fringe
benefits where appropriate) determined pursuant to
paragraph 1.c.(3) or (4) of this section must be paid to all
workers performing work in the classification under this
contract from the first day on which work is performed in the
classification.

d. Fringe benefits not expressed as an hourly rate.
Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a
fringe benefit which is not expressed as an hourly rate, the
contractor may either pay the benefit as stated in the wage
determination or may pay another bona fide fringe benefit
or an hourly cash equivalent thereof.

e. Unfunded plans. If the contractor does not make
payments to a trustee or other third person, the contractor
may consider as part of the wages of any laborer or
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mechanic the amount of any costs reasonably anticipated in
providing bona fide fringe benefits under a plan or program,
Provided, That the Secretary of Labor has found, upon the
written request of the contractor, in accordance with the
criteria set forth in

§ 5.28, that the applicable standards of the Davis-Bacon Act
have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the
meeting of obligations under the plan or program.

f. Interest. In the event of a failure to pay all or part of the
wages required by the contract, the contractor will be required
to pay interest on any underpayment of wages.

2. Withholding (29 CFR 5.5)

a. Withholding requirements. The contracting agency may,
upon its own action, or must, upon written request of an
authorized representative of the Department of Labor, withhold
or cause to be withheld from the contractor so much of the
accrued payments or advances as may be considered
necessary to satisfy the liabilities of the prime contractor or any
subcontractor for the full amount of wages and monetary relief,
including interest, required by the clauses set forth in this
section for violations of this contract, or to satisfy any such
liabilities required by any other Federal contract, or federally
assisted contract subject to Davis-Bacon labor standards, that
is held by the same prime contractor (as defined in § 5.2). The
necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract that is
subject to Davis-Bacon labor standards requirements and is
held by the same prime contractor, regardless of whether the
other contract was awarded or assisted by the same agency,
and such funds may be used to satisfy the contractor liability
for which the funds were withheld. In the event of a
contractor's failure to pay any laborer or mechanic, including
any apprentice or helper working on the site of the work all or
part of the wages required by the contract, or upon the
contractor's failure to submit the required records as discussed
in paragraph 3.d. of this section, the contracting agency may
on its own initiative and after written notice to the contractor,
take such action as may be necessary to cause the
suspension of any further payment, advance, or guarantee of
funds until such violations have ceased.

2.a. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with paragraph
of this section or Section V, paragraph 3.a., or both, over
claims to those funds by:

(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties;

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a U.S.
trustee, or both) in bankruptcy of a contractor, or a contractor's
bankruptcy estate;

(4) A contractor's assignee(s);

(5) A contractor's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31 U.S.C.

3901-3907.
3. Records and certified payrolls (29 CFR 5.5)

a. Basic record requirements (1) Length of record retention.
All regular payrolls and other basic records must be maintained
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by the contractor and any subcontractor during the course of
the work and preserved for all laborers and mechanics
working at the site of the work (or otherwise working in
construction or development of the project under a
development statute) for a period of at least 3 years after all
the work on the prime contract is completed.

(2) Information required. Such records must contain the
name; Social Security number; last known address, telephone
number, and email address of each such worker; each
worker's correct classification(s) of work actually performed;
hourly rates of wages paid (including rates of contributions or
costs anticipated for bona fide fringe benefits or cash
equivalents thereof of the types described in 40 U.S.C.
3141(2)(B) of the Davis-Bacon Act); daily and weekly number
of hours actually worked in total and on each covered contract;
deductions made; and actual wages paid.

(3) Additional records relating to fringe benefits. Whenever
the Secretary of Labor has found under paragraph 1.e. of this
section that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing
benefits under a plan or program described in 40 U.S.C.
3141(2)(B) of the Davis-Bacon Act, the contractor must
maintain records which show that the commitment to provide
such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected,
and records which show the costs anticipated or the actual
cost incurred in providing such benefits.

(4) Additional records relating to apprenticeship. Contractors
with apprentices working under approved programs must
maintain written evidence of the registration of apprenticeship
programs, the registration of the apprentices, and the ratios
and wage rates prescribed in the applicable programs.

b. Certified payroll requirements (1) Frequency and method
of submission. The contractor or subcontractor must submit
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting
agency. The prime contractor is responsible for the
submission of all certified payrolls by all subcontractors. A
contracting agency or prime contractor may permit or require
contractors to submit certified payrolls through an electronic
system, as long as the electronic system requires a legally
valid electronic signature; the system allows the contractor,
the contracting agency, and the Department of Labor to
access the certified payrolls upon request for at least 3 years
after the work on the prime contract has been completed; and
the contracting agency or prime contractor permits other
methods of submission in situations where the contractor is
unable or limited in its ability to use or access the electronic
system.

(2) Information required. The certified payrolls submitted
must set out accurately and completely all of the information
required to be maintained under paragraph 3.a.(2) of this
section, except that full Social Security numbers and last
known addresses, telephone numbers, and email addresses
must not be included on weekly transmittals. Instead, the
certified payrolls need only include an individually identifying
number for each worker ( e.g., the last four digits of the
worker's Social Security number). The required weekly
certified payroll information may be submitted using Optional
Form WH-347 or in any other format desired. Optional Form
WH-347 is available for this purpose from the Wage and
Hour Division website at
https://www.dol.qov/sites/dolgov/files/WHD/
legacy/files/wh347/.pdf or its successor website. It is not a
violation of this section for a prime contractor to require a

Apache Avenue Pedestrian Safety and Connectivity Project

Contract No. 7922, CIP No. 36107021
February 27, 2024

subcontractor to provide full Social Security numbers and last
known addresses, telephone numbers, and email addresses to
the prime contractor for its own records, without weekly
submission by the subcontractor to the contracting agency.

(3) Statement of Compliance. Each certified payroll
submitted must be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor, or the
contractor's or subcontractor's agent who pays or supervises
the payment of the persons working on the contract, and must
certify the following:

(i) That the certified payroll for the payroll period contains
the information required to be provided under paragraph 3.b.
of this section, the appropriate information and basic records
are being maintained under paragraph 3.a. of this section,
and such information and records are correct and complete;

(i) That each laborer or mechanic (including each helper
and apprentice) working on the contract during the payroll
period has been paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no deductions
have been made either directly or indirectly from the full
wages earned, other than permissible deductions as set
forth in 29 CFER part 3; and

(iii) That each laborer or mechanic has been paid not less
than the applicable wage rates and fringe benefits or cash
equivalents for the classification(s) of work actually
performed, as specified in the applicable wage determination
incorporated into the contract.

(4) Use of Optional Form WH-347. The weekly submission
of a properly executed certification set forth on the reverse
side of Optional Form WH-347 will satisfy the requirement for
submission of the “Statement of Compliance” required by
paragraph 3.b.(3) of this section.

(5) Signature. The signature by the contractor,
subcontractor, or the contractor's or subcontractor's agent
must be an original handwritten signature or a legally valid
electronic signature.

(6) Falsification. The falsification of any of the above
certifications may subject the contractor or subcontractor to
civil or criminal prosecution under 18 U.S.C. 1001 and 31
U.S.C.3729.

(7) Length of certified payroll retention. The contractor or
subcontractor must preserve all certified payrolls during the
course of the work and for a period of 3 years after all the work
on the prime contract is completed.

c. Contracts, subcontracts, and related documents. The
contractor or subcontractor must maintain this contract or
subcontract and related documents including, without
limitation, bids, proposals, amendments, modifications, and
extensions. The contractor or subcontractor must preserve
these contracts, subcontracts, and related documents during
the course of the work and for a period of 3 years after all the
work on the prime contract is completed.

d. Required disclosures and access (1) Required record
disclosures and access to workers. The contractor or
subcontractor must make the records required under
paragraphs 3.a. through 3.c. of this section, and any other
documents that the contracting agency, the State DOT, the
FHWA, or the Department of Labor deems necessary to
determine compliance with the labor standards provisions of
any of the applicable statutes referenced by § 5.1, available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
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FHWA, or the Department of Labor, and must permit such
representatives to interview workers during working hours on
the job.

(2) Sanctions for non-compliance with records and worker
access requirements. If the contractor or subcontractor fails to
submit the required records or to make them available, or
refuses to permit worker interviews during working hours on
the job, the Federal agency may, after written notice to the
contractor, sponsor, applicant, owner, or other entity, as the
case may be, that maintains such records or that employs
such workers, take such action as may be necessary to cause
the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the
required records upon request or to make such records
available, or to permit worker interviews during working hours
on the job, may be grounds for debarment action pursuant to
§ 5.12. In addition, any contractor or other person that fails to
submit the required records or make those records available
to WHD within the time WHD requests that the records be
produced will be precluded from introducing as evidence in an
administrative proceeding under 29 CFR part 6 any of the
required records that were not provided or made available to
WHD. WHD will take into consideration a reasonable request
from the contractor or person for an extension of the time for
submission of records. WHD will determine the
reasonableness of the request and may consider, among other
things, the location of the records and the volume of
production.

(3) Required information disclosures. Contractors and
subcontractors must maintain the full Social Security number
and last known address, telephone number, and email address
of each covered worker, and must provide them upon request
to the contracting agency, the State DOT, the FHWA, the
contractor, or the Wage and Hour Division of the Department
of Labor for purposes of an investigation or other compliance
action.

4. Apprentices and equal employment opportunity (29
CFR 5.5)

a. Apprentices (1) Rate of pay. Apprentices will be
permitted to work at less than the predetermined rate for the
work they perform when they are employed pursuant to and
individually registered in a bona fide apprenticeship program
registered with the U.S. Department of Labor, Employment
and Training Administration, Office of Apprenticeship (OA),
or with a State Apprenticeship Agency recognized by the OA.
A person who is not individually registered in the program,
but who has been certified by the OA or a State
Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice, will be permitted
to work at less than the predetermined rate for the work they
perform in the first 90 days of probationary employment as
an apprentice in such a program. In the event the OA or a
State Apprenticeship Agency recognized by the OA
withdraws approval of an apprenticeship program, the
contractor will no longer be permitted to use apprentices at
less than the applicable predetermined rate for the work
performed until an acceptable program is approved.

(2) Fringe benefits. Apprentices must be paid fringe
benefits in accordance with the provisions of the
apprenticeship program. If the apprenticeship program does
not specify fringe benefits, apprentices must be paid the full
amount of fringe benefits listed on the wage determination
for the applicable classification. If the Administrator
determines that a different practice prevails for the
applicable apprentice classification, fringe benefits must be
paid in accordance with that determination.
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(3) Apprenticeship ratio. The allowable ratio of apprentices to
journeyworkers on the job site in any craft classification must
not be greater than the ratio permitted to the contractor as to
the entire work force under the registered program or the ratio
applicable to the locality of the project pursuant to paragraph
4.a.(4) of this section. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated in paragraph 4.a.(1) of this section, must
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any apprentice performing work on the job site in
excess of the ratio permitted under this section must be paid
not less than the applicable wage rate on the wage
determination for the work actually performed.

(4) Reciprocity of ratios and wage rates. Where a contractor
is performing construction on a project in a locality other than
the locality in which its program is registered, the ratios and
wage rates (expressed in percentages of the journeyworker's
hourly rate) applicable within the locality in which the
construction is being performed must be observed. If there is
no applicable ratio or wage rate for the locality of the project,
the ratio and wage rate specified in the contractor's registered
program must be observed.

b. Equal employment opportunity. The use of apprentices
and journeyworkers under this part must be in conformity with
the equal employment opportunity requirements of Executive
Order 11246, as amended, and 29 CFR part 30.

c. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
23 CFR 230.111(e)(2). The straight time hourly wage rates for
apprentices and trainees under such programs will be
established by the particular programs. The ratio of
apprentices and trainees to journeyworkers shall not be
greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract as
provided in 29 CFR 5.5.

6. Subcontracts. The contractor or subcontractor must insert
FHWA-1273 in any subcontracts, along with the applicable
wage determination(s) and such other clauses or contract
modifications as the contracting agency may by appropriate
instructions require, and a clause requiring the subcontractors
to include these clauses and wage determination(s) in any
lower tier subcontracts. The prime contractor is responsible for
the compliance by any subcontractor or lower tier
subcontractor with all the contract clauses in this section. In
the event of any violations of these clauses, the prime
contractor and any subcontractor(s) responsible will be liable
for any unpaid wages and monetary relief, including interest
from the date of the underpayment or loss, due to any workers
of lower-tier subcontractors, and may be subject to debarment,
as appropriate. 29 CFR 5.5.

7. Contract termination: debarment. A breach of the contract
clauses in 29 CFR 5.5 may be grounds for termination of the
contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
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requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and
5 are herein incorporated by reference in this contract as
provided in 29 CFR 5.5.

9. Disputes concerning labor standards. As provided in 29
CFR 5.5, disputes arising out of the labor standards
provisions of this contract shall not be subject to the general
disputes clause of this contract. Such disputes shall be
resolved in accordance with the procedures of the
Department of Labor set forth in 29 CFR parts 5, 6, and 7.
Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility. a. By entering into this
contract, the contractor certifies that neither it nor any person
or firm who has an interest in the contractor's firm is a person
or firm ineligible to be awarded Government contracts by

virtue of 40 U.S.C. 3144(b) or § 5.12(a).

b. No part of this contract shall be subcontracted to any
person or firm ineligible for award of a Government contract by

virtue of 40 U.S.C. 3144(b) or § 5.12(a).

c. The penalty for making false statements is prescribed in
the U.S. Code, Title 18 Crimes and Criminal Procedure, 18
U.S.C. 1001.

11. Anti-retaliation. It is unlawful for any person to
discharge, demote, intimidate, threaten, restrain, coerce,
blacklist, harass, or in any other manner discriminate
against, or to cause any person to discharge, demote,
intimidate, threaten, restrain, coerce, blacklist, harass, or in
any other manner discriminate against, any worker or job
applicant for:

a. Notifying any contractor of any conduct which the worker
reasonably believes constitutes a violation of the DBA,
Related Acts, this part, or 29 CFR part 1 or 3;

b. Filing any complaint, initiating or causing to be initiated
any proceeding, or otherwise asserting or seeking to assert
on behalf of themselves or others any right or protection
under the DBA, Related Acts, this part, or 29 CFR part 1 or
3

c. Cooperating in any investigation or other compliance
action, or testifying in any proceeding under the DBA,
Related Acts, this part, or 29 CFR part 1 or 3; or

d. Informing any other person about their rights under
the DBA, Related Acts, this part, or 29 CER part 1 or 3.

V. CONTRACT WORK HOURS AND SAFETY
STANDARDS ACT

Pursuant to 29 CFR 5.5(b), the following clauses apply to
any Federal-aid construction contract in an amount in
excess of

$100,000 and subject to the overtime provisions of the
Contract Work Hours and Safety Standards Act. These
clauses shall be inserted in addition to the clauses required
by 29 CFR 5.5(a) or 29 CFR 4.6. As used in this paragraph,
the terms laborers and mechanics include watchpersons
and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may
require or involve the employment of laborers or mechanics
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shall require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek. 29 CFR
5.5.

2. Violation; liability for unpaid wages; liquidated damages.
In the event of any violation of the clause set forth in
paragraph 1. of this section the contractor and any
subcontractor responsible therefor shall be liable for the

unpaid wages and interest from the date of the underpayment.
In addition, such contractor and subcontractor shall be liable to
the United States (in the case of work done under contract for
the District of Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated damages
shall be computed with respect to each individual laborer or
mechanic, including watchpersons and guards, employed in
violation of the clause set forth in paragraph 1. of this section, in
the sum currently provided in 29 CFR 5.5(b)(2)* for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph 1. of this section.

* $31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may
be adjusted annually by the Department of Labor, pursuant to
the Federal Civil Penalties Inflation Adjustment Act of 1990.

3. Withholding for unpaid wages and liquidated damages

a. Withholding process. The FHWA or the contracting agency
may, upon its own action, or must, upon written request of an
authorized representative of the Department of Labor, withhold
or cause to be withheld from the contractor so much of the
accrued payments or advances as may be considered
necessary to satisfy the liabilities of the prime contractor or any
subcontractor for any unpaid wages; monetary relief, including
interest; and liquidated damages required by the clauses set
forth in this section on this contract, any other Federal contract
with the same prime contractor, or any other federally assisted
contract subject to the Contract Work Hours and Safety
Standards Act that is held by the same prime contractor (as
defined in § 5.2). The necessary funds may be withheld from
the contractor under this contract, any other Federal contract
with the same prime contractor, or any other federally assisted
contract that is subject to the Contract Work Hours and Safety
Standards Act and is held by the same prime contractor,
regardless of whether the other contract was awarded or
assisted by the same agency, and such funds may be used to
satisfy the contractor liability for which the funds were withheld.

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with Section IV
paragraph 2.a. or paragraph 3.a. of this section, or both, over
claims to those funds by:

(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties;

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a U.S.
trustee, or both) in bankruptcy of a contractor, or a contractor's
bankruptcy estate;

(4) A contractor's assignee(s);
(5) A contractor's successor(s); or
County of El Dorado

Agreement
C-34

24-0007 B 253 of 347



(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901-3907.

4. Subcontracts. The contractor or subcontractor must insert
in any subcontracts the clauses set forth in paragraphs 1.
through 5. of this section and a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor is responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs 1. through 5. In the
event of any violations of these clauses, the prime contractor
and any subcontractor(s) responsible will be liable for any
unpaid wages and monetary relief, including interest from the
date of the underpayment or loss, due to any workers of
lower- tier subcontractors, and associated liquidated
damages and may be subject to debarment, as appropriate.

5. Anti-retaliation. It is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist,
harass, or in any other manner discriminate against, or to
cause any person to discharge, demote, intimidate, threaten,
restrain, coerce, blacklist, harass, or in any other manner
discriminate against, any worker or job applicant for:

a. Notifying any contractor of any conduct which the
worker reasonably believes constitutes a violation of the
Contract Work Hours and Safety Standards Act (CWHSSA)
or its implementing regulations in this part;

b. Filing any complaint, initiating or causing to be initiated
any proceeding, or otherwise asserting or seeking to assert
on behalf of themselves or others any right or protection
under CWHSSA or this part;

c. Cooperating in any investigation or other compliance
action, or testifying in any proceeding under CWHSSA or
this part; or

d. Informing any other person about their rights
under CWHSSA or this part.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System pursuant to 23 CFR
635.116.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may
be performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own
organization (23 CFR 635.116).

a. The term “perform work with its own organization” in
paragraph 1 of Section VI refers to workers employed or
leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators.
Such term does not include employees or equipment of a
subcontractor or lower tier subcontractor, agents of the
prime contractor, or any other assignees. The term may
include payments for the costs of hiring leased employees
from an employee leasing firm meeting all relevant Federal
and State regulatory requirements. Leased employees
may only be included in this term if the prime contractor
meets all of the following conditions: (based on
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longstanding interpretation)

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and
(4) the prime contractor remains ultimately responsible for
the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract. 23 CFR 635.102.

2. Pursuant to 23 CFR 635.116(a), the contract amount upon
which the requirements set forth in paragraph (1) of Section VI
is computed includes the cost of material and manufactured
products which are to be purchased or produced by the
contractor under the contract provisions.

3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish

(a) a competent superintendent or supervisor who is employed
by the firm, has full authority to direct performance of the work in
accordance with the contract requirements, and is in charge of
all construction operations (regardless of who performs the
work) and (b) such other of its own organizational resources
(supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the
performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the contract.
Written consent will be given only after the contracting agency
has assured that each subcontract is evidenced in writing and
that it contains all pertinent provisions and requirements of the
prime contract. (based on long- standing interpretation of 23
CFR 635.116).

5. The 30-percent self-performance requirement of paragraph
(1) is not applicable to design-build contracts; however,
contracting agencies may establish their own self-performance
requirements. 23 CFR 635.116(d).

VIl. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR Part 635). The
contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to protect
property in connection with the performance of the work
covered by the contract. 23 CFR 635.108.
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2. ltis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters
into pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety
and health standards (29 CFR Part 1926) promulgated by
the Secretary of Labor, in accordance with Section 107 of
the Contract Work Hours and Safety Standards Act (40
U.S.C. 3704). 29 CFR 1926.10.

3. Pursuant to 29 CFR 1926.3, it is a condition of this
contract that the Secretary of Labor or authorized
representative thereof, shall have right of entry to any site of
contract performance to inspect or investigate the matter of
compliance with the construction safety and health
standards and to carry out the duties of the Secretary under
Section 107 of the Contract Work Hours and Safety
Standards Act (40 U.S.C. 3704).

VIIl. FALSE STATEMENTS CONCERNING
HIGHWAY PROJECTS

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on
Federal- aid highway projects, it is essential that all persons
concerned with the project perform their functions as
carefully, thoroughly, and honestly as possible. Willful
falsification, distortion, or misrepresentation with respect to
any facts related to the project is a violation of Federal law.
To prevent any misunderstanding regarding the seriousness
of these and similar acts, Form FHWA-1022 shall be posted
on each Federal-aid highway project (23 CFR Part 635) in
one or more places where it is readily available to all persons
concerned with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the
United States, or of any State or Territory, or whoever,
whether a person, association, firm, or corporation,
knowingly makes any false statement, false representation,
or false report as to the character, quality, quantity, or cost of
the material used or to be used, or the quantity or quality of
the work performed or to be performed, or the cost thereof in
connection with the submission of plans, maps,
specifications, contracts, or costs of construction on any
highway or related project submitted for approval to the
Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or
to be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement,
certificate, or report submitted pursuant to provisions of the
Federal-aid Roads Act approved July 11, 1916, (39 Stat.
355), as amended and supplemented;

Shall be fined under this title or imprisoned not more than 5
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years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
CFR 200.88; EO 11738)

This provision is applicable to all Federal-aid construction
contracts in excess of $150,000 and to all related subcontracts.
48 CFR 2.101; 2 CFR 200.327.

By submission of this bid/proposal or the execution of this
contract or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, subcontractor, supplier, or
vendor agrees to comply with all applicable standards, orders
or regulations issued pursuant to the Clean Air Act (42 U.S.C.
7401-7671q) and the Federal Water Pollution Control Act, as
amended (33 U.S.C. 1251-1387). Violations must be reported
to the Federal Highway Administration and the Regional Office
of the Environmental Protection Agency. 2 CFR Part 200,
Appendix Il.

The contractor agrees to include or cause to be included the
requirements of this Section in every subcontract, and further
agrees to take such action as the contracting agency may
direct as a means of enforcing such requirements. 2 CFR
200.327.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and
1200.220.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction. 2 CFR 180.320.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default. 2 CFR
180.325.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
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circumstances. 2 CFR 180.345 and 180.350.

e. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant,” "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart |, 180.900-180.1020, and 1200.
“First Tier Covered Transactions” refers to any covered
transaction between a recipient or subrecipient of Federal
funds and a participant (such as the prime or general
contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction
(such as subcontracts). “First Tier Participant” refers to the
participant who has entered into a covered transaction with a
recipient or subrecipient of Federal funds (such as the prime
or general contractor). “Lower Tier Participant” refers any
participant who has entered into a covered transaction with a
First Tier Participant or other Lower Tier Participants (such
as subcontractors and suppliers).

f. The prospective first tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction,
unless authorized by the department or agency entering into
this transaction. 2 CFR 180.330.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all
lower tier covered transactions and in all solicitations for
lower tier covered transactions exceeding the $25,000
threshold. 2 CFR
180.220 and 180.300.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier
covered transaction that is not debarred, suspended,
ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is
erroneous. 2 CFR 180.300; 180.320, and 180.325. A
participant is responsible for ensuring that its principals are
not suspended, debarred, or otherwise ineligible to
participate in covered transactions. 2 CFR 180.335. To
verify the eligibility of its principals, as well as the eligibility of
any lower tier prospective participants, each participant may,
but is not required to, check the System for Award
Management website (https://www.sam.gov/). 2 CFR
180.300, 180.320, and 180.325.

i. Nothing contained in the foregoing shall be construed
to require the establishment of a system of records in order
to render in good faith the certification required by this
clause. The knowledge and information of the prospective
participant is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of
business dealings.

j. Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for
cause or default. 2 CFR 180.325.
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2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.335;.

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a
public (Federal, State, or local) transaction or contract under a
public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property, 2 CFR 180.800;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification, 2 CFR 180.700 and
180.800; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default. 2
CFR 180.335(d).

(5) Are not a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(6) Are not a corporation with any unpaid Federal tax liability
that has been assessed, for which all judicial and administrative
remedies have been exhausted, or have lapsed, and that is not
being paid in a timely manner pursuant to an agreement with
the authority responsible for collecting the tax liability (USDOT
Order 4200.6 implementing appropriations act requirements).

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant should attach an explanation to this proposal. 2
CFR 180.335 and 180.340.

* ok ok Kk Kk

3. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders, and other lower
tier transactions requiring prior FHWA approval or estimated to
cost $25,000 or more - 2 CFR Parts 180 and 1200). 2 CFR
180.220 and 1200.220.

a. By signing and submitting this proposal, the prospective
lower tier participant is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
this transaction originated may pursue available remedies,
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including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal
is submitted if at any time the prospective lower tier
participant learns that its certification was erroneous by
reason of changed circumstances. 2 CFR 180.365.

d. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant," "person," "principal,"
and "voluntarily excluded," as used in this clause, are
defined in 2 CFR Parts 180, Subpart I, 180.900 — 180.1020,
and 1200. You may contact the person to which this proposal
is submitted for assistance in obtaining a copy of those
regulations. “First Tier Covered Transactions” refers to any
covered transaction between a recipient or subrecipient of
Federal funds and a participant (such as the prime or
general contract). “Lower Tier Covered Transactions” refers
to any covered transaction under a First Tier Covered
Transaction (such as subcontracts). “First Tier Participant”
refers to the participant who has entered into a covered
transaction with a recipient or subrecipient of Federal funds
(such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other
Lower Tier Participants (such as subcontractors and
suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction,
unless authorized by the department or agency with which
this transaction originated. 2 CFR 1200.220 and 1200.332.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions
and in all solicitations for lower tier covered transactions
exceeding the $25,000 threshold. 2 CFR 180.220 and
1200.220.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier
covered transaction that is not debarred, suspended,
ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is
erroneous. A participant is responsible for ensuring that its
principals are not suspended, debarred, or otherwise
ineligible to participate in covered transactions. To verify the
eligibility of its principals, as well as the eligibility of any lower
tier prospective participants, each participant may, but is not
required to, check the System for Award Management
website (https://www.sam.gov/), which is compiled by the
General Services Administration. 2 CFR 180.300, 180.320,
180.330, and 180.335.

h. Nothing contained in the foregoing shall be construed
to require establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of participant is not required
to exceed that which is normally possessed by a prudent
person in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e
of these instructions, if a participant in a covered
transaction knowingly enters into a lower tier covered

Apache Avenue Pedestrian Safety and Connectivity Project

Contract No. 7922, CIP No. 36107021
February 27, 2024

transaction with a person who is suspended, debarred,
ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the
Federal Government, the department or agency with which
this transaction originated may pursue available remedies,
including suspension and/or debarment. 2 CFR 180.325.

* ok kK Kk

4. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

a. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals:

(1) is presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.355;

(2) is a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(3) is a corporation with any unpaid Federal tax liability that
has been assessed, for which all judicial and administrative
remedies have been exhausted, or have lapsed, and that is
not being paid in a timely manner pursuant to an agreement
with the authority responsible for collecting the tax liability.
(USDOT Order 4200.6 implementing appropriations act
requirements)

b. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant should attach an explanation to this
proposal.

* Kk ok Kk Kk

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000. 49 CFR Part 20, App. A.

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or cooperative
agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
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cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact
upon which reliance was placed when this transaction was
made or entered into. Submission of this certification is a
prerequisite for making or entering into this transaction
imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting
its bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.

XIl. USE OF UNITED STATES-FLAG VESSELS:

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, or any other
covered transaction. 46 CFR Part 381.

This requirement applies to material or equipment that is
acquired for a specific Federal-aid highway project. 46 CFR
381.7. Itis not applicable to goods or materials that come into
inventories independent of an FHWA funded-contract.

When oceanic shipments (or shipments across the Great
Lakes) are necessary for materials or equipment acquired for
a specific Federal-aid construction project, the bidder,
proposer, contractor, subcontractor, or vendor agrees:

1. To utilize privately owned United States-flag commercial
vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners,
and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the
extent such vessels are available at fair and reasonable
rates for United States-flag commercial vessels. 46 CFR
381.7.

2. To furnish within 20 days following the date of loading for
shipments originating within the United States or within 30
working days following the date of loading for shipments
originating outside the United States, a legible copy of a
rated, ‘on-board’ commercial ocean bill-of-lading in English
for each shipment of cargo described in paragraph (b)(1) of
this section to both the Contracting Officer (through the prime
contractor in the case of subcontractor bills-of-lading) and to
the Office of Cargo and Commercial Sealift (MAR-620),
Maritime Administration, Washington, DC 20590. (MARAD
requires copies of the ocean carrier's (master) bills of lading,
certified onboard, dated, with rates and charges. These bills
of lading may contain business sensitive information and
therefore may be submitted directly to MARAD by the Ocean
Transportation Intermediary on behalf of the contractor). 46
CFR 381.7.

Apache Avenue Pedestrian Safety and Connectivity Project
Contract No. 7922, CIP No. 36107021
February 27, 2024
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ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)
This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.

6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.

Apache Avenue Pedestrian Safety and Connectivity Project
Contract No. 7922, CIP No. 36107021
February 27, 2024
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FEDERAL WAGE RATE

"General Decision Number: CA20240007 01/19/2024
Superseded General Decision Number: CA20230007
State: California

Construction Types: Building, Heavy (Heavy and Dredging) and
Highway

Counties: Alpine, Amador, Butte, Colusa, El Dorado, Glenn,
Lassen, Marin, Modoc, Napa, Nevada, Placer, Plumas, Sacramento,
Shasta, Sierra, Siskiyou, Solano, Sonoma, Sutter, Tehama,
Trinity, Yolo and Yuba Counties in California.

BUILDING CONSTRUCTION PROJECTS (excluding Amador County only);

DREDGING CONSTRUCTION PROJECTS (does not include hopper dredge

work); HEAVY CONSTRUCTION PROJECTS (does not include water well
drilling); AND HIGHWAY CONSTRUCTION PROJECTS

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1 (a) (1).

Executive Order 14026
generally applies to the
contract.

The contractor must pay

|If the contract is entered | |
|into on or after January 30, |
|2022, or the contract is |
| renewed or extended (e.g., an |
|option is exercised) on or | all covered workers at |
|lafter January 30, 2022: | least $17.20 per hour (or
\ | the applicable wage rate |
| listed on this wage |
|  determination, if it is |
|  higher) for all hours |
|  spent performing on the |
| contract in 2024. |
| |
|
|
|

\
|If the contract was awarded on|. Executive Order 13658

|or between January 1, 2015 and| generally applies to the

| January 29, 2022, and the | contract.

|contract is not renewed or The contractor must pay all]
|extended on or after January covered workers at least |

|
|
|30, 2022: | $12.90 per hour (or the |
\ | applicable wage rate listed|
\ | on this wage determination, |
\ | if it is higher) for all |
\ | hours spent performing on |
Apache Avenue Pedestrian Safety and Connectivity Project County of El Dorado
CIP No 36107021, Contract 7922 Agreement
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\ |  that contract in 2024. |
\ | |

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a
conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
http://www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/05/2024
1 01/12/2024
2 01/19/2024

ASBE0016-001 02/01/2023

AREA 1: MARIN, NAPA, SAN BENITO, SAN FRANCISCO, SOLANO, &
SONOMA COUNTIES

AREA 2: ALPINE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN,
MODOC, NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA,
SISKIYOU, SUTTER, TEHEMA, TRINITY, YOLO, & YUBA COUNTIES

Rates Fringes

Asbestos Workers/Insulator
(Includes the application of
all insulating materials,
Protective Coverings,
Coatings, and Finishes to all
types of mechanical systems)
Area l... . iiiiiiiiinnnnn $ 80.91 23.82

ASBE0016-007 01/01/2021

AREA 1 : ALPINE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN,
LASSEN, MODOC, NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA,
SIERRA, SISKIYOU, SOLANO, SONOMA, SUTTER, TEHAMA, TRINITY, YOLO
& YUBA COUNTIES

AREA 2: MARIN & NAPA COUNTIES

Rates Fringes

Asbestos Removal
worker/hazardous material
handler (Includes
preparation, wetting,

Apache Avenue Pedestrian Safety and Connectivity Project County of El Dorado
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stripping, removal,
scrapping, vacuuming, bagging
and disposing of all
insulation materials from
mechanical systems, whether
they contain asbestos or not)
AREA L. ..ttt S 30.45 10.60

BOIL0549-002 01/01/2021

Rates Fringes
BOILERMAKER
(1) Marin & Solano Counties.$ 49.62 41.27
(2) Remaining Counties...... $ 45.60 38.99
BRCA0003-001 08/01/2022
Rates Fringes
MARBLE FINISHER......tiieieeeen.. S 39.20 18.31

BRCA0003-004 05/01/2022

AREA 1: ALPINE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN,
LASSEN, MODOC, NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA,
SIERRA, SUTTER, TEHAMA, YOLO AND YUBA COUNTIES

AREA 2: MARIN, NAPA, SISKIYOU, SOLANO, SONOMA AND TRINITY
COUNTIES

Rates Fringes

BRICKLAYER
AREA 1.ttt S 49.32 22.65
AREA 2. .ttt iitiiineenn S 53.69 26.03

SPECIALTY PAY:
(A) Underground work such as tunnel work, sewer work,
manholes, catch basins, sewer pipes and telephone conduit
shall be paid $1.25 per hour above the regular rate. Work
in direct contact with raw sewage shall receive $1.25 per
hour in addition to the above.
(B) Operating a saw or grinder shall receive $1.25 per hour
above the regular rate.
(C) Gunite nozzle person shall receive $1.25 per hour above
the regular rate.

BRCA0003-008 07/01/2022

Rates Fringes
TERRAZZO FINISHER................ $ 41.93 18.98
TERRAZZO WORKER/SETTER........... S 56.84 27.53

Apache Avenue Pedestrian Safety and Connectivity Project
CIP No 36107021, Contract 7922
February 27, 2024
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BRCAQ003-010 04/01/2022
Rates Fringes
TILE FINISHER
Area L.ttt S 31.12 16.11
ATCa 2. ittt it ittt iiiieaan S 30.90 17.87
Areda 3. ..ttt ittt $ 33.86 17.74
Area 4. ...ttt e e $ 31.89 17.18
Tile Layer
Area L.ttt ittt iiiiiennn $ 51.02 19.35
ATCA 2. ittt it ittt iiieeean S 50.66 20.77
Area 3. ..ttt ittt $ 55.41 20.87
Area 4. ..ttt e $ 52.28 20.79
AREA 1: Butte, Colusa, El1 Dorado, Glenn, Lassen, Modoc,
Nevada, Placer, Plumas, Sacramento, Shasta, Sierra, Sutter,
Tehema, Yolo, Yuba
AREA 2: Alpine, Amador
AREA 3: Marin, Napa, Solano, Siskiyou
AREA 4: Sonoma
BRCAO003-014 08/01/2022
Rates Fringes
MARBLE MASON. ¢t vttt ettt eeeeennnnn $ 56.98 28.54
CARP0034-001 07/01/2021
Rates Fringes
Diver
Assistant Tender, ROV
Tender/Technician........... S 54.10 34.69
Diver standby......coueeeo.. S 60.51 34.69
Diver Tender........oeeeeee.. $ 59.51 34.69
Diver Wel ... eeeennn $ 103.62 34.69
Manifold Operator (mixed
GAS) 4ttt ettt S 64.51 34.69
Manifold Operator (Standby).$ 59.51 34.69

DEPTH PAY (Surface Diving) :

050 to 100 ft $2.00 per foot
101 to 150 ft $3.00 per foot
151 to 220 ft $4.00 per foot

221 ft.-deeper $5.00 per foot

SATURATION DIVING:

The standby rate shall apply until saturation starts.
saturation diving rate applies when divers are under

The

pressure continuously until work task and decompression are

complete.

hours.

Apache Avenue Pedestrian Safety and Connectivity Project
CIP No 36107021, Contract 7922
February 27, 2024
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DIVING IN ENCLOSURES:
Where it is necessary for Divers to enter pipes or tunnels,
or other enclosures where there is no vertical ascent, the
following premium shall be paid: Distance traveled from
entrance 26 feet to 300 feet: $1.00 per foot. When it is
necessary for a diver to enter any pipe, tunnel or other
enclosure less than 48"" in height, the premium will be
$1.00 per foot.

WORK IN COMBINATION OF CLASSIFICATIONS:
Employees working in any combination of classifications
within the diving crew (except dive supervisor) in a shift
are paid in the classification with the highest rate for
that shift.

CARP0035-001 08/01/2020
AREA 1: MARIN, NAPA, SOLANO & SONOMA

AREA 3: SACRAMENTO, WESTERN EL DORADO (Territory west of an
including highway 49 and the territory inside the city limits
of Placerville), WESTERN PLACER (Territory west of and
including highway 49), & YOLO

AREA 4: ALPINE, BUTTE, COLUSA, EASTERN EL DORADO, GLENN,
LASSEN, MODOC, NEVADA, EASTERN PLACER, PLUMAS, SHASTA, SIERRA,
SISKIYOU, SUTTER, TEHAMA, TRINITY, & YUBA

Rates Fringes
Drywall Installers/Lathers:
Area L., $ 52.65 31.26
Area 3.ttt S 47.27 31.26
Area 4.ttt e S 45.92 31.26
Drywall Stocker/Scrapper
Area L., $ 26.33 18.22
Area 3.ttt S 23.64 18.22
Area 4.ttt e $ 22.97 18.22
CARP0035-009 07/01/2020
Marin County
Rates Fringes
CARPENTER
Bridge Builder/Highway
Carpenter ..o et eeeneenn. $ 52.65 30.82
Hardwood Floorlayer,
Apache Avenue Pedestrian Safety and Connectivity Project County of El Dorado
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Shingler, Power Saw
Operator, Steel Scaffold &
Steel Shoring Erector, Saw

Filer ..ottt iiinieeennn $ 52.80 30.82
Journeyman Carpenter........ $ 52.65 30.82
Millwright......oeeeieennn.. $ 52.75 32.41

CARP0035-010 07/01/2020
AREA 1: Marin, Napa, Solano & Sonoma Counties
AREA 2: Monterey, San Benito and Santa Cruz
AREA 3: Alpine, Butte, Colusa, El Dorado, Glenn, Lassen, Modoc,

Nevada, Placer, Plumas, Sacramento, Shasta, Sierra, Siskiyou,
Sutter, Tehama, Trinity, Yolo & Yuba counties

Rates Fringes
Modular Furniture Installer

Area 1
Installer. ... e eennnn S 28.76 22.53
Lead Installer............. S 32.21 23.03
Master Installer........... S 36.43 23.03

Area 2
Installer. ... eennnn S 26.11 22.53
Lead Installer............. $ 29.08 23.03
Master Installer........... S 32.71 23.03

Area 3
Installer......eeeeeeennn.. $ 25.16 22.53
Lead Installer............. S 27.96 23.03
Master Installer........... $ 31.38 23.03

CARP0046-001 07/01/2023

El Dorado (West), Placer (West), Sacramento and Yolo Counties

Rates Fringes
Carpenters

Bridge Builder/Highway
CarpPenter. v ettt et S 60.39 33.52
Hardwood Floorlayer,
Shingler, Power Saw
Operator, Steel Scaffold &
Steel Shoring Erector, Saw
Filer. ettt iiie e S 54.66 33.52
Journeyman Carpenter........ $ 54.51 33.52
Millwright.........coooo... $ 57.01 35.11

Footnote: Placer County (West) includes territory West of and
including Highway 49 and El1 Dorado County (West) includes
territory West of and including Highway 49 and territory
inside the city limits of Placerville.
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CARP0046-002 07/01/2023

Alpine, Colusa, El Dorado (East), Nevada, Placer (East),
Sierra, Sutter and Yuba Counties

Rates Fringes

Carpenters
Bridge Builder/Highway
Carpenter . .ue e e eeeneenn. $ 60.39 33.52
Hardwood Floorlayer,
Shingler, Power Saw
Operator, Steel Scaffold &
Steel Shoring Erector, Saw

Journeyman Carpenter........ S 53.16 33.52
Millwright.................. $ 55.66 35.11

CARP0152-003 07/01/2020
Amador County
Rates Fringes

Carpenters
Bridge Builder/Highway
Carpenter. v ettt $ 52.65 30.82
Hardwood Floorlayer,
Shingler, Power Saw
Operator, Steel Scaffold &
Steel Shoring Erector, Saw

Journeyman Carpenter........ S 45.42 30.82
Millwright.................. S 47.92 32.41

CARP0180-001 07/01/2021
Solano County
Rates Fringes

Carpenters
Bridge Builder/Highway
Carpenter.....eeeeeeeeneenn. $ 54.85 31.49
Hardwood Floorlayer,
Shingler, Power Saw
Operator, Steel Scaffold &
Steel Shoring Erector, Saw

Journeyman Carpenter........ $ 54.85 31.49
Millwright.........c.oieo... S 54.95 33.08

CARP0751-001 07/01/2021

Napa and Sonoma Counties
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Rates Fringes

Carpenters
Bridge Builder/Highway
Carpenter....c.eeeeeeeeneenn. $ 54.85 31.49
Hardwood Floorlayer,
Shingler, Power Saw
Operator, Steel Scaffold &
Steel Shoring Erector, Saw

Filer. e ettt ieieeennn $ 55.00 31.49
Journeyman Carpenter........ $ 54.85 31.49
Millwright........cooiueo... S 54.95 33.08

CARP1599-001 07/01/2020

Butte, Glenn, Lassen, Modoc, Plumas, Shasta, Siskiyou, Tehama
and Trinity Counties

Rates Fringes
Carpenters
Bridge Builder/Highway
Carpenter....c.eeeeeeeeneenn. $ 52.65 30.82
Hardwood Floorlayer,
Shingler, Power Saw
Operator, Steel Scaffold &
Steel Shoring Erector, Saw
Filer. ettt it ieieeennn $ 45.57 30.82
Journeyman Carpenter........ S 45.42 30.82
Millwright......oeeeieennn.. $ 47.92 32.41
ELEC0180-001 06/01/2023
NAPA AND SOLANO COUNTIES
Rates Fringes
CABLE SPLICER. .« vt vt tteeeenennenn S 63.07 3%+26.88
ELECTRICIAN. ¢ vttt ettt eeeeeennenns $ 56.06 3%+26.88
ELEC0180-003 12/01/2022
NAPA AND SOLANO COUNTIES
Rates Fringes
Sound & Communications
Installer.....oeeeeeeeennnn. S 46.64 25.30
Technician..........ovee.... $ 53.64 25.51

SCOPE OF WORK INCLUDES-
SOUND & VOICE TRANSMISSION (Music, Intercom, Nurse Call,
Telephone); FIRE ALARM SYSTEMS [excluding fire alarm work
when installed in raceways (including wire and cable
pulling) and when performed on new or major remodel
building projects or jobs],
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TELEVISION & VIDEO SYSTEMS, SECURITY SYSTEMS, COMMUNICATIONS
SYSTEMS that transmit or receive information and/or control
systems that are intrinsic to the above.

EXCLUDES-
Excludes all other data systems or multiple systems which
include control function or power supply; excludes
installation of raceway systems, 1line voltage work,
industrial work, life-safety systems (all Dbuildings having
floors located more than 75' above the lowest floor level
having building access); excludes energy management
systems.

ELEC0340-002 02/01/2018

ALPINE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN,
NEVADA, PLACER, PLUMAS, SACRAMENTO, TRINITY, YOLO, YUBA COUNTIES

Rates Fringes
Communications System
Sound & Communications
Installer..v.. e eennnnnn $ 29.35 3%+15.35
Sound & Communications
Technician.......ouoveeeennn. $ 33.75 3%+15.35

SCOPE OF WORK

Includes the installation testing, service and maintenance,
of the following systems which utilize the transmission
and/or transference of voice, sound, vision and digital for
commercial, education, security and entertainment purposes
for the following TV monitoring and surveillance,
background-foreground music, intercom and telephone
interconnect, inventory control systems, microwave
transmission, multi-media, multiplex, nurse call system,
radio page, school intercom and sound, burglar alarms, and
low voltage master clock systems.

A. SOUND AND VOICE TRANSMISSION/TRANSFERENCE SYSTEMS
Background foreground music Intercom and telephone
interconnect systems, Telephone systems, Nurse call
systems, Radio page systems, School intercom and sound
systems, Burglar alarm systems, Low voltage master clock
systems, Multi-media/multiplex systems, Sound and musical
entertainment systems, RF systems, Antennas and Wave Guide.

B. FIRE ALARM SYSTEMS
Installation, wire pulling and testing

C. TELEVISION AND VIDEO SYSTEMS Television monitoring and
surveillance systems, Video security systems, Video
entertainment systems, Video educational systems, Microwave
transmission systems, CATV and CCTV

Apache Avenue Pedestrian Safety and Connectivity Project County of El Dorado
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D. SECURITY SYSTEMS Perimeter security systems
Vibration sensor systems Card access systems Access
control systems Sonar/infrared monitoring equipment

E. COMMUNICATIONS SYSTEMS THAT TRANSMIT OR RECEIVE

INFORMATION AND/OR CONTROL SYSTEMS THAT ARE INTRINSIC TO
THE ABOVE LISTED SYSTEMS SCADA (Supervisory Control and
Data Acquisition) PCM (Pulse Code Modulation)

Inventory Control Systems Digital Data Systems
Broadband and Baseband and Carriers Point of Sale
Systems VSAT Data Systems Data Communication
Systems RF and Remote Control Systems Fiber Optic

Data Systems WORK EXCLUDED Raceway systems are not covered
(excluding Ladder-Rack for the purpose of the above listed
systems). Chases and/or nipples (not to exceed 10 feet)
may be installed on open wiring systems. Energy management
systems. SCADA (Supervisory Control and Data Acquisition)
when not intrinsic to the above listed systems (in the
scope). Fire alarm systems when installed in raceways
(including wire and cable pulling) shall be performed at
the electrician wage rate, when either of the following two
(2) conditions apply:

1. The project involves new or major remodel building trades
construction.

2. The conductors for the fire alarm system are installed in
conduit.

ELEC0340-003 08/01/2022

ALPINE (West of Sierra Mt. Watershed), AMADOR, BUTTE, COLUSA,
EL DORADO (West of Sierra Mt. Watershed), GLENN, LASSEN, NEVADA
(West of Sierra Mt. Watershed), PLACER, PLUMAS, SACRAMENTO,
SHASTA, SIERRA (West of Sierra Mt. Watershed), SUTTER, TEHAMA,
TRINITY, YOLO & YUBA COUNTIES

Rates Fringes

ELECTRICIAN
Remaining area........eeee.. $ 45.06 34.09
Sierra Army Depot, Herlong..$ 48.83 18.54
Tunnel wWork.............c.... S 41.01 18.54

CABLE SPLICER: Receives 110% of the Electrician basic hourly
rate.

ELEC0401-005 01/01/2022

ALPINE (east of the main watershed divide), EL DORADO (east of
the main watershed divide), NEVADA (east of the main
watershed), PLACER (east of the main watershed divide) and
SIERRA (east of the main watershed divide) COUNTIES:

Rates Fringes
Apache Avenue Pedestrian Safety and Connectivity Project County of El Dorado
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ELECTRICIAN. ...ttt it iiie e e ean S 42.50 20.95

ZONE RATE:
70-90 miles - $8.00 per hour
91+ miles - $10.00 per hour

ELEC0551-004 06/01/2023

MARIN AND SONOMA COUNTIES

Rates Fringes
ELECTRICIAN. « ¢ ittt et e et e et eeaann S 56.92 30.16
ELEC0551-005 11/01/2023
MARIN & SONOMA COUNTIES
Rates Fringes
Sound & Communications
Installer..v.. e eennnnnn S 46.64 25.55
Technician........eeeeeeen.. S 53.64 25.76

SCOPE OF WORK INCLUDES-
SOUND & VOICE TRANSMISSION (Music, Intercom, Nurse Call,
Telephone); FIRE ALARM SYSTEMS [excluding fire alarm work
when installed in raceways (including wire and cable
pulling) and when performed on new or major remodel
building projects or jobs],
TELEVISION & VIDEO SYSTEMS, SECURITY SYSTEMS, COMMUNICATIONS
SYSTEMS that transmit or receive information and/or control
systems that are intrinsic to the above.

EXCLUDES-
Excludes all other data systems or multiple systems which
include control function or power supply; excludes
installation of raceway systems, line voltage work,
industrial work, life-safety systems (all Dbuildings having
floors located more than 75' above the lowest floor level
having building access); excludes energy management
systems.

ELEC0659-006 01/01/2023

DEL NORTE, MODOC and SISKIYOU COUNTIES

Rates Fringes
ELECTRICIAN . ¢ vttt ottt et e eeeeeenn S 43.97 19.26
ELEC0659-008 02/01/2023
Apache Avenue Pedestrian Safety and Connectivity Project County of El Dorado
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DEL NORTE, MODOC & SISKIYOU COUNTIES

Rates Fringes
Line Construction

(1) Cable Splicer........... $ 67.80 4.5%+22.15
(2) Lineman, Pole Sprayer,
Heavy Line Equipment Man....$ 60.54 4.5%+22.15
(3) Tree Trimmer............ S 37.84 4.5%+14.30
(4) Line Equipment Man...... S 53.82 4.5%+19.40
(5) Powdermen,
Jackhammermen. .............. S 40.37 4.5%+14.30
(6) Groundman. .......ooeeuee.. S 33.37 4.5%+14.30

ELEC1245-004 06/01/2022
ALL COUNTIES EXCEPT DEL NORTE, MODOC & SISKIYOU
Rates Fringes

LINE CONSTRUCTION
(1) Lineman; Cable splicer..$ 64.40 22.58
(2) Equipment specialist
(operates crawler
tractors, commercial motor
vehicles, backhoes,
trenchers, cranes (50 tons
and below), overhead &
underground distribution

line equipment) ........... $ 50.00 21.30
(3) Groundman........eeeeu.. $ 38.23 20.89
(4) POWAerman. ......eeeoeoeon. $ 51.87 18.79

HOLIDAYS: New Year's Day, M.L. King Day, Memorial Day,
Independence Day, Labor Day, Veterans Day, Thanksgiving Day
and day after Thanksgiving, Christmas Day

* ELEV0008-001 01/01/2024
Rates Fringes
ELEVATOR MECHANIC.........cvo... S 80.76 37.885+a+b

FOOTNOTE :
a. PAID VACATION: Employer contributes 8% of regular hourly
rate as vacation pay credit for employees with more than 5
years of service, and 6% for 6 months to 5 years of service.
b. PAID HOLIDAYS: New Year's Day, Memorial Day, Independence
Day, Labor Day, Veterans' Day, Thanksgiving Day, Friday
after Thanksgiving, and Christmas Day.

ENGI0O003-008 08/01/2023

Rates Fringes
Apache Avenue Pedestrian Safety and Connectivity Project County of El Dorado
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Dredging: (DREDGING:
CLAMSHELL & DIPPER DREDGING;
HYDRAULIC SUCTION DREDGING:)

AREA 1:
(1) Leverman. . ....eue.eeeeen.. S 57.95 37.55
(2) Dredge Dozer; Heavy
duty repairman............. S 52.99 37.55

(3) Booster Pump
Operator; Deck
Engineer; Deck mate;
Dredge Tender; Winch

Operator. ..., S 51.87 37.55

(4) Bargeman; Deckhand;

Fireman; Leveehand; Oiler..$ 48.57 37.55
AREA 2:

(1) Leverman.........eee.e... $ 59.95 37.55

(2) Dredge Dozer; Heavy

duty repairman............. S 54.99 37.55

(3) Booster Pump
Operator; Deck
Engineer; Deck mate;
Dredge Tender; Winch

Operator. ... e eeeennn. $ 53.87 37.55
(4) Bargeman; Deckhand;
Fireman; Leveehand; Oiler..$ 50.57 37.55

AREA DESCRIPTIONS

AREA 1: ALAMEDA,BUTTE, CONTRA COSTA, KINGS, MARIN, MERCED,
NAPA, SACRAMENTO, SAN BENITO, SAN FRANCISCO, SAN JOAQUIN,
SAN MATEO, SANTA CLARA, SANTA CRUZ, SOLANO, STANISLAUS,
SUTTER, YOLO, AND YUBA COUNTIES

AREA 2: MODOC COUNTY

THE REMAINGING COUNTIES ARE SPLIT BETWEEN AREA 1 AND AREA 2
AS NOTED BELOW:

ALPINE COUNTY:
Area 1l: Northernmost part
Area 2: Remainder

CALAVERAS COUNTY:
Area 1: Remainder
Area 2: Eastern part

COLUSA COUNTY:
Area 1l: Eastern part
Area 2: Remainder

ELDORADO COUNTY:
Area 1l: North Central part
Area 2: Remainder

FRESNO COUNTY:
Area 1: Remainder
Area 2: Eastern part

Apache Avenue Pedestrian Safety and Connectivity Project County of El Dorado
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GLENN COUNTY:
Area 1l: Eastern part
Area 2: Remainder

LASSEN COUNTY:
Area 1: Western part along the Southern portion of border
with Shasta County

Area 2: Remainder

MADERA COUNTY:
Area 1l: Except Eastern part
Area 2: Eastern part

MARIPOSA COUNTY
Area 1l: Except Eastern part
Area 2: Eastern part

MONTERREY COUNTY
Area 1: Except Southwestern part
Area 2: Southwestern part

NEVADA COUNTY :
Area 1: All but the Northern portion along the border of
Sierra County

Area 2: Remainder

PLACER COUNTY:
Area 1: Al but the Central portion
Area 2: Remainder

PLUMAS COUNTY:
Area 1: Western portion
Area 2: Remainder

SHASTA COUNTY:
Area 1: All but the Northeastern corner
Area 2: Remainder

SIERRA COUNTY :
Area 1l: Western part
Area 2: Remainder

SISKIYOU COUNTY:
Area 1: Central part
Area 2: Remainder

SONOMA COUNTY :
Area 1: All but the Northwestern corner
Area 2: Remainder

TEHAMA COUNTY:
Area 1: All but the Western border with Mendocino & Trinity
Counties

Area 2: Remainder

TRINITY COUNTY:

Apache Avenue Pedestrian Safety and Connectivity Project County of El Dorado
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Area 1: East Central part and the Northeastern border with
Shasta County
Area 2: Remainder

TUOLUMNE COUNTY:
Area 1l: Except Eastern part
Area 2: Eastern part

ENGI0O003-019 06/29/2020

SEE AREA DESCRIPTIONS BELOW

Rates Fringes
OPERATOR: Power Equipment
(LANDSCAPE WORK ONLY)
GROUP 1
AREA L.t it ittt ieneenn. $ 39.95 30.28
AREA 2. ittt it e $ 41.95 30.28
GROUP 2
AREA L.ttt tiiieeenn. S 36.35 30.28
AREA 2. ittt it iiien. $ 38.35 30.28
GROUP 3
AREA L.ttt ittt ieenennn $ 31.74 30.28
AREA 2. ittt iiiaenn $ 33.74 30.28

GROUP DESCRIPTIONS:

GROUP 1: Landscape Finish Grade Operator: All finish grade
work regardless of equipment used, and all equipment with a
rating more than 65 HP.

GROUP 2: Landscape Operator up to 65 HP: All equipment with
a manufacturer's rating of 65 HP or less except equipment
covered by Group 1 or Group 3. The following equipment
shall be included except when used for finish work as long
as manufacturer's rating is 65 HP or less: A-Frame and

Winch Truck, Backhoe, Forklift, Hydragraphic Seeder

Machine, Roller, Rubber-Tired and Track Earthmoving
Equipment, Skiploader, Straw Blowers, and Trencher 31 HP up
to 65 HP.

GROUP 3: Landscae Utility Operator: Small Rubber-Tired
Tractor, Trencher Under 31 HP.

AREA DESCRIPTIONS:
AREA 1: ALAMEDA, BUTTE, CONTRA COSTA, KINGS, MARIN, MERCED,
NAPA, SACRAMENTO, SAN BENITO, SAN FRANCISCO, SAN JOAQUIN,
SAN MATEO, SANTA CLARA, SANTA CRUZ, SOLANO, STANISLAUS,
SUTTER, YOLO, AND YUBA COUNTIES

AREA 2 - MODOC COUNTY

THE REMAINING COUNTIES ARE SPLIT BETWEEN AREA 1 AND AREA 2 AS
NOTED BELOW:

Apache Avenue Pedestrian Safety and Connectivity Project County of El Dorado
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ALPINE COUNTY:
Area 1: Northernmost part
Area 2: Remainder

CALAVERAS COUNTY:
Area 1l: Except Eastern part
Area 2: Eastern part

COLUSA COUNTY:
Area 1l: Eastern part
Area 2: Remainder

DEL NORTE COUNTY:
Area 1l: Extreme Southwestern corner
Area 2: Remainder

ELDORADO COUNTY:
Area 1: North Central part
Area 2: Remainder

FRESNO COUNTY
Area 1l: Except Eastern part
Area 2: Eastern part

GLENN COUNTY:
Area 1: Eastern part
Area 2: Remainder

HUMBOLDT COUNTY:
Area 1l: Except Eastern and Southwestern parts
Area 2: Remainder

LAKE COUNTY:
Area 1: Southern part
Area 2: Remainder

LASSEN COUNTY:
Area 1: Western part along the Southern portion of border
with Shasta County

Area 2: Remainder

MADERA COUNTY
Area 1: Remainder
Area 2: Eastern part

MARIPOSA COUNTY
Area 1: Remainder
Area 2: Eastern part

MENDOCINO COUNTY:
Area 1: Central and Southeastern parts
Area 2: Remainder

MONTEREY COUNTY
Area 1: Remainder
Area 2: Southwestern part
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NEVADA COUNTY:
Area 1: All but the Northern portion along the border of
Sierra County

Area 2: Remainder

PLACER COUNTY:
Area 1: All but the Central portion
Area 2: Remainder

PLUMAS COUNTY:
Area 1l: Western portion
Area 2: Remainder

SHASTA COUNTY:
Area 1: All but the Northeastern corner
Area 2: Remainder

SIERRA COUNTY :
Area 1l: Western part
Area 2: Remainder

SISKIYOU COUNTY:
Area 1l: Central part
Area 2: Remainder

SONOMA COUNTY:
Area 1: All but the Northwestern corner
Area 2: Reaminder

TEHAMA COUNTY:
Area 1: All but the Western border with mendocino & Trinity
Counties

Area 2: Remainder

TRINITY COUNTY:
Area 1: East Central part and the Northeaster border with
Shasta County

Area 2: Remainder

TULARE COUNTY;
Area 1: Remainder
Area 2: Eastern part

TUOLUMNE COUNTY:

Area 1l: Remainder
Area 2: Eastern Part

ENGI0003-038 06/28/2023
""AREA 1"" WAGE RATES ARE LISTED BELOW

""AREA 2"" RECEIVES AN ADDITIONAL $2.00 PER HOUR ABOVE AREA 1
RATES.

SEE AREA DEFINITIONS BELOW
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Rates Fringes

OPERATOR: Power Equipment

(AREA 1:)
GROUP 1.....iiiiiiiiiia.. S 60.72 31.03
GROUP 2.. .. .ttt $ 59.19 31.03
GROUP 3.ttt iiii e $ 57.71 31.03
GROUP 4. .. iiiiiiiiiiiiee $ 56.33 31.03
GROUP 5... ittt $ 55.06 31.03
GROUP 6..viviiiiiiiiinnenn, S 53.74 31.03
GROUP 7. i iiiiiiiii i S 52.60 31.03
GROUP 8. iiiiiiiiiiiii i S 51.46 31.03
GROUP 8-A. .. iiiiiiiiiiinn.. S 49.25 31.03

OPERATOR: Power Equipment
(Cranes and Attachments -

AREA 1:)
GROUP 1
(O o= o V== $ 52.30 31.15
Oller e et e e e e e S 43.79 31.15
Truck crane oiler.......... S 46.08 31.15
GROUP 2
(O o= o V== $ 50.54 31.15
(@ 2 = S 42.83 31.15
Truck crane oiler.......... S 45.07 31.15
GROUP 3
(O o= o V== S 48.80 31.15
Hydraulic.................. S 44 .44 31.15
(@ 3 = S 42.55 31.15
Truck crane oiler.......... S 44.83 31.15
GROUP 4
(O o= o V== S 45.76 31.15

OPERATOR: Power Equipment
(Piledriving - AREA 1:)

GROUP 1
Lifting devices............ S 52.64 31.15
Oller. e et i iii it iiian S 43.38 31.15
Truck Crane Oiler.......... $ 45.66 31.15
GROUP 2
Lifting devices............ $ 50.82 31.15
Oller. . e et iiiiieenn, $ 43.11 31.15
Truck Crane Oiler.......... S 45.41 31.15
GROUP 3
Lifting devices............ $ 49.14 31.15
Oller.. .t S 42.89 31.15
Truck Crane Oiler.......... S 45.12 31.15
GROUP 4
Lifting devices............ S 47.37 31.15
GROUP 5
Lifting devices............ $ 44.73 31.15
GROUP 6
Lifting devicesS............ S 42.50 31.15

OPERATOR: Power Equipment
(Steel Erection - AREA 1:)

GROUP 1
CraAnES . v e eeeeeeeeens S 53.27 31.15
Apache Avenue Pedestrian Safety and Connectivity Project County of El Dorado
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Oller e e e it e e e eeien S
Truck Crane Oiler.......... S
GROUP 2

(O o= o V== I S
L = S
Truck Crane Oiler.......... S
GROUP 3

(O o= o V== S
Hydraulic.....oeeeeeeeean.. S
L = S
Truck Crane Oiler.......... S
GROUP 4

(O o= o V== S
GROUP 5

(O o= o V== I S

OPERATOR: Power Equipment
(Tunnel and Underground Work

- AREA 1:)

SHAFTS, STOPES, RAISES:

GROUP L. v vveeeeeeeeann $
GROUP I1-B. i iiiiiieennnnn. $
GROUP 1A .ttt eeeeeeeeannnnn $
GROUP 2. it vteeeeeeeaann S
GROUP 3t v e veeeeeee e $
GROUP 4 v vveeeeeee e $
GROUP 5uvvttiiiieeeeannnn $

UNDERGROUND :

GROUP L.t evveeeeeaaannn. S
GROUP L1-B. v veeeeenaannnn. $
GROUP 2. v v veeeeeee e $
GROUP 3. it ttiiiiieennnnn. $
GROUP 4.ttt teeieeeeannn $
GROUP 5 vvvteeeeee e S

FOOTNOTE: Work suspended by ropes or cables,
Yo-Yo Cat: $.60 per hour additional.

POWER EQUIPMENT OPERATOR CLASSIFICATIONS

43.
45.

51.
43.
45.

50.
45.
.23
45.

43

48.

46.

56.
49.
.29
55.
.23
53.
51.

59

54

47.
49.
46.
44 .
43.
42.

72
95

50
45
73

02
07

46

00

70

82
99

56

09
95

42
89
16
83
69
55

31.
31.

31.
31.
31.

31.
31.
31.
31.

31.

31.

31.
31.
31.
31.
31.
31.
31.

31.
31.
31.
31.
31.
31.

or work

15
15

15
15
15

15
15
15
15

15

15

03
15
03
03
03
03
03

15
15
15
15
15
15

on

GROUP 1: Operator of helicopter (when used in erection work);

Hydraulic excavator, 7 cu. yds. and over;

over 7 cu. yds.

GROUP 2: Highline cableway; Hydraulic excavator,

Power shovels,

yds. up to 7 cu. yds.; Licensed construction work boat

operator, on site; Power blade operator
shovels, over 1 cu. yd. up to and including 7 cu.

m.r.c.

GROUP 3: Asphalt milling machine;

Cable backhoe;

backhoe and loader over 3/4 cu. yds.;

back machine assistant to engineer or mechanic;
mounted continuous flight tie back machine,

apply; Crane mounted drill attachment,

Dozer, slope brd; Gradall; Hydraulic excavator,

cu. yds.; Loader 4 cu. yds. and over;

Apache Avenue Pedestrian Safety and Connectivity Project
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February 27, 2024

(finish) ;

Power
yds.

3-1/2 cu.

Combination
Continuous flight tie
Crane

tonnage to

tonnage to apply;
up to 3 1/2
Long reach excavator;
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Multiple engine scraper (when used as push pull); Power
shovels, up to and including 1 cu. yd.; Pre-stress wire
wrapping machine; Side boom cat, 572 or larger; Track
loader 4 cu. yds. and over; Wheel excavator (up to and
including 750 cu. yds. per hour)

GROUP 4: Asphalt plant engineer/box person; Chicago boom;
Combination backhoe and loader up to and including 3/4 cu.
yd.; Concrete batch plant (wet or dry); Dozer and/or push
cat; Pull- type elevating loader; Gradesetter, grade
checker (GPS, mechanical or otherwise); Grooving and
grinding machine; Heading shield operator; Heavy-duty
drilling equipment, Hughes, LDH, Watson 3000 or similar;
Heavy-duty repairperson and/or welder; Lime spreader;
Loader under 4 cu. yds.; Lubrication and service engineer
(mobile and grease rack); Mechanical finishers or spreader
machine (asphalt, Barber-Greene and similar); Miller
Formless M-9000 slope paver or similar; Portable crushing
and screening plants; Power blade support; Roller operator,
asphalt; Rubber-tired scraper, self-loading (paddle-wheels,
etc.); Rubber- tired earthmoving equipment (scrapers); Slip
form paver (concrete); Small tractor with drag; Soil
stabilizer (P & H or equal); Spider plow and spider puller;
Tubex pile rig; Unlicensed constuction work boat operator,
on site; Timber skidder; Track loader up to 4 yds.;
Tractor-drawn scraper; Tractor, compressor drill
combination; Welder; Woods-Mixer (and other similar Pugmill
equipment)

GROUP 5: Cast-in-place pipe laying machine; Combination
slusher and motor operator; Concrete conveyor or concrete
pump, truck or equipment mounted; Concrete conveyor,
building site; Concrete pump or pumpcrete gun; Drilling
equipment, Watson 2000, Texoma 700 or similar; Drilling and
boring machinery, horizontal (not to apply to waterliners,
wagon drills or jackhammers); Concrete mixer/all; Person
and/or material hoist; Mechanical finishers (concrete)
(Clary, Johnson, Bidwell Bridge Deck or similar types);
Mechanical burm, curb and/or curb and gutter machine,
concrete or asphalt); Mine or shaft hoist; Portable
crusher; Power jumbo operator (setting slip-forms, etc., in
tunnels); Screed (automatic or manual); Self-propelled
compactor with dozer; Tractor with boom D6 or smaller;
Trenching machine, maximum digging capacity over 5 ft.
depth; Vermeer T-600B rock cutter or similar

GROUP 6: Armor-Coater (or similar); Ballast jack tamper;
Boom- type backfilling machine; Assistant plant engineer;
Bridge and/or gantry crane; Chemical grouting machine,
truck-mounted; Chip spreading machine operator; Concrete
saw (self-propelled unit on streets, highways, airports and

canals); Deck engineer; Drilling equipment Texoma 600,
Hughes 200 Series or similar up to and including 30 ft.
m.r.c.; Drill doctor; Helicopter radio operator;

Hydro-hammer or similar; Line master; Skidsteer loader,
Bobcat larger than 743 series or similar (with

attachments); Locomotive; Lull hi-lift or similar; Oiler,
Apache Avenue Pedestrian Safety and Connectivity Project County of El Dorado
CIP No 36107021, Contract 7922 Agreement
February 27, 2024 Page C-60

24-0007 B 279 of 347



truck mounted equipment; Pavement breaker, truck-mounted,
with compressor combination; Paving fabric installation
and/or laying machine; Pipe bending machine (pipelines
only); Pipe wrapping machine (tractor propelled and
supported); Screed (except asphaltic concrete paving);
Self- propelled pipeline wrapping machine; Tractor;
Self-loading chipper; Concrete barrier moving machine

GROUP 7: Ballast regulator; Boom truck or dual-purpose
A-frame truck, non-rotating - under 15 tons; Cary lift or
similar; Combination slurry mixer and/or cleaner; Drilling
equipment, 20 ft. and under m.r.c.; Firetender (hot plant);
Grouting machine operator; Highline cableway signalperson;
Stationary belt loader (Kolman or similar); Lift slab
machine (Vagtborg and similar types); Maginnes internal
full slab vibrator; Material hoist (1 drum); Mechanical
trench shield; Pavement breaker with or without compressor
combination); Pipe cleaning machine (tractor propelled and
supported); Post driver; Roller (except asphalt); Chip
Seal; Self-propelled automatically applied concrete curing
mahcine (on streets, highways, airports and canals);
Self-propelled compactor (without dozer); Signalperson;
Slip-form pumps (lifting device for concrete forms); Tie
spacer; Tower mobile; Trenching machine, maximum digging
capacity up to and including 5 ft. depth; Truck- type loader

GROUP 8: Bit sharpener; Boiler tender; Box operator;
Brakeperson; Combination mixer and compressor
(shotcrete/gunite); Compressor operator; Deckhand; Fire

tender; Forklift (under 20 ft.); Generator;
Gunite/shotcrete equipment operator; Hydraulic monitor; Ken
seal machine (or similar); Mixermobile; Oiler; Pump

operator; Refrigeration plant; Reservoir-debris tug (self-
propelled floating); Ross Carrier (construction site);
Rotomist operator; Self-propelled tape machine; Shuttlecar;
Self-propelled power sweeper operator (includes vacuum
sweeper); Slusher operator; Surface heater; Switchperson;
Tar pot firetender; Tugger hoist, single drum; Vacuum
cooling plant; Welding machine (powered other than by
electricity)

GROUP 8-A: Elevator operator; Skidsteer loader-Bobcat 743
series or smaller, and similar (without attachments); Mini
excavator under 25 H.P. (backhoe-trencher); Tub grinder
wood chipper

ALL CRANES AND ATTACHMENTS

GROUP 1: Clamshell and dragline over 7 cu. yds.; Crane, over
100 tons; Derrick, over 100 tons; Derrick barge
pedestal-mounted, over 100 tons; Self-propelled boom-type
lifting device, over 100 tons

GROUP 2: Clamshell and dragline over 1 cu. yd. up to and

including 7 cu. yds.; Crane, over 45 tons up to and
Apache Avenue Pedestrian Safety and Connectivity Project County of El Dorado
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including 100 tons; Derrick barge, 100 tons and under;
Self-propelled boom-type lifting device, over 45 tons;
Tower crane

GROUP 3: Clamshell and dragline up to and including 1 cu.
yd.; Cranes 45 tons and under; Self-propelled boom-type
lifting device 45 tons and under;

GROUP 4: Boom Truck or dual purpose A-frame truck,
non-rotating over 15 tons; Truck-mounted rotating
telescopic boom type lifting device, Manitex or similar
(boom truck) over 15 tons; Truck-mounted rotating
telescopic boom type lifting device, Manitex or similar
(boom truck) - under 15 tons;

PILEDRIVERS

GROUP 1: Derrick barge pedestal mounted over 100 tons;
Clamshell over 7 cu. yds.; Self-propelled boom-type lifting
device over 100 tons; Truck crane or crawler, land or barge
mounted over 100 tons

GROUP 2: Derrick barge pedestal mounted 45 tons to and
including 100 tons; Clamshell up to and including 7 cu.
yds.; Self-propelled boom-type lifting device over 45 tons;
Truck crane or crawler, land or barge mounted, over 45 tons
up to and including 100 tons; Fundex F-12 hydraulic pile rig

GROUP 3: Derrick barge pedestal mounted under 45 tons; Self-
propelled boom-type lifting device 45 tons and under;
Skid/scow piledriver, any tonnage; Truck crane or crawler,
land or barge mounted 45 tons and under

GROUP 4: Assistant operator in lieu of assistant to engineer;
Forklift, 10 tons and over; Heavy-duty repairperson/welder

GROUP 5: Deck engineer
GROUP 6: Deckhand; Fire tender
STEEL ERECTORS

GROUP 1: Crane over 100 tons; Derrick over 100 tons; Self-
propelled boom-type lifting device over 100 tons

GROUP 2: Crane over 45 tons to 100 tons; Derrick under 100
tons; Self-propelled boom-type lifting device over 45 tons

to 100 tons; Tower crane

GROUP 3: Crane, 45 tons and under; Self-propelled boom-type
lifting device, 45 tons and under

GROUP 4: Chicago boom; Forklift, 10 tons and over; Heavy-duty

Apache Avenue Pedestrian Safety and Connectivity Project County of El Dorado
CIP No 36107021, Contract 7922 Agreement
February 27, 2024 Page C-62

24-0007 B 281 of 347



repair person/welder

GROUP 5: Boom cat

TUNNEL AND UNDERGROUND WORK

GROUP 1-A: Tunnel bore machine operator, 20'

diameter or more

GROUP 1: Heading shield operator; Heavy-duty repairperson;

Mucking machine (rubber tired, rail or track type);
bore operator (tunnels); Tunnel mole bore operator

GROUP 2: Combination slusher and motor operator;

pump or pumpcrete gun; Power Jjumbo operator
GROUP 3: Drill doctor; Mine or shaft hoist

GROUP 4: Combination slurry mixer cleaner;
operator; Motorman

GROUP 5: Bit Sharpener; Brakeman; Combination mixer and
compressor (gunite); Compressor operator; Oiler;

operator; Slusher operator

AREA DESCRIPTIONS:

Raised

Grouting Machine

POWER EQUIPMENT OPERATORS, CRANES AND ATTACHMENTS, TUNNEL AND
UNDERGROUND [These areas do not apply to Piledrivers and

Steel Erectors]

AREA 1: DEL NORTE, HUMBOLDT, LAKE, MENDOCINO
AREA 2 -NOTED BELOW

THE REMAINING COUNTIES ARE SPLIT BETWEEN AREA 1 AND AREA 2 AS

NOTED BELOW:

DEL NORTE COUNTY:
Area 1: Extreme Southwest corner
Area 2: Remainder

HUMBOLDT COUNTY :
Area 1: Except Eastern and Southwestern parts
Area 2: Remainder

LAKE COUNTY:
Area 1l: Southern part
Area 2: Remainder

MENDOCINO COUNTY:
Area 1: Central and Southeastern Parts
Area 2: Remainder
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IRON0118-012 01/01/2024
ALPINE, LASSEN, MODOC, SISKIYOU and TRINITY COUNTIES

Rates Fringes

TRON(0118-013 01/01/2024

AMADOR, BUTTE, COLUSA,EL DORADO, GLENN,MARIN, NAPA, NEVADA,
PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, SOLANO, SONOMA,
SUTTER, TEHAMA, YOLO and YUBA COUNTIES

Rates Fringes
TRONWORKER . ¢ v vt vttt et et e e eeeee e S 47.45 34.90
LABO0067-003 06/26/2023
AREA ""1""™ - MARIN and NAPA COUNTIES
AREA ""2""™ - ALPINE, AMADOR, BUTTE COLUSA EL DORADO, GLENN,

LASSEN, MODOC, NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA,
SIERRA, SISKIYOU, SOLANO, SONOMA, SUTTER, TEHAMA, TRINITY,
YOLO, AND YUBA COUNTIES

Rates Fringes
LABORER (ASBESTOS/MOLD/LEAD
LABORER)
Marin and Napa Counties..... $ 36.50 28.34
Remaining Counties.......... $ 35.50 28.34
LABO0067-005 06/27/2022
AREA ""A"" - ALAMEDA, CONTRA COSTA, SAN FRANCISCO, SAN MATEO AND
SANTA CLARA COUNTIES
AREA ""B"" - ALPINE, AMADOR, BUTTE, CALAVERAS, COLUSA, DEL

NORTE, EL DORADO, FRESNO, GLENN, HUMBOLDT, KINGS, LAKE, LASSEN,
MADERA, MARIPOSA, MENDOCINO, MERCED, MODOC, MONTEREY, NEVADA,
PLACER, PLUMAS, SANCREMENTO, SAN BENITO, SAN JOAQUIN, SANTA
CRUZ, SIERRA, SHASTA, SISKIYOU, STANISLAUS, TEHAMA, TRINITY,
TULARE, TUOLUMNE, YOLO AND YOUBA COUNTIES

Rates Fringes
LABORER (TRAFFIC CONTROL/LANE
CLOSURE)
Escort Driver, Flag Person
ATEA Attt et e e et $ 36.01 26.10
Area B..uiiiii ittt S 35.01 26.10
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Traffic Control Person I

Area A vttt it e et S 36.31 26.10
Area Bt iiii i $ 35.31 26.10
Traffic Control Person II

N == T $ 33.81 26.10
Area B....iii ittt it $ 32.81 26.10

TRAFFIC CONTROL PERSON I: Layout of traffic control, crash
cushions, construction area and roadside signage.

TRAFFIC CONTROL PERSON II: Installation and removal of
temporary/permanent signs, markers, delineators and crash
cushions.

LABO0185-002 07/01/2023

ALPINE, AMADOR, BUTTE, COLUSAZA, EL DORADO, GLENN, LASSEN, MODOC,
NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, SISKIYOU,
SUTTER, TEHAMA, TRINITY, YOLO AND YUBA COUNTIES

Rates Fringes

LABORER
Mason Tender-Brick.......... S 36.29 25.55

LABO0185-005 06/26/2023

ALPINE, AMADOR, BUTTE, COLUSAZA, EL DORADO, GLENN, LASSEN, MODOC,
NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, SISKIYOU,
SUTTER, TEHAMA, TRINITY, YOLO AND YUBA COUNTIES

Rates Fringes
Tunnel and Shaft Laborers:

GROUP 1. .. iitiiiiniienennn. $ 45.89 27.72
GROUP 2. .. iiiiieeeiienennn. $ 45.66 27.72
GROUP 3. .. iiiitieeiiennnnn. $ 45.41 27.72
GROUP 4. ... iiiiiiiiinnnn. S 44.96 27.72
GROUP 5. ... ittt ii i S 44.42 27.72
Shotcrete Specialist........ S 46.41 27.72

TUNNEL AND SHAFT CLASSIFICATIONS

GROUP 1: Diamond driller; Groundmen; Gunite and shotcrete
nozzlemen

GROUP 2: Rodmen; Shaft work & raise (below actual or
excavated ground level)

GROUP 3: Bit grinder; Blaster, driller, powdermen, heading;
Cherry pickermen - where car is lifted; Concrete finisher
in tunnel; Concrete screedman; Grout pumpman and potman;
Gunite & shotcrete gunman & potman; Headermen; High

pressure nozzleman; Miner - tunnel, including top and
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bottom man on shaft and raise work; Nipper; Nozzleman on

slick line; Sandblaster - potman, Robotic Shotcrete Placer,
Segment Erector, Tunnel Muck Hauler, Steel Form raiser and
setter; Timberman, retimberman (wood or steel or substitute

materials therefore); Tugger (for tunnel laborer work);
Cable tender; Chuck tender; Powderman - primer house

GROUP 4: Vibrator operator, pavement breaker; Bull gang -

muckers, trackmen; Concrete crew - includes rodding and
spreading, Dumpmen (any method)

GROUP 5: Grout crew; Reboundman; Swamper/ Brakeman

LABO0185-006 06/26/2023

ALPINE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODOC,
NEVADA, PLACER, PLUMAS, SACRAMENTO, SHIASTA, SIERRA, SISKIYOU,

SUTTER, TEHAMA, TRINITY, YOLO, YUBA COUNTIES

Rates Fringes
LABORER (CONSTRUCTION CRAFT
LABORERS - AREA B:)
Construction Specialist
GrOUP e e v v v v v e nnnnneeeeeeeens S 36.20 27.30
GROUP 1. .. iitiiiiniienennn. $ 35.50 27.30
GROUP 1= .etiieneeennennnn $ 35.72 27.30
GROUP 1=Couveiiieeeieenennnn $ 35.55 27.30
GROUP 1-€...tiiiiiennnennn. $ 36.05 27.30
GROUP 1-f... ... $ 30.37 23.20
GROUP 2. ... ittt $ 35.35 27.30
GROUP 3. .. .iiiiieetiennnnn. $ 35.25 27.30
GROUP 4. ... . iieii i, $ 28.94 27.30

See groups 1l-b and 1-d under laborer classifications.
LABORER (GARDENERS,
HORTICULTURAL & LANDSCAPE
LABORERS - AREA B:)

(1) New Construction........ S 35.25 27.30

(2) Establishment Warranty

Period. . v.ue ittt S 28.94 27.30
LABORER (GUNITE - AREA B:)

GROUP L.iv it iiiie it iiieennnn S 36.46 27.30

GROUP 2.ttt ittt et iieeennnn $ 35.96 27.30

GROUP 3. it itttit i ttiieeennnn $ 35.37 27.30

GROUP 4. . ittt ettt ieinnnn S 35.25 27.30
LABORER (WRECKING - AREA B:)

GROUP L.iv it iiiie it iiieennnn $ 35.50 27.30

GROUP 2.ttt it tii ittt iieeennnn $ 35.35 27.30
FOOTNOTES :

Laborers working off or with or from bos'n chairs, swinging

scaffolds, belts shall receive $0.25 per hour above the
applicable wage rate. This shall not apply to workers
entitled to receive the wage rate set forth in Group 1l-a
below.
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LABORER CLASSIFICATIONS

CONSTRUCTION SPECIALIST GROUP: Asphalt ironer and raker;
Chainsaw; Laser beam in connection with laborers' work;
Cast-in- place manhole form setter; Pressure pipelayer;
Davis trencher - 300 or similar type (and all small
trenchers); Blaster; Diamond driller; Multiple unit drill;
Hydraulic drill

GROUP 1: Asphalt spreader boxes (all types); Barko, Wacker
and similar type tampers; Buggymobile; Caulker, bander,
pipewrapper, conduit layer, plastic pipelayer; Certified
hazardous waste worker including Leade Abatement;
Compactors of all types; Concrete and magnesite mixer, 1/2
yd. and under; Concrete pan work; Concrete sander; Concrete
saw; Cribber and/or shoring; Cut granite curb setter;
Dri-pak-it machine; Faller, logloader and bucker; Form
raiser, slip forms; Green cutter; Headerboard, Hubsetter,
aligner, by any method; High pressure blow pipe (1-1/2"" or
over, 100 lbs. pressure/over); Hydro seeder and similar
type; Jackhammer operator; Jacking of pipe over 12 inches;
Jackson and similar type compactor; Kettle tender, pot and
worker applying asphalt, lay-kold, creosote, lime, caustic
and similar type materials (applying means applying,
dipping or handling of such materials); Lagging, sheeting,
whaling, bracing, trenchjacking, lagging hammer; Magnesite,
epoxyresin, fiberglass, mastic worker (wet or dry); No
joint pipe and stripping of same, including repair of
voids; Pavement breaker and spader, including tool grinder;
Perma curb; Pipelayer (including grade checking in
connection with pipelaying); Precast-manhole setter;
Pressure pipe tester; Post hole digger, air, gas and
electric; Power broom sweeper; Power tampers of all types
(except as shown in Group 2); Ram set gun and stud gun;
Riprap stonepaver and rock-slinger, including placing of
sacked concrete and/or sand (wet or dry) and gabions and
similar type; Rotary scarifier or multiple head concrete
chipping scarifier; Roto and Ditch Witch; Rototiller;
Sandblaster, pot, gun, nozzle operators; Signalling and
rigging; Tank cleaner; Tree climber; Turbo blaster;
Vibrascreed, bull float in connection with laborers' work;
Vibrator; Hazardous waste worker (lead removal); Asbestos
and mold removal worker

GROUP l-a: Joy drill model TWM-2A; Gardner-Denver model DH143
and similar type drills; Track driller; Jack leg driller;
Wagon driller; Mechanical drillers, all types regardless of
type or method of power; Mechanical pipe layers, all types
regardless of type or method of power; Blaster and powder;
All work of loading, placing and blasting of all powder and
explosives of whatever type regardless of method used for
such loading and placing; High scalers (including drilling

of same); Tree topper; Bit grinder
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GROUP 1-b: Sewer cleaners shall receive $4.00 per day above
Group 1 wage rates. ""Sewer cleaner"" means any worker who
handles or comes in contact with raw sewage in small
diameter sewers. Those who work inside recently active,
large diameter sewers, and all recently active sewer
manholes shal receive $5.00 per day above Group 1 wage
rates.

GROUP 1l-c: Burning and welding in connection with laborers'
work; Synthetic thermoplastics and similar type welding

GROUP 1-d: Maintenance and repair track and road beds. All
employees performing work covered herein shall receive $
.25 per hour above their regular rate for all work
performed on underground structures not specifically
covered herein. This paragraph shall not be construed to
apply to work below ground level in open cut. It shall
apply to cut and cover work of subway construction after
the temporary cover has been placed.

GROUP 1-e: Work on and/or in bell hole footings and shafts
thereof, and work on and in deep footings. (A deep footing
is a hole 15 feet or more in depth.) In the event the
depth of the footing is unknown at the commencement of
excavation, and the final depth exceeds 15 feet, the deep
footing wage rate would apply to all employees for each and
every day worked on or in the excavation of the footing
from the date of inception.

GROUP 1-f: Wire winding machine in connection with guniting
or shot crete

GROUP 2: Asphalt shoveler; Cement dumper and handling dry
cement or gypsum; Choke-setter and rigger (clearing work);
Concrete bucket dumper and chute; Concrete chipping and
grinding; Concrete laborer (wet or dry); Driller tender,
chuck tender, nipper; Guinea chaser (stake), grout crew;
High pressure nozzle, adductor; Hydraulic monitor (over 100
1bs. pressure); Loading and unloading, carrying and hauling
of all rods and materials for use in reinforcing concrete
construction; Pittsburgh chipper and similar type brush
shredders; Sloper; Single foot, hand-held, pneumatic
tamper; All pneumatic, air, gas and electric tools not
listed in Groups 1 through 1-f; Jacking of pipe - under 12
inches

GROUP 3: Construction laborers, including bridge and general
laborer; Dump, load spotter; Flag person; Fire watcher;
Fence erector; Guardrail erector; Gardener, horticultural
and landscape laborer; Jetting; Limber, brush loader and
piler; Pavement marker (button setter); Maintenance, repair
track and road beds; Streetcar and railroad construction
track laborer; Temporary air and water lines, Victaulic or
similar; Tool room attendant (jobsite only)

GROUP 4: Final clean-up work of debris, grounds and building
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including but not limited to: street cleaner; cleaning and

washing windows; brick cleaner (jobsite only); material

cleaner (jobsite only). The classification ""material

cleaner"" is to be utilized under the following conditions:
A: at demolition site for the salvage of the material.

B: at the conclusion of a job where the material is to be

salvaged and stocked to be reused on another job.

C: for the cleaning of salvage material at the Jjobsite or

temporary Jjobsite yard.

The material cleaner classification should not be used in

the performance of ""form stripping, cleaning and oiling
and moving to the next point of erection"".

GUNITE LABORER CLASSIFICATIONS

GROUP 1: Structural Nozzleman

GROUP 2: Nozzleman, Gunman, Potman, Groundman
GROUP 3: Reboundman

GROUP 4: Gunite laborer

WRECKING WORK LABORER CLASSIFICATIONS

GROUP 1: Skilled wrecker (removing and salvaging of sash,
windows and materials)

GROUP 2: Semi-skilled wrecker (salvaging of other building
materials)

Rates Fringes
Plasterer tender.......oueeuunenn. S 39.77 28.54
LABO0261-002 07/01/2023

MARIN COUNTY

Rates Fringes
LABORER (TRAFFIC CONTROL/LANE
CLOSURE)
Escort Driver, Flag Person..$ 37.26 27.30
Traffic Control Person I....S$ 37.56 27.30
Traffic Control Person II...$ 35.06 27.30
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TRAFFIC CONTROL PERSON I: Layout of traffic control, crash
cushions, construction area and roadside signage.

TRAFFIC CONTROL PERSON ITI: Installation and removal of
temporary/permanent signs, markers, delineators and crash
cushions.

LABO0261-004 06/26/2023

MARIN COUNTY

Rates Fringes
Tunnel and Shaft Laborers:

GROUP 1. ..iiiiiiiiiiinnennn. $ 45.89 27.72
GROUP 2. ittt itit i teiieenenns S 45.66 27.72
GROUP 3. ...ttt S 45.41 27.72
GROUP 4. ... . iiiiinnnnn. S 44.96 27.72
GROUP 5. .. iiiiiietiinnnn. S 44.42 27.72
Shotcrete Specialist........ $ 46.41 27.72

TUNNEL AND SHAFT CLASSIFICATIONS

GROUP 1: Diamond driller; Groundmen; Gunite and shotcrete
nozzlemen

GROUP 2: Rodmen; Shaft work & raise (below actual or
excavated ground level)

GROUP 3: Bit grinder; Blaster, driller, powdermen, heading;
Cherry pickermen - where car is lifted; Concrete finisher
in tunnel; Concrete screedman; Grout pumpman and potman;
Gunite & shotcrete gunman & potman; Headermen; High
pressure nozzleman; Miner - tunnel, including top and
bottom man on shaft and raise work; Nipper; Nozzleman on
slick line; Sandblaster - potman, Robotic Shotcrete Placer,
Segment Erector, Tunnel Muck Hauler, Steel Form raiser and
setter; Timberman, retimberman (wood or steel or substitute
materials therefore); Tugger (for tunnel laborer work);
Cable tender; Chuck tender; Powderman - primer house

GROUP 4: Vibrator operator, pavement breaker; Bull gang -
muckers, trackmen; Concrete crew - includes rodding and

spreading, Dumpmen (any method)

GROUP 5: Grout crew; Reboundman; Swamper/ Brakeman

LABO0261-007 07/01/2023

MARIN COUNTY

Rates Fringes
LABORER
Mason Tender-Brick.......... S 37.54 25.55
Apache Avenue Pedestrian Safety and Connectivity Project County of El Dorado
CIP No 36107021, Contract 7922 Agreement
February 27, 2024 Page C-70

24-0007 B 289 of 347



LABO0261-010 06/26/2023

MARIN COUNTY

Rates Fringes
LABORER (CONSTRUCTION CRAFT
LABORERS - AREA A:)
Construction Specialist
GTOU P e e e et eeeeeeneeeeneenns $ 37.20 27.30
GROUP 1....iuiiiiiininnennnn. S 36.50 27.30
GROUP I1-@..iuiiiiinnennennnn. S 36.72 27.30
GROUP 1-C.tviiiiiieiennnn. $ 36.55 27.30
GROUP 1-€..iitiiininnennnn. $ 37.05 27.30
GROUP 1-f... ... $ 31.37 23.20
GROUP 2. ... iiiiiiininnnn. S 36.35 27.30
GROUP 3. ..ttt S 36.25 27.30
GROUP 4. ...ttt $ 29.94 27.30

See groups 1l-b and 1-d under laborer classifications.
LABORER (GARDENERS,
HORTICULTURAL & LANDSCAPE
LABORERS - AREA A:)

(1) New Construction........ S 36.25 27.30

(2) Establishment Warranty

Period. . v.uei it i $ 29.94 27.30
LABORER (GUNITE - AREA A:)

GROUP L.iiiiiiie et eiieeennnn S 37.46 27.30

GROUP 2.ttt it tii ittt iieeennnn S 36.96 27.30

GROUP 3.ttt ittt iiiieennnn S 36.37 27.30

GROUP 4. .t iitit i ttiieeennn S 36.25 27.30
LABORER (WRECKING - AREA A:)

GROUP 1 .iiiiitiie et iieeennnn $ 36.50 27.30

GROUP 2.ttt it tii e et iieeennnn $ 36.35 27.30
FOOTNOTES :

Laborers working off or with or from bos'n chairs, swinging
scaffolds, belts shall receive $0.25 per hour above the
applicable wage rate. This shall not apply to workers
entitled to receive the wage rate set forth in Group l-a
below.

LABORER CLASSIFICATIONS

CONSTRUCTION SPECIALIST GROUP: Asphalt ironer and raker;
Chainsaw; Laser beam in connection with laborers' work;
Cast-in- place manhole form setter; Pressure pipelayer;
Davis trencher - 300 or similar type (and all small
trenchers); Blaster; Diamond driller; Multiple unit drill;
Hydraulic drill

GROUP 1: Asphalt spreader boxes (all types); Barko, Wacker
and similar type tampers; Buggymobile; Caulker, bander,
pipewrapper, conduit layer, plastic pipelayer; Certified
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hazardous waste worker including Leade Abatement;
Compactors of all types; Concrete and magnesite mixer, 1/2
yd. and under; Concrete pan work; Concrete sander; Concrete
saw; Cribber and/or shoring; Cut granite curb setter;
Dri-pak-it machine; Faller, logloader and bucker; Form
raiser, slip forms; Green cutter; Headerboard, Hubsetter,
aligner, by any method; High pressure blow pipe (1-1/2"" or
over, 100 1lbs. pressure/over); Hydro seeder and similar
type; Jackhammer operator; Jacking of pipe over 12 inches;
Jackson and similar type compactor; Kettle tender, pot and
worker applying asphalt, lay-kold, creosote, lime, caustic
and similar type materials (applying means applying,
dipping or handling of such materials); Lagging, sheeting,
whaling, bracing, trenchjacking, lagging hammer; Magnesite,
epoxyresin, fiberglass, mastic worker (wet or dry); No
joint pipe and stripping of same, including repair of
voids; Pavement breaker and spader, including tool grinder;
Perma curb; Pipelayer (including grade checking in
connection with pipelaying); Precast-manhole setter;
Pressure pipe tester; Post hole digger, air, gas and
electric; Power broom sweeper; Power tampers of all types
(except as shown in Group 2); Ram set gun and stud gun;
Riprap stonepaver and rock-slinger, including placing of
sacked concrete and/or sand (wet or dry) and gabions and
similar type; Rotary scarifier or multiple head concrete
chipping scarifier; Roto and Ditch Witch; Rototiller;
Sandblaster, pot, gun, nozzle operators; Signalling and
rigging; Tank cleaner; Tree climber; Turbo blaster;
Vibrascreed, bull float in connection with laborers' work;
Vibrator; Hazardous waste worker (lead removal); Asbestos
and mold removal worker

GROUP 1-a: Joy drill model TWM-2A; Gardner-Denver model DH143
and similar type drills; Track driller; Jack leg driller;
Wagon driller; Mechanical drillers, all types regardless of
type or method of power; Mechanical pipe layers, all types
regardless of type or method of power; Blaster and powder;
All work of loading, placing and blasting of all powder and
explosives of whatever type regardless of method used for
such loading and placing; High scalers (including drilling

of same); Tree topper; Bit grinder

GROUP 1-b: Sewer cleaners shall receive $4.00 per day above
Group 1 wage rates. ""Sewer cleaner"" means any worker who
handles or comes in contact with raw sewage in small
diameter sewers. Those who work inside recently active,
large diameter sewers, and all recently active sewer
manholes shal receive $5.00 per day above Group 1 wage
rates.

GROUP 1-c: Burning and welding in connection with laborers'
work; Synthetic thermoplastics and similar type welding

GROUP 1-d: Maintenance and repair track and road beds. All
employees performing work covered herein shall receive $
.25 per hour above their regular rate for all work
performed on underground structures not specifically
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covered herein. This paragraph shall not be construed to
apply to work below ground level in open cut. It shall
apply to cut and cover work of subway construction after
the temporary cover has been placed.

GROUP 1-e: Work on and/or in bell hole footings and shafts
thereof, and work on and in deep footings. (A deep footing
is a hole 15 feet or more in depth.) In the event the
depth of the footing is unknown at the commencement of
excavation, and the final depth exceeds 15 feet, the deep
footing wage rate would apply to all employees for each and
every day worked on or in the excavation of the footing
from the date of inception.

GROUP 1-f: Wire winding machine in connection with guniting
or shot crete

GROUP 2: Asphalt shoveler; Cement dumper and handling dry
cement or gypsum; Choke-setter and rigger (clearing work);
Concrete bucket dumper and chute; Concrete chipping and
grinding; Concrete laborer (wet or dry); Driller tender,
chuck tender, nipper; Guinea chaser (stake), grout crew;
High pressure nozzle, adductor; Hydraulic monitor (over 100
1lbs. pressure); Loading and unloading, carrying and hauling
of all rods and materials for use in reinforcing concrete
construction; Pittsburgh chipper and similar type brush
shredders; Sloper; Single foot, hand-held, pneumatic
tamper; All pneumatic, air, gas and electric tools not
listed in Groups 1 through 1-f; Jacking of pipe - under 12
inches

GROUP 3: Construction laborers, including bridge and general
laborer; Dump, load spotter; Flag person; Fire watcher;
Fence erector; Guardrail erector; Gardener, horticultural
and landscape laborer; Jetting; Limber, brush loader and
piler; Pavement marker (button setter); Maintenance, repair
track and road beds; Streetcar and railroad construction
track laborer; Temporary air and water lines, Victaulic or
similar; Tool room attendant (jobsite only)

GROUP 4: Final clean-up work of debris, grounds and building

including but not limited to: street cleaner; cleaning and

washing windows; brick cleaner (jobsite only); material

cleaner (jobsite only). The classification ""material

cleaner"" is to be utilized under the following conditions:
A: at demolition site for the salvage of the material.

B: at the conclusion of a job where the material is to be

salvaged and stocked to be reused on another job.

C: for the cleaning of salvage material at the jobsite or

temporary Jjobsite yard.

The material cleaner classification should not be wused in
the performance of ""form stripping, cleaning and oiling
and moving to the next point of erection”".
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GUNITE LABORER CLASSIFICATIONS

GROUP 1: Structural Nozzleman

GROUP 2: Nozzleman, Gunman, Potman, Groundman
GROUP 3: Reboundman

GROUP 4: Gunite laborer

WRECKING WORK LABORER CLASSIFICATIONS

GROUP 1: Skilled wrecker (removing and salvaging of sash,
windows and materials)

GROUP 2: Semi-skilled wrecker (salvaging of other building
materials)

Rates Fringes
Plasterer tender........c.uuuuunn.. $ 39.77 28.54
LABO0324-004 07/01/2023

NAPA, SOLANO, AND SONOMA, COUNTIES

Rates Fringes
LABORER (TRAFFIC CONTROL/LANE
CLOSURE)
Escort Driver, Flag Person..$ 36.26 27.30
Traffic Control Person I....$ 36.56 27.30
Traffic Control Person II...S$ 34.06 27.30

TRAFFIC CONTROL PERSON I: Layout of traffic control, crash
cushions, construction area and roadside signage.

TRAFFIC CONTROL PERSON ITI: Installation and removal of
temporary/permanent signs, markers, delineators and crash
cushions.

LABO0324-008 06/26/2023

NAPA, SOLANO, AND SONOMA COUNTIES

Rates Fringes
Tunnel and Shaft Laborers:
GROUP 1. iiiieieeiiaennnnn $ 45.89 27.72
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GROUP 2.... ..t $ 45.66 27.72

GROUP 3. iiiiiiiiiiiieeeeen S 45.41 27.72
GROUP 4. .. ...ttt S 44.96 27.72
GROUP 5.ttt it iiiieeeann S 44.42 27.72
Shotcrete Specialist........ $ 46.41 27.72

TUNNEL AND SHAFT CLASSIFICATIONS

GROUP 1: Diamond driller; Groundmen; Gunite and shotcrete
nozzlemen

GROUP 2: Rodmen; Shaft work & raise (below actual or
excavated ground level)

GROUP 3: Bit grinder; Blaster, driller, powdermen, heading;
Cherry pickermen - where car is lifted; Concrete finisher
in tunnel; Concrete screedman; Grout pumpman and potman;
Gunite & shotcrete gunman & potman; Headermen; High
pressure nozzleman; Miner - tunnel, including top and
bottom man on shaft and raise work; Nipper; Nozzleman on
slick line; Sandblaster - potman, Robotic Shotcrete Placer,
Segment Erector, Tunnel Muck Hauler, Steel Form raiser and
setter; Timberman, retimberman (wood or steel or substitute
materials therefore); Tugger (for tunnel laborer work);
Cable tender; Chuck tender; Powderman - primer house

GROUP 4: Vibrator operator, pavement breaker; Bull gang -
muckers, trackmen; Concrete crew - includes rodding and

spreading, Dumpmen (any method)

GROUP 5: Grout crew; Reboundman; Swamper/ Brakeman

LABO0324-010 07/01/2023

SOLANO AND SONOMA COUNTIES

Rates Fringes
LABORER
Mason Tender-Brick.......... $ 36.84 26.24
LABO0324-013 06/26/2023
NAPA, SOLANO, AND SONOMA COUNTIES
Rates Fringes
LABORER (CONSTRUCTION CRAFT
LABORERS - AREA B:)
Construction Specialist
GrOUP e e v v v v v v nnnnneeeeeeeens S 36.20 27.30
GROUP 1.ttt it iiiiennnn $ 35.50 27.30
GROUP 1-G..ciiiieeneenennnnn $ 35.72 27.30
GROUP 1-C.viiti i iiieennnn $ 35.55 27.30
GROUP 1-€. ..t iiinnnnennn $ 36.05 27.30
GROUP 1-f... ... iiiiinnnnnn S 36.08 27.30
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GROUP 2. ... ittt $ 35.35 27.30
GROUP 3. .. iiiiiiiiiinenn. S 35.25 27.30
GROUP 4. ...ttt S 28.94 27.30
See groups 1l-b and 1-d under laborer classifications.
LABORER (GARDENERS,
HORTICULTURAL & LANDSCAPE
LABORERS - AREA B:)

(1) New Construction........ S 35.25 27.30

(2) Establishment Warranty

Period. v e i et S 28.94 27.30
LABORER (GUNITE - AREA B:)

GROUP L .iviittiit e teiieennnn S 36.46 27.30

GROUP 2.ttt it tiie et iieeennnn $ 35.96 27.30

GROUP 3.ttt ittt iiiieennnn $ 35.37 27.30

GROUP 4.ttt tiii it iiiieennnn $ 35.25 27.30
LABORER (WRECKING - AREA B:)

GROUP L.ii ittt e teieeeennnn $ 35.50 27.30

GROUP 2.ttt it iee et ieeeennnn $ 35.35 27.30
FOOTNOTES :

Laborers working off or with or from bos'n chairs, swinging
scaffolds, belts shall receive $0.25 per hour above the
applicable wage rate. This shall not apply to workers
entitled to receive the wage rate set forth in Group l-a
below.

LABORER CLASSIFICATIONS

CONSTRUCTION SPECIALIST GROUP: Asphalt ironer and raker;
Chainsaw; Laser beam in connection with laborers' work;
Cast-in- place manhole form setter; Pressure pipelayer;
Davis trencher - 300 or similar type (and all small
trenchers); Blaster; Diamond driller; Multiple unit drill;
Hydraulic drill

GROUP 1: Asphalt spreader boxes (all types); Barko, Wacker
and similar type tampers; Buggymobile; Caulker, bander,
pipewrapper, conduit layer, plastic pipelayer; Certified
hazardous waste worker including Leade Abatement;
Compactors of all types; Concrete and magnesite mixer, 1/2
yd. and under; Concrete pan work; Concrete sander; Concrete
saw; Cribber and/or shoring; Cut granite curb setter;
Dri-pak-it machine; Faller, logloader and bucker; Form
raiser, slip forms; Green cutter; Headerboard, Hubsetter,
aligner, by any method; High pressure blow pipe (1-1/2"" or
over, 100 lbs. pressure/over); Hydro seeder and similar
type; Jackhammer operator; Jacking of pipe over 12 inches;
Jackson and similar type compactor; Kettle tender, pot and
worker applying asphalt, lay-kold, creosote, lime, caustic
and similar type materials (applying means applying,
dipping or handling of such materials); Lagging, sheeting,
whaling, bracing, trenchjacking, lagging hammer; Magnesite,
epoxyresin, fiberglass, mastic worker (wet or dry); No
joint pipe and stripping of same, including repair of
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voids; Pavement breaker and spader, including tool grinder;
Perma curb; Pipelayer (including grade checking in
connection with pipelaying); Precast-manhole setter;
Pressure pipe tester; Post hole digger, air, gas and
electric; Power broom sweeper; Power tampers of all types
(except as shown in Group 2); Ram set gun and stud gun;
Riprap stonepaver and rock-slinger, including placing of
sacked concrete and/or sand (wet or dry) and gabions and
similar type; Rotary scarifier or multiple head concrete
chipping scarifier; Roto and Ditch Witch; Rototiller;
Sandblaster, pot, gun, nozzle operators; Signalling and
rigging; Tank cleaner; Tree climber; Turbo blaster;
Vibrascreed, bull float in connection with laborers' work;
Vibrator; Hazardous waste worker (lead removal); Asbestos
and mold removal worker

GROUP 1-a: Joy drill model TWM-2A; Gardner-Denver model DH143
and similar type drills; Track driller; Jack leg driller;
Wagon driller; Mechanical drillers, all types regardless of
type or method of power; Mechanical pipe layers, all types
regardless of type or method of power; Blaster and powder;
All work of loading, placing and blasting of all powder and
explosives of whatever type regardless of method used for
such loading and placing; High scalers (including drilling

of same); Tree topper; Bit grinder

GROUP 1-b: Sewer cleaners shall receive $4.00 per day above
Group 1 wage rates. ""Sewer cleaner"" means any worker who
handles or comes in contact with raw sewage in small
diameter sewers. Those who work inside recently active,
large diameter sewers, and all recently active sewer
manholes shal receive $5.00 per day above Group 1 wage
rates.

GROUP 1l-c: Burning and welding in connection with laborers'
work; Synthetic thermoplastics and similar type welding

GROUP 1-d: Maintenance and repair track and road beds. All
employees performing work covered herein shall receive $
.25 per hour above their regular rate for all work
performed on underground structures not specifically
covered herein. This paragraph shall not be construed to
apply to work below ground level in open cut. It shall
apply to cut and cover work of subway construction after
the temporary cover has been placed.

GROUP 1-e: Work on and/or in bell hole footings and shafts
thereof, and work on and in deep footings. (A deep footing
is a hole 15 feet or more in depth.) In the event the
depth of the footing is unknown at the commencement of
excavation, and the final depth exceeds 15 feet, the deep
footing wage rate would apply to all employees for each and
every day worked on or in the excavation of the footing
from the date of inception.

GROUP 1-f: Wire winding machine in connection with guniting
or shot crete
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GROUP 2: Asphalt shoveler; Cement dumper and handling dry

cement or gypsum; Choke-setter and rigger (clearing work)
Concrete bucket dumper and chute; Concrete chipping and

grinding; Concrete laborer (wet or dry); Driller tender,
chuck tender, nipper; Guinea chaser (stake), grout crew;

’

High pressure nozzle, adductor; Hydraulic monitor (over 100
lbs. pressure); Loading and unloading, carrying and hauling
of all rods and materials for use in reinforcing concrete

construction; Pittsburgh chipper and similar type brush
shredders; Sloper; Single foot, hand-held, pneumatic
tamper; All pneumatic, air, gas and electric tools not

listed in Groups 1 through 1-f; Jacking of pipe - under 12

inches

GROUP 3: Construction laborers, including bridge and general

laborer; Dump, load spotter; Flag person; Fire watcher;

Fence erector; Guardrail erector; Gardener, horticultural

and landscape laborer; Jetting; Limber, brush loader and

piler; Pavement marker (button setter); Maintenance, repair

track and road beds; Streetcar and railroad construction

track laborer; Temporary air and water lines, Victaulic or

similar; Tool room attendant (jobsite only)

GROUP 4: Final clean-up work of debris, grounds and building
including but not limited to: street cleaner; cleaning and

washing windows; brick cleaner (jobsite only); material
cleaner (jobsite only). The classification ""material

cleaner"" is to be utilized under the following conditions:

A: at demolition site for the salvage of the material.

B: at the conclusion of a job where the material is to be

salvaged and stocked to be reused on another job.

C: for the cleaning of salvage material at the Jjobsite or

temporary Jjobsite yard.

The material cleaner classification should not be wused in
the performance of ""form stripping, cleaning and oiling

and moving to the next point of erection"".
GUNITE LABORER CLASSIFICATIONS
GROUP 1: Structural Nozzleman
GROUP 2: Nozzleman, Gunman, Potman, Groundman
GROUP 3: Reboundman
GROUP 4: Gunite laborer
WRECKING WORK LABORER CLASSIFICATIONS
GROUP 1: Skilled wrecker (removing and salvaging of sash,

windows and materials)
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GROUP 2: Semi-skilled wrecker (salvaging of other building
materials)

Rates Fringes
Plasterer tender........c.uuuuunn.. S 39.77 28.54
PAIN0016-004 01/01/2023

MARIN, NAPA, SOLANO & SONOMA COUNTIES

Rates Fringes
Painters: ...ttt iiieee. S 47.42 27.28
PREMIUMS:
EXOTIC MATERIALS - $1.25 additional per hour.
SPRAY WORK: - $0.50 additional per hour.

INDUSTRIAL PAINTING - $0.25 additional per hour
[Work on industrial buildings used for the manufacture and
processing of goods for sale or service; steel construction
(bridges), stacks, towers, tanks, and similar structures]

HIGH WORK:

over 50 feet - $2.00 per hour additional
100 to 180 feet - $4.00 per hour additional
Over 180 feet - $6.00 per houir additional

PAIN0016-005 07/01/2023

ALPINE, BUTTE, COLUSA, EL DORADO (west of the Sierra Nevada
Mountains), GLENN, LASSEN (west of Hwy. 395, excluding Honey
Lake); MARIN, MODOC, NAPA, NEVADA (west of the Sierra Nevada
Mountains), PLACER (west of the Sierra Nevada Mountains),
PLUMAS, SACRAMENTO, SHASTA, SIERRA (west of the Sierra Nevada
Mountains), SISKIYOU, SOLANO, SONOMA, SUTTER, TEHAMA, TRINITY,
YOLO AND YUBA COUNTIES

Rates Fringes

PAIN0016-007 01/01/2023

ALPINE, AMADOR, BUTTE, COLUSA. EL DORADO (west of the Sierra
Nevada Mountains), GLENN, LASSEN (west of Highway 395,
excluding Honey Lake), MODOC, NEVADA (west of the Sierra Nevada
Mountains), PLACER (west of the Sierra Nevada Mountains),
PLUMAS, SACRAMENTO, SHASTA, SIERRA (west of the Sierra Nevada
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Mountains), SISKIYOU, SUTTER, TEHAMA, TRINITY,

COUNTIES

SPRAY/SANDBLAST: $0.50 additional per hour.
EXOTIC MATERIALS: $1.25 additional per hour.

YOLO & YUBA

Fringes

22.05

HIGH TIME: Over 50 ft above ground or water level $2.00
additional per hour. 100 to 180 ft above ground or water
level $4.00 additional per hour. Over 180 ft above ground

or water level $6.00 additional per hour.

PAIN0016-008 01/01/2023

MARIN, NAPA, SOLANO AND SONOMA COUNTIES

PAIN0169-004 01/01/2023

MARIN , NAPA & SONOMA COUNTIES; SOLANO COUNTY

Fringes

(west of a line

defined as follows: Hwy. 80 corridor beginning at the City of
Fairfield, including Travis Air Force Base and Suisun City;
going north of Manakas Corner Rd., continue north on Suisun

Valley Rd. to the Napa County line; Hwy.

80 corridor south on

Grizzly Island Rd. to the Grizzly Island Management area)

* PAIN0567-001 07/01/2022

Fringes

EL DORADO COUNTY (east of the Sierra Nevada Mountains); LASSEN
COUNTY (east of Highway 395, beginning at Stacey and including
Honey Lake); NEVADA COUNTY (east of the Sierra Nevada
Mountains); PLACER COUNTY (east of the Sierra Nevada
Mountains); AND SIERRA COUNTY (east of the Sierra Nevada

Mountains)
Rates

Painters:
Brush and Roller............ $ 33.15

Spray Painter & Paperhanger.$ 34.81

PREMIUMS:

Special Coatings (Brush), and Sandblasting
Special Coatings (Spray), and Steeplejack

Apache Avenue Pedestrian Safety and Connectivity Project

CIP No 36107021, Contract 7922
February 27, 2024
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Special Coating Spray Steel = $1.25/hr
Swing Stage = $2.00/hr

*A special coating is a coating that requires the mixing of 2
or more products.

PAINO567-007 07/01/2022

EL DORADO COUNTY (east of the Sierra Nevada Mountains); LASSEN
COUNTY (east of Highway 395, beginning at Stacey and including
Honey Lake); NEVADA COUNTY (east of the Sierra Nevada
Mountains); PLACER COUNTY (east of the Sierra Nevada Mountains)
AND SIERRA COUNTY (east of the Sierra Nevada Mountains)

Rates Fringes

PAIN0567-010 07/01/2022

EL DORADO COUNTY (east of the Sierra Nevada Mountains); LASSEN
COUNTY (east of Highway 395, beginning at Stacey and including
Honey Lake); NEVADA COUNTY (east of the Sierra Nevada
Mountains); PLACER COUNTY (east of the Sierra Nevada
Mountains); AND SIERRA COUNTY (east of the Sierra Nevada

Mountains)
Rates Fringes
Drywall
(1) TAPer ettt et ieeeeenennn $ 38.92 14.99
(2) Steeplejack - Taper,
over 40 ft with open space
below. . vttt S 40.42 14.99

PAINO0767-004 01/01/2023
ALPINE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODOC,

NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, SISKIYOU,
SOLANO (Remainder), SUTTER, TEHAMA, TRINITY, YOLO, YUBA

Rates Fringes

GLAZIER . ¢ ittt et et e e et et $ 43.15 33.72
PAID HOLIDAYS: New Year's Day, Martin Luther King, Jr. Day,
President's Day, Memorial Day, Independence Day, Labor Day,

Veteran's Day, Thanksgiving Day, and Christmas Day.

Employee required to wear a body harness shall receive $1.50
per hour above the basic hourly rate at any elevation.
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PAIN1176-001 07/01/2022

HIGHWAY IMPROVEMENT

Rates Fringes
Parking Lot Striping/Highway
Marking:
GROUP 1. . iiiiiieeeieennnnn. $ 40.83 17.62
GROUP 2. ... iieeeienennn. $ 34.71 17.62
GROUP 3. ..ttt $ 35.11 17.62
CLASSIFICATIONS

GROUP 1: Striper: Layout and application of painted traffic
stripes and marking; hot thermo plastic; tape, traffic
stripes and markings

GROUP 2: Gamecourt & Playground Installer

GROUP 3: Protective Coating, Pavement Sealing

PAIN1237-001 01/01/2023

ALPINE; COLUSA; EL DORADO (west of the Sierra Nevada
Mountains); GLENN; LASSEN (west of Highway 395, beginning at
Stacey and including Honey Lake); MODOC; NEVADA (west of the
Sierra Nevada Mountains); PLACER (west of the Sierra Nevada
Mountains); PLUMAS; SACRAMENTO; SHASTA; SIERRA (west of the
Sierra Nevada Mountains); SISKIYOU; SUTTER; TEHAMA; TRINITY;
YOLO AND YUBA COUNTIES

PLAS0300-003 07/01/2018

Rates Fringes

PLASTERER
AREA 295: Alpine, Amador,
Butte, Colusa, El1 Dorado,
Glenn, Lassen, Modoc,
Nevada, Placer, Plumas,
Sacramento, Shasta,
Sierra, Siskiyou, Solano,
Sutter, Tehema, Trinity,
Yolo & Yuba Counties........ $ 32.70 31.68
AREA 355: Marin............. S 36.73 31.68
AREA 355: Napa & Sonoma
COUNEIES . ittt e e et teeeeennnn S 32.70 31.68

PLAS0300-005 07/01/2016
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Rates Fringes

CEMENT MASON/CONCRETE FINISHER...$ 32.15 23.27

PLUM0038-002 07/01/2022
MARIN AND SONOMA COUNTIES
Rates Fringes

PLUMBER (Plumber,
Steamfitter, Refrigeration
Fitter)
(1) Work on wooden frame
structures 5 stories or
less excluding high-rise
buildings and commercial
work such as hospitals,
prisons, hotels, schools,
casinos, wastewater
treatment plants, and
resarch facilities as well
as refrigeration
pipefitting, service and
repair work - MARKET
RECOVERY RATE........ oo S 69.70 46.38
(2) All other work - NEW
CONSTRUCTION RATE........... $ 82.00 48.18

PLUM0038-006 07/01/2022
MARIN & SONOMA COUNTIES
Rates Fringes

Landscape/Irrigation Fitter
(Underground/Utility Fitter)..... S 69.70 33.15

* PLUM0228-001 01/01/2024

BUTTE, COLUSA, GLENN, LASSEN, MODOC, PLUMAS, SHASTA, SIERRA,
SISKIYOU, SUTTER, TEHAMA, TRINITY & YUBA COUNTIES

Rates Fringes
PLUMBER. « ¢ttt ittt et e eeeeeeeeeann $ 46.75 39.29
PLUMO0343-001 07/01/2022
NAPA AND SOLANO COUNTIES
Rates Fringes
PLUMBER/PIPEFITTER
Light Commercial............ $ 30.85 20.40
All Other Work.............. S 58.00 40.48
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DEFINITION OF LIGHT COMMERICIAL:
Work shall include strip shopping centers, office buildings,
schools and other commercial structures which the total
plumbing bid does not exceed Two Hundred and Fifty Thousand
($250,000) and the total heating and cooling does not
exceed Two Hundred Fifty Thousand ($250,000); or Any
projects bid in phases shall not qualify unless the total
project is less than Two Hundred Fifty Thousand ($250,000)
for the plumbing bid; and Two Hundred Fifty Thousand
($250,000) for the heating and cooling bid. Excluded are
hospitals, jails, institutions and industrial projects,
regardless size of the project

FOOTNOTES: While fitting galvanized material: $.75 per hour
additional. Work from trusses, temporary staging,
unguarded structures 35' from the ground or water: $.75 per
hour additional. Work from swinging scaffolds, boatswains
chairs or similar devices: $.75 per hour additional.

PLUM0350-001 08/01/2023

EL DORADO COUNTY (Lake Tahoe area only); NEVADA COUNTY (Lake
Tahoe area only); AND PLACER COUNTY (Lake Tahoe area only)

Rates Fringes

PLUM0355-001 07/01/2022

ALPINE, AMADOR, BUTTE, COLUSAZA, EL DORADO, GLENN, LASSEN, MODOC,
NAPA, NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA,
SISKIYOU, SOLANO, SUTTER, TEHAMA, TRINITY, YOLO, AND YUBA
COUNTIES

Rates Fringes

Underground Utility Worker
/Landscape Fitter........... S 32.22 17.55

* PLUM0442-003 01/01/2024
AMADOR (South of San Joaquin River) and ALPINE COUNTIES
Rates Fringes
PLUM0447-001 07/01/2023
AMADOR (north of San Joagquin River), EL DORADO (excluding Lake

Tahoe area), NEVADA (excluding Lake Tahoe area); PLACER
(excluding Lake Tahoe area), SACRAMENTO AND YOLO COUNTIES
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Rates

PLUMBER/PIPEFITTER
JOUYNEYMAN e v v v v e e v e e e eneenns S 61.12
Light Commercial Work....... S 36.23

ROOF0081-006 08/01/2023

MARIN, NAPA, SOLANO AND SONOMA COUNTIES

ROOF0081-007 08/01/2023

Fringes

28.75
17.72

Fringes

ALPINE, BUTTE, COLUSA, EL DORADO, GLENN,LASSEN, MODOC, NEVADA,
PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, SISKIYOU, SUTTER,

TEHAMA, TRINITY, YOLO, AND YUBA COUNTIES

SFCA0483-003 01/01/2024
MARIN, NAPA, SOLANO AND SONOMA COUNTIES
Rates

SPRINKLER FITTER (Fire
Sprinklers) « v e et e it S 74.63

SFCA0669-003 01/01/2024

Fringes

ALPINE, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODOC, NEVADA,
PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, SISKIYOU, SUTTER,

TEHAMA, TRINITY, YOLO AND YUBA COUNTIES

SHEE0104-006 06/29/2020

MARIN, NAPA, SOLANO SONOMA & TRINITY COUNTIES

Rates
Sheet Metal Worker
Mechanical Contracts
$200,000 Oor leSS.ueeeeennenn. S 55.92
All other work.............. S 64.06
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SHEE0104-009 07/01/2021

AMADOR, COLUSA, EL DORADO, NEVADA, PLACER, SACRAMENTO, SUTTER,
YOLO AND YUBA COUNTIES

Rates Fringes
SHEET METAL WORKER............... $ 47.85 41.90
CSHEE0104-010 07/01/2020
AIPINE COUNTY

Rates Fringes
SHEET METAL WORKER............... $ 43.50 37.42

SHEE0104-011 07/01/2020

BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODOC, NEVADA, PLACER,
PLUMAS, SACRAMENTO, SHASTA, SIERRA, SISKIYOU, SUTTER, TEHAMA,
YOLO AND YUBA COUNTIES

Rates Fringes
Sheet Metal Worker (Metal
decking and siding only)......... S 44.45 35.55

SHEE0104-014 07/01/2020

MARIN, NAPA, SOLANO, SONOMA AND TRINITY COUNTIES

Rates Fringes
SHEET METAL WORKER (Metal
Decking and Siding only)......... S 44.45 35.55

SHEE0104-019 07/01/2020

BUTTE, GLENN, LASSEN, MODOC, PLUMAS, SHASTA, SIERRA, SISKIYOU
AND TEHAMA COUNTIES

Rates Fringes
SHEET METAL WORKER
Mechanical Jobs $200,000 &
UNAET e v v et e e e et e et eeeeennn $ 35.16 35.88
Mechanical Jobs over
$200,000. .. e S 46.60 40.21
TEAM0094-001 07/01/2022
Rates Fringes
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Truck drivers:

GROUP 1....iiiiiiiiiii.. S 36.95 31.14

GROUP 2. .t iiiiiiiiiiiiee e $ 37.25 31.14

GROUP 3.t iiiiiiiiiiiiie e $ 37.55 31.14

GROUP 4.... ... $ 37.90 31.14

GROUP 5. .t S 38.25 31.14
FOOTNOTES:

Articulated dump truck; Bulk cement spreader (with or without
auger); Dumpcrete truck; Skid truck (debris box); Dry
pre-batch concrete mix trucks; Dumpster or similar type;
Slurry truck: Use dump truck yardage rate.

Heater planer; Asphalt burner; Scarifier burner; Industrial
1lift truck (mechanical tailgate); Utility and clean-up

truck: Use appropriate rate for the power unit or the
equipment utilized.

TRUCK DRIVER CLASSIFICATIONS

GROUP 1: Dump trucks, under 6 yds.; Single unit flat rack (2-
axle unit); Nipper truck (when flat rack truck is used
appropriate flat rack shall apply); Concrete pump truck

(when flat rack truck is used appropriate flat rack shall
apply); Concrete pump machine; Fork 1lift and 1lift Jjitneys;
Fuel and/or grease truck driver or fuel person; Snow buggy;
Steam cleaning; Bus or personhaul driver; Escort or pilot

car driver; Pickup truck; Teamster oiler/greaser and/or
serviceperson; Hook tender (including loading and

unloading); Team driver; Tool room attendant (refineries)

GROUP 2: Dump trucks, 6 yds. and under 8 yds.; Transit
mixers, through 10 yds.; Water trucks, under 7,000 gals.;
Jetting trucks, under 7,000 gals.; Single-unit flat rack
(3-axle unit); Highbed heavy duty transport; Scissor truck;
Rubber-tired muck car (not self-loaded); Rubber-tired truck
jumbo; Winch truck and ""A"" frame drivers; Combination winch
truck with hoist; Road o0il truck or bootperson;

Buggymobile; Ross, Hyster and similar straddle carriers;
Small rubber-tired tractor

GROUP 3: Dump trucks, 8 yds. and including 24 yds.; Transit
mixers, over 10 yds.; Water trucks, 7,000 gals. and over;
Jetting trucks, 7,000 gals. and over; Vacuum trucks under
7500 gals. Trucks towing tilt bed or flat bed pull
trailers; Lowbed heavy duty transport; Heavy duty transport
tiller person; Self- propelled street sweeper with
self-contained refuse bin; Boom truck - hydro-lift or
Swedish type extension or retracting crane; P.B. or similar
type self-loading truck; Tire repairperson; Combination
bootperson and road oiler; Dry distribution truck (A
bootperson when employed on such equipment, shall receive
the rate specified for the classification of road oil
trucks or bootperson); Ammonia nitrate distributor, driver
and mixer; Snow Go and/or plow
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GROUP 4: Dump trucks, over 25 yds. and under 65 yds.; Water
pulls - DW 10's, 20's, 21's and other similar equipment
when pulling Aqua/pak or water tank trailers; Helicopter
pilots (when transporting men and materials); Lowbedk Heavy
Duty Transport up to including 7 axles; DWl0O's, 20's, 21's
and other similar Cat type, Terra Cobra, LeTourneau Pulls,
Tournorocker, Euclid and similar type equipment when
pulling fuel and/or grease tank trailers or other
miscellaneous trailers; Vacuum Trucks 7500 gals and over
and truck repairman

GROUP 5: Dump trucks, 65 yds. and over; Holland hauler; Low
bed Heavy Duty Transport over 7 axles

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is 1ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (iii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).
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Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.
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WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

Apache Avenue Pedestrian Safety and Connectivity Project
CIP No 36107021, Contract 7922
February 27, 2024

County of El Dorado
Agreement
Page C-90

24-0007 B 309 of 347



4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION"
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COUNTY OF EL DORADO
PAYMENT BOND
(Section 9550, Civil Code)
Bond No.

WHEREAS, the County of El Dorado, a political subdivision of the State of California, hereafter referred to as "Obligee", has
awarded to Contractor

hereafter referred to as "Principal”, a Contract for the Work described as follows:

APACHE AVE PEDESTRIAN SAFETY AND CONNECTIVITY PROJECT
CONTRACT No. 7592 / CIP No. 36107021

WHEREAS, the State of California, acting through its Department of Transportation is hereafter referred to as “Additional
Obligee”, both Obligee and Additional Obligee collectively referred to as “Obligees”;

AND, WHEREAS, said Principal is required to furnish a bond in connection with said Contract, guaranteeing the faithful
performance thereof:

NOW, THEREFORE, we the undersigned Principal and Surety are held and firmly bound unto the Obligees, in the sum of
Dollars,

(3 ) to be paid to the Obligees, for which payment we bind ourselves, jointly and severally.

THE CONDITION OF THIS OBLIGATION IS SUCH,

That if said Principal or its Subcontractors shall fail to pay any of the persons named in Civil Code Section 9100, or amounts
due under the Unemployment Insurance Code with respect to Work or labor performed by such claimant, or any amounts
required to be deducted, withheld, and paid over to the Franchise Tax Board from the wages of employees of the Principal and
his Subcontractors pursuant to Section 18806 of the Revenue and Taxation Code, with respect to such Work and labor, that the
Surety herein will pay for the same in an amount not exceeding the sum specified in this bond, otherwise the above obligation
shall be void. In case suit is brought upon this bond, the Surety will pay a reasonable attorney's fee to be fixed by the court.

This bond shall inure to the benefit of any of the persons named in Civil Code Section 9100 as to give a right of action to such
persons or their assigns in any suit brought upon this bond.

Dated:

Correspondence or Claims relating to this bond should be sent to the Surety at the following address:

PRINCIPAL

SURETY

ATTORNEY-IN-FACT

NOTE: Signatures of those executing for the Principal and for the Surety must be properly acknowledged, and a Power of
Attorney attached for the Surety.

NOTARY ACKNOWLEDGMENTS ATTACHED
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PRINCIPAL

ACKNOWLEDGMENT

A notary public or other officer completing this
certificate verifies only the identity of the individual
who signed the document to which this certificate is
attached, and not the truthfulness, accuracy, or validity
of that document.

State of California

County of

On before me,

(here insert name and title of the officer)

personally appeared

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed
to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized
capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon
behalf of which the person(s) acted, executed the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

Signature

(Seal)
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SURETY

ACKNOWLEDGMENT

A notary public or other officer completing this
certificate verifies only the identity of the individual
who signed the document to which this certificate is
attached, and not the truthfulness, accuracy, or validity
of that document.

State of California

County of

On before me, ,

(here insert name and title of the officer)

personally appeared

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to
the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized
capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf

of which the person(s) acted, executed the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is
true and correct.

WITNESS my hand and official seal.

Signature

(Seal)
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COUNTY OF EL DORADO

PERFORMANCE BOND
Bond No.

KNOW ALL PERSONS BY THESE PRESENTS, that we

the Contractor in the Contract hereto annexed, as Principal, and

as Surety, are held firmly bound unto the County of El Dorado, a political subdivision of the State of California, hereinafter called the “Obligee”and the
State of California, acting through its Department of Transportation, hereafter referred to as “Additional Obligee”, both Obligee and Additional

Obligee collectively referred to as “Obligees”

in the sum of DOLLARS,

($ ) lawful money of the United States, for which payment, well and truly to be made, we bind ourselves,

jointly and severally, firmly by these presents.

Signed, sealed and dated:

The condition of the above obligation is such that if said Principal as Contractor in the Contract hereto annexed shall faithfully perform each and
all of the conditions of said Contract to be performed by him, and shall furnish all tools, equipment, apparatus, facilities, transportation, labor and
material, other than material, if any, agreed to be furnished by the Obligees, necessary to perform and complete, and to perform and complete in
a good and workmanlike manner, the Work of Contract No. 7592 / CIP No. 36107021 for the Apache Avenue Pedestrian Safety and
Connectivity Project Project in strict conformity with the terms and conditions set forth in the Contract hereto annexed, then this obligation shall
be null and void; otherwise this bond shall remain in full force and effect and the said Surety will complete the Contract Work under its own
supervision, by Contract or otherwise, and pay all costs thereof for the balance due under terms of the Contract, and the said Surety, for value
received, hereby stipulates and agrees that no change, extension of time, alteration or addition to the terms of the Contract or to the Work to be
performed thereunder shall in any wise affect its obligation on this bond, and it does hereby waive notice of any such change, extension of time,
alteration or addition to the terms of the Contract or to the Work.

In the event suit is brought upon this bond by the Obligees and judgment is recovered, the Surety shall pay all costs incurred by the Obligees in
such suit, including a reasonable attorney’s fee to be fixed by the court.

This guarantee shall insure the Obligees during the Work required by any Contract and for a period of one (1) year from the date of acceptance
of the Work against faulty or improper materials or workmanship that may be discovered during that time.

No right of action shall accrue under this bond to or for the use of any person other than the Obligees named herein.
Dated: , 20

Correspondence or Claims relating to this bond should be sent to the Surety at the following address:

PRINCIPAL

SURETY

ATTORNEY-IN-FACT

NOTE: Signatures of those executing for the Principal and the Surety must be properly acknowledged, and a Power of Attorney attached for the
Surety.

NOTARY ACKNOWLEDGMENTS ATTACHED
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PRINCIPAL

ACKNOWLEDGMENT

A notary public or other officer completing this
certificate verifies only the identity of the individual
who signed the document to which this certificate is
attached, and not the truthfulness, accuracy, or validity
of that document.

State of California

County of

On before me,

(here insert name and title of the officer)

personally appeared

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed
to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized
capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon
behalf of which the person(s) acted, executed the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

Signature

(Seal)
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SURETY

ACKNOWLEDGMENT

A notary public or other officer completing this
certificate verifies only the identity of the individual
who signed the document to which this certificate is
attached, and not the truthfulness, accuracy, or validity
of that document.

State of California

County of

On before me,

(here insert name and title of the officer)

personally appeared

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed
to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized
capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon
behalf of which the person(s) acted, executed the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

Signature

(Seal)
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PROPOSAL
(to be submitted with Bidder’s Security)

TO: COUNTY OF EL DORADO,
STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION,

for the construction of the

APACHE AVE PEDESTRIAN SAFETY AND CONNECTIVITY PROJECT
CONTRACT NO. 7922 / CIP NO. 36107021

THIS IS A SAMPLE OF WHICH DETAILS ALL THE NECESSARY INFORMATION NEEDED FOR A
COMPLETE PROPOSAL. PLEASE LOG ONTO QUEST AND COMPLETE ALL ELECTRONIC FORMS
UNDER QUEST PROJECT #8747890. PLEASE NOTE THAT SOME FORMS WILL NEED TO BE
DOWNLOADED AND RE-UPLOADED WITH ALL THE NECESSARY INFORMATION FILLED OUT. IF YOU
ARE NOT UTILIZING SURETY2000, THEN A PDF OF YOUR BIDDERS BOND WILL NEED TO BE
UPLOADED AT THE TIME OF BID AND A HARD COPY WILL NEED TO BE RECEIVED BY COUNTY BY
END OF BUSINESS DAY ON THE FIRST BUSINESS DAY AFTER THE BID OPENING.

COMPLETING DOWNLOADED BID FORMS IN PENCIL, ERASURES, OVERWRITES, AND USE OF
CORRECTION FLUID OR TAPE (WHITE OUT) ARE NOT ACCEPTABLE. BID PROPOSALS WITH
PENCIL, ERASURES, OVERWRITES, OR USE OF CORRECTION FLUID OR TAPE (WHITE OUT) MAY BE
REJECTED. ALL CHANGES MUST BE LINED OUT AND CORRECTIONS INSERTED ADJACENT TO
AND INITIALED BY THE BIDDER'S AUTHORIZED REPRESENTATIVE.

NAME OF BIDDER

MAILING ADDRESS

CITY, STATE, ZIP

PHYSICAL ADDRESS

(Please include even if Mailing Address used)
CITY, STATE, zZIP

TELEPHONE NO: AREA CODE ( )
FAX NO: AREA CODE ( )
EMAIL ADDRESS

The Work for which this Proposal is submitted is for the construction in accordance with these Contract
Documents (including the payment of not less than the State general prevailing wage rates or Federal
minimum wage rates set forth herein), the Project Plans described below, including any addenda thereto, the
Contract annexed hereto, and also in accordance with the California Department of Transportation Standard
Plans 2022, the Standard Specifications 2022, Revised Standard Specifications, standard drawings from the
Design and Improvement Standards Manual of the County of El Dorado, revised March 8, 1994 including
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Resolutions 199-91 and 58-94 to adopt changes to the Design and Improvement Standards Manual; the Labor
Surcharge and Equipment Rental Rates in effect on the date the Work is accomplished, and in accordance
with the General Prevailing Wage rates. The Project Plans and Contract Documents for the Work to be done
are entitled:

APACHE AVE PEDESTRIAN SAFETY AND CONNECTIVITY PROJECT
CONTRACT NO. 7922 / CIP NO. 36107021

Bids are to be submitted for the entire Work including both the Base Bid (Schedule A) and the Additive
Alternate Bid (Schedule B). The amount of the bid for comparison purposes will be the total of all the items in
both Base Bid (Schedule A) and the Additive Alternate Bid (Schedule B). Inclusion or omission of the work
contained in the Additive Alternate Bid (Schedule B) will be determined in accordance with the Special
Provisions. Failure to submit bids for the entire work, including the Base Bid (Schedule A) and the Additive
Alternate Bid (Schedule B) will result in the bid being deemed non-responsive.

The Bidder shall set forth for each unit basis item of work, a unit price in the respective spaces in Quest
provided for this purpose. In the case of unit basis items, the amount set forth under the “Unit Price” column
shall be the product of the unit price bid and the estimated quantity for the item.

If this Proposal is accepted and the undersigned Bidder shall fail to enter into the Contract and furnish the two
bonds in the sums required by Civil Code Section 9550 and Public Contract Code Section 20129(b), with
surety satisfaction to the County of El Dorado and in accordance with the Special Provisions within ten (10)
days, not including Saturdays, Sundays, and legal holidays, of the date of the letter notice from the County of
El Dorado that the Contract has been awarded, the County of El Dorado may, at its option, determine that the
Bidder has abandoned the Contract, and thereupon this Proposal and the acceptance thereof shall be null and
void and the forfeiture of such security accompanying this Proposal shall operate and the same shall be the
property of the County of El Dorado.

The undersigned, as Bidder, declares under penalty of perjury under the laws of the State of California that the
only persons or parties interested in this Proposal, as principals, are those named herein; that this Proposal is
made without collusion with any other person, firm, or corporation; that it has carefully examined the location of
the proposed work, the annexed proposed form of Contract, and the Plans therein referred to; and that it
proposes, and agrees if this Proposal is accepted, that it will contract with the County of El Dorado, in the form
of the copy of the Draft Contract annexed hereto, to provide all necessary machinery, tools, apparatus, and
other means of construction, and to do all the work and furnish all the materials specified in the Contract, in the
manner and time therein prescribed, and according to the requirements of the Engineer as therein set forth,
and that it will take in full payment therefore the following item prices, to wit:
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PROPOSAL PAY ITEMS AND BID PRICE SCHEDULE
APACHE AVE PEDESTRIAN SAFETY AND CONNECTIVITY PROJECT
CONTRACT NO. 7922 / CIP NO. 36107021

BASE BID - SCHEDULE A

ITEM
ILE)“-/I ITEM CODE ITEM DESCRIPTION I\;’;{;S;E E(E’LT,':’I'“‘;TTES U:;EE'::E T?I':'\IAL
FIGURES)

1 72007 EXCAVATION SAFETY 1 LS

2 | 120100 TRAFFIC CONTROL SYSTEM 1 LS

3 | 130100 JOB SITE MANAGEMENT 1 LS

4 | 130730 STREET SWEEPING 1 LS

5 | 130670 TEMPORARY REINFORCED SILT 30 L

6 | 141000 TEMPORV/}SRéIFL'FT"{f):E (HIGH 65 LF

2 | 130820 TEMPORARY DRAINAGE INLET 9 EA

8 | 130640 TEMPORARY FIBER ROLL 80 LF

9 | 190101 |F ROADWAY EXCAVATION 2,194 cY

10 | 190151 DITCH II_EI)ISICEA[\)VQJIA(?\INNEBLL)ANKET o5 L

11 | 210010 IMPORTED TOPSOIL (CY) 99 cY

12 | 210430A TACKIFIER 8,856 SF

13 | 260203 CLASS 2 AG(?&I;)GRATE BASE 686 oy

14 | 390132A HOT M A A TYPEA) - 1,293 TON

15 | 3901328 HOT MIX AsPHALT (TYPEA) - 273 TON

16 | 390132C HOT MIX AsEHAL T STYPEA) - 153 TON

17 | 390132D PLA%R'T\‘,DETV\')"A)é Qﬁ';')*ALT 5,324 SQFT

18 | 308200 PULVERIZE ASPHALT CONCRETE | 7 65 SQYD

19 | 510094A DRAINAGE INLET - TYPE 1 4 EA
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ITEM

UNIT PRICE
ITEM UNITOF | ESTIMATED TOTAL
N | ITEM coDE ITEM DESCRIPTION MEASURE | QUANTITY FIG(J:ES) A
FIGURES)
20 | 510094B DRAINAGE INLET - TYPE 2 2 EA
21 641101 12" PLASTIC PIPE 92 LF
22 641107 18" PLASTIC PIPE 1,151 LF
18" STEEL FLARED END
23 | 705011A e L 1 EA
48" PRECAST CONCRETE PIPE
24 707225 AT 7 EA
48" PRECAST CONCRETE PIPE
25 | 707225A MANHOLE (FLAT TOP) 1 EA
26 710136 REMOVE PIPE (LF) 126 LF
27 710150 REMOVE INLET 1 EA
DETECTABLE WARNING
28 730070 IABLE 475 SQFT
MINOR CONCRETE (CURB AND
29 730010 QUTTER) (L F) 3.989 LF
MINOR CONCRETE (TYPE 2
30 | 730010A CURB END) (EA) 3 EA
MINOR CONCRETE (CURB
31 | 731507A OPENINGY (£ AS 3 EA
MINOR CONCRETE (CURB AND
32 731626 QURB RAMP) 28 cy
33 780254 ADJUST FRAME AND LID 10 EA
34 780256 ADJUST ACCESS BOX 13 EA
FURNISH SINGLE SHEET
35 820750 ALUMINUM SIGN (0.063" - 34 SQFT
UNFRAMED)
36 820840 ROADSIDE SIGN - ONE POST 12 EA
ROADSIDE SIGN - SPEED
37 | 820840A 1DE St 1 EA
PAINT TRAFFIC STRIPE -
30 | 8406558 PAINT TRAFFIC STRIPE - PATH 1687 L
-COAT)
40 840665 PAVEMENT MARKING (1-COAT) 146 SQFT
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THERMOPLASTIC CROSSWALK
41 840597 AND PAVEMENT MARKING 710 SQFT
(RECESSED)
42 999990 MOBILIZATION 1 LS

Total for Base Bid — Schedule A:

ADDITIVE ALTERNATE BID - SCHEDULE B — STPUD WATERLINE REPLACEMENT WORK

UNIT
TEM | e cope em DEscRIPTION UNTOF || ESTMATED | pRiCE ”:“G”SE’ETS‘)“
FIGURES)
Mobilization and Demobilization
43 1 specific to Additive Alternate Bid — 1 LS
Schedule B
“ |2 Erosion Coniglseegie o padive |4 s
45 3 Groundwater Dewatering 1 LS
o | o | Tlesmeemeige | | o
47 5 Potholing 1 LS
48 6 8-inch C900 Water Main 2,500 LF
49 7 3/4-Inch Service 32 EA
50 8 1-inch Service 3 EA
51 9 Fire Hydrants 4 EA
52 10 Tie-In #1 - A eas(igi%/eS)B (8" C900 1 LS
53 11 Tie-In #2 -Epe\a%?scigg/)SB (6" AC 1 LS
54 12 Tie-In #3 - Apasc;:gs\//i%eB)(G" AC School 1 LS
55 13 Tie-In #4 - Sioux 4"AC 1 LS
56 14 Tie-In #5 - Tomahawk Ln 4" STL 1 LS
57 15 Tie-In #6 - Pueblo St 4" AC 1 LS
58 16 Tie-In #7 - Agg;}(lgkejzc)j Ave (4" AC 1 LS
59 17 Tie-In #8 - Avr\;g;\{rsw%%(g Ave (4" AC 1 LS
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ITEM
UNIT PRICE
ITEM UNIT OF ESTIMATED TOTAL
NO. ITEM CODE ITEM DESCRIPTION MEASURE QUANTITY F|G(lIJ|:Es) (IN
FIGURES)
Tie-In #9 - Apache (8" C900
60 18 Southend) 1 LS
61 19 Demo/Salvage Fire Hydrants 4 EA
Cut, Cap and Abandon in place water
62 20 mains and valves 9 EA
63 21 3-Inch Miscellaneous Patch Paving 750 SF
Additional 1-foot depth of excavation,
64 22 backfill and vertical pipe and fittings 60 LF

Total for Additive Alternate Bid - Schedule B:

Total Bid — Schedules A and B:

(LS) Lump Sum
(F) Final Pay

Note: The award will be based on the Total Bid for both the Base Bid — Schedule A and Additive
Alternate Bid — Schedule B.

(NOTICE: Bidders failure to execute the questionnaires and statements contained in this ;k))roposal as

required by applicable laws and regulations, or the determinations by County of El Dorado

those questionnaires and statements, may prohibit award of the subject Contract to the bidder.)
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SUBCONTRACTOR LIST

The Bidder must list the name, address, license number, and DIR number of each subcontractor to whom the Bidder proposes to subcontract portions of the
Work as required by the Contract Documents and the Subletting and Subcontracting Fair Practices Act, commencing with Section 4100 of the Public Contract
Code. The Bidder must also list the Work portion to be performed by each subcontractor by listing the bid item number, bid item description, and portion of the
Work to be performed by the subcontractor in the form of a percentage calculated by dividing the Work to be performed by the subcontractor by the respective
bid item amount(s) (not by the total bid price).

AL LU Phone License No. Bid Item Number Percen?age 2l
LIRS Fax DIR No Bid Item Description Seaullet
City, State, Zip Code ) P Subcontracted
Name Phone License No. No. Description
Address
Fax DIR No.
City, State, Zip Code
Name Phone License No. No. Description
Address
Fax DIR No.
City, State, Zip Code
Name Phone License No. No. Description
Address
Fax DIR No.
City, State, Zip Code
Name Phone License No. No. Description
Address
Fax DIR No.

City, State, Zip Code
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(THE BIDDER’S EXECUTION ON THE SIGNATURE PORTION OF THIS PROPOSAL SHALL
ALSO CONSTITUTE AN ENDORSEMENT AND EXECUTION OF THOSE CERTIFICATIONS
WHICH ARE A PART OF THIS PROPOSAL)

EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATION

Has Has Not

The Bidder

Proposed Subcontractor(s)

hereby certifies the above information regarding participation in a previous contract or subcontract subject to the equal
opportunity clauses, as required by Executive Orders 10925, 11114, 11246, and 11375, and as supplemented by 41
CFR 60, and that, where required he has filed with the Joint Reporting Committee, the Director of the Office of Federal
Contract Compliance, a Federal Government contracting or administering agency, or the former President’'s committee
on Equal Employment Opportunity, all reports due under the applicable filing requirements.

NOTE: The above certification is required by the Equal Employment Opportunity Regulations of the Secretary of Labor
(41 CFR 60-1.7(b)(1)), and must be submitted by Bidders and proposed subcontractors only in connection with contracts
and subcontracts which are subject to the equal opportunity clause. Contracts and subcontracts which are exempt from
the equal opportunity clause are set forth in 41 CFR 60-1.5. (Generally only contracts or subcontracts of $10,000 or
under are exempt.)

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or their implementing
regulations.

Proposed prime contractors and subcontractors who have participated in a previous contract or subcontract subject to
the Executive Orders and have not filed the required reports should note that 41 CFR 60-1.7(b)(1) prevents the award of
contracts and subcontracts unless such contractor submits a report covering the delinquent period or such other period
specified by the Federal Highway Administration or by the Director, Office of Federal Contract Compliance, U.S.
Department of Labor.
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NONCOLLUSION AFFIDAVIT
(Title 23 United States Code Section 112 and
Public Contract Code Section 7106)

NONCOLLUSION DECLARATION TO BE EXECUTED BY
BIDDER AND SUBMITTED WITH BID

The bidder declares:

| am the of , the party making the
foregoing bid.

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company,
association, organization, or corporation. The bid is genuine and not collusive or sham. The bidder has not
directly or indirectly induced or solicited any other bidder to put in a false or sham bid. The bidder has not
directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham
bid, or to refrain from bidding. The bidder has not in any manner, directly or indirectly, sought by agreement,
communication, or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any
overhead, profit, or cost element of the bid price, or of that of any other bidder. All statements contained in the
bid are true. The bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof,
or the contents thereof, or divulged information or data relative thereto, to any corporation, partnership,
company, association, organization, bid depository, or to any member or agent thereof, to effectuate a
collusive or sham bid, and has not paid, and will not pay, any person or entity for such purpose.

Any person executing this declaration on behalf of a bidder that is a corporation, partnership, joint venture,
limited liability company, limited liability partnership, or any other entity, hereby represents that he or she has
full power to execute, and does execute, this declaration on behalf of the bidder.

| declare under penalty of perjury under the laws of the State of California that the foregoing is true and
correct and that this declaration is executed on [date], at [city],
[state].

NOTE:

The above Noncollusion Declaration is part of the Proposal and required by Title 23 United States Code
Section 112 and Public Contract Code Section 7106. Signing this Proposal on the signature portion thereof
shall also constitute signature of this Noncollusion Declaration.

Bidders are cautioned that making a false certification may subject the certifier to criminal prosecution.

Apache Avenue Pedestrian Safety and Connectivity Project County of El Dorado
Contract No. 7922, CIP No. 36107021 Proposal
February 27, 2024 Page P-9

24-0007 B 325 of 347



Public Contract Code Section 10285.1 Statement

In conformance with Public Contract Code Section 10285.1 (Chapter 376, Stats. 1985), the Bidder hereby declares
under penalty of perjury under the laws of the State of California that the Bidderhas ___, has not ___ been convicted
within the preceding three years of any offenses referred to in that section, including any charge of fraud, bribery,
collusion, conspiracy, or any other act in violation of any state or Federal antitrust law in connection with the bidding
upon, award of, or performance of, any public works contract, as defined in Public Contract Code Section 1101, with
any public entity, as defined in Public Contract Code Section 1100, including the Regents of the University of California
or the Trustees of the California State University. The term "Bidder" is understood to include any partner, member,
officer, director, responsible managing officer, or responsible managing employee thereof, as referred to in Section
10285.1.

Note: The Bidder must place a check mark after "has" or "has not" in one of the blank spaces provided. The
above Statement is part of the Proposal. Signing this Proposal on the signature portion thereof shall also
constitute signature of this Statement. Bidders are cautioned that making a false certification may subject
the certifier to criminal prosecution.

Apache Avenue Pedestrian Safety and Connectivity Project County of El Dorado
Contract No. 7922, CIP No. 36107021 Proposal
February 27, 2024 Page P-10

24-0007 B 326 of 347



Public Contract Code Section 10162 Questionnaire

In conformance with Public Contract Code Section 10162, the Bidder shall complete, under penalty of perjury, the
following questionnaire:

Has the Bidder, any officer of the Bidder, or any employee of the Bidder who has a proprietary interest in the Bidder,
ever been disqualified, removed, or otherwise prevented from bidding on, or completing a federal, state, or local
government project because of a violation of law or a safety regulation?

Yes No

If the answer is yes, explain the circumstances in the following space.

Public Contract Code Section 10232 Statement

In conformance with Public Contract Code Section 10232, the Bidder, hereby states under penalty of perjury under the
laws of the State of California, that no more than one final unappealable finding of contempt of court by a Federal Court
has been issued against the Bidder within the immediately preceding two year period because of the Bidder's failure to
comply with an order of a Federal Court which orders the Bidder to comply with an order of the National Labor Relations
Board.

Note: The above Statement and Questionnaire are part of the Proposal. Signing this Proposal on the
signature portion thereof shall also constitute signature of this Statement and Questionnaire.
Bidders are cautioned that making a false certification may subject the certifier to criminal prosecution.

Add to Proposal:
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ATTACHMENT | - PUBLIC RECORDS ACT EXEMPTIONS
(ONLY COMPLETE IF YOU ARE REQUESTING EXEMPTION(S))

BIDDER NAME

ADDRESS

TEPEPHONE NO.

Proposer requests that specific portions of the contents of this Proposal be held confidential and not subject to public
disclosure pursuant to the Public Records Act. The specific portions are detailed below: (Please identify and list your
exemptions by indicating the Section or Paragraph number, and Page number, of the Proposal where the content is
contained.) Each stated exemption must include a citation to supporting legal authority, including statutory
authority or case law, to support exemption from the Public Records Act. Requested exemptions that does not
meet the requirements of this section will not be considered.
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STATEOF CALIFORNIA

DRUG-FREE WORKPLACE CERTIFICATION

STD.21({REV.12-93)

CERTIFICATION

I, the official named below, hereby swear that [ am duly authorized legally (o bind the contractor or
grant recipient to the certification described below. I am fully aware that this certification, executed
on the date below, is made under penalty of perjury under the laws of the State of California.

CONTRACTOR/BIDDER FIRM NAME FEDERAL ID NUMBER
BY (Authonzed Signature ) DATEEXECUTED
PRINTED NAME AND TITLE OF PERSON SIGNING TELEPHONE NUMBER (include Area Code)

TITLE

CONTRACTOR/BIDDER FIRM'SMAILING ADDRESS

The contractor or grant recipient named above hereby certifies compliance with Government Code Section 8355
in matters relating to providing a drug-free workplace. The above named contractor or grant recipient will:

1. Publish a statement notifying employees that unlawful manufacture, distribution, dispensation, possession,
or use of a controlled substance is prohibited and specifying actions to be taken against employees for
violations, as required by Government Code Section 8355(a).

2. Establish a Drug-Free Awareness Program as required by Government Code Section 8355(b), to inform
employees about all of the following;

(a) The dangers of drug abuse in the workplace,

(b) The person's or organization's policy of maintaining a drug-free workplace,

(c) Any available counseling, rehabilitation and employee assistance programs, and
(d) Penalties that may be imposed upon employees for drug abuse violations.

3. Provide as required by Government Code Section 8355(c}, that every employee who works on the proposed
contract or grant:

(a) Will receive a copy of the company's drug-free workplace policy statement, and

(b) Will agree to abide by the terms of the company's statement as a condition of employment on
the contract or grant.

4. At the election of the contractor or grantee, from and after the "Date Executed” and until

(DATE)

(NOT TO EXCEED 36 MONTHS), the state will regard this certificate as valid for all contracts or grants
entered into between the contractor or grantee and El Dorado County DOT without requiring the
contractor or grantee to provide a new and individual certificate for each contract or grant. If the
contractor or grantee elects to fill in the blank date, then the terms and conditions of this certificate shall
have the same force, meaning, effect and enforceability as if a certificate were separately, specifically, and
individually provided for each contract or grant between the contractor or grantee and El Dorado County

DOT.
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California Levine Act Statement

California Government Code section 84308, commonly referred to as the "Levine Act," prohibits any officer of El Dorado
County from participating in any action related to a contract if he or she receives any political contributions totaling more
than two hundred and fifty dollars ($250) within the previous twelve (12) months, and for three (3) months following the
date a final decision concerning the contract has been made, from the person or company awarded the contract. The
Levine Act also requires disclose of such contribution by a party to be awarded a specific contract. An officer of El
Dorado County includes the Board of Supervisors, any agency department head or chair, and any County employee who
files a Form 700. It is the Contractor’s/Consultant’s responsibility to confirm the appropriate “officer” and name the
individual(s) in their disclosure.

Have you or your company, or any agent on behalf of you or your company, made any political contributions of more
than $250 to an Officer of the County of El Dorado in the 12 months preceding the date of the submission of your
proposals or the anticipated date of any Board action related to this contract?

YES NO
If yes, please identify the person(s) by name:

Do you or your company, or any agency on behalf of you or your company, anticipate or plan to make any political
contribution of more than $250 to an Officer of the County of El Dorado in the three months following any Board action
related to this contract?

YES NO
If yes, please identify the person(s) by name:

Answering YES to either of the two questions above does not preclude the County of El Dorado from awarding a contract
to your firm or any taking any subsequent action related to the contract. It does, however, preclude the identified Board
Member(s) from participating in any actions related to this contract.

Date Signature of authorized individual

- Type or write name of company Type or write name of authorized individual
Apache Avenue Pedestrian Safety and Connectivity Project County of El Dorado
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IRAN CONTRACTING ACT CERTIFICATION
(Public Contract Code sections 2202-2208)

Prior to bidding on, submitting a proposal or executing a contract or renewal for a State of California contract for goods or
services of $1,000,000 or more, a vendor must either: a) certify it is not on the current list of persons engaged in
investment activities in lran created by the California Department of General Services (“DGS”) pursuant to Public
Contract Code section 2203(b) and is not a financial institution extending twenty million dollars ($20,000,000) or more in
credit to another person, for 45 days or more, if that other person will use the credit to provide goods or services in the
energy sector in Iran and is identified on the current list of persons engaged in investment activities in Iran created by
DGS; or b) demonstrate it has been exempted from the certification requirement for that solicitation or contract pursuant
to Public Contract Code section 2203(c) or (d). The DGS list of entities prohibited from contracting with public entities in
California per the Iranian Contracting Act, 2010, can be found at: (https://www.dgs.ca.gov/PD/Resources/Page-
Content/Procurement-Division-Resources-List-Folder/List-of-Ineligible-Businesses#@ViewBag.JumpTo)

To comply with this requirement, please insert your vendor or financial institution name and Federal ID Number
(if available) and complete one of the options below. Please note: California law establishes penalties for providing
false certifications, including civil penalties equal to the greater of $250,000 or twice the amount of the contract for which
the false certification was made; contract termination; and three-year ineligibility to bid on contracts. (Public Contract
Code section 2205.)

OPTION #1 — CERTIFICATION

I, the official named below, certify | am duly authorized to execute this certification on behalf of the vendor/financial
institution identified below, and the vendor/financial institution identified below is not on the current list of persons
engaged in investment activities in Iran created by DGS and is not a financial institution extending twenty million dollars
($20,000,000) or more in credit to another person/vendor, for 45 days or more, if that other person/vendor will use the
credit to provide goods or services in the energy sector in Iran and is identified on the current list of persons engaged in
investment activities in Iran created by DGS.

Bidder Federal ID Number (or n/a)

By (Authorized Signature) Date

Print Name & Title of Person Signing

OPTION #2 — EXEMPTION
Pursuant to Public Contract Code sections 2203(c) and (d), a public entity may permit a vendor/financial institution
engaged in investment activities in Iran, on a case-by-case basis, to be eligible for, or to bid on, submit a proposal for, or
enters into or renews, a contract for goods and services.

If you have obtained an exemption from the certification requirement under the Iran Contracting Act, please fill out the
information below, and attach documentation demonstrating the exemption approval.

Bidder Federal ID Number (or n/a)

By (Authorized Signature) Date

Print Name & Title of Person Signing

Apache Avenue Pedestrian Safety and Connectivity Project County of El Dorado
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DEBARMENT, SUSPENSION, INELIGIBILITY, AND VOLUNTARY EXCLUSION CERTIFICATION,
UNITED STATES DEPARTMENT OF TRANSPORTATION(USDOT) 2 CODE OF FEDERAL
REGULATIONS (CFR) 1200 FEDERAL AGENCY REGULATIONS FOR GRANTS AND
AGREEMENTS AND EXECUTIVE ORDER 12549

The Bidder, under penalty of perjury, certifies that, except as noted below, he/she or any other person associated

therewith in the capacity of owner, partner, director, officer, or manager:

* is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility by any
Federal agency;

* has not been suspended, debarred, voluntarily excluded or determined ineligible by any Federal agency
within the past 3 years;

» does not have a proposed debarment pending; and

* has not been indicted, convicted, or had a civil judgment rendered against it by a court of competent

jurisdiction in any matter involving fraud or official misconduct within the past 3 years.

If there are any exceptions to this certification, insert the exceptions in the following space.

Exceptions will not necessarily result in denial of award, but will be considered in determining Bidder responsibility. For
any exception noted above, indicate below to whom it applies, initiating agency, and dates of action.

Bidder further agrees by submitting this Proposal that it will include this clause without modification in all lower tier
transactions, solicitations, proposals, contracts, and subcontracts. Where any lower tier participant is unable to certify to
this statement, it shall attach an explanation to its proposal to the prime contractor.

Notes: Providing false information may result in criminal prosecution or administrative sanctions.
The above certification is part of the Proposal. Signing this Proposal on the signature portion thereof shall also
constitute signature of this Certification.
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NON-LOBBYING CERTIFICATION
FOR FEDERAL-AID CONTRACTS

The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his or her knowledge
and belief, that:

(1) No federal or state appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any

)

person for influencing or attempting to influence an officer or employee of any federal or state agency, a member
of the State Legislature or United States Congress, an officer or employee of the Legislature or Congress, or an
employee of a Member of the Legislature or Congress in connection with the awarding of any state or federal
contract, including this Contract, the making of any federal grant, the making of any state or federal loan, the
entering into of any cooperative contract, and the extension, continuation, renewal, amendment, or modification
of any state or federal contract, grant, loan, or cooperative contract.

If any funds other than federal appropriated funds have been paid, or will be paid, to any person for influencing
or attempting to influence an officer or employee of any federal agency, a member of Congress, an officer or
employee of Congress or an employee of a member of Congress in connection with this Contract, grant, local, or
cooperative contract, the Bidder shall complete and submit Standard Form-LLL, " Disclosure of Lobbying
Activities," in accordance with the form instructions.

This certification is a material representation of fact upon which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by
Section 1352, Title 31, U.S. Code. Any person who fails to file the required certification shall be subject to a civil penalty
of not less than $10,000 and not more than $100,000 for each such failure.

The Bidder also agrees by submitting its bid or Proposal that it shall require that the language of this certification be
included in all of its subcontracts which exceed $100,000 and that all such subcontractors shall certify and disclose
accordingly. If the Bidder is awarded this Contract, it shall ensure that all subcontractors submit certifications regarding
federal lobbying activities as required by Section 1352, Title 31, United States Code and that all such certifications are
made a part of any subcontracts entered into as a result of this Contract.
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DISCLOSURE OF LOBBYING ACTIVITIES
COMPLETE THIS FORM TO DISCLOSE LOBBYING ACTIVITIES PURSUANT TO 31 U.S.C. 1352

. loan guarantee
. loan insurance

4. Name and Address of Reporting Entity

D Prime D Subawardee

Tier , if known

Congressional District, if known

6. Federal Department/Agency:

8. Federal Action Number, if known:

10. Name and Address of Lobby Entity
(If individual, last name, first name, MI)

12. Amount of Payment (check all that apply)

$ D actual D planned

13.  Form of Payment (check all that apply):
a. cash
b. in-kind; specify: nature
Value

16.  Continuation Sheet(s) attached: Yes D

17. Information requested through this form is authorized by Title
31 U.S.C. Section 1352. This disclosure of lobbying reliance
was placed by the tier above when his transaction was made or
entered into. This disclosure is required pursuant to 31 U.S.C.
1352. This information will be reported to Congress
semiannually and will be available for public inspection. Any
person who fails to file the required disclosure shall be subject
to a civil penalty of not less than $10,000 and not more than
$100,000 for each such failure.

Federal Use Only:

1. Type of Federal Action: 2. Status of Federal 3. Report Type:
Action:
D a. contract D a. bid/offer/application D a. initial
b. grant b. initial award b. material change
c. cooperative agreement c. post-award
d. loan For Material Change Only:
e
f.

(attach Continuation Sheet(s) if necessary)

15. Brief Description of Services Performed or to be performed and Date(s) of Service, including
officer(s), employee(s), or member(s) contacted, for Payment Indicated in Item 11:

(attach Continuation Sheet(s) if necessary)

year quarter
date of last report

5. If Reporting Entity in No. 4 is Subawardee,
Enter Name and Address of Prime:

Congressional District, if known

7. Federal Program Name/Description:

CFDA Number, if applicable

9. Award Amount, if known:

11. Individuals Performing Services (including
address if different from No. 10a)
(last name, first name, MI)

14. Type of Payment (check all that apply)

a. retainer

b. one-time fee
¢. commission
d. contingent fee
e deferred

f. other, specify

NOD

Signature:

Print Name:

Title:

Telephone No.: Date:

Authorized for Local Reproduction

Standard Form - LLL

Apache Avenue Pedestrian Safety and Connectivity Project
Contract No. 7922, CIP No. 36107021
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INSTRUCTIONS FOR COMPLETION OF SF-LLL,
DISCLOSURE OF LOBBYING ACTIVITIES

This disclosure form shall be completed by the reporting entity, whether subawardee or prime federal recipient at the
initiation or receipt of covered federal action or a material change to previous filing pursuant to title 31 U.S.C. Section
1352. The filing of a form is required for such payment or agreement to make payment to lobbying entity for influencing
or attempting to influence an officer or employee of any agency, a Member of Congress an officer or employee of
Congress or an employee of a Member of Congress in connection with a covered federal action. Attach a continuation
sheet for additional information if the space on the form is inadequate. Complete all items that apply for both the initial
fiing and material change report. Refer to the implementing guidance published by the Office of Management and
Budget for additional information.

1. Identify the type of covered federal action for which lobbying activity is or has been secured to influence, the
outcome of a covered federal action.

2. Identify the status of the covered federal action.

3. ldentify the appropriate classification of this report. If this is a follow-up report caused by a material change to
the information previously reported, enter the year and quarter in which the change occurred. Enter the date of
the last, previously submitted report by this reporting entity for this covered federal action.

4. Enter the full name, address, city, state, and zip code of the reporting entity. Include Congressional District if
known. Check the appropriate classification of the reporting entity that designates if it is or expects to be a prime
or subaward recipient. Identify the tier of the subawardee, e.g., the first subawardee of the prime is the first tier.
Subawards include but are not limited to: subcontracts, subgrants, and contract awards under grants.

5. If the organization filing the report in Item 4 checks "Subawardee" then enter the full name, address, city, state,
and zip code of the prime federal recipient. Include Congressional District, if known.

6. Enter the name of the federal agency making the award or loan commitment. Include at least one organization
level below agency name, if known. For example, Department of Transportation, United States Coast Guard.

7. Enter the federal program name or description for the covered federal action (item 1). If known, enter the full
Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans and loan
commitments.

8. Enter the most appropriate federal identifying number available for the federal action identification in item 1 (e.g.,
Request for Proposal (RFP) number, Invitation for Bid (IFB) number, grant announcement number, the contract
grant. or loan award number, the application/proposal control number assigned by the federal agency). Include
prefixes, e.g., "RFP-DE-90-001."

9. For a covered federal action where there has been an award or loan commitment by the Federal agency, enter
the federal amount of the award/loan commitments for the prime entity identified in item 4 or 5.

10. Enter the full name, address, city, state, and zip code of the lobbying entity engaged by the reporting entity
identified in Item 4 to influence the covered federal action.

11. Enter the full names of the individual(s) performing services and include full address if different from 10 (a).
Enter Last Name, First Name and Middle Initial (MI).

12. Enter the amount of compensation paid or reasonably expected to be paid by the reporting entity (ltem 4) to the
lobbying entity (Item 10). Indicate whether the payment has been made (actual) or will be made (planned).
Check all boxes that apply. If this is a material change report, enter the cumulative amount of payment made or
planned to be made.

13. Check all boxes that apply. If payment is made through an in-kind contribution, specify the nature and value of
the in-kind payment.

14. Check all boxes that apply. If other, specify nature.

15. Provide a specific and detailed description of the services that the lobbyist has performed or will be expected to
perform and the date(s) of any services rendered. Include all preparatory and related activity not just time spent
in actual contact with federal officials. Identify the federal officer(s) or employee(s) contacted or the officer(s)
employee(s) or Member(s) of Congress that were contacted.

16. Check whether or not a continuation sheet(s) is attached.

17. The certifying official shall sign and date the form, and print his/her name title and telephone number.

Public reporting burden for this collection of information is estimated to average 30-minutes per response, including time
for reviewing instruction, searching existing data sources, gathering and maintaining the data needed, and completing
and reviewing the collection of information. Send comments regarding the burden estimate or any other aspect of this
collection of information, including suggestions for reducing this burden, to the Office of Management and Budget,
Paperwork Reduction Project (0348-0046), Washington, D.C. 20503.

SF-LLL-Instructions Rev. 06-04
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Accompanying this proposal is
(NOTICE: INSERT THE WORDS "CASH($___ ),"CASHIER'S CHECK," "CERTIFIED CHECK," OR "BIDDERS BOND," AS THE CASE MAY BE)

in amount equal to at least ten percent of the amount of the total bid.
The names of all persons interested in the forgoing Proposal as principals are as follows:

IMPORTANT NOTICE: If the Bidder or other interested person is a corporation, state legal name of corporation and place
of incorporation, also names of the president, secretary, treasurer, and executive officer thereof; if a partnership, state
nag1|e o) partnershfipl,I also names of all individual partners; if Bidder or other interested person is an individual, state first
and last names in full.

Licensed in accordance with an act providing for the registration of Contractors,

License No. Classification(s)

ADDENDA: This Proposal is submitted with respect to the changes to the Contract included in addenda number
(s)

(Fill in addenda numbers if addenda have been received and insert, in this Proposal, any Proposal Pay
ltems and Bid Price Schedules that were received as part of the addenda)

By my signature on this Proposal | certify, under penalty of perjury under the laws of the State of California, that the
foregoing questionnaire and statements of Public Contract Code Sections 10162, 10232, and 10285.1 are true and correct
and that the Bidder has complied with the requirements of Sections 4104 of the Subletting and Subcontracting Fair
Practices Act and of Section 8103 of the Fair Employment and Housing Commission Regulations (Chapter 5 of Division 4
of Title 2 of the California Code of Regulations). By my signature on this Proposal | further certify, under penalty of perjury
under the laws of the State of California and the United States of America, that the Noncollusion Affidavit required by Title
23 United States Code, Section 112 and Public Contract Code Section 7106; and the Equal Employment Opportunity
Certification; Iran Contracting Act Certification, and the Debarment Suspension, Ineligibility and Voluntary Exclusion
Certification; the Non-lobbying Certification for Federal-Aid Contracts and the Disclosure of LobbY]ing Activities (Standard
Form LLL); the Fair Employment Practice Addendum, the Nondiscrimination Assurances, and the Opt Out of Payment
Adjustments for Price Index Fluctuations, if elected, are true and correct.

The person or persons executing this Proposal on behalf of a corporation or partnership shall be prepared to demonstrate

by resolution, article, or otherwise, that such person is or that such persons are appropriately authorized to act in these

Begaréis for such corporation or partnership. Such authority shall be demonstrated to the satisfaction of the County of El
orado.

If the signature is by an agent other than an officer of a corporation or a member of a Partnership, a power of attorney
authorizing said act by the agent on behalf of his principal shall be submitted with the bid forms; otherwise, the bid may be
disregarded as irregular and unauthorized.

The Bidder’s execution on the signature portion of this Proposal shall constitute an endorsement and execution of those
affidavits, declarations and certifications which are part of this Proposal.

Executed this day of ,20

at County, State of
Sign
Here

Name and Title of Bidder

Name of Firm
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CALIFORNIA

—YEAR__ Withholding Exemption Certificate FORM

20[ ] (This form can be used to certify exemption from nonresident withholding under California R&TC Section 590
18662. This form cannot be used for exemption from wage withholding.)
File this form with your withholding agent. Withholding agent’s name
(Please type or print)
Vendor/Payee’s name Vendor/payee’s [ Social Security number Note:
[1 SOS no. ['] California corp. no. [JFeIN | Failure to furnish your

identification number will
make this certificate void.

Vendor/Payee’s Address ( Number and Street) APT no. Private Mailbox no. Vendor/Payee’s daytime telephone no.

C )

City State ZIP Code

| certify that for the reasons checked below, the entity or individual named on this form is exempt from the California income
tax withholding requirement on payment(s) made to the entity or individual. Read the following carefully and check the box
that applies to the vendor/payee:

[] Individuals - Certification of Residency

| am a resident of California and | reside at the address shown above. If | become a nonresident at any time, | will promptly inform the
withholding agent. See instructions for Form 590, General Information D, for the definition of a resident.

[] corporations:
The above-named corporation has a permanent place of business in California at the address shown above or is qualified through the
California Secretary of State to do business in California. The corporation will withhold on payments of California source income to
nonresidents when required. If this corporation ceases to have a permanent place of business in California or ceases to be qualified to
do business in California, | will promptly inform the withholding agent. See instructions for Form 590, General Information E, for the
definition of permanent place of business.

[] Partnerships:
The above-named partnership has a permanent place of business in California at the address shown above or is registered with the
California Secretary of State, and is subject to the laws of California. The partnership will file a California tax return and will withhold on
foreign and domestic nonresident partners when required. If the partnership ceases to do any of the above, | will promptly inform the
withholding agent. Note: For withholding purposes, a Limited Liability Partnership is treated like any other partnership.

[] Limited Liability Companies (LLC):

The above-named LLC has a permanent place of business in California at the address shown above or is registered with the California
Secretary of State, and is subject to the laws of California. The LLC will file a California tax return and will withhold on foreign and
domestic nonresident members when required. If the LLC ceases to do any of the above, | will promptly inform the withholding agent.

[] Tax-Exempt Entities:
The above-named entity is exempt from tax under California R&TC Section 23701 (insert letter) or Internal Revenue Code
Section 501(c) (insert number). The tax-exempt entity will withhold on payments of California source income to nonresidents
when required. If this entity ceases to be exempt from tax, | will promptly inform the withholding agent.
Note: Individuals cannot be tax-exempt entities.

[] Insurance Companies, IRAs, or Qualified Pension/Profit Sharing Plans:
The above-named entity is an insurance company, IRA, or a federally qualified pension or profit-sharing plan.

[] california Irrevocable Trusts:
At least one trustee of the above-named irrevocable trust is a California resident. The trust will file a California fiduciary tax return and
will withhold on foreign and domestic nonresident beneficiaries when required. If the trustee becomes a nonresident at any time, | will
promptly inform the withholding agent.

[] Estates — Certification of Residency of Deceased Person:
| am the executor of the above-named person’s estate. The decedent was a California resident at the time of death. The estate will file
a California fiduciary tax return and will withhold on foreign and domestic nonresident beneficiaries when required.

CERTIFICATE: Please complete and sign below.

Under penalties of perjury, | hereby certify that the information provided herein is, to the best of my knowledge, true and
correct. If conditions change, | will promptly inform the withholding agent.

Vendor/Payee’s name and title (type or print)

Vendor/Payee’s signature» Date
Apache Avenue Pedestrian Safety and Connectivity Project County of El Dorado
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Instructions for Form 590
Withholding Exemption Certificate

References in these instructions are to the California Revenue and Taxation Code (R&TC).

General Information
A Purpose

Use Form 590 to certify an exemption from
nonresident withholding. Complete and present
Form 590 to the withholding agent. The
withholding agent will then be relieved of the
withholding requirements if the agent relies in
good faith on a completed and signed Form
590 unless told by the Franchise Tax Board
(FTB) that the form should not be relied upon.

Important — This form cannot be used for
exemption from wage withholding. Any
questions regarding wage withholding
should be directed to the California
Employment Development Department.

Do not use Form 590 if you are a seller of
California real estate. Sellers of California real
estate should use Form 593-C, Real Estate
Withholding Certificate.

B Law

R&TC Section 18662 requires withholding of
income or franchise tax on payments of
California source income made to nonresidents
of California.

Withholding is required on:

. Payments to nonresidents for services
rendered in California;

. Distributions of California source income
made to domestic nonresident partners
and members and allocations of
California source income made to foreign
partners and members;

. Payments to nonresidents for rents if the
payments are made in the course of the
withholding agent’s business;

. Payments to nonresidents for royalties for
the right to use natural resources located
in California;

. Distributions of California source income
to nonresident beneficiaries from an
estate or trust; and

. Prizes and winnings received by
nonresidents for contests in California.

For more information on withholding and waiver
requests, get FTB Pub. 1017, Nonresident
Withholding Partnership Guidelines, and FTB
Pub. 1023, Nonresident Withholding Indepen-
dent Contractor, Rent and Royalty Guidelines.
To get a withholding publication see General
Information G.

C Who can Execute this Form

Form 590 can be executed by the entities listed
on this form.

Note: In a situation where payment is being
made for the services of a performing entity,
this form can only be completed by the
performing entity or the performing entity’s
partnership or corporation. It cannot be
completed by the performing entity’s agent or
other third party.

Note: The grantor of a revocable/grantor trust
shall be treated as the vendor/payee for
withholding purposes. Therefore, if the
vendor/payee is a revocable/grantor trust and
one or more of the grantors is a nonresident,
withhold

ng is required. If all of the grantors of a
revocable/grantor trust are residents, no
withholding is required. Resident grantors can
check the box on Form 590 labeled
“Individuals— Certification of Residency.”

D Who is a Resident

A California resident is any individual who is in
California for other than a temporary or
transitory purpose or any individual domiciled
in California who is absent for a temporary or
transitory purpose.

An individual domiciled in California who is
absent from California for an uninterrupted
period of at least 546 consecutive days under
an employment-related contract is considered
outside California for other than a temporary or
transitory purpose.

Note: Return visits to California that do not
total more than 45 days during any taxable
year covered by the employment contract are
considered temporary.

This provision does not apply if an individual
has income from stocks, bonds, notes, or other
intangible personal property in excess of

$200,000 in any taxable year in which the
employment-related contract is in effect.

A spouse who is absent from California for an
uninterrupted period of at least 546 days to
accompany a spouse who is under an employ-
ment related contract is considered outside of
California for other than a temporary or
transitory purpose.

Generally, an individual who comes to
California for a purpose which will extend over
a long or indefinite period will be considered a
resident. However, an individual who comes to
perform a particular contract of short duration
will be considered a nonresident. For
assistance in determining resident status, get
FTB Pub. 1031, Guidelines for Determining
Resident Status, or call the Franchise Tax
Board at (800) 852-5711 or (916) 845-6500
(not toll-free).

E What is a Permanent Place
of Business

A corporation has a permanent place of
business in California if it is organized and
existing under the laws of California or if it is a
foreign corporation qualified to transact
intrastate business by the California Secretary
of State. A corporation that has not qualified to
transact intrastate business (e.g., a corporation
engaged exclusively in interstate commerce)
will be considered as having a permanent
place of business in California only if it
maintains a permanent office in California that
is permanently staffed by its employees.

F Withholding Agent

Keep Form 590 for your records. Do not send
this form to the FTB unless it has been
specifically requested.

Note: If the withholding agent has received
Form 594, Notice to Withhold Tax at Source,
only the performing entity can complete and

Apache Avenue Pedestrian Safety and Connectivity Project
Contract No. 7922, CIP No. 36107021

February 27, 2024

sign Form 590 as the vendor/payee. If the
performing entity completes and signs Form 590
indicating no withholding requirement, you must
send a copy of Form 590 with Form 594 to the
FTB.

For more information, contact the Withholding
Services and Compliance Section. See General
Information G.

The vendor/payee must notify the withholding
agent if:

. The individual vendor/payee becomes a
nonresident;

. The corporation ceases to have a
permanent place of business in California
or ceases to be qualified to do business in
California;

. The partnership ceases to have a
permanent place of business in California;

. The LLC ceases to have a permanent
place of business in California; or

. The tax-exempt entity loses its tax-exempt
status.

The withholding agent must then withhold. Remit
the withholding using Form 592-A, Nonresident
Withholding Remittance Statement, and complete
Form 592, Nonresident Withholding Annual
Return, and Form 592-B, Nonresident
Withholding Tax Statement.

G Where to get Publications,
Forms, and Additional
Information

You can download, view, and print FTB
Publications 1017, 1023, 1024, and nonresident
withholding forms, as well as other California tax
forms and publications not related to nonresident
withholding from our Website at:

www.ftb.ca.gov

To have publications or forms mailed to you or to
get additional nonresident withholding
information, please contact the Withholding
Services and Compliance Section.
WITHHOLDING SERVICES AND
COMPLIANCE SECTION FRANCHISE
TAX BOARD
PO BOX 942867
SACRAMENTO CA 94267-0651
Telephone: (888) 792-4900
(916) 845-4900 (not toll-
free) FAX: (916) 845-9512

Assistance for persons with disabilities:

We comply with the Americans with Disabilities
Act. Persons with hearing or speech impairments
please call TTY/TDD (800) 822-6268.

Asistencia bilingiie en espaiiol

Para obtener servicios en espafiol y asistencia
para completar su declaracion de
impuestos/formularios, llame al numero de
teléfono (anotado arriba) que le corresponde.

County of El Dorado
Proposal
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County of El Dorado pertiasiiie

OFFICE OF AUDITOR- CONTROLLER

360 FAIR LANE
PLACERVILLE, CALIFORNIA 95667
Phone: (530) 621-5487 FAX: (530) 295-2535

PAYEE DATA RECORD
(Required in lieu of IRS W-9 when receiving payment from the County of El Dorado) Version: April 2014

BOB TOSCANO

Assistant Auditor-Controlleer

INSTRUCTIONS: Complete all information on this form. Sign, date, and return to the address shown at the bottom of this page. Prompt
return of the fully completed form will prevent delays in processing payments. Information provided in this form will be used by the County
of El Dorado to prepare Information Returns (Forms 1099), for withholding on payments to nonresident payees, and for reporting to the
Employment Development Department (EDD).

PAYEE
DATA
RECORD

Name (as shown on your income tax return)

Business name/Doing business as/Disregarded entity name, if different from above

[=]
za
w I?'gJ Physical address (number, street, and apt. or suite) Remittance address (if different than physical)
=]
§ 2 City, state, zip code City, state, zip code
Phone number Fax number (optional) Email (optional)

Check appropriate federal tax classification

é 8 % o Individual / sole proprietor o Partnership o Trust / estate o Other (see instructions) »
: g Q| o C Corporation o S Corporation If you are a corporation, do you provide legal or medical services? o Yes o No
é E : E o Limited liability company. Enter the tax classification (C=C Corporation, S=S Corporation, P= Partnership)
n <=
E 2 § NOTE: IF YOU ARE A SINGLE MEMBER LLC (DISREGARDED ENTITY), ENTER THE TAX CLASSIFICATION OF THE OWNER
E d | IDENTIFIED ON THE NAME LINE.
Exempt payee code (if any) — see instructions Exemption from FATCA reporting code (if any) — see instructions

Tax Identification number (TIN)

Social Security Number
Enter your TIN in the appropriate box. If you are an individual or sole Y

proprietor, you must enter your SSN. You may choose to provide your | | | | - | | | - | | | |
EIN in addition to, but not instead of, the SSN. Single member LLCs .
(disregarded entities) must enter the TIN of the owner identified on the Employer Identification Number

IS

TAX
IDENTIFICATION
NUMBER

Check appropriate box for residency status
o California resident / exempt from nonresident withholding — qualified to do business in California or maintains a permanent place of

g business in California (attach CA Form 590)
= o California nonresident (see instructions)
,‘E NOTE: Payments to California nonresidents for services performed in California and for certain rents derived from properties located in
(2] California that exceed $1,500 in a calendar year will be subject to 7% nonresident withholding unless you have obtained a waiver or have
(>_'> been approved for reduced withholding by the Franchise Tax Board. There is no withholding on payments for product and for services
2 performed outside of California.
w
(% D Obtained Franchise Tax Board waiver of State withholding (attach a copy if applicable)
i
o DObtained Franchise Tax Board approval for reduced withholding (attach a copy if applicable)
California sales tax permit number ‘ ‘ ‘ ‘ ‘ | ‘ ‘ |
(required only for California nonresident vendors that charge California sales tax)
Under penalties of perjury, | certify that:
2 1) the TIN shown on this form is my correct taxpayer identification number (or | am waiting for a number to be issued to me) and
o 2) | am not subject to backup withholding and 3) | am a U.S. citizen or other U.S. person and 4) the FATCA code(s) entered on this
:’. form (if any)
I3 indicating that | am exempt from FATCA reporting is correct
E Authorized Payee Representative’s Name (Type or Print) Title
-
5 Signature | Date Telephone
o
Should my residency status or any other information provided above change, | will promptly notify County of El Dorado at the
address listed above.
= Please return completed form to: |
n:: E Department/office: Department of Transportation
[ —
I&J o0 Mailing address: 2850 Fairlane Court, Placerville, California 95667
% " "Phone: | 530.621.5311 [ Fax: | 530.698.5813 [ Email: | Jen.rimoldi@edcgov.us
Apache Avenue Pedestrian Safety and Connectivity Project County of El Dorado
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PAYEE
DATA
RECORD

A completed Payee Data Record is required for payments to all entities and will be kept on file at the County of El Dorado Auditor-Controller’s Office.
Payees who do not wish to complete the Payee Data Record may elect to not do business with the County of El Dorado. If the payee does not complete
the form and the required payee data is not otherwise provided, payment may be reduced for federal backup withholding, California backup withholding
and California nonresident withholding.

FEDERAL TAX CLASSIFICATION

Check the applicable federal tax classification. Note that if an LLC is disregarded as an entity separate from its owner, enter the appropriate tax
classification of the owner identified on the “Name” line.

Individual: Enter the name shown on your income tax return. If the account is in joint names, list first, and then circle, the name of the person or entity
whose SSN you entered on the form.

Sole proprietor: Enter your individual name as shown on your income tax return on the “Name” line. You may enter your business, trade, or “doing
business as” name on the “Business name/Doing business as/Disregarded entity name” line.

Partnership, C Corporation, or S Corporation: Enter the entity’s name on the “Name” line and any business, trade, or “doing business as” name on the
“Business name/Doing business as/Disregarded entity name” line.

Disregarded entity: Enter the owner’'s name on the “Name” line. The name of the entity entered on the “Name” line should never be a disregarded entity.
The name on the “Name” line must be the name shown on the income tax return on which the income should be reported. Check the appropriate box for
the U.S. federal tax classification of the person whose name is entered on the “Name” line

(individual/sole proprietor, partnership, C corporation, S corporation, trust/estate).

Limited liability company (LLC): If the person identified on the “Name” line is an LLC, check the “Limited Liability Company” box only and enter the
appropriate code for the U.S. federal tax classification.

Other entities: Enter your business name as shown on required U.S. federal tax documents on the “Name” line. This name should match the name
shown on the charter or other legal document creating the entity. You may enter any business, trade or DBA name on the

“Business name/Doing business as/Disregarded entity name” line.

EXEMPTIONS

Exemptions: If you are exempt from backup withholding and/or FATCA reporting, enter in the exemptions box any code(s) that may apply to you.
Generally, individuals (including sole proprietors) are not exempt from backup withholding. Corporations are exempt from backup withholding for certain
payments, such as interest and dividends. Corporations are not exempt from backup withholding for payments made in settlement of payment card or
third party network transactions. The following codes identify payees that are exempt from backup withholding: 1 — an organization exempt from tax under
section 501(a), any IRA, or a custodial account under section 403(b)(7) if the account satisfies the requirements of section 401(f)(2); 2 — The United
States or any of its agencies or instrumentalities; 3 — A state, the District of Columbia, a possession of the United States, or any of their political
subdivisions or instrumentalities; 4 — A foreign government or any of its political subdivisions, agencies, or instrumentalities; 5 — A corporation; 6 — A
dealer in securities or commodities required to register in the United States, the District of Columbia, or a possession of the United States; 7 — A futures
commission merchant registered with the Commodity Futures Trading Commission; 8 — A real estate investment fund; 9 — An entity registered at all times
during the tax year under the Investment Company Act of 1940; 10 — A common trust fund operated by a bank under section 584(a); 11 — A financial
institution; 12 — A middleman known in the investment community as a nominee or custodian; 13 — A trust exempt from tax under section 664 or
described in section 4947.

Exemption from FATCA reporting: The following codes identify payees that are exempt from reporting under FATCA. These codes apply to persons
submitting this form for accounts maintained outside of the United States by certain foreign financial institutions. Therefore, if you are only submitting this
form for an account you hold in the United States, you may leave this field blank. Consult with the person requesting this form if you are uncertain if the
financial institution is subject to these requirements. A—An organization exempt from tax under section 501(a) or any individual retirement plan as
defined in section 7701(a)(37); B—The United States or any of its agencies or instrumentalities; C—A state, the District of Columbia, a possession of the
United States, or any of their political subdivisions or instrumentalities; D—A corporation the stock of which is regularly traded on one or more established
securities markets, as described in Reg. section 1.1472-

1(c)(1)(i); E—A corporation that is a member of the same expanded affiliated group as a corporation described in Reg. section 1.1472-

1(c)(1)(i); F—A dealer in securities, commodities, or derivative financial instruments (including notional principal contracts, futures, forwards, and options)
that is registered as such under the laws of the United States or any state.

TAX
IDENTIFICATIO
N NUMBER

Enter your tax identification number (TIN) in the appropriate box. If you are a single member LLC that is disregarded as an entity separate from its owner,
enter the owner’s SSN (or EIN, if the owner has one). Do not enter the disregarded entity’s EIN. If the LLC is classified as a corporation or partnership,
enter the entity’s EIN. The TIN for individuals and sole proprietors is the Social Security Number (SSN). Sole proprietors may provide their EIN in
addition to but not instead of a SSN.

The County of El Dorado requires that all parties entering into business transactions that may lead to payment(s) from the County provide their Taxpayer
Identification Number (TIN). The TIN is also required by the California Revenue and Taxation Code Section 18646 to facilitate tax compliance
enforcement activities and the preparation of Form 1099 and other information returns as required by the Internal Revenue Code Section 6109(a).

RESIDENCY STATUS

Are you a California resident or nonresident?

A corporation will be defined as a "resident” if it has a permanent place of business in California or is qualified through the Secretary of State to do
business in California. A partnership is considered a resident partnership if it has a permanent place of business in California. An estate is a resident if
the decedent was a California resident at time of death. A trust is a resident if at least one trustee is a California resident. For individuals and sole
proprietors, the term "resident" includes every individual who is in California for other than a temporary or transitory purpose and any individual
domiciled in California who is absent for a temporary or transitory purpose. Generally, an individual who comes to California for a purpose that will extend
over a long or indefinite period will be considered a resident. However, an individual who comes to perform a particular contract of short duration will be
considered a nonresident.

Payments to all nonresidents may be subject to withholding. Nonresident payees performing services in California or receiving certain rent, lease, or
royalty payments from property (real or personal) located in California will have 7% of their total payments withheld for State income taxes. However, no
withholding is required if total payments to the payee are $1,500 or less for the calendar year or if payment is for product. Nonresidents who have been
granted a waiver on payments of California source income from the California Franchise Tax Board must submit a copy of the waiver. For information on
Nonresident Withholding, contact the Franchise Tax Board at the numbers listed below:

Withholding Services and Compliance Section: 1-888-792-4900 Email Address:  wscs.gen@ftb.ca.gov

For hearing impaired with TTD, call: 1-800-822-6268  Website: www.ftb.ca.gov

California nonresidents charging California sales tax are required to provide their California sales tax number.

CER

TIFIC

ATIO
N

Provide the name, title, signature, and telephone number of the authorized individual completing this form. Provide the date the form was completed.
NOTE: You must cross out item 2 in the certification block if you have been notified by the IRS that you are currently subject to backup withholding
because you have failed to report all interest and dividends on your tax return.
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EXHIBIT 15-G CONSTRUCTION CONTRACT DBE COMMITMENT

1. Local Agency:

3. Project Description:

4. Project Location:

5. Bidder’'s Name:

8. Total Dollar Amount for ALL Subcontractors:

County of El Dorado 2. Contract DBE Goal:  20.0%
Apache Avenue Pedestrian Safety and Connectivity Project
Apache Avenue between US50/SR89 and East San Bernardino Avenue
6. Prime Certified DBE: O 7. Bid Amount:
9. Total Number of ALL
Subcontractors:

10. Bid 11. Description of Work, Service, or Materials 12.‘ DBE
Iltem Supplied Certification
Number upplie Number

13. DBE Contract Information 1‘|:1)-oll:|)§rE
(Must be certified on the date bids are opened) Amount

Local Agency to Complete this Section upon Execution of Award

21. Local Agency Contract Number:
22. Federal-Aid Project Number:
23. Bid Opening Date:

15. TOTAL CLAIMED DBE PARTICIPATION

%

24. Contract Award Date:

25. Award Amount:

Local Agency certifies that all DBE certifications are valid and information on
this form is complete and accurate.

IMPORTANT: Identify all DBE firms being claimed for credit,
regardless of tier. Names of the First Tier DBE Subcontractors
and their respective item(s) of work listed above must be
consistent, where applicable with the names and items of the
work in the “Subcontractor List” submitted with your bid. Written
confirmation of each listed DBE is required.

25. Local Agency Representative’s Signature 26. Date 16. Preparer’s Signature 17. Date
Jennifer Rimoldi (530) 621-7592
27. Local Agency Representative’s Name 28. Phone 18. Preparer's Name 19. Phone

Office Engineer
29. Local Agency Representative’s Title

20. Preparer’s Title

DISTRIBUTION: 1. Original — Local Agency

2. Copy — Caltrans District Local Assistance Engineer (DLAE). Failure to submit to DLAE within 30 days of contract execution

may result in de-obligation of federal funds on contract. Include additional copy with award package.

ADA Notice:
(916) 654- 3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Apache Avenue Pedestrian Safety and Connectivity Project
Contract No. 7922, CIP No. 36107021
February 27, 2024

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD
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INSTRUCTIONS — CONSTRUCTION CONTRACT DBE COMMITMENT

ALL BIDDERS:

PLEASE NOTE: This information may be submitted with your bid. If it is not, and you are the apparent
low bidder or the second or third low bidder, it must submitted and received as specified in the Special

Pr

ovisions.

responsive.

RIS N A W -

. Local Agency — Local Agency Completes

. Contract DBE Goal - Local Agency Completes

. Project Location - Local Agency Completes

. Project Description - Local Agency Completes

. Bidder’s Name - Enter the contractor’s firm name.

. Prime Certified DBE - Check box if prime contractor is a certified DBE.
. Bid Amount - Enter the total contract bid dollar amount for the prime contractor.

. Total Dollar Amount for ALL Subcontractors — Enter the total dollar amount for all subcontracted

Failure to submit the required DBE commitment will be grounds for finding the bid non-

contractors. SUM = (DBEs + all Non-DBEs). Do not include the prime contractor information in this count.
9. Total number of ALL subcontractors — Enter the total number of all subcontracted contractors. SUM =
(DBEs + all Non-DBEs). Do not include the prime contractor information in this count.

10. Bid Item Number - Enter bid item number for work, services, or materials supplied to be provided.
11. Description of Work, Services, or Materials Supplied - Enter description of work, services, or materials to
be provided. Indicate all work to be performed by DBEs including work performed by the prime contractor’s own
forces, if the prime is a DBE. If 100% of the item is not to be performed or furnished by the DBE, describe the
exact portion to be performed or furnished by the DBE. See LAPM Chapter 9 to determine how to count the
participation of DBE firms.

12. DBE Certification Number - Enter the DBE’s Certification Identification Number. All DBEs must be

certified on the date bids are opened.
13. DBE Contact Information - Enter the name, address, and phone number of all DBE subcontracted
contractors. Also, enter the prime contractor’s name and phone number, if the prime is a DBE.

14. DBE Dollar Amount - Enter the subcontracted dollar amount of the work to be performed or service to be
provided. Include the prime contractor if the prime is a DBE. See LAPM Chapter 9 for how to count full/partial
participation.
15. Total Claimed DBE Participation - $: Enter the total dollar amounts entered in the “DBE Dollar Amount”
column. %: Enter the total DBE participation claimed (“Total Claimed DBE Participation Dollars” divided by
item “Bid Amount”). If the total % claimed is less than item “Contract DBE Goal,” an adequately documented
Good Faith Effort (GFE) is required (see Exhibit 15-H DBE Information - Good Faith Efforts of the LAPM).

16. Preparer’s Signature - The person completing the DBE commitment form on behalf of the contractor’s firm
must sign their name.
17. Date - Enter the date the DBE commitment form is signed by the contractor’s preparer.
18. Preparer’s Name - Enter the name of the person preparing and signing the contractor’s DBE commitment
form.

19.
20.
21.

22

23.
24.
25.
26.
27.
28.
29.
30.

Local Agency Contract Number - Local Agency Completes

. Federal-Aid Project Number - Local Agency Completes

Bid Opening Date - Local Agency Completes

Contract Award Date - Local Agency Completes

Award Amount — Local Agency Completes

Local Agency Representative’s Signature - Local Agency Completes
Date - Local Agency Completes

Local Agency Representative’s Name - Local Agency Completes
Phone - Local Agency Completes.

Local Agency Representative Title - Local Agency Completes

Apache Avenue Pedestrian Safety and Connectivity Project
Contract No. 7922, CIP No. 36107021
February 27, 2024

Phone - Enter the area code and phone number of the person signing the contractor’s DBE commitment form.
Preparer’s Title - Enter the position/title of the person signing the contractor’s DBE commitment form.

County of El Dorado
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ExHIBIT 15-H DBE INFORMATION —GOOD FAITH EFFORTS
DBE INFORMATION - GOoD FAITH EFFORTS

Federal-aid Project No. Bid Opening Date

The County of El Dorado established a Disadvantaged Business Enterprise (DBE) goal of 22.0% for this Contract.
The information provided herein shows that a good faith effort was made.

Proposers or bidders submit the following information to document their good faith efforts within five (5) calendar
days from bid opening. Proposers and bidders are recommended to submit the following information even if the
Exhibit 15-G: Construction Contract DBE Commitment indicate that the proposer or bidder has met the DBE goal.
This form protects the proposer’s or bidder’'s eligibility for award of the contract if the administering agency
determines that the bidder failed to meet the goal for various reasons, e.g., a DBE firm was not certified at bid
opening, or the bidder made a mathematical error.

The following items are listed in the Section 2-1.12B(3), please attach additional sheets as needed:

A. The names and dates of each publication in which a request for DBE participation for this project was
placed by the bidder (please attach copies of advertisements or proofs of publication):

Publications Dates of Advertisement

B. The names and dates of written notices sent to certified DBEs soliciting bids for this project and the dates
and methods used for following up initial solicitations to determine with certainty whether the DBEs were
interested (please attach copies of solicitations, telephone records, fax confirmations, etc.):

Names of DBEs Solicited Date_ Qf Ir_1|t|al Follow Up Methods and Dates
Solicitation
Apache Avenue Pedestrian Safety and Connectivity Project County of El Dorado
Contract No. 7922, CIP No. 36107021 Proposal
February 27, 2024 Page P-27
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Apache Avenue Pedestrian Safety and Connectivity Project
Contract No. 7922, CIP No. 36107021
February 27, 2024

C. The items of work which the bidder made available to DBE firms including, where appropriate, any
breaking down of the contract work items (including those items normally performed by the bidder with
its own forces) into economically feasible units to facilitate DBE participation. It is the bidder's
responsibility to demonstrate that sufficient work to facilitate DBE participation in order to meet or
exceed the DBE contract goal was made available to DBE firms.

Bidder Normally Percentage
Items of Work Performs Item Brea:r:rcr)]\évn of Ar’r(1§)u nt Of
(Y/N) Contract

D. The names, addresses and phone numbers of rejected DBE firms, the reasons for the bidder's
rejection of the DBEs, the firms selected for that work (please attach copies of quotes from the firms
involved), and the price difference for each DBE if the selected firm is not a DBE:

Names, addresses and phone numbers of rejected DBEs and the reasons for the bidder's rejection of
the DBEs:

Names, addresses and phone numbers of firms selected for the work above:

E. Efforts (e.g. in advertisements and solicitations) made to assist interested DBEs in obtaining

information related to the plans, specifications and requirements for the work which was provided to
DBEs:
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F. Efforts (e.g. in advertisements and solicitations) made to assist interested DBEs in obtaining bonding,
lines of credit or insurance, necessary equipment, supplies, materials, or related assistance or
services, excluding supplies and equipment the DBE subcontractor purchases or leases from the
prime contractor or its affiliate:

G. The names of agencies, organizations or groups contacted to provide assistance in contacting,
recruiting and using DBE firms (please attach copies of requests to agencies and any responses
received, i.e., lists, Internet page download, etc.):

Name of Agency/Organization Method/Date of Contact Results

H. Any additional data to support a demonstration of good faith efforts (use additional sheets if
necessary):

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

Apache Avenue Pedestrian Safety and Connectivity Project County of El Dorado
Contract No. 7922, CIP No. 36107021 Proposal
February 27, 2024 Page P-29
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COUNTY OF EL DORADO
BIDDER'S BOND

this form MUST be used

KNOW ALL PEOPLE BY THESE PRESENTS, THAT WE

as PRINCIPAL, and

as Surety are held and firmly bound unto the County of El Dorado, a political subdivision of the State of
California (hereinafter referred to as “Obligee”), in the penal sum of TEN (10) PERCENT OF THE AMOUNT
OF THE TOTAL BID PRICE of the Principal above named, submitted by said Principal to the Obligee for the
work described below, for the payment of which sum in lawful money of the United States, well and truly to be
made to the Obligee, we the Principal and Surety bind ourselves, our heirs, executors, administrators and
successors, jointly and severally, firmly by these presents. In no case shall the liability of the Surety hereunder
exceed the sum of

TEN PERCENT (10%) OF THE AMOUNT OF THE TOTAL BID PRICE

THE CONDITION OF THIS OBLIGATION IS SUCH, THAT:

WHEREAS, the Principal has submitted the above-mentioned Bid to the Obligee, as aforesaid, for certain
construction specifically described as follows, for which bids are to be opened at Placerville, EI Dorado
County, California, for the construction of the

APACHE AVENUE PEDESTRIAN SAFETY AND CONNECTIVITY PROJECT
CONTRACT No. 7922 / CIP No. 36107021

NOW, THEREFORE, if the aforesaid Principal is awarded the Contract and, within the time and manner
required under the Contract Documents, after the prescribed forms are presented to it for signature, enters into
a written contract, in the prescribed form, in accordance with the Bid, and files two bonds with the Obligee, one
to guarantee faithful performance and the other to guarantee payment for labor and materials, as required by
law, then this obligation shall be null and void; otherwise, it shall remain in full force and virtue.

In the event suit is brought upon this bond by the Obligee and judgment is recovered, the Surety shall pay all
costs incurred by the Obligee in such suit, including a reasonable attorney's fee to be fixed by the Court.

IN WITNESS WHEREOF, we have set our hands and seals on this day of 20
Bond No.
(seal)
Principal
(seal)
Surety
Address:

LNOTE: Signature of those executing for the Surety shall be properly acknowledged, and accompanied
y a Certificate of Acknowledgment.
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SURETY

ACKNOWLEDGMENT

A notary public or other officer completing this
certificate verifies only the identity of the individual
who signed the document to which this certificate is
attached, and not the truthfulness, accuracy, or validity
of that document.

State of California

County of

On before me,

(here insert name and title of the officer)

personally appeared

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are
subscribed to the within instrument and acknowledged to me that he/she/they executed the same in
his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the

person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing
paragraph is true and correct.

WITNESS my hand and official seal.

Signature

(Seal)
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