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DEPARTMENT OF TRANSPORTATION
COUNTY OF EL DORADO, CALIFORNIA

NOTICE TO BIDDERS

NOTICE IS HEREBY GIVEN by the County of El Dorado, State of California, that sealed bids for work in accordance with
the Project Plans (Plans) and Contract Documents designated:

SILVA VALLEY PARKWAY WIDENING
SOUTH OF ENTRADA DRIVE
CONTRACT NO. PW 09-30472, CIP NO. 72370

will be received by the Clerk to the Board of Supervisors, at the Board of Supervisors Office, 330 Fair Lane, Placerville,
California, until Friday, September 10, 2010 at 2:00 PM, at which time bids will be publicly opened and read by the El
Dorado County Department of Transportation.

No Bid may be withdrawn after the time established for receiving bids or before the award and execution of the Contract, unless
the award is delayed for a period exceeding sixty (60) calendar days. Bids shall be executed in accordance with the instructions
given and forms provided in the bound Contract Documents furnished by the El Dorado County Department of Transportation.
The Proposal shall not be detached and shall be submitted with the Contract Documents bid package in its entirety. All bids
must be clearly marked on the envelope:

"PROPOSAL FOR SILVA VALLEY PARKWAY WIDENING SOUTH OF ENTRADA DRIVE"
CONTRACT NO. PW 09-30472, CIP NO. 72370
TO BE OPENED AT 2:00 P.M. - Friday, September 10, 2010

LOCATION/DESCRIPTION OF THE WORK: The project is located along Silva Valley Parkway, in El Dorado Hills in El
Dorado County. The Work to be done is shown on the Plans, and generally consists of, but is not limited to:

A. Roadway widening/resurfacing on Silva Valley Parkway and improvements to drainage facilities. The drainage
facilities include relocating a rock lined ditch, rerouting of underground drainage and overside drains, all to
accommodate the increased pavement. A median island will be extended in front of Oak Meadow Elementary School,
and curb and gutter installed. Special consideration for access to the school will be made. Other items or details not
mentioned above, that are required by the plans, Standard Plans, Standard Specifications, or these Special Provisions
shall be performed, constructed or installed.

B. Bids are required for the entire Work described herein.

C. The contract time shall be thirty-five (35) WORKING DAYS.

D. For bonding purposes the anticipated project cost is less than $ 1,360,000.

E. A pre-bid meeting is scheduled for this project on Wednesday, September 1, 2010 at 1:30 PM at the El Dorado

County Department of Transportation, 2441 Headington Road, Placerville, CA. The meeting will be held in the
downstairs conference room. Attendance at the pre-bid meeting is not mandatory.

OBTAINING OR INSPECTING CONTRACT DOCUMENTS: The Contract Documents and Plans may be examined at the
El Dorado County Department of Transportation or may be purchased in person or by mail from the Department of
Transportation, 2850 Fairlane Court, Placerville, California, 95667. The purchase price of each set of Contract Documents and
Plans (half size plans are included in each set) is seventy dollars ($70.00) and is not refundable. To receive Contract Documents
and Plans by mail, send request and payment prior to shipping and include an additional twenty dollars ($20.00), for a total of
ninety dollars ($90.00), to include shipping and handling.

The contract cross-sections are available to Contract Document holders. The cross sections will be provided to the Contractor as
.pdf files on the DOT’s website: http://www.edcgov.us//DOT/bids,html. Requests for cross sections in AutoCAD 2010 Civil
3Dformat (two files of approx. size: 10MB each) may be made by sending the signed Electronic Acknowledgement Usage Form,
included in Attachment A of this document, to Janel Gifford at Janel. Gifford@edcgov.us or by fax to (530) 295-2655. Once the
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signed Electronic Usage Acknowledgement Form is received, the County will forward the files in accordance with the method
requested on the Electronic Usage Acknowledgement Form.

CONTRACTORS LICENSE CLASSIFICATION: Bidders shall be properly licensed to perform the Work pursuant to the
Contractors’ State License Law (Business and Professions Code Section 7000 et seq.) and shall possess a CLASS A license or
equivalent combination of Classes required by the categories and type of Work included in the Contract Documents and Plans at
the time of the bid opening, and shall maintain a valid license through completion and acceptance of the Work, including the
guarantee and acceptance period. Failure of the successful Bidder to obtain proper adequate licensing for an award of the
Contract shall constitute a failure to execute the Contract and shall result in the forfeiture of the Bidder’s security.

BUSINESS LICENSE: The County Business License Ordinance provides that it is unlawful for any person to furnish supplies
or services, or transact any kind of business in the unincorporated territory of El Dorado County without possessing a County
business license unless exempt under County Ordinance Code Section 5.08.070. The Bidder to whom an award is made shalli
comply with all of the requirements of the County Business License Ordinance, where applicable, prior to beginning work under
this Contract and at all times during the term of this Contract.

REQUIRED LISTING OF PROPOSED SUBCONTRACTORS: Each Proposal shall have listed therein the name,
Contractor’s license number, and address of each subcontractor, to whom the bidder proposes to subcontract portions of the work
in an amount in excess of 1/2 of one percent of its total bid or $10,000, whichever is greater, in accordance with the Subletting
and Subcontracting Fair Practices Act, commencing with Section 4100 of the Public Contract Code. The Bidder shall also
include in the Subcontractor Listing the work portion to be performed by each subcontractor listed. The work portion shall be
shown by listing the bid item number, description, and percentage of each bid item subcontracted. The percentage of each bid
item subcontracted may be submitted with the Bidder’s bid or sent via email or fax to Janel Gifford, El Dorado County
Department of Transportation, email-Janel. Gifford@edcgov.us, Fax-(530) 295-2655, by 4:00 p.m. on the first business day after
the bid opening. The email or fax shall contain the name of each subcontractor submitted with the Bidder’s bid along with the
percentage of each bid item subcontracted. The bidder’s attention is invited to other provisions of the Act related to the
imposition of penalties for a failure to observe its provisions by using unauthorized subcontractors or by making unauthorized
substitutions.

BUY AMERICA: This project is subject to the “Buy America” provisions of the Surface Transportation Assistance Act of
1982, as amended by the Intermodal Surface Transportation Efficiency Act of 1991.

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PARTICIPATION: The County of El Dorado affirms that in any
contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to
submit bids in response to this invitation.

Bidder will take all necessary affirmative steps to assure that minority firms, women’s business enterprises and labor surplus
area firms are used when possible. Pursuant to 49 CFR Part 18.36(e) (2) (v), Bidder is required to contact the U.S. Small
Business Administration, San Francisco District Office, Minority Enterprise Development Division, 455 Market Street,
Sixth Floor, San Francisco, California 94105, Attn: Julie, Telephone - (415) 744-6808, and the U.S. Department of
Commerce, Minority Business Development Agency, 221 Main Street, Suite 1280, San Francisco, California, 94105,
Telephone - (415) 744-3001, for assistance in locating DBE firms.

NONDISCRIMINATION: Attention is directed to the following Notice that is required by Chapter 5 of Division 4 of Title 2,
California Code of Regulations.

NOTICE OF REQUIREMENT FOR NONDISCRIMINATION PROGRAM

(GOVERNMENT CODE SECTION 12990)

Attention is further directed to the "Nondiscrimination Clause", set forth in Section 7-1.01A(4), "Labor Nondiscrimination,"
of the Standard Specifications, which is applicable to all nonexempt State contracts and subcontracts, and to the "Standard
California Nondiscrimination Construction Contract Specifications" set forth therein. The specifications are applicable to
all nonexempt State construction contracts and subcontracts of $5,000 or more.

PREVAILING WAGE REQUIREMENTS:

Contractor’s attention is directed to the requirements of Division 2, Part 7, Chapter I of the California Labor Code, including but
not limited to Sections 1773, 1773.1, 1773.2, 1773.6, and 1773.7, the general prevailing rate of wages in the county in which the
Work is to be done has been determined by the Director of the California Department of Industrial Relations. These wage rates
appear in the California Department of Transportation publication entitled General Prevailing Wage Rates. Interested parties can
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obtain the current wage information by submitting their requests to the Department of Industrial Relations, Division of Labor
Statistics and Research, PO Box 420603, San Francisco CA 94142-0603, Telephone (415) 703-4708 or by referring to the
website at http://www.dir.ca.gov/dlst/PWD. The rates at the time of the bid advertisement date of a project will remain in effect
for the life of the project in accordance with the California Code of Regulations, as modified and effective January 27, 1997.

Copies of the general prevailing rate of wages in the county in which the Work is to be done are also on file at the Department of
Transportation’s principal office, and are available upon request.

In accordance with the provisions of Labor Code 1810, eight (8) hours of labor shall constitute a legal day's work upon all
work done hereunder, and Contractor and any subcontractor employed under this Contract shall conform  to and be bound by
the provisions of Labor Code Sections 1810 through 1815.

This project is subject to the requirements of Title 8, Chapter 8, Subchapter 4.5 including the obligation to furnish certified
payroll records directly to the Labor Commissioner in accordance with Section 16461.

BID SECURITY: A bid security shall be provided with each bid. Bid security shall be in an amount of not less than ten
percent (10%) of the total amount of the Bid for bid and shall be cash, a certified check or cashier's check drawn to the order of
the County of E1 Dorado or a Bidder's Bond executed by a surety satisfactory to the County of E1 Dorado on the form provided
in the Proposal section of these Contract Documents (do not detach the form).

BID PROTEST PROCEDURE: The protest procedure is intended to handle and resolve disputes related to the bid award
for this project pursuant to Title 49 Code of Federal Regulations Part 18 Section 18.36 (b) (12)(i)-(ii) and County of E1
Dorado policies and procedures. A protestor must exhaust all administrative remedies with the County of El Dorado before
pursuing a protest with a Federal Agency. Reviews of protests by the Federal agency will be limited to:

(i.) Violations of Federal law or regulations and the standards of 49 CFR Part 18 Section 18.36 (b) (12) (i)~(ii). Violations
of State of California or local law will be under the jurisdiction of the State of California or the County of El Dorado; and

(ii.) Violation of the County of El Dorado’s protest procedures for failure to review a complaint or protest. Protests
received by the Federal agency other than those specified above will be referred to the County of El Dorado.

The protest procedure is an extension of the formal bid process and allows those who wish to protest the recommendation of
an award after bid the opportunity to be heard.

Policy: Upon completion of the bid evaluation, the Department of Transportation shall notify all bidders of the
recommendation of award, the basis therefore, and the date and time on which the recommendation for award will be
considered and acted upon by the Board of Supervisors. All bidders may attend the Board of Supervisors meeting at the
time the agenda item is considered, address the Board of Supervisors, and be heard.

Procedure: If a bidder wishes to protest the award, the procedure shall be as follows:

1. The Department of Transportation will review the bids received in a timely fashion under the terms and conditions of the
Notice to Bidders, and notify the bidders in writing, at the address designated in the bid, of its recommendation including for
award or rejection of bids (“All Bidders Letter”).

2. Within five (5) working days from the date of the “All Bidders Letter,” the bidder protesting the recommendation for award
shall submit a letter of protest to the County of El Dorado, Department of Transportation, Attention Janel Gifford, 2441
Headington Road, Placerville, CA 95667, and state in detail the basis and reasons for the protest. The bidder must provide facts
to support the protest, including any evidence it wishes to be considered, together with the law, rule, regulation, or criteria on
which the protest is based.

3. Ifthe Department of Transportation finds the protest to be valid, it may modify its award recommendations and notify all
bidders of that decision. If the Department of Transportation does not agree with the protest, or otherwise fails to resolve the
protest, the Department of Transportation will notify the bid protestor and all interested parties of its decision and the date and
time that the recommendation for award will be agendized for the Board of Supervisors’ consideration and action. The
Department of Transportation shall also include in its report to the Board of Supervisors the details of the bid protest.

4. The bidder may attend the Board of Supervisors meeting at which the recommendation and bid protest will be considered.
The Board of Supervisors will take comment from the bidder, staff, and members of the public who wish to speak on the item. In
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the event that the bidder is not in attendance at that time, the bid protest may be dismissed by the Board of Supervisors without
further consideration of the merits; and

In its discretion, the County of El Dorado may accept or reject any bids. The decision of the Board of Supervisors shall be
final in accepting or rejecting the bid protest, awarding the bid, or rejecting any or all bids.

AWARD OF CONTRACT: Bids will be considered for award by the Board of Supervisors. The County of El Dorado reserves
the right after opening bids to reject any or all bids, to waive any irregularity in a bid, or to make award to the lowest responsive,
responsible Bidder and reject all other bids, as it may best serve the interests of the County.

As a condition of award, the successful Bidder will be required to submit bonds and evidence of insurance prior to execution of
the Agreement by the County. Failure to meet this requirement shall constitute abandonment of the Bid by the Bidder and
forfeiture of the Bidder’s security. Award will then be made to the next lowest responsible Bidder.

RETAINAGE FROM PAYMENTS: The Contractor may elect to receive one hundred percent (100%) of payments due under
the Contract from time to time, without retention of any portion of the payment by the County, by depositing securities of
equivalent value with the County in accordance with the provisions of Section 22300 of the Public Contract Code. Securities
eligible for deposit hereunder shall be limited to those listed in Section 16430 of the Government Code, or bank or savings and
loan certificates of deposit.

PROJECT ADMINISTRATION: All communications relative to the Contract Documents and Plans shall be directed to Janel
Gifford in the El Dorado County Department of Transportation, 2441 Headington Road, Placerville, CA 95762,
telephone: (530) 642-4988. No oral responses to any questions concerning the content of the Plans and Contract Documents
will be given. All responses will be in the form of written addenda to the Contract Documents and Plans or written responses to
bidders’ inquiries. Responses to bidders’ inquiries and addenda will be posted on the Department of Transportation website at
www.edcgov.us/DOT/bids.html. It is the bidders’ responsibility to check this website for responses and addenda during the bid
period.

BY ORDER OF the Director of the Department of Transportation, County of E1 Dorado, State of California.

Authorized by the Board of Supervisors on August 17®, 2010, at Placerville, California.

By
James W. Ware, P.E.
Director of Transportation
County of El Dorado
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DEPARTMENT OF TRANSPORTATION
COUNTY OF EL DORADO, CALIFORNIA

SPECIAL PROVISIONS

ANNEXED TO CONTRACT NO. PW 09-30472, CIP NO. 72370

SECTION 1. SPECIFICATIONS AND PLANS

1-1.01 GENERAL

The work embraced herein shall be done in accordance with the Standard Specifications dated May 2006 and the
Standard Plans dated May 2006, of the Department of Transportation (Caltrans) insofar as the same may apply, and these
special provisions.

Attention is directed to Appendix A of these special provisions containing Amendments to May 2006 Standard
Specifications as issued by the State of California Department of Transportation. These Amendments are hereby
incorporated into the contract documents to replace or supplement those sections of the Standard Specifications where an
Amendment exists, and are to be treated the same as the Standard Specifications in relation to other Contract Documents.

Amendments to the Standard Specifications set forth in these special provisions shall be considered as part of the
Standard Specifications for the purposes set forth in Section 5-1.04, "Coordination and Interpretation of Plans, Standard
Specifications and Special Provisions," of the Standard Specifications. ~Whenever either the term "Standard
Specifications is amended" or the term "Standard Specifications are amended" is used in the special provisions, the
indented text or table following the term shall be considered an amendment to the Standard Specifications. In case of
conflict between such amendments and the Standard Specifications, the amendments shall take precedence over
and be used in lieu of the conflicting portions.

In case of conflict between the Standard Specifications, the Amendments to Standard Specification, and these
special provisions, the special provisions shall take precedence over and be used in lieu of the conflicting portions.

1-1.02 DEFINITIONS AND TERMS
As used in the contract documents, unless the contract otherwise requires, the following terms have the following
meaning:

CALTRANS - The State of California Department of Transportation.

CONTRACTOR - Contractor responsible for constructing Silva Valley Parkway widening — South of Entrada
Project.

COUNTY - The County of El Dorado, a political subdivision of the State of California

DOT / DEPARTMENT / DEPARTMENT OF TRANSPORTATION / RECIPIENT - The Department of
Transportation as created by the Board of Supervisors for the County of El Dorado.

US DOT — The United States of America Department of Transportation.

DEPUTY DIRECTOR - The Deputy Director of Design Engineering Division or Deputy Director of
Transportation Planning and Land Development in the Department of Transportation for the County of El

Dorado.

DIRECTOR OF TRANSPORTATION - The Director or Interim Director of Transportation in the Department of
Transportation for the County of El Dorado.
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EID - El Dorado Irrigation District.

ENGINEER / STATE HIGHWAY ENGINEER - The Director of Transportation in the
Department of Transportation for the County of El Dorado, or his/her authorized representative
(Resident Engineer).

FHWA — Federal Highway Administration.

LABORATORY - The established laboratory of the El Dorado County Department of
Transportation or laboratories authorized by the Engineer to test materials and work involved in

the contract.
MUTCD - California Manual on Uniform Traffic Control Devices (FHWA’s MUTCD 2003
Revisions 1 and 2, as amended for use in California), also called the California MUTCD 2010.

PLANS -The improvement plans titled “Silva Valley Parkway Widening South of Entrada
Drive” approved by El Dorado County Department of Transportation and the Standard Plans.

STANDARD PLANS - The May 2006 edition of the Standard Plans of the State of California,
Department of Transportation (Caltrans)

STANDARD SPECIFICATIONS - The May 2006 edition of the Standard Specifications for the
State of California, Department of Transportation (Caltrans).

STATE - County of El Dorado.
All other definitions and terms are in accordance with the Standard Specifications.
SECTION 2. PROPOSAL REQUIREMENTS AND CONDITIONS

2-1.01 GENERAL

The bidder’s attention is directed to the provisions in Section 2, "Proposal Requirements and
Conditions," of the Standard Specifications and these special provisions for the requirements and
conditions which it must observe in the preparation of the proposal form and the submission of the bid.

The first sentence of the second paragraph in Section 2-1.05, "Proposal Forms," of the Standard
Specifications is amended to read:

“The Proposal form is bound together with the Notice to Bidders, Special
Provisions, Agreement and attendant documents.”

A Proposal shall be deemed “Non-Responsive” if the proposal is submitted without the entire
Contract Document package attached.

In addition to whom the bidder proposes to directly subcontract portions of the Work as required in
accordance with Section 2-1.054, “Required Listing of Proposed Subcontractors,” of the Standard
Specifications, the list of subcontractors shall also set forth the percentage of work that will be done by
each subcontractor listed. A sheet for listing the subcontractors is included in the Proposal.

The first sentence of the last paragraph in Section 2-1.07, "Proposal Guaranty," of the Standard
Specifications is amended to read:

The bidder's bond shall conform to the bond form included in this
proposal for the project “SILVA VALLEY PARKWAY WIDENING
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— SOUTH OF ENTRADA DRIVE?”, and shall be properly filled out
and executed.”

(DO NOT DETACH THE FORM).

The proposal shall be attached to and submitted with the contract documents bid package in its
entirety.

The form of the bidder’s bond mentioned in the last paragraph in Section 2-1.07, “Proposal
Guaranty”, of the Standard Specifications will be found in the Proposal. The Bidder shall furnish one
Bidder’s Bond in an amount equal to at least ten percent (10%) of the total amount bid.

In accordance with Public Contract Code Section 7106, a Noncollusion Affidavit is included in the
proposal. Signing the proposal shall also constitute signature of the Noncollusion Affidavit.

2-1.02 REQUIRED LISTING OF PROPOSED SUBCONTRACTORS

Section 2-1.054, "Required Listing of Proposed Subcontractors,” of the Standard Specifications is
amended to read:

2-1.054 Required Listing of Proposed Subcontractors; Each Proposal
shall have listed therein the name, contractor’s license number and address of
each subcontractor to whom the bidder proposes to subcontract portions of the
work in an amount in excess of 0.5 % of the total bid or $10,000, whichever is
greater, in accordance with the Subletting and Subcontracting Fair Practices Act,
commencing with Section 4100 of the Public Contract Code. The Bidder shall
also include in the Subcontractor Listing the work portion to be performed by
each subcontractor listed. The work portion shall be shown by listing the bid item
number, description, and percentage of each bid item subcontracted. The
percentage of each bid item subcontracted may be submitted with the Bidder’s bid
or sent via email or fax to Janel Gifford, El Dorado County Department of
Transportation, email-Janel . Gifford@edcgov.us, Fax-(530) 295-2655 by 4:00
p.m. on the first business day after the bid opening. The email or fax shall contain
the name of each subcontractor submitted with the Bidder’s bid along with the
percentage of each bid item subcontracted. At the time bids are opened, all listed
subcontractors shall be properly licensed to perform their designated portion of
the work. The bidder’s attention is directed to other provisions of the Act related
to the imposition of penalties for failure to observe its provisions by using
unauthorized subcontractors or by making unauthorized substitutions.

Forms for listing the subcontractors who will work on this Project are
included in the Proposal section of these Contract Documents.

2-1.03 DISADVANTAGED BUSINESS ENTERPRISE (DBE)

The Contractor shall carry out applicable requirements of 49 CFR Part 18 in the award and
administration of this USDOT-assisted Contract. The applicable requirements of 49 CFR Part 18 are as
follows:

Contracting with small and minority firms, women's business enterprise and labor surplus area firms.

(1) Contractor will take all necessary affirmative steps to assure that minority firms, women's
business enterprises, and labor surplus area firms are used when possible.

(2) Affirmative steps shall include:
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i. Placing qualified small and minority businesses and women's business
enterprises on solicitation lists;

ii. Assuring that small and minority businesses, and women's business enterprises
are solicited whenever they are potential sources;

iii. Dividing total requirements, when economically feasible, into smaller tasks or
quantities to permit maximum participation by small and minority business,
and women's business enterprises;

iv. Establishing delivery schedules, where the requirement permits, which
encourage participation by small and minority business, and women's business
enterprises;

v. Using the services and assistance of the Small Business Administration, and the
Minority Business Development Agency of the Department of Commerce; and

vi. Requiring the prime contractor, if subcontracts are to be let, to take the
affirmative steps listed in paragraphs (a)(2) (i) through (v) of this section.

Bidder will take all necessary affirmative steps to assure that minority firms, women’s business
enterprises and labor surplus area firms are used when possible. Pursuant to 49 CFR Part 18.36(e) (2) (v),
Bidder is required to contact the U.S. Small Business Administration, San Francisco District Office,
Minority Enterprise Development Division, 455 Market Street, Sixth Floor, San Francisco, California
94105, Attn: Julie, Telephone - (415) 744-6808, and the U.S. Department of Commerce, Minority
Business Development Agency, 221 Main Street, Suite 1280, San Francisco, California, 94105, Telephone
- (415) 744-3001, for assistance in locating DBE firms.

2-1.04 COMPLIANCE WITH FEDERAL, STATE AND LOCAL AGENCY
REQUIREMENTS

County is relying rely on state funds for all or a portion of the funding for the Work to be provided
under this Contract. As a requirement of County’s use of state funds, County is required to comply with
certain federal and state contracting requirements and to extend those requirements to its third party
contracts. Contractor shall comply and shall require its subcontractors to comply with all applicable
provisions of federal and state regulations, including those required by Caltrans grant funding
requirements, regulations, and related executive orders regarding the use, expenditure, control, reporting,
allowable costs and management of such funds as well as these requirements detailed in 49 CFR Part 18,
Uniform Administrative Requirements for Grants and Cooperative Agreements to State and Local
Governments. Contractor shall further comply with all applicable provisions of the Caltrans Local
Assistance Procedures Manual and the Local Assistance Program Guidelines, all Title 23 Federal
requirements and all applicable state and federal laws, regulations and policy; or procedural or
instructional memoranda. Failure of Contractor to comply with any federal or state provision may be the
basis for withholding payments to Contractor and for such other remedies as may be appropriate including
termination of this Contract. Contractor shall also comply with any flow-down or -third-party contracting
provisions which may be required under the federal and state regulations and which may apply to
Contractor’s subcontracts, if any, associated with this Contract. Contractor shall ensure that all
subcontractors submit certifications regarding federal lobbying activities as required by Section 1352,
Title 31, United State Code and that all such certifications are made a part of any subcontracts entered into
as a result of this Contract.

2-1.05 COST PRINCIPLES

The Federal Acquisition Regulations in Title 48, CFR, Part 31 et seq. as applicable, are the governing
factors regarding allowable elements of cost for the Work to be performed under this Contract.
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A. Contractor and its subcontractors shall comply with Office of Management and Budget Circular A-87,
Cost Principles for State, Local And Indian Tribal Governments; with Federal administrative
procedures pursuant to 49 CFR, Part 18, Uniform Administrative Requirements for Grants and
Cooperative Agreements to State and Local Governments; and with Contract Cost Principles, 48
CFR, Federal Acquisition Regulations System, Chapter 1, Parts 31 et seq., insofar as those
regulations may apply to Contractor and its subcontractors. This provision shall apply to every sub-
recipient receiving funds as a Contractor or subcontractor under this Contract.

B. Any expenditures for costs for which Contractor has received payment or credit that are determined
by subsequent audit to be unallowable under Office of Management and Budget Circular A-87, 48
CFR, Parts 31 et seq. or 49 CFR, Part 18 are subject to repayment by Contractor to County.

C. Travel and per diem reimbursements, if applicable, and third-party contract reimbursements to
subcontractors will be allowable as project costs only after those costs are incurred and paid for by
Contractor.

D. Notwithstanding any other provision of the Contract Documents to the contrary, payments to
Contractor for mileage, travel or subsistence expenses, if applicable, for Contractor’s staff or
subcontractors claimed for reimbursement shall not exceed the lesser of (1) the rates to be paid to
County employees under the current Board of Supervisors Travel Policy in effect at the time the
expenses are incurred; or (2) the rates authorized to be paid to rank and file State employees under
current State Department of Personnel Administration (DPA) rules. If the rates claimed are in excess
of those authorized DPA rates, then Contractor is responsible for the cost difference, and any
overpayments inadvertently paid by County shall be reimbursed to County by Contractor on demand
within thirty (30) days of such demand.

E. Contractor and its subcontractors shall establish and maintain accounting systems and records that
properly accumulate and segregate funds received under this Agreement by line item. The
accounting systems of Contractor and all subcontractors shall conform to Generally Accepted
Accounting Principles (GAAP), shall enable the determination of incurred costs at interim points of
completion, and shall provide support for reimbursement of payment vouchers or invoices.

2-1.06 BID PROTEST PROCEDURE

The protest procedure is intended to handle and resolve disputes related to the bid award for this
project pursuant to Title 49 Code of Federal Regulations Part 18 Section 18.36 (b) (12)(1)-(ii) and County
of El Dorado policies and procedures. A protestor must exhaust all administrative remedies with the
County of El Dorado before pursuing a protest with a Federal Agency. Reviews of protests by the Federal
agency will be limited to:

(i.) Violations of Federal law or regulations and the standards of 49 CFR Part 18 Section 18.36 (b)
(12) (i)-(ii). Violations of State of California or local law will be under the jurisdiction of the State of
California or the County of El Dorado; and

(ii.) Violation of the County of El Dorado’s protest procedures for failure to review a complaint or
protest. Protests received by the Federal agency other than those specified above will be referred to the
County of El Dorado.

The protest procedure is an extension of the formal bid process and allows those who wish to protest
the recommendation of an award after bid the opportunity to be heard.

Policy: Upon completion of the bid evaluation, the Department of Transportation shall notify all bidders
of the recommendation of award, the basis therefore, and the date and time on which the recommendation
for award will be considered and acted upon by the Board of Supervisors. All bidders may attend the
Board of Supervisors meeting at the time the agenda item is considered, address the Board of Supervisors,
and be heard.
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Procedure: If a bidder wishes to protest the award, the procedure shall be as follows:

1.

The Department of Transportation will review the bids received in a timely fashion under the
terms and conditions of the Notice to Bidders, and notify the bidders in writing, at the address
designated in the bid, of its recommendation including for award or rejection of bids (“All
Bidders Letter”).

Within five (5) working days from the date of the “All Bidders Letter,” the bidder protesting the
recommendation for award shall submit a letter of protest to the County of El Dorado,
Department of Transportation, Attention Janel Gifford, 2441 Headington Road, Placerville, CA
95667, and state in detail the basis and reasons for the protest. The bidder must provide facts to
support the protest, including any evidence it wishes to be considered, together with the law, rule,
regulation, or criteria on which the protest is based.

If the Department of Transportation finds the protest to be valid, it may modify its award
recommendations and notify all bidders of that decision. If the Department of Transportation
does not agree with the protest, or otherwise fails to resolve the protest, the Department of
Transportation will notify the bid protestor and all interested parties of its decision and the date
and time that the recommendation for award will be agendized for the Board of Supervisors’
consideration and action. The Department of Transportation shall also include in its report to the
Board of Supervisors the details of the bid protest.

The bidder may attend the Board of Supervisors meeting at which the recommendation and bid
protest will be considered. The Board of Supervisors will take comment from the bidder, staff,
and members of the public who wish to speak on the item. In the event that the bidder is not in
attendance at that time, the bid protest may be dismissed by the Board of Supervisors without
further consideration of the merits; and

In its discretion, the County of E1 Dorado may accept or reject any bids. The decision of the Board of
Supervisors shall be final in accepting or rejecting the bid protest, awarding the bid, or rejecting any or all

bids.
SECTION 3. AWARD AND EXECUTION OF CONTRACT
3-1.01 GENERAL

The bidder's attention is directed to the provisions in Section 3, "Award and Execution of Contract,"
of the Standard Specifications and these special provisions for the requirements and conditions concerning
award and execution of contract.

3-1.02 AWARD OF CONTRACT
Section 3-1.01, "Award of Contract,” of the Standard Specifications is amended to read:

3-1.01 Award of Contract; The right is reserved to reject any and all bids.
The award of the Contract, if it be awarded, will be to the lowest responsive
responsible bidder whose Proposal complies with all the requirements prescribed.
Such award, if made, will be made within sixty (60) days after the opening of the
Proposals. This period will be subject to extension for such further period as may
be agreed upon in writing between the Department and the bidder concerned.

All bids will be compared on the basis of the Proposal Pay Items and Bid Price
Schedule of the quantities of work to be done.

The lowest responsive responsible bidder shall be the bidder submitting the
lowest additive total of all the bid items. In the event of a discrepancy between the
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unit price bid and the extended unit total as stated on the Proposal, the amount bid
for the unit price shall control and shall be utilized in calculating the additive total
of the bid items for purposes of award, including revisions by Addenda, and as
specified in the Proposal instructions.

3-1.03 EXECUTION OF CONTRACT

Attention is directed to the "Notice to Bidders" and "Proposal” for this Contract. Barring some unforeseen
irregularity, Notice of Award will be sent to the lowest responsive responsible bidder after approval by the
El Dorado County Board of Supervisors.

The successful bidder shall return the signed Contract, the Contract bonds, a California Form 590-
Withholding Exemption Certificate, a Federal Form W-9-Request for Taxpayer Identification Number and
Certification, and certificates of insurance to the Office of the Department of Transportation within ten
(10) days, not including Saturdays, Sundays, and legal holidays, of the date of the Notice of Award
of Contract letter. Priority delivery or mail of these documents should be to attention Janel Gifford at the
El Dorado County Department of Transportation, 2441 Headington Road, Placerville CA 95667,
Janel.Gifford@edcgov.us.

The failure of the successful bidder to furnish any bond required of it by law or by this Agreement, or the
failure to execute the Contract, or the failure to provide the required insurance documents within the time
fixed for the execution of the Contract and return of the bonds and insurance constitutes a failure to
execute and return the Contract as required herein. Upon such failure or refusal to return the executed
Agreement, or to provide the bonds or insurance documents required herein, the bidder's security shall be
forfeited to the County.

SECTION 4. BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED
DAMAGES
4-1.01 GENERAL

Attention is directed to the provisions in Section 8-1.06, "Time of Completion,” and in
Section 8-1.07, "Liquidated Damages," of the Standard Specifications and these special provisions.

Section 8-1.03, “Beginning of Work” of the Standard Specifications shall not apply and shall be
replaced with the following:

The contract working days shall begin on the date stated in the Notice to Proceed issued by the
Department of Transportation.

The work shall be diligently prosecuted to completion before the expiration of thirty five
(35) WORKING DAYS.

The Contractor shall pay to the County of El Dorado the sum of two thousand Dollars ($2,000) per
day, for each and every calendar day's delay in finishing the work in excess of 35 WORKING DAYS.

Should the Contractor begin work in advance of receiving the Notice to Proceed, any work performed
by the Contractor in advance of the date stated in the Notice to Proceed shall be considered as having been
done by the Contractor at the Contractor's own risk and as a volunteer.

4-1.02 CONTRACT WORKING HOURS

Working hours shall be between the hours of 7:00 a.m. to 7:00 p.m. weekdays, and 8:00 a.m. to 8:00
p-m. on Saturdays and Sundays. Work is not allowed on legal holidays. With the Engineer’s approval, the
Contractor may conduct nighttime operations outside of these hours to alleviate congestion and avoid
safety hazards.
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Attention is directed to section “Maintaining Traffic” of these special provisions regarding allowable
times and frequencies of lane closures and work required to be performed outside of the normal working
hours.

Access to adjacent businesses shall be maintained so that the business shall remain open during all
normal business hours.

4-1.03 CONTRACTOR SUBMITTALS

Attention is directed to the sections entitled “Sound Control Requirements”, “Order of Work”, “Air
Pollution Control”, “Dust Control”, "Progress Schedule (Critical Path Method)", "Welding", “Water
Pollution Control”, "Portable Changeable Message Signs" and “County Furnished Materials” elsewhere in
these special provisions.

Contractor shall submit traffic control plans, seven days prior to planned operation, for approval by
the Engineer whenever Contractor's operations require a change in vehicular traffic. Contractor’s traffic
control plans shall include any proposed changes to the stage construction plans.

The Lane Closure Schedule, shall be submitted to the Engineer seven days prior to the planned
closure, and shall show the locations and times of the proposed closures. The Closure Schedule request
forms furnished by the Engineer shall be used. Closure Schedules submitted to the Engineer with
incomplete or inaccurate information will be rejected and returned for correction and resubmitted. The
Contractor will be notified of disapproved closures or closures that require coordination with other parties
as a condition of approval.

The Contractor must comply with the submittal requirements of "Progress Schedule (Critical Path
Method)" of these special provisions.

Attention is directed to the sections entitled “Air Pollution Control” and “Dust Control” elsewhere in
these special provisions. The Contractor must submit Fugitive Dust Control Plan/Fugitive Dust Plan
(FDP) to the Air Quality Management District (AQMD) and obtain approval of the FDP prior to start of
any work having the potential to cause dust. The Contractor is required to submit amendments to the FDP
for approval in accordance with "Dust Control" of these special provisions.

Attention is directed to the section entitled “Water Pollution Control” elsewhere in these special
provisions. The Contractor must submit a Storm Water Pollution Prevention Plan (SWPPP) to the
Engineer and obtain approval of the SWPPP prior to start of any work having the potential to cause water
pollution. The Contractor is required to submit amendments to the SWPPP for approval in accordance
with "Water Pollution Control” of these special provisions.

The Contractor must comply with the time frames listed in the applicable special provisions sections
for the following submittals:

Contractor must submit an excavation and/or trenching and shoring plan in accordance with
Sections 5-1.02A and 7-1.01E of the Standard Specifications, the Construction Safety Orders of
the Division of Occupational Safety and Health and these special provisions.

Should onsite welding be necessary, the Contractor must submit a Welding Report in accordance
with Section "Welding," of these special provisions.

Contractor must submit all certificates of compliance in accordance with these special provisions
and the Standard Specifications.
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Contractor must submit a statement from the vendor regarding the order for the seed for this
contract in accordance with “Order of Work” of these special provisions.

Approval of all submittals by the Engineer does not relieve the Contractor of its responsibility to
perform the work in an acceptable manner and in accordance with the Plans, the Standard
Specifications, and these special provisions.

4-1.04 PRE-CONSTRUCTION CONFERENCE AND WEEKLY MEETINGS

A pre-construction conference will be scheduled by the Resident Engineer after the project is awarded
and prior to the issuance of the Notice to Proceed. The conference will be held at the El Dorado County
DOT office, 2441 Headington Rd, Placerville, CA to discuss important aspects of the project and all
essential matters pertaining to the prosecution and the satisfactory completion of the project as required.
The Contractor shall bring all required schedules and documents to the conference.

The Contractor's representatives at this conference shall include all major superintendents for the
work and may include major Subcontractors. At this conference, the Contractor shall submit in writing,
signed by the officers of the corporation if applicable, the names of two employees who will be the
superintendents on the project. The second name serves as an alternate in the absence of the first
designee. The superintendent shall be on the site at all times that work is in progress.

Weekly meetings will be to discuss construction issues and scheduling. The Contractor's (or
designee’s) attendance is mandatory.

Full compensation for the required attendance shall be considered as included in the various items of
work and no additional compensation will be allowed therefor.

4-1.05 PROSECUTION AND PROGRESS
Attention is directed to the provisions of Section 8 of the Standard Specifications.

The Contractor shall notify the Engineer within five (5) working days of any occurrence, which in the
Contractor's opinion entitles him to an extension of time for completion. Such notice shall be in writing.
The Engineer shall acknowledge, in writing, receipt of any such claim by the Contractor within five (5)
working days of its receipt.

SECTION 5. GENERAL

SECTION 5-1 MISCELLANEOUS

5-1.01 CONTRACT BONDS

Attention is directed to Section 3-1.02, "Contract Bonds," of the Standard Specifications and these
special provisions.

The performance bond shall be in a sum not less than one hundred percent (100%) of the total amount
payable by the terms of the contract.

The payment bond shall be in a sum not less than one hundred percent (100%) of the total amount
payable by the terms of the contract.

5-1.02 COST REDUCTION INCENTIVE
Attention is directed to Section 5-1.14, "Cost Reduction Incentive," of the Standard Specifications.

Prior to preparing a written cost reduction proposal, the Contractor shall request a meeting with the
Engineer to discuss the proposal in concept. Items of discussion will also include permit issues, impact on
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other projects, impact on the project schedule, peer reviews, overall merit of the proposal, and review
times required by the Department and other agencies.

If a cost reduction proposal submitted by the Contractor, and subsequently approved by the Engineer,
provides for a reduction in contract time, fifty percent (50%) of that contract time reduction shall be
credited to the County by reducing the contract working days, not including plant establishment.
Attention is directed to "Beginning of Work, Time of Completion and Liquidated Damages" of these
special provisions regarding the working days.

If a cost reduction proposal submitted by the Contractor, and subsequently approved by the Engineer,
provides for a reduction in traffic congestion or avoids traffic congestion during construction,
sixty percent (60%) of the estimated net savings in construction costs attributable to the cost reduction
proposal will be paid to the Contractor. In addition to the requirements in Section 5-1.14, "Cost Reduction
Incentive," of the Standard Specifications, the Contractor shall provide detailed comparisons of the traffic
handling between the existing contract and the proposed change, and estimates of the traffic volumes and
congestion.

5-1.03 LABOR NONDISCRIMINATION

Attention is directed to the following Notice that is required by Chapter 5 of Division 4 of Title 2,
California Code of Regulations.

NOTICE OF REQUIREMENT FOR NONDISCRIMINATION PROGRAM

(GOVERNMENT CODE SECTION 12990)

Attention is directed to the "Nondiscrimination Clause", set forth in Section 7-1.01A(4), "Labor
Nondiscrimination,” of the Standard Specifications, which is applicable to all nonexempt State contracts
and subcontracts, and to the "Standard California Nondiscrimination Construction Contract
Specifications" set forth therein. The specifications are applicable to all nonexempt State construction
contracts and subcontracts of $5,000 or more.

5-1.04 PREVAILING WAGE REQUIREMENTS

Contractor’s attention is directed to the requirements of Division 2, Part 7, Chapter 1 of the California
Labor Code, including but not limited to Sections 1773, 1773.1, 1773.2, 1773.6, and 1773.7, the general
prevailing rate of wages in the county in which the Work is to be done has been determined by the
Director of the California Department of Industrial Relations. These wage rates appear in the California
Department of Transportation publication entitled General Prevailing Wage Rates. Interested parties can
obtain the current wage information by submitting their requests to the Department of Industrial Relations,
Division of Labor Statistics and Research, PO Box 420603, San Francisco CA 94142-0603, Telephone
(415) 703-4708 or by referring to the website at http://www.dir.ca.gov/dlst/PWD. The rates at the time of
the bid advertisement date of a project will remain in effect for the life of the project in accordance with
the California Code of Regulations, as modified and effective January 27, 1997.

Copies of the general prevailing rate of wages in the county in which the Work is to be done are also on
file at the Department of Transportation’s principal office, and are available upon request.

In accordance with the provisions of Labor Code 1810, eight (8) hours of labor shall constitute a legal
day's work  upon all work done hereunder, and Contractor and any subcontractor employed under this
Contract shall conform to and be bound by the provisions of Labor Code Sections 1810 through 1815.

This project is subject to the requirements of Title 8, Chapter 8, Subchapter 4.5 including the obligation to
furnish certified payroll records directly to the Labor Commissioner in accordance with Section 16461.

5-1.05 APPRENTICES

Attention is directed to Sections 1777.5, 1777.6 and 1777.7 of the California Labor Code and Title 8,
California Code of Regulations Section 200 et seq. To ensure compliance and complete understanding of
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the law regarding apprentices, and specifically the required ratio thereunder, each Contractor or
subcontractor should, where some question exists, contact the Division of Apprenticeship Standards, 455
Golden Gate Avenue, San Francisco, CA 94102, or one of its branch offices prior to commencement of
work on the public works contract. Responsibility for compliance with this section lies with the
Contractor.

It is County policy to encourage the employment and training of apprentices on public works
contracts as may be permitted under local apprenticeship standards.

5-1.06 CERTIFIED PAYROLL

As required under the provisions of Labor Code Section 1776, the Contractor and any subcontractors
shall keep accurate payroll records as follows:

1. The payroll records shall show the name, address, social security number, work classification,
straight time and overtime hours worked each day and week, and the actual per diem wages paid to
each journeyman, apprentice, worker, or other employee employed by the Contractor or
subcontractors in connection with this project.

2. A certified copy of all payroll records enumerated above shall be available for inspection at all
reasonable hours at the principal office of the Contractor as follows:

a. Make available or furnish to the employee or his or her authorized representative on request.

b. Make available for inspection or furnished upon request to a representative of the County,
the State of Labor Standards Enforcement, and the Division of Apprenticeship Standards of
the State Department of Industrial Relations.

c. Make available upon request by the public for inspection or copies thereof made; provided,
however, that a request by the public shall be made through either the County, the State
Division of Labor Standards Enforcement, or the State Division of Apprenticeship
Standards. The requesting party shall, prior to being provided the records, reimburse the
costs of preparation by the Contractor, subcontractor, and the entity through which the
request was made. The public shall not be given access to the records at the principal office
of the Contractor.

d. Submit a copy of all payrolls weekly to the Engineer and directly to the Compliance
Monitoring Unit (CMU) within the Division of Labor Standards Enforcement of the
Department of Industrial Relations, State of California. Submit copy of all payrolls within
10 days of any separate request by the CMU.

5-1.07 PREVAILING WAGE NOTICING REQUIREMENTS

Prior to the start of any work, the Contractor shall post and maintain the following notice in a
conspicuous location on the jobsite:

"This public works project is subject to monitoring and investigative activities by the Compliance
Monitoring Unit (CMU) of the Division of Labor Standards Enforcement, Department of Industrial
Relations, State of California. This Notice is intended to provide information to all workers employed in
the execution of the contract for public work and to all contractors and other persons having access to the
Job site to enable the CMU to ensure compliance with and enforcement of prevailing wage laws on public
works projects.

The prevailing wage laws require that all workers be paid at least the minimum hourly wage as
determined by the Director of Industrial Relations for the specific classification (or type of work)
performed by workers on the project. These rates are listed on a separate job site posting of minimum
prevailing rates required to be maintained by the public entity which awarded the public works contract.
Complaints concerning nonpayment of the required minimum wage rates to workers on this project may
be filed with the CMU at any office of the Division of Labor Standards Enforcement (DLSE).

Local Office Telephone Number: (916)-263-1811
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Complaints should be filed in writing immediately upon discovery of any violations of the prevailing wage
laws due to the short period of time following the completion of the project that the CMU may take legal
action against those responsible.

Complaints should contain details about the violations alleged (for example, wrong rate paid, not all
hours paid, overtime rate not paid for hours worked in excess of 8 per day or 40 per week, etc) as well as
the name of the employer, the public entity which awarded the public works contract, and the location and
name of the project.

For general information concerning the prevailing wage laws and how to file a complaint concerning any
violation of these prevailing wage laws, you may contact any DLSE office. Complaint forms are also
available at the Department of Industrial Relations website found at
www.dir.ca.gov/dise/PublicWorks.html.”

Full compensation for conforming to the requirements in this section shall be considered as included in the
prices for the various contract items of work and no additional compensation will be allowed therefor.

5-1.08 UNSATISFACTORY PROGRESS

If the number of working days charged to the contract exceeds 75 percent of the working days in the
current time of completion and the percent working days elapsed exceeds the percent work completed by
more than 15 percentage points, the Department will withhold 10 percent of the amount due on the current
monthly estimate.

The percent working days elapsed will be determined from the number of working days charged to
the contract divided by the number of contract working days in the current time of completion, expressed
as a percentage. The number of contract working days in the current time of completion shall consist of
the original contract working days increased or decreased by time adjustment s approved by the Engineer.

The percent work completed will be determined by the Engineer from the sum of payments made to
date plus the amount due on the current monthly estimate, divided by the current total estimated value of
the work, expressed as a percentage.

When the percent of working days elapsed minus the percent of work completed is less than or equal
to 15 percentage points, the funds withheld shall be returned to the Contractor with the next monthly

progress payment.

Funds kept or withheld from payment, due to the failure of the Contractor to comply with the
provisions of the contract shall not be considered to be a payment due the contractor for purposes of
Public Contract Code Section 20104.5 until such time as the Contractor complies with the provisions of
the contract and this section in particular.

5-1.09 DISPUTES RESOLUTION

Attention is Directed to Section 9, “Measurement and Payment” of the Standard Specifications, and
Article 7, “Disputes Resolution” of the Draft Agreement included in this booklet.

As permitted by Public Contract Code section 20104, the County has elected to resolve any claims
between the Contractor and the County pursuant to Article 7.1 (commencing with Section 10240) of
Chapter 1 of Part 2 of the Public Contract Code. Attention is directed to Section 9, “Measurement and
Payment” of the Standard Specifications for the contract claim procedure. The provisions of that Section
constitute a non-judicial claim settlement procedure, and also step one of a two-step claim presentment
procedure by agreement under Section 930.2 of the California Government Code. Specifically, step one is
compliance with the contract claim procedure in accordance with the Contract Documents, including, but
not limited to, Section 9, “Measurement and Payment” of the Standard Specifications. Step two is the
filing of a timely Government Code Section 910 et seq. claim in accordance with the California
Government Code. Any such claim shall affirmatively indicate Contractor’s prior compliance with the
contract claim procedure herein and previous dispositions under Section 9, “Measurement and Payment”
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of the Standard Specifications. Any claim that fails to conform to the contract claim procedure required in
step one may not be asserted in any subsequent Government Code Section 910 et seq. claim.

As a condition precedent to arbitration or litigation, claims must first be mediated. Mediation shall be
non-binding and utilize the services of a mediator mutually acceptable to the parties and, if the parties
cannot agree, a mediator selected by the American Arbitration Association from its panel of approved
mediators trained in construction industry mediation. All statutes of limitations shall be tolled from the
date of the demand for mediation until a date two weeks following the mediation’s conclusion. The cost
of mediation shall be equally shared by the parties.

If Contractor fails to comply with these claim procedures as to any claim, then Contractor waives its
rights to such claim. County shall not be deemed to waive or alter any provision of this section or Section
9, “Measurement and Payment” of the Standard Specifications if, at County’s sole discretion, County
administers a claim in a manner not in accord with those provisions.

These provisions shall survive termination, breach, or completion of the Contract Documents.

5-1.10 PAYMENT OF WITHHELD FUNDS

The Department will retain 10% of the value of each progress payment (excluding mobilization
payments) from each progress payment. After the Engineer determines that the project is substantially
complete, the Department may, at the Engineer's sole discretion, release half of all retention previously
withheld and reduce any subsequent retentions withheld from progress payments to 5% of the value of any
subsequent progress payments (excluding mobilization payments). The retained funds shall be retained
until thirty five (35) days after recordation of the Notice of Acceptance.

The Contractor may elect to receive one hundred percent (100%) of payments due under the Contract
from time to time, without retention of any portion of the payment by the County, by depositing securities
of equivalent value with the County in accordance with the provisions of Section 22300 of the California
Public Contract Code. Securities eligible for deposit hereunder shall be limited to those listed in Section
16430 of the Government Code, or bank or savings and loan certificates of deposit. Funds withheld from
progress payments to ensure performance of the contract that are eligible for payment into escrow or to an
escrow agent pursuant to Section 22300 of the Public Contract Code do not include funds withheld or
deducted from payment due to failure of the Contractor to fulfill a contract requirement.

5-1.11 RECORDS

The Contractor shall maintain cost accounting records for the contract pertaining to, and in such a
manner as to provide a clear distinction between the following six categories of costs of work during the
life of the contract:

Direct costs of contract item work.

Direct costs of changes in character in conformance with Section 4-1.03C, "Changes in Character
of Work," of the Standard Specifications.

Direct costs of extra work in conformance with Section 4-1.03D, "Extra Work," of the Standard
Specifications.

Direct costs of work not required by the contract and performed for others.

Direct costs of work performed under a notice of potential claim in conformance with the
provisions in Section 9-1.04, "Notice of Potential Claim," of the Standard Specifications.

F. Indirect costs of overhead.

o 0 wp

Cost accounting records shall include the information specified for daily extra work reports in Section
9-1.03C, "Records," of the Standard Specifications. The requirements for furnishing the Engineer
completed daily extra work reports shall only apply to work paid for on a force account basis.

The cost accounting records for the contract shall be maintained separately from other contracts,
during the life of the contract, and for a period of not less than three (3) years after the date of acceptance
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of the Work. If the Contractor intends to file claims against the Department, the Contractor shall keep the
cost accounting records specified above until complete resolution of all claims has been reached.

5-1.12 RECORDS EXAMINATION AND AUDIT REQUIREMENTS

Contractor shall maintain and make available to the FHWA, the US DOT, the Comptroller General
of the United States, the State of California, the California State Auditor, and County or to any of their
duly authorized representatives all books, papers, job cost records, detailed cost estimates, claims, and
accounts, including payment, property, payroll, personnel, subcontractor records, and financial records
related to or which arise out of the Work or under terms of this Contract. Contractor shall maintain such
books, records, data and documents in accordance with generally accepted accounting principles and in
accordance with these special provisions and federal and state requirements. These books, papers,
records, claims, and accounts shall be made available for examination during normal business hours and
shall be readily available and accessible at Contractor's principal place of business in California, for audit
during normal business hours at such place of business. Contractor shall provide office space,
photocopies and other assistance to enable audit or inspection representatives to conduct such audits or
inspections. This right to audit books and records directly related to this Contract shall also extend to any
first-tier subcontractors employed under this Contract. Contractor shall incorporate this provision in any
subcontract entered into as a result of this Contract and shall require its subcontractors to agree to
cooperate with the above-listed agencies by making all appropriate and relevant Project records available
to those agencies for audit and copying.

All of Contractor’s books, papers, job cost records, detailed cost estimates, claims, and accounts,
including payment, property, payroll, personnel, subcontractor records, and financial records related to or
which arise out of the work or under terms of this Contract shall be retained for access, inspection and/or
audit by the FHWA, the US DOT, the Comptroller General of the United States, the State, County or their
duly authorized representatives for at least three (3) years after County’s final payment to Contractor
and/or the final resolution of any claims under this Contract. Contractor shall incorporate this provision in
any subcontract entered into as a result of this Contract.

5-1.13 SUBCONTRACTOR AND DBE RECORDS (Not used)
Blank

5-1.14 DBE CERTIFICATION STATUS (Not used)
Blank

5-1.15 BUY AMERICA REQUIREMENTS

Attention is directed to the "Buy America" requirements of the Surface Transportation Assistance Act
of 1982 (Section 165) and the Intermodal Surface Transportation Efficiency Act of 1991 (ISTEA)
Sections 1041(a) and 1048(a), and the regulations adopted pursuant thereto. In conformance with the law
and regulations, all manufacturing processes for steel and iron materials furnished for incorporation into
the work on this project shall occur in the United States; with the exception that pig iron and processed,
pelletized and reduced iron ore manufactured outside of the United States may be used in the domestic
manufacturing process for such steel and iron materials. The application of coatings, such as epoxy
coating, galvanizing, painting, and other coatings that protect or enhance the value of steel or iron
materials shall be considered a manufacturing process subject to the "Buy America" requirements.

A Certificate of Compliance conforming to the provisions in Section 6-1.07, "Certificates of
Compliance," of the Standard Specifications shall be furnished for steel and iron materials. The
certificates, in addition to certifying that the materials comply with the specifications, shall specifically
certify that all manufacturing processes for the materials occurred in the United States, except for the
above exceptions.

The requirements imposed by the law and regulations do not prevent a minimal use of foreign steel
and iron materials if the total combined cost of the materials used does not exceed one-tenth of one
percent (0.1 percent) of the total contract cost or $2,500, whichever is greater. The Contractor shall

Silva Valley Parkway Widening — South of Entrada Dr County of El Dorado, DOT
Contract No. PW 09-30472, CIP #72370 Special Provisions
7/16/2010 SP-14

10-0764.C.23



furnish the Engineer acceptable documentation of the quantity and value of the foreign steel and iron prior
to incorporating the materials into the work.

5-1.16 SUBCONTRACTING

No subcontract releases the Contractor from the contract or relieves the Contractor of their
responsibility for a subcontractor's work.

If the Contractor violates Pub Cont Code § 4100 et seq., the County of El Dorado may exercise the
remedies provided under Pub Cont Code § 4110. The County of El Dorado may refer the violation to the
Contractors State License Board as provided under Pub Cont Code § 4111.

The Contractor shall perform work equaling at least 30 percent of the value of the original total bid
with the Contractor’s own employees and equipment, owned or rented, with or without operators.

Each subcontract must comply with the contract.

Each subcontractor must have an active and valid State contractor's license with a classification
appropriate for the work to be performed (Bus & Prof Code, § 7000 et seq.).

Submit copies of subcontracts upon request by the Engineer.

Do not use a debarred contractor; a current list of debarred contractors is available at the Department
of Industrial Relations' Web site

Upon request by the Engineer, immediately remove and not again use a subcontractor who fails to
prosecute the work satisfactorily.

5-1.17 PROMPT PROGRESS PAYMENT TO SUBCONTRACTORS

Attention is directed to Section 7108.5 of the Business and Professions Code, which requires a prime
contractor or subcontractor to pay any subcontractor not later than ten (10) days of receipt of each
progress payment unless otherwise agreed to in writing. Any violation of Section 7108.5 shall subject the
violating contractor or subcontractor to the penalties, sanction and other remedies of that section. This
requirement shall not be construed to limit or impair any contractual, administrative, or judicial remedies
otherwise available to the contractor or subcontractor in the event of a dispute involving late payment or
nonpayment by the prime contractor, deficient subcontract performance, or noncompliance by a
subcontractor.

5-1.18 PROMPT PAYMENT OF WITHHELD FUNDS TO SUBCONTRACTORS

The Department shall hold retainage from the prime Contractor, as determined by the Department, of
the contract work and pay retainage to the prime Contractor in accordance with “Payment of Withheld
Funds” of these special provisions. The prime Contractor or subcontractor shall return all monies
withheld in retention from the subcontractor within 30 days after receiving payment of withheld funds
from the Department or prime contractor as applicable. Any violation of this provision shall subject the
violating Contractor or subcontractor to the penalties, sanctions, and remedies specified in Section 7108.5
of the California Business and Professions Code. This requirement shall not be construed to limit or
impair and contractual, administrative, or judicial remedies otherwise available to the prime contractor or
subcontractor in the event of a dispute involving late payment or non payment by the prime contractor,
deficient subcontract or performance, and/or noncompliance by a subcontractor.

5-1.19 PERFORMANCE OF SUBCONTRACTORS (Not used)
Blank

5-1.20 INTEREST ON PAYMENTS

Interest shall be payable on progress payments, payments after acceptance, final payments, extra work
payments, and claim payments as follows:

Silva Valley Parkway Widening — South of Entrada Dr County of El Dorado, DOT
Contract No. PW 09-30472, CIP #72370 ., Special Provisions
7/16/2010 SP-15

10-0764.C.24



A. Unpaid progress payments, payment after acceptance, and final payments shall begin to accrue
interest 30 days after the receipt of an undisputed and properly submitted pay request from the
Contractor defined herein as the pay estimate prepared by the Engineer and approved by the
Contract Administrator for the County.

B. Unpaid extra work bills shall begin to accrue interest 30 days after preparation of the first pay
estimate following receipt of a properly submitted and undisputed extra work bill. To be
properly submitted, the bill must be submitted within 7 days of the performance of the extra work
and in conformance with the provisions in Section 9-1.03C, "Records,"” and Section 9-1.06,
"Partial Payments,” of the Standard Specifications. An undisputed extra work bill not submitted
within 7 days of performance of the extra work will begin to accrue interest 30 days after the
preparation of the second pay estimate following submittal of the bill.

C. The rate of interest payable for unpaid progress payments, payments after acceptance, final
payments, and extra work payments shall be 10 percent per annum.

D. The rate of interest payable on unpaid and undisputed claims shall be 6 percent per annum.
Interest shall begin to accrue 61 days after the Contractor submits to the Engineer information in
sufficient detail to enable the Engineer to accept the claim statement.

The rate of interest payable on any award in arbitration shall not exceed 6% per annum in accordance with
Public Contract Code Section 10240.13.

5-1.21 PUBLIC SAFETY
Attention is directed to "Trench and Excavation Safety" Section of these special provisions.

The Contractor shall provide for the safety of traffic and the public in conformance with the provisions in
Section 7-1.09, "Public Safety," of the Standard Specifications and these special provisions.

The Contractor shall install temporary railing (Type K) between a lane open to public traffic and an
excavation, obstacle or storage area when the following conditions exist:

A. Excavations. Whenever the near edge of the excavation is 12 feet or less from the edge of the
lane, except for:

1. Excavations covered with sheet steel or concrete covers of adequate thickness to prevent
accidental entry by traffic or the public.

2. Excavations less than one foot deep.

3. Trenches less than one foot wide for irrigation pipe or electrical conduit, or excavations less
than one foot in diameter.

4. Excavations parallel to the lane for the purpose of pavement widening or reconstruction.

5. Excavations in side slopes, where the slope is steeper than 1:4 (vertical: horizontal).

6. Excavations protected by existing barrier or railing.

B. Temporarily Unprotected Permanent Obstacles. Whenever the work includes the installation of a
fixed obstacle together with a protective system, such as a sign structure together with protective
railing, and the Contractor elects to install the obstacle prior to installing the protective system; or
whenever the Contractor, for the Contractor's convenience and with permission of the Engineer,
removes a portion of an existing protective railing at an obstacle and does not replace such railing
complete in place during the same day.

C. Storage Areas. Whenever material or equipment is that stored within 12 feet of the lane and the
storage is not otherwise prohibited by the provisions of the Standard Specifications and these
special provisions.

The approach end of temporary railing (Type K), installed in conformance with the provisions in this
section "Public Safety" and in Section 7-1.09, "Public Safety," of the Standard Specifications, shall be
offset a minimum of 15 feet from the edge of the traffic lane open to public traffic. The temporary railing
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shall be installed on a skew toward the edge of the traffic lane of not more than one foot transversely to 10
feet longitudinally with respect to the edge of the traffic lane. If the 15-foot minimum offset cannot be
achieved, the temporary railing shall be installed on the 10 to 1 skew to obtain the maximum available
offset between the approach end of the railing and the edge of the traffic lane, and an array of temporary
crash cushion modules shall be installed at the approach end of the temporary railing.

Temporary railing (Type K) shall conform to the provisions in Section 12-3.08, "Temporary Railing
(Type K)," of the Standard Specifications. Temporary railing (Type K), conforming to the details shown
on 2006 Standard Plan T3, may be used. Temporary railing (Type K) fabricated prior to January 1, 1993,
and conforming to 1988 Standard Plan B11-30 may be used, provided the fabrication date is printed on the
required Certificate of Compliance.

Temporary crash cushion modules shall conform to the provisions elsewhere in these special
provisions.

Except for installing, maintaining and removing traffic control devices, whenever work is performed
or equipment is operated in the following work areas, the Contractor shall close the adjacent traffic lane
unless otherwise provided in the Standard Specifications and these special provisions:

Approach Speed of Public Traffic {Posted Limit} Work Areas

Miles Per Hour
Over 45 Within 6 feet of a traffic lane but not on a traffic lane
35to 45 Within 3 feet of a traffic lane but not on a traffic lane

The lane closure provisions of this section shall not apply if the work area is protected by permanent
or temporary railing or barrier.

When traffic cones or delineators are used to delineate a temporary edge of a traffic lane, the line of
cones or delineators shall be considered to be the edge of the traffic lane, however, the Contractor shall not
reduce the width of an existing lane to less than 10 feet without written approval from the Engineer.

When work is not in progress on a trench or other excavation that requires closure of an adjacent lane,
the traffic cones or portable delineators used for the lane closure shall be placed off of and adjacent to the
edge of the traveled way. The spacing of the cones or delineators shall be not more than the spacing used
for the lane closure.

Suspended loads or equipment shall not be moved nor positioned over public traffic or pedestrians.

Full compensation for conforming to the provisions in this section "Public Safety shall be considered
as included in the contract prices paid for the various items of work involved and no additional
compensation will be allowed therefor.

5-1.22 TESTING

Testing of materials and work shall conform to the provisions in Section 6-3, "Testing," of the
Standard Specifications and these special provisions.

‘Whenever the provisions of Section 6-3.01, "General," of the Standard Specifications refer to tests or
testing, it shall mean tests to assure the quality and to determine the acceptability of the materials and
work.

The Engineer will deduct the costs for testing of materials and work found to be unacceptable, as
determined by the tests performed by the Department, and the costs for testing of material sources
identified by the Contractor which are not used for the work, from moneys due or to become due to the
Contractor. The amount deducted will be determined by the Engineer.

Silva Valley Parkway Widening — South of Entrada Dr County of El Dorado, DOT
Contract No. PW 09-30472, CIP #72370 Special Provisions
7/16/2010 SP-17

10-0764.C.26




5-1.23 REMOVAL OF ASBESTOS AND HAZARDOUS SUBSTANCES

Attention is directed to the Sections entitled "Air Pollution Control" and "Dust Control" elsewhere in
these special provisions.

When the presence of asbestos or hazardous substances is not shown on the plans or indicated in the
specifications and the Contractor encounters materials which the Contractor reasonably believes to be
asbestos as defined in Section 25914.1 of the Health and Safety Code or a hazardous substance as defined
in Section 25117 of the Health and Safety Code, and the asbestos or hazardous substance has not been
rendered harmless, the Contractor may continue work in unaffected areas reasonably believed to be safe.
The Contractor shall immediately cease work in the affected area and report the condition to the Engineer
in writing.

It is brought to the Contractor’s attention that materials within the project limits contain naturally
occurring asbestos. Attention is directed to Appendix E “Results of NOA Assessment”. Attention is
directed to the requirements related to NOA in Section “Dust Control” elsewhere in these special
provisions.

In conformance with Section 25914.1 of the Health and Safety Code, removal of asbestos or
hazardous substances including exploratory work to identify and determine the extent of the asbestos or
hazardous substance will be performed by separate contract.

If delay of work in the area delays the current controlling operation, the delay will be considered a
right of way delay and the Contractor will be compensated for the delay in conformance with the
provisions in Section 8-1.09, "Right of Way Delays," of the Standard Specifications.

5-1.24 AIR POLLUTION CONTROL

Attention is directed to the Section 7-1.01F, "Air Pollution Control” of the Standard Specifications,
the section entitled "Dust Control" elsewhere in these special provisions.

The Contractor's attention is directed to the El Dorado County Air Quality Management District
(AQMD) Rules and Regulations, Ordinances and other applicable statutes relating to pollution prevention
or abatement.

In accordance with to AQMD Rule 300 “Open Burning,” a valid permit from an El Dorado County
AQMD Officer is required when open burning of wood waste is proposed. A copy of the permit shall be
filed with the Engineer prior to any burning.

The Contractor shall comply with applicable State and County Air Quality Management District
(AQMD) rules and regulations regarding reduction of construction related impacts on air quality,
including the implementation of the following measures, as well as measures found else where in these
special provisions and the Standard Specifications:

Use low-emission onsite mobile construction equipment.

Maintain equipment in tune per manufacturer's specifications.

Retard diesel engine injection timing by two to four degrees unless not recommended by
manufacturer

(due to lower emission output in-place).

Use reformulated low-emission diesel fuel.

Substitute electric and gasoline-powered equipment for diesel-powered equipment where
feasible.

Use catalytic converters on gasoline-powered equipment.

Do not leave inactive construction equipment idling for prolonged periods (i.e., more than 2

minutes).
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Full compensation for conforming to the requirements in this section shall be considered as included
in the prices for the various contract items of work and no additional compensation will be allowed
therefor.

5-1.25 FINAL INSPECTION AND ACCEPTANCE OF THE CONTRACT
Section 7-1.17, “Acceptance of Contract” of the Standard Specifications is amended to read:

When the Engineer has made the final inspection and determines that the contract work has been
completed in all respects in accordance with the plans and specifications, the Engineer will
recommend to the Board of Supervisors that the contract be accepted and the Notice of
Acceptance be recorded to accept the contract, and immediately upon and after the acceptance by
the Board of Supervisors, notwithstanding Section 7-1.15 “Relief From Maintenance and
Responsibility” of the Standard Specifications, the Contractor will be relieved of the duty of
maintaining and protecting the work as a whole, and the Contractor will not be required to
perform any further work thereon except work required under “Guarantee,” of these Special
Provisions; and the Contractor shall be relieved of the responsibility for injury to persons or
property or damage to the work which occurs after the formal acceptance by the Board of
Supervisors.

5-1.26 GUARANTEE

GENERAL

The Contractor shall guarantee the work is in accordance with contract requirements and remains free
from substantial defects in materials and workmanship for a period of one year after contract acceptance.
For certain portions of the work where the Director relieves the Contractor of responsibility in accordance
with Section 7-1.15, "Relief from Maintenance and Responsibility," of the Standard Specifications, the
guarantee period starts on the relief date and ends one year there from.

Substantial defects in materials and workmanship means defective work objectively manifested by
damaged, displaced, or missing parts or components and workmanship resulting in improper function of
materials, components, equipment, or systems, as installed or manufactured by the Contractor,
subcontractor, supplier, or manufacturer.

During the guarantee period, the Contractor shall repair or replace contract work and associated work
which is not in accordance with contract requirements or has substantial defects in materials and
workmanship. The Contractor shall perform the corrective work with no expense to the Department other
than State-provided field inspection services.

The guarantee of work excludes damage or displacement that is outside the control of the Contractor
and caused by normal wear and tear, improper operation, insufficient maintenance, abuse, unauthorized
modification, or natural disaster as described in Section 7-1.165, "Damage by Storm, Flood, Tsunami or
Earthquake," of the Standard Specifications.

The Contractor shall have the same insurance coverage during corrective work operations as prior to
contract acceptance, in accordance Section 7 “Contractor’s Insurance” of these special provisions.

The contract bonds furnished in accordance with Section 3-1.02, "Contract Bonds," of the Standard
Specifications must remain in full force and effect during the guarantee period and umtil all corrective
work is complete.

In the case of conflict between this guarantee provision and any warranty provision included in the
contract, the warranty provision shall govern for the specific construction product or feature covered.

CORRECTIVE WORK

During the guarantee period, the Department will monitor performance of the highway facilities
completed by the Contractor and will perform a thorough review of the contract work at least 60 days
before the expiration of the one-year guarantee.
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If the Engineer discovers contract work not in compliance with contract requirements or that has
substantial defects in materials and workmanship, at any time during the guarantee period, a list of items
that require corrective work will be developed and forwarded to the Contractor. Within 15 days of receipt
of a list, the Contractor shall submit to the Engineer a detailed plan for performing corrective work. The
work plan shall include a start to finish schedule. It shall include a list of labor, equipment, materials, and
any special services intended to be used. It shall clearly show related work including traffic control,
temporary delineation, and permanent delineation.

The Contractor shall start the corrective and related work within 15 days of receiving notice from the
Engineer that the Contractor’s work plan is approved. The corrective work shall be diligently prosecuted
and completed within the time allotted in the approved work plan.

If the Engineer determines that corrective work, covered by the guarantee, is urgently needed to
prevent injury or property damage, the Engineer will give the Contractor a request to start emergency
repair work and a list of items that require repair work. The Contractor shall mobilize within 24 hours and
diligently perform emergency repair work on the damaged highway facilities. The Contractor shall submit
a work plan within 5 days of starting emergency repair work.

If the Contractor fails to commence and execute, with due diligence, corrective work and related work
required under the guarantee in the time allotted, the Engineer may proceed to have the work performed
by State forces or other forces at the Contractor's expense. Upon demand, the Contractor shall pay all
costs incurred by the Department for work performed by State forces or other forces including labor,
equipment, material, and special services.

PAYMENT

Full compensation for performing corrective work; and related work such as traffic control, temporary
delineation, and permanent delineation, and to maintain insurance coverage and bonds, shall be considered
as included in the contract prices paid for the various contract items of work and no separate payment will
be made therefor.

5-1.27 ACCESS TO INSPECTION OF WORK

Representatives of County, Engineer, El Dorado Irrigation District, Pacific Gas and Electric, AT&T,
and COMCAST at all times, shall have full access for inspection and testing of the work accomplished
under this contract and the Contractor shall provide proper and safe facilities for such access.

5-1.28 SAFETY AND HEALTH PROVISIONS
Attention is directed to the Standard Specifications Section 7-1.06 and these special provisions.

In addition to other specifications, definitions and provisions, the Contractor is also hereby
categorized and designated as the following types of employer for this Project.

Exposing Employer — the employer whose employees are exposed to a hazard

Creating Employer — the employer who actually is creating a hazard

Controlling Employer — the employer who is responsible and who has the authority for ensuring that
a hazardous condition is corrected

Correcting Employer - the employer who has the responsibility for actually correcting a hazard

The Contractor's Safety Officer(s) shall be certified as a competent person for controlling this
Project’s workplace safety. A Contractor’s Safety Officer shall be on the site, at a minimum, each and
every day that work is in progress or periodically when work is not active and shall have the authority to
correct any safety violation. In addition, the contractor is required to develop a Safety Program
specifically for this project, which will be available on site, at all times, and updated periodically during
the project.
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5-1.29 ARCHEOLOGICAL DISCOVERIES

All articles of archaeological interest that may be uncovered by the Contractor during the progress of
the work shall be reported immediately to the Engineer. The further operations of the Contractor with
respect to the discovery shall be decided under the direction of the Engineer.

If archaeological materials, including but not limited to human skeletal material and disarticulated
human bone, are discovered at the job site, protect and leave undisturbed and in place archaeological
materials in accordance with the following codes and these special provisions:

1. California Public Resources Code, Division 5, Chapter 1.7 § 5097.5

2. California Public Resources Code, Division 5, Chapter 1.75 § 5097.98 and § 5097.99
3. California Administrative Code, Title 14 § 4308

4. California Penal Code, Part 1, Title 14 § 622-1/2

5. California Health and Safety Code, Division 7, Part 1, Chapter 2, § 7050.52

Archaeological materials are the physical remains of past human activity and include historic-period
archaeological materials and prehistoric Native American archaeological materials. Nonhuman fossils are
not considered to be archaeological except when showing direct evidence of human use or alteration or
when found in direct physical association with archaeological materials as described in these special
provisions.

Historic-period archaeological materials include cultural remains beginning with initial European
contact in California, but at least 50 years old. Historical archaeological materials include:

1. Trash deposits or clearly defined disposal pits containing tin cans, bottles, ceramic dishes, or
other refuse indicating previous occupation or use of the site

2. Structural remains of stone, brick, concrete, wood, or other building material found above or
below ground or

3. Human skeletal remains from the historic period, with or without coffins or caskets, including
any associated grave goods

Prehistoric Native American archaeological materials include:

1. Human skeletal remains or associated burial goods such as beads or ornaments

2. Evidence of tool making or hunting such as arrowheads and associated chipping debris of fine-
grained materials such as obsidian, chert, or basalt

3. Evidence of plant processing such as pestles, grinding slabs, or stone bowls

4. Evidence of habitation such as cooking pits, stone hearths, packed or burnt earth floors or

5. Remains from food processing such as concentrations of discarded or burnt animal bone,
shellfish remains, or burnt rocks used in cooking

Immediately upon discovery of archaeological materials, stop all work within a 60-foot radius of the
archaeological materials and immediately notify the Engineer. Archaeological materials found during
construction are the property of the County. Do not resume work within the 60-foot radius of the find
until the Engineer gives you written approval. If, in the opinion of the Engineer, completion of the work is
delayed or interfered with by reason of an archaeological find or investigation or recovery of
archaeological materials, you will be compensated for resulting losses and an extension of time will be
granted in the same manner as provided for in Section 8-1.09, "Right of Way Delays," of the Standard
Specifications.

The Department may use other forces to investigate and recover archaeological materials from the
location of the find. When ordered by the Engineer furnish labor, material, tools and equipment, to secure
the location of the find, and assist in the investigation or recovery of archaeological materials and the cost
will be paid for as extra work as provided in Section 4-1.03D, "Extra Work," of the Standard
Specifications.

Full compensation for immediately notifying the Engineer upon discovery of archaeological materials
and leaving undisturbed and in place archaeological materials discovered on the job site shall be
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considered as included in the contract price paid for various items of work involved and no additional
compensation will be allowed therefor.

5-1.30 UTILITIES REQUIRED BY THE CONTRACTOR

All water, electric current, telephone, or other utility service, including portable sanitary facilities,
required by the Contractor during construction shall be furnished at Contractor’s own expense.

5-1.31 SOUND CONTROL REQUIREMENTS

Sound control shall conform to these special provisions, and Section 7-1.011 “Sound Control
Requirements” shall not apply.

Sound Level Criteria

The maximum allowable noise exposure shall be as specified in the following tables for work within
the community types and land use designations as follows:

The work is located in a Community Region with High-Density Residential land use designation.

MAXIMUM ALLOWABLE NOISE EXPOSURE FOR NONTRANSPORTATION NOISE
SOURCES IN COMMUNITY REGIONS AND ADOPTED PLAN AREAS-CONSTRUCTION
NOISE
Time Period Noise Level (dB)
1
Land Use Designation Leq me
Higher-Density Residential (MFR, HDR,
MDR) £ ty ( 7 pm-10 pm 50 65
10 pm-7 am 45 60
Commercial and Public Facilities (C, R&D,

PF) 7 pm-7 am 65 75
Industrial (I) Any Time 80 90
Note:

1

Adopted Plan areas should refer to those land use designations that most closely correspond to the
similar General Plan land use designations for similar development.

The noise level requirement shall apply to the equipment on the job or related to the job measured at
the affected building facade, including but not limited to trucks, transit mixers or transient equipment that
may or may not be owned by the Contractor. The use of loud sound signals shall be avoided in favor of
light warnings except those required by safety laws for the protection of personnel.

As directed by the Engineer, the Contractor shall implement appropriate additional noise mitigation
measures, including but not limited to changing the location of stationary construction equipment, shutting
off idling equipment, rescheduling Contractor’s activity, notifying adjacent residents in advance of
construction work, and installing acoustic barriers around stationary construction noise sources such that
noise from construction does not exceed the limits specified above. If the existing background noise levels
exceed the values above, then the limit for construction noise may be increased from the background noise
level by the same percentage that the background noise level exceeds the values above.

Full compensation for conforming to the requirements of this section shall be considered as included
in the prices paid for the various contract items of work involved and no additional compensation will be
allowed therefore.
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5-1.32 COPYRIGHTS

In accordance with 49 CFR 18.34 the United States Department of Transportation reserve a royalty-
free, non-exclusive, and irrevocable license to reproduce, publish or otherwise use, and to authorize others
to use, for Federal Government proposes:

a) The copyright in any work developed under a grant, sub-grant, or contract under a grant or
subgrant; and

b) Any rights of copyright to which a grantee, subgrantee or a contractor purchases ownership with
grant support.

5-1.33 AREAS FOR CONTRACTOR'S USE

Attention is directed to the provisions in Section 7-1.19, "Rights in Land and Improvements," of the
Standard Specifications and these special provisions.

Attention is directed to "Coordination With Property Owners", Temporary Fence (ESA Type)," and
"Order of Work" Sections of these special provisions.

The Contractor shall install Temporary Fence (ESA Type) at the perimeter of the work area and
around the limits of the Temporary Construction and Slope Easements to protect existing vegetation that is
to remain. The Contractor shall also install Temporary Fence (ESA Type) around its staging areas to
avoid disturbance of adjoining areas and/or to contain equipment. No work or staging shall occur beyond
the fenced areas, and no materials shall be stored or dumped beyond the fenced areas.

The County right of way shall be used only for purposes that are necessary to perform the required
work. The Contractor shall not occupy the right of way, or allow others to occupy the right of way, for
purposes which are not necessary to perform the required work.

No County-owned parcels adjacent to the right of way are available for the exclusive use of the
Contractor within the contract limits.

Areas available for use by the Contractor are areas as designated on the plans within County right of
way and within easements. The Contractor shall secure, at the Contractor's own expense, areas required
for plant sites, storage of equipment or materials, stockpiling, or for other purposes, if sufficient area is not
available to the Contractor within the contract limits. The Contractor shall apply erosion control to all of
his staging and storage areas in accordance with “Water Pollution Control” of these special provisions.
Use of the Contractor's work areas and other County-owned property shall be at the Contractor's own risk,
and the County shall not be held liable for damage to or loss of materials or equipment located within
these areas.

Attention is directed to the provisions in Section 7-1.13, "Disposal of Material outside the Highway
Right of Way," of the Standard Specifications and these special provisions.

Before the Contractor makes use of any property owner’s land where the Department has not made
previous arrangements with the owner for the use of said land, the Contractor shall supply to the County a
fully executed “Agreement” form. The “Agreement” form shall be a Department supplied form, available
upon request.

Upon completion of the Work, the Contractor shall remove equipment, materials, and rubbish from
the work areas and other County-owned property which the Contractor occupies. The Contractor shall
leave the areas in a presentable condition in conformance with the provisions in Section 4-1.02, "Final
Cleaning Up," of the Standard Specifications.
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Full compensation for meeting this provision shall be considered as included in the various items of
work, and no additional compensation will be allowed therefor.

5-1.34 PAYMENTS

Attention is directed to Sections 9-1.06, "Partial Payments," and 9-1.07, "Payment After Acceptance,"
of the Standard Specifications and these special provisions.

For the purpose of making partial payments pursuant to Section 9-1.06, "Partial Payments," of the
Standard Specifications, the amount set forth for the contract items of work hereinafter listed shall be
deemed to be the maximum value of the contract item of work for progress payment purposes:

1. Clearing and Grubbing $20,000
2. Construction Area Signs $5,000
3. Prepare SWPPP $4,000

After acceptance of the contract pursuant to the provisions in Section 7-1.17, "Acceptance of
Contract," of the Standard Specifications, the amount, if any, payable for a contract item of work in excess
of the maximum value for progress payment purposes hereinabove listed for the item, will be included for
payment in the first estimate made after acceptance of the contract.

No partial payment will be made for any materials on hand which are furnished but not incorporated
in the work.

5-1.35 UTILITIES

Attention is directed to Section 8-1.10 "Utility and Non-Highway Facilities" and Section 10-1.01
"Order of Work" of the Standard Specifications and these special provisions.

Attention is directed to "Utility Relocations During Construction” and "Order of Work" Sections of
these special provisions.

The Contractor shall determine by potholing or other means the exact utility locations in advance of
performing the contract items of work especially placement of the underground pipes and conduits.

The Contractor shall determine the exact location of existing underground utilities in conflict with the
excavation by excavating with hand tools within the area of the approximate location of the underground
utility as determined by the field marking provided in accordance with Section 4216.3 of the Government
Code before using any power-operated or power-driven excavating or boring equipment within the
approximate location of the underground utilities. Power-operated or power-driven excavating or boring
equipment may be used for the removal of any existing pavement if there are no existing underground
utilities contained in the pavement. If mutually agreeable with the utility company and Contractor,
Contractor may utilize power-operated or power-driven excavating or boring equipment within the
approximate location of the underground utilities and to any depth.

If the Contractor while performing the Contract, discovers utility facilities not identified by the
Engineer in the Contract Plans or Specifications or if the utility located in the field by the Contractor is
different than that shown on the Contract Plans, Contractor shall immediately notify the Engineer in
writing. The Contractor shall schedule the project so as to allow the Engineer forty-eight (48) hours,
excluding Saturdays, Sundays, and holidays, to determine the work to be done when a conflict exists.
The owner of the utility facility shall have the sole discretion to perform the repairs or relocation work
itself, or to permit the Contractor to do such repairs or relocation work at a reasonable price. In the event
that the owner of the utility facility authorizes the Contractor to perform the work, the parties shall
proceed with a written Change Order. Compensation to the Contractor for said cost shall be in accordance
with Section 4215 of the Government Code and with Section 9-1.03 of the Standard Specifications.
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Nothing herein shall be construed to require the County to locate the presence of any existing services
not expressly included in Government Code Section 4215, nor limit the County's rights or remedies set
forth therein.

The Contractor shall notify the Engineer and the appropriate regional notification center for operators
of subsurface installations at least 2 business days, but not more than 14 days, prior to performing any
excavation or other work close to any underground pipeline, conduit, duct, wire or other structure.
Regional notification centers include, but are not limited to, the following:

Notification Center Telephone Number
Underground Service Alert 811

The Contractor shall protect from damage existing utility and other non-highway facilities that are to
remain in place. This protection may consist of shoring an existing utility. Damage due to the
Contractor's failure to exercise reasonable care shall be repaired at its cost and expense.

Any damage to the facilities or damage caused by the failure of a facility due to the Contractor's
operations shall be the responsibility of the Contractor. The Contractor shall contact the appropriate utility
company listed below should any problems, concerns or questions arise during the construction.

El Dorado Irrigation District Comcast

Main # 24 hr: (530) 622-4513 (Construction Consultant:AC Square, Inc)

Bob Rice Attn: Kip Miller
(530)-642-4054 (650) 444-5865
Fax (530) 642-4079
2890 Mosquito Road
Placerville, CA 95667 O et e g
Pacific Gas and Electric Company
24 Hr # 1-800-743-5000 AT&T
Attn: Jennifer Donovan Attn: Jerry Shambre
. (530) 621-6946

(530) 621-7228

Fax (530) 621-7241
4636 Missouri Flat Road
Placerville, CA 95667

Fax (530) 626-3596
281 Industrial Drive
Placerville, Ca 95667

Full compensation for working around said facilities which are to remain and for potholing, shall be
considered as included in the prices paid for the various contract items of work and no additional
compensation will be allowed therefor.

5-1.36 COORDINATION WITH PROPERTY OWNERS

Attention is directed to “Areas For Contractors Use” and “Order of Work” sections of these special
provisions.

The County has entered into agreements with adjacent property owners for access and construction as
shown on the project plans and indicated in these special provisions.

The Contractor shall make every effort to communicate with adjacent property owners and tenants to
inform them of required access for construction operations. The Contractor shall provide a minimum of
forty-eight (48) hours verbal notice to the property owners listed in this section prior to any lane closures,
construction staging, or any work which may affect traffic or pedestrians through the construction area.
Contractor shall give a minimum of forty-eight (48) hours verbal notice to the property owners listed in
this section and tenants when work is to be performed on their property.

Silva Valley Parkway Widening — South of Entrada Dr County of El Dorado, DOT
Contract No. PW 09-30472, CIP #72370 Special Provisions
7/16/2010 SP-25

10-0764.C.34



Contractor shall adhere to all of the requirements identified in the section 404 permit as shown in
Appendix D that are applicable to Contractor’s work on this Project. Contractor shall protect, defend,
indemnify and hold harmless County, Serrano Associates, LLC, and their board members, officers,
directors, employees, agents, consultants, successors and assigns from and against all claims, demands,
liabilities, causes of action, suits, and legal or administrative proceedings for any loss, damage, costs,
fines, penalties, charges, and expenses (including but not limited to attorneys’ and expert witness fees and
costs incurred in connection with defending against any of the foregoing or in enforcing this indemnity
provision) of any kind whatsoever which are claimed to or in any way arise out of or result from the
Contractor’s failure to comply with the applicable provision of the aforementioned 404 permit (see
Appendix D hereto), as required herein, regardless of the existence or degree of fault or negligence on the
part of the County, except for the sole or active negligence of the County.

Access to school driveways shall not have any restrictions except as approved by the Engineer.

Contractor shall provide a schedule and 14 days notice to D.O.T. inspector prior to beginning
construction on school property. Work on school property will include:
¢  Grinding/removal of existing painted pavement stripes and markings
e  Slurry seal
¢ Installing thermoplastic pavement stripes and markings

For any work performed on Buckeye Union School District Property, Contractor shall comply with all
rules and regulations related to work performed on school district property, including continual
supervision and monitoring of all employees of Contractor and any subcontractors, by an employee of the
Contractor who has obtained clearance from Department of Justice. Said Contractor or designated
employee of the Contractor shall provide to County and Buckeye Union School District a completed and
notarized Fingerprinting Certification Form, prior to the commencement of any work on school district

property.

Full compensation for meeting the provisions of this section shall be considered as included in the
various items of work, and no additional compensation will be allowed therefor.
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FINGERPRINTING CERTIFICATION FORM

EMPLOYEE FINGERPRINTING AND CRIMINAL BACKGROUND CHECK

I , declare as follows:

Where the employees will have contact with pupils, of the Buckeye Union School District, the safety of
the pupils will be ensured by one or more of the following:

1. The installation of a physical barrier, at the expense of the Contractor, at the Work site to limit
contact with pupils.

2. Continual supervision and monitoring of all employees of Contractor and subcontractor whom
the Department of Justice has ascertained has not been convicted of a violent or serious felony.

I am a duly authorized representative of for the purpose of
providing this certification and declare under the penalty of perjury and the laws of the State of California
that the foregoing is true and correct.

Executed this day of , 2010, in , California.
SIGNATURE
PRINTED NAME AND TITLE
ACKNOWLEDGMENT
State of California
County of
On before me, , Notary Public, personally
appeared .

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are
subscribed to the within instrument and acknowledged to me that he/she/they executed the same in
his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s),
or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing
paragraph is true and correct.

WITNESS my hand and official seal.

Signature

(Seal)
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5-1.37 PROJECT APPEARANCE
The Contractor shall maintain a neat appearance to the work.

In areas visible to the public, the following shall apply:

A. When practicable, broken concrete and debris developed during clearing and grubbing shall be
disposed of concurrently with its removal. If stockpiling is necessary, the material shall be
removed or disposed of weekly.

B. Trash bins shall be furnished for debris from structure’s construction. Debris shall be placed in
trash bins daily. Forms or false work that are to be re-used shall be stacked neatly concurrently
with their removal. Forms and false work that are not to be re-used shall be disposed of
concurrently with their removal.

Full compensation for conforming to the provisions in this section, not otherwise provided for, shall
be considered as included in prices paid for the various contract items of work involved and no additional
compensation will be allowed therefor.

5-1.38 CONTRACTOR'S RESPONSIBILITY FOR MATERIALS

The Contractor shall be responsible for the condition of all materials which it has furnished, and shall
replace at its own expense all such material found to be defective or which has been damaged after
delivery. This includes the replacement of material which is found to be defective at any time prior to
expiration of the guarantee period.

SECTION 6. (BLANK)
SECTION 7. CONTRACTOR'S INSURANCE
7-1.01 GENERAL INSURANCE REQUIREMENTS

The Contractor shall provide proof of a policy of insurance satisfactory to the El Dorado County Risk
Management Division and documentation evidencing that the Contractor maintains insurance that meets
the following requirements:

1. Full Workers' Compensation and Employers' Liability Insurance covering all employees of the
Contractor as required by law in the State of California.

2. Commercial General Liability Insurance of not less than Two Million Dollars ($2,000,000) combined
single limit per occurrence for bodily injury and property damage, including but not limited to
endorsements for the following coverage: Premises, personal injury, operations, products and
completed operations, blanket contractual, and independent contractors liability. This insurance can
consist of a minimum $1 Million primary layer of CGL and the balance as an excess/umbrella layer,
but only if the County is provided with written confirmation that the excess/umbrella layer "follows
the form" of the CGL policy.

3. Automobile Liability Insurance of not less than One Million Dollars ($1,000,000) is required in the
event motor vehicles are used by the Contractor in performance of the contract.

4. In the event Contractor is a licensed professional and is performing professional services under this
contract, Professional Liability Insurance is required with a limit of liability of not less than One
Million Dollars ($1,000,000).

5. Explosion, Collapse and Underground coverage is required when the scope of work includes XCU
exposures. For the purpose of this contract, XCU coverage is required.
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7-1.02 PROOF OF INSURANCE REQUIREMENTS

1. Contractor shall furnish proof of coverage satisfactory to the El Dorado County Risk Management
Division as evidence that the insurance required herein is being maintained. The insurance will be
issued by an insurance company acceptable to the Risk Management Division, or be provided through
partial or total self-insurance likewise acceptable to the Risk Management Division.

2. The County of El Dorado, its officers, officials, employees, and volunteers shall be included as
additional insureds, but only insofar as the operations under this Contract are concerned. This
provision shall apply to all general liability and excess liability policies. Proof that the County is
named additional insured shall be made by providing the Risk Management Division with a certified
copy, or other acceptable evidence, of an endorsement to Contractor's insurance policy naming the
County additional insured. -

3. In the event Contractor cannot provide an occurrence policy, Contractor shall provide insurance
covering claims made as a result of performance of this contract for not less than three (3) years
following completion of performance of this Contract.

4. Any deductibles or self-insured retentions must be declared to and approved by the County. At the
option of the County, either: the insurer shall reduce or eliminate such deductibles or self-insured
retentions as respects the County, its officers, officials, employees and volunteers; or the Contractor
shall procure a bond guaranteeing payment of losses and related investigations, claim administration
and defense expenses.

5. Contractor shall require each of its subcontractors to procure and maintain commercial general
liability insurance, automobile liability insurance, and workers compensation insurance of the types
and in the amounts specified above, or shall insure the activities of its subcontractors in its own policy
in like amounts. Contractor shall also require each of its subcontractors to name Contractor and
County of El Dorado as additional insureds.

7-1.03 INSURANCE NOTIFICATION REQUIREMENTS
1. Contractor agrees no cancellation or material change in any policy shall become effective except upon

thirty (30) days prior written notice to the County of E1 Dorado Office Engineer, Janel Gifford at the
office of the Department of Transportation, 2441 Headington Road, Placerville.

2. Contractor agrees that the insurance required herein shall be in effect at all times during the term of
this agreement. In the event said insurance coverage expires at any time or times during the term of
this Contract, Contractor shall immediately provide a new certificate of insurance as evidence of the
required insurance coverage. In the event Contractor fails to keep in effect at all times insurance
coverage as herein provided, County may, in addition to any other remedies it may have, terminate
this Contract upon the occurrence of such event. New certificates of insurance are subject to the
approval of the Risk Management Division.

7-1.04 ADDITIONAL STANDARDS

Certificates shall meet such additional standards as may be determined by the Department either
independently or in consultation with the Risk Management Division, as essential for protection of the
County.

7-1.05 COMMENCEMENT OF PERFORMANCE

Contractor shall not commence performance of this Contract unless and until compliance with each
and every requirement of the insurance provisions is achieved.

7-1.06 MATERIAL BREACH

Failure of Contractor to maintain the insurance required herein, or to comply with any of the
requirements of the insurance provisions, shall constitute a material breach of the entire Contract.
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7-1.07 REPORTING PROVISIONS

Any failure to comply with the reporting provisions of the policies shall not affect coverage provided
to the County, its officers, officials, employees or volunteers.

7-1.08 PRIMARY COVERAGE

The Contractor's insurance coverage shall be primary insurance as respects the County, its officers,
officials, employees and volunteers. Any insurance or self-insurance maintained by the County, its
officers, officials, employees or volunteers shall be in excess of the Contractor's insurance and shall not
contribute with it.

7-1.09 PREMIUM PAYMENTS

The insurance companies shall have no recourse against the County of El Dorado its officers, agents,
employees, or any of them for payment of any premiums or assessments under any policy issued by any
insurance company.

7-1.10 CONTRACTOR'S OBLIGATIONS

Contractor's indemnity and other obligations shall not be limited by the insurance required herein and
shall survive the expiration of this Contract.

7-1.11 GOVERNING PRECEDENCE

To the extent that this Section 7, "Contractor's Insurance," 1is inconsistent with 7-1.12,
"Indemnification and Insurance," of the Standard Specifications May 2006, this Section shall govern;
otherwise each and every provision of such Section 7-1.12 shall be applicable to this agreement.

SECTION 8. MATERIALS

SECTION 8-1. MISCELLANEOUS

8-1.01 ENGINEERING FABRICS

Engineering fabrics (filter fabric, pavement reinforcement fabric, and rock slope protection fabric)
shall conform to the provisions in Section 88, “Engineering Fabrics,” of the Standard Specifications and
these special provisions.

Attention is directed to the Rock Slope Protection (RSP) Section of these special provisions.
RSP Filter fabric for this project shall be ultraviolet (UV) ray protected.

The requirement that ultraviolet (UV) treated fabrics be submitted to the Caltrans Transportation
Laboratory at least 45 days prior to use shall not apply.

Engineering fabrics will be measured and paid for in conformance with the provisions specified in
Section 88, “Engineering Fabrics,” of the Standard Specifications.

8-1.02 PREQUALIFIED AND TESTED SIGNING AND DELINEATION MATERIALS

The Department maintains a list of Prequalified and Tested Signing and Delineation Materials,
available upon request. The Engineer shall not be precluded from sampling and testing products on the
list of Prequalified and Tested Signing and Delineation Materials.

The manufacturer of products on the list of Prequalified and Tested Signing and Delineation Materials
shall furnish the Engineer a Certificate of Compliance in conformance with the provisions in Section 6-
1.07, “Certificates of Compliance,” of the Standard Specifications for each type of traffic product
supplied.
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For those categories of materials included on the list of Prequalified and Tested Signing and
Delineation Materials, only those Products shown within the listing may be used in the work. Other
categories of products, not included on the list of Prequalified and Tested Signing and Delineation
Materials, may be used in the work provided they conform to the requirements of the Standard
Specifications.

Materials and products may be added to the list of Prequalified and Tested Signing and Delineation
Materials if the manufacturer submits a New Product Information Form to the New Product Coordinator at
the Caltrans Transportation Laboratory. Upon a Departmental request for samples, sufficient samples
shall be submitted to permit performance of required tests. Approval of materials or products will depend
upon compliance with the specifications and tests the Department may elect to perform.

PAVEMENT MARKERS, PERMANENT TYPE
Retroreflective With Abrasion Resistant Surface (ARS)

Apex, Model 921AR (4" x 4")

Ennis Paint, Models C88 (4" x 4"), 911 (4" x 4") and 953 (2.75" x 4.5")
Ray-O-Lite, Model "AA" ARS (4" x 4")

3M Series 290 (3.5" x 4™)

3M Series 290 PSA, with pressure sensitive adhesive pad (3.5" x 4")

LR WN e

Retroreflective With Abrasion Resistant Surface (ARS)

(for recessed applications only)

Ennis Paint, Model 948 (2.3" x 4.7")

Ennis Paint, Model 944SB (2" x 4")*

Ray-O-Lite, Model 2002 (2" x 4.6"™)

Ray-O-Lite, Model 2004 ARS (2" x 4")*

*For use only in 4.5 inch wide (older) recessed slots

b S

Non-Reflective, 4-inch Round

Apex Universal (Ceramic)

Apex Universal, Models 929 (ABS) and 929PP (Polypropylene)
Glowlite, Inc. (Ceramic)

Hi-Way Safety, Inc., Models P20-2000W and 2001Y (ABS)
Interstate Sales, "Diamond Back" (Polypropylene)

Novabrite Models Cdot (White) Cdot-y (Yellow), Ceramic
Novabrite Models Pdot-w (White) Pdot-y (Yellow), Polypropylene
Three D Traffic Works TD10000 (ABS), TD10500 (Polypropylene)

PNOLE LN~

PAVEMENT MARKERS, TEMPORARY TYPE
Temporary Markers For Long Term Day/Night Use (6 months or less)
1. Vega Molded Products "Temporary Road Marker" (3" x 4")

Temporary Markers For Short Term Day/Night Use (14 days or less)

(For seal coat or chip seal applications, clear protective covers are required)
Apex Universal, Model 932

Filtrona Extrusion, Models T.O.M., T.R.P.M., and "HH" (High Heat)
Hi-Way Safety, Inc., Model 1280/1281

Glowlite, Inc., Model 932

LN

STRIPING AND PAVEMENT MARKING MATERIAL
Permanent Traffic Striping and Pavement Marking Tape

1. Advanced Traffic Marking, Series 300 and 400
2. Brite-Line, Series 1000
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Brite-Line, "DeltaLine XRP"

Swarco Industries, "Director 35" (For transverse application only)
Swarco Industries, "Director 60"

3M, "Stamark" Series 380 and 5730

3M, "Stamark" Series 420 (For transverse application only)

Now kW

Temporary (Removable) Striping and Pavement Marking Tape (6 months or less)

Advanced Traffic Marking, Series 200
Brite-Line, Series 100
Garlock Rubber Technologies, Series 2000
P.B. Laminations, Aztec, Grade 102
Swarco Industries, "Director-2"
Trelleborg Industries, R140 Series
3M Series 620 "CR", and Series A750
3M Series A145, Removable Black Line Mask
(Black Tape: for use only on Asphalt Concrete Surfaces)
Advanced Traffic Marking Black "Hide-A-Line"
(Black Tape: for use only on Asphalt Concrete Surfaces)
10. Brite-Line "BTR" Black Removable Tape
(Black Tape: for use only on Asphalt Concrete Surfaces)
11. Trelleborg Industries, RB-140
(Black Tape: for use only on Asphalt Concrete Surfaces)

PNOLAWN
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Preformed Thermoplastic (Heated in place)

1. Flint Trading Inc., "Hot Tape"
2. Flint Trading Inc., "Premark,” "Premark 20/20 Flex," and "Premark 20/20 Flex Plus"
3. Ennis Paint Inc., "Flametape"

Ceramic Surfacing Laminate, 6" x 6"
1. Highway Ceramics, Inc.

CLASS 1 DELINEATORS
One Piece Drivable Flexible Type, 66-inch

Filtrona Extrusion, "Flexi-Guide Models 400 and 566"
Carsonite, Curve-Flex CFRM-400

Carsonite, Roadmarker CRM-375

FlexStake, Model 654 TM

GreenLine Models HWD1-66 and CGD1-66

NhR W

Special Use Type, 66-inch

Filtrona Extrusion, Model FG 560 (with 18-inch U-Channel base)

Carsonite, "Survivor" (with 18-inch U-Channel base)

Carsonite, Roadmarker CRM-375 (with 18-inch U-Channel base)

FlexStake, Model 604

GreenLine Models HWDU and CGD (with 18-inch U-Channel base)

Impact Recovery Model D36, with #105 Driveable Base

Safe-Hit with 8-inch pavement anchor (SH248-GP1)

Safe-Hit with 15-inch soil anchor (SH248-GP2) and with 18-inch soil anchor (SH248-GP3)

PNAGD A WN

Surface Mount Type, 48-inch

1. Bent Manufacturing Company, Masterflex Model MF-180EX-48

2. Carsonite, "Super Duck II"

3. FlexStake, Surface Mount, Models 704 and 754 TM

4. Impact Recovery Model D48, with #101 Fixed (Surface-Mount) Base

5. Three D Traffic Works "Channelflex" ID No. 522248W
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CHANNELIZERS
Surface Mount Type, 36-inch

1. Bent Manufacturing Company, Masterflex Models MF-360-36 (Round) and MF-180-36 (Flat)
2. Filtrona Extrusion, Flexi-Guide Models FG300PE and FG300UR

3. Carsonite, "Super Duck” (Flat SDF-436, Round SDR-336)

4. Carsonite, "Super Duck II" Model SDCF203601MB "The Channelizer"

5. FlexStake, Surface Mount, Models 703 and 753 TM

6. GreenLine, Model SMD-36

7. Hi-way Safety, Inc. "Channel Guide Channelizer" Model CGC36

8. Impact Recovery Model D36, with #101 Fixed (Surface-Mount) Base

9. Safe-Hit, Guide Post, Model SH236SMA

10. Three D Traffic Works "Channelflex" ID No. 522053W

Lane Separation System

1. Filtrona Extrusion, "Flexi-Guide (FG) 300 Curb System"
2. Qwick Kurb, "Klemmfix Guide System"

3. Recycled Technology, Inc. "Safe-Lane System"

4. Dura-Curb System

CONICAL DELINEATORS, 42-inch

(For 28-inch Traffic Cones, see Standard Specifications)

Bent Manufacturing Company "T-Top"

Plastic Safety Systems "Navigator-42"

Radiator Specialty Company "Enforcer"

Roadmaker Company "Stacker”

TrafFix Devices "Grabber"

Three D Traffic Works "Ringtop” TD7000, ID No. 742143

OBJECT MARKERS

Type "K", 18-inch

1. Filtrona Extrusion, Model FG318PE
2. Carsonite, Model SMD 615

3. FlexStake, Model 701 KM
4. Safe-Hit, Model SH718SMA

Type "K-4" / "Q" Object Markers, 24-inch

Bent Manufacturing "Masterflex" Model MF-360-24
Filtrona Extrusion, Model FG324PE

Carsonite, Super Duck II

FlexStake, Model 701KM

Safe-Hit, Models SH824SMA_WA and SH824GP3_WA
The Line Connection, Model DP21-4Q

Three D Traffic Works ID No. 531702W and TD 5200
Three D Traffic Works ID No. 520896W

S e
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CONCRETE BARRIER MARKERS AND

TEMPORARY RAILING (TYPE K) REFLECTORS

Impactable Type

ARTUK, "FB"

Filtrona Extrusion, Models PCBM-12 and PCBM-T12

Duraflex Corp., "Flexx 2020" and "Electriflexx"

Hi-Way Safety, Inc., Model GMKRM100

Plastic Safety Systems "BAM" Models OM-BARR and OM-BWAR
Three D Traffic Works "Roadguide” Model TD 9304

QW e~
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Non-Impactable Type

1. ARTUK, JD Series

2. Plastic Safety Systems "BAM" Models OM-BITARW and OM-BITARA
3. Vega Molded Products, Models GBM and JD

4. Plastic Vacuum Forming, "Cap-It C400"

METAL BEAM GUARD RAIL POST MARKERS

(For use to the left of traffic)

1. Filtrona Extrusion, "Mini" (3" x 10")

2. Creative Building Products, "Dura-Bull, Model 11201"
3. Duraflex Corp., "Railrider"

4. Plastic Vacuum Forming, "Cap-It C300"

CONCRETE BARRIER DELINEATORS, 16-inch

(For use to the right of traffic)
1. Filtrona Extrusion, Model PCBM T-16
2. Safe-Hit, Model SH216RBM

CONCRETE BARRIER-MOUNTED MINI-DRUM (10" x 14" x 22")
1. Stinson Equipment Company "SaddleMarker"

SOUND WALL DELINEATOR

(Applied vertically. Place top of 3" x 12" reflective element at 48 inches above
roadway)
1. Filtrona Extrusion, PCBM S-36

GUARD RAILING DELINEATOR
(Place top of reflective element at 48 inches above plane of roadway)

Wood Post Type, 27-inch

Filtrona Extrusion, FG 427 and FG 527
Carsonite, Model 427

FlexStake, Model 102 GR

GreenLine GRD 27

Safe-Hit, Model SH227GRD

6. Three D Traffic Works "Guardflex" TD9100
7. New Directions Mfg., NDM27

Steel Post Type
1. Carsonite, Model CFGR-327 with CFGRBK.300 Mounting Bracket

DR WN

RETROREFLECTIVE SHEETING
Channelizers, Barrier Markers, and Delineators

Avery Dennison T-6500 Series (For rigid substrate devices only)
Avery Dennison WR-7100 Series

Nippon Carbide Industries, Flexible Ultralite Grade (ULG) II
Reflexite, PC-1000 Metalized Polycarbonate

Reflexite, AC-1000 Acrylic

Reflexite, AP-1000 Metalized Polyester

Reflexite, Conformalight, AR-1000 Abrasion Resistant Coating
3M, High Intensity

PNALAWN -

Traffic Cones, 4-inch and 6-inch Sleeves

1. Nippon Carbide Industries, Flexible Ultralite Grade (ULG) II
2. Reflexite, Vinyl, "TR" (Semi-transparent) or "Conformalight"
3. 3M Series 3840

4. Avery Dennison S-9000C
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Barrels and Drums
1. Avery Dennison WR-6100

2. Nippon Carbide Industries, Flexible Ultralite Grade (ULG) II
3. Reflexite, "Conformalight", "Super High Intensity" or "High Impact Drum Sheeting"

4. 3M Series 3810
Barricades: Type I, Medium-Intensity (Typically Enclosed Lens, Glass-Bead Element)

1. Nippon Carbide Industries, CN8117
2. Avery Dennison, W 1100 series
3. 3M Series CW 44

Barricades: Type II, Medium-High-Intensity (Typically Enclosed Lens, Glass-Bead Element)
1. Avery Dennison, W-2100 Series

Signs: Type II, Medium-High-Intensity (Typically Enclosed Lens, Glass-Bead Element)

1. Avery Dennison, T-2500 Series
2. Nippon Carbide Industries, Nikkalite 18000

Signs: Type III, High-Intensity (Typically Encapsulated Glass-Bead Element)

1.  Avery Dennison, T-5500 and T-5500A, and T-6500 Series
2. Nippon Carbide Industries, Nikkalite Brand Ultralite Grade II
3. 3M 3870 and 3930 Series

Signs: Type IV, High-Intensity (Typically Unmetallized Microprismatic Element)

1. Avery Dennison, T-6500 Series

2. Nippon Carbide Industries, Crystal Grade, 94000 Series

3. Nippon Carbide Industries, Model No. 94847 Fluorescent Orange
4. 3M Series 3930 and Series 3924S

Signs: Type VI, Elastomeric (Roll-Up) High-Intensity, without Adhesive

Avery Dennison, WU-6014
Novabrite LLC, "Econobrite”
Reflexite "Vinyl"

Reflexite "SuperBright"
Reflexite "Marathon"

3M Series RS20

Signs: Type VII, Super-High-Intensity (Typically Unmetallized Microprismatic Element)

1. 3M Series 39248, Fluorescent Orange
2. 3M LDP Series 3970

Signs: Type VIII, Super-High-Intensity (Typically Unmetallized Microprismatic Element)

Avery Dennison, T-7500 Series

Avery Dennison, T-7511 Fluorescent Yellow

Avery Dennison, T-7513 Fluorescent Yellow Green

Avery Dennison, W-7514 Fluorescent Orange

Nippon Carbide Industries, Nikkalite Crystal Grade Series 92800

Nippon Carbide Industries, Nikkalite Crystal Grade Model 92847 Fluorescent Orange

e e
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Signs: Type IX, Very-High-Intensity (Typically Unmetallized Microprismatic Element)

1. 3M VIP Series 3981 Diamond Grade Fluorescent Yellow

2. 3M VIP Series 3983 Diamond Grade Fluorescent Yellow/Green

3. 3M VIP Series 3990 Diamond Grade

4. Avery Dennison T-9500 Series

5. Avery Dennison, T9513, Fluorescent Yellow Green

6. Avery Dennison, W9514, Fluorescent Orange
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SPECIALTY SIGNS
1. Reflexite "Endurance” Work Zone Sign (with Semi-Rigid Plastic Substrate)

ALTERNATIVE SIGN SUBSTRATES

Fiberglass Reinforced Plastic (FRP) and Expanded Foam PVC

1. Fiber-Brite (FRP)

2. Sequentia, "Polyplate" (FRP)

3. Inteplast Group "InteCel" (0.5 inch for Post-Mounted CZ Signs, 48-inch or less)(PVC)

Aluminum Compoeosite, Temporary Construction Signs Only

1. Alcan Composites "Dibond Material, 80 mils"
2. Mitsubishi Chemical America, Alpolic 350

8-1.03 CERTIFICATES OF COMPLIANCE

All required Certificate of Compliances shall be submitted as required in Section 6-1.07, “Certificates
of Compliance,” of the Standard Specifications and these Special Provisions.

Certificates of Compliance are required for, but not limited to, the following materials:

Liquid Asphalt & Emulsions
Class 2 Aggregate Base
Asphalt Concrete

Filter Fabric

Permeable Material

High Density Polyethylene Pipe
Portland Cement Concrete
Erosion Control Blanket
Erosion Control Fiber Roll
Sheet Aluminum — Signs
Median Subdrain
Reinforced Concrete Pipe

Contractor shall submit all Certificates of Compliance within twenty (20) working days of the Notice
to Proceed, unless the materials are to be used before this date, in which case the certificate of compliance
shall be submitted no later than five (5) working days prior to the materials being used. The provisions of
“Contractor Submittals” of these Special Provisions regarding submittals shall apply.

In addition, all other certificates of compliance required by the Standard Specifications, but not
specifically mentioned in this section shall be submitted.

SECTION 8-2. CONCRETE

8-2.01 PORTLAND CEMENT CONCRETE

Portland cement concrete shall conform to the provisions in Section 90, "Portland Cement Concrete,"
of the Standard Specifications and these special provisions.

References to Section 90-2.01, "Portland Cement," of the Standard Specifications shall mean
Section 90-2.01, "Cement," of the Standard Specifications.

Mineral admixture shall be combined with cement in conformance with the provisions in
Section 90-4.08, "Required Use of Mineral Admixtures," of the Standard Specifications for the concrete
materials specified in Section 56-2, "Roadside Signs," of the Standard Specifications.
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The requirements of Section 90-4.08, "Required Use of Mineral Admixture," of the Standard
Specifications shall not apply to Section 19-3.025C, "Soil Cement Bedding," of the Standard
Specifications.

The Department maintains a list of sources of fine and coarse aggregate that have been approved for
use with a reduced amount of mineral admixture in the total amount of cementitious material to be used.
A source of aggregate will be considered for addition to the approved list if the producer of the aggregate
submits to the Transportation Laboratory certified test results from a qualified testing laboratory that
verify the aggregate complies with the requirements. Prior to starting the testing, the aggregate test shall
be registered with the Department. A registration number can be obtained by calling (916) 227-7228. The
registration number shall be used as the identification for the aggregate sample in correspondence with the
Department. Upon request, a split of the tested sample shall be provided to the Department. Approval of
aggregate will depend upon compliance with the specifications, based on the certified test results
submitted, together with any replicate testing the Department may elect to perform. Approval will expire
three (3) years from the date the most recent registered and evaluated sample was collected from the
aggregate source.

Qualified testing laboratories shall conform to the following requirements:

A. Laboratories performing ASTM Designation: C 1293 shall participate in the Cement and
Concrete Reference Laboratory (CCRL) Concrete Proficiency Sample Program and shall have
received a score of three (3) or better on all tests of the previous two (2) sets of concrete samples.

B. Laboratories performing ASTM Designation: C 1260 shall participate in the Cement and
Concrete Reference Laboratory (CCRL) Pozzolan Proficiency Sample Program and shall have
received a score of three (3) or better on the shrinkage and soundness tests of the previous two
(2) sets of pozzolan samples.

Aggregates on the list shall conform to one of the following requirements:

A. When the aggregate is tested in conformance with the requirements in California Test 554 and
ASTM Designation: C 1293, the average expansion at one year shall be less than or equal to
0.040 percent; or

B. When the aggregate is tested in conformance with the requirements in California Test 554 and
ASTM Designation: C 1260, the average of the expansion at sixteen (16) days shall be less than
or equal to 0.15 percent.

The amounts of cement and mineral admixture used in cementitious material shall be sufficient to
satisfy the minimum cementitious material content requirements specified in Section 90-1.01,
"Description,” or Section 90-4.05, "Optional Use of Chemical Admixtures," of the Standard Specifications
and shall conform to the following:

A. The minimum amount of cement shall not be less than seventy-five percent (75%) by mass of the
specified minimum cementitious material content.

B. The minimum amount of mineral admixture to be combined with cement shall be determined
using one of the following criteria:

1. When the calcium oxide content of a mineral admixture is equal to or less than 2 percent by
mass, the amount of mineral admixture shall not be less than 15 percent by mass of the total
amount of cementitious material to be used in the mix.

2. When the calcium oxide content of a mineral admixture is greater than 2 percent by mass,
and any of the aggregates used are not listed on the approved list as specified in these special
provisions, then the amount of mineral admixture shall not be less than 25 percent by mass
of the total amount of cementitious material to be used in the mix.
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3. When the calcium oxide content of a mineral admixture is greater than 2 percent by mass
and the fine and coarse aggregates are listed on the approved list as specified in these special
provisions, then the amount of mineral admixture shall not be less than 15 percent by mass
of the total amount of cementitious material to be used in the mix.

4. When a mineral admixture that conforms to the provisions for silica fume in Section 90-2.04,
"Admixture Materials," of the Standard Specifications is used, the amount of mineral
admixture shall not be less than 10 percent by mass of the total amount of cementitious
material to be used in the mix.

5. When a mineral admixture that conforms to the provisions for silica fume in Section 90-2.04,
"Admixture Materials," of the Standard Specifications is used and the fine and coarse
aggregates are listed on the approved list as specified in these special provisions, then the
amount of mineral admixture shall not be less than 7 percent by mass of the total amount of
cementitious material to be used in the mix.

C. The total amount of mineral admixture shall not exceed 35 percent by mass of the total amount of
cementitious material to be used in the mix. Where Section 90-1.01, "Description,” of the
Standard Specifications specifies a maximum cementitious content in kilograms per cubic yard,
the total mass of cement and mineral admixture per cubic yard shall not exceed the specified
maximum cementitious material content.

Unless otherwise specified, mineral admixture will not be required in portland cement concrete used
for precast concrete girders.

The Contractor will be permitted to use Type III portland cement for concrete used in the manufacture
of precast concrete members.

SECTION 8-3. WELDING

8-3.01 WELDING
GENERAL

Flux core welding electrodes conforming to the requirements of AWS A5.20 E6XT-4 or E7XT-4
shall not be used to perform welding for this project.

Wherever reference is made to the following AWS welding codes in the Standard Specifications, on
the plans, or in these special provisions, the year of adoption for these codes shall be as listed:

AWS Code Year of Adoption
D1.1 2006
D14 2005
D1.5 2002
D1.6 1999

Requirements of the AWS welding codes shall apply unless specified otherwise in the Standard
Specifications, on the plans, or in these special provisions. Wherever the abbreviation AWS is used, it
shall be equivalent to the abbreviations ANSI/AWS or AASHTO/AWS.

Section 6.1.1.1 of AWS D1.5 is replaced with the following:

Quality Control (QC) shall be the responsibility of the Contractor. As a minimum, the Contractor
shall perform inspection and testing of each weld joint prior to welding, during welding, and after welding
as specified in this section and as necessary to ensure that materials and workmanship conform to the
requirements of the contract documents.

Unless otherwise specified, Sections 6.1.3 through 6.1.4.3 of AWS D1.1, Section7.1.2 of
AWS D1.4, and Sections 6.1.1.2 through 6.1.3.3 of AWS D1.5 are replaced with the following:
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The QC Inspector shall be the duly designated person who acts for and on behalf of the Contractor for
inspection, testing, and quality related matters for all welding.

Quality Assurance (QA) is the prerogative of the Engineer. The QA Inspector is the duly designated
person who acts for and on behalf of the Engineer.

The QC Inspector shall be responsible for quality control acceptance or rejection of materials and
workmanship, and shall be currently certified as an AWS Certified Welding Inspector (CWI) in
conformance with the requirements in AWS QC1, " Standard for AWS Certification of Welding
Inspectors.”

The QC Inspector may be assisted by an Assistant QC Inspector provided that this individual is
currently certified as an AWS Certified Associate Welding Inspector (CAWI) in conformance with the
requirements in AWS QC1, "Standard for AWS Certification of Welding Inspectors." The Assistant QC
Inspector may perform inspection under the direct supervision of the QC Inspector provided the Assistant
is always within visible and audible range of the QC Inspector. The QC Inspector shall be responsible for
signing all reports and for determining if welded materials conform to workmanship and acceptance
criteria. The ratio of QC Assistants to QC Inspectors shall not exceed 5 to 1.

When the term "Inspector” is used without further qualification, it shall refer to the QC Inspector.

When any work is welded in conformance with the provisions in Section 75, "Miscellaneous Metal,"
of the Standard Specifications, not including Section 75-1.035, "Bridge Joint Restrainer Units," of the
Standard Specifications, Section 6.1.4 of AWS D1.1 is replaced with the following:

The QC Inspector shall be responsible for quality control acceptance or rejection of materials and
workmanship and shall be currently certified as an AWS CWI in conformance with the requirements in
AWS QCl, "Standard for AWS Certification of Welding Inspectors,” or as a Welding Inspector Specialist
(WIS) in conformance with the requirements in AWS BS5.2, "Specification for the Qualification of
Welding Inspector Specialists and Welding Inspector Assistants.”

Section 6.14.6, "Personnel Qualification," of AWS D1.1, Section 7.8, "Personnel Qualification,” of
AWS D1.4, and Section 6.1.3.4, "Personnel Qualification,” of AWS D1.5 are replaced with the following:

Personnel performing nondestructive testing (NDT) shall be qualified and certified in conformance
with the requirements of the American Society for Nondestructive Testing (ASNT) Recommended
Practice No. SNT-TC-1A and the Written Practice of the NDT firm. The Written Practice of the NDT
firm shall meet or exceed the guidelines of the ASNT Recommended Practice No.SNT-TC-1A.
Individuals who perform NDT, review the results, and prepare the written reports shall be either:

A. Certified NDT Level II technicians, or;

B. Levellll technicians who hold a current ASNT Level III certificate in that discipline and are
authorized and certified to perform the work of Level II technicians.

Section 6.5.4 of AWS D1.5 is replaced with the following:

The QC Inspector shall inspect and approve each joint preparation, assembly practice, welding
technique, joint fit-up, and the performance of each welder, welding operator, and tack welder to make
certain that the applicable requirements of this code and the approved Welding Procedure Specification
(WPS) are met. The QC Inspector shall examine the work to make certain that it meets the requirements of
Sections 3 and 6.26. The size and contour of all welds shall be measured using suitable gages. Visual
inspection for cracks in welds and base metal, and for other discontinuities should be aided by strong light
magnifiers, or such other devices as may be helpful. Acceptance criteria different from those specified in
this code may be used when approved by the Engineer.
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Section 6.6.5, "Nonspecified NDT Other than Visual," of AWS D1.1, Section 6.6.5 of AWS D1.4 and
Section 6.6.5 of AWS D1.5 shall not apply.

For any welding, the Engineer may direct the Contractor to perform NDT that is in addition to the
visual inspection or NDT specified in the AWS or other specified welding codes, in the Standard
Specifications, or in these special provisions. Additional NDT required by the Engineer will be paid for as
extra work as provided in Section 4-1.03D, "Extra Work," of the Standard Specifications. Prior to release
of welded material by the Engineer, if testing by NDT methods other than those originally specified
discloses an attempt to defraud or reveals a gross nonconformance, all costs associated with the repair of
the deficient area, including NDT of the weld and of the repair, and any delays caused by the repair, shall
be at the Contractor’s expense. A gross nonconformance is defined as the sum of planar type rejectable
indications in more than 20 percent of the tested length.

When less than 100 percent of NDT is specified for any weld, it is expected that the entire length of
weld meet the specified acceptance-rejection criteria. Should any welding deficiencies be discovered by
additional NDT directed or performed by the Engineer that utilizes the same NDT method as that
originally specified, all costs associated with the repair of the deficient area, including NDT of the weld
and of the weld repair, and any delays caused by the repair, shall be at the Contractor's expense.

Repair work to correct welding deficiencies discovered by visual inspection directed or performed by
the Engineer, and any associated delays or expenses caused to the Contractor by performing these repairs,
shall be at the Contractor's expense.

The Engineer shall have the authority to verify the qualifications or certifications of any welder, QC
Inspector, or NDT personnel to specified levels by retests or other means approved by the Engineer.

Inspection and approval of all joint preparations, assembly practices, joint fit-ups, welding techniques,
and the performance of each welder, welding operator, and tack welder shall be documented by the QC
Inspector on a daily basis for each day welding is performed. For each inspection, including fit-up,
Welding Procedure Specification (WPS) verification, and final weld inspection, the QC Inspector shall
confirm and document compliance with the requirements of the AWS or other specified code criteria and
the requirements of these special provisions on all welded joints before welding, during welding, and after
the completion of each weld.

In addition to the requirements specified in the applicable code, the period of effectiveness for a
welder's or welding operator's qualification shall be a maximum of 3 years for the same weld process,
welding position, and weld type. If production welding will be performed without gas shielding, then
qualification shall also be without gas shielding. Excluding welding of fracture critical members, a valid
qualification at the beginning of work on a contract will be acceptable for the entire period of the contract,
as long as the welder's or welding operator's work remains satisfactory.

In addition to the requirements of AWS D1.1, welding procedures qualification, for work welded in
conformance with that code, shall conform to the following requirements:

A. The travel speed, amperage, and voltage values that are used for tests conducted per AWS D1.1,
Section 4.1.1, shall be consistent for each pass in a weld joint and shall in no case vary by more
than 10 percent for travel speed, +10 percent for amperage, and +7 percent for voltage as
measured from a predetermined target value or average within each weld pass. The travel speed
shall in no case vary by more than £15 percent when using submerged arc welding.

B. When a nonstandard weld joint is to be made using a combination of WPSs, a single test may be
conducted combining the WPSs to be used in production, provided the essential variables,
including weld bead placement, of each process are limited to those established in Table 4.5.
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In addition to the requirements of AWSDI1.5, Section5.12 or 5.13, welding procedures
qualification for work welded in conformance with that code shall conform to the following requirements:

A. Unless considered prequalified, fillet welds, including reinforcing fillet welds, shall be qualified
in each position. The fillet weld soundness test shall be conducted using the essential variables
of the WPS as established by the Procedure Qualification Record (PQR.)

B. For qualification of joints that do not conform to Figures 2.4 and 2.5 of AWS D1.5, a minimum
of two WPS qualification tests are required. The tests shall be conducted using both Figure 5.1
and Figure 5.3. The tests conforming to Figure 5.1shall be conducted in conformance with
AWS D1.5, Section 5.12 or 5.13. . The test conforming to Figure 5.3 shall be conducted using
the same welding electrical parameters that were established for the test conducted conforming to
Figure 5.1. The ranges of welding electrical parameters established during welding per Figure 5.1
in conformance with AWS D1.5, Section 5.12, shall be further restricted according to the limits
in Table 5.3 during welding per Figure 5.3.

C. Multiple zones within a weld joint may be qualified. The travel speed, amperage, and voltage
values that are used for tests conducted per AWS D1.5 Section 5.13 shall be consistent for each
pass in a weld joint, and shall in no case vary by more than + 10 percent for travel speed, +
10 percent for amperage, and + 7 percent for voltage as measured from a predetermined target
value or average within each weld pass or zone. The travel speed shall in no case vary by more
than £15 percent when using submerged arc welding.

D. For a WPS qualified in conformance with AWS D1.5 Section 5.13, the values to be used for
calculating ranges for current and voltage shall be based on the average of all weld passes made
in the test. Heat input shall be calculated using the average of current and voltage of all weld
passes made in the test for a WPS qualified in conformance with Section 5.12 or 5.13.

E. Macroetch tests are required for WPS qualification tests, and acceptance shall be per AWS D1.5
Section 5.19.3.

F. When a nonstandard weld joint is to be made using a combination of WPSs, a test conforming to
Figure 5.3 may be conducted combining the WPSs to be used in production, provided the
essential variables, including weld bead placement, of each process are limited to those
established in Table 5.3.

G. Prior to preparing mechanical test specimens, the PQR welds shall be inspected by visual and
radiographic tests. Backing bar shall be 3.0 inches in width and shall remain in place during
NDT testing. Results of the visual and radiographic tests shall comply with AWS D1.5
Section 6.26.2, excluding Section 6.26.2.2. Test plates that do not comply with both tests shall
not be used.

PAYMENT

Full compensation for conforming to the requirements of "Welding" shall be considered as included
in the contract prices paid for the various items of work involved and no additional compensation will be
allowed therefor.

SECTION 9. (BLANK)
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SECTION 10. CONSTRUCTION DETAILS

SECTION 10-1 GENERAL
10-1.01 ORDER OF WORK

Order of work shall conform to the provisions in Section 5-1.05, “Order of Work,” of the Standard
Specifications and these special provisions.

Attention is directed to "Maintaining Traffic" and "Temporary Pavement Delineation” of these special
provisions and to the stage construction sheets of the plans.

Attention is directed to "Water Pollution Control” of these special provisions.

Attention is directed to "Utilities” and "Obstructions” Sections of these special provisions for
Contractor coordination requirements with existing Utility Companies.

Attention is directed to the "Coordination with Property Owners Section" of these special provisions.

Prior to the beginning of any construction work the traffic control signs shall be in place in
accordance with the Stage Construction and Traffic Handling Plans.

The Contractor shall install temporary fencing (ESA type) per “Areas for Contractor’s Use” and
“Temporary Fencing (ESA Type)” sections of these special provisions.

Attention is directed to "Progress Schedule (Critical Path Method)" of these special provisions
regarding the submittal of a general time-scaled network diagram within 10 days after approval of the
contract. The diagram shall be submitted prior to performing any work that may be affected by any
proposed deviations to the construction staging of the project.

Attention is directed to Section 4 “Beginning of Work, Time of Completion and Liquidated
Damages” of these special provisions.

Construction of the new structural section adjacent to the existing traveled way shall be performed in
successive and, once all operations are under way, concurrent operations of excavating, preparing
subgrade, placing base materials and paving.

The work shall be performed in conformance with the stages of construction shown on the plans.
Non-conflicting work in subsequent stages may proceed concurrently with work in preceding stages,
provided satisfactory progress is maintained in the preceding stages of construction only upon approval by
the Engineer.

Prior to the start of Stage 3, Contractor shall have removed existing pavement markings for School
Driveway #2, slurry sealed said driveway, installed striping pavement markings and signage for a right
turn only exit out of said driveway. All work done on School Driveway #2 shall be done on two
successive weekends.

All final lifts of HMA from “SVP-F” 51+25.28 to 56+92.30 shall be placed (at the same time) with
the final lift during Stage 2.

Contractor shall complete Final Stage 2 HMA lift within 7 days of starting the cold planing.
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In each stage of the widening portion of the work, after completion of the preceding stage, the first
order of work shall be the removal of existing pavement delineation as directed by the Engineer.
Pavement delineation removal shall be coordinated with new delineation so that lane lines are provided at
all times on traveled ways open to public traffic.

Before obliterating any pavement delineation (traffic stripes, pavement markings, and pavement
markers) that is to be replaced on the same alignment and location, as determined by the Engineer, the
pavement delineation shall be referenced by the Contractor, with a sufficient number of control points to
reestablish the alignment and location of the new pavement delineation. The references shall include the
limits or changes in striping pattern, including one- and 2-way barrier lines, limit lines, crosswalks and
other pavement markings. Full compensation for referencing existing pavement delineation shall be
considered as included in the contract prices paid for new pavement delineation and no additional
compensation will be allowed therefor.

At the end of each working day if a difference in excess of 0.15 foot exists between the elevation of
the existing pavement and the elevation of excavations within 8 feet of the traveled way, material shall be
placed and compacted against the vertical cuts adjacent to the traveled way. During excavation
operations, native material may be used for this purpose; however, once placing of the structural section
commences, structural material shall be used. The material shall be placed to the level of the elevation of
the top of existing pavement and tapered at a slope of 1:4 (vertical: horizontal) or flatter to the bottom of
the excavation. Treated base shall not be used for the taper.

Full compensation for placing the material on a 1:4 slope, regardless of the number of times the
material is required, and subsequent removing or reshaping of the material to the lines and grades shown
on the plans shall be considered as included in the contract price paid for the materials involved and no
additional compensation will be allowed therefor. No payment will be made for material placed in excess
of that required for the structural section.

Not less than 5 days prior to applying seeds, the Contractor shall furnish the Engineer a statement
from the vendor that the order for the seed required for this contract has been received and accepted by the
vendor. The statement from the vendor shall include the names and quantity of seed ordered and the
anticipated date of delivery.

10-1.02 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
GENERAL
Summary
Comply with Section 8-1.04, "Progress Schedule," of the Standard Specifications, except you must:

1. Use a computer software to prepare the schedule
2. Fumnish compatible software for the Engineer's exclusive possession and use

You are responsible for assuring that all activity sequences are logical and that each schedule shows a
coordinated plan for complete performance of the work.

Definitions

contract completion date: The current extended date for completion of the contract shown on the
weekly statement of working days furnished by the Engineer as specified in Section 8-1.06,
"Time of Completion," of the Standard Specifications.

data date: The day after the date through which a schedule is current. Everything occurring earlier
than the data date is "as-built" and everything on or after the data date is "planned.”

float: The difference between the earliest and latest allowable start or finish times for an activity.

milestone: An event activity that has zero duration and is typically used to represent the beginning or
end of a certain stage of the project.
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near critical path: A chain of activities with total float exceeding that of the critical path but having
no more than 10 working days of total float.

time-scaled network diagram: A graphic depiction of a CPM schedule comprised of activity bars
with relationships for each activity represented by arrows. The tail of each arrow connects to the
activity bar for the predecessor and points to the successor.

total float: The amount of time that an activity or chain of activities can be delayed before extending
the scheduled completion date.

Submittals
General Requirements

Submit to the Engineer baseline, monthly updated, and final updated schedules, each consistent in all
respects with the time and order of work requirements of the contract. Perform work in the sequence
indicated on the current accepted schedule.

Each schedule must show:

1. Calculations using critical path method to determine controlling activities.

2. Duration activities less than 20 working days.

3. Each required constraint. Constraints other than those required by the special provisions may be

included only if authorized.

The Engineer's review and acceptance of schedules does not waive any contract requirements and
does not relieve you of any obligation or responsibility for submitting complete and accurate information.
Correct rejected schedules and resubmit them within 7 days of notification by the Engineer, at which time
a new review period of 7 days will begin.

Errors or omissions on schedules do not relieve you from finishing all work within the time limit
specified for completion of the contract. If, after a schedule has been accepted by the Engineer, either you
or the Engineer discover that any aspect of the schedule has an error or omission, you must correct it on
the next updated schedule.

Computer Software

Submit to the Engineer for review a description of proposed schedule software to be used. After the
Engineer accepts the proposed software, furnish schedule software and all original software instruction
manuals. All software must be compatible with the current version of the Windows operating system in
use by the Engineer. The schedule software must include:

1. Latest version of Primavera SureTrak Project Manager for Windows, or equivalent
2. Latest version of schedule-comparing HST SureChange, or equivalent

If a schedule software equivalent to SureTrak is proposed, it must be capable of generating files that
can be imported into SureTrak. The schedule-comparing software must be compatible with schedule
software submitted and must be able to compare two schedules and provide reports of changes in activity
ID, activity description, constraints, calendar assignments, durations, and logic ties.

The schedule software and schedule-comparing software will be returned to you before the final
estimate. The Department will compensate you as specified in Section 4-1.03, "Extra Work," of the
Standard Specifications for replacement of software or manuals damaged, lost, or stolen after delivery to
the Engineer.

Instruct the Engineer in the use of the software and provide software support until the contract is
accepted. Within 15 days of contract approval, provide a commercial 8-hour training session for 2
Department employees in the use of the software at a location acceptable to the Engineer. It is
recommended that you also send at least 2 employees to the same training session to facilitate
development of similar knowledge and skills in the use of the software. If schedule software other than
SureTrak is submitted, then the training session must be a total of 16-hours for each Department
employee.

Network Diagrams, Reports, and Data
Include the following with each schedule submittal:
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1. Two sets of originally plotted, time-scaled network diagrams
2. One read-only compact disk or floppy diskette containing the schedule data

The time-scaled network diagrams must conform to the following:

Show a continuous flow of information from left to right
Be based on early start and early finish dates of activities
Clearly show the critical path using graphical presentation
Be prepared on 11" x 17" or larger size

Include a title block and a timeline on each page

i e

Baseline Schedule

Submit to the Engineer a baseline schedule within 20 days of approval of the contract. Allow 20 days
for the Engineer's review after the baseline schedule and all support data are submitted. Beginning the
week the baseline schedule is first submitted, meet with the Engineer weekly to discuss and resolve
schedule issues until the baseline schedule is accepted.

The baseline schedule must include the entire scope of work and must show how you plan to
complete all work contemplated. Multiple critical paths and near-critical paths must be kept to a
minimum. A total of not more than 50 percent of the baseline schedule activities must be critical or near
critical, unless otherwise authorized by the Engineer.

The baseline schedule must not extend beyond the number of working days originally provided in
these special provisions.

Updated Schedule

Submit an updated schedule and meet with the Engineer to review contract progress on or before the
1st day of each month, beginning one month after the baseline schedule is accepted. Allow 15 days for
the Engineer's review after the updated schedule and all support data are submitted, except that the review
period will not start until any previous month's required schedule is accepted. Updated schedules that are
not accepted or rejected within the review period are considered accepted by the Engineer.

The updated schedule must show:

[y

Data date of the 21st day of the month or other date established by the Engineer
2. Changes from approved revised schedules

Final Updated Schedule

Submit a final updated schedule with actual start and finish dates for the activities within 30 days after
completion of contract work. Provide a written certificate with this submittal signed by your project
manager or an officer of the company stating, "To my knowledge and belief, the enclosed final updated
schedule reflects the actual start and finish dates of the actual activities for the project contained herein."
An officer of the company may delegate in writing the authority to sign the certificate to a responsible
manager.

PAYMENT

Full compensation for all work included in this specification is considered as included in the contract
prices paid for the various items of work involved and no additional compensation will be allowed.

10-1.03 MOBILIZATION

Mobilization shall conform to the provisions of Section 11, “Mobilization,” of the Standard
Specifications and these special provisions.
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10-1.04 CONSTRUCTION AREA TRAFFIC CONTROL DEVICES

Flagging, signs, and temporary traffic control devices furnished, installed, maintained, and removed
when no longer required shall conform to the provisions in Section 12, "Construction Area Traffic Control
Devices," of the Standard Specifications and these special provisions.

Category 1 temporary traffic control devices are defined as small and lightweight (less than
100 pounds) devices. These devices shall be certified as crashworthy by crash testing, crash testing of
similar devices, or years of demonstrable safe performance. Category 1 temporary traffic control devices
include traffic cones, plastic drums, portable delineators, Orange tubular markers and channelizers.

If requested by the Engineer, the Contractor shall provide written self-certification for
crashworthiness of Category 1 temporary traffic control devices at least 5 business days before beginning
any work using the devices or within 2 business days after the request if the devices are already in use.
Self-certification shall be provided by the manufacturer or Contractor and shall include the following:

Date,

Federal Aid number (if applicable),

Contract number, district, county, route and post mile of project limits,
Company name of certifying vendor, street address, city, state and zip code,
Printed name, signature and title of certifying person; and

Category 1 temporary traffic control devices that will be used on the project.

AHODOwW»

The Contractor may obtain a standard form for self-certification from the Engineer.

Category 2 temporary traffic control devices are defined as small and lightweight (less than
100 pounds) devices that are not expected to produce significant vehicular velocity change, but may cause
potential harm to impacting vehicles. Category 2 temporary traffic control devices include barricades and
portable sign supports.

Category 2 temporary traffic control devices shall be on the Federal Highway Administration's
(FHWA) list of Acceptable Crashworthy Category 2 Hardware for Work Zones. This list is maintained by
FHWA and can be located at:

http://safety.fhwa.dot.gov/roadway_dept/road_hardware/listing.cfm?code=workzone
The Department also maintains this list at:
http://www.dot.ca.gov/hg/traffops/signtech/signdel/pdf/Category2.pdf

Category 2 temporary traffic control devices that have not received FHWA acceptance shall not be
used. Category 2 temporary traffic control devices in use that have received FHWA acceptance shall be
labeled with the FHWA acceptance letter number and the name of the manufacturer. The label shall be
readable and permanently affixed by the manufacturer. Category 2 temporary traffic control devices
without a label shall not be used.

If requested by the Engineer, the Contractor shall provide a written list of Category 2 temporary
traffic control devices to be used on the project at least 5 business days before beginning any work using
the devices or within 2 business days after the request if the devices are already in use.

Category 3 temporary traffic control devices consist of temporary traffic-handling equipment and
devices that weigh 100 pounds or more and are expected to produce significant vehicular velocity change
to impacting vehicles. Temporary traffic-handling equipment and devices include crash cushions,
truck-mounted attenuators, temporary railing, temporary barrier, and end treatments for temporary railing
and barrier.
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Type I1I barricades may be used as sign supports if the barricades have been successfully crash tested,
meeting the NCHRP Report 350 criteria, as one unit with a construction area sign attached.

Category 3 temporary traffic control devices shall be shown on the plans or on the Department's
Highway Safety Features list. This list is maintained by the Division of Engineering Services and can be
found at:

http://www.dot.ca.gov/hg/esc/approved products_list/

Category 3 temporary traffic control devices that are not shown on the plans or not listed on the
Department's Highway Safety Features list shall not be used.

Full compensation for providing self-certification for crashworthiness of Category 1 temporary traffic
control devices and for providing a list of Category 2 temporary traffic control devices used on the project
shall be considered as included in the prices paid for the various items of work requiring the use of the
Category 1 or Category 2 temporary traffic control devices and no additional compensation will be
allowed therefor.

Full compensation for furnishing, installation, maintaining during construction, and removal of
orange tubular markers or channelizers shall be considered as paid for under Traffic Control System and
no additional compensation shall be allowed therefor.

10-1.05 CONSTRUCTION AREA SIGNS

Construction area signs for temporary traffic control shall be furnished, installed, maintained, and
removed when no longer required in conformance with the provisions in Section 12, "Construction Area
Traffic Control Devices," of the Standard Specifications and these special provisions.

Attention is directed to "Furnish Sign" of these special provisions.

Attention is directed to the provisions in "Prequalified and Tested Signing and Delineation Materials"
of these special provisions. Type II retroreflective sheeting shall not be used on construction area sign
panels. Type III, IV, VII, VIIJ, or IX retroreflective sheeting shall be used for stationary mounted
construction area sign panels.

Attention is directed to "Construction Project Information Signs" of these special provisions regarding
the number and type of construction project information signs to be furnished, erected, maintained, and
removed and disposed of.

Unless otherwise shown on the plans or specified in these special provisions, the color of construction
area warning and guide signs shall have black legend and border on orange background, except W10-1 or
W47(CA) (Highway-Rail Grade Crossing Advance Warning) sign shall have black legend and border on
yellow background.

Orange background on construction area signs shall be fluorescent orange.

Repair to construction area sign panels will not be allowed, except when approved by the Engineer.
At nighttime under vehicular headlight illumination, sign panels that exhibit irregular luminance,
shadowing or dark blotches shall be immediately replaced at the Contractor's expense.

The Contractor shall notify the appropriate regional notification center for operators of subsurface
installations at least 2 business days, but not more than 14 days, prior to commencing excavation for
construction area sign posts. The regional notification centers include, but are not limited to, the
following:
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Notification Center Telephone Number
Underground Service Alert 811

Excavations required to install construction area signs shall be performed by hand methods without
the use of power equipment, except that power equipment may be used if it is determined there are no
utility facilities in the area of the proposed post holes. The post hole diameter, if backfilled with portland
cement concrete, shall be at least 4 inches greater than the longer dimension of the post cross section.

Construction area signs placed within 15 feet from the edge of the travel way shall be mounted on
stationary mounted sign supports as specified in "Construction Area Traffic Control Devices" of these
special provisions.

The Contractor shall maintain accurate information on construction area signs. Signs that are no
longer required shall be immediately covered or removed. Signs that convey inaccurate information shall
be immediately replaced or the information shall be corrected. Covers shall be replaced when they no
longer cover the signs properly. The Contractor shall immediately restore to the original position and
location any sign that is displaced or overturned, from any cause, during the progress of work.

10-1.06 CONSTRUCTION PROJECT INFORMATION SIGNS

Before any major physical construction work readily visible to highway users is started on this
contract, the Contractor shall furnish and erect two Type 1 Construction Project Information signs at the
locations designated by the Engineer.

The signs and overlays shall be of a type and material consistent with the estimated time of
completion of the project and shall conform to the details shown in Appendix C and on the plans.

The sign messages, letters, border and the Department's construction logos shall conform to the colors
(non-reflective) and details included in Appendix C of these special provisions.

The letter sizes to be used shall be as shown in Appendix C. The information shown on the signs
shall be limited to that shown in Appendix C.

The signs shall be kept clean and in good repair by the Contractor.

Upon completion of the work, the signs shall be removed and disposed of outside the highway right
of way in conformance with the provisions in Section 7-1.13 of the Standard Specifications.

Full compensation for furnishing, erecting, maintaining, and removing and disposing of the
construction project information signs shall be considered as included in the contract lump sum price paid
for construction area signs and no additional compensation will be allowed therefor.

10-1.07 MAINTAINING TRAFFIC

Maintaining traffic shall conform to the provisions in Sections 7-1.08, "Public Convenience," Section
7-1.09, "Public Safety," and Section 12, "Construction Area Traffic Control Devices," of the Standard
Specifications and these special provisions.

Contractor shall be aware that an existing and ongoing construction project (US Highway 50 HOV) is
located adjacent to this construction site. Contractor shall coordinate traffic control activities with (US
Highway 50 HOV) traffic control activities as necessary to avoid conflicting traffic control systems. Full
compensation for this coordination shall be considered as included in various items of work and no
additional compensation shall be made therefor.

Prior to the beginning of any construction work the traffic control signs in accordance with the Stage
Construction and Traffic Handling Plans shall be in place.
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Access to all residences shall be maintained at all times.
Access to all businesses shall be maintained during business hours.

Contractor shall submit traffic control plans to the Engineer for review and approval in accordance
with "Contractor Submittals” of these special provisions whenever Contractor's operations require a
change in vehicular traffic. Contractor’s traffic control plans shall include any proposed changes to the
stage construction plans. No detours will be allowed..

Closure is defined as the closure of a traffic lane or lanes, including shoulder, within a single traffic
control system.

Closures shall conform to the provisions in Section “Traffic Control System for Lane Closure”
Section of these special provisions.

Personal vehicles of the Contractor’s employees shall not be parked on the traveled way or shoulders
including any section closed to public traffic.

The Contractor shall notify local authorities, including the El Dorado County Sheriff's Department
and the local fire emergency response units of the Contractor’s intent to begin work at least 5 days before
work is begun. The Contractor shall cooperate with local authorities relative to handling traffic through
the area and shall make arrangements relative to keeping the working area clear of parked vehicles.

Whenever vehicles or equipment are parked on the shoulder within 6 feet of a traffic lane, the
shoulder area shall be closed with fluorescent traffic cones or portable delineators placed on a taper in
advance of the parked vehicles or equipment and along the edge of the pavement at twenty-five (25) foot
intervals to a point not less than twenty-five (25) feet past the last vehicle or piece of equipment. A
minimum of nine (9) cones or portable delineators shall be used for the taper. A W20-1 (Road Work
Ahead) or W21-5b (RIGHT/LEFT SHOULDER CLOSED AHEAD) or C24(CA) (Shoulder Work Ahead)
sign shall be mounted on a portable sign stand with flags. The sign shall be placed where designated by
the Engineer. The sign shall be 2 minimum of 48" x 48" in size. The Contractor shall immediately restore
to the original position and location a traffic cone or delineator that is displaced or overturned, during the
progress of work.

Pedestrian access shall be maintained during the contract for existing sidewalks, so that at least one
walkway shall be available to pedestrian traffic at all times. If the Contractor’s operation require the
closure of all walkways adjacent to the roadway, then another walkway shall be provided, and off the
traveled roadway. Full compensation for providing pedestrian facilities shall be considered included in
the prices paid for various contract items of work involved and no additional compensation will be
allowed.

When construction operations are not actively in progress, not less than 2 lanes, 12 feet wide with in
each direction of travel (existing roadway) shall be open to public traffic.

All lane closures and detours associated with the Work shall be in accordance with the lane closure
chart in this section.

Lanes shall be closed only during the hours shown on the chart in these special provisions. Except
work required under Sections 7-1.08 and 7-1.09 of the Standard Specifications, work that interferes with
public traffic shall be performed only during the hours shown for lane closures.

Designated legal holidays are: January lst, the third Monday in February, the last Monday in May,
July 4th, first Monday in September, Thanksgiving Day, and December 25th. When a designated legal
holiday falls on a Sunday, the following Monday shall be a designated legal holiday.

No work may take place on a legal holiday.

Minor deviations from the requirements of this section concerning hours of work which do not
significantly change the cost of the work may be permitted upon the written request of the Contractor if, in
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the opinion of the Engineer in charge, public traffic will be better served and the work expedited. These
deviations shall not be adopted by the Contractor until the Engineer in charge has approved the deviations
in writing.

Full compensation for furnishing, erecting, maintaining, and removing and disposing of the W20-1,

W21-5b, and C24(CA) signs shall be considered as included in the contract lump sum price paid for
construction area signs and no additional compensation will be allowed therefor.

LANE CLOSURE CHART

Chart No. 1
Two-Lane Conventional Highway Lane Requirements

Location: Silva Valley Parkway between Entrada Dr and Tong Rd

a.m. p-m.
FROMHOURTOHOUR [12{1}2{3[4|5]|6({7[8]9{10{11/12/1[2f3/4{5|6]|7]|8]9{10{11}12
Mondays through Fridays [T|T|{T|T|T|T|T|T|T|R|R|R|R|T|T|R|R|R|R|RIT[T|T|T|T
Saturdaysand Sundays |[T|T|T|T|T|T|T|R|R|R|{R|R|R|R|R|R|R|R|RIRIT|T|T|T|T
Day before designated T|T|T|{T|T|T{T{R|R|R(R|R|R|R|R|R[R{R|R|R|T|T|{T|T|T
legal holiday

Designated legal holiday |T|T|T|T|{T|T|T(T|(T|T|T|T|T{T|T|T|T|T[T|[T|T|T|T|T|T

Legend:

T Two way traffic must be maintained

R Reversing traffic control allowed

No work that interferes with public travel will be allowed.

Remarks:
Reversing traffic control shall not begin until after 9:00 am Monday thru Friday when school is in session. Two way
traffic must be in place between the hours of 1:30 pm and 2:30 pm Monday thru Friday when school is in session.

Reversible lane operations shall be restricted to hours shown ”Construction Schedule” of these special provisions and
shall only be allowed for the following:

1. Paving operations;

2. Striping

3. Cold Planing

4. Slurry seal

5. Excavation and backfill for storm drains and conduits

During reversible control operations, traffic may be stopped for periods not to exceed 10 minutes. After each closure,
accumulated traffic shall pass through the work zone before another closure is made.

All lane closures with reversible controls shall be in accordance with Standard Plan T13.

Portable changeable message signs (PCMS) shall be in place and operational in advance of any work
affecting public traffic. Additionally, PCMS’s shall be in place and operational five (5) days in advance
of any lane closures, to inform the public of upcoming contract work and related delays.

10-1.08 CLOSURE REQUIREMENTS AND CONDITIONS

Lane closures shall conform to the provisions in "Maintaining Traffic" of these special provisions and
these special provisions.

CLOSURE SCHEDULE

A wrritten schedule of planned closures for the next week period, defined as Sunday noon through the
following Sunday noon, shall be submitted by noon each Monday. A written schedule shall be submitted
not less than 5 days and not more than 20 days before the anticipated start of any operation that will:

1. Reduce horizontal clearances, traveled way, including shoulders, to one lane or less
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2. Reduce the vertical clearances available to the public due to such operations as pavement
overlay, overhead sign installation, or falsework or girder erection

The Closure Schedule shall show the locations and times of the proposed closures. The Closure
Schedule request forms furnished by the Engineer shall be used. Closure Schedules submitted to the
Engineer with incomplete or inaccurate information will be rejected and returned for correction and
resubmittal. The Contractor will be notified of disapproved closures or closures that require coordination
with other parties as a condition of approval.

Closure Schedule amendments, including adding additional closures, shall be submitted by noon to
the Engineer, in writing, at least 3 business days in advance of a planned closure. Approval of Closure
Schedule amendments will be at the discretion of the Engineer.

The Engineer shall be notified of cancelled closures 2 business days before the date of closure.
Closures that are cancelled due to unsuitable weather may be rescheduled at the discretion of the Engineer.

CONTINGENCY PLAN

A detailed contingency plan shall be prepared for reopening closures to public traffic. If required by
"Beginning of Work, Time of Completion and Liquidated Damages" of these special provisions, the
contingency plan shall be submitted to the Engineer before work at the job site begins. Otherwise, the
contingency plan shall be submitted to the Engineer for approval prior to the reversible traffic control
activities . The reversible traffic control activities shall not be started until the contingency plan has been
approved by the Engineer.

LATE REOPENING OF CLOSURES

If a closure is not reopened to public traffic by the specified time, work shall be suspended in
conformance with the provisions in Section 8-1.05, "Temporary Suspension of Work," of the Standard
Specifications. No further closures are to be made until the Engineer has accepted a work plan, submitted
by the Contractor, that will insure that future closures will be reopened to public traffic at the specified
time. The Engineer will have 2 business days to accept or reject the Contractor's proposed work plan.
The Contractor will not be entitled to compensation for the suspension of work resulting from the late
reopening of closures.

For each 10-minute interval, or fraction thereof past the time specified to reopen the closure, the
Department will deduct the amount per interval shown below from moneys due or that may become due
the Contractor under the contract. Damages are limited to 5 percent of project cost per occurrence and
will not be assessed when the Engineer requests that the closure remain in place beyond the scheduled
pickup time.

Type of Facility Route or Segment Period Damages/interval (§)
Roadway Silva Valley Per occurrence $1,000 / 10 minutes
Parkway
COMPENSATION

The Engineer shall be notified of delays in the Contractor's operations due to the following
conditions, and if, in the opinion of the Engineer, the Contractor's controlling operation is delayed or
interfered with by reason of those conditions, and the Contractor's loss due to that delay could not have
been avoided by rescheduling the affected closure or by judicious handling of forces, equipment and plant,
the delay will be considered a right of way delay and will be compensated in conformance with the
provisions in Section 8-1.09, "Right of Way Delays," of the Standard Specifications:

1. The Contractor's proposed Closure Schedule is denied and his planned closures are within the
time frame allowed for closures in "Maintaining Traffic" of these special provisions, except that
the Contractor will not be entitled to compensation for amendments to the Closure Schedule that
are not approved.

2. The Contractor is denied a confirmed closure.
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Should the Engineer direct the Contractor to remove a closure before the time designated in the
approved Closure Schedule, delay to the Contractor's schedule due to removal of the closure will be
considered a right of way delay and compensation for the delay will be determined in conformance with
the provisions in Section 8-1.09, "Right of Way Delays," of the Standard Specifications.

10-1.09 TRAFFIC CONTROL SYSTEM FOR LANE CLOSURE

A traffic control system shall consist of closing traffic lanes in conformance with the details shown on
the plans, the provisions in Section 12, “Construction Area Traffic Control Devices”, of the Standard
Specifications, the provisions under "Maintaining Traffic” and "Construction Area Signs" of the Standard
Specifications and these special provisions.

Trench plates shall be skid-resistant.

The provisions in this section will not relieve the Contractor of responsibility for providing additional
devices or taking measures as may be necessary to comply with the provisions in Section 7-1.09, "Public
Safety,” of the Standard Specifications.

During traffic stripe operations and pavement marker placement operations using bituminous
adhesive, traffic shall be controlled, at the option of the Contractor, with either stationary or moving lane
closures. During other operations, traffic shall be controlled with stationary lane closures. Attention is
directed to the provisions in Section 84-1.04, "Protection From Damage," and Section 85-1.06,
"Placement,” of the Standard Specifications.

If components in the traffic control system are displaced or cease to operate or function as specified,
from any cause, during the progress of the work, the Contractor shall immediately repair the components
to the original condition or replace the components and shall restore the components to the original
location.

STATIONARY LANE CLOSURE

When lane closures are made for work periods only, at the end of each work period, components of
the traffic control system, except portable delineators placed along open trenches or excavation adjacent to
the traveled way, shall be removed from the traveled way and shoulder. If the Contractor so elects, the
components may be stored at selected central locations, designated by the Engineer within the limits of the
highway right of way.

Temporary crash cushion modules shall conform to the provisions in "Temporary Crash Cushion
Module" of these special provisions.

One-way traffic shall be controlled through the project in conformance with the Caltrans Standard
Plan T13 entitled, “Traffic Control System for Lane Closure on Two Lane Conventional Highways” and
these Special provisions.

MEASUREMENT & PAYMENT

The contract lump sum price paid for “Traffic Control System”, shall include full compensation for
all labor, (except flagging costs), materials (including signs and trench plates), tools, equipment, and
incidentals involved in placing, storing, maintaining, moving to new locations during various stages of
construction as shown on the plans, replacing and disposing of the components of the traffic control
system shown on the plans, as specified in the Standard Specifications and these special provisions and as
directed by the Engineer. Flagging costs will be paid for as provided in Section 12-2.02, "Flagging Costs,"
of the Standard Specifications.

The adjustment provisions in Section 4-1.03, "Changes," of the Standard Specifications shall not
apply to the item of traffic control system. Adjustments in compensation for traffic control system will be
made only for increased or decreased traffic control system required by changes ordered by the Engineer
and will be made on the basis of the cost of the increased or decreased traffic control necessary. The
adjustment will be made on a force account basis as provided in Section 9-1.03, "Force Account
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Payment," of the Standard Specifications for increased work and estimated on the same basis in the case
of decreased work.

Traffic control system required by work which is classed as extra work, as provided in Section
4-1.03D of the Standard Specifications, will be paid for as a part of the extra work.

10-1.10 TEMPORARY PAVEMENT DELINEATION

Temporary pavement delineation shall be furnished, placed, maintained, and removed in
conformance with the provisions in Section 12-3.01, "General," of the Standard Specifications and these
special provisions. Nothing in these special provisions shall be construed as reducing the minimum
standards specified in the California MUTCD or as relieving the Contractor from the responsibilities
specified in Section 7-1.09, "Public Safety," of the Standard Specifications.

GENERAL

When the work causes obliteration of pavement delineation, temporary or permanent pavement
delineation shall be in place before opening the traveled way to public traffic. Laneline or centerline
pavement delineation shall be provided for traveled ways open to public traffic.

The Contractor shall perform the work necessary to establish the alignment of temporary pavement
delineation, including required lines or markers. Surfaces to receive temporary pavement delineation shall
be dry and free of dirt and loose material. Temporary pavement delineation shall not be applied over
existing pavement delineation or other temporary pavement delineation. Temporary pavement delineation
shall be maintained until superseded or replaced with a new pattern of temporary pavement delineation or
permanent pavement delineation, or as determined by the Engineer.

Temporary pavement markers, including underlying adhesive, that are applied to the final layer of
surfacing or existing pavement to remain in place or that conflicts with a subsequent or new traffic pattern
for the area shall be removed when no longer required for the direction of public traffic, as determined by
the Engineer.

TEMPORARY LANELINE AND CENTERLINE DELINEATION

When lanelines or centerlines are obliterated and temporary pavement delineation to replace the lines
is not shown on the plans, the minimum laneline and centerline delineation to be provided for that area
shall be temporary pavement markers placed at longitudinal intervals of not more than 24 feet. The
temporary pavement markers shall be the same color as the laneline or centerline the pavement markers
replace. Temporary pavement markers shall be, at the option of the Contractor, one of the temporary
pavement markers listed for short term day/night use (14 days or less) or long term day/night use (180
days or less) in "Prequalified and Tested Signing and Delineation Materials" of these special provisions.
The temporary pavement markers shall be placed in conformance with the manufacturer's instructions.
Temporary pavement markers for long term day/night use (180 days or less) shall be cemented to the
surfacing with the adhesive recommended by the manufacturer, except epoxy adhesive shall not be used to
place the temporary pavement markers in areas where removal of the temporary pavement markers will be
required.

Temporary laneline or centerline delineation consisting entirely of temporary pavement markers listed
for short term day/night use (14 days or less), shall be placed on longitudinal intervals of not more than
24 feet and shall be used for a2 maximum of 14 days on lanes opened to public traffic. Before the end of
the 14 days the permanent pavement delineation shall be placed. If the permanent pavement delineation is
not placed within the 14 days, the Contractor shall replace the temporary pavement markers and provide
additional temporary pavement delineation and shall bear the cost thereof. The additional temporary
pavement delineation to be provided shall be equivalent to the pattern specified for the permanent
pavement delineation for the area, as determined by the Engineer.

Where "no passing” centerline pavement delineation is obliterated, the following "no paésing" zone
signing shall be installed before opening the lanes to public traffic. W20-1 (ROAD WORK AHEAD)
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signs shall be installed from 1,000 feet to 2,000 feet in advance of "no passing" zones. R4-1 (DO NOT
PASS) signs shall be installed at the beginning and at every 2,000-foot interval within "no passing" zones.
The exact location of "no passing” zone signing will be as determined by the Engineer and shall be
maintained in place until permanent "no passing" centerline pavement delineation has been applied. The
signing for "no passing" zones, shall be removed when no longer required for the direction of public
traffic. The signing for "no passing" zones shall conform to the provisions in "Construction Area Signs"
of these special provisions, except for payment.

TEMPORARY EDGELINE DELINEATION

The lateral offset for traffic cones, portable delineators or channelizers used for temporary edgeline
delineation shall be as determined by the Engineer. If traffic cones or portable delineators are used as
temporary pavement delineation for edgelines, the Contractor shall provide personnel to remain at the
project site to maintain the cones or delineators during the hours of the day that the portable delineators
are in use.

Channelizers used for temporary edgeline delineation shall be the surface mounted type and shall be
orange in color. Channelizer bases shall be cemented to the pavement in the same manner provided for
cementing pavement markers to pavement in "Pavement Markers" of these special provisions, except
epoxy adhesive shall not be used to place channelizers on the top layer of pavement. Channelizers shall
be, at the Contractor's option, one of the surface mount types (36 inch) listed in "Prequalified and Tested
Signing and Delineation Materials" of these special provisions.

Temporary edgeline delineation shall be removed when no longer required for the direction of public
traffic as determined by the Engineer.

TEMPORARY PAVEMENT MARKING (PAINT)

Temporary pavement marking (paint) consisting of painted pavement marking shall be applied and
maintained at the locations shown on the plans. The painted temporary pavement marking shall be
complete in place at the location shown before opening the traveled way to public traffic. Removal of
painted temporary pavement marking will be required.

Temporary painted pavement marking shall conform to the provisions in Section 84-3, "Painted
Traffic Stripes and Pavement Markings," of the Standard Specifications, except for payment. At the
option of the Contractor, either one or 2 coats shall be applied regardless whether on new or existing
pavement.

TEMPORARY PAVEMENT MARKERS
Attention is directed to Standard Specifications Section 85 Pavement Markers.

Temporary pavement markers shall be applied complete in place before opening the traveled way to
public traffic.

Temporary pavement markers shall be, at the option of the Contractor, one of the temporary pavement
markers listed for short term day/night use (14 days or less) or long term day/night use (180 days or less)
in "Prequalified and Tested Signing and Delineation Materials" of these special provisions. The temporary
pavement markers shall be placed in conformance with the manufacturer's instructions. Temporary
pavement markers for long term day/night use (180 days or less) shall be cemented to the surfacing with
the adhesive recommended by the manufacturer, except epoxy adhesive shall not be used to place the
temporary pavement markers in areas where removal of the temporary pavement markers will be required.

Retroreflective pavement markers conforming to the provisions in "Pavement Markers" of these
special provisions may be used in place of temporary pavement markers for long term day/night use (180
days or less) except to simulate patterns of broken traffic stripe. Placement of the retroreflective pavement
markers used for temporary pavement markers shall conform to the provisions in "Pavement Markers" of

Silva Valley Parkway Widening — South of Entrada Dr County of El Dorado, DOT
Contract No. PW 09-30472, CIP #72370 Special Provisions
7/16/2010 SP-54

10-0764.C.63



these special provisions except the waiting period provisions before placing the pavement markers on new
hot mix asphalt surfacing as specified in Section 85-1.06, "Placement,” of the Standard Specifications
shall not apply and epoxy adhesive shall not be used to place pavement markers in areas where removal of
the pavement markers will be required.

MEASUREMENT AND PAYMENT

Temporary pavement marking (paint) shown on the plans will be measured and paid for in the same
manner specified for paint pavement marking in Section 84-3.06, "Measurement," and Section 84-3.07,
"Payment,” of the Standard Specifications.

Full compensation for furnishing, placing, maintaining, and removing the temporary pavement
markers (including underlying adhesive, layout (dribble) lines to establish alignment of temporary
pavement markers or used for temporary laneline and centerline delineation and signing specified for "no
passing" zones) , shall be considered as included in the contract prices paid for the items of work that
obliterated the laneline and centerline pavement delineation and no separate payment will be made
therefor.

Full compensation for furnishing, placing, maintaining, and removing temporary edgeline delineation
not shown on the plans shall be considered as included in the contract prices paid for the items of work
that obliterated the edgeline pavement delineation and no separate payment will be made therefor.

10-1.11 PORTABLE CHANGEABLE MESSAGE SIGN

Portable changeable message signs shall be furnished, placed, operated, and maintained at locations
shown on the plans or where designated by the Engineer and shall conform to the provisions in Section 12,
"Construction Area Traffic Control Devices," of the Standard Specifications and these special provisions.
Messages displayed on the portable changeable message signs shall be as directed by the engineer and
shall conform to Section 12-3.12 "Portable Changeable Message Signs," of the Standard Specifications
and “Maintaining Traffic” of these special provisions."

Portable Changeable Message signs shall be placed on Silva Valley Parkway to inform motorists of
construction activites.

All portable changeable message signs will be paid for on the basis of the per sign per day in
operation price. Portable Changeable Message signs are required when construction is active including
holidays.

Portable changeable message signs shall be measured per unit per day the sign is in use or sign
working day (SWD). Portable changeable message signs at the project site but not in use will not be paid
for.

The contract price paid per sign working day (SWD) for portable changeable message sign shall
include full compensation for furnishing all labor, materials, tools, equipment, and incidentals and for
doing all the work involved in furnishing, placing, operating, maintaining, Tepairing, replacing,
transporting from location to location and removing the portable changeable message signs, as shown on
the plans, as specified in the Standard Specifications and these special provisions, and as directed by the
Engineer.

10-1.12 EXISTING HIGHWAY FACILITIES

Attention is directed to the "Closure Requirements and Conditions", and "Order of Work" of these
special provisions.

The Contractor shall verify (by pot-holing) all field dimensions of existing facilities before ordering
any material.
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The work performed in connection with various existing highway facilities shall conform to the
provisions in Section 15, "Existing Highway Facilities," of the Standard Specifications and these special
provisions.

REMOYVE TRAFFIC STRIPE AND PAVEMENT MARKING

This work includes removing existing traffic stripe and pavement marking at the locations shown on
the plans.

Existing, traffic stripes and pavement markings, not removed by cold planing operations, when no
longer required for traffic lane delineation as determined by the Engineer, shall be removed and disposed
of.

Full compensation for removing and disposing of traffic stripes and pavement markings removed
during the cold plane operation shall be considered as included in the contract price paid per square yard
for “cold plane asphalt concrete™ and no additional compensation will be allowed therefor.

Removing and disposing of traffic stripes and pavement markings shall be measured and paid for in
conformance with Section 15 “Existing Highway Facilities” of the Standard Specifications.

REMOVE PAVEMENT MARKER

Existing, pavement markers, not removed by cold planning operations, including underlying adhesive,
when no longer required for traffic lane delineation as determined by the Engineer, shall be removed and
disposed of.

Full compensation for removing and disposing of pavement markers and underlying adhesive
removed during the cold plane operation shall be considered as included in the contract price paid per
square yard for “cold plane asphalt concrete” and no additional compensation will be allowed therefor.

Removing and disposing of pavement markers shall be measured and paid for in conformance with
Section 15 “Existing Highway Facilities” of the Standard Specifications.

REMOVE DRAINAGE INLET

Existing, drainage inlets, grates and covers, where any portion of these structures is within three
(3) feet of the grading plane in excavation areas, or within one (1) foot of original ground in embankment
areas, or where shown on the plans to be removed, shall be completely removed and disposed of.

Full compensation for structure removal and disposal, structure excavation, and structural backfill for
removal of drainage inlet shall be considered as included in the contract price paid per unit price for
“Remove Drainage Inlet”, and no additional compensation will be allowed therefor.

REMOVE STORM DRAIN PIPE

Existing culverts where any portion of the structure is within three (3) feet of the grading plane in
excavation areas, or within one (1) foot of original ground in embankment areas, or where shown on the
plans to be removed, shall be completely removed and disposed of.

Full compensation for removal and disposal of storm drainage pipe, structure excavation, and
structural backfill shall be considered as included in the contract price paid per linear foot for “Remove
Drainage Pipe”, and no additional compensation will be allowed therefor.

ADJUST FRAME AND COVER TO GRADE

Summary

This work includes lowering frame and cover before cold planing, then raising frame and cover to
grade after paving.

Adjust frames and covers of existing manholes, junction structures, existing vaults, or other facilities
to grade under Section 15-2.05, "Reconstruction," of the Standard Specifications and details shown on the
plans.
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Construction
Lower frames and covers of existing facilities before cold planing or replacing asphalt concrete
surfacing. Temporarily fill utility depressions with HMA (Type A) before opening the lane to public

traffic.
Adjust frames and covers of existing facilities to grade as shown on the plans after completion of

paving activities.

Payment

The contract unit price paid for “Adjust Manhole to Grade” and “Adjust Valve and Cover to Grade”
includes full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for
doing all the work involved in lowering and raising frames and cover to grade, complete in place,
including concrete and HMA (Type A), as shown on the plans, as specified in the Standard Specifications
and these special provisions, and as directed by the Engineer.

REMOVE AND SALVAGE ROADSIDE SIGN
Existing roadside signs, at those locations shown on the plans to be removed, shall be salvaged.
Sign panels shown on the plans shall be salvaged. Salvaged sign panels shall be cleaned and delivered
to:
El Dorado County D.O.T. Sign Shop
2441 Headington Rd.
Placerville CA 95667

48 hours prior to hauling, contractor shall contact Jeff Adams at 530.642.4901 to coordinate delivery

Existing roadside signs shall not be removed until replacement signs have been installed or until the
existing signs are no longer required for the direction of public traffic, unless otherwise directed by the
Engineer.

Full compensation for removal and salvaging sign panels shall be considered as included in the
contract unit price paid for remove and salvage roadside sign and no separate payment will be made
therefor.

RELOCATE ROADSIDE SIGN
Existing roadside signs shall be removed and relocated to the new locations shown on the plans.

Each roadside sign shall be installed at the new location on the same day that the sign is removed
from its original location unless otherwise directed by the Engineer.

Two holes shall be drilled in each existing post as required to provide the breakaway feature shown
on the plans.

The contract unit price paid for “Relocate Roadside Sign” shall include full compensation for all
labor, materials, tools, equipment, and incidentals involved in removing and relocating roadside signs
(regardless of the number of posts) as shown on the plans and in accordance with these special provisions
and as directed by the Engineer.

REMOVE CONCRETE (CURB, GUTTER, AND SIDEWALK)

Concrete, where shown on the plans to be removed, shall be sawcut to the full thickness to a clean
edge, removed and disposed of.

Attention is directed to Section 16, "Clearing and Grubbing," Section 19 “Earthwork” and Section
19-1.04, "Removal and Disposal of Buried Man-Made Objects," of the Standard Specifications and these
special provisions.
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Removed concrete shall be disposed of outside the highway right of way in conformance with the
provisions in Section 7-1.13, "Disposal of Material Outside the Highway Right of Way," of the Standard
Specifications.

Full compensation for removal and disposal of concrete shall be considered as included in the prices
paid for the various items of work requiring concrete removal and no additional compensation will be
allowed therefor.

REMOVE ASPHALT CONCRETE

Asphalt concrete, where shown on the plans to be removed, shall be sawcut the full thickness to a
clean edge, removed and disposed of.

Attention is directed to Section 16, "Clearing and Grubbing," Section 19 “Earthwork” and Section
19-1.04, "Removal and Disposal of Buried Man-Made Objects,” of the Standard Specifications and these
special provisions.

Removed asphalt concrete shall be disposed of outside the highway right of way in conformance with
the provisions in Section 7-1.13, "Disposal of Material Outside the Highway Right of Way," of the
Standard Specifications.

Full compensation for removal and disposal of asphalt concrete shall be considered as included in the
prices paid for Roadway Excavation (F) and no additional compensation will be allowed therefor.

COLD PLANE ASPHALT CONCRETE PAVEMENT
GENERAL
Summary
This work includes cold planing existing asphalt concrete pavement.

Sequencing and Scheduling

Schedule cold planing activities to ensure hot mix asphalt (HMA) is placed over cold planed area
during the same work shift before opening to traffic. If you cannot place HMA over the entire cold planed
area before opening it to traffic:

1. Construct a temporary HMA taper to the level of the existing pavement.

2. Place HMA during the next lane or shoulder closure for that area.

3. Submit a corrective action plan that shows that you are able to cold plane and place HMA in the same
work shift. Do not perform cold planing work until the Engineer approves the corrective action plan.

Within no more than 7 days after the contractor begins to cold plane, the contractor shall complete the
final stage 2 HMA lift.

MATERIALS

HMA for temporary tapers must be of the same quality as the HMA used elsewhere on the project or
comply with "Minor Hot Mix Asphalt" of these special provisions.

CONSTRUCTION
General

Perform planing of asphalt concrete pavement without the use of a heating device to soften the
pavement.

Cold Planing Equipment
Cold planing machine must be:
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1. Equipped with a cutter head width that matches the planing width. If the only available cutter head
width is wider than the cold plane area shown, submit to the Engineer a request for using a wider cutter
head. Do not cold plane until the Engineer approves your request.

2. Equipped with automatic controls to control the longitudinal grade and transverse slope of the cutter
head and:

2.1. If a ski device is used, it must be at least 30 feet long, rigid, and 1 piece unit. The entire length
must be used in activating the sensor.

2.2. Ifreferencing from existing pavement, the cold planing machine must be controlled by a self-
contained grade reference systemn. The system must be used at or near the centerline of the roadway. On
the adjacent pass with the cold planing machine, a joint matching shoe may be used.

3. Equipped to effectively control dust generated by the planing operation.
Replace broken, missing, or worn machine teeth.

Grade Control and Surface Smoothness
Furnish, install, and maintain grade and transverse slope references.

The depth, length, width, and shape of the cut must be as shown or as ordered. The final cut must
result in a neat and uniform surface. Do not damage remaining surface.

The completed surface of the planed asphalt concrete pavement must not vary more than 0.02 foot
when measured with a 12-foot straightedge parallel with the centerline. The transverse slope of the planed
surface must not vary more than 0.03 foot from the straightedge when placed at right angles to the
centerline.

A drop-off of more than 0.15 foot is not allowed between adjacent lanes open to public traffic.

Temporary HMA Tapers

If a drop-off between the existing pavement and the planed area at transverse joints cannot be avoided
before opening to traffic, construct a temporary HMA taper. HMA for temporary taper must be:

1. Placed to the level of the existing pavement and tapered on 2 slope of 100:1 (Horizontal: Vertical) or
flatter to the level of the planed area

2. Compacted by any method that will produce a smooth riding surface

3. Completely removed before placing the permanent surfacing. The removed material must be
disposed of outside the highway right of way in conformance with the provisions in Section 7-1.13,
"Disposal of Material Outside the Highway Right of Way," of the Standard Specifications.

Disposal of Planed Material

Remove cold planed material concurrent with planing activities, within 50 feet of the planer or as
ordered.

Dispose of planed material under Section 7-1.13, "Disposal of Material Outside the Highway Right of
Way," of the Standard Specifications.

MEASUREMENT AND PAYMENT
Cold plane asphalt concrete pavement is measured by the square yard.
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The contract price paid per square yard for cold plane asphalt concrete pavement includes full
compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the
work involved in cold planing asphalt concrete surfacing and disposing of planed material, including
constructing, maintaining, removing temporary HMA tapers if applicable, as specified in the Standard
Specifications and these special provisions and as directed by the Engineer.

Full compensation for removal of thermoplastic traffic stripe, painted traffic stripe, pavement
markers, and pavement markings in areas of cold plane asphalt concrete pavement is included in the
contract price paid for cold plane asphalt concrete pavement and no separate payment will be made
therefor.

10-1.13 CLEARING AND GRUBBING

Attention is directed to the "Order of Work" and “Temporary Fence (ESA Type)” sections of these
special provisions.

Clearing and grubbing shall conform to the provisions in Section 16, "Clearing and Grubbing," of the
Standard Specifications and these special provisions.
Vegetation shall be cleared and grubbed only within the excavation and embankment slope lines

All existing vegetation, outside the areas to be cleared and grubbed, shall be protected from injury or
damage resulting from the Contractor’s operations with temporary fence (ESA Type).

The provisions in this plan will not relieve the Contractor from the responsibility to provide
additional devices and equipment or take measures necessary to comply with the provisions in Section 7-
1.09, “Public Safety,” of the Standard Specifications.

All activities controlled by the Contractor, except cleanup or other required work, shall be confined
within the graded areas of the roadway.

Nothing herein shall be construed as relieving the Contractor of his responsibility for final cleanup of
the highway as provided in Section 4-1.02, “Final Cleaning Up,” of the Standard Specifications.

MEASUREMENT AND PAYMENT

Full compensation for demolition, removal and disposal of vegetation, and removal of items not
covered by separate bid items including full compensation for furnishing all labor, materials, tools
equipment, and incidentals for doing all the work involved, shall be considered as included in the contract
lump sum price paid for “Clearing and Grubbing” and no additional compensation will be allowed
therefor.

10-1.14 WATER POLLUTION CONTROL

Water pollution control work shall conform to the provisions in Section 7-1.01G, "Water Pollution,"
of the Standard Specifications and these special provisions.

This project lies within the boundaries of the Central Valley (Sacramento) Regional Water Quality
Control Board (RWQCB).

This project is subject to the current Statewide General Permit issued by the SWRCB entitled "Order
No. 99-08-DWQ, National Pollutant Discharge Elimination System (NPDES) General Permit No.
CAS000002, Waste Discharge Requirements (WDRs) for Discharges of Storm Water Associated with
Construction Activity," which regulates discharges of storm water and non-storm water from construction
activities disturbing 0.4-hectare {one acre} or more of soil in a common plan of development. Copies of
the Statewide General Permit and modifications thereto are available for review from the SWRCB, Storm
Water Permit Unit, 1001 "I" Street, P.O. Box 1977, Sacramento, California 95812-1977, Telephone: (916)
341-5254 and may also be obtained from the SWRCB Internet website at:
http://www.waterboards.ca.gov/water_issues/programs/stormwater’.
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If the Contractor fails to properly mitigate storm water and non-storm water discharges such that the
Central Valley Regional Water Quality Control Board (CVRWQCB) assigns a Risk Level greater than 1
under the new General Construction Permit, Contractor shall be responsible for all additional costs
incurred above and beyond that which would have been incurred under Risk Level 1.

The Permit requires the preparation of a Storm Water Pollution Prevention Plan (SWPPP). The
SWPPP shall be prepared in conformance with the requirements of the Permit and the document entitled
“Storm Water Management Plan for Western El Dorado County” Updated May 2004 (SWMP) (available
from the El Dorado County Department of Transportation, or from the County website at:
http:/iwww.edcgov.us/emd/solidwaste/storm. html#SWMP).

The Contractor shall know and fully comply with applicable provisions of the Permit(s) and all
modifications thereto, the SWMP, and Federal, State, and local regulations and requirements that govern
the Contractor's operations and storm water and non-storm water discharges from the project site
construction.  Attention is directed to Sections 7-1.01, "Laws to be Observed,” and 7-1.12,
"Indemnification and Insurance," of the Standard Specifications.

The Contractor shall be responsible for penalties assessed or levied on the Contractor or the
Department as a result of the Contractor's failure to comply with the provisions in this section "Water
Pollution Control" including, but not limited to, compliance with the applicable provisions of the
Permit(s), the SWMP, and Federal, State and local regulations and requirements as set forth therein.

Penalties as used in this section, "Water Pollution Control," shall include fines, penalties and
damages, whether proposed, assessed, or levied against the Department or the Contractor, including those
levied under the Federal Clean Water Act and the State Porter-Cologne Water Quality Control Act, by
governmental agencies or as a result of citizen suits. Penalties shall also include payments made or costs
incurred in settlement for alleged violations of the Permits, the SWMP, or applicable laws, regulations, or
requirements. Costs incurred could include sums spent instead of penalties, in mitigation or to remediate
or correct violations.

RETENTION OF FUNDS

Notwithstanding any other remedies authorized by law, the Department may retain money due the
Contractor under the contract, in an amount determined by the Department, up to and including the entire
amount of Penalties proposed, assessed, or levied as a result of the Contractor's violation of the Permits,
the SWMP, or Federal or State law, regulations or requirements. Funds may be retained by the
Department until final disposition has been made as to the Penalties. The Contractor shall remain liable
for the full amount of Penalties until such time as they are finally resolved with the entity seeking the
Penalties.

Retention of funds for failure to conform to the provisions in this section, "Water Pollution Control,"
shall be in addition to the other retention amounts required by the contract. The amounts retained for the
Contractor's failure to conform to provisions in this section will be released for payment on the next
monthly estimate for partial payment following the date when an approved SWPPP has been implemented
and maintained, and when water pollution has been adequately controlled, as determined by the Engineer.

When a regulatory agency identifies a failure to comply with the Permits and modifications thereto,
the SWMP, or other Federal, State or local requirements, the Department may retain money due the
Contractor, subject to the following:

A. The Department will give the Contractor thirty (30) days notice of the Department's intention to
retain funds from partial payments which may become due to the Contractor prior to acceptance
of the contract. Retention of funds from payments made after acceptance of the contract may be
made without prior notice to the Contractor.

B. No retention of additional amounts out of partial payments will be made if the amount to be
retained does not exceed the amount being withheld from partial payments pursuant to “Payment
of Withheld Funds” of these special provisions.
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C. If the Department has retained funds, and it is subsequently determined that the County is not
subject to the entire amount of the Costs and Liabilities assessed or proposed in connection with
the matter for which the retention was made, the Department shall be liable for interest on the
amount retained for the period of the retention. The interest rate payable shall be six percent
(6%) per annum.

During the first estimate period that the Contractor fails to conform to the provisions in this section,
"Water Pollution Control,” the Department may retain an amount equal to twenty five percent (25%) of
the estimated value of the contract work performed.

The Contractor shall notify the Engineer immediately upon request from the regulatory agencies to
enter, inspect, sample, monitor, or otherwise access the project site or the Contractor's records pertaining
to water pollution control work. The Contractor and the Department shall provide copies of
correspondence, notices of violation, enforcement actions or proposed fines by regulatory agencies to the
requesting regulatory agency. ‘

STORM WATER POLLUTION PREVENTION PLAN PREPARATION, APPROVAL AND
AMENDMENTS

As part of the water pollution control work, a Storm Water Pollution Prevention Plan (SWPPP) is
required for this contract and shall include, at a minimum, all items of work shown on the Erosion Control
Plans and the Contractor’s yard and stock pile area. The SWPPP shall conform to the provisions in
Section 7-1.01G, "Water Pollution," of the Standard Specifications, the requirements in the SWMP, the
requirements of the Permit, and these special provisions. Upon the Engineer's approval of the SWPPP, the
SWPPP shall be considered to fulfill the provisions in Section 7-1.01G, "Water Pollution," of the Standard
Specifications for development and submittal of a Water Pollution Control Program.

No work having potential to cause water pollution shall be performed until the SWPPP has been
approved by the Engineer. Approval shall not constitute a finding that the SWPPP complies with
applicable requirements of the Permit, the SWMP and applicable Federal, State and local laws,
regulations, and requirements.

The Contractor shall place, maintain, and remove SWPPP features on his Contractor 's yard and stock
pile area at his own expense.

The SWPPP shall generally incorporate the water pollution control practices identified in Section
4.4.5, “Minimum Construction Site Practices” of the Storm Water Management Plan for Western El
Dorado County. Implementation and construction of BMPs shall be in accordance with the March 2003
“Caltrans Construction Site Best Management Practices (BMPs) Manual”.

SWPPP shall include a spill prevention and countermeasures plan that includes strict on-site handling
rules to keep construction and maintenance materials out of drainages and waterways; provides staging
and storage areas for equipment, materials, fuels, lubricants, solvents, and other possible contaminants
located outside the riparian zone and 100 feet from any surface waters and utilizes sediment fences,
certified weed- free hay bales, sandbags and baffles as additional resources to protect waters, ditches and
wetlands; and requires removal of vehicles from the riparian zone and 100 feet from any surface water
before refueling and lubricating.

The Contractor shall develop a Water Pollution Control Schedule that describes the timing of grading
or other work activities that could affect water pollution. The Water Pollution Control Schedule shall be
updated by the Contractor to reflect changes in the Contractor's operations that would affect the necessary
implementation of water pollution control practices.

Within five (5) working days after the approval of the contract, the Contractor shall submit three (3)
copies of the draft SWPPP to the Engineer. The Engineer will have two (2) working days to review the
SWPPP. If revisions are required, as determined by the Engineer, the Contractor shall revise and resubmit
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the SWPPP within one (1) working day of receipt of the Engineer's comments. The Engineer will have
one (1) working days to review the revisions. Upon the Engineer's approval of the SWPPP, four (4)
approved copies of the SWPPP, incorporating the required changes, shall be submitted to the Engineer. In
order to allow construction activities to proceed, the Engineer may conditionally approve the SWPPP
while minor revisions are being completed.

In the event the Engineer fails to complete the review within the time allowed, and if, in the opinion
of the Engineer, completion of the work is delayed or interfered with by reason of the Engineer's delay in
completing the review, the Contractor will be compensated for resulting losses, and an extension of time
will be granted, in the same manner as provided for in Section 8-1.09, "Right of Way Delays," of the
Standard Specifications.

The Contractor shall prepare an amendment to the SWPPP when there is a change in construction
activities or operations which may affect the discharge of pollutants to surface waters, ground waters,
municipal storm drain systems, or when the Contractor's activities or operations violate a condition of the
Permit, or when directed by the Engineer. Amendments shall identify additional water pollution control
practices or revised operations, including those areas or operations not identified in the initially approved
SWPPP. Amendments to the SWPPP shall be prepared and submitted for review and approval within a
time approved by the Engineer, but in no case longer than the time specified for the initial submittal and
review of the SWPPP. At a minimum, the SWPPP shall be amended annually and submitted to the
Engineer twenty five (25) days prior to the rainy season.

The Contractor shall keep one (1) copy of the approved SWPPP and approved amendments at
the Project site. The SWPPP shall be made available upon request by a representative of the Regional
Water Quality Control Board, State Water Resources Control Board, United States Environmental
Protection Agency, or the local storm water management agency. Requests by the public shall be directed
to the Engineer.

SWPPP IMPLEMENTATION

Unless otherwise specified, upon approval of the SWPPP, the Contractor shall be responsible
throughout the duration of the Project for installing, constructing, inspecting, maintaining, removing, and
disposing of the water pollution control practices specified in the SWPPP and in the amendments. Unless
otherwise directed by the Engineer, the Contractor's responsibility for SWPPP implementation shall
continue throughout temporary suspensions of work ordered in conformance with the provisions in
Section 8-1.05, "Temporary Suspension of Work," of the Standard Specifications. Requirements for
installation, construction, inspection, maintenance, removal, and disposal of water pollution control
practices shall conform to the requirements in the SWMP and these special provisions.

If the Contractor or the Engineer identifies a deficiency in the implementation of the approved
SWPPP or amendments, the deficiency shall be corrected immediately unless requested by the Contractor
and approved by the Engineer in writing, but shall be corrected prior to the onset of precipitation. If the
Contractor fails to correct the identified deficiency by the date agreed or prior to the onset of precipitation,
the project shall be in nonconformance with this section, "Water Pollution Control." Attention is directed
to Section 5-1.01, "Authority of Engineer," of the Standard Specifications, and to "Retention of Funds" of
this section for possible nonconformance penalties.

If the Engineer determines that resources sufficient to bring the Contractor into compliance with this
section “Water Pollution Control” have not been allocated, the Engineer may redirect any and all of
Contractor’s resources available at the project site toward this effort. In the event that the Engineer
redirects resources due to Contractor’s non-compliance with the provisions of this section, “Water
Pollution Control”, the County will not be responsible for any delays to the Contractor’s schedule
resulting from the reallocation, and no compensation shall made therefor.

Implementation of water pollution control practices may vary by season. The SWMP and these
special provisions shall be followed for control practice selection of year-round, rainy season and
non-rainy season water pollution control practices.
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Minimum Construction Site Storm Water Management Practices

The storm water management practices described below is the minimum, required water quality
protection measures applicable to all construction sites below 3000 feet in elevation within Western El
Dorado County. This listing does not include the various inspection, record keeping, training and
reporting requirements. Additionally, there will be instances where project and site conditions require
supplementing or deviating from these minimum protection requirements. The Contractor is expected to
deploy measures sufficient to achieve compliance with the State Water Resources Control Board’s
(SWRCB) NPDES General Permit for Storm Water Discharges Associated with Construction Activity.

Preservation of Existing Vegetation and Protection of Environmentally Sensitive Areas

Prior to the commencement of soil-disturbing activities, areas of existing vegetation that are to remain
and environmentally sensitive areas (i.e. wetlands, protected habitats, etc) shall be fenced for protection.

Storm Water Run-On and Concentrated Flows

Existing watercourses shall be protected; and if diverted, handled in a non-eroding fashion. To the
extent feasible, all concentrated water flows shall be channeled away from disturbed soil areas /
stockpiles. Concentrated water flows shall be conveyed in a non-eroding fashion.

Stockpile Management

Stockpiles shall be managed as follows:
e Soil stockpiles
Rainy season:
Covered, or protected with soil stabilization measures and perimeter sediment
barriers

Non-rainy season:
Covered or protected with perimeter sediment barriers

Concrete/asphalt rubble, rock and aggregate base/sub-base
Covered or protected with perimeter sediment barriers

“Cold mix” asphalt
Covered

Sediment Tracking Control

Appropriate measures shall be deployed to minimize any tracking of sediment off-site by vehicles
and/or equipment. These measures include stabilized construction entrances/exits and roadways, and tire
washing. Where tracking occurs, streets shall be swept using a pickup sweeper with water supply.

Non-Storm Water Management

Non-storm water discharges shall be minimized to the extent feasible. Sediment-laden non-storm
water is required to be filtered (or equivalent treatment) prior to discharging. Measures required to manage
non-storm water discharges include: water conservation practices, dust control, material storage practices,
vehicle/equipment operation and maintenance requirements, waste management practices, and spill
prevention/control measures.

Disturbed Soil Area Management

Disturbed soil areas (DSA) shall be protected with an “effective combination” of measures including
soil stabilization, sediment barriers and basins / traps. There may be situations where “Sediment Basins”
or “Treatment” are able to substitute as alternative control measures to the normally required “effective
combination” of soil stabilization, sediment barriers and basins / traps. However, when substituting these
measures, the Contractor must be prepared to demonstrate that the sediment load within storm water
discharges from the construction site does not exceed natural or pre-construction levels.
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Soil
[ ]

L

stabilization measures include:

Hydraulic mulch

Hydroseeding

Suitably stabilized, non-polluting straw / wood / organic mulch
Geotextiles, mats, plastic covers and erosion control blankets
Stabilized construction roadways

Sediment barriers include:

Silt fences

Sand/gravel bag barriers
Straw bale barriers
Fiber rolls

Basin / traps include:

Desilting basins
Sediment traps

On DSAs with slope lengths greater than ten (10) feet, the following measures shall be deployed:
Rainy season (Oct. 15th to May 1st):

o Non-active areas (no soil disturbing activities for 21 or more days)
> On slopes equal to or flatter than 1:20 (V/H), soil stabilization
> On slopes steeper than 1:20 (V/H), soil stabilization and sediment barriers

e Active areas
> On slopes steeper than 1:20 (V/H), sediment barriers

» On slopes steeper than 1:2 (V/H) with slope lengths greater than 50 feet: soil stabilization;
sediment barriers; and where feasible, basins/traps

Non-rainy season:

¢ Non-active areas (no soil disturbing activities for 21 or more days)
> On slopes steeper than 1:2 (V/H), sediment barriers

General:

Protection shall be deployed on non-active DSAs within fourteen (14) days from the cessation of
soil-disturbing activities or one day prior to the predicted (40% or more chance) onset of
significant precipitation, whichever occurs first. Contractor shall ensure that it has provided
sufficient resources to install protection within these time frames. Protection shall be deployed
on active DSAs prior to the predicted (40% or more chance) onset of significant precipitation.
Properly drained terraces, at least eight (8) feet wide, shall be provided at intervals not more than
every twenty five (25) feet in height on all permanent slopes and non-active DSAs exceeding 30
feet in height.

“Sediment Basin:” A basin with a capacity equivalent to at least 3600 cubic feet of storage (as
measured from the bottom of the basin to the principal outlet) per acre draining into the basin.
The length of the basin shall be more than twice the basin’s width (length is determined by
measuring the distance between the inlet and the outlet). The depth of the basin must not be less
than three feet nor greater than five feet.

“Treatment™: A combination of basin and treatment engineered to capture and treat (to remove
0.01 mm sized particles and larger) the 10-year, 6-hour rain event using Q=CxIxA where C=0.5
and I ranges from 0.286 (El Dorado Hills) to 0.500 (Sly Park).
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MAINTENANCE

To ensure the proper implementation and functioning of water pollution control practices, the
Contractor shall regularly inspect and maintain the construction site for the water pollution control
practices identified in the SWPPP.

REPORTING REQUIREMENTS
Report of Discharges, Notices or Orders

If the Contractor identifies discharges into surface waters or drainage systems in a manner causing, or
potentially causing, a condition of pollution, or if the project receives a written notice or order from a
regulatory agency, the Contractor shall immediately inform the Engineer. The Contractor shall submit a
written report to the Engineer within seven (7) days of the discharge event, notice or order. The report
shall include the following information:

A. The date, time, location, nature of the operation, and type of discharge, including the cause or
nature of the notice or order.

B. The water pollution control practices deployed before the discharge event, or prior to receiving
the notice or order.

C. The date of deployment and type of water pollution control practices deployed after the discharge
event, or after receiving the notice or order, including additional measures installed or planned to
reduce or prevent reoccurrence.

D. Animplementation and maintenance schedule for affected water pollution control practices.

Report of First-Time Non-Storm Water Discharge

The Contractor shall notify the Engineer at least three (3) days in advance of first-time non-storm
water discharge events, excluding exempted discharges. The Contractor shall notify the Engineer of the
operations causing non-storm water discharges and shall obtain field approval for first-time non-storm
water discharges. Non-storm water discharges shall be monitored at first-time occurrences and routinely
thereafter.

Annual Certifications

By June 15 of each year, the Contractor shall complete and submit an Annual Certification of
Compliance to the Engineer.

PAYMENT

The contract lump sum price paid for Prepare Storm Water Pollution Prevention Plan shall include
full compensation for furnishing all labor, materials, tools, equipment, and incidentals for doing all the
work involved in developing, preparing, obtaining approval of, revising, and amending the SWPPP, as
specified in the Standard Specifications and these special provisions, and as directed by the Engineer.

The cost for placing SWPPP items on the Contractor's yard and stockpile area shall be considered as
included in the various items of work and no additional payment will be made therefore.

The cost of implementing, maintaining and removing temporary water pollution control practices
(excluding items of work shown for Erosion control Type D, Temporary Fence (ESA), Fiber Rolls,
erosion control blanket, and SWPPP of Contractor's yard and stock pile area) in accordance with these
special provisions shall be addressed through written contract change order and shall be paid for as
provided in Section 9-1.03, "Force Account Payment," of the Standard Specifications. Payment of
Subsistence and Travel allowance shall be excluded from this Force Account Change Order. Payment for
temporary water pollution control measures shall be limited to those measures contained in the March
2003 Caltrans Construction Site Best Management Practices (BMP) Manual, excluding Section 7, “Non-
Storm Water Best Management Practices” and Section 8 “Waste Management and Materials Pollution
Control Best Management Practices.” If the Contractor elects to use BMPs, methods, or practices not
included therein, the cost of implementation, maintenance, and removal of such BMPs shall be at expense
of the Contractor.
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The cost of cleanup, repair, removal, disposal, improper installation, and replacement of water
pollution control practices damaged by the Contractor's negligence shall be borne by the Contractor and
no separate payment will be made therefore.

No payment will be made for the preparation, collection, analysis, and reporting of storm water
samples where appropriate water pollution control practices are not implemented before precipitation or if
a failure of a water pollution control practice is not corrected before precipitation.

10-1.15 DUST CONTROL

Dust control shall conform to the provisions in Section 10, "Dust Control," of the Standard
Specifications, Rules 223 and 223-2 (Dust Rules) of the Rules and Regulations of the El Dorado County
Air Quality Management District (AQMD) and these special provisions.

Nothing in these special provisions shall be construed as relieving the Contractor of the
responsibilities as set forth in Section 7, "Legal Relations and Responsibility” of the Standard
Specifications.

The Dust Rules can be obtained from the AQMD, 2850 Fairlane Court, Placerville, CA, 95667, (530)
621-6662, and are available at:
hip://www.edcoov.us//emd/apcd/construction_dust rules.htmi.

The materials within the project limits are known to contain trace amounts of naturally occurring
asbestos (See Appendix E — “Silva Valley Parkway Widening South of Entrada Drive NOA Assessment
Results” dated April 23, 2010 prepared by Youngdahl Consulting Group, Inc.)

PLAN PREPARATION, APPROVAL AND AMENDMENTS

The Contractor must submit a site specific Asbestos Dust Mitigation Plan (ADMP) to the AQMD
meeting the requirements of Rule 223-2 for approval by the E1 Dorado County AQMD, prior to the start of
any work. For projects exceeding 1 acre, where natural occurring asbestos is found to be present, the
ADMP must comply with the State Asbestos Air Toxics Control Measure (CCR Title 17, Section 93105)
and the County Ordinance (Chapter 8.44). The Contractor shall provide the Engineer with four (4) copies
of the AQMD approved ADMP prior to the start of any work that may generate dust.

The Contractor shall prepare an amendment to the ADMP when there is a change in construction
activities or operations not included in the ADMP, when Contractor’s activities or operations violate a
condition of the AQMD, or when directed by the Engineer. Amendments shall identify additional dust
control practices or revised operations, including those areas or operations not identified in the initially
approved ADMP. Amendments to the ADMP shall be prepared and submitted for review and approval
within a time approved by the Engineer.

The Contractor shall keep one (1) copy of the approved ADMP and approved amendments at the
project site. The ADMP shall be made available upon request by a representative of the AQMD,
California Air Resource Board, United States Environmental Protection Agency, or Caltrans. Requests by
the public shall be directed to the Engineer.

The contractor shall provide all notices to the AQMD and create and maintain all records as required
by Rule 223-2. Copies of all required records shall be submitted to the Engineer within 30 calendar days
of completion of all work subject to Rule 223-2.

The Contractor shall also submit a dust control schedule that describes the timing of grading or other
work activities that could promote dust to the Engineer prior to the start of any work. The dust control
schedule shall be updated by the Contractor to reflect changes in the Contractor’s operations that would
affect the necessary implementation of dust control practices.

DUST CONTROL

The Contractor shall implement the measures contained in the ADMP to control dust in accordance
with Rule 223-2, the Standard Specifications and these special provisions, and as directed by the Engineer.
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The Contractor is advised that significant dust control measures will be required during construction
operations. In order to mitigate dust, past projects have required extensive pre-wetting to depths of cuts,
the use of a dedicated water truck for each piece of earthmoving equipment (e.g., scrapers, dozers,
excavators, loaders, haul trucks, backhoes, compactors, graders, etc.), and the use of rock track out pads
and wheel wash stations at all points of egress from unpaved construction areas. These examples are not
necessarily the exact mitigation measures needed on this project; rather, they have been listed to provide
an idea of the extensive nature of dust control activities that may be necessary. The dust control measures
that will be required to mitigate dust may impact the Contractor's productivity during construction
activities. All impacts to productivity are considered included in the Contractor's bid price for the
associated items of work and no additional compensation will be allowed therefore.

The Contractor shall know and fully comply with applicable provisions of the Permits and all
modifications thereto, Dust Rules, and Federal, State, and local regulations and requirements that govern
the Contractor's operations. Attention is directed to Sections 7-1.01, "Laws to be Observed,” and 7-1.12,
"Indemnification and Insurance," of the Standard Specifications.

The Contractor shall be responsible for penalties assessed or levied on the Contractor or the
Department as a result of the Contractor's failure to comply with the provisions in this section "Dust
Control" including, but not limited to, compliance with the applicable provisions of the Permits, Dust
Rules, and Federal, State and local regulations and requirements as set forth therein.

Penalties as used in this section, "Dust Control," shall include fines, penalties and damages, whether
proposed, assessed, or levied against the Department or the Contractor by governmental agencies or as a
result of citizen suits. Penalties shall also include payments made or costs incurred in settlement for
alleged violations of the Permits, Dust Rules, or applicable laws, regulations, or requirements. Costs
incurred could include sums spent instead of penalties, in mitigation or to remediate or correct violations.

RETENTION OF FUNDS

Notwithstanding any other remedies authorized by law, the Department may retain money due the
Contractor under the contract, in an amount determined by the Department, up to and including the entire
amount of Penalties proposed, assessed, or levied as a result of the Contractor's violation of the Permits,
Dust Rules, or Federal or State law, regulations or requirements. Funds may be retained by the
Department until final disposition has been made as to the Penalties. The Contractor shall remain liable
for the full amount of Penalties until such time as they are finally resolved with the entity seeking the
Penalties.

Retention of funds for failure to conform to the provisions in this section, "Dust Control," shall be in
addition to the other retention amounts required by the contract. The amounts retained for the Contractor's
failure to conform to provisions in this section will be released for payment on the next monthly estimate
for partial payment following the date when an approved ADMP has been implemented and maintained,
and when dust has been adequately controlled, as determined by the Engineer.

When a regulatory agency identifies a failure to comply with the Permits and modifications thereto,
Dust Rules, or other Federal, State or local requirements, the Department may retain money due the
Contractor, subject to the following:

A. The Department will give the Contractor thirty (30) days notice of the Department's intention to
retain funds from partial payments which may become due to the Contractor prior to acceptance
of the contract. Retention of funds from payments made after acceptance of the contract may be
made without prior notice to the Contractor.

B. No retention of additional amounts out of partial payments will be made if the amount to be
retained does not exceed the amount being withheld from partial payments pursuant to
“Payments of Withheld Funds” of these special provisions.

C. If the Department has retained funds, and it is subsequently determined that the County is not
subject to the entire amount of the Costs and Liabilities assessed or proposed in connection with
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the matter for which the retention was made, the Department shall be liable for interest on the
amount retained for the period of the retention. The interest rate payable shall be six percent
(6%) per annum.

During the first estimate period that the Contractor fails to conform to the provisions in this section,
"Dust Control," the Department may retain an amount equal to twenty five percent (25%) of the estimated
value of the contract work performed.

The Contractor shall notify the Engineer immediately upon request from the regulatory agencies to
enter, inspect, sample, monitor, or otherwise access the project site or the Contractor's records pertaining
to dust control work. The Contractor and the Department shall provide copies of correspondence, notices
of violation, enforcement actions or proposed fines by regulatory agencies to the requesting regulatory
agency.

PAYMENT

The contract lump sum price paid for prepare Asbestos Dust Mitigation Plan shall include full
compensation for furnishing all labor, materials, tools, equipment, and incidentals for doing all the work
involved in developing, preparing, obtaining approval, revising, and amending the ADMP, for maintaining
and submitting all dust control records, as specified in the Standard Specifications and these special
provisions, and as directed by the Engineer.

The cost of performing dust control in accordance with these special provisions and as directed by the
Engineer shall be addressed through written contract change order and shall be paid for as provided in
Section 9-1.03, "Force Account Payment," of the Standard Specifications. Travel and Subsistence
allowance shall be excluded from this force account change order.

10-1.16 EROSION CONTROL (TYPE D)

Erosion control (Type D) shall conform to the provisions in Section 20-3, "Erosion Control," of the
Standard Specifications, and these special provisions and shall consist of applying erosion control
materials to embankment and excavation slopes and other areas disturbed by construction activities.

If the slope on which the erosion control is to be placed is finished during the rainy season as
specified in "Water Pollution Control" of these special provisions, the erosion control (Type D) shall be
applied immediately to the slope.

Prior to installing erosion control materials, soil surface preparation shall conform to the provisions in
Section 19-2.05, "Slopes," of the Standard Specifications, except that rills and gullies exceeding 2 inches
in depth or width shall be leveled. Vegetative growth, temporary erosion control materials, and other
debris shall be removed from areas to receive erosion control.

MATERIALS

Materials shall conform to the provisions in Section 20-2, "Materials,” of the Standard Specifications,
and these special provisions.

Seed

Seed shall conform to the provisions in Section 20-2.10, "Seed," of the Standard Specifications and
these special provisions. Seed not required to be labeled under the California Food and Agricultural Code
shall be tested for purity and germination by a seed laboratory certified by the Association of Official Seed
Analysts or by a seed technologist certified by the Society of Commercial Seed Technologists. Individual
seed species shall be measured and mixed in the presence of the Engineer.

Seed must contain at most 1.0 percent total weed seed by weight.
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Seed shall be delivered to the project site in unopened separate containers with the seed tag attached.
Containers without a seed tag attached will not be accepted. A sample of approximately one (1) ounce or
0.25 cup of seed for each seed lot greater than two (2) pounds will be taken from each seed container by

the Engineer.

Legume Seed
Legume seed shall be pellet-inoculated or industrial-inoculated and shall conform to the following:

A. Inoculated seed shall be inoculated in conformance with the provisions in Section 20-2.10,
"Seed," of the Standard Specifications.
B. Inoculated seed shall have a calcium carbonate coating.

C. Industrial-inoculated seed shall be inoculated with Rhizobia and coated using an industrial
process by a manufacturer whose principal business is seed coating and seed inoculation.

D. Industrial-inoculated seed shall be sown within 180 calendar days after inoculation.
E. Legume seed shall consist of the following:
LEGUME SEED
Botanical Name Percent Germination {Pounds Pure Live Seed Per Acre}
{(Common Name) (Minimum) (Slope Measurement)
Trifolium hirtum hykon 60 16
(Rose Clover)

Non-Legume Seed
Non-legume seed shall consist of the following:

NON-LEGUME SEED
Botanical Name Pure Live Seed Content Pounds Pure Live Seed
(Common Name) (%purity x %germination) Per Acre
(Minimum) (Slope Measurement)
HYDROSEEDED
Bromus mollis
(Blando Brome) 80% 12 1bs
and
Lolium multiflorum
(Annual Ryegrass) 80% 9 Ibs
or
Wimerra ‘62’ 80% 9 Ibs
BROADCASTED
Bromus mollis
(Blando Brome) 80% 12 Ibs
and
Trifolium hirtum
(Rose Clover) 80% 9 lbs
Seed Sampling Supplies

At the time of seed sampling, provide the Engineer a glassine lined bag and custody seal tag for each seed
lot sample.

Commercial Fertilizer
Commercial fertilizer shall conform to the provisions in Section 20-2.02, "Commercial Fertilizer," of

the Standard Specifications, and Specifications and these special provisions.
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Commercial fertilizer shall have a guaranteed chemical analysis of 16 percent nitrogen, 20 percent
phosphoric acid and 0 percent water soluble potash.

Straw
Straw shall conform to the provisions in Section 20-2.06, "Straw," of the Standard Specifications, and

these special provisions.

Straw shall be derived from irrigated crops.
Prior to delivery of straw to the project site, the Contractor shall provide the name, address and

telephone number of the grower.

Straw shall be new straw derived from rice, wheat, oats or barley.
Straw must be derived from rice.
Straw must be free of plastic, glass, metal, rocks, and refuse or other deleterious material.

Compost

The compost producer must be fully permitted as specified under the California Integrated Waste
Management Board, Local Enforcement Agencies and any other State and Local Agencies that regulate
Solid Waste Facilities. If exempt from State permitting requirements, the composting facility must certify
that it follows guidelines and procedures for production of compost meeting the environmental health
standards of Title 14, California Code of Regulations, Division 7, Chapter 3.1, Article 7.
The compost producer must be a participant in United States Composting Council's Seal of Testing
Assurance program.
Compost may be derived from any single, or mixture of any of the following feedstock materials:

1. Green material consisting of chipped, shredded, or ground vegetation; or clean processed
recycled wood products

2. Biosolids
3. Manure
4. Mixed food waste

Compost feedstock materials to reduce weed seeds, pathogens and deleterious materials as specified
under Title 14, California Code of Regulations, Division 7, Chapter 3.1, Article 7, Section 17868.3

Compost must not be derived from mixed municipal solid waste and must be reasonably free of
visible contaminates. Compost must not contain paint, petroleum products, pesticides or any other
chemical residues harmful to animal life or plant growth. Compost must not possess objectionable odors.

Metal concentrations in compost must not exceed the maximum metal concentrations listed in Title
14, California Code of Regulations, Division 7, Chapter 3.1, Section 17868.2.

Compost must comply with the following:
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Physical/Chemical Requirements

Property Test Method Requirement
pH *TMECC 04.11-A, Elastometric pH 1:5 Slurry 6.0-8.0
Method, pH Units e
Soluble Salts TMECC 04.10-A, Electrical Conductivity 1:5 Slurry 0-10.0
Method dS/m (mmhos/cm) )
Moisture Content TMECC 03.09-A, Total Solids & Moisture at 70+/- 5 N/A
deg C, % Wet Weight Basis
Organic Matter TMECC 05.07-A, Loss-On-Ignition Organic Matter 30-65
Content Method (LOI), % Dry Weight Basis
Maturity TMECC 05.05-A, Germination and Vigor
Seed Emergence 80 or Above
Seedling Vigor 80 or Above
% Relative to Positive Control
Stability TMECC 05.08-B, Carbon Dioxide Evolution Rate
8 or below
mg CO2-C/g OM per day
Particle Size TMECC 02.02-B Sample Sieving for Aggregate Size 95% Passing 5/8 inch
Classification % Dry Weight Basis 70% Passing 3/8 inch
Pathogen TMECC 07.01-B, Fecal Coliform Bacteria < 1000
MPN/gram dry wt. Pass
Pathogen TMECC 07.01-B, Salmonella <3 MPN/4 grams dry
wt. Pass
Physical TMECC 02.02-C, Man Made Inert Removal and
Contaminants Classification:
Plastic, Glass and Metal, % > 4mm fraction Combined Total: < 1.0
Physical TMECC 02.02-C, Man Made Inert Removal and
Contaminants Classification:

Sharps (Sewing needles, straight pins and hypodermic
needles), % > 4mm fraction

None Detected

*TMECC refers to "Test Methods for the Examination of Composting and Compost," published by the
United States Department of Agriculture and the United States Compost Council (USCC).

Before compost application, provide the Engineer with a copy of the compost producer’s compost
technical data sheet and a copy of the compost producers Seal of Testing Assurance certification. The
compost technical data sheet includes:

1. Laboratory analytical test results
2. Directions for product use
3. List of product ingredients

Before compost application, provide the Engineer with a Certificate of Compliance under
Section 6-1.07, "Certificates of Compliance," of the Standard Specifications.

Stabilizing Emulsion

Stabilizing emulsion shall conform to the provisions in Section 20-2.11, "Stabilizing Emulsion," of

the Standard Specifications and these special provisions.

Stabilizing emulsion:

1. Must be in a dry powder form
2. Must be a processed organic adhesive used as a soil tackifier
3. May be reemulsifiable

APPLICATION

Apply erosion control materials in separate applications in the following sequence:
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A. Apply the following mixture with hydroseeding equipment at the rates indicated within
60 minutes after the seed has been added to the mixture:

Material Pounds Per Acre
(Slope Measurement)
Seed 27
Fiber 180
Commercial Fertilizer 500

B. Apply straw at the rate of 2 tons per acre based on slope measurements. Incorporation of straw
will not be required. Distribute straw evenly without clumping or piling.
C. Apply the following mixture with hydro-seeding equipment at the corresponding rates:

Material Pounds Per Acre
(Slope Measurement)
Fiber 360
Stabilizing Emulsion (Solids) 135

The ratio of total water to total stabilizing emulsion in the mixture must be as recommended by the
manufacturer.

Hydraulic application of materials for erosion control (netting) areas shall be applied by hose, from
the ground. Erosion control (Type D) materials shall be applied onto the slope face such that the materials
are well integrated into the erosion control (netting) and in contact with ground surface. Application shall
be perpendicular to the slope face such that erosion control (netting) materials are not damaged or
displaced. Erosion control (netting) damaged by the Contractor's operations shall be replaced by the
Contractor at the Contractor's expense. Once straw work is started in an area, complete stabilizing
emuision applications in that area on the same working day.

The Engineer may change the rates of erosion control materials to meet field conditions.

MEASUREMENT AND PAYMENT

The Erosion control (Type D) area will be calculated on the basis of actual or computed slope
measurements.

The contract price paid per square yard for “Erosion Control (Type D)” shall include full
compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the
work involved in slope preparation, and all work involved for erosion control, and the placement of
tackifier complete in place, as shown on the plans, as specified in the Standard Specifications, and these
special provisions, and as directed by the Engineer.

10-1.17 EARTHWORK

Construction survey staking will be provided by the County. Attention is directed to the "Lines and
Grades" Section of Appendix A of these contract documents.

Earthwork shall conform to these special provisions and the Provisions in Section 19, “Earthwork,” of
the Standard Specifications.

The Contractor shall maintain adequate drainage, as determined by the Engineer, during the stage
construction. Full compensation for doing all work involved in maintaining adequate drainage shall be
considered as included in the various items of contract work and no separate payment will be allowed
therefor.
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Surplus excavated material shall become the property of the Contractor and shall be disposed of
outside the highway right of way in accordance with the Provisions in Section 7-1.13 of the Standard
Specifications.

Where a portion of existing surfacing is to be removed, the outline of the area to be removed shall be
cut on a neat line with a power-driven saw to full thickness of the existing pavement, or concrete, before
removing the existing surfacing.

Where a portion of existing surfacing is to be removed by abrasive grinding, the work shall be
performed according to the provisions of Section 42-2, “Grinding”, of the Standard Specifications and
these special provisions. Full compensation for “Cold Plane Asphalt Concrete Pavement” shall be
measured and paid as shown in the Cold Plane section of these special provisions.

MEASUREMENT AND PAYMENT

Full compensation for saw cut, roadway excavation, all ditch excavations, excavations for rock slope
protection, remove unsuitable material (rock slope protection, ac overside drain), removal of AC dike,
removal and disposal of asphalt concrete and “regrade” and/or “grade to drain” shall be included in the
contract final pay price for “Roadway Excavation” and no additional compensation will be allowed
therefor.

Any base and surfacing to be removed shall be considered as included in the contract final pay price
for “Roadway Excavation” and no additional compensation will be allowed therefor.

Roadway embankment will be included in the contract final pay price for “Roadway Excavation,” and
no additional compensation will be allowed therefor.

The quantity shown for roadway excavation in the Bid Price Schedule will be final pay quantity for
“Roadway Excavation” and shall conform to the provisions of Section 9-1.015, “FINAL PAY
QUANTITIES” and Section 19-2.09, “PAYMENT”, of the Standard Specifications, and no additional
compensation will be allowed therefor.

10-1.18 TEMPORARY FENCE (ESA TYPE)
Attention is directed to Section 7-1.11 “Preservation of Property” of the Standard Specifications.

Attention is directed to contract plan sheets for the locations at which the Contractor shall place
Temporary Fence (Type ESA).

The Contractor shall also install Temporary Fence (ESA Type) around its staging or construction yard
areas to avoid disturbance of adjoining areas and/or to contain equipment after hours. No work or staging
shall occur beyond the fenced areas, and no materials shall be stored or dumped beyond the fenced areas.

Trees to be protected shall be fenced (ESA Type) by the Contractor. The Contractor shall restore any
tree fence if damaged by the Contractor’s operation, at no additional cost to the County.

MEASUREMENT AND PAYMENT

Full compensation for furnishing, installing, maintaining, and removing “Temporary Fence (ESA
Type)” shown on the plans shall be considered as included in the linear foot bid price paid for Temporary
Fence (ESA Type) and no additional compensation will be allowed therefor.

Full compensation for furnishing, installing, maintaining and removing Temporary Fence (ESA Type)
for stockpile areas, staging area, or construction yard shall be included in the cost for various items of
work and no additional compensation shall be allowed therefor.
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10-1.19

FIBER ROLLS

GENERAL
Summary

This work includes constructing, maintaining, and removing fiber roll.

Submittals
Submit a Certificate of Compliance as specified in Section 6-1.07, "Certificates of Compliance" of
the Standard Specifications for fiber roll.

MATERIALS
Fiber Roll
Fiber roll must:

1.
2.

Last for at least one year after installation
Be Type 1 or Type 2

Wood Stakes
Wood stakes must be:

1.

Untreated fir, redwood, cedar, or pine and cut from sound timber

2. Straight and free of loose or unsound knots and other defects which would render the stakes unfit

3.

for use
Pointed on the end to be driven into the ground

For fiber roll, wood stakes must be at least:

1. 1"x1"x24" in size for Type 1 installation
2. 1"x2"x 24" in size for Type 2 installation
Rope

For Type 2 installation, rope must:

1. Be biodegradable, such as sisal or manila
2. Have a minimum diameter of 1/4 inch
CONSTRUCTION

Before placing fiber roll, remove obstructions including rocks, clods, and debris greater than one inch
in diameter from the ground.
If fiber roll is to be placed in the same area as erosion control blanket, install the blanket before
placing the fiber roll. For other soil stabilization practices such as hydraulic muich or compost, place the
fiber roll and then apply the soil stabilization practice.
Place fiber roll on slopes at the following spacing unless the plans show a different spacing:

b=

10 feet apart for slopes steeper than 2:1 (horizontal:vertical)
15 feet apart for slopes from 2:1 to 4:1 (horizontal:vertical)

20 feet apart for slopes from 4:1 to 10:1 (horizontal:vertical)
50 feet apart for slopes flatter than 10:1 (horizontal:vertical)

Place fiber roll parallel to the slope contour. For any 20 foot section of fiber roll, do not allow the

fiber roll to vary more then 5 percent from level.
Type 1 and Type 2 fiber roll may be installed using installation method Type 1, Type 2, or a combination:

For installation method Type 1, install fiber roll by:
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Placing in a furrow that is from 2 to 4 inches deep

Securing with wood stakes every 4 feet along the length of the fiber roll

Securing the ends of the fiber roll by placing a stake 6 inches from the end of the roll

Driving the stakes into the soil so that the top of the stake is less then 2 inches above the top of
the fiber roll

PWN:—-

For installation method Type 2, install fiber roll by:

1. Securing with rope and notched wood stakes.

2. Driving stakes into the soil until the notch is even with the top of the fiber roll.

3. Lacing the rope between stakes and over the fiber roll. Knot the rope at each stake.

4. Tightening the fiber roll to the surface of the slope by driving the stakes further into the soil.
MAINTENANCE

Maintain fiber roll to provide sediment holding capacity and to reduce runoff velocities.

Remove sediment deposits, trash, and debris from fiber roll as needed or when directed by the
Engineer. If removed sediment is deposited within project limits, it must be stabilized and not subject to
erosion by wind or water. Trash and debris must be removed and disposed of as specified in Section 7-
1.13, "Disposal of Material Outside the Highway Right of Way," of the Standard Specifications.

Maintain fiber roll by:

1. Removing sediment from behind the fiber roll when sediment is 1/3 the height of the fiber roll

above ground

2. Repairing or adjusting the fiber roll when rills and other evidence of concentrated runoff occur
beneath the fiber roll.

3. Repairing or replacing the fiber roll when they become split, torn, or unraveled

4. Adding stakes when the fiber roll slump or sag

5. Replacing broken or split wood stakes

Repair fiber roll within 24 hours of discovering damage unless the Engineer approves a longer period.
If your vehicles, equipment, or activities disturb or displace fiber roll, repair fiber roll at your

expense.
The County does not pay maintenance costs for cleanup, repair, removal, disposal, or replacement
due to improper installation or your negligence.

REMOVAL

When the Engineer determines that fiber roll is not required, they must be removed and disposed of
under Section 7-1.13, "Disposal of Material Outside the Highway Right of Way," of the Standard
Specifications.

MEASUREMENT AND PAYMENT

The cost of furnishing, installing, maimtaining and removing fiber rolls in accordance with these
special provisions shall be measured and paid by the linear foot as “Fiber Rolls” and no additional
payment will be allowed therefor.

10-1.20 EROSION CONTROL BLANKET
GENERAL

Summary

This work includes constructing and maintaining erosion control blanket. Erosion control blanket is
used to cover and protect disturbed soil areas and soil from erosion by wind or water. Erosion control
blanket reduces channel erosion by protecting against scour created by concentrated flow.
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Submittals

Submit a Certificate of Compliance as specified in Section 6-1.07, "Certificates of Compliance" of
the Standard Specifications for erosion control blanket.

If you substitute the steel wire staple with an alternative attachment device, submit a sample of the
device for approval at least 5 business days before installation.

MATERIALS
Erosion Control Blanket

Erosion control blanket must be:

Described as a rolled erosion control product (RECP)
Classified as temporary and degradable

Machine-made mats

Provided in rolled strips

Classified by the Erosion Control Technology Council (ECTC)

O

2. Double net straw and coconut blanket:

2.1. Classified as ECTC Type 2D

2.2. Classified as an erosion control blanket

2.3. Designed to last for at least one year after installation

2.4, With a USLE C-Factor of not more than 0.20 at a 2:1 (horizontal:vertical) slope

2.5. Comprised of 70 percent straw and 30 percent coconut fiber

2.6. Capable to withstand a maximum shear stress of 1.75 pounds per square foot under ASTM
D 6460

2.7. With a minimum tensile strength of 75 pounds per foot under ASTM D 5035

2.8. With top and bottom surfaces covered with lightweight non-synthetic netting

Staples

You may use an alternative attachment device such as a geosynthetic pins or plastic pegs to install
erosion control blanket.

CONSTRUCTION
Erosion control Blanket shall be applied per the contract plans and per Caltrans Standard Plans T54.

Before placing erosion control blanket, remove obstructions including rocks, clods, and debris greater
than 1 inch in diameter from the ground.

If fiber rolls are to be placed in the same area as erosion control blankets, install the blankets before
placing the fiber rolls.

If hydroseeding is to be done in the same area as erosion control blanket:

1. You must hydroseed before placing the double net excelsior or straw and coconut blankets
2. You may hydroseed before or after placing the jute or coir netting

If erosion control blanket is installed on disturbed soil areas including embankment and excavation slopes:

1. Place the blanket loosely on the embankment or excavation slope with the longitudinal joints
perpendicular to the slope contour lines

3. Place the blanket on the upper portion of the slope overlapping the blanket on the lower portion
of the slope for transverse joints

4. Place the blanket on the side of the prevailing wind shall overlapping the blanket on the
downwind side of the slope for longitudinal joints
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2. Overlap and staple the longitudinal and transverse joints
5. Secure the ends of the blanket in key trenches

If erosion control blanket is installed in area of concentrated runoff including ditches and swales:

1. Place the blanket loosely along the ditch or swale with the longitudinal edges and joints parallel
to the centerline of the ditch or swale

2. Place the blanket on the upper portion of the slope overlapping the blanket on the lower portion
of the slope for transverse joints

3. Secure transverse joints of blankets in intermediate joint trenches

4. Overlap and staple the longitudinal and transverse joints

5. Secure the ends of the blanket in intermediate and key trenches

MAINTENANCE

Remove sediment deposits, trash, and debris from erosion control blanket as needed or when directed
by the Engineer. If removed sediment is deposited within project limits, it must be stabilized and not
subject to erosion by wind or water. Trash and debris must be removed and disposed of as specified in
Section 7-1.13, "Disposal of Material Outside the Highway Right of Way," of the Standard Specifications.
Maintain erosion control blanket by:

1. Removing sediment from the surface of the blanket when it is deeper than 2 inches

2. Repairing or replacing the blanket when the area treated with erosion control blanket becomes
exposed or exhibits visible erosion

3. Repairing or replacing the erosion control blanket when washouts occur between joints or
beneath the erosion control blanket -

4. Repairing or replacing the erosion control when it becomes detached, torn, or unraveled

Repair erosion control blanket within 24 hours of discovering damage unless the Engineer approves a
longer period.

If your vehicles, equipment, or activities disturb or displace erosion control blanket, repair erosion
control blanket at your expense.

The Department does not pay maintenance costs for cleanup, repair, removal, disposal, or
replacement due to improper installation or your negligence.

MEASUREMENT AND PAYMENT

The cost of furnishing and maintaining erosion control blanket in accordance with these special
provisions shall be paid for by the square yard and no additional payment will be allowed therefore.

10-1.21 SLURRY SEAL

Shurry seal shall conform to the provisions in Section 37-2, "Slurry Seal," of the Standard
Specifications and these special provisions.

The aggregate for slurry seal shall be Type I, 100% crushed with no rounded particles, volcanic in
origin and black in color as supplied by George Reed Company’s Table Mountain Plant or approved
equal. Polymer Modified Emulsion shall be mixed with aggregate per an approved design mix.
(Emulsion content should be in range of 15.5% - 16%.)

Specific emulsion will have 135 degree softening point as minimum.

Polymer modified asphaltic emulsion shall be composed of a bituminous material uniformly
emulsified with water and an emulsifying or stabilization agent and shall contain a polymer.

The polymer modified asphaltic emulsion shall be Grade PMCQS1h and shall conform to the
following requirements:
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Type Cationic
Grade PMCQS1h
Properties Min. Max

Tests on Emulsion:
Viscosity SSF @ 25°C, sec 15 90
AASHTO Designation: T 59
Sieve Test, % — 0.30
AASHTO Designation T 539
Storage Stability, 1 day, % — 1
AASHTO Designation: T 59
Residue by Evaporation, % 57 —
California Test 331
Particle Charge
AASHTO Designation: T 59

Tests on Residue from Evaporation Test
Penetration, 25°C 40 90
AASHTO Designation: T 49
Ductility, 25°C, mm 400 —_
AASHTO Designation: T 51
Torsional Recovery, % 18 —
California Test 332
or
Polymer Content, % 25 —
California Test 401

Note:

When the test for polymer content of polymer modified asphaltic emulsion is used, see
sampling requirements in Section 94-1.03, "Sampling" of the Standard Specifications.

Positive

No permanent striping shall be placed on slurry until 5 days have passed.

All surfaces will be swept immediately after slurry has dried and set. Care will be taken to insure no
damage to the surfacing occurs from these operations.

An additional sweeping of the entire roadway is to be done 2 days upon completion of the striping.
All excess aggregate from sweeping of traffic migration shall be cleaned and removed from gutter pans
and DI’s.

At least 48 hours prior to the beginning of slurry seal operations, the Contractor shall notify all
residents, businesses, and agencies by an approved, written notice detailing streets and limits of work to be
done and the hours of work. The Contractor shall, prior to the beginning of slurry seal operations, post
streets that are to be worked upon with approved "No Parking - Tow Away" signs at 100-foot intervals.
These signs shall state the day of the week and the hours of no parking.

The contract price paid per square yard for “Slurry Seal” includes full compensation for furnishing all
labor, materials, tools, equipment, and incidentals, and for doing all the work involved in placing Slurry
Seal complete in place, as shown on the plans, as specified in the Standard Specifications and these special
provisions, and as directed by the Engineer, and no additional payment will be allowed therefore.
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10-1.22 HOT MIX ASPHALT

GENERAL
Summary

This work includes producing and placing hot mix asphalt (HMA) Type A using the Method process.
This work also includes producing and placing HMA Type A for miscellaneous areas, AC overside drains,
AC dikes, aprons, leveling course, and temporary trench paving.

HMA must comply with Section 39, "Hot Mix Asphalt," of the Standard Specifications.

MATERIALS
Asphalt Binder
The grade of asphalt binder mixed with aggregate for HMA Type A must be PG 64-16.

Aggregate

The aggregate for HMA Type A for the leveling course and miscellaneous areas and dike must
comply with the '4” grading. The aggregate for HMA Type A for asphalt concrete pavement and overlay
must comply with %” grading.

CONSTRUCTION
Vertical Joints

Before opening the lane to public traffic, pave shoulders and median borders adjacent to a lane being
paved.

Widening
If widening existing pavement, construct new structural section to match the elevation of the existing
pavement's edge for the project's entire length before placing HMA over the existing pavement.

If widening existing pavement, construct new structural section to match the elevation of the existing
pavement's edge at each location before placing HMA over the existing pavement.

Conform Tapers
Place shoulder conform tapers concurrently with the adjacent lane's paving.

Place additional HMA along the pavement's edge to conform to road connections and private drives.
Hand rake, if necessary, and compact the additional HMA to form a smooth conform taper.

Full compensation for HMA Miscellaneous area, overside drains, dikes, and temporary trench paving
is considered as included in the contract price paid per ton for “HMA (Type A)" and no separate payment
will be made therefor.

10-1.23 AGGREGATE BASE

Aggregate base must comply with Section 26, "Aggregate Bases," of the Standard Specifications and
these special provisions.

Aggregate base must be Class 2.

Do not store reclaimed asphalt concrete or aggregate base with reclaimed asphalt concrete within
100 feet measured horizontally of any culvert, watercourse, or bridge.
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10-1.24 CONCRETE CURB, GUTTER, SIDEWALK AND MINOR CONCRETE

Concrete curb and gutter, median curb, and overside drains shall conform to the Provisions in Section
73, “Concrete Curbs and Section 90-10, “Minor Concrete,” of the Standard Specifications and these
special provisions.

Minor concrete shall conform to the Provisions in Section 90-10, “Minor Concrete,” of the Standard
Specifications and these special provisions.

CURB AND GUTTER

Curb and gutter shall conform to the details shown on the plans including aggregate base below the
curb compacted to 95% relative compaction.

The costs associated with the structure excavation of curb and gutter shall be included in the roadway
excavation price. The costs associated with aggregate base under curb and gutter shall be included in the
unit price bid for Aggregate Base.

The contract final pay price paid per cubic yard for “Minor Concrete (Curb and Gutter, Type A2-6)”
includes full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for
doing all the work involved in placing curb and gutter complete in place, as shown on the plans, as
specified in the Standard Specifications and these special provisions, and as directed by the Engineer, and
no additional payment will be allowed therefore.

The contract final pay price paid per cubic yard for “Minor Concrete (Median Curb)” includes full
compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the
work involved in placing median curb complete in place, as shown on the plans, as specified in the
Standard Specifications and these special provisions, and as directed by the Engineer, and no additional
payment will be allowed therefore.

The contract final pay price paid per cubic yard for “Minor Concrete (Miscellaneous Construction)”
includes full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for
doing all the work involved in placing sidewalks, overside drains complete in place, as shown on the
plans, as specified in the Standard Specifications and these special provisions, and as directed by the
Engineer, and no additional payment will be allowed therefore.

10-1.25 TRENCH AND EXCAVATION SAFETY

Attention is directed to Sections 5-1.02A, “Excavation Safety Plans,” and 7-1.01E, “Trench Safety,”
of the Standard Specifications and OSHA 29 CFR Part 1926 Construction Industry Regulations and these
special provisions.

Any trenching work performed after October 15 may only be performed 100 linear feet at a time to
ensure Contractor can quickly open the road to traffic safely in inclement weather.

The Contractor shall provide a safe means of egress in trenches and excavations 5 feet deep and
greater by the use of sheeting, shoring, bracing, sloping of the sides of the trench or excavation, or
equivalent method.

The Contractor shall submit a detailed plan showing the design of the sheeting, shoring, bracing or
equivalent method which the Contractor proposes to use during construction to the Engineer in accordance
with Section 5-1.02A of the Standard Specifications, except that this plan shall be submitted for the
Engineer’s review and acknowledgement within five (5) working days prior to any proposed work
requiring protection. No excavation or trenching requiring protection shall commence until the “Shoring
and Excavation Plan” is approved by the Engineer.
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The lump sum bid price for "Trench and Excavation Safety” shall include full compensation for
furnishing all labor, tools, equipment, and materials necessary to install sheeting, shoring and bracing,
sloping the sides of trenches and excavations 5 feet deep and greater or equivalent method, in addition to
preparing the “Shoring and Excavation Plan” as specified above, in accordance with the Plans, the
Standard Specifications, these Special Provisions and as directed by the Engineer. The engineer has the
discretion to reduce payments for this item where the need for trench and excavation protection is
indicated on the plans but not required in the field.

10-1.26 DRAINAGE FACILITIES

Drainage Facilities shall be as shown on the drawings and shall conform to the applicable
requirements in the Standard Specifications and these special provisions.

Prior to installing any drainage system items, Contractor shall positively locate all existing utilities to
verify constructability of the drainage system. Full compensation for locating all utilities shall be included
in the prices paid for the various contract items of work and no additional compensation will be allowed
therefor.

STORM DRAINS

Where specific materials for storm drains are shown on the plans, that material shall be used. Where
no material is specified, the pipe may be one of the alternative pipe materials shown on the plans and
specified herein.

MEASUREMENT AND PAYMENT

Full compensation for storm drain shall be made by the linear foot (LF). Quantities of pipe shall be
field measured as constructed and paid for at full unit price for the various sizes of storm drain.

The contract unit price for storm drain 18” Reinforced Concrete Pipe and 12” Plastic Pipe (Smooth
Wall Interior Type) shall include all excavation, dewatering, backfill and compaction, labor, materials,
tools, equipment, and incidentals, and for doing all the work involved in storm drain complete in place, as
shown on the plans, as specified in the Standard Specifications and these special provisions, and as
directed by the Engineer.

REINFORCED CONCRETE PIPE (RCP)

Reinforced concrete pipe shall conform to the provisions in Section 65, "Reinforced Concrete Pipe,"
of the Standard Specifications and these special provisions.

‘Where embankment will not be placed over the top of the pipe, a relative compaction of not less than
90 percent shall be required below the pipe spring line for pipe installed using Method 1 backfill in trench,
as shown on Standard Plan A62D. Where the pipe is to be placed under the traveled way, a relative
compaction of not less than 90 percent shall be required over the top of the pipe. unless the minimum
distance between the top of the pipe and the pavement surface is the greater of 4 feet or one half of the
outside diameter of the pipe

Except as otherwise designated by classification on the plans or in the specifications, joints for culvert
and drainage pipes shall conform to the plans or specifications for standard joints.

The concrete for reinforced concrete pipe shall contain not less than 470 pounds of cementitious
material per cubic yard and have a water—cementitious material ratio that does not exceed 0.40 by weight.
Supplementary cementitious material is optional. Reinforcement shall have a minimum cover of 1 inch.
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The excavation and backfill below the planned elevation of the bottom of the bedding shown on
Standard Plan A62DA will be paid for as extra work as provided in Section 4-1.03D, "Extra Work," of the
Standard Specifications.

County does not pay any additional cost for use of optional supplementary cementitious material.
County does not pay any additional cost for excess concrete cover over steel reinforcement.

PLASTIC PIPE - HIGH DENSITY POLYETHYLENE PIPE (HDPE)

High density polyethylene pipe shall be shown on the drawings and shall conform to the provisions in
Section 64, “Plastic Pipe” of the Standard Specifications and these special provisions.

High density polyethylene pipe shall have smooth interior wall.

DRAINAGE INLETS

Drainage inlets shall conform to Sections 51, “Concrete Structures,” 70, “Miscellaneous Facilities,”
and 90-10 “Minor Concrete” of the Standard Specifications and these special provisions.

Type OCPI Drainage Inlets shall conform to Standard Detail D75B of the Standard Plans.
Type GO Inlets shall conform to Standard Detail D74A of the Standard Plans.
Type OMP Drainage Inlets shall conform to Standard Detail D75A of the Standard Plans.

The contract unit price paid for “Drainage Inlet, types GO, OCPI, and OMP” shall include full
compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the
work involved in placing drain inlet complete in place, including structure excavation and weep holes,
concrete slurry backfill, frames, grates covers, ladders, and backfill, as shown on the plans, as specified in
the Standard Specifications and these special provisions, and as directed by the Engineer.

MEDIAN SUBDRAIN
Contractor shall furnish and install median subdrain along proposed median curb and gutter.

Median subdrain stall be 17 x 18 with filter fabric bonded to internal supporting (HDPE) core
Hydraway Drain or approved equal.

Contractor shall furnish, install, and connect fitting subdrains to existing subdrains and drainage inlets
using standard manufacturer outlet fittings.

Contractor shall furnish, install, and connect all necessary caps using standard manufacturers parts.

Full compensation for “Median Subdrain” shall be measured by the linear foot of 1” x 18” subdrain
paid for as “Median Subdrain” and no additional compensation will be allowed therefor.

HOT MIX ASPHALT OVERSIDE DRAIN

Hot mix asphalt overside drains shall conform to the provisions in Section 69, “Overside Drains,” of
the Standard Specifications. Full compensation for placement of Hot Mix Asphalt Overside Drains shall
be paid for by the ton as “Hot Mix Asphalt” and no additional compensation will be allowed therefor.
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10-1.27 MISCELLANEOUS FACILITIES

Flared End Sections shall be type B and conform to the provisions in Section 70, “Miscellaneous
Facilities,” of the Standard Specifications and these special provisions.

Full compensation for “18” Concrete Flared End Section” in accordance with the plans, these special
provisions, and as directed by the Engineer including all labor, materials, tools, equipment, dewatering of
the trench, and incidentals shall be included in the contract unit prices paid for flared end section and no
additional compensation will be allowed therefor.

10-1.28 ROADSIDE SIGNS

Roadside signs shall be installed at the locations shown on the plans or where directed by the
Engineer, and shall conform to the provisions in Section 56-2, “Roadside Signs,” of the Standard
Specifications and these special provisions.

Warning and regulatory signs shall conform to the California Department of Transportation’s
Specifications for Reflective Sheeting Aluminum Signs, dated April 1992. Guide signs shall conform to
the California Department of Transportation’s Specifications for Opaque Surface Coating Signs, dated
July 1991. Copies of the California Department of Transportation’s Specifications for Reflective Sheeting
Aluminum Signs, specifications for Opaque Surface Coating Signs, and Framing details for Sheet
Aluminum Signs may be obtained from the California Department of Transportation’s Office of Business
Management, Material Operations Branch, 1900 Royal Oaks Drive, Sacramento, and CA 95815,
telephone (916) 323-5606. New sign panels, when viewed by person with 20/20 vision on a clear day and
during the hours of darkness under illumination from standard automobile low beam headlights, shall be
visible from distance of 500 feet and legible from a distance of 300 feet. Clearance from existing grade to
bottom of the sign shall be seven (7) feet minimum.

Sign substrate material shall be 0.080-inch thick sheet aluminum.
Roadside signs shall include Culvert Delineator, per Caltrans Standard Plan A73B.

All rectangular sheet aluminum signs over 55 inches measured along the horizontal axis, and all
diamond-shaped sheet aluminum signs 60 inches and larger shall be framed unless otherwise specified.
Frames shall be constructed in accordance with “framing Details for Sheet Aluminum Signs,” Sheets 1
through 4 and Table 1 on Sheet 5, as published by the California Department of Transportation. Legend
and border may be applied by a screening process or by use of pressure sensitive cut-out sheeting., Size
and spacing of letters and symbols shall be as depicted on the sign specification sheets may be purchased
from California Department of Transportation’s Publication Unit also located at 1900 Royal Oaks Drive,
Sacramento, CA 95815, telephone (916) 445-3520.

Sign panel fastening hardware shall be per California Department of Transportation standard plan
RS2 except that 5/16” hexhead bolt will be replaced with a 5/16” carriage bolt. The washer directly
behind the carriage bolt will be a 7/16” metal washer. The top bolt of each panel will be fastened with a
Hawkins M2G=VP56N theft proof nut. The fiber washer will be replaced with a neoprene washer.

Strap and saddle bracket sign fastening hardware shall be per California Department of Transportation
standard plan RS4.

Where object markers are required to be mounted on the roadside sign post, they shall be considered
to be sign panels for purposes of payment.

Wood posts: Wood posts shall be pressure treated after fabrication in conformance with the
provisions in Section 58, “Preservative Treatment of Lumber, Timber and Piling,” of the Standard
Specifications with creosote, creosote coal tar solution, creosote petroleum solution (50-50),
pentachlorophenol in hydrocarbon solvent, copper naphthenate, ammoniacal copper arsenate, or
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ammoniacal copper zinc arsenate. In addition to the preservatives listed above, Southern yellow pine may
also be pressure treated with chromated copper arsenate.

Metal Posts: Posts are to be hot rolled flanged channel galvanized per ASTM A123 and the
provisions in Section 75-1.05, “Galvanizing,” of the Standard Specifications, finish and intended to be
used as supports of signs.

Material: Posts shall be produced from ASTM Designation A36.

Weight: The weight of the sign post before holes are punched shall be 2.00 Ibs/ft as specified. The
weight tolerance shall be plus or minus 3%%.

Length: The length of the sign post shall be with a tolerance of plus or minus 1.00 inch. One end to
be tapered for easy installation.

Punching: Posts shall have a minimum of 6 feet of punched 0.375” diameter holes at 1.00” on center.
First holes to be 1.00” from top of post and bottom pointed.

Object markers, sign panels and posts for roadside signs shall be provided by the Contractor and shall
conform to these special provisions.

Type N, Type P, and Type R marker panels mounted on a post with a roadside sign shall be
considered to be sign panels and will not be paid for as markers.

Full compensation for roadside signs will be measured and paid for by the unit from the actual of each
installed. The contract prices paid for “Roadside Sign- One Post” shall include full compensation for
furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the work involved in
providing the roadside signs and the culvert delineator's, complete in place, as shown on the drawings, as
specified in the Standard Specifications and these special provisions, and as directed by the Engineer.

10.1.29 FURNISH SIGN

Signs shall be fabricated and furnished in accordance with details shown on the plans, the Traffic
Sign Specifications, and these special provisions.
Traffic Sign Specifications for California sign codes are available for review at:

http://www.dot.ca.gov/hg/traffops/signtech/signdel/specs.htm

Traffic Sign Specifications for signs referenced with Federal MUTCD sign codes can be found in
Standard Highway Signs Book, administered by the Federal Highway Administration, which is available
for review at:

http://mutcd.fhwa.dot.gov/ser-shs_millennium.htm

Information on cross-referencing California sign codes with the Federal MUTCD sign codes is available
at:

http://www.dot.ca.gov/hg/traffops/signtech/signdel/specs.htm

Temporary or permanent signs shall be free from blemishes that may affect the serviceability and
detract from the general sign color and appearance when viewing during daytime and nighttime from a
distance of 25 feet. The face of each finished sign shall be uniform, flat, smooth, and free of defects,
scratches, wrinkles, gel, hard spots, streaks, extrusion marks, and air bubbles. The front, back, and edges
of the sign panels shall be free of router chatter marks, burns, sharp edges, loose rivets, delaminated skins,
excessive adhesive over spray and aluminum marks.
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QUALITY CONTROL FOR SIGNS
The requirements of "Quality Control for Signs" in this section shall not apply to construction area signs.

No later than 14 days before sign fabrication, the Contractor shall submit a written copy of the quality -
control plan for signs to the Engineer for review. The Engineer will have 10 days to review the quality
control plan. Sign fabrication shall not begin until the Engineer approves the Contractor's quality control
plan in writing. The Contractor shall submit to the Engineer at least 3 copies of the approved quality
control plan. The quality control plan shall include, but not be limited to the following requirements:

Identification of the party responsible for quality control of signs,

Basis of acceptance for incoming raw materials at the fabrication facility,

Type, method and frequency of quality control testing at the fabrication facility,

List (by manufacturer and product name) of process colors, protective overlay film,
retroreflective sheeting and black non-reflective film,

Recommended cleaning procedure for each product, and

Method of packaging, transport and storage for signs.

Sow»

mm

No legend shall be installed at the project site. Legend shall include letters, numerals, tildes, bars,
arrows, route shields, symbols, logos, borders, artwork, and miscellaneous characters. The style, font,
size, and spacing of the legend shall conform to the Standard Alphabets published in the FHWA Standard
Highway Signs Book. The legend shall be oriented in the same direction in accordance with the
manufacturer's orientation marks found on the retroreflective sheeting.

On multiple panel signs, legend shall be placed across joints without affecting the size, shape,
spacing, and appearance of the legend. Background and legend shall be wrapped around interior edges of
formed panel signs as shown on plans to prevent delamination.

The following notation shall be placed on the lower right side of the back of each sign placed within
the State right of way where the notation will not be blocked by the sign post or frame:

PROPERTY OF STATE OF CALIFORNIA,

Name of the sign manufacturer,

Month and year of fabrication,

Type of retroreflective sheeting, and

Manufacturer's identification and lot number of retroreflective sheeting.

MOOW

The following notation shall be placed on the lower right side of the back of each sign placed within
the County right of way where the notation will not be blocked by the sign post or frame:

PROPERTY OF COUNTY OF EL DORADO,

Name of the sign manufacturer,

Month and year of fabrication,

Type of retroreflective sheeting, and

Manufacturer's identification and lot number of retroreflective sheeting.

Mo oW

The above notation shall be applied directly to the aluminum sign panels in 1/4-inch upper case letters
and numerals by die-stamp and applied by similar method to the fiberglass reinforced plastic signs.
Painting, screening, or engraving the notation will not be allowed. The notation shall be applied without
damaging the finish of the sign.

Signs with a protective overlay film shall be marked with a dot of 3/8 inch in diameter. The dot
placed on white border shall be black, while the dot placed on black border shall be white. The dot shall
be placed on the lower border of the sign before application of the protective overlay film and shall not be
placed over the legend and bolt holes. The application method and exact location of the dot shall be
determined by the manufacturer of the signs.
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For sign panels that have a minor dimension of 48 inches or less, no splice will be allowed in the
retroreflective sheet except for the splice produced during the manufacturing of the retroreflective
sheeting. For sign panels that have a minor dimension greater than 48 inches, only one horizontal splice
will be allowed in the retroreflective sheeting.

Unless specified by the manufacturer of the retroreflective sheeting, splices in retroreflective sheeting
shall overlap by a minimum of one inch. Splices shall not be placed within 2 inches from edges of the
panels. Except at the horizontal borders, the splices shall overlap in the direction from top to bottom of
the sign to prevent moisture penetration. The retroreflective sheeting at the overlap shall not exhibit a
color difference under the incident and reflected light.

Signs exhibiting a significant color difference between daytime and nighttime shall be replaced
immediately.

Repairing sign panels will not be allowed except when approved by the Engineer.

The Department will inspect signs at the Contractor's facility and delivery location, and in accordance
with Section 6, "Control of Materials," of the Standard Specifications. The Engineer will inspect signs for
damage and defects before and after installation.

Regardless of kind, size, type, or whether delivered by the Contractor or by a common carrier, signs
shall be protected by thorough wrapping, tarping, or other methods to ensure that signs are not damaged
by weather conditions and during transit. Signs shall be dry during transit and shipped on palettes, in
crates, or tier racks. Padding and protective materials shall be placed between signs as appropriate.
Finished sign panels shall be transported and stored by method that protects the face of signs from
damage. The Contractor shall replace wet, damaged, and defective signs.

Signs shall be stored in dry environment at all times. Signs shall not rest directly on the ground or
become wet during storage. Signs, whether stored indoor or outdoor, shall be free standing. In areas of
high heat and humidity signs shall be stored in enclosed climate-controlled trailers or containers. Signs
shall be stored indoor if duration of the storage will exceed 30 days.

Screen processed signs shall be protected, transported and stored as recommended by the
manufacturer of the retroreflective sheeting.

When requested, the Contractor shall provide the Engineer test samples of signs and materials used at
various stages of production. Sign samples shall be 12" x 12" in size with applied background, letter or
numeral, and border strip.

The Contractor shall assume the costs and responsibilities resulting from the use of patented
materials, equipment, devices, and processes for the Contractor's work.

SHEET ALUMINUM

Alloy and temper designations for sheet aluminum shall be in accordance with ASTM Designation:
B 209.

The Contractor shall furnish the Engineer a Certificate of Compliance in conformance with
Section 6-1.07, "Certificates of Compliance,” of the Standard Specifications for the sheet aluminum.

Sheet aluminum shall be pretreated in accordance to ASTM Designation: B 449. Surface of the sheet
aluminum shall be cleaned, deoxidized, and coated with a light and tightly adherent chromate conversion
coating free of powdery residue. The conversion coating shall be Class2 with a weight between
10 milligrams per square foot and 35 milligrams per square foot, and an average weight of 25 milligrams
per square foot. Following the cleaning and coating process, the sheet aluminum shall be protected from
exposure to grease, oils, dust, and contaminants.

Sheet aluminum shall be free of buckles, warps, dents, cockles, burrs, and defects resulting from
fabrication.
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Base plate for standard route marker shall be die cut.

RETROREFLECTIVE SHEETING

The Contractor shall furnish retroreflective sheeting for sign background and legend in conformance
with ASTM Designation: D 4956 and "Prequalified and Tested Signing and Delineation Materials" of
these special provisions.

Retroreflective sheeting shall be applied to sign panels as recommended by the retroreflective
sheeting manufacturer without stretching, tearing, and damage.

Class 1, 3, or 4 adhesive backing shall be used for Type II, III, IV, VII, VIII, and IX retroreflective
sheeting. Class 2 adhesive backing may also be used for Type II retroreflective sheeting. The adhesive
backing shall be pressure sensitive and fungus resistant.

When the color of the retroreflective sheeting determined from instrumental testing is in dispute, the
Engineer's visual test will govern.

PROCESS COLOR AND FILM

The Contractor shall furnish and apply screened process color, non-reflective opaque black film, and
protective overlay film of the type, kind, and product that are approved by the manufacturer of the
retroreflective sheeting.

The Contractor shall furnish the Engineer a Certificate of Compliance in accordance to
Section 6-1.07, "Certificates of Compliance,” of the Standard Specifications for the screened process
color, non-reflective opaque black film, and protective overlay film.

The surface of the screened process color shall be flat and smooth. When the screened process colors
determined from the instrumental testing in accordance to ASTM Designation: D 4956 are in dispute, the
Engineer's visual test will govern.

The Contractor shall provide patterns, layouts, and set-ups necessary for the screened process.

The Contractor may use green, red, blue, and brown reverse-screened process colors for background
and non-reflective opaque black film or black screened process color for legend. The coefficient of
retroreflection for reverse-screened process colors on white retroreflective sheeting shall not be less than
70 percent of the coefficient of retroreflection specified in ASTM Designation: D 4956.

The screened process colors and non-reflective opaque black film shall have the same outdoor
weatherability as that of the retroreflective sheeting.

After curing, screened process colors shall withstand removal when tested by applying 3M Company
Scotch Brand Cellophane Tape No. 600 or equivalent tape over the color and removing with one quick
motion at 90° angle.

SINGLE SHEET ALUMINUM SIGN

Single sheet aluminum signs shall be fabricated and furnished with or without frame. The Contractor
shall furnish the sheet aluminum in accordance to "Sheet Aluminum" of these special provisions. Single
sheet aluminum signs shall be fabricated from sheet aluminum alloy 6061-T6 or 5052-H38.

Single Sheet aluminum signs shall not have a vertical splice in the sheet aluminum. For signs with
depth greater than 48 inches, one horizontal splice will be allowed in the sheet aluminum.

Framing for single sheet aluminum signs shall consist of aluminum channel or rectangular aluminum
tubing. The framing shall have a length tolerance of +1/8 inch. The face sheet shall be affixed to the
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frame with rivets of 3/16-inch diameter. Rivets shall be placed within the web of channels and shall not
be placed less than 1/2 inch from edges of the sign panels. Rivets shall be made of aluminum alloy 5052
and shall be anodized or treated with conversion coating to prevent corrosion. The exposed portion of
rivets on the face of signs shall be the same color as the background or legend where the rivets are placed.

Finished signs shall be flat within a tolerance of +1/32 inch per linear foot when measured across the
plane of the sign in all directions. The finished signs shall have an overall tolerance within +1/8 inch of
the detailed dimensions.

Aluminum channels or rectangular aluminum tubings shall be welded together with the inert gas
shielded-arc welding process using E4043 aluminum electrode filler wires as shown on the plans. Width
of the filler shall be equal to wall thickness of smallest welded channel or tubing.

MEASUREMENT AND PAYMENT

The contract price paid per each for Roadside Sign of the types specified in the Proposal Pay Items
and Bid Price Schedule shall include full compensation for furnishing all labor, materials, tools,
equipment, and incidentals, and for doing all the work involved in fabricating and furnishing the signs,
including fastening hardware, as shown on the plans, as specified in the Standard Specifications and these
special provisions, and as directed by the Engineer.

10.1.30 THERMOPLASTIC TRAFFIC STRIPES AND PAVEMENT MARKINGS

Thermoplastic pavement markings shall conform to the provisions in Sections 84-1, “General,” and
84-2, “Thermoplastic Traffic Stripes and Pavement Markings,” of the Standard Specifications and these
Special provisions. The State Specification No. for glass beads in Section 84-2.02, “Materials,” of the
Standard Specifications is to read “8010-21 C-22 (Type 11).”

Full compensation for thermoplastic traffic stripes and thermoplastic pavement markings will be
measured and paid for by the linear foot, and by square foot respectively for the actual amount of each
installed. The contract prices paid for thermoplastic traffic stripe and thermoplastic pavement markings
shall include full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and
for doing all the work involved in providing the thermoplastic traffic stripe and thermoplastic pavement
markings, complete in place, as shown on the drawings, as specified in the Standard Specifications and
these special provisions, and as directed by the Engineer.

10-1.31 PAVEMENT MARKERS

Pavement markers shall be placed in conformance with the provisions in Section 85, "Pavement
Markers," of the Standard Specifications and these special provisions.

Attention is directed to "Traffic Control System For Lane Closure" of these special provisions
regarding the use of moving lane closures during placement of pavement markers with bituminous
adhesive.

The Contractor shall furnish the Engineer certificates of compliance for the pavement markers in
conformance with the provisions in Section 6-1.07, "Certificates of Compliance," of the Standard
Specifications.

Retroreflective pavement markers shall be marked as abrasion resistant on the body of the markers.

10-1.32 TEMPORARY TRENCH PAVING

Attention is directed to “Earthwork” and "Trench and Excavation Safety" Sections elsewhere in these
special provisions.

Silva Valley Parkway Widening — South of Entrada Dr County of El Dorado, DOT
Contract No. PW 09-30472, CIP #72370 Special Provisions
7/16/2010 SP-89

10-0764.C.98



All utility work shall conform to Section 8-1.10, “Utility and Non-Highway Facilities” of the
Standard Specifications, and these special provisions.

Any trenching work performed after October 15 may only be performed 100 linear feet at a time to
ensure the Contractor can quickly open the road to traffic safely in inclement weather.

The outline of areas of surfacing to be removed shall be cut with an abrasive type saw or a rock
cutting excavator specifically designed for this purpose. The minimum depth of cuts in asphalt concrete
shall be full depth. Cuts shall be neat and true with no shatter outside the removal area. Removed asphalt
concrete and surplus excavated material shall be disposed of in conformance with the provisions in
Section 7-1.13, "Disposal of Material Outside the Highway Right of Way," of the Standard Specifications.

The compacted thicknesses of the replacement underlying material and asphalt concrete surfacing
shall be not less than the thickness of the respective material removed. The finished surface of the
compacted asphalt concrete shall be flush with the adjacent surface. Where asphalt concrete surfacing is
placed adjacent to curbs, the finished surface of the asphalt concrete surfacing shall be flush with the top
of the adjacent curb.

Asphalt concrete for replacing removed asphalt concrete facilities and surfacing shall conform to the
provisions in "Hot Mix Asphalt" of these special provisions.

Full Compensation for providing “Hot Mix Asphalt” for “Temporary Trench Paving” including paint
binder and placement of asphalt concrete, shall be measured and paid for by the ton as “Hot Mix Asphait”
and no additional compensation will be allowed therefor.

10-1.33 ROCK SLOPE PROTECTION

Rock Slope Protection shall be placed or constructed in conformance with the provisions in Section
72, “Slope Protection” of the Standard Specifications and these Special Provisions. Rock Slope Protection
Fabric shall be woven or nonwoven type fabric, Type A or Type B, at the option of the Contractor.

Full compensation for rock slope protection will be measured and paid for by cubic yard. The
contract prices paid for “Rock Slope Protection (#2 Backing Method B)” shall include full compensation
for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the work involved in
providing the rock slope protection, complete in place, as shown on the drawings, as specified in the
Standard Specifications and these special provisions, and as directed by the Engineer.

Full compensation for rock slope protection fabric will be measured and paid for by square yard. The
quantity to be paid for will be the actual area covered not including additional fabric required for overlaps.
The contract prices paid for “Rock Slope Protection Fabric” shall include full compensation for furnishing
all labor, materials, tools, equipment, and incidentals, and for doing all the work involved in providing the
rock slope protection fabric, complete in place, as shown on the drawings, as specified in the Standard
Specifications and these special provisions, and as directed by the Engineer.

10-1.34 CONDUIT

Attention is directed to "Trench and Excavation Safety” and "Temporary Trench Paving" Sections
elsewhere in these special provisions.

All conduit including Street Lighting and Landscaping to be installed underground shall be Type 3
unless otherwise specified.

When Type 3 conduit is placed in a trench (not in pavement or under portland cement concrete
sidewalk), after the bedding material is placed and the conduit is installed, the trench shall be backfilled
with commercial quality concrete, containing not less than 421 pounds of portland cement per cubic yard,
to not less than 4 inches above the conduit before additional backfill material is placed.
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Any trenching work performed after October 15 may only be performed 100 linear feet at a time to
ensure the Contractor can quickly open the road to traffic safely in inclement weather.

At those locations where conduit is required to be installed under pavement and existing underground
facilities require special precautions in conformance with the provisions in "Obstructions" of these special
provisions, conduit shall be placed by the "Trenching in Pavement Method" in conformance with the
provisions in Section 86-2.05C, "Installation," of the Standard Specifications.

Full compensation for installing 4”conduit shall be made as “4” Conduit (Landscape)” and no
additional payment will be allowed therefor.

At other locations where conduit is required to be installed under pavement and if a delay to vehicles
will not exceed 5 minutes, conduit may be installed by the "Trenching in Pavement Method."

Contractor to locate the capped ends of existing 2” dia. conduits, make a connection and extend
conduit as shown on plans. Contractor to mark the extended end of conduit with 4” x 4” redwood post.

Full compensation for locating existing street lighting conduit, connecting, capping and installing
2”conduit shall be made as 2” Conduit and no additional payment will be allowed therefor.

10-1.35 OBSTRUCTIONS

Attention is directed to Section 8-1.10, "Utility and Non-Highway Facilities," and Section 15,
"Existing Highway Facilities," of the Standard Specifications and these special provisions.

The Contractor shall determine by potholing or other means the exact utility locations in advance of
performing the Contract items of work especially placement of the drainage work.

If the Contractor while performing the Contract discovers utility facilities not identified by the
Engineer in the Contract Plans or Specifications, the Contractor shall immediately notify the Engineer in
writing. The Contractor shall schedule the project so as to allow the Engineer forty-eight (48) hours,
excluding Saturdays, Sundays, and holidays, to determine the work to be done when a conflict exists.
Owner of the utility facility shall have the sole discretion to perform the repairs or relocation work itself,
or to permit the Contractor to do such repairs or relocation work at a reasonable price. In the event that
the utility owner permits the Contractor to perform the work, the work will be paid for by the County, via
Force Account Change Order. Compensation to the Contractor for said cost shall be in accordance with
Section 4215 of the Government Code and with Section 9-1.03, ”Force Account Payment” of the Standard
Specifications.

Nothing herein shall be construed to require the Owner to locate the presence of any existing services
not expressly included in Government Code Section 4125, nor limit the Owner’s rights or remedies set
forth therein.

The Contractor shall protect from damage existing utility and other non-highway facilities that are to
remain in place. This protection may consist of shoring an existing utility. Damage due to the
Contractor’s failure to exercise reasonable care shall be repaired at his cost and expense.

Attention is directed to the existence of certain underground facilities that may require special
precautions be taken by the Contractor to protect the health, safety and welfare of workers and of the
public. Facilities requiring special precautions include, but are not limited to: conductors of petroleum
products, oxygen, chlorine, and toxic or flammable gases; natural gas in pipelines greater than 6 inches in
diameter or pipelines operating at pressures greater than 60 pounds per square inch (gage); underground
electric supply system conductors or cables, with potential to ground of more than 300 V, either directly
buried or in a duct or conduit which do not have concentric grounded or other effectively grounded metal
shields or sheaths.
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The Contractor shall notify the Engineer and the appropriate regional notification center for operators
of subsurface installations at least 2 business days, but not more than 14 days, prior to performing any
excavation or other work close to any underground pipeline, conduit, duct, wire or other structure.
Regional notification centers include, but are not limited to, the following:

Notification Center

Telephone Number

Underground Service Alert

811

The Contractor shall notify the following listed utility companies forty-eight (48) hours in advance of

doing any work at the site of the project:

Underground Service Alert Phone: 811

El Dorado Irrigation District
Main # 24 hr: (530) 622-4513
Bob Rice

(530)-642-4054

Fax (530) 642-4079

2890 Mosquito Road
Placerville, CA 95667

Pacific Gas and Electric Company
24 Hr # 1-800-743-5000

Attn: Jennifer Donovan

(530) 621-7228

Fax (530) 621-7241

4636 Missouri Flat Road
Placerville, CA 95667

Comcast

(Construction Consultant: AC Square, Inc)
Attn: Kip Miller
(650) 444-5865

8188 Elder Creek Rd
Sacramento, CA 95824

AT&T

Attn: Jerry Shambre
(530) 621-6946

Fax (530) 626-3596
281 Industrial Drive
Placerville, Ca 95667

Full compensation for working around said facilities, performing any necessary potholing and
coordination of facility relocation shall be considered as included in the prices paid for the various
contract items and no additional compensation will be allowed therefor.
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AMENDMENTS TO MAY 2006 STANDARD SPECIFICATIONS
UPDATED JUNE 6, 2008

SECTION 0: GLOBAL REVISIONS

Issue Date: July 31, 2007

Global revisions are changes to contract documents not specific to a section of the Standard Specifications.

* Ineach contract document at each occurrence:

1. Except where existing asphalt concrete is described, replace "asphalt concrete” with "hot mix asphalt”
2. Except where existing AC is described, replace "AC" with "HMA" where AC means asphalt concrete

SECTION 1: DEFINITIONS AND TERMS

Issue Date: January 18, 2008

Section 1-1.01, "General," of the Standard Specifications is amended by adding the following:

*  The Department is gradually changing the style and language of the specifications. The new style and
language includes:

1. Useof:

1.1. Imperative mood
1.2. Introductory modifiers
1.3. Conditional clauses

2. Elimination of:

2.1. Language variations

2.2.  Definitions for industry-standard terms
2.3. Redundant specifications

2.4. Needless cross-references

*  The use of this new style does not change the meaning of a specification not yet using this style.

*  The specifications are written to the Bidder before award and the Contractor after. Before award, interpret
sentences written in the imperative mood as starting with "The Bidder must" and interpret "you" as "the Bidder" and
"your" as "the Bidder's." After award, interpret sentences written in the imperative mood as starting with "The
Contractor must" and interpret "you" as "the Contractor" and "your" as "the Contractor's."

*  Unless an object or activity is specified to be less than the total, the quantity or amount is all of the object
or activity.

* Allitems in a list apply unless the items are specified as choices.

*  Interpret terms as defined in the Contract documents. A term not defined in the Contract documents has the

meaning defined in Means Illustrated Construction Dictionary, Condensed Version, Second Edition.

The 1st table in Section 1-1.02, "Abbreviations," of the Standard Specifications is amended by adding:

[ sspC | The Society for Protective Coatings ]

Section 1, "Definitions and Terms," of the Standard Specifications is amended by adding the following sections:
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1-1.082 BUSINESS DAY
» Day on the calendar except Saturday or holiday.

1-1.084 CALIFORNIA MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES

*  The California Manual on Uniform Traffic Control Devices for Streets and Highways (California MUTCD)
is issued by the Department of Transportation and is the Federal Highway Administration's MUTCD 2003 Edition,
as amended for use in California.

1-1.125 DEDUCTION

* Amount of money permanently taken from progress payment and final payment. Deductions are
cumulative and are not retentions under Pub Cont Code § 7107.

1-1.205 FEDERAL-AID CONTRACT

¢ Contract that has a Federal-aid project number on the cover of the Notice to Contractors and Special
Provisions.

1-1.245 HOLIDAY

1. Every Sunday

2. January lst, New Year's Day

3. 3rd Monday in January, Birthday of Martin Luther King, Jr.
4. February 12th, Lincoln's Birthday

5. 3rd Monday in February, Washington's Birthday
6. March 31st, Cesar Chavez Day

7. Last Monday in May, Memorial Day

8. July 4th, Independence Day

9. 1st Monday in September, Labor Day

10. 2nd Monday in October, Columbus Day

11. November 11th, Veterans Day

12. 4th Thursday in November, Thanksgiving Day
13. Day after Thanksgiving Day

14. December 25th, Christmas Day

* If January 1st, February 12th, March 31st, July 4th, November 11th, or December 25th falls on a Sunday,
the Monday following is a holiday. If November 11th falls on a Saturday, the preceding Friday is a holiday.
Interpret "legal holiday” as "holiday."

1-1.475 WITHHOLD

*  Money temporarily or permanently taken from progress payment. Withholds are cumulative and are not
retentions under Pub Cont Code § 7107.

Section 1-1.255, "Legal Holidays," of the Standard Specifications is deleted.
Section 1-1.265, "Manual on Uniform Traffic Control Devices," of the Standard Specifications is deleted.

Section 1-1.266, "Manual on Uniform Traffic Control Devices California Supplement," of the Standard
Specifications is deleted.

Section 1-1.39 "State," of the Standard Specifications is amended to read:

1-1.39 STATE

»  The State of California, including its agencies, departments, or divisions, whose conduct or action is related
to the work.
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SECTION 3: AWARD AND EXECUTION OF CONTRACT

Issue Date: August 17, 2007

Section 3-1.025, "Insurance Policies,” of the Standard Specifications is amended to read:

3-1.025 INSURANCE POLICIES
*  The successful bidder shall submit:

1. Copy of its commercial general liability policy and its excess policy or binder until such time as a policy is
available, including the declarations page, applicable endorsements, riders, and other modifications in
effect at the time of contract execution. Standard ISO form No. CG 0001 or similar exclusions are allowed
if not inconsistent with Section 7-1.12, "Indemnification and Insurance." Allowance of additional
exclusions is at the discretion of the Department.

2. Certificate of insurance showing all other required coverages. Certificates of insurance, as evidence of
required insurance for the auto liability and any other required policy, shall set forth deductible amounts
applicable to each policy and all exclusions that are added by endorsement to each policy. The evidence of
insurance shall provide that no cancellation, lapse, or reduction of coverage will occur without 10 days
prior written notice to the Department.

3. A declaration under the penalty of perjury by a certified public accountant certifying the accountant has
applied Generally Accepted Accounting Principles (GAAP) guidelines confirming the successful bidder
has sufficient funds and resources to cover any self-insured retentions if the self-insured retention is
$50,000 or higher.

*  If the successful bidder uses any form of self-insurance for workers compensation in lieu of an insurance
policy, it shall submit 2 certificate of consent to self-insure in accordance with the provisions of Section 3700 of the
Labor Code.

Section 3-1.03, "Execution of Contract,” of the Standard Specifications is amended to read:

3-1.03 EXECUTION OF CONTRACT

*  The contract shall be signed by the successful bidder and returned, together with the contract bonds and the
documents identified in Section 3-1.025, "Insurance Policies," within 10 business days of receiving the contract for
execution.

Section 3-1.04, "Failure to Execute Contract," of the Standard Specifications is amended to read:

3-1.04 FATILURE TO EXECUTE CONTRACT

* Failure of the lowest responsible bidder, the second lowest responsible bidder, or the third lowest
responsible bidder to execute the contract as required in Section 3-1.03, "Execution of Contract," within 10 business
days of receiving the contract for execution shall be just cause for the forfeiture of the proposal guaranty. The
successful bidder may file with the Department a written notice, signed by the bidder or the bidder's authorized
representative, specifying that the bidder will refuse to execute the contract if it is presented. The filing of this
notice shall have the same force and effect as the failure of the bidder to execute the contract and furnish acceptable
bonds within the time specified.

Section 3-1.05, "Return of Proposal Guaranties," of the Standard Specifications is amended to read:

3-1.05 RETURN OF PROPOSAL GUARANTIES

*  The Department keeps the proposal guaranties of the 1st, 2nd and 3rd lowest responsible bidders until the
contract has been executed. The other bidders' guaranties, other than bidders' bonds, are returned upon
determination of the 1st, 2nd, and 3rd apparent lowest bidders, and their bidders' bonds are of no further effect.

SECTION 4: SCOPE OF WORK
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Issue Date: August 17, 2007

Section 4-1.01, "Intent of Plans and Specifications," of the Standard Specifications is amended by adding the
following:

*  Nothing in the specifications voids the Contractor's public safety responsibilities.

SECTION 5: CONTROL OF WORK

Issue Date: February 1, 2008

Section 5, "Control of Work," of the Standard Specifications is amended by adding the following sections:

5-1.005 GENERAL

= Failure to comply with any specification part is a breach of the contract and a waiver of your right to time
or payment adjustment.

. After contract approval, submit documents and direct questions to the Engineer. Orders, approvals, and
requests to the Contractor are by the Engineer.

*  The Engineer furnishes the following in writing:

1. Approvals
2. Notifications
3. Orders

*  The Contractor must furnish the following in writing:

Assignments

Notifications

Proposals

Requests, sequentially numbered
Subcontracts

Test results

Al ol s i o

*  The Department rejects a form if it has any error or any omission.

= Convert foreign language documents to English.

*  Use contract administration forms available at the Department's Web site.

*  If the last day for submitting a document falls on a Saturday or holiday, it may be submitted on the next
business day with the same effect as if it had been submitted on the day specified.

5-1.015 RECORD RETENTION, INSPECTION, COPYING, AND AUDITING

* Retain project records and make them available for inspection, copying, and auditing by State
representatives from bid preparation through:

1. Final payment
2. Resolution of claims, if any

* For at least 3 years after the later of these, retain and make available for inspection, copying, and auditing
cost records by State representatives including:

1. Records pertaining to bid preparation

2. Overhead

3. Payroll records and certified payroll

4. Payments to suppliers and subcontractors

5. Cost accounting records

6. Records of subcontractors and suppliers
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* Maintain the records in an organized way in the original format, electronic and hard copy, conducive to

professional review and audit.

*  Before contract acceptance, the State representative notifies the Contractor, subcontractor, or supplier 5
days before inspection, copying, or auditing.

* If an audit is to start more than 30 days after contract acceptance, the State representative notifies the
Contractor, subcontractor, or supplier when the audit is to start.

Section 5-1.01, "Authority of Engineer," of the Standard Specifications is amended by adding:
*  Failure to enforce a contract provision does not waive enforcement of any contract provision.

Section 5-1.04, "Coordination and Interpretation of Plans, Standard Specifications, and Special Provisions," of
the Standard Specifications is amended to read:

5-1.04 CONTRACT COMPONENTS

* A component in one contract part applies as if appearing in each. The parts are complementary and
describe and provide for a complete work.
» If a discrepancy exists:

1. The governing ranking of contract parts in descending order is:

1.1.  Special provisions

1.2.  Project plans

1.3.  Revised Standard Plans

1.4. Standard Plans

1.5. Amendments to the Standard Specifications
1.6. Standard Specifications

1.7.  Project information

Written numbers and notes on a drawing govern over graphics

A detail drawing governs over a general drawing

A detail specification governs over a general specification

A specification in a section governs over a specification referenced by that section

RS

If a discrepancy is found or confusion arises, request correction or clarification.
Section 5-1.07, "Lines and Grades," of the Standard Specifications is replaced with the following:

5-1.07 LINES AND GRADES
* The Engineer places stakes and marks under Chapter 12, "Construction Surveys," of the Department's

Surveys Manual.
*  Submit your request for Department-furnished stakes:

1. OnaRequest for Construction Stakes form. Ensure:

1.1. Requested staking area is ready for stakes
1.2.  You use the stakes in a reasonable time

2. A reasonable time before starting an activity using the stakes
*  Establish priorities for stakes and note priorities on the request.
*  Preserve stakes and marks placed by the Engineer. If the stakes or marks are destroyed, the Engineer

replaces them at the Engineer's earliest convenience and deducts the cost.

Section 5-1.116, "Differing Site Conditions," is amended to read:
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5-1.116 DIFFERING SITE CONDITIONS (23 CFR 635.109)
5-1.116A Contractor's Notification
*  Promptly notify the Engineer if you find either of the following:

1. Physical conditions differing materially from either of the following:

1.1. Contract documents
1.2. Job site examination

2. Physical conditions of an unusual nature, differing materially from those ordinarily encountered and
generally recognized as inherent in the work provided for in the contract

*  Include details explaining the information you relied on and the material differences you discovered.

* If you fail to notify the Engineer promptly, you waive the differing site condition claim for the period
between your discovery of the differing site condition and your notification to the Engineer.

* If you disturb the site after discovery and before the Engineer's investigation, you waive the differing site
condition claim.

5-1.116B Engineer's Investigation and Decision
*  Upon your notification, the Engineer investigates job site conditions and:

1. Notifies you whether to resume affected work
2. Decides whether the condition differs materially and is cause for an adjustment of time, payment, or both

5-1.116C Protests
*  You may protest the Engineer's decision by:

1. Submitting an Initial Notice of Potential Claim within 5 business days after receipt of the Engineer's
notification
2. Complying with claim procedures

*  The Initial Notice of Potential Claim must detail the differences in your position from the Engineer's
determination and support your position with additional information, including additional geotechnical data. Attach
to the Initial Notice of Potential Claim a certification stating that you complied with Section 2-1.03, "Examination of
Plans, Specifications, Contract, and Site of Work."

*  Promptly submit supplementary information when obtained.

SECTION 6: CONTROL OF MATERIALS

Issue Date: August 17, 2007
Section 6-1.05, "Trade Names and Alternatives," of the Standard Specifications is amended to read:

6-1.05 Specific Brand or Trade Name and Substitution

* A reference to a specific brand or trade name establishes a quality standard and is not intended to limit
competition. You may use a product that is equal to or better than the specified brand or trade name if approved.

*  Submit a substitution request within a time period that:

Follows Contract award
Allows 30 days for review
3. Causes no delay

[ S

¢ Include substantiating data with the substitution request that proves the substitution:
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1. s of equal or better quality and suitability
2. Causes no delay in product delivery and installation

Section 6, "Control of Materials," of the Standard Specifications is amended by adding the following sections:

6-1.085 BUY AMERICA (23 CFR 635.410)

» For a Federal-aid contract, furnish steel and iron materials to be incorporated into the work that are
produced in the United States except:

1. Foreign pig iron and processed, pelletized, and reduced iron ore may be used in the domestic production of
the steel and iron materials [60 Fed Reg 15478 (03/24/1995)]

2. If the total combined cost of the materials.does not exceed the greater of 0.1 percent of the total bid or
$2,500, material produced outside the United States may be used

¢ Production includes:

1. Processing steel and iron materials, including smelting or other processes that alter the physical form or
shape (such as rolling, extruding, machining, bending, grinding, and drilling) or chemical composition

2. Coating application, including epoxy coating, galvanizing, and painting, that protects or enhances the value
of steel and iron materials

* For steel and iron materials to be incorporated into the work, submit a Certificate of Compliance under
Section 6-1.07, "Certificates of Compliance," of the Standard Specifications that certifies all production processes
occurred in the United States except for the above exceptions.

6-1.087 BUY AMERICA (PUB RES CODE § 42703(d))

*  Furnish crumb rubber to be incorporated into the work that is produced in the United States and is derived
from waste tires taken from vehicles owned and operated in the United States.

*  For crumb rubber to be incorporated into the work, submit a Certificate of Compliance under Section 6-
1.07, "Certificates of Compliance,” of the Standard Specifications that certifies only crumb rubber manufactured in
the United States and derived from waste tires taken from vehicles owned and operated in the United States is used.

The 7th and 8th paragraph of Section 6-2.01, "General," of the Standard Specifications are amended to read:

¢ Upon the Contractor's written request, the Department tests materials from an untested local source. If
satisfactory material from that source is used in the work, the Department does not charge the Contractor for the
tests; otherwise, the Department deducts the test cost.

The 2nd sentence of the 7th paragraph of Section 6-2.02, "Possible Local Material Sources," of the Standard
Specifications is amended to read:

»  The Department deducts the charges for the removed material.

SECTION 7: LEGAL RELATIONS AND RESPONSIBILITIES

Issue Date: May 2, 2008
Section 7-1.01, "Laws To Be Observed," of the Standard Specifications is amended to read:

7-1.01 LAWS TO BE OBSERVED

¢ Comply with laws, regulations, orders, decrees, and permits applicable to the project. Indemnify and
defend the State against any claim or liability arising from the violation of a law, regulation, order, decree, or permit
by you or your employees. Immediately report to the Engineer in writing a discrepancy or inconsistency between the
contract and a law, regulation, order, decree, or permit.
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The 3rd listed requirement of the 1st paragraph of Section 7-1.01A(2), "Prevailing Wage," of the Standard
Specifications is amended to read:

3. Upon becoming aware of the subcontractor's failure to pay the specified prevailing rate of wages to the
subcontractor's workers, the Contractor must diligently take corrective action to stop or rectify the failure,
including withholding sufficient funds due the subcontractor for work performed on the public works
project.

The 2nd paragraph of Section 7-1.01A(2), "Prevailing Wage," of the Standard Specifications is amended to
read:

*  Pursuant to Section 1775 of the Labor Code, the Division of Labor Standards Enforcement must notify the
Contractor on a public works project within 15 days of the receipt by the Division of Labor Standards Enforcement
of a complaint of the failure of a subcontractor on that public works project to pay workers the general prevailing
rate of per diem wages. If the Division of Labor Standards Enforcement determines that employees of a
subcontractor were not paid the general prevailing rate of per diem wages and if the Department did not withhold
sufficient money under the contract to pay those employees the balance of wages owed under the general prevailing
rate of per diem wages, the Contractor must withhold an amount of moneys due the subcontractor sufficient to pay
those employees the general prevailing rate of per diem wages if requested by the Division of Labor Standards
Enforcement. The Contractor must pay any money withheld from and owed to a subcontractor upon receipt of
notification by the Division of Labor Standards Enforcement that the wage complaint has been resolved. If notice of
the resolution of the wage complaint has not been received by the Contractor within 180 days of the filing of a valid
notice of completion or acceptance of the public works project, whichever occurs later, the Contractor must pay all
moneys withheld from the subcontractor to the Department. The Department withholds these moneys pending the
final decision of an enforcement action.

The 2nd paragraph of Section 7-1.01A(3), "Payroll Records," of the Standard Specifications is amended to read:

* The Department withholds the penalties specified in subdivision (g) of Labor Code § 1776 for
noncompliance with the requirements in Section 1776.

The 4th paragraph of Section 7-1.01A(3), "Payroll Records," of the Standard Specifications is amended to read:

*  The Department withholds for delinquent or inadequate payroll records (Labor Code § 1771.5). If the
Contractor has not submitted an adequate payroll record by the month's 15th day for the period ending on or before
the 1st of that month, the Department withholds 10 percent of the monthly progress estimate, exclusive of
mobilization. The Department does not withhold more than $10,000 or less than $1,000.

The 5th paragraph of Section 7-1.01A(3), "Payroll Records," of the Standard Specifications is deleted.

Section 7-1.01A(6), "Workers' Compensation," of the Standard Specifications is amended to read:

7-1.01A(6) (Blank)

The fourth sentence of the second paragraph of Section 7-1.02, "Load Limitations," of the Standard
Specifications is amended to read:

*  Trucks used to haul treated base, portland cement concrete, or hot mix asphalt shall enter onto the base to
dump at the nearest practical entry point ahead of spreading equipment.

Section 7-1.02, "Load Limitations," of the Standard Specifications is amended by adding the following
paragraph after the 4th paragraph:

* Loads imposed on existing, new, or partially completed structures shall not exceed the load carrying
capacity of the structure or any portion of the structure as determined by AASHTO LRFD with interims and
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California Amendments, Design Strength Limit State II. The compressive strength of concrete (f¢) to be used in
computing the load carrying capacity shall be the smaller of the following:

1. Actual compressive strength at the time of loading

2. Value of f'. shown on the plans for that portion of the structure or 2.5 times the value of f, (extreme fiber
compressive stress in concrete at service loads) shown on the plans for portions of the structure where no f'
is shown

The first sentence of the eighth paragraph of Section 7-1.09, "Public Safety," of the Standard Specifications is
amended to read:

*  Signs, lights, flags, and other warning and safety devices and their use shall conform to the requirements
set forth in Part 6 of the California MUTCD.

The sixteenth paragraph of Section 7-1.09, "Public Safety," of the Standard Specifications is amended to read:

*  When vertical clearance is temporarily reduced to 15.5 feet or less, low clearance warning signs shall be
placed in accordance with Part 2 of the California MUTCD and as directed by the Engineer. Signs shall conform to
the dimensions, color, and legend requirements of the California MUTCD and these specifications except that the
signs shall have black letters and numbers on an orange retroreflective background. W12-2P signs shall be
illuminated so that the signs are clearly visible.

The last sentence of the 2nd paragraph of Section 7-1.11, "Preservation of Property," of the Standard
Specifications is amended to read:

»  The cost of the repairs must be borne by the Contractor and will be deducted.
Section 7-1.12, "Indemnification and Insurance," of the Standard Specifications is amended to read:

7-1.12 INDEMNIFICATION AND INSURANCE

*  The Contractor's obligations regarding indemnification of the State of California and the requirements for
insurance shall conform to the provisions in Section 3-1.025, "Insurance Policies,”" and Sections 7-1.12A,
"Indemnification," and 7-1.12B, "Insurance,"” of this Section 7-1.12.

7-1.12A Indemnification

*  The Contractor shall defend, indemnify, and save harmless the State, including its officers, employees, and
agents (excluding agents who are design professionals) from any and all claims, demands, causes of action,
damages, costs, expenses, actual attorneys' fees, losses or liabilities, in law or in equity (Section 7-1.12A Claims)
arising out of or in connection with the Contractor's performance of this contract for:

1. Bodily injury including, but not limited to, bodily injury, sickness or disease, emotional injury or death to
persons, including, but not limited to, the public, any employees or agents of the Contractor, the State, or
any other contractor; and

2. Damage to property of anyone including loss of use thereof; caused or alleged to be caused in whole or in
part by any negligent or otherwise legally actionable act or omission of the Contractor or anyone directly or
indirectly employed by the Contractor or anyone for whose acts the Contractor may be liable.

*  Except as otherwise provided by law, these requirements apply regardless of the existence or degree of
fault of the State. The Contractor is not obligated to indemnify the State for Claims arising from conduct delineated
in Civil Code Section 2782 and to Claims arising from any defective or substandard condition of the highway that
existed at or before the start of work, unless this condition has been changed by the work or the scope of the work
requires the Contractor to maintain existing highway facilities and the Claim arises from the Contractor's failure to
maintain. The Contractor's defense and indemnity obligation shall extend to Claims arising after the work is
completed and accepted if the Claims are directly related to alleged acts or omissions by the Contractor that
occurred during the course of the work. State inspection is not a waiver of full compliance with these requirements.
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*  The Contractor's obligation to defend and indemnify shall not be excused because of the Contractor's
inability to evaluate liability or because the Contractor evaluates liability and determine that the Contractor is not
liable. The Contractor shall respond within 30 days to the tender of any Claim for defense and indemnity by the
State, unless this time has been extended by the State. If the Contractor fails to accept or reject a tender of defense
and indemnity within 30 days, in addition to any other remedy authorized by law, the Department may withhold
such funds the State reasonably considers necessary for its defense and indemnity until disposition has been made of
the Claim or until the Contractor accepts or rejects the tender of defense, whichever occurs first.

»  With respect to third-party claims against the Contractor, the Contractor waives all rights of any type to
express or implied indemnity against the State, its officers, employees, or agents (excluding agents who are design
professionals).

*  Nothing in the Contract is intended to establish a standard of care owed to any member of the public or to
extend to the public the status of a third-party beneficiary for any of these indemnification specifications.

7-1.12B Insurance
7-1.12B(1) General

*  Nothing in the contract is intended to establish a standard of care owed to any member of the public or to
extend to the public the status of a third-party beneficiary for any of these insurance specifications.

7-1.12B(2) Casualty Insurance

»  The Contractor shall procure and maintain insurance on all of its operations with companies acceptable to
the State as follows:

1. The Contractor shall keep all insurance in full force and effect from the beginning of the work through
contract acceptance.

2. All insurance shall be with an insurance company with a rating from A.M. Best Financial Strength Rating
of A- or better and a Financial Size Category of VII or better.

3. The Contractor shall maintain completed operations coverage with a carrier acceptable to the State through
the expiration of the patent deficiency in construction statute of repose set forth in Code of Civil Procedure
Section 337.1.

7-1.12B(3) Workers' Compensation and Employer's Liability Insurance

* In accordance with Labor Code Section 1860, the Contractor shall secure the payment of worker's
compensation in accordance with Labor Code Section 3700.

* In accordance with Labor Code Section 1861, the Contractor shall submit to the Department the following
certification before performing the work:

I am aware of the provisions of Section 3700 of the Labor Code which require every employer to be
insured against liability for workers' compensation or to undertake self-insurance in accordance with the
provisions of that code, and I will comply with such provisions before commencing the performance of the
work of this contract.

»  Contract execution constitutes certification submittal.
*  The Contractor shall provide Employer's Liability Insurance in amounts not less than:

1. $1,000,000 for each accident for bodily injury by accident
2. $1,000,000 policy limit for bodily injury by disease
3. §1,000,000 for each employee for bodily injury by disease

»  If there is an exposure of injury to the Contractor's employees under the U.S. Longshoremen's and Harbor
Workers' Compensation Act, the Jones Act, or under laws, regulations, or statutes applicable to maritime employees,
coverage shall be included for such injuries or claims.
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7-1.12B(4) Liability Insurance
7-1.12B(4)(a) General

* The Contractor shall carry General Liability and Umbrella or Excess Liability Insurance covering all
operations by or on behalf of the Contractor providing insurance for bodily injury liability and property damage
liability for the following limits and including coverage for:

Premises, operations, and mobile equipment

Products and completed operations

Broad form property damage (including completed operations)
Explosion, collapse, and underground hazards

Personal injury

Contractual liability

SR i

7-1.12B(4)(b) Liability Limits/Additional Insureds
*  The limits of liability shall be at least the amounts shown in the following table:

Total Bid For Each Aggregate for General Umbrella or
Occurrence' Products/Completed Aggregate’ Excess Liability®
Operation
<$1,000,000 $1,000,000 $2,000,000 $2,000,000 $5,000,000
>$1,000,000
<$5,000,000 $1,000,000 $2,000,000 $2,000,000 $10,000,000
>$5,000,000
<$25,000,000 $2,000,000 $2,000,000 $4,000,000 $15,000,000
>$25,000,000 $2,000,000 $2,000,000 $4,000,000 $25,000,000
1. Combined single limit for bodily injury and property damage.
2. This limit shall apply separately to the Contractor's work under this contract.
3. The umbrella or excess policy shall contain a clause stating that it takes effect (drops
down) in the event the primary limits are impaired or exhausted.

*  The Contractor shall not require certtfied Small Business subcontractors to carry Liability Insurance that
exceeds the limits in the table above. Notwithstanding the limits specified herein, at the option of the Contractor,
the liability insurance limits for certified Small Business subcontractors of any tier may be less than those limits
specified in the table. For Small Business subcontracts, "Total Bid" shall be interpreted as the amount of
subcontracted work to a certified Small Business.

*  The State, including its officers, directors, agents (excluding agents who are design professionals), and
employees, shall be named as additional insureds under the General Liability and Umbrella Liability Policies with
respect to liability arising out of or connected with work or operations performed by or on behalf of the Contractor
under this contract. Coverage for such additional insureds does not extend to liability:

1. Arising from any defective or substandard condition of the roadway which existed at or before the time the
Contractor started work, unless such condition has been changed by the work or the scope of the work
requires the Contractor to maintain existing roadway facilities and the claim arises from the Contractor's
failure to maintain;

2. For claims occurring after the work is completed and accepted unless these claims are directly related to
alleged acts or omissions of the Contractor that occurred during the course of the work; or

3. To the extent prohibited by Insurance Code Section 11580.04

* Additional insured coverage shall be provided by a policy provision or by an endorsement providing
coverage at least as broad as Additional Insured (Form B) endorsement form CG 2010, as published by the
Insurance Services Office (ISO), or other form designated by the Department.
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7-1.12B(4)(c) Contractor's Insurance Policy is Primary

»  The policy shall stipulate that the insurance afforded the additional insureds applies as primary insurance.
Any other insurance or self-insurance maintained by the State is excess only and shall not be called upon to
contribute with this insurance.

7-1.12B(5) Automobile Liability Insurance

*  The Contractor shall carry automobile liability insurance, including coverage for all owned, hired, and
nonowned automobiles. The primary limits of liability shall be not less than $1,000,000 combined single limit each
accident for bodily injury and property damage. The umbrella or excess liability coverage required under
Section 7-1.12B(4)(b) also applies to automobile liability.

7-1.12B(6) Policy Forms, Endorsements, and Certificates

*  The Contractor shall provide its General Liability Insurance under Commercial General Liability policy
form No. CG0001 as published by the Insurance Services Office (ISO) or under a policy form at least as broad as
policy form No. CG0001.

7-1.12B(7) Deductibles

»  The State may expressly allow deductible clauses, which it does not consider excessive, overly broad, or
harmful to the interests of the State. Regardless of the allowance of exclusions or deductions by the State, the
Contractor is responsible for any deductible amount and shall warrant that the coverage provided to the State is in
accordance with Section 7-1.12B, "Insurance."”

7-1.12B(8) Enforcement

*  The Department may assure the Contractor's compliance with its insurance obligations. Ten days before an
insurance policy lapses or is canceled during the contract period, the Contractor shall submit to the Department
evidence of renewal or replacement of the policy.

» If the Contractor fails to maintain any required insurance coverage, the Department may maintain this
coverage and withhold or charge the expense to the Contractor or terminate the Contractor's control of the work in
accordance with Section 8-1.08, "Termination of Control."

*  The Contractor is not relieved of its duties and responsibilities to indemnify, defend, and hold harmless the
State, its officers, agents, and employees by the Department's acceptance of insurance policies and certificates.

* Minimum insurance coverage amounts do not relieve the Contractor for liability in excess of such
coverage, nor do they preclude the State from taking other actions available to it, including the withholding of funds
under this contract.

7-1.12B(9) Self-Insurance

*  Self-insurance programs and self-insured retentions in insurance policies are subject to separate annual
review and approval by the State.

= If the Contractor uses a self-insurance program or self-insured retention, the Contractor shall provide the
State with the same protection from liability and defense of suits as would be afforded by first-dollar insurance.
Execution of the contract is the Contractor's acknowledgement that the Contractor will be bound by all laws as if the
Contractor were an insurer as defined under Insurance Code Section 23 and that the self-insurance program or
self-insured retention shall operate as insurance as defined under Insurance Code Section 22.

SECTION 8: PROSECUTION AND PROGRESS

Issue Date: August 17, 2007
The 2nd paragraph of Section 8-1.02, "Assignment," of the Standard Specifications is amended to read:

= If the Contractor assigns the right to receive contract payments, the Department accepts the assignment
upon the Engineer's receipt of a notice. Assigned payments remain subject to deductions and withholds described in
the contract. The Department may use withheld payments for work completion whether payments are assigned or
not.
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SECTION 9: MEASUREMENT AND PAYMENT

Issue Date: August 17,2007

The last sentence of the Ist paragraph of Section 9-1.02, "Scope of Payment," of the Standard Specifications is
amended to read:

*  Neither the payment of any estimate nor of any retained percentage or withhold relieves the Contractor of
any obligation to make good any defective work or material.

The 6th paragraph of Section 9-1.03C, "Records," of the Standard Specifications is deleted.

The 2nd sentence of the 14th paragraph of Section 9-1.04, "Notice of Potential Claim," of the Standard
Specifications is amended to read:

*  Administrative disputes are disputes of administrative deductions or withholds, contract item quantities,
contract item adjustments, interest payments, protests of contract change orders as provided in Section 4-1.03A,
"Procedure and Protest,” and protests of the Weekly Statement of Working Days as provided in Section 8-1.06,
"Time of Completion.”

Section 9-1.05, "Stop Notices," of the Standard Specifications is amended to read:

9-1.05 STOP NOTICE WITHHOLDS
*  The Department may withhold payments to cover claims filed under Civ Code § 3179 et seq.

Section 9, "Measurement and Payment,” of the Standard Specifications is amended by adding the following
sections:

9-1.053 PERFORMANCE FAILURE WITHHOLDS

»  During each estimate period you fail to comply with a contract part, including submittal of a document as
specified, the Department withholds a part of the progress payment. The documents include quality control plans,
schedules, traffic control plans, and water pollution control submittals.

* For 1 performance failure, the Department withholds 25 percent of the progress payment but does not
withhold more than 10 percent of the total bid.

*  For multiple performance failures, the Department withholds 100 percent of the progress payment but does
not withhold more than 10 percent of the total bid.

»  The Department returns performance-failure withholds in the progress payment following the correction of
noncompliance.

9-1.055 PENALTY WITHHOLDS

*  Penalties include fines and damages that are proposed, assessed, or levied against you or the Department by
a governmental agency or citizen lawsuit. Penalties are also payments made or costs incurred in settling alleged
permit violations of Federal, State, or local laws, regulations, or requirements. The cost incurred may include the
amount spent for mitigation or correcting a violation.

» If you or the Department is assessed a penalty, the Department may withhold the penalty amount until the
penalty disposition bas been resolved. The Department may withhold penalty funds and notify you within 15 days
of the withhold. Ifthe penalty amount is less than the amount being withheld from progress payments for retentions,
the Department will not withhold the penalty amount.

» If the penalty is resolved for less than the amount withheld, the Department pays interest at a rate of 6
percent per year on the excess withhold. If the penalty is not resolved, the withhold becomes a deduction.

* Instead of the withhold, you may provide a bond payable to the Department of Transportation equal to the
highest estimated liability for any disputed penalties proposed.

9-1.057 PROGRESS WITHHOLDS FOR FEDERAL-AID CONTRACTS
*  Section 9-1.057, "Progress Withholds for Federal-Aid Contracts," applies to a Federal-aid contract.

Silva Valley Parkway Widening — South of Entrada County of El Dorado, DOT
Contract No. PW 09-30472, CIP No. 72370 Appendix A
7/16/2010 Page AA-13

10-0764.C.116



»  The Department withholds 10 percent of a partial payment for noncompliant progress. Noncompliant
progress occurs when:

1. Total days to date exceed 75 percent of the revised contract working days
2. Percent of working days elapsed exceeds the percent of value of work completed by more than 15 percent

* The Engineer determines the percent of working days elapsed by dividing the total days to date by the
revised contract working days and converting the quotient to a percentage.

»  The Engineer determines the percent of value of work completed by summing payments made to date and
the amount due on the current progress estimate, dividing this sum by the current total estimated value of the work,
and converting the quotient to a percentage. These amounts are shown on the Progress Payment Voucher.

*  When the percent of working days elapsed minus the percent of value of work completed is less than or
equal to 15 percent, the Department returns the withhold in the next progress payment.

The 3rd paragraph of Section 9-1.06, "Partial Payments," of the Standard Specifications is amended to read:

*  For a non-Federal-aid project, the Department retains 10 percent of the estimated value of the work done
and 10 percent of the value of materials estimated to have been furnished and delivered and unused or furnished and
stored as part security for the fulfillment of the contract by the Contractor, except that at any time after 20 percent of
the work has been completed, if the Engineer finds that satisfactory progress is being made, the Department may
reduce the total amount being retained from payment pursuant to the above requirements to 5 percent of the total
estimated value of the work and materials and may also reduce the amount retained from any of the remaining
partial payments to 5 percent of the estimated value of the work and materials. In addition, on any partial payment
made after 95 percent of the work has been completed, the Department may reduce the amount retained from
payment pursuant to the requirements of this Section 9-1.06, to such lesser amount as the Department determines is
adequate security for the fulfillment of the balance of the work and other requirements of the contract, but in no
event is that amount reduced to less than 125 percent of the estimated value of the work yet to be completed as
determined by the Engineer. The reduction is made only upon the request of the Contractor and must be approved in
writing by the surety on the performance bond and by the surety on the payment bond. The approval of the surety
must be submitted to the Disbursing Officer of the Department; the signature of the person executing the approval
for the surety must be properly acknowledged and the power of attorney authorizing the person to give that consent
must either accompany the document or be on file with the Department. The retentions specified in this paragraph
are those defined in Pub Cont Code § 7107(b).

The 1st sentence of the 4th paragraph of Section 9-1.06, "Partial Payments," of the Standard Specifications is
amended to read:

»  The Department shall pay monthly to the Contractor, while carrying on the work, the balance not retained,
as aforesaid, after deducting therefrom all previous payments and all sums to be deducted or withheld under the
provisions of the contract.

The title and 1st and 2nd paragraphs of Section 9-1.065, "Payment of Withheld Funds," of the Standard
Specifications are amended to read:

9-1.065 RELEASE OF RETAINED FUNDS
*  The Department releases retained funds if you:

Request release of the retention (Pub Cont Code § 10263) in writing

Deposit securities equivalent to the funds you want released into escrow with the State Treasurer or with a
bank acceptable to the Department

3. Are the beneficial owner of and receive interest on the deposited securities substituted for the retained
funds

N =

The 2nd sentence Section 9-1.07A, "Payment Prior to Proposed Final Estimate," of the Standard Specifications
is amended to read:

Silva Valley Parkway Widening — South of Entrada County of El Dorado, DOT
Contract No. PW 09-30472, CIP No. 72370 Appendix A
7/16/2010 Page AA-14

10-0764.C.117



»  The Department pays the balance due less previous payments, deductions, withholds, and retentions under
the provisions of the contract and those further amounts that the Engineer determines to be necessary pending
issuance of the proposed final estimate and payment thereon.

The 1st paragraph of Section 9-1.07B, "Final Payment and Claims," of the Standard Specifications is amended
to read:

+  After acceptance by the Director, the Engineer makes a proposed final estimate of the total amount payable
to the Contractor, including an itemization of the total amount, segregated by contract item quantities, extra work,
and other basis for payment, and shows each deduction made or to be made for prior payments and amounts to be
deducted, withheld, or retained under the provisions of the contract. Prior estimates and payments are subject to
correction in the proposed final estimate. The Contractor must submit written approval of the proposed final
estimate or a written statement of claims arising under or by virtue of the contract so that the Engineer receives the
written approval or statement of claims no later than close of business of the 30th day after receiving the proposed
final estimate. The Contractor's receipt of the proposed final estimate must be evidenced by postal receipt. The
Engineer's receipt of the Contractor's written approval or statement of claims must be evidenced by postal receipt or
the Engineer's written receipt if delivered by hand.

SECTION 12: CONSTRUCTION AREA TRAFFIC CONTROL DEVICES

Issue Date: October 6, 2006

The first sentence of the second paragraph of Section 12-1.01, "Description,” of the Standard Specifications is
amended to read:

= Attention is directed to Part 6 of the California MUTCD.
Section 12-2.01, "Flaggers," of the Standard Specifications is amended to read:

12-2.01 FLAGGERS

> Flaggers while on duty and assigned to traffic control or to give warning to the public that the highway is
under construction and of any dangerous conditions to be encountered as a result thereof, shall perform their duties
and shall be provided with the necessary equipment in conformance with Part 6 of the California MUTCD. The
equipment shall be furnished and kept clean and in good repair by the Contractor at the Contractor's expense.

The first paragraph of Section 12-3.01, "General," of the Standard Specifications is amended to read:

+ In addition to the requirements in Part 6 of the California MUTCD, all devices used by the Contractor in
the performance of the work shall conform to the provisions in this Section 12-3.

The second sentence of the first paragraph of Section 12-3.06, "Construction Area Signs," of the Standard
Specifications is amended to read:

+  Construction area signs are shown in or referred to in Part 6 of the California MUTCD.

The first sentence of the fourth paragraph of Section 12-3.06, "Construction Area Signs," of the Standard
Specifications is amended to read:

+  All construction area signs shall conform to the dimensions, color and legend requirements of the plans,
Part 6 of the California MUTCD and these specifications.

The first sentence of the eighth paragraph of Section 12-3.06, "Construction Area Signs," of the Standard
Specifications is amended to read:
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»  Used signs with the specified sheeting material will be considered satisfactory if they conform to the
requirements for visibility and legibility and the colors conform to the requirements in Part 6 of the California
MUTCD.

SECTION 19: EARTHWORK

Issue Date: July 31, 2007
Section 19-1.03, "Grade Tolerance,” of the Standard Specifications is amended to read:

*  Immediately prior to placing subsequent layers of material thereon, the grading plane shall conform to one
of the following:

A. When hot mix asphalt is to be placed on the grading plane, the grading plane at any point shall not vary
more than 0.05-foot above or below the grade established by the Engineer.

B. When subbase or base material to be placed on the grading plane is to be paid for by the ton, the grading
plane at any point shall not vary more than 0.10-foot above or below the grade established by the Engineer.

C. When the material to be placed on the grading plane is to be paid for by the cubic yard, the grading plane at
any point shall be not more than 0.05-foot above the grade established by the Engineer.

The first paragraph of Section 19-3.025C, "Soil Cement Bedding," of the Standard Specifications is amended to
read:

*  Cementitious material used in soil cement bedding shall conform to the provisions in Section 90-2.01,
"Cementitious Materials." Supplementary cementitious material will not be required.

The fourth paragraph of Section 19-3.025C, "Soil Cement Bedding," of the Standard Specifications is amended
to read:

»  The aggregate, cementitious material, and water shall be proportioned either by weight or by volume. Soil
cement bedding shall contain not less than 282 pounds of cementitious material per cubic yard. The water content
shall be sufficient to produce a fluid, workable mix that will flow and can be pumped without segregation of the
aggregate while being placed.

The first paragraph of Section 19-3.062, "Slurry Cement Backfill," of the Standard Specifications is amended to
read:

e Shury cement backfill shall consist of a fluid, workable mixture of aggregate, cementitious material, and
water.

The fifth paragraph of Section 19-3.062, "Slurry Cement Backfill," of the Standard Specifications is amended to
read:

*  Cementitious material shall conform to the provisions in Section 90-2.01, "Cementitious Materials."
Supplementary cementitious material will not be required.

The eighth paragraph of Section 19-3.062, "Shurry Cement Backfill," of the Standard Specifications is amended
to read:

» The aggregate, cementitious material, and water shall be proportioned either by weight or by volume.
Slurry cement backfill shall contain not less than 188 pounds of cementitious material per cubic yard. The water
content shall be sufficient to produce a fluid, workable mix that will flow and can be pumped without segregation of
the aggregate while being placed.

SECTION 20: EROSION CONTROL AND HIGHWAY PLANTING
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Issue Date: August 17, 2007
Section 20-2.03, "Soil Amendment," of the Standard Specifications is amended to read:

20-2.03 SOIL AMENDMENT

»  Soil amendment shall comply with the requirements in the California Food and Agricultural Code.
»  Soil amendment producers shall comply with the following:

1. Be fully permitted to produce compost as specified under the California Integrated Waste Management
Board, Local Enforcement Agencies and any other State and Local Agencies that regulate Solid Waste
Facilities. If exempt from State permitting requirements, the composting facility must certify that it follows
guidelines and procedures for production of compost meeting the environmental health standards of Title
14, California Code of Regulations, Division 7, Chapter 3.1, Article 7.

2. Be a participant in United States Composting Council's Seal of Testing Assurance program.

»  Soil amendment shall be composted and may be derived from any single, or mixture of any of the
following feedstock materials:

1. Green material consisting of chipped, shredded, or ground vegetation; or clean processed recycled wood

products
2. Biosolids
3. Manure
4. Mixed food waste

»  Soil amendment feedstock materials shall be composted to reduce weed seeds, pathogens and deleterious
materials as specified under Title 14, California Code of Regulations, Division 7, Chapter 3.1, Article 7, Section
17868.3.

»  Soil amendment shall not be derived from mixed municipal solid waste and must be reasonably free of
visible contaminates. Soil amendment must not contain paint, petroleum products, pesticides or any other chemical
residues harmful to animal life or plant growth. Soil amendment must not possess objectionable odors.

»  Metal concentrations in soil amendment must not exceed the maximum metal concentrations listed in Title
14, California Code of Regulations, Division 7, Chapter 3.1, Section 17868.2.

*  Soil amendment must comply with the following:
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Physical/Chemical Requirements

Property Test Method Requirement
pH *TMECC 04.11-A, Elastometric pH 1:5 Slurry 6.0-8.0
Method, pH Units T
Soluble Salts TMECC 04.10-A, Electrical Conductivity 1:5 Slurry 0-10.0
Method dS/m (mmhos/cm) )
Moisture Content TMECC 03.09-A, Total Solids & Moisture at 70+/- 5 30-60
deg C, % Wet Weight Basis
Organic Matter TMECC 05.07-A, Loss-On-Ignition Organic Matter 30-65
Content Method (LOI), % Dry Weight Basis
Maturity TMECC 05.05-A, Germination and Vigor
Seed Emergence 80 or Above
Seedling Vigor 80 or Above
% Relative to Positive Control
Stability TMECC 05.08-B, Carbon Dioxide Evolution Rate 8 or below
mg CO,-C/g OM per day
Particle Size TMECC 02.02-B Sample Sieving for Aggregate Size 95% Passing 5/8 inch
Classification % Dry Weight Basis 70% Passing 3/8 inch
Pathogen TMECC 07.01-B, Fecal Coliform Bacteria < 1000
MPN/gram dry wt. Pass
Pathogen TMECC 07.01-B, Salmonella <3 MPN/4 grams dry
wt. Pass
Physical TMECC 02.02-C, Man Made Inert Removal and
Contaminants Classification:
Plastic, Glass and Metal, % > 4mm fraction Combined Total: < 1.0
Physical TMECC 02.02-C, Man Made Inert Removal and
Contaminants Classification:
Sharps (Sewing needles, straight pins and hypodermic None Detected
needles), % > 4mm fraction

*TMECC refers to "Test Methods for the Examination of Composting and Compost,” published by the
United States Department of Agriculture and the United States Compost Council (USCC).

+  Prior to application, the Contractor shall provide the Engineer with a copy of the soil amendment producer's
Compost Technical Data Sheet and a copy of the compost producers STA certification. The Compost Technical
Data Sheet shall include laboratory analytical test results, directions for product use, and a list of product
ingredients.

« Prior to application, the Contractor shall provide the Engineer with a Certificate of Compliance in
conformance with the provisions in Section 6-1.07, "Certificates of Compliance," of the Standard Specifications.

The last 3 paragraphs of Section 20-2.10, "Seed," of the Standard Specifications are deleted.
The last paragraph of Section 20-3.04A, "General," of the Standard Specifications is deleted.
Section 20-4.055, "Pruning,” of the Standard Specifications is amended to read:

20-4.055 PRUNING

»  Pruning of plants shall be consistent with American National Standards Institute (ANSI), "Tree, Shrub and
Other Woody Plant Maintenance Standard Practices," ANSI 300 (Part 1)-2001 and "Best Management Practices
Tree Pruning," 2002 (ISBN 1-881956318), published by the International Society of Arboriculture, P.O. Boc 3129,
Champaign, IL 61826.

SECTION 25: AGGREGATE SUBBASES

Issue Date: February 16, 2007
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The first paragraph of Section 25-1.02A, "Class 1, Class 2, and Class 3 Aggregate Subbases," of the Standard
Specifications is amended to read:

»  Aggregate must be clean and free from organic matter and other deleterious substances. Aggregate must
consist of any combination of:

1. Broken stone

2. Crushed gravel

3. Natural rough surfaced gravel
4. Sand

5.

Up to 100 percent of any combination of processed:

5.1.  Asphalt concrete

5.2. Portland cement concrete
5.3. Lean concrete base

5.4. Cement treated base

The first paragraph of Section 25-1.02B, "Class 4 Aggregate Subbase,” of the Standard Specifications is
amended to read:

»  Aggregate must be clean and free from organic matter and other deleterious substances. Aggregate must
consist of any combination of:

1. Broken stone

2. Crushed gravel

3. Natural rough surfaced gravel

4. Sand

5. Up to 100 percent of any combination of processed:

5.1.  Asphalt concrete

5.2. Portland cement concrete
5.3. Lean concrete base

5.4. Cement treated base

SECTION 26: AGGREGATE BASE

Issue Date: February 16, 2007

The first paragraph of Section 26-1.02A, "Class 2 Aggregate Base," of the Standard Specifications is amended
to read:

= Aggregate must be clean and free from organic matter and other deleterious substances. Aggregate must
consist of any combination of:

1. Broken stone
2. Crushed gravel
3. Natural rough surfaced gravel
4. Sand
5. Up to 100 percent of any combination of processed:
5.1. Asphalt concrete
5.2. Portland cement concrete
5.3. Lean concrete base
5.4. Cement treated base
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The first paragraph of Section 26-1.02B, "Class 3 Aggregate Base," of the Standard Specifications is amended
to read:

»  Aggregate must be clean and free from organic matter and other deleterious substances. Aggregate must
consist of any combination of:

Broken stone

Crushed gravel

Natural rough surfaced gravel

Sand

Up to 100 percent of any combination of processed:

Pl

5.1.  Asphalt concrete

5.2. Portland cement concrete
5.3. Lean concrete base

5.4. Cement treated base

SECTION 27: CEMENT TREATED BASES

Issue Date: July 31, 2007

The first paragraph of Section 27-1.02, "Materials,” of the Standard Specifications is amended to read:

*  Cement shall be Type II portland cement conforming to the provisions in Section 90-2.01A, "Cement."

The third paragraph of Section 27-1.02, "Materials," of the Standard Specifications is amended to read:

*  Aggregate for use in Class A cement treated base shall be of such quality that when mixed with cement in
an amount not to exceed 5 percent by weight of the dry aggregate and compacted at optimum moisture content, the
compressive strength of a sample of the compacted mixture shall not be less than 750 pounds per square inch at
7 days, when tested by California Test 312.

The fourth paragraph of Section 27-1.02, "Materials," of the Standard Specifications is amended to read:

»  Aggregate for use in Class B cement treated base shall have a Resistance (R-value) of not less than 60
before mixing with cement and a Resistance (R-value) of not less than 80 after mixing with cement in an amount not
to exceed 2.5 percent by weight of the dry aggregate.

The ninth paragraph of Section 27-1.07, "Compacting,” of the Standard Specifications is amended to read:

*  When surfacing material is hot mix asphalt, the low areas shall be filled with hot mix asphalt conforming to
the requirements for the lowest layer of hot mix asphalt to be placed as surfacing. This filling shall be done as a
separate operation prior to placing the lowest layer of surfacing, and full compensation for this filling will be
considered as included in the contract price paid for cement treated base and no additional compensation will be

allowed therefor.

SECTION 28: LEAN CONCRETE BASE

Issue Date: July 31, 2007
The first paragraph of Section 28-1.02, "Materials," of the Standard Specifications is amended to read:
»  Cement shall be Type II portland cement conforming to the provisions in Section 90-2.01A, "Cement."

The sixth paragraph of Section 28-1.02, "Materials," of the Standard Specifications is amended to read:

Silva Valley Parkway Widening — South of Entrada County of El Dorado, DOT
Contract No. PW 09-30472, CIP No. 72370 Appendix A
7/16/2010 Page AA-20

10-0764.C.123



«  Aggregate shall be of such quality that, when mixed with cement in an amount not to exceed 300 pounds
per cubic yard, and tested in conformance with the requirements in California Test 548, the compressive strength of
a sample will be not less than 700 pounds per square inch at 7 days.

The second paragraph of Section 28-1.06, "Spreading, Compacting and Shaping," of the Standard Specifications
is amended to read:

» In advance of curing operations, lean concrete base to be surfaced with hot mix asphalt shall be textured
with a drag strip of burlap, a broom or a spring steel tine device which will produce scoring in the finished surface.
The scoring shall be parallel with the centerline or transverse thereto. The operation shall be performed at a time
and in a manner to produce the coarsest texture practical for the method used.

The second paragraph of Section 28-1.08, "Surfaces Not Within Tolerance," of the Standard Specifications is
amended to read:

* Hardened lean concrete base with a surface lower than 0.05-foot below the grade established by the
Engineer shall be removed and replaced with lean concrete base which complies with these specifications, or if
permitted by the Engineer, the low areas shall be filled with pavement material as follows:

1. When pavement material is hot mix asphalt, the low areas shall be filled with hot mix asphalt conforming
to the requirements for the lowest layer of hot mix asphalt to be placed as pavement. This shall be done as
a separate operation prior to placing the lowest layer of pavement, and full compensation for this filling
will be considered as included in the contract price paid per cubic yard for lean concrete base and no
additional compensation will be allowed therefor.

2. When pavement material is portland cement concrete, the low areas shall be filled with pavement concrete
at the time and in the same operation that the pavement is placed. Full compensation for this filling will be
considered as included in the contract price paid per cubic yard for lean concrete base and no additional
compensation will be allowed therefor.

SECTION 29: TREATED PERMEABLE BASES

Issue Date: July 31, 2007

The second paragraph of Section 29-1.02B, "Cement Treated Permeable Base," of the Standard Specifications is
amended to read:

*  Cement shall be Type II portland cement conforming to the provisions in Section 90-2.01A, "Cement."

The first paragraph of Section 29-1.04A, "Asphalt Treated Permeable Base,” of the Standard Specifications is
amended to read:

«  Aggregates and asphalt for asphalt treated permeable base shall be stored, proportioned and mixed in the
same manner provided for storing, proportioning and mixing aggregates and asphalt for hot mix asphalt in
Section 39-1.08, "Production,” except as follows:

1. The aggregate need not be separated into sizes.

The temperature of the aggregate before adding the asphalt binder shall be not less than 275° F nor more
than 325°F.

3. Asphalt treated permeable base stored in excess of 2 hours shall not be used in the work.

4. The aggregate shall be combined with 2.5 percent paving asphalt by weight of the dry aggregate. After
testing samples of the Contractor's proposed aggregate supply, the Engineer may order an increase or
decrease in the asphalt content. If an increase or decrease is ordered, and the increase or decrease exceeds
the specified amount by more than 0.1-percent by weight of the dry aggregate, the compensation payable to
the Contractor for the asphalt treated permeable base will be increased or decreased on the basis of the total
increase or decrease in asphalt.
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5. The asphalt content of the asphalt mixture will be determined, at the option of the Engineer, by extraction
tests in conformance with the requirements in California Test 310 or 362, or will be determined in
conformance with the requirements in California Test 379. The bitumen ratio pounds of asphalt per
100 pounds of dry aggregate shall not vary by more than 0.5-pound of asphalt above or 0.5-pound of
asphalt below the amount designated by the Engineer. Compliance with this requirement will be
determined either by taking samples from trucks at the plant or from the mat behind the paver before
rolling. If the sample is taken from the mat behind the paver, the bitumen ratio shall be not less than the
amount designated by the Engineer, less 0.7-pound of asphalt per 100 pounds of dry aggregate.

The second paragraph of Section 29-1.04B, "Cement Treated Permeable Base," of the Standard Specifications is
amended to read:

*  Cement treated permeable base shall contain not less than 287 pounds of cement per cubic yard.

The first paragraph of Section 29-1.05, "Spreading and Compacting Asphalt Treated Permeable Base," of the
Standard Specifications is amended to read:

»  Asphalt treated permeable base shall be spread and compacted as specified for hot mix asphalt under the
"Method" construction process in Section 39, "Hot Mix Asphalt," and these specifications.

The second paragraph of Section 29-1.07, "Surfaces Not Within Tolerance,” of the Standard Specifications is
amended to read:

*  Hardened treated permeable base with a surface lower than 0.05-foot below the grade established by the
Engineer shall be removed and replaced with treated permeable base which complies with these specifications, or if
permitted by the Engineer, the low areas shall be filled with pavement material as follows:

1. When pavement material is hot mix asphalt, the low areas shall be filled with hot mix asphalt conforming
to the requirements for the lowest layer of hot mix asphalt to be placed as pavement. This shall be done as
a separate operation prior to placing the lowest layer of pavement.

2. When pavement material is portland cement concrete, the low areas shall be filled with pavement concrete
at the time and in the same operation in which the pavement is placed.

3. Full compensation for filling low areas will be considered as included in the contract price paid per cubic
yard for treated permeable base and no additional compensation will be allowed therefor.

SECTION 37: BITUMINOUS SEALS

Issue Date: August 17, 2007

The fourth through sixth paragraphs in Section 37-1.03, "Maintaining Traffic," of the Standard Specifications
are amended to read:

*  On 2-lane two-way roadways, W8-7 "LOOSE GRAVEL" signs and W13-1 (35) speed advisory signs shall
be furnished and placed adjacent to both sides of the traveled way where screenings are being spread on a traffic
lane. The first W8-7 sign in each direction shall be placed where traffic first encounters loose screenings, regardless
of which lane the screenings are being spread on. The W13-1 (35) signs need not be placed in those areas with
posted speed limits of less than 40 MPH. The signs shall be placed at maximum 2,000-foot intervals along each side
of the traveled way and at public roads or streets entering the seal coat area as directed by the Engineer.

*  On multilane roadways (freeways, expressways and multilane conventional highways) where screenings
are being spread on a traffic lane, W8-7 "LOOSE GRAVEL" signs and W13-1 (35) speed advisory signs shall be
furnished and placed adjacent to the outside edge of the traveled way nearest to the lane being worked on. The first
W38-7 sign shall be placed where the screenings begin with respect to the direction of travel on that lane. The W13-1
(35) signs need not be placed in those areas with posted speed limits of less than 40 MPH. The signs shall be placed
at maximum 2,000-foot intervals along the edge of traveled way and at on-ramps, public roads or streets entering the
seal coat area as directed by the Engineer.
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»  The W8-7 and W13-1 signs shall be maintained in place at each location until final brooming of the seal
coat surface at that location is completed. The W8-7 and W13-1 signs shall conform to the provisions for
construction area signs in Section 12, "Construction Area Traffic Control Devices." The signs may be set on
temporary portable supports with the W13-1 below the W8-7 or on barricades with the W13-1 sign alternating with
the W8-7 sign.

The second paragraph of Section 37-1.07, "Finishing," of the Standard Specifications is amended to read:

« Rollers shall be oscillating type pneumatic-tired rollers. A minimum of 2 pneumatic-tired rollers
conforming to the provisions in Section 39-3.03 "Spreading and Compacting Equipment,” shall be furnished.

The second paragraph in Section 37-1.09, "Payment," of the Standard Specifications is amended to read:

+  The above prices and payments shall include full compensation for furnishing all labor, materials, tools,
equipment and incidentals, and for doing all the work involved in applying seal coat, complete in place, including
furnishing, placing, maintaining, and removing W8-7 and W13-1 signs, when required, and temporary supports or
barricades for the signs, as shown on the plans, and as specified in these specifications and the special provisions,
and as directed by the Engineer.

SECTION 39 HOT MIX ASPHALT

Issue Date: March 21, 2008

39-1 GENERAL
39-1.01 DESCRIPTION

»  Section 39 includes specifications for producing and placing hot mix asphalt (HMA) by mixing aggregate
and asphalt binder at a mixing plant and spreading and compacting the HMA mixture.
»  The special provisions specify one or more type of HMA, including:

Type A

. TypeB

3. Open graded friction course (OGFC). OGFC includes hot mix asphalt (open graded), rubberized hot mix
asphalt (open graded) (RHMA-O) and rubberized hot mix asphalt (open graded high binder) (RHMA-O-
HB)

4. Rubberized hot mix asphalt (gap graded) (RHMA-G)

N

»  The special provisions specify the HMA construction process, including:

1. Standard
. Method
3.  Quality Control / Quality Assurance (QC/ QA)

39-1.02 MATERIALS
39-1.02A GEOSYNTHETIC PAVEMENT INTERLAYER

»  Geosynthetic pavement interlayer must comply with the specifications for pavement reinforcing fabric in
Section 88, "Engineering Fabrics."

39-1.02B TACK COAT

«  Tack coat must comply with the specifications for asphaltic emulsion in Section 94, "Asphaltic Emulsion,"
or asphalt binder in Section 92, "Asphalts." Choose the type and grade.

39-1.02C ASPHALT BINDER

+  Asphalt binder in HMA must comply with Section 92, "Asphalts,” or Section 39-1.02D, "Asphalt Rubber
Binder." The special provisions specify the grade.
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+  Asphalt binder for geosynthetic pavement interlayer must comply with Section 92, "Asphalts.” Choose
from Grades PG 64-10, PG 64-16, or PG 70-10.

39-1.02D ASPHALT RUBBER BINDER
General

»  Use asphalt rubber binder in RHMA-G, RHMA-O, and RHMA-O-HB. Asphalt rubber binder must be a
combination of:

1. Asphalt binder
2. Asphalt modifier
3. Crumb rubber modifier (CRM)

+  The combined asphalt binder and asphalt modifier must be 80.0 + 2.0 percent by weight of the asphalt
rubber binder.

Asphalt Modifier
+  Asphalt modifier must be a resinous, high flash point, and aromatic hydrocarbon, and comply with:

Asphalt Modifier for Asphalt Rubber Binder

Quality Characteristic ASTM Specification
Viscosity, m*/s (x 10®) at 100 °C D 445 X+3?
Flash Point, CL.O.C., °C D 92 207 minimum
Molecular Analysis

Asphaltenes, percent by mass D 2007 0.1 maximum
Aromatics, percent by mass D 2007 55 minimum

Note:
2 The symbol "X" is the proposed asphalt modifier viscosity. "X" must be between 19 and 36. A change in "X"
requires a new asphalt rubber binder design.

*  Asphalt modifier must be from 2.0 percent to 6.0 percent by weight of the asphalt binder in the asphalt
rubber binder.

Crumb Rubber Modifier

»  CRM consists of a ground or granulated combination of scrap tire CRM and high natural CRM. CRM must
be 75.0 + 2.0 percent scrap tire CRM and 25.0 + 2.0 percent high natural CRM by total weight of CRM. Scrap tire
CRM must be from any combination of automobile tires, truck tires, or tire buffings.

«  Sample and test scrap tire CRM and high natural CRM separately. CRM must comply with:

Crumb Rubber Modifier for Asphalt Rubber Binder

Quality Characteristic Test Method Specification
Scrap tire CRM gradation R LP-10 100
(% passing No. 8 sieve)
High natural CRM gradation LP-10 100
(% passing No. 10 sieve)
Wire in CRM (% max.) LP-10 0.01
Fabric in CRM (% max.) LP-10 0.05
CRM particle length (inch max.)® - 3/16
CRM specific gravity® CT 208 1.1-1.2
Natural rubber content in high natural CRM (%) ® ASTM D 297 40.0-48.0

Note:
? Test at mix design and for Certificate of Compliance.
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*  Only use CRM ground and granulated at ambient temperature. If steel and fiber are cryogenically
separated, it must occur before grinding and granulating. Only use cryogenically produced CRM particles that can
be ground or granulated and not pass through the grinder or granulator.

+  CRM must be dry, free-flowing particles that do not stick together. CRM must not cause foaming when
combined with the asphalt binder and asphalt modifier. You may add calcium carbonate or talc up to 3 percent by
weight of CRM.

Asphalt Rubber Binder Design and Profile

+  Submit in writing an asphalt rubber binder design and profile. In the design, designate the asphalt, asphalt
modifier, and CRM and their proportions. The profile is not a specification and only serves to indicate expected
trends in asphalt rubber binder properties during binder production. The profile must include the same component
sources for the asphalt rubber binder used.

»  Design the asphalt rubber binder from testing you perform for each quality characteristic and for the
reaction temperatures expected during production. The 24-hour (1,440-minute) interaction period determines the
design profile. At a minimum, mix asphalt rubber binder components, take samples, and perform and record the
following tests:

Asphalt Rubber Binder Reaction Design Profile

Test Minutes of Reaction * Limits
45 60 | 90 | 120 | 240 | 360 j 1440
Cone penetration @ 77 °F, 0.10-mm (ASTM D 217) X° X X 25-70
Resilience @ 77 °F, percent rebound (ASTM D 5329) X X X 18 min.
Field softening point, °F (ASTM D 36) X X X 125 - 165
Viscosity, centipoises (LP-11) X X X X X X X 1,500 - 4,000
Notes:

2 Six hours (360 minutes) after CRM addition, reduce the oven temperature to 275 °F for a period of 16 hours. After the
16-hour (1320 minutes) cool-down after CRM addition, reheat the binder to the reaction temperature expected during
Eroduction for sampling and testing at 24 hours (1440 minutes).

"X" denotes required testing

Asphalt Rubber Binder
e After interacting for a minimum of 45 minutes, asphalt rubber binder must comply with:
Asphalt Rubber Binder
Quality Characteristic Test for Quality Test Method Specification
Control or Acceptance Minimum Maximum

Cone penetration @ 77 °F, 0.10-mm Acceptance ASTMD 217 25 70
Resilience @ 77 °F, percent rebound Acceptance ASTM D 5329 18 --
Field softening point, °F Acceptance ASTM D 36 125 165
Viscosity @ 350 °F, centipoises Quality Control LP-11 1,500 4,000

39-1.02E AGGREGATE
»  Aggregate must be clean and free from deleterious substances. Aggregate:

Retained on the No. 4 sieve is coarse
Passing the No. 4 sieve is fine
3. Added and passing the No. 30 sieve is supplemental fine, including:

N

3.1. Hydrated lime
3.2. Portland cement
3.3. Fines from dust collectors

= The special provisions specify the aggregate gradation for each HMA type.
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«  The specified aggregate gradation is before the addition of asphalt binder and includes supplemental fines.
The Engineer tests for aggregate grading under California Test 202, modified by California Test 105 if there is a

difference in specific gravity of 0.2 or more between the coarse and fine parts of different aggregate blends.

¢ Choose a sieve size target value (TV) within each target value limit presented in the aggregate gradation

tables.
Aggregate Gradation
(Percentage Passing)
HMA Types A and B
3/4—inch HMA Types A and B
Sieve Sizes Target Value Limits Allowable Tolerance
1" 100 —
3/4" 90-100 TV £5
12" 70-90 TV +6
No. 4 45 -55 TV 7
No. 8 32-40 TV +5
No. 30 12-21 TV +4
No. 200 2-7 TV £2
1/2—inch HMA Types A and B
Sieve Sizes Target Value Limits Allowable Tolerance
3/4" 100 —
1/2" 95-99 TV +6
3/8" 75-95 TV +6
No. 4 55 - 66 TV £7
No. 8 38-49 TV +5
No. 30 15-27 TV +4
No. 200 2-8 TV £2
3/8—inch HMA Types A and B
Sieve Sizes Target Value Limits Allowable Tolerance
1/2" 100 —
3/8" 95 - 100 TV +6
No. 4 58-72 TV 7
No. 8 34-48 TV £6
No. 30 18-32 TV +5
No. 200 2-9 TV £2
No. 4 HMA Types A and B
Sieve Sizes Target Value Limits Allowable Tolerance
3/8" 100 —
No. 4 95 - 100 TV £7
No. 8 72-77 TV 7
No. 30 37-43 TV £7
No. 200 2-12 TV +4

Silva Valley Parkway Widening — South of Entrada
Contract No. PW 09-30472, CIP No. 72370

7/16/2010

County of El Dorado, DOT

Appendix A
Page AA-26

10-0764.C.129




3/4—inch RHMA-G

Rubberized Hot Mix Asphalt - Gap Graded (RHMA-G)

Sieve Sizes Target Value Limits Allowable Tolerance
1" 100 —
3/4" 95-100 TV £5
12" 83-87 TV £6
3/8" 65-70 TV +6
No. 4 28 -42 TV £7
No. 8 14-22 TV +5
No. 200 0-6 TV £2
1/2—inch RHMA-G
Sieve Sizes Target Value Limits Allowable Tolerance
3/4" 100 —
1/2" 90 - 100 TV +6
3/8" 83 -87 TV +6
No. 4 28 -42 TV 7
No. 8 14 - 22 TV £5
No. 200 0-6 TV £2
Open Graded Friction Course (OGFC)
1—inch OGFC
Sieve Sizes Target Value Limits Allowable Tolerance
112" 100 —
1" 99 - 100 TV 5
3/4" 85 -96 TV 5
12" 55-71 TV £6
No. 4 10-25 TV +7
No. 8 6-16 TV £5
No. 200 1-6 TV 2
1/2—inch OGFC
Sieve Sizes Target Value Limits Allowable Tolerance
3/4" 100 —
1/2" 95-100 TV +6
3/8" 78 - 89 TV +6
No. 4 28 - 37 TV 7
No. 8 7-18 TV +5
No. 30 0-10 TV +4
No. 200 0-3 TV £2
3/8—inch OGFC
Sieve Sizes Target Value Limits Allowable Tolerance
172" 100 —
3/8" 90 - 100 TV £6
No. 4 29-36 TV £7
No. 8 7-18 TV £6
No. 30 0-10 TV £5
No. 200 0-3 TV £2

«  Before the addition of asphalt binder and lime treatment, aggregate must comply with:
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Aggregate Quality

Quality Characteristic Test Method HMA Type
A B RHMA-G OGFC
Percent of crushed particles CT 205
Coarse aggregate (% min.)
One fractured face 90 25 -~ 90
Two fractured faces 75 - 90 75

Fine aggregate (% min)
(Passing No. 4 sieve
and retained on No. 8 sieve.)

One fractured face 70 20 70 90
Los Angeles Rattler (% max.) CT 211

Loss at 100 Rev. 12 -- 12 12

Loss at 500 Rev. 45 50 40 40
Sand equivalent (min.) * CT 217 47 42 47 --
Fine aggregate angularity (% min.)° | AASHTOT

304 Method 45 45 45 --
A

Flat and elongated particles (% max. ASTMD
by weight @ 5:1) 4791 10 10 10 10
K, factor (max.) CT 303 1.7 1.7 1.7 --
K factor (max.) CT 303 1.7 1.7 1.7 --
Notes:

3 Reported value must be the average of 3 tests from a single sample.
® The Engineer waives this specification if HMA contains less than 10 percent of nonmanufactured sand by weight
of total aggregate.

39-1.02F RECLAIMED ASPHALT PAVEMENT

«  You may produce HMA using reclaimed asphalt pavement (RAP). HMA produced using RAP must
comply with the specifications for HMA except aggregate quality specifications do not apply to RAP. You may
substitute RAP aggregate for a part of the virgin aggregate in HMA in a quantity not exceeding 15 percent of the
aggregate blend. Do not use RAP in OGFC and RHMA-G.

«  Assign the substitution rate of RAP aggregate for virgin aggregate with the job mix formula (JMF)
submittal. The JMF must include the percent of RAP used. If you change your assigned RAP aggregate substitution
rate by more than 5 percent (within the 15 percent limit), submit a new JMF.

+  Process RAP from asphalt concrete. You may process and stockpile RAP throughout the project's life.
Prevent material contamination and segregation. Store RAP in stockpiles on smooth surfaces free of debris and
organic material. Processed RAP stockpiles must consist only of homogeneous RAP.

39-1.03 HOT MIX ASPHALT MIX DESIGN REQUIREMENTS
39-1.03A GENERAL

« A mix design consists of performing California Test 367 and laboratory procedures on combinations of
aggregate gradations and asphalt binder contents to determine the optimum binder content (OBC) and HMA mixture
qualities. If RAP is used, use Laboratory Procedure LP-9. The result of the mix design becomes the proposed JMF.

«  Use Form CEM-3512 to document aggregate quality and mix design data. Use Form CEM-3511 to present
the JMF.

«  Laboratories testing aggregate qualities and preparing the mix design and JMF must be qualified under the
Department's Independent Assurance Program. Take samples under California Test 125.

+  The Engineer reviews the aggregate qualities, mix design, and JMF and verifies and accepts the IMF.

+  You may change the JMF during production. Do not use the changed JMF until the Engineer accepts it.
Except when adjusting the JMF in compliance with Section 39-1.03E, "Job Mix Formula Verification,” perform a
new mix design and submit in writing a new JMF submittal for changing any of the following:

1. Target asphalt binder percentage
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Asphalt binder supplier
Asphalt rubber binder supplier

Combined aggregate gradation
Aggregate sources

NN WLD

Any material in the JMF

»  For OGFC, submit in writing a complete JMF submittal except asphalt binder content. The Engineer
determines the asphalt binder content under California Test 368 within 20 days of your complete JMF submittal and

provides you a Form CEM-3513.

Substitution rate for RAP aggregate of more than 5 percent

39-1.03B HOT MIX ASPHALT FOR JOB MIX FORMULA

»  Determine the proposed JMF from a mix design that complies with:

Hot Mix Asphalt for Job Mix Formula

Component materials used in asphalt rubber binder or percentage of any component materials

Quality Characteristic Test Method HMA Type
A B RHMA-G
Air voids content (%) CT 367° 4.0 4.0 Special
Provisions

Voids in mineral aggregate (% min.) LP-2

No. 4 grading 17.0 17.0 --

3/8" grading 15.0 15.0 --

1/2" grading 14.0 14.0 18.0-23.0°

3/4" grading 13.0 13.0 18.0-23.0°
Voids filled with asphalt (%) LP-3

No. 4 grading 76.0—80.0 76.0 - 80.0 Note d

3/8" grading 73.0-76.0 73.0-76.0

1/2" grading 65.0-75.0 65.0-75.0

3/4" grading 65.0-75.0 65.0—75.0
Dust proportion LP-4

No. 4 and 3/8" gradings 09-2.0 09-2.0 Note d

1/2" and 3/4" gradings 06-13 06-13
Stabilometer value (min.) © CT 366

No. 4 and 3/8" gradings 30 30 -

1/2" and 3/4" gradings 37 35 23

Notes:

3 Calculate the air voids content of each specimen using California Test 309 and Lab Procedure LP-1. Modify
California Test 367, Paragraph C5, to use the exact air voids content specified in the selection of OBC.
®Voids in mineral aggregate for RHMA-G must be within this range.
°Modify California Test 304, Part 2.B.2.c: "After compaction in the compactor, cool to 140 °+ 5 °F by allowing
the briquettes to cool at room temperature for 0.5-hour, then place the briquettes in the oven at 140 °F for a
minimum of 2 hours and not more than 3 hours."

4 Report this value in the JMF submittal.

»  For stability, prepare 3 briquettes separately at the proposed JMF and test for compliance. Report the
average of 3 tests. Prepare new briquettes and test if the range of stability for the 3 briquettes is more than 12 points.
The average air void content may vary from the specified air void content by +0.5 percent.

*  You may use the briquettes used for stability testing to determine bulk specific gravity under CT 308. If
you use the same briquettes and tests using bulk specific gravity fail, you may prepare 3 new briquettes and
determine a new bulk specific gravity. If you choose to determine bulk specific gravity with new briquettes and
your tests fail, you may not test again using the stability briquettes.

39-1.03C JOB MIX FORMULA SUBMITTAL
«  Each JMF submittal must consist of:
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Proposed JMF on Form CEM-3511

Mix design documentation on Form CEM-3512 dated within 12 months of submittal

JMEF verification on Form CEM-3513 dated within 12 months of production start, if applicable
Materials Safety Data Sheets (MSDS) for:

b=

4.1. Asphalt binder

4.2. Base asphalt binder used in asphalt rubber binder

4.3. CRM and asphalt modifier used in asphalt rubber binder

4.4. Blended asphalt rubber binder mixture

4.5. Supplemental fine aggregate except fines from dust collectors
4.6. Antistrip additives

» If the JMF must be verified or if the Engineer requests, submit samples of the following materials in
labeled containers weighing no more than 50 pounds each (notify the Engineer at least 2 business days before
sampling materials):

1. Coarse, fine, and supplemental fine aggregate from stockpiles, cold feed belts, or hot bins. Samples must

include at least 120 pounds for each coarse aggregate, 80 pounds for each fine aggregate, and 10 pounds for

each type of supplemental fines. The Department combines these aggregate samples to comply with the

JMF target values submitted on Form CEM-3511.

RAP from stockpiles or RAP system. Samples must be at least 60 pounds.

3. Asphalt binder from the binder supplier. Samples must be in two 1-quart cylindrical shaped cans with open
top and friction lids.

4. Asphalt rubber binder with the components blended in the proportions to be used. Samples must be in four
1-quart cylindrical shaped cans with open top and friction lids.

g

39-1.03D JOB MIX FORMULA REVIEW

«  The Engineer reviews each mix design and proposed JMF within 5 business days from the complete JMF
submittal. The review consists of reviewing the mix design procedures and comparing the proposed JMF with the
specifications.

+  The Engineer may verify aggregate qualities during this review period.

39-1.03E JOB MIX FORMULA VERIFICATION

«  If you cannot submit a Department-verified JMF on Form CEM-3513 dated within 12 months before HMA
production, the Engineer verifies the JMF.

»  Based on your testing and production experience, you may submit on Form CEM-3511 an adjusted JMF
before the Engineer's verification testing. JMF adjustments may include a change in the:

1. Asphalt binder content target value up to +0.6 percent from the optimum binder content value submitted on
Form CEM-3512 except do not adjust the target value for asphalt rubber binder for RHMA-G below 7.0
percent

2. Aggregate gradation target values within the target value limits specified in the aggregate gradation tables

»  Test samples from the HMA plant to be used to determine possible JMF adjustments.

«  For HMA Type A, Type B, and RHMA-G, the Engineer verifies the JMF from samples taken from HMA
produced by the plant to be used. The Engineer verifies each proposed JMF within 20 days of receiving a complete
JMF submittal and verification samples. Verification is testing for compliance with the specifications for:

1. Aggregate quality

2. Aggregate gradation (JMF TV i tolerance)

3. Asphalt binder content (JMF TV = tolerance)

4. HMA quality specified in the table Hot Mix Asphalt for Job Mix Formula except:

4.1.  Air voids content (design value £ 2.0 percent)
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42. Voids filled with asphalt (report only if an adjustment for asphalt binder content target value is less
than + 0.3 percent from optimum binder content)

4.3. Dust proportion (report only if an adjustment for asphalt binder content target value is less than + 0.3
percent from optimum binder content)

 If you request in writing, the Engineer verifies RHMA-G quality requirements within 3 business days of

sampling.
» In the Engineer's presence, under California Test 125, and from the same production run, take samples of:

Aggregate
Asphalt binder
RAP

HMA

bl ol e

+  Sample aggregate from cold feed belts or hot bins. Sample RAP from the RAP system. Sample HMA
from any of the following locations:

The plant

A truck

A windrow
Behind a paver

Pl ol

«  You may sample from a different project including a non-Department project if you make arrangements for
the Engineer to be present during sampling.

+  For aggregate, RAP, and HMA, split the samples into at least 4 parts and label their containers. Submit 3
split parts to the Engineer and use 1 part for your testing.

«  The Engineer prepares 3 briquettes from a single split sample. To verify the JMF for stability, the Engineer
tests the 3 briquettes and reports the average of 3 tests. The Engineer prepares new briquettes if the range of
stability for the 3 briquettes is more than 12 points.

«  The Engineer may use the briquettes used for stability testing to determine bulk specific gravity under CT
308. If the Engineer uses the same briquettes and the tests using bulk specific gravity fail, the Engineer may prepare
3 new briquettes and determine a new bulk specific gravity. If the Engineer chooses to determine bulk specific
gravity with new briquettes and the Engineer's tests fail, the Engineer may not test again using the stability
briquettes.

+  If the Engineer verifies the JMF, the Engineer provides you a Form CEM-3513.

 If the Engineer's tests on plant-produced samples do not verify the JMF, the Engineer notifies you in
writing and you must submit a new JMF submittal or submit an adjusted JMF based on your testing. JMF
adjustments may include a change in the:

1. Asphalt binder content target value up to +0.6 percent from the optimum binder content value submitted on
Form CEM-3512 except do not adjust the target value for asphalt rubber binder for RHMA-G below 7.0
percent

2. Aggregate gradation target values within the target value limits specified in the aggregate gradation tables

*  You may adjust the JMF only once due to a failed verification test. An adjusted JMF requires a new Form
CEM-3511 and verification of a plant-produced sample.

+  The Engineer reverifies the JMF if HMA production has stopped for longer than 30 days and the verified
JMF is older than 12 months.

«  For each HMA type and aggregate size specified, the Engineer verifies at the State's expense up to 2
proposed JMF including a JMF adjusted after verification failure. The Engineer deducts $3,000 from payments for
each verification exceeding this limit. This deduction does not apply to verifications initiated by the Engineer or if a
JMF expires while HMA production is stopped longer than 30 days.

39-1.03F JOB MIX FORMULA ACCEPTANCE
= You may start HMA production if:
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1. The Engineer's review of the JMF shows compliance with the specifications.
2. The Department has verified the JMF within 12 months before HMA production.
3. The Engineer accepts the verified JMF.

39-1.04 CONTRACTOR QUALITY CONTROL
39-1.04A GENERAL

Establish, maintain, and change a quality control system to ensure materials and work comply with the
specifications. Submit quality control test results to the Engineer within 3 days of a request except when QC/QA s
specified.

39-1.04B PREPAVING CONFERENCE

+  Meet with the Engineer at a prepaving conference at a mutually agreed time and place. Discuss methods of
performing the production and paving work.

39-1.04C ASPHALT RUBBER BINDER

«  Take asphalt rubber binder samples from the feed line connecting the asphalt rubber binder tank to the
HMA plant. Sample and test asphalt rubber binder under Laboratory Procedure LP-11.

«  Test asphalt rubber binder for compliance with the viscosity specifications in Section 39-1.02, "Materials."
During asphalt rubber binder production and HMA production using asphalt rubber binder, measure viscosity every
hour with not less than 1 reading for each asphalt rubber binder batch. Log measurements with corresponding time
and asphalt rubber binder temperature. Submit the log daily in writing.

o Submit a Certificate of Compliance under Section 6-1.07, "Certificates of Compliance.” With the
Certificate of Compliance, submit test results in writing for CRM and asphalt modifier with each truckload delivered
to the HMA plant. A Certificate of Compliance for asphalt modifier must not represent more than 5,000 pounds.
Use an AASHTO-certified laboratory for testing.

+  Sample and test gradation and wire and fabric content of CRM once per 10,000 pounds of scrap tire CRM
and once per 3,400 pounds of high natural CRM. Sample and test scrap tire CRM and high natural CRM separately.

+  Submit certified weight slips in writing for the CRM and asphalt modifier furnished.

39-1.04D AGGREGATE

«  Determine the aggregate moisture content and RAP moisture content in continuous mixing plants at least
twice a day during production and adjust the plant controller. Determine the RAP moisture content in batch mixing
plants at least twice a day during production and adjust the plant controller.

39-1.04E RECLAIMED ASPHALT PAVEMENT

»  Perform RAP quality control testing each day.
»  Sample RAP once daily and determine the RAP aggregate gradation under Laboratory Procedure LP-9 and
submit the results to the Engineer in writing with the combined aggregate gradation.

39-1.04F CORES

»  For Standard and QC / QA projects, take 4-inch or 6-inch diameter cores at least once every 5 business
days. Take 1 core for every 250 tons of HMA from random locations the Engineer designates. Take cores in the
Engineer's presence and backfill and compact holes with material authorized by the Engineer. Before submitting a
core to the Engineer, mark it with the core's location and place it in a protective container.

« If a core is damaged, replace it with a core taken within 1 foot longitudinally from the original core.
Relocate any core located within 1 foot of a rumble strip to 1 foot transversely away from the rumble strip.

39-1.04G BRIQUETTES

»  Prepare 3 briquettes separately for each stability determination. Report the average of 3 tests. Prepare new
briquettes and test if the range of stability for the 3 briquettes is more than 12 points.

*  You may use the briquettes used for stability testing to determine bulk specific gravity under CT 308. If
you use the same briquettes and tests using bulk specific gravity fail, you may prepare 3 new briquettes and
determine a new bulk specific gravity. If you choose to determine bulk specific gravity with new briquettes and
your tests fail, you may not test again using the stability briquettes.

Silva Valley Parkway Widening — South of Entrada County of El Dorado, DOT
Contract No. PW 09-30472, CIP No. 72370 Appendix A
7/16/2010 Page AA-32

10-0764.C.135



39-1.05 ENGINEER'S ACCEPTANCE

»  The Engineer's acceptance of HMA is specified in the sections for each HMA construction process.

+  The Engineer samples materials for testing under California Test 125 and the applicable test method.
Sampling must be statistically-based and random.

»  The Engineer takes HMA and aggregate samples during production and splits each sample into 2 parts.
The Engineer tests 1 part to verify quality control test results and reserves and stores the remaining part. If you
request, the Engineer splits samples and provides you with a part.

»  The Engineer accepts HMA based on:

Accepted JMF

Accepted QCP for Standard and QC/ QA
Compliance with the HMA Acceptance tables
Acceptance of a lot for QC/ QA

Visual inspection

LR Wh -

«  The Engineer prepares 3 briquettes separately for each stability determination. The Engineer reports the
average of 3 tests. The Engineer prepares new briquettes and test if the range of stability for the 3 briquettes is more
than 12 points.

«  The Engineer may use the briquettes used for stability testing to determine bulk specific gravity under CT
308. If the Engineer uses the same briquettes and the tests using bulk specific gravity fail, the Engineer may prepare
3 new briquettes and determine a new bulk specific gravity. If the Engineer chooses to determine bulk specific
gravity with new briquettes and the Engineer tests fail, the Engineer may not test again using the stability briquettes.

39-1.06 DISPUTE RESOLUTION

*  You and the Engineer must work together to avoid potential conflicts and to resolve disputes regarding test
result discrepancies. Notify the Engineer in writing within 5 days of receiving a test result if you dispute the test
result.

+  If you or the Engineer dispute each other's test results, submit written quality control test results and copies
of paperwork including worksheets used to determine the disputed test results to the Engineer. An Independent
Third Party (ITP) performs referee testing. Before the ITP participates in a dispute resolution, the ITP must be
accredited under the Department's Independent Assurance Program. The ITP must be independent of the project.
By mutual agreement, the ITP is chosen from:

1. A Department laboratory

2. A Department laboratory in a district or region not in the district or region the project is located
3. The Transportation Laboratory

4. A laboratory not currently employed by you or your HMA producer

» If split quality control or acceptance samples are not available, the ITP uses any available material
representing the disputed HMA for evaluation.

39-1.07 PRODUCTION START-UP EVALUATION

+  The Engineer evaluates HMA production and placement at production start-up.
«  Within the first 750 tons produced on the first day of HMA production, in the Engineer's presence and from
the same production run, take samples of:

1. Aggregate

2. Asphalt binder

3. RAP

4. HMA
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+  Sample aggregate from cold feed belts or hot bins. Take RAP samples from the RAP system. Sample
HMA under California Test 125. For aggregate, RAP, and HMA, split the samples into at least 4 parts and label
their containers. Submit 3 split parts to the Engineer and keep 1 part.

«  For Standard and QC / QA projects, you and the Engineer must test the split samples for compliance with
specifications. You and the Engineer must report test results in writing within 3 business days of sampling.

«  For Standard and QC / QA projects, take 4-inch or 6-inch diameter cores within the first 750 tons on the
first day of HMA production. For each core, the Engineer reports the bulk specific gravity determined under
California Test 308, Method A in addition to the percent of maximum theoretical density. You may test for in-place
density at the core locations and include them in your production tests for percent of maximum theoretical density.

39-1.08 PRODUCTION
39-1.08A GENERAL

»  Produce HMA in a batch mixing plant or a continuous mixing plant. Proportion aggregate by hot or cold
feed control.
+  HMA plants must be Department-qualified. Before production, the HMA plant must have a current
qualification under the Department's Materials Plant Quality Program.
e During production, you may adjust:

1. Hot or cold feed proportion controls for virgin aggregate and RAP
2. The set point for asphalt binder content

39-1.08B MIXING

»  Mix HMA ingredients into a homogeneous mixture of coated aggregates.

»  Asphalt binder must be between 275 °F and 375 °F when mixed with aggregate.

Asphalt rubber binder must be between 350 °F and 425 °F when mixed with aggregate.

»  Aggregate must not be more than 325 °F when mixed with asphalt binder. Aggregate temperature
specifications do not apply when you use RAP.

»  HMA with or without RAP must not be more than 325 °F.

39-1.08C ASPHALT RUBBER BINDER

+  Deliver scrap tire CRM and high natural CRM in separate bags.

«  Either proportion and mix asphalt binder, asphalt modifier, and CRM simultaneously or premix the asphalt
binder and asphalt modifier before adding CRM. If you premix asphalt binder and asphalt modifier, the asphalt
binder must be between 350 °F and 425 °F when you add asphalt modifier. Mix them for at least 20 minutes. When
you add CRM, the asphalt binder and asphalt modifier must be between 350 °F and 425 °F.

Do not use asphalt rubber binder during the first 45 minutes of the reaction period. During this period, the
asphalt rubber binder mixture must be between 350 °F and the lower of 425 °F or 10 °F below the asphalt binder's
flash point indicated in the MSDS.

«  If any asphalt rubber binder is not used within 4 hours after the reaction period, discontinue heating. If the
asphalt rubber binder drops below 350 °F, reheat before use. If you add more scrap tire CRM to the reheated asphalt
rubber binder, the binder must undergo a 45-minute reaction period. The added scrap tire CRM must not exceed 10
percent of the total asphalt rubber binder weight. Reheated and reacted asphalt rubber binder must comply with the
viscosity specifications for asphalt rubber binder in Section 39-1.02, "Materials." Do not reheat asphalt rubber
binder more than twice.

39-1.09 SUBGRADE, TACK COAT, AND GEOSYNTHETIC PAVEMENT INTERLAYER
39-1.09A GENERAL

«  Prepare subgrade or apply tack coat to surfaces receiving HMA. If specified, place geosynthetic pavement
interlayer over a coat of asphalt binder.

39-1.09B SUBGRADE

+  Subgrade to receive HMA must comply with the compaction and elevation tolerance specifications in the
sections for the material involved. Subgrade must be free of loose and extraneous material. If HMA is paved on
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existing base or pavement, remove loose paving particles, dirt, and other extraneous material by any means
including flushing and sweeping.

39-1.09C TACK COAT
*  Apply tack coat:

1. To existing pavement including planed surfaces
2. Between HMA layers
3. To vertical surfaces of:

3.1. Curbs

3.2.  Gutters

3.3. Construction joints

«  Before placing HMA, apply tack coat in 1 application at the minimum residual rate specified for the
condition of the underlying surface:

Tack Coat Application Rates for HMA Type A, Type B, and RHMA-G

Minimum Residual Rates (gallons per square yard)
CSS1/CSS1h, CRS1/CRS2, Asphalt Binder and
S$S1/SS1hand RS1/RS2 and PMRS2/PMCRS2
HMA Overlay over: QS1/CQS1h QS1/CQS1 and
Asphaltic Asphaltic PMRS2VPMCRS2h
Emulsion Emulsion Asphaltic Emulsion
New HMA (between layers) 0.02 0.03 0.02
Existing AC and PCC pavement 0.03 0.04 0.03
Planed pavement 0.05 0.06 0.04
Tack Coat Application Rates for OGFC
Minimum Residual Rates (gallons per square yard)
CSS1/CSS1h, CRS1/CRS2, Asphalt Binder and
OGFC over: SS1/SS1hand RS1/RS2 and PMRS2/PMCRS2
QS1/CQS1h QS1/CQS1 and
Asphaltic Asphaltic PMRS2h/PMCRS2h
Emulsion Emulsion Asphaltic Emulsion
New HMA 0.03 0.04 0.03
Existing AC and PCC pavement 0.05 0.06 0.04
Planed pavement 0.06 0.07 0.05

«  Apply to vertical surfaces with a residual tack coat rate that will thoroughly coat the vertical face without
running off.

«  If you request in writing and the Engineer authorizes, you may change tack coat rates.

«  Immediately in advance of placing HMA, apply additional tack coat to damaged areas or where loose or
extraneous material is removed.

«  Close areas receiving tack coat to traffic. Do not track tack coat onto pavement surfaces beyond the job
site.

«  Asphalt binder tack coat must be between 285 °F and 350 °F when applied.

39-1.09D GEOSYNTHETIC PAVEMENT INTERLAYER
Before placing the geosynthetic pavement interlayer and asphalt binder:

1. Repair cracks 1/4 inch and wider, spalls, and holes in the pavement. The State pays for this repair work
under Section 4-1.03D, "Extra Work."
2. Clean the pavement of loose and extraneous material.
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«  Immediately before placing the interlayer, apply 0.25 gallon + 0.03 gallon of asphalt binder per square yard
of interlayer or until the fabric is saturated. Apply asphalt binder the width of the geosynthetic pavement interlayer
plus 3 inches on each side. At interlayer overlaps, apply asphalt binder on the lower interlayer the same overlap
distance as the upper interlayer.

«  Align and place the interlayer with no overlapping wrinkles, except a wrinkle that overlaps may remain if it
is less than 172 inch thick. If the overlapping wrinkle is more than 1/2 inch thick, cut the wrinkle out and overlap the
interlayer no more than 2 inches.

«  The minimum HMA thickness over the interlayer must be 0.12 foot thick including conform tapers. Do not
place the interlayer on a wet or frozen surface.

+  Overlap the interlayer borders between 2 inches and 4 inches. In the direction of paving, overlap the
following roll with the preceding roll at any break.

«  You may use rolling equipment to correct distortions or wrinkles in the interlayer.

« If asphalt binder tracked onto the interlayer or brought to the surface by construction equipment causes
interlayer displacement, cover it with a small quantity of HMA.

«  Before placing HMA on the interlayer, do not expose the interlayer to:

Traffic except for crossings under traffic control and only after you place a small HMA quantity
. Sharp turns from construction equipment
3. Damaging elements

[\

+  Pave HMA on the interlayer during the same work shift.

39-1.10 SPREADING AND COMPACTING EQUIPMENT
»  Paving equipment for spreading must be:

Self-propelled

Mechanical

Equipped with a screed or strike-off assembly that can distribute HMA the full width of 2 traffic lane
Equipped with a full-width compacting device

Equipped with automatic screed controls and sensing devices that control the thickness, longitudinal grade,
and transverse screed slope

b W=

+ Install and maintain grade and slope references.

«  The screed must produce a uniform HMA surface texture without tearing, shoving, or gouging.

«  The paver must not leave marks such as ridges and indentations unless you can eliminate them by rolling.

+  Rollers must be equipped with a system that prevents HMA from sticking to the wheels. You may use a
parting agent that does not damage the HMA or impede the bonding of layers.

»  In areas inaccessible to spreading and compacting equipment:

1. Spread the HMA by any means to obtain the specified lines, grades and cross sections.
2. Use a pneumatic tamper, plate compactor, or equivalent to achieve thorough compaction.

39-1.11 TRANSPORTING, SPREADING, AND COMPACTING

» Do not pave HMA on a wet pavement or frozen surface.
«  You may deposit HMA in a windrow and load it in the paver if:

—

Paver is equipped with a hopper that automatically feeds the screed

2. Loading equipment can pick up the windrowed material and deposit it in the paver hopper without
damaging base material

3. Activities for deposit, pick-up, loading, and paving are continuous

4. HMA temperature in the windrow does not fall below 260 °F

»  You may pave HMA in 1 or more layers on areas less than 5 feet wide and outside the traveled way
including shoulders. You may use mechanical equipment other than a paver for these areas. The equipment must
produce a uniform smoothness and texture.
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« HMA handled, spread, or windrowed must not stain the finished surface of any improvement including
pavement.

« Do not use petroleum products such as kerosene or diesel fuel to releass HMA from trucks, spreaders, or
compactors.

«  HMA must be free of:

Segregation
Coarse or fine aggregate pockets
Hardened lumps

W

Longitudinal joints in the top layer must match specified lane edges. Alternate longitudinal joint offsets in
lower layers at least 0.5 foot from each side of the specified lane edges. You may request in writing other
longitudinal joint placement patterns.

Until the adjoining through lane's top layer has been paved, do not pave the top layer of:

Shoulders

Tapers

Transitions

Road connections
Private drives
Curve widenings
Chain control lanes
Tumouts

Left turn pockets

VO NAU R WN =

«  If the number of lanes change, pave each through lane's top layer before paving a changing lane's top layer.
Simultaneous to paving a through lane's top layer, you may pave an adjoining area's top layer including shoulders.
Do not operate spreading equipment on any area's top layer until completing final compaction.

« If HMA (leveling) is specified, fill and level irregularities and ruts with HMA before spreading HMA over
base, existing surfaces, or bridge decks. You may use mechanical equipment other than a paver for these areas. The
equipment must produce a uniform smoothness and texture. HMA used to change an existing surface's cross slope
or profile is not HMA (leveling).

« If placing HMA against the edge of existing pavement, sawcut or grind the pavement straight and vertical
along the joint and remove extraneous material without damaging the surface remaining in place. If placing HMA
against the edge of a longitudinal or transverse construction joint and the joint is damaged or not placed to a neat
line, sawcut or grind the pavement straight and vertical along the joint and remove extraneous material without
damaging the surface remaining in place. Repair or remove and replace damaged pavement at your expense.

«  Rolling must leave the completed surface compacted and smooth without tearing, cracking, or shoving.
Complete finish rolling activities before the pavement surface temperature is:

1. Below 150 °F for HMA with unmodified binder
2. Below 140 °F for HMA with modified binder
3. Below 200 °F for RHMA-G

« If a vibratory roller is used as a finish roller, turn the vibrator off.

= Do not use a pneumatic tired roller to compact RHMA-G.

«  For Standard and QC/QA, if a 3/4-inch aggregate grading is specified, you may use a 1/2-inch aggregate
grading if the total layer thickness is between 0.125 foot and 0.20 foot thick.

»  Spread and compact HMA under Section 39-3.03, "Spreading and Compacting Equipment,” and Section
39-3.04, "Transporting, Spreading, and Compacting," if either:

1. Total paved thickness is less than 0.15 foot.
. Total paved thickness is less than 0.20 foot and a 3/4-inch aggregate grading is specified and used.
3. You spread and compact at:

3.1. Asphalt concrete surfacing replacement areas
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3.2. Leveling courses

3.3. Detours not included in the final roadway prism

3.4. Areas the Engineer determines conventional compaction and compaction measurement methods are
impeded

* Do not allow traffic on new HMA pavement until its mid-depth temperature is below 160 °F.

*  If you request in writing and the Engineer authorizes, you may cool HMA Type A and Type B with water
when rolling activities are complete. Apply water under Section 17, "Watering."

* Spread sand at a rate between 1 pound and 2 pounds per square yard on new RHMA-G, RHMA-O, and
RHMA-O-HB pavement when finish rolling is complete. Sand must be free of clay or organic matter. Sand must
comply with Section 90-3.03, "Fine Aggregate Grading." Keep traffic off the pavement until spreading sand is
complete.

39-1.12 SMOOTHNESS
39-1.12A GENERAL
*  Determine HMA smoothness with a profilograph and a straightedge.
*  Smoothness specifications do not apply to OGFC placed on existing pavement not constructed under the

same project.
» Ifportland cement concrete is placed on HMA:

1. Cold plane the HMA finished surface to within specified tolerances if it is higher than the grade specified
by the Engineer.

2. Remove and replace HMA if the finished surface is lower than 0.05 foot below the grade specified by the
Engineer.

39-1.12B STRAIGHTEDGE
¢ The HMA pavement top layer must not vary from the lower edge of a 12-foot long straightedge:

1. More than 0.01 foot when the straight edge is laid parallel with the centerline

2. More than 0.02 foot when the straightedge is laid perpendicular to the centerline and extends from edge to
edge of a traffic lane

3. More than 0.02 foot when the straightedge is laid within 24 feet of a pavement conform

39-1.12C PROFILOGRAPH

*  Under California Test 526, determine the zero (null) blanking band Profile Index (PI,) and must-grinds on
the top layer of HMA Type A, Type B, and RHMA-G pavement. Take 2 profiles within each traffic lane, 3 feet
from and parallel with the edge of each lane.

* A must-grind is a deviation of 0.3 inch or more in a length of 25 feet. You must correct must-grinds.

*  For OGFC, only determine must-grinds when placed over HMA constructed under the same project. The
top layer of the underlying HMA must comply with the smoothness specifications before placing OGFC.

*  Profile pavement in the Engineer's presence. Choose the time of profiling.

*  On tangents and horizontal curves with a centerline radius of curvature 2,000 feet or more, the PI, must be
at most 3 inches per 0.1-mile section.

*  On horizontal curves with a centerline radius of curvature between 1,000 feet and 2,000 feet including
pavement within the superelevation transitions, the PI, must be at most 6 inches per 0.1-mile section.

*  Before the Engineer accepts HMA pavement for smoothness, submit written final profilograms.

*  Submit 1 electronic copy of profile information in Microsoft Excel and 1 electronic copy of longitudinal
pavement profiles in ".erd" format or other ProVAL compatible format to the Engineer and to:

Smoothness@dot.ca.gov

*  The following HMA pavement areas do not require 2 PI,, You must measure these areas with a 12-foot
straightedge and determine must-grinds with a profilograph:

1. New HMA with a total thickness less than or equal to 0.25 foot
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2.

HMA sections of city or county streets and roads, turn lanes and collector lanes that are less than 1,500 feet
in length

The following HMA pavement areas do not require a Pl You must measure these areas with a 12-foot

straightedge:

1.

2.

PN

Horizontal curves with a centerline radius of curvature less than 1,000 feet including pavement within the
superelevation transitions of those curves
Within 12 feet of a transverse joint separating the pavement from:

2.1.  Existing pavement not constructed under the same project
2.2. A bridge deck or approach slab

Exit ramp termini, truck weigh stations, and weigh-in-motion areas
If steep grades and superelevation rates greater than 6 percent are present on:

4.1. Ramps
4.2. Connectors

Turn lanes and areas around manholes or drainage transitions

Acceleration and deceleration lanes for at-grade intersections

Shoulders and miscellaneous areas

HMA pavement within 3 feet from and parallel to the construction joints formed between curbs, gutters, or
existing pavement

39-1.12D SMOOTHNESS CORRECTION

If the top layer of HMA Type A, Type B, or RHMA-G pavement does not comply with the smoothness

specifications, grind the pavement to within tolerances, remove and replace it, or place an overlay of HMA. The
Engineer must authorize your choice of correction before the work begins.

Remove and replace the areas of OGFC not in compliance with the must-grind and straightedge

specifications, except you may grind OGFC for correcting smoothness:

1.
2.

—t

At a transverse joint separating the pavement from pavement not constructed under the same project
Within 12 feet of a transverse joint separating the pavement from a bridge deck or approach slab

Corrected HMA pavement areas must be uniform rectangles with edges:

Parallel to the nearest HMA pavement edge or lane line
Perpendicular to the pavement centerline

After correcting for smoothness, measure the corrected HMA pavement surface with a profilograph and a

12-foot straightedge until the pavement is within specified tolerances. If a must-grind area or straightedged
pavement cannot be corrected to within specified tolerances, remove and replace the pavement.

39-1.13

On ground areas not overlaid with OGFC, apply fog seal coat under Section 37-1, "Seal Coats."

MISCELLANEOUS AREAS AND DIKES
Miscellaneous areas are outside the traveled way and include:

1. Median areas not including inside shoulders

2. Island areas

3. Sidewalks

4. Gutters

5. Gutter flares

6. Ditches

7. Overside drains

8. Aprons at the ends of drainage structures
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*  Spread miscellaneous areas in 1 layer and compact to the specified lines and grades.
*  For miscellaneous areas and dikes:

—

Do not submit a JMF.

Choose the 3/8-inch or 1/2-inch HMA Type A and Type B aggregate gradations.

Minimum asphalt binder content must be 6.8 percent for 3/8-inch aggregate and 6.0 percent for 1/2-inch
aggregate. If you request in writing and the Engineer authorizes, you may reduce the minimum asphalt
binder content.

4. Choose asphalt binder Grade PG 70-10 or the same grade specified for HMA.

wN

39-1.14 SHOULDER RUMBLE STRIP

*  Construct shoulder rumble strips by rolling or grinding indentations in the top layer of new HMA surfacing.

»  Select the method and equipment for constructing ground-in indentations.

Do not construct shoulder rumble strips on structures or approach slabs.

*  Construct rumble strips within 2 inches of the specified alignment. Roller or grinding equipment must be
equipped with a sighting device enabling the operator to maintain the rumble strip alignment.

*  Rolled-in indentations must not vary from the specified dimensions by more than 10 percent.

*  Ground-in indentations must comply with the specified dimensions within 0.06 inch in depth or 10 percent
in length and width.

*  The Engineer orders grinding or removal and replacement of noncompliant rumble strips to bring them
within specified tolerances. Ground surface areas must be neat and uniform in appearance.

*  The grinding equipment must be equipped with a vacuum attachment to remove residue.

= Dispose of removed material under Section 7-1.13, "Disposal of Material Outside the Highway Right of
Way."

*  On ground areas, apply fog seal coat under Section 37-1, "Seal Coats."

39-2 STANDARD

39-2.01 DESCRIPTION

» If HMA is specified as Standard, construct it under Section 39-1, "General," this Section 39-2, "Standard,"
and Section 39-5, "Measurement and Payment."

39-2.02 CONTRACTOR QUALITY CONTROL
39-2.02A QUALITY CONTROL PLAN

*  Establish, implement, and maintain a Quality Control Plan (QCP) for HMA. The QCP must describe the
organization and procedures you will use to:

1. Control the quality characteristics
2. Determine when corrective actions are needed (action limits)
3. Implement corrective actions

*  When you submit the proposed JMF, submit the written QCP. You and the Engineer must discuss the QCP
during the prepaving conference.
*  The QCP must address the elements affecting HMA quality including:

Aggregate
Asphalt binder
Additives
Production
Paving

NhWN e~

39-2.02B QUALITY CONTROL TESTING
*  Perform sampling and testing at the specified frequency for the following quality characteristics:
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Minimum Quality Control — Standard

Quality Test Minimum HMA Type
Characteristic Method Sampling
and A B RHMA-G OGFC
Testing
Frequency
Aggregate gradation® | CT 202 IJMF + JMF + JMF ¢ JMF +
1 per 750 Tolerance ® Tolerance® Tolerance” Tolerance ®
Sand equivalent CT 217 tons and 47 42 47 -
(min.) any
Asphalt binder CT 379 or | remaining  JMF + 0.45 JMF % 0.45 JMF £ 0.50 JMF
content (%) 382 part +0.50
-0.70
HMA moisture CT 226 or 1 per 1.0 1.0 1.0 1.0
content (%, max.) CT 370 | 2,500 tons
but not
less than 1
per paving
day
Percent of maximum | Quality 2 per 91-97 91-97 91-97 --
theoretical density control business
(%) *© plan day (min.)
Stabilometer value CT 366 One per
(min.) ©* 4,000 tons
No. 4 and 3/8" or2per5 30 30 -- -
gradings bus-iness
1/2" and 3/4" days, 37 35 23 -
gradings which-
Air voids content CT 367 ever is 4+2 412 Specification --
(%) “¢& more +2
Aggregate moisture | CT 226 or
content at CT 370
continuous mixing 2 per da
plants and RAP per éay
moisture content at during . - . -
. .. production
continuous mixing
plants and batch
mixing plants®
Percent of crushed CT 205
particles coarse
aggregate (%, min.)
One fractured 90 25 -- 90
As
face
Two fractured e 75 - 90 75
Fi faces Y designat-
mlir;e) aggregate (%, ed in the
(Passing No. 4 IQCP' At
sieve and east once
retained on No. per project
8 sieve.)
One fractured 70 20 70 90
face
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Los Angeles Rattler CT 211
(%, max.)

Loss at 100 rev. 12 -- 12 12
Loss at 500 rev. 45 50 40 40
Flat and elongated ASTM D Report only Report only Report only Report only

particles (%, max. 4791
by weight @ 5:1)
Fine aggregate AASHTO
angularity (%, min.) T 304, Report only Report only Report only --
Method A
Voids filled with LP-3 -
asphalt (%)'
No. 4 grading 76.0 - 80.0 76.0 — 80.0 Report only
3/8" grading 73.0-76.0 73.0-76.0
1/2" grading 65.0-75.0 65.0-75.0
3/4" grading 65.0-75.0 65.0-75.0
Voids in mineral LP-2 --
aggregate (% min.)'
No. 4 grading 17.0 17.0 -
3/8" grading 15.0 15.0 -- ,
1/2" grading 14.0 14.0 18.0-23.0'
3/4" grading 13.0 13.0 18.0—23.0°
Dust proportion' LP-4 -
No. 4 and 3/8"
gradings 09-2.0 09-2.0 Report only
1/2" and 3/4"
gradings 0.6-13 0.6-1.3
Smoothness Section 12-foot 12-foot 12-foot 12-foot
39-1.12 straightedge, | straightedge, | straightedge, | straightedge
- must-grind, | must-grind, | must-grind, and must-
Asphalt rubber Section
binder viscosity @ 39-1.02D - - - 1,500 — 4,000 | 1,500 — 4,000
350 °F, centipoises
Crumb rubber Section - -~ Section 39- Section 39-
modifier 39-1.02D B 1.02D 1.02D
Notes:

? Determine combined aggregate gradation containing RAP under Laboratory Procedure LP-9.

® The tolerances must comply with the allowable tolerances in Section 39-1.02E, "Aggregate."

° Report the average of 3 tests from a single split sample.

4 Required for HMA Type A, Type B, and RHMA-G if the total paved thickness is at least 0.15 foot.

¢ Determine maximum theoretical density (California Test 309) at the frequency specified for Test Maximum
Density under California Test 375, Part 5.D.

fModify California Test 304, Part 2.B.2.c: "After compaction in the mechanical compactor, cool to 140 °F + 5 °F
by allowing the briquettes to cool at room temperature for 0.5 hour, then place the briquettes in the oven at 140 °F
for a minimum of 2 hours and not more than 3 hours."

£ Determine the bulk specific gravity of each lab-compacted briquette under California Test 308, Method A, and
theoretical maximum specific gravity under California Test 309.

f’ For adjusting the plant controller at the HMA plant.

“Report only if the adjustment for asphalt binder content target value is less than + 0.3 percent from OBC.

IVoids in mineral aggregate for RHMA-G must be within this range.

*  For any single quality characteristic except smoothness, if 2 consecutive quality control test results do not
comply with the action limits or specifications:

1. Stop production.
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2. Notify the Engineer in writing.

Take corrective action.

4. Demonstrate compliance with the specifications before resuming production and placement on the State
highway.

w

39-2.03 ENGINEER'S ACCEPTANCE
39-2.03A TESTING
*  The Engineer samples for acceptance testing and tests for:
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HMA Acceptance - Standard

Quality Characteristic Test HMA Type
Method A B RHMA-G OGFC
Aggregate gradation® CT 202 JMF + JMF + JMF £ JMF £
Sieve 3/4 } 172 | 3/8 Tolerance © Tolerance Tolerance Tolerance ©
1/2" xP
3/8" X
No. 4 X
No. 8 X X X
No.200 | X X X
Sand equivalent (min.) CT 217 47 42 47 --
Asphalt binder content (%) CT379o0r | JMF +0.45 JMF £ 045 JMF + 0.5 JMF
382 +0.50
-0.70
HMA moisture content (%, CT 226 or 1.0 1.0 1.0 1.0
max.) CT 370
Percent of maximum CT 375 91-97 91-97 91-97 -
theoretical density (%) ©'
Stabilometer value (min.) * & CT 366
No. 4 and 3/8" gradings 30 30 -- --
1/2" and 3/4" gradings 37 35 23 -
Air voids content (%) © CT 367 4+2 4+£2 Specification + -
2
Percent of crushed particles CT 205
Coarse aggregate (%, min.)
One fractured face 90 25 - 90
Two fractured faces 75 -- 90 75
Fine aggregate (%, min)
(Passing No. 4 sieve and
retained on No. 8 sieve.)
One fractured face 70 20 70 90
Los Angeles Rattler (%, CT 211
max.) 12 - 12 12
Loss at 100 rev. 45 50 40 40
Loss at 500 rev.
Fine aggregate angularity (%, | AASHTO
min.) T 304, Report only Report only Report only --
Method A
Flat and elongated particles ASTM D | Report only Report only Report only Report only
(%, max. by weight @ 5:1) 4791
Voids filled with asphalt (%)’ LP-3 -
No. 4 grading 76.0 - 80.0 76.0 - 80.0 Report only
3/8" grading 73.0-76.0 73.0-76.0
1/2" grading 65.0-75.0 65.0-75.0
3/4" grading 65.0-75.0 65.0—75.0
Voids in mineral aggregate Lp-2 --
(% min.)'
No. 4 grading 17.0 17.0 --
3/8" grading 15.0 15.0 - )
1/2" grading 14.0 14.0 18.0 - 23.0’
3/4" grading 13.0 13.0 18.0 —23.0’
Dust proportion’ LP-4 --
No. 4 and 3/8" gradings 09-20 09-20 Report only
1/2" and 3/4" gradings 06-1.3 0.6-1.3
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Smoothness Section 12-foot 12-foot 12-foot 12-foot
39-1.12 straightedge, straightedge, straightedge, straightedge
must-grind, | must-grind, and | must-grind, and | and must-grind
and PI, Pl, PI,
Asphalt binder Various Section 92 Section 92 Section 92 Section 92
Asphalt rubber binder Various -- - Section 92- Section 92-
1.02(C) and 1.02(C) and
Section 39- Section 39-
1.02D 1.02D
Asphalt modifier Various -- -- Section 39- Section 39-
1.02D 1.02D
Crumb rubber modifier Various -- -- Section 39- Section 39-
1.02D 1.02D

? The Engineer determines combined aggregate gradations containing RAP under Laboratory Procedure LP-9.

b vX" denotes the sieves the Engineer considers for the specified aggregate gradation.

¢ The tolerances must comply with the allowable tolerances in Section 39-1.02E, "Aggregate."

4 The Engineer reports the average of 3 tests from a single split sample.

¢ The Engineer determines percent of maximum theoretical density if the total paved thickness is at least 0.15 foot

under California Test 375 except the Engineer uses:
1. California Test 308, Method A, to determine in-place density of each core instead of using the nuclear
gauge in Part 4, "Determining In-Place Density By The Nuclear Density Device."
2. California Test 309 to determine maximum theoretical density instead of calculating test maximum density
in Part 5, "Determining Test Maximum Density."

fThe Engineer determines maximum theoretical density (California Test 309) at the frequency specified for Test
Maximum Density under California Test 375, Part 5.D.

& Modify California Test 304, Part 2.B.2.c: "After compaction in the mechanical compactor, cool to 140 °F 5 °F
by allowing the briquettes to cool at room temperature for 0.5 hour, then place the briquettes in the oven at 140 °F
for a minimum of 2 hours and not more than 3 hours."

P The Engineer determines the bulk specific gravity of each lab-compacted briquette under California Test 308,
Method A, and theoretical maximum specific gravity under California Test 309.

"Report only if the adjustment for asphalt binder content target value is less than + 0.3 percent from OBC.

IVoids in mineral aggregate for RHMA-G must be within this range.

*  No single test result may represent more than the smaller of 750 tons or 1 day's production.
* For any single quality characteristic except smoothness, if 2 consecutive acceptance test results do not
comply with the specifications:

1. Stop production.

2. Take corrective action.

3. Inthe Engineer's presence, take samples and split each sample into 4 parts. Test 1 part for compliance with
the specifications and submit 3 parts to the Engineer. The Engineer tests 1 part for compliance with the
specifications and reserves and stores 2 parts.

4. Demonstrate compliance with the specifications before resuming production and placement on the State
highway.

»  The Engineer tests the core you take from each 250 tons of HMA production. The Engineer determines the
percent of maximum theoretical density for each core by determining the core's density and dividing by the
maximum theoretical density.

» Ifthe total paved thickness is at least 0.15 foot and any layer is less than 0.15 foot, the Engineer determines
the percent of maximum theoretical density from cores taken from the final layer measured the full depth of the total
paved HMA thickness.

*  For percent of maximum theoretical density, the Engineer determines a deduction for each test result
outside the specifications in compliance with:
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Reduced Payment Factors for Percent of Maximum Theoretical Density

HMA Type A and B Reduced Payment HMA Type A and B Reduced Payment
and RHMA-G Factor and RHMA-G Factor

Percent of Maximum Percent of Maximum

Theoretical Density Theoretical Density
91.0 0.0000 97.0 0.0000
90.9 0.0125 97.1 0.0125
90.8 0.0250 97.2 0.0250
90.7 0.0375 97.3 0.0375
90.6 0.0500 97.4 0.0500
90.5 0.0625 97.5 0.0625
90.4 0.0750 97.6 0.0750
90.3 0.0875 97.7 0.0875
90.2 0.1000 97.8 0.1000
90.1 0.1125 97.9 0.1125
90.0 0.1250 98.0 0.1250
89.9 0.1375 98.1 0.1375
89.8 0.1500 98.2 0.1500
89.7 0.1625 98.3 0.1625
89.6 0.1750 98.4 0.1750
89.5 0.1875 98.5 0.1875
89.4 0.2000 98.6 0.2000
89.3 0.2125 98.7 0.2125
89.2 0.2250 98.8 0.2250
89.1 0.2375 98.9 0.2375
89.0 0.2500 99.0 0.2500

<89.0 Remove and Replace >99.0 Remove and Replace

39-2.04 TRANSPORTING, SPREADING, AND COMPACTING
Determine the number of rollers needed to obtain the specified density and surface finish.

39-3.01

DESCRIPTION

39-3 METHOD

If HMA is specified as Method, construct it under Section 39-1, "General," this Section 39-3, "Method,"
and Section 39-5, "Measurement and Payment."

39-3.02 ENGINEER'S ACCEPTANCE
39-3.02A TESTING
The Engineer samples for acceptance testing and tests for:
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HMA Acceptance - Method

Quality Characteristic Test HMA Type
Method A B RHMA-G OGFC
Aggregate gradation® CT 202 JMF £ JMF £ JMF £ JMF £
Tolerance® Tolerance® Tolerance Tolerance”
Sand equivalent (min.) ¢ CT 217 47 42 47 -
Asphalt binder content (%) | CT 379 or JMF + 045 JMF % 0.45 JMF £ 0.5 JMF
382 +0.50
-0.70
HMA moisture content (%, | CT 226 or 1.0 1.0 1.0 1.0
max.) CT 370
dStabilometer value (min.) “ | CT 366
No. 4 and 3/8" 30 30 -- --
gradings
1/2" and 3/4" gradings 37 35 23 --
Percent of crushed CT 205
particles
Coarse aggregate (% min.)
One fractured face 90 25 -- 90
Two fractured faces 75 -- 90 75
Fine aggregate (% min)
(Passing No. 4 sieve
and retained on No. 8
sieve.)
One fractured face 70 20 70 90
Los Angeles Rattler (% CcT211
max.)
Loss at 100 rev. 12 -- 12 12
Loss at 500 rev. 45 50 40 40
Air voids content (%) ©°© CT 367 4+2 412 Specification + --
2
Fine aggregate angularity AASHTO
(% min.) T 304, Report only Report only Report only --
Method A
Flat and elongated particles | ASTM D
(% max. by weight @ 5:1) 4791 Report only Report only Report only Report only
Voids filled with asphalt LP-3 --
(%)f 76.0 — 80.0 76.0 — 80.0 Report only
No. 4 grading 73.0-76.0 73.0-176.0
3/8" grading 65.0-75.0 65.0-75.0
1/2" grading 65.0-75.0 65.0-75.0
3/4" grading
Voids in mineral aggregate LP-2 --
(% min.)f
No. 4 grading 17.0 17.0 --
3/8" grading 15.0 15.0 -
1/2" grading 14.0 14.0 18.0-23.08
3/4" grading 13.0 13.0 18.0-23.0°
Dust proportion LP-4 --
No. 4 and 3/8" 09-2.0 09-2.0 Report only
gradings 0.6-1.3 0.6-13
1/2" and 3/4" gradings
Smoothness Section 12-foot 12-foot 12-foot 12-foot
39-1.12 straightedge straightedge straightedge straightedge
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and must-grind | and must-grind | and must-grind | and must-grind
Asphalt binder Various Section 92 Section 92 Section 92 Section 92
Asphalt rubber binder Various -- - Section 92- Section 92-
1.02(C) and 1.02(C) and
Section 39- Section 39-
1.02D 1.02D
Asphalt modifier Various - -- Section 39- Section 39-
1.02D 1.02D
Crumb rubber modifier Various - - Section 39- Section 39-
1.02D 1.02D

*The Engineer determines combined aggregate gradations containing RAP under Laboratory Procedure LP-9.

®The tolerances must comply with the allowable tolerances in Section 39-1.02E, "Aggregate."

°The Engineer reports the average of 3 tests from a single split sample.

4Modify California Test 304, Part 2.B.2.c: "After compaction in the mechanical compactor, cool to 140 °F +5 °F by
allowing the briquettes to cool at room temperature for 0.5 hour, then place the briquettes in the oven at 140 °F for a
minimum of 2 hours and not more than 3 hours."

“The Engineer determines the bulk specific gravity of each lab-compacted briquette under California Test 308,
Method A, and theoretical maximum specific gravity under California Test 309.

“Report only if the adjustment for asphalt binder content target value is less than + 0.3 percent from OBC.

£ Voids in mineral aggregate for RHMA-G must be within this range.

*  No single test result may represent more than the smaller of 750 tons or 1 day's production.
*  For any single quality characteristic except smoothness, if 2 consecutive acceptance test results do not
comply with the specifications:

1. Stop production.

2. Take corrective action.

3. In the Engineer's presence, take samples and split each sample into 4 parts. Test 1 part for compliance with
the specifications and submit 3 parts to the Engineer. The Engineer tests 1 part for compliance with the
specifications and reserves and stores 2 parts.

4. Demonstrate compliance with the specifications before resuming production and placement on the State
highway.

39-3.03 SPREADING AND COMPACTING EQUIPMENT
*  Each paver spreading HMA Type A and Type B must be followed by 3 rollers:

1. One vibratory roller specifically designed to compact HMA. The roller must be capable of at least 2,500
vibrations per minute and must be equipped with amplitude and frequency controls. The roller's gross
static weight must be at least 7.5 tons.

2. One oscillating type pneumatic-tired roller at least 4 feet wide. Pneumatic tires must be of equal size,
diameter, type, and ply. The tires must be inflated to 60 psi minimum and maintained so that the air
pressure does not vary more than 5 psi.

3. One steel-tired, 2-axle tandem roller. The roller's gross static weight must be at least 7.5 tons.

*  Eachroller must have a separate operator. Rollers must be self-propelled and reversible.

*  Compact RHMA-G under the specifications for compacting HMA Type A and Type B except do not use
pneumatic-tired rollers.

*  Compact OGFC with steel-tired, 2-axle tandem rollers. If placing over 300 tons of OGFC per hour, use at
least 3 rollers for each paver. If placing less than 300 tons of OGFC per hour, use at least 2 rollers for each paver.
Each roller must weigh between 126 pounds to 172 pounds per linear inch of drum width. Turn the vibrator off.

39-3.04 TRANSPORTING, SPREADING, AND COMPACTING
» Pave HMA in maximum 0.25-foot thick compacted layers.

» If the surface to be paved is both in sunlight and shade, pavement surface temperatures are taken in the
shade.
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*  Spread HMA Type A and Type B only if atmospheric and surface temperatures are:

Minimum Atmospheric and Surface Temperatures

Compacted Layer
Thickness, feet Atmospheric,® F Surface,® F
Unmodified Asphalt | Modified Asphalt Unmodified Asphalt Modified Asphalt
Binder Binder” Binder Binder®
<0.15 55 50 60 55
0.15-0.25 45 45 50 50

Note:
* Except asphalt rubber binder.

«  Ifthe asphalt binder for HMA Type A and Type B is:

1. Unmodified asphalt binder, complete:
1.1.  First coverage of breakdown compaction before the surface temperature drops below 250 °F
1.2. Breakdown and intermediate compaction before the surface temperature drops below 200 °F
1.3.  Finish compaction before the surface temperature drops below 150 °F

2. Modified asphalt binder, complete:
2.1.  First coverage of breakdown compaction before the surface temperature drops below 240 °F
2.2. Breakdown and intermediate compaction before the surface temperature drops below 180 °F

2.3.  Finish compaction before the surface temperature drops below 140 °F

*  For RHMA-G:

1. Only spread and compact if the atmospheric temperature is at least 55 °F and the surface temperature is at

least 60 °F.

Complete finish compaction before the surface temperature drops below 200 °F.

Complete the first coverage of breakdown compaction before the surface temperature drops below 280 °F.
Complete breakdown and intermediate compaction before the surface temperature drops below 250 °F.

AW

If the atmospheric temperature is below 70 °F, cover loads in trucks with tarpaulins. The tarpaulins must

completely cover the exposed load until you transfer the mixture to the paver's hopper or to the pavement

surface.

*  For OGFC with unmodified asphalt binder:

1. Only spread and compact if the atmospheric temperature is at least 55 °F and the surface temperature is at

least 60 °F.

Complete first coverage using 2 rollers before the surface temperature drops below 240 °F.
Complete all compaction before the surface temperature drops below 200 °F.
If the atmospheric temperature is below 70 °F, cover loads in trucks with tarpaulins. The tarpaulins must

Rl N

completely cover the exposed load until you transfer the mixture to the paver's hopper or to the pavement

surface.

*  For OGFC with modified asphalt binder except asphalt rubber binder:

1. Only spread and compact if the atmospheric temperature is at least 50 °F and the surface temperature is at

least 50 °F.

2. Complete first coverage using 2 rollers before the surface temperature drops below 240 °F.

had

Complete all compaction before the surface temperature drops below 180 °F.

4. If the atmospheric temperature is below 70 °F, cover loads in trucks with tarpaulins. The tarpaulins must
completely cover the exposed load until you transfer the mixture to the paver's hopper or to the pavement

surface.
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*  For RHMA-O and RHMA-O-HB:

1. Only spread and compact if the atmospheric temperature is at least 55 °F and surface temperature is at least
60 °F.

Complete the 1st coverage using 2 rollers before the surface temperature drops below 280 °F.

Complete compaction before the surface temperature drops below 250 °F.

If the atmospheric temperature is below 70 °F, cover loads in trucks with tarpaulins. The tarpaulins must
completely cover the exposed load until the mixture is transferred to the paver's hopper or to the pavement
surface.

LSRN

*  For RHMA-G and OGFC, tarpaulins are not required if the time from discharge to truck until transfer to the
paver's hopper or the pavement surface is less than 30 minutes.

¢ HMA compaction coverage is the number of passes needed to cover the paving width. A pass is 1 roller's
movement parallel to the paving in either direction. Overlapping passes are part of the coverage being made and are
not a subsequent coverage. Do not start a coverage until completing the prior coverage.

»  Start rolling at the lower edge and progress toward the highest part.

*  Perform breakdown compaction of each layer of HMA Type A, Type B, and RHMA-G with 3 coverages
using a vibratory roller. The speed of the vibratory roller in miles per hour must not exceed the vibrations per
minute divided by 1,000. If the HMA layer thickness is less than 0.08 foot, turn the vibrator off. The Engineer may
order fewer coverages if the HMA layer thickness is less than 0.15 foot.

*  Perform intermediate compaction of each layer of HMA Type A and Type B with 3 coverages using a
pneumatic-tired roller at a speed not to exceed 5 mph.

e  Perform finish compaction of HMA Type A, Type B, and RHMA-G with 1 coverage using a steel-tired
roller.

*  Compact OGFC with 2 coverages using steel-tired rollers.

39-4 QUALITY CONTROL / QUALITY ASSURANCE
39-4.01 DESCRIPTION

« IfHMA is specified as Quality Control / Quality Assurance, construct it under Section 39-1, "General," this
Section 39-4, "Quality Control / Quality Assurance," and Section 39-5, "Measurement and Payment." '

39-4.02 GENERAL
»  The QC/ QA construction process consists of:

1. Establishing, maintaining, and changing if needed a quality control system providing assurance the HMA
complies with the specifications

Sampling and testing at specified intervals, or sublots, to demonstrate compliance and to control process
The Engineer sampling and testing at specified intervals to verify testing process and HMA quality

The Engineer using test results, statistical evaluation of verified quality control tests, and inspection to
accept HMA for payment

Rl ol 0

*  Alotis a quantity of HMA. The Engineer designates a new lot when:

—

20 sublots are complete
The JMF changes
3. Production stops for more than 30 days

g

*  Each lot consists of no more than 20 sublots. A sublot is 750 tons except HMA paved at day's end greater
than 250 tons is a sublot. If HMA paved at day's end is less than 250 tons, you may either make this quantity a
sublot or include it in the previous sublot's test results for statistical evaluation.
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39-4.03 CONTRACTOR QUALITY CONTROL

39-4.03A GENERAL

* Use a composite quality factor, QFc, and individual quality factors, QFqc;, to control your process and
evaluate quality control program. For quality characteristics without quality factors, use your quality control plan's
action limits to control process.

*  Control HMA quality including:

1. Materials

2. Proportioning

3. Spreading and compacting
4. Finished roadway surface

»  Develop, implement, and maintain a quality control program that includes:

1. Inspection
2. Sampling
3. Testing

39-4.03B QUALITY CONTROL PLAN

*  With the JMF submittal, submit a written Quality Control Plan (QCP). The QCP must comply with the
Department's Quality Control Manual for Hot Mix Asphalt Production and Placement. Discuss the QCP with the
Engineer during the prepaving conference.

*  The Engineer reviews each QCP within 5 business days from the submittal. Hold HMA production until
the Engineer accepts the QCP in writing. The Engineer's QCP acceptance does not mean your compliance with the
QCP will result in acceptable HMA. Section 39-1.05, "Engineer's Acceptance," specifies HMA acceptance.

*  The QCP must include the name and qualifications of a Quality Control Manager. The Quality Control
Manager administers the QCP and during paving must be at the job site within 3 hours of receiving notice. The
Quality Control Manager must not be any of the following on the project:

1. Foreman

2. Production or paving crewmember
3. Inspector

4. Tester

*  The QCP must include action limits and details of corrective action you will take if a test result for any
quality characteristic falls outside an action limit.

* As work progresses, you must submit a written QCP supplement to change quality control procedures,
personnel, tester qualification status, or laboratory accreditation status.

39-4.03C QUALITY CONTROL INSPECTION, SAMPLING, AND TESTING

¢ Sample, test, inspect, and manage HMA quality control.

*  Provide a roadway inspector while HMA paving activities are in progress. Provide a plant inspector during
HMA production.

* Inspectors must comply with the Department's Quality Control Manual for Hot Mix Asphalt Production
and Placement.

*  Provide a testing laboratory and personnel for quality control testing. Provide the Engineer unrestricted
access to the quality control activities. Before providing services for the project, the Engineer reviews, accredits,
and qualifies the testing laboratory and personnel under the Department's Independent Assurance Program.

*  The minimum random sampling and testing for quality control is:
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Minimum Quality Control - QC/ QA

Quality Test Min- HMA Type Location Max.
Characteristic Method imum of Report-
Sampl- Sampling | ing Time
ing and Allow-
Testing ance
Frequen A B RHMA-G
_cy
Aggregate gradation JMF £ JMF + JMF %
: CT 202 Tolerance® | Tolerance® | Tolerance® CT 125
Loose
Mix
Asphalt binder CT 379 or Behind
content (%) 182 7510;1er JMF £0.45 | JMF £0.45 JMF £0.5 Paver 24 hours
ons See CT
125
Percent of maximum
theoretical density QC Plan 92 - 96 92 -96 91-96 QCPlan
(% ) ¢, d
Aggregate moisture
content at
continuous mixing 2 per Stock-
plapts and RAP CT 226 or dgy piles or
moisture content at CT 370 during - - - cold feed -
continuous mixing produc- belts
plants and batch tion
mixing plants ®
Sand equivalent 1 per
(emin) r CT217 | o Fo 47 42 47 CT 125 | 24 hours
1 per
2,500
tons but
HMA moisture CT 226 or | not less
content (%,max.) CT370 | than1 1.0 1.0 1.0 24 hours
per Loose
paving Mix
: day Behind
Stabilometer 1 per Paver
Value (min.) > 4,000 See CT
No. .4 and 3/8 CT 366 tons or 30 30 -- 125
gradings 2 per5
1/2" and 3/4" bus- 37 35 23
. . 48 hours
gradings iness
days,
Air voids content which- Specifica-
(%)"* CT 367 ever is 42 4%2 tion + 2
more
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Percent of crushed
particles coarse
aggregate (% min.)
One fractured
face
Two
faces
Fine aggregate (%
min)
(Passing No. 4
sieve and
retained on No.
8 sieve.)
One fractured
face

fractured

CT 205

Los Angeles Rattler
(% max.)
Loss at 100 rev.
Loss at 500 rev.

CT 211

Fine aggregate
angularity (% min.)

AASHTO
T304,
Method A

Flat and elongated
particle (% max. by
mass @ 5:1)

ASTM D
4791

Voids filled with
asphalt (%)
No. 4 grading
3/8" grading
1/2" grading
3/4" grading

LP-2

Voids in mineral

aggregate (% min.)'
No. 4 grading
3/8" grading
1/2" grading
3/4" grading

LP-3

Dust proportion’
No. 4 and 3/8"
gradings
172" and 3/4"
gradings

LP-4

As
neces-
sary and
designat
-ed in
QCP.
At least
once per
project.

90

75

70

25

20

90

70

CT 125

12
45

50

12
40

CT 125

Report
only

Report only

Report only

CT 125

CTI125 | 48 hours

76.0 - 80.0
73.0-76.0
65.0-75.0
65.0-75.0

76.0-80.0
73.0-76.0
65.0-75.0
65.0-75.0

Report only

LP-2

17.0
15.0
14.0
13.0

17.0
15.0
14.0
13.0

18.0-23.0/
18.0 - 23.0/

LP-3

09-20
06-13

09-20
06-13

Report only

LP-4

Smoothness

Section
39-1.12

12-foot
straight-
edge,
must-
grind, and
Pl,

12-foot
straight-
edge, must-
grind, and
PI,

12-foot
straight-
edge, must-
grind, and
PI,

Asphalt rubber
binder viscosity @
350 °F, centipoises

Section
39-1.02D

1,500 -
4,000

Section

39.1.02D | 24 hours

Crumb rubber
modifier

Section
39-1.02D

Section 39-
1.02D

Section | 48 hours

39-1.02D

Notes:

? Determine combined aggregate gradation containing RAP under Laboratory Procedure LP-9.
® The tolerances must comply with the allowable tolerances in Section 39-1.02E, "Aggregate.”
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€ Requlred for HMA Type A, Type B, and RHMA-G if the total paved thickness is at least 0.15 foot.

¢ Determine maximum theoretical density (California Test 309) at the frequency specified for test maximum
dens1ty under California Test 375, Part 5 D.

¢ For adjusting the plant cont:oller at the HMA plant.

TReport the average of 3 tests from a single split sample.
& Modify California Test 304, Part 2.B.2.c: "After compaction in the mechanical compactor, cool to 140 °F £ 5 °F
by allowing the briquettes to cool at room temperature for 0.5 hour, then place the briquettes in the oven at 140 °F
for a minimum of 2 hours and not more than 3 hours."

" Determine the bulk specific gravity of each lab-compacted briquette under California Test 308, Method A, and
theoretical maximum specific gravity under California Test 309.
“Report only if the adjustment for asphalt binder content target value is less than + 0.3 percent from OBC.
3V oids in mineral aggregate for RHMA-G must be within this range.

*  Within the specified reporting time, submit written test results including:

1. Sampling location, quantity, and time
2. Testing results
3. Supporting data and calculations

»  Iftest results for any quality characteristic are beyond the action limits in the QCP, take corrective actions.
Document the corrective actions taken in the inspection records under Section 39-4.03E, "Records of Inspection and
Testing."

»  Stop production, notify the Engineer in writing, take corrective action, and demonstrate compliance with
the specifications before resuming production and placement on the State highway if:

1. A lot's composite quality factor, Qrc, or an individual quality factor, QF; for i = 3, 4, or 5, is below 0.90
determined under Section 39-4.03F, "Statistical Evaluation"

2. An individual quality factor, QFqc; for i =1 or 2, is below 0.75

3. Quality characteristics for which a quality factor, QFqg;, is not determined has 2 consecutive acceptance or
quality control tests not in compliance with the specifications

39-4.03D CHARTS AND RECORDS

* Record sampling and testing results for quality contro] on forms provided in the "Quality Control Manual
for Hot Mix Asphalt Production and Placement,” or on forms you submit with the QCP. The QCP must also include
form posting locations and submittal times.

* Submit quality control test results using the Department's statistical evaluation program, HMAPay,
available at

www.dot.ca.gov/hg/construc/hma/index.htm

39-4.03E RECORDS OF INSPECTION AND TESTING
*  During HMA production, submit in writing a daily:

1. HMA Construction Daily Record of Inspection. Also make this record available at the HMA plant and job
site each day.
2. HMA Inspection and Testing Summary. Include in the summary:

2.1. Test forms with the testers' signatures and Quality Control Manager's initials.

2.2. Inspection forms with the inspectors' signatures and Quality Control Manager's initials.
2.3. A list and explanation of deviations from the specifications or regular practices.

2.4. A signed statement by the Quality Control Manager that says:

"It is hereby certified that the information contained in this record is accurate, and that information,
tests, or calculations documented herein comply with the specifications of the contract and the
standards set forth in the testing procedures. Exceptions to this certification are documented as part

of this record.”
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» Retain for inspection the records generated as part of quality control including inspection, sampling, and
testing for at least 3 years after final acceptance.

39-4.03F STATISTICAL EVALUATION
General

* Determine a lot's composite quality factor, QF¢, and the individual quality factors, QFqc;. Perform
statistical evaluation calculations to determine these quality factors based on quality control test results for:

1. Aggregate gradation
. Asphalt binder content
3. Percent of maximum theoretical density

*  The Engineer grants a waiver and you must use 1.0 as the individual quality factor for percent of maximum
theoretical density, QF gcs, for HMA paved in:

Areas where the total paved thickness is less than 0.15 foot

Areas where the total paved thickness is less than 0.20 foot and a 3/4-inch grading is specified and used
Dig outs

Leveling courses

Detours not part of the finished roadway prism

Areas where, in the opinion of the Engineer, compaction or compaction measurement by conventional
methods is impeded

SN ELN e~

Statistical Evaluation Calculations
*  Use the Variability-Unknown / Standard Deviation Method to determine the percentage of a lot not in
compliance with the specifications. The number of significant figures used in the calculations must comply with

AASHTO R-11, Absolute Method.
* Determine the percentage of work not in compliance with the specification limits for each quality

characteristic as follows:
1. Calculate the arithmetic mean ( )-() of the test values

S
X=7

where:
x = individual test values
n= number of test values

2. Calculate the standard deviation
_ . n(Ex)-(2x)?
s=\" n@mD)

Y(x*)= sum of the squares of individual test values
(Ix)*= sum of the individual test values squared
n= npumber of test values

where:

3. Calculate the upper quality index (Qu)

_UsL- X
Q = S
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where:

USL = target value plus the production tolerance or upper specification limit
s= standard deviation
X = arithmetic mean

4. Calculate the lower quality index (QL);

X - LSL
Q = )
where:
LSL = target value minus production tolerance or lower specification limit
s= standard deviation
X = arithmetic mean

5. From the table, Upper Quality Index Qy or Lower Quality Index Q;, of this Section 39-4.03F, "Statistical
Evaluation"”, determine Py, ;

where:
Py=  the estimated percentage of work outside the USL.
Py =0, when USL is not specified.

6. From the table, Upper Quality Index Qy or Lower Quality Index Q;, of this Section 39-4.03F, "Statistical
Evaluation," determine P;;

where:
P, = the estimated percentage of work outside the LSL.
P, =0, when LSL is not specified.
7. Calculate the total estimated percentage of work outside the USL and LSL, percent defective

Percent defective = Py +P;

e PyandP; are determined from:
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Py Upper Quality Index Q or Lower Quality Index Q,

or Sample Size (n)

P, 5 6 7 8 9 10-11 ) 12-14 ] 15-17 | 18-22 | 23-29 | 30-42 | 43-66 | >66
172 | 1.88 | 199 | 2.07 | 2.13 | 2.20 | 228 | 234 | 239 | 244 | 248 | 251 | 2.56
164 | 1.75 | 1.82 | 1.88 | 191 | 1.96 | 2.01 | 2.04 | 207 | 209 | 2.12 | 2.14 | 2.16
158 [ 1.66 | 1.72 | 1.75 | 1.78 | 1.81 | 1.84 | 1.87 | 1.89 | 191 | 193 | 1.94 | 195
152 [ 159 | 1.63 | 1.66 | 1.68 | 1.71 | 1.73 | 1.75 | 1.76 | 1.78 | 1.79 | 1.80 [ 1.81
147 [ 152 | 1.56 [ 1.58 | 1.60 | 1.62 | 1.64 | 1.65 | 1.66 | 1.67 | 1.68 | 1.69 | 1.70
142 | 147 | 149 | 1.51 | 1.52 | 1.54 | 1.55 | 1.56 | 1.57 | 1.58 | 1.59 | 1.59 | 1.60
138 | 141 | 143 | 145 | 146 | 147 | 148 | 149 | 150 | 1.50 | 1.51 | 1.51 | 1.52
133 [ 136 | 1.38 | 1.39 | 140 | 141 | 141 | 142 | 143 | 143 | 144 | 144 | 1.44
129 | 131 | 133 [ 133 | 1.34 | 135 | 135 136 | 1.36 | 1.37 | 1.37 | 1.37 | 1.38
125 | 127 (128 | 1.28 | 1.29 | 1.29 | 130 | 1.30 | 1.30 | 1.31 | 1.31 | 1.31 | 1.31
121 | 123 | 1.23 [ 1.24 | 124 | 1.24 | 1.25 1 125 | 1.25 | 125 |1 1.25 | 1.26 | 1.26
1.18 | 1118 | 1.19 | 1.19 | 1.19 | 1.19 | 120 | 1.20 | 1.20 | 1.20 | 1.20 | 1.20 | 1.20
1.14 | 1.14 { 1.15 | 1.15 } 1.15 | 1.15 ) 1.15 | 1.15 | 1.15 | 1.15 | 1.15 | 1.15 | 1.15
1.10 | 1.10 | 1.10 | 1.10 | 1.10 | 1.10 | 1.11 | 1.11 | 1.11 |} 1.11 | 1.11 | 1.11 | 1.11
107 | 1.07 | 1.07 | 1.06 | 1.06 | 1.06 | 1.06 | 1.06 [ 1.06 | 1.06 | 1.06 | 1.06 | 1.06
1.03 { 1.03 | 1,03 | 1.03 | 1.02 | 1.02 | 1.02 | 1.02 | 1.02 | 1.02 | 1.02 ] 1.02 | 1.02
1.00 | 099 [ 099 | 099 | 0.99 | 098 | 098 | 098 [ 098 | 0.98 | 0.98 | 098 | 0.98
097 | 096 1 095 | 095 | 095 | 095 | 094 | 094 | 094 | 094 | 094 | 094 | 0.94
093 | 092 { 092|092} 091|091 | 0911091 | 09 | 090 | 090 | 0.90 | 0.90
090 [ 0.89 | 0.88 | 0.88 | 0.88 | 0.87 | 0.87 | 0.87 | 0.87 | 0.87 | 0.87 | 0.87 | 0.87
087 | 0.86 | 0.85 | 0.85 | 0.84 | 0.84 | 0.84 | 0.83 [ 0.83 | 0.83 | 0.83 | 0.83 | 0.83
084 | 082 | 0.82 | 0.81 | 0.81 | 0.81 | 0.80 | 0.80 | 0.80 | 0.80 | 0.80 | 0.80 | 0.79
081 (079 {079 078 | 078 | 077 | 0.77 | 0.77 | 0.76 | 0.76 | 0.76 | 0.76 | 0.76
077 [ 076 | 0.75 | 075 1 0.74 | 0.74 | 074 | 0.73 ] 0.73 | 0.73 | 0.73 | 0.73 | 0.73
074 { 073 1 072 1072 ] 071 | 071 { 070 | 0.70 | 0.70 | 0.70 | 0.70 | 0.70 | 0.70
071 | 0.70 | 0.69 | 0.69 | 0.68 | 0.68 | 0.67 | 0.67 | 0.67 | 0.67 | 0.67 | 0.67 | 0.66
0.68 | 0.67 | 0.67 | 065 | 0.65 | 0.65 | 0.64 | 0.64 | 0.64 | 0.64 | 0.64 | 0.64 | 0.63
065 | 064 | 063 | 062 | 0.62 | 0.62 | 0.61 | 0.61 | 0.61 | 0.61 | 0.61 | 0.61 { 0.60
0.62 | 0.61 | 060 | 0.59 | 0.59 | 0.59 | 0.58 | 0.58 | 0.58 | 0.58 | 0.58 | 0.58 | 0.57
0.59 | 058 | 0.57 | 0.57 | 056 | 0.56 | 0.55 | 055 | 055 | 055 | 0.55 | 055 | 0.54
056 | 055 | 0.54 | 054 | 0.53 | 0.53 | 052 { 0.52 | 0.52 | 0.52 | 0.52 | 0.52 | 0.52
053 1052 (051 {051)]050 ] 050050049 | 049 | 049 | 049 | 049 | 049
050 [ 0.49 | 048 | 0.48 | 048 | 047 | 047 | 047 | 0.46 | 046 | 046 | 046 | 0.46
047 [ 0.48 | 045 | 045 | 045 | 044 | 044 | 044 | 044 | 043 | 043 | 043 | 043
045 | 043 | 043 | 042 | 042 | 042 | 041 | 041 | 041 | 041 | 041 | 041 | 040
042 | 040 | 040 { 039 | 0.39 | 0.39 | 0.38 | 0.38 | 0.38 | 0.38 | 0.38 | 0.38 | 0.38
039 | 038 [ 037 | 037 | 036 | 036 | 0.36 | 036 | 0.36 | 0.36 | 0.36 | 0.36 | 0.36
036 | 035 {1034 1034 | 034 ] 033]033]033}0337§033])033]033] 032
033 (0321032} 031]0311]031|030] 030 030} 030 | 0.30 | 0.30 | 0.30
030 { 030 | 029 | 0.28 | 0.28 | 0.28 | 0.28 | 0.28 | 0.28 | 0.28 | 0.28 | 0.28 | 0.28
028 [ 025 | 025 | 025 ] 025 025 ) 025 ] 025 ] 025 | 0.25 | 0.25 { 0.25 | 0.25
0251023 1023(1023]0231023)]023]1023 0231} 02302310231 023
023 |1 020 | 020 | 020 | 0.20 | 0.20 | 0.20 | 0.20 | 0.20 [ 0.20 | 0.20 | 0.20 | 0.20
0.18 1 0.18 | 0.18 | 0.18 | 0.18 | 0.18 | 0.18 | 0.18 | 0.18 | 0.18 | 0.18 | 0.18 | 0.18
016 | 0.15 | 0.15 { 0.15 [ 0.15 | 0.15 | 0.15 } 0.15 { 0.15 | 0.15 [ 0.15 ] 0.15 | 0.15

AAADBLWLWWWWLLWWWLLNNRIND NN
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45 013 1013 [ 013 | 0.13 ] 0.13 { 0.13 } 0.13 ] 0.13 } 0.13 | 0.13 | 0.13 | 0.13 | 0.13
46 0.10 | 0.10 § 0.10 | 0.10 | 0.10 |} 0.10 | 0.10 | 0.10 | 0.10 | 0.10 | 0.10 | 0.10 | 0.10
47 0.08 | 0.08 | 0.08 { 0.08 [ 0.08 | 0.08 [ 0.08 | 0.08 [ 0.08 | 0.08 | 0.08 | 0.08 | 0.08
48 0.05 | 0.05 | 005 [ 0.05 { 0.05 | 0.05 { 0.05 | 0.05 [ 0.05 [ 0.05 [ 0.05 | 0.05 ]| 0.05
49 0.03 | 0.03 | 003 [ 0.03 } 0.03 | 0.03 | 0.03 | 0.03 | 0.03 [ 0.03 [ 0.03 | 0.03 | 0.03

50 0.00 | 0.00 | 0.00 | 0.00 [ 0.00 | 0.00 | 0.00 [ 0.00 | 0.00 | 0.00 | 0.00 | 0.00 | 0.00
1. Ifthe value of Qy or Q; does not correspond to a value in the table, use the next lower value.
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2. IfQuor Q, are negative values, Py or P; is equal to 100 minus the table value for Py, or P;.

Quality Factor Determination
+  Determine individual quality factors, QFyc;, using percent defective = Py + P and:

Quality Factors
Maximum Allowable Percent Defective (Py + P;)
Quality Sample Size (n)

Factor 5 6 7 8 9 10-11 | 12-14 | 15-17 | 18-22 | 23-29 | 30-42 [ 43-66 [ >66
1.05 0 0 0 0 0 0 0 0 0 0
1.04 0 1 3 5 4 4 4 3 3 3 3
1.03 0 2 4 6 8 7 7 6 5 5 4 4
1.02 1 3 6 9 11 10 9 8 7 7 6 6
1.01 0 2 5 8 11 13 12 11 10 9 8 8 7
1.00 22 20 18 17 16 15 14 13 12 11 10 9 8
0.99 24 22 20 19 18 17 16 15 14 13 11 10 9
0.98 26 24 22 21 20 19 18 16 15 14 13 12 10
0.97 28 26 24 23 22 21 19 18 17 16 14 13 12
0.96 30 28 26 25 24 22 21 19 18 17 16 14 13
0.95 32 29 28 26 25 24 22 21 20 18 17 16 14
0.94 33 31 29 28 27 25 24 22 21 20 18 17 15
0.93 35 33 31 29 28 27 25 24 22 21 20 18 16
0.92 37 34 32 31 30 28 27 25 24 22 21 19 18
091 38 36 34 32 31 30 28 26 25 24 22 21 19
0.90 39 37 35 34 33 31 29 28 26 25 23 22 20
0.89 41 38 37 35 34 32 31 29 28 26 25 23 21
0.88 42 40 38 36 35 34 32 30 29 27 26 24 22
0.87 43 41 39 38 37 35 33 32 30 29 27 25 23
0.86 45 42 41 39 38 36 34 33 31 30 28 26 24
0.85 46 44 42 40 39 38 36 34 33 31 29 28 25
0.84 47 45 43 42 40 39 37 35 34 32 30 29 27
0.83 49 46 44 43 42 40 38 36 35 33 31 30 28
0.82 50 47 46 44 43 41 39 38 36 34 33 31 29
0.81 51 49 47 45 44 42 41 39 37 36 34 32 30
0.80 52 50 48 46 45 44 42 40 38 37 35 33 31
0.79 54 51 49 48 46 45 43 41 39 38 36 34 32
0.78 55 52 50 49 48 46 44 42 41 39 37 35 33
0.77 56 54 52 50 49 47 45 43 42 40 38 36 34
0.76 57 55 53 51 50 48 46 44 43 41 39 37 35
0.75 58 56 54 52 51 49 47 46 44 42 40 38 36

60 57 55 53 52 51 48 47 45 43 41 40 37
61 58 56 55 53 52 50 48 46 44 43 41 38
Reject 62 59 57 56 54 53 51 49 47 45 44 42 39
63 61 58 57 55 54 52 50 48 47 45 43 40
64 62 60 58 57 55 53 51 49 48 46 44 41
Reject Values Greater Than Those Shown Above
Notes:

1. To obtain a quality factor when the estimated percent outside specification limits from table, "Upper Quality
Index Q or Lower Quality Index Q;," does not correspond to a value in the table, use the next larger value.

Compute the composite of single quality factors, QFc, for a lot using:

Silva Valley Parkway Widening — South of Entrada

QF; =

iwi QF 0cC;

i=1
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where:

QFc= the composite quality factor for the lot rounded to 2 decimal places.

QFoci= the quality factor for the individual quality characteristic.

w= the weighting factor listed in the table HMA Acceptance — QC/ QA.

= the quality characteristic index number in the table HMA Acceptance — QC/ QA.

39-4.04 ENGINEER'S QUALITY ASSURANCE
39-4.04A GENERAL
»  The Engineer assures quality by:

Reviewing mix designs and proposed JMF

Inspecting procedures

Conducting oversight of quality control inspection and records
Verification sampling and testing during production and paving

AW -

39-4.04B VERIFICATION SAMPLING AND TESTING
General
*  The Engineer samples:

ey

Aggregate to verify gradation
2. HMA to verify asphalt binder content

Verification

» For aggregate gradation and asphalt binder content, the ratio of verification testing frequency to the
minimum quality control testing frequency is 1:5. The Engineer performs at least 3 verification tests per lot.

»  Using the t-test, the Engineer compares quality control tests results for aggregate gradation and asphalt
binder content with corresponding verification test results. The Engineer uses the average and standard deviation of
up to 20 sequential sublots for the comparison. When there are less than 20 sequential sublots, the Engineer uses the
maximum number of sequential sublots available. The 21st sublot becomes the 1st sublot (n = 1) in the next lot.

*  The t-value for a group of test data is computed as follows:

E-X
1

t= and g, S2@-D+S2@,-1)
&J— +— ? ntn,-2
n n

where:
n, = Number of quality control tests (2 minimum, 20 maximum).
n,= Number of verification tests (minimum of 1 required).
X, = Mean of quality control tests.
y(v = Mean of verification tests.
S,=  Pooled standard deviation (Whenn, =1, S,=S).
S.= Standard deviation of quality control tests.
S, = Standard deviation of verification tests (when n, > 1).

»  The comparison of quality control test results and the verification test results is at a level of significance of
a=0.025. The Engineer computes t and compares it to the critical t-value, t;, from:
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Critical T-Value

Degrees of freedom Lerie Degrees of freedom teri
(nctn,-2) (for o = 0.025) (nc+n,-2) (for a = 0.025)
1 24.452 18 2.445
2 6.205 19 2433
3 4.177 20 2.423
4 3.495 21 2414
5 3.163 22 2.405
6 2.969 23 2.398
7 2.841 24 2.391
8 2.752 25 2.385
9 2.685 26 2.379
10 2.634 27 2.373
11 2.593 28 2.368
12 2.560 29 2.364
13 2.533 30 2.360
14 2.510 40 2.329
15 2.490 60 2.299
16 2.473 120 2.270
17 2.458 ) 2.241

»  If the t-value computed is less than or equal to t., quality control test results are verified.

*  If the t-value computed is greater than t.; and both X and X_ comply with acceptance specifications,
the quality control tests are verified. You may continue to produce and place HMA with the following allowable
differences:

1. ‘}v - Yc < 1.0 percent for any grading

2. }v —}c

< 0.1 percent for asphalt binder content

X, -X.

greater than the allowable differences, quality control test results are not verified and:

* If the t-value computed is greater than t.; and the for grading and asphalt binder content are

1. The Engineer notifies you in writing.
2.  You and the Engineer must investigate why the difference exist.
3. If the reason for the difference cannot be found and corrected, the Engineer's test results are used for

acceptance and pay.

39-4.05 ENGINEER'S ACCEPTANCE
39-4.05A TESTING
*  The Engineer samples for acceptance testing and tests for:
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HMA Acceptance — QC/ QA

Index Quality Characteristic Weight Test HMA Type
(1) -ing Method
Factor
(W)
A B | RHMA-G
Aggregate gradation *
Sieve 3/4" 1/2" 3/8"
1 12" X° - - 0.05 ¢
1 3/8" — X — 0.05 CT 202 JMF = Tolerance
1 No. 4 -- -- X 0.05
2 No. 8 X X X 0.10
3 No. 200 X X X 0.15
4 Asphalt binder content (%) 030 | CT379o0r | IMF+£045 | JIMF+£045 | JMF+0.5
382
5 Percent of maximum theoretical 0.40 CT 375 92 -96 92 -96 91 -96
density (%) *°
Sand equivalent (min.) CT 217 47 42 47
Stabilometer value (min.) ~8 CT 366
No. 4 and 3/8" gradings 30 30 --
1/2" and 3/4" gradings 37 35 23
Air voids content (%)"" CT 367 4+2 4+2 Specifica-
tion + 2
Percent of crushed particles coarse CT 205
aggregate (% min.)
One fractured face 90 25 --
Two fractured faces 70 -- 90
Fine aggregate (% min)
(Passing No. 4 sieve and retained
on No. 8 sieve.)
One fractured face 70 20 70
HMA moisture content (%, max.) CT 226 or 1.0 1.0 1.0
CT 370
Los Angeles Rattler (% max.) CT 211
Loss at 100 rev. 12 -- 12
Loss at 500 rev. 45 50 45
Fine aggregate angularity (% min.) AASHTO | Report only | Report only Report
T 304, only
Method A
Flat and elongated particle (% max. by ASTM D | Reportonly | Reportonly | Report
mass @ 5:1) 4791 only
Voids in mineral aggregate (% min.)’ (Note j)
No. 4 grading 17.0 17.0 --
3/8" grading LP-2 15.0 15.0 --
1/2" grading 14.0 14.0 18.0-23.0
3/4" grading 13.0 13.0 18.0-23.0
Voids filled with asphalt (%)’
No. 4 grading LP-3 76.0-80.0 | 76.0 - 80.0 Report
3/8" grading 73.0-76.0 | 73.0-76.0 only
1/2" grading 65.0-75.0 | 65.0-75.0
3/4" grading 65.0-75.0 | 65.0-75.0
Dust proportion’ LP-4
No. 4 and 3/8" gradings 09-2.0 09-20 Report
1/2" and 3/4" gradings 0.6-1.3 0.6—1.3 only
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Smoothness

Section
39-1.12

12-foot
straight-
edge, must-
grind, and
PI,

12-foot
straight-
edge, must-
grind, and
Pl

12-foot
straight-
edge,
must-
grind, and
PI,

Asphalt binder

Various

Section 92

Section 92

Section 92

Section
92-1.02(C)

- and
Section
39-1.02D

. . Section
Asphalt modifier Various . - 39-1.02D

Asphalt rubber binder Various --

. . Section
Crumb rubber modifier Various -- - 39-1.02D

Notes:

* The Engineer determines combined aggregate gradations containing RAP under Laboratory Procedure LP-9.

® "X" denotes the sieves the Engineer considers for the specified aggregate gradation.

¢ The tolerances must comply with the allowable tolerances in Section 39-1.02E, "Aggregate."

4 The Engineer determines percent of maximum theoretical density if the total paved thickness is at least 0.15 foot

under California Test 375 except the Engineer uses:
1. California Test 308, Method A, to determine in-place density of each core instead of using the nuclear
gauge in Part 4, "Determining In-Place Density By The Nuclear Density Device."
2. California Test 309 to determine maximum theoretical density instead of calculating test maximum
density in Part 5, "Determining Test Maximum Density."

¢ The Engineer determines maximum theoretical density (California Test 309) at the frequency specified for Test
Maximum Density under California Test 375, Part 5.D.
" The Engineer reports the average of 3 tests from a single split sample.
¢ Modify California Test 304, Part 2.B.2.c: "After compaction in the mechanical compactor, cool to 140 °F + 5 °F
by allowing the briquettes to cool at room temperature for 0.5 hour, then place the briquettes in the oven at 140 °F
for a minimum of 2 hours and not more than 3 hours."
" The Engineer determines the bulk specific gravity of each lab-compacted briquette under California Test 308,
‘Method A, and theoretical maximum specific gravity under California Test 309.
"Report only if the adjustment for asphalt binder content target value is less than + 0.3 percent from OBC.
’Voids in mineral aggregate for RHMA-G must be within this range.

*  The Engineer determines the percent of maximum theoretical density from the average density of 3 cores
you take from every 750 tons of production or part thereof divided by the maximum theoretical density.

*  Ifthe total paved thickness is at least 0.15 foot and any layer is less than 0.15 foot, the Engineer determines
the percent of maximum theoretical density from cores taken from the final layer measured the full depth of the total
paved HMA thickness.

»  The Engineer stops production and terminates a lot if:

1. The lot's composite quality factor, Qrc, or an individual quality factor, QFc; fori =3, 4, or 5, is below 0.90
determined under Section 39-4.03F, "Statistical Evaluation"

2. Anindividual quality factor, QFoc; fori =1 or 2, is below 0.75

3. Quality characteristics for which a quality factor, QFq;, is not determined has 2 consecutive acceptance or
quality control tests not in compliance with the specifications

* For any single quality characteristic for which a quality factor, QFqc;, is not determined, except
smoothness, if 2 consecutive acceptance test results do not comply with specifications:

1. Stop production.
2. Take corrective action.
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3. Inthe Engineer's presence, take samples and split each sample into 4 parts. Test 1 part for compliance with
the specifications and submit 3 parts to the Engineer. The Engineer tests 1 part for compliance with the
spectfications and reserves and stores 2 parts.

4. Demonstrate compliance with the specifications before resuming production and placement on the State
highway.

39-4.05B STATISTICAL EVALUATION, DETERMINATION OF QUALITY FACTORS AND
ACCEPTANCE

Statistical Evaluation and Determination of Quality Factors

*  To determine the individual quality factor, QFqc;, for any quality factor i = 1 through 5 or a lot's composite
quality factor, QF¢, for acceptance and payment adjustment, the Engineer uses the evaluation specifications under
Section 39-4.03F, "Statistical Evaluation," and:

1. Verified quality control test results for aggregate gradation
2. Verified quality control test results for asphalt binder content
3. The Engineer's test results for percent of maximum theoretical density

Lot Acceptance Based on Quality Factors

*  The Engineer accepts a lot based on the quality factors determined for aggregate gradation and asphalt
binder content, QFq¢; for i = 1 through 4, using the total number of verified quality control test result values and the
total percent defective (Py + Py).

*  The Engineer accepts a lot based on the quality factor determined for maximum theoretical density, QFqcs,
using the total number of test result values from cores and the total percent defective (P + P;).

* The Engineer calculates the quality factor for the lot, QF¢, which is a composite of weighted individual
quality factors, QFqc;, determined for each quality characteristic in the table "HMA Acceptance — QC / QA" in
Section 39-4.05A, "Testing."

*  The Engineer accepts a lot based on quality factors if:

The current composite quality factor, QFc, is 0.90 or greater
. Each individual quality factor, QFqc; for i = 3, 4, and 5, is 0.90 or greater
3. Each individual quality factor, QFqc; fori =1 and 2, is 0.75 or greater

[\S I

* No single quality characteristic test may represent more than the smaller of 750 tons or 1 day's production.
Payment Adjustment

» Ifalotis accepted, the Engineer adjusts payment with the following formula:

n
PA="Y" HMACP* wi*[QFoci* (HMATT- WHMATE) + WHMATE| -(HMACP* HMATT)

i=1

where:
PA = Payment adjustment rounded to 2 decimal places.
HMACP = HMA contract price.
HMATT = HMA total tons represented in the lot.
WHMATT;= Total tons of waived quality characteristic HMA.
OF gci= Running quality factor for the individual quality characteristic.

QFgc; for i = 1 through 4 must be from verified Contractor's QC results. QFgcs must
be determined from the Engineer's results on cores taken for percent of maximum
theoretical density determination.

w= Weighting factor listed in the HMA acceptance table.

i= Quality characteristic index number in the HMA acceptance table.

» If the payment adjustment is a negative value, the Engineer deducts this amount from payment. If the
payment adjustment is a positive value, the Engineer adds this amount to payment.
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> The 21st sublot becomes the 1st sublot (n = 1) in the next lot. When the 21st sequential sublot becomes the
Ist sublot, the previous 20 sequential sublots become a lot for which the Engineer determines a quality factor. The
Engineer uses this quality factor to pay for the HMA in the lot. If the next lot consists of less than 8 sublots, these
sublots must be added to the previous lot for quality factor determination using 21 to 27 sublots.

39-4.05C DISPUTE RESOLUTION

* Foralot, if you or the Engineer dispute any quality factor, QFq;, or verification test result, every sublot in
that lot must be retested.

*  Referee tests must be performed under the specifications for acceptance testing.

*  Any quality factor, QFqc;, must be determined using the referee tests.

*  For any quality factor, QFq;, for i = 1 through 5, dispute resolution:

1. If the difference between the quality factors for QFqc; using the referee test result and the disputed test
result is less than or equal to 0.01, the original test result is correct.

2. If the difference between the quality factor for QFqc; using the referee test result and the disputed test result
is more than 0.01, the quality factor determined from the referee tests supersedes the previously determined
quality factor.

39-5 MEASUREMENT AND PAYMENT
39-5.01 MEASUREMENT

¢  The contract item for HMA is measured by weight. The weight of each HMA mixture designated in the
Engineer's Estimate must be the combined mixture weight.

» If tack coat, asphalt binder, and asphaltic emulsion are paid with separate contract items, their contract
items are measured under Section 92, "Asphalts," or Section 94, "Asphaltic Emulsions," as the case may be.

* Ifrecorded batch weights are printed automatically, the contract item for HMA is measured by using the
printed batch weights, provided:

1. Total aggregate and supplemental fine aggregate weight per batch is printed. If supplemental fine
aggregate is weighed cumulatively with the aggregate, the total aggregate batch weight must include the
supplemental fine aggregate weight.

2. Total asphalt binder weight per batch is printed.

3. Each truckload's zero tolerance weight is printed before weighing the first batch and after weighing the last
batch.

4. Time, date, mix number, load number and truck identification is correlated with a load slip.

5. A copy of the recorded batch weights is certified by a licensed weighmaster and submitted to the Engineer.

*  The contract item for placing HMA dike is measured by the linear foot along the completed length. The
contract item for placing HMA in miscellaneous areas is measured as the in-place compacted area in square yards.
In addition to the quantities measured on a linear foot or square yard basis, the HMA for dike and miscellaneous
areas are measured by weight.

*  The contract item for shoulder rumble strips is measured by the station along each shoulder on which the
rumble strips are constructed without deductions for gaps between indentations.

¢ The contract item for geosynthetic pavement interlayer is measured by the square yard for the actual
pavement area covered.

39-5.02 PAYMENT

> The contract prices paid per ton for hot mix asphalt as designated in the Engineer's Estimate include full
compensation for furnishing all labor, materials, tools, equipment, and incidentals for doing all the work involved in
constructing hot mix asphalt, complete in place, as shown on the plans, as specified in these specifications and the
special provisions, and as directed by the Engineer.

* If HMA is specified to comply with Section 39-4, "Quality Control / Quality Assurance,” the Engineer
adjusts payment under that section.

*  Full compensation for the Quality Control Plan and prepaving conference is included in the contract prices
paid per ton for hot mix asphalt as designated in the Engineer's Estimate and no additional compensation will be
allowed therefor.
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»  Full compensation for performing and submitting mix designs and for Contractor sampling, testing,
inspection, testing facilities, and preparation and submittal of results is included in the contract prices paid per ton
for HMA as designated in the Engineer's Estimate and no additional compensation will be allowed therefor.

«  Full compensation for reclaimed asphalt pavement is included in the contract prices paid per ton for HMA
as designated in the Engineer's Estimate and no additional compensation will be allowed therefor.

*  The contract price paid per ton for hot mix asphalt (leveling) includes full compensation for furnishing all
labor, materials, tools, equipment, and incidentals for doing all the work involved in hot mix asphalt (leveling),
complete in place, as shown on the plans, as specified in these specifications and the special provisions, and as
directed by the Engineer.

»  The contract prices paid per station for rumble strips as designated in the Engineer's Estimate include full
compensation for furnishing all labor, materials, tools, equipment, and incidentals for doing all the work involved in
constructing rumble strips, including fog seal coat, complete in place, as shown on the plans, as specified in these
specifications and the special provisions, and as directed by the Engineer.

»  The State will pay for HMA dike at the contract price per linear foot for place HMA dike and by the ton for
HMA. The contract prices paid per linear foot for place hot mix asphalt dike as designated in the Engineer's
Estimate include full compensation for furnishing all labor, tools, equipment, and incidentals, and for doing all the
work involved in placing HMA dike, complete in place, including excavation, backfill, and preparation of the area to
receive the dike, as shown on the plans, as specified in these specifications and the special provisions, and as
directed by the Engineer.

*  The State pays for HMA specified to be a miscellaneous area at the contract price per square yard for place
hot mix asphalt (miscellaneous area) and per ton for hot mix asphalt. The contract price paid per square yard for
place hot mix asphalt (miscellaneous area) includes full compensation for furnishing all labor, tools, equipment, and
incidentals, and for doing all the work involved in placing HMA (miscellaneous area) complete in place, including
excavation, backfill, and preparation of the area to receive HMA (miscellaneous area), as shown on the plans, as
specified in these specifications and the special provisions, and as directed by the Engineer.

» If the Quality Control / Quality Assurance construction process is specified, HMA placed in dikes and
miscellaneous areas is paid for at the contract price per ton for hot mix asphalt under Section 39-4, "Quality Control
/ Quality Assurance." Section 39-4.05B, "Statistical Evaluation, Determination of Quality Factors and Acceptance,"
does not apply to HMA placed in dikes and miscellaneous areas.

«  If there are no contract items for place hot mix asphalt dike and place hot mix asphalt (miscellaneous area)
and the work is specified, full compensation for constructing HMA dikes and HMA (miscellaneous areas) including
excavation, backfill, and preparation of the area to receive HMA dike or HMA (miscellaneous area) is included in
the contract price paid per ton for the hot mix asphalt designated in the Engineer's Estimate and no separate payment
will be made therefor.

»  The contract price paid per square yard for geosynthetic pavement interlayer includes full compensation for
furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the work involved in placing
geosynthetic pavement interlayer, complete in place, as shown on the plans, as specified in these specifications and
the special provisions, and as directed by the Engineer.

»  The contract price paid per ton for paving asphalt (binder, geosynthetic pavement interlayer) includes full
compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the work
involved in applying paving asphalt (binder, geosynthetic pavement interlayer), complete in place, including
spreading sand to cover exposed binder material, as shown on the plans, as specified in these specifications and the
special provisions, and as directed by the Engineer.

*  Full compensation for small quantities of HMA placed on geosynthetic pavement interlayer to prevent
displacement during construction is included in the contract price paid per ton for the HMA being paved over the
interlayer and no separate payment will be made therefor.

»  The contract price paid per ton for tack coat includes full compensation for furnishing all labor, materials,
tools, equipment, and incidentals, and for doing all the work involved in applying tack coat, complete in place, as
shown on the plans, as specified in these specifications and the special provisions, and as directed by the Engineer.

+  If there is no item for tack coat and the work is specified, full compensation for tack coat is included in the
contract price paid per ton for hot mix asphalt as designated in the Engineer's Estimate and no separate payment will
be made therefor.

»  The Engineer does not adjust payment for increases or decreases in the quantities for tack coat, regardless
of the reason for the increase or decrease. Section 4-1.03B, "Increased or Decreased Quantities,” does not apply to
the items for tack coat.
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*  Full compensation for performing smoothness testing, submitting written and electronic copies of tests, and
performing corrective work including applying fog seal coat is included in the contract price paid per ton for the
HMA designated in the Engineer's Estimate and no separate payment will be made therefor.

*  Full compensation for spreading sand on RHMA-G, RHMA-O, and RHMA-O-HB surfaces and for
sweeping and removing excess sand is included in the contract price paid per ton for rubberized hot mix asphalt as
designated in the Engineer's Estimate and no separate payment will be made therefor.

» If the Engineer fails to comply with a specification within a specified time, and if, in the opinion of the
Engineer, work completion is delayed because of the failure, the Engineer adjusts payment and contract time under
Section 8-1.09, "Right of Way Delays."

»  If the dispute resolution ITP determines the Engineer's test results are correct, the Engineer deducts the
ITP's testing costs from payments. If the ITP determines your test results are correct, the State pays the ITP's testing
costs. If, in the Engineer's opinion, work completion is delayed because of incorrect Engineer test results, the
Engineer adjusts payment and contract time under Section 8-1.09, "Right of Way Delays."

SECTION 40: PORTLAND CEMENT CONCRETE PAVEMENT

Issue Date: January 5, 2007
Section 40-1.015, "Cement Content," is deleted.
Section 40-1.05, "Proportioning,” of the Standard Specifications is amended to read:

»  Aggregate and cementitious material proportioning shall conform to the provisions in Section 90-5,
"Proportioning."

The first paragraph in Section 40-1.105, "Exit Ramp Termini," of the Standard Specifications is amended to
read:

»  Concrete pavement shall be constructed at the ends of exit ramps when required by the plans or the special
provisions. Texturing for exit ramp termini shall be by means of heavy brooming in a direction normal to ramp
centerline. The hardened surface shall have a coefficient of friction not less than 0.35 as determined by California
Test 342. Minimum cementitious material content of concrete in pavement for exit ramp termini shall be
590 pounds per cubic yard.

The first paragraph in Section 40-1.14, "Payment," of the Standard Specifications is amended to read:

«  The contract price paid per cubic yard for concrete pavement shall include full compensation for furnishing
all labor, materials (including cementitious material in the amount specified), tools, equipment, and incidentals, and
for doing all the work involved in constructing the portland cement concrete pavement, complete in place, as shown

on the plans, and as specified in these specifications and the special provisions, and as directed by the Engineer.

SECTION 41: PAVEMENT SUBSEALING AND JACKING

Issue Date: January 5, 2007
The second paragraph of Section 41-1.02, "Materials," of the Standard Specifications is amended to read:

e Cement for grout shall be Type II portland cement conforming to the provisions in Section 90-2.01A,
"Cement."

The third paragraph of Section 41-1.02, "Materials," of the Standard Specifications is amended to read:
« Fly ash shall conform to the requirements in AASHTO Designation: M 295 for either Class C or for

Class F. The brand of fly ash used in the work shall conform to the provisions for approval of admixture brands in
Section 90-4.03, "Admixture Approval."
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The fifth paragraph of Section 41-1.02, "Materials,” of the Standard Specifications is amended to read:

*  Chemical admixtures and calcium chloride may be used. Chemical admixtures in the grout mix shall
conform to the provisions in Section 90-4, "Admixtures." Calcium chloride shall conform to ASTM Designation:
D 98.

SECTION 49: PILING

Issue Date: June 6, 2008

The 4th paragraph of Section 49-1.03, "Determination of Length,” of the Standard Specifications is amended to
read:

*  Modification to the specified installation methods and specified pile tip elevation will not be considered at
locations where settlement, tension demands, or lateral load demands control design pile tip elevations or when the
plans state that specified pile tip elevation shall not be revised.

The first sentence of the sixth paragraph of Section 49-1.03, "Determination of Length," of the Standard
Specifications is amended to read:

» Indicator compression pile load testing shall conform to the requirements in ASTM Designation:
D 1143-81.

The first sentence of the seventh paragraph of Section 49-1.03, "Determination of Length," of the Standard
Specifications is amended to read:

* Indicator tension pile load testing shall conform to the requirements in ASTM Designation: D 3689-90.

The 9th paragraph of Section 49-1.03, "Determination of Length," of the Standard Specifications is amended to
read:

*  The Contractor shall furnish piling of sufficient length to obtain the specified tip elevation shown on the
plans or specified in the special provisions.

The sixth paragraph in Section 49-1.04, "Load Test Piles," of the Standard Specifications is amended to read:
*  The Contractor may use additional cementitious material in the concrete for the load test and anchor piles.
The 1st paragraph of Section 49-6.01, "Measurement,” of the Standard Specifications is amended to read:

» The length of timber, steel, and precast prestressed concrete piles, and of cast-in-place concrete piles
consisting of driven shells filled with concrete, shall be measured along the longest side, from the tip elevation
shown on the plans to the plane of pile cut-off.

Section 49-6.02, "Payment,” of the Standard Specifications is amended by adding the following:

*  When pile tips are revised by the Engineer for timber, steel, and precast prestressed concrete piles, and for
cast-in-place concrete piles consisting of driven shells filled with concrete, the additional length required, including
all materials, equipment, and labor for furnishing, splicing, and installing the piling, will be paid for as extra work as
provided in Section 4-1.03D, "Extra Work."

*  All remedial work required to achieve the required nominal resistance, including suspending driving
operations above the required tip elevation and redriving piles at a later time, when directed by the Engineer, will be
paid for as extra work as provided in Section 4-1.03D, "Extra Work."

SECTION 50: PRESTRESSING CONCRETE
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Issue Date: April 4, 2008
The 2nd paragraph in Section 50-1.07, "Ducts," of the Standard Specifications is amended to read:

*  Ducts shall be fabricated with either welded or interlocked seams. Galvanizing of the welded seam will not
be required. Ducts shall have sufficient strength to maintain their correct alignment during placing of concrete.
Joints between sections of duct shall be positive metallic connections which do not result in angle changes at the
joints. Waterproof tape shall be used at the connections. Ducts shall be bent without crimping or flattening.
Transition couplings connecting the ducts to anchoring devices shall be either ferrous metal or polyolefin. Ferrous
metal transition couplings need not be galvanized.

The 3rd paragraph in Section 50-1.05, "Prestressing Steel," of the Standard Specifications is amended by
deleting item A.

The seventh paragraph in Section 50-1.07, "Ducts," of the Standard Specifications is amended to read:

*  All ducts with a total length of 400 feet or more shall be vented. Vents shall be placed at intervals of not
more than 400 feet and shall be located within 6 feet of every high point in the duct profile. Vents shall be 1/2 inch
minimum diameter standard pipe or suitable plastic pipe. Connections to ducts shall be made with metallic or
plastic structural fasteners. Plastic components, if selected, shall not react with the concrete or enhance corrosion of
the prestressing steel and shall be free of water soluble chlorides. The vents shall be mortar tight, taped as
necessary, and shall provide means for injection of grout through the vents and for sealing the vents. Ends of vents
shall be removed one inch below the roadway surface after grouting has been completed.

Item B of the eleventh paragraph in Section 50-1.08, "Prestressing," of the Standard Specifications is amended
to read:

B. When the concrete is designated by class or cementitious material content, either the concrete compressive
strength shall have reached the strength shown on the plans at the time of stressing or at least 28 days shall
have elapsed since the last concrete to be prestressed has been placed, whichever occurs first.

The second and third paragraphs in Section 50-1.09, "Bonding and Grouting," of the Standard Specifications are
amended to read:

*  Grout shall consist of cement and water and may contain an admixture if approved by the Engineer.
*  Cement shall conform to the provisions in Section 90-2.01A, "Cement."

The first paragraph in Section 50-1.11, "Payment," of the Standard Specifications is amended to read:
= No separate payment will be made for pretensioning precast concrete members. Payment for pretensioning
precast concrete members shall be considered as included in the contract price paid for furnish precast members as

provided for in Section 51, "Concrete Structures."

SECTION 51: CONCRETE STRUCTURES

Issue Date: May 2, 2008

The first sentence of the eleventh paragraph of Section 51-1.05, "Forms," of the Standard Specifications is
amended to read:

*  Form panels for exposed surfaces shall be furnished and placed in uniform widths of not less than 3 feet
and in uniform lengths of not less than 6 feet, except at the end of continuously formed surfaces where the final
panel length required is less than 6 feet.

The first sentence of the eleventh paragraph of Section 51-1.06C, "Removing Falsework," of the Standard
Specifications is amended to read:
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»  Falsework for box culverts and other structures with decks lower than the roadway pavement and with span
lengths of 14 feet or less shall not be released until the last placed concrete has attained a compressive strength of
1,600 psi, provided that curing of the concrete is not interrupted.

The 6th paragraph of Section 51-1.11, "Construction Methods," of the Standard Specifications is amended to
read:

*  Construction methods and equipment employed by the Contractor shall conform to the provisions in
Section 7-1.02, "Load Limitations."

The fourth paragraph in Section 51-1.12D, "Sheet Packing, Preformed Pads, and Board Fillers," of the Standard
Specifications is amended to read:

»  Expanded polystyrene shall be a commercially available polystyrene board. Expanded polystyrene shall
have a minimum flexural strength of 35 psi determined in conformance with the requirements in ASTM
Designation: C 203 and a compressive yield strength of between 16 and 40 psi at 5 percent compression. Surfaces
of expanded polystyrene against which concrete is placed shall be faced with hardboard. Hardboard shall be
1/8 inch minimum thickness, conforming to ANSI A135.4, any class. Other facing materials may be used provided
they furnish equivalent protection. Boards shall be held in place by nails, waterproof adhesive, or other means
approved by the Engineer.

The 3rd paragraph of Section 51-1.12F, "Sealed Joints," of the Standard Specifications is amended to read:

* Type A and AL joint seals shall consist of a groove in the concrete that is filled with field-mixed silicone
sealant.

The table in the 6th paragraph of Section 51-1.12F, "Sealed Joints,"” of the Standard Specifications is amended
to read:

Movement Rating (MR) Seal Type
MR <1 inch Type A or Type B
1 inch < MR < 2 inches Type B
2 inches < MR < 4 inches Joint Seal Assembly (Strip Seal)
MR > 4 inches Joint Seal Assembly (Modular Unit)
or Seismic Joint

The 1st paragraph of Section 51-1.12F(3)(a), "Type A and AL Seal, " of the Standard Specifications is amended
to read:

*  The sealant must consist of a 2-component silicone sealant that will withstand up to +50 percent movement.

The 2nd paragraph of Section 51-1.12F(3)(a), "Type A and AL Seal,” of the Standard Specifications is amended
to read:

» Silicone sealants must be tested under California Test 435 and must comply with the following:
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Specification Requirement

Modulus at 150 percent elongation 8-75 psi

Recovery
21/32 inch max.

Notch Test Notched or loss of bond 1/4 inch,
max.

Water Resistance Notched or loss of bond 1/4 inch,
max.

Ultraviolet Exposure No more than slight checking or

ASTM Designation: G 154, Table cracking.

X2.1,Cycle 2.

Cone Penetration 4.5-12.0 mm

The 3rd paragraph of Section 51-1.12F(3)(a), "Type A and AL Seal," of the Standard Specifications is deleted.

The 8th paragraph of Section 51-1.12F(3)(a), "Type A and AL Seal," of the Standard Specifications is deleted.

The 10th paragraph of Section 51-1.12F(3)(a), "Type A and AL Seal," of the Standard Specifications is
amended to read:

A Certificate of Compliance accompanied by a certified test report must be furnished for each batch of

silicone sealant in conformance with the provisions in Section 6-1.07, "Certificates of Compliance."

The 2nd paragraph of Section 51-1.12F(3)(b), "Type B Seal," of the Standard Specifications is amended to read:

The preformed elastomeric joint seal must conform to the requirements in ASTM D 2628 and the

following:

1. The seal must consist of a multichannel, nonporous, homogeneous material furnished in a finished extruded
form.

2. The minimum depth of the seal measured at the contact surface must be at least 95 percent of the minimum
uncompressed width of the seal as designated by the manufacturer.

3. When tested in conformance with the requirements in California Test 673 for Type B seals, joint seals must
provide a movement rating (MR) of not less than that shown on the plans.

4. The top and bottom edges of the joint seal must maintain continuous contact with the sides of the groove
over the entire range of joint movement.

5. The seal must be furnished full length for each joint with no more than 1 shop splice in any 60-foot length
of seal.

6. The Contractor must demonstrate the adequacy of the procedures to be used in the work before installing
seals in the joints.

7. One field splice per joint may be made at locations and by methods approved by the Engineer. The seals
are to be manufactured full length for the intended joint, then cut at the approved splice section and
rematched before splicing. The Contractor must submit splicing details prepared by the joint seal
manufacturer for approval before beginning splicing work.

8. Shop splices and field splices must have no visible offset of exterior surfaces and must show no evidence of
bond failure.

9. At all open ends of the seal that would admit water or debris, each cell must be filled to a depth of 3 inches

with commercial quality open cell polyurethane foam or closed by other means subject to approval by the
Engineer.

The 7th paragraph of Section 51-1.12F(3)(b), "Type B Seal,” of the Standard Specifications is amended to read:

The joint seal must be installed full length for each joint with equipment that does not twist or distort the

seal, elongate the seal longitudinally, or otherwise cause damage to the seal or to the concrete forming the groove.
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The first sentence of the eleventh paragraph of Section 51-1.12F(3)(b), "Type B Seal," of the Standard
Specifications is amended to read:

+  Samples of the prefabricated joint seals, not less than 3 feet in length, will be taken by the Engineer from
each lot of material.

The fourth and fifth sentences of the sixth paragraph of Section 51-1.12H(1), "Plain and Fabric Reinforced
Elastomeric Bearing Pads," of the Standard Specifications are amended to read:

»  Each ply of fabric shall have a breaking strength of not less than 800 pounds per inch of width in each
thread direction when 3" x 36" samples are tested on split drum grips. The bond between double plies shall have a
minimum peel strength of 20 pounds per inch.

The hardness (Type A) requirement in the table in the eighth paragraph of Section 51-1.12H(1), "Plain and
Fabric Reinforced Elastomeric Bearing Pads," of the Standard Specifications is amended to read:

| Hardness (Type A) | D 2240 with 2kg mass. | 55 5 |

The first sentence of subparagraph A of the first paragraph of Section 51-1.12H(2), "Steel Reinforced
Elastomeric Bearings," of the Standard Specifications is amended to read:

¢ The bearings shall consist of alternating steel laminates and internal elastomer laminates with top and
bottom elastomer covers. Steel laminates shall have a nominal thickness of 0.075 inch (14 gage).

The first paragraph in Section 51-1.135, "Mortar," of the Standard Specifications is amended to read:

*  Mortar shall be composed of cementitious material, sand, and water proportioned and mixed as specified in
this Section 51-1.135.

The third paragraph in Section 51-1.135, "Mortar," of the Standard Specifications is amended to read:

»  The proportion of cementitious material to sand, measured by volume, shall be one to 2 unless otherwise
specified.

The third sentence of the fourth paragraph of Section 51-1.17, "Finishing Bridge Decks,"” of the Standard
Specifications is amended to read:

= The surfaces shall have a profile trace showing no high points in excess of 0.25 inch, and the portions of
the surfaces within the traveled way shall have a profile count of 5 or less in any 100-foot section.

Section 51-1.17, "Finishing Bridge Decks," of the Standard Specifications is amended by adding the following
subsection: .

51-1.17A DECK CRACK TREATMENT

»  The Contractor shall use all means necessary to minimize the development of shrinkage cracks.

»  The Contractor shall remove all equipment and materials from the deck and clean the surface as necessary
for the Engineer to measure the surface crack intensity. Surface crack intensity will be determined by the Engineer
after completion of concrete cure, before prestressing, and before the release of falsework. In any 500 square foot
portion of deck within the limits of the new concrete deck, should the intensity of cracking be such that there are
more than 16 feet of cracks whose width at any location exceeds 0.02 inch, the deck shall be treated with
methacrylate resin. The area of deck to be treated shall have a width that extends for the entire width of new deck
inside the concrete barriers and a length that extends at least S feet beyond the furthest single continuous crack
outside the 500 square foot portion, measured from where that crack exceeds 0.02 inch in width, as determined by
the Engineer.

»  Deck crack treatment shall include furnishing, testing, and application of methacrylate resin and sand. If
grinding is required, deck treatment shall take place before grinding.
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51-1.17A(1) Submittals

* Before starting deck treatment, the Contractor shall submit plans in conformance with Section 5-1.02,
"Plans and Working Drawings," for the following:

1. Public safety plan for the use of methacrylate resin
Placement plan for the construction operation

*  The plans shall identify materials, equipment, and methods to be used.
The public safety plan for the use of methacrylate resin shall include details for the following:

1. Shipping

2. Storage

3. Handling

4. Disposal of residual methacrylate resin and the containers

*  The placement plan for construction shall include the following:

1. Schedule of deck treatment for each bridge. The schedule shall be consistent with "Maintaining Traffic" of
the special provisions and shall include time for the Engineer to perform California Test 342.
2. Methods and materials to be used, including the following:

2.1.  Description of equipment for applying the resin
2.2. Description of equipment for applying the sand
2.3.  Gel time range and final cure time for the resin

»  If the measures proposed in the safety plan are inadequate to provide for public safety associated with the
use of methacrylate resin, the Engineer will reject the plan and direct the Contractor to revise the plan. Directions
for revisions will be in writing and include detailed comments. The Engineer will notify the Contractor of the
approval or rejection of a submitted or revised plan within 15 days of receipt of that plan.

» In the event the Engineer fails to complete the review within the time allowed, and if, in the opinion of the
Engineer, completion of the work is delayed or interfered with by reason of the Engineer's delay in completing the
review, the Contractor will be compensated for any resulting loss, and an extension of time will be granted, in the
same manner as provided for in Section 8-1.09, "Right of Way Delays."

51-1.17A(2) Materials

* Before using methacrylate resin, a Material Safety Data Sheet shall be submitted for each shipment of
resin.

*  Methacrylate resin shall be low odor and have a high molecular weight. Before adding initiator, the resin
shall have a maximum volatile content of 30 percent when tested in conformance with the requirements in ASTM
Designation: D 2369, and shall conform to the following:
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PROPERTY REQUIREMENT TEST METHOD
* Viscosity 25 cP, maximum, ASTM D 2196
(Brookfield RVT
with UL adaptor,
50 RPM at 77°F
* Specific Gravity | 0.90 minimum, ASTM D 1475
at 77°F
* Flash Point 180°F, minimum ASTM D 3278
* Vapor Pressure 1.0 mm Hg, ASTM D 323
maximum, at 77°F
Tack-free Time 400 minutes, Specimen prepared
maximum at 25°C | per California
Test 551
PCC Saturated 3.5 MPa, minimum | California Test 551
Surface-Dry Bond | at 24 hours and
Strength 21+1°C
* Test shall be performed before adding initiator.

51-1.17A(3) Testing

*  The Contractor shall allow 20 days for sampling and testing by the Engineer of the methacrylate resin
before proposed use. If bulk resin is to be used, the Contractor shall notify the Engineer in writing at least 15 days
before the delivery of the bulk resin to the job site. Bulk resin is any resin stored in containers in excess of
55 gallons.

*  Before starting production treatment, the Contractor shall treat a test area of approximately 500 square feet
that is within the project limits and at a location approved by the Engineer. When available the test area shall be
outside of the traveled way. Weather and pavement conditions during the test treatment shall be similar to those
expected on the deck. Equipment used for testing shall be similar to those used for deck treating operations.

*  During test and production deck treatment, test tiles shall be used to evaluate the resin cure time. The
Contractor shall coat at least one 4" x 4" commercial quality smooth glazed tile for each batch of methacrylate resin.
The coated tile shall be placed adjacent to the corresponding treated area. Sand shall not be applied to the test tiles.

*  The acceptance criteria for a treated area is as follows:

The test tiles are dry to the touch.

The treated deck surface is tack free (non-oily).

The sand cover adheres and resists brushing by hand.

Excess sand has been removed by vacuuming or sweeping.

The coefficient of friction is at least 0.35 when tested in conformance with California Test 342.

NRWN

* Deck treatment on the test area shall demonstrate that the methods and materials meet the acceptance
criteria and that the production work will be completed within the specified time for maintaining traffic.

* If a test or production area fails to meet the acceptance criteria, as determined by the Engineer, the
treatment will be rejected, and the treatment shall be removed and replaced until the area complies with the
acceptance criteria.

51-1.17A(4) Construction

*  Equipment shall be fitted with suitable traps, filters, drip pans, or other devices as necessary to prevent oil
or other deleterious material from being deposited on the deck.

* Before deck treatment with methacrylate resin, the bridge deck surface shall be cleaned by abrasive
blasting, and all loose material shall be blown from visible cracks using high-pressure air. Concrete curing seals
shall be cleaned from the deck surface to be treated, and the deck shall be dry when blast cleaning is performed. If
the deck surface becomes contaminated at any time before placing the resin, the deck surface shall be cleaned by
abrasive blasting.
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*  Where abrasive blasting is being performed within 10 feet of a lane occupied by public traffic, the residue
including dust shall be removed immediately after contact between the abrasive and the surface being treated. The
removal shall be by a vacuum attachment operating concurrently with the abrasive blasting operation.

* A compatible promoter/initiator system shall be capable of providing the resin gel time range shown on the
placement plan. Gel time shall be adjusted to compensate for the changes in temperature throughout treatment
application.

*  Resin shall be applied by machine and by using a two-part resin system with a promoted resin for one part
and an initiated resin for the other part. This two-part resin system shall be combined at equal volumes to the spray
bars through separate positive displacement pumps. Combining of the 2 components shall be by either static in-line
mixers or by external intersecting spray fans. The pump pressure at the spray bars shall not be great enough to cause
appreciable atomization of the resin. Compressed air shall not be used to produce the spray. A shroud shall be used
to enclose the spray bar apparatus.

* At the Contractor's option, manual application may be used. For manual application, (1) the quantity of
resin mixed with promoter and initiator shall be limited to 5 gallons at a time, and (2) the resin shall be distributed
by squeegees and brooms within 10 minutes after application.

»  The Contractor shall apply methacrylate resin only to the specified area. Barriers, railing, joints, and
drainage facilities shall be adequately protected to prevent contamination by the treatment material. Contaminated
items shall be repaired at the Contractor's expense.

*  The relative humidity shall be less than 90 percent at the time of treatment. The prepared area shall be dry
and the surface temperature shall be at least S50°F and not more than 100°F when the resin is applied. The rate of
application of promoted/initiated resin shall be approximately 90 square feet per gallon; the exact rate shall be
determined by the Engineer.

»  The deck surfaces to be treated shall be completely covered with resin so the resin penetrates and fills all
cracks. The resin shall be applied within 5 minutes after complete mixing. A significant increase in viscosity shall
be cause for rejection. Excess material shall be redistributed by squeegees or brooms within 10 minutes after
application. For textured deck surfaces, including grooved surfaces, excess material shall be removed from the
texture indentations.

»  After the resin has been applied, at least 20 minutes shall elapse before applying sand. The sand shall be
commercial quality dry blast sand. At least 95 percent of the sand shall pass the No. 8 sieve and at least 95 percent
shall be retained on the No. 20 sieve. The sand shall be applied at a rate of approximately 2 pounds per square yard
or until refusal as determined by the Engineer.

*  Traffic will not be allowed on treated areas until the acceptance criteria has been met as determined by the
Engineer.

The second paragraph in Section 51-1.18C, "Class 2 Surface Finish (Gun Finish)," of the Standard
Specifications is amended to read:

*  When Class 2 surface finish (gun finish) is specified, ordinary surface finish shall first be completed. The
concrete surfaces shall then be abrasive blasted to a rough texture and thoroughly washed down with water. While
the washed surfaces are damp, but not wet, a finish coating of machine applied mortar, approximately 1/4 inch thick,
shall be applied in not less than 2 passes. The coating shall be pneumatically applied and shall consist of either
(1)sand, cementitious material, and water mechanically mixed prior to its introduction to the nozzle, or
(2) premixed sand and cementitious material to which water is added prior to its expulsion from the nozzle. The use
of admixtures shall be subject to the approval of the Engineer as provided in Section 90, "Portland Cement
Concrete." Unless otherwise specified, supplementary cementitious materials will not be required. The proportion
of cementitious material to sand shall be not less than one to 4, unless otherwise directed by the Engineer. Sand
shall be of a grading suitable for the purpose intended. The machines shall be operated and the coating shall be
applied in conformance with standard practice. The coating shall be firmly bonded to the concrete surfaces on
which it is applied.

The fifth paragraph in Section 51-1.18C, "Class 2 Surface Finish (Gun Finish)," of the Standard Specifications
is amended to read:

*  When surfaces to be finished are in pedestrian undercrossings, the sand shall be silica sand and the
cementitious material shall be standard white portland cement.
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Section 51-1.23, "Payment," of the Standard Specifications is amended by adding the following:

*  Full compensation for deck crack treatment, including execution of the public safety plan, shall be
considered as included in the contract price paid per cubic yard for structural concrete, bridge, and no additional

compensation will be allowed therefor.

SECTION 52: REINFORCEMENT

Issue Date: December 7, 2007

The table in the eleventh paragraph of Section 52-1.07, "Placing,” of the Standard Specifications is amended to
read:

Height Zone (H) Wind Pressure Value
(Feet above ground) (psf)
H<30 20
30<H=<50 25
S0<H<100 30
H>100 35

The table in the second paragraph of Section 52-1.08B(1), "Mechanical Splices," of the Standard Specifications
is amended to read:

Reinforcing Bar Number Total Slip
4 0.010-inch
5 0.010-inch
6 0.010-inch
7 0.014-inch
8 0.014-inch
9 0.014-inch
10 0.018-inch
11 0.018-inch
14 0.024-inch
18 0.030-inch

The subparagraph under the sixth paragraph of Section 52-1.08B(2), "Butt Welded Splices," of the Standard
Specifications is amended to read:

*  The minimum preheat and interpass temperatures shall be 400° F for Grade 40 bars and 600° F for Grade 60
bars. Immediately after completing the welding, at least 6 inches of the bar on each side of the splice shall be
covered by an insulated wrapping to control the rate of cooling. The insulated wrapping shall remain in place until
the bar has cooled below 200° F.

Item A of the 3rd paragraph of Section 52-1.08C, "Service Splice and Ultimate Butt Splice Tésting
Requirements," of the Standard Specifications is amended to read:

A. Proper facilities, including a calibrated tensile testing machine capable of breaking the largest size of
reinforcing bar to be tested.

The 5th paragraph of Section 52-1.08C, "Service Splice and Ultimate Butt Splice Testing Requirements,” of the
Standard Specifications is amended to read:

*  Prequalification and production sample splices and testing shall conform to California Test 670 and these
specifications.
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The 6th paragraph of Section 52-1.08C, "Service Splice and Ultimate Butt Splice Testing Requirements," of the
Standard Specifications is deleted.

The 5th paragraph of Section 52-1.08C(2)(a), "Production Test Requirements for Service Splices,” of the
Standard Specifications is amended to read:

* If 3 or more sample splices from a production test conform to the provisions in this Section 52-1.08C(2),
"Service Splice Test Criteria," all splices in the lot represented by this production test will be considered acceptable.

The 2nd paragraph of Section 52-1.08C(3), "Ultimate Butt Splice Test Criteria," of the Standard Specifications
is amended to read:

* A minimum of 1 control bar shall be removed from the same bar as, and adjacent to, all ultimate
prequalification, production, and quality assurance sample splices. The lengths of control bars shall conform to the
lengths specified for sample splices in California Test 670. The portion of adjacent bar remaining in the work shall
also be identified with weatherproof markings that correspond to its adjacent control bar.

The 2nd éentence of the 6th paragraph of Section 52-1.08C(3), "Ultimate Butt Splice Test Criteria," of the
Standard Specifications is amended to read:

* In addition, necking of the bar, as defined in California Test 670, shall occur at rupture regardless of
whether the bar breaks inside or outside the affected zone.

SECTION 53: SHOTCRETE

Issue Date: November 2, 2007
The third paragraph in Section 53-1.01, "Description," of the Standard Specifications is amended to read:

* The dry-mix process shall consist of delivering dry mixed aggregate and cementitious material
pneumatically or mechanically to the nozzle body and adding water and mixing the materials in the nozzle body.
The wet-mix process shall consist of delivering mixed aggregate, cement, and water pneumatically to the nozzle and
adding any admixture at the nozzle.

The first through fourth paragraphs in Section 53-1.02, "Materials," of the Standard Specifications is amended
to read:

*  Cementitious material, fine aggregate, and mixing water shall conform to the provisions in Section 90,
"Portland Cement Concrete.”

*  Shotcrete to be mixed and applied by the dry-mix process shall consist of one part cementitious material to
not more than 4.5 parts fine aggregate, thoroughly mixed in a dry state before being charged into the machine.
Measurement may be either by volume or by weight. The fine aggregate shall contain not more than 6 percent
moisture by weight.

*  Shotcrete to be mixed and applied by the wet-mix process shall consist of cementitious material, fine
aggregate, and water and shall contain not less than 632 pounds of cementitious material per cubic yard. A
maximum of 30 percent pea gravel may be substituted for fine aggregate. The maximum size of pea gravel shall be
such that 100 percent passes the 1/2 inch screen and at least 90 percent passes the 3/8 inch screen.

*  Admixtures may be added to shotcrete and shall conform to the provisions in Section 90-4, "Admixtures."

Item C of the third paragraph in Section 53-1.04, "Placing Shotcrete," of the Standard Specifications is amended
to read:

C. Aggregate and cementitious material that have been mixed for more than 45 minutes shall not be used
unless otherwise permitted by the Engineer.
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Section 53-1.07, "Measurement," of the Standard Specifications is amended to read:

* Quantities of shotcrete will be measured by the cubic yard computed from measurements, along the slope,
of actual areas placed and the theoretical thickness shown on the plans. The Department does not pay for shotcrete
placed outside the dimensions shown on the plans or to fill low foundation.

Section 53-1.08, "Payment," of the Standard Specifications is amended to read:

*  The contract price paid per cubic yard for shotcrete shall include full compensation for furnishing all labor,
materials, tools, equipment, and incidentals, and for doing all the work involved in placing shotcrete, including
preparing the foundation, wire reinforcement, structure backfill, joint filling material, and if required by the plans,
drains with sacked pervious backfill material, as shown on the plans, as specified in these specifications and the
special provisions, and as directed by the Engineer.

SECTION 55: STEEL STRUCTURES

Issue Date: May 2, 2008
The 3rd paragraph of Section 55-1.05, "Falsework," of the Standard Specifications is amended to read:

*  Construction methods and equipment employed by the Contractor shall conform to the provisions in
Section 7-1.02, "Load Limitations."

The CVN impact value for Grade HPS 50W in the table in the fifth paragraph of Section 55-2.01, "Description,"
of the Standard Specifications is amended to read:

Grade HPS 50W* (4 inches and under in 20at 10°F
thickness)

The first paragraph in Section 55-3.05, "Flatness of Faying and Bearing Surfaces," of the Standard
Specifications is amended to read:

*  Surfaces of bearing and base plates and other metal surfaces that are to come in contact with each other or
with ground concrete surfaces or with asbestos sheet packing shall be flat to within 1/32-inch tolerance in 12 inches
and to within 1/16-inch tolerance overall. Surfaces of bearing and base plates and other metal bearing surfaces that
are to come in contact with preformed fabric pads, elastomeric bearing pads, or mortar shall be flat to within
1/8-inch tolerance in 12 inches and to within 3/16-inch tolerance overall.

Item B of the first paragraph of Section 55-3.10, "Fastener Threads," of the Standard Specifications is amended
to read:

B. Internal threads shall conform to the requirements in ASTM Designation: A 563.

The third paragraph in Section 55-3.19, "Bearings and Anchorages,” of the Standard Specifications is amended
to read:

*  Immediately before setting bearing assemblies or masonry plates directly on ground concrete surfaces, the
Contractor shall thoroughly clean the surfaces of the concrete and the metal to be in contact and shall apply a
coating of nonsag polysulfide or polyurethane caulking conforming to the requirements in ASTM
Designation: C 920 to contact areas to provide full bedding.

The fifth paragraph in Section 55-3.19, "Bearings and Anchorages," of the Standard Specifications is amended
to read:
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*  Mortar to be placed below masonry plates or bearing plates of the bearing assemblies and in anchor bolt
sleeves or canisters shall conform to the provisions in Section 51-1.135, "Mortar," except that the proportion of
cementitious material to sand shall be 1:3.

Item D of the first paragraph of Section 55-4.01, "Measurement," of the Standard Specifications is amended to
read:

D. To determine the pay quantities of galvanized metal, the weight to be added to the calculated weight of the
base metal for the galvanizing will be determined from the table of weights of zinc coatings specified in
ASTM Designation: A 153/A 153M.

SECTION 56: SIGNS

Issue Date: March 16, 2007
The fifth paragraph in Section 56-1.03, "Fabrication," of the Standard Specifications is amended to read:

*  Clips, eyes, or removable brackets shall be affixed to all signs and all posts and shall be used to secure the
sign during shipping and for lifting and moving during erection as necessary to prevent damage to the finished
galvanized or painted surfaces. Brackets on tubular sign structures shall be removed after erection. Details of the
devices shall be shown on the working drawings.

The fourth paragraph of Section 56-1.10, "Payment," of the Standard Specifications is amended to read:

*  The contract price paid per pound for install sign structure of the type or types designated in the Engineer's
Estimate shall include full compensation for furnishing all labor, materials, tools, equipment and incidentals, and for
doing all the work involved in installing sign structures, complete in place, including installing anchor bolt
assemblies, removable sign panel frames, and sign panels and performing any welding, painting or galvanizing
required during installation, as shown on the plans, as specified in these specifications and the special provisions,
and as directed by the Engineer.

The fourth paragraph in Section 56-2.03, "Construction," of the Standard Specifications is amended to read:

*  Backfill material for metal posts shall consist of minor concrete conforming to the provisions in Section
90-10, "Minor Concrete," and shall contain not less than 463 pounds of cementitious material per cubic yard.

SECTION 59: PAINTING

Issue Date: May 1, 2006

The third paragraph of Section 59-2.12, "Painting," of the Standard Specifications is amended to read:

*  Contact surfaces of stiffeners, railings, built up members or open seam exceeding 6 mils in width that
would retain moisture, shall be caulked with polysulfide or polyurethane sealing compound conforming to the
requirements in ASTM Designation: C 920, Type S, Grade NS, Class 25, Use O, or other approved material.

The fourth paragraph of Section 59-2.12, "Painting," of the Standard Specifications is amended to read:

* The dry film thickness of the paint will be measured in place with a calibrated Type 2 magnetic film
thickness gage in conformance with the requirements in SSPC-PA 2, "Measurement of Dry Coating Thickness with
Magnetic Gages," of the "SSPC: The Society for Protective Coatings," except that there shall be no limit to the

number or location of spot measurements to verify compliance with specified thickness requirements.

SECTION 64: PLASTIC PIPE
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Issue Date: July 31, 2007

The first paragraph of Section 64-1.06, "Concrete Backfill," of the Standard Specifications is amended to read:

» At locations where pipe is to be backfilled with concrete as shown on the plans, the concrete backfill shall
be constructed of minor concrete or Class 4 concrete conforming to the provisions in Section 90, "Portland Cement
Concrete." Minor concrete shall contain not less than 380 pounds of cementitious material per cubic yard. The
concrete to be used will be designated in the contract item or shown on the plans.

The third paragraph of Section 64-1.06, "Concrete Backfill," of the Standard Specifications is amended to read:

e The surface of the concrete backfill shall be broomed with a heavy broom to produce a uniform rough
surface if hot mix asphalt is to be placed directly thereon.

SECTION 65: REINFORCED CONCRETE PIPE

Issue Date: July 31, 2007

The first paragraph of Section 65-1.02, "Materials," of the Standard Specifications is amended to read:

»  Cementitious material and aggregate shall conform to the provisions in Section 90-2, "Materials" except
that mortar strengths relative to Ottawa sand and grading requirements shall not apply to the aggregate. Use of
supplemental cementitious material shall conform to AASHTO Designation: M 170.

Subparagraph "c" of the eleventh paragraph of Section 65-1.02A(1) "Circular Reinforced Concrete Pipe
(Designated or Selected by Class)," of the Standard Specifications is amended to read:

c. Cementitious material and aggregate for non-reinforced concrete pipe shall conform to the provisions in
Section 65-1.02, "Materials."

The first paragraph of Section 65-1.035, "Concrete Backfill," of the Standard Specifications is amended to read:
» At locations where pipe is to be backfilled with concrete as shown on the plans, the concrete backfill shall
be constructed of minor concrete or Class 4 concrete in conformance with the provisions in Section 90, "Portland
Cement Concrete." Minor concrete shall contain not less than 380 pounds of cementitious material per cubic yard.

The concrete to be used will be designated in the contract item.

The third paragraph of Section 65-1.035, "Concrete Backfill," of the Standard Specifications is amended to
read:

»  The surface of the concrete backfill shall be broomed with a heavy broom to produce a uniform rough
surface if hot mix asphalt is to be placed directly thereon.

The first subparagraph of the second paragraph of Section 65-1.06, "Joints," of the Standard Specifications is
amended to read:

»  Cement Mortar.- Mortar shall be composed of one part cementitious material and 2 parts sand by volume.
Supplementary cementitious material will not be required.

SECTION 66: CORRUGATED METAL PIPE

Issue Date: July 31, 2007

The first paragraph of Section 66-1.045, "Concrete Backfill," of the Standard Specifications is amended to read:
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* At locations where pipe is to be backfilled with concrete as shown on the plans, the concrete backfill shall
be constructed of minor concrete or Class 4 concrete conforming to the provisions in Section 90, "Portland Cement
Concrete." Minor concrete shall contain not less than 380 pounds of cementitious material per cubic yard. The
concrete to be used will be designated in the contract item or shown on the plans.

The third paragraph of Section 66-1.045, "Concrete Backfill," of the Standard Specifications is amended to
read:

*  The surface of the concrete backfill shall be broomed with a heavy broom to produce a uniform rough
surface if hot mix asphalt is to be placed directly thereon.

SECTION 68: SUBSURFACE DRAINS

Issue Date: July 31, 2007

The first and second paragraphs of Section 68-3.02D, "Miscellaneous," of the Standard Specifications are
amended to read:

* Concrete for splash pads shall be produced from minor concrete conforming to the provisions in
Section 90-10, "Minor Concrete." Minor concrete shall contain not less than 470 pounds of cementitious material
per cubic yard.

*  Mortar placed where edge drain outlets and vents connect to drainage pipe and existing drainage inlets shall
conform to the provisions in Section 51-1.135, "Mortar."

The thirteenth paragraph of Section 68-3.03, "Installation," of the Standard Specifications is amended to read:

* Cement treated permeable material, which is not covered with hot mix asphalt within 12 hours after
compaction of the permeable material, shall be cured by either sprinkling the material with a fine spray of water
every 4 hours during daylight hours or covering the material with a white polyethylene sheet, not less than 6 mils
thick. The above curing requirements shall begin at 7:00 a.m. on the moming following compaction of the cement
treated permeable material and continue for the next 72 hours or until the material is covered with hot mix asphalt,
whichever is less. The cement treated permeable material shall not be sprayed with water during the first 12 hours
after compacting, but may be covered with the polyethylene sheet during the first 12 hours or prior to the beginning
of the cure period.

The seventeenth and eighteenth paragraphs of Section 68-3.03, "Installation,” of the Standard Specifications are
amended to read:

*  Hot mix asphalt for backfilling trenches in existing paved areas shall be produced from commercial quality
aggregates and asphalt and mixed at a central mixing plant. The aggregate shall conform to the 3/4 inch grading, or
the 1/2 inch grading for Type A and Type B hot mix asphalt specified in Section 39-1.02E, "Aggregate." The
amount of asphalt binder to be mixed with the aggregate shall be between 4 percent and 7 percent by weight of the
dry aggregate, as determined by the Engineer. _

*  Hot mix asphalt backfill shall be spread and compacted in approximately 2 equal layers by methods that
will produce a hot mix asphalt surfacing of uniform smoothness, texture and density. Each layer shall be compacted
before the temperature of the mixture drops below 250° F. Prior to placing the hot mix asphalt backfill, a tack coat
of asphaltic emulsion conforming to the provisions in Section 94, "Asphaltic Emulsions," shall be applied to the
vertical edges of existing pavement at an approximate rate of 0.05-gallon per square yard.

The twentieth paragraph of Section 68-3.03, "Installation," of the Standard Specifications is amended to read:
*  Type A pavement markers conforming to the details shown on the plans and the provisions in Section 85,
"Pavement Markers," shall be placed on paved shoulders or dikes at outlet, vent and cleanout locations as directed

by the Engineer. The waiting period for placing pavement markers on new hot mix asphalt surfacing will not apply.

Section 68-3.05, "Payment," of the Standard Specifications is amended to read:
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* The contract price paid per linear foot for plastic pipe (edge drain) of the size or sizes shown in the
Engineer's Estimate shall include full compensation for furnishing all labor, materials, tools, equipment, and
incidentals and for doing all the work involved in installing edge drains complete in place, including excavation (and
removal of any concrete deposits that may occur along the lower edge of the concrete pavement in Type 1
installations) and hot mix asphalt backfill for Type 1 edge drain installation, tack coat, filter fabric, and treated
permeable material, as shown on the plans, as specified in these specifications and the special provisions, and as
directed by the Engineer.

= The contract price paid per linear foot for plastic pipe (edge drain outlet) of the size or sizes shown in the
Engineer's Estimate shall include full compensation for furnishing all labor, materials, tools, equipment, and
incidentals and for doing all the work involved in installing edge drain outlets, vents and cleanouts complete in
place, including outlet and vent covers, expansion plugs, pavement markers, concrete splash pads, connecting outlets
and vents to drainage facilities, and excavation and backfill [aggregate base, hot mix asphalt, tack coat, and native
material] for outlets, vents, and cleanouts to be installed in embankments and existing shoulders, as shown on the
plans, as specified in these specifications and the special provisions, and as directed by the Engineer.

SECTION 69: OVERSIDE DRAINS

Issue Date: July 31, 2007
The first paragraph of Section 69-1.01, "Description," of the Standard Specifications is amended to read:

= This work shall consist of furnishing and installing entrance tapers, pipe downdrains, tapered inlets, flume
downdrains, anchor assemblies, reducers, slip joints and hot mix asphalt overside drains to collect and carry surface
drainage down the roadway slopes as shown on the plans or as directed by the Engineer and as specified in these
specifications and the special provisions.

Section 69-1.02D, "Asphalt Concrete," of the Standard Specifications is amended to read:

69-1.02D Hot Mix Asphalt

* Hot mix asphalt for overside drains shall conform to the provisions in Section 39-1.13, "Miscellaneous
Areas."

Section 69-1.04, "Asphalt Concrete Overside Drains," is amended to read:

69-1.04 HOT MIX ASPHALT OVERSIDE DRAINS

*  Hot mix asphalt overside drains shall be constructed as shown on the plans or as directed by the Engineer.
The hot mix asphalt shall be placed in conformance with the provisions in Section 39-1.13, "Miscellaneous Areas."

The second paragraph of Section 69-1.06, "Payment," of the Standard Specifications is amended to read:

*  Quantities of hot mix asphalt placed for overside drains will be paid for as provided in Section 39-5,
"Measurement and Payment," for hot mix asphalt placed in miscellaneous areas.

SECTION 70: MISCELLANEOUS FACILITIES

Issue Date: January 5, 2007

The second paragraph of Section 70-1.02C, "Flared End Sections," of the Standard Specifications is amended to
read:

*  Precast concrete flared end sections shall conform to the requirements for Class III Reinforced Concrete
Pipe in AASHTO Designation: M 170M. Cementitious materials and aggregate shall conform to the provisions in
Section 90-2, "Materials," except that mortar strengths relative to Ottawa sand and grading requirements shall not
apply to the aggregate. Use of supplementary cementitious material shall conform to the requirements in AASHTO
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Designation: M 170. The area of steel reinforcement per meter of flared end section shall be at least equal to the
minimum steel requirements for circular reinforcement in circular pipe for the internal diameter of the circular
portion of the flared end section. The basis of acceptance of the precast concrete flared end section shall conform to
the requirements of Section 5.1.2 of AASHTO Designation: M 170.

The first paragraph of Section 70-1.02H, "Precast Concrete Structures," of the Standard Specifications is
amended to read:

»  Precast concrete pipe risers and pipe reducers, and precast concrete pipe sections, adjustment rings and
tapered sections for pipe energy dissipators, pipe inlets and pipe manholes shall conform to the requirements in
AASHTO Designation: M 199M/M 199, except that the cementitious material and aggregate shall conform to the
provisions in Section 90-2, "Materials," except that mortar strengths relative to Ottawa sand and grading
requirements shall not apply to the aggregate. Use of supplementary cementitious material shall conform to the
requirements in AASHTO Designation: M 170.

The second paragraph of Section 70-1.03, "Installation,” of the Standard Specifications is amended to read:

*  Cutoff walls for precast concrete flared end sections shall be constructed of minor concrete conforming to
the provisions in Section 90-10, "Minor Concrete." Minor concrete shall contain not less than 470 pounds of
cementitious material per cubic yard.

SECTION 73: CONCRETE CURBS AND SIDEWALKS

Issue Date: July 31, 2007

The second subparagraph of the second paragraph of Section 73-1.01, "Description,” of the Standard
Specifications is amended to read:

2. Minor concrete shall contain not less than 463 pounds of cementitious material per cubic yard except
that when extruded or slip-formed curbs are constructed using 3/8-inch maximum size aggregate,
minor concrete shall contain not less than 548 pounds of cementitious material per cubic yard.

The fifteenth paragraph of Section 73-1.06, "Sidewalk, Gutter Depression, Island Paving, Curb Ramp
{Wheelchair Ramp) and Driveway Construction," of the Standard Specifications is amended to read:

»  Where hot mix asphalt or portland cement concrete pavements are to be placed around or adjacent to
manholes, pipe inlets or other miscellaneous structures in sidewalk, gutter depression, island paving, curb ramps or
driveway areas, the structures shall not be constructed to final grade until after the pavements have been constructed
for a reasonable distance on each side of the structures.

SECTION 75: MISCELLANEOUS METAL

Issue Date: January 18, 2008

The 13th paragraph of Section 75-1.03, "Miscellaneous Bridge Metal," of the Standard Specifications is
amended to read:

*  Concrete anchorage devices shall be mechanical expansion or resin capsule types installed in drilled holes
or cast-in-place insert types. The anchorage devices shall be selected from the Department's Pre-Qualified Products
List at:

http://www.dot.ca.gov/hg/esc/approved_products_list
»  The anchorage devices shall be a complete system, including threaded studs, hex nuts, and cut washers.

Thread dimensions for externally threaded concrete anchorage devices prior to zinc coating, shall conform to the
requirements in ANSI Standard: B1.1 having Class 2A tolerances or ANSI Standard: B1.13M having Grade 6g
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tolerances. Thread dimensions for internally threaded concrete anchorage devices shall conform to the requirements
in ASTM A 563.

The 18th paragraph of Section 75-1.03, "Miscellaneous Bridge Metal," of the Standard Specifications is
amended to read:

+  Mechanical expansion anchors shall, when installed in accordance with the manufacturer's instructions and
these specifications and tested in conformance with the requirements in California Test 681, withstand the
application of a sustained tension test load of at least the following values for at least 48 hours with a movement not
greater than 0.035 inch:

Stud Diameter Sustained
Tension Test
Load
(inches) (pounds)
*3/4 5,000
5/8 4,100
1/2 3,200
3/8 2,100
1/4 1,000

* Maximum stud diameter
permitted for mechanical
expansion anchors.

«  Resin capsule anchors shall, when installed in accordance with the manufacturer's instructions and these
specifications and tested in conformance with the requirements in California Test 681, withstand the application of a
sustained tension test load of at least the following values for at least 48 hours with a movement not greater than
0.010 inch:

Stud Diameter Sustained
Tension Test
Load
(inches) (pounds)
1-1/4 31,000
1 17,900
7/8 14,400
3/4 5,000
5/8 4,100
1/2 3,200
3/8 2,100
1/4 1,000

«  Atleast 25 days before use, the Contractor shall submit one sample of each resin capsule anchor per lot to
the Transportation Laboratory for testing. A lot of resin capsule anchors is 100 units, or fraction thereof, of the same
brand and product name.

The 20th paragraph of Section 75-1.03, "Miscellaneous Bridge Metal," of the Standard Specifications is
amended to read:

The Pre-Qualified Products List for concrete anchorage devices has been developed from data previously
furnished by suppliers or manufacturers for each type and size. Approval of additional anchorage device types and
sizes is contingent upon the Contractor submitting to the Engineer one sample of each type of concrete anchorage
device, manufacturer's installation instructions, and certified results of tests, either by a private testing laboratory or
the manufacturer, indicating compliance with the above requirements.
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The twenty-fourth paragraph of Section 75-1.03, "Miscellaneous Bridge Metal," of the Standard Specifications
is amended to read:

»  Sealing compound, for caulking and adhesive sealing, shall be a polysulfide or polyurethane material
conforming to the requirements in ASTM Designation: C 920, Type S, Grade NS, Class 25, Use O.

The 1st sentence ‘of the 3rd paragraph of Section 75-1.035, "Bridge Joint Restrainer Units." of the Standard
Specifications is amended to read:

Cables shall be 3/4 inch preformed, 6 x 19, wire strand core or independent wire rope core (IWRC), galvanized
in conformance with the requirements in Federal Specification RR-W-410, right regular lay, manufactured of
improved plow steel with a minimum breaking strength of 23 tons.

Item C of the fourth paragraph of Section 75-1.035, "Bridge Joint Restrainer Units," of the Standard
Specifications is amended to read:

C. Nuts shall conform to the requirements in ASTM Designation: A 563 including Appendix X1, except
lubrication is not required.

The twelfth paragraph in Section 75-1.035, "Bridge Joint Restrainer Units," of the Standard Specifications is
amended to read:

*  Concrete for filling cable drum units shall conform to the provisions in Section 90-10, "Minor Concrete," or
at the option of the Contractor, may be a mix with 3/8-inch maximum size aggregate and not less than 675 pounds of
cementitious material per cubic yard.

The sixth paragraph of Section 75-1.05, "Galvanizing," of the Standard Specifications is amended to read:

*  Galvanizing of iron and steel hardware and nuts and bolts, when specified or shown on the plans, shall
conform to the requirements in ASTM Designation: A 153/A 153M, except whenever threaded studs, bolts, nuts,
and washers are specified to conform to the requirements in ASTM Designation: A 307, A 325, A 449, A 563, or
F 436 and zinc coating is required, they shall be hot-dip zinc coated or mechanically zinc coated in conformance
with the requirements in the ASTM Designations. Unless otherwise specified, galvanizing shall be performed after
fabrication.

The eighth paragraph of Section 75-1.05, "Galvanizing," of the Standard Specifications is amended to read:
» Tapping of nuts or other internally threaded parts to be used with zinc coated bolts, anchor bars or studs
shall be done after galvanizing and shall conform to the requirements for thread dimensions and overtapping

allowances in ASTM Designation: A 563.

SECTION 80: FENCES

Issue Date: January 5, 2007
The fourth paragraph of Section 80-3.01F, "Miscellaneous," of the Standard Specifications is amended to read:

* Portland cement concrete for metal post and brace footings and for deadmen shall be minor concrete
conforming to the provisions in Section 90-10, "Minor Concrete." Minor concrete shall contain not less than
470 pounds of cementitious material per cubic yard.

The fourth paragraph of Section 8§0-4.01C, "Miscellaneous," of the Standard Specifications is amended to read:
* Portland cement concrete for metal post and for deadmen shall be produced from minor concrete

conforming to the provisions in Section 90-10, "Minor Concrete." Minor concrete shall contain not less than
470 pounds of cementitious material per cubic yard.
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SECTION 83: RAILINGS AND BARRIERS

Issue Date: August 17, 2007

The seventh paragraph in Section 83-1.02, "Materials and Construction,” of the Standard Specifications is
amended to read:

«  Mortar shall conform to the provisions in Section 51-1.135, "Mortar," and shall consist of one part by
volume of cementitious material and 3 parts of clean sand.

The 1st sentence of the 8th subparagraph of the 24th paragraph of Section 83-1.02B, "Metal Beam Guard
Railing," of the Standard Specifications is amended to read:

Anchor cable shall be 3/4 inch preformed, 6 x 19, wire strand core or independent wire rope core (IWRCO),
galvanized in conformance with the requirements in Federal Specification RR-W-410, right regular lay,
manufactured of improved plow steel with a minimum breaking strength of 23 tons.

The 2nd sentence of the 6th paragraph of Section 83-1.02E, "Cable Railing," of the Standard Specifications is
amended to read:

Cable shall be galvanized in conformance with the requirements in Federal Specification RR-W-410.
The 5th paragraph of Section 83-1.02I, "Chain Link Railing," of the Standard Specifications is amended to read:

Where shown on the plans, cables used in the frame shall be 5/16 inch in diameter, wire rope, with a minimum
breaking strength of 5,000 pounds and shall be galvanized in conformance with the requirements in Federal
Specification RR-W-410.

The 14th paragraph of Section 83-1.02], "Chain Link Railing," of the Standard Specifications is amended to
read:

Chain link fabric shall be either 11-gage Type I zinc-coated fabric conforming to the requirements in AASHTO
M 181 or 11-gage Type IV polyvinyl chloride (PVC) coated fabric conforming to the requirements in Federal
Specification RR-F-191/1.

Item b of the first paragraph in Section 83-2.02D(2), "Materials," of the Standard Specifications is amended to
read:

b. If the 3/8-inch maximum size aggregate grading is used to construct extruded or slip-formed concrete
barriers, the cementitious material content of the minor concrete shall be not less than 675 pounds per cubic
yard.

The third paragraph in Section 83-2.02D(2), "Materials,” of the Standard Specifications 1s amended to read:

+  The concrete paving between the tops of the 2 walls of concrete barrier (Types S0E, 60E, 60GE, and 60SE)
and the optional concrete slab at the base between the 2 walls of concrete barrier (Types SOE, 60E, 60GE, and 60SE)
shall be constructed of minor concrete conforming to the provisions of Section 90-10, "Minor Concrete," except that

the minor concrete shall contain not less than 505 pounds of cementitious material per cubic yard.

SECTION 85: PAVEMENT MARKERS

Issue Date: July 31, 2007

The sixth paragraph in Section 85-1.06, "Placement," of the Standard Specifications is amended to read:
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*  Pavement markers shall not be placed on new hot mix asphalt surfacing or seal coat until the surfacing or
seal coat has been opened to public traffic for a period of not less than 7 days when hot melt bituminous adhesive is
used, and not less than 14 days when epoxy adhesive is used.

The second sentence of the fourteenth paragraph in Section 85-1.06, "Placement,” of the Standard
Specifications is amended to read:

*  Cleaning shall be done by blast cleaning on all surfaces regardless of age or type, except that blast cleaning
of clean, new hot mix asphalt and clean, new seal coat surfaces will not be required when hot melt bituminous
adhesive is used.

SECTION 86: SIGNALS, LIGHTING AND ELECTRICAL SYSTEMS

Issue Date: July 31, 2007

The first sentence of the first paragraph of Section 86-2.02, "Removing and Replacing Improvements," of the
Standard Specifications is amended to read:

* Improvements such as sidewalks, curbs, gutters, portland cement concrete and hot mix asphalt pavement,
underlying material, lawns and plants and any other improvements removed, broken or damaged by the Contractor's
operations, shall be replaced or reconstructed with the same kind of material as found on the work or with materials
of equal quality.

The fourth paragraph in Section 86-2.03, "Foundations," of the Standard Specifications is amended to read:

*  After each post, standard, and pedestal on structures is in proper position, mortar shall be placed under the
base plate as shown on the plans. The exposed portions shall be formed to present a neat appearance. Mortar shall
conform to Section 51-1.135, "Mortar," except the mortar shall consist of one part by volume of cementitious
material and 3 parts of clean sand and shall contain only sufficient moisture to permit packing. Mortar shall be
cured by keeping it damp for 3 days.

Item D of the eighteenth paragraph in Section 86-2.05C, "Installation,” of the Standard Specifications is
amended to read:

D. The conduit shall be placed in the bottom of the trench, and the trench shall be backfilled with minor
concrete conforming to the provisions in Section 90-10, "Minor Concrete.” Minor concrete shall contain
not less than 590 pounds of cementitious material per cubic yard. Concrete backfill shall be placed to the
pavement surface except, when the trench is in hot mix asphalt pavement and additional pavement is not
being placed, the top 0.10 foot of the trench shall be backfilled with hot mix asphalt produced from
commercial quality paving asphalt and aggregates.

Item E of the eighteenth paragraph in Section 86-2.05C, "Installation," of the Standard Specifications is
amended to read:

E. Prior to spreading hot mix asphalt, tack coat shall be applied in conformance with the provisions in Section
39, "Hot Mix Asphalt." Spreading and compacting of hot mix asphalt shall be performed by any method
which will produce a hot mix asphalt surfacing of uniform smoothness, texture and density.

Item C of the twenty-third paragraph in Section 86-2.05C, "Installation," of the Standard Specifications is
amended to read:

C. Precast concrete conduit cradles shall conform to the dimensions shown on the plans and shall be
constructed of minor concrete and commercial quality welded wire fabric. Minor concrete shall conform to
the provisions in Section 90-10, "Minor Concrete," and shall contain not less than 590 pounds of
cementitious material per cubic yard. The cradles shall be moist cured for not less than 3 days.
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Item G of the twenty-third paragraph in Section 86-2.05C, "Installation,” of the Standard Specifications is
amended to read:

G. The space around conduits through bridge abutment walls shall be filled with mortar conforming to the
provisions in Section 51-1.135, "Mortar," except that the proportion of cementitious material to sand shall
be one to 3.

The fifth paragraph in Section 86-2.07, "Traffic Pull Boxes," of the Standard Specifications is amended to read:

»  Concrete placed around and under traffic pull boxes as shown on the plans shall be minor concrete
conforming to the provisions in Section 90-10, "Minor Concrete."

The traffic signal controller cabinet requirement in the table in Section 86-2.08A, "Conductor Identification," of
the Standard Specifications is amended to read:

Traffic Signal Ungrounded Circuit Conductor | Blk None [CON-1]| 6
Controller Cabinet | Grounded Circuit Conductor Wht None [CON-2 | 6

The first sentence of the first paragraph of Section 86-4.06, "Pedestrian Signal Faces," of the Standard
Specifications is amended to read:

e Message symbols for pedestrian signal faces shall be whitt WALKING PERSON and Portland orange
UPRAISED HAND conforming to the requirements in the Institute of Transportation Engineers Standards:
"Pedestrian Traffic Control Signal Indications" and the "California MUTCD."

The second sentence of the tenth paragraph of Section 86-4.07, "Light Emitting Diode Pedestrian Signal Face
‘Upraised Hand' Module," of the Standard Specifications is amended to read:

= The color of "UPRAISED HAND" shall be Portland orange conforming to the requirements of the Institute
of Transportation Engineers Standards: "Pedestrian Traffic Control Signal Indications” and the "California
MUTCD."

The second sentence of the first paragraph of subsection, "Elastomeric Sealant,” of Section 86-5.01A(5),
"Installation Details," of the Standard Specifications is amended to read:

»  Sealant shall be suitable for use in both hot mix asphalt and portland cement concrete.

The first sentence of the first paragraph of subsection, "Asphatic Emulsion Sealant,” of Section 86-5.01A(5),
"Installation Details,” of the Standard Specifications is amended to read:

»  Asphaltic emulsion sealant shall conform to the requirements in State Specification 8040-41A-15 and shall
be used only for filling slots in hot mix asphalt pavement.

The third sentence of the first paragraph of subsection, "Hot-Melt Rubberized Asphalt Sealant,” of
Section 86-5.01A(5), "Installation Details," of the Standard Specifications is amended to read:

»  Sealant shall be suitable for use in both hot mix asphalt and portland cement concrete.

The tenth paragraph of subsection, "Hot-Melt Rubberized Asphalt Sealant,” of Section 86-5.01A(5),
"Installation Details," of the Standard Specifications is amended to read:

» If hot mix asphalt surfacing is to be placed, the loop conductors shall be installed prior to placing the
uppermost layer of hot mix asphalt. The conductors shall be installed, as shown on the plans, in the compacted layer
of hot mix asphalt immediately below the uppermost layer. Installation details shall be as shown on the plans,
except the sealant shall fill the slot flush to the surface.
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The first paragraph in Section 86-5.01D, "Removing or Abandoning Existing Pressure-Sensitive Detectors," of
the Standard Specifications is amended to read:

*  When a foundation for a pressure-sensitive vehicle detector is to be removed, the hole left by removing the
detector frame and foundation shall be filled with minor concrete, except the roadway surface shall be reconstructed
with material to match existing surfacing. Minor concrete shall conform to the provisions in Section 90-10, "Minor
Concrete," except that the concrete shall contain not less than 420 pounds of cementitious material per cubic yard
for hot mix asphalt surfaced roadways and not less than 590 pounds of cementitious material per cubic yard for
portland cement concrete surfaced roadways.

The first paragraph of Section 86-8.01, "Payment," of the Standard Specifications is amended to read:

*  The contract lump sum price or prices paid for signal, ramp metering, flashing beacon, lighting, sign
illumination, traffic monitoring station, highway advisory radio systems, closed circuit television systems, or
combinations thereof; for modifying or removing those systems; for temporary systems; or the lump sum or unit
prices paid for various units of those systems; or the lump sum or per foot price paid for conduit of the various sizes,
types and installation methods listed in the Engineer's Estimate shall include full compensation for furnishing all
labor, materials, tools, equipment and incidentals, and for doing all the work involved in furnishing and installing,
modifying, or removing the systems, combinations or units thereof, as shown on the plans, as specified in these
specifications and the special provisions, and as directed by the Engineer, including any necessary pull boxes
(except when the type required is shown as a separate contract item); excavation and backfill; concrete foundations
(except when shown as a separate contract item); pedestrian barricades; furnishing and installing illuminated street
name signs; installing sign panels on pedestrian barricades, on flashing beacon standards, and on traffic signal mast
arms; restoring sidewalk, pavement and appurtenances damaged or destroyed during construction; salvaging existing
materials; and making all required tests.

SECTION 90: PORTLAND CEMENT CONCRETE

Issue Date: January 5, 2007
Section 90, "Portland Cement Concrete," of the Standard Specifications is amended to read:

SECTION 90: PORTLAND CEMENT CONCRETE
90-1 GENERAL
90-1.01 DESCRIPTION

* Portland cement concrete shall be composed of cementitious material, fine aggregate, coarse aggregate,
admixtures if used, and water, proportioned and mixed as specified in these specifications.

¢ The Contractor shall determine the mix proportions for concrete in conformance with these specifications.

*  Class 1 concrete shall contain not less than 675 pounds of cementitious material per cubic yard.

*  Class 2 concrete shall contain not less than 590 pounds of cementitious material per cubic yard.

+  Class 3 concrete shall contain not less than 505 pounds of cementitious material per cubic yard.

¢ Class 4 concrete shall contain not less than 420 pounds of cementitious material per cubic yard.

*  Minor concrete shall contain not less than 550 pounds of cementitious material per cubic yard unless
otherwise specified in these specifications or the special provisions.

*  Unless otherwise designated on the plans or specified in these specifications or the special provisions, the
amount of cementitious material used per cubic yard of concrete in structures or portions of structures shall conform
to the following:
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Use Cementitious Material Content
(Pounds/CY)

Concrete designated by compressive strength:

Deck slabs and slab spans of bridges 675 min., 8300 max.

Roof sections of exposed top box culverts 675 min., 800 max.

Other portions of structures 590 min., 800 max.
Concrete not designated by compressive strength:

Deck slabs and slab spans of bridges 675 min.

Roof sections of exposed top box culverts 675 min.

Prestressed members 675 min.

Seal courses 675 min.

Other portions of structures 590 min.
Concrete for precast members 590 min., 925 max.

«  Whenever the 28-day compressive strength shown on the plans is greater than 3,600 pounds per square
inch, the concrete shall be designated by compressive strength. If the plans show a 28-day compressive strength that
is 4,000 pounds per square inch or greater, an additional 14 days will be allowed to obtain the specified strength.
The 28-day compressive strengths shown on the plans that are 3,600 pounds per square inch or less are shown for
design information only and are not a requirement for acceptance of the concrete.

«  Concrete designated by compressive strength shall be proportioned such that the concrete will attain the
strength shown on the plans or specified in the special provisions.

+  Before using concrete for which the mix proportions have been determined by the Contractor, or in advance
of revising those mix proportions, the Contractor shall submit in writing to the Engineer a copy of the mix design.

«  Compliance with cementitious material content requirements will be verified in conformance with
procedures described in California Test 518 for cement content. For testing purposes, supplementary cementitious
material shall be considered to be cement. Batch proportions shall be adjusted as necessary to produce concrete
having the specified cementitious material content.

« If any concrete has a cementitious material, portland cement, or supplementary cementitious material
content that is less than the minimum required, the concrete shall be removed. However, if the Engineer determines
that the concrete is structurally adequate, the concrete may remain in place and the Contractor shall pay to the State
$0.25 for each pound of cementitious material, portland cement, or supplementary cementitious material that is less
than the minimum required. The Department may deduct the amount from any moneys due, or that may become
due, the Contractor under the contract. The deductions will not be made unless the difference between the contents
required and those actually provided exceeds the batching tolerances permitted by Section 90-5, "Proportioning.”
No deductions will be made based on the results of California Test 518.

+  The requirements of the preceding paragraph shall not apply to minor concrete or commercial quality
concrete.

90-2 MATERIALS

90-2.01 CEMENTITIOUS MATERIALS

«  Unless otherwise specified, cementitious material shall be either a combination of Type Il or Type V
portland cement and a supplementary cementitious material, or a blended cement.

«  Cementitious materials used in cast-in-place concrete for exposed surfaces of like elements of a structure
shall be from the same sources and of the same proportions.

«  Cementitious materials shall be protected from moisture until used. Sacked cementitious materials shall be
piled to permit access for tallying, inspecting, and identifying each shipment.

«  Facilities shall be provided to ensure that cementitious materials meeting this Section 90-2.01 are kept
separate from other cementitious materials. Sampling cementitious materials shall be in conformance with
California Test 125.

«  The Contractor shall furnish a Certificate of Compliance for cementious materials in conformance with the
provisions in Section 6-1.07, "Certificates of Compliance.” The Certificate of Compliance shall indicate the source
by name and location (including country, state, and city). If cementitious material is delivered directly to the job
site, the Certificate of Compliance shall be signed by the cementitious material supplier. If the cementitious material
is used in ready-mixed concrete or in precast concrete products purchased as such by the Contractor, the Certificate
of Compliance shall be signed by the manufacturer of the concrete or product.
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90-2.01A CEMENT

» Portland cement shall conform to the requirements in ASTM Designation: C 150 except, using a
10-sample moving average, limestone shall not exceed 2.5 percent. The C;S content of Type II cement shall not
exceed 65 percent.

* Blended cement shall conform to the requirements for Portland Blast-Furnace Slag, Cement Type IS (MS)
or Portland-Pozzolan Cement, Type IP (MS) in AASHTO Designation: M 240 and shall be comprised of an
intimate and uniform blend of Type IT or Type V cement and supplementary cementitious material in an amount
conforming to the requirements in Section 90-2.01C, "Required Use of Supplementary Cementitious Materials."

* In addition, blended cement, Type II portland cement, and Type V portland cement shall conform to the
following requirements:

A. The cement shall not contain more than 0.60-percent by mass of alkalies, calculated as the percentage of
Na;O plus 0.658 times the percentage of K,0, when determined by methods as required in AASHTO
Designation: T 105;

B. The autoclave expansion shall not exceed 0.50-percent; and

C. Mortar, containing the cement to be used and Ottawa sand, when tested in conformance with California
Test 527, shall not expand in water more than 0.010-percent and shall not contract in air more than
0.048-percent, except that when cement is to be used for precast prestressed concrete piling, precast
prestressed concrete members, or steam cured concrete products, the mortar shall not contract in air more
than 0.053-percent.

*  Type Il portland cement shall be used only as specified in the special provisions or with the approval of
the Engineer. Type Il portland cement shall conform to the additional requirements listed above for Type II
portland cement, except when tested in conformance with California Test 527, mortar containing Type III portland
cement shall not contract in air more than 0.075-percent.

90-2.01B SUPPLEMENTARY CEMENTITIOUS MATERIALS (SCM)
*  Fly ash shall conform to the requirements in AASHTO Designation: M 295, Class F, and the following:

A. Calcium oxide content shall not exceed 10 percent.

B. The available alkali, as sodium oxide equivalent, shall not exceed 1.5 percent when determined in
conformance with the requirements in ASTM Designation: C 311 or the total alkali, as sodium oxide
equivalent, shall not exceed 5.0 percent when determined in conformance with the requirements in
AASHTO Designation: T 105.

C. Commingling of fly ash from different sources at uncontrolled ratios is permissible only if the following
criteria are satisfied:

1. Sources of fly ash to be commingled shall be on the approved list of materials for use in concrete.

2. Testing of the commingled product is the responsibility of the fly ash supplier.

3. Each fly ash's running average of density shall not differ from any other by more than 0.01-pound per
cubic inch at the time of commingling.

4. Each fly ash's running average of loss on ignition shall not differ from any other by more than one
percent at the time of commingling.

5. The final product of commingled fly ash shall conform to the requirement in AASHTO Designation:
M 295.

* Raw or calcined natural pozzolans shall conform to the requirements in AASHTO Designation: M 295,
Class N and the following requirements:

A. Calcium oxide content shall not exceed 10 percent.

B. The available alkali, as sodium oxide equivalent, shall not exceed 1.5 percent when determined in
conformance with the requirements in ASTM Designation: C 311 or the total alkali, as sodium oxide
equivalent, shall not exceed 5.0 percent when determined in conformance with the requirements in
AASHTO Designation: T 105.
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Ground Granulated Blast Furnace Slag (GGBFS) shall conform to the requirements in AASHTO
Designation: M 302, Grade 100 or Grade 120.

Silica Fume shall conform to the requirements of AASHTO Designation: M 307, with reduction in mortar
expansion of 80 percent, minimum, using the cement from the proposed mix design.

90-2.01C REQUIRED USE OF SUPPLEMENTARY CEMENTITIOUS MATERIALS

The amount of portland cement and SCM used in portland cement concrete shall conform to the minimum
cementitious material content provisions in Section 90-1.01, "Description,” or Section 90-4.05, "Optional Use of
Chemical Admixtures," and the following:

A.

B.

If a blended cement conforming to the provisions in Section 90-2.014, "Cement," is used, the minimum
amount of SCM incorporated into the cement shall conform to the provisions in this Section 90-2.01C.
Fly ash or natural pozzolan, silica fume, or GGBFS shall not be used with Type IP or Type IS cements.

Use of SCMs shall conform to the following:

If fly ash or natural pozzolan is used:

1.

2.

The minimum amount of portland cement shall not be less than 75 percent by weight of the specified

minimum cementitious material content.

The minimum amount of fly ash or natural pozzolan shall be:

a. Fifteen percent by weight of the total amount of cementitious material if the calcium oxide
content of fly ash or natural pozzolan is equal to or less than 2 percent by weight;

b. Twenty-five percent by weight of the total amount of cementitious material if the calcium
oxide content of fly ash or natural pozzolan is greater than 2 percent by weight.

The total amount of fly ash or natural pozzolan shall not exceed 35 percent by weight of the total
amount of cementitious material to be used in the mix. If Section 90-1.01, "Description,” specifies a
maximum cementitious material content in pounds per cubic yard, the total weight of portland cement
and fly ash or natural pozzolan per cubic yard shall not exceed the specified maximum cementitious
material content.

If silica fume is used:

The amount of silica fume shall not be less than 10 percent by weight of the total amount of
cementitious material.

The amount of portland cement shall not be less than 75 percent by weight of the specified minimum
cementitious material content.

If Section 90-1.01, "Description," specifies 2 maximum cementitious material content in pounds per
cubic yard, the total weight of portland cement and silica fume per cubic yard shall not exceed the
specified maximum cementitious material content.

If GGBFS is used:

1.

2.

The minimum amount of GGBFS shall be either:

a. Forty percent of the total cementitious material to be used, if the aggregates used in the
concrete are on the Department's list of "Approved Aggregates For Use in Concrete with
Reduced Fly Ash.”

b. No less than 50 percent.

The amount of GGBFS shall not exceed 60 percent by weight of the total amount of cementitious
materials to be used.

90-2.02 AGGREGATES
»  Aggregates shall be free from deleterious coatings, clay balls, roots, bark, sticks, rags, and other extraneous

material.
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«  The Contractor shall provide safe and suitable facilities, including necessary splitting devices for obtaining
samples of aggregates, in conformance with California Test 125.

Aggregates shall be of such character that it will be possible to produce workable concrete within the limits
of water content provided in Section 90-6.06, "Amount of Water and Penetration.”

«  Aggregates shall have not more than 10 percent loss when tested for soundness in conformance with the
requirements in California Test 214. The soundness requirement for fine aggregate will be waived, provided that the
durability index, Dy, of the fine aggregate is 60 or greater when tested for durability in conformance with California
Test 229.

«  If the results of any one or more of the Cleanness Value, Sand Equivalent, or aggregate grading tests do not
meet the requirements specified for "Operating Range" but all meet the "Contract Compliance" requirements, the
placement of concrete shall be suspended at the completion of the current pour until tests or other information
indicate that the next material to be used in the work will comply with the requirements specified for "Operating
Range."

« If the results of either or both the Cleanness Value and coarse aggregate grading tests do not meet the
requirements specified for "Contract Compliance,” the concrete that is represented by the tests shall be removed.
However, if the Engineer determines that the concrete is structurally adequate, the concrete may remain in place,
and the Contractor shall pay to the State $3.50 per cubic yard for paving concrete and $5.50 per cubic yard for all
other concrete for the concrete represented by these tests and left in place. The Department may deduct the amount
from any moneys due, or that may become due, the Contractor under the contract.

« If the results of either or both the Sand Equivalent and fine aggregate grading tests do not meet the
requirements specified for "Contract Compliance,” the concrete which is represented by the tests shall be removed.
However, if the Engineer determines that the concrete is structurally adequate, the concrete may remain in place,
and the Contractor shall pay to the State $3.50 per cubic yard for paving concrete and $5.50 per cubic yard for all
other concrete for the concrete represented by these tests and left in place. The Department may deduct the amount
from any moneys due, or that may become due, the Contractor under the contract.

« The 2 preceding paragraphs apply individually to the "Contract Compliance" requirements for coarse
aggregate and fine aggregate. When both coarse aggregate and fine aggregate do not conform to the "Contract
Compliance" requirements, both paragraphs shall apply. The payments specified in those paragraphs are in addition
to any payments made in conformance with the provisions in Section 90-1.01, "Description."

+  No single Cleanness Value, Sand Equivalent, or aggregate grading test shall represent more than 300 cubic
yards of concrete or one day's pour, whichever is smaller.

«  When the source of an aggregate is changed, the Contractor shall adjust the mix proportions and submit in
writing to the Engineer a copy of the mix design before using the aggregates.

90-2.02A COARSE AGGREGATE

+  Coarse aggregate shall consist of gravel, crushed gravel, crushed rock, reclaimed aggregate, crushed
air-cooled iron blast furnace slag or combinations thereof. Crushed air-cooled blast furnace slag shall not be used in
reinforced or prestressed concrete.

« Reclaimed aggregate is aggregate that has been recovered from plastic concrete by washing away the
cementitious material. Reclaimed aggregate shall conform to all aggregate requirements.

»  Coarse aggregate shall conform to the following quality requirements:

California
Tests Test Requirements
Loss in Los Angeles Rattler (after 500 211 45% max.
revolutions)
Cleanness Value
Operating Range 227 75 min.
Contract Compliance 227 71 min.

o In lieu of the above Cleanness Value requirements, a Cleanness Value "Operating Range" limit of 71,
minimum, and a Cleanness Value "Contract Compliance" limit of 68, minimum, will be used to determine the
acceptability of the coarse aggregate if the Contractor furnishes a Certificate of Compliance, as provided in
Section 6-1.07, "Certificates of Compliance," certifying that:
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A. Coarse aggregate sampled at the completion of processing at the aggregate production plant had a
Cleanness Value of not less than 82 when tested in conformance with the requirements in California
Test 227; and

B. Prequalification tests performed in conformance with the requirements in California Test 549 indicated that
the aggregate would develop a relative strength of not less than 95 percent and would have a relative
shrinkage not greater than 105 percent, based on concrete.

90-2.02B FINE AGGREGATE

»  Fine aggregate shall consist of natural sand, manufactured sand produced from larger aggregate or a
combination thereof. Manufactured sand shall be well graded.
«  Fine aggregate shall conform to the following quality requirements:

California
Test Test Requirements
Organic Impurities 213 Satisfactory’
Mortar Strengths Relative to Ottawa Sand 515 95%, min.
Sand Equivalent:
Operating Range 217 75, min.
Contract Compliance 217 71, min.

a Fine aggregate developing a color darker than the reference standard color
solution may be accepted if it is determined by the Engineer, from mortar
strength tests, that a darker color is acceptable.

« In lieu of the above Sand Equivalent requirements, a Sand Equivalent "Operating Range" limit of 71,
minimum, and a Sand Equivalent "Contract Compliance” limit of 68, minimum, will be used to determine the
acceptability of the fine aggregate if the Contractor furnishes a Certificate of Compliance, as provided in
Section 6-1.07, "Certificates of Compliance," certifying that:

A. Fine aggregate sampled at the completion of processing at the aggregate production plant had a Sand
Equivalent value of not less than 82 when tested by California Test 217; and

B. Prequalification tests performed in conformance with California Test 549 indicated that the aggregate
would develop a relative strength of not less than 95 percent and would have a relative shrinkage not
greater than 105 percent, based on concrete.

90-2.03 WATER

«  In conventionally reinforced concrete work, the water for curing, for washing aggregates, and for mixing
shall be free from oil and shall not contain more than 1,000 parts per million of chlorides as Cl, when tested in
conformance with California Test 422, nor more than 1,300 parts per million of sulfates as SO4, when tested in
conformance with California Test 417. In prestressed concrete work, the water for curing, for washing aggregates,
and for mixing shall be free from oil and shall not contain more than 650 parts per million of chlorides as Cl, when
tested in conformance with California Test 422, nor more than 1,300 parts per million of sulfates as SO4, when
tested in conformance with California Test 417. In no case shall the water contain an amount of impurities that will
cause either: 1) a change in the setting time of cement of more than 25 percent when tested in conformance with the
requirements in ASTM Designation: C 191 or ASTM Designation: C 266 or 2) a reduction in the compressive
strength of mortar at 14 days of more than 5 percent, when tested in conformance with the requirements in ASTM
Designation: C 109, when compared to the results obtained with distilled water or deionized water, tested in
conformance with the requirements in ASTM Designation: C 109.

«  In nonreinforced concrete work, the water for curing, for washing aggregates and for mixing shall be free
from oil and shall not contain more than 2,000 parts per million of chlorides as Cl, when tested in conformance with
California Test 422, or more than 1,500 parts per million of sulfates as SO,, when tested in conformance with
California Test 417.

« In addition to the above provisions, water for curing concrete shall not contain impurities in a sufficient
amount to cause discoloration of the concrete or produce etching of the surface.

«  Water reclaimed from mixer wash-out operations may be used in mixing concrete. The water shall not
contain coloring agents or more than 300 parts per million of alkalis (Na2,0 + 0.658 K,0) as determined on the
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filtrate. The specific gravity of the water shall not exceed 1.03 and shall not vary more than +£0.010 during a day's
operations.

90-2.04 ADMIXTURE MATERIALS
+  Admixture materials shall conform to the requirements in the following ASTM Designations:

A. Chemical Admixtures—ASTM Designation: C 494.
B. Air-entraining Admixtures—ASTM Designation: C 260.

90-3 AGGREGATE GRADINGS

90-3.01 GENERAL

- Before beginning concrete work, the Contractor shall submit in writing to the Engineer the gradation of the
primary aggregate nominal sizes that the Contractor proposes to furnish. If a primary coarse aggregate or the fine
aggregate is separated into 2 or more sizes, the proposed gradation shall consist of the gradation for each individual
size, and the proposed proportions of each individual size, combined mathematically to indicate one proposed
gradation. The proposed gradation shall meet the grading requirements shown in the table in this section, and shall
show the percentage passing each of the sieve sizes used in determining the end resuit.

« The Engineer may waive, in writing, the gradation requirements in this Section 90-3.01 and in
Sections 90-3.02, "Coarse Aggregate Grading," 90-3.03, "Fine Aggregate Grading," and 90-3.04, "Combined
Aggregate Gradings," if, in the Engineer's opinion, furnishing the gradation is not necessary for the type or amount
of concrete work to be constructed.

- Gradations proposed by the Contractor shall be within the following percentage passing limits:

Primary Aggregate Nominal Size | Sieve Size Limits of Proposed Gradation
11/2" x 3/4" 1" 19-41
1" x No. 4 3/4" 52-85
1" x No. 4 3/8" 15-38
1/2" x No. 4 3/8" 40-78
3/8" x No. 8 3/8" 50-85
Fine Aggregate No. 16 55-75
Fine Aggregate No. 30 34-46
Fine Aggregate No. 50 16 - 29

«  Should the Contractor change the source of supply, the Contractor shall submit in writing to the Engineer
the new gradations before their intended use.

90-3.02 COARSE AGGREGATE GRADING
»  The grading requirements for coarse aggregates are shown in the following table for each size of coarse

aggregate:

Silva Valley Parkway Widening — South of Entrada County of El Dorado, DOT
Contract No. PW 09-30472, CIP No. 72370 Appendix A
7/16/2010 Page AA-94

10-0764.C.197



Percentage Passing Primary Aggregate Nominal Sizes
11/2"x3/4" 1" x No. 4 1/2" x No. 4 3/8" x No. 8
Operating | Contract | Operating Contract | Operating | Contract | Operating Contract

Sieve Sizes| Range | Compliance | Range Compliance | Range | Compliance | Range Compliance
2" 100 100 — — — — — —
11/2" 88-100 | 85-100 100 100 — — — —

1" X +18 X 25 88-100 | 86-100 — — — —
3/4" 0-17 0-20 X 15 X £22 100 100 — —
1/2" — — — — 82-100 | 80-100 100 100
3/8" 0-7 0-9 X 15 X +22 X %15 X +22 X £15 X £20
No. 4 — — 0-16 0-18 0-15 0-18 0-25 0-28
No. 8 — — 0-6 0-7 0-6 0-7 0-6 0-7

Section 90-3.04, "Combined Aggregate Gradings,

Each primary aggregate nominal size may be separate
combined material conforms to the grading requirements for that particular
When the one inch, maximum, combined aggregate grading as
" is to be used, the coarse aggregate may be separate
hall conform to the grading requirements for the 1" x No. 4 primary aggregate

Aggregate Gradings,
provided that the combined material s

nominal size.

90-3.03 FINE AGGREGATE GRADING

"General."
h, maximum, combined aggregate grading as provided in

In the above table, the symbol X is the gradation that the Contractor proposes to furnish for the specific
sieve size as provided in Section 90-3.01,
Coarse aggregate for the 11/2inc

" shall be furnished in 2 or more primary aggregate nominal sizes.

Fine aggregate shall be graded within the following limits:

Percentage Passing
Sieve Sizes Operating Range Contract Compliance

3/8" 100 100

No. 4 95 - 100 93 -100

No. 8 65 -95 61 -99

No. 16 X £10 X 13

No. 30 X 9 X 12

No. 50 X +6 X9

No. 100 2-12 1-15

No. 200 0-8 0-10

shall be between 10 and 40.

"General."
ding analysis, the distribution of the fine aggregate sizes shall be such
and the total percentage passing the No. 30
ing the No. 30 and No. 50 sieves

Fine aggregate may be separated into 2 or more sizes and stored separately,

material conforms to the grading requirements specified in this Section 90-3.03.

90-3.04 COMBINED AGGREGATE GRADINGS

Combined aggregate grading limits shall be used only for
shall be designed so that aggregates are combined in proportions

limits for combined aggregates as specified herein.

Contractor.

The combined aggregate grading, except when o
provisions, shall be either the 1 1/2 inch, maximum grading, or the 1 inch, maximum grading,
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d into 2 sizes and stored separately, provided that the
primary aggregate nominal size.

provided in Section 90-3.04, "Combined
d into 2 sizes and stored separately,

In the above table, the symbol X is the gradation that the Contractor proposes to furnish for the specific
sieve size as provided in Section 90-3.01,
In addition to the above required gra
that the difference between the total percentage passing the No. 16 sieve
sieve shall be between 10 and 40, and the difference between the percentage pass

provided that the combined

r the design of concrete mixes. Concrete mixes
that shall produce a mixture within the grading

therwise specified in these specifications or the special
at the option of the
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Grading Limits of Combined Aggregates

Percentage Passing

Sieve Sizes 11/2" Max. 1" Max. 1/2" Max. 3/8" Max.
2" 100 — — —
112" 90 -100 100 — —
1" 50 - 86 90 - 100 — —
3/4" 45-75 55-100 100 —
1/2" — — 90 - 100 100
3/8" 38-55 45-175 55-86 50 - 100
No. 4 30-45 35-60 45-63 45-63
No. 8 23-38 27 -45 35-49 35-49
No. 16 17-33 20 -35 25-37 25-37
No. 30 10-22 12-25 15-25 15-25
No. 50 4-10 5-15 5-15 5-15
No. 100 1-6 1-8 1-8 1-8
No. 200 0-3 0-4 0-4 0-4

«  Changes from one grading to another shall not be made during the progress of the work unless permitted by
the Engineer.

90-4 ADMIXTURES
90-4.01 GENERAL

«  Admixtures used in portland cement concrete shall conform to and be used in conformance with the
provisions in this Section 90-4 and the special provisions. Admixtures shall be used when specified or ordered by
the Engineer and may be used at the Contractor's option as provided herein.

«  Chemical admixtures and air-entraining admixtures containing chlorides as Cl in excess of one percent by
weight of admixture, as determined by California Test 415, shall not be used.

+  Admixtures shall be uniform in properties throughout their use in the work. Should it be found that an
admixture as furnished is not uniform in properties, its use shall be discontinued.

«  If more than one admixture is used, the admixtures shall be compatible with each other so that the desirable
effects of all admixtures used will be realized.

«  Chemical admixtures shall be used in conformance with the manufacturer's written recommendations.

90-4.02 MATERIALS
«  Admixture materials shall conform to the provisions in Section 90-2.04, "Admixture Materials."

90-4.03 ADMIXTURE APPROVAL

+  No admixture brand shall be used in the work unless it is on the Department's current list of approved
brands for the type of admixture involved.

«  Admixture brands will be considered for addition to the approved list if the manufacturer of the admixture
submits to the Transportation Laboratory a sample of the admixture accompanied by certified test results
demonstrating that the admixture complies with the requirements in the appropriate ASTM Designation and these
specifications. The sample shall be sufficient to permit performance of all required tests. Approval of admixture
brands will be dependent upon a determination as to compliance with the requirements, based on the certified test
results submitted, together with tests the Department may elect to perform.

«  f the Contractor proposes to use an admixture of a brand and type on the current list of approved admixture
brands, the Contractor shall furnish a Certificate of Compliance from the manufacturer, as provided in
Section 6-1.07, "Certificates of Compliance," certifying that the admixture furnished is the same as that previously
approved. If a previously approved admixture is not accompanied by a Certificate of Compliance, the admixture
shall not be used in the work until the Engineer has had sufficient time to make the appropriate tests and has
approved the admixture for use. The Engineer may take samples for testing at any time, whether or not the
admixture has been accompanied by a Certificate of Compliance.
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90-4.04 REQUIRED USE OF CHEMICAL ADMIXTURES

«  If the use of a chemical admixture is specified, the admixture shall be used at the dosage specified, except
that if no dosage is specified, the admixture shall be used at the dosage normally recommended by the manufacturer
of the admixture.

90-4.05 OPTIONAL USE OF CHEMICAL ADMIXTURES

+  The Contractor may use Type A or F, water-reducing; Type B, retarding; or Type D or G, water-reducing
and retarding admixtures as described in ASTM Designation: C 494 to conserve cementitious material or to
facilitate any concrete construction application subject to the following conditions:

A. If a water-reducing admixture or a water-reducing and retarding admixture is used, the cementitious
material content specified or ordered may be reduced by a maximum of 5 percent by weight, except that the
resultant cementitious material content shall be not less than 505 pounds per cubic yard; and

B. When a reduction in cementitious material content is made, the dosage of admixture used shall be the
dosage used in determining approval of the admixture.

«  Unless otherwise specified, a Type C accelerating chemical admixture conforming to the requirements in
ASTM Designation: C 494, may be used in portland cement concrete. Inclusion in the mix design submitted for
approval will not be required provided that the admixture is added to counteract changing conditions that contribute
to delayed setting of the portland cement concrete, and the use or change in dosage of the admixture is approved in
writing by the Engineer.

90-4.06 REQUIRED USE OF AIR-ENTRAINING ADMIXTURES

«  When air-entrainment is specified or ordered by the Engineer, the air-entraining admixture shall be used in
amounts to produce a concrete having the specified air content as determined by California Test 504.

90-4.07 OPTIONAL USE OF AIR-ENTRAINING ADMIXTURES

«  When air-entrainment has not been specified or ordered by the Engineer, the Contractor will be permitted
to use an air-entraining admixture to facilitate the use of any construction procedure or equipment provided that the
average air content, as determined by California Test 504, of 3 successive tests does not exceed 4 percent, and no
single test value exceeds 5.5 percent. If the Contractor elects to use an air-entraining admixture in concrete for
pavement, the Contractor shall so indicate at the time the Contractor designates the source of aggregate.

90-4.08 BLANK
90-4.09 BLANK

90-4.10 PROPORTIONING AND DISPENSING LIQUID ADMIXTURES

«  Chemical admixtures and air-entraining admixtures shall be dispensed in liquid form. Dispensers for liquid
admixtures shall have sufficient capacity to measure at one time the prescribed quantity required for each batch of
concrete. Each dispenser shall include a graduated measuring unit into which liquid admixtures are measured to
within 5 percent of the prescribed quantity for each batch. Dispensers shall be located and maintained so that the
graduations can be accurately read from the point at which proportioning operations are controlled to permit a visual
check of batching accuracy prior to discharge. Each measuring unit shall be clearly marked for the type and
quantity of admixture.

Each liquid admixture dispensing system shall be equipped with a sampling device consisting of a valve
Jocated in a safe and readily accessible position such that a sample of the admixture may be withdrawn slowly by the
Engineer.

«  If more than one liquid admixture is used in the concrete mix, each liquid admixture shall have a separate
measuring unit and shall be dispensed by injecting equipment located in such a manner that the admixtures are not
mixed at high concentrations and do not interfere with the effectiveness of each other. When air-entraining
admixtures are used in conjunction with other liquid admixtures, the air-entraining admixture shall be the first to be
incorporated into the mix, unless it is demonstrated that a different sequence improves performance.
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+  When automatic proportioning devices are required for concrete pavement, dispensers for liquid admixtures
shall operate automatically with the batching control equipment. The dispensers shall be equipped with an
automatic warning system in good operating condition that will provide a visible or audible signal at the point at
which proportioning operations are controlled when the quantity of admixture measured for each batch of concrete
varies from the preselected dosage by more than 5 percent, or when the entire contents of the measuring unit are not
emptied from the dispenser into each batch of concrete.

«  Unless liquid admixtures are added to premeasured water for the batch, their discharge into the batch shall
be arranged to flow into the stream of water so that the admixtures are well dispersed throughout the batch, except
that air-entraining admixtures may be dispensed directly into moist sand in the batching bins provided that adequate
control of the air content of the concrete can be maintained.

+  Liquid admixtures requiring dosages greater than one-half gallon per cubic yard shall be considered to be
water when determining the total amount of free water as specified in Section 90-6.06, "Amount of Water and
Penetration.”

90-4.11 BLANK

90-5 PROPORTIONING
90-5.01 STORAGE OF AGGREGATES

«  Aggregates shall be stored or stockpiled in such a manner that separation of coarse and fine particles of
each size shall be avoided and the various sizes shall not become intermixed before proportioning.

»  Aggregates shall be stored or stockpiled and handled in a manner that prevent contamination by foreign
materials. In addition, storage of aggregates at batching or mixing facilities that are erected subsequent to the award
of the contract and that furnish concrete to the project shall conform to the following:

A. Intermingling of the different sizes of aggregates shall be positively prevented. The Contractor shall take
the mecessary measures to prevent intermingling. The preventive measures may include, but are not
necessarily limited to, physical separation of stockpiles or construction of bulkheads of adequate length and
height; and

B. Contamination of aggregates by contact with the ground shall be positively prevented. The Contractor
shall take the necessary measures to prevent contamination. The preventive measures shall include, but are
not necessarily limited to, placing aggregates on wooden platforms or on hardened surfaces consisting of
portland cement concrete, asphalt concrete, or cement treated material.

+ In placing aggregates in storage or in moving the aggregates from storage to the weigh hopper of the
batching plant, any method that may cause segregation, degradation, or the combining of materials of different
gradings that will result in any size of aggregate at the weigh hopper failing to meet the grading requirements, shall
be discontinued. Any method of handling aggregates that results in excessive breakage of particles shall be
discontinued. The use of suitable devices to reduce impact of falling aggregates may be required by the Engineer.

90-5.02 PROPORTIONING DEVICES

«  Weighing, measuring, or metering devices used for proportioning materials shall conform to the
requirements in Section 9-1.01, "Measurement of Quantities,” and this Section 90-5.02. In addition, automatic
weighing systems shall comply with the requirements for automatic proportioning devices in Section 90-5.03A,
"Proportioning for Pavement." Automatic devices shall be automatic to the extent that the only manual operation
required for proportioning the aggregates, cement, and supplementary cementitious material for one batch of
concrete is a single operation of a switch or starter.

«  Proportioning devices shall be tested as frequently as the Engineer may deem necessary to ensure their
accuracy.

«  Weighing equipment shall be insulated against vibration or movement of other operating equipment in the
plant. When the plant is in operation, the weight of each batch of material shall not vary from the weight designated
by the Engineer by more than the tolerances specified herein.

 Equipment for cumulative weighing of aggregate shall have a zero tolerance of +0.5 percent of the
designated total batch weight of the aggregate. For systems with individual weigh hoppers for the various sizes of
aggregate, the zero tolerance shall be 0.5 percent of the individual batch weight designated for each size of
aggregate. Equipment for cumulative weighing of cement and supplementary cementitious material shall have a
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zero tolerance of +£0.5 percent of the designated total batch weight of the cement and supplementary cementitious
material. Equipment for weighing cement or supplementary cementitious material separately shall have a zero
tolerance of £0.5 percent of their designated individual batch weights. Equipment for measuring water shall have a
zero tolerance of £0.5 percent of its designated weight or volume.

»  The weight indicated for any batch of material shall not vary from the preselected scale setting by more
than the following:

A. Aggregate weighed cumulatively shall be within 1.0 percent of the designated total batch weight of the
aggregate. Aggregates weighed individually shall be within 1.5 percent of their respective designated batch
weights; and

B. Cement shall be 99 to 102 percent of its designated batch weight. When weighed individually,
supplementary cementitious material shall be 99 to 102 percent of its designated batch weight. When
supplementary cementitious material and cement are permitted to be weighed cumulatively, cement shall
be weighed first to 99 to 102 percent of its designated batch weight, and the total for cement and
supplementary cementitious material shall be 99 to 102 percent of the sum of their designated batch
weights; and

C. Water shall be within 1.5 percent of its designated weight or volume.

»  Each scale graduation shall be approximately 0.001 of the total capacity of the scale. The capacity of
scales for weighing cement, supplementary cementitious material, or cement plus supplementary cementitious
material and aggregates shall not exceed that of commercially available scales having single graduations indicating a
weight not exceeding the maximum permissible weight variation above, except that no scale shall be required
having a capacity of less than 1,000 pounds, with one pound graduations.

90-5.03 PROPORTIONING

+  Proportioning shall consist of dividing the aggregates into the specified sizes, each stored in a separate bin,
and combining them with cementitious material and water as provided in these specifications. Aggregates shall be
proportioned by weight.

» At the time of batching, aggregates shall have been dried or drained sufficiently to result in a stable
moisture content such that no visible separation of water from aggregate will take place during transportation from
the proportioning plant to the point of mixing. In no event shall the free moisture content of the fine aggregate at the
time of batching exceed 8 percent of its saturated, surface-dry weight.

»  Should separate supplies of aggregate material of the same size group, but of different moisture content or
specific gravity or surface characteristics affecting workability, be available at the proportioning plant, withdrawals
shall be made from one supply exclusively and the materials therein completely exhausted before starting upon
another.

»  Bulk Type IP (MS) cement shall be weighed in an individual hopper and shall be kept separate from the
aggregates until the ingredients are released for discharge into the mixer.

»  Bulk cement and supplementary cementitious material may be weighed in separate, individual weigh
hoppers or may be weighed in the same weigh hopper and shall be kept separate from the aggregates until the
ingredients are released for discharge into the mixer. If the cement and supplementary cementitious material are
weighed cumulatively, the cement shall be weighed first.

» If cement and supplementary cementitious material are weighed in separate weigh hoppers, the weigh
systems for the proportioning of the aggregate, the cement, and the supplementary cementitious material shall be
individual and distinct from all other weigh systems. Each weigh system shall be equipped with a hopper, a lever
system, and an indicator to constitute an individual and independent material-weighing device. The cement and the
supplementary cementitious material shall be discharged into the mixer simultaneously with the aggregate.

»  The scales and weigh hoppers for bulk weighing cement, supplementary cementitious material, or cement
plus supplementary cementitious material shall be separate and distinct from the aggregate weighing equipment.

»  For batches of one cubic yard or more, the batching equipment shall conform to one of the following
combinations:

A. Separate boxes and separate scale and indicator for weighing each size of aggregate.
B. Single box and scale indicator for all aggregates.
C. Single box or separate boxes and automatic weighing mechanism for all aggregates.
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« In order to check the accuracy of batch weights, the gross weight and tare weight of batch trucks, truck
mixers, truck agitators, and non-agitating hauling equipment shall be determined when ordered by the Engineer.
The equipment shall be weighed on scales designated by the Engineer.

90-5.03A.  PROPORTIONING FOR PAVEMENT

- Aggregates and bulk supplementary cementitious material for use in pavement shall be proportioned by
weight by means of automatic proportioning devices of approved type conforming to these specifications.

. The Contractor shall install and maintain in operating condition an electronically actuated moisture meter
that will indicate, on a readily visible scale, changes in the moisture content of the fine aggregate as it is batched
within a sensitivity of 0.5 percent by weight of the fine aggregate.

The batching of cement, supplementary cementitious material, or cement plus supplementary cementitious
material and aggregate shall be interlocked so that a new batch cannot be started until all weigh hoppers are empty,
the proportioning devices are within zero tolerance, and the discharge gates are closed. The interlock shall permit
no part of the batch to be discharged until all aggregate hoppers and the cement and supplementary cementitious
material hoppers or the cement plus supplementary cementitious material hopper are charged with weights that are
within the tolerances specified in Section 90-5.02, "Proportioning Devices."

+ If interlocks are required for cement and supplementary cementitious material charging mechanisms and
cement and supplementary cementitious material are weighed cumulatively, their charging mechanisms shall be
interlocked to prevent the introduction of mineral admixture until the weight of cement in the cement weigh hopper
is within the tolerances specified in Section 90-5.02, "Proportioning Devices."

«  If concrete is completely mixed in stationary paving mixers, the supplementary cementitious materials shall
be weighed in a separate weigh hopper and the supplementary cementitious material and cement shall be introduced
simultaneously into the mixer proportionately with the aggregate. If the Contractor provides certification that the
stationary mixer is capable of mixing the cement, supplementary cementitious material, aggregates, and water
uniformly before discharge, weighing the supplementary cementitious material cumulatively with the cement is
permitted. Certification shall contain the following:

A. Test results for 2 compressive strength test cylinders of concrete taken within the first one-third and 2
compressive strength test cylinders of concrete taken within the last one-third of the concrete discharged
from a single batch from the stationary paving mixer. Strength tests and cylinder preparation will be in
conformance with the provisions of Section 90-9, "Compressive Strength”;

B. Calculations demonstrating that the difference in the averages of 2 compressive strengths taken in the first
one-third is no greater than 7.5 percent different than the averages of 2 compressive strengths taken in the
last one-third of the concrete discharged from a single batch from the stationary paving mixer. Strength
tests and cylinder preparation will be in conformance with the provisions of Section 90-9, "Compressive
Strength;" and

C. The mixer rotation speed and time of mixing before discharge that are required to produce a mix that meets
the requirements above.

+  The discharge gate on the cement and supplementary cementitious material hoppers or the cement plus
supplementary cementitious material hopper shall be designed to permit regulating the flow of cement,
supplementary cementitious material, or cement plus supplementary cementitious material into the aggregate as
directed by the Engineer.

«  If separate weigh boxes are used for each size of aggregate, the discharge gates shall permit regulating the
flow of each size of aggregate as directed by the Engineer.

+  Material discharged from the several bins shall be controlled by gates or by mechanical conveyors. The
means of withdrawal from the several bins, and of discharge from the weigh box, shall be interlocked so that not
more than one bin can discharge at a time, and so that the weigh box cannot be tripped until the required quantity
from each of the several bins has been deposited therein. Should a separate weigh box be used for each size of
aggregate, all may be operated and discharged simultaneously.

« If the discharge from the several bins is controlled by gates, each gate shall be actuated automatically so
that the required mass is discharged into the weigh box, after which the gate shall automatically close and lock.

«  The automatic weighing system shall be designed so that all proportions required may be set on the
weighing controller at the same time.
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90-6 MIXING AND TRANSPORTING

90-6.01 GENERAL

«  Concrete shall be mixed in mechanically operated mixers, except that when permitted by the Engineer,
batches not exceeding 1/3 cubic yard may be mixed by hand methods in conformance with the provisions in
Section 90-6.05, "Hand-Mixing."

«  Equipment having components made of aluminum or magnesium alloys that would have contact with
plastic concrete during mixing, transporting, or pumping of portland cement concrete shall not be used.

«  Concrete shall be homogeneous and thoroughly mixed, and there shall be no lumps or evidence of
undispersed cementitious material.

«  Uniformity of concrete mixtures will be determined by differences in penetration as determined by
California Test 533, or slump as determined by ASTM Designation: C 143, and by variations in the proportion of
coarse aggregate as determined by California Test 529.

«  When the mix design specifies a penetration value, the difference in penetration, determined by comparing
penetration tests on 2 samples of mixed concrete from the same batch or truck mixer load, shall not exceed 1/2-inch.
When the mix design specifies a slump value, the difference in slump, determined by comparing slump tests on
2 samples of mixed concrete from the same batch or truck mixer load, shall not exceed the values given in the table
below. Variation in the proportion of coarse aggregate will be determined by comparing the results of tests of
2 samples of mixed concrete from the same batch or truck mixer load and the difference between the 2 results shall
not exceed 170 pounds per cubic yard of concrete.

Average Slump Maximum Permissible Difference
Less than 4" 1"
4" t0 6" 11/2"
Greater than 6" to 9" 2"

«  The Contractor shall furnish samples of the freshly mixed concrete and provide satisfactory facilities for
obtaining the samples.

90-6.02 MACHINE MIXING

«  Concrete mixers may be of the revolving drum or the revolving blade type, and the mixing drum or blades
shall be operated uniformly at the mixing speed recommended by the manufacturer. Mixers and agitators that have
an accumulation of hard concrete or mortar shall not be used.

+  The temperature of mixed concrete, immediately before placing, shall be not less than 50° F or more than
90° F. Aggregates and water shall be heated or cooled as necessary to produce concrete within these temperature
limits. Neither aggregates nor mixing water shall be heated to exceed 150° F. If ice is used to cool the concrete,
discharge of the mixer will not be permitted until all ice is melted.

.  The batch shall be so charged into the mixer that some water will enter in advance of cementitious
materials and aggregates. All water shall be in the drum by the end of the first one-fourth of the specified mixing
time.

«  Cementitious materials shall be batched and charged into the mixer by means that will not result either in
loss of cementitious materials due to the effect of wind, in accumulation of cementitious materials on surfaces of
conveyors or hoppers, or in other conditions that reduce or vary the required quantity of cementitious material in the
concrete mixture.

«  Paving and stationary mixers shall be operated with an automatic timing device. The timing device and
discharge mechanism shall be interlocked so that during normal operation no part of the batch will be discharged
until the specified mixing time has elapsed.

+  The total elapsed time between the intermingling of damp aggregates and all cementitious materials and the
start of mixing shall not exceed 30 minutes.

«  The size of batch shall not exceed the manufacturer's guaranteed capacity.

«  When producing concrete for pavement or base, suitable batch counters shall be installed and maintained in
good operating condition at job site batching plants and stationary mixers. The batch counters shall indicate the
exact number of batches proportioned and mixed.

«  Concrete shall be mixed and delivered to the job site by means of one of the following combinations of
operations:
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Mixed completely in a stationary mixer and the mixed concrete transported to the point of delivery in truck
agitators or in nonagitating hauling equipment (central-mixed concrete).

Mixed partially in a stationary mixer, and the mixing completed in a truck mixer (shrink-mixed concrete).
Mixed completely in a truck mixer (transit-mixed concrete).

Mixed completely in a paving mixer.

oow >

- Agitators may be truck mixers operating at agitating speed or truck agitators. Each mixer and agitator shall
have attached thereto in a prominent place a metal plate or plates on which is plainly marked the various uses for
which the equipment is designed, the manufacturer's guaranteed capacity of the drum or container in terms of the
volume of mixed concrete and the speed of rotation of the mixing drum or blades.

«  Truck mixers shall be equipped with electrically or mechanically actuated revolution counters by which the
number of revolutions of the drum or blades may readily be verified.

«  When shrink-mixed concrete is furnished, concrete that has been partially mixed at a central plant shall be
transferred to a truck mixer and all requirements for transit-mixed concrete shall apply. No credit in the number of
revolutions at mixing speed will be allowed for partial mixing in a central plant.

90-6.03 TRANSPORTING MIXED CONCRETE

«  Mixed concrete may be transported to the delivery point in truck agitators or truck mixers operating at the
speed designated by the manufacturer of the equipment as agitating speed, or in non-agitating hauling equipment,
provided the consistency and workability of the mixed concrete upon discharge at the delivery point is suitable for
adequate placement and consolidation in place, and provided the mixed concrete after hauling to the delivery point
conforms to the provisions in Section 90-6.01, "General."

«  Truck agitators shall be loaded not to exceed the manufacturer's guaranteed capacity and shall maintain the
mixed concrete in a thoroughly mixed and uniform mass during hauling.

«  Bodies of nonagitating hauling equipment shall be constructed so that leakage of the concrete mix, or any
part thereof, will not occur at any time.

«  Concrete hauled in open-top vehicles shall be protected during hauling against rain or against exposure to
the sun for more than 20 minutes when the ambient temperature exceeds 75° F.

«  No additional mixing water shall be incorporated into the concrete during hauling or after arrival at the
delivery point, unless authorized by the Engineer. If the Engineer authorizes additional water to be incorporated into
the concrete, the drum shall be revolved not less than 30 revolutions at mixing speed after the water is added and
before discharge is commenced.

«  The rate of discharge of mixed concrete from truck mixer-agitators shall be controlled by the speed of
rotation of the drum in the discharge direction with the discharge gate fully open.

« If a truck mixer or agitator is used for transporting concrete to the delivery point, discharge shall be
completed within 1.5 hours or before 250 revolutions of the drum or blades, whichever occurs first, after the
introduction of the cement to the aggregates. Under conditions contributing to quick stiffening of the concrete, or if
the temperature of the concrete is 85° F or above, the time allowed may be less than 1.5 hours. If an admixture is
used to retard the set time, the temperature of the concrete shall not exceed 85° F, the time limit shall be 2 hours, and
the revolution limitation shall be 300.

If nonagitating hauling equipment is used for transporting concrete to the delivery point, discharge shall be
completed within one hour after the addition of the cement to the aggregates. Under conditions contributing to
quick stiffening of the concrete, or when the temperature of the concrete is 85° F or above, the time between the
introduction of cement to the aggregates and discharge shall not exceed 45 minutes.

«  Fach load of concrete delivered at the job site shall be accompanied by a weighmaster certificate showing
the mix identification number, nonrepeating load number, date and time at which the materials were batched, the
total amount of water added to the load, and for transit-mixed concrete, the reading of the revolution counter at the
time the truck mixer is charged with cement. This weighmaster certificate shall also show the actual scale weights
(pounds) for the ingredients batched. Theoretical or target batch weights shall not be used as a substitute for actual
scale weights.

+  Weighmaster certificates shall be provided in printed form, or if approved by the Engineer, the data may be
submitted in electronic media. Electronic media shall be presented in a tab-delimited format on a 3 1/2-inch diskette
with a capacity of at least 1.4 megabytes. Captured data, for the ingredients represented by each batch shall be "line
feed, carriage return” (LFCR) and "one line, separate record" with allowances for sufficient fields to satisfy the
amount of data required by these specifications.
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+  The Contractor may furnish a weighmaster certificate accompanied by a separate certificate that lists the
actual batch weights or measurements for a load of concrete provided that both certificates are imprinted with the
same nonrepeating load number that is unique to the contract and delivered to the jobsite with the load.

»  Weighmaster certificates furnished by the Contractor shall conform to the provisions in Section 9-1.01,
"Measurement of Quantities."

90-6.04 TIME OR AMOUNT OF MIXING

«  Mixing of concrete in paving or stationary mixers shall continue for the required mixing time after all
ingredients, except water and admixture, if added with the water, are in the mixing compartment of the mixer before
any part of the batch is released. Transfer time in multiple drum mixers shall not be counted as part of the required
mixing time.

«  The required mixing time, in paving or stationary mixers, of concrete used for concrete structures, except
minor structures, shall be not less than 90 seconds or more than 5 minutes, except that when directed by the
Engineer in writing, the requirements of the following paragraph shall apply.

+  The required mixing time, in paving or stationary mixers, except as provided in the preceding paragraph,
shall be not less than 50 seconds or more than 5 minutes.

«  The minimum required revolutions at the mixing speed for transit-mixed concrete shall not be less than that
recommended by the mixer manufacturer, but in no case shall the number of revolutions be less than that required to
consistently produce concrete conforming to the provisions for uniformity in Section 90-6.01, "General."

»  When a high range water-reducing admixture is added to the concrete at the job site, the total number of
revolutions shall not exceed 300.

90-6.05 HAND-MIXING

«  Hand-mixed concrete shall be made in batches of not more than 1/3 cubic yard and shall be mixed on a
watertight, level platform. The proper amount of coarse aggregate shall be measured in measuring boxes and spread
on the platform and the fine aggregate shall be spread on this layer, the 2 layers being not more than one foot in total
depth. On this mixture shall be spread the dry cementitious materials and the whole mass turned no fewer than
2 times dry; then sufficient clean water shall be added, evenly distributed, and the whole mass again turned no fewer
than 3 times, not including placing in the carriers or forms.

90-6.06 AMOUNT OF WATER AND PENETRATION

«  The amount of water used in concrete mixes shall be regulated so that the penetration of the concrete as
determined by California Test 533 or the slump of the concrete as determined by ASTM Designation: C 143 is
within the nominal values shown in the following table. When the penetration or slump of the concrete is found to
exceed the nominal values listed, the mixture of subsequent batches shall be adjusted to reduce the penetration or
slump to a value within the nominal range shown. Batches of concrete with a penetration or slump exceeding the
maximum values listed shall not be used in the work. If Type F or Type G chemical admixtures are added to the
mix, the penetration requirements shall not apply and the slump shall not exceed 9 inches after the chemical
admixtures are added.

Type of Work Nominal Maximum

Penetration Slump Penetration Slump

(inches) (inches) (inches) (inches)
Concrete Pavement 0-1 — 112 —
Non-reinforced concrete facilities 0-1172 — 2 —

Reinforced concrete structures

Sections over 12 inches thick 0-11/2 — 2172 —
Sections 12 inches thick or less 0-2 — 3 —
Concrete placed under water — 6-8 — 9
Cast-in-place concrete piles 21/2-31/2 5-7 4 8

+  The amount of free water used in concrete shall not exceed 310 pounds per cubic yard, plus 20 pounds for
each required 100 pounds of cementitious material in excess of 550 pounds per cubic yard.

«  The term free water is defined as the total water in the mixture minus the water absorbed by the aggregates
in reaching a saturated surface-dry condition.
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« If there are adverse or difficult conditions that affect the placing of concrete, the above specified
penetration and free water content limitations may be exceeded providing the Contractor is granted permission by
the Engineer in writing to increase the cementitious material content per cubic yard of concrete. The increase in
water and cementitious material shall be at a ratio not to exceed 30 pounds of water per added 100 pounds of
cementitious material per cubic yard. Full compensation for additional cementitious material and water added under
these conditions shall be considered as included in the contract price paid for the concrete work involved and no
additional compensation will be allowed therefor.

«  The equipment for supplying water to the mixer shall be constructed and arranged so that the amount of
water added can be measured accurately. Any method of discharging water into the mixer for a batch shall be
accurate within 1.5 percent of the quantity of water required to be added to the mix for any position of the mixer.
Tanks used to measure water shall be designed so that water cannot enter while water is being discharged into the
mixer and discharge into the mixer shall be made rapidly in one operation without dribbling. All equipment shall be
arranged so as to permit checking the amount of water delivered by discharging into measured containers.

90-7 CURING CONCRETE
90-7.01 METHODS OF CURING

«  Newly placed concrete shall be cured by the methods specified in this Section 90-7.01 and the special
provisions.

90-7.01A WATER METHOD

+  The concrete shall be kept continuously wet by the application of water for a minimum curing period of
7 days after the concrete has been placed.

«  Cotton mats, rugs, carpets, or earth or sand blankets may be used as a curing medium to retain the moisture
during the curing period.

« If a curing medium consisting of cotton mats, Tugs, carpets, polyethylene sheeting, polyethylene sheeting
on burlap, or earth or sand blankets is to be used to retain the moisture, the entire surface of the concrete shall be
kept damp by applying water with a nozzle that so atomizes the flow that a mist and not a spray is formed, until the
surface of the concrete is covered with the curing medium. The moisture from the nozzle shall not be applied under
pressure directly upon the concrete and shall not be allowed to accumulate on the concrete in a quantity sufficient to
cause a flow or wash the surface. At the expiration of the curing period, the concrete surfaces shall be cleared of all
curing media.

At the option of the Contractor, a curing medium consisting of white opaque polyethylene sheeting
extruded onto burlap may be used to cure concrete structures. The polyethylene sheeting shall have a minimum
thickness of 4-mil, and shall be extruded onto 10-ounce burlap.

« At the option of the Contractor, a curing medium consisting of polyethylene sheeting may be used to cure
concrete columns. The polyethylene sheeting shall have a minimum thickness of 10-mil achieved in a single layer
of material.

« If the Contractor chooses to use polyethylene sheeting or polyethylene sheeting on burlap as a curing
medium, these media and any joints therein shall be secured as necessary to provide moisture retention and shall be
within 3 inches of the concrete at all points along the surface being cured. When these media are used, the
temperature of the concrete shall be monitored during curing. If the temperature of the concrete cannot be
maintained below 140° F, use of these curing media shall be disallowed.

«  When concrete bridge decks and flat slabs are to be cured without the use of a curing medium, the entire
surface of the bridge deck or slab shall be kept damp by the application of water with an atomizing nozzle as
specified above, until the concrete has set, after which the entire surface of the concrete shall be sprinkled
continuously with water for a period of not less than 7 days.

90-7.01B  CURING COMPOUND METHOD
+  Surfaces of the concrete that are exposed to the air shall be sprayed uniformly with a curing compound.

»  Curing compounds to be used shall be as follows:

1. Pigmented curing compound conforming to the requirements in ASTM Designation: C 309, Type 2,
Class B, except the resin type shall be poly-alpha-methylstyrene.

2. Pigmented curing compound conforming to the requirements in ASTM Designation: C 309, Type 2,

Class B.
Silva Valley Parkway Widening — South of Entrada County of El Dorado, DOT
Contract No. PW 09-30472, CIP No. 72370 Appendix A
7/16/2010 Page AA-104

10-0764.C.207



3. Pigmented curing compound conforming to the requirements in ASTM Designation: C 309, Type 2,

Class A.

4. Nonpigmented curing compound conforming to the requirements in ASTM Designation: C 309, Type 1,
Class B.

5. Nonpigmented curing compound conforming to the requirements in ASTM Designation: C 309, Type 1,
Class A.

6. Nonpigmented curing compound with fugitive dye conforming to the requirements in ASTM Designation:
C 309, Type 1-D, Class A.

«  The infrared scan for the dried vehicle from curing compound (1) shall match the infrared scan on file at
the Transportation Laboratory.

«  The loss of water for each type of curing compound, when tested in conformance with the requirements in
California Test 534, shall not be more than 0.28-pounds per square yard in 24 hours.

» The curing compound to be used will be specified elsewhere in these specifications or in the special
provisions.

« If the use of curing compound is required or permitted elsewhere in these specifications or in the special
provisions and no specific kind is specified, any of the curing compounds listed above may be used.

«  Curing compound shall be applied at a nominal rate of one gallon per 150 square feet, unless otherwise
specified.

At any point, the application rate shall be within +50 square feet per gallon of the nominal rate specified,
and the average application rate shall be within +25 square feet per gallon of the nominal rate specified when tested
in conformance with the requirements in California Test 535. Runs, sags, thin areas, skips, or holidays in the
applied curing compound shall be evidence that the application is not satisfactory.

+  Curing compounds shall be applied using power operated spray equipment. The power operated spraying
equipment shall be equipped with an operational pressure gage and a means of controlling the pressure. Hand
spraying of small and irregular areas that are not reasonably accessible to mechanical spraying equipment, in the
opinion of the Engineer, may be permitted.

« The curing compound shall be applied to the concrete following the surface finishing operation,
immediately before the moisture sheen disappears from the surface, but before any drying shrinkage or craze cracks
begin to appear. In the event of any drying or cracking of the surface, application of water with an atomizing nozzle
as specified in Section 90-7.01A, "Water Method," shall be started immediately and shall be continued until
application of the compound is resumed or started; however, the compound shall not be applied over any resulting
freestanding water. Should the film of compound be damaged from any cause before the expiration of 7 days after
the concrete is placed in the case of structures and 72 hours in the case of pavement, the damaged portion shall be
repaired immediately with additional compound.

« At the time of use, compounds containing pigments shall be in a thoroughly mixed condition with the
pigment uniformly dispersed throughout the vehicle. A paddle shall be used to loosen all settled pigment from the
bottom of the container, and a power driven agitator shall be used to disperse the pigment uniformly throughout the
vehicle.

+  Agitation shall not introduce air or other foreign substance into the curing compound.

e The manufacturer shall include in the curing compound the necessary additives for control of sagging,
pigment settling, leveling, de-emulsification, or other requisite qualities of a satisfactory working material.
Pigmented curing compounds shall be manufactured so that the pigment does not settle badly, does not cake or
thicken in the container, and does not become granular or curdled. Settlement of pigment shall be a thoroughly
wetted, soft, mushy mass permitting the complete and easy vertical penetration of a paddle. Settled pigment shall be
easily redispersed, with minimum resistance to the sideways manual motion of the paddle across the bottom of the
container, to form a smooth uniform product of the proper consistency.

+  Curing compounds shall remain sprayable at temperatures above 40° F and shall not be diluted or altered
after manufacture.

»  The curing compound shall be packaged in clean 274-gallon totes, 55-gallon barrels or 5-gallon pails shall
be supplied from a suitable storage tank located at the jobsite. The containers shall comply with "Title 49, Code of
Federal Regulations, Hazardous Materials Regulations." The 274-gallon totes and the 55-gallon barrels shall have
removable lids and airtight fasteners. The 5-gallon pails shall be round and have standard full open head and bail.
Lids with bungholes will not be permitted. Settling or separation of solids in containers, except tanks, must be
completely redispersed with low speed mixing prior to use, in conformance with these specifications and the
manufacturer's recommendations. Mixing shall be accomplished either manually by use of a paddle or by use of a
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mixing blade driven by a drill motor, at low speed. Mixing blades shall be the type used for mixing paint. On-site
storage tanks shall be kept clean and free of contaminants. Each tank shall have a permanent system designed to
completely redisperse settled material without introducing air or other foreign substances.

«  Steel containers and lids shall be lined with a coating that will prevent destructive action by the compound
or chemical agents in the air space above the compound. The coating shall not come off the container or lid as
skins. Containers shall be filled in a manner that will prevent skinning. Plastic containers shall not react with the
compound.

«  Each container shall be labeled with the manufacturer's name, kind of curing compound, batch number,
volume, date of manufacture, and volatile organic compound (VOC) content. The label shall also warn that the
curing compound containing pigment shall be well stirred before use. Precautions concerning the handling and the
application of curing compound shall be shown on the label of the curing compound containers in conformance with
the Construction Safety Orders and General Industry Safety Orders of the State.

«  Containers of curing compound shall be labeled to indicate that the contents fully comply with the rules and
regulations concerning air pollution control in the State.

«  When the curing compound is shipped in tanks or tank trucks, a shipping invoice shall accompany each
load. The invoice shall contain the same information as that required herein for container labels.

+  Curing compound will be sampled by the Engineer at the source of supply, at the job site, or at both
locations.

«+  Curing compound shall be formulated so as to maintain the specified properties for a minimum of one year.
The Engineer may require additional testing before use to determine compliance with these specifications if the
compound has not been used within one year or whenever the Engineer has reason to believe the compound is no
longer satisfactory.

. Tests will be conducted in conformance with the latest ASTM test methods and methods in use by the
Transportation Laboratory.

90-7.01C WATERPROOF MEMBRANE METHOD

+  The exposed finished surfaces of concrete shall be sprayed with water, using a nozzle that so atomizes the
flow that a mist and not a spray is formed, until the concrete has set, after which the curing membrane, shall be
placed. The curing membrane shall remain in place for a period of not less than 72 hours.

«  Sheeting material for curing concrete shall conform to the requirements in AASHTO Designation: M 171
for white reflective materials.

+  The sheeting material shall be fabricated into sheets of such width as to provide a complete cover for the
entire concrete surface. Joints in the sheets shall be securely cemented together in such a manner as to provide a
waterproof joint. The joint seams shall have a minimum lap of 0.33-foot.

«  The sheets shall be securely weighted down by placing a bank of earth on the edges of the sheets or by
other means satisfactory to the Engineer.

«  Should any portion of the sheets be broken or damaged before the expiration of 72 hours after being placed,
the broken or damaged portions shall be immediately repaired with new sheets properly cemented into place.

«  Sections of membrane that have lost their waterproof qualities or have been damaged to such an extent as
to render them unfit for curing the concrete shall not be used.

90-7.01D FORMS-IN-PLACE METHOD

. Formed surfaces of concrete may be cured by retaining the forms in place. The forms shall remain in place
for a minimum period of 7 days after the concrete has been placed, except that for members over 20 inches in least
dimension the forms shall remain in place for a minimum period of 5 days.

«  Joints in the forms and the joints between the end of forms and concrete shall be kept moisture tight during
the curing period. Cracks in the forms and cracks between the forms and the concrete shall be resealed by methods
subject to the approval of the Engineer.

90-7.02 CURING PAVEMENT

«  The entire exposed area of the pavement, including edges, shall be cured by the waterproof membrane
method, or curing compound method using curing compound (1) or (2) as the Contractor may elect. Should the side
forms be removed before the expiration of 72 hours following the start of curing, the exposed pavement edges shall
also be cured. If the pavement is cured by means of the curing compound method, the sawcut and all portions of the
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curing compound that have been disturbed by sawing operations shall be restored by spraying with additional curing
compound.

«  Curing shall commence as soon as the finishing process provided in Section 40-1.10, "Final Finishing," has
been completed. The method selected shall conform to the provisions in Section 90-7.01, "Methods of Curing."

+  When the curing compound method is used, the compound shall be applied to the entire pavement surface
by mechanical sprayers. Spraying equipment shall be of the fully atomizing type equipped with a tank agitator that
provides for continual agitation of the curing compound during the time of application. The spray shall be
adequately protected against wind, and the nozzles shall be so oriented or moved mechanically transversely as to
result in the minimum specified rate of coverage being applied uniformly on exposed faces. Hand spraying of small
and irregular areas, and areas inaccessible to mechanical spraying equipment, in the opinion of the Engineer, will be
permitted. When the ambient air temperature is above 60° F, the Contractor shall fog the surface of the concrete
with a fine spray of water as specified in Section 90-7.01A, "Water Method." The surface of the pavement shall be
kept moist between the hours of 10:00 a.m. and 4:30 p.m. on the day the concrete is placed. However, the fogging
done after the curing compound has been applied shall not begin until the compound has set sufficiently to prevent
displacement. Fogging shall be discontinued if ordered in writing by the Engineer.

90-7.03 CURING STRUCTURES

«  Newly placed concrete for cast-in-place structures, other than highway bridge decks, shall be cured by the
water method, the forms-in-place method, or, as permitted herein, by the curing compound method, in conformance
with the provisions in Section 90-7.01, "Methods of Curing."

«  The curing compound method using a pigmented curing compound may be used on concrete surfaces of
construction joints, surfaces that are to be buried underground, and surfaces where only ordinary surface finish is to
be applied and on which a uniform color is not required and that will not be visible from a public traveled way. If
the Contractor elects to use the curing compound method on the bottom slab of box girder spans, the curing
compound shall be curing compound (1).

+  The top surface of highway bridge decks shall be cured by both the curing compound method and the water
method. The curing compound shall be curing compound (1).

«  Concrete surfaces of minor structures, as defined in Section 51-1.02, "Minor Structures," shall be cured by
the water method, the forms-in-place method or the curing compound method.

«  When deemed necessary by the Engineer during periods of hot weather, water shall be applied to concrete
surfaces being cured by the curing compound method or by the forms-in-place method, until the Engineer
determines that a cooling effect is no longer required. Application of water for this purpose will be paid for as extra
work as provided in Section 4-1.03D, "Extra Work."

90-7.04 CURING PRECAST CONCRETE MEMBERS

«  Precast concrete members shall be cured in conformance with any of the methods specified in
Section 90-7.01, "Methods of Curing." Curing shall be provided for the minimum time specified for each method or
until the concrete reaches its design strength, whichever is less. Steam curing may also be used for precast members
and shall conform to the following provisions:

A. After placement of the concrete, members shall be held for a minimum 4-hour presteaming period. If the
ambient air temperature is below 50° F, steam shall be applied during the presteaming period to hold the air
surrounding the member at a temperature between 50° F and 90° F.

B. To prevent moisture loss on exposed surfaces during the presteaming period, members shall be covered as
soon as possible after casting or the exposed surfaces shall be kept wet by fog spray or wet blankets.

C. Enclosures for steam curing shall allow free circulation of steam about the member and shall be constructed
to contain the live steam with a minimum moisture loss. The use of tarpaulins or similar flexible covers
will be permitted, provided they are kept in good repair and secured in such a manner as to prevent the loss
of steam and moisture.

D. Steam at the jets shall be at low pressure and in a saturated condition. Steam jets shall not impinge directly
on the concrete, test cylinders, or forms. During application of the steam, the temperature rise within the
enclosure shall not exceed 40° F per hour. The curing temperature throughout the enclosure shall not
exceed 150° F and shall be maintained at a constant level for a sufficient time necessary to develop the
required transfer strength. Control cylinders shall be covered to prevent moisture loss and shall be placed
in a location where temperature is representative of the average temperature of the enclosure.
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E. Temperature recording devices that will provide an accurate, continuous, permanent record of the curing
temperature shall be provided. A minimum of one temperature recording device per 200 feet of continuous
bed length will be required for checking temperature.

F. Members in pretension beds shall be detensioned immediately after the termination of steam curing while
the concrete and forms are still warm, or the temperature under the enclosure shall be maintained above
60° F until the stress is transferred to the concrete.

G. Curing of precast concrete will be considered completed after termination of the steam curing cycle.

90-7.05 CURING PRECAST PRESTRESSED CONCRETE PILES

* Newly placed concrete for precast prestressed concrete piles shall be cured in conformance with the
provisions in Section 90-7.04, "Curing Precast Concrete Members," except that piles in a corrosive environment
shall be cured as follows:

A. Piles shall be either steam cured or water cured. If water curing is used, the piles shall be kept continuously
wet by the application of water in conformance with the provisions in Section 90-7.01A, "Water Method."

B. If steam curing is used, the steam curing provisions in Section 90-7.04, "Curing Precast Concrete
Members," shall apply except that the piles shall be kept continuously wet for their entire length for a
period of not less than 3 days, including the holding and steam curing periods.

90-7.06 CURING SLOPE PROTECTION

* Concrete slope protection shall be cured in conformance with any of the methods specified in
Section 90-7.01, "Methods of Curing."

*  Concreted-rock slope protection shall be cured in conformance with any of the methods specified in
Section 90-7.01, "Methods of Curing," with a blanket of earth kept wet for 72 hours, or by sprinkling with a fine
spray of water every 2 hours during the daytime for a period of 3 days.

90-7.07 CURING MISCELLANEOUS CONCRETE WORK

*  Exposed surfaces of curbs shall be cured by pigmented curing compounds as specified in Section 90-7.01B,
"Curing Compound Method."

*  Concrete sidewalks, gutter depressions, island paving, curb ramps, driveways, and other miscellaneous
concrete areas shall be cured in conformance with any of the methods specified in Section 90-7.01, "Methods of
Curing."

*  Shotcrete shall be cured for at least 72 hours by spraying with water, by a moist earth blanket, or by any of
the methods provided in Section 90-7.01, "Methods of Curing."

»  Mortar and grout shall be cured by keeping the surface damp for 3 days.

* After placing, the exposed surfaces of sign structure foundations, including pedestal portions, if
constructed, shall be cured for at least 72 hours by spraying with water, by a moist earth blanket, or by any of the
methods provided in Section 90-7.01, "Methods of Curing."

90-8 PROTECTING CONCRETE

90-8.01 GENERAL

* In addition to the provisions in Section 7-1.16, "Contractor's Responsibility for the Work and Materials,"
the Contractor shall protect concrete as provided in this Section 90-8. If required by the Engineer, the Contractor
shall submit a written outline of the proposed methods for protecting the concrete.

»  The Contractor shall protect concrete from damage from any cause, which shall include, but not be limited
to: rain, heat, cold, wind, Contractor's actions, and actions of others.

* Concrete shall not be placed on frozen or ice-coated ground or subgrade nor on ice-coated forms,
reinforcing steel, structural steel, conduits, precast members, or construction joints.

»  Under rainy conditions, placing of concrete shall be stopped before the quantity of surface water is
sufficient to damage surface mortar or cause a flow or wash of the concrete surface, unless the Contractor provides
adequate protection against damage.

¢ Concrete that has been frozen or damaged by other causes, as determined by the Engineer, shall be
removed and replaced by the Contractor at the Contractor's expense.
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90-8.02 PROTECTING CONCRETE STRUCTURES

*  Structure concrete and shotcrete used as structure concrete shall be maintained at a temperature of not less
than 45° F for 72 hours after placing and at not less than 40° F for an additional 4 days.

90-8.03 PROTECTING CONCRETE PAVEMENT

* Pavement concrete shall be maintained at a temperature of not less than 40° F for 72 hours.

*  Except as provided in Section 7-1.08, "Public Convenience," the Contractor shall protect concrete
pavement against construction and other activities that abrade, scar, discolor, reduce texture depth, lower coefficient
of friction, or otherwise damage the surface. Stockpiling, drifting, or excessive spillage of soil, gravel, petroleum
products, and concrete or asphalt mixes on the surface of concrete pavement is prohibited unless otherwise specified
in these specifications, the special provisions or permitted by the Engineer.

*  If ordered by the Engineer or shown on the plans or specified in the special provisions, pavement crossings
shall be constructed for the convenience of public traffic. The material and work necessary for the construction of
the crossings, and their subsequent removal and disposal, will be paid for at the contract unit prices for the items of
work involved and if there are no contract items for the work involved, payment for pavement crossings will be
made by extra work as provided in Section 4-1.03D, "Extra Work.". Where public traffic will be required to cross
over the new pavement, Type III portland cement may be used in concrete, if permitted in writing by the Engineer.
The pavement may be opened to traffic as soon as the concrete has developed a modulus of rupture of 550 pounds
per square inch. The modulus of rupture will be determined by California Test 523.

*  No traffic or Contractor's equipment, except as hereinafter provided, will be permitted on the pavement
before a period of 10 days has elapsed after the concrete has been placed, nor before the concrete has developed a
modulus of rupture of at least 550 pounds per square inch. Concrete that fails to attain a modulus of rupture of
550 pounds per square inch within 10 days shall not be opened to traffic until directed by the Engineer.

*  Equipment for sawing weakened plane joints will be permitted on the pavement as specified in
Section 40-1.08B, "Weakened Plane Joints."

*  When requested in writing by the Contractor, the tracks on one side of paving equipment will be permitted
on the pavement after a modulus of rupture of 350 pounds per square inch has been attained, provided that:

A.  Unit pressure exerted on the pavement by the paver shall not exceed 20 pounds per square inch;

B. Tracks with cleats, grousers, or similar protuberances shall be modified or shall travel on planks or
equivalent protective material, so that the pavement is not damaged; and

C. No part of the track shall be closer than one foot from the edge of pavement.

*  In case of visible cracking of, or other damage to the pavement, operation of the paving equipment on the
pavement shall be immediately discontinued.

*  Damage to the pavement resulting from early use of pavement by the Contractor's equipment as provided
above shall be repaired by the Contractor. :

*  The State will furnish the molds and machines for testing the concrete for modulus of rupture, and the
Contractor, at the Contractor's expense, shall furnish the material and whatever labor the Engineer may require.

90-9 COMPRESSIVE STRENGTH

90-9.01 GENERAL

*  Concrete compressive strength requirements consist of a minimum strength that shall be attained before
various loads or stresses are applied to the concrete and, for concrete designated by strength, a minimum strength at
the age of 28 days or at the age otherwise allowed in Section 90-1.01, "Description." The various strengths required
are specified in these specifications or the special provisions or are shown on the plans.

*  The compressive strength of concrete will be determined from test cylinders that have been fabricated from
concrete sampled in conformance with the requirements of California Test 539. Test cylinders will be molded and
initially field cured in conformance with California Test 540. Test cylinders will be cured and tested after receipt at
the testing laboratory in conformance with the requirements of California Test 521. A strength test shall consist of
the average strength of 2 cylinders fabricated from material taken from a single load of concrete, except that, if any
cylinder should show evidence of improper sampling, molding, or testing, that cylinder shall be discarded and the
strength test shall consist of the strength of the remaining cylinder.

*  When concrete compressive strength is specified as a prerequisite to applying loads or stresses to a concrete
structure or member, test cylinders for other than steam cured concrete will be cured in conformance with Method 1
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of California Test 540. The compressive strength of concrete determined for these purposes will be evaluated on the
basis of individual tests.

*  When concrete is designated by 28-day compressive strength rather than by cementitious material content,
the concrete strength to be used as a basis for acceptance of other than steam cured concrete will be determined from
cylinders cured in conformance with Method 1 of California Test 540. If the result of a single compressive strength
test at the maximum age specified or allowed is below the specified strength but is 95 percent or more of the
specified strength, the Contractor shall make corrective changes, subject to approval of the Engineer, in the mix
proportions or in the concrete fabrication procedures, before placing additional concrete, and shall pay to the State
$10 for each in-place cubic yard of concrete represented by the deficient test. If the result of a single compressive
strength test at the maximum age specified or allowed is below 95 percent of the specified strength, but is 85 percent
or more of the specified strength, the Contractor shall make the corrective changes specified above, and shall pay to
the State $15 for each in-place cubic yard of concrete represented by the deficient test. In addition, such corrective
changes shall be made when the compressive strength of concrete tested at 7 days indicates, in the judgment of the
Engineer, that the concrete will not attain the required compressive strength at the maximum age specified or
allowed. Concrete represented by a single test that indicates a compressive strength of less than 85 percent of the
specified 28-day compressive strength will be rejected in conformance with the provisions in Section 6-1.04,
"Defective Materials."

»  If the test result indicates that the compressive strength at the maximum curing age specified or allowed is
below the specified strength, but is 85 percent or more of the specified strength, payments to the State as required
above shall be made, unless the Contractor, at the Contractor's expense, obtains and submits evidence acceptable to
the Engineer that the strength of the concrete placed in the work meets or exceeds the specified 28-day compressive
strength. If the test result indicates a compressive strength at the maximum curing age specified or allowed below
85 percent, the concrete represented by that test will be rejected, unless the Contractor, at the Contractor's expense,
obtains and submits evidence acceptable to the Engineer that the strength and quality of the concrete placed in the
work are acceptable. If the evidence consists of tests made on cores taken from the work, the cores shall be obtained
and tested in conformance with the requirements in ASTM Designation: C 42.

* No single compressive strength test shall represent more than 320 cubic yards.

» If a precast concrete member is steam cured, the compressive strength of the concrete will be determined
from test cylinders that have been handled and stored in conformance with Method 3 of California Test 540. The
compressive strength of steam cured concrete will be evaluated on the basis of individual tests representing specific
portions of production. If the concrete is designated by 28-day compressive strength rather than by cementitious
material content, the concrete shall be considered to be acceptable whenever its compressive strength reaches the
specified 28-day compressive strength provided that strength is reached in not more than the maximum number of
days specified or allowed after the member is cast.

*  When concrete is specified by compressive strength, prequalification of materials, mix proportions, mixing
equipment, and procedures proposed for use will be required prior to placement of the concrete. Prequalification
shall be accomplished by the submission of acceptable certified test data or trial batch reports by the Contractor.
Prequalification data shall be based on the use of materials, mix proportions, mixing equipment, procedures, and
size of batch proposed for use in the work.

*  Certified test data, in order to be acceptable, shall indicate that not less than 90 percent of at least
20 consecutive tests exceed the specified strength at the maximum number of cure days specified or allowed, and
none of those tests are less than 95 percent of specified strength. Strength tests included in the data shall be the most
recent tests made on concrete of the proposed mix design and all shall have been made within one year of the
proposed use of the concrete.

= Trial batch test reports, in order to be acceptable, shall indicate that the average compressive strength of
5 consecutive concrete cylinders, taken from a single batch, at not more than 28 days (or the maximum age allowed)
after molding shall be at least 580 pounds per square inch greater than the specified 28-day compressive strength,
and no individual cylinder shall have a strength less than the specified strength at the maximum age specified or
allowed. Data contained in the report shall be from trial batches that were produced within one year of the proposed
use of specified strength concrete in the project. Whenever air-entrainment is required, the air content of trial
batches shall be equal to or greater than the air content specified for the concrete without reduction due to
tolerances.

¢ Tests shall be performed in conformance with either the appropriate California Test methods or the
comparable ASTM test methods. Equipment employed in testing shall be in good condition and shall be properly
calibrated. If the tests are performed during the life of the contract, the Engineer shall be notified sufficiently in
advance of performing the tests in order to witness the test procedures.
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The certified test data and trial batch test reports shall include the following information:

Date of mixing.

Mixing equipment and procedures used.

The size of batch in cubic yards and the weight, type, and source of all ingredients used.

Penetration or slump (if the concrete will be placed under water or placed in cast-in-place concrete piles) of
the concrete.

The air content of the concrete if an air-entraining admixture is used.

The age at time of testing and strength of all concrete cylinders tested.

mE gow

*  Certified test data and trial batch test reports shall be signed by an official of the firm that performed the
tests.

*  When approved by the Engineer, concrete from trial batches may be used in the work at locations where
concrete of a lower quality is required and the concrete will be paid for as the type or class of concrete required at
that location.

*  After materials, mix proportions, mixing equipment, and procedures for concrete have been prequalified for
use, additional prequalification by testing of trial batches will be required prior to making changes that, in the
judgment of the Engineer, could result in a strength of concrete below that specified.

»  The Contractor's attention is directed to the time required to test trial batches and the Contractor shall be
responsible for production of trial batches at a sufficiently early date so that the progress of the work is not delayed.

*  When precast concrete members are manufactured at the plant of an established manufacturer of precast
concrete members, the mix proportions of the concrete shall be determined by the Contractor, and a trial batch and
prequalification of the materials, mix proportions, mixing equipment, and procedures will not be required.

90-10 MINOR CONCRETE

90-10.01 GENERAL
*  Concrete for minor structures, slope paving, curbs, sidewalks and other concrete work, when designated as
minor concrete on the plans, in the specifications, or in the contract item, shall conform to the provisions specified

herein.
* The Engineer, at the Engineer's discretion, will inspect and test the facilities, materials and methods for
producing the concrete to ensure that minor concrete of the quality suitable for use in the work is obtained.

90-10.02 MATERIALS
*  Minor concrete shall conform to the following requirements:

90-10.02A CEMENTITIOUS MATERIAL
*  Cementitious material shall conform to the provisions in Section 90-1.01, "Description."

90-10.02B  AGGREGATE

* Aggregate shall be clean and free from deleterious coatings, clay balls, roots, and other extraneous
materials.

*  Use of crushed concrete or reclaimed aggregate is acceptable only if the aggregate satisfies all aggregate
requirements.

*  The Contractor shall submit to the Engineer for approval, a grading of the combined aggregate proposed for
use in the minor concrete. After acceptance of the grading, aggregate furnished for minor concrete shall conform to
that grading, unless a change is authorized in writing by the Engineer.

»  The Engineer may require the Contractor to furnish periodic test reports of the aggregate grading furnished.
The maximum size of aggregate used shall be at the option of the Contractor, but in no case shall the maximum size
be larger than 1 1/2-inch or smaller than 3/4-inch.

* The Enginecer may waive, in writing, the gradation requirements in this Section 90-10.02B, if, in the
Engineer's opinion, the furnishing of the gradation is not necessary for the type or amount of concrete work to be
constructed.
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90-10.02C WATER

e Water used for washing, mixing, and curing shall be free from oil, salts, and other impurities that would
discolor or etch the surface or have an adverse affect on the quality of the concrete.

90-10.02D ADMIXTURES
»  The use of admixtures shall conform to the provisions in Section 90-4, "Admixtures."

90-10.03 PRODUCTION

*  Cementitious material, water, aggregate, and admixtures shall be stored, proportioned, mixed, transported,
and discharged in conformance with recognized standards of good practice that will result in concrete that is
thoroughly and uniformly mixed, that is suitable for the use intended, and that conforms to requirements specified
herein. Recognized standards of good practice are outlined in various industry publications such as are issued by
American Concrete Institute, AASHTO, or the Department.

»  The cementitious material content of minor concrete shall conform to the provisions in Section 90-1.01,
"Description."

* The amount of water used shall result in a consistency of concrete conforming to the provisions in
Section 90-6.06, "Amount of Water and Penetration." Additional mixing water shall not be incorporated into the
concrete during hauling or after arrival at the delivery point, unless authorized by the Engineer.

* Discharge of ready-mixed concrete from the transporting vehicle shall be made while the concrete is still
plastic and before stiffening occurs. An elapsed time of 1.5 hours (one hour in non-agitating hauling equipment), or
more than 250 revolutions of the drum or blades, after the introduction of the cementitious material to the
aggregates, or a temperature of concrete of more than 90° F will be considered conditions contributing to the quick
stiffening of concrete. The Contractor shall take whatever action is necessary to eliminate quick stiffening, except
that the addition of water will not be permitted.

»  The required mixing time in stationary mixers shall be not less than 50 seconds or more than 5 minutes.

»  The minimum required revolutions at mixing speed for transit-mixed concrete shall be not less than that
recommended by the mixer manufacturer, and shall be increased, if necessary, to produce thoroughly and uniformly
mixed concrete.

*  When a high range water-reducing admixture is added to the concrete at the job site, the total number of
revolutions shall not exceed 300.

» Each load of ready-mixed concrete shall be accompanied by a weighmaster certificate that shall be
delivered to the Engineer at the discharge location of the concrete, unless otherwise directed by the Engineer. The
weighmaster certificate shall be clearly marked with the date and time of day when the load left the batching plant
and, if hauled in truck mixers or agitators, the time the mixing cycle started.

* A Certificate of Compliance conforming to the provisions in Section 6—1.07, "Certificates of Compliance,"
shall be furnished to the Engineer, prior to placing minor concrete from a source not previously used on the contract,
stating that minor concrete to be furnished meets contract requirements, including minimum cementitious material
content specified.

90-10.04 CURING MINOR CONCRETE
«  Curing minor concrete shall conform to the provisions in Section 90-7, "Curing Concrete."

90-10.05 PROTECTING MINOR CONCRETE

*  Protecting minor concrete shall conform to the provisions in Section 90-8, "Protecting Concrete," except
the concrete shall be maintained at a temperature of not less than 40° F for 72 hours after placing.

90-10.06 MEASUREMENT AND PAYMENT

= Minor concrete will be measured and paid for in conformance with the provisions specified in the various
sections of these specifications covering concrete construction when minor concrete is specified in the
specifications, shown on the plans, or indicated by contract item in the Engineer's Estimate.
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90-11 MEASUREMENT AND PAYMENT

90-11.01 MEASUREMENT

* Portland cement concrete will be measured in conformance with the provisions specified in the various
sections of these specifications covering construction requiring concrete.

*  For concrete measured at the mixer, the volume in cubic feet shall be computed as the total weight of the
batch in pounds divided by the density of the concrete in pounds per cubic foot. The total weight of the batch shall
be calculated as the sum of all materials, including water, entering the batch. The density of the concrete will be
determined in conformance with the requirements in California Test 518.

90-11.02 PAYMENT

* Portland cement concrete will be paid for in conformance with the provisions specified in the various
sections of these specifications covering construction requiring concrete.

*  Full compensation for furnishing and incorporating admixtures required by these specifications or the
special provisions will be considered as included in the contract prices paid for the concrete involved and no
additional compensation will be allowed therefor.

*  Should the Engineer order the Contractor to incorporate any admixtures in the concrete when their use is
not required by these specifications or the special provisions, furnishing the admixtures and adding them to the
concrete will be paid for as extra work as provided in Section 4-1.03D, "Extra Work."

*  Should the Contractor use admixtures in conformance with the provisions in Section 90-4.05, "Optional
Use of Chemical Admixtures,” or Section 90-4.07, "Optional Use of Air-entraining Admixtures," or should the
Contractor request and obtain permission to use other admixtures for the Contractor's benefit, the Contractor shall
furnish those admixtures and incorporate them into the concrete at the Contractor's expense and no additional
compensation will be allowed therefor.

SECTION 91: PAINT

Issue Date: May 1, 2006
Section 91-3, "Paints for Timber," of the Standard Specifications is amended to read:

91-3 PAINTS FOR TIMBER
91-3.01 WOOD PRIMER, LATEX-BASE
Classification:

*  This specification covers a ready-mixed priming paint for use on unpainted wood or exterior woodwork. It
shall conform with the requirements in the Detailed Performance Standards of the Master Painters Institute (MPI)
for exterior wood primers, and be listed on the Exterior Latex Wood Primer MPI List Number 6.

91-3.02 PAINT; LATEX-BASE FOR EXTERIOR WOOD, WHITE AND TINTS
Classification:

+  This specification covers a ready-mixed paint for use on wood surfaces subject to outside exposures. This
paint shall conform to the requirements in the Detailed Performance Standards of the Master Painters Institute (MPI)
for Paint, Latex, Exterior, and shall be listed on the following MPI Approved Products List:

A. Exterior Latex, Flat MPI Gloss Level 1, MPI List Number 10.
B. Exterior Latex, Semi-Gloss, MPI Gloss Level 5, MPI List Number 11.
C. Exterior Latex, Gloss, MPI Gloss Level 6, MPI List Number 119.

*  Unpainted wood shall first be primed with wood primer conforming to the provisions in Section 91-3.01,
"Wood Primer, Latex-Base."

Section 91-4, "Miscellaneous Paints,” of the Standard Specifications is amended to read:
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91-4 MISCELLANEOUS PAINTS
91-4.01 THROUGH 91-4.04 (BLANK)
91-4.05 PAINT; ACRYLIC EMULSION, EXTERIOR WHITE AND LIGHT AND MEDIUM TINTS

Classification:

*  This specification covers an acrylic emulsion paint designed for use on exterior masonry. This paint shall
conform to the requirements in the Detailed Performance Standards of the Master Painters Institute (MPI) for Paint,
Latex, Exterior, and shall be listed on the following MPI Approved Products Lists:

A. Exterior Latex, Flat MPI Gloss Level 1, MPI List Number 10.
B. Exterior Latex, Semi-Gloss, MPI Gloss Level 5, MPI List Number 11.
C. Exterior Latex, Gloss, MPI Gloss Level 6, MPI List Number 119.

*  This paint may be tinted by using "universal" or "all purpose” concentrates.

SECTION 92: ASPHALTS

Issue Date: March 21, 2008

Section 92, "Asphalts," of the Standard Specifications is amended to read:

92-1.01 DESCRIPTION
» Asphalt is refined petroleum or a mixture of refined liquid asphalt and refined solid asphalt that are
prepared from crude petroleum. Asphalt is:

1. Free from residues caused by the artificial distillation of coal, coal tar, or paraffin
2. Free from water
3. Homogeneous

92-1.02 MATERIALS
GENERAL

*  Furnish asphalt under the Department's "Certification Program for Suppliers of Asphalt." The Department
maintains the program requirements, procedures, and a list of approved suppliers at:

http://www.dot.ca.gov/hg/esc/Translab/fpm/fpmcoc.htm

»  Transport, store, use, and dispose of asphalt safely.
* Prevent the formation of carbonized particles caused by overheating asphalt during manufacturing or
construction.

GRADES
*  Performance graded (PG) asphalt binder is:
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Performance Graded Asphalt Binder

Specification
Grade
Property AASHTO
Test PG PG PG PG PG
Method 58-22° 64-10 64-16 64-28 70-10
Original Binder
Flash Point, Minimum °C T 48 230 230 230 230 230
Solubility, Minimum % ° T 44 99 99 99 99 99
Viscosity at 135°C, © T316
Maximum, Pa's 3.0 3.0 3.0 3.0 3.0
Dynamic Shear, T 315
Test Temp. at 10 rad/s, °C 58 64 64 64 70
Minimum G*/sin{delta), kPa 1.00 1.00 1.00 1.00 1.00
RTFO Test, ° T 240
Mass Loss, Maximum, % 1.00 1.00 1.00 1.00 1.00
RTFO Test Aged Binder
Dynamic Shear, T 315
Test Temp. at 10 rad/s, °C 58 64 64 64 70
Minimum G*/sin{delta), kPa 2.20 2.20 2.20 2.20 2.20
Ductility at 25°C T 51
Minimum, cm 75 75 75 75 75
PAV ' Aging, R 28
Temperature, °C 100 100 100 100 110
RTFO Test and PAV Aged Binder
Dynamic Shear, T 315
Test Temp. at 10 rad/s, °C 22¢ 3149 28¢ 2214 34¢
Maximum G*sin(delta), kPa 5000 5000 5000 5000 5000
Creep Stiffness, T313
Test Temperature, °C -12 0 -6 -18 0
Maximum S-value, Mpa 300 300 300 300 300
Minimum M-value 0.300 0.300 0.300 0.300 0.300

Notes:
a. Use as asphalt rubber base stock for high mountain and high desert area.

b. The Engineer waives this specification if the supplier is a Quality Supplier as defined by the Department's
"Certification Program for Suppliers of Asphalt."

c. The Engineer waives this specification if the supplier certifies the asphalt binder can be adequately pumped and
mixed at temperatures meeting applicable safety standards.

d. Test the sample at 3°C higher if it fails at the specified test temperature. G*sin(delta) remains 5000 kPa
maximum.

e. "RTFO Test" means the asphaltic residue obtained using the Rolling Thin Film Oven Test, AASHTO Test
Method T 240 or ASTM Designation: D 2872. The residue from mass change determination may be used for
other tests.

f.  "PAV" means Pressurized Aging Vessel.

*  Performance graded polymer modified asphalt binder (PG Polymer Modified) is:
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Performance Graded Polymer Modified Asphalt Binder *

Specification
Grade
Property AASHTO Test Method
PG PG PG
58-34PM | 64-28PM | 76-22 PM
Original Binder

Flash Point, Minimum °C T 48 230 230 230
Solubility, Minimum % ° T 44° 98.5 98.5 98.5
Viscosity at 135°C, ¢ T 316

Maximum, Pa‘s 3.0 3.0 3.0
Dynamic Shear, T 315

Test Temp. at 10 rad/s, °C 58 64 76

Minimum G*/sin(delta), kPa 1.00 1.00 1.00
RTFO Test, T 240

Mass Loss, Maximum, % 1.00 1.00 1.00

RTFO Test Aged Binder

Dynamic Shear, T 315

Test Temp. at 10 rad/s, °C 58 64 76

Minimum G*/sin(delta), kPa 2.20 2.20 2.20
Dynamic Shear, T 315

Test Temp. at 10 rad/s, °C Note e Note e Note e

Maximum (delta), % 80 80 80
Elastic Recovery’, T 301

Test Temp., °C 25 25 25

Minimum recovery, % 75 75 65
PAV® Aging, R 28

Temperature, °C 100 100 110

RTFO Test and PAV Aged Binder

Dynamic Shear, T 315

Test Temp. at 10 rad/s, °C 16 22 31

Maximum G*sin(delta), kPa 5000 5000 5000
Creep Stiffness, T 313

Test Temperature, °C -24 -18 -12

Maximum S-value, MPa 300 300 300

Minimum M-value 0.300 0.300 0.300

Notes:

a. Do not modify PG Polymer Modified using acid modification.

b.  The Engineer waives this specification if the supplier is a Quality Supplier as defined by the
Department's "Certification Program for Suppliers of Asphalt."

c.  The Department allows ASTM D 5546 instead of AASHTO T 44

d.  The Engineer waives this specification if the supplier certifies the asphalt binder can be adequately
pumped and mixed at temperatures meeting applicable safety standards.

e.  Test temperature is the temperature at which G*/sin(delta) is 2.2 kPa. A graph of log G*/sin(delta)
plotted against temperature may be used to determine the test temperature when G*/sin(delta) is
2.2 kPa. A graph of (delta) versus temperature may be used to determine delta at the temperature
when G*/sin(delta) is 2.2 kPa. The Engineer also accepts direct measurement of (delta) at the
temperature when G*/sin(delta) is 2.2 kPa.

f.  Tests without a force ductility clamp may be performed.

g.  "PAV" means Pressurized Aging Vessel.

SAMPLING

* Provide a sampling device in the asphalt feed line connecting the plant storage tanks to the asphalt
weighing system or spray bar. Make the sampling device accessible between 24 and 30 inches above the platform.
Provide a receptacle for flushing the sampling device.
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* Include with the sampling device a valve:

1. Between 1/2 and 3/4 inch in diameter
. Manufactured in a manner that a one-quart sample may be taken slowly at any time during plant operations
3. Maintained in good condition

*  Replace failed valves.
« In the Engineer's presence, take 2 one-quart samples per operating day. Provide round, friction top,
one-quart containers for storing samples.

92-1.03 EXECUTION

» If asphalt is applied, you must comply with the heating and application specifications for liquid asphalt in
Section 93, "Liquid Asphalts.”

92-1.04 MEASUREMENT

»  If the contract work item for asphalt is paid by weight, the Department measures asphalt tons by complying
with the specifications for weight determination of liquid asphalt in Section 93, "Liquid Asphalts.”
»  The Engineer determines the asphalt weight from volumetric measurements if you:

[y

Use a partial asphalt load
Use asphalt at a location other than a mixing plant and no scales within 20 miles are available and suitable
3. Deliver asphalt in either of the following:

N

3.1. A calibrated truck with each tank accompanied by its measuring stick and calibration card

3.2. A truck equipped with a calibrated thermometer that determines the asphalt temperature at the
delivery time and with a vehicle tank meter complying with the specifications for weighing,
measuring, and metering devices in Section 9-1.01, "Measurement of Quantities"

» If you furnish hot mix asphalt from a mixing plant producing material for only one project, the Engineer
determines the asphalt quantity by measuring the volume in the tank at the project's start and end provided the tank
is calibrated and equipped with its measuring stick and calibration card.

*  The Engineer determines pay quantities from volumetric measurements as follows:

1. Before converting the volume to weight, the Engineer reduces the measured volume to that which the
asphalt would occupy at 60 °F.

2. The Engineer uses 235 gallons per ton and 8.51 pounds per gallon for the average weight and volume for
PG and PG Polymer Modified asphalt grades at 60 °F.

3. The Engineer uses the Conversion Table in Section 93, "Liquid Asphalts."

SECTION 93: LIQUID ASPHALTS

Issue Date: November 3, 2006
The ninth paragraph of Section 93-1.04, "Measurement," of the Standard Specifications is amended to read:
»  The following Legend and Conversion Table is to be used for converting volumes of liquid asphalt

products, Grades 70 to 3000, inclusive, and paving asphalt Grades PG 58-22, PG 64-10, PG 64-16, PG 64-28, and
PG 70-10, and Grades PG 58-34 PM, PG 64-28 PM, and PG 76-22 PM.

END OF AMENDMENTS
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APPENDIX B STANDARD PLAN LIST

The Standard Plan sheets applicable to this contract include, but are not limited to those indicated below.
Applicable Revised Standard Plans (RSP) and New Standard Plans (NSP) indicated below are included in the
project plans as individual Standard Plan sheets.

Al10A Acronyms and Abbreviations (Sheet 1 of 2)

Al0B Acronyms and Abbreviations (Sheet 2 of 2)

Al10C Symbols (Sheet 1 of 2)

Al10D Symbols (Sheet 2 of 2)

A20A Pavement Markers and Traffic Lines, Typical Details

A20B Pavement Markers and Traffic Lines, Typical Details

A20C Pavement Markers and Traffic Lines, Typical Details

A20D Pavement Markers and Traffic Lines, Typical Details

A24A Pavement Markings — Arrows

A24B Pavement Markings — Arrows

A24C Pavement Markings — Symbols and Numerals

A24D Pavement Markings — Words

A24E Pavement Markings — Words and Crosswalks

A62A Excavation and Backfill - Miscellaneous Details

A62D Excavation and Backfill — Concrete Pipe Culverts

RSP A62DA Excavation and Backfill — Concrete Pipe Culverts

A62F Excavation and Backfill - Metal and Plastic Culverts

AT3A Object Markers

A73C Delineators, Channelizers and Barricades

RSP A87A Curbs and Driveways

RSP A88A Curb Ramp Details

D74A Drainage Inlets

D74B Drainage Inlets

D75A Steel Pipe Inlets

D75B Concrete Pipe Inlets

D75C Pipe Inlets — Ladder and Trash Rack Details

D77B Bicycle Proof Grate Details

D78A Gutter Depressions

D87D Overside Drains

‘D94B Concrete Flared End Sections

NSP HS1 Erosion Control Details (Fiber Roll)

T11 Traffic Control System for Lane Closure on Multilane Conventional Highways
T12 Traffic Control System for Lane Closure on Multilane Conventional Highways
RSP T13 Traffic Control System for Lane Closure On Two lane Conventional Highways
T54 Temporary Water Pollution Control Details (Temporary Erosion Control Blanket)
T56 Temporary Water Pollution Control Details (Temporary Fiber Roll)

RS1 Roadside Signs, Typical Installation Details No. 1

RS2 Roadside Signs - Wood Post, Typical Installation Details No. 2

County of El Dorado, DOT
Contract No. PW 09-30472, CIP No. 72370 Appendix B — Standard Plan List
7/16/2010 Page AB-1
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ES-1A Electrical Systems (Symbols And Abbreviations)
ES-1B Electrical Systems (Symbols And Abbreviations)

County of El Dorado, DOT
Contract No. PW 09-30472, CIP No. 72370 Appendix B - Standard Plan List
7/16/2010 Page AB-2
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DEPARTMENT OF THE ARMY PERMIT

Permittee: El Dorado Hills Development Company
991 Governor Drive, Suite 101
El Dorado Hills, California 95630

Permit Number: 9000625

Issuing Office: U.S. Army Engineer District, Sacramento
Corps of Engineers
650 Capitol Mall
Sacramento, California 95814-4794

HOTE: The term “you® and its derivatives, as used in this permit, means the permittee or any future transferee. The term
uthis office” refers to the appropriate district or division office of the Corps of Engineers having jurisdiction over the
permitted activity or the appropriate official of that office acting under the authority of the commanding officer.

You are authorized to perform work in accordance with the terms and conditions specified below.
Project Description:

To discharge fill material into waters of the United States for development of a mixed land use community which will
include single-family and multifamily housing, commercial development, schools, churches, parks and two golf courses.
All sork is to be completed in accordance with the attached plans.

Project Location:

The approximately 3400 acre development project is located in western El Darado County, California, north of Highway 50,
and adjacent to the community of El Dorado Hills.

Permit Conditions:
General Conditions:

1. The time timit for completing the work authorized ends on December 31, 1996. If you find that you need more time to
complete the authorized activity, submit your request for a time extension to this office for consideration at least one
month before the above date is reached.

2. You must maintain the activity authorized by this pemit.in good condition and in conformance with the terms and
conditions of this permit. You are not relieved of this requirement if you abandon the permitted activity, although you
may make a good faith transfer to a third party in compliafice with General Condition 4 below. Should you wish to cease to
maintain the authorized activity or should you desire to abandon it without a good faith transfer, you must cbtain a
modification of this permit from this office, which may require restoration of the area.

3. If you discover any previously unknown historic or archeological remains while accomplishing the activity authorized
by this permit, you must immediately notify this office of what you have found. We will initiate the Federal and state
coordination required to determine if the remains warrant a recovery effort or if the site is eligible for listing in the
Bational Register of Historic Places.

4. 1f you sell the property associated with this permit, you must obtain the signature of the new owner in the space
provided and forward a copy of the permit to this office to validate the transfer of this authorization.

-1 -
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S. If a conditioned water quality certification has been issued for your project, you must comply with the conditions
specified in the certification as special conditions to this permit. For your convenience, a copy of the certification is
attached if it contains such conditions.

6. You must allow representatives from this office to inspect the authorized activity at any time deemed necessary to
ensure that it is being or has been accomplished in accordance with the terms and conditions of your permit.

Special Conditions: See page 4 of this permit.
further Information:
1. Congressional Authorities: You have been authorized to undertake the activity described above pursuant to:
€ ) Section 10 of the Rivers and Marbors Ac; of 1899 (33 U.S.C. 403).
(X) Section 404 of the Clean Water Act (33 U.S5.C. 1344).
¢ ) Section 103 of the Marine Protection, Research and Sanctuaries Act of 1972 (33 U.S.C. 1413).
2. Limits of this authorization.
a. This permit does not obviate the need to obtain other Federal, state, or local authorizations required by law.
b. This permit does not grant any property rfghts or exclusive privileges.
c. This permit does not authorize any injury to the property or rights of others.
d. This permit does not authorize interference with any existing or proposed Federal projects.

3. Limits of Federal Liability. In issuing this permit, the Federal Government does not assume any liability for the
followings

a. Damages to the permitted project or uses thereof as a result of other permitted or unpermitted activities or from
natural causes.

b. Damages to the permitted project or uses thereof as a result of current or future activities undertaken by or on
behalf of the United States in the public interest.

c. Damages to persons, property, or to other permitted or unpermitted activities or structures caused by the activity
authorized by this permit.

d. Design or construction deficiencies associated with the permitted work.
e. Damage claims associated with any future modification, suspension, or revocation of this permit.

4. Reliance on Applicant’s Data. The determination of this office that issuance of this permit is not contrary to the
public interest was made in reliance on the information you provided.

S. Reevaluation of Permit Decision. This office may reevaluate its decision on this permit at any time the circumstances
warcant. Circumstances that could require a reevaluation include, but are not limited to, the following:

a. You fail to comply with the terms and conditions of this permit.

b. The information provided by you in support of your permit application proves to have been false, incomplete, or
inaccurate (see &4 above).

c. Significant new information surfaces which this office did not consider in reaching the original public interest
decision.

-2~
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such a reevaluation may result in a determination that it is appropriate to use the suspension, modification, and
revocation procedures contained in 33 CFR 325.7 or enforcement procedures such as those contained in 33 CFR 326.4 and
326.5. The referenced enforcement procedures provide for the issuance of an administrative order requiring you comply
with the terms and conditions of your permit and for the initfation of legal action where appropriate. You will be
required to pay for any corrective measures ordered by this office, and if you fail to comply with such directive, this
office may in certain situations (such as those specified in 33 CFR 209.170) accomplish the corrective measures by
contract or otherwise and bill you for the cost.

6. Extensions. General Condition 1 establishes a time limit for the completion of the activity authorized by this
permit. Unless there are circumstances requiring either a prompt completion of the authorized activity or a reevaluation
of the public interest decision, the Corps will normally give favorable consideration to a request for an extension of
this time limit.

Your signature below, as permittee, indicates that you sccept and agree to comply with the terms and conditions of this
permit.

x LA A e ”‘5?5’9[

EL HILLS DEVERUEMERT company (DATE)
By Robert C. Powell, Managing Partner

X

(PERMITTEE) (DATE)

This permit becomes effective when the Federal official, designated to ;ct for the Secretary of the Army, has signed
below.

¢ and in behalf of Colonel Laurence Sadoff, District Engineer

////e;’/ (4

~ Art IChanp, Chief, R tory Section (DATE)

then the structures or work suthorized by this permit are still in existence at the time the property is transferred, the
terms and conditions of this permit will continue to be binding on the new owner(s) of the property. To validate the
transfer of this permit and the associated liabilities associated with compliance with its terms and conditions, have the
transferee sign and date below.
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DEPARTMENT OF THE ARMY PERMIT NO. 9000625

SPECIAL CONDITIONS

1) The permittee shall create a total of 77.32 acres of mitigation habitats within the project site, consisting of 19.98
acres of uwetlands, 5.61 acres of other waters, and 51.73 acres of oak woodlands.

2) The April 1991 wetland mitigation plan by Jones & Stokes shall be revised and submitted to the Corps for final approval
within 30 days of the issuance of this permit. All mitigation work shall be done in_accordance with the approved final
mitigation plan. The final plan shall be incorporated into the terms of this pemit.

3) Mitigation work prescribed by the approved plan shall commence at least concurrently with or in advance of the fill
activities authorized by this permit.

4) The permittee shall provide tuo complete sets of as-built drawings of the completed work within the
preservation/compensation areas to the Corps of Engineers. These drawings shall be provided no later than 30 days
following completion of construction of the preservation/compensation areas.

5. Construction activities shall not disturb existing waters (including wetlands) within the project site for which a
permit to fill has not been issued.

6) Monitoring of the mitigation areas shall occur for five years or until the success criteria is met, whichever is
greater. This period shall commence upon completion of the construction of each phase of the mitigation construction.

7) Monitoring reports shall be furnished to the Corps in accordance with the final approved monitoring plan.

8) All preservation and compensation lands and avoidance areas must be dedicated in perpetuity for wetlands habitat
through conditions, covenants and restrictions (CCZR’s) recorded with the title to these lands. Mo improvements shall be
made nor operations conducted within these lands whose purpose is not primarily intended to further the status of the land
as wetlands preserve and wildlife habitat.

9) Reclaimed water shall not be used as a water source for mitigation wetlands unless a National Pollutant Discharge
Elimination System (NPDES) permit is issued and the Corps of Engineers reviews that use after consultation with the U.S.
Fish and Wildlife Service.

102 A supplemental water source for mitigation wetlands shall be supplied by a reasonable source such as on-site wells.

11> If supplemental water is not available, no other sources of water will be used other than natural runoff. The
constructed wetlands shall function as seasonal wetlands during such periods of non-availability of water.

ultural resources report, appendix 6 in EIR).
pf a qmlified archaeologist who meets the Secretary of the Interig

4
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- 1234 Glenhaven Court, El Dorado Hills, CA 95762 9@ m’i@?\
OUNGD A HL PH916.933.0633 F916.933.6482 & e
CONSULTING GROUP, INC. % | g

EXPERIENCE & INTEGRITY YOU CAN BUILD ON www.youngdahl.net @5

B

Project No. E09015.004

23 April 2010
El Dorado County — Department of Transportation .
4505 Golden Foothill Parkway
E! Dorado Hills, CA 95762
Attention: Mr. Paul Hom, P.E.
Subject: SILVA VALLEY PARKWAY WIDENING SOUTH OF ENTRADA DRIVE

Agreement No. 08-1814, Task Order 08-1814-05
RESULTS OF NOA ASSESSMENT

References: ' .
1)  Project Plans for Project #72370, Silva Valley Parkway Widening South of

Entrada Drive, El Dorado County, prepared by the County of EI Dorado
Department of Transportation, dated 24 July 2009.

2) Silva Valley Widening South of Entrada Drive, NOA Assessment Workplan,
prepared by Youngdahl Consulting Group, Inc, dated 30 March 2010, (Project
No. ES015.004).

Dear Mr. Hom:

At your request, Youngdahl Consulting Group, Inc. has completed a Naturally Occurring
Asbestos (NOA) Assessment for the planned areas of soil and rock disturbance for the widening
of the Silva Valley Parkway south of Entrada Drive, in El Dorado Hills, California. Our work
scope included the preparation of an assessment workplan, the collection of soilfrock samples
by a licensed geologist, laboratory testing for naturally occurring asbestos, and the preparation
of this report.

1.0 Introduction

NOA has been identified as a potential health hazard in the E! Dorado Hills area. NOA has
been found in association with ultramafic rocks such as serpentine, with fault zones and with
certain metamorphic belts in the Sierra Nevada foothills. The project site lies within an asbestos
review area defined by the El Dorado County Air Quality Management district. Earthwork that
exceeds 20 cubic yards in such an area is required by E! Dorado County Air Quality
Management District Rule 223 to do one or more of the following:

1) Assume that NOA is present and submit an asbestos dust mitigation plan
(ADMP) for all planned work that includes soil disturbance;

2) Complete a geological assessment for NOA. If NOA or serpentinite is shown to
not be present, an exemption from the submission of an ADMP could be
obtained,;

3) If NOA is present, then special dust control measures (El dorado County air

Quality Management Rule 223-2), covering, vegetation, and capping
requirements may apply; and

4) Soil to be exported from any parcel would be required to demonstrate the NOA
content (or lack thereof) to whoever is receiving the soil. Restrictions on the use
of the soil may be applicable depending on the concentrations of NOA present.
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: Silva Valley Widening — NOA Assessment Project No. E09015.004
Page 2 23 April 2010

2.0 Site Background

We understand that the plans call for the widening of the west side of the Silva Valley Parkway
south of Entrada Drive, in El Dorado Hills California. The site has already been rough graded.
Additional finish grading and the installation of underground utilities have not yet been

completed.

3.0 Geology

The project site is identified by the California Geological Survey as being underlain by
metavolcanic rock of the Foothill Melange (Mineral Land Classification of the Folsom 15-Minute
Quadrangle, Sacramento, El Dorado, Placer and Amador Counties, California, Ralph C. Loyd,
California Department of Conservation, Division of Mines and Geology, Open File Report 84-50
SAC, 1984, and Busch, 2001). The project site is mapped as being approximately 2,700 east of
the West Branch of the Bear Mountains Fault Zone. California Geological Survey Open File
Report 200-002 shows the site as being approximately 1,200 feet east of an easterly splay of
the West Branch of the Bear Mountains Fault Zone. (Areas More Likely to Contain Natural
Occurrences of Asbestos in Western El Dorado county, Califonia, Ronald K. Churchill, Chris T.
Higgins, Bob Hill, Califomia Department of Conservation, Mines and Geology, Open File report
2000-002, 2000). The map titled “Asbestos Review Areas, Western Slope, County of El
Dorado” prepared by Fran Bruyn, 21 July 2005, shows the site to be within a “quarter mile buffer
for more likely to contain asbestos or fault line”.

During our site visit on 6 April 2010, we observed loose fragments of metavolcanic rock mixed in
with reddish brown sandy SILT soil. No visible NOA was observed.

4.0 Field Sampling

Four representative near surface samples were collected through the use of hand tools (Figure
1). Four part composite samples (SVW-1 SVW-2, SVW-3, and SVW-4) were collected from the
rough graded road bed for the westerly lane of the planned road widening. Hand tools were
used to excavate to the target depth of 4 to 6 inches for each sample, as well as to collect the
sample once the target depth was achieved. The hand tools were decontaminated with moist
wipes between each sampling location. The composite parts of each sample were
homogenized in a new ziplock bag, split into two parts, and labeled in the field. The primary set
of samples was sent to an outside lab for California Air Resources Board Test Method 435
(CARB TM-435) analysis with a 0.25% quantification limit. The samples were sent under COC
protocol. Each split sample is being retained by Youngdah! Consuiting Group, Inc. for a period
of one year.

5.0 Analytical Results

Each of the samples collected was analyzed by ARB TM-435 at a quantification limit of 0.25% to
determine if the material is suitable for surfacing applications, or could be exported from the
project site without restrictions pertaining to NOA. The results of each of the sample-analyses
were trace for asbestos. The results are presented below in tabular format:
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Silva Valley Widening — NOA Assessment Project No. E09015.004
Page 3 23 April 2010

TABLE 1 — ARB TM 435 ANALYSES

Sample Number Analytical Results
SVW-1 Trace (<0.25%)
SVW -2 Trace (<0.25%)
SVW -3 Trace (<0.25%)
Sww 4 Trace (<0.25%)

6.0 Findings and Conclusions .
Trace levels of NOA were reported by the laboratory analytical results for all four samples.
Earthwork construction will be required to follow an asbestos dust mitigation plan that must be
approved by the E! Dorado County Air Quality Management District prior to beginning
construction. The low concentrations of NOA do not preclude the use of the material for
surfacing applications. If the soil is exported to a different site and the grading exceeds 20 cubic
yards at that site, then an additional asbestos dust mitigation plan may be required for that site
(if in E} Dorado County). A copy of this report and the appropriate El Dorado County Soil Export
form should accompany any soil exported from this project site.

If you have any questions regarding this NOA Assessment please do not hesitate to contact us
at: (916) 933-0633.

Very truly yours, ~
Youngdah! Consulting Group, .}

Martha A. McDonnell, P.E. "\
Associate Engineer

Attachments: Figure 1 — Site Plan with Sample Locations
Laboratory Results Sheets from Forensic Analytical Laboratories
El Dorado County Air Quality Management District Soil Export Form for Surfacing/Non-

Surfacing Applications

Dist (2) Client
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Laboratory Analytical Results
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GEOTECHNICAL + ENVIRONMENTAL = MATERIALS TESTING

1234 Glenhaven Court
El Dorado Hills, CA 95762

Telephone: {916) 933-0633 Fax: (916) 933-6482

Lab Number

Report Due Date:

CHAIN OF CUSTODY

Client: Youngdahl Consulting Group, Inc. _
Address: 1234 Glenhaven Court  ~
City, State & Zip: El Dorado Hills, CA 95762 Project Name; __ Silva Valley Parkway Widening
Contact __David Sederquist des@youngdahl.net Project Number; _ E09015.004
Telephone: _ (916) 933-0633 Coflection Polnt.___ Green Valley Rd / Deer Valley Rd intersection
Fax Number: (816) 933-6482 Collector's Name: David Sederquist
Fax Results: * N Page 1 of1 Location (City):  EI Dorado Hills :
“SAMPLE TYPE CODES . |1 s8] - ANALYSES REQUESTED
*Matrix *Container Type |- A }- C | g.
Soil = [P )= Plastic M|]:0.18
Rock G = Glass p N3
Mineral Fragments = MF Q = Other LT £
~ TURNAROUND TIME REQUESTED _ CEL AL
ndard > ..STANDARD : ' | g
USH LabManager | T | N 3 -l
R Approval |:Y | E | &
Special ~ . P,I|R|®=
CLIENT'S SAMPLE [D/LOCATION | .Date -] Time |-E S|
© SVW-1 w0 |1500 ) S | P 1X
SVW-2 asro |92l S| P IX .
SVW-3 aenmo 4I5S S| P IX
SVW-4 wno [1340] s P X

Instructions/Comments/Special Requirements: *ARB TM 435 preparation

Please e-mall results to jdl@youngdahl.nat and des@youngdahl.net

.. SAMPLE RECEIPT | Date | Time | - : Samples Relinguishisd By
Received Cold Y N |[Vaidhd o] £ «ﬂ%—%f_j;_
Custody Seals Y N I ’

Seals Intact Y N
No. of Containers T
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Forensic Analytical Laboratories Final Report

Bulk Asbestos Material Analysis

(Air Resources Board Method 435, June 6, 1991)

Youngdahl & Associates, Inc. Client ID: 3691
David Sederquist Report Number: ~ N002646
1234 Glenhaven Court . Date Received: 04/08/10
Date Analyzed: 04/15/10
El Dorado Hills, CA 95762 Date Printed: 04/15/10
Job ID/Site: E09015.004 - Silva Valley Parkway Widening, Green Valley Rd / Deer FALI Job ID: 3691
Valley Rd. intersection, El Dorado Hills Total Samples Submitted: 4
Total Samples Analyzed: 4

Sample Preparation and Analysis:
Samples were apalyzed by the Air Resources Board’s Method 435, Determinatjon of Asbestos Content of Serpentine Agpregate. Samples were
ground to 200 particle size in the laboratory. Approximately 1 pint was retained for analysis. Samples were prepared for observation according to
the guidelines of Exception 1 and Exception II as defined by the 435 Method. Samples which contained less than 10% asbestos were prepared for
observation according to the point count technique as defined by the 435 Method. This analysis was performed with a standard cross-hair reticle.

Sample ID Lab Number Layer Description
SVW-1 10974573 Brown Soil

Point Count Results:

Number of asbestos points counted: 0

Number of non-empty points: 400

Matrix percentage of entire 100

Percent asbestos in matrix: <0.25

Visual estimation percentage: Trace

Asbestos type(s) detected: Actinolite

Comment: Asbestos was detected but no points were counted due to counting criteria. Therefore quantitation deemed to

be < 0.25%. : :

SYW-2 10974574 Brown Soil

Point Count Results:

Number of asbestos points counted: 0

Number of non-empty points: 400

Matrix percentage of entire 100

Percent asbestos in matrix: _ <0.25

Visual estimation percentage: Trace

Asbestos type(s) detected: Actinolite

Comment: Asbestos was detected but no points were counted due to counting criteria. Therefore quantitation deemed to
be < 0.25%.

1of3
3777 Depot Road, Suite 409, Hayward, CA 94545 / Telephone: (510) 887-8828 (800) 827-FAS! ] Fax: (510) 887-421
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Forensic Analytical Laboratories Final Report

Bulk Asbestos Material Analysis

(Air Resources Board Method 435, June 6, 1991)

Youngdahl & Associates, Inc. Client ID: 3691
David Sederquist Report Number:  N002646
1234 Glenhaven Court Date Received: 04/08/10
Date Analyzed: 04/15/10
El Dorado Hills, CA 95762 Date Printed: 04/15/10
Job ID/Site: E09015.004 - Silva Valley Parkway Widening, Green Valley Rd / Deer FALI Job ID: 3691
Valley Rd. intersection, El Dorado Hills Total Samples Submitted: 4
Total Samples Analyzed: 4

Sample Preparation and Analysis:
Samples were analyzed by the Air Resources Board's Method 435, Determination of Asbestos Content of Serpentine Aggregate. Samples were
ground to 200 particle size in the laboratory. Approximately 1 pint was retained for analysis. Samples were prepared for observation according to
the guidelines of Exception I and Exception Il as defined by the 435 Method. Samples which contained less than 10% asbestos were prepared for
observation according to the point count technique as defined by the 435 Method. This analysis was performed with a standard cross-hair reticle.

Sample ID Lab Number Layer Description
SVW-3 10974575 Brown Soil
Point Count Results:
Number of asbestos points counted: 0
Number of non-empty points: 400
Matrix percentage of entire 100
Percent asbestos in matrix: <0.25
Visual estimation percentage: Trace
Asbestos type(s) detected: Actinolite
Comment; Asbestos was detected but no points were counted due to counting criteria. Therefore quantitation deemed to
be < 0.25%. =
SVW4 10974576 Brown Soil
Point Count Results:
Number of asbestos points counted: 0
Number of non-empty points: 400
Matrix percentage of entire 100
Percent asbestos in matrix: <025
Visual estimation percentage: Trace
Asbestos type(s) detected: Actinolite

Comment: Asbestos was detected but no points were counted due to counting criteria. Therefore quantitation deemed to
be < 0.25%.

20of3
3777 Depot Road, Suite 409, Hayward, CA 94545 / Telephone: (510) 887-8828 (800) 827-FASI / Fax: (510) 887-421
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Forensic Analytical Laboratories Final Report

Bulk Asbestos Material Analysis

(Air Resources Board Method 435, June 6,1991)

Youngdahl & Associates, Inc. Client ID: 3691

David Sederquist Report Number: ~ N002646

1234 Glenhaven Court Date Received: 04/08/10
Date Analyzed: 04/15/10 .

El Dorado Hills, CA 95762 Date Printed: 04/15/10

Job ID/Site:  E09015.004 - Silva Valley Parkway Widening, Green Valley Rd / Deer FALI Job ID: 3691

Valley Rd. intersection, El Dorado Hills Total Samples Submitted: 4

Total Samples Analyzed: 4

Sample Preparation and Analysis:
Samples were andlyzed by the Air Resources Board's Method 435, Determination of Asbestos Content of Serpentine Aggregate. Samples were
ground to 200 particle size in the laboratory. Approximately 1 pint was retained for analysis. Samples were prepared for cbservation according to
the guidelines of Exception I and Exception II as defined by the 435 Method. Samples which contained less than 10% asbestos were prepared for
observation according to the point count technique as defined by the 435 Method. This analysis was performed with a standard cross-hair reticle.

Sample ID Lab Number Layer Description

James Flores, Laboratory Supervisor, Hayward Laboratory
Note: Limit of Quantification (LOQ) = 0.25%. Trace denotes the presence of asbestos below the LOQ. ND = None Detected.

analyzed. FALI reserves the right to dispose of all samplwaﬁerapaiodofthirtyGO)days,mdingmall stateandfedaalguidelines.unlssoﬂaerwisespedﬁed. All samples were
received in acceptable condition unless otherwise noted.

30f3
3777 Depot Road, Suite 409, Hayward, CA 94545 / Telephone: (510) 887-8828 (800) 827-FASI / Fax: (510) 887-421
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SURFACING/NON-SURFACING APPLICATIONS

Receipt for Offsite Reuse of Restricted"” Soils/Materials (<0.25% NOA)
Restricted™ Excavated Soils/Materials originating from the designated “Asbestos Review Areas” (EDCAQMD Rule 223-2)

rExca%ated Soil ORIGINATING Project Location Info (Bolded Items MUST be completed): = J

Address/Name:

APN Number:

Grading/Building Permit Number(s):

[ Certification by ORIGINATING Location Responsible Officials: = = e

RESTRICTED® SOILS/MATERIALS HAVE BEEN EVALUATED, TESTED AND ANALYZED
FOR NATURALLY OCCURRING ASBESTOS (NOA). THE REPORTED ASBESTOS
CONCENTRATION IS LESS THAN 0.25%.

“I am familiar with the Rules and Regulations of the El Dorado County AQMD that are applicable to
above referenced excavated materials and I certify that the information and the data provided are true to
the best of my knowledge ™.

Responsible Official Name (print)/Title:

Responsible Official Name (sign)/Date:

[DELIVERY Location Inforiiation (Bolded Items MUST be completéd):

Date:

Address/Name:

APN Number:

Total Est. Quantity Delivered (cubic yards or tons):

Planned use of Delivered Soils/Materials:
[ oOn Site:

[ oft site:

Provide address/ name/ APN Number of new location.

Delivery Accepted by Name (print)/Title:

Delivery Accepted by Name (sign)/Date:
This receipt must be provided to the recipient. A copy of this receipt and any associated soils sampling reportsiresults must be retained by the

supplier of the restricted soilfmaterial (EDCAQMD Rule 223-2.6.D.3 and. ATCM 93106) and provided to any other recipients.

Surfacing Apphication Receipt_3-1-07
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County of El Dorado, State of California
Department of Transportation

Contract No. PW 09-30472, CIP No. 72370

Silva Valley Parkway Widening South of Entrada Drive

THIS AGREEMENT (“Agreement”) approved by the Board of Supervisors this day of , in the year of

, made and concluded, in duplicate, between the COUNTY OF EL DORADO, a political subdivision of the State of
California, by the Department of Transportation thereof, the party of the first part hereinafter called "County," and
(Contractor) party of the second part hereinafter called "Contractor."

RECITALS:
WHEREAS, County has caused the above-captioned project to be let to formal bidding p

WHEREAS, Contractor has duly submitted a bid response for the captioned project i f awarded this
Contract; ;

NOW, THEREFORE, the parties hereto have mutually covenanted and agreet : s Tovenant and
agree, each with the other, as follows: §

Article 1. THE WORK

The improvement contemplated in the performance of this Contract is
Dorado shall exercise general supervision. The County therefore, shall have
direct control over this Contract whenever the County at its etior
required. :

i0 assume full and
§spopisibility is so

The Contractor shall complete the Work as specified ] £ iy's Contract
Documents entitled: :

Prrive, in the Eldorado Hills region.
and generally consists of, but is not

The project is locs
The Work to be d
limited to:

Roadway : i B pprovements to drainage facilities. The drainage

3 ‘underground drainage and overside drains, all to
ill be extended in front of Oak Meadow Elementary
eration for access to the school will be made. Other items
G Dy the plans, Standard Plans, Standard Specifications, or these
ormed, constructed or installed.

nsist of: the Notice to Bidders; the bid forms which include the accepted Proposal, Bid Price
mbcontractors Listing, Section 10285.1 Statement, Section 10162 Questionnaire, Section 10232
collusion Affidavit; the Contract which includes this Agreement with all Exhibits thereto, the
pnd ‘and Payment Bond; the drawings listed and identified as the Project Plans; the Special Provisions
ate by reference the Caltrans Standard Plans, dated May 2006, and Standard Specifications, dated May
ments to the May 2006 Standard Specifications, and standard drawings from the Design and Improvement
Standards Manual of the County of El Dorado, revised March 8, 1994 including Resolutions 199-91 and 58-94 to adopt
changes to the Design and Improvement Standards Manual; all Addenda incorporated in those documents before their
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execution, and all Contract Change Orders issued in accordance with the Contract Documents which may be delivered or
issued after the Effective Date of this Agreement and are not attached hereto; the prevailing Labor Surcharge And
Equipment Rental Rates (when required) as determined by the Department of Industrial Relations to be in effect on the
date the Work is accomplished; all the obligations of County and of Contractor which are fully set forth and described
therein; and all Contract Documents which are hereby specifically referred to and by such reference made a part hereof.
All Contract Documents are intended to cooperate so that any work called for in one and not mentioned in the other is to
be executed the same as if mentioned in all Contract Documents. Contractor agrees to perform all of its promises,
covenants, and conditions set forth in the Contract Documents, and to abide by and perform all terms and conditions set
forth therein. In case of conflict between this Agreement and any other contract document, this Agreement shall take
precedence.

Article 3. COVENANTS AND CONTRACT PRICE

County hereby promises and agrees with Contractor to employ, and does hereby employ, said Co
material and to do the Work according to the terms and conditions of the Contract Dgéu in contained and
referred to, for the prices hereinafter set forth, and hereby contracts to pay the same«t the

the conditions herein set forth; and the said parties for themselves, their heirs, exé s sHccessors and

the completion of the Work in accordance with the Contract Documents in ¢ es named in
Contractor's Bid and Bid Price Schedules, a copy of which is attached hereto as ]

Article 4. COMMENCEMENT AND COMPLETION

The Work to be performed under this Contract shall commence on the datel i ¥roceed issued by
County, and the Work shall be fully completed within the time specified in t to Section 4 of
the Special Provisions. ) L

County and Contractor recognize that time is of the essen ' ; ancial loss if
the Work is not completed within the time specifie isi iebto, plus any
extensions thereof allowed in accordance i7c the delays,
expense, and difficul ; i : ] i BEREESY the Work is not
completed on tim i inste ! fgtie that as liquidated

; , : $2.000.00) per
in finishing the Work in excess of

demnify, and hold the County and its officers, directors,
i has obtained construction easements harmless against and
amages, age@igpility for damages, including attorney's fees and other costs of
hjuries to or death of any person, including but not limited to, workers and the
fleath of County employees, or any property owners from whom the County has

ge to property, or any economic, consequential or special damages which are
e out of or be connected with Contractor's services, operations or performance
or degree of fault or negligence on the part of the County, any property owners from
a construction easement, the Contractor, subcontractors or employees of any of these,
Je negligence of the County, its officers and employees, and its agents servants and any property
ounty has obtained a construction easement and or where expressly prescribed by statute.

Ces where the County has entered or will enter into agreements with adjacent property owners or has
Tghts of Entry” from private property owners upon whose property it will be necessary for Contractor to enter
to perform the Work to be done under the Contract, Contractor shall indemnify such property owners in the same manner
and to the same extent as County is indemnified herein.
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The duty to indemnify and hold harmless the County specifically includes the duties to defend set forth in Section 2778 of
the Civil Code. The insurance obligations of the Contractor are separate, independent obligations under the Contract
Documents, and the provisions of this defense and indemnity are not intended to modify nor should they be construed as
modifying or in any way limiting the insurance obligations set forth in the Contract Documents.

Article 6. GUARANTEES

Contractor shall repair or replace any or all work provided hereunder which is defective due to faulty materials, poor
workmanship, or defective equipment at no expense to County, ordinary wear or tear and unusual abuse or neglect
excepted, during the term of the Contract and for a period of one (1) year after contract Acceptance. Contractor shall be
required to repair or replace any and all adjacent facilities or areas which have been damaged orgdisplaced due to
Contractor work performed under this Agreement at no expense to County during the term of this#@ontract and for a
period of one (1) year after Contract Acceptance.

If a warranty or guarantee exceeding one (1) year is provided by the supplier gf mianuf; quipment or

materials used in this Project, or if a warranty or guarantee exceeding one (1) yeagi aese Contract
Documents, then the guarantee for such equipment or materials shall be extend tor expressly
agrees to act as co-guarantor of such equipment and materials, and Contractor §hal warranty and
guaranty documents relative to equipment and materials incorporated in S suppliers or

manufacturers.

The parties agree that this guarantee and the rights and obligations accruin
way of limitation in any manner whatsoever to, the rights, obligations, wa
law.

on to, and not by
e provided for by

In the event of Contractor's failure to comply with the a
being notified in writing by County, Contractor hereb

flar days after
[Sirepaired and
pon written

ubcontractors and suppliers to agree to assign to the
5 of action it may have under Section 4 of the Clayton Act
commencing with Section 16700) of Part 2 of Division 7 of
es of goods, services, or materials pursuant to the public works
ent shall be made and become effective at the time the awarding body tenders
her acknowledgment by the parties.

g body receives, either through judgment or settlement, a monetary recovery for a
overnment Code Sections 4550-4554, the assignor shall be entitled to receive
gal costs incurred and may, upon demand, recover from the public body any portion of the
DJe” damages, attributable to overcharges that were paid by the assignor but were not paid by the
the bid price, less the expenses incurred in obtaining that portion of the recovery. Upon demand in
signor, the assignee shall, within one year from such demand, reassign the cause of action assigned under
P€ode Sections 4550-4554 if the assignor has been or may have been injured by the violation of law for which
the cause of action arose and (a) the assignee has not been injured thereby, or (b) the assignee declines to file a court
action for the cause of action.
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Article 9. TERMINATION BY COUNTY FOR CONVENIENCE

County reserves the right to terminate the Contract at any time upon determination by County’s representative that
termination of the Contract is in the best interest of County. County shall issue Contractor a written notice specifying that
the Contract is to be terminated.

Upon receipt of said written notice, Contractor shall stop all work under the Contract except: (1) work specifically
directed to be completed prior to termination, (2) work the Inspector deems necessary to secure the project for
termination, (3) removal of equipment and plant from the site of the Work, (4) action that is necessary to protect materials
from damage, (5) disposal of materials not yet used in the Work as directed by County, and (6) clean up of the site.

If the Contract is terminated for County’s convenience as provided herein, all finished or unfinished work and materials
previously paid for shall, at the option of County, become its property. Contractor shall be paid an arg
costs incurred for work provided to the date of notification of termination. In addition, Contragfr shall be paid the
reasonable cost, as solely judged by County, and without profit, for all work pe idd to
termination.

Article 10. TERMINATION BY COUNTY FOR CAUSE If Contracto insolvent, or
makes a general assignment for the benefit of its creditors or if a trustee or rece i

of its property, or if Contractor files a petition to take advantage of any debtor’s
or applicable laws, or on more than one occasion fails to supply sufficien
equipment, or on more than one occasion fails to make prompt payment
equipment, or disregards the authority of the County’s representative, or the i ited, or otherwise
violates any provision of the Contract Documents, then County t or remedy and
after giving Contractor and its Surety a minimum of ten (10) da i i notjce, terminate
the services of Contractor and take equipment and machj ]
whatever method County may deem expedient. In such
payment until the Work is finished.

r the bankruptcy
able material or

any further

€equipment, to co:
in the manner and i ) )
or, if Contractor isj ying ¢ ; #ice may be served upon Contractor
and the Surety on # ] '
Surety does not or after starting to comply, fails to
continue, Coun : naterial and equipment, and complete the
Work by C ! , er Contractor, or by a combination of such

ty, said termination shall not affect any right of County
ccrue. Any retention or payment of monies by County due
om compliance with the Contract Documents.

rice exceeds the direct and indirect costs of completing the Work, including
Jal services, such excess shall be paid to Contractor. If the sums under the Contract
ctor or Surety shall pay to County within five (5) days after the completion, all costs
n any event, the cost of completing the Work shall be charged against Contractor and its
from any money due or becoming due from County.

S any part of the Work, it shall take Contractor’s place in all respects for that part and shall be paid by
ork performed by it in accordance with the Contract. If the Surety assumes the entire Contract, all money
or at the time of its default shall be payable to the Surety as the work progresses, subject to the terms of this

Contract.
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The provisions of this Article shall be in addition to all other rights and remedies available to County under law.

If after notice of termination, it is determined for any reason that Contractor was not in default, the rights and obligations
of the parties shall be the same as if the notice of termination had not been issued. The Contract shall be equitably
adjusted to compensate for such termination.

Article 11. WORKERS’ COMPENSATION CERTIFICATION

Contractor shall comply with Labor Code Sections 3700 et seq., requiring it to obtain Workers’ Compensation Insurance,
and sign a certificate of knowledge thereof.

CERTIFICATE OF KNOWLEDGE - LABOR CODE SECTION 3700

I am aware of the provisions of Section 3700 of the Labor Code, which require every employer to
liability for workers’ compensation or to undertake self-insurance in accordance with the provisio
will comply with such provisions before commencing the performance of work of this Contraet.

Me insured against
that Code, and 1

Signed: Date

Article 12, WARRANTY

ality and new,
ects or flaws and
rein. Work not
all be considered

Contractor warrants to County that materials and equipment furnished for the
unless otherwise required or permitted under the Contract Documents, that the
is of the highest quality of workmanship and that the Work will conform
conforming to these requirements, including substitutions not properly apg
defective.

Article 13. RETAINAGE

The retainage from payments is set forth in Section “P : ] ovisions.
Contractor may elect to receive one hundred : i ] &F ents,
without retention, by de i i 2 i yorth in Section
22300 of the Publi . igib i ed in Section

16430 of the Govern

Article 14. P

Chapter 1 of the California Labor Code,
3.7, the general prevailing rate of wages in the
#Director of the California Department of Industrial
t of Transportation publication entitled General Prevailing
ormation by submitting their requests to the Department of
esearch, PO Box 420603, San Francisco CA 94142-0603,
to the website at http://www.dir.ca.gov/dIst/PWD. The rates at the time of the
main in effect for the life of the project in accordance with the California Code
anuary 27, 1997.

Contractor’s atte

of wages in the county in which the Work is to be done are also on file at the
on’s principal office, and are available upon request.

visions of Labor Code 1810, eight (8) hours of labor shall constitute a legal day's work upon
der, and Contractor and any subcontractor employed under this Contract shall conform to and be
yrovisions of Labor Code Sections 1810 through 1815.

This project is subject to the requirements of Title 8, Chapter 8, Subchapter 4.5 including the obligation to furnish
certified payroll records directly to the Labor Commissioner in accordance with Section 16461.
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Article15.  BUSINESS LICENSE

The County Business License Ordinance provides that it is unlawful for any person to furnish supplies or services, or
transact any kind of business in the unincorporated territory of El Dorado County without possessing a County business
license unless exempt under County Ordinance Code Section 5.08.070. Contractor warrants and represents that it shall
comply with all of the requirements of the County Business License Ordinance, where applicable, prior to beginning work
under this Contract and at all times during the term of this Contract.

Article16. CONTRACT ADMINISTRATOR

The County Officer or employee with responsibility for administering this Agreement is John Kahling,
Engineer, 2441 Headington Rd, Placerville, CA, Department of Transportation, or successor.

upervising Civil

Article17.  AUTHORIZED SIGNATURES

The parties hereto represent that the undersigned individuals executing this Agree
to do so by law or other appropriate instrument and to bind upon said parties the ol
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IN WITNESS WHEREOF, the said Department of Transportation of the County of El Dorado, State of California, has
caused this Agreement to be executed by County’s Board of Supervisors, on its behalf, and the said Contractor has signed
this Agreement the day and year written below.

COUNTY OF EL DORADO
Dated
Chairman, Board of Supervisors

Attest:

Suzanne Allen De Sancheg;

Clerk of the Board of Sup
Dated By:

CONTRACTOR
Dated
By
Authorized Representative License No.

NOTE: If Contractor is a corporation, the legal nan Be & : @foesther with the
signature of the officer or officers authorized to sig i the ce 108 [Eittor is a co-

partnership, the true n K
authorized to sign ¢ 5 3 : - R HEgsIonature shall be
placed above. o ' i bel ' 3 £ partnership™shall
demonstrate by rej i At 1t is, 4o act in these regards. For such
corporation or part ; i i

other than officer J3 Attorney shall be on file with the

Fax:

END OF CONTRACT
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EXHIBIT A

CONTRACTOR'S BID PRICE SCHEDULE
CONTRACT NO. PW 09-30472, CIP 72370
SILVA VALLEY PARKWAY WIDENING

SOUTH OF ENTRADA DRIVE
Item Item Code Item Description Unit of Estima'ted Uni’f Price Item Total
No. Measure | Quantity | (In Figures) | (In Figures)

1 071325 | Temporary Fence (ESA Type) LF 1812

2 072010 | Trench and Excavation Safety LS 1

3 074019 | Prepare Storm Water Pollution Prevention Plan LS 1

4 074020 | Prepare Asbestos Dust Mitigation Plan LS 1

5 074028 | Fiber Rolls LF 84

6 120090 | Construction Area Signs LS 1

7 120100 | Traffic Control System LS

8 120149 | Temporary Pavement Marking (Paint) SF

9 128650 | Portable Changeable Message Sign SWD

10 150710 | Remove Traffic Stripe LF 160

11 150713 | Remove Traffic Marking SF 601

12 150722 | Remove Pavement Marker E 8

13 150804 | Remove Drainage Inlet E

14 150807 | Remove Drainage Pipe

15 151281 | Remove & Salvage Roadside Sign

16 152390 | Relocate Roadside Sign 1

17 152440 | Adjust Manhole to Grade 3

18 152452 | Adjust Valve Cover to Grade 9

19 153114 | Cold Plane Asphalt Concrete Pa S 950
20 160101 | Clearing & Grubbing L 1
21 13 190101 Roadway Excavatio! C 1900
22 20300%" | Eresion Control S 1006
23 203016 | Eresion Contd ) S 2700
24 260201 s2 C 2607
25 37750 Seial S 13987
26 39013 (T : TO 2360
27 56601 id ne Post EA 18
28 las mooth i LF 108
29 . 650 ei ncrete P LF 67
30 7052 Con End Sec EA 1
31 oo 5 ag e GO) EA 2
32 . 707050 e OCPI) EA 1
33 [/ 907050 ag e OMP) EA 1
34 | 09999 ian LF 1585
35 2101 Si ection (#2 Backing Method B) CY 86
36 29 Sloge Protection Fabric SY 446
37 r Concrete (Miscellaneous Construction) CY 3
38 inor Concrete (Curb & Gutter, Type A2-6) CY - 74
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Item Item Code “Item Description Unit of Estima.ted Unit' Price Item Total
No. Measure | Quantity | (InFigures) | (In Figures)

39 (F)  731504B | Minor Concrete (Median Curb) - CY 65

40 820130 | Object Marker (Type Q) EA 2

41 820130 | Object Marker (Type L-1) EA 3

42 120116 | Type III Barricade EA 6

43 840501A | Thermoplastic Traffic Stripe (4" Sprayable) LF 5058

44 840501B | Thermoplastic Traffic Stripe (6" Sprayable) LF 3778

45 840501C | Thermoplastic Traffic Stripe (8" Sprayable) LF 510

46 840515 | Thermoplastic Markings SF 486

47 850102A | Pavement Marker (Reflective, Type D) EA 64

48 850102B | Pavement Marker (Reflective, Type G) EA 86

49 850102C | Pavement Marker (Reflective, Type H) EA 47

50 869999A | 4" Conduit Landscape LF

51 869999B | 2" Conduit LF

52 099999 | Mobilization LS

(F) Denotes Final Pay Item

(LS) Denotes Lump Sum

(SWD) Sign Working Day
(NOTICE: Bidder's failure to execute the questionnaires and statements contamed in ¢ requi licable laws and
regulations, or the determinations by El Dorado County based upon those_gugs ments, ibit award of the

subject Contract to the Bidder.)
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COUNTY OF EL DORADO

PAYMENT BOND

(Section 3247, Civil Code)
Bond No.

WHEREAS, the County of El Dorado, a political subdivision of the State of California, hereafter referred to as "Obligee",
has awarded to Contractor

hereafter referred to as "Principal", a contract for the work described as follows:

SILVA VALLEY PARKWAY WIDENING
SOUTH OF ENTRADA DRIVE
CONTRACT NO. PW 09-30472, CIP NO. 72370

AND, WHEREAS, said Principal is required to furnish a bond in connection with said contract, guaranteeing the faithful
performance thereof:

NOW, THEREFORE, we the undersigned Principal and Surety are held and firmly bound unto the Obligee, in the sum of
Dollars,

¢ ) tobe paid to the Obligee, for which payment we bind ourselves, Jjointly and severally.

THE CONDITION OF THIS OBLIGATION IS SUCH,

That if said Principal or its subcontractors shall fail to pay any of the persons named in Civil Code Section 3181, or
amounts due under the Unemployment Insurance Code with respect to work or labor performed by such claimant, or any
amounts required to be deducted, withheld, and paid over to the Franchise Tax Board from the wages of employees of the
Principal and his subcontractors pursuant to Section 18806 of the Revenue and Taxation Code, with respect to such work
and labor, that the Surety herein will pay for the same in an amount not exceeding the sum specified in this bond,
otherwise the above obligation shall be void. In case suit is brought upon this bond, the Surety will pay a reasonable
attorney's fee to be fixed by the court.

This bond shall inure to the benefit of any of the persons named in Civil Code Section 3181 as to give a right of action to
such persons or their assigns in any suit brought upon this bond.

Dated:

Correspondence or Claims relating to this bond should be sent
to the Surety at the following address:

PRINCIPAL

SURETY

ATTORNEY-IN-FACT

NOTE: Signatures of those executing for the Principal and for the Surety must be properly acknowledged, and a Power of
Attorney attached for the Surety.

NOTARY ACKNOWLEDGMENTS ATTACHED

10-0764.C.253



PRINCIPAL

ACKNOWLEDGMENT
State of California
County of
On before me, ' ,

(here insert name and title of the officer)

personally appeared

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s)
is/are subscribed to the within instrument and acknowledged to me that he/she/they executed
the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on

the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed

the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the
foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature

(Seal)
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SURETY

ACKNOWLEDGMENT

State of California
County of

On before me,

(here insert name and title of the officer)

personally appeared

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s)

is/are subscribed to the within instrument and acknowledged to me that he/she/they executed

the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on

the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the

instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing
paragraph is true and correct.

WITNESS my hand and official seal.

Signature

(Seal)
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COUNTY OF EL DORADO

PERFORMANCE BOND

Bond No.

KNOW ALL MEN BY THESE PRESENTS, that we

the Contractor in the Contract hereto annexed, as Principal, and

as Surety, are held firmly bound unto the County of El Dorado, a political subdivision of the State of California, hereinafter called the “Obligee” in the

sum of DOLLARS,

3 ) lawful money of the United States, for which payment, well and truly to be made, we bind ourselves, jointly and

severally, firmly by these presents.

Signed, sealed and dated:

The condition of the above obligation is such that if said Principal as Contractor in the Contract hereto annexed shall faithfully perform each and
all of the conditions of said Contract to be performed by him, and shall furnish all tools, equipment, apparatus, facilities, transportation, labor
and material, other than material, if any, agreed to be furnished by the Obligee, necessary to perform and complete, and to perform and complete
in a good and workmanlike manner, the work of Contract No. PW 09-30472, CIP No. 72370 for the SILVA VALLEY PARKWAY
WIDENING - SOUTH OF ENTRADA in strict conformity with the terms and conditions set forth in the Contract hereto annexed, then this
obligation shall be null and void; otherwise this bond shall remain in full force and effect and the said Surety will complete the Contract work
under its own supervision, by Contract or otherwise, and pay all costs thereof for the balance due under terms of the Contract, and the said
Surety, for value received, hereby stipulates and agrees that no change, extension of time, alteration or addition to the terms of the Contract or to
the work to be performed thereunder shall in any wise affect its obligation on this bond, and it does hereby waive notice of any such change,
extension of time, alteration or addition to the terms of the Contract or to the work.

In the event suit is brought upon this bond by the Obligee and judgment is recovered, the Surety shall pay all costs incurred by the Obligee in
such suit, including a reasonable attorney’s fee to be fixed by the court.

This guarantee shall insure the Obligee during the work required by any Contract and for a period of one (1) year from the date of acceptance of
the work against faulty or improper materials or workmanship that may be discovered during that time.

No right of action shall accrue under this bond to or for the use of any person other than the Obli gee named herein.

Dated: , 20

Correspondence or Claims relating to this bond should be sent
to the Surety at the following address:

PRINCIPAL

SURETY

ATTORNEY-IN-FACT

NOTE: Signatures of those executing for the Principal and the Surety must be properly acknowledged, and a Power of Attorney attached for the
Surety.

NOTARY ACKNOWLEDGMENTS ATTACHED
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PRINCIPAL

ACKNOWLEDGMENT
State of California
County of
On before me,

(here insert name and title of the officer)

personally appeared

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s)
is/are subscribed to the within instrument and acknowledged to me that he/she/they executed
the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on

the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed

the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the
foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature

(Seal)
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SURETY

ACKNOWLEDGMENT

State of California
County of

On before me, ,
(here insert name and title of the officer)

personally appeared

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s)

is/are subscribed to the within instrument and acknowledged to me that he/she/they executed

the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on

the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the

instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the
foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature

(Seal)
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(Because some colored inks will not reproduce in copy machines, please use black ink to complete this Proposal)
COMPLETING BID IN PENCIL, ERASURES, OVERWRITES, AND USE OF CORRECTION FLUID OR TAPE ARE
NOT ACCEPTABLE. BID PROPOSALS WITH PENCIL, ERASURES, OVERWRITES, OR USE OF CORRECTION

FLUID OR TAPE WILL BE REJECTED. ALL CHANGES MUST BE LINED OUT AND CORRECTIONS
INSERTED ADJACENT TO THE CHANGE AND INITIALED BY THE BIDDER’S AUTHORIZED
REPRESENTATIVE

PROPOSAL

(to be attached to and submitted with this bound Contract Document bid package)

TO: THE DEPARTMENT OF TRANSPORTATION,
COUNTY OF EL DORADO,
STATE OF CALIFORNIA

for the construction of

SILVA VALLEY PARKWAY WIDENING
SOUTH OF ENTRADA

CONTRACT NO. PW 09-30472, CIP NO. 72370

NAME OF BIDDER

BUSINESS MAILING ADDRESS

CITY, STATE, ZIP

BUSINESS STREET ADDRESS

(Please include even if P.O. Box used)

CITY, STATE, ZIP

TELEPHONE NO: AREA CODE ( )

FAX NO: AREA CODE ( )

The work for which this Proposal is submitted is for the construction in accordance with these Contract Documents
(including the payment of not less than the State general prevailing wage rates set forth herein), the Project Plans
described below, including any addenda thereto, the Contract annexed hereto, and also in accordance with the California
Department of Transportation Standard Plans, dated May 2006, the Standard Specifications, dated May 2006,
Amendments to the May 2006 Standard Specifications, standard drawings from the Design and Improvement Standards
Manual of the County of El Dorado, revised May 18, 1990 ; the Labor Surcharge and Equipment Rental Rates in effect on
the date the work is accomplished, and in accordance with the General Prevailing Wage rates. The Project Plans and
Contract Documents for the work to be done are entitled:

SILVA VALLEY PARKWAY WIDENING

SOUTH OF ENTRADA
Silva Valley Parkway Widening — South of Entrada County of El Dorado, DOT
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CONTRACT NO. PW 09-30472, CIP NO. 72370

Bids are to be submitted for the entire work. Failure to submit bids for the entire work will result in the bid being deemed
non-responsive.

The Bidder shall set forth for each unit basis item of work a unit price and a total for the item, and for each lump sum item
a total for the item, all in clearly legible figures in the respective spaces provided for this purpose. In the case of unit
basis items, the amount set forth under the “Item Total” column shall be the product of the unit price bid and the
estimated quantity for the item.

In case of discrepancy between the item price and the total set forth for a unit basis item, the unit price shall prevail,
except as provided in (a) or (b) or (c), as follows:

(a) If the amount set forth as a unit price is unreadable or otherwise unclear, or is omitted, or is the same as the
amount as the entry in the item total column, then the amount set forth in the total column for the item shall
prevail and shall be divided by the estimated quantity for the item and the price thus obtained shall be the unit
price;

(b) (Decimal Errors) If the product of the entered unit price and the estimated quantity is exactly off by a factor of
ten, one hundred, etc., or one-tenth, or one-hundredth, etc., from the entered total, the discrepancy will be
resolved by using the entered unit price or item total, whichever most closely approximates percentage wise the
unit price or item total in the Department's Final Estimate of cost.

If both the umit price and the item total are unreadable or otherwise unclear, or are omitted, the bid may be deemed
irregular. Likewise if the item total for a lump sum item is unreadable or otherwise unclear, or is omitted, the bid may be
deemed irregular unless the project being bid has only a single item and a clear, readable total bid is provided.

Symbols such as commas and dollar signs will be ignored and have no mathematical significance in establishing any unit
price or item total or lump sums. Written unit prices, item totals and lump sums will be interpreted according to the
number of digits and, if applicable, decimal placement. Cents symbols also have no significance in establishing any unit
price or item total since all figures are assumed to be expressed in dollars and/or decimal fractions of a dollar. Bids on
lump sum items shall be item totals only; if any unit price for a lnmp sum item is included in a bid and it differs from the
item total, the items total shall prevail.

The foregoing provisions for the resolution of specific irregularities cannot be so comprehensive as to cover every
omission, inconsistency, error or other irregularity which may occur in a bid. Any situation not specifically provided for
will be determined in the discretion of the County of El Dorado, and that discretion will be exercised in the manner
deemed by the County of El Dorado to best protect the public interest in the prompt and economical completion of the
work. The decision of the County of El Dorado respecting the amount of a bid, or the existence or treatment of any
irregularity in a bid, shall be final.

If this Proposal is accepted and the undersigned Bidder shall fail to enter into the Contract and furnish the two bonds in
the sums required by the State Contract Act, with surety satisfaction to the County of El Dorado in accordance with the
Special Provisions within ten (10) days, not including Saturdays, Sundays, and legal holidays, of the date of the letter
notice from the County of El Dorado that the Contract has been awarded, the County of El Dorado may, at its option,
determine that the Bidder has abandoned the Contract, and thereupon this Proposal and the acceptance thereof shall be
null and void and the forfeiture of such security accompanying this Proposal shall operate and the same shall be the
property of the County of El Dorado.

The undersigned, as Bidder, declares under penalty of perjury under the laws of the State of California that the only
persons or parties interested in this Proposal, as principals, are those named herein; that this Proposal is made without
collusion with any other person, firm, or corporation; that it has carefully examined the location of the proposed work, the
annexed proposed form of Contract, and the Plans therein referred to; and that it proposes, and agrees if this Proposal is
accepted, that it will contract with the County of El Dorado, in the form of the copy of the Draft Contract annexed hereto,
to provide all necessary machinery, tools, apparatus, and other means of construction, and to do all the work and furnish
all the materials specified in the Contract, in the manner and time therein prescribed, and according to the requirements of
the Engineer as therein set forth, and that it will take in full payment therefore the following item prices, to wit:
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PROPOSAL PAY ITEMS AND BID PRICE SCHEDULE
CONTRACT NO. PW 09-30472, CIP NO. 72370

SCHEDULE A-SILVA VALLEY PARKWAY WIDENING

SOUTH OF ENTRADA
Item Item Ttem Description Unit of Estima_ted Unit. Price Iterq Total
No. Code Measure | Quantity | (In Figures) | (In Figures)

1 071325 | Temporary Fence (ESA Type) LF 1812
2 072010 | Trench and Excavation Safety LS 1

3 074019 | Prepare Storm Water Pollution Prevention Plan LS 1

4 074020 | Prepare Asbestos Dust Mitigation Plan LS 1

5 074028 | Fiber Rolls LF 84
6 120090 | Construction Area Signs LS 1

7 120100 | Traffic Control System LS 1

8 120149 | Temporary Pavement Marking (Paint) SF 252
9 128650 | Portable Changeable Message Sign SWD 150
10 150710 | Remove Traffic Stripe LF 6160
11 150713 | Remove Traffic Marking SF 601
12 150722 | Remove Pavement Marker EA 138
13 150804 | Remove Drainage Inlet EA 1
14 150807 | Remove Drainage Pipe LF 13
15 151281 | Remove & Salvage Roadside Sign EA 12
16 152390 | Relocate Roadside Sign EA 1
17 152440 | Adjust Manhole to Grade EA 3
18 152452 | Adjust Valve Cover to Grade EA 9
19 153114 | Cold Plane Asphalt Concrete Pavement SY 950
20 160101 | Clearing & Grubbing LS 1
21 | (F) 190101 | Roadway Excavation CY 1900
22 203001 | Erosion Control Blanket SY 1006
23 203016 | Erosion Control (Type D) SY 2700
24 260201 | Class 2 Aggregate Base CY 2607
25 377501 | Slurry Seal SY 13987
26 390132 | HMA (Type A) TON 2360
27 566011 | Roadside Sign - One Post EA 18
28 641101 | 12" Plastic Pipe (Smooth Wall Interior type) LF 108
29 650014 | 18" Reinforced Concrete Pipe LF 67
30 705204 | 18" Conc. Flared End Section EA 1
31 707050A | Drainage Inlet (Type GO) EA 2
32 707050B | Drainage Inlet (Type OCPI) EA 1
33 707050C | Drainage Inlet (Type OMP) EA 1
34 709999A | Median Subdrain LF 1585
35 721011 | Rock Slope Protection (#2 Backing Method B) CY 86
36 729010 | Rock Slope Protection Fabric SY 446
37 (F) 731502 | Minor Concrete (Miscellaneous Construction) CY 3
38 (F) 731504A | Minor Concrete (Curb & Gutter, Type A2-6) CYy 74
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Item Item Item Description Unit of EstimaFed Uni? Price Iterq Total

No. Code Measure | Quantity | (In Figures) | (In Figures)
39 (F) 731504B | Minor Concrete (Median Curb) (04'¢ 65
40 820130 | Object Marker (Type Q) EA 2
41 820130 | Object Marker (Type L-1) EA 3
42 120116 | Type III Barricade EA 6
43 840501A | Thermoplastic Traffic Stripe (4" Sprayable) LF 5058
44 840501B | Thermoplastic Traffic Stripe (6" Sprayable) LF 3778
45 840501C | Thermoplastic Traffic Stripe (8" Sprayable) LF 510
46 840515 | Thermoplastic Markings SF 486
47 850102A | Pavement Marker (Reflective, Type D) EA 64
48 850102B | Pavement Marker (Reflective, Type G) EA 86
49 850102C | Pavement Marker (Reflective, Type H) EA 47
50 869999A | 4" Conduit Landscape LF 24
51 869999B | 2" Conduit LF 273
52 099999 | Mobilization LS 1

(F) Denotes Final Pay Item

(LS) Denotes Lump Sum

(SWD) Sign Working Day

Total Bid §

(NOTICE: Bidder's failure to execute the questionnaires and statements contained in this Proposal as required by applicable laws and
regulations, or the determinations by El Dorado County based upon those questionnaires and statements, may prohibit award of the
subject Contract to the Bidder.)
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SUBCONTRACTORS LISTING

The Bidder shall list the name and address and license number of each subcontractor to whom the Bidder proposes to subcontract
portions of the work, as required by the provisions in “Required Listing of Proposed Subcontractors™ in Section 2 of the Standard
Specifications. The Bidder shall also list the work portion to be performed by each subcontractor by listing the bid item number,
description, and percentage of each item subcontracted.

Name

Location of Business

License No.

Bid Item Number(s), Bid Item
Description, and Percentage of
each Bid Item Subcontracted
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PUBLIC CONTRACT CODE SECTION 10285.1 STATEMENT

In accordance with Public Contract Code Section 10285.1 (Chapter 376, Stats. 1985), the Bidder hereby declares under
penalty of perjury under the laws of the State of California that the Bidder has , has not been
convicted within the preceding three years of any offenses referred to in that Section, including any charge of fraud,
bribery, collusion, conspiracy, or any other act in violation of any state or Federal antitrust law in connection with the
bidding upon, award of, or performance of, any public works contract, as defined in Public Contract Code Section 1101,
with any public entity, as defined in Public Contract Code Section 1100, including the Regents of the University of
California or the Trustees of the California State University. The term "Bidder" is understood to include any partner,
member, officer, director, responsible managing officer, or responsible managing employee thereof, as referred to in
Section 10285.1.

NOTE: The Bidder must place a check mark after "has" or "has not" in one of the blank spaces provided.

The above Statement is part of the Proposal. Signing this Proposal on the signature portion thereof shall also
constitute signature of this Statement.

Bidders are cautioned that making a false certification may subject the certifier to criminal prosecution..
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PUBLIC CONTRACT CODE SECTION 10162 QUESTIONNAIRE

In accordance with Public Contract Code Section 10162, the Bidder shall complete, under penalty of perjury under the
laws of the State of California, the following questionnaire:

Has the Bidder, any officer of the Bidder, or any employee of the Bidder who has a proprietar{ interest in the Bidder, ever

been disqualified, removed, or otherwise prevented from bidding on, or completing a federal, state, or local government
project because of a violation of law or a safety regulation?

Yes: No:

If the answer is yes, explain the circumstances in the following space:
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PUBLIC CONTRACT CODE SECTION 10232 STATEMENT

In accordance with Public Contract Code Section 10232, the Bidder hereby states under penalty of perjury under the laws
of the State of California, that no more than one final unappealable finding of contempt of court by a Federal Court has
been issued against the Bidder within the immediate preceding two year period because of the Bidder’s failure to comply
with an order of a Federal Court which orders the Bidder to comply with an order of the National Labor Relations Board.

NOTE:

The above Questionnaire and Statement are part of the Proposal. Signing this Proposal on the signature portion thereof
shall also constitute signature of this Questionnaire and Statement.

Bidders are cautioned that making a false certification may subject the certifier to criminal prosecution.
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NONCOLLUSION AFFIDAVIT
(Title 23 United States Code Section 112 and
Public Contract Code Section 7106)

In accordance with Title 23 United States Code, Section 112 and Public Contract Code Section 7106, the Bidder declares
that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association,
organization, or corporation; that the bid is genuine and not collusive or sham; that the Bidder has not directly or
indirectly induced or solicited any other Bidder to put in false or sham bid, and has not directly or indirectly colluded,
conspired, connived, or agreed with any Bidder or anyone else to put in a sham bid, or that anyone shall refrain from
bidding; that the Bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference
with anyone to fix the bid price of the Bidder or any other Bidder, or to fix any overhead, profit, or cost element of the bid
price, or of that of any other Bidder, or to secure any advantage against the public body awarding the Contract of anyone
interested in the proposed Contract; that all statements contained in the bid are true; and, further, that the Bidder has not,
directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged
information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company,
association, organization, bid depository, or to any member or agent thereof to effectuate a collusive or sham bid.

NOTE:

The above Noncollusion Affidavit is part of the Proposal. Signing this Proposal on the signature portion thereof shall also
constitute signature of this Noncollusion Affidavit.

Bidders are cautioned that making a false certification may subject the certifier to criminal prosecution.
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Accompanying this proposal is

(NOTICE: INSERT THE WORDS "CASH ($___),"CASHIER'S CHECK," "CERTIFIED CHECK," OR "BIDDERS BOND," AS THE CASE MAY BE)
in amount equal to at least ten percent of the total amount of the bid price.

The names of all persons interested in the forgoing Proposal as principals are as follows:

IMPORTANT NOTICE: If the Bidder or other interested person is a corporation, state legal name of corporation and
place of incorporation, also names of the president, secretary, treasurer, and executive officer thereof; if a partnership,
state name of partnership, also names of alf)individual partners; if Bidder or other interested person is an individual, state
first and last names in full.

Licensed in accordance with an act providing for the registration of Contractors,

License No. Classification(s)

A copy of the afore-referenced license must be attached hereto.
ADDENDA: This Proposal is submitted with respect to the changes to the Contract included in addenda number(s)

(Fill in addenda numbers if addenda have been received and insert, in this Proposal, any Proposal Pay
Items and Bid Price Schedules that were received as part of the addenda)

By my signature on this Proposal I certify, under penalty of Jye jury under the laws of the State of California, that the
foregoing questionnaire and statements of Public Contract Code Sections 10162, 10232, and 10285.1 are true and correct
and that I have complied with the re?uirements of Section 8103 of the Fair Employment and Housing Commission
Regulations (Chapter 5 of Division 4 of Title 2 of the California Code of Regulations). By my signature on this Proposal
I further certify, under penalty of perjury under the laws of the State of California and the United States of America that
the Noncgllusion Affidavit required by Title 23 United States Code, Section 112 and Public Contract Code Section 7106
is true and correct.

The person or persons executing this Proposal on behalf of a corporation or partnership shall be prepared to demonstrate

by resolution, article, or otherwise, that such person is or that such persons are appropriately authorized to act in these

S:gargs for such corporation or partnership. Such authority shall be demonstrated to the satisfaction of the County of El
orado.

If the signature is b{ an agent other than an officer of a corporation or a member of a partnership, a power of attorney
authorizing said act by the agent on behalf of his principal shall be submitted with the bid forms; otherwise, the bid may
be disregarded as irregular and unauthorized.

The Bidder’s execution on the signature portion of this Proposal shall constitute an endorsement and execution of those
affidavits, declarations and certifications which are part of this Proposal.

Executed this day of ,20__
at County, State of
Date:

SIGN HERE

Name and Title of Bidder

Name of Firm

END OF PROPOSAL
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COUNTY OF EL DORADO

BIDDER'S BOND

this form MUST be used

KNOW ALL PEOPLE BY THESE PRESENTS, THAT WE

, as PRINCIPAL, and

as Surety are held and firmly bound unto the County of El Dorado (Obligee), in the penal sum of TEN (10) PERCENT
OF THE AMOUNT OF THE TOTAL BID PRICE of the Principal above named, submitted by said Principal to the
Obligee for the work described below, for the payment of which sum in lawful money of the United States, well and
truly to be made to the Obligee, we the Principal and Surety bind ourselves, our heirs, executors, administrators and
successors, jointly and severally, firmly by these presents. In no case shall the liability of the Surety hereunder exceed
the sum of

TEN PERCENT (10%) OF THE AMOUNT OF THE TOTAL BID PRICE
THE CONDITION OF THIS OBLIGATION IS SUCH, THAT:

WHEREAS, the Principal has submitted the above-mentioned Bid to the Obligee, as aforesaid, for certain construction
specifically described as follows, for which bids are to be opened at Placerville, El Dorado County, California, for the
construction of the

SILVA VALLEY PARKWAY WIDENING
SOUTH OF ENTRADA
CONTRACT NO. PW 09-30472, CIP NO. 72370

NOW, THEREFORE, if the aforesaid Principal is awarded the Contract and, within the time and manner required
under the Contract Documents, after the prescribed forms are presented to it for signature, enters into a written contract,
in the prescribed form, in accordance with the Bid, and files two bonds with the County of El Dorado, one to guarantee
faithful performance and the other to guarantee payment for labor and materials, as required by law, then this obligation
shall be null and void; otherwise, it shall remain in full force and virtue.

In the event suit is brought upon this bond by the Obligee and judgment is recovered, the Surety shall pay all costs
incurred by the Obligee in such suit, including a reasonable attorney's fee to be fixed by the Court.

IN WITNESS WHEREOF, we have set our hands and seals on this day of 20
(seal)
Principal
(seal)
Surety
Address:

(NOTE: Signature of those executing for the Surety shall be properly acknowledged, and
accompanied by a Certificate of Acknowledgment.)
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SURETY

ACKNOWLEDGMENT
State of California
County of
On before me, ,

(here insert name and title of the officer)

personally appeared

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s)
is/are subscribed to the within instrument and acknowledged to me that he/she/they executed
the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on

the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed

the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the
foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature

(Seal)
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ATTACHMENT A - ELECTRONIC USAGE FORM

ELECTRONIC FILES USAGE ACKNOWLEDGMENT
Silva Valley Parkway Widening South of Entrada Drive
Contract No. PW 09-30472,

CIP No. 72370

Whereas, the party executing this Electronic Files Usage Acknowledgment (“Recipient”) has requested
electronic copies of the cross sections in Autocad (.dwg) (“Electronic Files”) for the above-referenced project
(“Project”) for purpose of preparing its bid.

Whereas, the County of El Dorado (“County”) has agreed to provide Recipient with the Electronic Files only
upon Recipient’s acknowledgment of and agreement to abide by the terms and conditions contained herein.

Therefore, Recipient hereby acknowledges and agrees to abide by the following terms and conditions:

1. Recipient is authorized to use the Electronic Files for the sole purpose of preparing its proposal for the
Project. Said Electronic Files are not to be used by Recipient for any other aspect of the Project nor for any other
project. By providing Recipient with a copy of the Electronic Files, neither the County nor the County’s design
consultants grant Recipient any ownership or copyright in the Electronic Files. County and/or the County’s design
consultant shall be deemed the author(s) of the Electronic Files and will retain all common law, statutory, and other
reserved rights, in addition to the copyrights.

2. Itis Recipient’s responsibility to verify all aspects of the Electronic Files against the signed or sealed hard-
copy construction documents. In the event of a conflict between the signed or sealed construction documents and
the Electronic Files, the signed or sealed hard-copy construction documents shall govern.

3. Recipient releases the County and the County’s design consultants, from any liability arising from
modifications to Electronic Files made by Recipient or its agents and for reuse of the files for any purpose other than
the purposes stated herein.

Signature Date
Printed Name Company
Title

Desired Method of Transmittal:

Email files to:

Upload files to ftp site: Address: Password:

Mail files on CD to:
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