

**TYPE II SLURRY SEAL & LATEX MODIFIED SLURRY SEAL**

Area	** Low Estimated Annual Square Footage (Used for Evaluation)	High Estimated Annual Square Footage Range	ARO:
			14 Days
Cameron Park	400,000	550,000	
Diamond Springs	100,000	250,000	
El Dorado Hills	400,000	550,000	
Georgetown	100,000	150,000	
Placerville	100,000	250,000	
Pollock Pines	100,000	250,000	
Shingle Springs	100,000	250,000	
South Lake Tahoe	100,000	400,000	
Post Sweeping			\$2,000.00
<b>TOTALS</b>			345,000.00
<b>PAYMENT DISCOUNT</b>			1% / 30 Days (3,450.00)
LVP			No
<b>TOTAL JOB COST</b>			\$ 341,550.00

 Telfer Highway Technologies  
Pittsburg, CA

14 Days

 VSS International  
West Sacramento, CA

10 Days

Unit Price Extended Price

Unit Price Extended Price

0.220 88,000.00

0.200 80,000.00

0.220 22,000.00

0.320 32,000.00

0.220 88,000.00

0.190 76,000.00

0.280 28,000.00

0.310 31,000.00

0.280 28,000.00

0.310 31,000.00

0.280 28,000.00

0.320 32,000.00

0.280 28,000.00

0.320 32,000.00

0.350 35,000.00

0.320 32,000.00

\$1,500.00 / Day

346,000.00

No

No

\$ 346,000.00

Unit Price Includes Tax

Total Less Tax \$ 320,370.37

\*\*This invitation to bid requested a cost per square foot price for the application of Type II Modified Slurry Seal on various roads of El Dorado County for a three year period. The bid listed an estimated annual square footage "range" to be applied for each area of the county on an annual basis. The bid was evaluated using the low estimated annual square footage to be applied.

**TYPE II SLURRY SEAL & LATEX MODIFIED SLURRY SEAL**

Area	** Low Estimated Annual Square Footage (Used for Evaluation)	High Estimated Annual Square Footage Range	ARO:
			10 Days
Cameron Park	400,000	550,000	
Diamond Springs	100,000	250,000	
El Dorado Hills	400,000	550,000	
Georgetown	100,000	150,000	
Placerville	100,000	250,000	
Pollock Pines	100,000	250,000	
Shingle Springs	100,000	250,000	
South Lake Tahoe	100,000	400,000	
Post Sweeping			\$1,144.00 / Occurrence
<b>TOTALS</b>			265,700.00
<b>PAYMENT DISCOUNT</b>			2% / 30 Days <b>(5,314.00)</b>
<b>LVP</b>			No
<b>TOTAL JOB COST</b>			<b>\$ 260,386.00</b>

Sierra Nevada Construction  
Sparks, NV  
10 Days

Unit Price	Extended Price
0.170	68,000.00
0.212	21,200.00
0.170	68,000.00
0.212	21,200.00
0.212	21,200.00
0.212	21,200.00
0.212	21,200.00
0.237	23,700.00
\$1,144.00 / Occurrence	
	265,700.00
2% / 30 Days	<b>(5,314.00)</b>
No	
	<b>\$ 260,386.00</b>

California Pavement Maintenance  
Sacramento, CA  
14 Days

Unit Price	Extended Price
0.320	128,000.00
0.330	33,000.00
0.320	128,000.00
0.350	35,000.00
0.330	33,000.00
0.350	35,000.00
0.320	32,000.00
0.360	36,000.00
\$1,400.00	
	460,000.00
No	
No	
	<b>\$ 460,000.00</b>

\*\*\*\* This invitation to bid requested a cost per square foot price for the application of Type II Modified Slurry Seal on various roads of El Dorado County for a three year period. The bid listed an estimated annual square footage "range" to be applied for each area of the county on an annual basis. The bid was evaluated using the low estimated annual square footage to be applied.