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COUNTY OF EL DORADO, CALIFORNIA 
COMMUNITY DEVELOPMENT AGENCY 

TRANSPORTATION DIVISION 
 
 

NOTICE TO BIDDERS 

 
NOTICE IS HEREBY GIVEN by the County of El Dorado, State of California, that sealed bids for work in accordance 
with the Project Plans (Plans) and Contract Documents designated: 

MONTGOMERY ESTATES AREA 3 EROSION CONTROL PROJECT  

CONTRACT NO. PW 14-31077, CIP NO. 95172 

will be received at the El Dorado County, Community Development Agency, Transportation Division office at 924B Emerald 
Bay Road, South Lake Tahoe, until May 14 at 2 PM, at which time bids will be publicly opened and read by the County of 
El Dorado Community Development Agency, Transportation Division. 

No Bid may be withdrawn after the time established for receiving bids or before the award and execution of the Contract, 
unless the award is delayed for a period exceeding sixty (60) calendar days.  Bids must be executed in accordance with the 
instructions given and forms provided in the Contract Documents furnished by the County of El Dorado Community 
Development Agency, Transportation Division through Quest Construction Data Network (Quest).  The Proposal including 
the Bidder’s Security shall be submitted in a sealed envelope clearly marked: 

"PROPOSAL FOR MONTGOMERY ESTATES AREA 3 EROSION CONTROL PROJECT" 

CONTRACT NO. PW 14-31077, CIP NO. 95172 

TO BE OPENED AT 2 P.M. - ON May 14, 2015 
 

LOCATION/DESCRIPTION OF THE WORK:  The project is located along Fair Meadow Trail, Plateau Circle, Cougar 
Trail, Tepee Court, and Fair Meadow Court in the Meadow Lakes Subdivision, Unit No. 1, in in eastern El Dorado County, 
in the Tahoe Basin.  The Work to be done is shown on the Plans, and generally consists of, but is not limited to: 
 

A. Construction of erosion control improvements including sediment traps, drainage inlets, culverts, infiltrating 
subdrains, pavement removal, and curb and gutter.  Other items or details not mentioned above, that are required by 
the plans, Standard Plans, Standard Specifications, or these Special Provisions must be performed, constructed or 
installed. 
 

B. Bids are required for the entire Work described herein.  
 

C. The contract time is TWENTY FIVE (25) WORKING DAYS. 
 

D. For bonding purposes the anticipated project cost is less than $ 250,000.  
E. A pre-bid meeting is scheduled for this project on Wednesday May 6th at 2:00 PM  at the County of El Dorado 

Community Development Agency, Transportation Division, 924B Emerald Bay Road, South Lake Tahoe, CA.  
Attendance at the pre-bid meeting is not mandatory. 

F. This project is being formally bid in accordance with Public Contract Code 22032 and County of El Dorado 
Ordinance Code section 3.14.040. 

  
OBTAINING OR VIEWING CONTRACT DOCUMENTS:   The Contract Documents, including the Project Plans, may 
be viewed and/or downloaded from the Quest website at http://www.questcdn.com.  Interested parties may also access the 
Quest website by clicking on the link next to the Project Name or entering the Quest project # on the Community 
Development Agency, Transportation Division’s website at http://www.edcgov.us/Government//DOT/Bids.aspx.   
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Interested parties may view the Contract Documents, including the Project Plans, on the Quest website at no charge.  The 
digital Contract Documents, including the Project Plans, may be downloaded for $10.00 by inputting the Quest project # 
3691459 on the websites’ Project Search page.  Please contact QuestCDN.com at (925) 233-1632 or info@questcdn.com for 
assistance in free membership, registration, downloading, and working with this digital project information.  To be included 
on the planholders list, receive notification of addenda, and to be eligible to bid interested parties must download the Contract 
Documents, including the Project Plans, from Quest.  Those downloading the Contract Documents, including the Project 
Plans, assume responsibility and risk for completeness of the downloaded Contract Documents. 

The Contract Documents, including the Project Plans, may be examined in person at the Community Development Agency 
Transportation Division office at 924B Emerald Bay Road, South Lake Tahoe, CA and 2850 Fairlane Court, Placerville CA.  
However the Community Development Agency Transportation Division will no longer sell paper copies of the Contract 
Documents. 

The following Supplemental Project Information/Information Handout will be provided in pdf format as part of the Contract 
Documents on Quest’s website to all planholders who acquire the Contract Documents digitally through Quest: 

2010 Revised Standard Plans (RSP) 
  
CONTRACTORS LICENSE CLASSIFICATION:  Bidders must be properly licensed to perform the Work pursuant to 
the Contractors’ State License Law (Business and Professions Code Section 7000 et seq.) and must possess a CLASS A 
license or equivalent combination of Classes required by the categories and type of Work included in the Contract 
Documents and Plans at the time the Contract is awarded, and must maintain a valid license through completion and 
acceptance of the Work, including the guarantee and acceptance period.  Failure of the successful Bidder to obtain proper 
adequate licensing will constitute a failure to execute the Contract and will result in the forfeiture of the Bidder’s security. 
 
BUSINESS LICENSE:  The County Business License Ordinance provides that it is unlawful for any person to furnish 
supplies or services, or transact any kind of business in the unincorporated territory of County of El Dorado without 
possessing a County business license unless exempt under County Ordinance Code Section 5.08.070.  The Bidder to whom 
an award is made must comply with all of the requirements of the County Business License Ordinance, where applicable, 
prior to beginning work under this contract and at all times during the term of this contract. 
 
CONTRACTOR REGISTRATION:  No contractor or subcontractor may bid on any public works project, be listed in a 
bid proposal for any public works project, or engage in the performance of any contract for public work unless registered 
with the Department of Industrial Relations pursuant to Labor Code sections 1725.5 and 1771.1. 
 
An inadvertent error in listing a subcontractor who is not registered pursuant to Section 1725.5 in a bid proposal shall not be 
grounds for filing a bid protest or grounds for considering the bid nonresponsive if the requirements of Labor Code section 
1771.1 are met.   
 
SUBCONTRACTOR LIST:  Each Proposal must have listed therein the name, contractor’s license number and address of 
each subcontractor to whom the bidder proposes to subcontract portions of the work in an amount in excess of 0.5 % of the 
total bid or $10,000, whichever is greater, in accordance with the Subletting and Subcontracting Fair Practices Act, 
commencing with Section 4100 of the Public Contract Code.  The Bidder must also describe in the Subcontractor List the 
work to be performed by each subcontractor listed.  The work to be performed by the subcontractor must be shown by listing 
the bid item number, bid item description, and portion of the work to be performed by the subcontractor in the form of a 
percentage (not to exceed 100%) calculated by dividing the work to be performed by the subcontractor by the respective bid 
item amount(s) (not by the total bid price).  The percentage of each bid item subcontracted may be submitted with the 
Bidder’s bid or sent via email or fax to Daniel Kikkert, County of El Dorado Community Development Agency, 
Transportation Division, email- Dan.Kikkert@edcgov.us, Fax-(530) 541-7049 by 4:00 p.m. on the first business day after the 
bid opening.  The email or fax must contain the name of each subcontractor submitted with the Bidder’s bid along with the 
bid item number, the bid item description, and the percentage of each bid item subcontracted, as described above.  At the time 
the contract is awarded, all listed subcontractors must be properly licensed to perform their designated portion of the work.  
The bidder’s attention is directed to other provisions of the Act related to the imposition of penalties for failure to observe its 
provisions by using unauthorized subcontractors or by making unauthorized substitutions. 
 
An inadvertent error in listing the California Contractor license number on the Subcontractor List will not be grounds for 
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filing a bid protest or grounds for considering the bid non-responsive if the Bidder submits the corrected contractor’s license 
number to Daniel Kikkert via fax or email as noted above within 24 hours after the bid opening, provided the corrected 
contractor’s license number corresponds to the submitted name and location for that subcontractor. 
 
BUY AMERICA:  This project is subject to the “Buy America” provisions of the Surface Transportation Assistance Act of 
1982, as amended by the Intermodal Surface Transportation Efficiency Act of 1991, and the Moving Ahead for Progress in 
the 21st Century Act (MAP-21). 
 
NONDISCRIMINATION:  Comply with Chapter 5 of Division 4 of Title 2, California Code of Regulations and the 
following. 
 

NOTICE OF REQUIREMENT FOR NONDISCRIMINATION PROGRAM  

(GOVERNMENT CODE SECTION 12990) 

Comply with Section 7-1.02I(2), "Nondiscrimination," of the Standard Specifications, which is applicable to all 
nonexempt State contracts and subcontracts, and to the "Standard California Nondiscrimination Construction Contract 
Specifications" set forth therein.  The specifications are applicable to all nonexempt State construction contracts and 
subcontracts of $5,000 or more. 

 
Comply with the additional nondiscrimination and fair employment practices provisions in the Draft Agreement contained in 
these Contract Documents that will apply to this federal-aid Contract. 
 
The Community Development Agency, Transportation Division hereby notifies all Bidders that it will affirmatively ensure 
that in any contract entered into pursuant to this advertisement, minority business enterprises will be afforded full opportunity 
to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, sex, national 
origin, religion, age, or disability in consideration for the award.   

 
PREVAILING WAGE REQUIREMENTS: 

In accordance with the provisions of California Labor Code Sections 1770 et seq., including but not limited to Sections 1773, 
1773.1, 1773.2, 1773.6, and 1773.7, the general prevailing rate of wages in the county in which the Work is to be done has 
been determined by the Director of the California Department of Industrial Relations.  Interested parties can obtain the 
current wage information by submitting their requests to the Department of Industrial Relations, Division of Labor Statistics 
and Research, PO Box 420603, San Francisco CA 94142-0603, Telephone (415) 703-4708 or by referring to the website at 
http://www.dir.ca.gov/OPRL/PWD.  The rates at the time of the bid advertisement date of a project will remain in effect for 
the life of the project in accordance with the California Code of Regulations, as modified and effective January 27, 1997. 

 
Copies of the general prevailing rate of wages in the county in which the Work is to be done are also on file at the 
Community Development Agency, Transportation Division’s principal office, and are available upon request, and in case of 
projects involving federal funds, federal wage requirements as predetermined by the United States Secretary of Labor have 
been included in the Contract Documents.  Addenda to modify the Federal minimum wage rates, if necessary, will be issued 
as described in the Project Administration section of this Notice to Bidders. 

 
In accordance with the provisions of Labor Code 1810, eight (8) hours of labor constitutes a legal day's work upon all work 
done hereunder, and Contractor and any subcontractor employed under this Contract must conform to and be bound by the 
provisions of Labor Code Sections 1810 through 1815. 
 
This project is subject to the requirements of Title 8, Chapter 8, Subchapter 4.5 of the California Code of Regulations 
including the obligation to furnish certified payroll records directly to the Compliance Monitoring Unit under the Labor 
Commissioner within the Department of Industrial Relations Division of Labor Standards Enforcement in accordance with 
Section 16461.  
 
In the case of federally funded projects, where federal and state prevailing wage requirements apply, compliance with both is 
required.  This project is funded in whole or part by federal funds.  Comply with Exhibit D of the Draft Agreement and the 
Copeland Act (18 U.S.C. 874 and 29 CFR Part 3), the Davis-Bacon Act (40 U.S.C. 276a to 276a-7 and 29 CFR Part 5), and 
the Contract Work Hours and Safety Standards Act (40 U.S.C. 327-330 and 29 CFR Part 5). 
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If there is a difference between the minimum wage rates predetermined by the Secretary of Labor and the general prevailing 
wage rates determined by the Director of the California Department of Industrial Relations for similar classifications of labor, 
Contractor and subcontractors must pay not less than the higher wage rate.  The Community Development Agency, 
Transportation Divison will not accept lower State wage rates not specifically included in the Federal minimum wage 
determinations.  This includes “helper” (or other classifications based on hours of experience) or any other classification not 
appearing in the Federal wage determinations.  Where Federal wage determinations do not contain the State wage rate 
determination otherwise available for use by Contractor and subcontractors, Contractor and subcontractors must pay not less 
than the federal minimum wage rate which most closely approximates the duties of the employees in question. 

TRAINING:  For the Federal training program, the number of trainees or apprentices is 0. 

 
BID SECURITY:  A bid security must be provided with each bid.  Bid security must be in an amount of not less than ten 
percent (10%) of the total amount of the Bid for bid and must be cash, a certified check or cashier's check drawn to the order 
of the County of El Dorado or a Bidder's Bond executed by a surety satisfactory to the County of El Dorado on the form 
provided in the Proposal section of these Contract Documents (do not detach the form).   

BID PROTEST PROCEDURE: The protest procedure is intended to handle and resolve disputes related to the bid award 
for this project pursuant to Title 49 Code of Federal Regulations Part 18 Section 18.36 (b) (12)(i)-(ii) and County of El 
Dorado policies and procedures.  A protestor must exhaust all administrative remedies with the County of El Dorado before 
pursuing a protest with a Federal Agency.  Reviews of protests by the Federal agency will be limited to: 
 
(i.) Violations of Federal law or regulations and the standards of 49 CFR Part 18 Section 18.36 (b) (12) (i)-(ii).  
Violations of State of California or local law will be under the jurisdiction of the State of California or the County of El 
Dorado; and 
 
(ii.) Violation of the County of El Dorado’s protest procedures for failure to review a complaint or protest.  Protests 
received by the Federal agency other than those specified above will be referred to the County of El Dorado. 
 
The protest procedure is an extension of the formal bid process and allows those who wish to protest the recommendation of 
an award after bid the opportunity to be heard.   
 
Policy:  Upon completion of the bid evaluation, the Community Development Agency, Transportation Division will notify 
all bidders of the recommendation of award, the basis therefore, and the date and time on which the recommendation for 
award will be considered and acted upon by the Board of Supervisors.  All bidders may attend the Board of Supervisors 
meeting at the time the agenda item is considered, address the Board of Supervisors, and be heard. 
 
Procedure:  If a bidder wishes to protest the award, this is the procedure: 
 
The Community Development Agency, Transportation Division will review the bids received in a timely fashion under the 
terms and conditions of the Notice to Bidders, and notify the bidders in writing, at the fax number designated in the Proposal, 
of its recommendation including for award or rejection of bids (“All Bidders Letter”). 
 
1. Within five (5) business days from the date of the “All Bidders Letter,” the Bidder protesting the recommendation for 
award must submit a letter of protest to and must be received by the County of El Dorado, Community Development Agency, 
Transportation Division, Attention Daniel Kikkert, 924B Emerald Bay Road, South Lake Tahoe, CA 96150, and state in 
detail the basis and reasons for the protest.  The Bidder must provide facts to support the protest, including any evidence it 
wishes to be considered, together with the law, rule, regulation, or criteria on which the protest is based. 
 
2. If Community Development Agency, Transportation Division finds the protest to be valid, it may modify its award 
recommendations and notify all bidders of that decision.  If the Community Development Agency, Transportation Division 
does not agree with the protest, or otherwise fails to resolve the protest, the Community Development Agency, 
Transportation Division will notify the bid protestor and all interested parties of its decision and the date and time that the 
recommendation for award will be agendized for the Board of Supervisors’ consideration and action.  The Community 
Development Agency, Transportation Division will also include in its report to the Board of Supervisors the details of the bid 
protest. 
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3. The Bidder may attend the Board of Supervisors meeting at which the recommendation and bid protest will be 
considered.  The Board of Supervisors will take comment from the Bidder, staff, and members of the public who wish to 
speak on the item. In the event that the Bidder is not in attendance at that time, the bid protest may be dismissed by the Board 
of Supervisors without further consideration of the merits; and  
 
The decision of the Board of Supervisors on the bid protest will be final.  
 
AWARD OF CONTRACT:   
Bids will be considered for award by the Board of Supervisors. The County of El Dorado reserves the right after opening bids 
to reject any or all bids, to waive any irregularity in a bid, or to make award to the lowest responsive, responsible Bidder and 
reject all other bids, as it may best serve the interests of the County.  
 
As a condition of award, the successful Bidder will be required to submit bonds and evidence of insurance prior to execution 
of the Agreement by the County.  Failure to meet this requirement constitutes abandonment of the Bid by the Bidder and 
forfeiture of the Bidder’s security.  Award will then be made to the next lowest, responsive, responsible Bidder.  
 
RETAINAGE FROM PAYMENTS:  The Contractor may elect to receive one hundred percent (100%) of payments due 
under the Contract from time to time, without retention of any portion of the payment by the County, by depositing securities 
of equivalent value with the County in accordance with the provisions of Section 22300 of the Public Contract Code. 
Securities eligible for deposit hereunder are be limited to those listed in Section 16430 of the Government Code, or bank or 
savings and loan certificates of deposit. 

PROJECT ADMINISTRATION:  Submit all Requests for Information (RFI) during the bid period on the Quest website 
under the Quest # 3691459 under “Project Q&A”.  If the response does not require an addendum, a response will be posted 
on the Quest website under the RFI under “Project Q&A”.  It is the bidders’ responsibility to check this website under 
“Project Q&A” for responses to bidders’ inquiries during the bid period.  Addenda will be uploaded in pdf format to Quest’s 
website and Quest will issue an automatic email notification to all planholders that have acquired the Contract Documents 
digitally through Quest.  The list of planholders will be available on Quest’s website under “View Planholders”. 
 
No oral responses to any questions concerning the content of the Contract Documents will be given.  All responses will be in 
the form of written addenda to the Contract Documents or written responses to bidders’ inquiries.  Responses to bidders’ 
inquiries and addenda will be posted on the Quest website as described above.  Inquiries or questions based on alleged patent 
ambiguity of the plans, specifications, or estimate must be communicated as a bidder inquiry prior to bid opening.  These 
inquiries or questions, submitted after bid opening will not be treated as a bid protest. 
 
BY ORDER OF the Director of the Community Development Agency, County of El Dorado, State of California. 

Authorized by the Board of Supervisors on April 28th, 2015, at Placerville, California. 

 
 
 

By  __________________________________________ 
Steven M. Pedretti, Community Development Agency 
Director 
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COUNTY OF EL DORADO, CALIFORNIA 

COMMUNITY DEVELOPMENT AGENCY 

TRANSPORTATION DIVISION 

 
MONTGOMERY ESTATES AREA 3 EROSION CONTROL PROJECT 

 
PW14-31077 

 

   

ORGANIZATION 
 

Special provisions are under headings that correspond with the main-section headings of the Standard 
Specifications.  A main-section heading is a heading shown in the table of contents of the Standard 
Specifications. 

Each special provision begins with a revision clause that describes or introduces a revision to the 
Standard Specifications as revised by any revised standard specification. 

Any paragraph added or deleted by a revision clause does not change the paragraph numbering of the 
Standard Specifications for any other reference to a paragraph of the Standard Specifications. 

 
 

 STANDARD PLANS LIST 
 

 The standard plan sheets applicable to this Contract include those listed below.  The 
applicable revised standard plans (RSPs) listed below are included in the project 
supplemental information. 
 

 ABBREVIATIONS, LINES, SYMBOLS AND LEGEND 
 

A10A Abbreviations (Sheet 1 of 2) 

RSP A10B Abbreviations (Sheet 2 of 2) 

  
TEMPORARY WATER POLLUTION CONTROL 

 

T59 
Temporary Water Pollution Control Details (Temporary Concrete Washout 
Facility) 

T60 
Temporary Water Pollution Control Details (Temporary Reinforced Silt Fence) 
(Modified per Section 13-6.03H) 

T62 
Temporary Water Pollution Control Details (Temporary Drainage Inlet 
Protection) 

T65 Temporary Water Pollution Control Details [Temporary Fence (Type ESA)] 

 

 
^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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SPECIAL PROVISIONS 
 
 

DIVISION I  GENERAL PROVISIONS 
 

1 GENERAL 
 
 

Add to section 1-1.01: 

 
Non-Standard Bid Items and Applicable Sections 

 

Item 
code 

Item description Applicable 
section 

   

072007 EXCAVATION SAFETY 7 
130670A TEMPORARY REINFORCED SILT FENCE, MODIFIED 13 
141000A TEMPORARY FENCE (TYPE ESA) (TREE TRUNK PROTECTION) 14 
150204A ABANDON CULVERT (RCP) 15 
150770A REMOVE ASPHALT CONCRETE PAVEMENT (RESTORATION) 15 
150776A REMOVE DRAINAGE FACILITY (DI) 15 
150809A REMOVE CULVERT (RCP) 15 
151630A REMOVE AND REPLACE DRIVEWAY PAVERS 15 
160102A TREE REMOVAL 16 
210011A HUMUS 21 
210012A MULCH 21 
210013A TACKIFIER 21 
510502A DRAINAGE INLET – TYPE 1 51 
510502B DRAINAGE INLET – TYPE 2 51 
510502C MINOR CONCRETE (MINOR STRUCTURE) (CONCRETE COLLAR) 51 
641107A 18" PLASTIC PIPE (HDPE) 64 
685100A 18” PERFORATED PLASTIC PIPE UNDERDRAIN 68 
731504A MINOR CONCRETE (CURB AND GUTTER) 73 
 

Add to section 1-1.07B: 

APN:  Assessor’s Parcel Number. 
 
AT&T:  Communications utility company. 

 
Replace the definition of Bid Item List in section 1-1.07B with: 

Bid Item List:  List of bid items and the associated quantities.  The Proposal Pay Items and Bid Price 
Schedule in the Proposal section is the Bid Item List.  The verified Bid Item List is Exhibit A Contractor’s 
Bid and Bid Price Schedule in the fully-executed contract for the project. 
 

Add to section 1-1.07B: 

BMP:  Best Management Practices 
 
CCC:  California Conservation Corps. 
 
Charter:  Charter Communications 
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Replace the corresponding definitions in section 1-1.07B with: 

Contract acceptance:  County Clerk/Recorder’s recordation of the executed written Notice of 
Acceptance of a completed Contract. 

 
Add to section 1-1.07B: 

Contract approval:  Execution of the Contract by the County of El Dorado. 
 
Contract award package:  The Notice of Award of Contract letter, two originals of the Agreement, 
Payment and Performance bond forms, and other forms the successful Bidder must complete for Contract 
Execution. 
 
Contract Documents:  See Article 2 “Contract Documents” of the Draft Agreement. 
 
County:  County of El Dorado, a political subdivision of the State of California. 
 
CSP:  Corrugated Steel Pipe 
 
CTC:  California Tahoe Conservancy. 
 

Replace the corresponding definitions in section 1-1.07B with: 

Department or Department of Transportation:  The Transportation Division in the Community 
Development Agency of the County of El Dorado or Department of Transportation as defined in St & Hwy 
Code § 20 and authorized in St & Hwy Code § 90; its authorized representatives. 
 
Engineer:  The Director of Transportation for County of El Dorado, or authorized representative (Resident 
Engineer) responsible for the Contract’s administration; the Resident Engineer’s authorized 
representatives. 
 

Delete estimated cost in section 1-1.07B. 

 
Replace informal-bid contract in section 1-1.07B with: 

Informal-bid contract:  Contract that is noted as informally bid in the Notice to Bidders. 
 

Add to section 1-1.07B: 

Laboratory:  The established laboratory of the County of El Dorado Department of Transportation or 
laboratories authorized by the Engineer to test materials and work involved in the contract. 
 
Liberty:  Liberty Utilities 
 
Office Engineer:  The Office Engineer in the County of El Dorado Community Development Agency, 
Transportation Division or, depending on context, Caltrans Office Engineer. 
 
Proposal:  The Proposal section of the Contract Documents book, or the Bidder’s bid. 
 
PUE:  Public Utility Easement. 
 
RSP:  Revised standard plans. 
 
RWQCB:  Regional Water Quality Control Board, Lahontan Region 
 
SEZ:  Stream Environment Zone. 
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Replace the corresponding definitions in section 1-1.07B with: 

2. revised standard specifications:  New or revised standard specifications.  These specifications are in 
a section titled Revised Standard Specifications of a book titled Contract Documents including Notice to 
Bidders, Special Provisions, Proposal, and Contract. 
 
3. special provisions:  Specifications specific to the project.  These specifications are in a section titled 
Special Provisions of a book titled Contract Documents including Notice to Bidders, Special Provisions, 
Proposal, and Contract. 
 
State:  The State of California, including its agencies, departments, or divisions, whose conduct or action 
is related to the work, or County of El Dorado, a political subdivision of the State, and its Community 
Development Agency, Transportation Division. 
 
Structure Design:  The Community Development Agency, Transportation Division, for County of El 
Dorado or Offices of Structure Design of the Department of Transportation. 
 

Add to section 1-1.07B: 

STPUD:  South Tahoe Public Utility District. 
 
TCE:  Temporary Construction Easement. 
 
TRM:  Turf Reinforcement Mat. 
 
TRPA:  Tahoe Regional Planning Agency. 
 
USDA:  United States Department of Agriculture. 
 
USFS:  United States Forest Service; also known as the USDA Forest Service; an agency of the United 
States Department of Agriculture. 
 

Add to section 1-1.09: 

This project is in a freeze-thaw area. 
 

Add to section 1-1.11 

Reference or agency or 
department unit 

Web site Address Telephone no. 

County of El Dorado 
Community 

Development Agency, 
Transportation Division 

http://www.edcgov.us/DOT/
924B Emerald Bay Road 
South Lake Tahoe, CA 

96150 
(530) 573-7900 

County of El Dorado 
Community 

Development Agency, 
Transportation Division, 

Office Engineer 

 
924B Emerald Bay Road 
South Lake Tahoe, CA 

96150 
(530) 573-7900 

 
Replace section 1-1.12 with: 

Make checks payable to County of El Dorado.  Use the bond forms provided in the book titled Contract 
Documents including Notice to Bidders, Special Provisions, Proposal, and Contract. 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

2 BIDDING 
 

 
Delete 2nd paragraph of section 2-1.01 of the RSS dated 2-21-14. 

 
Replace section 2-1.06A of the RSS dated 2-21-14 with: 

The Contract Documents book and project plans may be viewed by subscribers at: 
 

1. El Dorado Builders’ Exchange at www.goodbuilders.org 
 
2. McGraw-Hill Construction Dodge at www.fwdodge.com 
 
3. Construction Bid Board at www.ebidboard.com 

 
4. Quest Construction Data Network’s website as described in the Notice to Bidders.   

 
The Notice to Bidders can be viewed at http://www.edcgov.us/Government/DOT/BidsHome.aspx 
 
The Notice to Bidders includes how and where to obtain the Contract Documents book, the project Plans, 
and the Supplemental Project Information. 
 
The Contract Documents book includes the Notice to Bidders, revised standard specifications, special 
provisions, Proposal, and Contract. 

 
Replace 3rd paragraph of section 2-1.06B of the RSS dated 2-21-14 with: 

If an Informational Handout or cross sections are available you may view and/or download them as 
described in the Notice to Bidders. 
 

Add to section 2-1.06B: 

Availability of and requests for rock cores, other supplemental project information, and bridge as-built 
drawings described in this section apply only to projects on the State Highway System. 
 

Add to section 2-1.06B: 

The Department makes the following supplemental project information available: 
 

Supplemental Project Information 
Means Description 

Included in Information Handout Applicable RSPs 

Available for inspection at the Tahoe 
Engineering Office 
Telephone No. (530) 573-7900 

Storm Water Pollution Prevention Plan (SWPPP), 
Meadow Lakes Subdivision Unit No. 1 Improvement 
Plans (partial set) dated April 1969 

 
Replace "Reserved" in section 2-1.08 of the RSS dated 2-21-14 with: 

2-1.08  FEDERAL LOBBYING RESTRICTIONS 

Section 2-1.08 applies to a federal-aid contract. 
 
Under 31 USC § 1352: 
 

None of the funds appropriated by any Act may be expended by the recipient of a 
Federal contract, grant, loan, or cooperative agreement to pay any person for influencing 
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or attempting to influence an officer or employee of any agency, a Member of Congress, 
an officer or employee of Congress, or an employee of a Member of Congress in 
connection with: 
 
(1) The awarding of any Federal contract. 

 
(2) The making of any Federal grant. 

 
(3) The making of any Federal loan. 

 
(4) The entering into of any cooperative agreement. 

 
(5) The extension, continuation, renewal, amendment, or modification of any Federal 

contract, grant, loan, or cooperative agreement. 
 

If any funds other than Federal funds have been paid for the same purposes in connection with this 
Federal-aid contract, submit an executed certification and, if required, submit a completed disclosure form 
as part your Proposal. 
 
A certification for Federal-aid contracts regarding payment of funds to lobby Congress or a Federal 
agency is included in the Proposal.  Standard Form - LLL, "Disclosure of Lobbying Activities," with 
instructions for completion of the Standard Form is also included in the Proposal.  Signing the Proposal 
constitutes signature of the Certification. 
 
The certification and disclosure of lobbying activities must be included in each subcontract and any lower-
tier contracts exceeding $100,000.  Submit all disclosure forms regardless of tier, but not certifications. 
 
You, your subcontractors, and any lower-tier contractors must file a disclosure form at the end of each 
calendar quarter in which there occurs any event that requires disclosure or that materially affects the 
accuracy of the information contained in any disclosure form you, your subcontractors, and any lower-tier 
contractors previously filed.  An event that materially affects the accuracy of the information reported 
includes: 
 

A. A cumulative increase of $25,000 or more in the amount paid or expected to be paid for 
influencing or attempting to influence a covered Federal action; or 
 

B. A change in the person(s) or individual(s) influencing or attempting to influence a covered Federal 
action; or, 
 

C. A change in the officer(s), employee(s), or Member(s) contacted to influence or attempt to 
influence a covered Federal action. 

 
Replace 2nd paragraph of section 2-1.10 of the RSS dated 2-21-14 with: 

The Subcontractor List in the Proposal must show the name, contractor’s license number, and address 
and work portions to be performed by each subcontractor listed.  The work portion to be performed must 
be shown by listing the bid item number, bid item description, and portion of the work to be performed by 
the subcontractor in the form of a percentage (not to exceed 100%) calculated by dividing the work to be 
performed by the subcontractor by the respective bid item amount(s) (not by the total bid price). 
 
An inadvertent error in listing the California Contractor license number on the Subcontractor List will not 
be grounds for filing a bid protest or grounds for considering the bid non-responsive if the Bidder submits 
the corrected contractor’s license number to Daniel Kikkert via fax (530) 541-7049 or email 
Daniel.Kikkert@edcgov.us within 24 hours after the bid opening, provided the corrected contractor’s 
license number corresponds to the submitted name and location for that subcontractor. 
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Add to section 2-1.12B(1): 

The Contractor shall also carry out applicable requirements of 7 CFR 3016 in the award and 
administration of this UNITED STATED DEPARTMENT OF AGRICULTURE (USDA)-assisted Contract.  
The requirements of 7 CFR 3016.36 (e) are: 
 

(a) Contracting with small and minority firms, women's business enterprise and labor surplus area 
firms. 

 
(1) Contractor will take all necessary affirmative steps to assure that minority firms, women's 

business enterprises, and labor surplus area firms are used when possible. 
 

(2) Affirmative steps shall include: 
 

(i) Placing qualified small and minority businesses and women's business 
enterprises on solicitation lists; 

 
(ii) Assuring that small and minority businesses, and women's business enterprises 

are solicited whenever they are potential sources; 
 

(iii) Dividing total requirements, when economically feasible, into smaller tasks or 
quantities to permit maximum participation by small and minority business, and 
women's business enterprises; 

 
(iv) Establishing delivery schedules, where the requirement permits, which 

encourage participation by small and minority business, and women's business 
enterprises; 

 
(v) Using the services and assistance of the Small Business Administration, and the 

Minority Business Development Agency of the Department of Commerce; and 
 

(vi) Requiring the prime contractor, if subcontracts are to be let, to take the 
affirmative steps listed in paragraphs (a)(2) (i) through (v) of this section. 

 
Bidder will take all necessary affirmative steps to assure that minority firms, women’s business 
enterprises and labor surplus area firms are used when possible. 
 

Delete “the” after “that” in the 5th paragraph of section 2-1.12B(1) of the RSS dated 2-21-14. 

 
Replace section 2-1.15 “Disabled Veterans Business Enterprise” with: 

2-1.15  RESERVED 
 

Replace section 2-1.18 “Small Business and Non-Small Business Subcontractor Preferences” 
with: 

2-1.18  RESERVED 
 

Replace section 2-1.27 “California Companies” with: 

2-1.27  RESERVED 
 
Replace section 2-1.29 “Opt Out of Payment Adjustments for Price Index Fluctuations” of the RSS 

dated 2-21-14 with: 

2-1.29  RESERVED 
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Replace section 2-1.33 of the RSS dated 2-21-14 with: 

Except as noted below, complete the pages of the Proposal in the Contract Documents book and submit 
the completed Proposal with the Bidder’s Security as noted in the Notice to Bidders. 
 
Submit the forms from the Proposal and form information at the times shown in the following table: 
 

Contract 
type 

Forms to be submitted 
at the time of bid 

Forms to be submitted 
and received no later 
than 24 hours after bid 
opening a 

Forms to be submitted 
and received no later 
than 4 p.m. on the 4th 
business day after bid 
opening a 

All 
contracts 

All Proposal forms 
including Business 
name and address; bid 
item number and bid 
item description of 
subcontracted work on 
the Subcontractor List 
 

• Subcontractor name 
bid item number, bid 
item description shown 
on the Subcontractor 
List submitted with 
Proposal, and the 
percentage of each bid 
item b 
 
Correction for incorrect 
Contractor License # 
on Subcontractor List 
submitted with 
Proposal 

-- 

Federal-aid 
contracts 
only 

 

-- 

• Local Agency Bidder - 
DBE – Commitment 
(Exhibit 15-G) 
• DBE Information- 
Good Faith Efforts 
(Exhibit 15-H) and 
Documentation c 

aThe percentage of each bid item and the 15-G and 15-H forms may be submitted at the 
time of bid. 
bIf the information is not submitted at the time of bid email or fax to Office Engineer, email-
Dan.Kikkert@edcgov.us, Fax-(530) 541-7049.  This after-bid submittal does not apply to 
an informal-bid contract. For an informal bid contract, submit the completed form at the 
time of bid. 
cIf not submitted at the time of bid, applicable only to the apparent low bidder, 2nd low 
bidder, and 3rd low bidder.  Submit via email or fax to Office Engineer, email-
Dan.Kikkert@edcgov.us, Fax-(530) 541-7049. 

 
Failure to submit the forms and information as specified results in a nonresponsive bid. 
 
If an agent other than the authorized corporation officer or a partnership member signs the bid, submit a 
Power of Attorney authorizing the agent to sign on behalf of the principal with the bid.  Otherwise, the bid 
may be disregarded as irregular or unauthorized. 
 

Replace 4th item of 1st paragraph of section 2-1.34 with: 

4. Bidder’s bond signed by an authorized representative of a surety insurer who is licensed in 
California.  The authorized representative’s signature must be notarized and authorization 
documentation must be provided. 

 
Delete 5th item of 1st paragraph of section 2-1.34 of the RSS dated 2-21-14. 
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Delete second to last paragraph of section 2-1.34 of the RSS dated 2-21-14. 

 
Replace last paragraph of section 2-1.34 with: 

If using a bidders bond, you must complete the Bidder's bond form included in the Contract Documents 
following the Proposal and submit it with your proposal. 
 

Replace section 2-1.40 of the RSS dated 2-21-14 with: 

An authorized agent may withdraw a bid before the bid opening date and time by submitting a written bid 
withdrawal request at the location where the bid was submitted.  Withdrawing a bid does not prevent you 
from submitting a new bid. 
 
After the bid opening time, you cannot withdraw a bid. 
 

Replace “Reserved” in section 2-1.44 with: 

2-1.44  BID PROTEST PROCEDURE 

The protest procedure is intended to handle and resolve disputes related to the bid award for this project 
pursuant to Title 7 Code of Federal Regulations Chapter XXX Part 3016 and County of El Dorado policies 
and procedures.  A protestor must exhaust all administrative remedies with the County of El Dorado 
before pursuing a protest with a Federal Agency.  Reviews of protests by the Federal agency will be 
limited to: 
 

(i.) Violations of Federal law or regulations and the standards of 7 CFR Chapter XXX Part 
3016.  Violations of State of California or local law will be under the jurisdiction of the State of 
California or the County of El Dorado; and 

 
(ii.) Violation of the County of El Dorado’s protest procedures for failure to review a complaint 
or protest.  Protests received by the Federal agency other than those specified above will be 
referred to the County of El Dorado. 

 
The protest procedure is an extension of the formal bid process and allows those who wish to protest the 
recommendation of an award after bid the opportunity to be heard. 
 
Policy:  Upon completion of the bid evaluation, the Department will notify all bidders of the 
recommendation of award, the basis therefore, and the date and time on which the recommendation for 
award will be considered and acted upon by the Board of Supervisors.  All bidders may attend the Board 
of Supervisors meeting at the time the agenda item is considered, address the Board of Supervisors, and 
be heard. 
 
Procedure:  If you wish to protest the award, this is the procedure: 
 

1. The Department will review the bids received in a timely fashion under the terms and conditions 
of the Notice to Bidders, and notify you in writing, at the fax number designated in the Proposal, 
of its recommendation including for award or rejection of bids (“All Bidders Letter”). 

 
2. Within five (5) business days from the date of the “All Bidders Letter,” the Bidder protesting the 

recommendation for award must submit a letter of protest to and must be received by Office 
Engineer, Attention Daniel Kikkert, and state in detail the basis and reasons for the protest.  The 
Bidder must provide facts to support the protest, including any evidence it wishes to be 
considered, together with the law, rule, regulation, or criteria on which the protest is based. 

 
3. If the Department finds the protest to be valid, it may modify its award recommendations and 

notify all bidders of that decision.  If the Department does not agree with the protest, or otherwise 
fails to resolve the protest, the Department will notify the bid protestor and all interested parties of 
its decision and the date and time that the recommendation for award will be agendized for the 
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Board of Supervisors’ consideration and action.  The Department will also include in its report to 
the Board of Supervisors the details of the bid protest. 

 
4. The Bidder may attend the Board of Supervisors meeting at which the recommendation and bid 

protest will be considered.  The Board of Supervisors will take comment from the Bidder, staff, 
and members of the public who wish to speak on the item. If the Bidder is not in attendance at 
that time, the bid protest may be dismissed by the Board of Supervisors without further 
consideration of the merits; and 

 
The decision of the Board of Supervisors on the bid protest will be final. 
 

Replace the 1st sentence in section 2-1.46 with: 

County Board of Supervisors’ decision on the bid award is final. 
 

Replace the 1st sentence in the 2nd paragraph section 2-1.46 with: 

County Board of Supervisors may reject: 
 

Replace section 2-1.47 with: 

2-1.47  BID RELIEF 

County Board of Supervisors may grant bid relief under Pub Cont Code § 5100 et seq.  Submit any 
request for bid relief to Office Engineer, email-dan.kikkert@edcgov.us, Fax-(530) 541-7049.  Requests for 
bid relief must be in writing within 5 business day of the bid opening and must demonstrate: 
 

1. A mistake was made in your bid. 
 

2. The mistake made the bid materially different than what you intended. 
 

3. The mistake was made in filling out the bid and not due to an error in judgment or to carelessness 
in inspecting the site of work or in reading the plans or specifications. 
 

Delete section 2-1.49. 

 
^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 
3 CONTRACT AWARD AND EXECUTION 

 
 

Delete 1st paragraph of section 3-1.02B of the RSS dated 2-21-14. 

 
Delete 1st paragraph of section 3-1.04. 

 
Replace 2nd and 3rd paragraphs of section 3-1.04 with: 

The Department will consider bids for award.  County reserves the right after opening bids to 
reject any or all bids, to waive any irregularity in a bid, or to make award to the lowest 
responsive, responsible Bidder and reject all other bids, as it may best serve the interests of 
County.  The award of the Contract, if it be awarded, will be to the lowest, responsive, 
responsible bidder whose Proposal complies with all the requirements prescribed.  This award, if 
made, will be made within sixty (60) days after the opening of the bids.  This period will be 
subject to extension as may be agreed upon in writing between the Department and the Bidder 
concerned. 
 
All bids will be compared on the basis of the Proposal Pay Items and Bid Price Schedule of the 
quantities of work to be done. 
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The lowest, responsive, responsible bidder will be the Bidder submitting the lowest additive total 
of all the bid items and meeting all other requirements.  In the event of a discrepancy between 
the unit price bid and the extended unit total as stated on the Proposal, the Department uses the 
amount bid for the unit price in calculating the additive total of the bid items for purposes of 
award, including revisions by Addenda, and as specified in the Proposal instructions. 
 

Delete the paragraph added to the end of section 3-1.04 of the RSS dated 10-19-12. 
 

Replace section 3-1.05 with: 

3-1.05  CONTRACT BONDS (PUB CONT CODE § 7103) 

The successful Bidder must furnish two bonds: 
 

1. Payment bond to secure the claim payments of laborers, workers, mechanics, or materialmen 
providing goods, labor, or services under the Contract.  This bond must be in a sum not less than 
one hundred percent (100%) of the total amount payable by the terms of the contract, naming the 
County as obligee. 
 

2. Performance bond to guarantee faithful performance of the Contract.  This bond must be in a sum 
not less than one hundred percent (100%) of the total amount payable by the terms of the 
contract, naming the County as obligee. 
 

The Payment and Performance Bond forms are included with the Draft Agreement section of the Contract 
Documents book.  The Department furnishes the successful Bidder bond forms with the Contract award 
package. 
 

Replace 1st paragraph and 1st item of 2nd paragraph of section 3-1.06 with: 

For a federal-aid contract, the Contractor must be properly licensed as a contractor from contract award 
(Pub Cont Code § 20103.5) through completion and acceptance of the Work, including the guarantee 
period.  Failure to obtain proper and adequate licensing for an award of a Contract constitutes a failure to 
execute the Contract and results in the forfeiture of the security of the Bidder. 
 

1. The Contractor must be properly licensed as a contractor from bid opening (Bus & Prof Code § 
7028.15) through completion and acceptance of the Work, including the guarantee period.  
Failure to obtain proper and adequate licensing constitutes a failure to execute the Contract and 
results in the forfeiture of the security of the Bidder. 
 

Replace section 3-1.08 “Small Business Participation Report” with: 

3-1.08  RESERVED 
 

Replace section 3-1.11 with: 

3-1.11  COUNTY PAYEE DATA RECORD FORM 

Complete and sign the County Payee Data Record form included in the Contract award package. 
 

Delete section 3-1.12. 

 
Replace section 3-1.18 with: 

3-1.18  CONTRACT EXECUTION 

The successful Bidder must sign the Agreement. 
 
Deliver to Office Engineer: 
 

1. Two Original Signed Agreements  
 

2. Contract Bonds 
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3. Documents identified in section 3-1.07 and 7-1.06 

 
4. County Payee Data Record form 

 
5. California Form 590-Withholding Exemption Certificate 

 
6. Documents identified in and marked as specified in section 3-1.14, if applicable. 

 
Office Engineer must receive these documents within the five (5) business days of the date of the Notice 
of Award of Contract letter. 
 
The Bidder’s security may be forfeited for failure to execute the Contract, furnish any bond, or provide the 
required insurance documents within the time specified. 
 
The Department does not provide hard copies of the Contract Documents, including the Project Plans to 
the successful bidder. 
 

Replace section 3-1.19 with: 

3-1.19  BIDDERS’ SECURITIES (Pub Cont Code § 20129) 

The Department returns the securities of the unsuccessful Bidders within sixty (60) days Contract award.  
The Department returns the successful Bidder’s security within sixty (60) days of Contract execution. 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

4 SCOPE OF WORK 
 
 

Delete section 4-1.07C. 

 
^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 
5 CONTROL OF WORK 

 
 

Replace 5th paragraph of section 5-1.01 with: 

Ensure the Department’s, TRPA, CTC, USFS, RWQCB, Liberty Utilities, Southwest Gas, Charter 
Communications, STPUD, and AT&T safe access to the work.  Furnish facilities necessary for the 
Department’s, TRPA, CTC, USFS, RWQCB, Liberty Utilities, Southwest Gas, Charter Communications, 
STPUD, and AT&T inspection. 
 

Delete section 5-1.09. 

 
Replace 6th paragraph of section 5-1.13A with: 

Each subcontract must include the provisions of this contract and each subcontractor must comply with 
the applicable terms and conditions of this contract. 
 

Replace 7th paragraph of section 5-1.13A with: 

The Department encourages you to and, for USFS federal-aid assisted projects, you must include a 
dispute resolution process in each subcontract. 
 

Replace section 5-1.13B “Disadvantaged Business Enterprises” with: 

5-1.13B  RESERVED 
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Replace section 5-1.13C “Disabled Veterans Business Enterprise” with: 

5-1.13C  RESERVED 
 

Replace section 5-1.13D “Non-Small Business” with: 

5-1.13D  RESERVED 
 

Add to section 5-1.20B(1): 

The Department has obtained and included in Appendix C: 
 

1. Tahoe Regional Planning Agency Permit No. EIPC20XX-00XX (pending). 
 
2. California Regional Water Quality Control Board, Lahontan Region, Board Order No. 

R6T-2011-101A1. 
 
3. City of South Lake Tahoe Encroachment Permit (pending). 
 

Replace section 5-1.20B(4) with: 

Before procuring material, disposing of material, or otherwise using non-highway property, obtain a 
written agreement from the property owner. 

 

Replace section 5-1.20E with: 

5-1.20E  COORDINATION WITH PROPERTY OWNERS 

You must make every effort to communicate with adjacent property owners and tenants to inform them of 
required access for construction activities, and must give forty-eight (48) hours’ notice to the property 
owners and tenants when work is to be performed on their property or affecting access to their property. 
 

Replace 7th paragraph of section 5-1.23B(2) with: 

Allow five (5) days for review. 
 

Replace 2nd sentence of 8th paragraph of section 5-1.23B(2) with: 

Allow review time specified plus five (5) days for each additional set. 
 

Replace 1st sentence of 10th paragraph of section 5-1.23B(2) with: 

For complete resubmitted drawings, allow five (5) days for review. 
 

Replace section 5-1.24 with: 

5-1.24  COST PRINCIPLES 

Comply with the Federal Acquisition Regulations in Title 48 CFR, Part 31 et seq. as applicable, regarding 
allowable elements of cost for the Work to be performed under this Contract. 
 

A. You and your subcontractors must comply with 2 CFR Part 225 (formerly OMBA-87), Cost 
Principles for State, Local and Indian Tribal Governments; with Federal administrative procedures 
pursuant to 7 CFR 3016, Uniform Administrative Requirements for Grants and Cooperative 
Agreements to State and Local Governments; and with Contract Cost Principles, 48 CFR, 
Federal Acquisition Regulations System, Chapter 1, Parts 31 et seq., insofar as those regulations 
may apply.  This provision applies to every sub-recipient receiving funds as a Contractor or 
subcontractor under this Contract. 
 

B. Any expenditures for costs for which you have received payment or credit that are determined by 
subsequent audit to be unallowable under 2 CFR Part 225 or 48 CFR Parts 31 et seq., are 
subject to repayment to County. 
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C. Travel and per diem reimbursements, if applicable, and third-party contract reimbursements to 
subcontractors will be allowable as project costs only after you incur and pay for those costs. 
 

D. Notwithstanding any other provision of the Contract Documents to the contrary, payments for 
mileage, travel or subsistence expenses, if applicable, for your staff or your subcontractors 
claimed for reimbursement must not exceed the lesser of (1) the rates to be paid to County 
employees under the current Board of Supervisors Travel Policy in effect at the time the 
expenses are incurred; or (2) the rates authorized to be paid to rank and file State employees 
under current State Department of Personnel Administration (DPA) rules.  If the rates claimed are 
in excess of those authorized DPA rates, you are responsible for the cost difference, and you 
must reimburse County for any overpayments inadvertently within thirty (30) days of County’s 
demand. 
 

E. You and your subcontractors must establish and maintain accounting systems and records that 
properly accumulate and segregate funds received under this Agreement by line item.  Your and 
your subcontractor’s accounting systems must conform to Generally Accepted Accounting 
Principles (GAAP), must enable the determination of incurred costs at interim points of 
completion, and must provide support for reimbursement of payment vouchers or invoices. 
 

Replace section 5-1.25 with: 

5-1.25  AS-CONSTRUCTED PLANS 

Contractor must submit a set of “As-Constructed Plans”.  The “As-Constructed Plans” must 
contain changes made to the Plans to reflect actual construction of the proposed improvements.  
The “As-Constructed Plans” must be current and updated in a timely manner so the Plans and its 
information are made available to the Engineer for review during the weekly meetings.  
Contractor will make “As-Constructed Plans” corrections and additions using red ink.  Corrections 
and additions are, but not limited to: changes to pipes, channels, drainage structures, and other 
drainage details; corrected typical sections, base, and surfacing details; changes in vertical and 
horizontal alignment; establish or re-establish right-of-way markers, monuments, and bench 
marks; new, replaced, removed or abandoned utilities, especially underground; and, any other 
construction details or appurtenances not shown on the Plans.  When Engineer has made the 
final inspection as provided in Section 5-1.46, then the Contractor shall submit the complete set 
of “As-Constructed Plans”. 
 

Replace item 2 of 2nd paragraph of section 5-1.26 with: 

2. On a Request for Construction Staking form. 
 

Add item 3 to 1st paragraph of section 5-1.27B: 

3. All other pending matters under this Contract are closed. 
 

Replace opening phrase of 2nd paragraph of section 5-1.27B with: 

For at least 4 years after the later of these, retain cost records, including records of: 
 

Replace Section 5-1.27C with: 

5-1.27C  Record Inspection, Copying, and Auditing 

Make your records available for inspection, copying, and auditing by the USFS, the Comptroller General 
of the United States, the State, County, or their duly authorized representatives for the same time frame 
specified under section 5-1.27B.  The records of subcontractors and suppliers must be made available for 
inspection, copying, and auditing by the USFS, the Comptroller General of the United States, the State, 
County, or their duly authorized representatives for the same period.  Make records available for 
examination during normal business hours at your principal place of business in California, for audit 
during normal business hours at this place of business.  Provide office space, photocopies and other 
assistance to enable audit or inspection representatives to conduct these audits or inspections. 
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Incorporate this provision in any subcontract entered into as a result of this Contract.  Require 
subcontractors to agree to cooperate with the listed agencies by making all appropriate and relevant 
Project records available to those agencies for audit and copying. 
 

Replace section 5-1.27E with: 

5-1.27E  Change Order Bills 

Maintain separate records for change order work costs.  Submit paper copy change order bills. 
 

Delete 2nd and 3rd paragraphs of section 5-1.32. 

 
Add item 10 to 1st paragraph of section 5-1.36A. 

10. Right-of-way or property corner monuments 
 

Add to 3rd paragraph of section 5-1.36D. 

Underground Service Alert Phone: 811 

South Tahoe Public Utility District 
(water & sewer) 
24 Hr # (530) 544-6474 
Attn: Randy Curtis 
(530) 544-4964 
FAX (530) 544-6359 
1275 Meadow Crest Drive 
So. Lake Tahoe, CA 96150 
 

Charter Communications 
Attn: Jake Newnham 
(775) 588-1077 
FAX (775) 588-0508  
PO Box 11019 
Zephyr Cove, NV 89448  

Southwest Gas 
24 Hr # (800) 772-4555 
Attn: Chris Peters 
(530) 543-3225 
1740 D Street, Unit No. 4 
South Lake Tahoe, CA 96150  

AT&T 
24 Hr # (866) 346-1168 
Attn: Astrid Willard, PW Mgr. 
3675 “T” Street, Room 170 
Sacramento, CA 95816 
(916) 453-6136 
FAX (916) 451-8504 

Liberty Utilities 
24 Hr # (800) 782-2506 
Attn: Jeff Matthews 
(530) 543-5297 
FAX (530) 544-4811 
933 Eloise Avenue 
So. Lake Tahoe, CA 96150  

 

 

Installation of the utilities shown in the following table requires coordination with your activities.  Make the 
necessary arrangements with the utility company through the Engineer and submit a schedule: 
 

1. Verified by a representative of the utility company 
 

2. Allowing at least the time shown for the utility owner to complete its work 
 

Utility Relocation and Contractor-Arranged Time for the Relocation 
Utility Utility address Location Days 

STPUD See above Sheet P-3; 
1560 Plateau Circle 

3 

STPUD See above Sheet P-3; 
2517 Cattleman’s Trail 

3 
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Replace 1st and 2nd sentences of 2nd paragraph of section 5-1.46 with: 

When the Engineer determines that the work is complete, the Engineer recommends to the Board of 
Supervisors that the contract be accepted and the Notice of Acceptance be recorded to accept the 
contract.  Immediately after the acceptance by the Board of Supervisors, you are relieved from: 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

6 CONTROL OF MATERIALS 
 
 

Replace 1st sentence of 3rd paragraph of section 6-3.05C with: 

The Department provides an inspection request form and procedures for its submittal. 
 

Replace 3rd paragraph of section 6-3.05G with: 

Submit material to be tested with a Sample Identification Card provided by the Department. 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

7 LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 
 
 

Add to section 7-1.02A: 

County is relying on federal assistance or grants for all of the funding for the Work to be provided under 
this Contract.  As a requirement of County’s use of federal funds, County is required to comply with 
certain federal contracting requirements and to extend those requirements to its third party contracts.  
You must comply and must require your subcontractors to comply with all applicable provisions of federal 
regulations, including those required by USFS grant funding requirements, regulations, and related 
executive orders regarding the use, expenditure, control, reporting, allowable costs and management of 
such funds as well as these requirements detailed in 7 CFR 3016, Uniform Administrative Requirements 
for Grants and Cooperative Agreements to State and Local Governments.  You must further comply with 
all Title 23 Federal requirements and all applicable state and federal laws, regulations and policy; 
procedural or instructional memoranda.  The following Office of Management and Budget (OMB) 
Circulars, as applicable, and as implemented by various parts of the Code of Federal Regulations (CFR), 
are incorporated by reference and made a part of these Contract Documents: 

 
2 CFR Part 225, "Cost Principles for State, Local, and Indian Tribal Governments (formerly OMB 
Circular A-87)" 

Circular A-102, as amended August 29, 1997, "Grants and Cooperative Agreements with State 
and Local Governments" 

Circular A-133, revised June 26, 2007, “Audits of States, Local Governments, and Non-Profit 
Organizations" 

Copies of OMB Circulars are available on the Internet at:                                                     
 http://www.whitehouse.gov/omb/grants_default. 
 
Failure to comply with any federal or state provision may be the basis for withholding payments and for 
such other remedies as may be appropriate including termination of this Contract.  You must also comply 
with any flow-down or third-party contracting provisions which may be required under the federal and 
state regulations and which may apply to your subcontracts, if any, associated with this Contract.  You 
must ensure that all subcontractors submit certifications regarding federal lobbying activities as required 
by Section 1352, Title 31, United State Code and that all such certifications are made a part of any 
subcontracts entered into as a result of this contract. 
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Replace section 7-1.02C “Emission Reduction” with: 

Section 7-1.02C Emission Reduction 

Sign the Emissions Reduction Certification in the Article 13 “Emission Reduction” of the Agreement. 
 

Add section 7-1.02D: 

7-1.02D  REPORTING [7 CFR 3016.36 (i) (7) & 7 CFR 3016.40] 

In order to monitor the progress of projects funded in whole or in part by federal funds, federal agencies 
rely heavily on inspection data.  Inspections by the County will be performed on a regular basis and data 
compiled in report form, as necessary.  Supply reporting information to County when requested. 
 
Incorporate this provision in any subcontract entered into as a result of this contract. 
 

Add section 7-1.02E: 

7-.102E  COPYRIGHTS, TRADEMARKS, AND PATENTS [7 CFR 3016.34 & 7 CFR 3016.36 (i) (8) & 
(9)] 

This project will be funded, in part, with federal funds.  The USFS reserves a royalty-free, non-exclusive, 
and irrevocable license to reproduce, publish or otherwise use, and to authorize others to use, for Federal 
Government proposes: 
 

a) The copyright in any work developed under a grant, sub-grant, or contract under a grant or 
subgrant; 

 
b) Any rights of copyright to which a grantee, subgrantee or a contractor purchases ownership with 

grant support; and 
 

c) The patent rights to any discovery or invention which arises or is developed in the course of or 
under such contract. 

 
Incorporate this provision in any subcontract entered into as a result of this contract. 
 

Add section 7-1.02F: 

7-1.02F  CLEAN AIR ACT AND CLEAN WATER ACT [7 CFR 3016.36 (i) (12)] 

Comply with all applicable standards, orders or requirements issued under Section 306 of the Clean Air 
Act (42 U.S.C. 1857 [h]), Section 508 of the Clean Water Act (33 U.S.C. 1368), Executive Order 11738, 
and Environmental Protection Agency regulations (40 CFR Part 15). 
 
Incorporate this provision in any subcontract entered into as a result of this contract. 
 

Add section 7-1.02G: 

7-1.02G  ENERGY POLICY AND CONSERVATION ACT [7 CFR 3016.36 (i) (13)] 

Comply with mandatory standards and policies relating to energy efficiency, which are contained in the 
state energy conservation plan issued in compliance with the Energy Policy and Conservation Act (Pub. 
L. 94-163, 89 Stat. 871). 
 
Incorporate this provision in any subcontract entered into as a result of this contract. 
 

Replace item 1 of 2nd paragraph of section 7-1.02K(2) with: 

1. At the County of El Dorado Community Development Agency Transportation Division’s principal 
office, and are available upon request. 
 

Add to section 7-1.02K(2): 

Copies of the general prevailing rate of wages in the county in which the Work is to be done are also on 
file at the Department of Transportation’s principal office, and are available upon request, and in case of 
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projects involving federal funds, federal wage requirements as predetermined by the United States 
Secretary of Labor have been included in the Contract Documents.  Addenda to modify the Federal 
minimum wage rates, if necessary, will be issued as described in the Project Administration section of this 
Notice to Bidders. 
 
In the case of federally funded projects, where federal and state prevailing wage requirements apply, 
compliance with both is required.  This project is funded in whole or part by federal funds.  Comply with 
Exhibit D of the Draft Agreement and the requirements of, and compliance with the Copeland Act (18 
U.S.C. 874 and 29 CFR Part 3), the Davis-Bacon Act (40 U.S.C. 276a to 276a-7 and 29 CFR Part 5), and 
the Contract Work Hours and Safety Standards Act (40 U.S.C. 327-330 and 29 CFR Part 5). 
 
If there is a difference between the minimum wage rates predetermined by the Secretary of Labor and the 
general prevailing wage rates determined by the Director of the California Department of Industrial 
Relations for similar classifications of labor, Contractor and subcontractors must pay not less than the 
higher wage rate.  The Department will not accept lower State wage rates not specifically included in the 
Federal minimum wage determinations.  This includes “helper” (or other classifications based on hours of 
experience) or any other classification not appearing in the Federal wage determinations.  Where Federal 
wage determinations do not contain the State wage rate determination otherwise available for use by 
Contractor and subcontractors, Contractor and subcontractors must pay not less than the federal 
minimum wage rate which most closely approximates the duties of the employees in question. 
 

Delete paragraphs 5 through 9 of section 7-1.02K(3). 

 
Add to section 7-1.02K(4) 

It is County policy to encourage the employment and training apprentices on public works contracts as 
may be allowed under local apprenticeship standards. 
 

Add to section 7-1.02K(6)(b): 

Interpret “signature” to mean signed and sealed by a registered professional engineer in California. 
 
The following excavations require the use of sheeting, shoring and bracing, or equivalent method rather 
than sloping the sides of the excavation: 
 

SHEET STRUCTURE DESCRIPTION APPROX. STATION 

P-1 

Drainage Inlet Cougar Trail Station 6+18 LT 

Connection to 18″ RCP Cougar Trail Station 6+18 RT 

Drainage Inlet Plateau Circle Station 13+55 LT 

Drainage Inlet Plateau Circle Station 13+59 RT 

P-2 
Drainage Inlet Tepee Court Station 1+27 LT 

Drainage Inlet Fair Meadow Ct Station 2+25 RT 

P-3 
Drainage Inlet Plateau Circle Station 29+93 LT 

Drainage Inlet Plateau Circle Station 47+13 RT 

P-4 

Drainage Inlet Plateau Circle Station 38+09 LT 

36″ Corrugated Steel Pipe Inlet Plateau Circle Station 38+18 LT 

Drainage Inlet Plateau Circle Station 38+31 RT 

12″ HPDE Perforated Pipe Plateau Circle LT 

36″ Corrugated Steel Pipe Inlet Plateau Circle Station 38+90 LT 
 
Unless sloping the sides of the trench or excavation causes no disturbance to adjacent slopes and 
vegetation, does not increase pavement removal, does not disturb monuments, and does not extend 
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beyond County right-of-way or ESA fence, you must shore or brace for all other trenches and 
excavations. 
 
7-1.02K(6)(b)(i)  Payment 

The Department pays for preparing and submitting protection system shop drawings and installing, 
maintaining, and removing sheeting, shoring and bracing, sloping the sides of excavations, or equivalent 
method for excavations 5 feet deep and greater.  The Engineer has the discretion to reduce payment 
where the need for excavation protection is indicated on the Plans but not required in the field. 
 

Replace section 7-1.05 “Indemnification” with: 

7-1.05  INDEMNIFICATION 

Comply with Article 5 “Indemnity” of the Agreement. 
 

Replace section 7-1.06 “Insurance” with: 

7-1.06 INSURANCE 

7-1.06A  GENERAL INSURANCE REQUIREMENTS 

County will not execute this Contract and you are not entitled to any rights, unless certificates of 
insurances, or other sufficient proof satisfactory to County of El Dorado Risk Management Division that 
the following provisions have been complied with, and these certificate(s) are filed with the County. 
 
Without limiting your indemnification required by Article 5 “Indemnity” of the Draft Agreement, you must 
procure and maintain and must require any of your subcontractors to procure and maintain for the 
duration of the Contract, including the one-year guarantee period, insurance against claims for injuries to 
persons or damages to property which may arise from or in connection with the performance of the work 
hereunder and the results of that work by you, your agents, representatives, employees or 
subcontractors.  Coverage must be at least as broad as: 
 
Workers’ Compensation as required by law in the State of California, with Statutory Limits, and 
Employer’s Liability Insurance with a limit of no less than $1,000,000 per accident for bodily injury or 
disease. 
 
Commercial General Liability Insurance of not less than Four Million Dollars ($4,000,000) aggregate limit 
and Two Million Dollars ($2,000,000) combined single limit per occurrence for bodily injury and property 
damage, including but not limited to endorsements for the following coverage:  Premises, personal injury, 
operations, products and completed operations, blanket contractual, and independent contractors liability.  
This insurance can consist of a minimum $2 Million primary layer of CGL and the balance as an 
excess/umbrella layer, but only if the County is provided with written confirmation that the 
excess/umbrella layer "follows the form" of the CGL policy. 
 
Automobile Liability Insurance of not less than One Million Dollars ($1,000,000) is required in the event 
motor vehicles are used by the Contractor in performance of the Contract. 
 
In the event Contractor is a licensed professional and is performing professional services under this 
Contract, Professional Liability Insurance is required with a limit of liability of not less than One Million 
Dollars ($1,000,000). 
 
Explosion, Collapse and Underground coverage is required when the scope of work includes XCU 
exposures.  For the purpose of this Contract, XCU coverage is required. 
 
7-1.06B  PROOF OF INSURANCE REQUIREMENTS 

Furnish proof of coverage satisfactory to the County of El Dorado Risk Management Division as evidence 
that the insurance required herein is being maintained.  The insurance must be issued by an insurance 
company acceptable to the Risk Management Division, or be provided through partial or total self-
insurance likewise acceptable to the Risk Management Division. 
 

15-0105 B 30 of 534



 
Montgomery Estates Area 3 Erosion Control Project County of El Dorado, TD 
Contract No. PW 14-31077/CIP No. 95172 Special Provisions 
April 2015 SP-19 
 

The County of El Dorado, its officers, officials, employees, and volunteers must be included as additional 
insureds, but only insofar as the operations under this Contract are concerned.  This provision applies to 
all general liability and excess liability policies.  Proof that the County is named additional insured must be 
made by providing the Risk Management Division with a certified copy, or other acceptable evidence, of 
an endorsement to your insurance policy naming the County additional insured. 
 
If you cannot provide an occurrence policy, provide insurance covering claims made as a result of 
performance of this Contract for not less than three (3) years following completion of performance of this 
Contract. 
 
Any deductibles or self-insured retentions must be declared to and approved by the County.  At the option 
of the County, either: the insurer must reduce or eliminate such deductibles or self-insured retentions as 
respects the County, its officers, officials, employees and volunteers; or the Contractor must procure a 
bond guaranteeing payment of losses and related investigations, claim administration and defense 
expenses. 
 
Require each of your subcontractors to procure and maintain commercial general liability insurance, 
automobile liability insurance, and workers compensation insurance of the types and in the amounts 
specified above, or you must insure the activities of your subcontractors in your policy in like amounts.  
You must also require each of your subcontractors to name you and County of El Dorado, its officers, 
officials, employees, and volunteers as additional insureds. 
 
7-1.06C  INSURANCE NOTIFICATION REQUIREMENTS 

You agree no cancellation or material change in any policy will become effective except upon prior written 
notice to the Community Development Agency, Administrative and Finance Division, 2850 Fairlane Court, 
Placerville, CA 95667. 
 
You agree that the insurance required herein will be in effect at all times during the term of this Contract.  
If this insurance coverage expires at any time or times during the term of this Contract, you must 
immediately provide a new certificate of insurance as evidence of the required insurance coverage.  If you 
fail to keep in effect at all times insurance coverage as herein provided, County may, in addition to any 
other remedies it may have, terminate this Contract upon the occurrence of this event.  New certificates of 
insurance are subject to the approval of the Risk Management Division. 
 
7-1.06D  ADDITIONAL STANDARDS 

Certificates must meet such additional standards as may be determined by the Department either 
independently or in consultation with the Risk Management Division, as essential for protection of the 
County. 
 
7-1.06E  COMMENCEMENT OF PERFORMANCE 

Contractor must not commence performance of this Contract unless and until compliance with every 
requirement of the insurance provisions is achieved. 
 
7-1.06F  MATERIAL BREACH 

Failure to maintain the insurance required herein, or to comply with any of the requirements of the 
insurance provisions, constitutes a material breach of the entire Contract. 
 
7-1.06G  REPORTING PROVISIONS 

Any failure to comply with the reporting provisions of the policies must not affect coverage provided to the 
County, its officers, officials, employees or volunteers. 
 
7-1.06H  PRIMARY COVERAGE 

Your insurance coverage must be primary insurance as respects the County, its officers, officials, 
employees and volunteers.  Any insurance or self-insurance maintained by the County, its officers, 
officials, employees or volunteers will be in excess of your insurance and will not contribute with it. 
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7-1.06I  PREMIUM PAYMENTS 

The insurance companies will have no recourse against the County of El Dorado its officers, agents, 
employees, or any of them for payment of any premiums or assessments under any policy issued by any 
insurance company. 
 
7-1.06J  CONTRACTOR'S OBLIGATIONS 

Your indemnity and other obligations are not limited by the insurance required herein and must survive 
the expiration of this Contract. 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

8 PROSECUTION AND PROGRESS 
 
 

Replace item 2.1. of the list in 3rd paragraph of section 8-1.02B(2) with: 

 Contract number and CIP number. 
 

Replace item 8 of section 8-1.02B(2) with: 

1. Start milestone date as Notice of Award letter date. 
 

Replace 1st and last sentences of 1st paragraph of section 8-1.03 with: 

At the Tahoe Engineering Office, 924B Emerald Bay Road, South Lake Tahoe, attend a pre-construction 
conference with key personnel, including all major superintendents for the work and major 
subcontractors.  The pre-construction conference will be scheduled after the project is awarded and 
before the issuance of the Notice to Proceed.  At this conference, submit the names of two employees 
who will be the superintendents on the project.  The second name serves as an alternate in the absence 
of the first designee.  The document must be signed by the officers of the corporation, if applicable.  The 
superintendent must be on the job site at all times that work is in progress. 
 
With the exception of preparing and obtaining Department’s acceptance of the Critical Path Method 
(CPM) baseline schedule, work performed in advance of the date stated in the Notice to Proceed is at 
your risk and as a volunteer.  
 

Delete “DBE and DVBE” and “Partnering” from the table in section 8-1.03. 

 
Add to section 8-1.03. 

You must attend weekly meetings to discuss construction issues and scheduling. 
 

Replace section 8-1.04B with: 

The contract working days start on the date stated in the Notice to Proceed. 
 
The Engineer will issue Notice to Proceed within ten (10) days of Contract approval. 
 
Do not start job site activities until the Department authorizes or accepts your submittal for: 
 

1. Shoring and Excavation Plan in compliance with section 7-1.02K(6)(b). 
 

2. CPM baseline schedule in compliance with section 8-1.02. 
 

3. Name and address of authorized representative who is to receive all written notices under this 
Contract. 
 

4. Certificates of compliance. 
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5. Traffic Control Plan in compliance with section 12-1.01. 

 
6. Driveway Access Plan in compliance with section 12-4.01. 

 
7. Signed endorsement and certification page from the SWPPP in compliance with section 13-

3.01A. 
 

8. Any revisions to the SWPPP in compliance with section 13-3.01A. 
 

9. Temporary Erosion Control Plan in compliance with section 13-3.01B(1). 
 

10. Spill Contingency Plan in compliance with section 13-4.03B. 
 

11. Dust Control Plan in compliance with section 14-9.03A(2). 
 

12. Equipment to be used for mulch and tackifier application in compliance with sections 21-1.02F 
and 21-1.03M. 
 

13. Job mix formula for asphalt concrete in compliance with section 39. 
 

14. Shop drawings for drainage inlets in compliance with sections 5-1.23 and 51-7.01A. 
 

15. Shop drawings for corrugated steel inlets and risers in compliance with sections 5-1.23 and 70-
2.03. 
 

16. Concrete mix designs for all concrete used for the work in compliance with sections 90-1.01C(6) 
and 90-2.01C. 

 
You may enter the job site only to measure controlling field dimensions and locating utilities. 
 
Do not start other job site activities until all the submittals from the above list are authorized or accepted 
and the following information is received by the Engineer: 
 

1. Notice of Materials to Be Used. 
 

Replace 1st paragraph of section 8-1.05 with: 

Contract time starts on the day specified in section 8-1.04B. 
 
Contract working hours are between the hours of 8:00 a.m. to 6:30 p.m. unless otherwise authorized. 
 

Add to end of section 8-1.06 as revised by the RSS: 

The Engineer may suspend work due to environmental permit restrictions and/or inclement weather. 
 
During the suspension, the Department pays for winterization costs or costs associated with water 
pollution control within the County’s project area under section 13-2.04 or 13-3.04, as applicable.  The 
Department pays for any other contract work required to be performed within the County’s project area 
during the suspension under the applicable bid item. 
 

Delete revision made to section 8-1.10D in the RSS. 

 
Replace section 8-1.13 “Contractor’s Control Termination” with: 

Refer to Article 10 “Termination By County for Cause” of the Agreement. 
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Replace section 8-1.14 “Contract Termination” with: 

Refer to Article 9 “Termination By County for Convenience” of the Agreement. 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

9 PAYMENT 
 
 

Add to end of section 9-1.03: 

The Department pays 6 percent annual interest for the period of the retention for penalty withholds later 
determined not owed. 
 

Replace last paragraph of section 9-1.03 with: 

Pay your subcontractors within seven (7) days of receipt of each progress payment unless otherwise 
agreed to in writing (Bus & Prof Code § 7108.5).  Violation of this section subjects you to the penalties, 
sanctions and other remedies of Bus and Prof § 7108.5.  This section must not be construed to limit or 
impair any contractual, administrative, or judicial remedies otherwise available to you in the event of a 
dispute involving late payment or nonpayment by you, deficient subcontract performance, or 
noncompliance by a subcontractor. 
 

Replace section 9-1.07 with: 

9-1.07  RESERVED 
 

Replace last sentence of 3rd paragraph of section 9-1.16E(2) with: 

These amounts are shown on the Pay Estimate. 
 

Replace last sentence of 1st paragraph of section 9-1.16E(3) with: 

The documents include  schedule, safety submittals, traffic control plan, shop drawings, water pollution 
control submittals, erosion control submittals, and dust control submittals. 
 

Add to 1st paragraph of section 9-1.16E(3): 

If you fail to comply with water pollution control, erosion control, or dust control specifications, the 
Department withholds part of the progress payment. 
 

Replace 2nd paragraph of section 9-1.16E(4) with: 

Stop notice information may be obtained from the Engineer. 
 

Replace section 9-1.16F with: 

9-1.16F  Retentions 

9-1.16F(1)  General 

The Department will retain 5% of the value of each progress payment (excluding mobilization payments) 
from each progress payment. After the Engineer determines that the project is substantially complete, the 
Department may, at the Engineer's sole discretion, release half of all retention previously withheld and 
reduce any subsequent retentions withheld from subsequent progress payments to 2.5% of the value of 
any subsequent progress payments (excluding mobilization payments). The retained funds will be 
retained until thirty five (35) days after recordation of the Notice of Acceptance. (Pub Cont Code §9203)   
 
You may elect to receive one hundred percent (100%) of payments due under the Contract from time to 
time, without retention of any portion of the payment by the County, by depositing securities of equivalent 
value with the County (Pub Cont Code 22300).  Securities eligible for deposit hereunder are limited to 
those listed in Section 16430 of the Government Code, or bank or savings and loan certificates of 
deposit. 
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Funds retained from progress payments to ensure performance of the Contract that are eligible for 
payment into escrow or to an escrow agent pursuant to Section 22300 of the Public Contract Code do not 
include funds withheld or deducted from payment due to your failure to fulfill a contract requirement. 
 
9-1.16F(2)  Prompt Payment of Retained Funds to Subcontractors 

Section 9-1.16F(1) describes retainage, acceptances, and release of retainage to you based on these 
acceptances.  You and/or your subcontractor must return all monies withheld in retention from 
subcontractors within 30 days after receiving payment for work satisfactorily completed and accepted 
including incremental acceptances of portions of the contract work by the Department.  Any delay or 
postponement of payment over 30 days may take place only for good cause and with the Department’s 
prior written approval (49 CFR 26.29).  Violation of this section subjects you to the penalties, sanctions 
and other remedies of Bus and Prof § 7108.5.  This section must not be construed to limit or impair any 
contractual, administrative, or judicial remedies otherwise available to you in the event of a dispute 
involving late payment or nonpayment by you, deficient subcontract performance, or noncompliance by a 
subcontractor. 
 

Replace section 9-1.22 “Arbitration” with: 

9-1.22  DISPUTES RESOLUTION 

As permitted by Public Contract Code section 20104, the County has elected to resolve any claims 
between you and the County pursuant to Article 7.1 (commencing with Section 10240) of Chapter 1 of 
Part 2 of the Public Contract Code. Sections 5-1.43 and 9-1.17 describe the contract claim procedure.  
The provisions of these sections constitute a non-judicial claim settlement procedure, and also step one 
of a two-step claim presentment procedure by agreement under Section 930.2 of the California 
Government Code.  Specifically, step one is compliance with the contract claim procedure in accordance 
with the Contract Documents, including sections 5-1.43 and 9-1.17.  Step two is the filing of a timely 
Government Code Section 910 et seq. claim in accordance with the California Government Code.  Any 
such claim shall affirmatively indicate your prior compliance with the contract claim procedure and 
previous dispositions under sections 5-1.43 and 9-1.17.  Any claim that fails to conform to the contract 
claim procedure required in step one may not be asserted in any subsequent Government Code Section 
910 et seq. claim. 
 
As a condition precedent to arbitration or litigation, claims must first be mediated.  Mediation is non-
binding and the services of a mediator mutually acceptable to the parties must be used and, if the parties 
cannot agree, a mediator will be selected by the American Arbitration Association from its panel of 
approved mediators trained in construction industry mediation.  All statutes of limitations shall be tolled 
from the date of the demand for mediation until a date two weeks following the mediation’s conclusion.  
The cost of mediation shall be equally shared by the parties. 
 
If you fail to comply with these claim procedures as to any claim, then you waive your rights to this claim.  
County must not be deemed to waive or alter any provision of this section or sections 5-1.43 and 9-1.17 
if, at County’s sole discretion, County administers a claim in a manner not in accord with those provisions. 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

DIVISION II GENERAL CONSTRUCTION 
 

10 GENERAL 
 
 

Add to section 10-1.02 of the RSS for section 10-1: 

During construction, maintain adequate drainage so pre-construction drainage patterns are not 
compromised.  The Engineer determines pre-construction drainage patterns. 
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At the end of each working day if a difference in excess of 0.15 feet exists between the elevation of the 
existing pavement and the elevation of an excavation within 8 feet of the traveled way, place and compact 
material against the vertical cut adjacent to the traveled way.  During excavation activities, you may use 
native material for this purpose except once the placing of the structural section starts, structural material 
must be used.  Place the material up to the top of the existing pavement and taper at a slope of 4:1 
(horizontal:vertical) or flatter to the bottom of the excavation.  Do not use treated base for the taper. 
 
You must implement the following sequence for the work: 
 

 Temporary erosion control must be in place before beginning the work. 
 All AC paving must be complete by October 15, 2015. 

 
The California Conservation Corps (CCC), under the Engineer’s direction, will perform revegetation work.  
You will coordinate the mulch and tackifier applications with the Engineer to minimize the need for 
additional mobilization and demobilization of the mulch and tackifier activities.  The CCC will perform this 
work while you are still fulfilling your construction contract.  In areas where the CCC is to follow your work 
(e.g., after you place and compact topsoil mix), you will notify the Engineer when you have completed that 
work so revegetation can begin. Disturbance of this revegetation work by your activities will be repaired 
by the CCC at your expense. 
 

Replace section 10-1.03 of the RSS for section 10-1 with: 

Any work started (i.e., soil disturbance) must be winterized by October 15 unless the Department obtains 
extensions to the grading deadline from both TRPA and the RWQCB.  If extensions are not granted, the 
Department will negotiate with you to remobilize to complete the remaining work during the 2016 
construction season as change order work. 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

12 TEMPORARY TRAFFIC CONTROL 
 
 

Add to section 12-1.01: 

You must submit a Traffic Control Plan for review and approval.  The Department’s Traffic Control Plan as 
shown has been prepared as a guide for you to use in preparation of a complete Traffic Control Plan and 
to aid in your planning for staging/storage of materials and equipment.  Your Traffic Control Plan must 
include detailed controls, including flaggers, lane closures, and signs for all items of road work which will 
require alteration of existing traffic patterns.  Your Traffic Control Plan must include signing required on 
intersecting streets within the area that will require traffic control and must address traffic control related 
to truck traffic associated with the project construction. 
 
Submit your Traffic Control Plan as early as ten (10) working days after the receipt of the Notice of Award 
but no later than five (5) working days of receipt of Notice to Proceed.  No work will start on County roads 
until the Traffic Control Plan is approved.  Violation of the Traffic Control requirements is justification for 
the Engineer to stop work until the requirements are met. 
 

Replace the 1st paragraph in section 12-1.03 with: 

The Department pays for all flagging costs under Traffic Control System. 

 
Replace Item 1.3 of 1st paragraph of section 12-3.01A(3) with: 

Contract number, CIP number, county, County Road name. 
 

Add to section 12-3.06A(1): 

Construction area signs will not be used until they are needed and when no longer needed they become 
your property and must be removed from the area of work. 
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Damaged signs must be repaired or, if determined by the Engineer to be irreparable, replaced by you at 
your expense. 
 
All construction area signs must conform to the dimensions, color, legends, and reflectorization or lighting 
requirements of the California Manual on Uniform Traffic Control Devices.  All sign panels must be the 
product of a commercial sign manufacturer but need not be new.  Used sign panels in good repair may be 
furnished with approval. 
 
Construction area signs will be erected at the locations shown on the approved Traffic Control Plan. 
 

Add to section 12-3.06B(2): 

Stationary signs as shown or described in these special provisions, or as directed for placement, will be 
attached to 4 inch by 4 inch wood posts with 5/16 inch galvanized carriage bolts and washers.  The posts 
will be securely set a minimum of 30 inches in the ground and such that the bottom of the sign panel will 
be seven (7) feet above the pavement. 
 
Sign panels for stationary mounted signs must consist of high quality reflective sheeting applied to a base 
of aluminum or plywood.  Base material will be exterior grade plywood not less than 3/8 inch thick, or 
sheet aluminum not less than 0.063 inch thick for widths up to 42 inches and not less than 0.080 inch 
thick for widths of 48 inches or greater. 
 

Add to section 12-3.06B(3): 

The sign standard or framework must be capable of supporting the size of the sign specified. 
 

Replace 6th paragraph of section 12-3.06C(1) with: 

Clean construction area sign panels when installed and as often thereafter as the Engineer determines to 
be necessary, but at least once every month. 
 

Replace section 12-3.12D with: 

The Department pays for Portable changeable message sign under Traffic Control System. 
 

Add to section 12-4.01: 

When entering or leaving roadways carrying traffic, your equipment, whether empty or loaded must in all 
cases yield to traffic. 
 
Project-related vehicles will observe the posted speed limit on hard-surfaced road and 15 miles per hour 
speed limit on unpaved roads during travel in the project area. 
 
Local and emergency traffic must be allowed to pass through construction zones at all times with as little 
inconvenience as possible.  At the end of the day’s work or if construction is suspended, roadways must 
be opened for traffic in both directions.   
 
If work is in progress, at least one 10-foot minimum lane must be opened to traffic.  Otherwise, two 10-
foot lanes of traffic must be maintained. 
 
You must provide access to driveways at all times.  No driveways will be out of service unless 
arrangements are made with the property owner(s).  Notify the County 48 hours in advance of work that 
will affect an owner’s driveway.  You must submit a plan that describes how you will provide operating 
driveways with no damage to the curb and gutter.  Your Driveway Access Plan must be submitted for 
acknowledgment at least one (1) week before work affecting driveways. 
 
Equipment actively engaged in construction must be confined to the work corridor marked by delineators 
spaced at 30-foot intervals, and will not be allowed to travel or encroach on the travel lane(s) used to 
convey local traffic through the project, unless traffic is controlled by an adequate number of flaggers. 
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As an alternative to the provisions of section 10-1, at the end of each working day, the edge of the 
excavations adjacent to the travel lane for aggregate base shoulder will be delineated with traffic cones or 
flexible delineators.  Excavations for corrugated steel pipe inlets or drainage inlets not backfilled at the 
end of the work day must be covered with trench plates and delineated with traffic cones or flexible 
delineators and flashing barricades.  You must not excavate more than can be installed and backfilled in 
one working day.  If the backfill for the culvert installation is placed but not compacted by the end of the 
work day, the trench must be plated, or otherwise prepared to safely provide a minimum of two ten-foot 
travel lanes. 
 
If traffic cones or delineators are used to delineate a temporary edge of travel lane, the line of cones or 
delineators will be considered to be the edge of travel lane, however, you must not reduce the width of 
the travel lane to less than 10 feet within County right-of-way without written approval. 
 
If work is not in progress on a trench or other excavation that requires reduction or closure of the travel 
lane, the traffic cones or portable delineators used for the travel lane reduction or closure will be placed 
off of and adjacent to the edge of the traveled way.  The spacing of the cones or delineators must be not 
more than the spacing used for the lane closure. 
 
If rain or other causes, either within or beyond your control, forces delay of the work, you will in no way be 
relieved of your responsibility for maintaining traffic through the job site.  You will at all times keep on the 
job site such material, force, equipment as necessary to keep the roads within the project open to traffic 
and in good repair, and must expedite the passage of traffic using such labor and equipment as may be 
necessary. 
 
Personal vehicles of your employees must not be parked on the traveled way or shoulders, including 
sections closed to traffic.  You must make your own arrangements relative to keeping the work area clear 
of parked vehicles, whether belonging to your employees or to private individuals. 
 

Add to section 12-4.02A: 

The full width of the traveled way must be open to traffic if there are no active construction activities in the 
traveled way or within 6 feet of the traveled way and on: 
 

1. Fridays after 3:00 p.m. 
 

2. Saturdays 
 

3. Sundays 
 

4. Designated holidays 
 

Designated holidays are shown in the following table: 

Designated Holidays 

Holiday Date observed 
New Year's Day January 1st 
Washington's Birthday 3rd Monday in February 
Memorial Day Last Monday in May 
Independence Day July 4th 
Labor Day 1st Monday in September 
Veterans Day November 11th 
Thanksgiving Day 4th Thursday in November 
Christmas Day December 25th 
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If a designated holiday falls on a Sunday, the following Monday is a designated holiday.  If November 
11th falls on a Saturday, the preceding Friday is a designated holiday. 

Replace RSS dated 7-19-13 for section 12-4.03 with: 

12-4.03  CLOSURE SCHEDULE AND CONDITIONS 

12-4.03A  Closure Schedule 

Road Closures, if allowed, require Board of Supervisors Approval.   
 
Every Monday by noon, submit a closure schedule request of planned closures for the next week period.  
The next week period is defined as Sunday noon through the following Sunday noon. 
 
Submit a closure schedule request not less than 25 days and not more than 125 days before the 
anticipated start of any activity that reduces: 
 

1. Horizontal clearances of traveled ways, including shoulders, to 2 lanes or less due to activities 
such as temporary barrier placement and paving 

 
2. Vertical clearances of traveled way, including shoulders, due to activities such as pavement 

overlays, overhead sign installation, falsework, or girder erection 
 

Submit closure schedule amendments, including adding additional closures, by noon at least 3 business 
days before a planned closure. 
 
Cancel closure requests at least 48 hours before the start time of the closure. 
 
The Engineer may reschedule a closure cancelled due to unsuitable weather. 
 
If a closure is not opened to traffic by the specified time, suspend work. No further closures are allowed 
until the Engineer has reviewed and authorized a work plan submitted by you that ensures that future 
closures will be opened to traffic by the specified time.  Allow 2 business days for review of your proposed 
work plan.  The Department does not compensate you for your losses due to the suspension of work 
resulting from the late opening of closures. 
 
Notify the Engineer of delays in your activities caused by: 
 

1. Your closure schedule request being denied although your requested closures are within the 
specified time frame allowed for closures.  The Department does not compensate you for your 
losses due to amendments to the closure schedule that are not authorized. 

 
2. Your authorized closure being denied. 

 
If you are directed to remove a closure before the time designated in the authorized closure schedule, 
you will be compensated for the delay. 
 
12-4.03B  Contingency Plan 

Section 12-4.03B applies if a contingency plan is specified in the special provisions or if a contingency 
plan is requested. 
 
If a contingency plan is requested, submit the contingency plan within 1 business day of the request. 
 
The contingency plan must identify the activities, equipment, processes, and materials that may cause a 
delay in the opening of a closure to traffic. The plan must include: 
 

1. List of additional or alternate equipment, materials, or workers necessary to ensure continuing 
activities and on-time opening of closures if a problem occurs. If the additional or alternate 
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equipment, materials, or workers are not on the job site, specify their location, the method for 
mobilizing these items, and the required time to complete mobilization. 

 
2. General time-scaled logic diagram displaying the major activities and sequence of planned 

operations. For each activity, identify the critical event when the contingency plan will be 
activated. 

 
Based on the Engineer's review, additional materials, equipment, workers, or time to complete activities 
from that specified in the contingency plan may be required. 
 
Submit revisions to a contingency plan at least 3 business days before starting the activity requiring a 
contingency plan. Allow 2 business days for review of the revised contingency plan. 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

13 WATER POLLUTION CONTROL 
 
 

Delete paragraph added to section 13-1.01A of the RSS dated 11-15-13. 

 
Add to section 13-1.01A: 

This project includes construction activities that will result in land disturbance within the Lake Tahoe 
Hydrologic Unit.  Comply with the Lake Tahoe regional general permit issued by the Lahontan Regional 
Water Quality Control Board for Board Order No. R6T-2011-0019, National Pollutant Discharge 
Elimination System General Permit No. CAG616002 for Discharges of Storm Water Runoff Associated 
with Construction Activity Involving Land Disturbance in the Lake Tahoe Hydrologic Unit – El Dorado, 
Placer, and Alpine Counties.  The Lake Tahoe regional general permit governs stormwater and 
nonstormwater discharges resulting from construction activities in the Lake Tahoe Hydrologic Unit.  The 
Lake Tahoe regional general permit may be viewed at the website for the State Water Resources Control 
Board, Storm Water Program, Lahontan Region General Permits. 

 
Add item 4. to the list in 1st paragraph of section 13-1.03C 

4. Inspect sanitary and septic waste storage and monitor disposal procedures weekly. 
 

Replace the headings and paragraphs in section 13-3 with: 

13-3 STORM WATER POLLUTION PREVENTION PLAN 

13-3.01 GENERAL 

13-3.01A Summary 

Section 13-3 includes specifications for implementing a SWPPP for project where soil disturbance from 
work activities will occur as a result of this Project. 
 
Implementation of a SWPPP includes implementing the SWPPP and correcting water pollution control 
practices. 
 
Discharges of stormwater from the project must comply with the National Pollutant Discharge Elimination 
System General Permit No. CAG616002 for Discharges of Storm Water Runoff Associated with 
Construction Activity Involving Land Disturbance in the Lake Tahoe Hydrologic Unit – El Dorado, Placer, 
and Alpine Counties referred to herein as “Permit”.  
 
The project is risk level 3. 
 
13-3.01B Submittals 

13-3.01B(1) General 

Reserved. 
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13-3.01B(2) Storm Water Pollution Prevention Plan 

13-3.01B(2)(a) General 

The Department has prepared a storm water pollution prevention plan (SWPPP) and obtained permits 
from the RWQCB.  After you have reviewed the SWPPP, sign the endorsement and certification page 
enclosed in the document and any amendments. Submit your signed endorsement and certification page 
as early as ten (10) working days after the receipt of the Notice of Award but no later than five (5) working 
days of receipt of Notice to Proceed.  Submit your acknowledgment of amendments as they occur. 
 
13-3.01B(3) Temporary Erosion Control Plan 

13-3.01B(3)(a) General 

You are to prepare and submit a Temporary Erosion Control Plan that includes the locations and 
descriptions of erosion control measures and daily clean up measures in compliance with federal, state, 
and local agency regulations, the Plans, the SWPPP, and these special provisions.  You may use the 
temporary erosion control measures and details shown in preparing your Temporary Erosion Control 
Plan.  However, your Plan will show specifically where filter fence, weighted fiber rolls or gravel-filled rolls, 
and gravel bags will be applied, where the tire wash and concrete wash areas will be located, and 
additional temporary erosion control required due to your method of operation or required to comply with 
TRPA and Lahontan permits.  Your Temporary Erosion Control Plan will also detail specifically what 
temporary erosion control measures will be applied and where the temporary erosion control measures 
will be placed in areas used to store materials, equipment, and supplies.  Temporary erosion control 
measures, their implementation, and maintenance must conform to the Plans and the provisions of the 
SWPPP.  You will not propose or use alternative temporary erosion control measures unless the Contract 
Documents specify where and which alternatives may be used.  Submit your Temporary Erosion Control 
Plan as early as ten (10) working days after the receipt of the Notice of Award but no later than five (5) 
working days of receipt of Notice to Proceed.  Your Temporary Erosion Control Plan is subject to TRPA 
review and approval. 
 
13-3.01C Quality Control and Assurance 

13-3.01C(1) General 

The County will provide personnel to collect water quality samples as required by the permit. 

13-3.01C(2) Numeric Effluent Limits 

Water quality numerical effluent limits must comply with the following values: 
 
TRPA and Lahontan Water Quality Limits 

Constituent 
Surface Waters Infiltration Systems 

Lahontan TRPA Lahontan TRPA 
Total Nitrogen as N 0.5 mg/l  5 mg/l  

Dissolved Nitrogen as N  0.5 mg/l  5 mg/l 

Total Phosphate as P 0.1 mg/l  1 mg/l  

Dissolved Phosphate as P  0.1 mg/l  1 mg/l 

Total Iron 0.5 mg/l  4 mg/l  

Dissolved Iron  0.5 mg/l  4 mg/l 

Turbidity 20 NTU  200 NTU  

Suspended Sediment  250 mg/l   

Grease & Oil 2 mg/l 2 mg/l 40 mg/l 40 mg/l 

Source:  Storm Water Quality Improvement Committee document 
Note:  Surface Water values also apply to discharges to SEZs 
 
The Engineer will take periodic turbidity readings of the effluent discharging from all filtering devices.  If 
the effluent levels fall below the allowable limits listed above, you must take appropriate measures to 
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bring the effluent levels within the allowable limits.  These measures include removing deposited 
sediment from silt fencing and other filter materials (e.g. weighted fiber rolls, gravel-filled rolls, rice straw 
fiber rolls, or corrugated steel pipe inlet sump) after each storm and cleaning or replacing filter materials.  
Sediment disposal must comply with section 14-10.01. 
 
13-3.03 Construction 

13-3.03A General 

Continue SWPPP implementation during suspension of work activities. 
 
If the Engineer determines that resources sufficient to bring you into compliance with section 13 have not 
been allocated, the Engineer may redirect any of your resources available at the job site toward this 
effort.  If the Engineer redirects resources due to your non-compliance with the provisions of section 13, 
the County will not be responsible for delays to your schedule resulting from the reallocation, and no 
compensation will made for these delays. 
 
13-3.04 Payment 

The Department pays for implementation of the SWPPP under the various specific bid items. 
 

Add to section 13-4.03B: 

You are to submit a Spill Contingency Plan in compliance with the information requested in Appendix B, 
Spill Contingency Plan, of the SWPPP within five (5) working days of receipt of Notice to Proceed. 
 

Add to section 13-4.03D(3): 

Temporary Concrete Washouts must comply with section 13-9. 
 

Replace 4th paragraph of section 13-4.03D(5) with: 

On-site storage of liquid waste containers will not be allowed. 
 

Add to section 13-4.03E(3): 

Washing tires of earth moving equipment and vehicles and washing of concrete equipment will be 
allowed only in the areas shown.  Cleaning of vehicles or construction equipment for other purposes will 
not be allowed within the job site. 
 
No vehicles or heavy equipment will be allowed in any SEZ, or wet area, except as authorized.  All 
construction equipment authorized to work in or near SEZs must be steam cleaned before mobilization to 
the SEZ and maintained in clean and good working order with maintenance logs made available upon 
request. 
 
Submit receipts for steam cleaning to the Department before mobilization to the SEZ, when applicable. 
 

Replace 5th paragraph of section 13-4.03F with: 

Disposal of materials removed from the sweeper must comply with section 14-10.01. 
 

Add to 3rd paragraph of section 13-4.03F: 

3. 8 hours of predicted rain 
 

Add to section 13-5.01: 

Temporary soil stabilization provisions will be strictly enforced.  It is your responsibility to determine the 
effect that temporary soil stabilization measures will have on construction activities, and to fully account 
for this effect in the bid price for the work. 
 
Temporary soil stabilization must continue to be effective through the completion of work and must be 
maintained as required during the course of work. 
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Temporary soil stabilization measures must comply with TRPA's “Best Management Practices and 
Ordinances” and permits for this project, the RWQCB Board Order pertaining to the project, and the 
California Tahoe Conservancy requirements.  Straw bales must not be used for temporary soil 
stabilization measures. 
 
A fine of $100/day will be levied against you for each day you delay in responding to the 
Engineer’s request to install new temporary soil stabilization devices and/or maintain existing 
temporary soil stabilization devices. 
 

Add to section 13-5.02F: 

To contain sediment and control erosion in an emergency (such as a heavy rainstorm), you must have at 
the job site enough of the fabric or sheeting material to cover all spoils. 
 

Replace section 13-5.03L with: 

13-5.03L  Gravel-Filled Bags 

Gravel-filled bags must be repaired or replaced on the same day damage occurs.  Damage to the gravel 
bag resulting from your vehicles, equipment, or activities will be repaired or replaced at your expense.  
Gravel-filled bags must be replaced if the bag material or roll material is ruptured or if the yarn has failed, 
allowing the gravel to spill out. 
 

Delete 1st sentence of section 13-5.04 and replace 2nd paragraph of section 13-5.04 with: 

The Department pays for temporary soil stabilization for stockpiles under Job Site Management.  The 
Department pays for temporary soil stabilization for other than stockpiles under all bid items. 
 

Add to section 13-6.01: 

You must attend a pre-grade inspection meeting with TRPA before the start of any work, other than 
temporary sediment control installation.  Temporary sediment control facilities as shown must be in place 
before any soil disturbance or excavation. 
 
In addition to the temporary sediment control facilities shown, you must provide additional temporary 
sediment control facilities as necessary to prevent adverse water quality impacts. 
 
Throughout the entire construction period you will be responsible for insuring that no material eroded from 
the work area leaves the job site via the conveyance system.  You must provide adequate sediment 
barriers at storm drain pipe outlets, drainage inlets, and other collection points and provide adequate 
erosion control at channels and swales that have been graded but fabric or salvaged sod, as applicable, 
has not been installed. 
 
Temporary sediment control measures must comply with TRPA's “Best Management Practices and 
Ordinances” and permits for this project, the RWQCB Board Order pertaining to the project, and the 
California Tahoe Conservancy requirements. 
 
A fine of $100/day will be levied against you for each day you delay in responding to the 
Engineer’s request to install new temporary sediment control devices and/or maintain existing 
temporary sediment control devices. 
 

Add to section 13-6.02A: 

Sediment barriers must comply with the details shown and include weighted fiber rolls, gravel-filled bags 
or gravel-filled rolls, modified reinforced silt fence, and rice straw fiber rolls.  Straw bales must not be used 
for temporary sediment control measures. 
 
Sediment control at swales and channels must comply with the detail shown and consist of 6 mil 
polyethylene plastic sheeting held in place with gravel bags or gravel-filled rolls. 
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Gravel-filled rolls must be wrapped in woven high-density polyethylene with heat welded seams and must 
contain 1/4 inch gravel. 
 
Remove temporary sediment control measures only if all permanent structural and permanent erosion 
control measures have been implemented and, if applicable, approval by TRPA is obtained. 
 
Ground disturbance, including holes and depressions, caused by the installation and removal of the 
temporary erosion control measures must be backfilled and compacted. 
 

Replace 1st paragraph of section 13-6.03C with: 

Provide temporary drainage inlet protection for CSP inlets, CSP risers, and drainage inlets as changing 
conditions require.  Temporary drainage inlet protection must be as shown, Type 2, Type 3A, or a 
combination, as appropriate.  Weighted fiber rolls are a suitable substitute for gravel-filled bags. 
 

Add to section 13-6.03E: 

Temporary rice straw fiber rolls must be repaired or replaced on the same day damage occurs.  Damage 
to the temporary fiber rolls resulting from your vehicles, equipment, or activities will be repaired at your 
expense.  If replacement of temporary rice straw fiber rolls is required due to your vehicles, equipment, or 
activities, replacement will be at your expense. 
 

Add to section 13-6.03H: 

Temporary reinforced silt fence must be Type 2 with steel post.  Omit anchor and guy wire. 
 
TRPA or Lahontan may require that temporary reinforced silt fence be used at additional locations. 
 
Areas where you temporarily stockpile excavated materials may require reinforced silt fence for temporary 
sediment control. 
 
Temporary reinforced silt fence must be removed after construction is completed. 
 
Temporary reinforced silt fence must be repaired or replaced on the same day damage occurs.  Damage 
to the silt fence resulting from your vehicles, equipment, or activities will be repaired or replaced at your 
expense. 
 

Replace section 13-6.03K with: 

13-6.03K  Weighted Fiber Rolls and Gravel-Filled Rolls 

Install weighted fiber rolls and gravel-filled rolls under section 13-10.03J. 
 

Replace section 13-6.03L with: 

13-6.03L  Polyethylene Sheeting 

Install polyethylene sheeting under section 13-10.03K. 
 

Replace section 13-6.03M with: 

13-6.03M  Disposal 

Disposal of material removed from temporary erosion control devices during maintenance must comply 
with section 14-10.02. 
 

Replace 2nd and 3rd paragraphs of section 13-6.04 with: 

The Department pays for temporary sediment control under the various specific bid items.  Payment 
quantity for Temporary Reinforced Silt Fence, and Temporary Fence (Type ESA) does not include 
overlap.  Disposal of material removed during maintenance of the temporary erosion control devices is 
paid for under Job Site Management. 
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Replace “Reserved” in section 13-7.02D with: 

13-7.02D  Temporary Fiber Rolls 

Temporary rice straw fiber rolls must be at least eight inches in diameter and be an Earth Savers wattle 
as manufactured by R.H. Dyck, Inc. or Rice Straw Fiber Roll as manufactured by Kristar or approved 
equal.  Wood stakes for securing rice straw fiber rolls must be untreated fir, redwood, cedar, or pine, cut 
from sound timber, and must be straight and free of loose or unsound knots and other defects which 
would render them unfit for the purpose intended. 
 

Replace “Reserved” in section 13-7.02E with: 

13-7.02E  Weighted Fiber Rolls and Gravel-Filled Rolls 

Weighted fiber rolls or gravel-filled rolls must be a minimum length of 5 feet. 
 
Weighted fiber rolls must be eight inches in diameter and consist of a machined mat or blanket of shaved 
aspen wood curled excelsior with a weighted inner core contained in a photodegradable, extruded, high 
visibility netting tube with a handle on each end.  Eighty percent of the excelsior material must consist of 
fibers at least 6 inches in length.  The fiber roll must be contained in a tubular orange-colored netting 
knotted at each end made from 85% high-density polyethylene and 14% ethyl vinyl acetate with titanium 
oxide for UV inhibition. 
 

Replace “Reserved” in section 13-7.02F with: 

13-7.02F  Polyethylene Sheeting 

Polyethylene sheeting must be 6 mil polyethylene. 
 

Add to section 13-7.03D: 

Tracking control applies to streets within the job site area as well as streets adjacent that have the 
potential to be impacted by tracking from the work. 
 
Sweeping is a temporary erosion control measure or BMP.  A fine of $100/day will be levied 
against you for each day you delay in responding to the Engineer’s request to implement this 
temporary erosion control measure. 
 

Replace section 13-7.04 with: 

The Department pays for street sweeping under Street Sweeping. 
 

Replace section 13-9.04 with: 

The Department pays for temporary concrete washouts and material disposal under Job Site 
Management. 
 

Replace first paragraph of section 13-10.02B with: 

Fiber rolls will be Type B in compliance with section 21-1.02P, except wheat straw will not be accepted. 
 

Replace “Reserved” in section 13-10.03J with: 

13-10.03J  Weighted Fiber Rolls and Gravel-Filled Rolls 

Weighted fiber rolls or alternatively, gravel-filled rolls will be used only in areas of compacted soil, 
concrete, or paved surfaces.  The spacing intervals as shown must be maintained and new sections of 
weighted fiber rolls or gravel-filled rolls added as the installations of these improvements progress. 
 
In addition to placement at the specified spacing intervals, you will place weighted fiber rolls or gravel-
filled rolls at the location where each installation is temporarily discontinued.  This section of weighted 
fiber rolls or gravel-filled rolls will be reused to satisfy the specified intervals once the installation that had 
been temporarily discontinued is completed.  However, payment for the installation and maintenance of 
this section of weighted fiber rolls or gravel-filled rolls will be made only once.  The configuration for the 
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use of weighted fiber rolls or gravel-filled rolls at the sawcut areas is intended to filter sediment from runoff 
before the runoff enters inlets. 
 
Areas where you store equipment or material on pavement may require the use of weighted fiber rolls or 
gravel-filled rolls.  If a section of weighted fiber rolls or gravel-filled rolls is used in storage/staging more 
than once, or reset at a single location more than once, payment for installation and maintenance will be 
made only once. 
 
Weighted fiber rolls or gravel-filled rolls must be maintained to disperse concentrated water runoff and to 
reduce runoff velocities.  Split, torn, or unraveling rolls must be repaired or replaced.  Locations where rills 
and other evidence of concentrated runoff have occurred beneath the rolls must be corrected.  Weighted 
fiber rolls or gravel-filled rolls must be repaired or replaced on the same day damage occurs.  Damage to 
the temporary fiber rolls resulting from your vehicles, equipment, or activities will be repaired at your 
expense.  If replacement of weighted fiber rolls or gravel-filled rolls is required due to your vehicles, 
equipment, or activities, replacement will be at your expense. 
 

Replace “Reserved” in section 13-10.03K with: 

13-10.03K  Polyethylene Sheeting 

Temporary polyethylene plastic sheeting will be weighted with gravel-filled bags or gravel-filled rolls. 
 

Replace section 13-10.04 with: 

The Department pays for temporary linear sediment barriers for stockpiles under Job Site Management. 
 
The Department pays for temporary linear sediment barriers for other than stockpiles under the various 
specific bid items. 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

14 ENVIRONMENTAL STEWARDSHIP 
 
 

Add to section 14-1.02A: 

You must provide protection for roots over 1 1/2 inch diameter cut during construction activities.  Coat cut 
faces with emulsified asphalt or other acceptable coating formulated for use on damaged plant tissue.  
You must temporarily cover exposed roots with wet burlap to prevent roots from drying out and cover with 
earth as soon as possible.  You must repair or replace trees and vegetation shown to remain which are 
damaged by construction activities.  Repair or replacement will be at your expense and in a manner 
acceptable to the Engineer. 
 

Delete 3rd paragraph of section 14-1.03A(1). 

 
Add to section 14-1.03A(1): 

You will perform construction activities outside the road right-of-way within the construction limits staked 
by the Engineer and delineated with Type ESA temporary fence installed by you. 
 
The area within which you will be working will be within the limits of the Type ESA temporary fence.  At 
trees, the width of the work area may be reduced to protect the trees.  You will review each such location 
to determine what equipment can be used to install the improvements at these locations or if hand work 
will be necessary. 
 
A fine of $100/day will be levied against you for each day you delays in responding to the 
Engineer’s request to install new temporary erosion control devices and/or maintain existing 
temporary erosion control devices. 
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If tree protection fencing cannot be placed at the dripline of the tree, wooden tree trunk protection 
described in section 14-1.04 will be installed. 
 
Type ESA temporary fence will remain in place until equipment access is no longer necessary in the area 
and TRPA approval is obtained. 
 

Replace section 14-1.04 with: 

14-1.04 WOOD TREE TRUNK PROTECTION 

14-1.04A  General 
Trees as marked within work areas will require wooden tree trunk protection. 
 
14-1.04B  Materials 
The materials for wooden tree trunk protection are as shown. 
 
14-1.04C  Construction 
For trees within the work area, tree trunks will be wrapped with wooden tree trunk protection as shown. 
 
The 2″x4″x8’ wooden boards are to be tied together by wire or rope laced through staples attached to 
boards.  Wooden fence must be bound to tree with wire or rope at three locations minimum.  Type ESA 
temporary fence material must be wrapped around the tree trunk before wrapping the wooden boards 
around the trunk. 
 
Boards for wooden tree trunk protection must not be nailed to trees. 
 
A fine of $100/day will be levied against you for each day you delay in responding to the 
Engineer’s request to install new temporary erosion control devices and/or maintain existing 
temporary erosion control devices. 
 
Wooden tree trunk protection will remain in place until equipment access is no longer necessary in the 
area and TRPA approval is obtained. 
 
14-1.04D  Payment 
The Department pays for wooden tree truck protection under Temporary Fence (Type ESA)(Tree Trunk 
Protection). 
 

Replace section 14-8.02A with: 

The maximum allowable noise for exposure for work is identified in Chapter 68: Noise Limitations in the 
TRPA Code of Ordinances. 
 
The noise level requirements apply to the equipment on the job site or related to the project measured at 
the affected building facade, including trucks, transit mixers or transient equipment that you may or may 
not own.  Avoid the use of loud sound signals in favor of light warnings except those required by safety 
laws for the protection of personnel. 
 
For public safety and/or public convenience, the allowable noise levels may be waived. 
 
Implement appropriate additional noise mitigation measures, including changing the location of stationary 
construction equipment, shutting off idling equipment, rescheduling your activity, notifying adjacent 
residents in advance of construction work, and installing acoustic barriers around stationary construction 
noise sources such that noise from construction does not exceed the limits specified above.  If the 
existing background noise levels exceed the values above, then the limit for construction noise may be 
increased from the background noise level by the same percentage that the background noise level 
exceeds the values above. 
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Add to section 14-9.02: 

Comply with applicable State and County Air Quality Management District (AQMD) rules and regulations 
regarding reduction of construction related impacts on air quality, including the implementation of the 
following measures: 
 

 Use low-emission on-site mobile construction equipment. 
 

 Maintain equipment in tune per manufacturer's specifications. 
 

 Retard diesel engine injection timing by two to four degrees unless not recommended by 
manufacturer (due to lower emission output in-place). 
 

 Use reformulated low-emission diesel fuel.  Substitute electric and gasoline-powered equipment 
for diesel-powered equipment if possible. 
 

 Use catalytic converters on gasoline-powered equipment. 
 

 Do not leave inactive construction equipment idling for prolonged periods (i.e., more than 2 
minutes). 
 

 Support and encourage ridesharing and transit for the construction workers. 
 

 All construction vehicles and equipment must be fitted with working mufflers. 
 

Replace section 14-9.03 with: 

14-9.03  DUST CONTROL 

14-9.03A  GENERAL 

14-9.03A(1)  Summary 

Section 14-9.03 includes specifications relating to dust control. 
 
Provide an acceptable plan for preventing the generation of dust due to your activities in construction 
zones, along haul or traveled routes, or in equipment parking zones.  Your Dust Control Plan and daily 
dust control activities will not conflict with requirements of any agency having jurisdiction in the project 
area.  You are required to have a water truck at the job site at all times during construction. 
 
In the event the control of dust is not satisfactory to the Engineer, the Engineer will take measures as 
necessary to insure satisfactory dust control and will deduct the cost of those measures from payments 
due you. 
 
Dust control is a temporary erosion control measure or BMP.  A fine of $100/day will be levied 
against you for each day you delay in responding to the Engineer’s request to implement this 
temporary erosion control measure. 
 
You will post a publicly visible sign at the staging areas shown.  The sign will contain the telephone 
number and name of person to contact for complaints and/or inquiries on dust control and other air quality 
problems resulting from construction activities. 
 
14-9.03A(2)  Submittals 

You are to prepare and submit a Dust Control Plan that includes daily clean up measures that comply 
with federal, state, and local agency regulations, the Plans, the SWPPP, and these special provisions.  
Submit your Dust Control Plan as early as ten (10) working days after the receipt of the Notice of Award 
but no later than five (5) working days of receipt of Notice to Proceed. 
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14-9.03B  Materials 

Not used. 
 
14-9.03C  Construction 

Dust will be controlled through a combination of sweeping and use of the water truck. 
 
Control dust using measures that include the following: 
 

1. Stabilize unpaved areas subject to vehicular traffic by keeping adequately wetted, treated with a 
chemical dust palliative, or covered with material that contains less than 0.25 percent asbestos. 
 

2. The speed of vehicles and equipment traveling across unpaved areas must not be more than 15 
mph unless the road surface and surrounding area is sufficiently stabilized to prevent vehicles 
and equipment going faster from causing dust that is visible from crossing job site limits. 
 

3. Stockpiles and disturbed areas not subject to vehicular traffic must be located in the plan and 
stabilized by being kept adequately wetted, treated with a chemical dust palliative, or covered 
with material that contains less than 0.25 percent asbestos. 
 

4. Conduct activities so that no dirt or mud tracking is visible on any paved roadway open to the 
public. 
 

5. Use rock track out pads and wheel wash stations at all points of egress from unpaved 
construction areas. 
 

6. Use a dedicated water truck for each piece of earthmoving equipment (e.g., scrapers, dozers, 
excavators, loaders, haul trucks, backhoes, compactors, graders, etc). 
 

7. Pre-wet excavations to depths of cuts. 
 
Dust control measures that will be required to mitigate dust may impact your productivity during 
construction activities. 

  
14-9.03D  PAYMENT 

The Department does not pay for impacts to your productivity from mitigating dust from your activities. 
 

Add to section 14-10.01: 

Unsuitable material and material removed from the sweeper, temporary erosion control devices, and 
facilities must be disposed of outside the Lake Tahoe Basin.  Materials may be disposed of in the Lake 
Tahoe Basin providing you obtain and submit approvals from all applicable state, local, and federal 
agencies. 
 
At no time will the material be disposed of or stockpiled in such a way as to allow erosion of the material 
or to pose a threat of adverse water quality impact. 
 

Replace section 14-10.02 with: 

14-10.02 SOLID WASTE DISPOSAL AND RECYCLING 

Before start of construction prepare and obtain County approval of Solid Waste Diversion and Recycling 
Plan that complies with County Ordinance Chapter 8.43- “Construction and Demolition Debris Recycling 
within El Dorado County” that demonstrates the diversion and recycling of salvageable and re-useable 
wood, metal, plastic, and paper products during construction. 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 
15 EXISTING FACILITIES 

 
 

Add to section 15-1.01: 

Asphalt concrete and concrete must be disposed of outside the Lake Tahoe Basin.  Asphalt concrete and 
concrete may be disposed of in the Lake Tahoe Basin providing you obtain and submit approvals from all 
applicable state, local, and federal agencies. 
 

Add to 4th paragraph of section 15-1.01: 

Any drains, headers, or other items at or near the R&R AC driveway on Fair Meadow Court will be 
protected in place.  Wooden headers along the edge of the driveway to be replaced will be reused.  If 
damaged during construction, you must replace the header with new material cut to size. 
 
If curb being removed has utility locations inscribed in the concrete, document that location with swing 
ties before curb and gutter removal.  Before the new concrete has set, locate the utility using the swing 
ties and scribe into the wet concrete the same designation. 
 
If existing facilities such as sprinklers or irrigation lines could be damaged by the work, you are to notify 
the property owner of your intended schedule so they have sufficient time to disconnect and remove 
those facilities. 
 

Replace section 15-1.04 with: 

Cutting to size and reusing or replacing the wooden header at the R&R AC driveway on Fair Meadow 
Court is paid for under Remove Asphalt Concrete Pavement and Hot Mix Asphalt (Type A). 
 

Add to 2nd paragraph of section 15-2.02B(1) of the RSS dated 07-19-13: 

Asphalt concrete sawcut limits as shown include the 12 inch “T” patch on each side of pipe trenches.  
Sawcut to these limits just before final paving of the pipe trench. 
 

Replace 3rd and 4th paragraphs of section 15-2.02B(2) with: 

For the pavement removal on Cougar Trail, obliterate by rooting, plowing, or scarifying to the bottom of 
the aggregate base or, if there is no base material, to the depth of the asphalt.  Remove the loosened 
road materials and scarify the native material to a depth of 6 inches. 
 
Grade the area so that it blends with the surrounding terrain but leave a roughened, uneven surface; 
compact the native material 85 to 90 percent relative compaction. 
 
Following compaction of the native material, place and compact a minimum 3 inches of topsoil mix and 
complete revegetation efforts as shown.  Topsoil mix will comply with section 21-1.02D.  Mulch and 
tackifier will comply with sections 21-1.02E and 21-1.02F.  Jute mesh will comply with section 21-
1.02O(2). 
 

Replace 1st sentence of the 1st paragraph of section 15-2.02B(4)(a) with: 

Remove the subbase, base, and bituminous surfacing to the subgrade depth of the proposed structural 
section.  Preparation of subgrade will comply with section 19-5.03C. 
 

Add to the 1st paragraph of section 15-2.02B(4)(a): 

Includes the removal of both aggregate base and cement treated base, where applicable. 
 

Delete 3rd paragraph of section 15-2.02B(5)(a) of the RSS dated 07-19-13. 
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Replace “Reserved” in section 15-2.02B(7) of the RSS dated 07-19-13 with: 

The Department pays for sawcutting and removal of asphalt concrete pavement and base under Remove 
Asphalt Concrete Pavement.  Scarifying, grading, topsoil placement, and compaction on Cougar Trail are 
paid for under Remove Asphalt Concrete Pavement (Restoration).  Payment for mulch, tackifier, and jute 
mesh are paid for under those specific bid items. 
 

Replace 3rd paragraph of section 15-2.02K with: 

The Department pays for RCP removal under Remove Culvert (RCP). 
 
Salvage drainage inlet frames, grates, and hoods. 
 

Replace “Reserved” in section 15-2.03A(2)(b) with: 

The Department’s salvage location is the Corporation Yard at 1121 Shakori Drive, South Lake Tahoe, 
California.  Coordinate timing and drop location with the Department’s staff. 
 

Replace “Reserved” in section 15-2.03A(4) with: 

The Department pays for salvaging the frames, grates, and hoods under Modify Inlet, Drainage Inlet – 
Type 1, and Drainage Inlet – Type 2. 
 

Add section 15-2.04F: 

15-2.04F  Reconstruct Driveway Pavers 

The driveway pavers shown on sheet P-4 may have been installed with epoxy.  You must protect the 
existing pavers during removal and reconstruction. Driveway pavers to be re-installed using similar means 
as determined for original installation. 
 

Replace “Reserved” in section 15-2.05C with: 

Pipes to be abandoned will be filled with slurry cement.  Securely plug the downslope end of the pipe to 
be abandoned at the limits shown with plywood before the pour.  Remove the plywood, when possible, 
only after the slurry has set and backfill with native material.  Slurry cement will comply with the 
specifications for slurry cement backfill. 
 
The Department pays for abandoning the RCP under Abandon Culvert (RCP). 
 

Replace section 15-2.07D with: 

Drainage inlets being modified with new frames, grates, and hoods are as shown.  Cut the existing 27 
inch RCP riser to provide a minimum of 2 feet between the proposed TG elevation and RCP rim.  
Smoothly shape a concrete transition between the new frame and RCP rim to ensure runoff and debris is 
conveyed directly into the riser.  The concrete transition will have 6 inch walls.  Reinforcement will be #4 
bars at 18 inches on center, each way, placed 3 inches clear from the concrete exterior. 
 
The size of the frame and grate will be the same as shown for the Type 2 DI.  Dimensions of the concrete 
transition at the frame, frame placement, hood and hood placement, placement of the concrete behind 
and around the hood, and construction of the 1:1 slope under the hood will be as shown.   
 
The Department pays for modifying the drainage inlets under Modify Inlet.  Payment for the frames, 
grates, and hoods associated with modified inlets is under Modify Inlet. 
 

Delete 4th paragraph of section 15-3.01 of the RSS dated 7-19-13. 

 
Add to 4th paragraph of section 15-3.03: 

In locations where curb and gutter is to be replaced, you will confirm a positive grade along flowline can 
be maintained within the limits of removal and no ponding in the replacement gutter will occur.  If a 
positive grade cannot be maintained, you will notify the Engineer and additional curb and gutter will be 
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removed until a positive grade can be established.  The removal and replacement of the additional curb 
and gutter will be of a length mutually agreed upon by you and the Engineer. 
 

Add to section 15-3.04: 

Disconnecting the existing storm drain pipe from the DI being removed and protecting the pipe until 
reconnection to the new DI is paid for under Remove Drainage Facility (DI). 
 
Scarifying, grading, topsoil placement, and compaction on Cougar Trail where curb and gutter has been 
removed are paid for under Remove Asphalt Concrete Pavement (Restoration).  Payment for mulch, 
tackifier, and jute mesh are paid for under those specific bid items. 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 
DIVISION III  GRADING 

 
16 CLEARING AND GRUBBING 

 
 

Add to section 16-1.03A: 

Trees must be removed in such a way as to cause no damage to the road, drainage facilities, adjacent 
property or utilities, or the public. 
 

Replace 4th paragraph of section 16-1.03A with: 

Areas will be cleared and grubbed to the minimum limits required for installation of improvements. 
 

Replace 1st paragraph of section 16-1.03B with: 

Construction areas to receive improvements must be cleared of logs, trees, stumps, roots, brush, grass, 
weeds, fencing, forest debris, and all other deleterious material. 
 

Delete 2nd paragraph of section 16-1.03B. 

 
Add to section 16-1.03C: 

Grubbing consists of the removal of buried roots, stumps, logs, and any foreign objects encountered 
within a radius of one foot beyond the proposed structure. 
 
To minimize the exposure of bare soil, stumps will not be removed in areas that will be graded until just 
before the beginning of grading or excavating activities. 
 

Replace 2nd paragraph of section 16-1.03D with: 

Unless designated otherwise, all cleared and grubbed and waste material will become your property and 
will be disposed of outside the Tahoe Basin or at a site approved by all applicable state, local, and federal 
agencies. 
 

Add section 16-1.03E: 

16-1.03E  Backfill 

Once stumps are removed, backfill the void and compact in compliance with section 19.  Grade to blend 
in with the surrounding terrain. 
 

Add section 16-1.03F: 

16-1.03F  TIMBER REMOVAL 

During tree removal activities, comply with the following: 
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1. Before timber harvest, temporary erosion control devices must be in place. 
 
2. Care must be taken to minimize damage to trees and other vegetation not marked for removal.  If 

such occurs, damaged vegetation will be removed at your expense.  Revegetation of the area will 
comply with sections 10-1.02 and 14-1.02A. 

 
3. Contractor will be liable for damage to utility service lines, fences or other structures. 
 
4. Trees must be felled in a way that minimizes disturbance to surrounding vegetation and traffic 

flow. 
 
5. If applicable, you will be responsible for traffic control during timber harvest.  Traffic control must 

comply with the California MUTCD and include two flaggers in constant eye or radio contact.  
Additional traffic control measures may be required.  Contractor will also coordinate traffic control 
with the emergency service providers. 

 
6. Trees noted to be removed must be cut to a height sufficient for subsequent stump removal. 
 
7. Within an SEZ, trees to be removed must be felled, bucked to firewood length, and the green 

wood covered tightly with plastic and left in place, if not removed within 48 hours.  Tree removal 
from the area must occur when soil is dry and stable.  Lengths must be winched out, lifted with a 
cherry picker, or carried by hand.  No mechanical equipment for tree removal will be operated 
within an SEZ. 

 
8. All wood material for resale must be removed from the job site before resale. 
 
9. All trees marked for removal must be removed from the job site within 48 hours to reduce the 

spread of insects.  Logs infested with insects must be covered with clear plastic sheeting and 
sealed at the ground until the wood is disposed of. 

 
10. Contractor is responsible for complete cleanup, including slash disposal.  No slash may be stored 

or burned on site. 
 
Other Requirements: 
 
1. Contractor must obtain a Timber Operator's License from the California Department of Forestry 

and Fire Protection (CAL FIRE) before starting work if the fuel wood or timber is to be sold. 
 
2. Contractor must comply with all County requirements for comprehensive and liability insurance 

before starting work. 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

17 WATERING 
 
 

Add to section 17-2.01A: 

You must contact South Tahoe Public Utility District (STPUD) as to the availability and use of water 
sources for the Project work. 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

19 EARTHWORK 
 
 

Replace 2nd paragraph of section 19-1.03B with: 

Notify the Engineer before removing unsuitable material.  If directed, you will excavate below the lower 
limit of grading plane shown. 
 
All unsuitable material must be removed from the Tahoe Basin in compliance with section 14-10.01. 
 

Replace 1st paragraph of section 19-1.04 with: 

The payment quantity of unsuitable material removed is based on average end areas and the distance 
between them, as measured by the Engineer. 
 

Replace 2nd, 3rd, and 4th paragraphs of section 19-2.03B with: 

Dispose of surplus material.  Ensure enough material is available to complete the project before disposing 
of it.  If suitable, excess excavated material can be considered salvaged soil and incorporated into the 
topsoil mix. 
 
Excess excavated material used for fill or backfill will contain less than 2% by volume nondecomposed 
organic material and material no larger than 1 1/2 inches in the largest dimension. 
 

Add to section 19-3.02D: 

Submit a certificate of compliance within ten (10) working days of the Contract start date or within three 
(3) working days before the slurry cement is to be used, whichever is sooner. 
 

Add to 1st paragraph of section 19-3.03B(1): 

4. Salvaging and stockpiling salvaged soil for topsoil mix. 
 

Replace 7th paragraph of section 19-3.03D with: 

If rock is encountered in the bottom of a pipe trench or corrugated steel pipe inlet excavation, you will 
immediately notify the Engineer. 
 
If the design cannot be modified and the removal of the rock is necessary, the following will apply: 
 
 If a point load on the pipe is created by the rock, the rock will be removed to a depth of 6 inches 
 below the trench bottom and the 6 inches will be backfilled with Class 3 permeable material. 
 
 If rock is encountered at the bottom of the excavation for an open bottom corrugated steel pipe 
 inlet and infiltration could be achieved if the rock were removed, the rock will be removed and the 
 void backfilled with Class 3 permeable material.  Alternatively, the Engineer may allow you to 
 install a sealed base over the rock for the corrugated steel pipe inlet. 
 
Payment for excavating and backfilling below the planned elevation of the bottom of the pipe trench or 
corrugated steel pipe inlet and the rock removal and disposal will be included in the applicable bid item, 
unless the rock removal meets the criteria for payment under section 19-4. 
 

Replace 1st paragraph of section 19-3.03E(1) with: 

Place structure backfill in uniform layers.  Bring backfill up uniformly on all sides of structures.  Backfill 
layers must be at most 8 inches thick before compacting.  Compaction by ponding and jetting is not 
allowed. 
 

Delete 5th paragraph of section 19-3.03E(1). 
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Add to end of 2nd sentence of the 7th paragraph of section 19-3.04 of the RSS dated 01-18-13: 

An adjustment from the depth shown due to rock excavation or removal of unsuitable material is paid for 
under as change order work. 
 

Replace “Reserved” in section 19-4 with: 

19-4  ROCK EXCAVATION 

19-4.01  GENERAL 

19-4.01A  Summary 

You are advised that hard non-rippable rock may be encountered that will require alternative excavation 
techniques, including the use of hydraulic rock breaking equipment, coring (for drilling activities), and/or 
chemical splitting agents. 
 
Any rock that prohibits the proposed function of improvements or prohibits the installation of 
improvements to the grades shown and that can’t be removed after a reasonable effort with the 
equipment being used on the job site will be fractured and removed. 
 
The following illustrates the minimum effort that can reasonably be expected from you if rock is 
encountered and must be removed: 
 
 Should you have larger equipment on site, you must make a reasonable effort with the larger 
 equipment to remove the rock and compensation will not be made under this bid item but be 
 included in the item for which the rock was encountered. 
 
19-4.02  MATERIALS 

Not Used. 
 
19-4.03  CONSTRUCTION 

You must notify the Engineer immediately if rock is encountered that meets the definition described in 
section 19-4.01A.  The Engineer will consider whether the lines and grades can be adjusted to avoid 
fracturing and removing the rock.  If the Engineer determines adjustments are not possible, and that the 
rock meets the definition described, and that you have made a reasonable effort to remove, fracture and 
remove, or scrape and remove the rock with the minimum equipment specified above, then the removal 
and disposal of the rock will be performed with the following methods: 
 
 You may use hydraulic splitters, pneumatic hammers, or other authorized roadway excavation 
 techniques to fracture rock and construct stable final rock cut faces.  Blasting is not allowed. 
 
If a cracking agent is used, the cracking agent must be soundless chemical demolition agent such as 
Bentonamit or Fract.Ag, or approved equal.  The non-detonating rock breaking equipment must be 
Boulder Buster, NoneX, or an approved equal. 
 
Fracture the rock in compliance with the manufacturer’s instructions. 
 
You are responsible for any damage to persons, private property, the work, existing structures, or utilities. 
 
You and the Engineer will agree to the number of cubic yards of rock fractured and removed immediately 
after the removal of the rock from the excavation. 
 
If the fractured rock cannot be used in the construction of other improvements, it is considered unsuitable 
material and must be disposed of in compliance with section 14-10.01. 
 
The void created by the rock removal will be backfilled in compliance with section 19-3.03D. 
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19-4.04  PAYMENT 

Work performed under this section is change order work. 
 

Add to section 19-5.01A: 

The Department will, at its expense, except as noted in section 6-3, provide compaction testing to verify 
that you have achieved the required compaction. 
 
Relative compaction will be based on the maximum dry unit weight as determined by ASTM D1557.  
Corrections to the Unit Weight for Soil Containing Oversize Particles will comply with ASTM 4718. 
 
Compaction testing will be performed on subgrade, fill, backfill, topsoil mix, and, if applicable, permeable 
material.  You will provide a 24-hour notice to the Engineer stating when you will be completed with an 
activity that requires compaction testing to allow the Engineer time to schedule testing before you start 
the next activity.  The Department will make every effort to collect native samples and to provide 
moisture-density curves in a timely manner.  However, should you choose to proceed with the work 
before compaction criteria for native soil or fill material can be verified, you assume the risk of having to 
remove this work at your expense if subgrade compaction is later found to be inadequate. 
 
All compaction will be accomplished with mechanical compaction. 
 
Subgrade, fill, or backfill that exhibits pumping will not be accepted. 
 

Add to section 19-5.03B: 

The void resulting from the removal of unsuitable material will be backfilled with Class 3 permeable 
material and compacted to a minimum relative compaction of 95%, except if unsuitable material is 
overexcavated from the bottom of a sediment basin.  In this case a maximum of 90% relative compaction 
and a minimum of 85% relative compaction will be required. 
 

Add to section 19-5.03C: 

With the exception of perforated pipe trenches, CSP inlets, and drainage inlets, areas where asphalt 
concrete, Portland cement concrete, aggregate base, Class 1 Type B and Class 3 permeable material, 
fill, backfill, or Class No. 1 rock is to be placed over native material, the native material will be scarified a 
minimum of 6 inches, thoroughly mixed with water to the optimum moisture for compaction, and 
compacted to a minimum of 90% relative compaction before placement of fill or other material. 
 
All fill and backfill using native material or excess excavated material will be thoroughly mixed with water 
to the optimum moisture for compaction.  Lifts will be a maximum of 8 inches thick, loose, before 
compaction.  Unless otherwise specified, fill and backfill will be compacted to a minimum relative 
compaction of 90%.  These provisions also apply to imported fill or backfill. 
 
Topsoil and amendment placed behind the drainage inlet and curb and gutter for salvaged sod will be 
compacted to a maximum of 90% relative compaction and a minimum of 85% relative compaction. 
 
If undisturbed native material becomes disturbed during excavation, the native material will be scarified a 
minimum of 6 inches, thoroughly mixed with water to the optimum moisture for compaction, and 
compacted to a minimum of 90% relative compaction before placement of fill or other material as shown. 
 
Permeable material to be placed over native material will be compacted to a minimum of 90% relative 
compaction.  The void created by rock removed from the bottom of a pipe trench or corrugated steel pipe 
inlet excavation will be backfilled with Class 3 permeable material and compacted to 90% relative 
compaction.  Compaction of permeable material will be verified by an established method agreed upon by 
you and the Engineer. 
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The void created by stump removal, culvert removal, or rock removal will be filled with native material and 
compacted to a minimum of 90% relative compaction.  Other material may be approved if suitable for the 
location relative to the improvements. 
 
The mixture of salvaged soil and humus (i.e. topsoil mix) will be compacted to a maximum of 90% relative 
compaction and a minimum of 85% relative compaction.  Compaction of topsoil mix will be verified by an 
established method agreed upon by you and the Engineer. 
 

Replace section 19-7.01A with: 

Section 19-7 includes specifications for obtaining local and imported borrow material. 
 

Add to section 19-7.01C: 

You will notify the Engineer of the imported borrow site location 72 hours before you pick-up the material. 
 

Add to section 19-7.02A: 

3. Imported borrow will be a silty sand material designated by SM in the Unified Soil Classification 
System (USCS). 

 
^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 
20 LANDSCAPE 

 
 

Add section 20-16: 

20-16  GROUND COVER RESTORATION 

20-16.01  GENERAL 

20-16.01A  Summary 

This section applies to turf sod salvage and transplant and cobble salvage and restoration before and 
after concrete removal and replacement. 
 
20-16.01B  Materials 

Not used. 
 
20-16.01C  Construction 

Before removing the drainage inlets and/or curb and gutter on Tepee Court, Fair Meadow Court, and 
Plateau Circle at Station 29+24± LT and Station 38+30± RT, you will salvage the turf sod on Tepee Court 
and Plateau Circle Station 29+24 LT and the cobble on Fair Meadow Court and Plateau Circle Station 
38+30± RT. 
 
The limits of salvage will be based on the minimum disturbance required for excavation and concrete 
forming for the new improvements. 
 
The cobble will be relocated from the road shoulder and stored adjacent to the work at or near the base of 
the rock or railroad tie wall or stored in separate piles in a designated storage area.  As soon as the work 
is completed such that the cobble can be restored, backfill behind the drainage inlet and curb and gutter 
with Class 2 aggregate base.  Following placement and compaction of the aggregate base, hand place 
the cobble.  The finish grade of the compacted aggregate base adjacent to the concrete must be low 
enough for the top of the cobble to be just below the top of the concrete when laid flat.  Fabric lining or 
other weed retardant between the aggregate base and the cobble will not be required. 
 
Sod will be salvaged immediately before the removal of the drainage inlet and curb and gutter. 
 
Sod to be salvaged will be irrigated before removal.  The root zone and soil will be moist from the surface 
to a depth of 4 inches below the surface.  Sod will be removed with a sod cutter with clean, straight edges 
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and have a uniform thickness between 2 to 3 inches.  Cut sod in as large a length and width as possible.  
Salvaged sod will be stored near the improvement where it is to be transplanted or in an approved 
location.  Salvaged sod must be stored no longer than 72 hours in a cool location away from sun and 
heat.  Store the sod flat over wetted burlap on bare soil.  Cover the edges and top with wetted burlap 
within 30 minutes of storage.  Protect the cut edge of the sod left in place with wetted burlap or soil.  
Water lightly.  You will be responsible for providing enough moisture to the stored sod and the cut edge of 
the sod left in place during the interim storage period. 
 
As soon as the work is completed such that the sod can be transplanted, backfill behind the drainage inlet 
and curb and gutter with compacted native material to 8 inches below the top of the concrete.  Over the 
native material, place and compact amended topsoil suitable for sod to 2 inches of the top of concrete.  
Saturate to a minimum depth of 4 inches before transplanting the sod. 
 
Sod will be placed level with the adjacent sod and with the sides snugly adjoining adjacent sod sections.  
Voids between sod sections will not be acceptable.  Sod will be firmly tamped or rolled after placement to 
eliminate air pockets between the prepared surface and the roots.  Unless other arrangements have been 
made with the property owner, the sod must be thoroughly irrigated immediately after placement. 
 
20-16.01D  Payment 

Salvaging and restoring the sod on Tepee Court and Plateau Circle Station 29+24± LT and salvaging and 
restoring the cobble on Fair Meadow Court and Plateau Circle Station 38+30± RT are paid for under 
Drainage Inlet – Type 1 & 2, and Minor Concrete (Curb and Gutter). 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

21 EROSION CONTROL 
 
 

Replace section 21-1.02D with: 

21-1.02D  Topsoil Mix 

Topsoil mix consists of a blend of salvaged soil and humus.  Following clear and grub, you will excavate 
and stockpile the excess native soil and undecomposed plant material from the drainage inlets, pipes, 
trenches, and corrugated steel pipe inlets.  Imported material must comply with section 19-7. 
 
The humus will consist of an amendment that is the result of an aerobic composting process maintaining 
temperatures greater than 135 degrees Fahrenheit and less than 165 degrees Fahrenheit, for a minimum 
of ten (10) days.  Nitrogen introduction will be derived from dairy manure.  The compost feedstock must 
consist of a minimum of 50% by volume indigenous forest vegetation from the Lake Tahoe Basin.  The 
humus must be 50% Humus Fines (3/8 inch minus) and 50% wood “overs” (3/8 inch to 3 inch).  Full Circle 
Compost (humus is called “Integrated 50%”) in Minden,NV, and Tahoe Sand and Gravel in South Lake 
Tahoe, CA, produce a humus that complies with these specifications. 
 
Submit a certificate of compliance for the humus and certification that the humus is weed free. 
 

Replace section 21-1.02E with: 

21-1.02E  Mulch 

The mulch must be the product of an aerobic composting process maintaining temperatures greater than 
130 degrees Fahrenheit and less than 165 degrees Fahrenheit for a minimum of ten (10) days.  Nitrogen 
introduction will be derived from dairy manure.  The compost feedstock must consist of a minimum of 
50% by volume indigenous forest vegetation from the Lake Tahoe Basin.  The resulting finished compost 
must consist of 75% wood “overs” (from 3/8 inch to 3 inch in size) and 25% humus (fines) (3/8 inch 
minus).  Full Circle Compost (Mulch is called “Integrated 25%”) in Minden, NV, and Tahoe Sand and 
Gravel in South Lake Tahoe, CA, produce a mulch that complies with these specifications. 
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You must notify the Engineer of the proposed location of the source of imported humus 72 hours before 
you plan to pick-up the material so the Engineer can verify the suitability of the material. 
 
Submit a certificate of compliance for the mulch and certification that the mulch is weed free. 
 

Replace section 21-1.02F with: 

You will apply tackifier to all areas where mulch has been applied. 
 
The term “tackifier” used here will mean tackifier with wood-cellulose fiber mulch. 
 
The fiber mulch must consist of degradable green-dyed wood-cellulose fiber or 100%-recycled long-fiber 
pulp (recycled newspaper), free from weeds or other foreign matter toxic to seed germination. 
 
The tackifier material must be of an organic, plant-derived substance containing psyllium, guar gum, 
cornstarch such as PT-TAC, Reclamare 2400, M-Binder, Eco-tak, Fisch-Stick, or approved equal. 
 
The material will form a transparent 3-dimensional film-like crust permeable to water and air and 
containing no agents toxic to seed germination. 
 
Submit a certificate of compliance. 
 
The mulch applied under section 21-1.03M must be anchored with tackifier within 48 hours of application. 
 
A hydroseeder with a paddle wheel agitator will be used to evenly apply the tackifier mixture at the 
following rates under suspension unless otherwise approved.  The tackifier will be mixed and applied in 
compliance with the following: 
 

Wood-cellulose fiber mulch:  500 lbs/acre 
Tackifier:    130 lbs/acre 
Water:     As needed 

 
Tackifier must be applied using a commercial hydraulic mulcher with a built-in agitation system that has 
sufficient capacity to agitate, suspend, homogenize, and apply materials at the indicated rates. 
 
Notify the Engineer of the equipment you propose to use no later than ten (10) days before application. 
 
Hydraulic applications of tackifier must not be conducted during windy conditions greater than 8 mph. 
 
Application of the mulch described in section 21-1.03M and tackifier will consist of a continuous operation 
where tackifier placement follows the mulch placement.  The materials will be applied to individual 
identified areas on the same day the seed has been placed.  One application will be not completed 
independent of the other. 
 

Replace first paragraph of section 21-1.02I with: 

Straw for straw bales must be stalks from rice furnished in air-dry condition. 
 

Add to section 21-1.02O(1): 

The table below specifies the RECP for this work. 
 

 APPLICATION MATERIAL 

JUTE MESH 
Over restored/revegetated area 
at end of Cougar Trail 

Per section 21-1.02O(2) 
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Replace section 21-1.03D with: 

21-1.03D  Topsoil Mix 

Topsoil mix will be a blend of humus and salvaged soil in a ratio of 3:1 (soil to humus). Humus and 
salvaged soil will be mixed together in a separate stockpile at the job site.  Do not mix these materials at 
the locations where the topsoil mix will be placed. 
 
You must notify the Engineer of the proposed location of the source of imported humus 72 hours before 
you plan to pick-up the material so the Engineer can verify the suitability of the material. 
 
Compaction of the topsoil mix will comply with section 19-5.03C. 
 
You will place and compact the topsoil mix (2 inch compacted thickness unless noted otherwise below) at 
the following improvements: 
 

 Behind curb and gutter and drainage inlets (except at Tepee Court, Fair Meadow Court, 
Plateau Circle Station 29+24± LT, and Plateau Circle Station 38+30± RT); 

 Revegetation not associated with improvements; 
 0.30′ compacted thickness over the top of pipe backfill; 
 A minimum 3 inch compacted thickness on Cougar Trail stub. 

 
Replace section 21-1.03M with: 

21-1.03M  Mulch 

Apply a 1 inch thick layer of mulch over the compacted topsoil mix after seeding by the CCC is completed 
and over disturbed areas beyond new facilities but within the silt fence and ESA fence. 
 
Mulch can be applied by non-motorized means or by means of a pneumatic conveying system capable of 
blowing the mulch at rates between 10 and 15 cubic yards per hour and must be capable of blowing the 
mulch a distance of 300 feet as necessary to access slopes.  If selected, the conveying equipment must 
have a self-contained dust suppression system. 
 
Notify the Engineer of your mulch application method and equipment that you propose to use no later 
than ten (10) days before application. 
 
Pneumatic applications of mulch must not be conducted during windy conditions greater than 8 mph. 
 
Application of the mulch and tackifier described in section 21-1.02F will consist of a continuous operation 
where tackifier placement follows the mulch placement.  The materials will be applied to individual 
identified areas on the same day the seed has been placed.  One application will be not completed 
independent of the other. 
 
The CCC under the direction of the Engineer will provide flagging on the slopes or other means to identify 
the location of mulch to be supplied and applied by you. 
 

Add to section 21-1.04: 

The Department pays for furnishing and placing jute mesh under Rolled Erosion Control Product (Jute 
Mesh).  Furnishing and placing humus and mulch are paid for under Humus and Mulch.  Salvaging and 
stockpiling salvaged soil is paid for under various items of work involving excavation.  Mixing the salvaged 
soil with humus and placing and compacting the topsoil mix will be paid for in the various items of work 
requiring topsoil mix. 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

DIVISION IV SUBBASES AND BASES 
 

26 AGGREGATE BASES 
 
 

Replace the 2nd paragraph of section 26-1.02A with: 

Use 3/4 inch aggregate grading. 
 

Add to section 26-1.02A: 

Class 2 Aggregate Base applies to this project. 
 
Submit a certificate of compliance within ten (10) working days of the Contract start date or within three 
(3) working days before the aggregate base is to be used, whichever is sooner. 
 

Add to section 26-1.03D: 

The Department will, at its expense, except as noted in section 6-3, provide compaction testing to verify 
that you have achieved the required compaction. 
 
Relative compaction will be based on the maximum dry unit weight as determined by ASTM D1557.  
Corrections to the Unit Weight for Soil Containing Oversize Particles will comply with ASTM 4718. 
 
Compaction testing will be performed on aggregate base.  You will provide a 24-hour notice to the 
Engineer stating when you will be completed with an activity that requires compaction testing to allow the 
Engineer time to schedule testing before you start the next activity. 
 
All compaction will be accomplished with mechanical compaction. 
 
Aggregate base that exhibits pumping will not be accepted. 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

DIVISION V SURFACINGS AND PAVEMENTS 
 

39 HOT MIX ASPHALT 
 
 

Delete Section 39 of the RSS dated 11-15-13 

Replace the headings and paragraphs in section 39 with: 

39-1  GENERAL 

39-1.01  GENERAL 

Produce and place HMA Type A under the Method construction process. 

39-1.01A  Summary 

Section 39-1 includes general specifications for producing and placing hot mix asphalt. 

HMA includes one or more of the following types: 

1. Type A HMA 
2. RHMA-G 
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3. OGFC 
4. BWC 
5. Minor HMA 
 
If a warm mix asphalt technology is specified, the warm mix asphalt technology to be used must be 
authorized by the Engineer and be on Caltrans authorized warm mix asphalt technologies listing.  For 
Caltran’s-authorized warm mix asphalt technologies, go to the METS website. 

39-1.01B  Definitions 

binder replacement:  Binder from RAP expressed as a percent of the total binder in the mix. 

coarse aggregate:  Aggregate retained on a no. 4 sieve. 

fine aggregate:  Aggregate passing the no. 4 sieve. 

leveling course:  Thin layer of HMA used to correct minor variations in the longitudinal and transverse 
profile of the pavement before placement of other pavement layers. 

lower course:  Layer of HMA below 0.2 feet from finished grade exclusive of OGFC. 

miscellaneous areas:  Areas outside the traveled way such as: 

1. Median areas not including inside shoulders 
2. Island areas 
3. Sidewalks 
4. Gutters 
5. Ditches 
6. Overside drains 
7. Aprons at ends of drainage structures 
 
processed RAP:  RAP that has been fractionated. 

supplemental fine aggregate:  Aggregate passing the no. 30 sieve, including hydrated lime, Portland 
cement, and fines from dust collectors. 

surface course:  Upper 0.2 feet of HMA exclusive of OGFC. 

top layer:  Final riding surface. 

39-1.01C  Submittals 

39-1.01C(1)  General 

Reserved 

39-1.01C(2)  Job Mix Formula 

39-1.01C(2)(a)  General 

Except for the HMA to be used in miscellaneous areas and dikes, submit your proposed JMF for each 
type of HMA to be used.  The JMF must be submitted on the Contractor Job Mix Formula Proposal form 
along with: 

1. Mix design documentation on Contractor Hot Mix Asphalt Design Data form dated within 6 months of 
submittal 

2. JMF verification on a Caltrans Hot Mix Asphalt Verification form, if applicable 
3. JMF renewal on a Caltrans Job Mix Formula Renewal form, if applicable 
4. MSDS for: 

4.1. Asphalt binder 
4.2. Supplemental fine aggregate except fines from dust collectors 
4.3. Antistrip additives 
 

The Contractor Hot Mix Asphalt Design Data form must show documentation on aggregate quality. 
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Submit a new JMF if you change any of the following: 

1. Target asphalt binder percentage greater than ±0.2 percent 
2. Asphalt binder supplier 
3. Combined aggregate gradation 
4. Aggregate sources 
5. Liquid antistrip producer or dosage 
6. Average binder content in a new fractionated RAP stockpile by more than ±2.0 percent from the 

average RAP binder content reported on page 4 of your Contractor Hot Mix Asphalt Design Data form 
7. Average maximum specific gravity in a new fractionated RAP stockpile by more than ±0.060 from the 

average maximum specific gravity value reported on page 4 of your Contractor Hot Mix Asphalt 
Design Data form 

8. Any material in the JMF 
 
Allow the Engineer 5 business days from a complete JMF submittal for document review of the aggregate 
qualities, mix design, and JMF.  The Engineer notifies you if the proposed JMF submittal is accepted. 

39-1.01C(2)(b)  Job Mix Formula Renewal 

You may request a JMF renewal by submitting: 

1. Proposed JMF on a Contractor Job Mix Formula Proposal form 
2. Previously verified JMF documented on a Caltrans Hot Mix Asphalt Verification form dated within 6 

months 
3. Mix design documentation on a Contractor Hot Mix Asphalt Design Data form used for the previously 

verified JMF 
 
39-1.01C(2)(c)  Job Mix Formula Modification 

For an authorized JMF, submit a modified JMF if you change any of the following: 

1. Asphalt binder supplier 
2. Liquid antistrip producer 
3. Liquid antistrip dosage 
 
You may change any of the above items only once during the Contract. 

Submit your modified JMF request a minimum of 15 days before production.  Each modified JMF 
submittal must consist of: 

1. Proposed modified JMF on Contractor Job Mix Formula Proposal form, marked Modified. 
2. Mix design records on Contractor Hot Mix Asphalt Design Data form for the authorized JMF to be 

modified. 
3. JMF verification on Hot Mix Asphalt Verification form for the authorized JMF to be modified. 
4. Test results for the modified JMF in compliance with the mix design specifications.  Perform tests at 

the mix design OBC as shown on the Contractor Asphalt Mix Design Data form. 
 
With an accepted modified JMF submittal, the Engineer verifies each modified JMF within 10 days of 
receiving all verification samples. 

39-1.01C(3)  Quality Control Plan 

With your proposed JMF submittal, submit a QC plan for HMA. 

The QC plan must describe the organization and procedures for: 

1. Controlling HMA quality characteristics 
2. Taking samples, including sampling locations 
3. Establishing, implementing, and maintaining QC 
4. Determining when corrective actions are needed 
5. Implementing corrective actions 
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6. Methods and materials for backfilling core locations 
 
The QC plan must address the elements affecting HMA quality including: 

1. Aggregate 
2. Asphalt binder 
3. Additives 
4. Production 
5. Paving 
 
The QC plan must include aggregate QC sampling and testing during lime treatment. 

The Engineer reviews the QC plan within 5 business days from the submittal.  Do not start HMA 
production until the Engineer authorizes the plan. 

If QC procedures, personnel, tester qualifications, sample testing locations, or lab accreditation status 
change, submit a QC plan supplement at least 3 business days before implementing the proposed 
change.  Do not implement the change without authorization. 

39-1.01C(4)  Test Results 

For mix design, JMF verification, submit AASHTO T 283 and AASHTO T 324 (Modified) test results to the 
Engineer.  

Submit all QC test results, except AASHTO T 283 and AASHTO T 324 (Modified), within 3 business days 
of a request. Submit AASHTO T 283 QC tests within 15 days of sampling. 

For tests performed under AASHTO T 324 (Modified), submit test data and 1 tested sample set within 5 
business days of sampling. 

If coarse and fine durability index tests are required, submit test results within 2 business days of testing. 

If tapered notched wedge is used, submit test result values within 24 hours of testing. 

39-1.01C(5)  Reserved 

39-1.01C(6)  Liquid Antistrip Treatment 

If liquid antistrip treatment is used, submit the following with your proposed JMF submittal: 

1. One 1-pint sample 
2. Infrared analysis including copy of absorption spectra 
3. Certified copy of test results 
4. Certificate of compliance for each liquid antistrip shipment.  On each certificate of compliance, 

include: 
4.1. Your signature and printed name 
4.2. Shipment number 
4.3. Material type 
4.4. Material specific gravity 
4.5. Refinery 
4.6. Consignee 
4.7. Destination 
4.8. Quantity 
4.9. Contact or purchase order number 
4.10. Shipment date 

6. Proposed proportions for liquid antistrip 
 
For each delivery of liquid antistrip to the HMA production plant, submit a 1-pint sample to the Engineer.  
Submit shipping documents.  Label each liquid antistrip sampling container with: 

1. Liquid antistrip type 
2. Application rate 
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3. Sample date 
4. Contract number 
 
At the end of each day's production shift, submit production data in electronic and printed media.  Present 
data on electronic media in tab delimited format.  Use line feed carriage return with 1 separate record per 
line for each production data set.  Allow sufficient fields for the specified data.  Include data titles at least 
once per report.  For each HMA mixing plant type, submit the following information in the order specified: 

1. For batch plant mixing: 
1.1. Production date 
1.2. Time of batch completion 
1.3. Mix size and type 
1.4. Each ingredient's weight 
1.5. Asphalt binder content as a percentage of the total weight of mix 
1.6. Liquid antistrip content as a percentage of the asphalt binder weight 

2. For continuous mixing plant: 
2.1. Production date 
2.2. Data capture time 
2.3. Mix size and type 
2.4. Flow rate of wet aggregate collected directly from the aggregate weigh belt 
2.5. Aggregate moisture content as percentage of the dry aggregate weight 
2.6. Flow rate of asphalt binder collected from the asphalt binder meter 
2.7. Flow rate of liquid antistrip collected from the liquid antistrip meter 
2.8. Asphalt binder content as percentage of the total weight of mix calculated from: 

2.8.1. Aggregate weigh belt output 
2.8.2. Aggregate moisture input 
2.8.3. Asphalt binder meter output 

2.9. Liquid antistrip content as percentage of the asphalt binder weight calculated from: 
2.9.1. Asphalt binder meter output 
2.9.2. Liquid antistrip meter output 
 

39-1.01C(7)  Lime Treatment 

If aggregate lime treatment is used, submit the following with your proposed JMF submittal and each time 
you produce lime-treated aggregate: 

1. Exact lime proportions for fine and coarse virgin aggregate 
2. If marination is required, the averaged aggregate quality test results within 24 hours of sampling 
3. For dry lime aggregate treatment, a treatment data log from the dry lime and aggregate proportioning 

device in the following order: 
3.1. Treatment date 
3.2. Time of day the data is captured 
3.3 Aggregate size being treated 
3.4. HMA type and mix aggregate size 
3.5. Wet aggregate flow rate collected directly from the aggregate weigh belt 
3.6. Aggregate moisture content, expressed as a percent of the dry aggregate weight 
3.7. Flow rate of dry aggregate calculated from the flow rate of wet aggregate 
3.8. Dry lime flow rate 
3.9. Lime ratio from the authorized JMF for each aggregate size being treated 
3.10. Lime ratio from the authorized JMF for the combined aggregate 
3.11. Actual lime ratio calculated from the aggregate weigh belt output, the aggregate moisture input, 

and the dry lime meter output, expressed as a percent of the dry aggregate weight 
3.12. Calculated difference between the authorized lime ratio and the actual lime ratio 

4. For lime slurry aggregate treatment, a treatment data log from the slurry proportioning device in the 
following order: 
4.1. Treatment date 
4.2. Time of day the data is captured 
4.3. Aggregate size being treated 
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4.4. Wet aggregate flow rate collected directly from the aggregate weigh belt 
4.5. Moisture content of the aggregate just before treatment, expressed as a percent of the dry 

aggregate weight 
4.6. Dry aggregate flow rate calculated from the wet aggregate flow rate 
4.7. Lime slurry flow rate measured by the slurry meter 
4.8. Dry lime flow rate calculated from the slurry meter output 
4.9. Authorized lime ratio for each aggregate size being treated 
4.10. Actual lime ratio calculated from the aggregate weigh belt and the slurry meter output, 

expressed as a percent of the dry aggregate weight 
4.11. Calculated difference between the authorized lime ratio and the actual lime ratio 
4.12. Dry lime and water proportions at the slurry treatment time 
 

Each day during lime treatment, submit the treatment data log on electronic media in tab delimited format 
on a removable CD-ROM storage disk.  Each continuous treatment data set must be a separate record 
using a line feed carriage return to present the specified data on 1 line.  The reported data must include 
data titles at least once per report. 

39-1.01C(8)  Warm Mix Asphalt Technology 

If a warm mix asphalt technology is used, submit the following with your proposed JMF submittal: 

1. MSDS for warm mix asphalt technology 
2. For warm mix asphalt additive technology: 

2.1. Name of technology 
2.2. Percent admixture by weight of binder and percent admixture by total weight of HMA as 

recommended by the manufacturer 
2.3. Methodology for inclusion of admixture in laboratory-produced HMA 
2.4. Proposed HMA production temperature range 
 

Collect and hold data for the duration of the contract and submit the electronic media, daily and upon 
request.  The snapshot of production data must include the following: 

1. Date of production 
2. Production location 
3. Time of day the data is captured 
4. HMA mix type being produced and target binder rate 
5. HMA additive type, brand, and target rate 
6. Temperature of the binder and HMA mixture 
7. For a continuous mixing plant, the rate of flow of the dry aggregate calculated from the wet aggregate 

flow rate as determined by the conveyor scale 
8. For a continuous mixing plant, the rate of flow of the asphalt meter 
9. For a continuous mixing plant, the rate of flow of HMA additive meter 
10. For batch plant mixing, actual batch weights of all ingredients 
11. Dry aggregate to binder ratio calculated from metered ingredient output 
12. Dry aggregate to HMA additive ratio calculated from metered output 
 
At the end of each day's production shift, submit electronic and printed media from the HMA plant process 
controller.  Present data on electronic media in comma-separated values or tab-separated values format.  
The captured data for the ingredients represented by production snapshot must have allowances for 
sufficient fields to satisfy the amount of data required by these specifications and include data titles at 
least once per report. 

39-1.01C(9)  Samples 

For the samples taken for JMF verification, submit 3 parts to the Engineer and use 1 part for your testing. 

At production start-up and within 1000 tons of the halfway point of production of HMA, submit samples 
split from your HMA production sample for AASHTO T 283 and AASHTO T 324 (Modified) tests to the 
Engineer. 

15-0105 B 66 of 534



 
Montgomery Estates Area 3 Erosion Control Project County of El Dorado, TD 
Contract No. PW 14-31077/CIP No. 95172 Special Provisions 
April 2015 SP-55 
 

For production samples taken, submit 3 parts to the Engineer and use 1 part for your testing. 

39-1.01C(10)–39-1.01C(11)  Reserved 

39-1.01C(12)  Data Cores 

Section 39-1.01C(12) applies if a bid item for data core is shown on the Bid Item List. 

Submit a summary of data cores taken and a photograph of each data core to the Engineer. 

 
For each data core, the summary must include: 

1. Project identification number 
2. Date cored 
3. Core identification number 
4. Type of materials recovered 
5. Type and approximate thickness of unstabilized material not recovered 
6. Total core thickness 
7. Thickness of each individual material to within: 

7.1. For recovered material, 1/2 inch 
7.2. For unstabilized material, 1.0 inch 

8. Location including: 
8.1. County 
8.2. Route 
8.3. Post mile 
8.4. Lane number 
8.5. Lane direction 
8.6. Station 
 

Each data core digital photograph must include a ruler laid next to the data core.  Each photograph must 
include: 

1. Core 
2. Project identification number 
3. Core identification number 
4. Date cored 
5. County 
6. Route 
7. Post mile 
8. Lane number 
9. Lane direction 
 
39-1.01C(13)  Pavement Smoothness 

39-1.01C(13)(a)  General 

Reserved 

39-1.01C(13)(b)  Straightedge Measurements 

Within 2 business days of performing straightedge measurements, submit areas requiring smoothness 
correction.  Identify locations of smoothness correction by: 

1. Location Number 
2. District-County-Route 
3. Beginning station or post mile to the nearest 0.01 mile 
4. For correction areas within a lane: 

4.1. Lane direction as NB, SB, EB, or WB 
4.2. Lane number from left to right in direction of travel 
4.3. Wheel path as "L" for left, "R" for right, or "B" for both 

5. For correction areas not within a lane: 
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5.1. Identify pavement area (i.e., shoulder, weight station, turnout) 
5.2. Direction and distance from centerline as "L" for left or "R" for right 

6. Estimated size of correction area 
 
39-1.01C(13)(c)  Inertial Profiler Certification 

At least 5 business days before the start of initial profiling or changing profiler or operator, submit: 

1. Inertial profiler certification issued by the Department. 
2. Operator certification for the inertial profiler issued by the Department. 
3. List of manufacturer's recommended test procedures for the inertial profiler calibration and 

verification. 
 
Within 2 business days after cross-correlation testing, submit ProVAL profiler certification analysis report 
for cross-correlation test results performed on test section to the Engineer.  

 
39-1.01C(13)(d)  Inertial Profiler Data 

Within 2 business days after each day of inertial profiling, submit profile information to the Engineer.  

 
The profile information must include: 

1. Raw profile data for each lane. 
2. ProVAL ride quality analysis report for the International Roughness Index of left and right wheel paths 

of each lane. Submit this report in pdf file format. 
3. ProVAL ride quality analysis report for the Mean Roughness Index of each lane. Submit this report in 

pdf file format. 
4. ProVAL smoothness assurance analysis report for the International Roughness Index of left wheel 

path. Submit this report in pdf file format. 
5. ProVAL smoothness assurance analysis report for the International Roughness Index of right wheel 

path. Submit this report in pdf file format. 
6. ProVAL smoothness assurance analysis report for grinding locations of left wheel path. Submit this 

report in pdf file format. 
7. ProVAL smoothness assurance analysis report for grinding locations of right wheel path. Submit this 

report in pdf file format. 
8. GPS data file for each lane in GPS eXchange. Submit data file in GPS eXchange file format. 
9. Manufacturer's recommended inertial profiler calibration and verification test results. 
10. Inertial profiler calibration and verification test results including bounce, block, and distance 

measurement instrument. 
 
Submit the raw profile data in unfiltered electronic pavement profile file (PPF) format.  Name the PPF file 
using the following naming convention: 

YYYYMMDD_TTCCCRRR_D_L_W_B_E_X_PT.PPF 
 
where: 
YYYY = year 
MM = Month, leading zero 
DD = Day of month, leading zero 
TT = District, leading zero 
CCC = County, 2 or 3 letter abbreviation as shown in section 1-1.08 
RRR = Route number, no leading zeros 
D = Traffic direction as NB, SB, WB, or EB 
L = Lane number from left to right in direction of travel 
W = Wheel path as "L" for left, "R" for right, or "B" for both 
B = Beginning station to the nearest foot (i.e., 10+20) or beginning post mile to the nearest hundredth 

(i.e., 25.06) no leading zero 
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E = Ending station to the nearest foot (i.e., 14+20) or ending post mile to the nearest hundredth (i.e., 
28.06) no leading zero 

X = Profile description as "EXIST" for existing pavement, "INTER" for after prepaving smoothness 
correction, "PAVE" for after paving, and "CORR" for after final surface pavement correction 

PT = HMA pavement type 
 

39-1.01C(13)(e)  Reserved 

39-1.01C(14)–39-1.01C(15)  Reserved 

39-1.01D  Quality Control and Assurance 

39-1.01D(1)  General 

When testing under AASHTO T 324 (Modified), test under AASHTO T 324 with the following parameters: 

1. Target air voids must equal 7 ± 1 percent 
2. Specimen height must be 60 ± 1 mm 
3. Number of test specimens must be 4 (2 test sets) 
4. Do not average test sets 
5. Test specimen must be a 150 mm gyratory compacted specimen 
6. Test temperature must be set at: 

6.1. 113 ± 2 degrees F for PG 58 
6.2. 122 ± 2 degrees F for PG 64 
6.3. 131 ± 2 degrees F for PG 70 and above 

7. Measurements for impression must be taken at every 100 passes along the total length of sample 
8. Inflection point defined as the number of wheel passes at the intersection of the creep slope and the 

stripping slope at maximum rut depth 
9. Testing shut off must be set at 25,000 passes 
10. Submersion time for samples must not exceed 4 hours 
 
Take samples under California Test 125. 

HMA samples may be heated a maximum of 2 times for up to 4 hours each. 

39-1.01D(2)  Job Mix Formula Verification 

Proposed JMF must be Department verified dated within 6 months before HMA production. 

. 

39-1.01D(3)  Job Mix Formula Authorization 

You may start HMA production if: 

1. The Engineer's review of the JMF shows compliance with the specifications 
2. The Department has verified the JMF within 6 months before HMA production 
3. The Engineer authorizes the verified JMF 
 
39-1.01D(4)  Job Mix Formula Renewal 

For a JMF renewal submit new Department verification dated with 6 months before HMA production. 

Allow the Engineer 5 business days from a complete JMF reverification submittal for document review of 
the aggregate qualities, mix design, and JMF. 

The most recent aggregate quality test results within the past 6 months may be used for verification of 
JMF renewal. 

39-1.01D(5)  Job Mix Formula Modification 

Submit your modified JMF request a minimum of 15 days before production. Each modified JMF submittal 
must consist of: 

1. Proposed modified JMF on Contractor Job Mix Formula Proposal form, marked Modified. 
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2. Mix design records on Contractor Hot Mix Asphalt Design Data form for the authorized JMF to be 
modified. 

3. JMF verification on a Caltrans Hot Mix Asphalt Verification form 

39-1.01D(6)  Certifications 

39-1.01D(6)(a)  General 

Laboratories testing aggregate and HMA qualities used to prepare the mix design and JMF must be 
qualified under AASHTO Materials Reference Laboratory program and the Department's Independent 
Assurance Program. 

39-1.01D(6)(b)  Reserved 

39-1.01D(6)(c)  Inertial Profiler Certifications 

The inertial profiler equipment must display a current certification decal with expiration date. 

The inertial profiler operator and device certifications must be not more than 12 months old. 

The operator must be certified for each different model of inertial profiler device operated. 

39-1.01D(6)(d)–39-1.01D(6)(e)  Reserved 

39-1.01D(7)  Prepaving Meeting 

Meet with the Engineer at a prepaving meeting at a mutually agreed time and place.  Discuss the QC plan 
and the methods of performing HMA production and paving work. 

The following personnel must attend the prepaving meeting: 

1. Project manager 
2. Superintendent 
3. HMA plant manager 
4. HMA paving foreman 
 
If a warm mix asphalt technology is used, a technical representative for warm mix asphalt technology 
must attend the prepaving meeting. 

39-1.01D(8)  Quality Control 

39-1.01D(8)(a)  General 

QC test results must comply with the specifications for Department acceptance. 

Prepare 3 briquettes for air voids content and voids in mineral aggregate determination.  Report the 
average of 3 tests. 

Except for smoothness, if 2 consecutive QC test results or any 3 QC test results for 1 day's production do 
not comply with the materials specifications: 

1. Stop HMA production 
2. Notify the Engineer 
3. Take corrective action 
4. Demonstrate compliance with the specifications before resuming production and placement 
 
For QC tests performed under AASHTO T 27, results are considered 1 QC test regardless of number of 
sieves out of compliance. 

Do not resume production and placement until the Engineer authorizes your corrective action proposal. 

39-1.01D(8)(b)  Reserved 

39-1.01D(8)(c)  Aggregate 

39-1.01D(8)(c)(i)  General 

Reserved 
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39-1.01D(8)(c)(ii)  Aggregate Lime Treatments 

If lime treatment is required, sample coarse and fine aggregate from individual stockpiles before lime 
treatment.  Combine aggregate in the JMF proportions.  Test the aggregate under the test methods and 
frequencies shown in the following table: 

Aggregate Quality Control During Lime Treatment 
Quality characteristic Test method Minimum sampling 

and testing frequency 
Sand equivalenta, b AASHTO T 176 1 per 750 tons of 

untreated aggregate  
Percent of crushed 
particles 

AASHTO T 335 

1 per 10,000 tons or 2 
per project whichever 
is greater 

Los Angeles Rattler AASHTO T 96 
Fine aggregate angularity AASHTO T 304 

Method A 
Flat and elongated 
particles 

ASTM D4791 

aReport test results as the average of 3 tests from a single sample. 
bUse of a sand reading indicator is required as shown in AASHTO T 
176, Figure 1. Sections 4.7, 4.8, 7.1.2, and 8.4.3 do not apply. 

 

For lime slurry aggregate treatment, determine the aggregate moisture content at least once every 2 
hours of treatment.  Calculate moisture content under AASHTO T 329 and report it as a percent of dry 
aggregate weight.  Use the moisture content calculations as a set point for the proportioning process 
controller. 

The device controlling lime and aggregate proportioning must produce a treatment data log.  The log 
consists of a series of data sets captured at 10-minute intervals throughout daily treatment.  The data 
must be a treatment activity register and not a summation.  The material represented by a data set is the 
quantity produced 5 minutes before and 5 minutes after the capture time.  For the duration of the 
Contract, collected data must be stored by the controller. 

If 3 consecutive sets of recorded treatment data indicate a deviation of more than 0.2 percent above or 
below the lime ratio in the accepted JMF, stop treatment and take corrective action. 

If a set of recorded treatment data indicates a deviation of more than 0.4 percent above or below the lime 
ratio in the accepted JMF, stop treatment and do not use the material represented by that set of data in 
HMA. 

If 20 percent or more of the total daily treatment indicates a deviation of more than 0.2 percent above or 
below the lime ratio in the accepted JMF, stop treatment and do not use that day's treated aggregate in 
HMA. 

The Engineer may order you to stop aggregate treatment activities for any of following: 

1. You fail to submit treatment data log 
2. You fail to submit aggregate QC data for marinated aggregate 
3. You submit incomplete, untimely, or incorrectly formatted data 
4. You do not take corrective actions 
5. You take late or unsuccessful corrective actions 
6. You do not stop treatment when proportioning tolerances are exceeded 
7. You use malfunctioning or failed proportioning devices 
 
If you stop treatment for noncompliance, notify the Engineer of any corrective actions taken and conduct 
a successful 20-minute test run before resuming treatment. 
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39-1.01D(8)(d)  Liquid Antistrip Treatment 

For continuous mixing or batch-plant mixing, sample asphalt binder before adding liquid antistrip.  For 
continuous mixing, sample the combined asphalt binder and liquid antistrip after the static mixer. 

39-1.01D(8)(e)  Production Start-up Evaluation 

You and the Engineer evaluate HMA production and placement at production start-up. 

Within the first 750 tons produced on the 1st day of HMA production, in the Engineer's presence, and 
from the same production run, take samples of: 

1. Aggregate 
2. Asphalt binder 
3. RAP 
4. HMA 
 
Sample aggregate from the combined cold-feed belt or hot bin.  Take RAP samples from the RAP 
system. 

For aggregate, RAP, and HMA, split the samples into at least 4 parts and label their containers.  Submit 3 
parts to the Engineer and keep 1 part. 

You must test the samples and report test results, except for AASHTO T 324 (Modified) and AASHTO T 
283 test results, within 5 business days of sampling.  For AASHTO T 324 (Modified) and AASHTO T 283 
test results, report test results within 15 days of sampling.  If you proceed before receipt of the test 
results, the Engineer may consider the HMA placed to be represented by these test results. 

Take one 4- or 6-inch diameter density core for each 250 tons or portion thereof of HMA placed.  For 
each density core, the Engineer reports the bulk specific gravity determined under AASHTO T 275, 
Method A, in addition to the percent of theoretical maximum density. 

39-1.01D(8)(f)  Hot Mix Asphalt Density 

During HMA placement determine HMA density using a nuclear gauge.  On the 1st day of production, 
develop a correlation factor between cores and nuclear gauge under California Test 375. 

Test for in-place density using cores and a nuclear gauge.  Test at random locations you select and 
include the test results in your QC production tests reports. 

39-1.01D(8)(g)  Tapered Notched Wedge 

Perform QC testing on the completed tapered notched wedge joint as follows: 

1. Perform field compaction tests at the rate of 1 test for each 750-foot section along the joint.  Select 
random locations for testing within each 750-foot section. 

2. Perform field compaction tests at the centerline of the joint, 6 inches from the upper vertical notch, 
after the adjacent lane is placed and before opening the pavement to traffic. 

3. Determine theoretical maximum density. 
4. Determine percent compaction of the longitudinal joint as the ratio of the daily average of the field 

compaction values and the maximum density test results. 
 
Determine percent compaction values each day the tapered notched wedge joint is completed.  If the 
percent compaction of 1 day's production is less than 91 percent, that day’s notched wedge joint is 
rejected.  Discontinue placement of the tapered notched wedge and notify the Engineer of changes you 
will make to your construction process in order to comply with the specifications. 

39-1.01D(8)(h)  Density Cores 

To determine density, take 4- or 6-inch diameter density cores at least once every 5 business days.  Take 
1 density core for every 250 tons of HMA from random locations the Engineer designates.  Take density 
cores in the Engineer's presence and backfill and compact holes with authorized material.  Before 
submitting a density core, mark it with the density core's location and place it in a protective container. 
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If a density core is damaged, replace it with a density core taken within 1 foot longitudinally from the 
original density core.  Relocate any density core located within 1 foot of a rumble strip to 1 foot 
transversely away from the rumble strip. 

For a tapered notched wedge joint, take 4- or 6-inch diameter density cores 6 inches from the upper 
vertical notch of the completed longitudinal joint for every 3,000 feet at locations designated by the 
Engineer.  Take cores after the adjacent lane is placed and before opening the pavement to traffic.  Cores 
must be taken in the presence of the Engineer and backfill and compact holes with authorized material.  
Before submitting a density core, mark it with the core's location and place it in a protective container. 

39-1.01D(8)(i)  Reserved 

39-1.01D(8)(j)  Pavement Smoothness 

39-1.01D(8)(j)(i)  General 

Test pavement smoothness using an inertial profiler except use a 12-foot straightedge for the HMA 
pavement at the following locations: 

1. Traffic lanes less than 1,000 feet in length including ramps, turn lanes, and acceleration and 
deceleration lanes 

2. HMA pavement within 3 feet from and parallel to the construction joint formed between curbs, gutters, 
or existing pavement 

3. Areas within 15 feet of manholes 
4. Shoulders 
5. Weigh-in-motion areas 
6. Miscellaneous areas such as medians, gore areas, turnouts, and maintenance pullouts 
 
Where inertial profiler testing is required, pavement smoothness for each lane must be determined by the 
International Roughness Index for the left and right wheel paths in an individual lane and then averaging 
the results.  The average of the International Roughness Index values from the left and right wheel paths 
for the same lane is the Mean Roughness Index of the lane.  The wheel paths are a pair of lines 3 feet 
from and parallel to the edge of a lane.  Left and right wheel paths are based on the direction of travel. 

Where inertial profiler testing is required, identify areas of localized roughness.  Areas of localized 
roughness must be identified using the FHWA's engineering software ProVAL smoothness assurance 
analysis by calculating continuous International Roughness Index values for each wheel path with a 25-
foot interval using a 250 mm filter. 

Collect profiling data under AASHTO R 56 and analyze data using 250 mm and International Roughness 
Index filters. 

39-1.01D(8)(j)(ii)  Inertial Profiler Calibration and Verification Tests 

Operate the inertial profiler according to the manufacturer's instructions and AASHTO R 57 at 1-inch 
recording intervals. 

Notify the Engineer 2 business days before performing inertial profiler calibration and verification testing. 

Conduct the following inertial profiler calibration and verification tests in the Engineer's presence each day 
before performing inertial profiling: 

1. Block test. Verify the height sensor accuracy under California Test 387. 
2. Bounce test. Verify the combined height sensor and accelerometer accuracy under California Test 

387. 
3. Distance measurement instrument test. Calibrate the accuracy of the testing procedure under 

California Test 387. 
4. Manufacturer's recommended tests. 
 
Conduct cross-correlation inertial profiler verification test in the Engineer's presence before performing 
initial profiling. Verify cross-correlation inertial profiler verification test at least annually.  Conduct 5 repeat 
runs of the inertial profiler on an authorized test section.  The test section must be on an existing asphalt 
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concrete pavement surface 0.1 mile long. Calculate a cross-correlation to determine the repeatability of 
your device under California Test 387 using ProVAL profiler certification analysis with a 3 feet maximum 
offset.  The cross-correlation must be a minimum of 0.92. 

For each 0.1 mile section, your International Roughness Index values must be within 10 percent of the 
Department's International Roughness Index values.  The Engineer may order you to recalibrate your 
inertial profiler equipment and reprofile.  If your results are inaccurate due to operator error, the Engineer 
may disqualify your inertial profiler operator. 

39-1.01D(8)(j)(iii)  Smoothness Testing 

Notify the Engineer of start location by station and start time at least 2 business days before profiling. 

Remove foreign objects on the pavement surface before profiling. 

Mark the beginning and ending station on the pavement shoulder before profiling.  Stationing must be the 
same when profiling more than one surface. 

While collecting the profile data to determine the International Roughness Index values, record the 
following locations in the raw profile data: 

1. Begin and end of all bridge approach slabs 
2. Begin and end of all bridges 
3. Begin and end of all culverts visible on the roadway surface 
4. Begin and end of all at-grade intersections 
 
Determine the Mean Roughness Index for 0.1-mile fixed sections using the ProVAL ride quality analysis 
with a 250 mm filter.  Profile the left and right wheel paths of each lane. Calculate the Mean Roughness 
Index of each lane.  A partial section less than 0.1 mile that is the result of an interruption to continuous 
pavement surface must comply with the Mean Roughness Index specifications for a full section.  Adjust 
the Mean Roughness Index for a partial section to reflect a full section based on the proportion of a 
section paved. 

Determine the areas of localized roughness using a continuous International Roughness Index for each 
wheel path with a 25-foot interval using a 250 mm filter. 

Pavement smoothness must comply with the specifications in section 39-1.01D(9)(c). 

39-1.01D(9)  Department Acceptance 

39-1.01D(9)(a)  General 

The Department tests treated aggregate for acceptance before lime treatment except for gradation. 

The Engineer takes HMA samples for AASHTO T 283 and AASHTO T 324 (Modified) from one of the 
following: 

1. At the plant 
2. At the truck 
3. Windrow 
 
The Engineer takes HMA samples for all other tests from one of the following: 

1. At the plant 
2. At the truck 
3. Windrow 
4. Mat behind the paver 
 
The Engineer's sampling and testing is independent of your QC sampling and testing. 

If you request, the Engineer splits samples and provides you with a part. 
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No single test result may represent more than 750 tons or one day's production, whichever is less, 
excluding AASHTO T 283 and AASHTO T 324 (Modified). 

Except for smoothness, if 2 consecutive Department acceptance test results or any 3 Department 
acceptance test results for 1 day's production do not comply with the specifications: 

1. Stop HMA production 
2. Take corrective action 
3. Demonstrate compliance with the specifications before resuming production and placement 
 
For Department acceptance tests performed under AASHTO T 27, results are considered 1 Department 
acceptance test regardless of the number of sieves out of compliance. 

The Engineer accepts HMA based on: 

1. Authorized JMF 
2. Authorized QC plan 
3. Asphalt binder compliance 
4. Asphalt emulsion compliance 
5. Visual inspection 
6. Pavement smoothness 
 
39-1.01D(9)(b)  In-Place Density 

The Engineer tests the density core you take from each 250 tons of HMA.  The Engineer determines the 
percent of theoretical maximum density for each density core by determining the density core's density 
and dividing by the theoretical maximum density. 

Density cores must be taken from the final layer, cored to the specified total paved thickness. 

If the percent of theoretical maximum density does not comply with the specifications, the Engineer may 
accept the HMA and take a payment deduction. 

For acceptance of a completed tapered notched wedge joint, the Engineer determines density from cores 
based on: 

1. Field compaction by measuring the bulk specific gravity of the cores under AASHTO T 275, Method A 
2. Percent compaction as the ratio of the average of the bulk specific gravity of the core for each day's 

production to the maximum density test value 
 
39-1.01D(9)(c)  Pavement Smoothness 

For areas that require pavement smoothness determined using an inertial profiler, the pavement surface 
must: 

1. Have no areas of localized roughness with an International Roughness Index greater than 160 in/mi 
2. Comply with the Mean Roughness Index requirements shown in the following table for a 0.1 mile 

section: 
 

HMAa Pavement Smoothness Acceptance Criteria 

HMA thickness 
Mean Roughness Index 

requirement 
> 0.20 foot 60 in/mi or less 
≤ 0.20 foot 75 in/mi or less 

a Except OGFC 
 

The final surface of HMA must comply with the Mean Roughness Index requirements before placing 
OGFC.  Correct pavement to the Mean Roughness Index specifications.  Localized roughness greater 
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than 160 in/mi must be corrected regardless of the International Roughness Index values of a 0.1-mile 
section. 

For areas that require pavement smoothness determined using a 12-foot straightedge, the HMA 
pavement surface must not vary from the lower edge of the straightedge by more than: 

1. 0.01 foot when the straightedge is laid parallel with the centerline 
2. 0.02 foot when the straightedge is laid perpendicular to the centerline and extends from edge to edge 

of a traffic lane 
3. 0.02 foot when the straightedge is laid within 24 feet of a pavement conform 
 
Pavement smoothness may be accepted based on your testing in the absence of the Department's 
testing. 

39-1.01D(9)(d)  Dispute Resolution 

You and the Engineer must work together to avoid potential conflicts and to resolve disputes regarding 
test result discrepancies.  Notify the Engineer within 5 business days of receiving a test result if you 
dispute the test result. 

If you or the Engineer dispute each other's test results, submit QC test results and copies of paperwork 
including worksheets used to determine the disputed test results.  An independent third party performs 
referee testing.  Before the third party participates in a dispute resolution, it must be qualified under 
AASHTO Materials Reference Laboratory program, and the Caltrans Independent Assurance Program.  
The independent third party must have no prior direct involvement on this Contract.  By mutual 
agreement, the independent third party is chosen from: 

1. Caltrans laboratory in a district or region not in the district or region the project is located 
2. Caltrans Transportation Laboratory 
3. Laboratory not currently employed by you or your HMA producer 
 
If split QC or acceptance samples are not available, the independent third party uses any available 
material representing the disputed HMA for evaluation. 

If the independent third party determines the Department's test results are valid, the Engineer deducts the 
independent third party's testing costs from payments.  If the independent third party determines your test 
results are valid, the Department pays the independent third party's testing costs. 

39-1.02  MATERIALS 

39-1.02A  General 

Reserved 

39-1.02B  Mix Design 

39-1.02B(1)  General 

The HMA mix design must comply with AASHTO R 35 except: 

1. Notes 3, 6, and 10 do not apply 
2. AASHTO M 323 does not apply on combinations of aggregate gradation and asphalt binder contents 

to determine the OBC and HMA mixture qualities 
 
The Contractor Hot Mix Asphalt Design Data form must show documentation on aggregate quality. 

39-1.02B(2)  Hot Mix Asphalt Treatments 

If the test results for AASHTO T 283 or AASHTO T 324 (Modified) for untreated plant-produced HMA are 
less than the minimum requirements for HMA mix design, determine the plasticity index of the aggregate 
blend under California Test 204. 

If the plasticity index is greater than 10, do not use that aggregate blend. 
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If the plasticity index is from 4 to 10, treat the aggregate with dry lime with marination or lime slurry with 
marination. 

If the plasticity index is less than 4, treat the aggregate with dry lime or lime slurry with marination, or treat 
the HMA with liquid antistrip. 

39-1.02B(3)  Warm Mix Asphalt Technology 

For HMA with warm mix asphalt additive technology, produce HMA mix samples for your mix design 
using your methodology for inclusion of warm mix asphalt admixture in laboratory-produced HMA. 

39-1.02C  Asphalt Binder 

Asphalt binder must comply with section 92. 

For replace asphalt concrete surfacing or hot mix asphalt (leveling) the grade of asphalt binder for the 
HMA must be PG 64-22 or PG 64-28. 

39-1.02D  Aggregate 

39-1.02D(1)  General 

Aggregate must be clean and free from deleterious substances. 

The aggregate for replace asphalt concrete surfacing and hot mix asphalt (leveling) must comply with the 
gradation specifications for Type A HMA in section 39-2.02. 

39-1.02D(2)  Aggregate Gradations 

Aggregate gradation must be determined before the addition of asphalt binder and must include 
supplemental fines.  Test for aggregate gradation under AASHTO T 27. Do not wash the coarse 
aggregate. Use a mechanical sieve shaker.  Aggregate shaking time must not exceed 10 minutes for 
each coarse and fine aggregate portion. 

Choose a target value within the target value limits shown in the tables titled "Aggregate Gradations." 

Gradations are based on nominal maximum aggregate size. 

39-1.02D(3)  Aggregate Lime Treatments 

39-1.02D(3)(a)  General 

If aggregate lime treatment is required, virgin aggregate must comply with the aggregate quality 
specifications. 

Lime for treating aggregate must comply with section 24-2.02B. 

Water for lime treatment of aggregate with lime slurry must comply with section 24-2.02C. 

Notify the Engineer at least 24 hours before the start of aggregate treatment. 

Do not treat RAP. 

The lime ratio is the pounds of dry lime per 100 lb of dry virgin aggregate expressed as a percentage.  
Water content of slurry or untreated aggregate must not affect the lime ratio. 

Coarse and fine aggregate fractions must have the lime ratio ranges shown in the following table: 

Aggregate fractions Lime ratio 
percent 

Coarse 0.4–1.0 
Fine 1.5–2.0 
Combined 0.8–1.5 

 

The lime ratio for fine and coarse aggregate must be within ±0.2 percent of the lime ratio in the accepted 
JMF.  The lime ratio must be within ±0.2 percent of the authorized lime ratio when you combine the 
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individual aggregate sizes in the JMF proportions.  The lime ratio must be determined before the addition 
of RAP. 

If marination is required, marinate treated aggregate in stockpiles from 24 hours to 60 days before using 
in HMA.  Do not use aggregate marinated longer than 60 days. 

Treated aggregate must not have lime balls or clods. 

39-1.02D(3)(b)  Dry Lime 

If marination is required: 

1. Treat and marinate coarse and fine aggregates separately 
2. Treat the aggregate and stockpile for marination only once 
3. Treat the aggregate separate from HMA production 
 
Proportion dry lime by weight with an automatic continuous proportioning system. 

If you use a batch-type proportioning system for HMA production, control proportioning in compliance with 
the specifications for continuous mixing plants.  Use a separate dry lime aggregate treatment system for 
HMA batch mixing including: 

1. Pugmill mixer 
2. Controller 
3. Weigh belt for the lime 
4. Weigh belt for the aggregate 
 
If using a continuous mixing plant for HMA production without lime marinated aggregates, use a controller 
that measures the blended aggregate weight after any additional water is added to the mixture.  The 
controller must determine the quantity of lime added to the aggregate from the aggregate weigh belt input 
in connection with the manually input total aggregate moisture, the manually input target lime content, 
and the lime proportioning system output.  Use a continuous aggregate weigh belt and pugmill mixer for 
lime treatment in addition to the weigh belt for the aggregate proportioning to asphalt binder in the HMA 
plant.  If you use a water meter for moisture control for lime treatment, the meter must comply with 
Caltrans Material Plant Quality Program manual. 

At the time of mixing dry lime with aggregate, the aggregate moisture content must ensure complete lime 
coating.  The aggregate moisture content must not cause aggregate to be lost between the point of 
weighing the combined aggregate continuous stream and the dryer.  Add water to the aggregate for 
mixing and coating before dry lime addition.  Immediately before mixing lime with aggregate, water must 
not visibly separate from the aggregate. 

Mix aggregate, water, and dry lime with a continuous pugmill mixer with twin shafts.  Immediately before 
mixing lime with aggregate, water must not visibly separate from the aggregate.  Store dry lime in a 
uniform and free-flowing condition.  Introduce dry lime to the pugmill in a continuous process.  The 
introduction must occur after the aggregate cold feed and before the point of proportioning across a weigh 
belt and the aggregate dryer.  Prevent loss of dry lime. 

The pugmill must be equipped with paddles arranged to provide sufficient mixing action and mixture 
movement.  The pugmill must produce a homogeneous mixture of uniformly coated aggregates at mixer 
discharge. 

If the aggregate treatment process is stopped longer than 1 hour, clean the equipment of partially treated 
aggregate and lime. 

Aggregate must be completely treated before introduction into the mixing drum. 

39-1.02D(3)(c)  Lime Slurry 

For lime slurry aggregate treatment, treat aggregate separate from HMA production.  Stockpile and 
marinate the aggregate. 
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Proportion lime and water with a continuous or batch mixing system. 

Add lime to the aggregate as slurry consisting of mixed dry lime and water at a ratio of 1 part lime to from 
2 to 3 parts water by weight.  The slurry must completely coat the aggregate. 

Immediately before mixing lime slurry with the aggregate, water must not visibly separate from the 
aggregate. 

Proportion lime slurry and aggregate by weight in a continuous process. 

39-1.02E  Liquid Antistrip Treatment 

Liquid antistrip must be from 0.25 to 1.0 percent by weight of asphalt binder.  Do not use liquid antistrip as 
a substitute for asphalt binder. 

Liquid antistrip total amine value must be 325 minimum when tested under ASTM D2074. 

Use only 1 liquid antistrip type or brand at a time.  Do not mix liquid antistrip types or brands. 

Store and mix liquid antistrip under the manufacturer's instructions. 

39-1.02F  Fiber Reinforcement  

Provide fibers conforming to the requirements below.  Do not alter the mix design for the addition of fiber 
at the plant.  Use the fiber type specified at the rate of 1.0 pounds/ton.  Furnish with the mix design 
submittal certified test data for the fibers to be used on the Project. 
 
Physical Properties 
Materials Polyolefin/Aramid 
Length ¾” 
Form Fibrillated & Monofilament Fibers 
Color Yellow, Black, Tan 
Specific Gravity 0.91/1.44 
Acid/Alkali Resisteance Inert 
Tensile Strength N/A1 / 400,000 p.s.i. 
Working Temperature N/A1 / -100 degrees to 800 degrees F 

1. Fibers will melt or become plastically deformed during asphalt mix production 
 

39-1.02G  Reserved 

39-1.02H  Hot Mix Asphalt Production 

39-1.02H(1)  General 

Do not start HMA production before verification and authorization of JMF. 

For lime treated aggregate, the HMA plant must be equipped with a bag-house dust system.  Material 
collected in the dust system must be returned to the mix. 

Weighing and metering devices used for the production of HMA modified with additives must comply with 
the requirements of the Department's Material Plant Quality Program.  If a loss-in-weight meter is used for 
dry HMA additive, the meter must have an automatic and integral material delivery control system for the 
refill cycle. 

Calibrate the loss-in-weight meter by: 

1. Including at least 1 complete system refill cycle during each calibration test run 
2. Operating the device in a normal run mode for 10 minutes immediately before starting the calibration 

process 
3. Isolating the scale system within the loss-in-weight feeder from surrounding vibration 
4. Checking the scale system within the loss-in-weight feeder for accuracy before and after the 

calibration process and daily during mix production 
5. Using a 15-minute or 250-pound-minimum test run size for a dry ingredient delivery rate of less than 1 

ton per hour. 
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6. Complying with the limits of Table B, "Conveyor Scale Testing Extremes," in the Department's 
Material Plant Quality Program 

 
Proportion aggregate by hot or cold-feed control. 

Aggregate temperature must not be more than 375 degrees F when mixed with the asphalt binder. 

Asphalt binder temperature must be from 275 to 375 degrees F when mixed with aggregate. 

Mix HMA ingredients into a homogeneous mixture of coated aggregates. 

HMA with or without RAP must not be more than 325 degrees F. 

For HMA produced using warm mix asphalt technology, HMA must be at a temperature between 240 and 
325 degrees F. 

If method compaction is used, HMA must be produced at a temperature between 305 and 325 degrees F. 

If you stop production for longer than 30 days, a production start-up evaluation is required. 

39-1.02H(2)  Liquid Antistrip 

If 3 consecutive sets of recorded production data show actual delivered liquid antistrip weight is more 
than ±1 percent of the authorized mix design liquid antistrip weight, stop production and take corrective 
action. 

If a set of recorded production data shows actual delivered liquid antistrip weight is more than ±2 percent 
of the authorized mix design liquid antistrip weight, stop production.  If the liquid antistrip weight exceeds 
1.2 percent of the asphalt binder weight, do not use the HMA represented by that data. 

The continuous mixing plant controller proportioning the HMA must produce a production data log.  The 
log consists of a series of data sets captured at 10-minute intervals throughout daily production.  The data 
must be a production activity register and not a summation.  The material represented by the data is the 
quantity produced 5 minutes before and 5 minutes after the capture time.  For the duration of the 
Contract, collected data must be stored by the plant controller or a computer's memory at the plant. 

The Engineer orders proportioning activities stopped for any of the following: 

1. You do not submit data 
2. You submit incomplete, untimely, or incorrectly formatted data 
3. You do not take corrective actions 
4. You take late or unsuccessful corrective actions 
5. You do not stop production when proportioning tolerances are exceeded 
6. You use malfunctioning or failed proportioning devices 
 
If you stop production, notify the Engineer of any corrective actions taken before resuming. 

39-1.02H(3)  Warm Mix Asphalt Technology 

Proportion all ingredients by weight.  The HMA plant process controller must be the sole source of 
ingredient proportioning control and be fully interfaced with all scales and meters used in the production 
process.  The addition of the HMA additive must be controlled by the plant process controller. 

Liquid ingredient additive, including a normally dry ingredient made liquid, must be proportioned with a 
mass flow meter at continuous mixing plants.  Use a mass flow meter or a container scale to proportion 
liquid additives at batch mixing plants. 

Continuous mixing plants using HMA additives must comply with the following: 

1. Dry ingredient additives for continuous production must be proportioned with a conveyor scale or a 
loss-in-weight meter. 
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2. HMA plant process controller and ingredient measuring systems must be capable of varying all 
ingredient feed rates proportionate with the dry aggregate delivery at all production rates and rate 
changes. 

3. Liquid HMA additive must enter the production stream with the binder.  Dry HMA additive must enter 
the production stream at or before the mixing area. 

4. If dry HMA additives are used at continuous mixing HMA plants, baghouse dust systems must return 
all captured material to the mix. 

5. HMA additive must be proportioned to within ±0.3 percent of the target additive rate. 
 
Batch mixing plants using HMA additives must comply with the following: 

1. Metered HMA additive must be placed in an intermediate holding vessel before being added to the 
stream of asphalt binder as it enters the pugmill. 

2. If a container scale is used, weigh additive before combining with asphalt binder.  Keep the container 
scale separate from other ingredient proportioning.  The container scale capacity must be no more 
than twice the volume of the maximum additive batch size.  The container scale's graduations must 
be smaller than the proportioning tolerance or 0.001 times the container scale capacity. 

3. Dry HMA additive proportioning devices must be separate from metering devices for the aggregates 
and asphalt binder.  Proportion dry HMA additive directly into the pugmill or place in an intermediate 
holding vessel to be added to the pugmill at the appropriate time in the batch cycle.  Dry ingredients 
for batch production must be proportioned with a hopper scale. 

4. Zero tolerance for the HMA additive batch scale is ±0.5 percent of the target additive weight.  The 
indicated HMA additive batch scale weight may vary from the preselected weight setting by up to ±1.0 
percent of the target additive weight. 

 
39-1.02H(4)  Fiber Reinforcement  

Add fiber through specialized equipment that can accurately proportion and/or meter, by weight, the 
proper amount per batch for batch plants, or continuously and in a steady uniform manner for drum 
plants.  If approved the Manufacturer’s Representative, fiber can be added manually by pre-weighted 
dissolvable bags for HMA mixes only. 
 
Provide proportioning devices that are interlocked with the plant system and controlled to +/-10% of the 
weight of the fibers required.  Perform an equipment calibration to the satisfaction of the Representative 
to show that the fiber is being accurately metered and uniformly distributed into the mix, or use pre-
weighted bags through a feeder system equipped with electronic counting devices capable of date and 
time stamp print outs. 
 
Include the following on the fiber supply system (loose fiber feeders only): 

 Low level indicators 
 No-flow indicators 
 A section of transparent pipe in the fiber supply line for observing consistency of the flow or feed 
 A printout of feed rate status in pounds/minute 

 
Have a manufacturer’s representative approve all fiber addition systems. 
 
When a batch plant is used, add the fiber to the aggregate in the weight hopper and increase both dry 
and wet mixing times.  Ensure that the fiber is uniformly distributed before the injection of asphalt cement 
into the mixture. 
 
When a drum plant is used, do not allow the fibers to become entangled in the exhaust system.  If there is 
any evidence of clumps of fibers at the discharge chute, increase the mixing time and/or intensity.  Store 
fiber in a dry environment. 
 

39-1.02I  Geosynthetic Pavement Interlayer 

Geosynthetic pavement interlayer must comply with the specifications for pavement fabric, paving mat, 
paving grid, paving geocomposite grid, or geocomposite strip membrane as shown. 
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The asphalt binder for geosynthetic pavement interlayer must be PG 64-10, PG 64-16, or PG 70-10. 

39-1.02J  Tack Coat 

Tack coat must comply with the specifications for asphaltic emulsion or asphalt binder.  Choose the type 
and grade. 

For this Project the paint binder must be asphaltic emulsion SS-1. 

39-1.02K  Miscellaneous Areas and Dikes 

For miscellaneous areas and dikes: 

1. Choose either the 3/8-inch or 1/2-inch aggregate gradation for Type A HMA. 
2. Minimum asphalt binder content must be 6.8 percent for 3/8-inch aggregate and 6.0 percent for 1/2-

inch aggregate.  If you request and the Engineer authorizes, you may reduce the minimum asphalt 
binder content. 

3. Choose asphalt binder Grade PG 64-10, PG 64-16 or PG 70-10. 
 
For HMA used in miscellaneous areas and dikes, sections 39-1.01C, 39-1.01D, 39-1.02B, 39-1.02D(3), 
and 39-1.02E–J do not apply. 

39-1.03  CONSTRUCTION 

39-1.03A  General 

Do not place HMA on wet pavement or frozen surface. 

You may deposit HMA in a windrow and load it in the paver if: 

1. Paver is equipped with a hopper that automatically feeds the screed 
2. Loading equipment can pick up the windrowed material and deposit it in the paver hopper without 

damaging base material 
3. Activities for deposit, pickup, loading, and paving are continuous 
4. HMA temperature in the windrow does not fall below 260 degrees F 
 
HMA placed in a windrow on the roadway surface must not extend more than 250 feet in front of the 
loading equipment or material transfer vehicle. 

You may place HMA in 1 or more layers on areas less than 5 feet wide and outside the traveled way, 
including shoulders.  You may use mechanical equipment other than a paver for these areas. The 
equipment must produce uniform smoothness and texture. 

HMA handled, spread, or windrowed must not stain the finished surface of any improvement, including 
pavement. 

Do not use petroleum products such as kerosene or diesel fuel to release HMA from trucks, spreaders, or 
compactors. 

HMA must be free of: 

1. Segregation 
2. Coarse or fine aggregate pockets 
3. Hardened lumps 
 
Where density or data core samples are taken, backfill and compact holes with authorized material. 

Complete finish rolling activities before the pavement surface temperature is: 

1. Below 150 degrees F for HMA with unmodified binder 
2. Below 140 degrees F for HMA with modified binder 
3. Below 130 degrees F for HMA with warm mix asphalt technology 
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39-1.03B  Spreading and Compacting Equipment 

39-1.03B(1)  General 

Paving equipment for spreading must be: 

1. Self-propelled 
2. Mechanical 
3. Equipped with a screed or strike-off assembly that can distribute HMA the full width of a traffic lane 
4. Equipped with a full-width compacting device 
5. Equipped with automatic screed controls and sensing devices that control the thickness, longitudinal 

grade, and transverse screed slope 
 
Install and maintain grade and slope references. 

The screed must be heated and produce a uniform HMA surface texture without tearing, shoving, or 
gouging. 

The paver must not leave marks such as ridges and indentations unless you can eliminate them by 
rolling. 

Rollers must be equipped with a system that prevents HMA from sticking to the wheels.  You may use a 
parting agent that does not damage the HMA or impede the bonding of layers. 

In areas inaccessible to spreading and compacting equipment: 

1. Spread the HMA by any means to obtain the specified lines, grades, and cross sections 
2. Use a pneumatic tamper, plate compactor, or equivalent to achieve thorough compaction 
 
39-1.03B(2)  Material Transfer Vehicle 

If a material transfer vehicle is specified, the material transfer vehicle must have sufficient capacity to 
prevent stopping the paver and must be capable of: 

1. Either receiving HMA directly from trucks or using a windrow pickup head to load it from a windrow 
deposited on the roadway surface 

2. Remixing the HMA with augers before transferring into the paver's receiving hopper or feed system 
3. Transferring HMA directly into the paver's receiving hopper or feed system 
 
39-1.03B(3)  Method Compaction Equipment 

For method compaction, each paver spreading HMA must be followed by 3 rollers: 

1. One vibratory roller specifically designed to compact HMA.  The roller must be capable of at least 
2,500 vibrations per minute and must be equipped with amplitude and frequency controls.  The 
roller's gross static weight must be at least 7.5 tons. 

2. One oscillating type pneumatic-tired roller at least 4 feet wide.  Pneumatic tires must be of equal size, 
diameter, type, and ply.  The tires must be inflated to 60 psi minimum and maintained so that the air 
pressure does not vary more than 5 psi. 

3. One steel-tired, 2-axle tandem roller. The roller's gross static weight must be at least 7.5 tons. 
 
Each roller must have a separate operator.  Rollers must be self-propelled and reversible. 

39-1.03B(4)–39-1.03B(6)  Reserved 

39-1.03C  Surface Preparation 

39-1.03C(1)  General 

Before placing HMA, remove loose paving particles, dirt, and other extraneous material by any means 
including flushing and sweeping. 
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39-1.03C(2)  Subgrade 

Prepare subgrade to receive HMA under the sections for the material involved.  Subgrade must be free of 
loose and extraneous material. 

39-1.03C(3)  Reserved 

39-1.03C(4)  Prepaving Inertial Profiler 

Section 39-1.03C(4) applies to existing asphalt concrete surfaces receiving an HMA overlay if a bid item 
for prepaving inertial profiler is shown in the Bid Item List. 

Before starting paving activities, perform prepaving inertial profiler measurements.  Prepaving inertial 
profiler includes taking profiles of the existing pavement, analyzing the data with ProVAL to determine 
existing pavement International Roughness Index, Mean Roughness Index, and areas of localized 
roughness. 

If the Contract includes cold planing, perform prepaving inertial profiler measurements before cold 
planning. 

If the Contract includes replace asphalt concrete surfacing, perform prepaving inertial profiler 
measurements after replacing the asphalt concrete surfacing. 

39-1.03C(5)  Prepaving Grinding 

Section 39-1.03C(5) applies to all existing asphalt concrete surfaces that will not be cold planned or 
milled and that will receive an HMA overlay less than or equal to 0.20 foot exclusive of OGFC if a bid item 
for prepaving grinding day is shown in the Bid Item List. 

After performing prepaving inertial profiling, correct areas of localized roughness greater than 180 in/mi. 

Prepaving grinding day includes correcting areas of localized roughness, taking profiles of the corrected 
areas, and submitting profile data as specified in section 39-1.01C(13)(d). 

Notify the Engineer of those areas of localized roughness that cannot be corrected by prepaving grinding 
according to the ProVAL smoothness assurance analysis grinding report.  The Engineer responds to your 
notification within 5 business days. 

For those areas of localized roughness that cannot be corrected by grinding, the Engineer may order you 
to either (1) not correct the areas of localized roughness or (2) correct areas of localized roughness by a 
different method and take profiles of the corrected areas with an inertial profiler.  Corrective work 
performed by a different method, including taking profiles of the corrected areas and associated traffic 
control, is change order work. 

If ordered not to correct areas of localized roughness, the smoothness specifications do not apply to the 
final pavement surface placed in those areas. 

Correct prepaving areas of localized roughness that you predict will cause the final surface of HMA 
pavement to be noncompliant with the smoothness specifications.  After correcting prepaving areas of 
localized roughness, take profiles of the corrected area and submit profile data as specified in section 39-
1.01C(13)(d). 

Dispose of grinding residue. 

Pave within 7 days of correcting areas. 

The final pavement surface must comply with section 39-1.01D(9)(c). 

If the Engineer determines more time is required for prepaving grinding than the Contract allows for and if 
prepaving grinding is a controlling activity, the Engineer makes a time adjustment. 

39-1.03C(6)  Tack Coat 

Apply tack coat: 
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1. To existing pavement including planed surfaces 
2. Between HMA layers 
3. To vertical surfaces of: 

3.1. Curbs 
3.2. Gutters 
3.3. Construction joints 
 

Before placing HMA, apply tack coat in 1 application at the minimum residual rate shown in the following 
table for the condition of the underlying surface: 

Tack Coat Application Rates for HMA 

HMA over: 

Minimum Residual Rates (gal/sq yd) 
CSS1/CSS1h, 
SS1/SS1h and 
QS1h/CQS1h 

Asphaltic 
Emulsion 

CRS1/CRS2, 
RS1/RS2 and 
QS1/CQS1 
Asphaltic 
Emulsion 

Asphalt Binder and 
PMRS2/PMCRS2 

and 
PMRS2h/PMCRS2h 
Asphaltic Emulsion 

New HMA (between layers) 0.02 0.03 0.02 
PCC and existing AC 
surfacing 

0.03 0.04 0.03 

Planed pavement 0.05 0.06 0.04 
 

Notify the Engineer if you dilute asphaltic emulsion with water.  The weight ratio of added water to 
asphaltic emulsion must not exceed 1 to 1. 

Measure added water either by weight or volume under section 9-1.02 or you may use water meters from 
water districts, cities, or counties.  If you measure water by volume, apply a conversion factor to 
determine the correct weight. 

With each dilution, submit: 

1. Weight ratio of water to bituminous material in the original asphaltic emulsion 
2. Weight of asphaltic emulsion before diluting 
3. Weight of added water 
4. Final dilution weight ratio of water to asphaltic emulsion 
 
Apply to vertical surfaces with a residual tack coat rate that will thoroughly coat the vertical face without 
running off. 

If you request and the Engineer authorizes, you may: 

1. Change tack coat rates 
2. Omit tack coat between layers of new HMA during the same work shift if: 

2.1. No dust, dirt, or extraneous material is present 
2.2. Surface is at least 140 degrees F 
 

Immediately in advance of placing HMA, apply additional tack coat to damaged areas or where loose or 
extraneous material is removed. 

Close areas receiving tack coat to traffic.  Do not track tack coat onto pavement surfaces beyond the job 
site. 

Asphalt binder tack coat temperature must be from 285 to 350 degrees F when applied. 

39-1.03C(7)  Geosynthetic Pavement Interlayer 

If specified, place geosynthetic pavement interlayer over a coat of asphalt binder.  Place geosynthetic 
pavement interlayer in compliance with the manufacturer's instructions. 

15-0105 B 85 of 534



 
Montgomery Estates Area 3 Erosion Control Project County of El Dorado, TD 
Contract No. PW 14-31077/CIP No. 95172 Special Provisions 
April 2015 SP-74 
 

Before placing the geosynthetic pavement interlayer and asphalt binder: 

1. Repair cracks 1/4 inch and wider, spalls, and holes in the pavement.  Repairing cracks is change 
order work. 

2. Clean the pavement of loose and extraneous material. 
 
Immediately before placing the interlayer, apply 0.25 ± 0.03 gallon of asphalt binder per square yard of 
interlayer or until the fabric is saturated.  Apply asphalt binder the width of the geosynthetic pavement 
interlayer plus 3 inches on each side.  At an interlayer overlap, apply asphalt binder on the lower 
interlayer the same overlap distance as the upper interlayer. 

Align and place the interlayer with no overlapping wrinkles, except a wrinkle that overlaps may remain if it 
is less than 1/2 inch thick.  If the overlapping wrinkle is more than 1/2 inch thick, cut the wrinkle out and 
overlap the interlayer no more than 2 inches. 

The minimum HMA thickness over the interlayer must be 0.12 foot thick including conform tapers.  Do not 
place the interlayer on a wet or frozen surface. 

Overlap the interlayer borders between 2 to 4 inches.  In the direction of paving, overlap the following roll 
with the preceding roll at any break. 

You may use rolling equipment to correct distortions or wrinkles in the interlayer. 

If asphalt binder tracked onto the interlayer or brought to the surface by construction equipment causes 
interlayer displacement, cover it with a small quantity of HMA. 

Before placing HMA on the interlayer, do not expose the interlayer to: 

1. Traffic except for crossings under traffic control and only after you place a small HMA quantity 
2. Sharp turns from construction equipment 
3. Damaging elements 
 
Pave HMA on the interlayer during the same work shift. 

39-1.03D  Longitudinal Joints 

39-1.03D(1)  General 

Longitudinal joints in the top layer must match lane lines.  Alternate the longitudinal joint offsets in the 
lower layers at least 0.5 foot from each side of the lane line.  You may request other longitudinal joint 
placement patterns. 
 
Place HMA on adjacent traveled way lanes so that at the end of each work shift the distance between the 
ends of HMA layers on adjacent lanes is from 5 to 10 feet.  Place additional HMA along the transverse 
edge at each lane's end and along the exposed longitudinal edges between adjacent lanes.  Hand rake 
and compact the additional HMA to form temporary conforms.  You may place kraft paper or another 
authorized release agent under the conform tapers to facilitate the taper removal when paving activities 
resume. 
 
If placing HMA against the edge of existing pavement, sawcut or grind the pavement straight and vertical 
along the joint and remove extraneous material. 
 
39-1.03E  Edge Treatments 

Construct edge treatment on the HMA pavement as shown. 

Where a safety edge is required, use the same type of HMA used for the adjacent lane or shoulder. 

The edge of roadway where the safety edge treatment is to be placed must have a solid base, free of 
debris such as loose material, grass, weeds, or mud.  Grade areas to receive the safety edge as required. 
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The safety edge treatment must be placed monolithic with the adjacent lane or shoulder and shaped and 
compacted with a device attached to the paver. 

The device must be capable of shaping and compacting HMA to the required cross section as shown.  
Compaction must be by constraining the HMA to reduce the cross sectional area by 10 to 15 percent.  
The device must produce a uniform surface texture without tearing, shoving, or gouging and must not 
leave marks such as ridges and indentations.  The device must be capable of transition to cross roads, 
driveways, and obstructions. 

For safety edge treatment, the angle of the slope must not deviate by more than ±5 degrees from the 
angle shown.  Measure the angle from the plane of the adjacent finished pavement surface. 

If paving is done in multiple lifts, the safety edge treatment must be placed with each lift. 

Short sections of hand work are allowed to construct transitions for safety edge treatment. 

39-1.03F  Widening Existing Pavement 

If widening existing pavement, construct new pavement structure to match the elevation of the existing 
pavement's edge before placing HMA over the existing pavement. 

39-1.03G  Shoulders, Medians, and Other Road Connections 

Until the adjoining through lane's top layer has been paved, do not pave the top layer of: 

1. Shoulders 
2. Tapers 
3. Transitions 
4. Road connections 
5. Driveways 
6. Curve widenings 
7. Chain control lanes 
8. Turnouts 
9. Turn pockets 
 
If the number of lanes changes, pave each through lane's top layer before paving a tapering lane's top 
layer.  Simultaneous to paving a through lane's top layer, you may pave an adjoining area's top layer, 
including shoulders.  Do not operate spreading equipment on any area's top layer until completing final 
compaction. 

If shoulders or median borders are shown, pave shoulders and median borders adjacent to the lane 
before opening a lane to traffic. 

If shoulder conform tapers are shown, place conform tapers concurrently with the adjacent lane's paving. 

If a driveway or a road connection is shown, place additional HMA along the pavement's edge to conform 
to road connections and driveways.  Hand rake, if necessary, and compact the additional HMA to form a 
smooth conform taper. 

39-1.03H  Leveling 

Section 39-1.03H applies if a bid item for hot mix asphalt (leveling) is shown on the Bid Item List. 

Fill and level irregularities and ruts with HMA before spreading HMA over the base, existing surfaces, or 
bridge decks.  You may use mechanical equipment other than a paver for these areas.  The equipment 
must produce uniform smoothness and texture.  HMA used to change an existing surface's cross slope or 
profile is not paid for as hot mix asphalt (leveling). 

39-1.03I  Miscellaneous Areas and Dikes 

Prepare the area to receive HMA for miscellaneous areas and dikes, including excavation and backfill as 
needed. 

Spread miscellaneous areas in 1 layer and compact to the specified lines and grades. 
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In median areas adjacent to slotted median drains, each layer of HMA must not exceed 0.20 foot 
maximum compacted thickness. 

The finished surface must be: 

1. Textured uniformly 
2. Compacted firmly 
3. Without depressions, humps, and irregularities 
 
39-1.03J  Replace Asphalt Concrete Surfacing 

Where replace asphalt concrete surfacing is shown, remove existing asphalt concrete surfacing and 
replace with HMA.  The Engineer determines the exact limits of asphalt concrete surfacing to be replaced. 

Replace asphalt concrete in a lane before the lane is specified to be opened to traffic. 

Before removing asphalt concrete, outline the replacement area and cut neat lines with a saw or grind to 
full depth of the existing asphalt concrete.  Do not damage asphalt concrete and base remaining in place. 

If the base is excavated beyond the specified plane, replace it with HMA.  The Department does not pay 
for this HMA. 

Do not use a material transfer vehicle if replace asphalt concrete surfacing is specified. 

39-1.03K–39-1.03N  Reserved 

39-1.03O  Compaction 

39-1.03O(1)  General 

Rolling must leave the completed surface compacted and smooth without tearing, cracking, or shoving. 

If a vibratory roller is used as a finish roller, turn the vibrator off. 

Do not open new HMA pavement to traffic until the surface temperature is below 130 degrees F. 

If the surface to be paved is both in sunlight and shade, pavement surface temperatures are taken in the 
shade. 

39-1.03O(2)  Method Compaction 

Use method compaction for Type A HMA.  HMA compaction coverage is the number of passes needed to 
cover the paving width.  A pass is 1 roller's movement parallel to the paving in either direction.  
Overlapping passes are part of the coverage being made and are not a subsequent coverage.  Do not 
start a coverage until completing the prior coverage. 

Method compaction must consist of performing: 

1. Breakdown compaction of each layer with 3 coverages using a vibratory roller.  The speed of the 
vibratory roller in miles per hour must not exceed the vibrations per minute divided by 1,000.  If the 
HMA layer thickness is less than 0.08 foot, turn the vibrator off. 

2. Intermediate compaction of each layer of HMA with 3 coverages using a pneumatic-tired roller at a 
speed not to exceed 5 mph. 

3. Finish compaction of HMA with 1 coverage using a steel-tired roller. 
 
Start rolling at the lower edge and progress toward the highest part. 

The Engineer may order fewer coverages if the layer thickness of HMA is less than 0.15 foot. 

39-1.03O(3)–39-1.03O(5)  Reserved 

39-1.03P  Smoothness Corrections 

If the final surface of the pavement does not comply with the smoothness specifications, grind the 
pavement to within specified tolerances, remove and replace it, or place an overlay of HMA.  Do not start 
corrective work until your method is authorized. 
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Do not use equipment with carbide cutting teeth to grind the pavement unless authorized. 

Smoothness correction of the final pavement surface must leave at least 75 percent of the specified HMA 
thickness.  If ordered, core the pavement at the locations determined by the Engineer.  Coring, including 
traffic control, is change order work.  Remove and replace deficient pavement areas where the overlay 
thickness is less than 75 percent of the thickness specified as determined by the Engineer. 

Corrected HMA pavement areas must be uniform rectangles with edges: 

1. Parallel to the nearest HMA pavement edge or lane line 
2. Perpendicular to the pavement centerline 
 
On ground areas not to be overlaid with OGFC, apply fog seal coat under section 37-2. 

Where corrections are made within areas requiring testing with inertial profiler, reprofile the entire lane 
length with the inertial profiler device. 

Where corrections are made within areas requiring testing with a 12-foot straightedge, retest the 
corrected area with the straightedge. 

39-1.03Q  Data Cores 

Section 39-1.03Q applies if a bid item for data core is shown on the Bid Item List. 

Take data cores of the completed HMA pavement, underlying base, and subbase material.  Notify the 
Engineer 3 business days before coring. 

Protect data cores and surrounding pavement from damage. 

Take 4-inch or 6-inch diameter data cores: 

1. At the beginning, end, and every 1/2 mile within the paving limits of each route on the project 
2. After all paving is complete 
3. From the center of the specified lane 
 
On a 2-lane roadway, take data cores from either lane.  On a 4-lane roadway, take data cores from each 
direction in the outermost lane.  On a roadway with more than 4 lanes, take data cores from the median 
lane and the outermost lane in each direction. 

Each core must include the stabilized materials encountered.  You may choose not to recover 
unstabilized material but you must identify the material.  Unstabilized material includes: 

1. Granular material 
2. Crumbled or cracked stabilized material 
3. Sandy or clayey soil 
 
After data core summary and photograph submittal, dispose of cores. 

39-1.04  PAYMENT 

Geosynthetic pavement interlayer is measured by the square yard for the actual pavement area covered. 

If tack coat, asphalt binder, and asphaltic emulsion are paid as separate bid items, their bid items are 
measured under section 92 or section 94. 

The Department does not adjust the unit price for an increase or decrease in the tack coat quantity. 

HMA of the type shown in the Bid Item List is measured based on the combined mixture weight.  If 
recorded batch weights are printed automatically, the bid item for HMA is measured by using the printed 
batch weights, provided: 
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1. Total aggregate and supplemental fine aggregate weight per batch is printed.  If supplemental fine 
aggregate is weighed cumulatively with the aggregate, the total aggregate batch weight must include 
the supplemental fine aggregate weight. 

2. Total asphalt binder weight per batch is printed. 
3. Each truckload's zero tolerance weight is printed before weighing the first batch and after weighing 

the last batch. 
4. Time, date, mix number, load number and truck identification is correlated with a load slip. 
5. Copy of the recorded batch weights is certified by a licensed weigh master and submitted. 
 
Place hot mix asphalt dike of the type shown in the Bid Item List is measured along the completed length.  
Payment for the HMA used to construct the dike is not included in the payment for place hot mix asphalt 
dike. 

Place hot mix asphalt (miscellaneous areas) is measured as the in-place compacted area.  Payment for 
the HMA used for miscellaneous areas is not included in the payment for place hot mix asphalt 
(miscellaneous areas). 

If replace asphalt concrete surfacing is shown, the bid item for replace asphalt concrete is measured 
based on the specified dimensions and any adjustments ordered. 

The Department does not adjust the unit price for an increase or decrease in the prepaving grinding day 
quantity. 

The use of fiber reinforcement may be requested by the Engineer.  If requested by the Engineer, the use 
of fiber reinforcement is change order work. 

The Department reduces payment for noncompliance of HMA density based on the factors shown in the 
following table: 

Reduced Payment Factors for Percent of Maximum Theoretical Density 
HMA percent of 

maximum 
theoretical density 

Reduced payment 
factor 

HMA percent of 
maximum 

theoretical density 

Reduced payment 
factor 

91.0 0.0000 97.0 0.0000 
90.9 0.0125 97.1 0.0125 
90.8 0.0250 97.2 0.0250 
90.7 0.0375 97.3 0.0375 
90.6 0.0500 97.4 0.0500 
90.5 0.0625 97.5 0.0625 
90.4 0.0750 97.6 0.0750 
90.3 0.0875 97.7 0.0875 
90.2 0.1000 97.8 0.1000 
90.1 0.1125 97.9 0.1125 
90.0 0.1250 98.0 0.1250 
89.9 0.1375 98.1 0.1375 
89.8 0.1500 98.2 0.1500 
89.7 0.1625 98.3 0.1625 
89.6 0.1750 98.4 0.1750 
89.5 0.1875 98.5 0.1875 
89.4 0.2000 98.6 0.2000 
89.3 0.2125 98.7 0.2125 
89.2 0.2250 98.8 0.2250 
89.1 0.2375 98.9 0.2375 
89.0 0.2500 99.0 0.2500 

< 89.0 
Remove and 

replace 
> 99.0 

Remove and 
replace 
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39-2  TYPE A HOT MIX ASPHALT 

39-2.01  GENERAL 

39-2.01A  Summary 

Section 39-2 includes specifications for producing and placing Type A hot mix asphalt. 

You may produce Type A HMA using an authorized warm mix asphalt technology.  Except the water 
injection technology is not allowed. 

Do not place Type A HMA on the traveled way between November 1 and May 1 for any of the following 
conditions: 

1. Quantity of HMA is greater than 1000 tons 

2. Project elevation is greater than 1500 feet 

39-2.01B  Definitions 

Reserved 

39-2.01C  Submittals 

39-2.01C(1)  General 

Reserved 

39-2.01C(2)  Job Mix Formula 

The JMF must be based on an HMA mix design determined as described in the Superpave Mix Design 
SP-2 Manual by the Asphalt Institute. 

39-2.01C(3)  Reclaimed Asphalt Pavement 

Submit QC test results for RAP gradation with the combined aggregate gradation within 2 business days 
of taking RAP samples during HMA production. 

39-2.01C(4)–39-2.01C(6)  Reserved 

39-2.01D  Quality Control and Assurance 

39-2.01D(1)  General 

Reserved 

39-2.01D(2)  Quality Control 

39-2.01D(2)(a)  General 

Reserved 

39-2.01D(2)(b)  Aggregate 

Test the quality characteristics of aggregate under the test methods and frequencies shown in the 
following table: 
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Aggregate Testing Frequencies 
Quality characteristic Test method Minimum testing frequency 

Gradationa AASHTO T 27 
1 per 750 tons and any 
remaining part 

Sand equivalentb, c AASHTO T 176 
Moisture contentd AASHTO T 329 
Crushed particles AASHTO T 335 

1 per 10,000 tons or 2 per 
project whichever is greater 

Los Angeles rattler AASHTO T 96 
Flat and elongated 
particles 

ASTM D4791 

Fine aggregate 
angularity 

AASHTO T 304 
Method A 

Coarse durability index AASHTO T 210 
1 per 3,000 tons or 1 per 
paving day, whichever is 
greater 

Fine durability index AASHTO T 210 
1 per 3,000 tons or 1 per 
paving day, whichever is 
greater 

aIf RAP is used, test the combined aggregate gradation under California Test 
384. 
bReported value must be the average of 3 tests from a single sample. 
cUse of a sand reading indicator is required as shown in AASHTO T 176, 
Figure 1. Sections 4.7, 4.8, 7.1.2, 8.4.2 and 8.4.3 do not apply. 
dTest at continuous mixing plants only. If RAP is used, test the RAP moisture 
content at continuous mixing plant and batch mixing plant. 

 

For lime treated aggregate, test aggregate before treatment and test for gradation and moisture content 
during HMA production. 

39-2.01D(2)(c)  Reclaimed Asphalt Pavement 

Sample and test processed RAP at a minimum frequency of 1 sample per 1000 tons with a minimum of 6 
samples per fractionated stockpile.  If the fractionated stockpile has not been augmented, the 3 RAP 
samples taken and tested for mix design may be part of this minimum sample requirement.  If a 
fractionated RAP stockpile is augmented, sample and test processed RAP quality characteristics at a 
minimum frequency of 1 sample per 500 tons of augmented RAP. 

The combined RAP sample when tested under AASHTO T 164 must be within ±2.0 percent of the 
average asphalt binder content reported on page 4 of your Contractor Hot Mix Asphalt Design Data form.  
If new fractionated RAP stockpiles are required, the average binder content of the new fractionated RAP 
stockpile must be within ±2.0 percent of the average binder reported on page 4 of your Contractor Hot Mix 
Asphalt Design Data form. 

The combined RAP sample when tested under AASHTO T 209 must be within ±0.06 of the average 
maximum specific gravity reported on page 4 of your Contractor Hot Mix Asphalt Design Data form. 

During HMA production, sample RAP twice daily and perform QC testing for: 

1. Aggregate gradation at least once a day under California Test 384 
2. Moisture content at least twice a day 
 
39-2.01D(2)(d)  Hot Mix Asphalt Production 

Test the quality characteristics of HMA under the test methods and frequencies shown in the following 
table: 
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Hot Mix Asphalt Testing Frequencies 
Quality characteristic Test method Minimum testing 

frequency 
Asphalt binder content AASHTO T 308 

Method A 
1 per 750 tons and any 
remaining part 

HMA moisture content AASHTO T 329 1 per 2,500 tons but not 
less than 1 per paving day 

Air voids content AASHTO T 269 1 per 4,000 tons or 2 
every 5 paving days, 
whichever is greater 

Voids in mineral aggregate  SP-2 Asphalt 
Mixture 

Volumetrics 1 per 10,000 tons or 2 per 
project whichever is 
greater Dust proportion SP-2 Asphalt 

Mixture 
Volumetrics 

Density of core California Test 
375 

2 per paving day 

Nuclear gauge density California Test 
375 

3 per 250 tons or 3 per 
paving day, whichever is 
greater 

Hamburg wheel track AASHTO T 324 
(Modified) 

1 per 10,000 tons or 1 per 
project, whichever is 
greater Moisture susceptibility AASHTO T 283 

 

39-2.01D(3)–39-2.01D(4)  Reserved 

39-2.01D(5)  Department Acceptance 

The Department accepts Type A HMA based on compliance with: 

1. Aggregate quality requirements shown in the following table: 
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Aggregate Quality 
Quality characteristic Test method Requirement 

Aggregate gradationa AASHTO T 27 
JMF ± 

Tolerance 
Percent of crushed particles 
Coarse aggregate (min, %) 

One-fractured face 
Two-fractured faces 

Fine aggregate (min, %) 
(Passing No. 4 sieve 
and retained on No. 8 sieve.) 
One fractured face 

AASHTO T 335 

 
 

95 
90 

 
 
 

70 
Los Angeles Rattler (max, %) 

Loss at 100 Rev. 
Loss at 500 Rev. 

AASHTO T 96 
 

12 
25 

Sand equivalent (min.)b, c AASHTO T 176 47 
Flat and elongated particles (max, % 
by weight at 5:1) 

ASTM D4791 10 

Fine aggregate angularity (min, %)d AASHTO T 304 
Method A 

45 

Coarse durability index (Dc, min) AASHTO T 210 65 
Fine durability index (Df, min). AASHTO T 210 50 
aThe Engineer determines combined aggregate gradations containing RAP under 
California Test 384. 
bReported value must be the average of 3 tests from a single sample. 
cUse of a sand reading indicator is required as shown in AASHTO T 176, Figure 1. 
Sections 4.7, 4.8, 7.1.2, 8.4.2 and 8.4.3 do not apply. 
d The Engineer waives this specification if HMA contains 10 percent or less of 
nonmanufactured sand by weight of total aggregate. Manufactured sand is fine 
aggregate produced by crushing rock or gravel. 

 

2. If RAP is used, RAP quality requirements shown in the following table: 
 

Reclaimed Asphalt Pavement Quality 
Quality characteristic Test method Requirement 

Binder content (% within the average 
value reported) 

AASHTO T 164 ±2.0 

Specific gravity (within the average 
value reported) 

AASHTO T 209 
±0.06 
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3. In-place HMA quality requirements shown in the following table: 
 

Type A HMA Acceptance In Place 
Quality characteristic Test method Requirement 

Asphalt binder content (%) AASHTO T 308 
Method A 

JMF -0.3, +0.5 

HMA moisture content (max, %) AASHTO T 329 1 
Air voids content at Ndesign (%)a, b AASHTO T 269 4 ± 1.5 
Voids in mineral aggregate on plant-produced HMA (min, 
%)a 

Gradation: 
No. 4 
3/8-inch 
1/2-inch 
3/4-inch 
1-inch 
 with NMASg = 1-inch 
 with NMASg = 3/4-inch 

SP-2 Asphalt Mixture 
Volumetricsc 

 
 
 

15.5–18.5 
14.5–17.5 
13.5–16.5 
12.5–15.5 

 
12.5–15.5 
13.5–16.5 

Dust proportion SP-2 Asphalt Mixture 
Volumetrics 

0.6–1.3 

Density of core (% of max theoretical density)e, f California Test 375 91–97 
Hamburg wheel track 
(min number of passes at 0.5-inch rut depth) 

Binder grade: 
PG 58 
PG 64 
PG 70 
PG 76 or higher 

AASHTO T 324 
(Modified) 

 
 
 

10,000 
15,000 
20,000 
25,000 

Hamburg wheel track  
(min number of passes at inflection point) 

Binder grade: 
PG 58 
PG 64 
PG 70 
PG 76 or higher 

AASHTO T 324 
(Modified) 

 
 
 

10,000 
10,000 
12,500 
15,000 

Moisture susceptibility (min, psi, dry strength) AASHTO T 283 100 
Moisture susceptibility (min, psi, wet strength) AASHTO T 283 80 
Surface abrasion loss (max, g/cm2)h California Test 360 0.4 
aPrepare 3 briquettes. Report the average of 3 tests. 
bThe Engineer determines the bulk specific gravity of each lab-compacted briquette under AASHTO T 275, Method A, 
and theoretical maximum specific gravity under AASHTO T 209, Method A. 
cDetermine bulk specific gravity under AASHTO T 275, Method A. 
dThe Engineer determines the laboratory-prepared HMA value for mix design verification only. 
eThe Engineer determines percent of theoretical maximum density under California Test 375 except the Engineer uses: 

1. AASHTO T 275 to determine in-place density of each density core 
2. AASHTO T 209, Method A to determine theoretical maximum density instead of calculating test maximum 
density 

fThe Engineer determines theoretical maximum density under AASHTO T 209, Method A, at the frequency specified in 
California Test 375, Part 5. D. 
gNMAS means nominal maximum aggregate size. 
hIf the project elevation is greater than 1500 feet

 

39-2.02  MATERIALS 

39-2.02A  General 

Reserved 
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39-2.02B  Mix Design 

The mix design must comply with the requirements shown in the following table: 

Type A HMA Mix Design Requirements 
Quality characteristic Test method Requirement 

Air voids content (%) AASHTO T 269a Ninitial > 8.0 
Ndesign = 4.0 

(Ndesign = 5.0 for 1-inch aggregate) 
Nmax > 2.0 

Gyration compaction (no. of gyrations) AASHTO T 312 Ninitial = 8 
Ndesign = 85.0 
Nmax = 130 

Voids in mineral aggregate (min, %)b 
Gradation: 
No. 4 
3/8-inch 
1/2-inch 
3/4-inch 
1-inch 
 with NMASe = 1-inch 
 with NMASe = 3/4-inch 

SP-2 
Asphalt Mixture 

Volumetrics 

 
 
 

16.5–19.5 
15.5–18.5 
14.5–17.5 
13.5–16.5 

 
13.5–16.5 
14.5–17.5 

Dust proportion SP-2 
Asphalt Mixture 

Volumetrics 

0.6–1.3 

Hamburg wheel track 
(min number of passes at 0.5-inch rut 
depth) 

Binder grade: 
PG 58 
PG 64 
PG 70 
PG 76 or higher 

AASHTO T 324 
(Modified)c 

 
 
 
 

10,000 
15,000 
20,000 
25,000 

Hamburg wheel track 
(min number of passes at the inflection 
point) 

Binder grade: 
PG 58 
PG 64 
PG 70 
PG 76 or higher 

AASHTO T 324 
(Modified)c 

 
 
 
 

10,000 
10,000 
12,500 
15,000 

Moisture susceptibility, dry strength (min, 
psi) 

AASHTO T 283c 100 

Moisture susceptibility, wet strength (min, 
psi) 

AASHTO T 283c, d 80 

Surface abrasion loss (max, g/cm2)f California Test 360 0.4 
aCalculate the air voids content of each specimen using AASHTO T 275, Method A, to determine bulk specific gravity. 
Use AASHTO T 209, Method A, to determine theoretical maximum specific gravity. Use a digital manometer and 
pycnometer when performing AASHTO T 209. 
bMeasure bulk specific gravity using AASHTO T 275, Method A. 
cTest plant produced HMA. 
dFreeze thaw required. 
eNMAS means nominal maximum aggregate size. 
fIf the project elevation is greater than 1500 feet.

 

For HMA mixtures using RAP, the maximum binder replacement is 25.0 percent for surface course and 
40.0 percent for lower courses. 

For HMA with a binder replacement percent less than or equal to 25 percent of your specified OBC, you 
may request that the performance graded asphalt binder grade with upper and lower temperature 
classifications be reduced by 6 degrees C from the specified grade. 

For HMA with a binder replacement greater than 25 percent of your specified OBC and less than or equal 
to 40 percent of OBC, you must use a performance graded asphalt binder grade with upper and lower 
temperature classifications reduced by 6 degrees C from the specified grade. 
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39-2.02C  Asphalt Binder 

The grade of asphalt binder for Type A HMA must be PG 64-28, or PG 64-28PM. 

39-2.02D  Aggregates 

39-2.02D(1)  General 

Before the addition of asphalt binder and lime treatment, the aggregate must comply with the 
requirements shown in the following table: 

Aggregate Quality 
Quality characteristic Test method Requirement 

Percent of crushed particles 
Coarse aggregate (min, %) 

One-fractured face 
Two-fractured faces 

Fine aggregate (min, %) 
(Passing No. 4 sieve 
and retained on No. 8 sieve.) 
One fractured face 

AASHTO T 335 

 
 

95 
90 

 
 
 

70 
Los Angeles Rattler (max, %) 

Loss at 100 Rev. 
Loss at 500 Rev. 

AASHTO T 96 
 

12 
40 

Sand equivalent (min)a, b AASHTO T 176 47 
Flat and elongated particles (max, % 
by weight at 5:1) 

ASTM D4791 10 

Fine aggregate angularity (min, %)c AASHTO T 304 
Method A 

45 

Coarse durability index (Dc, min) AASHTO T 210 65 
Fine durability index (Df, min). AASHTO T 210 50 
aReported value must be the average of 3 tests from a single sample. 
bUse of a Sand Reader Indicator is required as shown in AASHTO T 176, Figure 1. 
Sections 4.7, 4.8, 7.1.2, 8.4.2 and 8.4.3 do not apply. 
c The Engineer waives this specification if HMA contains 10 percent or less of 
nonmanufactured sand by weight of total aggregate, except if your JMF fails 
verification. Manufactured sand is fine aggregate produced by crushing rock or 
gravel. 

 

39-2.02D(2)  Aggregate Gradations 

Use 1/2 inch aggregate gradation for Type A HMA. 
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Aggregate gradation must be within the target value limits for the specified sieve size shown in the 
following tables: 

Aggregate Gradations
(Percentage Passing) 

1/2-inch 
Sieve sizes Target value limit Allowable tolerance 

3/4"  100 -- 
1/2" 95–98 TV ± 5 
3/8"  72–95 TV ± 5 

No. 4 52–69 TV ± 5 
No. 8 35–55 TV ± 5 
No. 30 15–30 TV ± 4 

No. 200 2–8 TV ± 2 

3/8-inch 
Sieve sizes Target value limits Allowable tolerance 

1/2" 100 -- 
3/8"  95–98 TV ± 5 

No. 4 55–75 TV ± 5 
No. 8 30–50 TV ± 5 
No. 30 15–35 TV ± 5 

No. 200 2–9 TV ± 2 
 

39-2.02E  Reclaimed Asphalt Pavement 

You may substitute RAP for part of the virgin aggregate in a quantity up to a maximum of 25 percent of 
the aggregate blend. 

Provide enough space for meeting all RAP handling requirements at your facility.  Provide a clean, 
graded base, well drained area for stockpiles. 

If RAP is from multiple sources, blend the RAP thoroughly and completely before fractionating. 

For RAP substitution of 15 percent or less, fractionation is not required. 

For RAP substitution greater than 15 percent, fractionate RAP stockpiles into 2 sizes, a coarse fraction 
RAP retained on 3/8-inch sieve, and a fine fraction RAP passing 3/8-inch sieve. 

The RAP fractionation must comply with the requirements shown in the following table: 

RAP Stockpile Fractionation Gradation Requirements 
Quality characteristic Test method Requirement 

Coarse (% passing the 1-inch sieve) California Test 202a 100 
Fine (% passing the 3/8-inch sieve) California Test 202a 98–100 
aMaximum mechanical shaking time is 10 minutes  

 

You may use the coarse fractionated stockpile, the fine fractionated stockpile, or a combination of the 
coarse and fine fractionated stockpiles. 

Isolate the processed RAP stockpiles from other materials.  Store processed RAP in conical or 
longitudinal stockpiles.  Processed RAP must not be agglomerated or be allowed to congeal in large 
stockpiles. 
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39-2.02F  Hot Mix Asphalt Production 

If RAP is used, the asphalt plant must automatically adjust the virgin asphalt binder to account for RAP 
percentage and RAP binder. 

During production, you may adjust hot or cold-feed proportion controls for virgin aggregate and RAP.  
RAP must be within ±3 of RAP percentage shown in your Contractor Job Mix Formula Proposal form 
without exceeding 25 percent. 

The aggregate temperature requirements do not apply to RAP. 

39-2.03  CONSTRUCTION 

Spread Type A HMA at the atmospheric and surface temperatures shown in the following table: 

Minimum Atmospheric and Surface Temperatures for Type A HMA 
Compacted layer 

thickness, feet 
Atmospheric,F Surface,F 

Unmodified 
asphalt binder 

Modified asphalt 
binder 

Unmodified 
asphalt binder 

Modified asphalt 
binder 

 0.15 55 50 60 55 
≥ 0.15 45 45 50 50 

 

For method compaction, the maximum compacted layer thickness must be 0.25 foot. 

For Type A HMA placed under method compaction, if the asphalt binder is: 

1. Unmodified, complete: 
1.1. 1st coverage of breakdown compaction before the surface temperature drops below 250 

degrees F 
1.2. Breakdown and intermediate compaction before the surface temperature drops below 190 

degrees F 
1.3. Finish compaction before the surface temperature drops below 150 degrees F 

2. Modified, complete: 
2.1. 1st coverage of breakdown compaction before the surface temperature drops below 240 

degrees F 
2.2. Breakdown and intermediate compaction before the surface temperature drops below 180 

degrees F 
2.3. Finish compaction before the surface temperature drops below 140 degrees F 
 

If you request and the Engineer authorizes, you may cool Type A HMA with water when rolling activities 
are complete.  Apply water under section 17. 

39-2.04  PAYMENT 

Not Used 

39-3  RUBBERIZED HOT MIX ASPHALT–GAP GRADED 

“NOT USED” 

39-4  OPEN GRADED FRICTION COURSES 

“NOT USED” 

39-5  BONDED WEARING COURSES 

“NOT USED” 

39-6  HOT MIX ASPHALT ON BRIDGE DECKS 

“NOT USED” 

39-7  MINOR HOT MIX ASPHALT 

“NOT USED” 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 
DIVISION VI STRUCTURES 

 
51 CONCRETE STRUCTURES 

 
 

Replace 3rd paragraph of section 51-7.01A with: 

Drainage inlets will be CIP.  A PC unit with CIP top section (2 feet deep minimum measured from the top 
of grate) to receive grate and frame will be an acceptable alternative to CIP drainage inlets.  Drainage 
inlets that are entirely PC will not be acceptable. 
 
Corrugated steel pipe inlet bases may be PC to the dimensions shown. 
 
Concrete collars will be CIP to the dimensions shown. 
 
Submit shop drawings for each drainage inlet within five (5) working days of the Notice to Proceed for 
review. 
 

Delete reference to 2nd paragraph of section 51-7.01B of the RSS dated 10-19-12. 

 
Add to section 51-7.01B: 

Concrete for concrete base for corrugated steel pipe inlets must comply with the specifications for minor 
concrete. 
 
Concrete for concrete encasement must comply with the specifications for slurry cement backfill. 
 

Replace 1st and 2nd sentences of 1st paragraph of section 51-7.01C with: 

It is your responsibility to verify the top of grate elevation shown before excavation and to notify the 
Engineer of discrepancies. 
 

Add to section 51-7.01C: 

A mechanical power driven internal vibrator will be used for concrete consolidation. 
 
Reinforcing steel in the drainage inlet walls of the PC section must extend into the CIP section in the 
same way as if it were entirely PC. 
 

Replace section 51-7.01D with: 

“Drainage Inlet – Type 1” and “Drainage Inlet – Type 2” are measured and paid per each. 
 
Removal of sediment accumulated in the drainage inlets during construction is paid for under Drainage 
Inlet Type 1 & 2.  Sediment must be removed just before demobilization.  Disposal of sediment 
accumulated in the drainage inlets during construction is paid for under job site management.  Disposal of 
sediment must comply with section 14-10.01. 
 
Reconnecting the existing storm drain pipe to the new DI is paid for under Drainage Inlet – Type 1 & 2. 
 
Payment for the Class 1 Type B permeable material under the drainage inlets is paid for under Drainage 
Inlet – Type 1 & 2.  Payment for the concrete baffle is paid for under Drainage Inlet – Type 2. 
 
The Department pays for concrete bases for corrugated steel pipe inlets as shown under 36” Corrugated 
Steel Pipe Inlet. 
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The Department pays for miscellaneous iron and steel for metal frames, lids, grates, and hoods under the 
type of Drainage Inlet, the type of metal Pipe Inlet, or Modify Inlet. 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

52 REINFORCEMENT 
 
 

Replace 1st and 2nd paragraphs of section 52-1.02B of the RSS dated 10-19-12 with: 

Reinforcing bars must be deformed bars complying with ASTM Designation A615 Grade 60. 
 

Replace section 52-1.04 with: 

Payment for reinforcement is included in the various items of work requiring reinforcement. 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

59 PAINTING 
 
 

Replace 4th paragraph of section 59-3.03 with: 

The 2nd finish coat color must match color no. 30059 of FED-STD-595. 
 

Replace section 59-3.04 with: 

Payment for painting galvanized surfaces is included in the various items of work requiring paint. 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

DIVISION VII DRAINAGE 
 

61 CULVERT AND DRAINAGE PIPE JOINTS 
 
 

Add to section 61-1.01A: 

For this project, culverts and drainage pipes will have soil tight gasketed joints. 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

64 PLASTIC PIPE 
 
 

Add to section 64-1.01A: 

Excavation, backfill, and shaped bedding must comply with section 19-3. 
 

Replace 1st sentence of section 64-1.02A with: 

Plastic pipe must be Type S corrugated polyethylene pipe with smooth interior. 
 

Add to section 64-1.03C: 

The interior of the pipe will be cleaned as the work progresses. 
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Add to section 64-1.04: 

The Department pays for furnishing and installing concrete collars at the existing drainage inlets and CSP 
risers as shown under Minor Concrete (Minor Structure)(Concrete Collar). 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

68 SUBSURFACE DRAINS 
 
 

Replace 1st paragraph of section 68-2.02D with: 

Perforated plastic pipe must be Type SP corrugated polyethylene pipe with smooth interior in compliance 
with AASHTO M 294 with Class 1, 3/8 inch diameter perforations.  The pipe and fittings must be made 
from HDPE virgin PE compounds. 
 

Add to section 68-2.02F(1): 

Submit a certificate of compliance within ten (10) working days of the Contract start date or within three 
(3) working days before the permeable material is to be used, whichever is sooner. 
 

Add to section 68-2.02F(4): 

The percentage composition by weight of Class 3 permeable material in place must meet the grading 
requirements of 0 percentage passing a No. 100 sieve. 
 

Delete 2nd sentence of 1st paragraph of section 68-2.03. 

 
Add to section 68-2.03: 

The interior of the pipe will be cleaned as the work progresses. 
 
Compaction of permeable material will comply with section 19-5.03C. 
 

Add to section 68-2.04: 

The Department pays for furnishing and placing permeable material and filter fabric under 18” Perforated 
Plastic Pipe Underdrain.  Payment for furnishing and installing concrete collars as shown is under Minor 
Concrete (Minor Structure)(Concrete Collar). 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

70 MISCELLANEOUS DRAINAGE FACILITIES 
 
 

Add to section 70-1.03: 

After the installation of steel drainage facilities and appurtenances but before backfilling to finish grade, 
the visible surfaces will be painted the following TRPA approved color:  No. 30059 of FED-STD-595. 
 
Painting and its preparation will comply with section 59-3. 
 
The CSP structures will be painted in the field.  Covers and flared end sections may be painted during 
prefabrication.  A painted surface that is damaged shall be sanded and repainted. 
 

Add to section 70-1.04: 

The Department pays for furnishing and installing concrete collars as shown under Minor Concrete (Minor 
Structure)(Concrete Collar). 
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Replace 1st sentence of section 70-2.02 with: 

Corrugated metal pipe must be fabricated from 12 gauge (0.109”) zinc-coated steel sheet. 
 

Replace section 70-2.03 with: 

You must cut the holes to receive culverts in the field and, if shown, weld stubs to the vertical CMP for the 
culverts in the field to allow for adjustments if necessary.  The lids, lid assemblies, and grates may be 
prefabricated.  Should you elect to prefabricate all elements (other than CMP lengths, grates, lids, and lid 
assemblies) of the CSP inlets and risers, any modifications required in the field that are the result of 
providing prefabricated elements will be performed by you at your expense.   
 
You must submit shop drawings for all prefabricated elements of the CSP inlets and risers within five (5) 
working days of the Notice to Proceed for review. 
 
The concrete bases must be precast. 
 
Rock within the concrete base of the CSP inlets and risers must be hand placed.  Rock will comply with 
Class No. 1 rock in section 72-2.02. 
 
Removal of sediment accumulated in the CSP inlet during construction is paid for under 36” Corrugated 
Steel Pipe Inlet.  Sediment must be removed just before demobilization.  Disposal of sediment 
accumulated in the CSP inlets during construction is paid for under job site management.  Disposal of 
sediment must comply with section 14-10.01. 
 

Replace section 70-5.04 with: 

Not Used 
 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

DIVISION VIII MISCELLANEOUS CONSTRUCTION 
 

72 SLOPE PROTECTION 
 
 

Add to Section 72-1.01 

Earthwork must comply with section 19. 
 

Replace first sentence of Section 72-1.03 

If fabric is required, place the fabric before placing the rock.  Before fabric placement, the ground surface 
must be free of loose or extraneous material and sharp object that may damage the fabric. 

 
Replace the fifth sentence of Section 72-1.03 with: 

Join the edges of the fabric with 2 foot overlaps.  If in a channel, place the upslope sheet to overlap the 
downslope sheet by at least 2 feet. 
 

Replace the first sentence of Section 72-2.01 with: 

Section 72-2 includes specifications for constructing all rock work in contract.  RSP includes: 
 

Replace first two paragraphs of Section 72-2.02A with: 

For method A placement and the class of RSP described, comply with the rock grading shown in the 
following table: 
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Rock Grading for Method A Placement 
 

No. 1: Rock Size Percent Smaller Than 
 16″ 100 
 12″ 75-100 
   8″ 0-20 
   6″ 0 
   
1/4 Ton: Rock Size Percent Smaller Than 
 25″ 100 
 16″ 0 

 
Percentage is based on the number of rocks per size range versus the total number of rocks in any 100 
SF area.  Rock size will be measured along the smallest dimension of each rock. 
 

Add to Section 72-2.02A with: 

Rock must be angular with no fewer than 3 fractured surfaces and of such shape as to form a stable 
protective structure after placement.  The use of rounded cobbles will not be allowed. 
 
All rock color must blend with the surroundings and must not consist of bright, light colors such as light 
gray, white, or off-white.  At least 50% of the rock must have at least one surface that is weathered (i.e. 
exhibiting signs of oxidation).  Samples of acceptable rock coloring are available for viewing at the County 
of El Dorado Transportation Division office, 924B Emerald Bay Road, South Lake Tahoe, CA. 
 
72-21.04  PAYMENT 

Class No. 1 Rock used in the CSP Inlet Riser is paid for under CSP Inlet item. 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

73 CONCRETE CURBS AND SIDEWALKS 
 
 

Replace section 73-1.01A of the RSS dated 07-19-13 with: 

Section 73-1 includes general specifications for constructing minor concrete items including concrete 
curbs, curb end transitions, sidewalks, gutter depressions, valley gutters, driveways, and curb ramps; for 
installing detectable warning surfaces, and for texturing and coloring concrete surfaces. 
 
Interpret “curb” to mean curb and gutter. 
 

Replace 1st paragraph of section 73-1.02A with: 

Minor concrete must comply with section 90-2. 
 

Add between 1st and 2nd sentences of section 73-1.02A: 

For this project, aggregate will be 3/4 inch. 
 

Replace 1st sentence of 1st paragraph of section 73-1.03A with: 

If you repair any part of a curb, curb end transition, sidewalk, gutter depression, valley gutter, driveway, or 
curb ramp, remove and replace the entire section between contraction or expansion joints. 
 

Add to section 73-1.03B: 

The void resulting from the removal of unsuitable material will be backfilled in compliance with section 19-
5.03B.  Scarify subgrade in compliance with section 19-5.03C. 
 

15-0105 B 104 of 534



 
Montgomery Estates Area 3 Erosion Control Project County of El Dorado, TD 
Contract No. PW 14-31077/CIP No. 95172 Special Provisions 
April 2015 SP-93 
 

Replace 1st sentence of 2nd paragraph of section 73-1.03E with: 

One-half inch preformed expansion joint filler conforming to section 73-1.02A will be placed at right 
angles to the line of curbs at 200 foot intervals, at curb returns, at the transition from machine extruded 
curb to formed curb, at locations where curb placement is against existing concrete, and at locations 
where curb placement or other concrete placement will stop long enough for concrete to set before 
continuing with additional curb or concrete.  Place 3 - #4 by 18 inch rebar at each of these expansion 
joints. 
 

Add section 73-1.03G: 

73-1.03G  Backfill 

Native material will be used for backfill behind curb and gutter.  Backfill will contain less than 2% by 
volume nondecomposed organic material and material no larger than 1 1/2 inches in the largest 
dimension.  Placement and compaction will comply with section 19-5.03C. 
 
The Department pays for backfill and compaction behind the curb and gutter under the various specific 
bid items. 
 

Add to section 73-2.03A: 

Construction control lines for curb will be set by you based on horizontal control and vertical control 
staked by the Engineer. 
 
The string line for curb will be set sufficiently in advance of the scheduled pour, but in no case less than 
two (2) hours to allow the Engineer to check the line against cut sheet grades and field conditions and 
provide time for adjustment if necessary. 
 
All curb will be water tested and must drain without ponding.  If ponding does occur, you will be 
responsible for removal and replacement of enough curb to eliminate the ponding.  Grinding of the 
flowline will not be allowed. 
 
You are responsible for protecting the lip of the gutter after it is constructed and before AC paving is in 
place. 
 

Replace 2nd sentence of 5th paragraph of section 73-2.03A with: 

Space contraction joints at 10 foot intervals. 
 

Replace section 73-2.04 with: 

The Department pays for constructing the concrete aprons at the drainage inlets on Cougar Trail, the curb 
transition to a drainage inlet, and constructing an expansion joint using 3 - #4 by 24 inch rebar at the 
seam between existing curb and gutter and proposed curb and gutter under Minor Concrete (Curb and 
Gutter). 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

75 MISCELLANEOUS METAL 
 
 

Add to section 75-1.02B: 

For this project, drainage inlet frames, grates, and hoods will be steel and painted black.  CSP inlet 
hinged lids will be 1/4 inch checkered plate galvanized steel. 
 
Drainage inlet grates must be of an approved “bicycle-proof” type as shown. 
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Replace section 75-1.06 with: 

The Department pays for miscellaneous iron and steel for metal frames, lids, grates, and hoods under the 
type of Drainage Inlet, the type of metal Pipe Inlet, or Modify Inlet. 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

DIVISION X MATERIALS 
 

88 GEOSYNTHETICS 
 
 

Replace section 88-1.02A with: 

The table below specifies the materials for this work. 
 

 APPLICATION MATERIAL 

GEOTEXTILE FABRIC (woven) 
Between the Class 3 permeable 
material and soil 

Geotex 200ST as manufactured 
by Propex, Mirafi 500x as 
manufactured by Mirafi, or 
approved equal. 

FILTER FABRIC (non-woven) Perforated pipe trench. Per section 88-1.02B 

FILTER FABRIC (woven) Silt fence material. Per section 88-1.02E 

 
Replace section 88-1.04 with: 

The Department pays for geotextile fabric (woven) and filter fabric (non-woven) under the various items of 
work requiring these materials.  Payment for filter fabric (woven) is under Temporary Reinforced Silt 
Fence. 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

90 CONCRETE 
 
 

Add to section 90-1.01A: 

Portland cement must be Type II with no mineral admixtures. 
 
An air-entraining agent conforming to section 90-1.02E will be added to the concrete at the rate required 
to result in an air content of 4-7% in the freshly mixed concrete. 
 
Slump for Portland cement concrete must be no more than 2 inches nor less than 1 inch. 
 

Add to section 90-1.01C(6): 

You must supply concrete mix designs for all items of work requiring concrete within fifteen (15) working 
days of the receipt of the Notice to Proceed and at least five (5) working days before the start of the 
concrete work associated with these items. 
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Add to section 90-2.01C: 

You must supply concrete mix designs for all items of work requiring concrete within fifteen (15) working 
days of the receipt of the Notice to Proceed and at least five (5) working days before the start of the 
concrete work associated with these items. 
 

Replace section 90-2.02B: 

Minor concrete must contain at least 564 pounds of cementitious material per cubic yard.  Portland 
cement concrete for curb and gutter, concrete curb ends, and drainage inlets shall have a compressive 
strength of a minimum of 4000 PSI at 28 days. 
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REVISED STANDARD SPECIFICATIONS DATED 
03-21-14 

 
ORGANIZATION 

Revised standard specifications are under headings that correspond with the main-section headings of 
the Standard Specifications. A main-section heading is a heading shown in the table of contents of the 
Standard Specifications. A date under a main-section heading is the date of the latest revision to the 
section. 

Each revision to the Standard Specifications begins with a revision clause that describes or introduces a 
revision to the Standard Specifications. For a revision clause that describes a revision, the date on the 
right above the clause is the publication date of the revision. For a revision clause that introduces a 
revision, the date on the right above a revised term, phrase, clause, paragraph, or section is the 
publication date of the revised term, phrase, clause, paragraph, or section. For a multiple-paragraph or 
multiple-section revision, the date on the right above a paragraph or section is the publication date of the 
paragraphs or sections that follow. 

Any paragraph added or deleted by a revision clause does not change the paragraph numbering of the 
Standard Specifications for any other reference to a paragraph of the Standard Specifications. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

ORGANIZATIONAL REVISIONS 
07-19-13 

Transfer section 36 from division IV to division V. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION I  GENERAL PROVISIONS 
1  GENERAL 

02-21-14 
Replace "current" in the 2nd paragraph of section 1-1.05 with: 

04-20-12 

most recent 

 

Add to the 4th paragraph of section 1-1.05: 

04-20-12 

Any reference directly to a revised standard specification section is for convenience only. Lack of a direct 
reference to a revised standard specification section does not indicate a revised standard specification for 
the section does not exist. 
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Add to the 1st table in section 1-1.06: 

04-19-13 

LCS Department's lane closure system 
POC pedestrian overcrossing 
QSD qualified SWPPP developer 
QSP qualified SWPPP practitioner 
TRO time-related overhead 
WPC water pollution control 

 

 

06-20-12 

Delete the abbreviation and its meaning for UDBE in the 1st table of section 1-1.06. 

 

10-19-12 

Delete "Contract completion date" and its definition in section 1-1.07B. 

 

10-19-12 

Delete "critical delay" and its definition in section 1-1.07B. 

 

Replace "day" and its definition in section 1-1.07B with: 

10-19-12 

day: 24 consecutive hours running from midnight to midnight; calendar day. 

1. business day: Day on the calendar except a Saturday and a holiday. 
2. working day: Time measure unit for work progress. A working day is any 24-consecutive-hour period 

except: 
2.1. Saturday and holiday. 
2.2. Day during which you cannot perform work on the controlling activity for at least 50 percent of 

the scheduled work shift with at least 50 percent of the scheduled labor and equipment due to 
any of the following: 
2.2.1. Adverse weather-related conditions. 
2.2.2. Maintaining traffic under the Contract. 
2.2.3. Suspension of a controlling activity that you and the Engineer agree benefits both 

parties. 
2.2.4. Unanticipated event not caused by either party such as: 

2.2.4.1. Act of God. 
2.2.4.2. Act of a public enemy. 
2.2.4.3. Epidemic. 
2.2.4.4. Fire. 
2.2.4.5. Flood. 
2.2.4.6. Governor-declared state of emergency. 
2.2.4.7. Landslide. 
2.2.4.8. Quarantine restriction. 

2.2.5. Issue involving a third party, including: 
2.2.5.1. Industry or area-wide labor strike. 
2.2.5.2. Material shortage. 
2.2.5.3. Freight embargo. 
2.2.5.4. Jurisdictional requirement of a law enforcement agency. 
2.2.5.5. Workforce labor dispute of a utility or nonhighway facility owner resulting in 

a nonhighway facility rearrangement not described and not solely for the 
Contractor's convenience. Rearrangement of a nonhighway facility includes 
installation, relocation, alteration, or removal of the facility. 

2.3. Day during a concurrent delay. 
3. original working days: 
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3.1. Working days to complete the work shown on the Notice to Bidders for a non–cost plus time 
based bid. 

3.2. Working days bid to complete the work for a cost plus time based bid. 
 

Where working days is specified without the modifier "original" in the context of the number of working 
days to complete the work, interpret the number as the number of original working days as adjusted 
by any time adjustment. 

 
 

Replace "Contract" in the definition of "early completion time" in section 1-1.07B with: 

10-19-12 

work 

 

Replace "excusable delay" and its definition in section 1-1.07B with: 

10-19-12 

delay: Event that extends the completion of an activity. 

1. excusable delay: Delay caused by the Department and not reasonably foreseeable when the work 
began such as: 
1.1. Change in the work 
1.2. Department action that is not part of the Contract 
1.3. Presence of an underground utility main not described in the Contract or in a location 

substantially different from that specified 
1.4. Described facility rearrangement not rearranged as described, by the utility owner by the date 

specified, unless the rearrangement is solely for the Contractor's convenience 
1.5. Department's failure to obtain timely access to the right-of-way 
1.6. Department's failure to review a submittal or provide notification in the time specified 

2. critical delay: Excusable delay that extends the scheduled completion date 
3. concurrent delay: Occurrence of at least 2 of the following events in the same period of time, either 

partially or entirely: 
3.1. Critical delay 
3.2. Delay to a controlling activity caused by you 
3.3. Non–working day 
 

 

Replace "project" in the definition of "scheduled completion date" in section 1-1.07B with: 

10-19-12 

work 

 

Add to section 1-1.07B: 

10-19-12 

Contract time: Number of original working days as adjusted by any time adjustment. 

06-20-12 

Disadvantaged Business Enterprise: Disadvantaged Business Enterprise as defined in 49 CFR 26.5. 

 

Replace "PO BOX 911" in the District 3 mailing address in the table in section 1-1.08 with: 

04-20-12 

703 B ST 
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Replace the Web site for the Department of General Services, Office of Small Business and DVBE 
Services in the table in section 1-1.11 with: 

11-15-13 

http://www.dgs.ca.gov/dgs/ProgramsServices/BusServices.aspx 
 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

2  BIDDING 
02-21-14 

Replace the headings and paragraphs in section 2 with: 

02-21-14 

2-1.01  GENERAL 

Section 2 includes specifications related to bid eligibility and the bidding process. 

The electronic bid specifications in section 2 apply if Electronic Bidding Contract is shown on the cover of 
the Notice to Bidders and Special Provisions. 

2-1.02  BID INELIGIBILITY 

A firm that has provided architectural or engineering services to the Department for this contract before 
bid submittal for this contract is prohibited from any of the following: 

1. Submitting a bid 
2. Subcontracting for a part of the work 
3. Supplying materials 
 
2-1.03–2-1.05  RESERVED 

2-1.06  BID DOCUMENTS 

2-1.06A  General 

Standard Specifications and Standard Plans may be viewed at the Bidders' Exchange website and may 
be purchased at the Publication Distribution Unit. 

The Notice to Bidders and Special Provisions and project plans may be viewed at the Bidders' Exchange 
website and at the street address. 

Bid books may be ordered at the Bidders' Exchange website. 

For an informal-bid contract, in addition to viewing and ordering them as specified above, the Notice to 
Bidders and Special Provisions, project plans, and Bid book may be obtained at the Bidders' Exchange 
street address. 

The Notice to Bidders and Special Provisions includes the Notice to Bidders, revised standard 
specifications, and special provisions. 

2-1.06B  Supplemental Project Information 

The Department makes supplemental information available as specified in the special provisions. 

Logs of test borings are supplemental project information. 

If an Information Handout or cross sections are available: 

1. You may view them at the Contract Plans and Special Provisions link at the Bidders' Exchange 
website 

2. For an informal-bid contract, you may obtain them at the Bidders' Exchange street address 
 
If rock cores are available, you may view them by sending a request to Coreroom@dot.ca.gov. 

If other supplemental project information is available for inspection, you may view it by phoning in a 
request. 
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Make your request at least 7 days before viewing. Include in your request: 

1. District-County-Route 
2. Contract number 
3. Viewing date 
4. Contact information, including telephone number 
 
For rock cores, also include the bridge number in your request. 

If bridge as-built drawings are available: 

1. For a project in District 1 through 6 or 10, you may request them from the Office of Structure 
Maintenance and Investigations, fax (916) 227-8357 

2. For a project in District 7, 8, 9, 11, or 12, you may request them from the Office of Structure 
Maintenance and Investigations, fax (916) 227-8357, and they are available at the Office of Structure 
Maintenance and Investigations, Los Angeles, CA, telephone (213) 897-0877 

 
As-built drawings may not show existing dimensions and conditions. Where new construction dimensions 
are dependent on existing bridge dimensions, verify the field dimensions and adjust dimensions of the 
work to fit existing conditions. 

2-1.06C–2-1.06D  Reserved 

2-1.07  JOB SITE AND DOCUMENT EXAMINATION 

Examine the job site and bid documents. 

Bid submission is your acknowledgment that you have examined the job site and bid documents and are 
satisfied with: 

1. General and local conditions to be encountered 
2. Character, quality, and scope of work to be performed 
3. Quantities of materials to be furnished 
4. Character, quality, and quantity of surface and subsurface materials or obstacles 
5. Requirements of the contract 
 
2-1.08  RESERVED 

2-1.09  BID ITEM LIST 

Submit a bid based on the bid item quantities the Department shows on the Bid Item List. 

2-1.10  SUBCONTRACTOR LIST 

On the Subcontractor List form, list each subcontractor to perform work in an amount in excess of 1/2 of 1 
percent of the total bid or $10,000, whichever is greater (Pub Cont Code § 4100 et seq.). 

The Subcontractor List form must show the name, address, and work portions to be performed by each 
subcontractor listed. Show work portions by bid item number, description, and percentage of each bid 
item subcontracted. 

2-1.11  RESERVED 

2-1.12  DISADVANTAGED BUSINESS ENTERPRISES 

2-1.12A  General 

Section 2-1.12 applies to a federal-aid contract. 

Under 49 CFR 26.13(b): 

 The contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color, 
national origin, or sex in the performance of this contract. The contractor shall carry out 
applicable requirements of 49 CFR part 26 in the award and administration of DOT-assisted 
contracts. Failure by the contractor to carry out these requirements is a material breach of this 
contract, which may result in the termination of this contract or such other remedy as the 
recipient deems appropriate. 
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Take necessary and reasonable steps to ensure that DBEs have opportunity to participate in the Contract 
(49 CFR 26). 

2-1.12B  Disadvantaged Business Enterprise Goal 

2-1.12B(1)  General 

Section 2-1.12B applies if a DBE goal is shown on the Notice to Bidders. 

To ensure equal participation of DBEs provided in 49 CFR 26.5, the Department shows a goal for DBEs. 

Make work available to DBEs and select work parts consistent with available DBE subcontractors and 
suppliers. 

Meet the DBE goal shown on the Notice to Bidders or demonstrate that you made adequate good faith 
efforts to meet this goal. 

You are responsible to verify that the at the bid opening date the DBE firm is certified as DBE by the CA 
Unified Certification Program. 

All DBE participation will count toward the Department's federally-mandated statewide overall DBE goal. 

Credit for materials or supplies you purchase from DBEs counts toward the goal in the following manner: 

1. 100 percent if the materials or supplies are obtained from a DBE manufacturer. 
2. 60 percent if the materials or supplies are obtained from a DBE regular dealer. 
3. Only fees, commissions, and charges for assistance in the procurement and delivery of materials or 

supplies, if they are obtained from a DBE that is neither a manufacturer nor regular dealer. 49 CFR 
26.55 defines "manufacturer" and "regular dealer." 

 
You receive credit toward the goal if you employ a DBE trucking company that performs a commercially 
useful function as defined in 49 CFR 26.55(d)(1)–(4), (6). 

2-1.12B(2)  DBE Commitment Submittal 

Submit DBE information under section 2-1.33. 

Bidders other than the apparent low bidder, the 2nd low bidder, and the 3rd low bidder are not required to 
submit the DBE commitment form unless the Department requests it. If the Department requests a DBE 
commitment form from you, submit the completed form within 4 business days of the request. 

Submit written confirmation from each DBE shown on the form stating that it will be participating in the 
Contract. Include confirmation with the DBE commitment form. A copy of a DBE's quote will serve as 
written confirmation that the DBE will be participating in the Contract. 

2-1.12B(3)  Good Faith Efforts Submittal 

If you have not met the DBE goal, complete and submit the Good Faith Efforts Documentation under 
section 2-1.33 showing that you made adequate good faith efforts to meet the goal. Only good faith 
efforts directed toward obtaining participation by DBEs are considered. 

If your DBE commitment form shows that you have met the DBE goal or if you are required to submit the 
DBE commitment form, you must submit good faith efforts documentation within the specified time to 
protect your eligibility for award of the contract in the event the Department finds that the DBE goal has 
not been met. 

The Department may consider DBE commitments of the 2nd and 3rd bidders in determining whether the 
low bidder made good faith efforts to meet the DBE goal. 

2-1.13–2-1.14  RESERVED 

2-1.15  DISABLED VETERAN BUSINESS ENTERPRISES 

2-1.15A  General 

Section 2-1.15 applies to a non-federal-aid contract. 

Take necessary and reasonable steps to ensure that DVBEs have opportunity to participate in the 
Contract. 
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Comply with Mil & Vet Code § 999 et seq. 

2-1.15B  Projects $5 Million or Less 

Section 2-1.15B applies to a project with an estimated cost of $5 million or less. 

Make work available to DVBEs and select work parts consistent with available DVBE subcontractors and 
suppliers. 

Meet the goal shown on the Notice to Bidders. 

Complete and submit the Certified DVBE Summary form under section 2-1.33. List all DVBE participation 
on this form. 

If a DVBE joint venture is used, submit the joint venture agreement with the Certified DVBE Summary 
form. 

List each 1st-tier DVBE subcontractor on the Subcontractor List form regardless of percentage of the total 
bid. 

2-1.15C  Projects More Than $5 Million 

2-1.15C(1)  General 

Section 2-1.15C applies to a project with an estimated cost of more than $5 million. 

The Department encourages bidders to obtain DVBE participation to ensure the Department achieves its 
State-mandated overall DVBE goal. 

If you obtain DVBE participation: 

1. Complete and submit the Certified DVBE Summary form under section 2-1.33. List all DVBE 
participation on this form. 

2. List each 1st tier DVBE subcontractor in the Subcontractor List form regardless of percentage of the 
total bid. 

 
If a DVBE joint venture is used, submit the joint venture agreement with the Certified DVBE Summary 
form. 

2-1.15C(2)  DVBE Incentive 

The Department grants a DVBE incentive to each bidder who achieves a DVBE participation of 1 percent 
or greater (Mil & Vet Code 999.5 and Code of Regs § 1896.98 et seq.). 

To receive this incentive, submit the Certified DVBE Summary form under section 2-1.33. 

Bidders other than the apparent low bidder, the 2nd low bidder, and the 3rd low bidder may be required to 
submit the Certified DVBE Summary form if the bid ranking changes. If the Department requests a 
Certified DVBE Summary form from you, submit the completed form within 4 business days of the 
request. 

2-1.15C(3)  Incentive Evaluation 

The Department applies the small business and non–small business preference during bid verification 
and proceeds with the evaluation specified below for DVBE incentive. 

The DVBE incentive is a reduction, for bid comparison only, in the total bid submitted by the lesser of the 
following amounts: 

1. Percentage of DVBE achievement rounded to 2 decimal places of the verified total bid of the low 
bidder 

2. 5 percent of the verified total bid of the low bidder 
3. $250,000 
 
The Department applies DVBE incentive and determines whether bid ranking changes. 

A non–small business bidder cannot displace a small business bidder. However, a small business bidder 
with higher DVBE achievement can displace another small business bidder. 
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The Department proceeds with awarding the contract to the new low bidder and posts the new verified bid 
results at the Department's Web site. 

2-1.16–2-1.17  RESERVED 

2-1.18  SMALL BUSINESS AND NON–SMALL BUSINESS SUBCONTRACTOR PREFERENCES 

2-1.18A  General 

Section 2-1.18 applies to a non-federal-aid contract. 

The Department applies small business preferences and non–small business preferences under Govt 
Code § 14835 et seq. and 2 CA Code of Regs § 1896 et seq. 

Any contractor, subcontractor, supplier, or service provider who qualifies as a small business is 
encouraged to apply for certification as a small business by submitting its application to the Department of 
General Services, Office of Small Business and DVBE Services. 

Contract award is based on the total bid, not the reduced bid. 

2-1.18B  Small Business Preference 

The Department allows a bidder certified as a small business by the Department of General Services, 
Office of Small Business and DVBE Services, a preference if: 

1. Bidder submitted a completed Request for Small Business Preference or Non–Small Business 
Preference form with its bid 

2. Low bidder did not request the preference or is not certified as a small business 
 
The bidder's signature on the Request for Small Business Preference or Non–Small Business Preference 
form certifies that the bidder is certified as a small business at the date and time of bid or has submitted a 
complete application to the Department of General Services. The complete application and any required 
substantiating documentation must be received by the Department of General Services by 5:00 p.m. on 
the bid opening date. 

The Department of General Services determines whether a bidder was certified on the bid opening date. 
The Department of Transportation confirms the bidder's status as a small business before applying the 
small business preference. 

The small business preference is a reduction for bid comparison in the total bid submitted by the small 
business contractor by the lesser of the following amounts: 

1. 5 percent of the verified total bid of the low bidder 
2. $50,000 
 
If the Department determines that a certified small business bidder is the low bidder after the application 
of the small business preference, the Department does not consider a request for non–small business 
preference. 

2-1.18C  Non–Small Business Subcontractor Preference 

The Department allows a bidder not certified as a small business by the Department of General Services, 
Office of Small Business and DVBE Services, a preference if: 

1. Bidder submitted a completed Request for Small Business Preference or Non–Small Business 
Preference form with its bid 

2. Certified Small Business Listing for the Non–Small Business Preference form shows that you are 
subcontracting at least 25 percent to certified small businesses 

 
Each listed subcontractor and supplier must be certified as a small business at the date and time of bid or 
must have submitted a complete application to the Department of General Services. The complete 
application and any required substantiating documentation must be received by the Department of 
General Services by 5:00 p.m. on the bid opening date. 
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The non–small business subcontractor preference is a reduction for bid comparison in the total bid 
submitted by the non–small business contractor requesting the preference by the lesser of the following 
amounts: 

1. 5 percent of the verified total bid of the low bidder 
2. $50,000 
 
2-1.19–2-1.26  RESERVED 

2-1.27  CALIFORNIA COMPANIES 

Section 2-1.27 applies to a non-federal-aid contract. 

Under Pub Cont Code § 6107, the Department gives preference to a "California company," as defined, for 
bid comparison purposes over a nonresident contractor from any state that gives or requires a preference 
to be given to contractors from that state on its public entity construction contracts. 

Complete a California Company Preference form. 

The California company reciprocal preference amount is equal to the preference amount applied by the 
state of the nonresident contractor with the lowest responsive bid unless the California company is 
eligible for a small business preference or a non–small business subcontractor preference, in which case 
the preference amount is the greater of the two, but not both. 

If the low bidder is not a California company and a California company's bid with reciprocal preference is 
equal to or less than the lowest bid, the Department awards the contract to the California company on the 
basis of its total bid. 

2-1.28  RESERVED 

2-1.29  OPT OUT OF PAYMENT ADJUSTMENTS FOR PRICE INDEX FLUCTUATIONS 

You may opt out of the payment adjustments for price index fluctuations specified in section 9-1.07. To 
opt out, submit a completed Opt Out of Payment Adjustments for Price Index Fluctuations form under 
section 2-1.33. 

2-1.30–2-1.32  RESERVED 

2-1.33  BID DOCUMENT COMPLETION AND SUBMITTAL 

Complete forms in the Bid book. 

For a paper bid, submit your bid: 

1. Under sealed cover 
2. Marked as a bid 
3. Identifying the contract number and the bid opening date 
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For an electronic bid, complete and submit the Bid book under the Electronic Bidding Guide at the 
Bidders' Exchange website. 

Submit the forms and form information at the times shown in the following table: 

Bid Form Submittal Schedule 
Contract 

type 
Forms to be submitted at 

the time of bid 
Forms to be 

submitted no later 
than 24 hours after 

bid openinga 

Forms to be 
submitted no 
later than 4 
p.m. on the 

2nd business 
day after bid 

openinga 

Forms to be 
submitted no later 
than 4 p.m. on the 
4th business day 
after bid openinga 

All 
contracts 

• Bid to the Department 
of Transportation 
• Business name and 
location; description of 
subcontracted work on 
the Subcontractor List 
• Opt Out of Payment 
Adjustments for Price 
Index Fluctuationsc 

• Bid item nos. and 
percentage of bid 
item subcontracted 
on the 
SubcontractorListb -- -- 

Non-
federal-aid 
contracts 
only 

• California Company 
Preference 
• Request for Small 
Business Preference or 
Non–Small Business 
Preferencec 

-- 

• Certified 
Small 
Business 
Listing for the 
Non–Small 
Business 
Preferencec 

• Certified DVBE 
Summaryd 

Federal-
aid 
contracts 
only 

• Small Business Status 

-- -- 

• Caltrans Bidder - 
DBE - Commitmente 
• Good Faith Efforts 
Documentation - 
DBEf 

aThe forms and information may be submitted at the time of bid. 
bIf the information is not submitted at the time of bid, fax it to (916) 227-6282. This after-bid submittal 
does not apply to an informal-bid contract. For an informal bid contract, submit the completed form at 
the time of bid. 
cApplicable only if the preference or option is chosen. 
dNot applicable to an informal-bid contract or a project with an estimated cost of more than $5 million. 
For an informal bid contract, submit the completed form at the time of bid. For a project with an 
estimated cost of more than $5 million, applicable only if you obtain DVBE participation or you are the 
apparent low bidder, 2nd low bidder, or 3rd low bidder and you choose to receive the specified 
incentive. 
eIf not submitted at the time of bid, applicable only to the apparent low bidder, 2nd low bidder, and 3rd 
low bidder. 
fApplicable only if you have not met the DBE goal. 

 

For an electronic bid: 

1. Forms to be submitted at the time of bid must be submitted as described in the Electronic Bidding 
Guide or faxed to (916) 227-6282 before the bid opening date and time. 

2. Your authorized digital signature is your confirmation of and agreement to all certifications and 
statements contained in the Bid book. 

3. On forms and certifications that you submit through the electronic bidding service, you agree that 
each form and certification where a signature is required is deemed as having your signature. On 
forms that you submit after bid opening, sign the forms where a signature is required in ink. 

 
Failure to submit the forms and information as specified results in a nonresponsive bid.  
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If an agent other than the authorized corporation officer or a partnership member signs the bid, file a 
Power of Attorney with the Department either before opening bids or with the bid. Otherwise, the bid may 
be nonresponsive. 

2-1.34  BIDDER'S SECURITY 

Submit one of the following forms of bidder's security equal to at least 10 percent of the bid: 

1. Cash 
2. Cashier's check 
3. Certified check 
4. Signed bidder's bond by an admitted surety insurer 
5. For an electronic bid, electronic bidder's bond by an admitted surety insurer submitted using an 

electronic registry service approved by the Department. 
 
Submit cash, cashier’s check, certified check, or bidder's bond to the Department at the Bidders 
Exchange before the bid opening time. 

Submit electronic bidder’s bond with the electronic bid. 

If using a bidder's bond, you may use the form in the Bid book. If you do not use the form in the Bid book, 
use a form containing the same information. 

2-1.35–2-1.39  RESERVED 

2-1.40  BID WITHDRAWAL 

For a paper bid: 

1. An authorized agent may withdraw a bid before the bid opening date and time by submitting a written 
bid withdrawal request at the location where the bid was submitted. Withdrawing a bid does not 
prevent you from submitting a new bid. 

2. After the bid opening time, you cannot withdraw a bid. 
 
For an electronic bid: 

1. Bids are not filed with the Department until the date and time of bid opening. 
2. A bidder may withdraw or revise a bid after it has been submitted to the electronic bidding service if 

this is done before the bid opening date and time. 
 
2-1.41–2-1.42  RESERVED 

2-1.43  BID OPENING 

The Department publicly opens and reads bids at the time and place shown on the Notice to Bidders. 

2-1.44–2-1.45  RESERVED 

2-1.46  DEPARTMENT'S DECISION ON BID 

The Department's decision on the bid amount is final. 

The Department may reject: 

1. All bids 
2. A nonresponsive bid 
 
2-1.47  BID RELIEF 

The Department may grant bid relief under Pub Cont Code § 5100 et seq. Submit any request for bid 
relief to the Office Engineer. The Relief of Bid Request form is available at the Department's website. 

2-1.48  RESERVED 

2-1.49  SUBMITTAL FAILURE HISTORY 

The Department considers a bidder's past failure to submit documents required after bid opening in 
determining a bidder's responsibility. 
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2-1.50  BID RIGGING 

Section 2-1.50 applies to a federal-aid contract. 

The U.S. Department of Transportation (DOT) provides a toll-free hotline to report bid rigging activities. 
Use the hotline to report bid rigging, bidder collusion, and other fraudulent activities. The hotline number 
is (800) 424-9071. The service is available 24 hours 7 days a week and is confidential and anonymous.. 
The hotline is part of the DOT's effort to identify and investigate highway construction contract fraud and 
abuse and is operated under the direction of the DOT Inspector General. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

3  CONTRACT AWARD AND EXECUTION 
02-21-14 

Replace section 3-1.02 with: 

02-21-14 

3-1.02  CONSIDERATION OF BIDS 

3-1.02A  General 

For a lump sum based bid, the Department compares bids based on the total price. 

For a unit price based bid, the Department compares bids based on the sum of the item totals. 

For a cost plus time based bid, the Department compares bids based on the sum of the item totals and 
the total bid for time. 

3-1.02B  Tied Bids 

The Department breaks a tied bid with a coin toss except: 

1. If a small business bidder and a non–small business bidder request preferences and the reductions 
result in a tied bid, the Department awards the contract to the small business bidder. 

2. If a DVBE small business bidder and a non-DVBE small business bidder request preferences and the 
reduction results in a tied bid, the Department awards the contract to the DVBE small business 
bidder. 

 
 

Add to the end of section 3-1.04: 

10-19-12 

You may request to extend the award period by faxing a request to (916) 227-6282 before 4:00 p.m. on 
the last day of the award period. If you do not make this request, after the specified award period: 

1. Your bid becomes invalid 
2. You are not eligible for the award of the contract 
 
 

Replace the paragraph in section 3-1.11 with: 

10-19-12 

Complete and deliver to the Office Engineer a Payee Data Record when requested by the Department. 

 

Replace section 3-1.13 with: 

07-27-12 

3-1.13 FORM FHWA-1273 

For a federal-aid contract, form FHWA-1273 is included with the Contract form in the documents sent to 
the successful bidder for execution. Comply with its provisions. Interpret the training and promotion 
section as specified in section 7-1.11A. 
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Add to item 1 in the list in the 2nd paragraph of section 3-1.18: 

07-27-12 

, including the attached form FHWA-1273 

 

10-19-12 

Delete item 4 of the 2nd paragraph of section 3-1.18. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

5  CONTROL OF WORK 
11-15-13 

Add between "million" and ", professionally" in the 3rd paragraph of section 5-1.09A: 

10-19-12 

and 100 or more working days 

 

Add to the list in the 4th paragraph of section 5-1.09A: 

10-19-12 

9. Considering discussing with and involving all stakeholders in evaluating potential VECPs 
 
 

Add to the end of item 1.1 in the list in the 7th paragraph of section 5-1.09A: 

10-19-12 

, including VECPs 

 

Replace the 1st paragraph of section 5-1.09C with: 

10-19-12 

For a contract with a total bid over $10 million and 100 or more working days, training in partnering skills 
development is required. 

 

10-19-12 

Delete the 2nd paragraph of section 5-1.09C. 

 

Replace "at least 2 representatives" in the 5th paragraph of section 5-1.09C with: 

10-19-12 

field supervisory personnel 

 

Replace the 1st and 2nd sentences in the 7th paragraph of section 5-1.13B(1) with: 

06-20-12 

If a DBE is decertified before completing its work, the DBE must notify you in writing of the decertification 
date. If a business becomes a certified DBE before completing its work, the business must notify you in 
writing of the certification date. 
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Replace "90" in the last sentence of the 7th paragraph of section 5-1.13B(1) with: 

06-20-12 

30 

 

Replace "Underutilized" in "Underutilized Disadvantaged Business Enterprises" in the heading of 
section 5-1.13B(2) with: 

06-20-12 

Performance of 

 

06-20-12 

Delete U in UDBE at each occurrence in section 5-1.13B(2). 

 

Replace the 3rd paragraph of section 5-1.13B(2) with: 

06-20-12 

Do not terminate or substitute a listed DBE for convenience and perform the work with your own forces or 
obtain materials from other sources without authorization from the Department. 

 

Replace item 6 in the list in the 4th paragraph of section 5-1.13B(2) with: 

06-20-12 

6. Listed DBE is ineligible to work on the project because of suspension or debarment. 
 
 

Add to the list in the 4th paragraph of section 5-1.13B(2): 

06-20-12 

8. Listed DBE voluntarily withdraws with written notice from the Contract. 
9. Listed DBE is ineligible to receive credit for the type of work required. 
10. Listed DBE owner dies or becomes disabled resulting in the inability to perform the work on the 

Contract. 
11. Department determines other documented good cause. 
 
 

Add between the 4th and 5th paragraphs of section 5-1.13B(2): 

07-20-12 

Notify the original DBE of your intent to use other forces or material sources and provide the reasons. 
Provide the DBE with 5 days to respond to your notice and advise you and the Department of the reasons 
why the use of other forces or sources of materials should not occur. Your request to use other forces or 
material sources must include: 

1. 1 or more of the reasons listed in the preceding paragraph 
2. Notices from you to the DBE regarding the request 
3. Notices from the DBE to you regarding the request 
 
 

Add between "terminated" and ", you" in the 5th paragraph of section 5-1.13B(2): 

07-20-12 

or substituted 
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Replace the paragraphs of section 5-1.13C with: 

11-15-13 

Section 5-1.13C applies to a non-federal-aid contract. 

Use each DVBE as shown on the Certified DVBE Summary form unless you receive authorization from 
the Department for a substitution. The substitute must be another DVBE unless DVBEs are not available, 
in which case, you must substitute with a small business. Any authorization for a substitute is contingent 
upon the Department of General Services' approval of the substitute. 

The requirement that DVBEs be certified by the bid opening date does not apply to DVBE substitutions 
after Contract award. 

The Department authorizes substitutions for any of the reasons provided in 2 CA Code of Regs § 
1896.73. 

Include in your substitution request: 

1. Copy of the written notice issued to the DVBE with proof of delivery 
2. Copy of the DVBE's response to the notice 
3. Name and certification number of the listed DVBE and the proposed substitute 
 
Requests for substitutions of a listed DVBE with a small business must include documentation of the 
unavailability of DVBEs, including: 

1. Contact with the small business/DVBE advocate from the Department and the Department of 
Veterans Affairs 

2. Search results from the Department of General Services' website of available DVBEs 
3. Communication with a DVBE community organization nearest the job site, if applicable 
4. Documented communication with the DVBE and small businesses describing the work to be 

performed, the percentage of the total bid, the corresponding dollar amount, and the responses to the 
communication 

 
The Department forwards your substitution request to the Department of General Services. The 
Department of General Services issues a notice of approval or denial. The Department provides you this 
notice. 

If you fail to use a listed DVBE without an authorized substitution request, the Department issues a 
penalty of up to 10 percent of the dollar amount of the work of the listed DVBE. 

Maintain records of subcontracts made with DVBEs. Include in the records: 

1. Name and business address of each business 
2. Total amount paid to each business 
 
For the purpose of determining compliance with Pub Cont Code § 10115 et seq.: 

1. Upon work completion, complete and submit Final Report - Utilization of Disabled Veteran Business 
Enterprises (DVBE) State Funded Projects Only form. 

2. Upon reasonable notice and during normal business hours, permit access to its premises for the 
purposes of: 
2.1. Interviewing employees. 
2.2. Inspecting and copying books, records, accounts and other material that may be relevant to a 

matter under investigation. 
 

 

Replace "Reserved" in section 5-1.20C with: 

10-19-12 

If the Contract includes an agreement with a railroad company, the Department makes the provisions of 
the agreement available in the Information Handout in the document titled "Railroad Relations and 
Insurance Requirements." Comply with the requirements in the document. 
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Add between the 2nd and 3rd paragraphs of section 5-1.23A: 

10-19-12 

Submit action and informational submittals to the Engineer. 

 

Add between the 5th and 6th paragraphs of section 5-1.23B(1): 

07-19-13 

For a revised submittal, allow the same number of days for review as for the original submittal. 

 

07-19-13 

Delete the 1st sentence in the 10th paragraph of section 5-1.23B(2). 

 

Add to the list in the 1st paragraph of section 5-1.36A: 

07-19-13 

10. Survey monuments 
 
 

Add to section 5-1.36C: 

07-20-12 

If the Contract does not include an agreement with a railroad company, do not allow personnel or 
equipment on railroad property. 

Prevent material, equipment, and debris from falling onto railroad property. 

 

Add to section 5-1.36: 

07-19-13 

5-1.36E  Survey Monuments 

Protect survey monuments on and off the highway. Upon discovery of a survey monument not identified 
and located immediately: 

1. Stop work near the monument 
2. Notify the Engineer 
 
Do not resume work near the monument until authorized. 

 

Add between the 1st and 2nd paragraphs of section 5-1.37A: 

10-19-12 

Do not remove any padlock used to secure a portion of the work until the Engineer is present to replace it. 
Notify the Engineer at least 3 days before removing the lock. 

 

Replace the 1st sentence of the 1st paragraph of section 5-1.39C(2) with: 

10-19-12 

Section 5-1.39C(2) applies if a plant establishment period of 3 years or more is shown on the Notice to 
Bidders. 
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Replace "working days" in the 1st paragraph of section 5-1.43E(1)(a) with: 

10-19-12 

original working days 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

6  CONTROL OF MATERIALS 
07-19-13 

Replace section 6-2.05C with: 

04-19-13 

6-2.05C  Steel and Iron Materials 

Steel and iron materials must be melted and manufactured in the United States except: 

1. Foreign pig iron and processed, pelletized, and reduced iron ore may be used in the domestic 
production of the steel and iron materials 

2. If the total combined cost of the materials does not exceed the greater of 0.1 percent of the total bid 
or $2,500, materials produced outside the United States may be used if authorized 

 
Furnish steel and iron materials to be incorporated into the work with certificates of compliance and 
certified mill test reports. Mill test reports must indicate where the steel and iron were melted and 
manufactured. 

All melting and manufacturing processes for these materials, including an application of a coating, must 
occur in the United States. Coating includes all processes that protect or enhance the value of the 
material to which the coating is applied. 

 

Replace "Precast concrete members specified section 11-2" in the table in section 6-3.05B with: 

07-19-13 

Precast concrete members specified as tier 1 or tier 2 in section 90-4.01D(1) 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

7  LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 
07-19-13 

Replace "$50" in the 1st sentence in the 6th paragraph of section 7-1.02K(2) with: 

07-19-13 

$200 

 

Replace "$25" in the 2nd sentence in the 13th paragraph of section 7-1.02K(3) with: 

07-19-13 

$100 

 

Replace "20 days" in the 14th paragraph of section 7-1.04 with: 

09-16-11 

25 days 
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Replace "90 days" in the 14th paragraph of section 7-1.04 with: 

09-16-11 

125 days 

 

Add between the 18th and 19th paragraphs of section 7-1.04: 

09-16-11 

Temporary facilities that could be a hazard to public safety if improperly designed must comply with 
design requirements described in the Contract for those facilities or, if none are described, with standard 
design criteria or codes appropriate for the facility involved. Submit shop drawings and design 
calculations for the temporary facilities and show the standard design criteria or codes used. Shop 
drawings and supplemental calculations must be sealed and signed by an engineer who is registered as 
a civil engineer in the State. 

 

Replace the 2nd paragraph of section 7-1.11A with: 

07-27-12 

A copy of form FHWA-1273 is included in section 7-1.11B. The training and promotion section of section 
II refers to training provisions as if they were included in the special provisions. The Department specifies 
the provisions in section 7-1.11D of the Standard Specifications. If a number of trainees or apprentices is 
required, the Department shows the number on the Notice to Bidders. Interpret each FHWA-1273 clause 
shown in the following table as having the same meaning as the corresponding Department clause: 

 FHWA-1273 Nondiscrimination Clauses 
FHWA-1273 

section 
FHWA-1273 clause Department clause 

Training and 
Promotion 

In the event a special provision for training is provided 
under this contract, this subparagraph will be 
superseded as indicated in the special provision. 

If section 7-1.11D applies, 
section 7-1.11D supersedes this 
subparagraph. 

Records and 
Reports 

If on-the-job training is being required by special 
provision, the contractor will be required to collect and 
report training data. 

If the Contract requires on-the-
job training, collect and report 
training data. 

 

 

Replace the form in section 7-1.11B with: 

07-20-12 
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FHlNA-1273 - Revised May 1 , 2012 

REQUIRED CONTRACT PROVISIONS 
FEDERAL -AID CONSTRUCll0N CONTRACTS 

I. 
II. 
III. 
N. 
V. 

VI. 
VII 
VIII. 
IX 

XI. 

General 
Nondiscriminatial 
Nonsegregated Facilities 
Davis-Bacon and Rela ted Act Provisions 
Contract WOI1I Hours and Safety standards Act 
Provisions 
Subletting a Assigning the Contract 
Safety: Accident Prevential 
False statements Conceming Highway Prqects 
Implementation of Clean Air Act and Federal Water 
Pollution Control Act 
Ccmp~ance with Govemmentwide Suspension and 
Debarment Requirements 
Certification Regarding Use of Contract Funds for 
lobbying 

ATTACHMENTS 

A . Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian local Access 
Road Contracts (included in Appalachian contracts only) 

I. GENERAL 

Form FHlNA-1273 must be physically incorpaated in each 
construction contract funded under Title 23 (excluding 
emergency contracts solely intencled for debris removal) . The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all ICHler tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for suppl ies or services). 

The applicable requirements of Form FHlNA-1273 are 
incorporated by reference for WOO< done under any purchase 
order. rental agreement or agreement for other services. The 
prime contractOf shall be responsible fOf ccmpliance by any 
subcontractor, lower--tler subcontractor Of service prOllider. 

Form FH'NA-1273 must be included In all Federal-aid design­
build contracts, In all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services. 
purch ase Ofders, rental agreements and other agreements fOf 
supplies or seNices). The clesign-builder shall be responsible 
for compliance by any subcontrada, lower-tier subcontractor 
or service provider 

Contracting agencies may reference Form FHlNA-1273 in bid 
proposel or request for proposal documents. however. the 
Form FH'NA-1273 must be physically incapaated (not 
referenced) In all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rentalagreemenls 
.. ",J oti,,,, "Y'"."".",ls to! su~i"s u s"rvio:;"s ... hol"d 10 .. 
construction contract) . 

2. Subject to the applicabihty criteria noted in the following 
sections, these contract provisions shall apply to all work 
performed on the contract by the con tractor's awn Ofganization 
and with the assistance of WIDefS under the contractor's 
IllTTIediate superintendence and to all WOO< performed on Ifle 
contract by piecework. station wOl1l , or by subcontract. 

3 . A breach of any of the stipulations contained In these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment. termination of the contract , suspension I debarmerlt 
or any other action determined to be appropriate by the 
contracting agency and F HlNA. 

... Selection of Labor: During the performilnce of this contract , 
Ifle contractor shall net use convict labor fOf' any purpose 
within Ifle limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole. supervised release. Of' probation . The term Federal-aid 
highway does not include rOildlNays functionil ily d ilssified as 
local roads or rural minor cQjlectors. 

II . NONDISCRIMINATION 

The prOllisions of this section related to 23 CFR Part 230 are 
appticable to all Federal-aid construction contracts and to all 
related construction subcontracts of $1 0 ,000 or mae. The 
provisions of 23 CFR Part 130 are not appticable to material 
supply, engineering, Of' arch~ectural service con tracts. 

In "dd'lion. th", contractor and "II SlIoconl""dors must r.<:rnp/y 
with the following poticies: Executive Order 11246, 41 CFR 60, 
29 CFR 1625·1627, Title 23 USC Section 140. lfle 
Rehabilitation Act of 1973. as amended (29 USC 794), Tille VI 
of the Civil Rights Act of 1964, as ilmended, and related 
regolationslncluding 49 CFR Parts 21, 26 and 27: and 13 CFR 
Parts 200.230 , and 633 

The contractor and all subcontractors must ccmply with the 
re~irements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000. 
Ifle Standard Federal Equal Emptoymenl Opportun~y 
Construction Contract Specifications in 41 CFR 60-4.3. 

Nete: The U.S. Department of Labor has exclusive authaity to 
determin e ccmpliance with Executive Order 11246 and the 
policies dthe Secretary of labar including 41 CFR 60, and 29 
CFR 1625-1627_ The contracting agency and the FHWA have 
Ifle authority and the responsibility to ensure ccmpliance with 
T ille 23 USC Section 140, the Rehabilitation Act of 1973. as 
amended (29 USC 794), and Title VI of the Ovil Rights Act d 
1964, as amended. and related regulations including 49 CFR 
Parts 21 . 26 and 27: and 23 CFR Parts 200. 230. and 633 

The following provision is adopted frem 23 CFR 230 , Appendix 
A , with appropriilte revisiOfls to confonn to the U.S. 
Department of Labor(US DOL) and FHlNA requirements. 

t . i!qu<ll i!nrpluy", .. n t OppUlturlily: Equ .. 1 "'''pio),,,,.,,,t 
opportunity (EEO) requirements nol to discrminate and to take 
affirmative action 10 assure equal opportunity as set forth 
under laws, executlv1!! orders, rules , reguliltions (28 CFR 35. 
29 CFR 1630. 29 CFR 1625-1627, 41 eFR 60 and 49 CFR 27) 
and orders of the Secretary of Labor as modified by the 
provisions prescribed herein , and imposed pursuant to 23 
U.SC. 140 shall constitute the EEO and specific affirmative 
action standards for the contractor's project ilctivities under 
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this contract. The provisions of the Americans with Disabilities 
Act 01 t990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 
35 and 29 CFR 1630 are incorporated by reference in this 
contract . In the execution of this contract . the contractor 
agrees to ccmply with the following minmum specific 
requirement activities of EEO: 

a. The contractor will work with the contracting agency and 
the Federal Govemment to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
01 its terms and cOfld'Aions oIemptoyment and in their review 
of activities under the contract . 

b . The contractor will accept as its operating policy the 
follo....ing statement: 

Ott is the policy of this Company to assure thai applicants 
are employed. and that employees are treated ooring 
employment, without regard to their race, religion . sex. color. 
national origin . age or disability. SUch action shallindude: 
employment, upgrading. demotion. or transfer: recru~ment or 
recruitment advertising; layoff or termination; rates of pay a 
other forms 01 ccmpensation: and selection for tr&ining. 
including apprenticeship. pre-apprenticeship. and/or on-the­
Job training." 

2. EEO Officer : The contractor will designate and make 
known to the contracting officers an EEO OffICer who will have 
the responsibilly for and must be capable of effectively 
administering and prcmoting an active EEO program and who 
must be assigned adequate authority and responsibMy to do 
~ 

3. Dl ssemlnaUon o f Po licy: All members of the cootracta's 
staff 'Nho are authorized to hire, supervise. promote. and 
discharge employees, or 'Nho recommend such action. or who 
are substantially invotved in such action . will be made fully 
cognizant of, and will mplement, the cootractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment. To ensure tha t the above 
agreement wit! be met . the folowing actions will be taken as a 
minimum: 

a. Pericdc meetings of supervisory and personnel office 
employees will be cooducted before the start of woOl: and then 
not less onen than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and e xplained. The meetings will be conducted by 
the EEO Officer 

b. All new supervisory or persoonel office employees will be 
given a thorough indoctrination by the EEO OffICer. cO'Jering 
all major aspects of the contractor's EEO obligations within 
thirty days falowing their reporting for duty with the cootractor. 

c . All persormel who are enos-gee! in direct recruitment fa 
the project wm be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
wcmen . 

d. Notices and posters setlng forth the cootractor's EEO 
pulicy will "" pl .. ced i" .. ,,, .. s ,,, .. <ily .. cc"ssilJl" tu "",ployees, 
applicants for employment and potential employees. 

e. The contractor's EEO policy and the procedures to 
imptement such policy w~1 be brcught to the attentiOfl of 
employees by means of meetings. employee handbooks, a 
other appropliate means. 

2 

4. Recru itment: lJVhen IIdvertising fa employees, th e 
contrllctor will include in all IIdvertisements for employees the 
noiatiOfl: "An Equal Opportunity Employer_" All such 
advertisements will be placed In publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 

a_ The coolractor will , unless precluded by a va lid 
bargaining agreement, eonooct systematic and direct 
recruitment thrcugh public and pOvate employee referral 
sources likely to yield qualified minorlies and women. To 
meet this requirement , the contractor will identify soun;es of 
potential minority group employees. and establish with such 
identified sources procedures 'Nhereby minority and women 
applicants may be referred to the contractor for emplO'yment 
consideratioo. 

b . In the event the COfltr&ctor has a valid bargain ing 
agreement providing for exclusive hiring hall referrals. the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisioos. Where 
implementation of such an agreement has the effect of 
discriminating against minaities or women, or obligates the 
contractor to do the same, such implementation violates 
Feder&1 nondiscrimination provisions 

c. The contractor will encourage ~s present employees to 
refer minaities and women as applicants for employment 
Informatioo and procedures with regard to referring such 
applicants will be discussed with employees. 

5. Per sonnel A ctio ns : Wages, working cOflditions, and 
employ""" benefilS shlOll be established and ad'ninistered. and 
personnel actioos of every type, including hiring, upgrading, 
promotion , transfer , demotion , layoff, and termination. shall be 
taken without regard to race, color, religion , sex. national 
aigin, age or disability. The falowing procedures shall be 
followed: 

a. The contracta will conduct periodic Inspections of project 
sites to insure that working conditions and employee facilities 
do not indicate discrirrinatory treatment of project s~e 
personnel. 

b . The contracta will perlcdcally evaluate the spread of 
wages paid within each classification to determine any 
evidence of discrirrinatory wage practices. 

c. The contractor will periodically review selected personnel 
aclioos in deplh to determine whether there is evidence of 
discrimination. Where evidence Is fcund. the contractor will 
promptly take corrective actiOfl . If the review indicates that the 
discrimination may extend beyond Ihe actioos reviewed, such 
corrective action shall include all affected Pef"Sons 

d . The contracta will promptly investigate all complants of 
alleged discrimination made to the contr&ctor in connection 
with its obiigatioos under this coolract , will attempt to resolve 
such complaints , and will take appropriate corrective action 
within a reasOflabie time_ If the investigation indicates that the 
djsc,i",i" .. lioll "'''y ,.rrecl pe' SOllS olio", u,,.,, '10" cOlnpl .. i" .. ,,!, 
such correclive action shall inclUde such other Pef"Sons. Upon 
completioo of each investigatiOfl , the cootracta will inform 
every complainant of all of their avenues of appeal. 

6. Training and Promotion : 

a . The contractor will assist in locating, qualifying, and 
increasing the skills of rrinorities and women who are 
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applicants for employment or current employees. Such efforts 
shoold be aimed at developing full joumey level status 
employees in the type cA t rade or job classifICation invol~d 

b. Consistent with the contractor's worio; force requirements 
and as permissible under Federal and State regulations. the 
contractor shall make full use cA training programs. i .e .. 
apprenticeship. and on-the-job traning programs for the 
geographical area of contract performance. In the event a 
special provision for traning is provided undef this contract. 
this subparagraph will be superseded as indicated in the 
special provision. The contracting agency may reserve 
training posit ions for persons who receive welfare assistance 
in accordance with 23 U.S .C . 140(a). 

c . The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 

d . The contractor will periodically review the training and 
promotion potential cA employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 

7. Union s : Iflhe contractor relies n whole or in p art upon 
unions as a source cA employees. the contractor will use good 
faith efforts to obtain the cooperation cA such unions to 
increase oppatunities for mnorlies and women . Actions by 
the contractor . either direclly or through a contractor's 
association acting as agent . will include the procedures set 
forth bel<:?N: 

a. The contractor will use good faith effats to develop. In 

"OOf""!!",!ion "";th the uni(V"l!<. joint trainino IYOO'""'m!< .. imed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorlies and women 
so that they may qualify for higher paying employment. 

b . The contractor will use good faith efforts to incorporate an 
EEO dause into each union agreement tothe end that such 
union will be contractually boond to refer applicants withoot 
regard to their race. color . re~gion . sex. national origin . age or 
disability. 

c . The contractor is to obIan information as to the referral 
practices and policies of the labor union except that to the 
extent such information is Within the exclusive possession cA 
the labor union and such labor union refuses to fumish such 
information to the contractor , the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information 

d . tn the event the union is unable to provide the contractor 
with a reasonable nt1N cA referrals within the time limit set forth 
in the collective bargaining agreement. the contractor will. 
throo!1l independent recruitment efforts. f~1 the employment 
vacancies without regard to race, Color. re~gion, sex. national 
origin. age or disability: makng full efforts to obtain qualified 
and/or qualifiable minorities and women. The failure cA a union 
to provide suffiCient referrals (even thoogh it is obligated to 
provide exclusive refefrals under the tenns of a collective 
l"" YiOininy iOy, ,,,,,,,,,nl ) oo..s nut ,,,Ii,,= Ih" "a,lriO"la f,a" 11r" 
requirements cAth is paragraph . In the event the union referral 
practice prevents the contractor f rom meeting th e obligations 
pursu ant to Executive Order 11246, as amended. and these 
special provisions. such contractor shalt immediately notify the 
contracting agency. 

8. Raasonable Accommodation for Appli cants I 
Employees wi th Di sabilities: The contractor must be familiar 

3 

with the requirements for and comply with the Americans With 
Disabilities.Ad and al flJles and regulati(V"ls established there 
undef _ EmplOYefS must provide reasonable accOflTTlodation in 
all employment activities unless to do so would cause an 
undue hardship_ 

9. Selection o f Subcontract ors, Procu rement o f Materials 
an d L easing o f Equ ipmen t : The contractor shall not 
discriminate on the grounds of race. color . religion . sex. 
national origin . age or d;sability in the selection and retention 
of subcontractors. InckJding procurement of materials and 
leases of equipment. The contractor shall take all necessary 
end reasonable steps to ensure nondiscrimination In the 
administration cAthis contract . 

a . The contractor shall notify all potential subcontractors and 
suppliers and lessors cA their EEO obligations under this 
contract. 

b . The contractor will use good faith effOl"ls to ensure 
subcontractor compliance "';th their EEO obligations. 

10. Assur ance Required by49 CFR 26.13(b): 

a . The requirements of 49 CFR Part 26 and the State 
DOTs U.S. DOT-apprOYed DBE program are incorporated by 
refefence. 

b . The contractor or subcontractor shall nol discriminate on 
the basis of race. color. national origin. or sex in the 
performance of this contract_ The contractor shall carry out 
applicable requ irements of 49 CFR Part 26 In the award and 
.. r1ministllltion of DOT -assister1 contra,-,ts F .. ilure hy the 
contractor to carry out these requirements is a matefial breach 
of this contract . which may resu l n the termination of this 
contract or such other remedy as the contracting agency 
deems appropriate. 

11 . Records and Rep ort s : The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements. Such records shall be retained for a period of 
three years following the date of the f inal payment to the 
contr actor for all contract wor1\ and shall be available at 
reasonable t imes and places for inspecti(V"l by authorized 
representativeS of the contracting agency and the FHWA. 

a . The records kept by the contractor shall document the 
following : 

(1) The number and worio; hours cA minority and non­
minority group members and women employed in each work 
classification on the project: 

(2) The progress and efforts being made in cooperation 
with unions. when applicable. t o increase emplo:J'lTlent 
opportunities for minorities and women: and 

(3) The progress and effats being made in locating, hiring, 
training. qualifying. and upgrading minOfities and women: 

lI . Th" " .. ,I,""tas iO"d sull" .. ,I'iO"l .. s witt sullmit iO" iO"" u III 
report to the contracting agency each July for the duration of 
the project, indicating the number of minority, women. and 
non-minority group employees currently engaged in each work 
classification required by the contract woOr:_ This information is 
to be reported on Form FHWA-139 1. The staffing data shootd 
represent the project work force on board in all or any part of 
the last payroll period preceding the end cA July. If on-the-job 
training is being required by special provision, the contractor 



 

15-0105 B 130 of 534

will be required to collect and repat training data. The 
employment data should reflect the wort< force on board during 
all a any part of the last payroll period preceding the end of 
July. 

III. NONSEGREGA TED FACIUllES 

This provision is applicable to all Federal-aid construction 
cootracts and to all related constructioo subcontracts of 
$10.000 a more. 

The contractot' must ensure that facil~ ie-s provided fot' 
emptoyees are provided in such a manneJ that segregat ion on 
the basis of race. cola. religion, sex. or national origin cannot 
result , The contracta may neitheJ req.lire such segregated 
use by written or oral policies nor tolerate such use by 
employee custom. The contractor's obligation extends further 
to ensure that its employees are nol assigned to pel"form their 
services at any location, undeJ the contractOl"s control . where 
the facilities are segregated . The term "facilitie-s~ indudes 
waiting rooms, work areilS, restaurants and aheJ eating areas, 
time clocks. rest rooms. washrooms. locker rO(lfll'; . and otheJ 
storage or cressing areas. paming lots. drinking fountains . 
recreation or entertainment areas, transportation. and housing 
provided for employees. The contrada shall prOlllide separale 
or single-user restrooms and nece-ssary dre-ssing or sleeping 
areas to assure privacy between sexes. 

IV. DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal -aid construction 
projects exceeding $2,000 and to all relilted subcontracts and 
lower-tieJ subcontracts (regardess of subcontract size). The 
requirements apply to a l projects located within the ri!i1lt-of­
way of a rOElclway that is functionally classified as Federal-aid 
highway. This excludes rOEldWays functiona1lydassified as 
local roads or rural minor cotlectors. which are exempt 
Contracting agencies may elect to apply these req.lirements to 
other projects. 

The fotlowing provisions are from the U.S Department a 
Labor regulations in 29 CFR 5 .5 'Contract provisions and 
related matters ' with minor revisions to conform to the FHWA-
1273 format and FHWAprogram requirements 

1. Minimum wages 

a. AJllaborers ilnd mechanics employed or wort<ing upon 
the site a the wort<. will be paid unconditionally and not less 
often than once a week. and without subsequent dedJction a 
rebate 00 any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Laba 
under the Copeland Act (29 CFR part 3)) , the fu1l amount of 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of pa-,ment computed at rates not less 
than those contained in the wage deteJmination of the 
Secretary of Labor which is attached heJeto and made a part 
hereof. regardle-ss 01 any contractual retabonship which may 
be alleged to exist between the contractot' and such laboreJs 
and mechanics. 

Contributions made or costs reasonably anticipated for bona 
fide fringe benefh undeJ section l(bX2) of the Davis-Bacon 
Act on behalf of laborers or mechanics are considered wages 
paid to such laboreJs or mechanics. subject to the provisions 
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of paragraph l .d. athis section ; also, regular contributions 
made a costs incurred for more than a weekly period (but not 
less often than quarterly) under plans. funds. or programs 
which cover the particular weekly period. are deemed to be 
constructively made or incurred during such weekly period 
Such Iilborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for 
the classification of wak actually perlormed. wthout regard to 
sIIill , except as provided in 29 CFR 5.5(aX4). Labaers or 
mechanics performing wort< In more thar"! Ofle classifICation 
may be compensated at the rate specified for each 
claSsification for the time actually wort<ed theJein: Provided, 
That the employer's payroll records accurately set forth the 
time spent in each classifICation in which wort< is performed . 
The wage determinatiOfl (including any additional classification 
and wage rates conformed undeJ paragraph l .b . a this 
section) and the Davis-Bacon poster (WH-1321) shall be 
posted at all limes by the contracta and its subcontractors at 
the site a the wort in a promilent and accessible place where 
it can be easily seen by Ihe workers. 

b .(I) The contracting offlCeJ Shall require that any class of 
labaers or mechanics. including helpers. which is not listed in 
the wage determination and which is to be employed under the 
contract shall be classified in confamance with the wage 
determination. The contracting officer shall approve an 
additional classification and wage rate and fringe bene~ts 
therefore only when the following criteria have been met· 

(i) The work to be pertormed by the classification 
requested Is not pel"formed by a claSSifICation In the wage 
determination: and 

(ii) The classification is utlized in the area by the 
construction industry; and 

(iii) The proposed wage rate, including any bona fide 
fringe benef.s, bears a reasonable relationship to the 
wage rates contained in the wage deteJmination. 

(2) If the contractor and the laboreJs and mechanics to be 
employed in the claSsification (if known). a their 
represen tatives, and the contracting officer agree on the 
classification and wage rate (includilg the amount 
designated for fringe benefits wheJe appropriate). a report of 
the action taken shall be sent by the contracting officeJ to the 
Administrator of the Wage and Hour Division , Emplo~ent 
Stancla.rds A&rinistration. U.S. Department a labor. 
Washington, DC 20210. The Administrator . or an authorized 
representative, witl approve. modify, or disapprove every 
additional classification action within 30 days of receipt and 
so advise the contracting officeJ a will notify the contracting 
aficeJ within the 30-day period that additional time is 
necessary. 

(3) In the event the cootractor , the laborers or mechanics 
to be employed in the ClassifICation a their representatives. 
and the contracting officer do not agree on the proposed 
ClaSSll1catloo and wage rate (II'lCludll'lg the amount 
deSignated for fringe benefits. Where appropriate). the 
contracting officeJ shall refeJ the questions, including the 
views 01 all interested parties and the recommendatiOfl of the 
contracting officeJ. to the Wage and Hour Administrator for 
deteJmination. The Wage and Hour Administrator, or an 
authoriZed representative . ....... 11 issue a determination within 
30 days of receipt and so advise the contracting officer or 



 

15-0105 B 131 of 534

will notify the contracting officer within the 3O-day period that 
additional time is necessary. 

(4) The wage rate (including fringe benefits ..mere 
appropria te) determin ed pursuant to paragraphs 1 .b.(2) a 
1.b.(3) of thi& &ection , ..nail be paid to a. workerii performing 
work in the classifICation under this contract from the first 
day on which wOl1< is performed in the claSsification . 

c . Whenever the minimum wage rate prescribed In the 
contract fa a class of laborers a mechanics includes a fringe 
benefit which is not expressed as an hourly rate , the contracta 
shall dher pay the benefrt as stated in the wage determination 
a shall pay ancther bona fide fringe benefit or an houriy cash 
eQuivalent thereof. 

d . If the contractor does not make payments to a trustee ()( 
other third person. the conlTBctor may consider as part of the 
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in prOliiding bona fide fringe benefits 
under a plan or program. Provided. That the Secretary of 
Labor has found, upon the W1itten reQuest of the contractor, 
that the applicable standards of the Davis-Bacon Act have 
been met. The Secretary of labor may require the contracta 
to sel aside In a separate account assets for the meeting of 
obligations under the plan or program. 

2. Wlthtlol dlng 

The contracting agency shall upon its awn action or upon 
written reQuest of an authoriZed representatiVe of the 
Department of Labor. withhold or cause to be withheld from 
the contractor under this contract , or any other Federal 
contract with the same prime contractor . 0( any other federally­
assisted contract subject to Davis-Bacon prevailing wage 
reQUirements. which is held by the same prime conlractor. so 
much of the accrued payments or advances as may be 
considered necessary to pay taborers and mechanics, 
including apprentices. trainees. and helpers, employed by the 
contractor a any subcontractor the full amount ofwages 
reQUired by the contract . In the event of fallure to pay any 
laborer or mechanic. including any apprentice. trainee. or 
helper, employed or working on the sit e of the 'lI'0I"1I: , all or part 
of the wages reQUired by the contract , the contracting agency 
may. after WIillen notice to the conlTBctor, lake such action as 
may be necessary to cause the suspension of any further 
payment. advance, 0( guarantee of funds until such violations 
ha\J1!l ceased. 

3. Payrol ls and bas ic records 

a. Payrol ls and basic records relaling thereto shall be 
maintained by the contractor during the course of the work and 
preserved fO( a period 01 three years thereafter fa all laborers 
and mechanics wOl1<ing at the site of the 'lI'0I"1I:. Such records 
shall contain the name. address. and Social security number of 
each such 'II'OI"1I:er. his or her cOfTect classification. houriy rates 
of _ge& paid (lncluding rate& of contribohon& or C~& 
anticipated fO( bona fide fringe benefits 0( cash eQUivalents 
thereof of the types described in section l (b)(2)(B) of the 
Davis-Bacon Act). daily and weekly number of hours wooed. 
dedJclions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 CFR 5.5(a )( 1 )(iv) that 
the wages 01 any laborer or mechanic Include the amount of 
any costs reasonably anticipated in pl"O'Viding benefits under a 
plan or program described in section I (bX2)(B) of the Davis-
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Bacon Act , the contractor shall maintain records which show 
that the convnitment to provide such benefits is enfO(ceable, 
thallhe plan or program is financially responsible. and that the 
plan 0( program has been communicated in WIiling to the 
laborers or mechanics affected. and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain W1itten evidence c;tthe 
registrat ion ofapprenliceship programs and certification of 
trainee programs. the registration c;t the apprentices and 
trainees. and the ratios and wage rates prescribed in the 
applicable programs. 

b .ll ) The contractor shall submit weekly for each week in 
which any contract work is performed a copy c;t all payrolls to 
the contracting agency. The payrolls submitted shall set out 
accurately and completely all c;t the information reQUired to be 
m aintained under 29 CFR 5.5(a)(3)(1 ), except that full social 
security numbers and home addresses shall not be included 
on w eekly transmittalS. Instead the payrolls shall only need to 
include an individually identifying number for each employee ( 
e .g .. the last four digits of the employee's social security 
number). The reQUired weekly payroll information may be 
subm~ led in any form desired. Optional Form WH-34 7 is 
available for this purpose from the Wage and Hour Division 
Web site at httpJ!WWW.dol.gov/esalwhd/formSJWh347inslr.htm 
or ;l:s successor site. The prime contractor is responsible for 
the submission of copies c;t payrolls by all subcontractors 
Contractors and subcontractors shall maintain the full social 
security number and current addi'"ess c;t each covered 'II'OI"1I:er. 
and shall provide them upon request 10 the conlractingagency 
fO( transmission 10 the state DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes c;t an 
investigation or audil of compliance with prevailing wage 
reQUirements. tt is not a violation of this section for a prime 
contracto( to require a subcontractor to provide addresses and 
social security numbers to the prime cont ractor for its own 
records. withou t weekly submiSSion tothe contracting agency .. 

(2) Each payroll submitted shall be accompanied by a 
"statement of Compliance." signed by the conlTBctor or 
subcontracto( or his Of her agent who pays 0( supervises tha 
payment cA the persons employed under the contract and shalt 
certify the following: 

(i) That the payroll for the payroll period contains the 
information reQUired to be provided under §5.5 (a)(3)( ii) of 
Regulations, 29 C F R part 5 , the appropriate information is 
being maintained under §5.5 (a )(3 )(i ) of RegulationS. 29 
CFR part 5 . and that such information is COlTect and 
complete; 

(ii) That each laborer 0( mechanic (Including each 
helper. apprentice. and trainee) employed on the contract 
during th e payroll period has been paid the full weekly 
wages eamed, wilhout rebate , either directly or indirectly. 
and that no deductions have been made either directly or 
Indirectty from the full wages earned, ethe.- than 
permissible deductions as set fofIh in Regulations. 29 CFR 
part 3 ; 

(iii) That each laborer 0( mechanic has been paid not 
less than the app~cabte wage rates and fringe benefits or 
cash eQUivalents fO( the Classification c;t wOl1< performed. 
as specified in the applicable wage determination 
Incorporated into the contract . 
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(3) The weekly submission of a property executed 
certification set forth on Ihe reverse side of Optional Form 
WH-347 shall satisfy the requirement for submission of the 
"stalemenl of Compliance" required by paragraph 3.b.(2) or 
this section 

(4) The falsification of any of the above certifications may 
subject the contractor or subcontractor to eMl or criminal 
prosecution under section 1001 of title 18 and section 231 of 
title 31 c:Athe United States Code. 

c . The contractor or subcontracta shall make the recads 
required under paragraph 3.a. of this section available for 
inspection, copying, a transcription by authorized 
represen tatives ofthe contracting agency, the State DOT, the 
FH'NA, or the Department of Labor, and shall permit such 
representatives to interview employees during waking hours 
on the job. If the contracta a subcontracta fails to submit the 
required records or to make them available, the FHWA may. 
after written notice to the contractor, the contracting agency or 
the state DOT. take such action as maybe necessary to 
cause the suspension c:A any further payment, advance, a 
guaranlee of funds . Furthermore, fa~ure to submit the required 
records upon request or to make such records available may 
be grounds fa debarment action pursuant to 29 CFR 5.12 

4. Appr antlces and t rain ees 

II. Apprentices (programs c:A the USOOL). 

Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individulilly registered in II bona fide 
apprenticeship program registered with the U.S. Department c:A 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training , Employer and Labor Services, or with 
a state Apprenticeship Agency recognized by the Office. or if a 
person is employed in his or her first 90 days c:A probationary 
employment as an apprentice in such an apprenticeship 
program. who is net individually registered in the program, but 
who has been certified by the Office of Apprenticeship 
Training. Employer and Labor Services or a State 
Apprenticeship Agency (where appropriate) to be e~gible for 
probationary emplO)ment as an apprentice 

The allowable ratio of apprentices to joumeymen on the job 
site in any craft classification shall net be greater than the ratio 
permitted to the contractor as to the entire wor1oI force under 
the registered program. My worker ~ sted on a payroll at an 
apprentice wage rate, who is not registered or etherwise 
employed as stated above , shall be paid net less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing wor1oI on the job site In excess of the 
ratio permitted under the registered program shall be paid not 
less than the IIpp~cabie wage rate on the wage determination 
for the wor1oI actually performed. Where a contractor is 
performing construction on a project in a loca~ty other than 
trlat In wtllCllltS program IS registered. me ratios and wage 
rates (expressed in percentages of the joumeyman's hourty 
rale) specified in the contraclor's or subcontractor's registered 
prog-am shall be observed. 

Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of 
prog-ess, expressed as a percentage c:Athe journeymen hourly 
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rate specified in the applicable wage determination . 
Apprentices shall be paid fringe benefits in accordance with 
the provisions of the apprenticeship program. If the 
apprenticeship program does net specify fringe benefits, 
apprentices must be paid the full amount cJ fringe benefls 
listed on th e wage determination for the applicable 
claSsification . If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringes shall be paid in accordance with that determination. 

In the event the OffIce of A.pprenticeship Training, Employer 
and Labor Services, or a State Apprenticeship Agency 
recognized by the OffICe. withmws approval of an 
apprenticeship program. the contractor will no longer be 
permitted to utilize apprentices at less than the applicable 
predetermined rate for the w ork performed until an acceptable 
program is approved 

b . Trainees (programs of the USOOL) 

Except as provided in 29 CFR 5.16 , trainees will not be 
permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
indivioilally registered in a program which has received prior 
approval , eVidenced by fonnal certification by the U.S . 
Department of Labor, Employment and Training 
Administration . 

The ratio c:A tra inees to journeymen on the job site shal not be 
greater than pennitted under the ptan approved by the 
Employment and Training Administration 

Every trainee must be paid at nd less than the rate specified 
in the approved program for the trainee's level of progress, 
expressed as a percentage Cilthe joumeyman hourty rate 
specified in the applica~e wage determination. Trainees shall 
be paid fringe benefits in accorcl8nce with the provisions of the 
trainee program . If the trainee program does nd mention 
fringe benefrts, trainees sha. be paid the full amount of fringe 
benefits listed on the wage deternnation unless the 
Administrator of the Wage and Hour Division determines thai 
there is an apprenticeship program aSSOCiated with the 
correspondingjoumeyman wage rate on thewage 
determination which provides for less than full fringe benefits 
for apprentices. My employee listed on the payroll at a trainee 
rate who is nol registered and participating in a tra ining plan 
approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition , any trainee performing wor1oI on the Job site in 
excess Cilthe ratio permitted under the registered program 
shall be paid net less than the applicable wage rate on the 
wage determination for the wor1oI actually performed. 

In the event the Emplo~ent and Training Administration 
withdraws approval of a training program. the contracta will no 
longer be permitted to utilize trainees at less than the 
applicable predetermined rate fOl' the work performed until an 
accepcable prog-am IS approved. 

c . Equal employment opportun~. The utilization c:A 
apprentices. trainees and joumeymen under this part shall be 
in conformily with the equal employment opportunity 
requirements cJ Executive Order 11246 , as amended. and 29 
CFR part 30 
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d. Apprentices and Trllinees (programs of the U.S. DOT). 

Apprentices and trainees working under aPPl"enticeshlp and 
skill training progrtlms which have been certified by the 
Secretary of Transportation as prancting EEO in connection 
with Federal-aid highway con&iruction progr;;r,mG are not 
subject to the requirements of paragraph 4 of this Section IV 
The stralg.t time hourly wage rates for app(entices and 
trainees under such programs"';l1 be estab~shed by the 
particular prOlJ"ams. The ratio of app(entices and trainees to 
joumeymen shall not be greater than permitted by the terms of 
the part icular prOlJ"am. 

5. Compliance with Copetand Act r equirements. The 
contractor shall canply ...;th the requirements of 29 CFR part 
3, which are incorporated by reference In this contract . 

6. Subcontracts. The contractor 0( subcontracto( shal insert 
Fam FI-MfA-1273 in any subcontracts and also require the 
subcontractors to incluoje Fam FHWA-1273In any lower tier 
SUbcontracts. The prme coniracto( shall be responsible for the 
ccmpliance by any subcontractor or lower tier subcontractor 
with all the contract clauses in 29 CFR 5.5. 

7. Contract termin ation: debarment. A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract. and fO( debarment as a contracto( and a 
subcontractor as provided in 29 CFR 5.12 

8. Compliance with Davis.Bacon and Ralated Ac t 
requirements. All rulings and interpretations of the Davis­
Bacon and Related Acts conteined in 29 CF R p arts 1. 3. and 5 
are herein incorporated by refel""ence in this contract . 

9. Disputes concerning labor standards. Disputes ilrising 
out of the labor standards provisions oflhis contract shall not 
be subject to the genera l disputes cl iluse of this contract . Such 
disputes shall be resolved in accordance with the procedures 
of the Department of labor set forth in 29 CFR Pllrts 5. 6 . and 
7. Disputes "';thin the meaning of this clause include disputes 
between the contractor (0( any of b subcontractors) and the 
contracting agency. th e U.S. Department of labor. 0( the 
emplOjees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract . the contracto( certifies that 
neither it (nO( he 0( she) nO( any person or firm who has an 
interest in the cootractor's firm is a person or firm IneliO-ble to 
be awarded Government contracts by Virtue of section 3(a) of 
the DaVis-Bacon Act or 29 CFR 5.12(a)(1). 

b . No part of this contract shill! be subcontracted to IIny person 
or firm ineHgible fO( award of a Govemment contract by virtue 
of section 3(a) of the Davis-Bacon Act or 29 CF R 5.12(a)(1). 

c. The penaly for making false statements is prescribed in the 
U.S . Cfimlna! Code. 18 U,S.C, 1001 . 
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V. CONTRACTWORK HOURS AND SAFETY 
STANDARDS ACT 

The following clau&e& apply to any Fedeml 3id conslnJc\ion 
contract in an amount in excess of $100.000 and subject to the 
overtime provisions of the Contract Work Hours and Safety 
Standards Act. These clauses shall be inserted in addition to 
the clauses required by 29 CFR 5.5(a) a 29 CFR 4 .6. As 
used in this paragraph , the terms laborers and m echanics 
include w atchmen and guards 

1. Overtime requirements. No contractor a subcontractor 
contracting for any part of the contract wert which may require 
0( involve the employment of laborers a mechanics shall 
require or permit any such laborel"" or mechllnic in any 
workweek in which he a she is employed on such wak 10 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than ooe and one-half times the basiC rate of pay for all hours 
worked in excess of forty hours in such wertweek 

2. Violation; liability for unpaid wages; liquldatad 
damages. In the event of any violation of the clause set forth 
in paragraph ( 1 .) of this section. the contractor and any 
subcontractor responsible therefor shall be liable fa the 
unpaId wages. In adcWon, such coolractor and subcontractor 
shall be liable to the United Sta tes (in the case ofWorK done 
undel"" contract fa the District of Columbia or a territory, 10 such 
District or to such territory). for liquidated damages. Such 
liquidated damages shall be canputed with respec t to each 
mOlVldua!laDore r or mechaniC, mCludmg watChmen and 
guards, employed in violation of the clause set forth in 
paragraph (1.) ofthis section. in the sum of $1 0 for each 
calendar day 00 which such individual was required or 
permitted to worK in excess of the standard workweek of forty 
hours without payment c( the overtime wages required by the 
clause set forth in paragraph (1. ) of this sec tion 

3. Withholding for unpaid wages and liquidated damages. 
The FHW A or the cootacting agency shal upon its own actioo 
0( upoo written request c( an authoriZed representative of the 
Department of labor withhold or cause to be withheld. fran 
any moneys pilyable on account of worK perfamed by Ihe 
contractor or subcontracta under any such contract a any 
other Federal contract with the same prme contractor. or any 
other fedefally-asslsted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same 
prime contracta, such sums as may be determined to be 
necessary to satisfy any liabilities of such contracta or 
subcontractor fO( unpaid wages and liquidated damages as 
prOliided In the clause set forth In para(J"aph (2.) of this 
section . 

4. Subcontract s. The contractor 0( subcontractor shal insert 
in any subconlrllcts the clauses set forth in paragrllph (1.) 
through (4 .) c(this section and also a clause requiring the 
S"br.onlrAClors 10 ind"t:M!t Ih .. soo """"soos in Any I(MI .... Ii"" 
subcontracts. The prme contractor shall be respoosible for 
canpliance by any subcontractor a tOWel"" tier subcontracto( 
with the clauses set forth in parllgraphs (1.) through (4.) of this 
section . 
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VI. SUBLETTING OR ASSIGNING THE CONTRACT 

This provision is applicable to all Fedefal·aid construction 
conlracts on the National Highway System_ 

1, The contractor shall perlorm with its own organization 
contract work amounting to not less than 30 percent (or a 
greater- percentage if specified elsewher-e in the contract) of 
the total original contract price, eKc!uding any specialty .ems 
desiglated by the contracting agency. Specially items may be 
performed by subcontract and the amount cA any such 
speddy items performed may be deducted from the total 
original contract price before compuling the amount cAwork 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 

a. The term "perform work with its own organization' refers 
to workers employed or leased by the prime contractor. and 
eQuipment owned or rented by the prime contractor. with or 
without operators . Such term does not include emplO'y'ees or 
equipment cA II subcontractor or lower- tier subcontractor. 
agents of the prime contractor. or any other assignees. The 
term may include payments for the costs cA hiring teased 
employees from an employee leasing rl'm meeting all relevant 
Federal and State regulatory requirements. Leased 
employees mayonly be included in this term if the prime 
contractor meets all of the following conditions: 

(1) the prime contractor maintains control over- the 
supe"';sion cA the day-to--day actMties of the leased 
employees: 

(2) the prime contractor remains responsible for the Qua~ty 
d ttl .. work ollh", 1"'!lSM ",mpiovees-: 

(3) the prime contractor retains all power 10 accept or 
exclude indiVidual employees from WOfk on the project: and 

(4) the prime contractor remains ulimately responsible for 
the payment of predetermined minimum WllgeS, the 
submission of payrolls. statements of comptiance and all 
ether- Federal regulatory reQuirements 

b . "Specialty Items" shall be construed to be limited to woO< 
thllt requires highly specialized knowledge , abilities, or 
eQuipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components 01 the overall contract 

2. The contract amounl upon which the re""irements set forth 
in paragraph (1) of Sectien V1 is computed includes the cost of 
material and manufactured products which are to be 
purchased or produced by the centractor under the contract 
provisions. 

3, The contractor shall fumish (a) a competent superintendent 
or superVisor who is employed by the firm, has full authority to 
direct performance of the work in accordance with the contract 
re""irements. and is in charge of all construction operations 
(regllrdless of who performs the work) and (b) such other of il s 
o.vn organizational resources (superviSion . management , and 
engineering services) as the contracting officer determines is 
"",;o,sslO'y to IOSSU'" th" p",'uo",,,,,c,, of U'" COI,t ... Ct. 

4, No portion of the contract shllJl be sublet. IIssigned or 
othef>Nise d isposed of except with the written consenl of the 
contrllcting officer- . or lIu thorized representa tive, and such 
consent when given shill not be construed to relieve the 
contractor of any responsibility for the fulfillment of Ihe 
contract . Written consent will be given only after the 
contracting agency has assured Ihat each subcontract is 

• 

eVidenced in writing and thll t it contains III pertinen t provisions 
and requirements of the prime contract . 

5 . The 30% self-performance requirement 01 paragraph (1) is 
not lIpp1icllbie to design-build contracts; however-. contrllctin g 
agencies mlly estllblish their o.vn self-performllnce 
requirements. 

VII. SAFETY: ACCtDENT PREVENTION 

This proviSion is applicable to all Federal-aid constructioo 
contracts and to all related subcontracts. 

1. In the performance of this contract the contractor shall 
comply with IIl1l1pplicllble Federal. State. and locllllllws 
governing SIIfety. helltth, and s llnitalion (23 CF R 635). The 
contractor shall provide all safeguards. SIIfeiy deVices and 
protective equipment and tllke any other- needed actions liS it 
determines. or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job lind the sllfety of the public lind to 
protect property in connect~n with the performance of the 
work cO\lt':red by the Contrllct 

2. It is a condtion of this contract . and shall be made a 
concition of ellch SUbcontrllct , which the contractor enters into 
pursuant to this contract , that the contractor and any 
subcontrllctor shllil not permit any employee. in performance 
of the Contrllct . to work in surroundings or under conations 
which are unsanitary. hazardous or dangerous to hlshler 
health or safety. as determined under- construction Sllfety and 
health standards (29 CFR 1926) promulgated by the Secretary 
of t.abor . in Accon:lllnce with Sedion 107 of the C(V'Ilract Wonc 
Hours and Safety Stllndllrds Act (40 U.S.C. 3704) 

3 . Pursuant to 29 CFR 1926.3. it is a coodition of this contract 
thllt the Secreillry of Lllbor or authorized represenilltive 
thereof. shall have righl of entry to any sile of contract 
performance to inspect or investigate the matter- cA cemplillnce 
with the construction sa fety and health standards and to cany 
out the duties of the Seuetary under Section 107 of the 
Contract Work Hours and Safety Standclfds Act ("0 
U.S,C.3704) 

VIII . FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 

This provision is applicable to 1111 Federal-a id c(V'lstruction 
contrllcts and 10 1111 relBled subcontracts. 

In order to assure high Quality and durable construction in 
conformly with approved pillns lind speCifications lind a high 
degree of reliabil~y on statements and representations made 
by engineers. cootractors. suppliers. and workers on Federal­
aid highway projects. it is essential that all persons concerned 
with the project perform their functions as carefully. thoroughly. 
and honestly liS p05sibte. Willful filisification , distortion , or 
misrepresentation with respect to any facts related to the 
project is a violation of Federallllw_ To prevent any 
misuutJersllO"Liuy ' ''9II,Li"y Ih" seo-ious""ss of th ....... lOud 
similar acts, Form FHWA-l022 shall be posted on each 
Federal-llid hi\llWilY project (23 CFR 635) in one or more 
ptaces ....t1ere it is readily available 10 a l persons concemed 
with the project 

16 U.SC. 1020 reads as follows: 
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'Whoevel'", being an office!" , agent, a emplC7:fee of th e United 
States, a of any State I)( Territory, a whoever, whether a 
person, association , firm , I)( corpaation , knowingly makes any 
false statemenl, false representation , a false report as to the 
character , quality, quantity, a cost of the material used a to 
be used, a the quantity a quality of the wor1c. perfamed a to 
be performed, a the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, a costs 
of construction on any highway I)( related project submitted for 
approvallothe Secretary of Transportation: or 

Whoever knowingfy makes any fa lse statement, false 
representation, fatse report a false claim with respect to the 
character , quality, quanl ity, or cost of any work perfamed or to 
be performed, a materials furnished I)( to be fumished, in 
connection with the construction of any highway Of related 
project approved by the Secretary of Transportation; Of 

Whoever knowingfy makes any false statement a false 
representation as to material fact in any statement , certificate, 
Of report submitted pursuant to provisions of the Federal~aid 
Roods A.ct approved July I, 1916, (39 Stal. 355). as amended 
and supplemented: 

Shall be fined under this title a imprisoned not more than 5 
years a both," 

IX. IMPLEMENTATION OF CLEAN Ai R ACT AND FEDERAL 
WATER POLLUTION CONTRO L ACT 

This provision is applicable to all Federal-aid construction 
conlracts and to all related subcontracts. 

By submission of this bidlproposaJ Of the execution of this 
contract , Of subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractOf, a subcontracta, as 
appropriate, will be deemed to have stipulated as follows: 

I. That any person who is Of wilt be utilized in the 
performance of this contract is not prohibited from receiving an 
award due to a violation of Section 508 of the Clean Water Act 
a Section 306 of the Clean Air Act . 

2. That the contractor agrees to include or cause to be 
included the requirements of paragraph (1) of this Section X in 
every subcootract, and further agrees totake such action as 
the cootracting a~ncy may d irect as a means ofenfacing 
such requirements 

X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 

This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts. purchase orders, lease agreements. consultant 
contracts or any other covered transaction requiring FI-MIA 
approval or that is estimated to cost $25,000 or more - as 
defined in 2 CFR Parts 180 and 1200. 

1. Ins truc tion s for Certification - First Tier Participan ts: 

a. By signing and submitting this proposal , the prospective 
first lier participant is providing the certifICation set out below. 

b. The inl;lbility of a person to provide the certification set out 
below wilt not necessarily result in denial of participation in this 

9 

covered transaction. The prospective first tier participant shalt 
submit I;In expll;lnatioo ofwhy it Cl;lnnot provide the certification 
set out below_ The certificl;ltion a explanation wilt be 
considered in coonection with the department 0( agency's 
determination whether to en ter into this transaction. However, 
failure of the prospective first tier participant to fumish a 
certification or an explanation Shall disqualify such a person 
from participation in this transaction 

c. The certificatioo in this clause is a material represen tatioo 
of fact upon which reliance was placed when the contracting 
agency determined to enter into th is transaction . If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification , in addition to ether remedies 
available to the Federal Government , the contracting agency 
may terminate this transaction fa cause of default 

d The prospective firstlier participant shall provide 
irTYTlediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective firstlier 
participant leams that its certification was erroneous when 
subm~ ted or has become erroneous by reason of chBnged 
circumstances. 

e, The terms "covered transactioo ," "debarred," 
"suspended," "ineligible," "participant," "persoo ," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200. ' First Tier Covered 
Transactions' refers to any covered transaction between a 
grantee a subgrantee of Federal funds and a participant (such 
as the prime Of general cootract ). "Lower Tier CO'Jered 
Transactions' refers to any covered transaction under a First 
Tier Covered Transaction (such as subcontracts). "First Tier 
Partir.ir>ant " r~fO!'f'!< to t h~ r>artir.ir>ant whO has ~nt~r~o1 into a 
covered transaction with a grantee a subgrantee of Federal 
funds (such as the prime Of general cootractor), "Lower Tier 
Participant" refers any participant who has entered into a 
covered transaction with a First Tier Participant 0( other Lower 
Tier Participants (such as subcootractors and suppliers). 

f . The prospective first tier participant a!)""ees by submitting 
this proposal thaI , should the proposed covered transaction be 
entered into, it shall not knowingly enter into any 10000r tier 
covered transaction with a person who is deoarred, 
suspended, declared ineligible. a voluntarily excluded from 
participation in this covered transactioo. unless authorized by 
the department a agency enteong into this transaction. 

g, The prospective first tier participant further agrees by 
subm~ting this proposal that it will include the clause nled 
"Certification Regarding Debarment. Suspension , Ineligibility 
and VolUntary Exclusion- LCM'er Tier Covered Transactioos, " 
provided by the department a contracting agency, entering 
into this cOvel'"ed transaction, without modification, in all lower 
tier covered transactions and in a l Solicitations fa lower tier 
covered transactions exceedin g the $25,000 threshold 

h, A participant in a COJered tran saction may rely upon a 
certification of a prospective participant in a lower tier cO'Jered 
transaction that is not debarred, suspended. ineligible, Of 

voluntarily excluded from the covered transaction, unless it 
knows 11",1 ti,., c",lific .. Uun is ""U1'''UUS. A p",licip""l is 
responsible fl)( ensuring that its principals are not suspended. 
debarred, or otherwise ineligible to participate in covered 
transactions. To veofy the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties Ust System website (bttps·fty(ww@plsggyD, whichis 
compiled by the General Services Administration. 
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i. Nothing contained in the foregoing shall be construed to 
require the establishment of a system cI record5 Wl order to 
render in good faith the certification required by this clause 
The knOVllte,jge and information d the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the adinary course cI business dealings. 

j. Except fa transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knOoVingty enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction , in add~ion to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 

2, Certi fi cati on Regardlng Deb arm ent, Suspen s ion, 
Ineligibility and Voluntary Exclu slon - First TIer 
Part i cipants: 

a, The prospective first tier participant certifies to the best of 
its knOVlltedge and belief , that it and its principals ' 

(1) Are not presently debarred. suspended, proposed for 
debarment, declared ineligible. or voluntarily exduded from 
partiCipating in covered transactions by any Federa l 
department or agency: 

(2) Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
"onne"'i(Y'O with d>tAinina. all .. mplina to obtain. ~ r>erlormina 
a public (Federal. State or local) transaction or contract under 
a public transaction : violation of Federal or State antitrust 
statutes or commissi(Y'O of embeZZlement . theft , forgery, 
bribery. falsification or destruction of records, making false 
statements, or receiving stolen property: 

(3) Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (federal. State or 
local) with commission of any of the offenses enumefll ted in 
paragraph (a)(2) of this certification: and 

(4) Have not within a three-year period preceding this 
applicationfproposal had one or more public transactions 
(Federal, State or local) terminated for cause or defau •. 

b. Where the prospective participant is unable to certify to 
any of the statements in this certification. such prospective 
participant shall attach an explanation to this proposal. 

2. Ins truction s for Cert ification - Lower TIe r Part icipants : 

(Applicable to all subcontracts, purchase orders and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost 525,000 or more - 2 CFR Parts 180 and 
1200) 

a. By signing and submitting this pmposal, the prospective 
1.-", Ii", is provi<.il1Y Ii,,, c"'tiro" .... iu" s ,,1 <JUI b"I.-. 

b . The certification in this d ause is a malerial representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is la ter determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certificat iorr, in add.ion to other remedies available to the 
Federal Government. the department , or agency with which 

10 

this transaction originated may pursue ava~able remedies, 
including suspension and/or debarment 

c . The prospective lower tier participant shall provide 
irTYTlediate written notice to the person towhich this proposal is 
subm~ted if at any time the prospective lower tier participant 
leams that its certificat ion was erroneous by reason d 
changed circumstances 

d, The terms "covered transaction ," "debarred," 
"suspended." "ineligible," "?articipant, " "person ," "principal ," 
and "voluntari ly excluded." as used in this dause. are defined 
in 2 CfR Parts 180 and 1200. You may contact the person to 
which this proposal is SUbmitted for assistance in obtaining a 
copy of those regulations. "First Tier Covered Transactiorrs" 
refers to any covered transaction between a grantee or 
subgantee of federal funds and a J)8rtieipant (such as the 
prime or general contract) . - Lower Tier Covered Transactions' 
refers to any covered transaction under a f irst T,er Covered 
Transact ion (such as SUbcontracts), "first Tier PartiCipant" 
refers to the participant who has entered into a covered 
transaction with a grantee or subgrantee of f ederal fund5 
(such as the prime or general contractor) . "Lower Tier 
Participant" refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
T ier PartiCipants (such as subcontractors and suppliers). 

e, The prospective lower tier participant agrees by 
subm~ting this proposal that , should the proposed co.rered 
transaction be entered into, it shall not knowingy enter in to 
any lower tier covered transactiorr with a person Who is 
debarred. suspended. declared ineligible, or voluntarily 
exctuded from participation in this covered transaction. unless 
A"thori,.~ hy th~ o:t..~rtm""t ~ a!J"'f'''Y with whir'" this 
transaction originated. 

f. The prospective lower tier participant further agrees tJy 
subm~ting this proposal that it wi ll include this ctause Uled 
"Certification Regarding Debarment. Suspension . Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction: 
without modificatiorr. In all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold . 

g A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier cCl'olered 
transaction that is not debarred, suspended. ineligible . or 
voluntarily excluded from th e covered transact ion. unless it 
knows that the certification is errorreous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred. or otherwise ineligible to participate in covered 
transactions. To verify the eligibility of Its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to. check the Excluded 
Parties Ust System website (httQ'r /f.«ww rots ggyn , which is 
compiled by the General Services Administration 

h, Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is net required to 
",."",,,d Un.1 which is nur'11I.lIy pus,..,ss"d by .. prudenl pe,sur, 
in the ordinary course of business deal ings. 

I. Except for transact ions authoriZed under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended. debarred. ineligible , or voluntarily 
excluded from participation in this transaction, in add~iorr to 
ether remedies available to the federal Government. the 
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department or IIgency with which this transllction originllted 
may pursue available remedies, including suspension andlor 
debarmenL 

Cert i fication Regarding Debarment, Suspen sion , 
Inei i glb ili ty and Voluntary Exciu slon_Lo_r TIer 
Parti cipan ts : 

1. The prospective lower tier particip ant certifies, by 
submission of this proposal , that neither it nor its principals is 
presently debarred, suspended, proposed for debarment, 
dectared inel igible, or voluntarily excluded from participating in 
covered transactions by any Federal department or agency. 

2, Where the prospective lower tier participllflt is unable to 
certify to any of the statements in this certification, such 
prospective participant shall attach an explanation to this 
proposal. 

XI. CERTlFICATlON REGA RDIN G USE O F CONTRAC T 
FUNDS FOR LOBBYING 

This prOYision is applicable to all Federal·aid construction 
contracts and to all related subcontracts which e xceed 
$100,000 (49 CFR 20) 

I , The prospective participant ce rtifies , by signing and 
subm~ting this bid or proposal , to the best of his or her 
knowledge and belief, that: 

a. No Federal appropriated funds have been paid or will be 
paid, by or 00 behalf a the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, II Member of Congress, an officer or 
employee of Congress, or an employee d a Membef" d 
Con~ss in connection with the awarding of any Federal 
contract , the making of any Federal grant, the making of any 
Federal loan , the ente ring into d any cooperative a~ement. 
and the extension , continuation, renewal , amendment, or 
modifICation of any Federal contract. grant. loan, or 
cooperative agreement 

b . If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an otrlCer or employee of any Federal 
agency, a Member d Congress, an officer or employee o f 
Congress, or an employee of a Member of Congress in 
connection with this Federal contracl. granl.loan, or 
cooperative agreement. the undersigned shall complete and 
subm~ standard Form·LLL , -Disclosure Form to Report 
Lobbying: in accordance with h instructions. 

2. This certifICation is a material representation a fact upon 
which reliance was placed when this transaction was made or 
entered into . Submission d this certifICation is a prerequisite 
for making or entering Into this transactloo Imposed by 31 
U.S.C. 1352. Any person \//ho fails to file the required 
"",liro""lion s/, .. 1Il>e ,"utJj"<'1. to" civil """"Ily of "01 1,,,"," II,,,,, 
$10,000 and not mare than $100 ,000 for each such failure . 

3. The prospective participant also agrees by submitting its 
bid or proposallhat the participant shall requre that the 
language d this certiflClI tion be included in all lower t ier 
subcontracts, v.tllch exceed $100.000 and that ali such 
recipients shall certify and disclose accordingly. 

11 



^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

8  PROSECUTION AND PROGRESS 
10-19-12 

Replace "working days" in the 1st paragraph of section 8-1.02B(1) with: 

10-19-12 

original working days 

 

Replace "working days" at each occurrence in the 1st paragraph of section 8-1.02C(1) with: 

10-19-12 

original working days 

 

04-20-12 

Delete the 4th paragraph of section 8-1.02C(1). 

 

Replace "Contract" in the 9th paragraph of section 8-1.02C(1) with: 

10-19-12 

work 

 

Replace the 1st paragraph of section 8-1.02C(3)(a) with: 

04-20-12 

Submit a description of your proposed schedule software for authorization. 
 

04-20-12 

Delete the last paragraph of section 8-1.02C(3)(a). 

 

Replace section 8-1.02C(3)(b) with: 

10-19-12 

8-1.02C(3)(b)  Reserved 

 

04-20-12 

Delete the 3rd paragraph of section 8-1.02C(5). 

 

Replace "Contract" in the last paragraph of section 8-1.02C(5) with: 

10-19-12 

original 

 

Replace "working days" in the 1st paragraph of section 8-1.02D(1) with: 

10-19-12 

original working days 

 

Replace "8-1.02D(1)" in the 2nd paragraph of section 8-1.02D(1) with: 

01-20-12 

8-1.02C(1) 
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Replace "Contract" in the 3rd paragraph of section 8-1.02D(2) with: 

10-19-12 

work 

 

Replace "Contract" in item 9 in the list in the 4th paragraph of section 8-1.02D(4) with: 

10-19-12 

work 

 

Replace "Contract completion" in the 4th paragraph of section 8-1.02D(6) with: 

10-19-12 

work completion 

 

Replace "Contract working days" in the 4th paragraph of section 8-1.02D(6) with: 

10-19-12 

original working days 

04-20-12 

Delete items 1.3 and 1.4 in the list in the 1st paragraph of section 8-1.02D(10). 

 

Replace the last paragraph of section 8-1.04B with: 

10-19-12 

The Department does not adjust time for starting before receiving notice of Contract approval. 

 

Replace the 1st paragraph of section 8-1.05 with: 

10-19-12 

Contract time starts on the last day specified to start job site activities in section 8-1.04 or on the day you 
start job site activities, whichever occurs first. 

 

Replace the 2nd paragraph of section 8-1.05 with: 

10-19-12 

Complete the work within the Contract time. 

 

10-19-12 

Delete "unless the Contract is suspended for reasons unrelated to your performance" in the 4th 
paragraph of section 8-1.05. 

 

Replace the headings and paragraphs in section 8-1.06 with: 

10-19-12 

The Engineer may suspend work wholly or in part due to conditions unsuitable for work progress. Provide 
for public safety and a smooth and unobstructed passageway through the work zone during the 
suspension as specified under sections 7-1.03 and 7-1.04. Providing the passageway is force account 
work. The Department makes a time adjustment for the suspension due to a critical delay. 

The Engineer may suspend work wholly or in part due to your failure to (1) fulfill the Engineer's orders, (2) 
fulfill a Contract part, or (3) perform weather-dependent work when conditions are favorable so that 
weather-related unsuitable conditions are avoided or do not occur. The Department may provide for a 
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smooth and unobstructed passageway through the work during the suspension and deduct the cost from 
payments. The Department does not make a time adjustment for the suspension. 

Upon the Engineer's order of suspension, suspend work immediately. Resume work when ordered. 

 

Replace the 1st sentence in the 1st paragraph of section 8-1.07B with: 

10-19-12 

For a critical delay, the Department may make a time adjustment. 

 

Add to the end of section 8-1.07C: 

10-19-12 

The Department does not make a payment adjustment for overhead incurred during non–working days 
that extend the Contract into an additional construction season. 

 

Replace the 1st paragraph of section 8-1.07C with: 

10-19-12 

For an excusable delay that affects your costs, the Department may make a payment adjustment. 

 

Replace "8-1.08B and 8-1.08C" in the 1st paragraph of section 8-1.10A with: 

08-05-11 

8-1.10B and 8-1.10C 

 

Replace section 8-1.10D with: 

10-19-12 

8-1.10D  Reserved 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

9  PAYMENT 
11-15-13 

Add to the list in the 1st paragraph of section 9-1.03: 

07-19-13 

3. Any royalties and costs arising from patents, trademarks, and copyrights involved in the work 
 
 

Replace item 1 in the 3rd paragraph of section 9-1.03 with: 

01-18-13 

1. Full compensation for all work involved in each bid item shown on the Bid Item List by the unit of 
measure shown for that bid item 

 
 

Replace "in" in the 3rd paragraph of section 9-1.04A with: 

10-19-12 

for 
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Add to the end of section 9-1.04A: 

10-19-12 

For nonsubcontracted work paid by force account for a contract with a TRO bid item, the markups are 
those shown in the following table instead of those specified in sections 9-1.04B–D: 

Cost Percent markup
Labor 30 
Materials 10 
Equipment rental 10 

 

 

04-20-12 

Delete ", Huntington Beach," in the 3rd paragraph of section 9-1.07A. 

 

Replace the formula in section 9-1.07B(2) with: 

04-20-12 

Qh = HMATT x Xa 

 

Replace "weight of dry aggregate" in the definition of the variable Xa in section 9-1.07B(2) with: 

04-20-12 

total weight of HMA 

 

Replace the formula in section 9-1.07B(3) with: 

04-20-12 

Qrh = RHMATT x 0.80 x Xarb 

 

Replace "weight of dry aggregate" in the definition of the variable Xarb in section 9-1.07B(3) with: 

04-20-12 

total weight of rubberized HMA 

 

Replace the heading of section 9-1.07B(4) with: 

04-20-12 

Hot Mix Asphalt with Modified Asphalt Binder 

 

Add between "in" and "modified" in the introductory clause of section 9-1.07B(4): 

04-20-12 

HMA with 

 

Replace the formula in section 9-1.07B(4) with: 

04-20-12 

Qmh = MHMATT x [(100 - Xam) / 100] x Xmab 

 

Replace "weight of dry aggregate" in the definition of the variable Xmab in section 9-1.07B(4) with: 

04-20-12 

total weight of HMA 
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Replace the formula in section 9-1.07B(5) with: 

04-20-12 

Qrap = HMATT x Xaa 

 

Replace "weight of dry aggregate" in the definitions of the variables Xaa and Xta in section 9-
1.07B(5) with: 

04-20-12 

total weight of HMA 

 

Add after the variable definitions in section 9-1.07B(9): 

04-20-12 

The quantity of extender oil is included in the quantity of asphalt. 

 

Replace the headings and paragraphs in section 9-1.11 with: 

10-19-12 

9-1.11A  General 

Section 9-1.11 applies if a bid item for time-related overhead is included in the Contract. If a bid item for 
time-related overhead is included, you must exclude the time-related overhead from every other bid item 
price. 

9-1.11B  Payment Quantity 

The TRO quantity does not include the number of working days to complete plant establishment work. 

For a contract with a TRO lump sum quantity on the Bid Item List, the Department pays you based on the 
following conversions: 

1. LS unit of measure is replaced with WDAY 
2. Lump sum quantity is replaced with the number of working days bid 
3. Lump sum unit price is replaced with the item total divided by the number of working days bid 
 
9-1.11C  Payment Inclusions 

Payment for the TRO bid item includes payment for time-related field- and home-office overhead for the 
time required to complete the work. 

The field office overhead includes time-related expenses associated with the normal and recurring 
construction activities not directly attributed to the work, including: 

1. Salaries, benefits, and equipment costs of: 
1.1. Project managers 
1.2. General superintendents 
1.3. Field office managers 
1.4. Field office staff assigned to the project 

2. Rent 
3. Utilities 
4. Maintenance 
5. Security 
6. Supplies 
7. Office equipment costs for the project's field office 
 
The home-office overhead includes the fixed general and administrative expenses for operating your 
business, including: 

1. General administration 
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2. Insurance 
3. Personnel and subcontract administration 
4. Purchasing 
5. Accounting 
6. Project engineering and estimating 
 
Payment for the TRO bid item does not include payment for: 

1. The home-office overhead expenses specifically related to: 
1.1. Your other contracts or other businesses 
1.2. Equipment coordination 
1.3. Material deliveries 
1.4. Consultant and legal fees 

2. Non-time-related costs and expenses such as mobilization, licenses, permits, and other charges 
incurred once during the Contract 

3. Additional overhead involved in incentive/disincentive provisions to satisfy an internal milestone or 
multiple calendar requirements 

4. Additional overhead involved in performing additional work that is not a controlling activity 
5. Overhead costs incurred by your subcontractors of any tier or suppliers 
 
9-1.11D  Payment Schedule 

For progress payments, the total work completed for the TRO bid item is the number of working days 
shown for the pay period on the Weekly Statement of Working Days. 

For progress payments, the Department pays a unit price equal to the lesser of the following amounts: 

1. Price per working day as bid or as converted under section 9-1.11B. 
2. 20 percent of the total bid divided by the number of original working days 
 
For a contract without plant establishment work, the Department pays you the balance due of the TRO 
item total as specified in section 9-1.17B. 

For a contract with plant establishment work, the Department pays you the balance due of the TRO item 
total in the 1st progress payment after all non–plant establishment work is completed. 

9-1.11E  Payment Adjustments 

The 3rd paragraph of section 9-1.17C does not apply. 

The Department does not adjust the unit price for an increase or decrease in the TRO quantity except as 
specified in section 9-1.11E. 

Section 9-1.17D(2)(b) does not apply except as specified for the audit report below. 

If the TRO bid item quantity exceeds 149 percent of the quantity shown on the Bid Item List or as 
converted under section 9-1.11B, the Engineer may adjust or you may request an adjustment of the unit 
price for the excess quantity. For the adjustment, submit an audit report within 60 days of the Engineer's 
request. The report must be prepared as specified for an audit report for an overhead claim in section 9-
1.17D(2)(b). 

Within 20 days of the Engineer's request, make your financial records available for an audit by the State 
for the purpose of verifying the actual rate of TRO described in your audit. The actual rate of TRO 
described is subject to the Engineer's authorization. 

The Department pays the authorized actual rate for TRO in excess of 149 percent of the quantity shown 
on the Bid Item List or as converted under section 9-1.11B. 

The Department pays for 1/2 the cost of the report; the Contractor pays for the other 1/2. The cost is 
determined under section 9-1.05. 
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Replace the paragraphs of section 9-1.16D with: 

07-19-13 

9-1.16D(1)  General 

Section 9-1.16D applies if a bid item for mobilization is shown on the Bid Item List. 

Payments for mobilization made under section 9-1.16D are in addition to the partial payments made 
under Pub Cont Code § 10261. 

Section 9-1.16D(2) applies unless the Contract includes a special provision for section 9-1.16D(1) that 
specifies section 9-1.16D(3) applies. 

11-15-13 

9-1.16D(2)  Mobilization for Projects Except for Those Over Water Requiring Marine Access 

07-19-13 

The Department makes partial payments for mobilization under Pub Cont Code § 10264(a) except the 
amount of work completed does not include the amount earned for mobilization. The partial payment 
amount is reduced by a prorated amount bid in excess of the maximum allowed under Pub Cont Code § 
10264(a)(5). 

The Department pays the item total for mobilization in excess of the maximum allowed under Pub Cont 
Code § 10264(a)(5) in the 1st payment after Contract acceptance. 

9-1.16D(3)  Mobilization for Projects Over Water Requiring Marine Access 

The Department makes partial payments for mobilization under Pub Cont Code § 10264(b) except the 
amount of work completed does not include the amount earned for mobilization. The partial payment 
amount is reduced by a prorated amount bid in excess of the maximum allowed under Pub Cont Code § 
10264(b)(6). 

The Department pays the item total for mobilization in excess of the maximum allowed under Pub Cont 
Code § 10264(b)(6) in the 1st payment after Contract acceptance. 

 

10-19-12 

Delete "revised Contract" in item 1 of the 1st paragraph of section 9-1.16E(2). 

 

Replace "2014" in the 1st paragraph of section 9-1.16F with: 

10-19-12 

2020 

 

Replace the 2nd paragraph of section 9-1.17C with: 

10-19-12 

Submit either a written acceptance of the proposed final estimate or a claim statement postmarked or 
hand delivered before the 31st day after receiving the proposed final estimate. 

 

Add between "the" and "final estimate" in the 1st sentence in the 3rd paragraph of section 9-
1.17C: 

10-19-12 

proposed 

 

Replace the 1st sentence in the 6th paragraph of section 9-1.17D(2)(b) with: 

07-19-13 

The CPA's audit must be performed as an examination-level engagement under the attestation 
engagements in the Government Auditing Standards published by the Comptroller General of the United 
States. 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION II  GENERAL CONSTRUCTION 
10  GENERAL 

04-19-13 
Replace the headings and paragraphs in section 10 with: 

04-19-13 

10-1  GENERAL 

10-1.01  GENERAL 

Section 10 includes general specifications for general construction work. 

10-1.02  WORK SEQUENCING 

Before obliterating any traffic stripes, pavement markings, and pavement markers to be replaced at the 
same location, reference the stripes, markings, and markers. Include limits and transitions with control 
points to reestablish the new stripes, markings, and markers. 

10-1.03  TIME CONSTRAINTS 

Reserved 

10-1.04  TRAINING AND MEETINGS 

Training and meetings are held at times and locations you and the Engineer agree to. 

10-1.05–10-1.10  RESERVED 

10-2  SUSTAINABLE DESIGN REQUIREMENTS 

10-2.01  GENERAL 

10-2.01A  General 

Reserved 

10-2.01B–10-2.01H  Reserved 

10-2.02  CALGREEN TIER 1 

10-2.02A–10-2.02H  Reserved 

10-2.03  LEED 

10-2.03A–10-2.03H  Reserved 

10-3–10-5  RESERVED 

10-6  JOB SITE WATER CONTROL 

10-6.01  GENERAL 

Section 10-6 includes specifications for controlling water to provide a dry working area at the job site. 

10-6.02  WATER-FILLED COFFERDAM 

Reserved 

10-6.03–10-6.10  RESERVED 

10-7–10-20  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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11  QUALITY CONTROL AND ASSURANCE 
07-19-13 

Replace section 11-2 with: 

07-19-13 

11-2 RESERVED 

 

Replace the table in the 3rd paragraph of section 11-3.01A with: 

07-19-13 

AWS code Year of adoption 
D1.1 2010 
D1.3 2008 
D1.4 2011 
D1.5 2010 
D1.6 2007 
D1.8 2009 

 

 

Replace "does" in the definition of "continuous inspection" in section 11-3.01B with: 

07-19-13 

do 

 

Replace "gross nonconformance" and its definition in section 11-3.01B with: 

07-19-13 

gross nonconformance: Rejectable indications are present in more than 20 percent of the tested weld 
length. 

 

Replace the introductory clause in the 1st paragraph of section 11-3.01C with: 

07-19-13 

Replace clause 6.1.3 of AWS D1.1, the 1st paragraph of clause 7.1.2 of AWS D1.4, and clause 6.1.2 of 
AWS D1.5 with: 

 

Replace the 3rd paragraph of section 11-3.01C with: 

07-19-13 

For each inspection, including fit-up, WPS verification, and final weld inspection, the QC Inspector must 
confirm and document compliance with the specifications, AWS welding codes, and any referenced 
drawings. 

 

Replace the paragraphs in section 11-3.01D with: 

07-19-13 

The Engineer has the authority to verify the qualifications or certifications of any welder, QC Inspector, or 
NDT personnel to specified levels by retests or other means determined by the Engineer. If welding will 
be performed without gas shielding, then qualification must also include welding without gas shielding.  

Replace clause 6.14.6.1 of AWS D1.1, clause 7.8 of AWS D1.4, and clause 6.1.3.4 of AWS D1.5 with: 

Personnel performing NDT must be qualified and certified under American Society for Nondestructive 
Testing (ASNT) Recommended Practice No. SNT-TC-1A and the written practice of the NDT firm. 
The written practice of the NDT firm must comply with or exceed the guidelines of the ASNT 
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Recommended Practice No. SNT-TC-1A. Individuals who perform NDT, review the results, and 
prepare the written reports must be one of the following: 

1. Certified NDT Level II technicians 
2. Level III technicians certified to perform the work of Level II technicians 
 

 

Replace the heading and the 1st through 3rd paragraphs of section 11-3.01E with: 

07-19-13 

11-3.01E  Weld Joint Details 

If weld joint details proposed for use in the work are not prequalified under clause 3 of AWS D1.1 or figure 
2.4 or 2.5 of AWS D1.5, submit the proposed WPS and the intended weld joint locations. 

Upon authorization of the proposed joint detail locations and qualification of the proposed joint details, 
welders and welding operators using these details must weld an additional qualification test plate using 
the WPS variables and the weld joint detail to be used in production. The test plate must: 

1. Have the maximum thickness to be used in production and a minimum length of 18 inches. 
2. Be mechanically and radiographically tested. Mechanical and radiographic testing and acceptance 

criteria must comply with the applicable AWS codes. 
 
If a nonprequalified weld joint configuration is proposed using a combination of WPSs for work welded 
under AWS D1.1, you may conduct a single test combining the WPSs to be used in production, if the 
essential variables, including weld bead placement, of each process are limited to those established in 
table 4.5 of AWS D1.1. 

 

Replace the 1st paragraph of section 11-3.01F with: 

07-19-13 

Replace paragraph 3 of clause 6.26.3.2 of AWS D1.5 with: 

3. If indications that exhibit these planar characteristics are present at scanning sensitivity, or 
other evidence exists to suggest the presence of transverse cracks, a more detailed evaluation 
of the discontinuity by other means must be performed (e.g., alternate UT techniques, RT, 
grinding, or gouging for visual inspection or MT of the excavated areas.). For welds that have 
transverse cracks, excavate the full length of the crack plus 2 inches of weld metal on each 
side adjacent to the crack and reweld. 

 
 

Replace "section" in the 2nd paragraph of section 11-3.01F with: 

07-19-13 

clause 

 

Replace the 1st paragraph of section 11-3.02A with: 

07-19-13 

Except for stud welding, section 11-3.02 applies to (1) work welded under sections 49, 52, 55, and 75-
1.03E and (2) work in section 99 that must comply with an AWS welding code. 

 

Replace the 4th through 6th paragraphs of section 11-3.02C(2) with: 

07-19-13 

Submit an amended welding QC plan or an addendum to the welding QC plan for any changes to: 

1. WPSs 
2. NDT firms 
3. QC personnel or procedures 
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4. NDT personnel or procedures 
5. Systems for tracking and identifying welds 
6. Welding personnel 
 
Allow 15 days for the Engineer's review of an amended welding QC plan or an addendum to the welding 
QC plan. 

Submit 7 copies of each authorized QC plan and any authorized addendums. Make 1 copy available at 
each location where work is performed. 

 

Replace the 1st paragraph of section 11-3.02C(3) with: 

07-19-13 

Submit a welding report within 7 days following the performance of any welding. The welding report must 
include: 

1. Daily production log for welding for each day that welding is performed 
2. Reports of all visual weld inspections and NDT performed, whether specified, additional, or 

informational 
3. Radiographs and radiographic reports, and other required NDT reports 
4. Summary of welding and NDT activities that occurred during the reporting period 
5. Reports of each application of heat straightening 
6. Summarized log listing the rejected lengths of weld by welder, position, process, joint configuration, 

and piece number 
7. Documentation that you have: 

7.1. Evaluated all radiographs and radiograph reports and NDT and NDT reports 
7.2. Corrected all rejectable deficiencies and that all repaired welds have been reexamined using 

the required NDT and found acceptable 
8. Reports or chart recordings of each application of any stress relieving used 
9. Reports and chart recordings for any electroslag welding used 
 
 

Add between "radiographic" and "envelopes" in the introductory clause in the 3rd paragraph of 
section 11-3.02C(3): 

07-19-13 

film 

 

07-19-13 

Delete the 3rd sentence in the 5th paragraph of section 11-3.02C(3). 

 

Replace the introductory clause in the 1st paragraph of section 11-3.02D with: 

07-19-13 

Clauses 6.1.4.1 and 6.1.4.3 of AWS D1.1, the 2nd paragraph of clause 7.1.2 of AWS D1.4, clauses 
6.1.3.1 through 6.1.3.3 of AWS D1.5, and clause 7.2.3 of AWS D1.8 are replaced with: 

 

Replace items 1 and 2 in the list in the 2nd paragraph of section 11-3.02D with: 

07-19-13 

1. Work is welded at a permanent fabrication or manufacturing plant that is certified under the AISC 
Certification Program for Steel Bridge Fabricators, Intermediate Bridges, and Fracture-Critical 
Member endorsement if required. 

2. Structural steel for building construction work is performed at a permanent fabrication or 
manufacturing plant that is certified under the AISC Quality Certification Program, Category STD, 
Standard for Steel Building Structures. 
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07-19-13 

Delete the 3rd paragraph of section 11-3.02D. 

 

Replace the 1st sentence in the 4th paragraph of section 11-3.02D with: 

07-19-13 

Except for the exempt facilities identified above, an authorized independent third party must witness the 
qualification tests for welders or welding operators. 

 

Replace the paragraph in section 11-3.02F with: 

07-19-13 

Welding procedures qualification for work welded under AWS D1.5 must comply with clause 5.12 or 
5.12.4 of AWS D1.5 and the following: 

1. Unless considered prequalified, qualify fillet welds in each position. Conduct the fillet weld soundness 
test using the essential variables of the WPS as established by the PQR. 

2. For qualifying joints that do not comply with figures 2.4 and 2.5 of AWS D1.5, conduct the test 
complying with figure 5.3 using the welding parameters that were established for the test conducted 
complying with figure 5.1. 

3. Macroetch tests are required for WPS qualification tests, and acceptance must comply with clause 
5.19.3 of AWS D1.5. 

4. If a nonstandard weld joint is to be made using a combination of WPSs, you may conduct a test under 
figure 5.3, combining the qualified or prequalified WPSs to be used in production, if the essential 
variables, including weld bead placement, of each process are limited to those established in table 
5.3 of AWS D1.5. 

5. Before preparing mechanical test specimens, inspect the PQR welds by visual and radiographic tests. 
The backing bar must be 3 inches in width and must remain in place during NDT. Results of the 
visual and radiographic tests must comply with clause 6.26.2 of AWS D1.5 excluding clause 6.26.2.2. 
All other requirements for clause 5.17 are applicable. 

 
 

Add to the list in the 3rd paragraph of section 11-3.02G: 

07-19-13 

3. Repairs not included in the welding QC plan 
 
 

Replace the 1st sentence of the 4th paragraph of section 11-3.02G with: 

07-19-13 

Requests to perform 3rd-time excavations, repairs of cracks, or repairs not included in the welding QC 
plan must include an engineering evaluation. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

12  TEMPORARY TRAFFIC CONTROL 
07-19-13 

Replace the 1st paragraph of section 12-3.01A(4) with: 

10-19-12 

Category 2 temporary traffic control devices must be on FHWA's list of acceptable, crashworthy Category 
2 hardware for work zones. This list is available on FHWA's Safety Program Web site. 
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Replace "project" in the 4th paragraph of section 12-3.02C with: 

10-19-12 

work 

 

Add after "Display" in item 4 in the list in the 2nd paragraph of section 12-3.03B: 

04-19-13 

or Alternating Diamond 

 

Replace "project" in the 3rd paragraph of section 12-3.07C with: 

10-19-12 

work 

 

Add to section 12-3: 

07-19-13 

12-3.18  AUTOMATED WORK ZONE INFORMATION SYSTEM 

Reserved 

12-3.19–12-3.25  RESERVED 

 

Replace the 7th through 9th paragraphs of section 12-4.02A with: 

07-19-13 

If pedestrian traffic is allowed to pass through construction areas, provide a temporary pedestrian facility 
through the construction areas within the highway. Include protective overhead covering as necessary to 
ensure protection from falling objects and drippings from overhead structures.  

At locations where pedestrian openings through falsework are required, provide a temporary pedestrian 
facility with protective overhead covering during all bridge construction activities. 

Temporary pedestrian facilities must comply with section 12-7. 

If an activity requires a closure of a walkway, another walkway must be made available nearby, off of the 
traveled way. 

 

07-19-13 

Delete the 12th paragraph of section 12-4.02A. 

 

Replace section 12-4.03 with: 

07-19-13 

12-4.03  CLOSURE SCHEDULES AND CONDITIONS 

12-4.03A  General 

Submit closure schedule requests and closure schedule amendments using LCS to show the locations 
and times of the requested closures. 

The Department provides LCS training. Request the LCS training at least 30 days before submitting the 
1st lane closure request. The Department provides the training within 15 days after your request. The 
training may be web based. 

Except for web-based training, the training is held at a time and location you and the Engineer agree to. 

For web-based training, the Engineer provides you the website address to access the training. 
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Within 5 business days after completion of the training, the Department provides LCS accounts and user 
identifications to your assigned, trained representatives. 

Each representative must maintain a unique password and current user information in the LCS. 

12-4.03B  Closure Schedules 

Every Monday by noon, submit a closure schedule request of planned closures for the next week period. 
The next week period is defined as Sunday noon through the following Sunday noon. 

Submit a closure schedule request not less than 25 days and not more than 125 days before the 
anticipated start of any activity that reduces: 

1. Horizontal clearances of traveled ways, including shoulders, to 2 lanes or less due to activities such 
as temporary barrier placement and paving 

2. Vertical clearances of traveled way, including shoulders, due to activities such as pavement overlays, 
overhead sign installation, falsework, or girder erection 

 
Submit closure schedule amendments, including adding additional closures, by noon at least 3 business 
days before a planned closure. 

Cancel closure requests using LCS at least 48 hours before the start time of the closure. 

You will be notified through LCS of unauthorized closures or closures that require coordination with other 
parties as a condition for authorization. 

The Engineer may reschedule a closure cancelled due to unsuitable weather. 

If a closure is not opened to traffic by the specified time, suspend work. No further closures are allowed 
until the Engineer has reviewed and authorized a work plan submitted by you that ensures that future 
closures will be opened to traffic by the specified time. Allow 2 business days for review of your proposed 
work plan. The Department does not compensate you for your losses due to the suspension of work 
resulting from the late opening of closures. 

Notify the Engineer of delays in your activities caused by: 

1. Your closure schedule request being denied although your requested closures are within the 
specified time frame allowed for closures. The Department does not compensate you for your losses 
due to amendments to the closure schedule that are not authorized. 

2. Your authorized closure being denied. 
 
If you are directed to remove a closure before the time designated in the authorized closure schedule, 
you will be compensated for the delay. 

12-4.03C  Contingency Plan 

Section 12-4.03C applies if a contingency plan is specified in the special provisions or if a contingency 
plan is requested. 

If a contingency plan is requested, submit the contingency plan within 1 business day of the request. 

The contingency plan must identify the activities, equipment, processes, and materials that may cause a 
delay in the opening of a closure to traffic. The plan must include: 

1. List of additional or alternate equipment, materials, or workers necessary to ensure continuing 
activities and on-time opening of closures if a problem occurs. If the additional or alternate equipment, 
materials, or workers are not on site, specify their location, the method for mobilizing these items, and 
the required time to complete mobilization. 

2. General time-scaled logic diagram displaying the major activities and sequence of planned 
operations. For each activity, identify the critical event when the contingency plan will be activated. 

 
Based on the Engineer's review, additional materials, equipment, workers, or time to complete activities 
from that specified in the contingency plan may be required. 
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Submit revisions to a contingency plan at least 3 business days before starting the activity requiring a 
contingency plan. Allow 2 business days for review of the revised contingency plan. 

 

Replace section 12-7 with: 

07-19-13 

12-7  TEMPORARY PEDESTRIAN FACILITIES 

12-7.01  GENERAL 

Section 12-7 includes specifications for constructing temporary pedestrian facilities. 

Temporary pedestrian facilities must comply with the California MUTCD, Part 6, Chapter 6D, "Pedestrian 
and Worker Safety." 

Design temporary pedestrian facilities with protective overhead covering to support all imposed loads. 

The design load and maximum allowable stresses for temporary pedestrian facilities with protective 
overhead covering must comply with section 48-2.01D(3). The minimum design live load for the 
temporary pedestrian facilities with protective overhead covering must be 150 psf for the entire structure. 

The minimum width of the temporary pedestrian facilities with protective overhead covering between the 
inside face of handrails must be 60 inches. The clear height of the temporary pedestrian facilities with 
protective overhead covering measured from the floor surface to the canopy overhead must be at least 8 
feet. Provide adequate lighting at all times. Lighting must comply with section 86-6.13. 

Submit shop drawings with supporting calculations for temporary pedestrian facilities with protective 
overhead covering. Shop drawings and calculations must be signed by an engineer who is registered as 
a civil engineer in the State. 

12-7.02  MATERIALS 

Walkways must be surfaced with HMA, portland cement concrete, or wood. The surface must be skid 
resistant and free of irregularities. 

Hand railings must be S4S lumber and painted white. 

Protective overhead covering of temporary pedestrian facilities must be plywood at least 3/4 inch thick or 
wood planking with a nominal thickness of 2 inches minimum. 

12-7.03  CONSTRUCTION 

Construct hand railings on each side of a temporary pedestrian facility as necessary to protect pedestrian 
traffic from hazards due to work activities or adjacent vehicular traffic. 

Maintain temporary pedestrian facilities in good condition and keep them clear of obstructions. 

12-7.04  PAYMENT 

Not Used 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

13  WATER POLLUTION CONTROL 
11-15-13 

04-19-13 

Delete item 3 in the list in the 4th paragraph of section 13-1.01A. 
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Add to section 13-1.01A: 

11-15-13 

Comply with the Department's general permit issued by the State Water Resources Control Board for 
Order No. 2012-0011-DWQ, NPDES No. CAS000003, National Pollutant Discharge Elimination System 
(NPDES) Permit, Statewide Storm Water Permit and Waste Discharge Requirements (WDRs) for the 
State of California, Department of Transportation (Caltrans). The Department's general permit governs 
stormwater and nonstormwater discharges from the Department's properties, facilities, and activities. The 
Department's general permit may be viewed at the Web site for the State Water Resources Control 
Board, Storm Water Program, Caltrans General Permit. 

 

Add to the list in the 1st paragraph of section 13-1.01D(3)(b): 

10-21-11 

3. Have completed SWRCB approved QSD training and passed the QSD exam 
 
 

Add to the list in the 2nd paragraph of section 13-1.01D(3)(b): 

10-21-11 

3. Have completed SWRCB approved QSP training and passed the QSP exam 
 
 

Replace "NEL violation" in item 3.6.2 in the list in the 1st paragraph of section 13-1.01D(3)(c) with: 

04-19-13 

receiving water monitoring trigger 

 

Replace the 1st paragraph in section 13-2.01B with: 

04-19-13 

Within 7 days after Contract approval, submit 2 copies of your WPCP for review. Allow 5 business days 
for review. 

After the Engineer authorizes the WPCP, submit an electronic copy and 3 printed copies of the authorized 
WPCP. 

If the RWQCB requires review of the authorized WPCP, the Engineer submits the authorized WPCP to 
the RWQCB for its review and comment. If the Engineer orders changes to the WPCP based on the 
RWQCB's comments, amend the WPCP within 3 business days. 

 

Replace the 1st paragraph in section 13-3.01B(2)(a) with: 

04-19-13 

Within 15 days of Contract approval, submit 3 copies of your SWPPP for review. The Engineer provides 
comments and specifies the date when the review stopped if revisions are required. Change and resubmit 
a revised SWPPP within 15 days of receiving the Engineer's comments. The Department's review 
resumes when a complete SWPPP has been resubmitted. 

When the Engineer authorizes the SWPPP, submit an electronic copy and 4 printed copies of the 
authorized SWPPP. 

If the RWQCB requires review of the authorized SWPPP, the Engineer submits the authorized SWPPP to 
the RWQCB for its review and comment. If the Engineer requests changes to the SWPPP based on the 
RWQCB's comments, amend the SWPPP within 10 days. 
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Replace "NELs" in item 3.1 in the 3rd paragraph of section 13-3.01B(2)(a) with: 

04-19-13 

receiving water monitoring triggers 

 

Replace section 13-3.01B(6)(c) with: 

04-19-13 

13-3.01B(6)(c)  Receiving Water Monitoring Trigger Report 

Whenever a receiving water monitoring trigger is exceeded, notify the Engineer and submit a receiving 
water monitoring trigger report within 48 hours after conclusion of a storm event. The report must include: 

1. Field sampling results and inspections, including: 
1.1. Analytical methods, reporting units, and detection limits 
1.2. Date, location, time of sampling, visual observation and measurements 
1.3. Quantity of precipitation from the storm event 

2. Description of BMPs and corrective actions 
 
 

Replace "NEL" in the 6th paragraph of section 13-3.01C(1) with: 

04-19-13 

receiving water monitoring trigger 

 

Replace section 13-3.01C(3) with: 

04-19-13 

13-3.01C(3)  Receiving Water Monitoring Trigger 

For a risk level 3 project, receiving water monitoring triggers must comply with the values shown in the 
following table: 

Receiving Water Monitoring Trigger 
Parameter Test method Detection 

limit (min) 
Unit Value 

pH Field test with 
calibrated 
portable 

instrument 

0.2 pH Lower limit = 6.0 
Upper limit = 9.0 

Turbidity Field test with 
calibrated 
portable 

instrument 

1 NTU 500 NTU max 

 

The storm event daily average for storms up to the 5-year, 24-hour storm must not exceed the receiving 
water monitoring trigger for turbidity. 

The daily average sampling results must not exceed the receiving water monitoring trigger for pH. 

 

04-19-13 

Delete "and NELs are violated" in the 3rd paragraph of section 13-3.03C. 

 

Replace "working days" at each occurrence in section 13-3.04 with. 

10-19-12 

original working days 
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04-19-13 

Delete the 1st sentence in the 2nd paragraph of section 13-4.03C(3). 

 

Add between the 2nd and 3rd paragraphs of section 13-4.03C(3): 

04-19-13 

Manage stockpiles by implementing water pollution control practices on: 

1. Active stockpiles before a forecasted storm event 
2. Inactive stockpiles according to the WPCP or SWPPP schedule 
 
 

Replace the paragraph in section 13-4.04 with: 

04-20-12 

Not Used 

 

Replace "20-7.02D(6)" in section 13-5.02C with: 

07-19-13 

20-5.03E 

 

10-19-12 

Delete "or stockpile" in the 3rd paragraph of section 13-5.02F. 

 

Replace "20-7.03I(10)" in section 13-5.03C with: 

07-19-13 

20-5.03E(3) 

 

Replace section 13-5.03F with: 

04-20-12 

13-5.03F  Reserved 

 

10-19-12 

Delete "or stockpile" in item 1 in the list in the 1st paragraph of section 13-5.03K. 

 

10-19-12 

Delete the 3rd paragraph of section 13-5.03K. 

 

Replace the 2nd sentence in the 1st paragraph of section 13-9.01A with: 

10-19-12 

You may use any of the following systems for temporary concrete washout: 

1. Temporary concrete washout facility 
2. Portable temporary concrete washout 
3. Temporary concrete washout bin 
 
 

Replace the 2nd paragraph of section 13-9.01B with: 

10-19-12 

Retain and submit an informational submittal for records of disposed concrete waste. 
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10-19-12 

Delete the 4th paragraph of section 13-9.01B. 

 

10-19-12 

Delete "if authorized" in the 1st sentence in the 1st paragraph of section 13-9.02A. 

 

Replace "at least 3-inch" in the 3rd sentence in the 1st paragraph of section 13-9.02A with: 

10-19-12 

6-inch 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

15  EXISTING FACILITIES 
07-19-13 

Replace section 15-1.03D with: 

07-19-13 

15-1.03D  Reserved 

 

Replace "metal beam guard railing" in the 1st paragraph of section 15-2.01C with: 

07-19-13 

guardrail 

 

Replace the paragraphs of section 15-2.02B(1) with: 

07-19-13 

Section 15-2.02B includes specifications for removing pavement, base, subbase, and subgrade. 

If only a portion of the pavement is removed, saw-cut the outline of the removal area on a neat line and 
with a power-driven saw before removing. 

For asphalt concrete pavement, saw cuts must be at least 2 inches deep unless otherwise described. 

 

Replace section 15-2.02B(4)(b) with: 

07-19-13 

15-2.02B(4)(b)  Reserved 

 

Add to section 15-2.02B: 

07-19-13 

15-2.02B(5)  Remove Concrete Pavement 

15-2.02B(5)(a)  General 

Remove only the portion of pavement to be replaced or repaired during the same lane closure. If there is 
overlying material on the concrete pavement, remove it with the pavement. 

Do not impact the surface within 18 inches of the pavement to remain in place. Use removal methods that 
do not damage the remaining pavement and base. Slab-lifting equipment must attach to the pavement. 

Instead of disposing of removed concrete pavement by removing it from the job site, you may dispose of 
it under section 15-3.01. 
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15-2.02B(5)(b)  Saw Cuts 

Saw cut using a diamond blade and make cuts perpendicular to the pavement surface. Saw cutting is not 
required where concrete pavement is adjacent to asphalt concrete pavement. 

Saw cut (1) no more than 2 days before removing pavement and (2) such that traffic will not dislodge any 
pavement piece or segment. Saw cut perpendicular to the traveled way except you may cut parallel or 
diagonal to the traveled way when removing the pavement during the same lane closure as the saw 
cutting. 

You may make additional saw cuts within the sawed outline. 

Saw cuts must be the full depth of the pavement unless otherwise shown. 

Saw cut at longitudinal and transverse joints to remove entire slabs. For partial-slab areas, the Engineer 
determines the exact saw-cut locations. 

15-2.02B(5)(c)  Reserved 

15-2.02B(6)  Reserved 

15-2.02B(7)  Payment 

Reserved 

 

Replace section 15-2.02G with: 

07-19-13 

15-2.02G  Remove Guardrail 

Where removing guardrail, remove any concrete anchors and steel foundation tubes. 

 

Replace the 1st paragraph of section 15-2.02K with: 

07-19-13 

Box culverts, concrete pipes, inlets, headwalls, and endwalls must be completely removed if any portion 
of these structures is (1) within 3 feet of the grading plane in excavation areas, (2) within 1 foot of original 
ground in embankment areas, or (3) shown to be removed. 

 

Replace "Metal beam guard railing" in the table in the 2nd paragraph of section 15-2.03A(2)(a) 
with: 

07-19-13 

Guardrail 

 

Replace the heading of section 15-2.03B with: 

07-19-13 

Salvage Guardrail 

 

Replace the heading of section 15-2.04D with: 

07-19-13 

Reconstruct Guardrail 

 

Replace section 15-2.09D with: 

07-19-13 

15-2.09D  Reserved 
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Replace the 4th paragraph of section 15-2.10B with: 

01-18-13 

Instead of using new materials similar in character to those in the existing structure, you may use raising 
devices to adjust a manhole to grade. Before starting paving work, measure and fabricate raising devices. 
Raising devices must: 

1. Comply with the specifications for section 75 except that galvanizing is not required 
2  Have a shape and size that matches the existing frame 
3. Be match marked by painting identification numbers on the device and corresponding structure 
4. Result in an installation that is equal to or better than the existing one in stability, support, and 

nonrocking characteristics 
5. Be fastened securely to the existing frame without projections above the surface of the road or into 

the clear opening 
 
 

Replace the heading of section 15-2.10D with: 

07-19-13 

Adjust Guardrail 

 

Replace the paragraphs of section 15-3.01 with: 

07-19-13 

Section 15-3 includes specifications for removing all or a portion of a concrete facility. 

Concrete facilities include curbs, gutters, gutter depressions, sidewalks, driveways, slope paving, island 
paving, barriers, retaining walls, sound walls, minor structures, aprons, spillways, and dams. 

Where broken-concrete slope protection is shown, use removed concrete for the construction of the 
broken-concrete slope protection. 

Instead of disposing of removed concrete by removing it from the job site, you may dispose of it on the 
job site by one of the following methods: 

1. Burying it in embankments at authorized locations. Removed concrete must be broken into pieces 
that can be readily handled and incorporated into embankments and placed at a depth of at least 3 
feet below finished grade and slope lines. Concrete must not be buried in areas where piling is to be 
placed or within 10 feet of trees, pipelines, poles, buildings or other permanent objects or structures. 

2. Placing it at authorized locations. The removed concrete must not present an unsightly appearance 
from the highway. 

 
 

Replace the paragraph of section 15-3.02 with: 

07-19-13 

Not Used 

 

07-19-13 

Delete the 5th paragraph of section 15-3.03. 

 

Add to the end of section 15-4.01A(2): 

04-19-13 

Allow 20 days for review of the bridge removal work plan. 
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Replace the 1st paragraph of section 15-5.01C(1) with: 

10-19-12 

Before starting deck rehabilitation activities, complete the removal of any traffic stripes, pavement 
markings, and pavement markers. 

 

Replace the 2nd and 3rd paragraphs of section 15-5.01C(2) with: 

10-19-12 

Perform the following activities in the order listed: 

1. Abrasive blast the deck surface with steel shot. Perform abrasive blasting after the removal of any 
unsound concrete and placement of any rapid setting concrete patches. 

2. Sweep the deck surface. 
3. Blow the deck surface clean using high-pressure air. 
 
 

Replace the 2nd paragraph of section 15-5.01C(4) with: 

10-19-12 

Before removing asphalt concrete surfacing, verify the depth of the surfacing at the supports and 
midspans of each structure (1) in each shoulder, (2) in the traveled way, and (3) at the roadway crown, if 
a crown is present. 

 

04-19-13 

Delete "and concrete expansion dams" in the 3rd paragraph of section 15-5.01C(4). 

 

Replace the 2nd paragraph of section 15-5.03A(2) with: 

10-19-12 

For a contract with less than 60 original working days, submit certificates of compliance for the filler 
material and bonding agents. 

 

Replace "51-1.02C" in the 1st paragraph of section 15-5.03B with: 

04-19-13 

51-1.02F 

 

Replace the 4th paragraph of section 15-5.03B with: 

10-19-12 

For a contract with less than 60 original working days, alternative materials must be authorized before 
use. 

 

Add between the 5th and 6th paragraphs of section 15-5.03C: 

10-19-12 

The final surface finish of the patched concrete surface must comply with section 51-1.03F. 

 

10-19-12 

Delete the 4th paragraph of section 15-5.05C. 
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Replace "51-1.03F(5)" in the 3rd paragraph of section 15-5.06C(1) with: 

07-19-13 

51-1.01D(4)(b) 

 

Replace "51-1.03E(5)" in the 5th paragraph of section 15-5.06C(1) with: 

10-19-12 

51-1.03F(5) 

 

10-19-12 

Delete the 9th paragraph of section 15-5.06C(1). 

 

04-19-13 

Delete the 15th paragraph of section 15-5.06C(1). 

 

Add between the 18th and 19th paragraphs of section 15-5.06C(1): 

07-19-13 

Texture the polyester concrete surface before gelling occurs by longitudinal tining under 51-
1.03F(5)(b)(iii), except do not perform initial texturing. 

 

Replace section 15-5.06C(2) with: 

04-19-13 

15-5.06C(2)  Reserved 

 

04-19-13 

Delete the 3rd paragraph of section 15-5.06D. 

 

Replace the 1st paragraph in section 15-5.07B(4) with: 

10-19-12 

Payment for furnishing dowels is not included in the payment for core and pressure grout dowel. 

 

Replace section 15-5.09 with: 

04-19-13 

15-5.09  POLYESTER CONCRETE EXPANSION DAMS 

15-5.09A  General 

Section 15-5.09 includes specifications for constructing polyester concrete expansion dams. 

Polyester concrete expansion dams must comply with the specifications for polyester concrete overlays in 
section 15-5.06, except a trial slab is not required. 

Reinforcement must comply with section 52. 

15-5.09B  Materials 

Not Used 

15-5.09C  Construction 

For new asphalt concrete overlays, place the asphalt concrete overlay before starting polyester concrete 
activities. Saw cut and remove asphalt concrete at expansion dam locations. 
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For existing asphalt concrete overlays, remove expansion dams and asphalt concrete to the limits shown. 
Removing expansion dams must comply with section 15-4 except a bridge removal work plan is not 
required. 

Where a portion of the asphalt concrete overlay is to remain, saw cut a 2-inch-deep neat line along the 
edge to remain in place before removing the asphalt concrete. Do not damage the existing surfacing to 
remain in place. 

Prepare the deck surface under section 15-5.01C(2). 

You may use a mechanical mixer to mix the polyester concrete for expansion dams. The mixer capacity 
must not exceed 9 cu ft unless authorized. Initiate the resin and thoroughly blend it immediately before 
mixing it with the aggregate. Mix the polyester concrete for at least 2 minutes before placing. 

The application rate of methacrylate resin must be approximately 100 sq ft/gal. 

You may place and finish expansion dams using hand methods. 

Protect expansion dams from moisture, traffic, and equipment for at least 4 hours after finishing. 

For expansion dams over 6 feet long, install 1/4-inch-wide joint material at 6-foot intervals across the 
width of the expansion dam. Joint material must be either expanded polyurethane or expanded 
polyethylene. 

15-5.09D  Payment 

Not Used 

 

Add to section 15-6.01A(3)(a): 

07-19-13 

Within 5 days of completing annular space grouting at a culvert, submit the grouting records. 

 

Replace "41-1.01" in item 10.3 in the list in the 2nd paragraph of section 15-6.01A(3)(d) with: 

07-19-13 

41-2 

 

Replace "41-1.02" in 1st paragraph of section 15-6.01B(2) with: 

07-19-13 

41-2 

 

Replace the heading of section 15-6.04 with: 

01-18-13 

INVERT PAVING 

 

Replace the 1st paragraph of section 15-6.13A(1) with: 

07-19-13 

Section 15-6.13 includes specifications for installing machine spiral wound PVC pipeliners directly into the 
culvert. 

 

Replace the heading of section 15-6.13B with: 

07-19-13 

Machine Spiral Wound PVC Pipeliners, Grouted 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION III  GRADING 
16  CLEARING AND GRUBBING 

07-19-13 
Replace "20-3.03B(4)" in the 3rd paragraph of section 16-1.01 with: 

07-19-13 

20-2.02C(2) 

 

Replace "20-1.03D" in the 2nd paragraph of section 16-1.03B with: 

07-19-13 

20-3.01C(2) 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

19  EARTHWORK 
07-19-13 

Replace "20-3.03B(4)" in the 2nd paragraph of section 19-1.01A with: 

07-19-13 

20-2.02C(2) 

 

Replace the 3rd paragraph in section 19-2.01A with: 

07-19-13 

Pavement removal within the limits of roadway excavation must comply with section 15-2.02B. 

 

07-19-13 

Delete the 2nd paragraph in section 19-2.03A. 

 

Replace the 2nd paragraph of section 19-3.01A(2)(b) with: 

07-01-11 

For cofferdams on or affecting railroad property, allow 85 days for review. 

 

Add to the list in the 1st paragraph of section 19-3.01A(2)(d): 

01-20-12 

9. Provisions for discontinuous rows of soil nails 
 
 

Replace "sets" in the 3rd and 4th paragraphs of section 19-3.01A(2)(d) with: 

04-19-13 

copies 

 

Add to section 19-3.01A(3)(b): 

01-20-12 

For soil nail walls, wall zones are specified in the special provisions. 
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For ground anchor walls, a wall zone is the entire wall unless otherwise specified in the special 
provisions. 

 

01-20-12 

Delete the 2nd sentence in the 4th paragraph of section 19-3.01A(3)(b). 

 

Replace "90" in the paragraph of section 19-3.02G with: 

01-18-13 

90-1 

 

Add to section 19-3.02: 

07-19-13 

19-3.02I  Filter Fabric 

Filter fabric must be Class A. 

 

Replace the heading of section 19-3.03C with: 

04-19-13 

19-3.03B(4)  Cofferdams 

 

Replace the heading of section 19-3.03D with: 

04-19-13 

19-3.03B(5)  Water Control and Foundation Treatment 

 

Replace the 1st paragraph of section 19-3.03E(3) with: 

01-20-12 

Compact structure backfill behind lagging of soldier pile walls by hand tamping, mechanical compaction, 
or other authorized means. 

 

Add to the end of section 19-3.03E(3): 

07-19-13 

If filter fabric is shown behind the lagging: 

1. Immediately before placing the filter fabric, remove any loose or extraneous material and sharp 
objects from the surface to receive the filter fabric. 

2. Handle and place the filter fabric under the manufacturer's instructions. Stretch, align, and place the 
fabric without wrinkling. 

3. Stitch the adjacent borders of filter fabric or overlap the adjacent borders by 12 to 18 inches. If 
stitching the border, use yarn of a contrasting color. Yarn size and composition must be as 
recommended by the fabric manufacturer. Use 5 to 7 stitches per inch of seam. 

4. Repair any damaged filter fabric by placing a piece of filter fabric large enough to cover the damaged 
area and comply with the overlapping or stitching requirements. 

 
 

Replace the 2nd paragraph of section 19-3.03F with: 

01-20-12 

Do not backfill over or place material over slurry cement backfill until 4 hours after placement. When 
concrete sand is used as aggregate and the in-place material is free draining, you may start backfilling as 
soon as the surface water is gone. 
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Add between the 2nd and 3rd paragraphs of section 19-3.03K: 

01-20-12 

Before you excavate for the installation of ground anchors in a wall zone: 

1. Complete stability testing 
2. Obtain authorization of test data 
 
 

Replace the 2nd sentence of the 7th paragraph of section 19-3.03K: 

01-20-12 

Stop construction in unstable areas until remedial measures have been taken. Remedial measures must 
be submitted and authorized. 

 

Add between the 8th and 9th paragraphs of section 19-3.03K: 

01-20-12 

When your excavation and installation methods result in a discontinuous wall along any soil nail row, the 
ends of the structurally completed wall section must extend beyond the ends of the next lower excavation 
lift by a distance equal to twice the lift height. Maintain temporary slopes at the ends of each wall section 
to ensure slope stability. 

 

Replace the 9th paragraph of section 19-3.03K: 

01-20-12 

Do not excavate to the next underlying excavation lift until the following conditions have been attained for 
the portion of the soil nail or ground anchor wall in the current excavation lift: 

1. Soil nails or ground anchors are installed and grouted. 
2. Reinforced shotcrete facing is constructed. 

01-18-13 

3. Grout and shotcrete have cured for at least 72 hours. 
01-20-12 

4. Specified tests are complete for that portion of wall and the results are authorized. 
5. Soil nail facing anchorages are attached or ground anchors are locked off. 
 
 

Replace the 2nd sentence in the 7th paragraph of section 19-3.04 with: 

01-18-13 

Structure excavation more than 0.5 foot from the depth shown is paid for as a work-character change if 
you request an adjustment or the Engineer orders an adjustment. 

 

Replace "Contract completion time" in the 8th paragraph of section 19-6.03D with: 

10-19-12 

work completion date 

 

Add to section 19: 

01-18-13 

19-10–19-20  RESERVED 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

20  LANDSCAPE 
11-15-13 

Replace the headings and paragraphs in section 20 with: 

07-19-13 

20-1  GENERAL 

20-1.01  GENERAL 

20-1.01A  Summary 

Section 20-1 includes general specifications for performing landscaping. 

If an irrigation system is to be installed in an existing planting area to be maintained, check for plant 
deficiencies under section 20-3.02A(4) before starting irrigation work. 

Perform a functional test for each irrigation system under 20-2.01A(4)(d): 

1. Before planting the plants 
2. After planting the plants 
3. Before the start of the plant establishment work 
 
If a plant is to be transplanted or an irrigation component is to be relocated, transplant plant or protect 
irrigation components before performing other construction activities in the area. 

Perform roadside clearing: 

1. As required to prepare the job site for construction work 
2. Until the start of the plant establishment work or Contract acceptance, whichever comes first 
 
20-1.01B  Definitions 

Reserved 

20-1.01C  Submittals 

At least 15 days before applying any pesticide, submit a copy of the licensed pest control adviser's 
recommendation. 

At the end of each week, submit a report documenting the application of all pesticides as an informational 
submittal. Use form Report of Chemical Spray Operations. 

Before mixing a pesticide, submit a copy of the registered label for the pesticide as an informational 
submittal. If unable to copy, allow the Engineer to read the label on the container. 

20-1.01D  Quality Control and Assurance 

20-1.01D(1)  General 

Obtain a recommendation from a licensed pest control adviser for the use of all pesticides under the Food 
& Agri Code. The recommendation must include the pesticides to be used, rates of application, methods 
of application, and application areas. 

The pesticide applicator must have an active and valid qualified applicator license or certificate from the 
Department of Pesticide Regulation. 

20-1.01D(2)  Progress Inspections 

The Engineer will perform progress inspections before: 

1. Cultivating work starts 
2. Pressure testing of irrigation pipe on the supply side of control valves 
3. Testing of low voltage conductors 
4. Planting work starts 
5. Completion of planting work 
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Notify the Engineer at least 4 business days before each inspection is required. Allow at least 3 business 
days for the Engineer's inspection. 

Unless otherwise authorized, do not proceed with the next construction activity until the inspection has 
been completed and any required corrective work has been performed and authorized. 

20-1.02  MATERIALS 

20-1.02A  General 

Reserved 

20-1.02B  Water 

Water available from an existing Department-owned facility within the project limits or an irrigation system 
to be installed under the Contract is furnished at no charge. 

If water is not available, make arrangements for supplying water. Water must be of a quality that will 
promote plant growth. 

20-1.02C  Pesticides 

Pesticides must comply with the Department of Pesticide Regulation. 

Insecticide must be imidacloprid. 

Rodenticides must be brodifacoum, bromadiolone, or diphacinone. 

Do not use oil or pelleted forms of pesticides for weed control. 

For weed control, use a pesticide with a photosensitive dye that produces a contrasting color when 
sprayed on the ground. The color must disappear between 2 to 3 days after being applied. The dye must 
not stain surfaces or injure plants or wildlife when applied at the manufacturer's recommended application 
rate. 

20-1.03  CONSTRUCTION 

20-1.03A  General 

Take precautions to prevent irrigation water from: 

1. Wetting vehicles, pedestrians, and pavement 
2. Eroding soil 
 
Dispose of removed, pruned, and damaged vegetative material. 

You may reduce removed vegetative material to chips with a maximum thickness of 1/2 inch and spread 
within the job site at locations determined by the Engineer. Chipped material must not be substituted for 
wood mulch, nor must the chipped material be placed within areas to receive wood mulch. 

20-1.03B  Pesticides 

Notify the Engineer of pesticide application times at least 24 hours before each application. 

Mix and apply pesticides under the requirements of the Department of Pesticide Regulation and the 
instructions on the pesticide product label. 

Do not apply pesticides: 

1. On Saturdays and holidays unless authorized 
2. Whenever weather and wind conditions are unsuitable for application 
3. Within the plant basin 
4. On the foliage and woody parts of the plant 
 
If a granular preemergent is used, it must be covered with mulch on the same work day. Do not apply 
granular preemergent in plant basins. 

Do not apply preemergents: 
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1. To groundcover plants before the plants have been planted a minimum of 3 days and have been 
thoroughly watered 

2. Within 18 inches of trees, shrubs, and seeded areas 
 
20-1.03C  Roadside Clearing 

20-1.03C(1)  General 

Perform roadside clearing by: 

1. Removing and disposing of trash and debris 
2. Controlling the following pests: 

2.1. Rodents 
2.2. Insects 
2.3. Weeds 

3. Removing existing plants as described 
 
Control rodents by using rodenticides or traps. 

20-1.03C(2)  Remove Existing Plants 

Remove existing plants as described. Removal of existing plants includes removing their stumps and 
roots 2 inches or larger in diameter to a minimum depth of 12 inches below finished grade. Backfill holes 
resulting from stump removal to finished grade with material obtained from adjacent areas. 

If a plant is to be planted within existing groundcover area, remove existing groundcover from within an 
area 6 feet in diameter centered at each plant location. 

20-1.03C(3)  Weed Control 

Control weeds by the use of pesticides, hand pulling, or mowing. 

If pesticides are used to control weeds, apply pesticides before the weeds reach the seed stage of growth 
or exceed 4 inches in length, whichever occurs first. Do not use pesticides at cutting plant locations. 

Where cuttings are to be planted, control weeds by hand pulling within an area 2 feet in diameter 
centered at each plant location. 

If weeds are to be controlled by hand pulling, hand pull weeds before they reach the seed stage of growth 
or exceed 4 inches in length, whichever occurs first. 

Where liner, plug, or seedling plants are to be planted 10 feet or more apart, control weeds by the use of 
pesticides or hand pulling within an area 2 feet in diameter centered at each plant location. Where liner, 
plug, or seedling plants are to be planted less than 10 feet apart, control weeds by the use of pesticides 
within the entire area. 

Control weeds by mowing outside of mulched areas, plant basins, groundcover areas, and within areas to 
be seeded. Mowing must extend to the edges of pavement, dikes, curbs, sidewalks, walls, and fences. 

If mowing is to be performed within areas to be seeded, perform mowing as needed until the start of the 
seeding operation specified in section 21. 

Mowing must be performed before the weeds reach the seed stage of growth or exceed 6 inches in 
length, whichever occurs first. Mow weeds to a height of 3 inches. 

20-1.03C(4)  Disposal of Removed Groundcover, Weeds, and Mowed Material 

Dispose of hand pulled weeds the same day they are pulled. Dispose of removed groundcover within 3 
days. 

Dispose of mowed material from the initial mowing. Disposal of material from subsequent mowing is not 
required. 

20-1.03D  Cultivation 

Cultivation must be by mechanical methods and performed until the soil is in a loose condition to a 
minimum depth of 6 inches. Soil clods must not be larger than 2 inches in maximum dimension after 
cultivation. 
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The areas to be cultivated must extend 12 inches beyond the outer limit of each planting area requiring 
cultivation. 

After initial cultivation, place soil amendment and fertilizer at specified rates. 

Recultivate to thoroughly mix native soil and amendments. 

Do not drive on cultivated areas after cultivation. 

Planting areas that have been cultivated and become compacted must be recultivated. 

Rocks and debris encountered during soil preparation in planting areas must be brought to the surface of 
the ground. 

Remove rocks and debris as ordered. This work is change order work. 

20-1.03E  Weed Germination 

Reserved 

20-1.04  PAYMENT 

Items paid for by area are measured parallel to the ground surface. 

Planting areas that do not require cultivation but are within the cultivation areas will not be deducted. 

20-2  IRRIGATION 

20-2.01  GENERAL 

20-2.01A  General 

20-2.01A(1)  Summary 

Section 20-2 includes specifications for installing irrigation systems. 

The irrigation systems shown are diagrammatic. 

20-2.01A(2)  Definitions 

Reserved 

20-2.01A(3)  Submittals 

20-2.01A(3)(a)  General 

Submit shop drawings for the electrical components of the irrigation system except electrical service 30 
days before installation. The drawings must: 

1. Include schematic wiring diagrams showing wire sizes and routes between electrical components 
2. Show conduit sizes 
3. Bear the written approval of the controller manufacturer or the manufacturer's authorized agent 
4. Be accompanied by: 

4.1. Colored wire and splice samples 
4.2. Manufacturer's descriptive and technical literature 

 
After the work shown on the drawing is complete, submit 3 copies of the as-built shop drawings including 
any wire modifications for each controller installed. 

For each controller, laminate and place in an envelope 1 copy of: 

1. As-built schematic wiring diagram including wiring modifications 
2. 11 by 17 inches as-built irrigation plan 
 
The laminate must be clear, mat-finished plastic that is at least 10 mils thick. The envelope must be 
heavy-duty plastic. 

Attach the envelope to the inside of the controller enclosure or cabinet door. If the door is not large 
enough to secure the envelope, submit the envelope and its contents. 
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20-2.01A(3)(b)  Manufacturer's Instructions 

Submit as an informational submittal the manufacturer's installation instructions 15 days before installing: 

1. Couplings for conduits used for irrigation conduits 
2. Plastic pipe and fittings 
3. Solvent cement for plastic pipe and flexible hose 
4. Sprinklers 
5. Flow sensors 
 
20-2.01A(3)(c)  Maintenance and Operation Manuals 

Before Contract acceptance, submit as an informational submittal a manufacturer's maintenance and 
operation manual for each type of controller installed. 

20-2.01A(4)  Quality Control and Assurance 

20-2.01A(4)(a)  General 

Reserved 

20-2.01A(4)(b)  Pressure Testing 

20-2.01A(4)(b)(i)  General 

Perform pressure testing for leakage on irrigation supply lines: 

1. In the Engineer's presence 
2. On business days between 8 a.m. and 5 p.m. unless authorized 
3. Before backfilling supply line trenches 
4. With irrigation system gate valves open 
5. With open ends of the supply line and fittings plugged or capped 
 
Notify the Engineer at least 48 hours before performing a pressure test. 

Choose either Method A or B to test supply lines installed by trenching and backfilling and supply lines 
that are completely visible after installation. 

All other supply lines, including those installed in the ground by methods other than trenching and 
backfilling must be tested by Method A. 

Test irrigation supply line in conduit by Method A with the testing period modified to 0.5 hour and no 
allowable pressure drop. 

20-2.01A(4)(b)(ii)  Method A 

Method A pressure testing procedures for leakage must comply with the following: 

1. Pressure gauge must be calibrated from 0 to 200 psi in 5 psi increments and be accurate to within a 
tolerance of 2 psi. 

2. Supply line must be filled with water and connected to a pressure gauge. Place the pipeline under a 
pressure of 125 psi. Remove the source of pressure and leave the line under the required pressure. 

3. Test the supply line under the required pressure for a period of 1 hour. The pressure gauge must 
remain in place until each test period is complete. 

4. Leaks that develop in the tested portion of the system must be located and repaired after each test 
period if a drop of more than 5 psi is indicated by the pressure gauge. After the leaks have been 
repaired, repeat the 1 hour pressure test until the drop in pressure is 5 psi or less. 

 
If a system consists of a new supply line connected to an existing line, the new supply line must be 
isolated from the existing line and tested. 

20-2.01A(4)(b)(iii)  Method B 

Method B pressure testing procedures for leakage must comply with the following: 

1. Before any portion of the supply line on the upstream side of a control valve is backfilled, water must 
be turned on for that portion of the line and maintained at full pressure from the water source for a 
period not less than 8 consecutive hours after all air has been expelled from the line. Before any 
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portion of the supply line on the downstream side of the control valve is backfilled, perform the same 
test for a period not less than 1 hour. 

2. Repair leaks that develop in the tested portion of the system. After the leaks have been repaired, 
repeat the pressure test until no leaks occur as determined by the Engineer. 

 
20-2.01A(4)(c)  Sprinkler Coverage Check 

After installation of the sprinklers, check and adjust the entire sprinkler system for proper orientation and 
uniform coverage. 

20-2.01A(4)(d)  Irrigation System Functional Tests 

The functional tests for each irrigation controller or group of controllers and associated irrigation system 
served by a single electric service point must consist of at least 1 complete cycle of operation. The 
Engineer determines the length of the cycle. 

Notify the Engineer at least 10 days before performing each functional test. 

20-2.01A(4)(e)  Final Irrigation System Check 

Perform the final check of the existing and new irrigation system between 20 and 30 days before Contract 
acceptance. The Engineer determines the length of the cycle. 

Remote control valves connected to existing and new irrigation controllers must be checked for automatic 
operation when the controllers are in automatic mode. 

20-2.01B  Materials 

20-2.01B(1)  General 

Use minor concrete for replacing removed concrete facilities. 

HMA for replacing removed asphalt concrete surfacing and facilities must comply with section 39. You 
may use minor HMA if authorized. 

20-2.01B(2)  Garden Valves 

Each garden valve must: 

1. Be inverted nose type and of brass or bronze construction with female thread inlet 
2. Have a replaceable seat washer, rising valve stem within a protective collar, and male thread hose 

outlet 
3. Have a loose key handle 
 
20-2.01B(3)  Recycled Water Identification 

Irrigation components used for recycled water must be manufactured or painted purple. Recycled water 
irrigation pipe and tubing must have a permanent label with the wording "CAUTION RECYCLED WATER" 
every 24 inches in 2 rows spaced approximately 180 degrees apart in the longitudinal direction of the pipe 
or tubing. 

The recycled water warning sign must be a decal or a decal attached to a 1/16-inch thick aluminum plate 
or tag. 

Each warning sign decal must: 

1. Show the phrase "Recycled Water, Do Not Drink" and the drinking glass graphic symbol 
2. Be UV fade and weather resistant and manufactured from flexible vinyl with or without mylar 
3. Have a purple background, black text, and self-adhesive backing 
 
Each warning tag must: 

1. Show the phrase "RECYCLED WATER" and the drinking glass graphic symbol 
2. Be UV fade and weather resistant 
3. Be purple, double-sided, and manufactured from polyurethane 
4. Have an integral neck attachment and attachment hole capable of withstanding 178 lb of pull-out 

resistance 
5. Have hot-stamped black lettering 
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Posts and hardware for warning signs must comply with section 56-4. 

Concrete sprinkler protectors used with recycled water must be painted purple. 

20-2.01B(4)  Location Markers 

Location markers must be schedule 40 white PVC plastic pipe. 

20-2.01B(5)  Pull Boxes 

Pull boxes must comply with section 86-2.06 and be no. 5 or larger unless otherwise shown. Pull boxes 
for low voltage conductors must not have side openings. 

Pull box covers used solely for irrigation electrical service must be marked "IRRIGATION". 

20-2.01B(6)  Unions 

Unions must be brass or malleable iron capable of withstanding the maximum required working pressure. 

20-2.01B(7)  Valve Boxes and Covers 

Valve boxes must be precast concrete. 

Covers must be: 

1. Concrete, steel, or cast iron. 
2. Marked "WATER" in cast-in letters not less than 1 inch high. 
3. 1 piece, except 2 pieces are required when the weight of the valve box cover exceeds 35 lb. 
 
The valve box covers must include a polyurethane label with the appropriate controller letter and station 
number as shown. 

20-2.01B(8)  Wye Strainers 

Wye strainers must: 

1. Have a cast iron or all bronze body 
2. Have a removable stainless steel strainer screen: 

2.1. With an open area equal to at least 3 times the cross-sectional area of the pipe based on an 
iron pipe size 

2.2. With 40-mesh woven wire, except: 
2.2.1. For a backflow preventer assembly, the screen must be 20-mesh woven wire mesh or 

perforated sheet with 0.045-inch diameter holes 
2.2.2. For a valve assembly, the screen must be 80-mesh woven wire mesh 

3. Be capable of withstanding a working pressure of 150 psi 
4. Be equipped with a garden valve at the outlet 
 
The wye strainer filter housing must: 

1. Withstand a working pressure of 150 psi 
2. Be manufactured of reinforced polypropylene plastic 
 
20-2.01C  Construction 

20-2.01C(1)  General 

Repair irrigation systems within 24 hours after a malfunction or damage occurs. 

Connect underground metallic pipes, valves, or fittings made of dissimilar metals through a dielectric 
coupling or bushing. 

You may install conduits, conductors, and supply lines by methods other than trenching provided that 
they are not damaged and are installed at the depths specified. 

20-2.01C(2)  Trenching and Backfilling 

Trench and backfill under section 86-2.01. 
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Remove plants under 20-1.03C as necessary to perform trenching. If plants are to remain, adjust trench 
alignment to minimize damage. 

If removal of: 

1. Turf is required, remove to a maximum width of 12 inches. 
2. Groundcover is required, remove to a maximum width of 6 feet. Existing Carpobrotus and 

Delosperma may be rototilled if the backfill for the trenches does not contain plants longer than 6 
inches in length. 

 
Make a 2-inch deep sawcut along neat lines around the perimeter of the pavement to be removed at 
locations determined by the Engineer. 

The trench must have uniform bearing throughout the entire length and must be free of jagged rubble or 
sharp objects. Ensure conduit, supply line, and joints are not moved or damaged by backfill operations. 

For a project with multiple water service points, excavate and backfill trenches for 1 service point at a 
time. 

11-15-13 

Trenches for irrigation supply lines and conduits 3 inches and larger must be 5 times the pipe or conduit 
diameter deep and 2 times the pipe or conduit diameter wide. 

Trenches for irrigation supply lines and conduits 2-1/2 inches or less in diameter must be a minimum of 
12 inches below finished grade, measured from the top of the installed pipe. 

07-19-13 

Trenches must be at least 4 feet from curbs, dikes, and paved shoulders. 

Rocks and debris encountered during trenching operations must be brought to the surface of the ground. 
Remove rocks and debris as ordered. This work is change order work. 

If trenching requires the removal of plants, in areas with: 

1. Turf, replace turf with sod under section 20-3.03C(3)(e). 
2. Groundcover, replace groundcover plants from flats and plant at 12 inches on center under section 

20-3.03C. No replacement of Carpobrotus and Delosperma is required if removed by rototilling. 
 

11-15-13 

Where existing surfacing is removed, replace the structural section to match the materials removed. 
Replacement concrete must be of uniform smoothness, color, and texture equal to the adjacent concrete 
surface. Dispose of removed material. Install supply line and conduits at the bottom of trenches and 
backfill with sand to a depth of 2 inches over the top of the supply lines and conduits. Excluding the part 
of the trench backfilled with surfacing or pavement, the remainder of the trench must be backfilled with 
material that is excavated from the trench. Rock, broken concrete, asphalt concrete and other particles 
larger than 2 inches in greatest dimension must not be used. 

07-19-13 

20-2.01C(3)  Pull Boxes 

Install pull boxes under section 86-2.06 at the following locations: 

1. At all conductor splices except splices made in valve boxes 
2. Within 5 feet of irrigation controllers 
3. At ends of electrical conduits 
4. At other locations shown 
 
20-2.01C(4)  Valve Boxes and Covers 

Install and identify each valve box as shown. 

In walkways and paved areas, install the top of the valve box flush with the surrounding finished grade. 

20-2.01C(5)  Recycled Water Warning Signs 

Install recycled water warning signs on irrigation facilities using recycled water. 
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Install sign decals directly to clean, smooth surfaces. Clean the surface with alcohol or an equivalent 
cleaner before applying the decal. 

Install a 4 by 4 inch warning sign decal to each: 

1. Backflow preventer assembly 
2. Irrigation controller enclosure cabinet door 
 
Install a 2 by 2 inch warning tag to the each remote control valve and valve box cover. 

Install a 2-1/2 by 3 inches sign decal to each sprinkler riser. 

Under local regulations, install a 12 by 12 inch warning sign decal on an aluminum plate and attach to 
gates, fences, and walls located in the vicinity of a recycled water irrigation system. On gates and fences, 
install signs with S hooks and C clips or 14-gauge galvanized steel wire. On concrete walls or other rough 
surfaces, install signs with a silicon-based adhesive. 

20-2.01C(6)  Garden Valves 

Furnish 3 keys for each garden valve before Contract acceptance. 

20-2.01D  Payment 

Not Used 

20-2.02  EXISTING IRRIGATION FACILITIES 

20-2.02A General 

20-2.02A(1)  Summary 

Section 20-2.02 includes specifications for checking, testing, operating, replacing, and relocating existing 
irrigation facilities. 

20-2.02A(2)  Definitions 

Reserved 

20-2.02A(3)  Submittals 

Submit a list of irrigation system deficiencies within 7 days after checking the existing facilities. 

20-2.02A(4)  Quality Control and Assurance 

After irrigation facilities have been relocated, demonstrate in the presence of the Engineer that the 
relocated facilities function properly. 

Certify each existing backflow preventer under section 20-2.03A(4). 

20-2.02B  Materials 

Valve box covers must be the same size as the covers they replace. 

Control and neutral conductors must be the same size and color as the control and neutral conductors 
they replace. 

20-2.02C  Construction 

20-2.02C(1)  General 

Notify the Engineer at least 4 business days before shutting off the water supply to any portion of the 
existing irrigation system and immediately after restoring the water supply to any portion of the existing 
irrigation system. 

If an irrigation facility to be relocated is determined unsuitable by the Engineer, replace irrigation facility 
under section 20-2. This work is change order work. 

20-2.02C(2)  Check and Test Existing Irrigation Facilities 

Before performing irrigation system work, check existing irrigation facilities to remain in place or to be 
relocated. The Engineer determines the test watering cycle lengths. Check for deficiencies including 
missing parts, damaged components, and improper operation. Correct deficiencies as ordered. The 
correction of deficiencies is change order work. 
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20-2.02C(3)  Operate Existing Irrigation Facilities 

If the Contract includes a bid item for operate existing irrigation facilities, after performing work under 
section 20-2.02C(2), operate existing irrigation facilities through Contract acceptance. 

Operate existing irrigation facilities except for water meters, underground supply lines, control and neutral 
conductors, and electrical conduits. 

Check for proper operation at least once every 30 days. Adjust, repair, or replace existing irrigation 
facilities within 7 days of finding any deficiency. 

Operate irrigation systems using the automatic irrigation controller until Contract acceptance. You may 
operate irrigation controllers manually during plant replacement, fertilization, weed germination, and 
repair work. 

Program the irrigation controllers for seasonal requirements. 

20-2.02C(4)  Replace Valve Box Covers 

Existing valve box covers shown to be replaced must remain in place until the new covers are ready to be 
installed. 

Dispose of removed valve box covers. 

20-2.02C(5)  Relocate Backflow Preventer Assemblies 

Relocate backflow preventer assembly as shown and install under section 20-2.03C. 

20-2.02C(6)  Relocate Water Meters 

Relocate water meter as shown. 

20-2.02C(7)  Relocate Irrigation Controllers 

Relocate irrigation controller as shown and install under section 20-2.07C. 

20-2.02D Payment 

Not Used 

20-2.03  BACKFLOW PREVENTER ASSEMBLIES 

20-2.03A  General 

20-2.03A(1)  Summary 

Section 20-2.03 includes specifications for installing a backflow preventer assembly. 

20-2.03A(2)  Definitions 

Reserved 

20-2.03A(3)  Submittals 

Reserved 

20-2.03A(4)  Quality Control and Assurance 

Each backflow preventer assembly must be certified by a backflow preventer tester. The tester must have 
an active and valid certification from the water purveyor having jurisdiction. 

If the local water purveyor does not have a certification program, the tester must be certified by AWWA or 
a nearby county with a certification program. 

Notify the Engineer at least 5 business days before certifying backflow preventer assembly. 

Certify each backflow preventer assembly annually and within 10 days before Contract acceptance. 

20-2.03B  Materials 

20-2.03B(1)  General 

Each backflow preventer assembly must include: 
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1. Backflow preventer including gate valve, wye strainer, brass or malleable iron unions, fittings, and 
supports 

2. Blanket 
3. Enclosure 
4. Concrete pad 
 
Concrete for the pad must be minor concrete, except the concrete must not contain less than 463 pounds 
of cementitious material per cubic yard. Hand mixing of the concrete is allowed. 

20-2.03B(2)  Backflow Preventers 

Each backflow preventer must: 

1. Be reduced-pressure principle type. 
2. Comply with the requirements of the water purveyor that has jurisdiction. 
3. Be factory-assembled with: 

3.1. 2 check valves 
3.2. 1 pressure differential relief valve 
3.3. 4 test cocks 
3.4. 2 shut-off valves manufactured from iron or bronze. Shut-off valves must be one of the 

following: 
3.4.1. Resilient wedge gate valves 
3.4.2. Resilient seated and fully ported ball valves 
3.4.3. Resilient seated butterfly valves 
 

Backflow preventer components must be capable of withstanding a working pressure of 150 psi. 

20-2.03B(3)  Backflow Preventer Blankets 

Each backflow preventer blanket must: 

1. Be polyester fabric coated with vinyl or polymeric resin 
2. Be resistant to UV light, water, mildew, and fire 
3. Have an R-value from R-30 to R-38 
 
Blankets must have a securing mechanism that includes either zippers, hook-pile tape, grommets, snaps, 
buttons, or any combination of these. Wherever the backflow preventer is not in an enclosure, the 
securing mechanism must be capable of accepting a padlock. 

20-2.03B(4)  Backflow Preventer Enclosures 

Each backflow preventer enclosure must: 

1. Have expanded metal sides, ends, and top panels fabricated from 9-gauge minimum thickness 
stainless sheet steel with openings of approximately 3/4 by 1-3/4 inches 

2. Have expanded metal panels attached to the 3/16-inch thick steel frame by a series of welds not less 
than 1/4 inch in length and spaced not more than 4 inches on center, along the edges of the 
enclosure 

3. Have Type 304 stainless steel lock guards with a minimum thickness of 12 gauge. 
4. Have hexagonal nuts and lock-type washers 
5. Be powder coated by the manufacturer to match color no. 20450 of FED-STD-595. 
6. Have padlock clasp or latch and lock mechanism 
 
20-2.03C  Construction 

Finish exposed top surfaces of concrete pad with a medium broom finish applied parallel to the long 
dimension of pads. 

Install hold-downs for the backflow preventer assembly enclosure when concrete is still plastic. 

20-2.03D  Payment 

Not Used 
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20-2.04  CAM COUPLER ASSEMBLIES 

20-2.04A  General 

Section 20-2.04 includes specifications for installing a cam coupler assembly. 

20-2.04B  Materials 

Each cam coupler assembly must consist of a cam coupler, dust cap, check valve, pipes, fittings, 
concrete thrust block, and valve box with woven wire cloth and gravel. 

Cam couplers and keys must be manufactured of brass or bronze and be able to withstand a working 
pressure of 150 psi. 

Furnish 3 loose cam coupler keys before Contract acceptance. 

20-2.04C  Construction 

Install cam coupler assemblies in valve boxes as shown. 

20-2.04D  Payment 

Not Used 

20-2.05  CONTROL AND NEUTRAL CONDUCTORS 

20-2.05A  General 

20-2.05A(1)  Summary 

Section 20-2.05 includes specifications for installing control and neutral conductors. 

20-2.05A(2)  Definitions 

Reserved 

20-2.05A(3)  Submittals 

Reserved 

20-2.05A(4)  Quality Control and Assurance 

Perform field tests on control and neutral conductors. Field tests must comply with the specifications for 
lighting circuits in section 86-2.14B. 

Where the conductors are installed by trenching and backfilling, perform field tests after a minimum of 6 
inches of backfill material has been placed and compacted over the conductors. 

20-2.05B  Materials 

Control and neutral conductors must comply with the requirements in section 86-2.08. 

For connections between 24-volt irrigation controllers and valve solenoids, use control and neutral 
conductors. Conductors must include a control conductor for each valve and a common neutral. 

Conductor insulation color, except for the stripes, must be continuous throughout. The color of the 
conductors must be consistent from the controller to each valve. Neutral conductors must be white. Do 
not use white for control conductors. Do not use conductors with green insulation except as permitted by 
the NEC. 

Conductors must be: 

1. No. 12 AWG or larger or no. 14 AWG or larger for armor-clad 
2. Rated for 36 V or 600 V for armor-clad 
3. Rated for direct burial 
4. Underground feeder cable Type UF and TWU 
5. Solid, uncoated copper for armor-clad 
6. Not less than 90 percent of the AWG diameter required 
 
No. 10 and smaller conductors must be insulated with a minimum of 56 mils of PVC or a minimum of 41 
mils of polyethylene. No. 8 and larger conductors must be insulated with a minimum of 70 mils of PVC. 
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No. 10 and smaller armor-clad conductors must be insulated with a minimum of 41 mils of polyethylene. 
No. 8 and larger armor-clad conductors must be insulated with 54 to 60 mils of PVC. 

Armor-clad conductors must include: 

1. Stainless steel tape armor, Type 304 and helically wrapped with a 33 percent minimum overlap. The 
tape must be 0.5 inch wide and at least 0.005 inch thick. 

2. PVC outer conductor jacket that is UV resistant and complies with the ICEA S-61-402, NEMA 
standard WC5 and UL listing 1263. The jacket nominal thickness must be 24 to 30 mils thick. 

 
20-2.05C  Construction 

20-2.05C(1)  General 

Reserved 

20-2.05C(2)  In Open Trenches 

Do not install control and neutral conductors above each other in an open trench. Wrap conductors 
together with electrical tape at 5 foot intervals. 

Where conductors are installed in the same trench as supply line, install at the same depth as the line. At 
other locations, install conductors not less than 12 inches below finished grade. 

Where conductors are not in a supply line trench, install conductors at least 4 feet from curbs, dikes, and 
paved shoulders. 

20-2.05C(3)  In Conduits 

Install conductors in electrical conduit if conductors are to be: 

1. Surface mounted 
2. Installed in or on structures 
3. Installed under paved areas 
4. Installed in irrigation conduits 
5. Placed in concrete 
 
20-2.05C(4)  Splicing 

Splice low voltage control and neutral conductors under sections 86-2.09C, 86-2.09D, and 86-2.09E, 
except do not use method B. Tape used for splice insulation must be PVC tape. 

Leave at least 2 feet of slack for each conductor at each: 

1. Pull box 
2. Valve box for each conductor that is connected to other facilities within the box or spliced within the 

box 
 
Do not splice conductors in irrigation controller cabinets. 

Permanent splice connections must be made with freshly cut and skinned conductors. Do not use 
temporary splices made for testing valve circuits as permanent splices. 

20-2.05C(5)  Marking 

Mark control and neutral conductors in pull boxes, valve boxes, at irrigation control terminals, and at 
splices. 

Mark conductor terminations and splices with adhesive cloth wrap-around markers. Seal markers with 
clear, heat-shrinkable sleeves. 

Mark nonspliced conductors with clip-on C-shaped white extruded PVC sleeves. Sleeves must have black 
indented legends of uniform depth with transparent overlays over the legends and chevron cuts for the 
alignment of 2 or more sleeves. 

Identify markers for the control conductors with the appropriate irrigation controller and station number. 
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20-2.05D  Payment 

Not Used 

20-2.06  FLOW SENSORS 

20-2.06A  General 

Section 20-2.06 includes specifications for installing a flow sensor. 

20-2.06B  Materials 

Each flow sensor must be an inline type with a nonmagnetic spinning impeller as the only moving part. 

The electronics housing must: 

1. Be schedule 80 PVC or cast 85-5-5-5 bronze 
2. Include glass-filled polyphenylene sulfide 
3. Be easily removable from the meter body and include 2 ethylene-propylene O-rings 
 
The impeller must be tungsten carbide. 

The electronics must be rated to withstand prolonged water immersion conditions and include 2 single 
conductor 18 AWG leads, 48 inches long. 

The insulation must be direct burial UF type colored red for the positive lead and black for the negative 
lead. 

The flow sensor must be capable of withstanding: 

1. 100 to 400 psi operating pressure depending on sensor size shown 
2. Liquid temperatures up to 220 degrees F 
3. Flows from 1/2 to 15 ft/sec 
 
20-2.06C  Construction 

Install flow sensor as shown. 

20-2.06D  Payment 

Not Used 

20-2.07  IRRIGATION CONTROLLERS 

20-2.07A  General 

20-2.07A(1)  Summary 

Section 20-2.07 includes specifications for installing irrigation controllers. 

20-2.07A(2)  Definitions 

irrigation controller: "Smart" irrigation controller as defined by the Irrigation Association. 

remote irrigation control system (RICS): Centralized water management system that consists of a base 
station, centralized server, satellite controllers. 

base station: Designated computer located at a Department maintenance facility or District Office that 
collects data from a series of satellite controllers through a centralized server. 

centralized server: Designated server or web-based application that collects data from all base stations. 

web-based application: Encrypted managing software that is coded in a browser-supported language 
and is executable via a common internet web browser (e.g., Microsoft Internet Explorer, Firefox, 
Safari, etc.). 

satellite controller: Irrigation controller that communicates directly to a base station or centralized 
server. 

network communication: Identified means through which satellite controllers, base stations, and a 
centralized server communicate to one another (i.e., fiber optics, spread spectrum, phone line, etc.). 
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remote access device: Device (i.e., FCC compliant radio remote, cell phone or wireless, etc.) used to 
communicate with satellite controllers from a remote location. 

20-2.07A(3)  Submittals 

Submit as an informational submittal, a complete manufacturer's maintenance and operations manual for 
each type of controller installed. Submit the manual at the time the wiring plans and diagrams are placed 
inside the controller enclosure or cabinet door. 

20-2.07A(4)  Quality Control and Assurance 

Provide training by a qualified person on the use and adjustment of the irrigation controllers installed 30 
days before Contract acceptance. 

Modifications to electrical components must be done by the manufacturer before shipment to the job site. 

The installation date and expiration date of the manufacturer's guarantee for the controllers must be 
permanently marked on the inside face of the controller. 

20-2.07B  Materials 

20-2.07B(1)  General 

Conventional A/C powered irrigation controllers must operate on 110/120 V, 60 Hz(ac) and supply 24 to 
30 VAC, 60 Hz(ac) for operating electrical remote control valves. 

Concrete for the pad and foundation must be minor concrete, except the concrete must not contain less 
than 463 pounds of cementitious material per cubic yard. Hand mixing of the concrete is allowed. 

20-2.07B(2)  Irrigation Controllers 

20-2.07B(2)(a)  General 

The irrigation controllers must: 

1. Be A/C, battery, solar, or 2-wire as shown 
2. Be from a single manufacturer. 
3. Be fully automatic and capable of operating a complete 30-day or longer irrigation program. 
4. Have a switch or button on the face of the irrigation control panel showing that the irrigation controller 

can be turned on or off and provide for automatic or manual operation. Manual operation must allow 
cycle start at the desired station and allow for the minimum activation of a single station or have the 
option to operate multiple stations in sequential or simultaneous operation modes. 

5. Have non-volatile memory. 
6. Have a watering time display on the face of the control panel. 
7. Have a panel and circuit board connected to the low voltage control and neutral conductors by means 

of a plug and receptacle connectors located within the cabinet enclosure. 
8. Have a variable or incremental timing adjustment ranging from 1 minute to 360 minutes per station. 
9. Be capable of operating at least 3 program schedules. 
10. Be capable of having at least 4 start times per program schedule. 
11. Have an output that can energize a pump start circuit or a remote control master valve. 
12. Be protected by fuses and circuit breakers. 
13. Display a program and station affected by a sensory alert without altering other watering schedules 

not affected by the alert. 
14. Be capable of global manual and automatic seasonal adjustments to all valves in any given program. 
15. Automatically alter watering schedule in accordance with evapotranspiration data provided by a local 

weather station or have an internal programmed default of historical evapotranspirational data for a 
given region. 

16. Support a flow sensor, rain sensor, or weather station and have automatic shut-off capability. 
17. Be capable of communicating with the remote access device. 
 
If the irrigation controller is installed in an enclosure cabinet, the cabinet must be stainless steel and must 
comply with section 86-3.04A. 

Irrigation controllers not installed in enclosure cabinets must be weatherproof, constructed of fiberglass or 
metal and have a door lock with 2 keys provided. 
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RICS must meet the requirements of an irrigation controller and be capable of being accessible only 
through a secured and encrypted server that is password and firewall protected by the Department or be 
accessible through a firewall secure remote server that is independent from any Department servers. The 
Department will set up and manage the network communication. 

20-2.07B(2)(b)  Battery Powered Irrigation Controllers 

Reserved 

20-2.07B(2)(c)  Solar Powered Irrigation Controllers 

Reserved 

20-2.07B(2)(d)  Two-wire Irrigation Controllers 

Reserved 

20-2.07B(3)  Irrigation Controller Enclosure Cabinets 

The irrigation controller enclosure cabinet must: 

1. Be stainless steel. 
2. Include a mounting panel. Fabricate mounting panels with one of the following: 

2.1. 3/4-inch exterior AC grade veneer plywood. Paint panels with 1 application of an exterior, latex 
based, wood primer and 2 applications of an exterior, vinyl acrylic enamel, white in color. Paint 
panels on all sides and edges before installation of the panels in the cabinets and the 
equipment on the panels. 

2.2. 3/16-inch thick aluminum sheets. 
2.3. 10-gauge cold-rolled steel sheets. 
2.4. 0.157-inch stainless steel metal sheets. 

3. Provide cross ventilation, roof ventilation, or a combination of both. Ventilation must not compromise 
the weather resistance properties of the cabinet and must be fabricated by the cabinet manufacturer. 

4. Include protection against lightning damage. 
5. Have an area inside the cabinet doors for storage of the as-built schematic wiring diagram and 

irrigation plans. 
6. Have padlock clasp or latch and lock mechanism. 
 
20-2.07B(4)  Rain Sensors 

A rain sensor unit must be a solid state, automatic shut-off type, and compatible with the irrigation 
controller. The rain sensor unit must automatically interrupt the master remote control valves when 
approximately 1/8 inch of rain has fallen. The irrigation controller must automatically be enabled again 
when the accumulated rainfall evaporates from the rain sensor unit collection cup. 

Rain sensor units must be one of the following: 

1. Rated 24 V(ac) to 30 V(ac) 
2. Wireless and FCC compliant 
 
20-2.07C  Construction 

Finish exposed top surface of concrete pad with a medium broom finish applied parallel to the long 
dimension. 

Locate irrigation controllers in pedestal or wall mounted enclosures as shown. 

Install electrical components for automatic irrigation systems under section 86-1.02. 

Install irrigation controllers under the manufacturer's instructions and as shown. 

If 2 or more irrigation controllers operate the same remote master control valve, furnish and install an 
isolation relay under the controller manufacturer's instructions. 

Where direct burial conductors are to be connected to the terminal strip, connect the conductors with the 
open-end-crimp-on wire terminals. Exposed wire must not extend beyond the crimp of the terminal and 
the wires must be parallel on the terminal strip. 
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Install rain sensor units for irrigation controllers on the irrigation controller enclosure cabinets. Provide 
protection against lightning damage. 

20-2.07D  Payment 

Payment for electrical service for 120-volt or higher is not included in the payment for irrigation controller. 

20-2.08  IRRIGATION CONDUIT 

20-2.08A  General 

20-2.08A(1)  Summary 

Section 20-2.08 includes specifications for installing irrigation conduit under a roadway or other facility to 
accommodate electrical conduit for control and neutral conductors and irrigation supply lines. 

Before performing work on irrigation systems, locate existing conduits shown to be incorporated into the 
new work. 

Before removing or disturbing existing Type A pavement markers that show the location of the existing 
conduit, mark the location of the existing conduit on the pavement. 

20-2.08A(2)  Definitions 

Reserved 

20-2.08A(3)  Submittals 

Reserved 

20-2.08A(4)  Quality Control and Assurance 

Demonstrate the conduits are free of obstructions after placement of base and surfacing. 

Before and after extending the irrigation supply line in a conduit, pressure test the supply line under 
section 20-2.01A(4)(b). 

After conductors are installed in a conduit, test the conductors under section 20-2.05A(4). 

Assign a technical representative to direct and control the directional bore activities. The representative 
must be present during directional bore activities. Unless otherwise authorized, perform directional bore 
activities in the presence of the Engineer. 

20-2.08B  Materials 

20-2.08B(1)  General 

Reserved 

20-2.08B(2)  ABS Composite Pipe Conduit 

ABS composite pipe and couplings must comply with ASTM D 2680. Couplings must be solvent cement 
type. 

20-2.08B(3)  Corrugated High Density Polyethylene Pipe Conduit 

Corrugated high density polyethylene pipe must comply with ASTM F 405 and F 667 or be Type S and 
comply with AASHTO M252 and M294. Couplings and fittings must be as recommended by the pipe 
manufacturer. 

20-2.08B(4)  Corrugated Steel Pipe Conduit 

Corrugated steel pipe conduit must comply with section 66. The nominal thickness of metal sheets for 
pipe must be 0.064 inch for corrugated steel pipe and 0.060 inch for corrugated aluminum pipe. Coupling 
bands and hardware must comply with section 66. 

20-2.08B(5)  Polyvinyl Chloride Pipe Conduit 

PVC pipe conduit must be schedule 40 and comply with ASTM D 1785. 

Fittings must be schedule 80. 
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20-2.08B(6)  Welded Steel Pipe Conduit 

Welded steel pipe must comply with ASTM A 53. Pipe must be black and have either welded or threaded 
joints. 

The minimum wall thickness for the various sizes of welded steel pipe must comply with the dimensions 
shown in the following table: 

Pipe size, nominal 
(inch) 

Minimum wall thickness 
(inch) 

3 0.216 
4 0.237 
6  0.280 
8 0.277 
10 0.279 
12 0.330

 

20-2.08C  Construction 

20-2.08C(1)  General 

When existing conduits are to be incorporated in new work, excavate exploratory holes for locating 
existing conduits at the locations indicated by existing markers or as directed. Excavate and backfill 
exploratory holes to a maximum size of 2-1/2 feet in width, 5 feet in depth, and 5 feet on each side of the 
marker or directed location parallel to the roadway. If the conduit is not found and if ordered, increase the 
size of the exploratory holes beyond the dimensions specified. The additional excavation and backfill is 
change order work. 

If extending an existing conduit, remove conductors from the conduit. 

Use a coupling band if the new conduit matches the existing conduit diameter, otherwise overlap the 
conduit at least 12 inches. 

After extending existing conduits, install conductors that match the color and size of the existing 
conductors without splices. Splice conductors in adjacent pull boxes. 

If installing a control and neutral conductor and electrical conduit through the irrigation conduit, install a 
no. 5 pull box at each end. 

Remove debris found in the conduit before performing other work. Debris found more than 3 feet from the 
ends of the conduits is removed as change order work. 

Extend conduit 2 feet beyond all paving unless otherwise shown. 

Cap the ends of unused conduit. 

Designate the location of each conduit by cementing a Type A pavement marker as shown. Type A 
pavement markers and adhesive must comply with section 85. 

20-2.08C(2)  Welded Steel Pipe Conduit 

20-2.08C(2)(a)  General 

Install welded steel pipe by directional boring or jack and drill. 

Install top of conduits: 

1. 18 to 30 inches below the finished surface in sidewalk areas 
2. 40 to 52 inches below the finished grade in other paved areas 
 
20-2.08C(2)(b)  Directional Boring 

Notify the Engineer 2 business days before starting directional bore activities. 

The diameter of the boring tool for directional boring must be only as large as necessary to install the 
conduit. 
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Mineral slurry or wetting solution may be used to lubricate the boring tool and to stabilize the soil 
surrounding the boring path. The mineral slurry or wetting solution must be water based. 

The directional bore equipment must have directional control of the boring tool and have an electronic 
boring tool location detection system. During operation, the directional bore equipment must be able to 
determine the location of the tool both horizontally and vertically. 

20-2.08C(2)(c)  Jack and Drill 

Notify the Engineer 2 business days before starting jack and drill activities. 

Jacking or drilling pits must be no closer than 2 feet from pavement edge whenever possible. 

If authorized, small holes may be cut in the pavement to locate or remove obstructions.  

Do not use excessive water that will soften subgrade or undermine pavement. 

20-2.08C(3)  Schedule 40 Pipe Conduit 

Where schedule 40 pipe conduit 2 inches or less in outside diameter is installed under surfacing, you may 
install by directional boring under section 20-2.08C(2)(b). 

For conduit 2 inches or less in diameter, the top of the conduit must be a minimum of 18 inches below 
surfacing. 

Extend schedule 40 pipe conduit 6 inches beyond surfacing. Cap ends of conduit until used. 

20-2.08D  Payment 

Schedule 40 PVC pipe conduit is paid for as plastic pipe (schedule 40) (supply line). 

20-2.09  IRRIGATION SUPPLY LINE 

20-2.09A  General 

20-2.09A(1)  Summary 

Section 20-2.09 includes specifications for installing irrigation supply line. 

If the supply line location interferes with the excavation of plant holes, relocate the plant hole to clear the 
supply line. Do not install supply lines through plant holes unless shown. 

Supply lines, control and neutral conductors and electrical conduits installed in common trenches must 
not be installed above each other. 

20-2.09A(2)  Definitions 

Reserved 

20-2.09A(3)  Submittals 

Submit a certificate of compliance for polyethylene pipe and plastic pipe supply line. 

20-2.09A(4)  Quality Control and Assurance 

Solvent cement must comply with the local Air Quality Management District requirements. 

20-2.09B  Materials 

20-2.09B(1)  General 

Irrigation supply pipe must be metal or plastic as shown. 

PCC for thrust blocks must be produced from commercial-quality aggregates. The concrete must contain 
at least 295 pounds of cementitious material per cubic yard. 

20-2.09B(2)  Copper Pipe Supply Line 

Copper pipe must be Type K rigid pipe and comply with ASTM B 88. Fittings must be wrought copper or 
cast bronze either soldered or threaded. 

Solder must be 95 percent tin and 5 percent antimony. 
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20-2.09B(3)  Galvanized Steel Pipe Supply Line 

Galvanized steel pipe supply line and couplings must be standard weight and comply with ASTM A 53, 
except that the zinc coating must not be less than 90 percent of the specified amount. Except for 
couplings, fittings must be galvanized malleable iron, banded and threaded, and comply with ANSI B16.3, 
Class 150. 

Joint compound must be nonhardening and noncorrosive. Do not use pipe thread sealant tape. 

20-2.09B(4)  Drip Irrigation Tubing 

Drip irrigation tubing must be virgin polyethylene plastic and comply with ASTM D 2737. 

The drip irrigation tubing must be distribution tubing with preinstalled in-line emitters. 

If preinstalled in-line drip irrigation tubing is not shown, you may install emitters that match the distribution 
requirements shown. The emitters must be barbed or threaded-type outlet devices with dual silicone 
diaphragms and installed under the manufacturer's instructions. 

The emitters must meet the flow rate and operating pressure range shown. 

The wall thickness of polyethylene tubing must comply with the following requirements when tested under 
ASTM D 2122: 

Pipe size, 
nominal 
(inch) 

Minimum wall 
thickness 

(inch) 

Maximum wall 
thickness 

(inch) 
1/2 0.050 0.070 
5/8 0.055 0.075 
3/4 0.060 0.080

 

The polyethylene tubing fittings must be leak-free, compression type and have female sockets with an 
internal barb to provide a positive pipe-to-fitting connection that will not separate at the designed 
pressure. 

20-2.09B(5)  Plastic Pipe Supply Line 

Plastic pipe supply line must be PVC pipe that is NSF approved. 

Schedule 40 plastic pipe supply line must comply with ASTM D 1785. 

Class 315 plastic pipe supply line must comply with ASTM D 2241. 

PVC gasketed bell joints must comply with ASTM D 2672, ASTM D2241, ASTM D 3139, and ASTM F 
477. 

For solvent-cemented type joints, the primer and solvent cement must be made by the same 
manufacturer. The primer color must contrast with the color of the pipe and fittings. 

Solvent-cemented fittings must be injection molded PVC, schedule 40, and comply with ASTM D 2466. 

Fittings for supply line placed in irrigation conduit must be schedule 80. 

Fittings for plastic pipe supply line larger than 4 inches must be ductile iron under section 20-2.14C(2)(b). 

If UV-resistant plastic pipe supply line is required, the pipe must be homogeneous, uniform color and be 
manufactured of: 

1. At least 80 percent vinyl chloride resin with UV stabilizers 
2. Non-PVC resin modifiers and coloring ingredients 
3. Coloring ingredients with UV stabilizers 
 
20-2.09C  Construction 

20-2.09C(1)  General 

Cut pipe straight and true. After cutting, ream out the ends to the full inside diameter of the pipe. 
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Prevent foreign material from entering the irrigation system during installation. Immediately before 
assembling, clean all pipes, valves, and fittings. Flush lines before attaching sprinklers, emitters, and 
other terminal fittings. 

Pipe supply lines installed between the water meter and backflow preventer assembly must be installed 
not less than 18 inches below finished grade measured to the top of the pipe. 

Where a connection is made to existing supply lines, bell and gasketed fittings or compression fittings 
may be used. 

Install a thrust block at each change in direction on the main supply line, terminus run, and at other 
locations shown. 

Where supply lines cross paved ditches more than 3 feet deep at their flow line, install galvanized steel 
pipe for the entire span of the ditch. 

Secure UV resistant plastic pipe supply line on grade as shown. 

20-2.09C(2)  Galvanized Steel Pipe Supply Line 

Coat male pipe threads on galvanized steel pipe according to the manufacturer's instructions. 

20-2.09C(3)  Drip Irrigation Tubing 

Install drip irrigation tubing on grade and under manufacturer's instructions. 

Install a flush valve and an air-relief valve if recommended by the drip valve assembly manufacturer. 

20-2.09C(4)  Plastic Pipe Supply Line 

For PVC pipe 1-1/2 inches in diameter or smaller, cut the pipe with PVC cutters. 

For solvent-cemented type joints, apply primer and solvent-cement separately under the manufacturer's 
instructions. 

Wrap the male portion of each threaded plastic pipe fitting with at least 2 layers of pipe thread sealant 
tape. 

Install plastic pipe supply line mains with solvent-cemented type joints not less than 18 inches below 
finished grade measured to the top of the pipe. 

Install plastic pipe supply line laterals with solvent-cemented type joints not less than 12 inches below 
finished grade measured to the top of the pipe. 

Snake plastic pipe installed by trenching and backfilling methods. 

20-2.09D  Payment 

Supply line pipe and drip irrigation tubing are measured along the slope. 

20-2.10  SPRINKLER ASSEMBLIES 

20-2.10A  General 

Section 20-2.10 includes specifications for installing sprinkler assemblies. 

20-2.10B  Materials 

20-2.10B(1)  General 

Each sprinkler assembly must meet the characteristics shown in the irrigation legend. 

Where shown, a sprinkler assembly must have a flow shut-off device that automatically stops the flow of 
water on the downstream side of the device when the assembly is broken. You may use a sprinkler 
assembly with a preinstalled flow shut-off device or you must install a flow shut-off device under the 
manufacturer's instructions. 

Flexible hose for sprinkler assembly must be leak-free, nonrigid and comply with ASTM D 2287, cell Type 
6564500. The hose wall thickness must comply with ASTM D 2122 for the hose diameters shown in the 
following table: 
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Hose diameter, nominal 
(inch) 

Minimum wall thickness 
(inch) 

1/2 0.127 
3/4 0.154 
1 0.179

 

Solvent cement and fittings for flexible hose must comply with section 20-2.09B(5). 

20-2.10B(2)  Pop-Up Sprinkler Assemblies 

Each pop-up sprinkler assembly must include a body, nozzle, swing joint, pressure compensation device, 
check valve, sprinkler protector, and fittings as shown. 

20-2.10B(3)  Riser Sprinkler Assemblies 

11-15-13 

Each riser sprinkler assembly must include a riser or flexible hose, threaded nipple, swing joint, check 
valve, and nozzle as shown. The riser must be UV resistant schedule 80, PVC 1120 or PVC 1220 pipe 
and comply with ASTM D 1785. 

20-2.10B(4)  Tree Well Sprinkler Assemblies 

Each tree well sprinkler assembly must include a body, riser, swing joint, perforated drainpipe, and drain 
cap. 

07-19-13 

The perforated drainpipe must be commercial grade, rigid, PVC pipe with holes spaced not more than 6 
inches on center on 1 side of the pipe. 

Drain cap must be commercially available, 1 piece, injection molded drain grate manufactured from 
structural foam polyolefins with UV light inhibitors. Drain grate must be black. 

Gravel for filling the drainpipe must be graded such that 100 percent passes the 3/4-inch sieve and 100 
percent is retained on the 1/2-inch sieve. Gravel must be clean, washed, dry, and free from clay or 
organic material. 

20-2.10C  Construction 

Install pop-up and riser sprinkler assembly: 

1. 6-1/2 to 8 feet from curbs, dikes, and sidewalks 
2. 10 feet from paved shoulders 
3. 3 feet from fences and walls 
 
If sprinkler assembly cannot be installed within these limits, the location will be determined by the 
Engineer. 

Set sprinkler assembly riser on slopes perpendicular to the plane of the slope. 

Install tree well sprinkler assembly as shown. 

20-2.10D  Payment 

Not Used 

20-2.11  VALVES 

20-2.11A  General 

Section 20-2.11 includes specifications for installing valves. 

20-2.11B  Materials 

20-2.11B(1)  General 

Valves must: 

1. Include a valve box and cover 
2. Be the same size as the supply line that the valve serves unless otherwise shown 
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3. Be bottom, angled, or straight inlet configuration 
 
20-2.11B(2)  Ball Valves 

Ball valve must be a two-piece brass or bronze body and comply with the requirements shown in the 
following table: 

Property Requirements 
Nonshock working pressure, min 400 psi 
Seats PTFE 
O-ring seals PTFE 

 

Ball valve must be the same size as the supply line that the valve serves. 

20-2.11B(3)  Check Valves 

Each check valve must: 

1. Be schedule 80 PVC and factory set to 5 psi for adjustable spring check valve 
2. Be Class 200 PVC for swing check valves on non pressurized plastic irrigation supply line 
 
20-2.11B(4)  Drip Valve Assemblies 

Each drip valve assembly must include: 

1. Remote control valve 
2. Wye filter with: 

2.1. Filter housing that: 
2.1.1. Can withstand a working pressure of 150 psi 
2.1.2. Is manufactured of reinforced polypropylene plastic 

2.2. Reusable stainless steel filter cartridge with a 200 mesh size filtration 
3. Ball valve under 20-2.11B(2) 
4. Schedule 80 PVC pipes and fittings 
5. Pressure regulator 
 
20-2.11B(5)  Garden Valve Assemblies 

Each garden valve assembly must have: 

1. Garden valve 
2. Location marker 
 
20-2.11B(6)  Gate Valves 

Gate valves must be: 

1. Flanged or threaded type 
2. Iron or bronze body 
3. Bronze trimmed with one of the following: 

3.1. Internally threading rising stem 
3.2. Nonrising stem 

4. Able to withstand a working pressure of 150 psi 
5. Same size as the pipeline that the valves serves unless otherwise shown 
 
Gate valves smaller than 3 inches must have a cross handle. 

Gate valves 3 inches or larger must be flanged type with a square nut. Furnish 3 long shank keys before 
Contract acceptance. 

Gate valves attached to the outlets of a wye strainer must have seating rings on the discharge side of the 
gate valves must be PTFE. Valve wedges must be driven obliquely by cam action into the seating rings. 

20-2.11B(7)  Pressure Regulating Valves 

Pressure regulating valve must be: 
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1. Flanged or threaded type 
2. Brass, bronze, cast iron, or plastic body 
3. Spring diaphragm type 
4. Pilot controlled 
 
Pressure regulating valve must have no internal filter screens. 

20-2.11B(8)  Pressure Relief Valves 

Pressure relief valve must have a brass or bronze body, stainless steel springs, bronze nickel chrome 
seats, composition seat discs, female bottom inlets, and female side outlets. 

20-2.11B(9)  Quick Coupling Valves 

Quick coupling valve must be 3/4 inch double slotted with a self-closing cap, 3/4-inch brass key and 3/4-
inch brass hose swivel unless otherwise shown. Except for the cap, quick coupling valve must be brass or 
bronze construction. Furnish 3 loose quick coupling brass keys and brass hose swivels before Contract 
acceptance. 

20-2.11B(10)  Remote Control Valves 

20-2.11B(10)(a)  General 

Each remote control valve must: 

1. Be normally closed type. 
2. Be glass filled nylon, brass, or bronze. 
3. Be completely serviceable from the top without removing the valve body from the system. 
4. Be equipped with a device that regulates and adjusts the flow of water and be provided with a manual 

shut-off. The manual shut-off for valves larger than 3/4 inch must be operated by a cross handle. 
5. Have solenoids compatible with the irrigation controller. 
6. Have a manual bleed device. 
7. Be capable of withstanding a pressure of 200 psi 
8. Have replaceable compression discs or diaphragms. 
9. Have threaded fittings for inlets and outlets. 
10. Have DC latching solenoids when used with solar or battery controllers. Solenoids must operate on 

3.5 V. 
 
20-2.11B(10)(b)  Remote Control Valves with Flow Sensor 

Reserved 

20-2.11B(10)(c)  Remote Control Valves with Pressure Regulator 

Each remote control valve with pressure regulator must be factory assembled as 1 unit. 

20-2.11B(11)  Wye Strainer Assemblies 

Each wye strainer assembly must include: 

1. Wye strainer 
2. Garden valve 
 
20-2.11C  Construction 

20-2.11C(1)  General 

Install control valves: 

1. 6-1/2 to 8 feet from curbs, dikes, and sidewalks 
2. 10 feet from paved shoulders 
3. 3 feet from fences, walls, or both 
 
If a control valve cannot be installed within these limits, the location will be determined by the Engineer. 

20-2.11C(2)  Check Valves 

Unless otherwise shown, install spring-action check valves as necessary to prevent low head drainage. 
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20-2.11C(3)  Garden Valve Assemblies 

Install a location marker 8 to 10 inches from the back of each garden valve. 

20-2.11C(4)  Pressure Regulating Valves 

Install pressure regulating valves with threaded connections and a union on the inlet side of the valves. 

20-2.11C(5)  Wye Strainer Assemblies 

Unless shown, install wye strainer assembly on the upstream side of the remote control valves. 

Install garden valve so that when the system is flushed, the discharge sprays out of the valve box. 

20-2.11D  Payment 

Not Used 

20-2.12  WATER METERS 

Reserved 

20-2.13  RESERVED 

20-2.14  SUPPLY LINE ON STRUCTURES 

20-2.14A  General 

20-2.14A(1)  General 

20-2.14A(1)(a)  Summary 

Section 20-14 includes specifications for installing water supply lines through bridges and on the exterior 
of concrete structures. 

20-2.14A(1)(b)  Definitions 

Reserved 

20-2.14A(1)(c)  Submittals 

Submit a work plan for temporary casing support at the abutments as an informational submittal. 

20-2.14A(1)(d)  Quality Control and Assurance 

20-2.14A(1)(d)(i)  General 

Before installing seismic expansion assemblies or expansion assemblies, the Engineer must authorize 
the extension setting. 

20-2.14A(1)(d)(ii)  Regulatory Requirements 

Piping materials must bear the label, stamp, or other markings of the specified standards. 

20-2.14A(1)(d)(iii)  Site Tests 

Test water supply lines before: 

1. Backfilling 
2. Beginning work on box girder cell decks 
3. Otherwise covering the water supply lines 
 
Furnish pipe anchorages to resist thrust forces occurring during testing. 

Test the water supply lines as 1 unit. The limits of the unit must be 5 feet beyond the casing at each end 
of the bridge. 

Cap each end of the water supply lines before testing. Caps must be rated for the test pressure. 

Test water supply lines under section 20-2.01A(4)(b), except that the testing period must be 4 hours with 
no pressure drop. 

For water supply lines 4 inches and larger testing must meet the following additional requirements: 

1. Testing pressure must be at least 120 psi 
2. Air relief valve must not be subjected to water pressure due to testing 
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If water supply lines fail testing, retest the lines after repair. 

20-2.14A(2)  Materials 

20-2.14A(2)(a)  General 

Protect stored piping from moisture and dirt. Elevate piping above grade. Support piping to prevent 
sagging and bending. 

Protect flanges, fittings, and assemblies from moisture and dirt. 

20-2.14A(2)(b)  Air Release Valve Assemblies 

Air release valve assemblies include an air release valve, ball valve, tank vent, nipples, and pipe saddle. 
Assemblies must comply with the following: 

1. Air release valves must have a cast iron body with stainless steel trim and float, 1-inch NPT inlet, 1/2-
inch NPT outlet, and 3/16-inch orifice. 

2. Ball valves must have a 2-piece bronze body with chrome plated or brass ball, 1-inch full-size port, 
and be rated for at least 400 psi. 

3. Tank vents must have a 1/2-inch NPT inlet and downward-facing double openings with screened 
covers. 

4. Nipples must be schedule 40 galvanized steel pipe. 
5. Pipe saddle must be rated for at least 150 psi and compatible with water supply line. Pipe saddle 

must be (1) single strap pipe saddle for water supply lines smaller than 4 inches or (2) double strap 
pipe saddle for water supply lines 4 inches and larger. You may use a tee fitting for galvanized steel 
water supply lines. 

 
20-2.14A(2)(c)  Casings 

Casings must be welded steel pipe casing complying with section 70-7. 

20-2.14A(2)(d)  Pipe Wrap Tape 

Pipe wrap tape must be pressure sensitive tape made from PVC or polyethylene. Pipe wrap tape must be 
at least 50 mils thick and not wider than 2 inches. 

20-2.14A(2)(e)  Pipe Hangers 

Pipe hangers must comply with section 70-7.02C. 

The pipe hanger must be rated for the water supply line. If casings are shown, include the casings weight. 

20-2.14A(2)(f)  Epoxy Adhesives 

Epoxy used for anchoring concrete pipe supports must comply with section 70-7.02D. 

20-2.14A(2)(g)  Concrete Pipe Supports 

Concrete pipe supports must comply with section 70-7.02D. 

20-2.14A(2)(h)  Pipe Clamps and Anchors 

Metal clamps must be commercial quality steel complying with section 75-1.02. Anchors must comply with 
the specifications for concrete anchorage devices in section 75-1.03C. 

20-2.14A(2)(i)  Pull Boxes 

Pull boxes and covers must comply with section 20-2.01B(5). 

20.2.14A(3)  Construction 

20-2.14A(3)(a)  General 

Support water supply lines as described. 

Where water supply lines penetrate bridge superstructure concrete, either form or install pipe sleeves at 
least 2 pipe sizes larger than the pipe. 
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20-2.14A(3)(b)  Preparation 

Clean the interior of the pipe before installation. Cap or plug openings as pipe is installed to prevent the 
entrance of foreign material. Leave caps or plugs in place until the next pipe section is installed. 

20-2.14A(3)(c)  Installation 

20-2.14A(3)(c)(i)  General 

Reserved 

20-2.14A(3)(c)(ii)  Casings 

Install casings under section 70-7.03. 

Seal casing end with 8 inches of polyurethane foam at dirt stop or pipe end seal. 

20-2.14A(3)(c)(iii)  Wrapping Water Supply Line 

Wrap damaged supply line coatings with pipe wrap tape. Wrap field joints and fittings that are in contact 
with the earth. 

Wrapping must comply with the following: 

1. Clean and prime area as recommended by the tape manufacturer. 
2. Tightly wrap tape with 1/2 uniform overlap, free from wrinkles and voids, to provide not less than a 

100 mil thickness. 
3. The tape must conform to joint or fitting contours. 
4. Extend tape at least 6 inches over adjacent pipe. 
 
20-2.14A(3)(c)(iv)  Pipe Clamps and Anchors 

Install water supply lines on the exterior surfaces of bridges or other concrete structures with metal 
clamps and anchors. 

Drilling of holes for anchors must comply with the following: 

1. Drill holes to manufacturers recommended depth. 
2. Drilling tools must be authorized. 
3. Do not drill holes closer than 6 inches to the edge of a concrete structure. 
4. Relocate holes if reinforcing steel is encountered. Fill abandoned holes with mortar. Mortar must 

comply with section 51-1.02F. 
 
Where water supply lines are mounted vertically for more than 2 feet, install clamps and anchors within 6 
inches of the elbows. 

Where water supply lines are mounted vertically for more than 10 feet, install additional clamps and 
anchors at 10 foot centers unless otherwise shown. 

20-2.14A(3)(d)  Sequences of Operation 

If the bridge superstructure is to be prestressed do not place mortar around casings in abutments and 
hinges until bridge superstructure prestressing has been completed. 

20-2.14A(4)  Payment 

Supply line on structures is measured from end to end, along the centerline.  

The Department does not pay for failed tests. 

20-2.14B  Supply Line on Structures, Less than 4 Inches 

20-2.14B(1)  General 

20-2.14B(1)(a)  Summary 

Section 20-2.14B includes specifications for installing water supply lines smaller than 4 inches. 

20-2.14B(1)(b)  Definitions 

Reserved 
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20-2.14B(1)(c)  Submittals 

Product data for materials includes catalog cuts, performance data, and installation instructions. 

Submit product data for: 

1. Water supply line 
2. Expansion assemblies 
3. Casing insulators 
4. Pipe end seals 
5. Pipe anchorages 
6. Air release valve assemblies 
7. Casings 
8. Pipe hangers 
9. Epoxy adhesives 
10. Concrete pipe supports 
 
20-2.14B(1)(d)  Quality Control and Assurance 

Reserved 

20-2.14B(2)  Materials 

20-2.14B(2)(a)  General 

Reserved 

20-2.14B(2)(b)  Water Supply Line 

Water supply lines must comply with section 20-2.09. 

20-2.14B(2)(c)  Expansion Assemblies 

Expansion assemblies must consist of a hose with ends, insulated flange connections, and elbows. 
Expansion assemblies must have the same nominal inside diameter as the water supply line. Working 
pressure must be at least 150 psi. 

Hose must be medium or heavy weight, crush and kink resistant, rated for at least 150 psi. Cover must be 
flexible, oil resistant rubber or synthetic, reinforced with at least 2-ply synthetic yarn or steel wire. The 
inner tube must meet FDA and USDA Standards for potable water. Hose ends must be stainless steel 
flanged connections with stainless steel crimped bands or swaged end connectors. Do not use barbed 
ends with band clamps. 

Elbows must be 45 degree, standard weight galvanized steel fittings. 

20-2.14B(2)(d)  Casing Insulators 

Casing insulators must be: 

1. 2-piece, high-density, injection-molded polyethylene, nonconductive inner liner, with cadmium-plated 
nuts and bolts. 

2. Factory constructed to ensure the water supply line is centered in the casing. Insulators must not 
allow any contact between pipe and casing and have at least 2 runners seated on the bottom of the 
casing. 

3. Sized for the casing and water supply line shown. 
 
20-2.14B(2)(e)  Pipe Anchorages 

Pipe anchorages must consist of an I-beam, U-bolts, anchors, and double nuts. 

Use concrete anchorage devices for anchors on existing bridges. Use L-anchor bolts for anchors on new 
bridges. 

Fabricate the I-beam from 1/2-inch steel plate. Steel plate, U-bolts, L-anchors, and nuts must comply with 
section 75-1.02. Concrete anchorage devices must comply with section 75-1.03C. 

20-2.14B(2)(f)  Pipe End Seals 

Pipe end seals must consist of a pipe end seal, stainless steel bands, and polyurethane foam. 
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Pipe end seal must be factory constructed from seamless neoprene and sized for the casing and water 
supply line shown. Neoprene must be at least 1/8 inch thick. Stainless steel bands must be crimped. 

Polyurethane foam must be expanding foam spray that is water resistant and moisture cured. 

20-2.14B(3)  Construction 

Locate pipe anchorage halfway between expansion assemblies. 

Pipe end seal must be pulled onto the casing during pipe installation. Do not use wrap-around type end 
seals. 

20-2.14B(4)  Payment 

Supply line on structures is paid for as galvanized steel pipe (supply line on bridge). 

20-2.14C  Supply Line on Structures, 4 Inches and Larger 

20-2.14C(1)  General 

20-2.14C(1)(a)  Summary 

Section 20-2.14C includes specifications for installing water supply lines 4 inches and larger. 

20-2.14C(1)(b)  Definitions 

Reserved 

20-2.14C(1)(c)  Submittals 

Product data for materials includes catalog cuts, performance data, and installation instructions. 

Submit product data for: 

1. Water supply line 
2. Expansion assemblies 
3. Flange insulating gaskets 
4. Casing insulators 
5. Seismic expansion assemblies 
6. Lateral restraint assemblies 
7. Air release valve assemblies 
8. Casings 
9. Pipe hangers 
10. Epoxy adhesives 
11. Concrete pipe supports 
 
Submit the maximum range and preset dimension for each expansion assembly or seismic expansion 
assembly as an informational submittal. 

Submit at least 5 sets of product data to OSD, Documents Unit. Each set must be bound together and 
include an index stating equipment names, manufacturers, and model numbers. Two sets will be 
returned. Notify the Engineer of the submittal. Include in the notification the date and contents of the 
submittal. 

20-2.14C(1)(d)  Quality Control and Assurance 

Reserved 

20-2.14C(2)  Materials 

20-2.14C(2)(a)  General 

Reserved 

20-2.14C(2)(b)  Water Supply Line 

Water supply lines must consist of ductile iron pipe and fittings. Pipe must comply with ANSI/AWWA 
C151/A21.51, Class 350. Fittings must comply with ANSI/AWWA C110/A21.10, rated for a working 
pressure of 350 psi. 
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Ductile iron pipe connections to expansion assemblies must be a flanged joint complying with 
ANSI/AWWA C115/A21.15. Flange gaskets must be rated for a working pressure of 350 psi. Fasteners 
must comply with section 75-1.02, except that stainless steel fasteners must not be used. 

All other ductile iron pipe and fitting joints must be push-on, restrained type complying with ANSI/AWWA 
C111/A21.11. Push-on, restrained type joints may use proprietary dimensions and proprietary restrained 
joint locking systems. 

Ductile iron pipe and fittings must have an asphaltic coating complying with ANSI/AWWA C151/A21.51, 
and a cement mortar lining complying with ANSI/AWWA C104/A21.4. 

20-2.14C(2)(c)  Expansion Assemblies 

Expansion assemblies must be a sleeve type expansion joint. The expansion assembly must have: 

1. Ductile iron body complying with ANSI/AWWA C153/A21.53 
2. Flanged ends complying with ANSI/AWWA C110/A21.10 
3. Fusion bonded epoxy internal lining complying with ANSI/AWWA C213 at least 15 mils thick 
4. Internal expansion sleeve limiting stop collars and be pressure balanced 
5. Working pressure of at least 350 psi for sizes 24 inches and smaller and 250 psi for sizes larger than 

24 inches 
6. NSF 61 certification 
 
The expansion assembly must be factory set at 1/2 the extension capacity. 

20-2.14C(2)(d)  Flange Insulating Gaskets 

Flange insulating gaskets must consist of a dielectric flange gasket, insulating washers and sleeves, and 
commercial quality steel bolts and nuts. Dielectric flange gasket must have a dielectric strength of at least 
500 vpm. 

20-2.14C(2)(e)  Casing Insulators 

Casing insulators must be: 

1. 2-piece, 8-inch, 14-gauge epoxy-coated or galvanized steel band, four 2-inch-wide glass-reinforced 
polyester or polyethylene runners, with cadmium-plated nuts and bolts. 

2. Coated with at least 15-mils heat-fused PVC to provide a nonconductive inner liner. 
3. Factory constructed to ensure the water supply line is centered in the casing. Insulators must not 

allow any pipe to casing contact and have at least 2 runners seated on the bottom of the casing. 
4. Sized for the casing and water supply line shown. 
 
20-2.14C(2)(f)  Dirt Stops 

Dirt stops must consist of a redwood cover with polyurethane foam. 

Use construction heart grade redwood complying with 57-2.01B(2). Construct cover to fit snugly around 
the water supply line. The cover must be 2 inches taller and 2 inches wider than the casing. 

Polyurethane foam must be expanding foam spray that is water resistant and moisture cured. 

20-2.14C(2)(g)  Seismic Expansion Assemblies 

Seismic expansion assemblies must be a sleeve type expansion joint with integral ball joints at each end. 

Seismic expansion assemblies must have: 

1. Ability to withstand at least 15 degree angular deflection at each end and maximum movement in all 3 
planes at the same time 

2. Ductile iron body complying with ANSI/AWWA C153/A21.53 
3. Flanged ends complying with ANSI/AWWA C110/A21.10 
4. Fusion bonded epoxy internal lining complying with ANSI/AWWA C213 at least 15 mils thick 
5. Internal expansion sleeve limiting stop collars and pressure balanced 
6. Ball joints contained in flanged retainers with seal gaskets 
7. Working pressure of at least 350 psi for sizes 24 inches and smaller and 250 psi for sizes larger than 

24 inches 
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8. NSF 61 certification 
 
The seismic expansion assembly must be factory set at 1/2 the extension capacity. 

20-2.14C(2)(h)  Lateral Restraint Assemblies 

Lateral restraint assemblies must be (1) constructed from commercial quality steel components complying 
with section 75-1.02, (2) adjustable, and (3) able to resist a horizontal force of 10 percent of the 
contributory dead load. 

20-2.14C(3)  Construction 

Each ductile iron pipe must be connected and fully extended (pulled out) after joint assembly before the 
next pipe section is added. 

Install flange insulating gaskets on the outside flange of seismic expansion assemblies and expansion 
assemblies. 

20-2.14C(4)  Payment 

Supply line on structures is paid for as supply line (bridge). 

20-2.15  TEMPORARY IRRIGATION SYSTEMS 

Reserved 

20-2.16–20-2.19  RESERVED 

20-3  PLANTING 

20-3.01  GENERAL 

20-3.01A  General 

20-3.01A(1)  Summary 

Section 20-3 includes specifications for performing planting work in new and existing landscapes. 

20-3.01A(2)  Definitions 

Reserved 

20-3.01A(3)  Submittals 

20-3.01A(3)(a)  General 

Submit nursery invoices showing species or variety and inspection certificates for plants. 

Submit documentation of clearance from the county agricultural commissioner for plants obtained from a 
county outside the project limits. 

If a root stimulant is required, submit a copy of the root stimulant manufacturer's product sheet and 
instructions for the application of the root stimulant. 

If cuttings are to be taken from outside the right-of-way, submit proof of permits and payment of 
associated fees. Notify the Engineer of the location at least 15 days before taking cuttings. 

20-3.01A(3)(b)  Vendor Statements 

At least 60 days before planting the plants, submit a statement from the vendor that the order for the 
plants required, including sample plants used for inspection, has been received and accepted by the 
vendor. The statement from the vendor must include the plant names, sizes, and quantities and the 
anticipated delivery date. 

20-3.01A(3)(c)  Certificates of Compliance 

Submit a certificate of compliance for: 

1. Sod 
2. Soil amendment 
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20-3.01A(4)  Quality Control and Assurance 

Plants must comply with federal and state laws requiring inspection for diseases and infestations. 
Inspection certificates required by law must accompany each shipment of plants. 

Obtain clearance from the county agricultural commissioner before planting plants delivered from a 
county outside the project limits. 

The Engineer inspects the roots of container-grown sample plants by removing earth from the rootball of 
not less than 2 plants, nor more than 2 percent of the total number of plants of each species or variety. If 
container-grown plants are purchased from several sources, the Engineer inspects the roots of not less 
than 2 of each sample plant species or variety from each source. The rootball of container grown plants 
must not show evidence of being underdeveloped, deformed, or having been restricted. 

If the Engineer finds noncompliant plants, the entire lot represented by the noncompliant sample plants 
will be rejected. 

Cuttings with mature or brown stems and cuttings that have been trimmed will be rejected. 

20-3.01B  Materials 

20-3.01B(1)  General 

Notify the Engineer at least 10 days before the plants are shipped to the job site. 

20-3.01B(2)  Plants 

20-3.01B(2)(a)  General 

Plants must be the variety and size shown and true to the type or name shown. Plants must be 
individually tagged or tagged in groups identifying the plants by species or variety. Tagging is not required 
for cuttings. 

Plants must be healthy, well-formed, not root-bound, free from insect pests and disease, and grown in 
nurseries inspected by the Department of Food and Agriculture. 

The plants must comply with the size and type shown in the following table: 

Plant group 
designation 

Description Container size 
(cu in) 

A No. 1 container 152–251 
B No. 5 container 785–1242 
C Balled and burlapped -- 
E Bulb -- 
F In flats -- 
H Cutting -- 
I Pot -- 
K 24-inch box 5775–6861 
M Linera -- 
O Acorn -- 
P Plugsa, b -- 
S Seedlingc -- 
U No. 15 container 2768–3696 

aDo not use containers made of biodegradable material. 
bGrown in individual container cells. 
cBare root. 

 

Trucks used for transporting plants must be equipped with covers to protect plants from windburn. 

Handle and pack plants in an authorized way for the species or variety. 
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20-3.01B(2)(b)  Cuttings 

20-3.01B(2)(b)(i)  General 

Take cuttings at random from healthy, vigorous plants. Make cuts with sharp, clean tools. Do not take 
more than 25 percent of an individual plant and not more than 50 percent of the plants in an area.  

Keep cuttings covered and wet until planted. Do not allow cuttings to dry or wither. 

Plant cuttings no more than 2 days after being cut. 

20-3.01B(2)(b)(ii)  Carpobrotus and Delosperma Cuttings 

You may take cuttings for new Carpobrotus and Delosperma groundcover from the existing highway 
planting areas, but these areas may not provide enough material to complete the work. Contact the local 
District’s encroachment permit office to obtain a permit to harvest cuttings, identify acceptable cutting 
harvest areas, and to determine acceptable quantities to take. 

Take tip cuttings from healthy, vigorous Carpobrotus and Delosperma plants that are free of pests and 
disease. 

Carpobrotus cuttings must be 10 inches or more in length and not have roots. 

Delosperma cuttings must be 6 inches or more in length and not have roots. 

20-3.01B(2)(b)(iii)  Willow Cuttings 

Take willow cuttings from areas shown or designated by the Engineer. 

Willow cuttings must be: 

1. Reasonably straight 
2. 20 to 24 inches in length 
3. 3/4 to 1-1/2 inch in diameter at the base of the cutting 
 
Cut the top of each willow cutting square above a leaf bud. Cut the base below a leaf bud at 
approximately a 45 degree angle. Trim off leaves and branches flush with the stem of the cutting. 

20-3.01B(2)(b)(iv)  Cottonwood Cuttings 

Cottonwood cuttings must comply with the requirements for willow cuttings in section 20-3.01B(2)(b)(iii). 

20-3.01B(2)(b)(v)–20-3.01B(2)(b)(viii)  Reserved 

20-3.01B(2)(c)  Sod 

Sod must: 

1. Be grown to comply with the Food & Agri Code 
2. Be free from weeds and undesirable types of grasses and clovers 
3. Be field-grown on soil containing less than 50 percent silt and clay 
3. Have less than 1/2-inch-thick thatch 
4. Not be less than 8 months or more than 16 months old 
5. Be machine-cut to a uniform soil thickness of 5/8 ± 1/4 inch, not including top growth and thatch 
 
Protect sod with tarps or other protective covers during delivery. Do not allow sod to dry out during 
delivery or before placement. 

20-3.01B(3)  Soil Amendment 

Soil amendment must comply with the requirements in the Food & Agri Code. Soil amendment must be 
one or a combination of the following: 

1. Sphagnum peat moss 
2. Nitrolized fir bark 
3. Vermiculite 
4. Perlite 
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20-3.01B(4)  Fertilizers 

20-3.01B(4)(a)  General 

Deliver fertilizer in labeled containers showing weight, chemical analysis, and manufacturer's name. 

Fertilizer must comply with the requirements of the Food & Agri Code. 

20-3.01B(4)(b)  Slow-release Fertilizers 

Slow-release fertilizer must be a pelleted or granular form with a nutrient release over an 8 to 12 month 
period and must comply with the chemical analysis ranges shown in the following table: 

Ingredient Content 
(percent) 

Nitrogen (N) 16–21 
Phosphoric acid (P) 6–8 

Water soluble potash (K) 4–10 
 

20-3.01B(4)(c)  Packet Fertilizers 

Packet fertilizer must be a biodegradable packet with a nutrient release over a 12 month period. Each 
packet must have a weight of 10 ± 1 grams and must comply with the chemical analysis shown in the 
following table: 

Ingredient Content 
(percent) 

Nitrogen(N) 20 
Phosphoric acid (P) 10 

Water soluble potash (K) 5 
 

20-3.01B(4)(d)  Organic Fertilizers 

Organic fertilizer must be pelleted or granular with a cumulative nitrogen release rate of no more than 70 
percent for the first 70 days after incubation at 86 degrees F with 100 percent at 350 days or more. 
Organic fertilizer must comply with the chemical analysis shown in the following table: 

Ingredient Content 
(percent) 

Nitrogen (N) 5–7 
Phosphoric acid (P) 1–5 

Water soluble potash (K) 1–10 
 

20-3.01B(5)  Root Stimulants 

Root stimulant must be a commercial quality product. 

20-3.01B(6)  Plaster Sand 

Backfill material for the transplant palm tree planting holes must be 100 percent commercial quality 
washed plaster sand. 

20-3.01B(7)  Root Barrier 

Root barrier must be an injection molded or extruded modular panel made of high-density polypropylene 
or polyethylene plastic. 

Each panel must: 

1. Be at least 1/16-inch thick 
2. Have at least 4 molded root-deflecting vertical ribs 0.5- to 0.8-inch wide, 6 to 8 inches apart 
3. Have a locking strip or an integral male-female sliding lock designed to resist slippage between 

panels 
4. Be at least 2 feet wide and 2 feet in depth 
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20-3.01B(8)  Root Protectors 

Each root protector must be: 

1. Fabricated from 1-inch, hexagonal pattern, 20-gauge mesh wire 
2. Closed bottom design with a height and diameter that provides a minimum of 6 inches of clearance 

between the root ball and the sides and bottom of the wire cylinder 
 
Wire edges at the top of the cylinder must be the uncut manufactured finished edge free of sharp points. 

20-3.01B(9)  Foliage Protectors 

Each foliage protector must be: 

1. Fabricated from 1-inch, hexagonal pattern, 20-gauge mesh wire 
2. Approximately 4 feet high and 2 feet in diameter 
 
Wire edges at the top of the cylinder must be the uncut manufactured finished edge free of sharp points. 
Other wire edges that are cut must be free of sharp points. 

Support stakes must be one of the following: 

1. 3/4-inch reinforcing steel bar a minimum of 5 feet long with an orange or red plastic safety cap that 
fits snugly onto the top of the reinforcing steel bar 

2. 2 inch nominal diameter or 2 by 2 inch nominal size wood stakes a minimum of 5 feet long. Wood 
stakes must be straight 

 
The jute mesh cover must comply with section 21-1.02O(2). Twine required to hold the jute mesh cover in 
place must be 1/8-inch diameter manila hemp twine. 

20-3.01B(10)  Wood Plant Stakes 

Each plant stake must be nominal 2 by 2 inch or nominal 2-inch diameter and of sufficient length to keep 
the plant in an upright position. 

Plant stakes for vines must be nominal 1 by 1 inch,18 inches long. 

20-3.01B(11)  Plant Ties 

Plant ties must be extruded vinyl-based tape, 1 inch wide and at least 10 mils thick. 

20-3.01C  Construction 

20-3.01C(1)  General 

Apply a root stimulant under the manufacturer's instructions to the plants specified in the special 
provisions. 

Before transporting the plants to the planting area, thoroughly wet the root ball. 

20-3.01C(2)  Pruning 

Prune plants under the latest edition of ANSI A300 part 1, Pruning, published by the Tree Care Industry 
Association. 

Do not use tree seal compounds to cover pruning cuts. 

20-3.01C(3)  Watering 

Water existing plants to be maintained, transplanted trees, and new plants as needed to keep the plants 
in a healthy growing condition. 

20-3.01C(4)  Replacement Plants 

Plants that show signs of failure to grow at any time or are so injured or damaged as to render them 
unsuitable for the purpose intended, must be removed, replaced, and replanted. Replace unsuitable 
plants within 2 weeks after the Engineer marks or indicates that the plants must be replaced. 

Replacement planting must comply with the original planting requirements, spacing, and size provisions 
described for the plants being replaced. 
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Replacement planting for transplanted trees must comply with the work plan and be planted in the same 
planting hole. 

Replacement ground cover plants must be the same species specified for the ground cover being 
replaced. Other replacement plants must be the same species as the plants being replaced. 

Place orders for replacement plants with the vendor at the appropriate time so that the replacement 
plants are not in a root-bound condition. 

The Department does not pay for replacement plants or the planting of replacement plants. 

20-3.01C(5)  Maintain Plants 

Maintain plants from the time of planting until Contract acceptance if no plant establishment period is 
specified or until the start of the plant establishment period. 

20-3.01D  Payment 

Reserved 

20-3.02  EXISTING PLANTING 

20-3.02A  General 

20-3.02A(1)  Summary 

Section 20-3.02 includes specifications for pruning existing plants, transplanting trees, and maintaining 
existing planted areas. 

Transplant palm trees between March 15 and October 15. 

20-3.02A(2)  Definitions 

Reserved 

20-3.02A(3)  Submittals 

Submit a work plan for: 

1. Transplanting trees. The work plan must include methods for lifting, transporting, storing, planting, 
guying, and maintaining each tree to be transplanted. Include root ball size, method of root ball 
containment, and a maintenance program for each tree. 

2. Maintaining existing planted areas. The work plan must include weed control, fertilization, mowing 
and trimming of turf areas, watering, and controlling rodents and pests. 

 
Submit a copy of the manufacturer's product sheet for root stimulant including application instructions. 

20-3.02A(4)  Quality Control and Assurance 

Inspect for deficiencies of existing planted areas in the presence of the Engineer. Complete the inspection 
within 15 days after the start of job site activities. 

Deficiencies requiring corrective action include: 

1. Weeds 
2. Dead, diseased, or unhealthy plants 
3. Missing plant stakes and tree ties 
4. Inadequate plant basins and basin mulch 
5. Other deficiencies needing corrective action to promote healthy plant life 
6. Rodents and pests 
 
20-3.02B  Materials 

Not Used 

20-3.02C  Construction 

20-3.02C(1)  General 

Correct deficiencies of existing planted areas as ordered within 15 days of the order. Correction of 
deficiencies is change order work. 
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After deficiencies are corrected, perform work to maintain existing planted areas in a neat and 
presentable condition and to promote healthy plant growth through Contract acceptance. 

20-3.02C(2)  Prune Existing Plants 

Prune existing plants as shown. 

If no bid item for prune existing plants is included, prune existing plants as ordered. Pruning existing 
plants is change order work. 

20-3.02C(3)  Transplant Trees 

Prune each tree to be transplanted immediately before lifting. 

If the tree to be transplanted is a palm, prune by removing dead fronds and frond stubs from the trunk. 
Remove green fronds up to 2 rows of fronds away from the center of growth. Tie the remaining 2 rows of 
fronds in an upright position with light hemp or manila rope. Remove fronds and frond stubs at the trunk in 
a manner that will not injure the trunk. Remove fronds and frond stubs for Phoenix dactylifera (Date Palm) 
approximately 4 inches from the trunk. 

Prepare each hole in the new location before lifting the tree to be transplanted. 

Lift tree to be transplanted as described in the work plan. 

Comply with section 20-3.03C(3) for handling and planting each tree to be transplanted. 

Until replanted, cover exposed root ball with wet burlap or canvas and cover the crown with 90 percent 
shade cloth. 

Replant each tree on the same day it is lifted if possible. If the transplant location is not ready to receive 
the tree, store and maintain the tree to be transplanted until the transplant location is authorized. Store 
tree in an upright position. 

Replace damaged transplanted tree under 20-3.01C(4) and with the number of trees specified in the 
special provisions. 

The replacement trees must be planted in individual plant holes at the location determined by the 
Engineer within the area of the tree being replaced. Comply with section 20-3.03C(2) for the planting of 
the replacement trees. 

20-3.02C(4)  Maintain Existing Planted Areas 

If a bid item for maintain existing planted areas is included, the existing plant basins must be kept well-
formed and free of sediment. If the existing plant basins need repairs, and the basins contain mulch, 
replace the mulch after the repairs are done. 

Control weeds within the existing planted area and: 

1. From the existing planted area limit to the adjacent edges of paving and fences if less than or equal to 
12 feet 

2. From the existing planted area limit to 6 feet beyond the outer limit of the existing planted area if the 
adjacent edge of paving or fence is more than 12 feet away 

3. Within a 3-foot radius from each existing tree and shrub 
 
If no bid item for maintain existing planted areas is included, maintain existing planted areas as ordered. 
Maintain existing planted areas is change order work. 

20-3.02D  Payment 

Not Used 

20-3.03  PLANTING WORK 

20-3.03A  General 

Section 20-3.03 includes specifications for planting plants. 
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20-3.03B  Materials 

Not Used 

20-3.03C  Construction 

20-3.03C(1)  General 

Do not begin planting until authorized. 

If an irrigation system is required, do not begin planting in an area until the functional test has been 
completed and authorized for the irrigation system serving that area. 

20-3.03C(2)  Preparing Planting Areas 

The location of each plant is as shown unless the Engineer designates otherwise. If the Engineer 
designates the location, it will be marked by a stake, flag, or other marker. 

Conduct work so the existing flow line in drainage ditches is maintained. Material displaced by your 
operations that interferes with drainage must be removed. 

Where a minimum distance to a drainage ditch is shown, locate the plant so that the outer edge of its 
basin wall is at least the minimum distance shown for each plant involved. 

Excavate each planting hole by hand digging or by drilling. The bottom of each planting hole must be flat. 
Do not use water for excavating the hole. 

Unless a larger planting hole is specified, the planting hole must be large enough to receive the root ball 
or the total length and width of roots, backfill, amendments, and fertilizer. Where rock or other hard 
material prohibits the hole from being excavated, a new hole must be excavated and the abandoned hole 
backfilled. 

20-3.03C(3)  Planting Plants 

20-3.03C(3)(a)  General 

Do not plant plants in soil that is too wet, too dry, not properly conditioned as specified, or in an 
unsatisfactory condition for planting. 

Do not distribute more plants than can be planted and watered on that day. 

Water plants immediately after planting. Apply water until the backfill soil around and below the roots or 
ball of earth around the roots of each plant is thoroughly saturated. When watering with a hose, use a 
nozzle, water disbursement device, or pressure reducing device. Do not allow the full force of the water 
from the open end of the hose to fall within the basin around any plant. Groundcover plants in areas with 
an irrigation system must be watered by sprinklers. Several consecutive watering cycles may be 
necessary to thoroughly saturate the soil. 

If shown, install root barriers between trees and concrete sidewalk or curb. Install panels flush with 
finished grade and join with locking strips or integral male-female sliding locks. Install barriers with root 
deflectors facing inward. 

If a tree grate is shown, install root barrier panels 0.5 inch above finish grade or as shown. 

Adjust planting locations so that each tree or shrub is at least 8 feet away from any sprinkler. 

Where a tree, shrub, or vine is to be planted within a groundcover area or cutting planting area, plant it 
before planting groundcover or cuttings. 

Where shrubs and groundcovers are shown to be planted in groups, the outer rows directly adjacent to 
the nearest roadway or highway fence must be parallel to the nearest roadway or highway fence. Stagger 
shrubs and groundcovers in adjacent rows. Adjust the alignment of the plants within the outer rows. 

Core holes in concrete masonry block wall as shown. 

Where a vine is to be planted against a wall or fence, plant it as close as possible to the wall or fence. If a 
vine planted next to a wall is to be staked, stake and tie the vine at the time of planting. A vine planted 
next to a fence must be tied to the fence at the time of planting. 
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Protect tree trunks from injury. Do not: 

1. Drag tree 
2. Use chains to move a tree 
3. Lay tree on the ground 
 
20-3.03C(3)(b)  Trees, Shrubs, and Vines 

After preparing holes, thoroughly mix soil amendment and granular fertilizer at the rate shown with native 
soil to be used as backfill material. Remove containers from plants in such a manner that the ball of earth 
surrounding the roots is not broken. Do not cut plant containers before delivery of the plants to the 
planting area. Plant and water plants immediately after removal from their containers. 

Place packet fertilizer in the backfill within 6 to 8 inches of the ground surface and approximately 1 inch 
from the root ball. If more than 1 packet is required per plant, distribute the packets evenly around the 
root ball. 

If a root stimulant is to be used, apply it according to the manufacturer's instructions. 

If required, install root protectors in the plant holes as shown. 

Ensure roots are not restricted or distorted. 

Distribute backfill uniformly throughout the entire depth of the plant hole without clods or lumps. After the 
planting holes have been backfilled, jet water into the backfill with a pipe or tube inserted into the bottom 
of the hole until the backfill material is saturated for the full depth. If the backfill material settles below this 
level, add additional backfill to the required level. If a plant settles deeper than shown, replant it at the 
required level. 

Remove nursery stakes after planting. 

Install 2 plant stakes for each plant to be staked at the time of planting as shown. Ensure the rootball is 
not damaged. 

Tie the plant to the stakes with 2 plant ties, 1 tie to each stake. Each tie must form a figure 8 by crossing 
the tie between the plant and the stake as shown. Install ties at the lowest position that will support the 
plant in an upright position. Ties must provide trunk flexibility but not allow the trunk to rub against the 
stakes. Wrap each end of the tie 1-1/2 turns around the stake and securely tie. 

Construct a watering basin around each plant as shown. 

If required, install a foliage protector: 

1. Over the plant within 2 days after planting. 
2. Vertically and centered over the plant as shown 
 
If foliage protectors are required: 

1. Cut the bottom of the wire cylinder to match the slope of the ground. Do not leave sharp points of wire 
after cutting. Sharp points must be bent over or blunted. 

2. Install 2 support stakes for foliage protectors vertically and embed in the soil on opposite sides of the 
plant as shown and in a transverse direction to the prevailing wind. 

3. Either weave the support stakes through the wire cylinder mesh at 6 inch maximum centers or fasten 
the wire cylinder to the support stakes at 6 inch maximum centers. 

4. Wire cylinder must be snug against the support stakes but loose enough to be raised for pesticide 
application or to perform weeding within the plant basin. 

5. Install jute mesh cover over the foliage protector and secure with twine as shown. 
 
20-3.03C(3)(c)  Groundcover Plants 

Each groundcover planting area irrigated by a single control valve must be completely planted and 
watered before planting other groundcover planting areas. 

Plant groundcover plants in moist soil, and in neat, straight rows, spaced as shown. 
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Apply fertilizer to groundcover plants and water into the soil immediately after planting. 

20-3.03C(3)(d)  Cuttings, Liners, Plugs, and Seedling Plants 

20-3.03C(3)(d)(i)  General 

Apply fertilizer to cuttings, liners, plugs, and seedling plants and water immediately after planting. 

Ensure the soil is moist to a minimum depth of 8 inches before planting cuttings. 

If a root stimulant is to be used, apply it according to the manufacturer's instructions. 

20-3.03C(3)(d)(ii)  Willow Cuttings 

Unless otherwise shown, for willow cuttings excavate planting holes perpendicular to the ground line by 
using a steel bar, auger, post hole digger, or similar tools. Holes must be large enough to receive the 
cuttings and fertilizer packet. Plant willow cuttings to the specified depths without damaging the bark. 

Where rock or other hard material prohibits the excavation of the planting holes, excavate new holes and 
backfill the unused holes. 

Plant willow cuttings during the period specified in the special provisions. 

Apply root stimulant according to the manufacturer's instructions. 

Plant the base of the cutting 10 to 12 inches deep with 3 to 5 bud scars exposed above the ground. If 
more than 5 bud scars are exposed, trim off the excess willow cutting length. 

Place 1 fertilizer packet in the backfill of each cutting, 6 to 8 inches below the ground surface and 
approximately 1 inch from the cutting. 

Backfill the plant holes with excavated material after planting. Distribute the excavated material evenly 
within the hole without clods, lumps, or air pockets. Compact the backfill so that the cutting cannot be 
easily removed from the soil. Do not damage the cutting's bark. 

Dispose of trimmings and unused cuttings. 

20-3.03C(3)(d)(iii)  Cottonwood Cuttings 

Reserved 

20-3.03C(3)(d)(iv)  Carpobrotus and Delosperma Cuttings 

Plant Carpobrotus cuttings to a depth so that not less than 2 nodes are covered with soil. The basal end 
of Delosperma cuttings must not be less than 2 inches below the surface of the soil and the basal end of 
Carpobrotus cuttings must not be less than 4 inches below the surface of the soil. 

Apply root stimulant to Delosperma cuttings before planting. 

Do not plant Carpobrotus or Delosperma cuttings in soil that does not contain sufficient moisture at an 
average depth of 2 inches below the surface. 

20-3.03C(3)(d)(v)  Liner Plants 

Plant liner plants during the period specified in the special provisions. 

If a foliage protector is required, install under section 20-3.03C(3)(b). 

20-3.03C(3)(d)(vi)  Plug Plants 

Plant plug plants during the period specified in the special provisions. 

20-3.03C(3)(d)(vii)  Seedling Plants 

Plant seedling plants during the period specified in the special provisions. 

20-3.03C(3)(e)  Sod 

After all other planting is performed, grade sod areas to drain and to a smooth and uniform surface. Fine 
grade and roll sod areas before placing sod. 
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Areas adjacent to sidewalks, edging, and other paved borders and surfaced areas must be 1 inch below 
the finished surface elevation of the facilities, after fine grading, rolling, and settlement of the soil. 

Place sod such that the end of each adjacent strip is staggered a minimum of 2 feet. Place the edge and 
end of sod firmly against adjacent sod and against sidewalks, edging, and other paved borders and 
surfaced areas. 

Lightly roll the entire sodded area to eliminate air pockets and ensure close contact with the soil after 
placement of sod. Water the sodded areas so that the soil is moist to a minimum depth of 4 inches after 
rolling. Do not allow the sod to dry out. 

If irregular or uneven areas appear in the sodded areas, restore to a smooth and even appearance. 

Trim sod to a uniform edge at sidewalks, edging, and other paved borders and surfaced areas. Trimming 
must be repeated whenever the edge of sod extends 1 inch beyond the edge of the edging, sidewalks, 
and other paved borders and surfaced areas. Remove and dispose of trimmed sod. 

Mow sod when it has reached a height of 4 inches. Mow sod to a height of 2.5 inches. 

20-3.03D  Payment 

Soil amendment is measured in the vehicle at the point of delivery. 

Measurement for slow-release fertilizer, organic fertilizer, or iron sulfate is determined from marked weight 
or sack count. 

Various sizes and types of plants are measured by either the product of the average plant density and the 
total area planted or by actual count of the living plants in place, determined by the Engineer. The 
average plant density is the number of living plants per sq yd determined from actual count of test areas 
chosen representing the total planted area. The size and location of the test areas is determined by you 
and the Engineer, except that the total area tested must be equal to not less than 3 percent nor more than 
5 percent of the planted area being determined. The Engineer makes the final determination of the areas 
to be tested. 

20-3.04–20-3.08  RESERVED 

20-4  PLANT ESTABLISHMENT WORK 

20-4.01  GENERAL 

20-4.01A  Summary 

Section 20-4 includes specifications for performing plant establishment work. 

Plant establishment consists of caring for the plants, including watering, fertilizing, pruning, replacing 
damaged plants, pest control, and operating and repairing of all existing irrigation facilities used and 
irrigation facilities installed as part of the new irrigation system. 

Working days on which no work is required, as determined by the Engineer, will be credited as a plant 
establishment working day, regardless of whether or not you perform plant establishment work. 

Working days whenever you fail to adequately perform plant establishment work will not be credited 
toward the plant establishment working days. 

20-4.01B  Definitions 

Type 1 plant establishment: Plant establishment period with the number of working days specified for 
plant establishment beginning after all work has been completed except for plant establishment work 
and other bid items specified to be performed until Contract acceptance. 

Type 2 plant establishment: Plant establishment period with the number of working days specified for 
plant establishment beginning after all planting work has been completed except for plant 
establishment work and other bid items specified to be performed until Contract acceptance, provided 
that the Contract must not be accepted unless the plant establishment work has been satisfactorily 
performed for at least the number of working days specified for plant establishment. 

 If maintenance and protection relief is granted for a completed portion of the work under section 5-
1.38, Type 2 plant establishment period for the completed portion of the work is the time between 
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completion of all planting work except for plant establishment work, and the granting of maintenance 
and protection relief, provided that the relief must not be granted unless the plant establishment work 
in the completed portion of the work has been satisfactorily performed for at least the number of 
working days specified for the plant establishment period. 

20-4.01C  Submittals 

20-4.01C(1)  General 

Submit seasonal watering schedules for use during the plant establishment period within 10 days after 
the start of the plant establishment period. Remote irrigation control system watering schedule must 
utilize the remote irrigation control system software program. 

Submit updated watering schedules within 5 business days after any changes have been made to the 
authorized schedules. 

Submit a revised watering schedule for each irrigation controller not less than 30 days before completion 
of the plant establishment period. 

20-4.01C(2)  Notification 

The Engineer will notify you in writing when the plant establishment period begins and will furnish 
statements regarding the number of working days credited to the plant establishment period after the 
notification. 

Notify the Engineer at least 5 business days before applying each application of fertilizer. 

20-4.01D  Quality Control and Assurance 

Provide training by a qualified person on the use and adjustment of the irrigation controllers installed, 30 
days before completion of the plant establishment period. 

Perform a final inspection of the plant establishment work in the presence of the Engineer between 20 
and 30 days before Contract acceptance. 

20-4.02  MATERIALS 

20-4.02A  General 

Reserved 

20-4.02B  Fertilizers 

Fertilizer must comply with section 20-3.01B(5). 

20-4.03  CONSTRUCTION 

20-4.03A  General 

Remove trash and debris. 

Surplus earth accumulated in roadside clearing and planting areas must be removed. 

Trim and mow turf areas as specified for sod in section 20-3.03C(3)(e). Dispose of trimmed and mowed 
material. 

If irregular or uneven areas appear within turf areas, restore to a smooth and even appearance. Reseed 
turf seed areas. 

Remove the tops of foliage protectors if plants become restricted. 

Remove foliage protectors, including support stakes, within 30 days before the completion of the plant 
establishment period. 

Keep plant basin walls well formed. 

Clean new wye strainers and existing wye strainers that are a part of the new irrigation system annually 
until the completion of the plant establishment period. The last cleaning must be done within 15 days 
before the completion of the plant establishment period. 
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Remove, clean, and reinstall new filters and existing filters that are a part of the new irrigation system 
annually until the completion of the plant establishment period. The last cleaning must be done within 15 
days before the completion of the plant establishment period. 

20-4.03B  Plant Growth Control 

Prune plants planted as part of the Contract as authorized. 

Remove plant growth that extends within 2 feet of sidewalks, curbs, dikes, shoulders, walls or fences. 

Remove proposed and existing ground cover from within the plant basins, including basin walls, turf 
areas, and planting areas within edging. 

Vines next to walls and fences must be kept staked and tied. Train vines on fences and walls or through 
cored holes in walls. 

20-4.03C  Fertilizers 

Apply fertilizer to the plants as specified and water into the soil after each application. 

Apply fertilizer at the rates shown and spread with a mechanical spreader, whenever possible. 

20-4.03D  Weed Control 

Control weeds under section 20-1.03C(3). 

20-4.03E  Plant Staking 

Replace the plant stakes that are inadequate to support plants with larger stakes. 

Remove plant stakes when the Engineer determines they are no longer needed. 

20-4.03F  Replacement Plants 

Replacement plants must comply with section 20-3.01C(4). 

Replacement of plants up to and including the 125th plant establishment working day must be with a plant 
of the same size as originally specified. Plants of a larger container size than those originally specified for 
replacement plants may be used during the first 125 working days of the plant establishment period. 

Replacement of plants after the 125th plant establishment working day must comply with the following 
size requirements: 

Plant size 
(Original) 

Plant size 
(Replacement) 

Pot/liner/plug/ 
seedling 

No. 1 container 

No. 1 container No. 5 container 
No. 5 container No. 15 container 

 

Other replacement plants must be the same size as originally specified. 

Replacement ground cover plants must comply with the following spacing requirements: 
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Original 
spacing 
(inches) 

On center spacing of replacement ground cover 
plants 

(inches) 
Number of completed plant establishment 

working days 
1–125 126–190 191–End of 

plant 
establishment 

period 
9 9 6 6 
12 12 9 6 
18 18 12 9 
24 24 18 12 
36 36 24 18 

 

20-4.03G  Watering 

Operate the electric automatic irrigation systems in the automatic mode unless authorized. 

If any component of the electric automatic irrigation system is operated manually, the day will not be 
credited as a plant establishment working day unless the manual operation is authorized. 

Water plants utilizing the remote irrigation control system software program unless authorized. 

Implement the watering schedule at least 10 days before completion of the plant establishment period. 

20-4.04  PAYMENT 

Not Used 

20-5  LANDSCAPE ELEMENTS 

20-5.01  GENERAL 

20-5.01A  General 

Section 20-5 includes specifications for constructing and installing landscape elements. 

20-5.01B  Materials 

Not Used 

20-5.01C  Construction 

Earthwork must comply with section 19. 

20-5.01D  Payment 

Not Used 

20-5.02  EDGING 

20-5.02A  General 

Section 20-5.02 includes specifications for constructing landscape edging. 

20-5.02B  Materials 

20-5.02B(1)  General 

Reserved 

20-5.02B(2)  Header Board Edging 

Lumber for header board edging must be one of the following types: 

1. Construction grade cedar 
2. Pressure-treated Douglas fir 
3. Construction heart grade redwood complying with section 57-2.01B(2) 
 
Lumber must be: 
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1. Rough cut from sound timber. 
2. Straight. Sweep must not exceed 1 inch in 6 feet. 
3. Free from loose or unsound knots. Knots must be sound, tight, well spaced, and not to exceed 2 

inches in size on any face. 
4. Free of shakes in excess of 1/3 the thickness of the lumber. 
5. Free of splits longer than the thickness of the lumber. 
6. Free of other defects that would render the lumber unfit structurally for the purpose intended. 
 
Edging anchors for header board edging must be stakes of the size and shape shown. 

20-5.02B(3)  Metal Edging 

Metal edging must be commercial quality, made of aluminum or steel, and have an L-shaped design. 
Edging must be a minimum of 4 inches in height. The thickness must be as recommended by the 
manufacturer for the use intended. 

Edging anchors must be from the same manufacturer as the metal edging. 

20-5.02B(4)  High Density Polyethylene Edging 

HDPE edging must be commercial quality and a minimum of 4 inches in height. The thickness must be as 
recommended by the manufacturer for commercial installation for the use intended. 

Edging anchors must be from the same manufacturer as HDPE edging. 

20-5.02B(5)  Concrete Edging 

Concrete for edging must be minor concrete. 

20-5.02B(6)–20-5.02B(10)  Reserved 

20-5.02C  Construction 

20-5.02C(1)  General 

Where edging is used to delineate the limits of inert ground cover or mulch areas, install edging before 
installing inert ground cover or mulch areas. 

Saw cut surfaces where (1) asphalt concrete or concrete surfacing must be removed to permit the 
installation of edging and (2) no joint exists between the surfacing to be removed and the surfacing to 
remain in place. The surfacing must be cut in a straight line to a minimum depth of 2 inches with a power-
driven saw before the surfacing is removed. Spike or stake spacing must comply with the manufacturer's 
instructions for use and site conditions. 

20-5.02C(2)  Header Board Edging 

Each stake must be driven flush with the top edge of the header board edging and the stake top must be 
beveled away from the header board at a 45 degree angle. Attach stake to header board with a minimum 
of two 12-penny hot dipped galvanized nails per stake. 

20-5.02C(3)  Metal and High Density Polyethylene Edging 

Spike or stake spacing must comply with the manufacturer's instructions for use and site conditions. 

20-5.02C(4)  Concrete Edging 

Construct and finish minor concrete edging under section 73-2. 

20-5.02C(5)–20-5.02C(9)  Reserved 

20-5.02D  Payment 

Edging is measured parallel to the ground surface. 

20-5.03  INERT GROUND COVERS AND MULCHES 

20-5.03A  General 

20-5.03A(1)  General 

20-5.03A(1)(a)  Summary 

Section 20-5.03 includes specifications for installing inert ground covers and mulches. 
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20-5.03A(1)(b)  Definitions 

Reserved 

20-5.03A(1)(c)  Submittals 

Submit: 

1. Filter fabric product data including the manufacturer's product sheet and installation instructions 
2. Certificate of compliance for filter fabric at least 5 business days before delivery of the material to the 

job site 
 
20-5.03A(1)(d)  Quality Control and Assurance 

Reserved 

20-5.03A(2)  Materials 

Soil sterilant must be oxadiazon granular preemergent and must comply with section 20-1.02C. 

Filter fabric must be Class A. Staples for filter fabric must comply with section 21-1.02R. 

20-5.03A(3)  Construction 

20-5.03A(3)(a)  General 

Before performing inert ground cover and mulch work, remove plants and weeds to ground level. 

20-5.03A(3)(b)  Earthwork 

Excavate areas to receive inert ground cover or mulch to the depth shown. Maintain the planned flow 
lines, slope gradients, and contours of the job site. Grade subgrade to a smooth and uniform surface and 
compact to not less than 90 percent relative compaction. 

20-5.03A(3)(c)  Treatment of Soil 

After compaction, apply soil sterilant at the maximum label rate. Do not apply soil sterilant more than 12 
inches beyond the inert ground cover or mulch limits. The soil sterilant application and inert ground cover 
or mulch placement must be completed within the same work day. 

20-5.03A(3)(d)  Filter Fabric 

Immediately before placing filter fabric, surfaces to receive filter fabric must be free of loose or extraneous 
material and sharp objects that may damage the filter fabric during installation. 

Align fabric and place in a wrinkle-free manner. 

Overlap adjacent rolls of the fabric from 12 to 18 inches. Spread each overlapping roll in the same 
direction. Fasten fabric with staples flush with the adjacent fabric to prevent movement of fabric by 
placement of inert ground cover or mulch. 

Repair or replace fabric damaged during placement of inert ground cover or mulch with sufficient fabric to 
comply with overlap requirements. 

20-5.03A(4)  Payment 

Not Used 

20-5.03B  Rock Blanket 

20-5.03B(1)  General 

20-5.03B(1)(a)  Summary 

Section 20-5.03B includes specifications for placing rock blanket. 

20-5.03B(1)(b)  Definitions 

Reserved 

20-5.03B(1)(c)  Submittals 

Submit a 1 sq yd sample of the various rock sizes. 
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20-5.03B(1)(d)  Quality Control and Assurance 

Reserved 

20-5.03B(2)  Materials 

20-5.03B(2)(a)  General 

Do not use filter fabric. 

20-5.03B(2)(b)  Concrete 

Concrete must be minor concrete. 

20-5.03B(2)(c)  Rock 

Rock must be clean, smooth, and obtained from a single source and must comply with the following 
grading requirements: 

Grading Requirements 
Screen size 

(inches) 
Percentage passing 

8 100 
6 50-85 
4 0-50 

 

20-5.03B(2)(d)  Mortar 

Mortar must comply with section 51-1.02F. 

20-5.03B(3)  Construction 

Place concrete as shown. 

Rock must be placed while concrete is still plastic. Remove concrete adhering to the exposed surfaces of 
the rock. 

Loose rocks or rocks with a gap greater than 3/8 inch must be reset by an authorized method. The rock 
gap is measured from the edge of the rock to the surrounding concrete bedding. 

Place mortar as shown. 

20-5.03B(4)  Payment 

Rock blanket is measured parallel to the rock blanket surface. 

20-5.03C  Gravel Mulch 

20-5.03C(1)  General 

20-5.03C(1)(a)  Summary 

Section 20-5.03C includes specifications for placing gravel mulch. 

20-5.03C(1)(b)  Definitions 

Reserved 

20-5.03C(1)(c)  Submittals 

Submit a 5-lb sample of the gravel mulch. 

20-5.03C(1)(d)  Quality Control and Assurance 

Reserved 

20-5.03C(2)  Materials 

Gravel mulch must be: 

1. Uniform gray color 
2. From a single source only 
3. Crushed rock that complies with the following grading requirements: 
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Grading Requirements 

Sieve size Percent passing 
1-1/4 inch 100 
3/4 inch 60-80 
1/2 inch 45-65 
No. 40 5-20 

 

20-5.03C(3)  Construction 

Place gravel and compact by rolling. 

The finished gravel mulch surface must be smooth and uniform, maintaining original flow lines, slope 
gradients, and contours of the job site. 

20-5.03C(4)  Payment 

Gravel mulch is measured parallel to the gravel mulch surface. 

20-5.03D  Decomposed Granite 

20-5.03D(1)  General 

20-5.03D(1)(a)  Summary 

Section 20-5.03D includes specifications for placing decomposed granite. 

20-5.03D(1)(b)  Definitions 

Reserved 

20-5.03D(1)(c)  Submittals 

Five business days before delivery of the materials to the job site, submit: 

1. Solidifying emulsion product data including the manufacturers' product sheets and installation 
instructions 

2. Certificate of compliance for solidifying emulsion 
3. 5-lb sample of the decomposed granite 
 
20-5.03D(1)(d)  Quality Control and Assurance 

Test plot must be: 

1. Constructed at an authorized location 
2. At least 3 by 12 feet 
3. Constructed using the materials, equipment, and methods to be used in the work 
4. Authorized before starting work 
 
Notify the Engineer not less than 7 days before constructing the test plot. 

The Engineer uses the authorized test plot to determine acceptability of the work. 

If ordered, prepare additional test plots. Additional test plots are change order work. 

If the test plot is not incorporated into the work, the Engineer may order you to remove it. 

20-5.03D(2)  Materials 

20-5.03D(2)(a)  General 

Decomposed granite must be: 

1. Uniform gray or tan color 
2. From one source only 
3. Crushed granite rock that complies with grading requirements shown in the following table: 
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Grading Requirements 
Sieve size Percent passing 
3/8 inch 100 

No. 4 95–100 
No. 8 75–80 
No. 16 55–65 
No. 30 40–50 
No. 50 25–35 

No. 100 20–25 
No. 200 5–15 

Note: 
Grading based upon AASHTO T11-82 and T27-82 

 

20-5.03D(2)(b)  Solidifying Emulsion 

Solidifying emulsion must be either a water-based polymer or nontoxic organic powdered binder 
specifically manufactured to harden decomposed granite. The solidifying emulsion must not alter the 
decomposed granite color. 

20-5.03D(3)  Construction 

Do not place decomposed granite during rainy conditions. 

Mix solidifying emulsion thoroughly and uniformly throughout the decomposed granite and under the 
manufacturer's instructions. Mix the material in the field using portable mixing equipment, or delivered in 
mixer trucks from a local ready-mixed plant. 

Place decomposed granite uniformly in layers no more than 1-1/2 inch thick. Compact each layer of 
decomposed granite to a relative compaction of not less than 90 percent. Begin compaction within 6 to 48 
hours of placement. 

If the material was mixed in the field, apply an application of solidifying emulsion after compaction as 
recommended by the manufacturer. Prevent runoff or overspray of solidifying emulsion onto adjacent 
paved or planting areas. 

The finished decomposed granite surface must be smooth and uniform, compacted to a relative 
compaction of not less than 90 percent, maintaining original flow lines, slope gradients, and contours of 
the job site. 

20-5.03D(4)  Payment 

Not Used 

20-5.03E  Wood Mulch 

20-5.03E(1)  General 

20-5.03E(1)(a)  Summary 

Section 20-5.03E includes specifications for placing wood mulch. 

20-5.03E(1)(b)  Definitions 

Reserved 

20-5.03E(1)(c)  Submittals 

Submit a certificate of compliance for mulch. 

Submit a 2 cu ft mulch sample with the mulch source listed on the bag and obtain approval before 
delivery of mulch to the job site. 

20-5.03E(1)(d)  Quality Control and Assurance 

Reserved 
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20-5.03E(2)  Materials 

20-5.03E(2)(a)  General 

Mulch must not contain more than 0.1 percent of deleterious materials such as rocks, glass, plastics, 
metals, clods, weeds, weed seeds, coarse objects, sticks larger than the specified particle size, salts, 
paint, petroleum products, pesticides or other chemical residues harmful to plant or animal life. 

Do not use filter fabric. 

20-5.03E(2)(b)  Tree Bark Mulch 

Tree bark mulch must be derived from cedar, Douglas fir, or redwood species. 

Tree bark mulch must be ground so that at least 95 percent of the material by volume is less than 2 
inches and no more than 30 percent by volume is less than 1 inch. 

20-5.03E(2)(c)  Wood Chip Mulch 

Wood chip mulch must: 

1. Be derived from clean wood 
2. Not contain leaves or small twigs 
3. Contain at least 95 percent wood chips by volume with average thickness of 1/16 to 3/8 inch in any 

direction and 1/2 to 3 inches in length 
 
20-5.03E(2)(d)  Shredded Bark Mulch 

Shredded bark mulch must: 

1. Be derived from trees 
2. Be a blend of loose, long, thin wood, or bark pieces 
3. Contain at least 95 percent wood strands by volume with average thickness of 1/8 to 1-1/2 inches in 

any direction and 2 to 8 inches in length 
 
20-5.03E(2)(e)  Tree Trimming Mulch 

Tree trimming mulch must: 

1. Be derived from chipped trees and may contain leaves and small twigs. 
2. Contain at least 95 percent material by volume less than 3 inches and no more than 30 percent by 

volume less than 1 inch 
 
20-5.03E(2)(f)–20-5.03E(2)(j)  Reserved 

20-5.03E(3)  Construction 

Spread mulch placed in areas outside of plant basins to a uniform thickness as shown. 

Mulch must be placed at the rate described and placed in the plant basins or spread in areas as shown 
after the plants have been planted. Mulch placed in plant basins must not come in contact with the plant 
crown and stem. 

Spread mulch from the outside edge of the proposed plant basin or plant without basin to the adjacent 
edges of shoulders, paving, retaining walls, dikes, edging, curbs, sidewalks, walls, fences, and existing 
plantings. If the proposed plant or plant without basin is 12 feet or more from the adjacent edges of 
shoulders, paving, retaining walls, dikes, edging, curbs, sidewalks, walls, fences, and existing plantings, 
spread the mulch 6 feet beyond the outside edge of the proposed plant basin or plant without basin. 

Do not place mulch within 4 feet of: 

1. Flow line of earthen drainage ditches 
2. Edge of paved ditches 
3. Drainage flow lines  
 
20-5.03E(4)  Payment 

Mulch is measured in the vehicle at the point of delivery. 
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20-5.03F–20-5.03J  Reserved 

20-5.04  RESERVED 

Reserved 

20-5.05  SITE FURNISHINGS 

20-5.05A  General 

Section 20-5.05 includes specifications for installing site furnishings. 

20-5.05B–20-5.05Z  Reserved 

20-5.06–20-5.10  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

21  EROSION CONTROL 
07-19-13 

Replace ", bonded fiber matrix, and polymer-stabilized fiber matrix" in the 1st paragraph of 
section 21-1.01B with: 

04-20-12 

and bonded fiber matrix 

 

04-20-12 

Delete the last paragraph of section 21-1.02E. 

 

Replace section 21-1.02F(2) with: 

04-20-12 

21-1.02F(2)  Reserved 

 

Replace "20-7.02D(1)" in the 1st paragraph of section 21-1.02H with: 

07-19-13 

20-3.01B(4) 

 

Replace section 21-1.02J with: 

04-20-12 

21-1.02J  Reserved 

 

Replace the row for organic matter content in the table in the 4th paragraph of section 21-1.02M 
with: 

01-18-13 

Organic matter 
content 

TMECC 05.07-A 
Loss-on-ignition organic matter method (LOI) 
% dry weight basis 

30–100 
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Replace the paragraph in section 21-1.02P with: 

10-19-12 

Fiber roll must be a premanufactured roll filled with rice or wheat straw, wood excelsior, or coconut fiber. 
Fiber roll must be covered with biodegradable jute, sisal, or coir fiber netting secured tightly at each end 
and must be one of the following: 

1. 8 to 10 inches in diameter and at least 1.1 lb/ft 
2. 10 to 12 inches in diameter and at least 3 lb/ft 
 
Fiber roll must have a minimum functional longevity of 1 year. 

 

Add between the 1st and 2nd paragraphs of section 21-1.03A: 

01-18-13 

Remove and dispose of trash, debris, and weeds in areas to receive erosion control materials. 

Remove and dispose of loose rocks larger than 2-1/2 inches in maximum dimension unless otherwise 
authorized. 

Protect the traveled way, sidewalks, lined drainage channels, and existing vegetation from overspray of 
hydraulically-applied material. 

 

Replace section 21-1.03B with: 

01-18-13 

21-1.03B  Reserved 

 

Replace "3 passes" in item 2 in the list in the 2nd paragraph of section 21-1.03G with: 

04-19-13 

2 passes 

 

Replace section 21-1.03I with: 

04-20-12 

21-1.03I  Reserved 

 

Add between the 4th and 5th paragraphs of section 21-1.03P: 

10-19-12 

If soil conditions do not permit driving the stakes into the soil, drill pilot holes to facilitate driving of the 
stakes. 

 

01-18-13 

Delete the 1st and 2nd sentences of the 3rd paragraph in section 21-1.04. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

28  CONCRETE BASES 
11-15-13 

Replace "Reserved" in section 28-1 with: 

07-19-13 

Section 28 includes specifications for constructing new concrete base and replacing existing base. 
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Replace section 28-2 with: 

07-19-13 

28-2  LEAN CONCRETE BASE 

28-2.01  GENERAL 

28-2.01A  Summary 

Section 28-2 includes specifications for constructing lean concrete base (LCB). 

28-2.01B  Definitions 

coarse aggregate: Aggregate retained on a no. 4 sieve. 

fine aggregate: Aggregate passing a no. 4 sieve. 

28-2.01C  Submittals 

28-2.01C(1)  General 

At least 25 days before field qualification, submit the name of your proposed testing laboratory. 

At least 10 days before field qualification, submit: 

1. Aggregate qualification test results 
2. Proposed aggregate gradation 
3. Mix design, including: 

3.1. Proportions 
3.2. Types and amounts of chemical admixtures 

4. Optional notice stating intent to produce LCB qualifying for a transverse contraction joint waiver under 
section 28-2.03D 

 
Submittals for cementitious material must comply with section 90-1.01C(3). 

Submit QC test results within 24 hours of test completion. 

28-2.01C(2)  Field Qualification 

11-15-13 

For each field qualification for each mix design, manufacture 12 specimens under ASTM C 31 and submit 
six of the specimens from 24 to 72 hours after manufacture. Use one batch for all 12 specimens. 

07-19-13 

Submit field qualification data and test reports including: 

1. Mixing date 
2. Mixing equipment and procedures used 
3. Batch volume in cu yd, the minimum is 5 cu yd 
4. Type and source of ingredients used 
5. Age and strength from compression strength results 
 
Field qualification test reports must be signed by the official in responsible charge of the laboratory 
performing the tests. 

28-2.01D  Quality Control and Assurance 

28-2.01D(1)  General 

Stop LCB activities and immediately notify the Engineer whenever: 

1. Any quality control or acceptance test result does not comply with the specifications 
2. Visual inspection shows noncompliant LCB 
 
If LCB activities are stopped, before resuming activities: 

1. Inform the Engineer of the adjustments you will make 
2. Remedy or replace the noncompliant LCB 

15-0105 B 217 of 534



3. Obtain authorization 
 
Molds for compressive strength testing under ASTM C 31 or ASTM C 192 must be 6 by 12 inches. 

Quality control and assurance for cementitious materials and admixtures must comply with section 90-
1.01D(1) 

28-2.01D(2)  Aggregate Qualification Testing 

Qualify the aggregate for each proposed aggregate source and gradation. Qualification tests include (1) 
sand equivalent and (2) average 7-day compressive strength under ASTM C 39 on 3 specimens 
manufactured under ASTM C 192. The cement content for this test must be 300 lb/cu yd, and the 7-day 
average compressive strength must be at least 610 psi. Cement must be Type II portland cement under 
section 90-1.02B(2). 

LCB must have from 3 to 4 percent air content during aggregate qualification testing. 

28-2.01D(3)  Field Qualification Testing 

Before placing LCB, you must perform field qualification testing and obtain authorization for each mix 
design. Retest and obtain authorization for changes to authorized mixed designs. 

Proposed mix designs must be field qualified before you place the LCB represented by those mix 
designs. Use an American Concrete Institute (ACI) certified "Concrete Laboratory Technician, Grade I" to 
perform field qualification tests and calculations. 

Notify the Engineer at least 5 days before field qualification. Perform field qualification within the job site 
or a location authorized by the Engineer. 

Field qualification testing includes compressive strength, air content, and penetration or slump in 
compliance with the table titled "Quality Control Requirements." 

Field qualification testing for compressive strength must comply with the following: 

1. Manufacture 12 cylinders under ASTM C 31 from a single batch 
2. Perform 3 tests; each test consists of determining the average compressive strength of 2 cylinders at 

7 days under ASTM C 39 
3. The average compressive strength for each test must be at least 530 psi 
 
If you submitted a notice to produce LCB qualifying for a transverse contraction joint waiver, manufacture 
additional specimens and test LCB for compressive strength at 3 days. Prepare compressive strength 
cylinders under ASTM C 31 at the same time using the same material and procedures as the 7-day 
compressive strength cylinders except do not submit 6 additional test cylinders. The average 3-day 
compressive strength for each test must be not more than 500 psi. 

28-2.01D(4)  Quality Control Testing 

Provide a testing laboratory to perform quality control tests. Maintain sampling and testing equipment in 
proper working condition. Perform sampling under California Test 125. 

Testing laboratories and testing equipment must comply with the Department's Independent Assurance 
Program. 

Perform quality control sampling, testing, and inspection throughout LCB production and placement. LCB 
must comply with the requirements for the quality characteristics shown in the following table: 
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Quality Control Requirements 
Quality characteristic Test method Minimum sampling 

and testing frequency 
Requirement 

Sand equivalent (min) ASTM D 2419 

1 per 500 cubic yards 
but at least 1 per day 

of production 

18 
Aggregate gradation ASTM C 136 Note a 
Air content (max, 
percent) b 

ASTM C 231 4 

Penetration (inches) ASTM C 360 0 to 1-1/2 nominal c, d 
Slump (inches) ASTM C 143 0–3 nominal c, d 
Compressive strength 
(min, psi at 7 days) 

ASTM C 39 e 530 

Compressive strength 
(max, psi at 3 days) f 

ASTM C 39 e 500 

a Comply with the table titled "Aggregate Grading" in section 28-2.02C. 
b If no single test in the first 5 air content tests exceeds 1-1/2 percent, no further air content tests 
are required. 
c Maximum penetration must not exceed 2 inches and maximum slump must not exceed 4 inches 
d Test for either penetration or slump 
e Prepare cylinders under ASTM C 31 
f Only applicable if you (1) submitted a notice stating intent to produce LCB qualifying for a 
transverse contraction joint waiver and (2) successfully field qualified the LCB for 3-day 
compressive strength. Make cylinders at the same time using the same material and procedures 
as QC testing for 7-day compressive strength. 

 

28-2.01D(5)  Acceptance Criteria 

For acceptance, properties of LCB must comply with values shown in the following table: 

Acceptance Criteria Testing 
Property Test method Value 

Compressive strength (min, psi at 7 days) ASTM C 39 a 530 b 
a Cylinders prepared under ASTM C 31 
b A compressive strength test represents up to (1) 1,000 cu yd or (2) 1 day's production if 
less than 1,000 cu yd. 

 

28-2.02  MATERIALS 

28-2.02A  General 

Water must comply with section 90-1.02D. 

The air content in LCB must not exceed 4 percent. If the aggregate used for LCB is produced from 
processed reclaimed asphalt concrete or other material that may cause the air content to exceed 4 
percent, reduce the air content with an admixture. 

A water-reducing chemical admixture may be used. Water-reducing chemical admixture must comply with 
ASTM C 494, Type A or Type F. 

Air-entraining admixtures must comply with section 90-1.02E. 

28-2.02B  Cementitious Material 

Portland cement must comply with section 90-1.02B. Portland cement content must not exceed 300 lb/cu 
yd. 

SCM must comply with section 90-1.02B except the equations for SCM content under 90-1.02B(3) do not 
apply. 

For aggregate qualification testing, use Type II portland cement under section 90-1.02B(2) without SCM. 
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28-2.02C  Aggregate 

Aggregate must be clean and free from decomposed material, organic material, and other deleterious 
substances. Aggregate samples must not be treated with lime, cement, or chemicals before testing for 
sand equivalent. 

Use either 1-1/2 inch or 1 inch grading. Do not change your selected aggregate grading without 
authorization. 

When tested under ASTM C 136, the percentage composition by weight of the aggregate must comply 
with the grading requirements for the sieve sizes shown in the following table: 

Aggregate Grading 

Sieve sizes 
Percentage passing 

1-1/2" maximum 1" maximum 
Operating range Contract compliance Operating range Contract compliance

2" 100 100 -- -- 
1-1/2" 90-100 87-100 100 100 
1" -- -- 90-100 87-100 
3/4" 50-85 45-90 50-100 45-100 
3/8" 40-75 35-80 40-75 35-80 
No. 4 25-60 20-65 35-60 30-65 
No. 30 10-30 6-34 10-30 6-34 
No. 200 0-12 0-15 0-12 0-15 

 

Aggregate must comply with the quality requirements shown in the following table: 

Aggregate Quality 
Property Test Method Operating 

range 
Contract compliance 

Sand equivalent (min) ASTM D 2419 21 18 
Compressive strength (min, psi at 
7 days) 

ASTM C 192 
ASTM C 39 

-- 610 at 300 lb/cu yd cement 
content 

Note: Cement must be Type II portland cement under section 90-1.02B(2). 
 

If the aggregate grading or the sand equivalent test results, or both comply with contract compliance 
requirements but not operating range requirements, you may continue placing LCB for the remainder of 
the work day. Do not place additional LCB until you demonstrate the LCB to be placed complies with the 
operating range requirements. 

28-2.03  CONSTRUCTION 

28-2.03A  General 

Do not allow traffic or equipment on the LCB for at least 72 hours after the 1st application of the curing 
compound and completion of contraction joints. Limit traffic and equipment on the LCB to that is required 
for placing additional layers of LCB or paving. 

28-2.03B  Subgrade 

Immediately before spreading LCB, the subgrade must: 

1. Comply with the specified compaction and elevation tolerance for the material involved 
2. Be free from loose or extraneous material 
3. Be uniformly moist 
 
Areas of subgrade lower than the grade established by the Engineer must be filled with LCB. The 
Department does not pay for filling low areas of subgrade. 

28-2.03C  Proportioning, Mixing, and Transporting 

Proportion LCB under section 90-1.02F except aggregate does not have to be separated into sizes. 
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Mix and transport LCB under section 90-1.02G except the 5th and 7th paragraphs in section 90-1.02G(6) 
do not apply. 

28-2.03D  Placing 

Place LCB under section 40-1.03H(1) except the 3rd paragraph does not apply. 

Unless otherwise described, construct LCB in minimum widths of 12 feet separated by construction joints. 
For LCB constructed monolithically in widths greater than 26 feet, construct a longitudinal contraction joint 
offset no more than 3 feet from the centerline of the width being constructed. 

Contraction joints must comply with section 40-1.03D(3). 

Construct transverse contraction joints in intervals that result in LCB areas where the lengths and widths 
are within 20 percent of each other. Measure the widths from any longitudinal construction or longitudinal 
contraction joints. 

The Engineer waives the requirement for transverse contraction joints if you: 

1. Submitted a notice under 28-2.01C(1) 
2. Successfully field qualified LCB for 3-day compressive strength testing 
3. Submit QC test results for 3-day compressive strength under section 28-2.01D(4). 
 
If concrete pavement will be placed on LCB, construct longitudinal construction and longitudinal 
contraction joints in the LCB. Provide at least 1 foot horizontal clearance from planned longitudinal 
construction and longitudinal contraction joints in the concrete pavement. 

Do not mix or place LCB when the atmospheric temperature is below 35 degrees F. Do not place LCB on 
frozen ground. 

28-2.03E  Finishing 

Place LCB under section 40-1.03H(4) or under section 40-1.03H(5) except where there are confined work 
areas and when authorized: 

1. Spread and shape LCB using suitable powered finishing machines and supplement with hand work 
as necessary 

2. Consolidate LCB using high-frequency internal vibrators within 15 minutes after LCB is deposited on 
the subgrade 

3. Vibrate with care such that adequate consolidation occurs across the full paving width and do not use 
vibrators for extensive weight shifting of the LCB 

 
For LCB to be paved with HMA, before curing operation texture the LCB finished surface by dragging a 
broom, burlap, or a spring steel tine device. If using a spring steel tine device, the device must produce a 
scored surface with scores parallel or transverse to the pavement centerline. Texture at a time and in a 
manner that produces the coarsest texture for the method used. 

For LCB to be paved with HMA, the finished surface must not vary more than 0.05 foot from the grade 
established by the Engineer. 

Do not texture LCB that will be covered with concrete pavement. Before applying curing compound, finish 
LCB to a smooth surface free from mortar ridges and other projections. 

For LCB to be paved with concrete pavement, the finished surface must not be above the grade, or more 
than 0.05 foot below the grade established by the Engineer. 

The finished surface must be free from porous areas. 

28-2.03F  Curing 

After finishing LCB, cure LCB with pigmented curing compound under section 90-1.03B(3) and 40-1.03K 
except for LCB to be paved with concrete pavement, comply with section 36-2. Apply curing compound to 
the area to be paved with concrete pavement: 

1. In 2 separate applications 
2. Before the atmospheric temperature falls below 40 degrees F 
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3. At a rate of 1 gal/150 sq ft for the first application 
4. At a rate of 1 gal/200 sq ft for the second application. Within 4 days after the first application, clean 

the surface and apply the second application. 
 
Immediately repair damage to the curing compound or LCB. 

28-2.03G  Surfaces Not Within Tolerance 

Where LCB will be paved with concrete pavement, remove the base wherever the surface is higher than 
the grade established by the Engineer and replace it with LCB. Where LCB will not be paved with 
concrete pavement, remove the base wherever the surface is higher than 0.05 foot above the grade 
established by the Engineer and replace it with LCB. If authorized, grind the surface with either a diamond 
or carborundum blade to within tolerance. After grinding LCB to be paved with concrete pavement and 
after all free water has left the surface, clean foreign material and grinding residue from the surface. Apply 
curing compound to the ground area at a rate of approximately 1 gal/150 sq ft. 

Where the surface of LCB is lower than 0.05 foot from the grade established by the Engineer, remove the 
base and replace it with LCB or, if authorized, fill low areas according to the pavement material as 
follows: 

1. For HMA pavement, fill low areas with HMA that complies with the specifications for the lowest layer 
of pavement. Do not fill low areas concurrently with the paving operation. 

2. For concrete pavement, fill low areas with pavement concrete concurrent with the paving operation. 
 
28-2.04  PAYMENT 

LCB is measured from the dimensions shown. 

 

Replace section 28-3 with: 

07-19-13 

28-3  RAPID STRENGTH CONCRETE BASE 

Reserved 

 

Replace section 28-4 with: 

07-19-13 

28-4  LEAN CONCRETE BASE RAPID SETTING 

Reserved 

 

Replace section 28-5 with: 

07-19-13 

28-5  CONCRETE BASE 

Reserved 

 

Add to section 28: 

07-19-13 

28-6–28-14  RESERVED 

28-15  REPLACE BASE 

Reserved 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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DIVISION IV  SUBBASES AND BASES 
29  TREATED PERMEABLE BASES 

07-19-13 
Replace "section 68-4.02C" in the 6th paragraph of section 29-1.03A with: 

04-20-12 

section 64-4.03 

 

Replace "3rd" in the 4th paragraph of section 29-1.03C with: 

07-19-13 

4th 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

Replace section 30 with: 

04-20-12 

30  RECLAIMED PAVEMENTS 
04-20-12 

30-1  GENERAL 

30-1.01 GENERAL 

Section 30 includes specifications for reclaiming the pavement section and constructing a base. 

30-2  FULL DEPTH RECLAIMED—FOAMED ASPHALT 

Reserved 

30-3–30-6  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION V  SURFACINGS AND PAVEMENTS 
Replace section 36 with: 

07-19-13 

36  GENERAL 
07-19-13 

36-1  GENERAL 

Section 36 includes general specifications for constructing surfacings and pavements. 

36-2  BASE BOND BREAKER 

Reserved 

36-3–36-15  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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37  BITUMINOUS SEALS 
03-21-14 

Replace section 37-1.01 with: 

01-18-13 

37-1.01  GENERAL 

37-1.01A  Summary 

Section 37-1 includes general specifications for applying bituminous seals. 

37-1.01B  Definitions 

Reserved 

37-1.01C  Submittals 

Reserved 

37-1.01D  Quality Control and Assurance 

37-1.01D(1)  General 

Reserved 

37-1.01D(2)  Prepaving Conference 

For seal coats and micro-surfacing, schedule a prepaving conference at a mutually agreed upon time and 
place to meet with the Engineer. 

Prepaving conference attendees must sign an attendance sheet provided by the Engineer. The prepaving 
conference must be attended by your: 

1. Project superintendent 
2. Paving construction foreman 
3. Traffic control foreman 
 
Be prepared to discuss: 

1. Quality control 
2. Acceptance testing 
3. Placement 
4. Training on placement methods 
5. Checklist of items for proper placement 
6. Unique issues specific to the project, including: 

6.1. Weather 
6.2. Alignment and geometrics 
6.3. Traffic control issues 
6.4. Haul distances 
6.5. Presence and absence of shaded areas 
6.6. Any other local issues 
 

37-1.02  MATERIALS 

Not Used 

37-1.03  CONSTRUCTION 

Not Used 

37-1.04  PAYMENT 

Not Used 
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Replace section 37-2 with: 

07-19-13 

37-2  SEAL COATS 

37-2.01  GENERAL 

37-2.01A  General 

37-2.01A(1)  Summary 

Section 37-2 includes specifications for applying seal coats. 

37-2.01A(2)  Definitions 

Reserved 

37-2.01A(3)  Submittals 

Reserved 

37-2.01A(4)  Quality Control and Assurance 

The following personnel must attend the prepaving conference: 

1. Aggregate suppliers 
2. Chip spreader operators 
3. Emulsion and binder distributor 
4. Coated chips producer if coated chips are used 
 
37-2.01B  Materials 

Screenings must be broken stone, crushed gravel, or both. At least 90 percent of screenings by weight 
must be crushed particles as determined under California Test 205. 

Screenings for seal coats must have the properties specified in the following table: 

Seal Coat Screenings 
Properties Test method Specification 

Los Angeles Rattler, %, max 
Loss at 100 revolutions. 
Loss at 500 revolutions. 

California Test 
211 

 
10 
40 

Film stripping, %, max California Test 
302 

25 

 

37-2.01C  Construction 

37-2.01C(1)  General 

Wherever final sweeping or brooming of the seal coat surface is complete, place permanent traffic stripes 
and pavement markings within 10 days. 

If you fail to place the permanent traffic stripes and pavement markings within the specified time, the 
Department withholds 50 percent of the estimated value of the seal coat work completed that has not 
received permanent traffic stripes and pavement markings. 

37-2.01C(2)  Equipment 

Equipment for seal coats must include and comply with the following: 

1. Screenings haul trucks. Haul trucks must have: 
1.1. Tailgates that discharge screenings 
1.2. Devices to lock onto the rear screenings spreader hitch 
1.3. Dump beds that will not push down on the spreader when fully raised 
1.4. Dump beds that will not spill screenings on the roadway when transferred to the spreader 

hopper 
1.5. Tarpaulins to cover precoated screenings when haul distance exceeds 30 minutes or ambient 

temperature is less than 65 degrees F 
2. Self-propelled screenings spreader. The spreader must have: 

2.1. Screenings hopper in the rear 
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2.2. Belt conveyors that carry the screenings to the front 
2.3. Spreading hopper capable of providing a uniform screening spread rate over the entire width of 

the traffic lane in 1 application. 
3. Self-propelled power brooms. Do not use gutter brooms or steel-tined brooms. Brooms must be 

capable of removing loose screenings adjacent to barriers that prevent screenings from being swept 
off the roadway, including curbs, gutters, dikes, berms, and railings. 

4. Pneumatic-tired rollers. Pneumatic-tired rollers must be an oscillating type at least 4 feet wide. Each 
roller must be self-propelled and reversible. Pneumatic tires must be of equal size, diameter, type, 
and ply. The roller must carry at least 3,000 lb of load on each wheel and each tire must have an air 
pressure of 100 ± 5 psi. 

 
37-2.01C(3)  Surface Preparation 

Before applying seal coat, cover manholes, valve and monument covers, grates, or other exposed 
facilities located within the area of application, using a plastic or oil resistant construction paper secured 
by tape or adhesive to the facility being covered. Reference the covered facilities with a sufficient number 
of control points to relocate the facilities after the application of the seal coat. 

After completion of the seal coat operation, remove covers from the facilities. 

Immediately before applying seal coat, clean the surface to receive seal coat by removing extraneous 
material and drying. Cleaning the existing pavement includes the use of brooms. 

37-2.01C(4)  Applying Emulsion and Asphalt Binder 

Prevent spray on existing pavement not intended for seal coat or on previously applied seal coat using a 
material such as building paper. Remove the material after use. 

Align longitudinal joints between seal coat applications with designated traffic lanes. 

For emulsion, overlap longitudinal joints by not more than 4 inches. You may overlap longitudinal joints up 
to 8 inches if authorized. 

For areas not accessible to a truck distributor bar, apply the emulsion with a squeegee or other 
authorized means. For asphalt binder, hand spray nonaccessible areas. You may overlap the emulsion or 
asphalt binder applications before the application of screenings at longitudinal joints. 

Do not apply the emulsion or asphalt binder unless there are sufficient screenings at the job site to cover 
the emulsion or asphalt binder. 

Discontinue application of emulsion or asphalt binder early enough to comply with lane closure 
specifications and darkness. Apply to 1 lane at a time and cover the lane entirely in 1 operation. 

37-2.01C(5)  Spreading Screenings 

Prevent vehicles from driving on asphaltic emulsion or asphalt binder before spreading screenings. 

Spread screenings at a uniform rate over the full lane width in 1 application. 

Broom excess screenings at joints before spreading adjacent screenings. 

Operate the spreader at speeds slow enough to prevent screenings from rolling over after dropping. 

If the spreader is not moving, screenings must not drop. If you stop spreading and screenings drop, 
remove the excess screenings before resuming activities. 

37-2.01C(6)  Finishing 

Remove piles, ridges, or unevenly distributed screenings. Repair permanent ridges, bumps, or 
depressions in the finished surface. Spread additional screenings and roll if screenings are picked up by 
rollers or vehicles. 

Seal coat joints between adjacent applications of seal coat must be smooth, straight, uniform, and 
completely covered. Longitudinal joints must be at lane lines and not overlap by more than 4 inches. 
Blend the adjacent applications by brooming. 
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A coverage is the number of passes a roller needs to cover the width. A pass is 1 roller movement 
parallel to the seal coat application in either direction. Overlapping passes are part of the coverage being 
made and are not part of a subsequent coverage. Do not start a coverage until completing the previous 
coverage. 

Before opening to traffic, finish seal coat in the following sequence: 

1. Perform initial rolling consisting of 1 coverage with a pneumatic-tired roller 
2. Perform final rolling consisting of 3 coverages with a pneumatic-tired roller 
3. Broom excess screenings from the roadway and adjacent abutting areas 
4. Apply flush coat if specified 
 
The Engineer may order salvaging of excess screenings. 

Dispose of excess screenings the Engineer determines are not salvageable. Dispose of screenings in any 
of the following ways or locations: 

1. Under section 14-10 
2. On embankment slopes 
3. In authorized areas 
 
Salvaging and stockpiling excess screenings is change order work. 

37-2.01C(7)  Seal Coat Maintenance 

Seals coat surfaces must be maintained for 4 consecutive days from the day screenings are applied. 
Maintenance must include brooming to maintain a surface free of loose screenings, to distribute 
screenings over the surface so as to absorb any free asphaltic material, to cover any areas deficient in 
cover coat material, and to prevent formation of corrugations. 

After 4 consecutive days, excess screenings must be removed from the paved areas. Brooming must not 
displace screenings set in asphaltic material. 

The exact time of brooming will be determined by the Engineer. As a minimum, brooming will be required 
at the following times: 

1. On 2-lane 2-way roadways, from 2 to 4 hours after traffic, controlled with pilot cars, has been routed 
on the seal coat 

2. On multilane roadways, from 2 to 4 hours after screenings have been placed 
3. In addition to previous brooming, immediately before opening any lane to public traffic, not controlled 

with pilot cars 
4. On the morning following the application of screenings on any lane that has been open to public 

traffic not controlled with pilot cars and before starting any other activities 
 
For 2-lane 2-way roadways under 1-way traffic control, upon completion of secondary rolling, public traffic 
must be controlled with pilot cars and routed over the new seal coat for a period of 2 to 4 hours. The 
Engineer will determine the exact period of time. 

Schedule the operations so that seal coat is placed on both lanes of the traveled way each work shift and 
so that 1-way traffic control is discontinued 1 hour before darkness. At the end of the work shift, the end 
of the seal coat on both lanes must generally match. 

On multilane roadways, initial brooming must begin after the screenings have been in place for a period 
of 2 to 4 hours. If the initial brooming is not completed during the work shift in which the screenings were 
placed, the initial brooming must be completed at the beginning of the next work shift. 

Public traffic must be controlled with pilot cars and be routed on the new seal coat surface of the lane for 
a minimum of 2 hours after completion of the initial brooming and before opening the lane to traffic not 
controlled with pilot cars. When traffic is controlled with pilot cars, a maximum of 1 lane in the direction of 
travel must be open to public traffic. Once traffic controlled with pilot cars is routed over the seal coat at a 
particular location, continuous control must be maintained at that location until the seal coat placement 
and brooming on adjacent lanes to receive seal coat is completed. 
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37-2.01D  Payment 

If there is no bid item for a traffic control system, furnishing and using a pilot car is included in the various 
items of the work involved in applying the seal coat. 

If test results for the screenings grading do not comply with specifications, you may remove the seal coat 
represented by these tests or request that it remain in place with a payment deduction. The deduction is 
$1.75 per ton for the screenings represented by the test results. 

37-2.02  FOG SEAL 

37-2.02A  General 

37-2.02A(1)  Summary 

Fog seal coat includes applying a slow-setting asphaltic emulsion. 

37-2.02A(2)  Definitions 

Reserved 

37-2.02A(3)  Submittals 

Submit a 1/2-gallon sample of the asphaltic emulsion in a plastic container. Take the sample from the 
distributor truck spray bar at mid-load. 

37-2.02A(4)  Quality Control and Assurance 

Reserved 

37-2.02B  Material 

The Engineer selects the grade of slow-setting asphaltic emulsion to be used. 

If additional water is added to the asphaltic emulsion, the resultant mixture must not be more than 1 part 
asphaltic emulsion to 1 part water. The Engineer determines the exact amount of additional water. 

37-2.02C  Construction 

Apply asphaltic emulsion for fog seal coat at a residual asphalt rate from 0.02 to 0.06 gal/sq yd. The 
Engineer determines the exact rate. 

Apply fog seal coat when the ambient air temperature is above 40 degrees F. 

Sprinkle water on fog seal coat that becomes tacky in an amount determined by the Engineer. 

If fog seal coat and seal coat with screenings are specified on the same project, apply fog seal coat at 
least 4 days before applying the adjoining seal coat with screenings. The joint between the seal coats 
must be neat and uniform. 

37-2.02D  Payment 

The Department does not adjust the unit price for an increase or decrease in the asphaltic emulsion (fog 
seal coat) quantity. 

37-2.03  FLUSH COATS 

37-2.03A  General 

03-21-14 

Flush coat includes applying a fog seal coat to the surface, followed by sand. 

07-19-13 

37-2.03B  Material 

The Engineer selects the grade of slow-setting or quick-setting asphaltic emulsion to be used. 

Sand for flush coat must comply with the material specifications for fine aggregate grading in section 90-
1.02C(3). Sand must not include organic material or clay. 

37-2.03C  Construction 

Apply asphaltic emulsion for flush coat at a residual asphalt rate from 0.02 to 0.06 gal/sq yd. The 
Engineer determines the exact rate. 
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During flush coat activities, close adjacent lanes to traffic. Do not track asphaltic emulsion on existing 
pavement surfaces. 

Apply sand immediately after the asphaltic emulsion application. 

Spread sand with a self-propelled screenings spreader equipped with a mechanical device that spreads 
sand at a uniform rate over the full width of a traffic lane in a single application. Spread sand at a rate 
from 2 to 6 lb/sq yd. The Engineer determines the exact rate. 

37-2.03D  Payment 

The Department does not adjust the unit price for an increase or decrease in the sand cover for the flush 
coat quantity. 

37-2.04  ASPHALTIC EMULSION SEAL COAT 

37-2.04A  General 

37-2.04A(1)  General 

37-2.04A(1)(a)  Summary 

Section 37-2.04 includes specifictions for applying asphaltic emulsion seal coat. Asphaltic emulsion seal 
coat includes applying asphaltic emulsion, followed by screenings, and then a flush coat. 

Asphaltic emulsion seal coat includes one or more of the following types: 

1. Nonpolymer asphaltic emulsion seal coat 
2. Polymer asphaltic emulsion seal coat 
 
A double asphaltic emulsion seal coat is the application of asphaltic emulsion, followed by screenings 
applied twice in sequence. 

37-2.04A(1)(b)  Definitions 

Reserved 

37-2.04A(1)(c)  Submittals 

At least 10 days before starting asphaltic emulsion seal coat application, submit the name of an 
authorized laboratory that will be performing asphaltic emulsion QC testing. 

03-21-14 

Submit a sample of asphaltic emulsion in a 1/2-gallon plastic container to the Engineer and to the 
authorized laboratory. Each sample must be submitted in an insulated shipping container within 24 hours 
of sampling. 

07-19-13 

Within 7 days after taking samples, submit the authorized laboratory's test results for asphaltic emulsion. 

37-2.04A(1)(d)  Quality Control and Assurance 

Samples for the screenings grading and cleanness value must be taken from the spreader conveyor belt. 

03-21-14 

Within 3 business days of sampling, the authorized laboratory must test the asphaltic emulsion for: 

1. Viscosity under AASHTO T 59 
2. Sieve test under AASHTO T 59 
3. Demulsibility under AASHTO T 59 
4. Torsional recovery under California Test 332 for polymer asphaltic emulsion 
5. Elastic recovery under AASHTO T 301 for polymer asphaltic emulsion 
 
Circulate asphaltic emulsion in the distributor truck before sampling. Take samples from the distributor 
truck at mid load or from a sampling tap or thief. Before taking samples, draw and dispose of 1 gallon. In 
the presence of the Engineer take two 1/2-gallon samples every 55 tons or at least 1 day's production. 
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07-19-13 

37-2.04A(2)  Materials 

Not Used 

37-2.04A(3)  Construction 

The Engineer determines the exact application rate. 

At the time of application, the temperature of the asphaltic emulsion must be from 130 to 180 degrees F. 

When tested under California Test 339, the application rate for asphaltic emulsion must not vary from the 
average by more than: 

1. 15 percent in the transverse direction 
2. 10 percent in the longitudinal direction 
 
37-2.04A(4)  Payment 

Not Used 

37-2.04B  Nonpolymer Asphaltic Emulsion Seal Coat 

37-2.04B(1)  General 

37-2.04B(1)(a)  Summary 

Section 37-2.04B includes specifications for applying a nonpolymer asphaltic emulsion seal coat. 

37-2.04B(1)(b)  Definitions 

Reserved 

37-2.04B(1)(c)  Submittals 

Reserved 

37-2.04B(1)(d)  Quality Control and Assurance 

For nonpolymer asphaltic emulsion seal coat, if a test result for the screenings cleanness value is from 75 
to 80, you may request that the asphaltic emulsion seal coat represented by the test remain in place. A 
payment deduction is made as specified in section 37-2.04D. If the screenings cleanness value is less 
than 75, remove the asphaltic emulsion seal coat. 

37-2.04B(2)  Materials 

Screenings for nonpolymer asphaltic emulsion seal coat must have the gradation as determined under 
California Test 202 in the following table. 

Nonpolymer Asphaltic Emulsion Seal Coat Screenings 
Gradation 

 Percentage passing 
Sieve 
sizes 

Coarse 
1/2" max 

Medium 
3/8" max 

Medium fine 
5/16" max 

Fine 
1/4" max 

3/4" 100 -- -- -- 
1/2" 95–100 100 -- -- 
3/8" 50–80 90–100 100 100 
No. 4 0–15 5–30 30–60 60–85 
No. 8 0–5 0–10 0–15 0–25 
No. 16 -- 0–5 0–5 0–5 
No. 30 -- -- 0–3 0–3 
No. 200 0–2 0–2 0–2 0–2 

 

03-21-14 

The cleanness value determined under California Test 227 must be 80 or greater. 

07-19-13 

37-2.04B(3)  Construction 

Asphaltic emulsion must be applied within the application rate ranges shown in the following table: 
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Asphaltic Emulsion Application Rates 
Screenings Application rate range(gallons 

per square yard) 
Fine 0.15–0.30 
Medium fine 0.25–0.35 
Medium 0.25–0.40 
Coarse 0.30–0.40 

 

Apply asphaltic emulsion when the ambient air temperature is from 65 to 110 degrees F and the 
pavement surface temperature is at least 80 degrees F. 

Do not apply asphaltic emulsion when weather forecasts predict the ambient air temperature will fall 
below 39 degrees F within 24 hours after application. 

For double asphaltic emulsion seal coat, the asphaltic emulsion must be applied within the application 
rates shown in the following table: 

Asphaltic Emulsion Application Rates 
Screenings Application rate range (gal/sq yd) 

Double  
1st application 0.20–0.35 
2nd application 0.20–0.30 

 

You may stockpile screenings for asphaltic emulsion seal coat if you prevent contamination. Screenings 
must have damp surfaces at spreading. If water visibly separates from the screenings, do not spread. 
You may redampen them in the delivery vehicle. 

Spread screenings before the asphaltic emulsion sets or breaks. 

Spread screenings within 10 percent of the rate determined by the Engineer. Screenings must have a 
spread rate within the ranges shown in the following table: 

Screening Spread Rates 
Seal coat type Range (lb/sq yd) 

Fine 12–20 
Medium fine 16–25 
Medium 20–30 
Coarse 23–30 

 

Do not spread screenings more than 2,500 feet ahead of the completed initial rolling. 

For double asphaltic emulsion seal coat, screenings must have a spread rate within the ranges shown in 
the following table: 

Screening Spread Rates 
Seal coat type Range (lb/sq yd) 

Double  
1st application 23–30 
2nd application 12–20 

 

Remove excess screenings on the 1st application before the 2nd application of asphaltic emulsion. 

37-2.04B(4)  Payment 

If asphaltic emulsion seal coat with screenings does not comply with the cleanness value specifications, 
you may request that the seal coat remain in place with a pay deduction corresponding to the cleanness 
value shown in the following table: 
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Asphaltic Emulsion Seal Coat Cleanness Value Deductions 
Cleanness value Deduction 

80 or over None 
79 $2.00 /ton 

77–78 $4.00 /ton 
75–76 $6.00 /ton 

 

37-2.04C  Polymer Asphaltic Emulsion Seal Coat 

37-2.04C(1)  General 

37-2.04C(1)(a)  Summary 

Section 37-2.04C includes specifications for applying a polymer asphaltic emulsion seal coat. 

37-2.04C(1)(b)  Definitions 

Reserved 

37-2.04C(1)(c)  Submittals 

At least 10 days before starting polymer asphaltic emulsion seal coat application, submit a signed copy of 
the test result report of the Vialit test method for aggregate retention in chip seals (french chip) to the 
Engineer and to: 

DEPARTMENT OF TRANSPORTATION 
Division of Maintenance, Roadway Maintenance Office 
1120 N Street, MS 31 
Sacramento, CA  95814 
 
37-2.04C(1)(d)  Quality Control and Assurance 

The authorized laboratory must test screenings for retention under the Vialit test method for aggregate in 
chip seals (french chip). The Vialit test results are not used for acceptance. The Vialit test is available at 
the METS Web site. 

If the test results for polymer asphaltic emulsion do not comply with the specifications, the Engineer 
assesses a pay factor value for the following properties and increments: 
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03-21-14 

Polymer Asphaltic Emulsion Pay Factor Table 
Test method and property Increment Pay factor 

Test on polymer asphaltic emulsion 
AASHTO T 59 
(Viscosity, sec Saybolt Furol, at 50 
C) 

Each 10 seconds above max or 
below min 

1 

AASHTO T 59 
(settlement, 5 days, percent) 

Each 1.5 percent above max 1 

AASHTO T 59 
(sieve test, percent max) 

Each 0.2 percent above max 1 

AASHTO T 59 
(demulsibility percent) 

Each 2 percent below min 1 

Test on residue from evaporation test 
AASHTO T 49 
(penetration, 25 C) 

Each 2 dm above max or below min 1 

ASTM D 36 
(field softening point C) 

2 C below min 1 

California Test 332 
(torsional recovery a) 

For each 1 increment below the min 
value of 18 

1 

For each 2 increments below the min 
value of 18 

3 

For each 3 or more increments 
below the min value of 18 

10 

ASTM T 301 
(elastic recovery a) 

For each 1 increment below the min 
value of 60 

1 

For each 2 increment below the min 
value of 60 

3 

For each 3 increment below the min 
value of 60 

10 

a The highest pay factor applies 
 

07-19-13 

The Engineer assesses a pay factor of 1 for sampling not performed in compliance with the 
specifications, including shipping and sampling containers. 

For polymer asphaltic emulsion seal coat, if a test result for the screenings cleanness value is from 75 to 
86, you may request that the asphaltic emulsion seal coat represented by the test remain in place. A 
payment deduction is made as specified in section 37-2.04D. If the screenings cleanness value is less 
than 75, remove the asphaltic emulsion seal coat. 

37-2.04C(2)  Materials 

Polymer asphaltic emulsion must include elastomeric polymer. 

03-21-14 

Polymer asphaltic emulsion must comply with section 94, Table 3, under the test on residue from 
evaporation test for Grades PMRS2, PMRS2h, PMCRS2, and PMCRS2h and the following: 

1. The penetration at 39.2 degrees F (200g for 60 seconds) determined under AASHTO T 49 must be at 
least 6. 

2. Elastic recovery determined under AASHTO T 301 must be at least 60 percent. 
3. Polymer content in percent by weight does not apply. 
4. The ring and ball softening point temperature determined under AASHTO T 53 for Test on Residue 

from Evaporation Test must comply with the following minimum temperature requirement: 
4.1. 126 degrees F for a geographical ambient temperature from 32 to 104 degrees F 
4.2. 129 degrees F for a geographical ambient temperature from 18 to 104 degrees F 
4.3. 135 degrees F for a geographical ambient temperature from 18 to greater than 104 degrees F 
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07-19-13 

Screenings for polymer asphaltic emulsion seal coat must have the gradation as determined under 
California Test 202 in the following table: 

Polymer Asphaltic Emulsion Seal Coat Screenings Gradation 
 Percentage passing 

Sieve 
sizes 

Coarse 
1/2" max 

Medium 
3/8" max 

Medium fine 
5/16" max 

Fine 
1/4" max 

3/4" 100 -- -- -- 
1/2" 85–100 100 -- -- 
3/8" 0–30 85–100 100 100 
No. 4 0–5 0–15 0–50 60–85 
No. 8 -- 0–5 0–15 0–25 
No. 16 -- -- 0–5 0–5 
No. 30 -- -- 0–3 0–3 
No. 200 0–2 0–2 0–2 0–2 

 

03-21-14 

The cleanness value determined under California Test 227 must be 86 or greater. 

07-19-13 

37-2.04C(3)  Construction 

Polymer asphaltic emulsion must be applied within the application rate ranges shown in the following 
table: 

Polymer Asphaltic Emulsion Application Rates 
Screenings Application rate range(gallons 

per square yard) 
Fine 0.15–0.30 
Medium fine 0.25–0.35 
Medium 0.25–0.40 
Coarse 0.30–0.40 

 

Apply polymer asphaltic emulsion when the ambient air temperature is from 60 to 105 degrees F and the 
pavement surface temperature is at least 55 degrees F. 

Do not apply polymer asphaltic emulsion when weather forecasts predict the ambient air temperature will 
fall below 39 degrees F within 24 hours after application. 

For double asphaltic emulsion seal coat, polymer asphaltic emulsion must be applied within the 
application rates shown in the following table: 

Polymer Asphaltic Emulsion Application Rates 
Screenings Application rate range (gal/sq yd) 

Double  
1st application 0.20–0.35 
2nd application 0.20–0.30 

 

You may stockpile screenings for polymer emulsion seal coat if you prevent contamination. Screenings 
must have damp surfaces at spreading. If water visibly separates from the screenings, do not spread. 
You may redampen them in the delivery vehicle. 

Spread screenings before the polymer emulsion sets or breaks. 

Spread screenings within 10 percent of the rate determined by the Engineer. Screenings must have a 
spread rate within the ranges shown in the following table: 
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Screening Spread Rates 
Seal coat type Range (lb/sq yd) 

Fine 12–20 
Medium fine 16–25 
Medium 20–30 
Coarse 23–30 

 

Do not spread screenings more than 2,500 feet ahead of the completed initial rolling. 

For double seal coat, screenings must have a spread rate within the ranges shown in the following table: 

Screening Spread Rates 
Seal coat type Range (lb/sq yd) 

Double  
1st application 23–30 
2nd application 12–20 

 

Remove excess screenings on the 1st application before the 2nd application of asphaltic emulsion. 

37-2.04C(4)  Payment 

If polymer asphaltic emulsion seal coat with screenings does not comply with the specifications for 
cleanness value you may request that the seal coat remain in place with a pay deduction corresponding 
by the cleanness value shown in the following table: 

Polymer Asphaltic Emulsion Seal Coat Cleanness Value 
Deductions 

Cleanness value Deduction 
86 or over None 

81–85 $2.20/ton 
77–80 $4.40/ton 
75–76 $6.60/ton 

 

If test results for polymer asphaltic emulsion aggregate grading and cleanness value test results do not 
comply with the specifications, all deductions are made. A test for polymer asphaltic emulsion represents 
the smaller of 55 tons or 1 day's production. A test for the screenings grading or cleanness value 
represents the smaller of 300 tons or 1 day's production. 

The payment deduction for noncompliant polymer asphaltic emulsion is based on the total pay factor 
value determined from the table titled, "Polymer Asphaltic Emulsion Pay Factor Deduction." You must 
remove polymer asphaltic emulsion seal coat with a pay factor value greater than 20. You may request 
seal coat with noncompliant polymer asphaltic emulsion to remain in place with a pay deduction for the 
total pay factor value shown in the following table: 

Polymer Asphaltic Emulsion Pay Factor 
Deductions 

Total pay factor 
value 

Deduction 

0 none 
1–2 $5.00/ton 
3–5 $10.00/ton 
6–9 $15.00/ton 

10–14 $25.00/ton 
15–20 $50.00/ton 
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37-2.05  ASPHALT BINDER SEAL COATS 

37-2.05A  General 

Reserved 

37-2.05B  Asphalt Rubber Binder Seal Coats 

37-2.05B(1)  General 

37-2.05B(1)(a)  Summary 

Section 37-2.05B includes specifications for applying asphalt rubber binder seal coat. Asphalt rubber seal 
coat includes applying heated asphalt rubber binder, followed by heated screenings precoated with 
asphalt binder, followed by a flush coat. 

37-2.05B(1)(b)  Definitions 

crumb rubber modifier: Ground or granulated high natural crumb rubber or scrap tire crumb rubber. 

descending viscosity reading: Subsequent viscosity reading at least 5 percent lower than the previous 
viscosity reading. 

high natural crumb rubber: Material containing 40 to 48 percent natural rubber. 

scrap tire crumb rubber: Any combination of: 

1. Automobile tires 
2. Truck tires 
3. Tire buffing 
 
37-2.05B(1)(c)  Submittals 

For each delivery of asphalt rubber binder ingredients and asphalt rubber binder to the job site, submit a 
certificate of compliance and a copy of the specified test results. 

Submit MSDS for each asphalt rubber binder ingredient and the asphalt rubber binder. 

At least 15 days before use, submit: 

1. Four 1-quart cans of mixed asphalt rubber binder 
2. Samples of each asphalt rubber binder ingredient 
3. Asphalt rubber binder formulation and data as follows: 

3.1. For asphalt binder and asphalt modifier submit: 
3.1.1. Source and grade of asphalt binder 
3.1.2. Source and type of asphalt modifier 
3.1.3. Percentage of asphalt modifier by weight of asphalt binder 
3.1.4. Percentage of combined asphalt binder and asphalt modifier by weight of asphalt 

rubber binder 
3.1.5. Test results for the specified quality characteristics 

3.2. For crumb rubber modifier submit: 
3.2.1. Each source and type of scrap tire crumb rubber and high natural rubber 
3.2.2. Percentage of scrap tire crumb rubber and high natural rubber by total weight of 

asphalt rubber binder 
3.2.3. Test results for the specified quality characteristics 

3.3. For asphalt rubber binder submit: 
3.3.1. Test results for the specified quality characteristics 
3.3.2. Minimum reaction time and temperature 
 

At least 5 business days before use, submit the permit issued by the local air quality agency for asphalt 
rubber binder: 

1. Field blending equipment 
2. Application equipment 
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If an air quality permit is not required by the local air quality agency for producing asphalt rubber binder or 
spray applying asphalt rubber binder, submit verification from the local air quality agency that an air 
quality permit is not required for this Contract. 

Submit a certified volume or weight slip for each delivery of asphalt rubber binder ingredients and asphalt 
rubber binder. 

Submit a certificate of compliance and accuracy verification of test results for viscometers. 

When determined by the Engineer, submit notification 15 minutes before each viscosity test or submit a 
schedule of testing times. 

Submit the log of asphalt rubber binder viscosity test results each day of asphalt rubber seal coat work. 

37-2.05B(1)(d)  Quality Control and Assurance 

Equipment used in producing asphalt rubber binder must be permitted for use by the local air quality 
agency. Equipment used in spreading asphalt rubber binder must be permitted for use by the local air 
quality agency. 

Each asphalt rubber binder ingredient must be sampled and tested for compliance with the specifications 
by the manufacturer. 

Test and submit results at least once per project or the following, whichever frequency is greater: 

1. For crumb rubber modifier except for grading, at least once per 250 tons. Samples of scrap tire crumb 
rubber and high natural crumb rubber must be sampled and tested separately. Test each delivery of 
crumb rubber modifier for grading. 

2. For asphalt binder, test and submit at least once per 200 tons of asphalt binder production. 
3. For asphalt modifier, test and submit at least once per 25 tons of asphalt modifier production. 
 
Scrap tire crumb rubber and high natural crumb rubber must be delivered to the asphalt rubber production 
site in separate bags. 

Take viscosity readings of asphalt rubber binder under ASTM D7741 during asphalt rubber binder 
production. Start taking viscosity readings of samples taken from the reaction vessel at least 45 minutes 
after adding crumb rubber modifier and continue taking viscosity readings every 30 minutes until 2 
consecutive descending viscosity readings have been obtained and the final viscosity meets the 
specification requirement. After meeting the 2 descending viscosity readings requirement, continue to 
take viscosity readings hourly and within 15 minutes before use. Log the test results, including time of 
testing and temperature of the asphalt rubber binder. 

37-2.05B(2)  Material 

37-2.05B(2)(a)  General 

Reserved 

37-2.05B(2)(b)  Asphalt Binder 

Asphalt binder must comply with the specifications for asphalt binder. Do not modify asphalt binder with 
polymer. 

37-2.05B(2)(c)  Asphalt Modifier 

Asphalt modifier must be a resinous, high flash point, and aromatic hydrocarbon. Asphalt modifier must 
have the values for the quality characteristics shown in the following table: 
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Asphalt Modifier for Asphalt Rubber Binder 
Quality 

characteristic 
Test method Value 

Viscosity, m2/s (x 
10-6) at 100 °C 

ASTM D 445 X ± 3 a 

Flash point, 
CL.O.C., °C 

ASTM D 92 207 min 

Molecular analysis 
Asphaltenes, 
percent by 
mass 

ASTM D 2007 0.1 max 

Aromatics, 
percent by 
mass 

ASTM D 2007 55 min 

a "X" denotes the proposed asphalt modifier viscosity from 19 to 
36. A change in "X" requires a new asphalt rubber binder 
submittal. 

 

37-2.05B(2)(d)  Crumb Rubber Modifier 

Crumb rubber modifier must be ground or granulated at ambient temperature. 

Scrap tire crumb rubber and high natural crumb rubber must be delivered to the asphalt rubber binder 
production site in separate bags. 

Steel and fiber must be separated. If steel and fiber are cryogenically separated, it must occur before 
grinding and granulating. Cryogenically-produced crumb rubber modifier particles must be large enough 
to be ground or granulated. 

Wire must not be more than 0.01 percent by weight of crumb rubber modifier. Crumb rubber modifier 
must be free of contaminants except fabric, which must not exceed 0.05 percent by weight of crumb 
rubber modifier. Method for determining the percent weight of wire and fabric is available under 
Laboratory Procedure 10 at the following METS Web site: 

http://www.dot.ca.gov/hq/esc/Translab/ofpm/fpmlab.htm 

The length of an individual crumb rubber modifier particle must not exceed 3/16 inch. 

Crumb rubber modifier must be dry, free-flowing particles that do not stick together. A maximum of 3 
percent calcium carbonate or talc by weight of crumb rubber modifier may be added. Crumb rubber 
modifier must not cause foaming when combined with the asphalt binder and asphalt modifier. 

Specific gravity of crumb rubber modifier must be from 1.1 to 1.2 determined under California Test 208. 

When tested under ASTM D 297, crumb rubber modifier must comply with the requirements shown in the 
following table: 

Crumb Rubber Modifier 
Quality 

characteristic 
Scrap tire crumb 

rubber 
(percent) 

High natural rubber 
(percent) 

Min Max Min Max 
Acetone extract 6.0 16.0 4.0 16.0 
Rubber 
hydrocarbon 

42.0 65.0 50.0 -- 

Natural rubber 
content 

22.0 39.0 40.0 48.0 

Carbon black 
content 

28.0 38.0 -- -- 

Ash content -- 8.0 -- -- 
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Scrap tire crumb rubber must have the gradation shown in the following table: 

Scrap Tire Crumb Rubber Gradation 
Percentage passing 

Sieve 
size 

Gradation limit Operating 
range 

Contract 
compliance 

No. 8 100 100 100 
No. 10 98–100 95–100 90–100 
No. 16 45–75 35–85 32–88 
No. 30 2–20 2–25 1–30 
No. 50 0–6 0–10 0–15 
No. 100 0–2 0–5 0–10 
No. 200 0 0–2 0–5 

 

High natural crumb rubber must have the gradation shown in the following table: 

High Natural Crumb Rubber Gradation 
Percentage passing 

Sieve 
size 

Gradation limit Operating 
range 

Contract 
compliance 

No. 10 100 100 100 
No. 16 95–100 92–100 85–100 
No. 30 35–85 25–95 20–98 
No. 50 10–30 6–35 2–40 
No. 100 0–4 0–7 0–10 
No. 200 0–1 0–3 0–5 

 

Test the crumb rubber modifier gradation under ASTM C 136 except 

1. Split or quarter 100 ± 5 g from the crumb rubber modifier sample and dry to a constant mass at a 
temperature from 57 to 63 degrees C and record the dry sample mass. Place the crumb rubber 
modifier sample and 5 g of talc in a 1/2-liter jar. Seal the jar, then shake the jar by hand for at least 1 
minute to mix the crumb rubber modifier and the talc. Continue shaking or open the jar and stir until 
the particle agglomerates and clumps are broken and the talc is uniformly mixed. 

2. Place 1 rubber ball on each sieve. Each ball must weigh 8.5 ± 0.5 g, measure 24.5 ± 0.5 mm in 
diameter, and have a Shore Durometer "A" hardness of 50 ± 5 determined under ASTM D 2240. After 
sieving the combined material for 10 ± 1 minutes, disassemble the sieves. Brush material adhering to 
the bottom of a sieve into the next finer sieve. Weigh and record the mass of the material retained on 
the 2.36-milimeter sieve and leave this material (do not discard) on the scale or balance. Fabric balls 
must remain on the scale or balance and be placed together on the side to prevent them from being 
covered or disturbed when the material from finer sieves is placed onto the scale or balance. The 
material retained on the 2.00-milimeter sieve must be added to the scale or balance. Weigh and 
record that mass as the accumulative mass retained on the 2.00-milimeter sieve. Continue weighing 
and recording the accumulated masses retained on the remaining sieves until the accumulated mass 
retained in the pan has been determined. Before discarding the crumb rubber modifier sample, 
separately weigh and record the total mass of fabric balls in the sample. 

3. Determine the mass of material passing the 75-micrometer sieve by subtracting the accumulated 
mass retained on the 75-micrometer sieve from the accumulated mass retained in the pan. If the 
material passing the 75-micrometer sieve has a mass of 5 g or less, cross out the recorded number 
for the accumulated mass retained in the pan and copy the number recorded for the accumulated 
mass retained on the 75-micrometer sieve and record that number, next to the crossed out number, 
as the accumulated mass retained in the pan. If the material passing the 75-micrometer sieve has a 
mass greater than 5 g, cross out the recorded number for the accumulated mass retained in the pan, 
subtract 5 g from that number and record the difference next to the crossed out number. The 
adjustment to the accumulated mass retained in the pan accounts for the 5 g of talc added to the 
sample. For calculation purposes, the adjusted total sample mass is the same as the adjusted 
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accumulated mass retained in the pan. Determine the percent passing based on the adjusted total 
sample mass and record to the nearest 0.1 percent. 

 
37-2.05B(2)(e)  Asphalt Rubber Binder 

Asphalt rubber binder must be a combination of: 

1. Asphalt binder 
2. Asphalt modifier 
3. Crumb rubber modifier 
 
Asphalt rubber binder blending equipment must be authorized under the Department's material plant 
quality program. 

The blending equipment must allow the determination of weight percentages of each asphalt rubber 
binder ingredient. 

Asphalt rubber binder must be 79 ± 1 percent by weight asphalt binder and 21 ± 1 percent by weight of 
crumb rubber modifier. The minimum percentage of crumb rubber modifier must be 20.0 percent and 
lower values may not be rounded up. 

Crumb rubber modifier must be 76 ± 2 percent by weight scrap tire crumb rubber and 24 ± 2 percent by 
weight high natural rubber. 

Asphalt modifier and asphalt binder must be blended at the production site. Asphalt modifier must be from 
2.5 to 6.0 percent by weight of the asphalt binder in the asphalt rubber binder. The asphalt rubber binder 
supplier determines the exact percentage. 

If blended, the asphalt binder must be from 375 to 440 degrees F when asphalt modifier is added and the 
mixture must circulate for at least 20 minutes. Asphalt binder, asphalt modifier, and crumb rubber modifier 
may be proportioned and combined simultaneously. 

The blend of asphalt binder and asphalt modifier must be combined with crumb rubber modifier at the 
asphalt rubber binder production site. The asphalt binder and asphalt modifier blend must be from 375 to 
440 degrees F when crumb rubber modifier is added. Combined ingredients must be allowed to react at 
least 45 minutes at temperatures from 375 to 425 degrees F except the temperature must be at least 10 
degrees F below the flash point of the asphalt rubber binder. 

After reacting, the asphalt rubber binder must have the values for the quality characteristics shown in the 
following table: 

Asphalt Rubber Binder 
Quality characteristic Test method Requirement 

Min Max 
Cone penetration @ 25 °C, 1/10 
mm 

ASTM D 217 25 60 

Resilience @ 25 °C, percent 
rebound 

ASTM D 5329 18 50 

Field softening point, °C ASTM D 36 55 88 
Viscosity @190 °C, Pa • s (x10-3) ASTM D 7741 1500 2500 

 

Maintain asphalt rubber binder at a temperature from 375 to 415 degrees F. 

Stop heating unused asphalt rubber binder 4 hours after the 45-minute reaction period. Reheating asphalt 
rubber binder that cools below 375 degrees F is a reheat cycle. Do not exceed 2 reheat cycles. If 
reheating, asphalt rubber binder must be from 375 to 415 degrees F before use. 

During reheating, you may add scrap tire crumb rubber. Scrap tire crumb rubber must not exceed 10 
percent by weight of the asphalt rubber binder. Allow added scrap tire crumb rubber to react for at least 
45 minutes. Reheated asphalt rubber binder must comply with the specifications for asphalt rubber 
binder. 
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37-2.05B(2)(f)  Screenings 

Before precoating with asphalt binder and when tested under California Test 202, screenings for asphalt 
rubber seal coat must have the gradation shown in the following table: 

Asphalt Rubber Seal Coat Screenings Gradation 
 Percentage passing by weight 

Sieve sizes Coarse 
1/2" max 

Medium 
1/2" max 

Fine 
3/8" max 

3/4" 100 100 100 
1/2" 75–90 85–90 95–100 
3/8" 0–20 0–30 70–85 
No. 4 0–2 0–5 0–15 
No. 8 -- -- 0–5 
No. 200 0–1 0–1 0–1 

 

Screenings must have the values for the properties shown in the following table: 

Seal Coat Screenings 
Properties Test method  Value 

Cleanness value, min California Test 
227 

80 

Durability, min California Test 
229 

52 

 

37-2.05B(3)  Construction 

37-2.05B(3)(a)  General 

Reserved 

37-2.05B(3)(b)  Equipment 

Self-propelled distributor truck for applying asphalt rubber binder must have the following features: 

1. Heating unit 
2. Internal mixing unit 
3. Pumps that spray asphalt rubber binder within 0.05 gal/sq yd of the specified rate 
4. Fully circulating spray bar that applies asphalt rubber binder uniformly 
5. Tachometer 
6. Pressure gages 
7. Volume measuring devices 
8. Thermometer 
9. Observation platform on the rear of the truck for an observer on the platform to see the nozzles and 

unplug them if needed 
 
37-2.05B(3)(c)  Precoating Screenings 

For asphalt rubber seal coat, do not recombine fine materials collected in dust control systems except 
cyclone collectors or knock-out boxes with any other aggregate used in the production of screenings. 

For asphalt rubber seal coat, screenings must be preheated from 260 to 325 degrees F. Coat with any of 
the asphalts specified in the table titled "Performance Graded Asphalt Binder" in section 92. Coat at a 
central mixing plant. The asphalt must be from 0.5 to 1.0 percent by weight of dry screenings. The 
Engineer determines the exact rate. 

Plant must be authorized under the Department's material plant quality program. 

Do not stockpile preheated or precoated screenings. 

37-2.05B(3)(d)  Asphalt Rubber Binder Application 

Apply asphalt rubber binder immediately after the reaction period. At the time of application, the 
temperature of asphalt rubber binder must be from 385 to 415 degrees F. 

15-0105 B 241 of 534



Apply asphalt rubber binder at a rate from 0.55 to 0.65 gal/sq yd. The Engineer determines the exact rate. 

Apply asphalt rubber binder when the atmospheric temperature is from 60 to 105 degrees F and the 
pavement surface temperature is at least 55 degrees F. 

Do not apply asphalt rubber binder unless there are sufficient screenings available to cover the asphalt 
rubber binder within 2 minutes. Intersections, turn lanes, gore points, and irregular areas must be covered 
within 15 minutes. 

Do not apply asphalt rubber binder when weather or road conditions are unsuitable, including high wind 
or when the pavement is damp. In windy conditions you may adjust the distributor bar height and 
distribution speed, and use shielding equipment, if the Engineer authorizes your request. 

37-2.05B(3)(e)  Screenings Application 

During transit, cover precoated screenings for asphalt rubber seal coat with tarpaulins if the ambient air 
temperature is below 65 degrees F or the haul time exceeds 30 minutes. 

At the time of application, screenings for asphalt rubber seal coat must be from 225 to 325 degrees F. 

Spread screenings at a rate from 28 to 40 lb/sq yd. The exact rate is determined by the Engineer. Spread 
to within 10 percent of the determined rate. 

37-2.05B(3)(f)  Rolling and Sweeping 

Perform initial rolling within 90 seconds of spreading screenings. Do not spread screenings more than 
200 feet ahead of the initial rolling. 

For final rolling, you may request use of a steel-wheeled roller weighing from 8 to 10 tons, static mode 
only. 

Perform a final sweeping before Contract acceptance. The final sweeping must not dislodge screenings. 

Dispose of swept screenings at least 150 feet from any waterway. 

37-2.05B(4)  Payment 

Screenings for asphalt rubber seal coat are measured by coated weight after they are preheated and 
precoated with asphalt binder. The weight of screenings must be the coated weight. 

If recorded batch weights are printed automatically, the bid item for screenings for asphalt-rubber seal 
coat are measured using the printed batch weights, provided: 

1. Total aggregate weight for screenings per batch is printed 
2. Total asphalt binder weight per batch is printed 
3. Each truckload's zero tolerance weight is printed before weighing the first batch and after weighing 

the last batch 
4. Time, date, mix number, load number and truck identification are correlated with a load slip 
5. A copy of the recorded batch weights is certified by a licensed weighmaster and submitted to the 

Engineer 
 
Screenings for asphalt rubber seal coat is paid for as precoated screenings. 

Asphalt-rubber binder is measured under the specifications for asphalts. 

If test results for gradation tests do not comply with the specifications, deductions are taken. 

Each gradation test for scrap tire crumb rubber represents 10,000 lbs or the amount used in that day's 
production, whichever is less. 

Each gradation test for high natural rubber represents 3,400 lbs or the amount used in that day's 
production, whichever is less. 

For each gradation test, the following pay deductions will be taken from the asphalt rubber bid item: 
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Gradation Test 
Material Test result a Deduction 

Scrap tire crumb 
rubber 

Operating range < TR < 
Contract compliance 

$250 

Scrap tire crumb 
rubber 

TR > Contract 
compliance 

$1,100 

High natural crumb 
rubber 

Operating range < TR < 
Contract compliance 

$250 

High natural crumb  
rubber 

TR > Contract 
compliance 

$600 

a Test Result = TR 
 

37-2.05C  Modified Asphalt Binder Seal Coat 

Reserved 

03-21-14 

37-2.06  STRESS ABSORBING MEMBRANE INTERLAYER 

37-2.06A  General 

Section 37-2.06 applies where a stress absorbing membrane interlayer (SAMI) is shown. 

Comply with section 37-2.05B except a flush coat is not required. 

37-2.06B  Materials 

For SAMI, screenings must comply with the 3/8-inch maximum gradation. 

37-2.06C  Construction 

For SAMI, section 37-2.01C(7) does not apply. 

Final rolling and sweeping are not required for SAMI. 

37-2.06D  Payment 

Not Used 

37-2.07–37-2.10  RESERVED 

 

Add to section 37-3.01D(1): 

01-18-13 

Micro-surfacing spreader operators must attend the prepaving conference. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

39  HOT MIX ASPHALT 
11-15-13 

Add to section 39-1.01B: 

02-22-13 

processed RAP: RAP that has been fractionated. 

substitution rate: Amount of RAP aggregate substituted for virgin aggregate in percent. 

binder replacement: Amount of RAP binder in OBC in percent. 

surface course: Upper 0.2 feet of HMA exclusive of OGFC. 
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Add to the end of the paragraph in section 39-1.02A: 

10-19-12 

as shown 

 

Replace "less than 10 percent" in note "b" in the table in the 5th paragraph of section 39-1.02E 
with: 

01-20-12 

10 percent or less 

 

Replace the paragraphs in section 39-1.02F with: 

02-22-13 

39-1.02F(1)  General 

You may produce HMA Type A or B using RAP. HMA produced using RAP must comply with the 
specifications for HMA, except aggregate quality specifications do not apply to RAP. You may substitute 
RAP at a substitution rate not exceeding 25 percent of the aggregate blend. Do not use RAP in OGFC 
and RHMA-G. 

Assign the substitution rate of RAP aggregate for virgin aggregate with the JMF submittal. The JMF must 
include the percent of RAP used. 

Provide enough space for meeting RAP handling requirements at your facility. Provide a clean, graded, 
well-drained area for stockpiles. Prevent material contamination and segregation. 

If RAP is from multiple sources, blend the RAP thoroughly and completely. RAP stockpiles must be 
homogeneous. 

Isolate the processed RAP stockpiles from other materials. Store processed RAP in conical or 
longitudinal stockpiles. Processed RAP must not be agglomerated or be allowed to congeal in large 
stockpiles. 

AASHTO T 324 (Modified) is AASHTO T 324, "Hamburg Wheel-Track Testing of Compacted Hot Mix 
Asphalt (HMA)," with the following parameters: 

07-19-13 

1. Target air voids must equal 7 ± 1 percent 
2. Specimen height must be 60 mm ± 1mm  
3. Number of test specimens must be 4 
4. Test specimen must be a 150mm gyratory compacted specimen 
5. Test temperature must be set at: 

5.1. 122 ± 2 degrees F for PG 58 
5.2. 131 ± 2 degrees F for PG 64 
5.3. 140 ± 2 degrees F for PG 70 and above 

6. Measurements for impression must be taken at every 100 passes 
7. Inflection point defined as the number of wheel passes at the intersection of the creep slope and the 

stripping slope 
8. Testing shut off must be set at 25,000 passes 
 

02-22-13 

39-1.02F(2)  Substitution Rate of 15 Percent or Less 

For a RAP substitution rate of 15 percent or less, you may stockpile RAP during the entire project. 

39-1.02F(3)  Substitution Rate Greater than 15 Percent 

07-19-13 

For a RAP substitution rate greater than 15 percent, fractionate RAP into 2 sizes, a coarse fraction RAP 
retained on 3/8-inch screen and a fine fraction RAP passing 3/8-inch screen. 
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Sample and test processed RAP at a minimum frequency of 1 sample per 1000 tons with a minimum of 6 
samples for each processed RAP stockpile. If a processed RAP stockpile is augmented, sample and test 
processed RAP quality characteristics at a minimum frequency of 1 sample per 500 tons of augmented 
RAP. 

When tested under California Test 202 with a total mechanical shaking time of 10 minutes ±15 seconds, 
the processed RAP must meet the grading requirements shown in the following table: 

Processed RAP Gradation 
(Percentage Passing) 

Sieve sizes TV limits Allowable tolerance 
1/2" 100 -- 
3/8"  97 TV + 3 

 

02-22-13 

The processed RAP asphalt binder content must be within ± 2.0 percent of the average processed RAP 
stockpile asphalt binder content when tested under ASTM D 2172, Method B. If a new processed RAP 
stockpile is required, the average binder content of the new processed RAP stockpile must be within ± 2.0 
percent of the average binder content of the original processed RAP stockpile. 

The maximum specific gravity for processed RAP must be within ± 0.06 when tested under California Test 
309 of the average maximum specific gravity reported on page 4 of your Contractor Hot Mix Asphalt 
Design Data form. 

 

Replace items 7 and 8 in the 5th paragraph of section 39-1.03A with: 

02-22-13 

7. Substitution rate by more than 5 percent if your assigned RAP substitution rate is 15 percent or less 
8. Substitution rate by more than 3 percent if your assigned RAP substitution rate is greater than 15 

percent 
9. Average binder content by more than 2 percent from the average binder content of the original 

processed RAP stockpile used in the mix design 
10. Maximum specific gravity of processed RAP by more than ±0.060 from the average maximum 

specific gravity of processed RAP reported on page 4 of your Contractor Hot Mix Asphalt Design Data 
form 

11. Any material in the JMF 
 
 

Replace the 1st paragraph of section 39-1.03B with: 

02-22-13 

Perform a mix design that produces HMA with the values for the quality characteristics shown in the 
following table: 
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HMA Mix Design Requirements 
Quality characteristic Test 

method 
HMA type 

A B RHMA-G 
Air void content (%) California 

Test 367 
4.0 4.0 Section 39-1.03B 

Voids in mineral aggregate (% min.) 
No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
17.0 
15.0 
14.0 
13.0 

 
17.0 
15.0 
14.0 
13.0 

 
-- 
-- 

18.0–23.0 

18.0–23.0 
Voids filled with asphalt (%) 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

Note a 

Dust proportion 
No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

California 
Test 367 

 
0.6–1.2 
0.6–1.2 

 
0.6–1.2 
0.6–1.2 

Note a 

Stabilometer value (min.) 
No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

California 
Test 366 

 
30 
37 

 
30 
35 

 
-- 
23 

a Report this value in the JMF submittal. 
 

For RAP substitution rate greater than 15 percent, the mix design must comply with the additional quality 
characteristics shown in the following table: 

Additional HMA Mix Design Requirements 
for RAP Substitution Rate Greater Than 15 Percent 

Quality characteristic Test method HMA type 
A B RHMA-G 

Hamburg wheel track 
(minimum number of passes at 0.5 
inch average rut depth) 

PG-58 
PG-64 
PG-70 
PG-76 or higher 

AASHTO 
T 324 

(Modified)a 

 
 
 

10,000 
15,000 
20,000 
25,000 

 
 
 

10,000 
15,000 
20,000 
25,000 

-- 

Hamburg wheel track 
(inflection point minimum number of 
passes) 

PG-58 
PG-64 
PG-70 
PG-76 or higher 

AASHTO 
T 324 

(Modified)a 

 
 
 

10,000 
10,000 
12,500 
15000 

 
 
 

10,000 
10,000 
12,500 
15000 

-- 

Moisture susceptibility 
(minimum dry strength, psi) 

California 
Test 371a 

120 120 -- 

Moisture susceptibility 
(tensile strength ration, %) 

California 
Test 371a 

70 70 -- 
aTest plant produced HMA. 
 

For HMA with RAP, the maximum binder replacement must be 25.0 percent of OBC for surface course 
and 40.0 percent of OBC for lower courses. 

For HMA with a binder replacement less than or equal to 25 percent of OBC, you may request that the 
PG asphalt binder grade with upper and lower temperature classifications be reduced by 6 degrees C 
from the specified grade. 
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For HMA with a binder replacement greater than 25 percent but less than or equal to 40 percent of OBC, 
you must use a PG asphalt binder grade with upper and lower temperature classifications reduced by 6 
degrees C from the specified grade. 

 

Replace item 4 in the list in the 1st paragraph of section 39-1.03C with: 

01-20-12 

4. JMF renewal on a Caltrans Job Mix Formula Renewal form, if applicable 
 
 

Add to the end of section 39-1.03C: 

02-22-13 

For RAP substitution rate greater than 15 percent, submit with the JMF submittal: 

1. California Test 371 tensile strength ratio and minimum dry strength test results 
2. AASHTO T 324 (Modified) test results 
 
For RAP substitution rate greater than 15 percent, submit California Test 371 and AASHTO T 324 
(Modified) test results to the Engineer and to: 

Moisture_Tests@dot.ca.gov 
 
 

Replace the 2nd paragraph of section 39-1.03E with: 

04-20-12 

Use the OBC specified on your Contractor Hot Mix Asphalt Design Data form. No adjustments to asphalt 
binder content are allowed. Based on your testing and production experience, you may submit an 
adjusted aggregate gradation TV on a Contractor Job Mix Formula Proposal form before verification 
testing. Aggregate gradation TV must be within the TV limits specified in the aggregate gradation tables. 

 

Add between the 3rd and 4th paragraphs of section 39-1.03E: 

04-20-12 

Asphalt binder set point for HMA must be the OBC specified on your Contractor Hot Mix Asphalt Design 
Data form. When RAP is used, asphalt binder set point for HMA must be: 

BCRAP

BCRAP

100

BCOBC

100

( )

BCOBC

Asphalt Binder Set Point  =

–    RRAP

( 1 – 1 –

)1 –

BCOBC
100 +

(

)
BCOBC

100

 
 
Where: 
BCOBC = optimum asphalt binder content, percent based on total weight of mix 
RRAP = RAP ratio by weight of aggregate 
BCRAP = asphalt binder content of RAP, percent based on total weight of RAP mix 
 

 

Replace item 4 in the list in the 8th paragraph of section 39-1.03E with: 

04-20-12 

4. HMA quality specified in the table titled "HMA Mix Design Requirements" except: 
4.1. Air void content, design value ±2.0 percent 
4.2. Voids filled with asphalt, report only  

15-0105 B 247 of 534



4.3. Dust proportion, report only 
 

 

Replace the 12th paragraph of section 39-1.03E with: 

04-20-12 

If tests on plant-produced samples do not verify the JMF, the Engineer notifies you and you must submit 
a new JMF or submit an adjusted JMF based on your testing. JMF adjustments may include a change in 
aggregate gradation TV within the TV limits specified in the aggregate gradation tables. 

 

Replace the 14th paragraph of section 39-1.03E with: 

01-20-12 

A verified JMF is valid for 12 months. 

 

Replace the last sentence in the 15th paragraph of section 39-1.03E with: 

01-20-12 

This deduction does not apply to verifications initiated by the Engineer or JMF renewal. 

 

Replace the 16th paragraph of section 39-1.03E with: 

02-22-13 

Except for RAP substitution rate greater than 15 percent, for any HMA produced under the QC/QA 
process the Department does not use California Test 371 test results for verification. 

 

Add between the 1st and 2nd paragraphs of section 39-1.03F: 

04-20-12 

Target asphalt binder content on your Contractor Job Mix Formula Proposal form and the OBC specified 
on your Contractor Hot Mix Asphalt Design Data form must be the same. 

 

01-20-12 

Delete the 4th paragraph of section 39-1.03F. 

 

Replace items 3 and 5 in the list in the 6th paragraph of section 39-1.03F with: 

01-20-12 

3. Engineer verifies each proposed JMF renewal within 20 days of receiving verification samples. 
5. For each HMA type and aggregate gradation specified, the Engineer verifies at the Department's 

expense 1 proposed JMF renewal within a 12-month period. 
 
 

Add between the 6th and 7th paragraphs of section 39-1.03F: 

01-20-12 

The most recent aggregate quality test results within the past 12 months may be used for verification of 
JMF renewal or the Engineer may perform aggregate quality tests for verification of JMF renewal. 

 

Replace section 39-1.03G with: 

04-20-12 

39-1.03G  Job Mix Formula Modification 

For an accepted JMF, you may change asphalt binder source one time during production. 
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Submit your modified JMF request a minimum of 3 business days before production. Each modified JMF 
submittal must consist of: 

1. Proposed modified JMF on Contractor Job Mix Formula Proposal form 
2. Mix design records on Contractor Hot Mix Asphalt Design Data form for the accepted JMF to be 

modified 
3. JMF verification on Hot Mix Asphalt Verification form for the accepted JMF to be modified 
4. Quality characteristics test results for the modified JMF as specified in section 39-1.03B. Perform 

tests at the mix design OBC as shown on the Contractor Asphalt Mix Design Data form 
5. If required, California Test 371 test results for the modified JMF. 
 
With an accepted modified JMF submittal, the Engineer verifies each modified JMF within 5 business 
days of receiving all verification samples. If California Test 371 is required, the Engineer tests for 
California Test 371 within 10 days of receiving verification samples. 

The Engineer verifies the modified JMF after the modified JMF HMA is placed on the project and 
verification samples are taken within the first 750 tons following sampling requirements in section 39-
1.03E, "Job Mix Formula Verification." The Engineer tests verification samples for compliance with: 

1. Stability as shown in the table titled "HMA Mix Design Requirements" 
2. Air void content at design value ±2.0 percent 
3. Voids in mineral aggregate as shown in the table titled "HMA Mix Design Requirements" 
4. Voids filled with asphalt, report only 
5. Dust proportion, report only 
 
If the modified JMF is verified, the Engineer revises your Hot Mix Asphalt Verification form to include the 
new asphalt binder source. Your revised form will have the same expiration date as the original form. 

If a modified JMF is not verified, stop production and any HMA placed using the modified JMF is rejected. 

The Engineer deducts $2,000 from payments for each modified JMF verification. The Engineer deducts 
an additional $2,000 for each modified JMF verification that requires California Test 371. 

 

Add to section 39-1.03: 

01-20-12 

39-1.03H  Job Mix Formula Acceptance 

You may start HMA production if: 

1. The Engineer's review of the JMF shows compliance with the specifications. 
2. The Department has verified the JMF within 12 months before HMA production. 
3. The Engineer accepts the verified JMF. 
 
 

Replace "3 days" in the 1st paragraph of section 39-1.04A with: 

01-20-12 

3 business days 

 

Replace the 2nd sentence in the 2nd paragraph of section 39-1.04A with: 

01-20-12 

During production, take samples under California Test 125. You may sample HMA from: 

 

Replace "batch" in the 2nd sentence in the 2nd paragraph of section 39-1.04C with: 

07-19-13 

lot. Each asphalt binder lot consist of 1 or multiple batches of combined asphalt binder, asphalt modifier, 
and CRM proportioned under section 39-1.02D. 
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Replace the 2nd paragraph of section 39-1.04E with: 

02-22-13 

For RAP substitution rate of 15 percent or less, sample RAP once daily. 

For RAP substitution rate of greater than 15percent, sample processed RAP twice daily. 

Perform QC testing for processed RAP aggregate gradation under California Test 367, appendix B, and 
submit the results with the combined aggregate gradation. 

 

Replace "5 days" in the 1st paragraph of section 39-1.06 with: 

01-20-12 

5 business days 

 

Replace the 3rd paragraph of section 39-1.08A with: 

04-20-12 

During production, you may adjust hot or cold feed proportion controls for virgin aggregate and RAP. 

 

Add to section 39-1.08A: 

04-20-12 

During production, asphalt binder set point for HMA Type A, HMA Type B, HMA Type C, and RHMA-G 
must be the OBC shown in Contractor Hot Mix Asphalt Design Data form. For OGFC, asphalt binder set 
point must be the OBC shown on Caltrans Hot Mix Asphalt Verification form. If RAP is used, asphalt 
binder set point for HMA must be calculated as specified in section 39-1.03E. 

07-19-13 

For RAP substitution rate of 15 percent or less, you may adjust the RAP by -5 percent. 

For RAP substitution greater than 15, you may adjust the RAP by -3 percent. 

04-20-12 

You must request adjustments to the plant asphalt binder set point based on new RAP stockpiles average 
asphalt binder content. Do not adjust the HMA plant asphalt binder set point until authorized. 

 

Replace the 3rd paragraph of section 39-1.08B with: 

09-16-11 

Asphalt rubber binder must be from 375 to 425 degrees F when mixed with aggregate. 

 

Add to the beginning of section 39-1.08C: 

07-19-13 

Asphalt rubber binder blending plants must have current qualification under the Department’s Material 
Plant Quality Program. 

 

Replace section 39-1.11 with: 

01-18-13 

39-1.11  CONSTRUCTION 

39-1.11A  General 

Do not place HMA on wet pavement or a frozen surface. 

You may deposit HMA in a windrow and load it in the paver if: 
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1. Paver is equipped with a hopper that automatically feeds the screed 
2. Loading equipment can pick up the windrowed material and deposit it in the paver hopper without 

damaging base material 
3. Activities for deposit, pickup, loading, and paving are continuous 
4. HMA temperature in the windrow does not fall below 260 degrees F 
 
You may place HMA in 1 or more layers on areas less than 5 feet wide and outside the traveled way, 
including shoulders. You may use mechanical equipment other than a paver for these areas. The 
equipment must produce uniform smoothness and texture. 

HMA handled, spread, or windrowed must not stain the finished surface of any improvement, including 
pavement. 

Do not use petroleum products such as kerosene or diesel fuel to release HMA from trucks, spreaders, or 
compactors. 

HMA must be free of: 

1. Segregation 
2. Coarse or fine aggregate pockets 
3. Hardened lumps 
 
39-1.11B  Longitudinal Joints 

39-1.11B(1)  General 

Longitudinal joints in the top layer must match specified lane edges. Alternate the longitudinal joint offsets 
in the lower layers at least 0.5 foot from each side of the specified lane edges. You may request other 
longitudinal joint placement patterns. 

A vertical longitudinal joint of more than 0.15 ft is not allowed at any time between adjacent lanes open to 
traffic. 

For HMA thickness of 0.15 ft or less, the distance between the ends of the adjacent surfaced lanes at the 
end of each day's work must not be greater than can be completed in the following day of normal paving. 

For HMA thickness greater than 0.15 ft, you must place HMA on adjacent traveled way lanes so that at 
the end of each work shift the distance between the ends of HMA layers on adjacent lanes is from 5 to 10 
feet. Place additional HMA along the transverse edge at each lane's end and along the exposed 
longitudinal edges between adjacent lanes. Hand rake and compact the additional HMA to form 
temporary conforms. You may place Kraft paper or another authorized bond breaker under the conform 
tapers to facilitate the taper removal when paving operations resume. 

39-1.11B(2)  Tapered Notched Wedge 

For divided highways with an HMA lift thickness greater than 0.15 foot, you may construct a 1-foot wide 
tapered notched wedge joint as a longitudinal joint between adjacent lanes open to traffic. A vertical notch 
of 0.75 inch maximum must be placed at the top and bottom of the tapered wedge. 

The tapered notched wedge must retain its shape while exposed to traffic. Pave the adjacent lane within 
1 day. 

Construct the tapered portion of the tapered notched wedge with an authorized strike-off device. The 
strike-off device must provide a uniform slope and must not restrict the main screed of the paver. 

You may use a device attached to the screed to construct longitudinal joints that will form a tapered 
notched wedge in a single pass. The tapered notched wedge must be compacted to a minimum of 91 
percent compaction. 

Perform QC testing on the completed tapered notch wedge joint as follows: 

1. Perform field compaction tests at the rate of 1 test for each 750-foot section along the joint. Select 
random locations for testing within each 750-foot section. 

2. Perform field compaction tests at the centerline of the joint, 6 inches from the upper vertical notch, 
after the adjacent lane is placed and before opening the pavement to traffic. 
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3. Determine maximum density test results. 
4. Determine percent compaction of the longitudinal joint as the ratio of the average of the field 

compaction values and the maximum density test results. 
 
For HMA under QC/QA construction process, the additional quality control compaction results associated 
with the tapered notch wedge will not be included in the computation of any quality factor and process 
control. 

For acceptance of the completed tapered notch wedge joint, take two 4- or 6-inch diameter cores 6 
inches from the upper vertical notch of the completed longitudinal joint for every 3,000 feet at locations 
designated by the Engineer. Take cores after the adjacent lane is placed and before opening the 
pavement to traffic. Cores must be taken in the presence of the Engineer and must be marked to identify 
the test sites. Submit the cores. One core will be used for determination of the field density and 1 core will 
be used for dispute resolution. The Engineer determines: 

1. Field compaction by measuring the bulk specific gravity of the cores under California Test 308, 
Method A 

2. Percent compaction as the ratio of the average of the bulk specific gravity of the core for each day's 
production to the maximum density test value 

 
For HMA under QC/QA construction process, the additional quality assurance testing by the Engineer to 
determine field compaction associated with the tapered notch wedge will not be included in the Engineer's 
verification testing and in the computation of any quality factor and process control. 

Determine percent compaction values each day the joint is completed and submit values within 24 hours 
of testing. If the percent compaction of 1 day's production is less than 91 percent, that day’s notched 
wedge joint is rejected. Discontinue placement of the tapered notched wedge and notify the Engineer of 
changes you will make to your construction process in order to meet the specifications. 

For HMA under QC/QA construction process, quantities of HMA placed in the completed longitudinal joint 
will have a quality factor QFQC5 of 1.0. 

39-1.11C  Widening Existing Pavement 

If widening existing pavement, construct new pavement structure to match the elevation of the existing 
pavement's edge before placing HMA over the existing pavement. 

39-1.11D  Shoulders, Medians, and Other Road Connections 

Until the adjoining through lane's top layer has been paved, do not pave the top layer of: 

1. Shoulders 
2. Tapers 
3. Transitions 
4. Road connections 
5. Driveways 
6. Curve widenings 
7. Chain control lanes 
8. Turnouts 
9. Turn pockets 
 
If the number of lanes changes, pave each through lane's top layer before paving a tapering lane's top 
layer. Simultaneous to paving a through lane's top layer, you may pave an adjoining area's top layer, 
including shoulders. Do not operate spreading equipment on any area's top layer until completing final 
compaction. 

39-1.11E  Leveling 

If leveling with HMA is specified, fill and level irregularities and ruts with HMA before spreading HMA over 
the base, existing surfaces, or bridge decks. You may use mechanical equipment other than a paver for 
these areas. The equipment must produce uniform smoothness and texture. HMA used to change an 
existing surface's cross slope or profile is not paid for as HMA (leveling). 
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If placing HMA against the edge of existing pavement, sawcut or grind the pavement straight and vertical 
along the joint and remove extraneous material. 

39-1.11F  Compaction 

Rolling must leave the completed surface compacted and smooth without tearing, cracking, or shoving. 
Complete finish rolling activities before the pavement surface temperature is: 

1. Below 150 degrees F for HMA with unmodified binder 
2. Below 140 degrees F for HMA with modified binder 
3. Below 200 degrees F for RHMA-G 
 
If a vibratory roller is used as a finish roller, turn the vibrator off. 

Do not use a pneumatic-tired roller to compact RHMA-G. 

For Standard and QC/QA construction processes, if 3/4-inch aggregate grading is specified, you may use 
a 1/2-inch aggregate grading if the specified total paved thickness is at least 0.15 foot and less than 0.20 
foot thick. 

Spread and compact HMA under sections 39-3.03 and 39-3.04 if any of the following applies: 

1. Specified paved thickness is less than 0.15 foot. 
2. Specified paved thickness is less than 0.20 foot and 3/4-inch aggregate grading is specified and 

used. 
3. You spread and compact at: 

3.1. Asphalt concrete surfacing replacement areas 
3.2. Leveling courses 
3.3. Areas for which the Engineer determines conventional compaction and compaction 

measurement methods are impeded 
 

Do not open new HMA pavement to public traffic until its mid-depth temperature is below 160 degrees F. 

If you request and if authorized, you may cool HMA Type A and Type B with water when rolling activities 
are complete. Apply water under section 17-3. 

Spread sand at a rate from 1 to 2 lb/sq yd on new RHMA-G, RHMA-O, and RHMA-O-HB pavement when 
finish rolling is complete. Sand must be free of clay or organic matter. Sand must comply with section 90-
1.02C(4)(c). Keep traffic off the pavement until spreading sand is complete. 

 

Replace the 5th and 6th paragraphs of section 39-1.12C with: 

07-20-12 

On tangents and horizontal curves with a centerline radius of curvature 2,000 feet or more, the PI0 must 
be at most 2.5 inches per 0.1-mile section. 

On horizontal curves with a centerline radius of curvature between 1,000 feet and 2,000 feet including 
pavement within the superelevation transitions, the PI0 must be at most 5 inches per 0.1-mile section. 

 

Add to section 39-1.12: 

01-20-12 

39-1.12E  Reserved 

 

Add to section 39-1.14: 

01-20-12 

Prepare the area to receive HMA for miscellaneous areas and dikes, including any excavation and backfill 
as needed. 
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Replace "6.8" in item 3 in the list in the 4th paragraph of section 39-1.14 with: 

04-20-12 

6.4 

 

Replace "6.0" in item 3 in the list in the 4th paragraph of section 39-1.14 with: 

04-20-12 

5.7 

 

Replace "6.8" in the 1st paragraph of section 39-1.15B with: 

04-20-12 

6.4 

 

Replace "6.0" in the 1st paragraph of section 39-1.15B with: 

04-20-12 

5.7 

 

Replace the 1st paragraph of section 39-2.02B with: 

02-22-13 

Perform sampling and testing at the specified frequency for the quality characteristics shown in the 
following table: 
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Minimum Quality Control—Standard Construction Process 
Quality 

characteristic 
Test 

method 
Minimum 
sampling 

and testing 
frequency 

HMA type 
 

A 
 

B 
 

RHMA-G 
 

OGFC 

Aggregate 
gradationa 

California 
Test 202 

1 per 750 
tons and 

any 
remaining 
part at the 
end of the 

project 

JMF  
Toleranceb 

JMF  
Toleranceb 

JMF  
Toleranceb 

JMF  
Toleranceb 

Sand equivalent 
(min)c 

California 
Test 217 

47 42 47 -- 

Asphalt binder 
content (%) 

California 
Test 379 
or 382 

JMF0.40 JMF0.40 JMF  0.40 JMF  0.40 

HMA moisture 
content (%, max) 

California 
Test 226 
or 370 

1 per 2,500 
tons but 
not less 

than 1 per 
paving day 

1.0 1.0 1.0 1.0 

Field compaction 
(% max. 
theoretical 
density)d,e 

QC plan 2 per 
business 
day (min.) 

91–97 91–97 91–97 -- 

Stabilometer 
value (min)c 

No. 4 and 3/8" 
gradings 
1/2" and 3/4" 
gradings 

California 
Test 366 

1 per 4,000 
tons or 2 

per 5 
business 

days, 
whichever 
is greater 

 
 

30 
 

37 

 
 

30 
 

35 

 
 

-- 
 

23 

 
 

-- 
 

-- 

Air void content 
(%)c, f 

California 
Test 367 

4  2 4  2 TV  2 -- 

Aggregate 
moisture content 
at continuous 
mixing plants and 
RAP moisture 
content at 
continuous mixing 
plants and batch 
mixing plantsg 

California 
Test 226 
or 370 

2 per day 
during 

production 
-- -- -- -- 

Percent of 
crushed particles 
coarse aggregate 
(%, min) 

One fractured 
face 
Two fractured 
faces 

Fine aggregate 
(%, min) 

(Passing no. 
4 sieve and 
retained on 
no. 8 sieve.) 
One fractured 
face 

California 
Test 205 

As 
designated 
in the QC 
plan. At 

least once 
per project 

 
 
 
 

90 
 

75 
 
 
 
 
 
 
 

70 

 
 
 
 

25 
 

-- 
 
 
 
 
 
 
 

20 

 
 
 
 

-- 
 

90 
 
 
 
 
 
 
 

70 

 
 
 
 

90 
 

75 
 
 
 
 
 
 
 

90 

Los Angeles 
Rattler (%, max) 

Loss at 100 
rev. 

California 
Test 211 

 
 

12 
 

 
 

-- 
 

 
 

12 
 

 
 

12 
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Loss at 500 
rev. 

45 50 40 40 

Flat and 
elongated 
particles (%, max 
by weight @ 5:1) 

California 
Test 235 

Report only Report only Report only Report only 

Fine aggregate 
angularity (%, 
min)h 

California 
Test 234 

45 45 45 -- 

Voids filled with 
asphalt (%)i 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

Report only -- 

Voids in mineral 
aggregate (% 
min)i 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 
 

17.0 
15.0 
14.0 
13.0 

 
 
 

17.0 
15.0 
14.0 
13.0 

 
 
 

-- 
-- 

18.0–23.0 

18.0–23.0 

-- 

Dust proportioni 
No. 4 and 3/8" 
gradings 
1/2" and 3/4" 
gradings 

California 
Test 367 

 
0.6-1.2 

 
0.6–1.2 

 
0.6-1.2 

 
0.6–1.2 

Report only -- 

Hamburg wheel 
track 
(minimum number 
of passes at 0.5 
inch average rut 
depth) j 

PG-58 
PG-64  
PG-70 

PG-76 or higher 

AASHTO 
T 324 

(Modified) 

 
1 per 

10,000 
tons or 1 

per project 
whichever 

is more 

 
 
 
 
 
 

10,000 
15,000 
20,000 
25,000 

 
 
 
 
 
 

10,000 
15,000 
20,000 
25,000 

-- -- 

Hamburg wheel 
track 
(inflection point 
minimum number 
of passes) j 

PG-58 
PG-64  
PG-70 

PG-76 or higher 

AASHTO 
T 324 

(Modified) 

 
1 per 

10,000 
tons or 1 

per project 
whichever 

is more 

 
 
 
 
 

10,000 
10,000 
12,500 
15000 

 
 
 
 
 

10,000 
10,000 
12,500 
15000 

-- -- 

Moisture 
susceptibility 
(minimum dry 
strength, psi) j 

California 
Test 371 

For RAP 
≥15% 
1 per 

10,000 
tons or 1 

per project 
whichever 
is greater 

120 120 -- -- 

Moisture 
susceptibility 
(tensile strength 
ration, %)j 

California 
Test 371 

For RAP 
≥15% 
1 per 

10,000 
tons or 1 

70 70 -- -- 
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per project 
whichever 
is greater 

Smoothness Section 
39-1.12 

-- 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 
Asphalt rubber 
binder viscosity @ 
375 °F, 
centipoises 

Section 
39-1.02D 

Section 
39-1.04C 

-- -- 
1,500–
4,000 

1,500–
4,000 

Asphalt modifier Section 
39-1.02D 

Section 
39-1.04C 

-- -- 
Section 

39-1.02D 
Section 

39-1.02D 
CRM Section 

39-1.02D 
Section 

39-1.04C 
-- -- Section 

39-1.02D 
Section 

39-1.02D 
a Determine combined aggregate gradation containing RAP under California Test 367. 
b The tolerances must comply with the allowable tolerances in section 39-1.02E. 
c Report the average of 3 tests from a single split sample. 
d Determine field compaction for any of the following conditions: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness 
is at least 0.15 foot. 
2. 3/4-inch aggregate grading is used and the specified total paved thickness is at least 0.20 
foot. 

e To determine field compaction use: 
1. In-place density measurements using the method specified in your QC plan. 
2. California Test 309 to determine the maximum theoretical density at the frequency specified in 
California Test 375, Part 5C. 

f Determine the bulk specific gravity of each lab-compacted briquette under California Test 308, 
Method A, and theoretical maximum specific gravity under California Test 309. 
g For adjusting the plant controller at the HMA plant. 
h The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand 
by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or 
gravel. 
i Report only. 
j Applies to RAP substitution rate greater than 15 percent. 
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Replace the 1st paragraph of section 39-2.03A with: 

02-22-13 

The Department samples for acceptance testing and tests for the quality characteristics shown in the 
following table: 

HMA Acceptance—Standard Construction Process 
Quality characteristic Test 

method 
HMA type 

A B RHMA-G OGFC 
Aggregate gradation a California 

Test 202 
JMF  

tolerance c 
JMF  

tolerance c 
JMF  

tolerance c 
JMF  

tolerance c Sieve 3/4" 1/2" 3/8" 
1/2" X b   
3/8"  X  

No. 4   X 
No. 8 X X X 
No. 
200 

X X X 

Sand equivalent (min) d California 
Test 217 

47 42 47 -- 

Asphalt binder content (%) California 
Test 379 
or 382 

JMF0.40 JMF0.40 JMF  0.40 JMF  0.40 

HMA moisture content 
(%, max) 

California 
Test 226 
or 370 

1.0 1.0 1.0 1.0 

Field compaction (% max. 
theoretical density) e, f 

California 
Test 375 

91–97 91–97 91–97 -- 

Stabilometer value (min)d, 
No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

California 
Test 366 

 
30 
37 

 
30 

35 

 
-- 
23 

 
-- 
-- 

Air void content (%) d, g California 
Test 367 

4  2 4  2 TV  2 -- 

Percent of crushed particles 
Coarse aggregate (%, min) 

One fractured face 
Two fractured faces 

Fine aggregate (%, min) 
(Passing no. 4 sieve and 
retained on no. 8 sieve.) 
One fractured face 

California 
Test 205 

 
 

90 
75 

 
 
 

70 

 
 

25 
-- 
 
 
 

20 

 
 

-- 
90 
 
 
 

70 

 
 

90 
75 
 
 
 

90 
Los Angeles Rattler (%, max) 

Loss at 100 rev. 
Loss at 500 rev. 

California 
Test 211 

 
12 
45 

 
-- 
50 

 
12 
40 

 
12 
40 

Fine aggregate angularity (%, 
min)h 

California 
Test 234 

 
45 

 
45 

 
45 

 
-- 

Flat and elongated particles 
(%, max by weight @ 5:1) 

California 
Test 235 

Report 
only 

Report only Report only Report only 

Voids filled with asphalt (%) i 
No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

Report only -- 

Voids in mineral aggregate 
(% min) i 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 

17.0 
15.0 
14.0 
13.0 

 
 

17.0 
15.0 
14.0 
13.0 

 
 

-- 
-- 

18.0–23.0  

18.0–23.0  

-- 

Dust proportion i California   Report only -- 
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No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

Test 367 0.6-1.2 
0.6–1.2 

0.6-1.2 
0.6–1.2 

Hamburg wheel track 
(minimum number of passes at 
0.5 inch average rut depth)j 

PG-58 
PG-64  
PG-70 

PG-76 or higher 

AASHTO 
T 324 

(Modified) 

 
 
 

10,000 
15,000 
20,000 
25,000 

 
 
 

10,000 
15,000 
20,000 
25,000 

-- -- 

Hamburg wheel track 
(inflection point minimum 
number of passes)j 

PG-58 
PG-64  
PG-70 

PG-76 or higher 

AASHTO 
T 324 

(Modified) 

 
 
 

10,000 
10,000 
12,500 
15000 

 
 
 

10,000 
10,000 
12,500 
15000 

-- -- 

Moisture susceptibility 
(minimum dry strength, psi)j 

California 
Test 371 

120 120 -- -- 

Moisture susceptibility 
(tensile strength ration, %)j 

California 
Test 371 

70 70 -- -- 

Smoothness Section 
39-1.12 

12-foot 
straight-
edge, 
must 

grind, and 
PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-

edge and 
must grind 

Asphalt binder Various Section 92 Section 92 Section 92 Section 92 
Asphalt rubber binder Various -- -- Section 

92-
1.01D(2) 

and section 
39-1.02D 

Section 
92-1.01D(2) 
and section 
39-1.02D 

Asphalt modifier Various -- -- Section 
39-1.02D 

Section 
39-1.02D 

CRM Various -- -- Section 
39-1.02D 

Section 
39-1.02D 

a The Engineer determines combined aggregate gradations containing RAP under California Test 
367. 
b "X" denotes the sieves the Engineer tests for the specified aggregate gradation. 
c The tolerances must comply with the allowable tolerances in section 39-1.02E. 
d The Engineer reports the average of 3 tests from a single split sample. 
e The Engineer determines field compaction for any of the following conditions: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness 
is at least 0.15 foot.2. 3/4-inch aggregate grading is used and the specified total paved 
thickness is at least 0.20 foot. 

f To determine field compaction, the Engineer uses: 
1. California Test 308, Method A, to determine in-place density of each density core. 
2. California Test 309 to determine the maximum theoretical density at the frequency specified 
in California Test 375, Part 5C. 

gThe Engineer determines the bulk specific gravity of each lab-compacted briquette under California 
Test 308, Method A, and theoretical maximum specific gravity under California Test 309. 
h The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand 
by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or 
gravel. 
i Report only. 
jApplies to RAP substitution rate greater than 15 percent. 
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Replace the 5th paragraph of section 39-2.03A with: 

01-20-12 

The Engineer determines the percent of maximum theoretical density from density cores taken from the 
final layer measured the full depth of the total paved HMA thickness if any of the following applies: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness is at 
least 0.15 foot and any layer is less than 0.15 foot. 

2. 3/4-inch aggregate grading is used and the specified total paved thickness is at least 0.2 foot and any 
layer is less than 0.20 foot. 
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Replace the 1st paragraph of section 39-3.02A with: 

02-22-13 

The Department samples for acceptance testing and tests for the quality characteristics shown in the 
following table: 

HMA Acceptance—Method Construction Process 
Quality characteristic Test 

method 
HMA type 

A B RHMA-G OGFC 
Aggregate gradation a California 

Test 202 
JMF  

tolerance b 
JMF  

tolerance b 
JMF  

tolerance b 
JMF  

tolerance b 
Sand equivalent (min) c California 

Test 217 
47 42 47 -- 

Asphalt binder content (%) California 
Test 379 
or 382 

JMF0.40 JMF0.40 JMF  0.40 JMF  0.40 

HMA moisture content (%, max) California 
Test 226 
or 370 

1.0 1.0 1.0 1.0 

Stabilometer value (min) c 
No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

California 
Test 366 

 
30 
37 

 
30 
35 

 
-- 
23 

 
-- 
-- 

Percent of crushed particles 
Coarse aggregate (% min) 

One fractured face 
Two fractured faces 

Fine aggregate (% min) 
(Passing no. 4 sieve and 
retained on no. 8 sieve.) 
One fractured face 

California 
Test 205 

 
 

90 
75 

 
 
 

70 

 
 

25 
-- 
 
 
 

20 

 
 

-- 
90 

 
 
 

70 

 
 

90 
75 

 
 
 

90 
Los Angeles Rattler (% max) 

Loss at 100 rev. 
Loss at 500 rev. 

California 
Test 211 

 
12 
45 

 
-- 
50 

 
12 
40 

 
12 
40 

Air void content (%) c, d California 
Test 367 4  2 4  2 TV  2 -- 

Fine aggregate angularity 
(% min)e 

California 
Test 234 

45 45 45 -- 

Flat and elongated particles 
(% max by weight @ 5:1) 

California 
Test 235 

Report 
only 

Report only Report only Report only 

Voids filled with asphalt 
(%) f 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

Report only -- 

Voids in mineral aggregate 
(% min) f 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 

17.0 
15.0 
14.0 
13.0 

 
 

17.0 
15.0 
14.0 
13.0 

 
 

-- 
-- 

18.0–23.0  

18.0–23.0  

-- 

Dust proportion f 
No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

California 
Test 367 

 
0.6–1.2 
0.6–1.2 

 
0.6–1.2 
0.6–1.2 

Report only -- 

Hamburg wheel track 
(minimum number of passes at 
0.5 inch average rut depth)g 

PG-58 
PG-64 

AASHTO 
T 324 

(Modified) 

 
 
 

10,000 
15,000 

 
 
 

10,000 
15,000 

-- -- 
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PG-70 
PG-76 or higher 

20,000 
25,000 

20,000 
25,000 

Hamburg wheel track 
(inflection point minimum 
number of passes)g 

PG-58 
PG-64 
PG-70 
PG-76 or higher 

AASHTO 
T 324 

(Modified) 

 
 
 

10,000 
10,000 
12,500 
15000 

 
 
 

10,000 
10,000 
12,500 
15000 

-- -- 

Moisture susceptibility 
(minimum dry strength, psi)g 

California 
Test 371 

120 120 -- -- 

Moisture susceptibility 
(tensile strength ration, %)g 

California 
Test 371 

70 70 -- -- 

Smoothness Section 
39-1.12 

12-foot 
straight-

edge and 
must-grind

12-foot 
straight-

edge and 
must-grind 

12-foot 
straight-

edge and 
must-grind 

12-foot 
straight-

edge and 
must-grind 

Asphalt binder Various Section 92 Section 92 Section 92 Section 92 
Asphalt rubber binder Various -- -- Section 

92-
1.01D(2) 

and section 
39-1.02D 

Section 
92-

1.01D(2) 
and section 
39-1.02D 

Asphalt modifier Various -- -- Section 
39-1.02D 

Section 
39-1.02D 

CRM Various -- -- Section 
39-1.02D 

Section 
39-1.02D 

a The Engineer determines combined aggregate gradations containing RAP under California Test 
367. 
b The tolerances must comply with the allowable tolerances in section 39-1.02E. 
c The Engineer reports the average of 3 tests from a single split sample. 
d The Engineer determines the bulk specific gravity of each lab-compacted briquette under California 
Test 308, Method A, and theoretical maximum specific gravity under California Test 309. 
e The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand 
by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or 
gravel. 
f Report only. 
g Applies to RAP substitution rate greater than 15 percent. 

 

 

Replace "280 degrees F" in item 2 in the list in the 6th paragraph of section 39-3.04 with: 

01-20-12 

285 degrees F 

 

Replace "5,000" in the 5th paragraph of section 39-4.02C with: 

02-22-13 

10,000 

 

Replace the 7th paragraph of section 39-4.02C with: 

02-22-13 

Except for RAP substitution rate of greater than 15 percent, the Department does not use results from 
California Test 371 to determine specification compliance. 
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Replace the 8th paragraph of section 39-4.02C with: 

02-22-13 

Comply with the values for the HMA quality characteristics and minimum random sampling and testing for 
quality control shown in the following table: 
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Minimum Quality Control—QC/QA Construction Process 
Quality 

characteristic 
Test 

method 
Minimum 
sampling 

and 
testing 

frequency 

HMA Type 
 
 

Location 
of 

sampling 

Maxi-
mum 
report
-ing 
time 

allow-
ance 

A B RHMA-G 

Aggregate 
gradationa 

California 
Test 202 

1 per 750 
tons 

JMF ± 
tolerance b 

JMF ± 
tolerance b 

JMF ± 
tolerance b 

California 
Test 125 

24 
hours 

Asphalt 
binder 
content (%) 

California 
Test 379 
or 382 

JMF0.40 JMF0.40 JMF ±0.40 Loose 
mix 

behind 
paver 
See 

California 
Test 125 

Field 
compaction 
(% max. 
theoretical 
density)c,d 

QC plan 92–96 92–96 91–96 QC plan 

Aggregate 
moisture 
content at 
continuous 
mixing plants 
and RAP 
moisture 
content at 
continuous 
mixing plants 
and batch 
mixing 
plantse 

California 
Test 226 
or 370 

2 per day 
during 

production 
-- -- -- 

Stock-
piles or 

cold feed 
belts 

-- 

Sand 
equivalent 
(min)f  

California 
Test 217 

1 per 750 
tons 

47 42 47 
California 
Test 125 

24 
hours 

HMA 
moisture 
content 
(%,max) 

California 
Test 226 
or 370 

1 per 
2,500 tons 

but 
not less 

than 1 per 
paving 

day 

1.0 1.0 1.0 

Loose 
Mix 

Behind 
Paver 
See 

California 
Test 125 

24 
hours 

Stabilometer 
value (min)f 

 
No. 4 and 
3/8" gradings 
1/2" and 3/4" 
gradings 

California 
Test 366 

1 per 
4,000 tons 
or 2 per 5 
business 

days, 
whichever 
is greater 

 
 
 

30 
 

37 

 
 
 

30 
 

35 

 
 
 

-- 
 

23 

48 
hours 

Air void 
content (%)f,g 

California 
Test 367 

4 ± 2 4 ± 2 TV ± 2 
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Percent of 
crushed 
particles 
coarse 
aggregate 
(% min.): 

One 
fractured 
face 
Two 
fractured 
faces 

 
Fine 
aggregate 
(% min) 
(Passing no. 
4 sieve and 
retained on 
no. 8 sieve): 
One 
fractured 
face 

California 
Test 205 

As desig-
nated in 
QC plan. 

 
At least 

once per 
project. 

 
 
 
 
 
 
 
 

90 
 
 

75 
 
 
 
 
 
 
 
 
 

70 

 
 
 
 
 
 
 
 

25 
 
 

-- 
 
 
 
 
 
 
 
 
 

20 

 
 
 
 
 
 
 
 

-- 
 
 

90 
 
 
 
 
 
 
 
 
 

70 

California 
Test 125 

48 
hours 

Los Angeles 
Rattler (% 
max): 
Loss at 100 
rev. 
Loss at 500 
rev. 

California 
Test 211 

 
 
 

12 
 

45 

 
 
 

-- 
 

50 

 
 
 

12 
 

40 

California 
Test 125 

Fine 
aggregate 
angularity 
(% min) h 

California 
Test 234 

45 45 45 
California 
Test 125 

Flat and 
elongated 
particle 
(% max by 
weight @ 
5:1) 

California 
Test 235 

Report 
only 

Report 
only 

Report 
only 

California 
Test 125 

Voids filled 
with asphalt 
(%)i 

 
No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 
 
 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
 
 
 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

Report 
only 

 

Voids in 
mineral 
aggregate 
(% min.)i 

 
No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 
 
 
 
 

17.0 
15.0 
14.0 
13.0 

 
 
 
 
 
 

17.0 
15.0 
14.0 
13.0 

 
 
 
 
 
 

-- 
-- 

18.0–23.0 

18.0–23.0 
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Dust 
proportioni 
 
No. 4 and 
3/8" gradings 
1/2" and 3/4" 
gradings 

California 
Test 367 

 
 
 
 

0.6–1.2 
 

0.6–1.2 

 
 
 
 

0.6–1.2 
 

0.6–1.2 

Report 
only 

 

Hamburg 
wheel track 
(minimum 
number of 
passes at 0.5 
inch average 
rut depth)i 

PG-58 
PG-64  
PG-70 
PG-76 or 
higher 

AASHTO 
T 324 

(Modified) 

 
1 per 

10,000 
tons or 1 

per project 
whichever 
is greater 

 
 
 
 
 
 
 

10,000 
15,000 
20,000 

 
25,000 

 
 
 
 
 
 
 

10,000 
15,000 
20,000 

 
25,000 

-- -- 

 

Hamburg 
wheel track 
(inflection 
point 
minimum 
number of 
passes)j 

PG-58 
PG-64  
PG-70 
PG-76 or 
higher 

AASHTO 
T 324 

(Modified) 

 
1 per 

10,000 
tons or 1 

per project 
whichever 
is greater 

 
 
 
 
 
 
 

10,000 
10,000 
12,500 

 
15000 

 
 
 
 
 
 
 

10,000 
10,000 
12,500 

 
15000 

-- -- 

Moisture 
susceptibility 
(minimum 
dry strength, 
psi) j 

California 
Test 371 

 
1 per 

10,000 
tons or 1 

per project 
whichever 
is greater 

120 120 -- -- 

Moisture 
susceptibility 
(tensile 
strength 
ratio, %)j 

California 
Test 371 

1 per 
10,000 

tons or 1 
per project 
whichever 
is greater 

70 70 70 -- 

Smoothness 

Section 
39-1.12 

-- 

12-foot 
straight-
edge, 
must-

grind, and 
PI0 

12-foot 
straight-
edge, 
must-

grind, and 
PI0 

12-foot 
straight-
edge, 
must-

grind, and 
PI0 

--  

Asphalt 
rubber binder 
viscosity @ 
375 °F, 
centipoises 

Section 
39-1.02D 

-- -- -- 
1,500–
4,000 

Section 
39-1.02D 

24 
hours 

CRM Section 
39-1.02D 

-- -- -- Section 
39-1.02D 

Section 
39-1.02D 

48 
hours 
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a Determine combined aggregate gradation containing RAP under California Test 367. 
b The tolerances must comply with the allowable tolerances in section 39-1.02E. 
c Determines field compaction for any of the following conditions: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness 
is at least 0.15 foot.2. 3/4-inch aggregate grading is used and the specified total paved 
thickness is at least 0.20 foot. 

d To determine field compaction use: 
1. In-place density measurements using the method specified in your QC plan. 
2. California Test 309 to determine the maximum theoretical density at the frequency specified 
in California Test 375, Part 5C. 

e For adjusting the plant controller at the HMA plant. 
f Report the average of 3 tests from a single split sample. 
g Determine the bulk specific gravity of each lab-compacted briquette under California Test 308, 
Method A, and theoretical maximum specific gravity under California Test 309. 
h The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand 
by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or 
gravel. 
i Report only. 
j Applies to RAP substitution rate greater than 15 percent. 

 

 

Replace the 1st sentence in the 1st paragraph of section 39-4.03B(2) with: 

01-20-12 

For aggregate gradation and asphalt binder content, the minimum ratio of verification testing frequency to 
quality control testing frequency is 1:5. 

 

Replace the 2nd "and" in the 7th paragraph of section 39-4.03B(2) with: 

01-20-12 

or 
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Replace the 1st paragraph of section 39-4.04A with: 

02-22-13 

The Engineer samples for acceptance testing and tests for the following quality characteristics: 

HMA Acceptance—QC/QA Construction Process 
Index 

(i) 
Quality characteristic Weight

-ing 
factor 

(w) 

Test 
method 

HMA type 

A B RHMA-G 

  Aggregate 
gradation a 

 

California 
Test 202 

JMF ± Tolerance c 

 
Sieve 

    
3/4" 1/2" 3/8" 

1 1/2" X b -- -- 0.05 
1 3/8" -- X -- 0.05 
1 No. 4 -- -- X 0.05 
2 No. 8 X X X 0.10 
3 No. 

200 
X X X 0.15 

4 Asphalt binder content (%) 0.30 California 
Test 379 
or 382 

JMF0.40 JMF0.40 JMF ± 0.40 

5 Field compaction (% max. 
theoretical density) d, e 

0.40 California 
Test 375 

92–96 92–96 91–96 

 Sand equivalent (min) f  California 
Test 217 

47 42 47 

 Stabilometer value (min) f  
No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

 California 
Test 366 

 
30 
37 

 
30 
35 

 
-- 
23 

 Air void content (%)f, g  California 
Test 367 

4 ± 2 4 ± 2 TV ± 2 

 Percent of crushed particles 
coarse aggregate (% min) 

One fractured face 
Two fractured faces 

Fine aggregate (% min) 
(Passing no. 4 sieve 
and retained on No. 8 
sieve.) 
One fractured face 

 California 
Test 205 

 
 

90 
75 
 
 
 
 

70 

 
 

25 
-- 
 
 
 
 

20 

 
 

-- 
90 
 
 
 
 

70 

 
HMA moisture content 
(%, max)  

California 
Test 226 
or 370 

1.0 1.0 1.0 

 Los Angeles Rattler (% 
max) 

Loss at 100 rev. 
Loss at 500 rev. 

 California 
Test 211 

 
 

12 
45 

 
 

-- 
50 

 
 

12 
40 

 Fine aggregate angularity 
(% min)h 

 California 
Test 234 

45 45 45 

 
Flat and elongated particle 
(% max by weight @ 5:1) 

 
California 
Test 235 

Report 
only 

Report only Report only 

 

Voids in mineral aggregate 
(% min) i 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

 

California 
Test 367 

 
 

17.0 
15.0 
14.0 
13.0 

 
 

17.0 
15.0 
14.0 
13.0 

 
-- 
-- 

18.0–23.0 

18.0–23.0 
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 Voids filled with asphalt (%)
i 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

 California 
Test 367 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
 

Report only 

 Dust proportion i 
No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

 California 
Test 367 

 
0.6–1.2 
0.6–1.2 

 
0.6–1.2 
0.6–1.2 

 
Report only 

 Hamburg Wheel Tracker 
(minimum number of 
passes at 0.5 inch average 
rut depth) j 

PG-58 
PG-64 
PG-70 
PG-76 or higher 

 AASHTO 
T 324 

(Modified) 

 
 
 
 

10,000 
15,000 
20,000 
25,000 

 
 
 
 

10,000 
15,000 
20,000 
25,000 

-- 

 Hamburg Wheel Tracker 
(inflection point minimum 
number of passes) j 

PG-58 
PG-64  
PG-70 
PG-76 or higher 

 AASHTO 
T 324 

(Modified) 

 
 
 

10,000 
15,000 
20,000 
25,000 

 
 
 

10,000 
15,000 
20,000 
25,000 

-- 

 Moisture susceptibility 
(minimum dry strength, psi) j 

 California 
Test 371 

120 120 
 

-- 
 Moisture susceptibility 

(tensile strength ratio %)j 
 California 

Test 371 
 

70 
 

70 
 

70 
 Smoothness  Section 

39-1.12 
12-foot 
straight-
edge, 
must 

grind, and 
PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

 Asphalt binder  Various Section 92 Section 92 Section 92 
 

Asphalt rubber binder  Various -- -- 

Section 
92-1.01D(2) 
and section 
39-1.02D 

 
Asphalt modifier  Various -- -- 

Section 
39-1.02D 

 
CRM  Various -- -- 

Section 
39-1.02D 
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a The Engineer determines combined aggregate gradations containing RAP under California Test 367. 
b "X" denotes the sieves the Engineer tests for the specified aggregate gradation. 
c The tolerances must comply with the allowable tolerances in section 39-1.02E. 
d The Engineer determines field compaction for any of the following conditions: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness 
is at least 0.15 foot and less than 0.20 foot.2. 3/4-inch aggregate grading is used and the 
specified total paved thickness is at least 0.20 foot. 

e To determine field compaction, the Engineer uses: 
1. California Test 308, Method A, to determine in-place density of each density core. 
2. California Test 309 to determine the maximum theoretical density at the frequency specified in 
California Test 375, Part 5C. 

f The Engineer reports the average of 3 tests from a single split sample. 
g The Engineer determines the bulk specific gravity of each lab-compacted briquette under California 
Test 308, Method A, and theoretical maximum specific gravity under California Test 309. 
h The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand 
by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or 
gravel. 
i Report only. 
j Applies to RAP substitution rate greater than 15 percent. 

 

 

Replace the 3rd paragraph of section 39-4.04A with: 

01-20-12 

The Department determines the percent of maximum theoretical density from density cores taken from 
the final layer measured the full depth of the total paved HMA thickness if any of the following applies: 

11-15-13 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness is at 
least 0.15 foot and any layer is less than 0.15 foot. 

01-20-12 

2. 3/4-inch aggregate grading is used and the specified total paved thickness is at least 0.20 and any 
layer is less than 0.20 foot. 

 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

40  CONCRETE PAVEMENT 
07-19-13 

Replace the headings and paragraphs in section 40 with: 

07-19-13 

40-1  GENERAL 

40-1.01  GENERAL 

40-1.01A  Summary 

Section 40-1 includes general specifications for constructing concrete pavement. 

40-1.01B  Definitions 

concrete raveling: Progressive disintegration of the pavement surface resulting from dislodged  
aggregate. 

full depth crack: Crack that runs from one edge of the slab to the opposite or adjacent side of the slab, 
except a crack parallel to and within 0.5 foot of either side of a planned contraction joint 

working crack: Crack that extends through the full depth of the slab and is parallel to and within 0.5 foot 
of either side of a planned contraction joint. 

action limit: Value at which corrective actions must be made while production may continue. 
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suspension limit: Value at which production must be suspended while corrections are made. 

40-1.01C  Submittals 

40-1.01C(1)  General 

At least 15 days before delivery to the job site, submit manufacturer's recommendations and instructions 
for storage and installation of: 

1. Threaded tie bar splice couplers 
2. Joint filler 
 
As an informational submittal, submit calibration documentation and operational guidelines for frequency 
measuring devices (tachometer) for concrete consolidation vibrators. 

Submit updated quality control charts each paving day. 

40-1.01C(2)  Certificates of Compliance 

Submit a certificate of compliance for: 

1. Tie bars 
2. Threaded tie bar splice couplers 
3. Dowel bars 
4. Tie bar baskets 
5. Dowel bar baskets 
6. Joint filler  
7. Epoxy powder coating 
 
40-1.01C(3)  Quality Control Plan 

Submit a concrete pavement QC plan. Allow 30 days for review. 

40-1.01C(4)  Mix Design 

At least 15 days before testing for mix proportions, submit a copy of the AASHTO accreditation for your 
laboratory determining the mix proportions. At least 15 days before starting field qualification, submit the 
proposed concrete mix proportions, the corresponding mix identifications, and laboratory test reports 
including the modulus of rupture for each trial mixture at 10, 21, 28, and 42 days.  

40-1.01C(5)  Concrete Field Qualification 

Submit field qualification data and test reports including: 

1. Mixing date 
2. Mixing equipment and procedures used 
3. Batch volume in cubic yards. The minimum batch size is 5 cu yd.  
4. Type and source of ingredients used 
5. Penetration of the concrete 
6. Air content of the plastic concrete 
7. Age and strength at time of concrete beam testing 
 
Field qualification test reports must be certified with a signature by an official in responsible charge of the 
laboratory performing the tests. 

40-1.01C(6)  Cores 

Submit for authorization the name of the laboratory you propose to use for testing the cores for air 
content. 

Submit each core in an individual plastic bag marked with a location description. 

40-1.01C(7)  Profile Data and Straightedge Measurements 

At least 5 business days before start of initial profiling or changing profiler or operator, submit: 

1. Inertial profiler (IP) certification issued by the Department. The certification must not be more than 12 
months old. 
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2. Operator certification for the IP issued by the Department. The operator must be certified for each 
different model of IP device operated. The certification must not be more than 12 months old. 

3. List of manufacturer's recommended test procedures for IP calibration and verification. 
 
Within 2 business days after cross correlation testing, submit ProVAL profiler certification analysis report 
for cross correlation test results performed on test section. ProVAL is FHWA’s software. Submit the 
certification analysis report to the Engineer and to the electronic mailbox address: 

smoothness@dot.ca.gov 
 

Within 2 business days after each day of inertial profiling, submit profile data to the Engineer and to the 
electronic mailbox address: 

smoothness@dot.ca.gov 
 

Within 2 business days of performing straightedge testing, submit a report of areas requiring smoothness 
correction. 

40-1.01C(8)–40-1.01C(12)  Reserved 

40-1.01D  Quality Control and Assurance 

40-1.01D(1)  General 

If the pavement quantity is at least 2000 cu yd, provide a QC manager. 

Core pavement as described for, thickness, bar placement, and air content. 

For the Department's modulus of rupture testing, assist the Engineer in fabricating test beams by 
providing materials and labor. 

Allow at least 25 days for the Department to schedule testing for coefficient of friction. Notify the Engineer 
when the pavement is scheduled to be opened to traffic. Notify the Engineer when the pavement is ready 
for testing which is the latter of: 

1. Seven days after paving 
2. When the pavement has attained a modulus of rupture of at least 550 psi 
 
The Department tests for coefficient of friction within 7 days of receiving notification that the pavement is 
ready for testing. 

40-1.01D(2)  Prepaving Conference 

Schedule a prepaving conference at a mutually agreed upon time and place to meet with the Engineer. 
Make the arrangements for the conference facility. Discuss QC plan and methods of performing each 
item of the work. 

Prepaving conference attendees must sign an attendance sheet provided by the Engineer. The prepaving 
conference must be attended by your: 

1. Project superintendent 
2. QC manager 
3. Paving construction foreman 
4. Workers and your subcontractor's workers, including: 

4.1. Foremen including subcontractor’s Foremen 
4.2. Concrete plant manager 
4.3. Concrete plant operator 
 

Do not start paving activities including test strips until the listed personnel have attended a prepaving 
conference. 

40-1.01D(3)  Just-In-Time-Training 

Reserved 
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40-1.01D(4)  Quality Control Plan 

Establish, implement, and maintain a QC plan for pavement. The QC plan must describe the organization 
and procedures used to: 

1. Control the production process 
2. Determine if a change to the production process is needed 
3. Implement a change 
 
The QC plan must include action and suspension limits and details of corrective action to be taken if any 
process is out of those limits. Suspension limits must not exceed specified acceptance criteria. 

The QC plan must address the elements affecting concrete pavement quality including: 

1. Mix proportions 
2. Aggregate gradation 
3. Materials quality 
4. Stockpile management 
5. Line and grade control 
6. Proportioning 
7. Mixing and transportation 
8. Placing and consolidation 
9. Contraction and construction joints 
10. Bar reinforcement placement and alignment 
11. Dowel bar placement, alignment, and anchorage 
12. Tie bar placement 
13. Modulus of rupture 
14. Finishing and curing 
15. Protecting pavement 
16. Surface smoothness 
 
40-1.01D(5)  Mix Design 

Use a laboratory that complies with ASTM C 1077 to determine the mix proportions for concrete 
pavement. The laboratory must have a current AASHTO accreditation for: 

1. AASHTO T 97 or ASTM C 78 
2. ASTM C 192/C 192M 
 
Make trial mixtures no more than 24 months before field qualification. 

Using your trial mixtures, determine the minimum cementitious materials content. Use your value for 
minimum cementitious material content for MC in equation 1 and equation 2 of section 90-1.02B(3). 

To determine the minimum cementitious materials content or maximum water to cementitious materials 
ratio, use modulus of rupture values of at least 570 psi for 28 days age and at least 650 psi for 42 days 
age. 

If changing an aggregate supply source or the mix proportions, produce a trial batch and field-qualify the 
new concrete. The Engineer does not adjust contract time for performing sampling, testing, and qualifying 
new mix proportions or changing an aggregate supply source. 

40-1.01D(6)  Quality Control Testing 

40-1.01D(6)(a)  General 

Testing laboratories and testing equipment must comply with the Department's Independent Assurance 
Program. 

40-1.01D(6)(b)  Concrete Mix 

Before placing pavement, your mix design must be field qualified. Use an ACI certified "Concrete 
Laboratory Technician, Grade I" to perform field qualification tests and calculations. Test for modulus of 
rupture under California Test 523 at 10, 21, and 28 days of age. 
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When placing pavement, your quality control must include testing properties at the frequencies shown in 
the following table: 

QC Testing Frequency 
Property Test method Minimum frequency 

Cleanness value California Test 227 2 per day 
Sand equivalent California Test 217 2 per day 
Aggregate gradation California Test 202 2 per day 
Air content (air entrainment specified) California Test 504 1 per hour  
Air content (air entrainment not 
specified) 

California Test 504 1 per 4 hours 

Density California Test 518 1 per 4 hours 
Penetration California Test 533 1 per 4 hours 
Aggregate moisture meter calibrationa California Test 223 or 

California Test 226  
1 per day 

a Check calibration of the plant moisture meter by comparing moisture meter readings 
with California Test 223 or California Test 226 test results. 

 

Maintain control charts to identify potential problems and assignable causes. Post a copy of each control 
chart at a location determined by the Engineer. 

Individual measurement control charts must use the target values in the mix proportions as indicators of 
central tendency. 

Develop linear control charts for: 

1. Cleanness value 
2. Sand equivalent 
3. Fine and coarse aggregate gradation 
4. Air content 
5. Penetration 
 
Control charts must include: 

1. Contract number 
2. Mix proportions 
3. Test number 
4. Each test parameter 
5. Action and suspension limits 
6. Specification limits 
7. Quality control test results 
 
For fine and coarse aggregate gradation control charts, record the running average of the previous 4 
consecutive gradation tests for each sieve and superimpose the specification limits. 

For air content control charts, the action limit is 1.0 percent of the specified value. If no value is 
specified, the action limit is 1.0 percent of the value used for your approved mix design. 

As a minimum, a process is out of control if any of the following occurs: 

1. For fine and coarse aggregate gradation, 2 consecutive running averages of 4 tests are outside the 
specification limits 

2. For individual penetration or air content measurements: 
2.1. One point falls outside the suspension limit line 
2.2. Two points in a row fall outside the action limit line 
 

Stop production and take corrective action for out of control processes or the Engineer rejects 
subsequent material. 
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Before each day's concrete pavement placement and at intervals not to exceed 4 hours of production, 
use a tachometer to test and record vibration frequency for concrete consolidation vibrators. 

40-1.01D(6)(c)  Pavement Smoothness 

40-1.01D(6)(c)(i)  General 

Notify the Engineer 2 business days before performing smoothness testing including IP calibration and 
verification testing. The notification must include start time and locations by station. 

Before testing the pavement smoothness, remove foreign objects from the surface, and mark the 
beginning and ending station on the pavement shoulder. 

Test pavement smoothness using an IP except use a 12-foot straightedge at the following locations: 

1. Traffic lanes less than 1,000 feet in length including ramps, turn lanes, and acceleration and 
deceleration lanes 

2. Areas within 15 feet of manholes 
3. Shoulders 
4. Weigh-in-motion areas 
5. Miscellaneous areas such as medians, gore areas, turnouts, and maintenance pullouts 
 
40-1.01D(6)(c)(ii)  Straightedge Testing 

Identify locations of areas requiring correction by: 

1. Location Number 
2. District-County-Route 
3. Beginning station or post mile to the nearest 0.01 mile 
4. For correction areas within a lane: 

4.1. Lane direction as NB, SB, EB, or WB 
4.2. Lane number from left to right in direction of travel 
4.3. Wheel path as "L" for left, "R" for right, or "B" for both 

5. For correction areas not within a lane: 
5.1. Identify pavement area (e.g., shoulder, weight station, turnout) 
5.2. Direction and distance from centerline as "L" for left or "R" for right 

6. Estimated size of correction area 
 
40-1.01D(6)(c)(iii)  Inertial Profile Testing 

IP equipment must display a current certification decal with expiration date. 

Conduct cross correlation IP verification test in the Engineer's presence before performing initial profiling. 
Verify cross correlation IP verification test at least annually. Conduct 5 repeat runs of the IP on an 
authorized test section. The test section must be on an existing concrete pavement surface 0.1 mile long. 
Calculate a cross correlation to determine the repeatability of your device under Section 8.3.1.2 of 
AASHTO R 56 using ProVAL profiler certification analysis with a 3 feet maximum offset. The cross 
correlation must be a minimum of 0.92. 

Conduct the following IP calibration and verification tests in the Engineer's presence each day before 
performing inertial profiling: 

1. Block test. Verify the height sensor accuracy under AASHTO R 57, section 5.3.2.3. 
2. Bounce test. Verify the combined height sensor and accelerometer accuracy under AASHTO R 57, 

section 5.3.2.3.2. 
3. DMI test. Calibrate the accuracy of the testing procedure under AASHTO R 56, section 8.4. 
4. Manufacturer's recommended tests. 
 
Collect IP data using the specified ProVAL analysis with 250 mm and IRI filters. Comply with the 
requirements for data collection under AASHTO R 56. 

For IP testing, wheel paths are 3 feet from and parallel to the edge of a lane. Left and right are relative to 
the direction of travel. The IRI is the pavement smoothness along a wheel path of a given lane. The MRI 
is the average of the IRI values for the left and right wheel path from the same lane. 
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Operate the IP according to the manufacturer's recommendations and AASHTO R 57 at 1-inch recording 
intervals and a minimum 4 inch line laser sensor. 

Collect IP data under AASHTO R 56.IP data must include: 

1. Raw profile data for each lane. 
2. ProVAL ride quality analysis report for the international roughness index (IRI) of left and right wheel 

paths of each lane. Submit in pdf file format. 
3. ProVAL ride quality analysis report for the mean roughness index (MRI) of each lane. Submit in pdf 

file format. 
4. ProVAL smoothness assurance analysis report for IRIs of left wheel path. Submit in pdf file format. 
5. ProVAL smoothness assurance analysis report for IRIs of right wheel path. Submit in pdf file format. 
6. GPS data file for each lane in GPS exchange. Submit in GPS eXchange file format. 
7. Manufacturer's recommended IP calibration and verification tests results. 
8. AASHTO IP calibration and verification test results including bounce, block, and distance 

measurement instrument (DMI). 
 
Submit the IP raw profile data in unfiltered electronic pavement profile file (PPF) format. Name the PPF 
file using the following naming convention: 

YYYYMMDD_TTCCCRRR_D_L_W_S_X_PT.PPF 
 
where: 
YYYY = year 
MM = Month, leading zero 
DD = Day of month, leading zero 
TT = District, leading zero 
CCC = County, 2 or 3 letter abbreviation as shown in section 1-1.08 
RRR = Route number, no leading zeros 
D = Traffic direction as NB, SB, WB, or EB 
L = Lane number from left to right in direction of travel 
W = Wheel path as "L" for left, "R" for right, or "B" for both 
S = Beginning station to the nearest foot (e.g., 10+20) or beginning post mile to the nearest 

hundredth (e.g., 25.06) no leading zero 
X = Profile operation as "EXIST" for existing pavement, "PAVE" for after paving, or "CORR" for after 

final surface pavement correction 
PT = Pavement type (e.g., "concrete", etc.) 
 

Determine IRIs using the ProVAL ride quality analysis with a 250 mm and IRI filters. While collecting the 
profile data to determine IRI, record the following locations in the raw profile data: 

1. Begin and end of all bridge approach slabs 
2. Begin and end of all bridges 
3. Begin and end of all culverts visible on the roadway surface 
 
For each 0.1 mile section, your IRI values must be within 10 percent of the Department's IRI values. The 
Engineer may order you to recalibrate your IP equipment and reprofile. If your results are inaccurate due 
to operator error, the Engineer may disqualify your IP operator. 

Determine the MRI for 0.1-mile fixed sections. A partial section less than 0.1 mile that is the result of an 
interruption to continuous pavement surface must comply with the MRI specifications for a full section. 
Adjust the MRI for a partial section to reflect a full section based on the proportion of a section paved. 

Determine the areas of localized roughness. Use the ProVAL smoothness assurance with a continuous 
IRI for each wheel path, 25-foot interval, and 250 mm and IRI filters.  
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40-1.01D(6)(c)(iv)  Reserved 

40-1.01D(6)(d)–40-1.01D(6)(h)  Reserved 

40-1.01D(7)  Pavement Acceptance  

40-1.01D(7)(a)  Acceptance Testing 

40-1.01D(7)(a)(i)  General 

The Department's acceptance testing includes testing the pavement properties at the minimum 
frequencies shown in the following table: 

Acceptance Testing 
Property Test Method Frequencya 

CRCP JPCP 
Modulus of rupture (28 day) California Test 523 1,000 cu yd 
Air contentb California Test 504 1 day's paving 
Dowel bar placement -- Measurementa 700 sq yd 
Tie bar placement -- Measurementa 4,000 sq yd 
Thickness California Test 531 1,200 sq yd 
Coefficient of friction California Test 342 1 day's paving 
aA single test represents no more than the frequency specified. 
bTested only when air entrainment is specified. 

 

Pavement smoothness may be accepted based on your testing in the absence of the Department's 
testing. 

40-1.01D(7)(a)(ii)  Air Content 

If air-entraining admixtures are specified, the Engineer uses a t-test to compare your QC test results with 
the Department's test results. The t-value for test data is determined using the following equation: 

 

where: 

nc = Number of your quality control tests (minimum of 6 required) 
nv = Number of Department's tests (minimum of 2 required) 
X c  = Mean of your quality control tests 

X v  = Mean of the Department's tests 

Sp = Pooled standard deviation 
 (When nv = 1, Sp = Sc) 
Sc = Standard deviation of your quality control tests 
Sv = Standard deviation of the Department's tests (when nv > 1) 
 

The Engineer compares your QC test results with the Department's test results at a level of significance 
of  = 0.01. The Engineer compares the t-value to tcrit, using degrees of freedom showing in the following 
table: 

t 
X c X v

S p 
1 

n c 


1 

n v 

and
Sp

2 =
Sc

2 (nc - 1) + Sv
2 (nv - 1)

nc 
+ nv 

- 2
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degrees of 
freedom 

(nc+nv-2) 

tcrit 
(for  = 0.01) 

1 63.657 
2 9.925 
3 5.841 
4 4.604 
5 4.032 
6 3.707 
7 3.499 
8 3.355 
9 3.250 
10 3.169 

 

If the t-value calculated is less than or equal to tcrit, your quality control test results are verified. If the t-
value calculated is greater than tcrit, quality control test results are not verified. 

If your quality control test results are not verified, core at least 3 specimens from concrete pavement 
under section 40-1.03P. The Engineer selects the core locations. The authorized laboratory must test 
these specimens for air content under ASTM C 457. The Engineer compares these test results with your 
quality control test results using the t-test method. If your quality control test results are verified based on 
this comparison, the Engineer uses the quality control test results for acceptance of concrete pavement 
for air content. If your quality control test results are not verified based on this comparison, the Engineer 
uses the air content of core specimens determined by the authorized laboratory under ASTM C 457 for 
acceptance. 

40-1.01D(7)(a)(iii)  Dowel and Tie Bar Placement 

For JPCP, drill cores under section 40-1.03P for the Department's acceptance testing. 

The Engineer identifies which joint and dowel or tie bar are to be tested. Core each day's paving within 2 
business days. Each dowel or tie bar test consists of 2 cores, 1 on each bar end to expose both ends and 
allow measurement. 

If the tests indicate dowel or tie bars are not placed within the specified tolerances or if there is 
unconsolidated concrete around the dowel or tie bars, core additional specimens identified by Engineer to 
determine the limits of unacceptable work. 

40-1.01D(7)(a)(iv)  Thickness 

Drill cores under section 40-1.03P for the Department's acceptance testing in the primary area, which is 
the area placed in 1 day for each thickness. Core at locations determined by the Engineer and in the 
Engineer's presence. 

Do not core until any grinding has been completed. 

The core specimen diameter must be 4 inches. To identify the limits of concrete pavement deficient in 
thickness by more than 0.05 foot, you may divide primary areas into secondary areas. The Engineer 
measures cores under California Test 531 to the nearest 0.01 foot. Core at least 1 foot from existing, 
contiguous, and parallel concrete pavement not constructed as part of this Contract. 

You may request the Engineer make additional thickness measurements and use them to determine the 
average thickness variation. The Engineer determines the locations with random sampling methods. 

If each thickness measurement in a primary area is less than 0.05 foot deficient, the Engineer calculates 
the average thickness deficiency in that primary area. The Engineer uses 0.02 foot for a thickness 
difference more than 0.02 foot over the specified thickness. 

For each thickness measurement in a primary area deficient by more than 0.05 foot, the Engineer 
determines a secondary area where the thickness deficiency is more than 0.05 foot. The Engineer 
determines this secondary area by measuring the thickness of each concrete pavement slab adjacent to 
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the measurement found to be more than 0.05 foot deficient. The Engineer continues to measure the 
thickness until an area that is bound by slabs with thickness deficient by 0.05 foot or less is determined. 

Slabs without bar reinforcement are defined by the areas bound by longitudinal and transverse joints and 
concrete pavement edges. Slabs with bar reinforcement are defined by the areas bound by longitudinal 
joints and concrete pavement edges and 15-foot lengths. Secondary area thickness measurements in a 
slab determine that entire slab's thickness. 

The Engineer measures the remaining primary area thickness after removing the secondary areas from 
consideration for determining the average thickness deficiency. 

40-1.01D(7)(a)(v)–40-1.01D(7)(a)(ix)  Reserved 

40-1.01D(7)(b)  Acceptance Criteria 

40-1.01D(7)(b)(i)  General 

Reserved 

40-1.01D(7)(b)(ii)  Modulus of Rupture 

For field qualification, the modulus of rupture at no later than 28 days must be at least: 

1. 550 psi for each single beam 
2. 570 psi for the average of 5 beams 
 
For production, the modulus of rupture for the average of the individual test results of 2 beams aged for 
28 days must be at least 570 psi. 

40-1.01D(7)(b)(iii)  Air Content 

The air content must be within 1.5 percent of the specified value. If no value is specified, the air content 
must be within 1.5 percent of, the value used for your approved mix design. 

40-1.01D(7)(b)(iv)  Bar Reinforcement 

In addition to requirements of Section 52, bar reinforcement must be more than 1/2 inch below the saw 
cut depth at concrete pavement joints. 

40-1.01D(7)(b)(v)  Dowel Bar and Tie Bar Placement 

Tie bar placement must comply with the tolerances shown in the following table: 

Tie Bar Tolerance 
Dimension Tolerance

Horizontal and vertical skew 5 1/4 inch, max
Longitudinal translation ± 2 inch 
Horizontal offset (embedment) ± 2 inch 
Vertical depth 1.  At least 1/2 inch below the bottom of 

the saw cut 
2.  When measured at any point along 
the bar, not less than 2 inches clear of 
the pavement's surface and bottom 

NOTE: Tolerances are measured relative to the completed joint. 
 

Dowel bar placement must comply with the tolerances shown in the following table: 
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Dowel Bar Tolerances 
Dimension Tolerance 

Horizontal offset ±1 inch 
Longitudinal translation ±2 inch 
Horizontal skew 5/8 inch, max 
Vertical skew 5/8 inch, max 
Vertical depth The minimum distance measured 

from concrete pavement surface 
to any point along the top of 
dowel bar must be: 

DB + 1/2 inch 
 
where: 
DB = one third of pavement 
thickness in inches, or the 
saw cut depth, whichever is 
greater 
 

The maximum distance below 
the depth shown must be 5/8 
inch. 

NOTE: Tolerances are measured relative to the completed joint. 
 

The Engineer determines the limits for removal and replacement. 

40-1.01D(7)(b)(vi)  Pavement Thickness 

Concrete pavement thickness must not be deficient by more than 0.05 foot. 

The minimum thickness is not reduced for specifications that may affect concrete pavement thickness 
such as allowable tolerances for subgrade construction. 

 The Engineer determines the areas of noncompliant pavement, the thickness deficiencies, and the limits 
where removal is required. 

Pavement with an average thickness deficiency less than 0.01 foot is acceptable. If the thickness 
deficiency is 0.01 foot or more and less than 0.05 foot, you may request authorization to leave the 
pavement in place and accept a pay adjustment. If the deficiency is more than 0.05 foot the pavement 
must be removed and replaced.  

40-1.01D(7)(b)(vii)  Pavement Smoothness 

Where testing with an IP is required, the pavement surface must have: 

1. No areas of localized roughness with an IRI greater than 120 in/mi 
2. MRI of 60 in/mi or less within a 0.1 mile section 
 
Where testing with a straightedge is required, the pavement surface must not vary from the lower edge of 
the straightedge by more than: 

1. 0.01 foot when the straightedge is laid parallel with the centerline 
2. 0.02 foot when the straightedge is laid perpendicular to the centerline and extends from edge to edge 

of a traffic lane 
3. 0.02 foot when the straightedge is laid within 24 feet of a pavement conform 
 
40-1.01D(7)(b)(viii)  Coefficient of Friction 

Initial and final texturing must produce a coefficient of friction of at least 0.30. Do not open the pavement 
to traffic unless the coefficient of friction is at least 0.30. 
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40-1.01D(7)(b)(ix)–40-1.01D(7)(b)(xii)  Reserved 

40-1.02  MATERIALS 

40-1.02A  General 

Water for coring must comply with section 90. 

Tack coat must comply with section 39. 

40-1.02B  Concrete 

40-1.02B(1)  General 

PCC for pavement must comply with section 90-1 except as otherwise specified. 

40-1.02B(2)  Cementitious Material 

Concrete must contain from 505 pounds to 675 pounds cementitious material per cubic yard. The 
specifications for reducing cementitious material content in section 90-1.02E(2) do not apply . 

40-1.02B(3)  Aggregate 

Aggregate must comply with section 90-1.02C except the specifications for reduction in operating range 
and contract compliance for cleanness value and sand equivalent specified in section 90-1.02C(2) and 
section 90-1.02C(3) do not apply. 

For coarse aggregate in high desert and high mountain climate regions, the loss must not exceed 25 
percent when tested under California Test 211 with 500 revolutions. 

For combined aggregate gradings, the difference between the percent passing the 3/8-inch sieve and the 
percent passing the no. 8 sieve must not be less than 16 percent of the total aggregate. 

40-1.02B(4)  Air Entrainment 

The second paragraph of section 90-1.02I(2)(a) does not apply. 

For a project shown in the low and south mountain climate regions, add air-entraining admixture to the 
concrete at the rate required to produce an air content of 4 percent in the freshly mixed concrete.  

For a project shown in the high desert and high mountain climate regions, add air-entraining admixture to 
the concrete at the rate required to produce an air content of 6 percent in the freshly mixed concrete. 

40-1.02B(5)–40-1.02B(8)  Reserved 

40-1.02C  Reinforcement, Bars, and Baskets 

40-1.02C(1)  Bar Reinforcement 

Bar reinforcement must be deformed bars. 

If the project is not shown to be in high desert or any mountain climate region, bar reinforcement must 
comply with section 52. 

If the project is shown to be in high desert or any mountain climate regions, bar reinforcement must be 
one of the following: 

1. Epoxy-coated bar reinforcement under section 52-2.03B except bars must comply with either ASTM 
A 706/A 706M; ASTM A 996/A 996M; or ASTM A 615/A 615M, Grade 40 or 60. Bars must be handled 
under ASTM D 3963/D 3963M and section 52-2.02C. 

2. Low carbon, chromium steel bar complying with ASTM A 1035/A 1035M 
 
40-1.02C(2)  Dowel Bars 

Dowel bars must be plain bars. Fabricate, sample, and handle epoxy-coated dowel bars under ASTM D 
3963/D 3963M and section 52-2.03C except each sample must be 18 inches long. 

If the project is not shown to be in high desert or any mountain climate region, dowel bars must be one of 
the following: 

1. Epoxy-coated bars. Bars must comply with ASTM A 615/A 615M, Grade 40 or 60. Epoxy coating 
must comply with either section 52-2.02B or 52-2.03B. 
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2. Stainless-steel bars. Bars must be descaled solid stainless-steel bars under ASTM A 955/A 955M, 
UNS Designation S31603 or S31803. 

3. Low carbon, chromium-steel bars under ASTM A 1035/A 1035M. 
 
If the project is shown to be in high desert or any mountain climate region, dowel bars must be one of the 
following: 

1. Epoxy-coated bars. Bars must comply with ASTM A 615/A 615M, Grade 40 or 60. Epoxy coating 
must comply with section 52-2.03B. 

2. Stainless-steel bars. Bars must be descaled solid stainless-steel bars under ASTM A 955/A 955M, 
UNS Designation S31603 or S31803. 

 
40-1.02C(3)  Tie Bars 

Tie bars must be deformed bars. 

If the project is not shown to be in high desert or any mountain climate region, tie bars must be one of the 
following: 

1. Epoxy-coated bar reinforcement. Bars must comply with either section 52-2.02B or 52-2.03B except 
bars must comply with either ASTM A 706/A 706M; ASTM A 996/A 996M; or ASTM A 615/A 615M, 
Grade 40 or 60. 

2. Stainless-steel bars. Bars must be descaled solid stainless-steel bars under ASTM A 955/A 955M, 
UNS Designation S31603 or S31803. 

3. Low carbon, chromium-steel bars under ASTM A 1035/A 1035M. 
 
If the project is shown to be in high desert or any mountain climate region, tie bars must be one of the 
following: 

1. Epoxy-coated bar reinforcement. Bars must comply with section 52-2.03B except bars must comply 
with either ASTM A 706/A 706M; ASTM A 996/A 996M; or ASTM A 615/A 615M, Grade 40 or 60. 

2. Stainless-steel bars. Bars must be descaled solid stainless-steel bars under ASTM A 955/A 955M, 
UNS Designation S31603 or S31803. 

 
Fabricate, sample, and handle epoxy-coated tie bars under ASTM D 3963/D 3963M, section 52-2.02, or 
section 52-2.03. 

Do not bend tie bars. 

40-1.02C(4)  Dowel and Tie Bar Baskets 

For dowel and tie bar baskets, wire must comply with ASTM A 82/A 82M and be welded under ASTM A 
185/A 185M, Section 7.4. The minimum wire-size no. is W10. Use either U-frame or A-frame shaped 
assemblies. 

If the project is not shown to be in high desert or any mountain climate region, baskets may be epoxy-
coated, and the epoxy coating must comply with either section 52-2.02B or 52-2.03B. 

If the project is shown to be in high desert or any mountain climate region, wire for dowel bar and tie bar 
baskets must be one of the following: 

1. Epoxy-coated wire complying with section 52-2.03B 
2. Stainless-steel wire. Wire must be descaled solid stainless-steel. Wire must comply with (1) the 

chemical requirements in ASTM A 276/A 276M, UNS Designation S31603 or S31803 and (2) the 
tension requirements in ASTM A 1022/ A 1022M. 

 
Handle epoxy-coated tie bar and dowel bar baskets under ASTM D 3963/D 3963M and either section 52-
2.02 or 52-2.03. 

Fasteners must be driven fasteners under ASTM F 1667. Fasteners on lean concrete base or HMA must 
have a minimum shank diameter of 3/16 inch and a minimum shank length of 2-1/2 inches. For asphalt 
treated permeable base or cement treated permeable base, the shank diameter must be at least 3/16 
inch and the shank length must be at least 5 inches. 
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Fasteners, clips, and washers must have a minimum 0.2-mil thick zinc coating applied by either 
electroplating or galvanizing. 

40-1.02D  Dowel Bar Lubricant 

Dowel bar lubricant must be petroleum paraffin based or a curing compound. Paraffin-based lubricant 
must be Dayton Superior DSC BB-Coat or Valvoline Tectyl 506 or an approved equal and must be 
factory-applied. Curing compound must be curing compound no. 3. 

40-1.02E  Joint Filler 

Joint filler for isolation joint must be preformed expansion joint filler for concrete (bituminous type) under 
ASTM D 994. 

40-1.02F  Curing Compound 

Curing compound must be curing compound no. 1 or 2. 

40-1.02G  Nonshrink Hydraulic Cement Grout 

Nonshrink hydraulic cement grout must comply with ASTM C 1107/C 1107M. Clean, uniform, rounded 
aggregate filler may be used to extend the grout. Aggregate filler must not exceed 60 percent of the grout 
mass or the maximum recommended by the manufacturer, whichever is less. Aggregate filler moisture 
content must not exceed 0.5 percent when tested under California Test 223 or California Test 226. 
Aggregate filler tested under California Test 202 must comply with the grading shown in the following 
table: 

Aggregate Filler Grading 
Sieve size Percentage passing 
1/2-inch 100 
3/8-inch 85–100 

No. 4 10–30 
No. 8 0–10 

No. 16 0–5 
 

40-1.02H  Temporary Roadway Pavement Structure 

Temporary roadway pavement structure must comply with section 41-1.02E. 

40-1.02I–40-1.02N  Reserved 

40-1.03  CONSTRUCTION 

40-1.03A  General 

Aggregate and bulk cementitious material must be proportioned by weight by means of automatic 
proportioning devices of approved types. 

For widenings and lane reconstruction, construct only the portion of pavement where the work will be 
completed during the same lane closure. If you fail to complete the construction during the same lane 
closure, construct a temporary pavement structure under section 41-1. 

40-1.03B  Water Supply 

Before placing concrete pavement, develop enough water supply. 

40-1.03C  Test Strips 

Construct a test strip for each type of pavement with a quantity of more than 2,000 cu yd. Obtain 
authorization of the test strip before constructing pavement. Test strips must be: 

1. 700 to 1,000 feet long 
2. Same width as the planned paving, and 
3. Constructed using the same equipment proposed for paving 
 
The Engineer selects from 6 to 12 core locations for dowel bars and up to 6 locations for tie bars per test 
strip. If you use mechanical dowel bar inserters, the test strip must demonstrate they do not leave voids, 
segregations, or surface irregularities such as depressions, dips, or high areas. 

15-0105 B 283 of 534



Test strips must comply with the acceptance criteria for: 

1. Smoothness, except IP is not required 
2. Dowel bars and tie bars placement  
3. Pavement thickness  
4. Final finishing, except the coefficient of friction is not considered 
 
Allow 3 business days for evaluation. If the test strip is noncompliant, stop paving and submit a plan for 
changed materials, methods, or equipment. Allow 3 business days for authorization of the plan. Construct 
another test strip per the authorized plan. 

Remove and dispose of noncompliant test strips. 

If the test strip is compliant except for smoothness and final finishing, you may grind the surface. After 
grinding retest the test strip smoothness under section 40-1.01D(6)(c). 

If the test strip is compliant for smoothness and thickness, construction of an additional test strip is not 
required and the test strip may remain in place. 

Construct additional test strips if you: 

1. Propose different paving equipment including: 
1.1. Paver 
1.2. Dowel bar inserter 
1.3. Tie bar inserter 
1.4. Tining 
1.5. Curing equipment 

2. Change concrete mix proportions 
 
You may request authorization to eliminate the test strip if you use paving equipment and personnel from 
a Department project (1) for the same type of pavement and (2) completed within the past 12 months. 
Submit supporting documents and previous project information with your request. 

40-1.03D  Joints 

40-1.03D(1)  General 

Do not bend tie bars or reinforcement in existing concrete pavement joints. 

For contraction joints and isolation joints, saw cut a groove with a power-driven saw. After cutting, 
immediately wash slurry from the joint with water at less than 100 psi pressure. 

Keep joints free from foreign material including soil, gravel, concrete, and asphalt. To keep foreign 
material out of the joint, you may use filler material. Filler material must not react adversely with the 
concrete or cause concrete pavement damage. After sawing and washing, install filler material that keeps 
moisture in the adjacent concrete during the 72 hours after paving. If you install filler material, the 
specifications for spraying the sawed joint with additional curing compound in section 40-1.03K does not 
apply. If using absorptive filler material, moisten the filler immediately before or after installation. 

40-1.03D(2)  Construction Joints 

Construction joints must be vertical. 

Before placing fresh concrete against hardened concrete, existing concrete pavement, or structures, 
apply curing compound no. 1 or 2 to the vertical surface of the hardened concrete, existing concrete 
pavement, or structures and allow it to dry. 

At joints between concrete pavement and HMA, apply tack coat between the concrete pavement and 
HMA. 

Use a metal or wooden bulkhead to form transverse construction joints. If dowel bars are described, the 
bulkhead must allow dowel bar installation. 
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40-1.03D(3)  Contraction Joints 

Saw contraction joints before cracking occurs and after the concrete is hard enough to saw without 
spalling, raveling, or tearing. 

Saw cut using a power saw with a diamond blade. After cutting, immediately wash slurry from the joint 
with water at less than 100 psi pressure. 

Except for longitudinal joints parallel to a curving centerline, transverse and longitudinal contraction joints 
must not deviate by more than 0.1 foot from either side of a 12-foot straight line 

Cut transverse contraction joints within 0.5 foot of the spacing described. Adjust spacing if needed such 
that slabs are at least 10 feet long.  

For widenings, do not match transverse contraction joints with existing joint spacing or skew unless 
otherwise described. 

Cut transverse contraction joints straight across the full concrete pavement width, between isolation joints 
and edges of pavement. In areas of converging and diverging pavements, space transverse contraction 
joints such that the joint is continuous across the maximum pavement width. Longitudinal contraction 
joints must be parallel with the concrete pavement centerline, except when lanes converge or diverge. 

40-1.03D(4)  Isolation Joints 

Before placing concrete at isolation joints, prepare the existing concrete face and secure joint filler. 
Prepare by saw cutting and making a clean flat vertical surface. Make the saw cut the same depth as the 
depth of the new pavement. 

40-1.03E  Bar Reinforcement 

Place bar reinforcement under section 52. 

40-1.03F  Dowel Bar Placement 

If using curing compound as lubricant, apply the curing compound to dowels in 2 separate applications. 
Lubricate each dowel bar entirely before placement. The last application must be applied not more than 8 
hours before placing the dowel bars. Apply each curing compound application at a rate of 1 gallon per 
150 square feet. 

Install dowel bars using one of the following methods: 

1. Drill and bond bars. Comply with section 41-10. 
2. Mechanical insertion. Eliminate evidence of the insertion by reworking the concrete over the dowel 

bars. 
3. Dowel bar baskets. Anchor baskets with fasteners. Use at least 1 fastener per foot for basket 

sections. Baskets must be anchored at least 200 feet in advance of the concrete placement activity 
unless your waiver request is authorized. If requesting a waiver, describe the construction limitations 
or restricted access preventing the advanced anchoring. After the baskets are anchored and before 
the concrete is placed, cut and remove temporary spacer wires and demonstrate the dowel bars do 
not move from their specified depth and alignment during concrete placement. 

 
If dowel bars are noncompliant, stop paving activities, demonstrate your correction, and obtain verbal 
approval from the Engineer. 

40-1.03G  Tie Bar Placement 

Install tie bars at longitudinal joints using one of the following methods: 

1. Drill and bond bars. Comply with section 41-10. 
2. Insert bars. Mechanically insert tie bars into plastic slip-formed concrete before finishing. Inserted tie 

bars must have full contact between the bar and the concrete. Eliminate evidence of the insertion by 
reworking the concrete over the tie bars. 

3. Threaded couplers. Threaded tie bar splice couplers must be fabricated from deformed bar 
reinforcement and free of external welding or machining. 

4. Tie bar baskets. Anchor baskets at least 200 feet in advance of pavement placement activity. If you 
request a waiver, describe the construction limitations or restricted access preventing the advanced 
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anchoring. After the baskets are anchored and before paving, demonstrate the tie bars do not move 
from their specified depth and alignment during paving. Use fasteners to anchor tie bar baskets. 

 
If tie bars are noncompliant, stop paving activities, demonstrate your correction, and obtain verbal 
approval from the Engineer. 

40-1.03H  Placing Concrete 

40-1.03H(1)  General 

Immediately prior to placing concrete, the surface to receive concrete must be: 

1. In compliance with specified requirements, including compaction and elevation tolerances 
2. Free of loose and extraneous material 
3. Uniformly moist, but free of standing or flowing water 
 
Place concrete pavement with stationary side forms or slip-form paving equipment. 

Place consecutive concrete loads within 30 minutes of each other. Construct a transverse construction 
joint when concrete placement is interrupted by more than 30 minutes. The transverse construction joint 
must coincide with the next contraction joint location, or you must remove fresh concrete pavement to the 
preceding transverse joint location. 

Place concrete pavement in full slab widths separated by construction joints or monolithically in multiples 
of full lane widths with a longitudinal contraction joint at each traffic lane line. 

Do not retemper concrete. 

If the concrete pavement surface width is constructed as specified, you may construct concrete pavement 
sides on a batter not flatter than 6:1 (vertical:horizontal). 

40-1.03H(2)  Paving Adjacent to Existing Concrete Pavement 

Where pavement is placed adjacent to existing concrete pavement: 

1. Grinding adjacent pavement must be completed before placing the pavement 
2. Use paving equipment with padded crawler tracks or rubber-tired wheels with enough offset to 

prevent damage 
3. Match pavement grade with the elevation of existing concrete pavement after grinding. 
 
40-1.03H(3)  Concrete Pavement Transition Panel 

For concrete pavement placed in a transition panel, texture the surface with a drag strip of burlap, broom, 
or spring steel tine device that produces scoring in the finished surface. Scoring must be either parallel or 
transverse to the centerline. Texture at the time that produces the coarsest texture. 

40-1.03H(4)  Stationary Side Form Construction 

Stationary side forms must be straight and without defects including warps, bends, and indentations. Side 
forms must be metal except at end closures and transverse construction joints where other materials may 
be used. 

You may build up side forms by attaching a section to the top or bottom. If attached to the top of metal 
forms, the attached section must be metal. 

The side form's base width must be at least 80 percent of the specified concrete pavement thickness. 

Side forms including interlocking connections with adjoining forms must be rigid enough to prevent 
springing from subgrading and paving equipment and concrete pressure. 

Construct subgrade to final grade before placing side forms. Side forms must bear fully on the foundation 
throughout their length and base width. Place side forms to the specified grade and alignment of the 
finished concrete pavement's edge. Support side forms during concrete placing, compacting, and 
finishing. 

After subgrade work is complete and immediately before placing concrete, true side forms and set to line 
and grade for a distance that avoids delays due to form adjustment. 
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Clean and oil side forms before each use. 

Side forms must remain in place for at least 1 day after placing concrete and until the concrete pavement 
edge no longer requires protection from the forms. 

Spread, screed, shape, and consolidate concrete with 1 or more machines. The machines must uniformly 
distribute and consolidate the concrete. The machines must operate to place the concrete pavement to 
the specified cross section with minimal hand work. 

Consolidate the concrete without segregation. If vibrators are used: 

1. The vibration rate must be at least 3,500 cycles per minute for surface vibrators and 5,000 cycles per 
minute for internal vibrators 

2. Amplitude of vibration must cause perceptible concrete surface movement at least 1 foot from the 
vibrating element 

3. Use a calibrated tachometer for measuring frequency of vibration 
4. Vibrators must not rest on side forms or new concrete pavement 
5. Power to vibrators must automatically cease when forward or backward motion of the paving machine 

is stopped 
6. Uniformly consolidate the concrete across the paving width including adjacent to forms by using high-

frequency internal vibrators within 15 minutes of depositing concrete on the subgrade  
7. Do not shift the mass of concrete with vibrators. 
 
40-1.03H(5)  Slip-Form Construction 

If slip-form construction is used, spread, screed, shape, and consolidate concrete to the specified cross 
section with slip-form machines and minimal hand work. Slip-form paving machines must be equipped 
with traveling side forms and must not segregate the concrete. 

Do not deviate from the specified concrete pavement alignment by more than 0.1 foot. 

Slip-form paving machines must use high frequency internal vibrators to consolidate concrete. You may 
mount vibrators with their axes parallel or normal to the concrete pavement alignment. If mounted with 
axes parallel to the concrete pavement alignment, space vibrators no more than 2.5 feet measured center 
to center. If mounted with axes normal to the concrete pavement alignment, space the vibrators with a 
maximum 0.5-foot lateral clearance between individual vibrators. 

Each vibrator must have a vibration rate from 5,000 to 8,000 cycles per minute. The amplitude of vibration 
must cause perceptible concrete surface movement at least 1 foot from the vibrating element. Use a 
calibrated tachometer to measure frequency of vibration. 

40-1.03I  Edge Treatment 

Construct edge treatments as shown. Regrade when required for the preparation of safety edge areas. 

Sections 40-1.03J(2) and 40-1.03J(3) do not apply to safety edges. 

For safety edges placed after the concrete pavement is complete, concrete may comply with the 
requirements for minor concrete. 

For safety edges placed after the concrete pavement is complete, install connecting bar reinforcement 
under section 52. 

Saw cutting or grinding may be used to construct safety edges. 

For safety edges, the angle of the slope must not deviate by more than ± 5 degrees from the angle 
shown. Measure the angle from the plane of the adjacent finished pavement surface. 

40-1.03J  Finishing 

40-1.03J(1)  General 

Reserved 
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40-1.03J(2)  Preliminary Finishing 

40-1.03J(2)(a)  General 

Preliminary finishing must produce a smooth and true-to-grade finish. After preliminary finishing, mark 
each day's paving with a stamp. The stamp must be authorized before paving starts. The stamp must be 
approximately 1 by 2 feet in size. The stamp must form a uniform mark from 1/8 to 1/4 inch deep. Locate 
the mark 20 ± 5 feet from the transverse construction joint formed at each day's start of paving and 1 ± 
0.25 foot from the pavement's outside edge. The stamp mark must show the month, day, and year of 
placement and the station of the transverse construction joint. Orient the stamp mark so it can be read 
from the pavement's outside edge. 

Do not apply water to the pavement surface before float finishing. 

40-1.03J(2)(b)  Stationary Side Form Finishing 

If stationary side form construction is used, give the pavement a preliminary finish by the machine float 
method or the hand method. 

If using the machine float method: 

1. Use self-propelled machine floats. 
2. Determine the number of machine floats required to perform the work at a rate equal to the pavement 

delivery rate. If the time from paving to machine float finishing exceeds 30 minutes, stop pavement 
delivery. When machine floats are in proper position, you may resume pavement delivery and paving. 

3. Run machine floats on side forms or adjacent pavement lanes. If running on adjacent pavement, 
protect the adjacent pavement surface under section 40-1.03L. Floats must be hardwood, steel, or 
steel-shod wood. Floats must be equipped with devices that adjust the underside to a true flat 
surface. 

 
If using the hand method, finish pavement smooth and true to grade with manually operated floats or 
powered finishing machines. 

40-1.03J(2)(c)  Slip-Form Finishing 

If slip-form construction is used, the slip-form paver must give the pavement a preliminary finish. You may 
supplement the slip-form paver with machine floats. 

Before the pavement hardens, correct pavement edge slump in excess of 0.02 foot exclusive of edge 
rounding. 

40-1.03J(3)  Final Finishing 

After completing preliminary finishing, round the edges of the initial paving widths to a 0.04-foot radius. 
Round transverse and longitudinal construction joints to a 0.02-foot radius. 

Before curing, texture the pavement. Perform initial texturing with a burlap drag or broom device that 
produces striations parallel to the centerline. Perform final texturing with a steel-tined device that 
produces grooves parallel with the centerline. 

Construct longitudinal grooves with a self-propelled machine designed specifically for grooving and 
texturing pavement. The machine must have tracks to maintain constant speed, provide traction, and 
maintain accurate tracking along the pavement surface. The machine must have a single row of 
rectangular spring steel tines. The tines must be from 3/32 to 1/8 inch wide, on 3/4-inch centers, and must 
have enough length, thickness, and resilience to form grooves approximately 3/16 inch deep. The 
machine must have horizontal and vertical controls. The machine must apply constant down pressure on 
the pavement surface during texturing. The machines must not cause raveling. 

Construct grooves over the entire pavement width in a single pass except do not construct grooves 3 
inches from the pavement edges and longitudinal joints. Final texture must be uniform and smooth. Use a 
guide to properly align the grooves. Grooves must be parallel and aligned to the pavement edge across 
the pavement width. Grooves must be from 1/8 to 3/16 inch deep after the pavement has hardened. 

For irregular areas and areas inaccessible to the grooving machine, you may hand-construct grooves 
using the hand method. Hand-constructed grooves must comply with the specifications for machine-
constructed grooves. 
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For ramp termini, use heavy brooming normal to the ramp centerline to produce a coefficient of friction of 
at least 0.35 determined on the hardened surface under California Test 342. 

40-1.03K  Curing 

Cure the concrete pavement's exposed area under section 90-1.03B using the waterproof membrane 
method or curing compound method. If using the curing compound method use curing compound no. 1 or 
2. When side forms are removed within 72 hours of the start of curing, also cure the concrete pavement 
edges. 

Apply curing compound with mechanical sprayers. Reapply curing compound to saw cuts and disturbed 
areas. 

40-1.03L  Protecting Concrete Pavement 

Protect concrete pavement under section 90-1.03C. 

Maintain the concrete pavement surface temperature at not less than 40 degrees F for the initial 72 
hours. 

Protect the concrete pavement surface from activities that cause damage and reduce texture and 
coefficient of friction. Do not allow soil, gravel, petroleum products, concrete, or asphalt mixes on the 
concrete pavement surface. 

Construct crossings for traffic convenience. If authorized, you may use RSC for crossings. Do not open 
crossings until the Department determines that the pavement's modulus of rupture is at least 550 psi 
under California Test 523 or California Test 524. 

Do not open concrete pavement to traffic or use equipment on the concrete pavement for 10 days after 
paving nor before the concrete has attained a modulus of rupture of 550 psi based on Department’s 
testing except: 

1. If the equipment is for sawing contraction joints 
2. If authorized, one side of paving equipment's tracks may be on the concrete pavement after a 

modulus of rupture of 350 psi has been attained, provided: 
2.1. Unit pressure exerted on the concrete pavement by the paver does not exceed 20 psi 
2.2. You change the paving equipment tracks to prevent damage or the paving equipment tracks 

travel on protective material such as planks 
2.3. No part of the track is closer than 1 foot from the concrete pavement's edge 

 
If concrete pavement damage including visible cracking occurs, stop operating paving equipment on the 
concrete pavement and repair the damage. 

40-1.03M  Early Use of Concrete Pavement 

If requesting early use of concrete pavement: 

1. Furnish molds and machines for modulus of rupture testing 
2. Sample concrete 
3. Fabricate beam specimens 
4. Test for modulus of rupture under California Test 523 
 
If you request early use, concrete pavement must have a modulus of rupture of at least 350 psi. Protect 
concrete pavement under section 40-1.03L. 

40-1.03N  Reserved 

40-1.03O  Shoulder Rumble Strip 

40-1.03O(1)  General 

Construct shoulder rumble strips by rolling or grinding indentations in new concrete pavement. 

Do not construct shoulder rumble strips on structures or approach slabs. 

Construct rumble strips within 2 inches of the specified alignment. Rumble strip equipment must be 
equipped with a sighting device enabling the operator to maintain the rumble strip alignment. 
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Indentations must not vary from the specified dimensions by more than 1/16 inch in depth nor more than 
10 percent in length and width. 

Grind or remove and replace noncompliant rumble strip indentations at locations determined by the 
Engineer. Ground surface areas must be neat and uniform in appearance. 

Remove grinding residue under section 42-1.03B. 

40-1.03O(2)  Rolled-In Indentations 

Construct rolled-in indentations before final concrete set. Indentation construction must not displace 
adjacent concrete. 

40-1.03O(3)  Ground-In Indentations 

Concrete pavement must be hardened before grinding rumble strips indentations. Do not construct 
indentations until the following occurs: 

1. 10 days elapse after concrete placement 
2. Concrete has developed a modulus of rupture of 550 psi determined under California Test 523, 
 
40-1.03P  Drilling Cores 

Drill concrete pavement cores under ASTM C 42/C 42M. Use diamond impregnated drill bits. 

Clean, dry, and fill core holes with hydraulic cement grout (nonshrink) or pavement concrete. Coat the 
core hole walls with epoxy adhesive for bonding new concrete to old concrete under section 95. Finish 
the backfill to match the adjacent surface elevation and texture. 

40-1.03Q  Pavement Repair and Replacement 

40-1.03Q(1)  General 

If surface raveling or full-depth cracks occur within one year of Contract acceptance, repair or replace the 
pavement under section 6-3.06. 

Repair and replace pavement in the following sequence: 

1. Replace pavement 
2. Repair spall, ravel, and working cracks 
3. Correct smoothness and coefficient of friction 
4. Treat partial depth cracks 
5. Replace damaged joint seals under section 41-5 
 
In addition to removing pavement for other noncompliance, remove and replace JPCP slabs that: 

1. Have one or more full depth crack  
2. Have raveled surfaces such that either: 

2.1. Combined raveled areas are more than 5 percent of the total slab area 
2.2. Single area is more than 4 sq ft 
 

Remove and replace JPCP 3 feet on both sides of a joint with a rejected dowel bar. 

40-1.03Q(2)  Spall and Ravel Repair 

Repair spalled or raveled areas that are: 

1. Deeper than 0.05 foot 
2. Wider than 0.10 foot 
3. Longer than 0.3 foot 
 
Repairs must comply with section 41-4 and be completed before opening pavement to traffic. 

40-1.03Q(3)  Crack Repair 

Treat partial depth cracks for JPCP under section 41-3. 
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If the joints are sealed, repair working cracks by routing and sealing. Use a powered rotary router 
mounted on wheels, with a vertical shaft and a routing spindle that casters as it moves along the crack. 
Form a reservoir 3/4 inch deep by 3/8 inch wide in the crack. Equipment must not cause raveling nor 
spalling  

Treat the contraction joint adjacent to the working crack by either: 

1. Epoxy resin under ASTM C 881/C 881M, Type IV, Grade 2 
2. Pressure injecting epoxy resin under ASTM C 881/C881M, Type IV, Grade 1 
 
40-1.03Q(4)  Smoothness and Friction Correction 

Correct pavement that is noncompliant for: 

1. Smoothness by grinding under section 42-3 
2. Coefficient of friction by grooving or grinding under section 42 
 
Do not start corrective work until: 

1. Pavement has cured 10 days 
2. Pavement has at least a 550 psi modulus of rupture 
3. Your corrective method is authorized 
 
Correct the entire lane width. Begin and end grinding at lines perpendicular to the roadway centerline. 
The corrected area must have a uniform texture and appearance. 

If corrections are made within areas where testing with an IP is required, retest the entire lane length with 
an IP under sections 40-1.01D(6)(c) and 40-1.01D(7)(b)(vii). 

If corrections are made within areas where testing with a 12-foot straightedge is required, retest the 
corrected area with a straightedge under sections 40-1.01D(6)(c) and 40-1.01D(7)(b)(vii). 

Allow 25 days for the Department's coefficient of friction retesting. 

40-1.03R–40-1.03U  Reserved 

40-1.04  PAYMENT 

The payment quantity for pavement is based on the dimensions shown.  

The deduction for pavement thickness deficiency in each primary area is shown in the following table: 

Deduction for Thickness Deficiency 
Average thickness 
deficiency (foot)a 

Deduction($/sq yd) 

0.01 0.90 
0.02 2.30 
0.03 4.10 
0.04 6.40 
0.05 9.11 

aValues greater than 0.01 are rounded to the 
nearest 0.01 foot. 

 

Shoulder rumble strips are measured by the station along each shoulder on which the rumble strips are 
constructed without deductions for gaps between indentations. 

If the initial cores show that dowel bars or tie bars are within alignment tolerances and the Engineer 
orders more dowel or tie bar coring, the additional cores are paid for as change order work. 

The Department does not pay for additional coring to check dowel or tie bar alignment which you request. 

If the Engineer accepts a test strip and it remains as part of the paving surface, the test strip is paid for as 
the type of pavement involved. 
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If the curvature of a slab affects tie bar spacing and additional tie bars are required, no additional 
payment is made for the additional tie bars. 

Payment for grinding existing pavement is not included in the payment for the type of pavement involved. 

40-2  CONTINUOUSLY REINFORCED CONCRETE PAVEMENT 

40-2.01  GENERAL 

40-2.01A  Summary 

Section 40-2 includes specifications for constructing CRCP. 

Terminal joints include saw cutting, dowel bars, drill and bond dowel bars, support slab, support slab 
reinforcement, tack coat, and temporary hot mix asphalt. 

Expansion joints include polystyrene, support slab, support slab reinforcement, dowel bars, drill and bond 
dowel bars, and bond breaker. 

Wide flange beam terminals include polyethylene foam, support slab, and support slab reinforcement. 

Pavement anchors include cross drains, anchor reinforcement, filter fabric, and permeable material. 

40-2.01B  Definitions 

Reserved 

40-2.01C  Submittals 

Reserved 

40-2.01D  Quality Control and Assurance 

40-2.01D(1)  General 

Reserved 

40-2.01D(2)  Testing for Coefficient of Thermal Expansion 

For field qualification, test coefficient of thermal expansion under AASHTO T 336. The coefficient of 
thermal expansion must not exceed 6.0 microstrain/degree Fahrenheit. 

40-2.02  MATERIALS 

40-2.02A  General 

Class 1 permeable material, filter fabric, and slotted plastic pipe cross drain as shown for pavement 
anchors must comply with section 68-3. 

40-2.02B  Concrete 

Concrete for terminal joints, support slabs, and pavement anchors must comply with section 40-1.02. 

40-2.02C  Transverse Bar Assembly 

Instead of transverse bar and other support devices, you may use transverse bar assemblies to support 
longitudinal bar. Bar reinforcement and wire must comply with section 40-1.02C. 

40-2.02D  Wide Flange Beam 

Wide flange beams and studs must be either rolled structural steel shapes under ASTM A 36/A 36M or 
structural steel under ASTM A 572/A 572M. 

40-2.02E  Joints 

Joint seals for wide flange beam terminals must comply with section 51-2.02. 

Joint seals for transverse expansion joints must comply with section 51-2.02. 

Expanded polystyrene for transverse expansion joints must comply with section 51-2.01B(1). 

40-2.03  CONSTRUCTION 

40-2.03A  General 

Reserved 
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40-2.03B  Test Strips 

Comply with section 40-1.03C except during the evaluation, the Engineer visually checks reinforcement, 
dowel and tie bar placement. 

40-2.03C  Construction Joints 

Transverse construction joints must be perpendicular to the lane line. Construct joints to allow for lap 
splices of the longitudinal bar. Comply with the lap splice lengths shown for CRCP. 

Clean construction joint surfaces before placing fresh concrete against the joint surfaces. Remove 
surface laitance, curing compound, and other foreign materials. 

40-2.03D  Bar Reinforcement 

Place bar reinforcement under section 52-1.03D, except you may request to use plastic chairs. Plastic 
chairs will only be considered for support directly under the transverse bars. Your request to use plastic 
chairs must include a sample of the plastic chair, the manufacturer's written recommendations for the 
applicable use and load capacity, chair spacing, and your calculation for the load on a chair for the area 
of bar reinforcement sitting on it. Vertical and lateral stability of the bar reinforcement and plastic chairs 
must be demonstrated during construction of the test strip. Obtain authorization before using the 
proposed plastic chairs for work after the test strip is accepted. 

For transverse bar in a curve with a radius under 2,500 feet, place the reinforcement in a single 
continuous straight line across the lanes and aligned with the radius point as shown. 

40-2.03E  Wide Flange Beams 

Weld stud ends with an electric arc welder completely fusing the studs to the wide flange beam. Replace 
studs dislodged in shipping or that can be dislodged with a hammer. 

40-2.03F  Repair and Replacement 

40-2.03F(1)  General 

Requirements for repair of cracks under section 40-1.03Q do not apply to CRCP. High molecular weight 
methacrylate is not to be applied to cracks in CRCP. 

New CRCP will be monitored for 1 year from contract acceptance or relief from maintenance, whichever 
is less. CRCP that develops raveling areas of 6 inches by 6 inches or greater will require partial depth 
repair under section 6-3.06. CRCP that develops one or more full-depth transverse cracks with faulting 
greater than 0.25 inch or one or more full-depth longitudinal cracks with faulting greater 0.50 inch will 
require full depth repair. 

40-2.03F(2)  Partial Depth Repair 

Partial depth repair must comply with section 41-4 except: 

1. Determine a rectangular boundary which extends 6 inches beyond the damaged area. The limits of 
saw depth must be between 2 inches from the surface to 1/2 inch above the longitudinal bars. 

2. If each length of the repair boundaries is equal to or greater than 3 ft, additional reinforcement is 
needed for the repair area. Submit a plan for authorization before starting the repair. 

 
40-2.03F(3)  Full Depth Repair 

40-2.03F(3)(a)  General 

Removal of CRCP must be full depth except for portion of reinforcement to remain. Provide continuity of 
reinforcement. Comply with section 52-6. Submit a plan for authorization, before starting the repair. Do 
not damage the base, concrete and reinforcement to remain. Place concrete in the removal area.  

40-2.03F(3)(b)  Transverse Cracks 

Make initial full-depth transverse saw cuts normal to the lane line a distance of 3 feet on each side of the 
transverse crack. 

40-2.03F(3)(c)  Longitudinal Cracks 

Remove the cracked area normal to the lane line for the full width of the lane a distance of 1 foot beyond 
the ends of the crack. You may propose alternate limits with your repair plan for authorization. 
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40-2.03G  Reserved 

40-2.04  PAYMENT 

Not Used 

40-3  RESERVED 

40-4  JOINTED PLAIN CONCRETE PAVEMENT 

40-4.01  GENERAL 

40-4.01A  Summary 

Section 40-4 includes specifications for constructing JPCP. 

40-4.01B  Definitions 

Reserved 

40-4.01C  Submittals 

40-4.01C(1)  General 

Reserved 

40-4.01C(2)  Early Age Crack Mitigation System 

At least 24 hours before each paving shift, submit the following information as an informational submittal: 

1. Early age stress and strength predictions 
2. Scheduled sawing and curing activities 
3. Contingency plan if cracking occurs 
 
40-4.01C(3)–40-4.01C(8)  Reserved 

40-4.01D  Quality Control and Assurance 

40-4.01D(1)  General 

Reserved 

40-4.01D(2)  Quality Control Plan 

The QC plan must include a procedure for identifying transverse contraction joint locations relative to the 
dowel bars longitudinal center and a procedure for consolidating concrete around the dowel bars. 

40-4.01D(3)  Early Age Crack Mitigation System 

For JPCP, develop and implement a system for predicting stresses and strength during the initial 72 
hours after paving. The system must include: 

1. Subscription to a weather service to obtain forecasts for wind speed, ambient temperatures, humidity, 
and cloud cover 

2. Portable weather station with an anemometer, temperature and humidity sensors, located at the 
paving site 

3. Early age concrete pavement stress and strength prediction plan  
4. Analyzing, monitoring, updating, and reporting the system's predictions 
 
40-4.01D(4)–40-4.01D(9)  Reserved 

40-4.02  MATERIALS 

Not Used 

40-4.03  CONSTRUCTION 

40-4.03A  General 

Transverse contraction joints on a curve must be on a single straight line through the curve's radius point. 
If transverse joints do not align in a curve, drill a full depth 2” diameter hole under ASTM C 42/C 42M 
where the joint meets the adjacent slab. Fill the hole with joint filler. If joints are not sealed, avoid joint 
filler material penetration into the joint. 

40-4.03B  Repair and Replacement 

If replacing concrete, saw cut and remove to full depth. 
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Saw cut full slabs at the longitudinal and transverse joints. Saw cut partial slabs at joints and at locations 
determined by the Engineer. Saw cut must be vertical. 

After lifting the slab, paint the cut ends of dowels and tie bars. 

Construct transverse and longitudinal construction joints between the new slab and existing concrete. If 
slabs are constrained at both longitudinal edges by existing pavement, use dowel bars instead of tie bars. 
For longitudinal joints, offset dowel bar holes from original tie bars by 3 inches. For transverse joints, 
offset dowel bar holes from the original dowel bar by 3 inches. 

Drill and bond bars to the existing concrete. Comply with section 41-10. Clean the faces of joints and 
underlying base from loose material and contaminants. Coat the faces with a double application of 
pigmented curing compound under section 28-2.03F. For partial slab replacements, place preformed 
sponge rubber expansion joint filler at new transverse joints under ASTM D 1752. Place concrete in the 
removal area. 

40-4.03C–40-4.03G  Reserved 

40-4.04  PAYMENT 

Not Used 

40-5  JOINTED PLAIN CONCRETE PAVEMENT WITH RAPID STRENGTH CONCRETE 

Reserved 

40-6–40-15  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

41  CONCRETE PAVEMENT REPAIR 
07-19-13 

Replace the headings and paragraphs in section 41 with: 

07-19-13 

41-1  GENERAL 

41-1.01  GENERAL 

41-1.01A  Summary 

Section 41-1 includes general specifications for repairing concrete pavement. 

Dowel bars must comply with section 40-1. 

41-1.01B  Definitions 

Reserved 

41-1.01C  Submittals 

At least 15 days before delivering fast-setting concrete, polyester resin binder, or bonding agent to the job 
site, submit the manufacturer’s recommendations, instructions, and MSDS. Notify the Engineer if 
polyester resin binder will be stored in containers over 55 gallons. 

41-1.01D  Quality Control and Assurance 

41-1.01D(1)  General 

Before using polyester concrete, allow 14 days for sampling and testing of the polyester resin binder. 

41-1.01D(2)  Reserved 

41-1.02  MATERIALS 

41-1.02A  General 

Water for washing aggregates, mixing concrete, curing, and coring must comply with section 90-1.02D. 

Use the minimum amount of water to produce workable concrete and comply with the manufacturer's 
instructions.  
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41-1.02B  Fast-Setting Concrete 

Fast-setting concrete must be one of the following: 

1. Magnesium phosphate concrete that is either: 
1.1. Single component water activated 
1.2. Dual component with a prepackaged liquid activator 

2. Modified high-alumina based concrete 
3. Portland cement based concrete 
 
Fast-setting concrete must be stored in a cool and dry environment. 

If used, the addition of retarders must comply with the manufacturer's instructions. 

You may use any accelerating chemical admixtures complying with ASTM C494/C494M, Type C and 
section 90-1.02E. 

Fast-setting concrete properties must have the values shown in the following table: 

Fast-Setting Concrete 
Property Test method Value 

Compressive strengtha (psi, min) 
at 3 hours 
at 24 hours 

 
California Test 551 
California Test 551 

 
3,000 
5,000 

Flexural strengtha (psi, min, at 24 hours) California Test 551 500 
Bond strengtha (psi, min, at 24 hours) 

Saturated surface dry concrete 
Dry concrete 

 
California Test 551 
California Test 551 

 
300 
400 

Water absorption (%, max) California Test 551 10 
Abrasion resistancea (g, max, at 24 hours) California Test 550 25 
Drying shrinkage (%, max, at 4 days) ASTM C596 0.13 
Water soluble chloridesb (%, max, by weight) California Test 422 0.05 
Water soluble sulfatesb (%, max, by weight) California Test 417 0.25 
Thermal stability (%, min) California Test 553 90 
aPerform test with aggregate filler if used. 
bTest must be performed on a cube specimen, fabricated under California Test 551, 
cured at least 14 days, and then pulverized to 100% passing the no. 50 sieve. 

 

Aggregate filler may be used to extend prepackaged concrete. Aggregate filler must: 

1. Be clean and uniformly rounded. 
2. Have a moisture content of 0.5-percent by weight or less when tested under California Test 226. 
3. Comply with sections 90-1.02C(2) and 90-1.02C(3). 
4. Not exceed 50 percent of the concrete volume or the maximum recommended by the fast-setting 

concrete manufacturer, whichever is less. 
 
When tested under California Test 202, aggregate filler must comply with the grading in the following 
table: 

Aggregate Filler Grading 
Sieve size Percentage passing
3/8 inch 100 

No. 4 50–100 
No. 16 0–5 

 

41-1.02C  Polyester Concrete 

Polyester concrete consists of polyester resin binder and dry aggregate. The polyester resin binder must 
be an unsaturated isophthalic polyester-styrene copolymer. 

Polyester resin binder properties must have the values shown in the following table: 
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Polyester Resin Binder 
Property Test method Value 

Viscositya (Pa·s) 
RVT, No. 1 spindle, 20 RPM at 77 °F 

ASTM D2196 0.075–
0.200 

Specific gravitya (77 °F) ASTM D1475 1.05–1.10 
Elongation (%, min) 

Type I specimen, 0.25 ± 0.03 inch 
thick 
Speed of testing = 0.45 inch/minute 

Condition 18/25/50+5/70: T—23/50 

ASTM D638 
 
 
 

ASTM D618 

35 

Tensile strength (psi, min) 
Type I specimen, 0.25 ± 0.03 inch 
thick 
Speed of testing = 0.45 inch/minute 

Condition 18/25/50+5/70: T—23/50 

ASTM D638 
 
 
 

ASTM D618 

2,500 

Styrene contenta (%, by weight) ASTM D2369 40–50 
Silane coupler (%, min, by weight of 
polyester resin binder) 

-- 1.0 

PCC saturated surface-dry bond strength 
at 24 hours and 70 ± 2 °F (psi, min) 

California Test 551 500 

Static volatile emissionsa (g/sq m, max) South Coast Air Quality 
Management District, 

Method 309-91b 

60 

aPerform the test before adding initiator. 
bFor the test method, go to: 

http://www.aqmd.gov/tao/methods/lab/309-91.pdf 
 

Silane coupler must be an organosilane ester, gamma-methacryloxypropyltrimethoxysilane. Promoter 
must be compatible with suitable methyl ethyl ketone peroxide (MEKP) and cumene hydroperoxide (CHP) 
initiators. 

Aggregate for polyester concrete must comply with section 90-1.02C(1), 90-1.02C(2), and 90-1.02C(3). 

When tested under California Test 202, the combined aggregate grading must comply with one of the 
gradations in the following table: 

Combined Aggregate Grading 
Sieve 
size 

Percentage passing 
A B C 

1/2" 100 100 100 
3/8" 83–100 100 100 

No. 4 65–82 62–85 45–80 
No. 8 45–64 45–67 35–67 

No. 16 27–48 29–50 25–50 
No. 30 12–30 16–36 15–36 
No. 50 6–17 5–20 5–20 
No. 100 0–7 0–7 0–9 
No. 200 0–3 0–3 0–6 

 

Aggregate retained on the no. 8 sieve must have a maximum of 45 percent crushed particles under 
California Test 205. Fine aggregate must be natural sand. 

The weighted average absorption must not exceed 1 percent when tested under California Tests 206 and 
207. 

You may submit an alternative grading or request to use manufactured sand as fine aggregate but 100 
percent of the combined grading must pass the 3/8 inch sieve. Allow 21 days for authorization. 
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Polyester concrete must have a minimum compressive strength of 1250 psi at 3 hours and 30 minutes 
under California Test 551 or ASTM C109. 

41-1.02D  Bonding Agent 

Bonding agent must comply with the concrete manufacturer’s recommendations. 

41-1.02E  Temporary Pavement Structure 

Temporary pavement structure consists of RSC or aggregate base with HMA. RSC not conforming to the 
specifications may serve as temporary pavement structure if: 

1. The modulus of rupture is at least 200 psi before opening to traffic 
2. RSC thickness is greater than or equal to the existing concrete pavement surface layer 
3. RSC is replaced during the next paving shift 
 
Aggregate base for temporary pavement structure must comply with the 3/4-inch maximum grading 
specified in section 26-1.02B. 

HMA must comply with section 39-1.15 except do not use HMA Type B. 

41-1.02F  Reserved 

41-1.03  CONSTRUCTION 

41-1.03A  General 

Repair only the portion of pavement where the work will be completed during the same lane closure. If 
removal is required, remove only the portion of pavement where the repair will be completed during the 
same traffic closure. Completion of concrete repair includes curing until the concrete attains the specified 
minimum properties required before opening the repaired pavement to traffic. 

If you fail to complete the concrete pavement repair during the same lane closure, construct temporary 
pavement before opening the lane to traffic. 

Before starting repair work, except saw cutting: the equipment, materials, and personnel for constructing 
temporary pavement structure must be at the job site or an approved location. If HMA can be delivered to 
the job site within 1 hour, you may request 1-hour delivery as an alternative to having the HMA at the job 
site. 

Maintain the temporary pavement structure and replace it as a first order of work as soon as you resume 
concrete pavement repair work. 

After removing temporary pavement structure, you may stockpile that aggregate base at the job site and 
reuse it for temporary pavement structure. 

41-1.03B  Mixing and Applying Bonding Agent 

Mix and apply the bonding agent at the job site under the manufacturer's instructions and in small 
quantities. 

Apply bonding agent after cleaning the surface and before placing concrete. 

Apply a thin, even coat of bonding agent with a stiff bristle brush until the entire repair surface is scrubbed 
and coated with bonding agent. 

41-1.03C  Mixing Concrete 

41-1.03C(1)  General 

Mix concrete in compliance with the manufacturer's instructions. For repairing spalls, mix in a small 
mobile drum or paddle mixer. Comply with the manufacturer’s recommended limits for the quantity of 
aggregate filler, water, and liquid activator. 

Mix the entire contents of prepackaged dual-component magnesium phosphate concrete as supplied by 
the manufacturer. Use the full amount of each component and do not add water to dual-component 
magnesium phosphate concrete. 
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Magnesium phosphate concrete must not be mixed in containers or worked with tools containing zinc, 
cadmium, aluminum, or copper. 

Modified high-alumina based concrete must not be mixed in containers or worked with tools containing 
aluminum. 

41-1.03C(2)  Polyester Concrete 

When mixing with resin, the moisture content of the combined aggregate must not exceed 1/2 of the 
average aggregate absorption when tested under California Test 226. 

Proportion the polyester resin and aggregate to produce a mixture with suitable workability for the 
intended work. Only a minimal amount of resin may rise to the surface after finishing. 

41-1.03D  Placing Concrete 

The pavement surface temperature must be at least 40 degrees F before placing concrete. You may 
propose methods to heat the surfaces.  

Place magnesium phosphate concrete on a dry surface. 

Place portland cement and modified high-alumina concrete on surfaces treated with a bonding agent 
recommended by the concrete manufacturer. If no bonding agent is recommended by the manufacturer, 
place concrete on damp surfaces that are not saturated. 

Do not retemper concrete. Use dry finishing tools cleaned with water before working the concrete.  

41-1.03E  Curing Concrete 

Cure concrete under the manufacturer's instructions. When curing compound is used, comply with section 
90-1.03B for curing compound no. 1 or 2. 

41-1.03F  Reserved 

41-1.04  PAYMENT 

Not Used 

41-2  SUBSEALING AND JACKING 

41-2.01  GENERAL 

41-2.01A  Summary 

Section 41-2 includes specifications for filling voids under existing concrete pavement. 

41-2.01B  Definitions 

Reserved 

41-2.01C  Submittals 

Submit shipping invoices with packaged or bulk fly ash and cement. 

Before grouting activities begin, submit a proposal for the materials to be used. Include authorized 
laboratory test data for the grout indicating: 

1. Time of initial setting under ASTM C266. 
2. Compressive strength results at 1, 3, and 7 days for 10, 12, and 14-second grout efflux times. 
 
If requesting a substitution of grout materials, submit a proposal that includes test data. 

41-2.01D  Quality Control and Assurance 

Reserved 

41-2.02  MATERIALS 

41-2.02A  General 

Reserved 
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41-2.02B  Grout 

Grout must consist of Type II portland cement, fly ash, and water. Use from 2.4 to 2.7 parts fly ash to 1 
part portland cement by weight. Use enough water to produce the following grout efflux times determined 
under California Test 541, Part D: 

1. From 10 to 16 seconds for subsealing 
2. From 10 to 26 seconds for jacking 
 
Cement for grout must comply with the specifications for Type II portland cement in section 90-1.02B(2). 

Fly ash must comply with AASHTO M 295, Class C or Class F. Fly ash sources must be on the 
Authorized Material List. 

You may use chemical admixtures and calcium chloride. Chemical admixtures must comply with section 
90-1.02E(2). Calcium chloride must comply with ASTM D98. 

Test grout compressive strength under California Test 551, Part 1 at 7-days with 12 seconds efflux time. 
Follow the procedures for moist cure. The 7-day compressive strength must be at least 750 psi. 

41-2.02C  Mortar 

Mortar must be a prepackaged fast-setting mortar that complies with ASTM C928. 

41-2.02D  Reserved 

41-2.03  CONSTRUCTION 

41-2.03A  General 

Drill holes in the pavement, inject grout, plug the holes, and finish the holes with mortar. 

Drill holes through the pavement and underlying base to a depth from 15 to 18 inches below the 
pavement surface. The hole diameter must match the fitting for the grout injecting equipment. 

41-2.03B  Injecting Grout 

41-2.03B(1)  General 

Inject grout within 2 days of drilling holes. 

Immediately before injecting grout, clean the drilled holes with water at a minimum pressure of 40 psi. 
The cleaning device must have at least 4 jets that direct water horizontally at the slab-base interface. 

Do not inject grout if the atmospheric or subgrade temperature is below 40 degrees F. Do not inject grout 
in inclement weather. If water is present in the holes, obtain the Engineer's authorization before injecting 
grout. 

Do not inject grout until at least 2 consecutive slabs requiring subsealing are drilled ahead of the grouting 
activities. 

The grout plant must have a positive displacement cement injection pump and a high-speed colloidal 
mixer capable of operating from 800 to 2,000 rpm. The injection pump must sustain 150 psi if pumping 
grout with a 12-second efflux time. A pressure gauge must be located immediately adjacent to the supply 
valve of the grout hose supply valve and positioned for easy monitoring. 

Before mixing, weigh dry cement and fly ash if delivered in bulk. If the materials are packaged, each 
container must weigh the same. 

Introduce water to the mixer through a meter or scale. 

Inject grout under pressure until the voids under the pavement slab are filled. The injection nozzle must 
not leak. Do not inject grout if the nozzle is below the bottom of the slab. Inject grout 1 hole at a time. 

Stop injecting grout in a hole if either: 

1. Grout does not flow under a sustained pump gauge pressure of 150 psi after 7 seconds and there is 
no indication the slab is moving. 

2. Injected grout rises to the surface at any joint or crack, or flows into an adjacent hole. 
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Dispose of unused grout within 1 hour of mixing. 

41-2.03B(2)  Subsealing 

If a slab raises more than 1/16 inch due to grout injection, stop injecting grout in that hole. 

41-2.03B(3)  Jacking 

The positive displacement pump used for grout injection must be able to provide a sustained gauge 
pressure of 200 psi. Gauge pressures may be from 200 to 600 psi for brief periods to start slab 
movement. 

You may add additional water to initiate pressure injection of grout. Do not reduce the grout efflux time 
below 10 seconds. 

Raise the slabs uniformly. Use string lines to monitor the pavement movement. 

Do not move adjacent slabs not specified for pavement jacking. If you move adjacent slabs, correct the 
grade within the tolerances for final pavement elevation. 

41-2.03B(4)  Finishing 

Immediately after removing the injection nozzle, plug the hole with a round, tapered wooden plug. Do not 
remove plugs until adjacent holes are injected with grout and no grout surfaces through previously 
injected holes. 

After grouting, remove grout from drilled holes at least 4 inches below the pavement surface. Clean holes 
and fill with mortar. Finish filled holes flush with the pavement surface. 

41-2.03B(5)  Tolerances 

The final pavement elevation must be within 0.01 foot of the required grade. If the final pavement 
elevation is between 0.01 and 0.10 foot higher than the required grade, grind the noncompliant pavement 
surface under section 42 to within 0.01 foot of the required grade. 

If the final pavement elevation is higher than 0.10 foot from the required grade, remove and replace the 
noncompliant pavement under section 41-9.  

41-2.04  PAYMENT 

The payment quantity for subsealing is calculated by adding the dry weight of cement and fly ash used for 
the placed grout. The payment quantity for jacking is calculated by adding the dry weight of cement and 
fly ash used for the placed grout. 

The Department does not pay for wasted grout. 

The Department does not adjust the unit price for an increase or decrease in the subsealing quantity. 

The Department does not adjust the unit price for an increase or decrease in the jacking quantity. 

41-3  CRACK TREATMENT 

41-3.01  GENERAL 

41-3.01A  Summary 

Section 41-3 includes specifications for applying high-molecular-weight methacrylate (HMWM) to 
concrete pavement surface cracks that do not extend the full slab depth. 

41-3.01B  Definitions 

Reserved 

41-3.01C  Submittals 

41-3.01C(1)  General 

Submit HMWM samples 20 days before use. 

If sealant is to be removed, submit the proposed removal method at least 7 days before sealant removal. 
Do not remove sealant until the proposed sealant removal method is authorized. 
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41-3.01C(2)  Public Safety and Placement Plans 

Before starting crack treatment, submit a public safety plan for HMWM and a placement plan for 
construction activity as shop drawings. 

The public safety and  placement plans must identify the materials, equipment, and methods to be used. 

In the public safety plan, include the MSDS for each component of HMWM and details for: 

1. Shipping 
2. Storage 
3. Handling 
4. Disposal of residual HMWM and containers 
 
If the project is in an urban area adjacent to a school or residence, the public safety plan must also 
include an airborne emissions monitoring plan prepared by a CIH certified in comprehensive practice by 
the American Board of Industrial Hygiene. Submit a copy of the CIH's certification. The CIH must monitor 
the emissions at a minimum of 4 points including the mixing point, the application point, and the point of 
nearest public contact. At work completion, submit a report by the industrial hygienist with results of the 
airborne emissions monitoring plan. 

The placement plan must include: 

1. Crack treatment schedule including coefficient of friction testing 
2. Methods and materials including: 

2.1. Description of equipment for applying HMWM 
2.2. Description of equipment for applying sand 
2.3. Gel time range and final cure time for resin 
 

Revise rejected plans and resubmit. With each plan rejection, the Engineer gives revision directions 
including detailed comments in writing. The Engineer notifies you of a plan's acceptance or rejection 
within 2 weeks of receiving that plan. 

41-3.01C(3)  Reserved 

41-3.01D  Quality Control and Assurance 

41-3.01D(1)  General 

Use test tiles to evaluate the HMWM cure time. Coat at least one 4 by 4 inch smooth glazed tile for each 
batch of HMWM. Place the coated tile adjacent to the area being treated. Do not apply sand to the test 
tiles. 

Use the same type of crack treatment equipment for testing and production. 

41-3.01D(2)  Test Area 

Before starting crack treatment, treat a test area of at least 500 square feet within the project limits at a 
location accepted by the Engineer. Use test areas outside the traveled way if available.  

Treat the test area under weather and pavement conditions similar to those expected during crack 
treatment production.  

The Engineer evaluates the test area based on the acceptance criteria. Do not begin crack treatment until 
the Engineer accepts the test area. 

41-3.01D(3)  Reserved 

41-3.01D(4)  Acceptance Criteria 

The Engineer accepts a treated area if: 

1. Corresponding test tiles are dry to the touch 
2. Treated surface is tack-free and not oily 
3. Sand cover adheres enough to resist hand brushing 
4. Excess sand is removed 
5. Coefficient of friction is at least 0.30 when tested under California Test 342 
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41-3.02  MATERIALS 

HMWM consists of compatible resin, promoter, and initiator. HMWM resin may be prepromoted by mixing 
promoter and resin together before filling containers. Identify prepromoted resin on the container label. 

Adjust the gel time to compensate for temperature changes throughout the application. 

HMWM resin properties must have the following values: 

Property Test method Value 
Viscosity a (cP, max, 
Brookfield RVT with UL 
adapter, 50 RPM at 77 °F)

ASTM D2196 25 

Specific gravitya (min, at 
77 °F) 

ASTM D1475 0.90 

Flash point a (°F, min) ASTM D3278 180 
Vapor pressurea (mm Hg, 
max, at 77 °F) 

ASTM D323 1.0  

Tack-free time (minutes, 
max, at 77 °F) 
 

Specimen prepared under 
California Test 551 

400 

Volatile contenta (%, max) ASTM D2369 30 
PCC saturated surface-dry 
bond strength (psi, min, at 
24 hours and 77 ± 2 °F) 

California Test 551 500 

aPerform the test before adding initiator. 
 

Sand must be commercial quality dry blast sand. At least 95 percent of the sand must pass the no. 8 
sieve and at least 95 percent must be retained on the no. 20 sieve when tested under California Test 202. 

41-3.02D  Reserved 

41-3.03  CONSTRUCTION 

41-3.03A  General 

Before applying HMWM, clean the pavement surface by abrasive blasting and blow loose material from 
visible cracks with high-pressure air. Remove concrete curing seals from the pavement to be treated. The 
pavement must be dry when blast cleaning is performed. If the pavement surface becomes contaminated 
before applying the HMWM, clean the pavement surface by abrasive blasting. 

If performing abrasive blasting within 10 feet of a lane occupied by traffic, operate abrasive blasting 
equipment with a concurrently operating vacuum attachment. 

During pavement treatment, protect pavement joints, working cracks, and surfaces not being treated.  

The equipment applying HMWM must combine the components by either static in-line mixers or by 
external intersecting spray fans. The pump pressure at the spray bars must not cause atomization. Do not 
use compressed air to produce the spray. Use a shroud to enclose the spray bar apparatus. 

You may apply HMWM manually to prevent overspray onto adjacent traffic. If applying resin manually, 
limit the batch quantity of HMWM to 5 gallons. 

Apply HMWM at a rate of 90 square feet per gallon. The prepared area must be dry and the surface 
temperature must be from 50 to 100 degrees F while applying HMWM. Do not apply HMWM if the 
ambient relative humidity is more than 90 percent. 

Protect existing facilities from HMWM. Repair or replace existing facilities contaminated with HMWM at 
your expense. 

Flood the treatment area with HMWM to penetrate the pavement and cracks. Apply HMWM within 5 
minutes after complete mixing. Mixed HMWM viscosity must not increase. Redistribute excess material 
with squeegees or brooms within 10 minutes of application. Remove excess material from tined grooves. 
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Wait at least 20 minutes after applying HMWM before applying sand. Apply sand at a rate of 
approximately 2 pounds per square yard or until refusal. Remove excess sand by vacuuming or 
sweeping. 

Do not allow traffic on the treated surface until: 

1. Treated surface is tack-free and non-oily 
2. Sand cover adheres enough to resist hand brushing 
3. Excess sand is removed 
4. Coefficient of friction is at least 0.30 determined under California Test 342 
 
41-3.04  PAYMENT 

Not Used 

41-4  SPALL REPAIR 

41-4.01  GENERAL 

Section 41-4 includes specifications for repairing spalls in concrete pavement. 

41-4.02  MATERIALS 

Repair spalls using polyester concrete with a bonding agent. The bonding agent must comply with the 
requirements for HMWM in section 41-3.02 except tack-free time requirements do not apply and the 
HMWM must not contain wax. 

Form board must be corrugated cardboard with a 6-mil polyethylene covering. 

41-4.03  CONSTRUCTION 

41-4.03A  General 

Prepare spall areas by removing concrete and cleaning. Use a form board to provide compression relief 
at joints and cracks. 

After completing spall repairs do not allow traffic on the repairs for at least 2 hours after the time of final 
setting under ASTM C403/403M. 

41-4.03B  Remove Pavement 

The Engineer determines the rectangular limits of unsound concrete pavement. Before removing 
pavement, mark the saw cut lines and spall repair area on the pavement surface. 

Do not remove pavement until the Engineer verbally authorizes the saw cut area. 

Use a power-driven saw with a diamond blade. 

Remove pavement as shown and: 

1. From the center of the repair area towards the saw cut  
2. To the full saw cut depth  
3. At least 2 inches beyond the saw cut edge to produce a rough angled surface 
 
Produce a rough surface by chipping or other removal methods that do not damage the pavement 
remaining in-place. Completely remove any saw overcuts. Pneumatic hammers used for concrete 
removal must weigh 15 lbs or less. 

If you damage concrete pavement outside the removal area, enlarge the area to remove the damaged 
pavement. 

If dowel bars are exposed during removal, remove concrete from the exposed surface and cover with 
duct tape. 

41-4.03C  Cleaning 

After pavement has been removed, clean the exposed faces of the concrete by: 

1. Sand or water blasting. Water blasting equipment must be capable of producing a blast pressure of 
3,000 to 6,000 psi. 
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2. Blowing the exposed concrete area with compressed air free of moisture and oil to remove debris 
after blasting. Air compressors must deliver air at a minimum of 120 cfm and develop 90 psi of nozzle 
pressure. 

 
41-4.03D  Form Board Installation 

After cleaning, place the form board to match the existing joint or crack alignment. Extend the form board 
at least 3 inches beyond each end of the repair and at least 1 inch deeper than the repair. Remove the 
form board before sealing joints or cracks. 

41-4.03E–41-4.03I  Reserved 

41-4.04  PAYMENT 

Payment is calculated based on the authorized saw cut area. 

The Department does not adjust the unit price for an increase or decrease in the spall repair quantity. 

41-5  JOINT SEALS 

41-5.01  GENERAL 

41-5.01A  Summary 

Section 41-5 includes specifications for sealing concrete pavement joints or replacing existing concrete 
pavement joint seals. Pavement joints include isolation joints. 

41-5.01B  Definitions 

Reserved 

41-5.01C  Submittals 

At least 15 days before delivery to the job site, submit a certificate of compliance, MSDS, manufacturer's 
recommendations, and instructions for storage and installation of: 

1. Liquid joint sealant. 
2. Backer rods. Include the manufacturer data sheet verifying compatibility with the liquid joint sealant. 
3. Preformed compression joint seal. Include the manufacturer data sheet used to verify the seal for the 

joint dimensions shown. 
4. Lubricant adhesive. 
 
Asphalt rubber joint sealant containers must comply with ASTM D6690. Upon delivery of asphalt rubber 
joint sealant to the job site, submit a certified test report for each lot based on testing performed within 12 
months. 

Submit a work plan for removing pavement and joint materials. Allow 10 days for authorization. Include 
descriptions of the equipment and methods for removal of existing pavement and joint material. 

41-5.01D  Quality Control and Assurance 

41-5.01D(1)  General 

Before sealing joints, arrange for a representative from the manufacturer to provide training on cleaning 
and preparing the joint and installing the liquid joint sealant or preformed compression joint seal. Do not 
seal joints until your personnel and the Department's personnel have been trained. 

The Engineer accepts joint seals based on constructed dimensions and visual inspection of completed 
seals for voids. 

41-5.01D(2)  Reserved 

41-5.02  MATERIALS 

41-5.02A  General 

Use the type of seal material described. 

Silicone or asphalt rubber joint sealant must not bond or react with the backer rod. 

41-5.02B  Silicone Joint Sealant 

Silicone joint sealant must be on the Authorized Material List. 
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41-5.02C  Asphalt Rubber Joint Sealant 

Asphalt rubber joint sealant must: 

1. Be paving asphalt mixed with not less than 10 percent ground rubber by weight. Ground rubber must 
be vulcanized or a combination of vulcanized and devulcanized materials that pass a no. 8 sieve. 

2. Comply with ASTM D6690 for Type II. 
3. Be capable of melting at a temperature below 400 degrees F and applied to cracks and joints. 
 
41-5.02D  Backer Rods 

Backer rods must:  

1. Comply with ASTM D5249: 
1.1. Type 1 for asphalt rubber joint sealant  
1.2. Type 1 or Type 3 for silicone joint sealant 

2. Be expanded, closed-cell polyethylene foam 
3. Have a diameter at least 25 percent greater than the saw cut joint width 
 
41-5.02E  Preformed Compression Joint Seals 

Preformed compression joint seals must: 

1. Comply with ASTM D2628  
2. Have 5 or 6 cells, except seals 1/2 inch wide or less may have 4 cells 
 
Lubricant adhesive used to install seals must comply with ASTM D2835. 

41-5.02F–41-5.02K  Reserved 

41-5.03  CONSTRUCTION 

41-5.03A  General 

If joint sealing is described for new concrete pavement, do not start joint sealing activities until the 
pavement has been in place for at least 7 days. Seal new concrete pavement joints at least 7 days after 
concrete pavement placement if shown. 

Remove existing pavement and joint material by sawing, rectangular plowing, cutting, or manual labor. 
Saw cut the reservoir before cleaning the joint. Use a power-driven saw with a diamond blade.  

If you damage a portion of the pavement to remain in place, repair the pavement under section 41-4. 

41-5.03B  Joint Cleaning 

41-5.03B(1)  General 

Clean the joint after removal and any repair is complete before installing joint seal material. Cleaning 
must be completed no more than 4 hours before installing backer rods, liquid joint seal, or preformed 
compression seals using the following sequence: 

1. Removing debris 
2. Drying 
3. Sandblasting 
4. Air blasting 
5. Vacuuming 
 
Clean in 1 direction to minimize contamination of surrounding areas. 

41-5.03B(2)  Removing Debris 

Remove debris including dust, dirt, and visible traces of old sealant from the joint after sawing, plowing, 
cutting, or manual removal. Do not use chemical solvents to wash the joint. 

41-5.03B(3)  Drying 

After removing debris, allow the reservoir surfaces to dry or remove moisture and dampness at the joint 
with compressed air that may be moderately hot. 
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41-5.03B(4)  Sandblasting 

After the joint is dry, sandblast the reservoir to remove remaining residue using a 1/4-inch diameter 
nozzle and 90 psi minimum pressure. Do not sandblast straight into the reservoir. Angle the sandblasting 
nozzle within 1 to 2 inches from the concrete and make at least 1 pass to clean each reservoir face. 

41-5.03B(5)  Air Blasting 

After sandblasting, air blast the reservoir to remove sand, dirt, and dust 1 hour before sealing the joint. 
Use compressed air free of oil and moisture delivered at a minimum rate of 120 cfm and 90 psi nozzle 
pressure. 

41-5.03B(6)  Vacuuming 

After air blasting, use a vacuum sweeper to remove debris and contaminants from the pavement surfaces 
surrounding the joint. 

41-5.03B(7)  Reserved 

41-5.03C  Installing Liquid Joint Sealant 

Where backer rods are shown, place the rods before installing liquid joint sealant. Place backer rods 
under the manufacturer’s instructions unless otherwise specified. The pavement and reservoir surfaces 
must be dry and the ambient air temperature must be at least 40 degrees F and above the dew point. The 
reservoir surface must be free of residue or film. Do not puncture the backer rod. 

Immediately after placing the backer rod, install liquid joint sealant under the manufacturer’s instructions 
unless otherwise specified. Before installing, demonstrate that fresh liquid sealant is ejected from the 
nozzle free of cooled or cured material. For asphalt rubber joint sealant, the pavement surface 
temperature must be at least 50 degrees F before installing. 

Pump liquid joint sealant through a nozzle sized for the width of the reservoir so that liquid joint sealant is 
placed directly onto the backer rod. The installer must draw the nozzle toward his body and extrude liquid 
joint sealant evenly. Liquid joint sealant must maintain continuous contact with the reservoir walls during 
extrusion. 

After placing liquid joint sealant, recess it to the depth shown within 10 minutes of installation and before 
a skin begins to form. 

After each joint is sealed, remove excess liquid joint sealant on the pavement surface. Do not allow traffic 
over the sealed joints until the liquid joint sealant is set, tack free, and firm enough to prevent embedment 
of roadway debris. 

41-5.03D  Installing Preformed Compression Joint Seals 

Install preformed compression joint seals using lubricant adhesive as shown and under the 
manufacturer's instructions. 

Install longitudinal seals before transverse seals. Longitudinal seals must be continuous except splicing is 
allowed at intersections with transverse seals. Transverse seals must be continuous for the entire 
transverse length of concrete pavement except splices are allowed for widening and staged construction. 
With a sharp instrument, cut across the longitudinal seal at the intersection with transverse construction 
joints. If the longitudinal seal does not relax enough to properly install the transverse seal, trim the 
longitudinal seal to form a tight seal between the 2 joints. 

If splicing is authorized, comply with the manufacturer's instructions. 

Use a machine specifically designed for preformed compression joint seal installation. The machine must 
install the seal: 

1. To the specified depth 
2. To make continuous contact with the joint walls 
3. Without cutting, nicking, or twisting the seal 
4. Without stretching the seal more than 4 percent 
 
Cut preformed compression joint seal material to the exact length of the pavement joint to be sealed. The 
Engineer measures this length. After you install the preformed compression joint seal, the Engineer 
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measures the excess length of material at the joint end. The Engineer divides the excess length by the 
measured cut length to determine the stretch percentage. 

Seals must be compressed from 30 to 50 percent of the joint width when complete in place. 

41-5.03E  Reserved 

41-5.04  PAYMENT 

Not Used 

41-6  CRACK AND SEAT 

41-6.01  GENERAL 

41-6.01A  Summary 

Section 41-6 includes specifications for cracking, seating, and preparing the surface of existing concrete 
pavement. 

41-6.01B  Definitions 

Reserved 

41-6.01C  Submittals 

Submit each core in a plastic bag or tube for acceptance at the time of sampling. Mark each core with a 
location description. 

41-6.01D  Quality Control and Assurance 

41-6.01D(1)  General 

If cracking is noncompliant: 

1. Stop crack and seat work  
2. Modify your equipment and procedures and crack the noncompliant pavement again  
3. Construct another test section  
4. Take additional core samples to verify compliance 
5. Construct an inspection strip if the concrete pavement has HMA on the surface 
 
41-6.01D(2)  Test Section 

The Engineer determines and marks a test section up to 1000 square feet within the crack and seat area 
shown. Construct the test section and obtain the Engineer's verbal authorization before starting crack and 
seat work. 

Immediately before cracking the test section, apply water to the pavement surface so that cracking can be 
readily evaluated. Crack the test section and vary impact energy and striking patterns to verify your 
procedure. 

41-6.01D(3)  Coring 

Drill cores at least 6 inches in diameter under ASTM C42 to verify cracking in the Engineer’s presence. 
Take at least 2 cores per test section and 1 core per lane mile for each pavement cracking machine used. 
The Engineer determines the core locations. 

41-6.01D(4)  Reserved 

41-6.02  MATERIALS 

41-6.02A  General 

Use fast-setting or polyester concrete to fill core holes. 

41-6.03  CONSTRUCTION 

41-6.03A  Cracking 

Crack existing concrete pavement using the procedures and equipment from the authorized test section.  

Do not allow flying debris during cracking operations. 

Crack existing concrete pavement into segments that nominally measure 6 feet transversely by 4 feet 
longitudinally. If the existing pavement is already cracked into segments, crack it into equal-sized square 
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or rectangular pieces that nominally measure not more than 6 feet transversely and from 3 to 5 feet 
longitudinally. Do not impact the pavement within 1 foot of another break line, pavement joint, or edge of 
pavement. 

Cracks must be vertical, continuous, and penetrate the full depth of pavement. Cracks must be within 6 
inches of vertical along the full depth of pavement. Do not cause surface spalling over 0.10-foot deep or 
excessive shattering of the pavement or base. 

Cracking equipment must impact the pavement with a variable force in a controlled location. Do not use 
unguided free-falling weights such as "headache balls." 

If the concrete pavement has no more than 0.10 foot of asphalt concrete on the surface, you may crack 
the pavement without removing the asphalt concrete. After cracking, construct an inspection strip by 
removing at least 500 square feet of asphalt concrete at a location determined by the Engineer. Construct 
additional inspection strips to demonstrate compliance where ordered by the Engineer. 

After cracking, allow public traffic on the cracked or initial pavement layer for no more than 15 days. 

41-6.03B  Seating 

Seat cracked concrete by making at least 5 passes over the cracked concrete with either:  

1. Oscillating pneumatic-tired roller under section 39-3.03 and at least 15 tons 
2. Vibratory pad-foot roller exerting a dynamic centrifugal force of at least 10 tons 
 
A pass is 1 movement of a roller in either direction at 5 mph or less. 

After all segments have been seated, clean loose debris from joints and cracks using compressed air free 
of moisture and oil. 

Reseat any segment of cracked pavement that has not been overlaid within 24 hours of seating. 

41-6.03C  Surface Preparation 

Before opening cracked and seated pavement to traffic or overlaying: 

1. Fill joints, cracks, and spalls wider than 3/4 inch and deeper than 1 inch by applying tack coat and 
placing HMA under section 39-1.15, except use the no. 4 gradation instead of 3/8-inch. 

2. Remove all loose debris and sweep the pavement. 
 
41-6.03D  Reserved 

41-6.04  PAYMENT 

Crack and seat existing concrete pavement is measured from the area of pavement cracked and seated. 
No deduction is made for existing cracked segments. The Department does not pay for HMA used to fill 
joints, cracks, and spalls. 

41-7  TRANSITION TAPER 

41-7.01  GENERAL 

Section 41-7 includes specifications for constructing transition tapers in existing pavement. 

41-7.02  MATERIALS 

Not Used 

41-7.03  CONSTRUCTION 

Construct transition tapers by either grinding or removing and replacing the existing concrete. Do not 
allow flying debris during the construction of tapers. 

Grinding must comply with section 42. 

Replacement concrete must comply with section 41-9 except place concrete to the taper level shown and 
finish the surface with a coarse broom. 
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If the transition taper will be overlaid with HMA that is not placed before opening to traffic and there is a 
grade difference of more than 0.04 foot, construct a temporary taper by placing HMA that complies with 
section 39-1.15. Remove the temporary HMA taper before constructing the transition taper. 

41-7.04  PAYMENT 

Pavement transition tapers are measured using the dimensions shown. The Department does not pay for 
temporary HMA tapers. 

41-8  DOWEL BAR RETROFIT 

Reserved 

41-9  INDIVIDUAL SLAB REPLACEMENT WITH RAPID STRENGTH CONCRETE 

41-9.01  GENERAL 

41-9.01A  Summary 

Section 41-9 includes specifications for removing existing concrete pavement and constructing individual 
slab replacement with rapid strength concrete (ISR—RSC). 

41-9.01B  Definitions 

concrete raveling: Disintegration of the concrete surface layer from aggregate loss. 

early age: Any age less than 10 times the time of final setting for concrete determined under ASTM 
C403/C403M. 

full-depth crack: Crack that runs from one edge of the concrete slab to the opposite or adjacent side of 
the slab. 

opening age: Age when the minimum modulus of rupture specified for opening to traffic and equipment is 
attained. 

time of final setting: Elapsed time required to develop a concrete penetration resistance that is at least 
4,000 psi under ASTM C403/C403M. 

41-9.01C  Submittals 

41-9.01C(1)  General 

At least 15 days before delivery to the job site, submit manufacturer's recommendations, MSDS and 
instructions for storage and installation of joint filler material. 

At least 45 days before starting ISR—RSC work submit a sample of cement from each proposed lot and 
samples of proposed admixtures in the quantities ordered by the Engineer. 

During ISR—RSC placement operations, submit uniformity reports for hydraulic cement at least once 
every 30 days to the Engineer and METS, attention Cement Laboratory. Uniformity reports must comply 
with ASTM C917 except testing age and water content may be modified to suit the particular material. 

Except for modulus of rupture tests, submit QC test result forms within 48 hours of the paving shift. 
Submit modulus of rupture results within: 

1. 15 minutes of opening age test completion 
2. 24 hours of 3-day test completion 
 
41-9.01C(2)  Quality Control Plan 

If the quantity of ISR—RSC is at least 300 cu yd, submit a QC plan at least 20 days before placing trial 
slabs. If the quantity of ISR—RSC is less than 300 cu yd, submit proposed forms for RSC inspection, 
sampling, and testing. 

41-9.01C(3)  Mix Design 

At least 10 days before use in a trial slab, submit a mix design. The maximum ambient temperature range 
for a mix design is 18 degrees F. Submit more than 1 mix design based on ambient temperature 
variations anticipated during RSC placement. Each mix design must include: 

1. Mix design identification number 
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2. Aggregate source  
3. Opening age 
4. Aggregate gradation 
5. Types of cement and chemical admixtures 
6. Mix proportions 
7. Maximum time allowed between batching and placing 
8. Range of effective ambient temperatures 
9. Time of final setting 
10. Modulus of rupture development data from laboratory-prepared samples, including tests at: 

10.1. 1 hour before opening age 
10.2. Opening age 
10.3. 1 hour after opening age 
10.4. 1 day 
10.5. 3 days 
10.6. 7 days 
10.7. 28 days 

11. Shrinkage test data 
12. Any special instructions or conditions such as water temperature requirements 
 
41-9.01C(4)  Reserved 

41-9.01D  Quality Control and Assurance 

41-9.01D(1)  General 

Designate a QC manager and assistant QC managers to administer the QC plan. The QC managers 
must hold current American Concrete Institute (ACI) certification as a Concrete Field Testing Technician-
Grade I and a Concrete Laboratory Testing Technician-Grade II, except the assistant QC managers may 
hold Concrete Laboratory Testing Technician-Grade I instead of Grade II. 

The QC manager responsible for the production period involved must review and sign the sampling, 
inspection, and test reports before submitting them. The QC manager must be present for: 

1. Each stage of mix design 
2. Trial slab construction 
3. Production and construction of RSC 
4. Meetings with the Engineer relating to production, placement, or testing 
 
The QC manager must not be a member of this project's production or paving crews, an inspector, or a 
tester. The QC manager must have no duties during the production and placement of RSC except those 
specified. 

Testing laboratories and equipment must comply with the Department's Independent Assurance Program. 
At the time of the QC plan submittal, the Department evaluates the quality control samplers and testers. 

41-9.01D(2)  Just-in-time Training 

Reserved 

41-9.01D(3)  Quality Control Plan 

Establish, implement, and maintain a QC plan for pavement The QC plan must describe the organization 
and procedures used to: 

1. Control the production process 
2. Determine if a change to the production process is needed 
3. Implement a change 
 
The QC plan must include: 

1. Names, qualifications, and certifications of QC personnel, including: 
1.1. QC manager 
1.2. Assistant QC managers 
1.3. Samplers and testers 

2. Outline of procedure for the production, transportation, placement, and finishing of RSC 
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3. Outline of procedure and forms for concrete QC, sampling, and testing to be performed during and 
after RSC construction, including testing frequencies for modulus of rupture 

4. Contingency plan for identifying and correcting problems in production, transportation, placement, or 
finishing RSC including: 
4.1. Action limits 
4.2. Suspension limits that do not exceed specified material requirements 
4.3. Detailed corrective action if limits are exceeded 
4.4. Temporary pavement structure provisions, including: 

4.4.1. The quantity and location of standby material 
4.4.2. Determination of need 

5. Location of your quality control testing laboratory and testing equipment during and after paving 
operations 

6. List of the testing equipment to be used, including the date of last calibration 
7. Production target values for material properties that impact concrete quality or strength including 

cleanness value and sand equivalent  
8. Outline procedure for placing and testing trial slabs, including: 

8.1. Locations and times 
8.2. Production procedures 
8.3. Placing and finishing methods 
8.4. Sampling methods, sample curing, and sample transportation 
8.5. Testing and test result reporting 

9. Name of source plant with approved Material Plant Quality Program (MPQP) 
10. Procedures or methods for controlling pavement quality including: 

10.1. Materials quality 
10.2. Contraction and construction joints 
10.3. Protecting pavement before opening to traffic 
 

41-9.01D(4)  Prepaving Conference 

Schedule a prepaving conference and provide a facility to meet with the Engineer. 

Prepaving conference attendees must sign an attendance sheet provided by the Engineer. The prepaving 
conference must be attended by your: 

1. Project superintendent 
2. Project manager 
3. QC manager 
4. Workers and your subcontractor's workers, including: 

4.1. Foremen 
4.2. Concrete plant manager 
4.3. Concrete plant operator 
4.4. Concrete plant inspectors 
4.5. Personnel performing saw cutting and joint sealing 
4.6. Paving machine operators 
4.7. Inspectors 
4.8. Samplers 
4.9. Testers 
 

The purpose of the prepaving conference is to familiarize personnel with the project's specifications. 
Discuss the QC plan and processes for constructing each item of work, including: 

1. Production 
2. Transportation 
3. Trial slabs 
4. Pavement structure removal 
5. Placement 
6. Contingency plan 
7. Sampling 
8. Testing 
9. Acceptance 
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Do not start trial slabs or paving activities until the listed personnel have attended the prepaving 
conference. 

41-9.01D(5)  Trial Slabs 

Before starting individual slab replacement work, complete 1 trial slab for each mix design. 

Place trial slabs near the job site at a mutually-agreed location that is neither on the roadway nor within 
the project limits. Trial slabs must be 10 by 20 feet and at least 10 inches thick. 

During trial slab construction, sample and split the aggregate for grading, cleanness value, and sand 
equivalent testing. 

Fabricate and test beams under California Test 524 to determine the modulus of rupture values. 

Cure beams fabricated for early age testing such that the monitored temperatures in the beams and the 
slab are always within 5 degrees F of each other. 

Monitor and record the internal temperatures of trial slabs and early age beams at intervals of at least 5 
minutes. Install thermocouples or thermistors connected to strip-chart recorders or digital data loggers to 
monitor the temperatures. Temperature recording devices must be accurate to within 2 degrees F. 
Measure internal temperatures at 1 inch from the top, 1 inch from the bottom, and no closer than 3 inches 
from any edge until early age testing is completed. 

Cure beams fabricated for 3-day testing under California Test 524 except place them into sand at a time 
that is from 5 to 10 times the time of final setting measured under ASTM C403/403M or 24 hours, 
whichever is earlier. 

Trial slabs must have an opening age modulus of rupture of not less than 400 psi and a 3-day modulus of 
rupture of not less than 600 psi. 

After authorization, remove and dispose of trial slabs and testing materials. 

41-9.01D(6)  Quality Control Testing 

41-9.01D(6)(a)  General 

Provide continuous process control and quality control sampling and testing throughout RSC production 
and placement. Notify the Engineer at least 2 business days notice before any sampling and testing. 
Establish a testing facility at the job site or at an authorized location. 

Sample under California Test 125. 

During ISR—RSC placement, sample and fabricate beams for modulus of rupture testing within the first 
30 cubic yards, at least once every 130 cu yd, and within the final truckload. Submit split samples and 
fabricate test beams for the Department’s testing unless the Engineer informs you otherwise. 

Determine the modulus of rupture at opening age under California Test 524, except beam specimens 
may be fabricated using an internal vibrator under ASTM C 31. Cure beams under the same conditions 
as the pavement until 1 hour before testing. Test 3 beam specimens in the presence of the Engineer and 
average the results. A single test represents no more than that day's production or 130 cu yd, whichever 
is less. 

Determine the modulus of rupture at other ages using beams cured and tested under California Test 524 
except place them in sand from 5 to 10 times the time of final setting under ASTM C403/C403M or 24 
hours, whichever is earlier. 

41-9.01D(6)(b)  Rapid Strength Concrete 

Your quality control must include testing RSC for the properties at the frequencies shown in the following 
table: 
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RSC Minimum Quality Control  
Property Test method Minimum testing frequencya 

Cleanness value California Test 227 650 cu yd or 1 per shift 
Sand equivalent California Test 217 650 cu yd or 1 per shift 
Aggregate gradation California Test 202 650 cu yd or 1 per shift 
Air content California Test 504 130 cu yd or 2 per shift 
Yield California Test 518 2 per shift 
Slump or penetration ASTM C143 or California Test 533 1 per 2 hours of paving 
Unit weight California Test 518 650 cubic yards or 2 per shift 
Aggregate Moisture Meter 
Calibrationb 

California Test 223 or California 
Test 226 

1 per shift  

Modulus of rupture California Test 524 Comply with section 41-
9.01D(6)(a) 

aTest at the most frequent interval. 
bCheck calibration of the plant moisture meter by comparing moisture meter readings with 
California Test 223 or California Test 226 test results 

 

Maintain control charts to identify potential problems and causes. Post a copy of each control chart at a 
location determined by the Engineer. 

Individual measurement control charts must use the target values in the mix proportions as indicators of 
central tendency. 

Develop linear control charts for: 

1. Cleanness value 
2. Sand equivalent 
3. Fine and coarse aggregate gradation 
4. Air content 
5. Penetration 
 
Control charts must include: 

1. Contract number 
2. Mix proportions 
3. Test number 
4. Each test parameter 
5. Action and suspension limits 
6. Specification limits 
7. Quality control test results 
 
For fine and coarse aggregate gradation control charts, record the running average of the previous 4 
consecutive gradation tests for each sieve and superimpose the specification limits. 

For air content control charts, the action limit is 1.0 percent and the suspension limit is 1.5 percent of 
the specified values. If no value is specified, apply the air content value used in the approved mix design. 

As a minimum, a process is out of control if any of the following occurs: 

1. For fine and coarse aggregate gradation, 2 consecutive running averages of 4 tests are outside the 
specification limits 

2. For individual penetration or air content measurements: 
2.1. One point falls outside the suspension limit line 
2.2. Two points in a row fall outside the action limit line 
 

Stop production and take corrective action for out of control processes or the Engineer rejects 
subsequent RSC. 

Before each day's concrete pavement placement and at intervals not to exceed 4 hours of production, 
use a tachometer to test and record vibration frequency for concrete consolidation vibrators. 
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41-9.01D(6)(c)  Reserved 

41-9.01D(7)  Acceptance Criteria 

41-9.01D(7)(a)  General 

The final texture of ISR—RSC must pass visual inspection and have a coefficient of friction of at least 
0.30 determined under California Test 342. 

Allow at least 25 days for the Department to schedule testing for coefficient of friction. Notify the Engineer 
when the pavement is scheduled to be opened to traffic. 

41-9.01D(7)(b)  Modulus of Rupture 

ISR—RSC is accepted based on your testing for modulus of rupture at opening age and the Department’s 
testing for modulus of rupture at 3 days. 

ISR—RSC must have a modulus of rupture at opening age that is at least 400 psi and a modulus of 
rupture at 3 days that is at least 600 psi. 

Calculate the test result as the average from testing 3 beams for each sample. The test result represents 
1 paving shift or 130 cu yd, whichever is less. 

41-9.01D(7)(c)  Concrete Pavement Smoothness 

The Department tests for concrete pavement smoothness using a 12-foot straightedge. Straightedge 
smoothness specifications do not apply to the pavement surface placed within 12 inches of existing 
concrete pavement except parallel to the centerline at the midpoint of a transverse construction joint. 

The concrete pavement surface must not vary from the lower edge of a 12-foot straightedge by more 
than: 

1. 0.01 feet when parallel to the centerline 
2. 0.02 feet when perpendicular to the centerline extending from edge to edge of a traffic lane 
 
41-9.01D(7)(d)  Cracking and Raveling 

The Engineer rejects an ISR—RSC slab under section 6-3.06 if within 1 year of contract acceptance there 
is either: 

1. Partial or full-depth cracking 
2. Concrete raveling consisting of either: 

2.1. Combined raveled areas more than 5 percent of each ISR—RSC slab area 
2.2. Any single raveled area of more than 4 sq ft 
 

41-9.01D(8)  Reserved 

41-9.02  MATERIALS 

41-9.02A  General 

Reserved 

41-9.02B  Rapid Strength Concrete  

RSC for ISR—RSC must comply with section 90-3. 

Use either the 1-1/2 inch maximum or the 1-inch maximum combined grading specified in section 90-
1.02C(4)(d). 

Air content must comply with the minimum requirements in section 40-1.02B(4). 

41-9.02C  Base Bond Breaker 

Use base bond breaker no. 3, 4, or 5 under section 36-2. 
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41-9.02D  Reserved 

41-9.03  CONSTRUCTION 

41-9.03A  General 

Complete ISR—RSC adjacent to new pavement or existing pavement shown for construction as a 1st 
order of work. Replace individual slabs damaged during construction before placing final pavement 
delineation. 

41-9.03B  Removing Existing Pavement 

Remove pavement under section 15-2.02. The Engineer determines the exact ISR—RSC limits after 
overlying layers are removed. 

After removing pavement to the depth shown, grade to a uniform plane. Water as needed and compact 
the material remaining in place to a firm and stable base. The finished surface of the remaining material 
must not extend above the grade established by the Engineer. 

41-9.03C  Drill and Bond Dowel Bars 

Drill existing concrete and bond dowel bars under section 41-10 if described. Do not install dowel bars in 
contraction joints. 

41-9.03D  Base Bond Breaker 

Place base bond breaker before placing ISR—RSC. Comply with section 36-2. 

41-9.03E  Placing Rapid Strength Concrete 

Do not place RSC if the ambient air temperature is forecast by the National Weather Service to be less 
than 40 degrees F within 72 hours of final finishing. 

Before placing RSC against existing concrete, place 1/4-inch thick commercial quality polyethylene 
flexible foam expansion joint filler across the original transverse and longitudinal joint faces and extend 
the full depth of pavement to the top of the base layer. Place the top of the joint filler flush with the top of 
the pavement. Secure joint filler to the joint face of the existing pavement to prevent the joint filler from 
moving during the placement of RSC. 

Use metal or wood side forms. Wood side forms must not be less than 1-1/2 inches thick. Side forms and 
connections must be of sufficient rigidity that movement will not occur under forces from equipment or 
RSC. Clean and oil side forms before each use. Side forms must remain in place until the pavement edge 
no longer requires the protection of forms. 

After you place RSC, consolidate it using high-frequency internal vibrators adjacent to forms and across 
the full paving width. Place RSC as nearly as possible to its final position. Do not use vibrators for 
extensive shifting of concrete pavement. 

Spread and shape RSC with powered finishing machines supplemented by hand finishing. After you mix 
and place RSC, do not add water to the surface to facilitate finishing. You may request authorization to 
use surface finishing additives. Submit the manufacturer's instructions with your request. 

Place consecutive concrete loads without interruption. Do not allow cold joints where a visible lineation 
forms after concrete is placed, sets, and hardens before additional concrete placed. 

Where the existing transverse joint spacing in an adjacent lane exceeds 15 feet, construct an additional 
transverse contraction joint midway between the existing joints. Complete sawing of contraction joints 
within 2 hours of completion of final finishing. 

Cut contraction joints a minimum of 1/3 the slab depth. 

41-9.03F  Final Finishing 

After preliminary finishing, round the edges of the initial paving width to a 0.04-foot radius. Round 
transverse and longitudinal construction joints to a 0.02-foot radius. Mark each ISR—RSC area with a 
stamp. The stamp mark must show the month, day, and year of placement and contract number. Level 
the location of the stamp with a steel trowel below the pavement texture. Orient the stamp mark so it can 
be read from the outside edge of ISR—RSC. 
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Before curing, texture the pavement. Perform initial texturing with a burlap drag or broom device that 
produces striations parallel to the centerline. Perform final texturing with a steel-tined device that 
produces grooves parallel with the centerline. 

Tines must be from 3/32 to 1/8 inch wide on 3/4-inch centers and have enough length, thickness, and 
resilience to form grooves from 1/8 to 3/16 inch deep after the concrete has hardened. Grooves must 
extend over the entire pavement width except do not construct grooves 3 inches from longitudinal 
pavement edges or joints. 

Final texture must be uniform and smooth. Grooves must be parallel and aligned to the pavement edge 
across the pavement width. The groove alignment must not vary more than 0.1 foot for every 12 foot 
length. 

Protect RSC under section 90-1.03C. 

41-9.03G  Temporary Pavement Structure 

Temporary pavement structure must be RSC or 3-1/2 inch thick HMA over aggregate base. 

41-9.03H  Noncompliant Individual Slab Replacement 

Replace an ISR—RSC slab with any of the following: 

1. One or more full-depth cracks. 
2. Concrete raveling. 
3. Noncompliant smoothness except you may request authorization for grinding under section 42 and 

retesting. Grinding that causes a depression will not be considered. Smoothness must be corrected 
within 48 hours of placing ISR—RSC. 

4. Noncompliant modulus of rupture. 
 
If the modulus of rupture at opening age is at least 400 psi and the modulus of rupture at 3 days is at 
least 500 psi but less than 600 psi, you may request authorization to leave the ISR—RSC in place and 
accept the specified deduction. 

If pavement is noncompliant for coefficient of friction, groove or grind the pavement under section 42. 
Comply with section 40-1.03Q(4) and groove or grind before the installation of any required joint seal or 
edge drains adjacent to the areas to the noncompliant area. 

If an ISR—RSC slab has partial depth cracking, treat it with high-molecular-weight methacrylate under 
section 41-3. 

41-9.03I  Replace Pavement Delineation 

Replace traffic stripes, pavement markings, and markers that are removed, obliterated, or damaged by 
ISR—RSC under sections 84 and 85. 

41-9.03J  Reserved 

41-9.04  PAYMENT 

Replace base is not included in the payment for individual slab replacement (RSC). 

Drill and bond dowel bars are not included in payment for individual slab replacement (RSC). 

For individual slab replacement (RSC) with a modulus of rupture at opening age that is at least 400 psi 
and a modulus of rupture at 3 days that is greater than or equal to 500 psi but less than 550 psi, the 
Department deducts 10 percent of the payment for individual slab replacement (RSC). 

For individual slab replacement (RSC) with a modulus of rupture at opening age that is at least 400 psi 
and a modulus of rupture at 3 days that is greater than or equal to 550 psi but less than 600 psi, the 
Department deducts 5 percent of the payment for individual slab replacement (RSC). 
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41-10 DRILL AND BOND BARS 

41-10.01  GENERAL 

41-10.01A  Summary 

Section 41-10 includes specifications for drilling, installing, and bonding tie bars and dowel bars in 
concrete pavement. 

41-10.01B  Definitions 

Reserved 

41-10.01C  Submittals 

Submit a certificate of compliance for: 

1. Tie bars 
2. Dowel bars 
3. Dowel bar lubricant 
4. Chemical adhesive 
5. Epoxy powder coating 
 
At least 15 days before delivery to the job site, submit the manufacturer's recommendations and 
instructions for storage, handling, and use of chemical adhesive. 

41-10.01D  Quality Control and Assurance 

41-10.01D(1)  General 

Drill and bond bar is accepted based on inspection before concrete placement. 

41-10.01D(2)  Reserved 

41-10.02  MATERIALS 

41-10.02A  General 

Dowel bar lubricant must comply with section 40-1.02D. 

Chemical adhesive for drilling and bonding bars must be on the Authorized Material List. The Authorized 
Material List indicates the appropriate chemical adhesive system for concrete temperature and installation 
conditions. 

Each chemical adhesive system container must clearly and permanently show the following: 

1. Manufacturer's name 
2. Model number of the system 
3. Manufacture date 
4. Batch number 
5. Expiration date 
6. Current International Conference of Building Officials Evaluation Report number 
7. Directions for use 
8. Storage requirement 
9. Warnings or precautions required by state and federal laws and regulations 
 
41-10.02B  Reserved 

41-10.03  CONSTRUCTION 

41-10.03A  General 

Drill holes for bars. Clean drilled holes in compliance with the chemical adhesive manufacturer’s 
instructions. Holes must be dry at the time of placing the chemical adhesive and bars. Use a grout 
retention ring when drilling and bonding dowel bars. Immediately after inserting the bar into the chemical 
adhesive, support the bar to prevent movement until chemical adhesive has cured the minimum time 
recommended by the manufacturer. 

Apply dowel bar lubricant to the entire exposed portion of the dowel bar. 

If the Engineer rejects a bar installation: stop paving, drilling, and bonding activities. Adjust your 
procedures and obtain the Engineer's verbal authorization before resuming paving, drilling, and bonding. 
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Cut the rejected bar flush with the pavement joint surface and coat the exposed end of the bar with 
chemical adhesive. Offset the new hole 3 inches horizontally from the rejected hole’s center. 

41-10.03B  Tie Bar Tolerance 

Place tie bars within the tolerances shown in the following table: 

Tie Bar Tolerances 
Dimension Tolerance 

Horizontal skew (vertical skew: bar length) 1:6 
Vertical skew (vertical skew: bar length) 1:6 
Longitudinal translation (inch) ±1 
Horizontal offset (embedment, inch) ±1 
Height relative to the adjacent bar ±1 
Vertical Depth (clearance from the 
pavement surface or bottom, inches, min) 

3 

 

41-10.03C  Dowel Bar Tolerance 

Place dowel bars within the tolerances specified in section 40-1.01D(7)(b)(v). 

41-10.03D  Reserved 

41-10.04  PAYMENT 

Not Used 

41-11–41-15  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

42  GROOVE AND GRIND CONCRETE 
07-19-13 

Replace the paragraph of section 42-1.01A with: 

07-19-13 

Section 42-1 includes general specifications for grooving and grinding concrete. 

 

Replace the headings and paragraphs in section 42-3 with: 

07-19-13 

42-3.01  GENERAL 

42-3.01A  Summary 

Section 42-3 includes specifications for grinding the surfaces of pavement, bridge decks, and approach 
slabs. 

42-3.01B  Definitions 

Reserved 

42-3.01C  Submittals 

Reserved 

42-3.01D  Quality Control and Assurance 

Reserved 

42-3.02  MATERIALS 

Not Used 
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42-3.03  CONSTRUCTION 

42-3.03A  General 

Grind surfaces in the longitudinal direction of the traveled way and grind the full lane width. Begin and end 
grinding at lines perpendicular to the roadway centerline. 

Grinding must result in a parallel corduroy texture with grooves from 0.08 to 0.12 inch wide and from 55 to 
60 grooves per foot of width. Grooves must be from 0.06 to 0.08 inch from the top of the ridge to the 
bottom of the groove. 

Grind with abrasive grinding equipment using diamond cutting blades mounted on a self-propelled 
machine designed for grinding and texturing concrete pavements. 

42-3.03B  Pavement 

Grind existing concrete pavement that is adjacent to an individual slab replacement. Grind the replaced 
individual slab and all the existing slabs immediately surrounding it. Grind after the individual slab is 
replaced. 

Grind existing concrete pavement that is adjacent to new lanes of concrete pavement. Grind before 
paving. 

After grinding, the existing pavement must comply with requirements for smoothness and coefficient of 
friction in section 40 except: 

1. At the midpoint of a joint or crack, test smoothness with a straightedge. Both sides must have uniform 
texture. 

2. Straightedge and inertial profiler requirements do not apply to areas abnormally depressed from 
subsidence or other localized causes. End smoothness testing 15 feet before and resume 15 feet 
after these areas. 

3. Cross-slope must be uniform and have positive drainage across the traveled way and shoulder. 
 
As an alternative to grinding existing concrete pavement, you may replace the existing pavement. The 
new concrete pavement must be the same thickness as the removed pavement. Replace existing 
pavement between longitudinal joints or pavement edges and transverse joints. Do not remove portions 
of slabs. 

Replacement of existing concrete pavement must comply with requirements for individual slab 
replacement in section 41-9. 

42-3.03C  Bridge Decks, Approach Slabs, and Approach Pavement 

Grind bridge decks, approach slabs, and approach pavement only if described. 

The following ground areas must comply with the specifications for smoothness and concrete cover over 
reinforcing steel in section 51-1.01D(4): 

1. Bridge decks 
2. Approach slabs 
3. Adjacent 50 feet of approach pavement 
 
After grinding, the coefficient of friction must comply with section 51-1.01D(4). 

42-3.04  PAYMENT 

Grinding existing approach slabs and adjacent 50 feet of approach pavement is paid for as grind existing 
bridge deck. 

The Department does not pay for grinding replacement concrete pavement or for additional grinding to 
comply with smoothness requirements. 
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Add to section 42: 

07-19-13 

42-4–42-9  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION VI  STRUCTURES 
46  GROUND ANCHORS AND SOIL NAILS 

07-19-13 
Replace the 1st paragraph of section 46-1.01C(2) with: 

04-19-13 

Submit 5 copies of shop drawings to OSD, Documents Unit. Notify the Engineer of the submittal. Include 
in the notification the date and contents of the submittal. Allow 30 days for the Department's review. After 
review, submit from 6 to 12 copies, as requested, for authorization and use during construction. 

Shop drawings and calculations must be sealed and signed by an engineer who is registered as a civil 
engineer in the State. 

 

Replace the 3rd paragraph of section 46-1.01C(2) with: 

01-18-13 

Ground anchor shop drawings must include: 

1. Details and specifications for the anchorage system and ground anchors. 
2. Details for the transition between the corrugated plastic sheathing and the anchorage assembly. 
3. If shims are used during lock-off, shim thickness and supporting calculations. 
4. Calculations for determining the bonded length. Do not rely on any capacity from the grout-to-ground 

bond within the unbonded length. 
 
 

01-18-13 

Delete the 5th and 6th paragraphs of section 46-1.01C(2). 

 

Replace the 4th paragraph of section 46-1.01D(2)(b) with: 

01-18-13 

Each jack and its gage must be calibrated as a unit under the specifications for jacks used to tension 
prestressing steel permanently anchored at 25 percent or more of its specified minimum ultimate tensile 
strength in section 50-1.01D(3). 

 

Replace the 3rd paragraph of section 46-1.01D(2)(d) with: 

07-19-13 

The Department may verify the test loads using the Department's load cells. If requested, install and 
support the Department's testing equipment during testing and remove the equipment after testing is 
complete. 

 

Add to section 46-1.02: 

07-19-13 

46-1.02C  Grout 

Grout must consist of cement and water and may contain an admixture if authorized. Cement must 
comply with section 90-1.02B(2). Water must comply with section 90-1.02D. Admixtures must comply with 
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section 90, except they must not contain chloride ions in excess of 0.25 percent by weight. Do not exceed 
5 gallons of water per 94 lb of cement. 

Mix the grout as follows: 

1. Add water to the mixer followed by cement and any admixtures or fine aggregate. 
2. Mix the grout with mechanical mixing equipment that produces a uniform and thoroughly mixed grout. 
3. Agitate the grout continuously until the grout is pumped. 
4. Do not add water after the initial mixing. 
 
 

Add to section 46-1.03B: 

04-20-12 

Dispose of drill cuttings under section 19-2.03B. 

 

Add to the end of section 46-1.03C: 

07-19-13 

Grouting equipment must be: 

1. Capable of grouting at a pressure of at least 100 psi 
2. Equipped with a pressure gage having a full-scale reading of not more than 300 psi 
 
 

07-19-13 

Delete the 3rd paragraph of section 46-2.01A. 

 

Add to the beginning of section 46-2.01C: 

07-19-13 

Submittals for strand tendons, bar tendons, bar couplers, and anchorage assemblies must comply with 
section 50-1.01C. 

 

Add to section 46-2.01D: 

07-19-13 

46-2.01D(3)  Steel 

Strand tendons, bar tendons, bar couplers, and anchorage assemblies must comply with section 50-
1.01D. 

46-2.01D(4)  Grout 

The Department tests the efflux time of the grout under California Test 541. 

 

Add to the beginning of section 46-2.02B: 

07-19-13 

Strand tendons, bar tendons, and bar couplers must comply with section 50-1.02B. 

 

Replace the 1st paragraph of section 46-2.02E with: 

07-19-13 

The efflux time of the grout immediately after mixing must be at least 11 seconds. 
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Add between the 13th and 14th paragraphs of section 46-2.03A: 

07-19-13 

If hot weather conditions will contribute to quick stiffening of the grout, cool the grout by authorized 
methods as necessary to prevent blockages during pumping activities. 

 

Add between the 1st and 2nd paragraphs of section 46-2.03D: 

07-19-13 

Secure the ends of strand tendons with a permanent type anchorage system that: 

1. Holds the prestressing steel at a force producing a stress of at least 95 percent of the specified 
ultimate tensile strength of the steel 

2. Permanently secures the ends of the prestressing steel 
 
 

Replace the 2nd sentence of the 1st paragraph of section 46-3.02A with: 

07-19-13 

The epoxy-coated prefabricated reinforcing bar must comply with section 52-2.03, except the epoxy 
thickness must be from 10 to 12 mils. 

 

Replace the 2nd paragraph of section 46-3.02B with: 

07-19-13 

Concrete anchors on bearing plates must comply with the specifications for studs in clause 7 of AWS 
D1.1. 

 

07-19-13 

Delete the 1st paragraph of section 46-3.02E. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

47  EARTH RETAINING SYSTEMS 
07-19-13 

Replace the 2nd paragraph of section 47-2.01D with: 

02-17-12 

Coupler test samples must comply with minimum tensile specifications for steel wire in ASTM A 82/A 
82M. Total wire slip must be at most 3/16 inch when tested under the specifications for tension testing of 
round wire test samples in ASTM A 370.  

 

Replace "78-80" in the 1st table in the 2nd paragraph of section 47-2.02C with: 

10-19-12 

78-100 

 

Replace the value for the sand equivalent requirement in the 2nd table in the 3rd paragraph of 
section 47-2.02C with: 

01-20-12 

12 minimum 
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Replace the 1st paragraph of section 47-2.02E with: 

02-17-12 

Steel wire must comply with ASTM A 82/A 82M. Welded wire reinforcement must comply with ASTM A 
185/A 185M. 

 

Replace section 47-3 with: 

07-19-13 

47-3  REINFORCED CONCRETE CRIB WALLS 

47-3.01  General 

Section 47-3 includes specifications for constructing reinforced concrete crib walls. 

Reinforced concrete crib walls must comply with section 51. 

Reinforcement must comply with section 52. 

Concrete crib walls consist of a series of rectangular cells composed of interlocking, precast, reinforced 
concrete headers, stretchers, and blocks. 

47-3.02  Materials 

47-3.02A  General 

Pads shown to be placed between bearing surfaces must either be (1) neoprene complying with the 
specifications for strip waterstops in section 51-2.05 or (2) commercial quality no. 30 asphalt felt. The 
protective board is not required for neoprene pads. 

47-3.02B  Crib Members 

47-3.02B(1)  General 

All members may be manufactured to dimensions 1/8 inch greater in thickness than shown. The 
thickness of the lowest step must not be less than the dimension shown. 

Stretchers may be manufactured 1/2 inch less in length than shown. 

When an opening is shown in the face of the wall, special length stretchers and additional headers may 
be necessary. 

For non-tangent wall alignments, special length stretchers may be required. 

For non-tangent wall alignments and at locations where filler blocks are required, special length front face 
closure members may be required. 

47-3.02B(2)  Reinforcement 

Reinforcing wire must comply with ASTM A 496/A 496M. 

For hoops or stirrups use either (1) reinforcing wire or (2) deformed steel welded wire reinforcement. The 
size must be equivalent to the reinforcing steel shown. Deformed steel welded wire reinforcement must 
comply with ASTM A 497/A 497M. 

47-3.02B(3)  Concrete 

Concrete test cylinders must comply with section 90-1.01D(5), except when the penetration of fresh 
concrete is less than 1 inch, the concrete in the test mold must be consolidated by vibrating the mold 
equivalent to the consolidating effort being used to consolidate the concrete in the members. 

Cure crib members under section 51-4.02C. 

When removed from forms, the members must present a true surface of even texture, free from 
honeycombs and voids larger than 1 inch in diameter and 5/16 inch in depth. Clean and fill other pockets 
with mortar under sections 51-1.02F and 51-1.03E(2). 

External vibration resulting in adequate consolidation may be used. 
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If the Engineer determines that rock pockets are of the extent or character as to affect the strength of the 
member or to endanger the life of the steel reinforcement, replace the member. 

Finish concrete-to-concrete bearing surfaces to a smooth plane. Section 51-1.03F does not apply to 
concrete crib members. 

47-3.03  Construction 

Place reinforced concrete crib walls to the lines and grades established by the Engineer. The foundation 
must be accepted by the Engineer before any crib members are placed. 

The gap between bearing surfaces must not exceed 1/8 inch. 

Where a gap of 1/16 inch to 1/8 inch exists or where shown, place a 1/16-inch pad of asphalt felt or sheet 
neoprene between the bearing surfaces.  

47-3.04  Payment 

The area of reinforced concrete crib wall is measured on the batter at the outer face for the height from 
the bottom of the bottom stretcher to the top of the top stretcher and for a length measured from end to 
end of each section of wall. 

 

Add between the 3rd and 4th paragraphs of section 47-5.01: 

10-19-12 

Reinforcement must comply with section 52. 

 

Add to section 47-6.01A: 

10-19-12 

The alternative earth retaining system must comply with the specifications for the type of wall being 
constructed. 

 

Replace "sets" at each occurrence in the 1st paragraph of section 47-6.01C with: 

04-19-13 

copies 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

48  TEMPORARY STRUCTURES 
07-19-13 

Replace "previously welded splice" and its definition in section 48-2.01B with: 

04-19-13 

previously welded splice: Splice made in a falsework member in compliance with AWS D1.1 or other 
recognized welding standard before contract award. 

 

Add to section 48-2.01B: 

07-19-13 

independent support system: Support system that is in addition to the falsework removal system 
employing methods of holding falsework from above by winches, hydraulic jacks with prestressing 
steel, HS rods, or cranes. 
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04-19-13 

Delete "field" in the 1st sentence of the 5th paragraph of section 48-2.01C(1). 

 

Replace item 1 in the list in the 6th paragraph of section 48-2.01C(1) with: 

04-19-13 

1. Itemize the testing, inspection methods, and acceptance criteria used 
 
 

Replace "sets" at each occurrence in the 4th paragraph of section 48-2.01C(2) with: 

07-19-13 

copies 

 

Replace the 7th paragraph of section 48-2.01C(2) with: 

09-16-11 

If you submit multiple submittals at the same time or additional submittals before review of a previous 
submittal is complete: 

1. You must designate a review sequence for submittals 
2. Review time for any submittal is the review time specified plus 15 days for each submittal of higher 

priority still under review 
 
 

Add to section 48-2.01C(2): 

07-19-13 

Shop drawings and calculations for falsework removal systems employing methods of holding falsework 
from above by winches, hydraulic jacks with prestressing steel, HS rods, or cranes must include: 

1. Design code used for the analysis of the structural members of the independent support system 
2. Provisions for complying with current Cal/OSHA requirements 
3. Load tests and ratings within 1 year of intended use of hydraulic jacks and winches 
4. Location of the winches, hydraulic jacks with prestressing steel, HS rods, or cranes 
5. Analysis showing that the bridge deck and overhang are capable of supporting all loads at all time 
6. Analysis showing that winches will not overturn or slide during all stages of loading 
7. Location of deck and soffit openings if needed 
8. Details of repair for the deck and soffit openings after falsework removal 
 
 

Replace the 1st paragraph of section 48-2.01D(2) with: 

04-19-13 

Welding must comply with AWS D1.1 or other recognized welding standard, except for fillet welds where 
the load demands are 1,000 lb or less per inch for each 1/8 inch of fillet weld. 

 

Replace the 1st through 3rd sentences in the 2nd paragraph of section 48-2.01D(2) with: 

04-19-13 

Perform NDT on welded splices using UT or RT. Each weld and any repair made to a previously welded 
splice must be tested. 

 

Replace the 3rd paragraph of section 48-2.01D(2) with: 

04-19-13 

For previously welded splices, perform and document all necessary testing and inspection required to 
certify the ability of the falsework members to sustain the design stresses. 
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Add to section 48-2.01D(3)(a): 

07-19-13 

Falsework removal system employing methods of holding falsework from above and members of the 
independent support system must support the sum of the actual vertical and horizontal loads due to 
falsework materials, equipment, construction sequence or other causes, and wind loading. Identifiable 
mechanical devices used in the falsework removal plan must meet applicable industry standards and 
manufacturer instructions for safe load carrying capacity. Unidentifiable winches must be capable of 
carrying twice the design load. 

The load used for the analysis of overturning moment and sliding of the winch system must be 150 
percent of the design load. 

 

Add to section 48-2.03D: 

07-19-13 

Falsework removal employing methods of holding falsework by winches, hydraulic jacks with prestressing 
steel, HS rods, or cranes must also be supported by an independent support system when the system is 
not actively lowering the falsework at vehicular, pedestrian, or railroad traffic openings. 

Bridge deck openings used to facilitate falsework removal activities must be formed and located away 
from the wheel path. The formed openings must be wedge shaped with a 5-inch maximum diameter at 
the top and a 3-inch maximum diameter at the bottom. 

Anchor 10-inch-square aluminum or galvanized steel wire, 1/4-inch-mesh hardware cloth with a 0.025- 
inch minimum wire diameter firmly to the inside of the soffit openings. Construct a 1/2-inch drip groove to 
the outside of soffit openings. 

Clean and roughen openings made in the bridge deck. Fill the deck openings with rapid setting concrete 
complying with section 15-5.02. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

49  PILING 
07-19-13 

Replace "sets" in the 1st paragraph of section 49-1.01C(2) with: 

04-19-13 

copies 

 

Replace "set" in the 2nd paragraph of section 49-1.01C(2) with: 

04-19-13 

copy 

 

Replace "Load Applied to Pile by Hydraulic Jack(s) Acting at One End of Test Beam(s) Anchored 
to the Pile" in the 5th paragraph of section 49-1.01D(2) with: 

07-20-12 

"Tensile Load Applied by Hydraulic Jack(s) Acting Upward at One End of Test Beam(s)" 

 

Add to section 49-1.03: 

04-20-12 

Dispose of drill cuttings under section 19-2.03B. 
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Replace the paragraph of section 49-2.01A(1) with: 

07-19-13 

Section 49-2.01 includes general specifications for fabricating and installing driven piles. 

Epoxy-coated bar reinforcing steel used for pile anchors must comply with section 52-2.02. 

 

Replace the 2nd paragraph of section 49-2.01D with: 

01-20-12 

Furnish piling is measured along the longest side of the pile from the specified tip elevation shown to the 
plane of pile cutoff. 

 

Replace the paragraph of section 49-2.02A(1) with: 

07-19-13 

Section 49-2.02 includes specifications for fabricating and installing steel pipe piles. 

 

Replace the definitions in section 49-2.02A(2) with: 

07-19-13 

shop welding: Welding performed at a plant on the Department's Authorized Facility Audit List. 

field welding: Welding not performed at a plant on the Department's Authorized Facility Audit List. 

 

Replace item 2 in the list in the paragraph of section 49-2.02A(3)(b) with: 

07-19-13 

2. Certified mill test reports for each heat number of steel used in pipe piles being furnished. 
 
 

Replace the paragraph of section 49-2.02A(4)(a) with: 

07-19-13 

Section 11-3.02 does not apply to shop welds in steel pipe piles fabricated at a facility on the 
Department's Authorized Facility Audit List. 

For groove welds using submerged arc welding from both sides without backgouging, qualify the WPS 
under Table 4.5 of AWS D1.1. 

 

Replace "0.45" in the 2nd paragraph of section 49-2.02B(1)(a) with: 

07-19-13 

0.47 

 

Replace the 1st paragraph of section 49-2.02B(1)(b) with: 

07-19-13 

Welds must comply with AWS D1.1. Circumferential welds must be CJP welds. 

 

07-19-13 

Delete the 5th paragraph of section 49-2.02B(1)(b). 
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Add to section 49-2.02B(1): 

07-19-13 

49-2.02B(1)(d)  Reserved 

 

Replace "4.8.4" in item 2.3 in the list in the 2nd paragraph of section 49-2.02B(2) with: 

07-19-13 

4.9.4 

 

07-19-13 

Delete the 3rd paragraph of section 49-2.02C(2). 

 

Replace the paragraph of section 49-2.03A(1) with: 

07-19-13 

Section 49-2.03 includes specifications for fabricating and installing structural shape steel piles. 

 

Replace the paragraph of section 49-2.03A(3) with: 

07-19-13 

Submit a certified material test report and a certificate of compliance that includes a statement that all 
materials and workmanship incorporated in the work and all required tests and inspections of this work 
have been performed as described. 

 

Replace the 1st paragraph of section 49-2.03B with: 

07-19-13 

Structural shape steel piles must comply with ASTM A 36/A 36M, ASTM A 572/A 572M, ASTM A 709/A 
709M, or ASTM A 992/A 992M. 

 

Replace "sets" in the 1st paragraph of section 49-2.04A(3) with: 

04-19-13 

copies 

 

07-19-13 

Delete the 1st paragraph of section 49-2.04A(4). 

 

Replace the 3rd and 4th paragraphs of section 49-2.04B(2) with: 

10-19-12 

Piles in a corrosive environment must be steam or water cured under section 90-4.03. 

If piles in a corrosive environment are steam cured, either: 

1. Keep the piles continuously wet for at least 3 days. The 3 days includes the holding and steam curing 
periods. 

2. Apply curing compound under section 90-1.03B(3) after steam curing. 
 
 

Replace the 1st paragraph of section 49-3.01A with: 

07-19-13 

Section 49-3.01 includes general specifications for constructing CIP concrete piles. 
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Add to section 49-3.01A: 

01-20-12 

Concrete must comply with section 51. 

 

Replace the 1st paragraph of section 49-3.01C with: 

01-20-12 

Except for CIDH concrete piles constructed under slurry, construct CIP concrete piles such that the 
excavation methods and the concrete placement procedures provide for placing the concrete against 
undisturbed material in a dry or dewatered hole. 

 

Replace "Reserved" in section 49-3.02A(2) with: 

01-20-12 

dry hole: 

1. Except for CIDH concrete piles specified as end bearing, a drilled hole that: 
1.1. Accumulates no more than 12 inches of water in the bottom of the drilled hole during a period 

of 1 hour without any pumping from the hole during the hour. 
1.2. Has no more than 3 inches of water in the bottom of the drilled hole immediately before placing 

concrete. 
2. For CIDH concrete piles specified as end bearing, a drilled hole free of water without the use of 

pumps. 
 
 

Replace "Reserved" in section 49-3.02A(3)(a) with: 

01-20-12 

If plastic spacers are proposed for use, submit the manufacturer's data and a sample of the plastic 
spacer. Allow 10 days for review. 

 

Replace item 5 in the list in the 1st paragraph of section 49-3.02A(3)(b) with: 

10-19-12 

5. Methods and equipment for determining: 
5.1. Depth of concrete 
5.2. Theoretical volume of concrete to be placed, including the effects on volume if casings are 

withdrawn 
5.3. Actual volume of concrete placed 
 

 

Add to the list in the 1st paragraph of section 49-3.02A(3)(b): 

01-18-13 

8. Drilling sequence and concrete placement plan. 
 
 

Replace item 2 in the list in the 1st paragraph of section 49-3.02A(3)(g) with: 

01-20-12 

2. Be sealed and signed by an engineer who is registered as a civil engineer in the State. This 
requirement is waived for either of the following conditions: 
2.1. The proposed mitigation will be performed under the current Department-published version of 

ADSC Standard Mitigation Plan 'A' - Basic Repair without exception or modification. 
2.2. The Engineer determines that the rejected pile does not require mitigation due to structural, 

geotechnical, or corrosion concerns, and you elect to repair the pile using the current 
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Department-published version of ADSC Standard Mitigation Plan 'B' - Grouting Repair without 
exception or modification. 

 
 

Replace "49-2.03A(4)(d)" in the 1st paragraph of section 49-3.02A(4)(d)(i) with: 

07-19-13 

49-3.02A(4)(d) 

 

Add to the beginning of section 49-3.02A(4)(d)(ii): 

07-19-13 

If the drilled hole is dry or dewatered without the use of temporary casing to control ground water, 
installation of inspection pipes is not required.  

 

Replace item 1 in the list in the 1st paragraph of section 49-3.02A(4)(d)(ii) with: 

01-20-12 

1. Inspection pipes must be schedule 40 PVC pipe complying with ASTM D 1785 with a nominal pipe 
size of 2 inches. Watertight PVC couplers complying with ASTM D 2466 are allowed to facilitate pipe 
lengths in excess of those commercially available. Log the location of the inspection pipe couplers 
with respect to the plane of pile cutoff. 

 
 

Add to section 49-3.02A(4)(d)(iv): 

01-20-12 

If the Engineer determines it is not feasible to use one of ADSC's standard mitigation plans to mitigate the 
pile, schedule a meeting and meet with the Engineer before submitting a nonstandard mitigation plan. 

The meeting attendees must include your representatives and the Engineer's representatives involved in 
the pile mitigation. The purpose of the meeting is to discuss the type of pile mitigation acceptable to the 
Department. 

Provide the meeting facility. The Engineer conducts the meeting. 

 

Replace the 1st paragraph of section 49-3.02B(5) with: 

07-19-13 

Grout must consist of cementitious material and water, and may contain an admixture if authorized. Do 
not exceed 5 gallons of water per 94 lb of cement. 

Cementitious material must comply with section 90-1.02B, except SCMs are not required.  

Water must comply with section 90-1.02D. If municipally supplied potable water is used, the testing 
specified in section 90-1.02D is waived. 

Admixtures must comply with section 90, except admixtures must not contain chloride ions in excess of 
0.25 percent by weight. 

Use aggregate to extend the grout as follows: 

1. Aggregate must consist of at least 70 percent fine aggregate and approximately 30 percent pea 
gravel, by weight. 

2. Fine aggregate must comply with section 90-1.02C(3). 
3. Size of pea gravel must be such that 100 percent passes the 1/2-inch sieve, at least 85 percent 

passes the 3/8-inch sieve, and not more than 5 percent passes the no. 8 sieve. 
4. Minimum cementitious material content of the grout must not be less than 845 lb/cu yd of grout. 
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Mix the grout as follows: 

1. Add water to the mixer followed by cementitious material, aggregates, and any admixtures. 
2. Mix the grout with mechanical mixing equipment that produces a uniform and thoroughly mixed grout. 
3. Agitate the grout continuously until the grout is pumped. 
4. Do not add water after initial mixing. 
 
 

Replace section 49-3.02B(8) with: 

01-20-12 

49-3.02B(8)  Spacers 

Spacers must comply with section 52-1.03D, except you may use plastic spacers. 

Plastic spacers must: 

1. Comply with sections 3.4 and 3.5 of the Concrete Reinforcing Steel Institute's Manual of Standard 
Practice 

2. Have at least 25 percent of their gross plane area perforated to compensate for the difference in the 
coefficient of thermal expansion between the plastic and concrete 

3. Be of commercial quality 
 
 

Add between the 1st and 2nd paragraphs of section 49-3.02C(2): 

07-19-13 

For CIDH concrete piles with a pile cap, the horizontal tolerance at the center of each pile at pile cut-off is 
the larger of 1/24 of the pile diameter or 3 inches. The horizontal tolerance for the center-to-center 
spacing of 2 adjacent piles is the larger of 1/24 of the pile diameter or 3 inches. 

 

Add to section 49-3.02C(4): 

01-20-12 

Unless otherwise shown, the bar reinforcing steel cage must have at least 3 inches of clear cover 
measured from the outside of the cage to the sides of the hole or casing. 

Place spacers at least 5 inches clear from any inspection tubes. 

Place plastic spacers around the circumference of the cage and at intervals along the length of the cage, 
as recommended by the manufacturer. 

07-19-13 

For a single CIDH concrete pile supporting a column: 

1. If the pile and the column share the same reinforcing cage diameter, this cage must be accurately 
placed as shown 

2. If the pile reinforcing cage is larger than the column cage and the concrete is placed under dry 
conditions, maintain a clear horizontal distance of at least 3.5 inches between the two cages 

3. If the pile reinforcing cage is larger than the column cage and the concrete is placed under slurry, 
maintain a clear horizontal distance of at least 5 inches between the two cages 

 
 

Replace section 49-3.02C(6) with: 

07-19-13 

49-3.02C(6)  Construction Joint 

Section 49-3.02C(6) applies to CIDH concrete piles where a construction joint is shown. 

If a permanent steel casing is not shown, you must furnish and install a permanent casing. The 
permanent casing must: 
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1. Be watertight and of sufficient strength to prevent damage and to withstand the loads from installation 
procedures, drilling and tooling equipment, lateral concrete pressures, and earth pressures. 

2. Extend at least 5 feet below the construction joint. If placing casing into rock, the casing must extend 
at least 2 feet below the construction joint. 

3. Not extend above the top of the drilled hole or final grade whichever is lower. 
4. Not increase the diameter of the CIDH concrete pile more than 2 feet. 
5. Be installed by impact or vibratory hammers, oscillators, rotators, or by placing in a drilled hole. 

Casings placed in a drilled hole must comply with section 49-3.02C(5). 
 
Section 49-2.01A(4)(b) does not apply to permanent casings specified in this section. 

 

Add to section 49-4.01: 

07-19-13 

Steel soldier piles must comply with section 49-2.03. 

 

Replace the headings and paragraphs in section 49-4.02 with: 

07-19-13 

Concrete anchors must comply with the specifications for studs in clause 7 of AWS D1.1. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

50  PRESTRESSING CONCRETE 
07-19-13 

Replace "sets" at each occurrence in the 2nd and 3rd paragraphs of section 50-1.01C(3) with: 

04-19-13 

copies 

 

Add to section 50-1.01C(3): 

07-19-13 

Include a grouting plan with your shop drawing submittal. The grouting plan must include: 

1. Detailed grouting procedures 
2. Type, quantity, and brand of materials to be used 
3. Type of equipment to be used including provisions for backup equipment 
4. Types and locations of grout inlets, outlets, and vents 
5. Methods to clean ducts before grouting 
6. Methods to control the rate of flow within ducts 
7. Theoretical grout volume calculations for each duct 
8. Duct repair procedures due to an air pressure test failure 
9. Mixing and pumping procedures 
10. Direction of grouting 
11. Sequence of use of inlets and outlets 
12. Procedure for handling blockages 
13. Proposed forms for recording grouting information 
14. Procedure for secondary grouting 
15. Names of people who will perform grouting activities including their relevant experience and 

certifications 
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Add to section 50-1.01C: 

07-19-13 

50-1.01C(5)  Grout 

Submit a daily grouting report for each day grouting is performed. Submit the report within 3 days after 
grouting. The report must be signed by the technician supervising the grouting activity. The report must 
include: 

1. Identification of each tendon 
2. Date grouting occurred 
3. Time the grouting started and ended 
4. Date of placing the prestressing steel in the ducts 
5. Date of stressing 
6. Type of grout used 
7. Injection end and applied grouting pressure 
8. Actual and theoretical quantity of grout used to fill duct 
9. Ratio of actual to theoretical grout quantity 
10. Records of air, grout, and structure surface temperatures during grouting. 
11. Summary of tests performed and results, except submit compressive strength and chloride ion test 

results within 48 hours of test completion 
12. Names of personnel performing the grouting activity 
13. Summary of problems encountered and corrective actions taken 
14. Summary of void investigations and repairs made 
 
 

Replace the introductory clause in the 1st paragraph of section 50-1.01C(4) with: 

07-19-13 

Submit test samples for the materials shown in the following table to be used in the work: 

 

Add between "the" and "test samples" in the 1st paragraph of section 50-1.01D(2): 

07-19-13 

prestressing steel 

 

Replace the 3rd paragraph of section 50-1.01D(2) with: 

10-19-12 

The Department may verify the prestressing force using the Department's load cells. 

 

Replace the 3rd paragraph in section 50-1.01D(3) with: 

07-19-13 

Each pressure gage must be fully functional and have an accurately reading, clearly visible dial or 
display. The dial must be at least 6 inches in diameter and graduated in 100 psi increments or less. 

 

Add between the 5th and 6th paragraphs of section 50-1.01D(3): 

07-19-13 

Each jack and its gages must be calibrated as a unit. 

 

Replace the 6th paragraph in section 50-1.01D(3) with: 

07-19-13 

Each jack used to tension prestressing steel permanently anchored at 25 percent or more of its specified 
minimum ultimate tensile strength must be calibrated by METS within 1 year of use and after each repair. 
You must: 
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1. Schedule the calibration of the jacking equipment with METS 
2. Mechanically calibrate the gages with a dead weight tester or other authorized means before 

calibration of the jacking equipment by METS 
3. Verify that the jack and supporting systems are complete, with proper components, and are in good 

operating condition 
4. Provide labor, equipment, and material to (1) install and support the jacking and calibration equipment 

and (2) remove the equipment after the calibration is complete 
5. Plot the calibration results 
 
Each jack used to tension prestressing steel permanently anchored at less than 25 percent of its specified 
minimum ultimate tensile strength must be calibrated by an authorized laboratory within 6 months of use 
and after each repair. 

 

Add to section 50-1.01D: 

07-19-13 

50-1.01D(4)  Pressure Testing Ducts 

For post-tensioned concrete bridges, pressure test each duct with compressed air after stressing. To 
pressure test the ducts: 

1. Seal all inlets, outlets, and grout caps. 
2. Open all inlets and outlets on adjacent ducts. 
3. Attach an air compressor to an inlet at 1 end of the duct. The attachment must include a valve that 

separates the duct from the air source. 
4. Attach a pressure gage to the inlet at the end of the duct. 
5. Pressurize the duct to 50 psi. 
6. Lock-off the air source. 
7. Record the pressure loss after 1 minute. 
8. If there is a pressure loss exceeding 25 psi, repair the leaks with authorized methods and retest. 
 
Compressed air used to clear and test the ducts must be clean, dry, and free of oil or contaminants. 

50-1.01D(5)  Duct Demonstration of Post-Tensioned Members 

Before placing forms for deck slabs of box girder bridges, demonstrate that any prestressing steel placed 
in the ducts is free and unbonded. If no prestressing steel is in the ducts, demonstrate that the ducts are 
unobstructed. 

If prestressing steel is installed after the concrete is placed, demonstrate that the ducts are free of water 
and debris immediately before installing the steel. 

Before post-tensioning any member, demonstrate that the prestressing steel is free and unbonded in the 
duct. 

The Engineer must witness all demonstrations. 

50-1.01D(6)  Void Investigation 

In the presence of the Engineer, investigate the ducts for voids between 24 hours and 72 hours after 
grouting completion. As a minimum, inspect the inlet and outlet ports at the anchorages and at high points 
in the tendons for voids after removal. Completely fill any voids found with secondary grout. 

50-1.01D(7)  Personnel Qualifications 

Perform post-tensioning field activities, including grouting, under the direct supervision of a technician 
certified as a level 2 Bonded PT Field Specialist through the Post-Tensioning Institute. Grouting activities 
may be performed under the direct supervision of a technician certified as a Grouting Technician through 
the American Segmental Bridge Institute. 
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Replace the 6th paragraph of section 50-1.02B with: 

07-19-13 

Package the prestressing steel in containers or shipping forms that protect the steel against physical 
damage and corrosion during shipping and storage. 

 

Replace the 13th paragraph of section 50-1.02B with: 

07-19-13 

Prestressing steel is rejected if surface rust either: 

1. Cannot be removed by hand-cleaning with a fine steel wool pad 
2. Leaves pits visible to the unaided eye after cleaning 
 
 

Replace the 4th paragraph of section 50-1.02C with: 

07-19-13 

Admixtures must comply with section 90, except admixtures must not contain chloride ions in excess of 
0.25 percent by weight. 

 

07-19-13 

Delete the 5th paragraphs of section 50-1.02C. 

 

Add to section 50-1.02C: 

07-19-13 

Secondary grout must: 

1. Comply with ASTM C 1107 
2. Not have a deleterious effect on the steel, concrete, or bond strength of the steel to concrete 
 
 

Replace item 9 including items 9.1 and 9.2 in the list in the 1st paragraph of section 50-1.02D with: 

07-19-13 

9. Have an inside cross-sectional area of at least 2.5 times the net area of the prestressing steel for 
multistrand tendons 

 
 

Replace "3/8" in item 10 in the list in the 1st paragraph of section 50-1.02D with: 

07-19-13 

1/2 

 

07-19-13 

Delete the 2nd sentences in the 1st paragraph of section 50-1.02E. 

 

Replace section 50-1.02F with: 

07-19-13 

50-1.02F Permanent Grout Caps 

Permanent grout caps for anchorage systems of post-tensioned tendons must: 

1. Be glass-fiber-reinforced plastic with antioxidant additives. The environmental stress-cracking failure 
time must be at least 192 hours under ASTM D 1693, Condition C. 
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2. Completely cover and seal the wedge plate or anchorage head and all exposed metal parts of the 
anchorage against the bearing plate using neoprene O-ring seals. 

3. Have a grout vent at the top of the cap. 
4. Be bolted to the anchorage with stainless steel complying with ASTM F 593, alloy 316. All fasteners, 

including nuts and washers, must be alloy 316. 
5. Be pressure rated at or above 150 psi. 
 
 

Add to section 50-1.02: 

09-16-11 

50-1.02G  Sheathing 

Sheathing for debonding prestressing strand must: 

1. Be split or un-split flexible polymer plastic tubing 
2. Have a minimum wall thickness of 0.025 inch 
3. Have an inside diameter exceeding the maximum outside diameter of the strand by 0.025 to 0.14 inch 
 
Split sheathing must overlap at least 3/8 inch. 

Waterproofing tape used to seal the ends of the sheathing must be flexible adhesive tape. 

The sheathing and waterproof tape must not react with the concrete, coating, or steel. 

 

Replace the 2nd paragraph of section 50-1.03A(3) with: 

07-19-13 

After installation, cover the duct ends and vents to prevent water or debris from entering. 

 

Add to section 50-1.03A(3): 

07-19-13 

Support ducts vertically and horizontally during concrete placement at a spacing of at most 4 feet. 

 

07-19-13 

Delete "at least" in the 1st paragraph of section 50-1.03B(1). 

 

Add to section 50-1.03B(1): 

01-20-12 

After seating, the maximum tensile stress in the prestressing steel must not exceed 75 percent of the 
minimum ultimate tensile strength shown. 

 

07-19-13 

Delete the 1st through 4th paragraphs of section 50-1.03B(2)(a). 

 

Replace "temporary tensile strength" in the 7th paragraph of section 50-1.03B(2)(a) with: 

07-19-13 

temporary tensile stress 
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Add to section 50-1.03B(2)(a): 

07-19-13 

If prestressing strand is installed using the push-through method, use guide caps at the front end of each 
strand to protect the duct from damage. 

 

Add to the list in the 2nd paragraph of section 50-1.03B(2)(c): 

07-19-13 

3. Be equipped with permanent grout caps 
 
 

Replace section 50-1.03B(2)(d) with: 

07-19-13 

50-1.03B(2)(d)  Bonding and Grouting 

50-1.03B(2)(d)(i)  General 

Bond the post-tensioned prestressing steel to the concrete by completely filling the entire void space 
between the duct and the prestressing steel with grout. 

Ducts, vents, and grout caps must be clean and free from water and deleterious materials that would 
impair bonding of the grout or interfere with grouting procedures. Compressed air used for cleaning must 
be clean, dry, and free of oil or contaminants. 

Prevent the leakage of grout through the anchorage assembly by positive mechanical means. 

Before starting daily grouting activities, drain the pump system to remove any water from the piping 
system. 

Break down and thoroughly clean the pump and piping system after each grouting session. 

After completing duct grouting activities: 

1. Abrasive blast clean and expose the aggregate of concrete surfaces where concrete is to be placed 
to cover and encase the anchorage assemblies 

2. Remove the ends of vents 1 inch below the roadway surface 
 
50-1.03B(2)(d)(ii)  Mixing and Proportioning 

Proportion solids by weight to an accuracy of 2 percent. 

Proportion liquids by weight or volume to an accuracy of 1 percent. 

Mix the grout as follows: 

1. Add water to the mixer followed by the other ingredients. 
2. Mix the grout with mechanical mixing equipment that produces a uniform and thoroughly mixed grout 

without an excessive temperature increase or loss of properties of the mixture. 
3. Do not exceed 5 gal of water per 94 lb of cement or the quantity of water in the manufacturer's 

instructions, whichever is less. 
4. Agitate the grout continuously until the grout is pumped. Do not add water after the initial mixing. 
 
50-1.03B(2)(d)(iii)  Placing 

Pump grout into the duct within 30 minutes of the 1st addition of the mix components. 

Inject grout from the lowest point of the duct in an uphill direction in 1 continuous operation maintaining a 
one-way flow of the grout. You may inject from the lowest anchorage if complete filling is ensured. 

Before injecting grout, open all vents. 

Continuously discharge grout from the vent to be closed. Do not close any vent until free water, visible 
slugs of grout, and entrapped air have been ejected and the consistency of the grout flowing from the 
vent is equivalent to the injected grout. 
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Pump the grout at a rate of 16 to 50 feet of duct per minute. 

Conduct grouting at a pressure range of 10 to 50 psi measured at the grout inlet. Do not exceed 
maximum pumping pressure of 150 psi at the grout inlet. 

As grout is injected, close the vents in sequence in the direction of flow starting with the closest vent. 

Before closing the final vent at the grout cap, discharge at least 2 gal of grout into a clean receptacle. 

Bleed all high point vents. 

Lock a pressure of 5 psi into the duct by closing the grout inlet valve. 

50-1.03B(2)(d)(iv)  Weather Conditions 

If hot weather conditions will contribute to quick stiffening of the grout, cool the grout by authorized 
methods as necessary to prevent blockages during pumping activities. 

If freezing weather conditions are anticipated during and following the placement of grout, provide 
adequate means to protect the grout in the ducts from damage by freezing. 

50-1.03B(2)(d)(v)  Curing 

During grouting and for a period of 24 hours after grouting, eliminate vibration from contractor controlled 
sources within 100 feet of the span in which grouting is taking place, including from moving vehicles, 
jackhammers, large compressors or generators, pile driving activities, soil compaction, and falsework 
removal. Do not vary loads on the span. 

For PC concrete members, do not move or disturb the members after grouting for 24 hours. If ambient 
temperature drops below 50 degrees F, do not move or disturb the members for 48 hours. 

Do not remove or open valves until grout has cured for at least 24 hours. 

50-1.03B(2)(d)(vi)  Grouting Equipment 

Grouting equipment must be: 

1. Capable of grouting at a pressure of at least 100 psi 
2. Equipped with a pressure gage having a full-scale reading of not more than 300 psi 
3. Able to continuously grout the longest tendon on the project in less than 20 minutes 
 
Grout must pass through a screen with clear openings of 1/16 inch or less before entering the pump. 

Fit grout injection pipes, ejection pipes, and vents with positive mechanical shutoff valves capable of 
withstanding the pumping pressures. Do not remove or open valves until the grout has set. If authorized, 
you may substitute mechanical valves with suitable alternatives after demonstrating their effectiveness. 

Provide a standby grout mixer and pump. 

50-1.03B(2)(d)(vii)  Grout Storage 

Store grout in a dry environment. 

50-1.03B(2)(d)(viii)  Blockages 

If the grouting pressure reaches 150 psi, close the inlet and pump the grout at the next vent that has just 
been or is ready to be closed as long as a one-way flow is maintained. Do not pump grout into a 
succeeding outlet from which grout has not yet flowed. 

When complete grouting of the tendon cannot be achieved by the steps specified, stop the grouting 
operation. 

50-1.03B(2)(d)(ix)  Secondary Grouting 

Perform secondary grouting by vacuum grouting under the direct supervision of a person who has been 
trained and has experience in the use of vacuum grouting equipment and procedures. 

The vacuum grouting process must be able to determine the size of the void and measure the volume of 
grout filling the void. 
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Vacuum grouting equipment must consist of: 

1. Volumeter for the measurement of void volume 
2. Vacuum pump with capacity of at least 10 cfm and equipped with a flow meter capable of measuring 

the amount of grout being injected 
 
50-1.03B(2)(d)(x)  Vertical Tendon Grouting 

Provide a standpipe at the upper end of the tendon to collect bleed water and allow it to be removed from 
the grout. The standpipe must be large enough to prevent the grout elevation from dropping below the 
highest point of the upper anchorage device. If the grout level drops to the highest point of the upper 
anchorage device, immediately add grout to the standpipe. 

Remove the standpipe after the grout has hardened. 

For vertical tendons in excess of 100 feet high or if grouting pressure exceeds 145 psi, inject grout at a 
higher vent from which grout has already flowed to maintain one-way flow. 

50-1.03B(2)(d)(xi)  Vents 

Place vents at the following locations: 

1. Anchorage areas at both ends of the tendon 
2. Each high point 
3. 4 feet upstream and downstream of each crest of a high point 
4. Each change in the cross section of duct 
 
 

Add to section 50-1.03B(2): 

09-16-11 

50-1.03B(2)(e)  Debonding Prestressing Strands 

Where shown, debond prestressing strands by encasing the strands in plastic sheathing along the entire 
length shown and sealing the ends of the sheathing with waterproof tape. 

Distribute the debonded strands symmetrically about the vertical centerline of the girder. The debonded 
lengths of pairs of strands must be equal. 

Do not terminate debonding at any one cross section of the member for more than 40 percent of the 
debonded strands or 4 strands, whichever is greater. 

Thoroughly seal the ends with waterproof tape to prevent the intrusion of water or cement paste before 
placing the concrete. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

51  CONCRETE STRUCTURES 
07-19-13 

Replace the paragraphs of section 51-1.01A with: 

10-19-12 

Section 51-1 includes general specifications for constructing concrete structures. 

Earthwork for the following concrete structures must comply with section 19-3: 

1. Sound wall footings 
2. Sound wall pile caps 
3. Culverts 
4. Barrier slabs 
5. Junction structures 
6. Minor structures 
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7. Pipe culvert headwalls, endwalls, and wingwalls for a pipe with a diameter of 5 feet or greater 
 
Falsework must comply with section 48-2. 

Joints must comply with section 51-2. 

Elastomeric bearing pads must comply with section 51-3. 

Reinforcement for the following concrete structures must comply with section 52: 

1. Sound wall footings 
2. Sound wall pile caps 
3. Barrier slabs 
4. Junction structures 
5. Minor structures 
6. PC concrete members 
 
You may use RSC for a concrete structure only where the specifications allow the use of RSC. 

 

Replace "sets" in the 1st paragraph of section 51-1.01C(2) with: 

07-19-13 

copies 

 

Replace the heading of section 51-1.01D(4) with: 

04-19-13 

Testing Concrete Surfaces 

 

Add to section 51-1.01D(4)(a): 

04-19-13 

The Engineer tests POC deck surfaces for smoothness and crack intensity. 

 

Add to the list in the 1st paragraph of section 51-1.01D(4)(b): 

04-19-13 

3. Completed deck surfaces, including ramps and landings of POCs 
 
 

Replace the 4th paragraph in section 51-1.01D(4)(b) with: 

04-19-13 

Except for POCs, surface smoothness is tested using a bridge profilograph under California Test 547. 
Two profiles are obtained in each lane approximately 3 feet from the lane lines and 1 profile is obtained in 
each shoulder approximately 3 feet from the curb or rail face. Profiles are taken parallel to the direction of 
traffic. 

 

Add between the 5th and 6th paragraphs of section 51-1.01D(4)(b): 

04-19-13 

POC deck surfaces must comply with the following smoothness requirements: 

1. Surfaces between grade changes must not vary more than 0.02 foot from the lower edge of a 12-foot-
long straightedge placed parallel to the centerline of the POC 

2. Surface must not vary more than 0.01 foot from the lower edge of a 6-foot-long straightedge placed 
perpendicular to the centerline of the POC 
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Add to section 51-1.01D(4)(d): 

04-19-13 

The Engineer measures crack intensity of POC deck surfaces after curing, before prestressing, and 
before falsework release. Clean the surface for the Engineer to measure surface crack intensity. 

In any 100 sq ft portion of a new POC deck surface, if there are more than 10 feet of cracks having a 
width at any point of over 0.02 inch, treat the deck with methacrylate resin under section 15-5.05. Treat 
the entire deck width between the curbs to 5 feet beyond where the furthest continuous crack emanating 
from the 100 sq ft section is 0.02 inch wide. Treat the deck surface before grinding. 

 

Replace the 2nd paragraph of section 51-1.02B with: 

07-19-13 

Except for minor structures, the minimum required 28-day compressive strength for concrete in structures 
or portions of structures is the compressive strength described or 3,600 psi, whichever is greater. 

 

Add to section 51-1.03C(2)(c)(i): 

04-20-12 

Permanent steel deck forms are only allowed where shown or if specified as an option in the special 
provisions. 

 

Replace the 3rd paragraph of section 51-1.03C(2)(c)(ii) with: 

04-20-12 

Compute the physical design properties under AISI's North American Specification for the Design of Cold-
Formed Steel Structural Members. 

 

Replace the 8th paragraph of section 51-1.03D(1) with: 

10-19-12 

Except for concrete placed as pipe culvert headwalls and endwalls, slope paving and aprons, and 
concrete placed under water, consolidate concrete using high-frequency internal vibrators within 15 
minutes of placing concrete in the forms. Do not attach vibrators to or hold them against forms or 
reinforcing steel. Do not displace reinforcement, ducts, or prestressing steel during vibrating. 

 

Add to section 51-1.03E(5): 

08-05-11 

Drill the holes without damaging the adjacent concrete. If reinforcement is encountered during drilling 
before the specified depth is attained, notify the Engineer. Unless coring through the reinforcement is 
authorized, drill a new hole adjacent to the rejected hole to the depth shown. 

 

Add to section 51-1.03F(5)(a): 

04-19-13 

For approach slabs, sleeper slabs, and other roadway surfaces of concrete structures, texture the 
roadway surface as specified for bridge deck surfaces in section 51-1.03F(5)(b). 
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Replace "Reserved" in section 51-1.03F(5)(b) with: 

04-20-12 

51-1.03F(5)(b)(i)  General 

Except for bridge widenings, texture the bridge deck surfaces longitudinally by grinding and grooving or 
by longitudinal tining. 

10-19-12 

For bridge widenings, texture the deck surface longitudinally by longitudinal tining. 

04-20-12 

In freeze-thaw areas, do not texture PCC surfaces of bridge decks. 

51-1.03F(5)(b)(ii)  Grinding and Grooving 

When texturing the deck surface by grinding and grooving, place a 1/4 inch of sacrificial concrete cover 
on the bridge deck above the finished grade shown. Place items to be embedded in the concrete based 
on the final profile grade elevations shown. Construct joint seals after completing the grinding and 
grooving. 

Before grinding and grooving, deck surfaces must comply with the smoothness and deck crack treatment 
requirements. 

Grind and groove the deck surface as follows: 

1. Grind the surface to within 18 inches of the toe of the barrier under section 42-3. Grinding must not 
reduce the concrete cover on reinforcing steel to less than 1-3/4 inches. 

2. Groove the ground surfaces longitudinally under section 42-2. The grooves must be parallel to the 
centerline. 

 
51-1.03F(5)(b)(iii)  Longitudinal Tining 

When texturing the deck surface by longitudinal tining, perform initial texturing with a burlap drag or 
broom device that produces striations parallel to the centerline. Perform final texturing with spring steel 
tines that produce grooves parallel with the centerline. 

The tines must: 

1. Be rectangular in cross section 
2. Be from 3/32 to 1/8 inch wide on 3/4-inch centers 
3. Have enough length, thickness, and resilience to form grooves approximately 3/16 inch deep 
 
Construct grooves to within 6 inches of the layout line of the concrete barrier toe. Grooves must be from 
1/8 to 3/16 inch deep and 3/16 inch wide after concrete has hardened. 

For irregular areas and areas inaccessible to the grooving machine, you may hand construct grooves. 
Hand-constructed grooves must comply with the specifications for machine-constructed grooves. 

Tining must not cause tearing of the deck surface or visible separation of coarse aggregate at the 
surface. 

 

Add to section 51-1.03F: 

04-19-13 

51-1.03F(6)  Finishing Pedestrian Overcrossing Surfaces 

Construct deck surfaces, including ramps and landings of POCs to the grade and cross section shown. 
Surfaces must comply with the specified smoothness, surface texture, and surface crack requirements. 

The Engineer sets deck elevation control points for your use in establishing the grade and cross section 
of the deck surface. The grade established by the deck elevation control points includes all camber 
allowances. Except for landings, elevation control points include the beginning and end of the ramp and 
will not be closer together than approximately 8 feet longitudinally and 4 feet transversely to the POC 
centerline. Landing elevation control points are at the beginning and the end of the landing. 
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Broom finish the deck surfaces of POCs. Apply the broom finish perpendicular to the path of travel. You 
may apply water mist to the surface immediately before brooming. 

Clean any discolored concrete by abrasive blast cleaning or other authorized methods. 

 

Replace the paragraphs of section 51-1.04 with: 

10-19-12 

If concrete involved in bridge work is not designated by type and is not otherwise paid for under a 
separate bid item, the concrete is paid for as structural concrete, bridge. 

The payment quantity for structural concrete includes the volume in the concrete occupied by bar 
reinforcing steel, structural steel, prestressing steel materials, and piling. 

The payment quantity for seal course concrete is the actual volume of seal course concrete placed except 
the payment quantity must not exceed the volume of concrete contained between vertical planes 1 foot 
outside the neat lines of the seal course shown. The Department does not adjust the unit price for an 
increase or decrease in the seal course concrete quantity. 

Structural concrete for pier columns is measured as follows: 

1. Horizontal limits are vertical planes at the neat lines of the pier column shown. 
2. Bottom limit is the bottom of the foundation excavation in the completed work. 
3. Upper limit is the top of the pier column concrete shown. 
 
The payment quantity for drill and bond dowel is determined from the number and depths of the holes 
shown. 

 

Replace section 51-2.01B(2) with: 

04-19-13 

51-2.01B(2)  Reserved 

 

04-19-13 

Delete the 4th paragraph of section 51-2.01C. 

 

Replace "SSPC-QP 3" in the 1st paragraph of section 51-2.02A(2) with: 

10-19-12 

AISC-420-10/SSPC-QP 3 

 

Replace the 2nd and 3rd paragraphs of section 51-2.02B(3)(b) with: 

04-20-12 

Concrete saws for cutting grooves in the concrete must have diamond blades with a minimum thickness 
of 3/16 inch. Cut both sides of the groove simultaneously for a minimum 1st pass depth of 2 inches. The 
completed groove must have: 

1. Top width within 1/8 inch of the width shown or ordered 
2. Bottom width not varying from the top width by more than 1/16 inch for each 2 inches of depth 
3. Uniform width and depth 
 
Cutting grooves in existing decks includes cutting any conflicting reinforcing steel. 
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Replace "sets" in the 1st and 2nd paragraphs of section 51-2.02D(1)(c)(ii) with: 

04-19-13 

copies 

 

Replace "set" in the 7th paragraph of section 51-2.02D(1)(c)(ii) with: 

04-19-13 

copy 

 

Add to the 1st paragraph of section 51-2.02D(3): 

04-19-13 

POC deck surfaces must comply with section 51-1.03F(6) before placing and anchoring joint seal 
assemblies. 

 

Replace "sets" in the 2nd paragraph of section 51-2.02E(1)(c) with: 

04-19-13 

copies 

 

Replace "set" in the 6th paragraph of section 51-2.02E(1)(c) with: 

04-19-13 

copy 

 

Replace the 2nd paragraph of section 51-2.02E(1)(e) with: 

08-05-11 

Except for components in contact with the tires, the design loading must be the AASHTO LRFD Bridge 
Design Specifications Design Truck with 100 percent dynamic load allowance. Each component in 
contact with the tires must support a minimum of 80 percent of the AASHTO LRFD Bridge Design 
Specifications Design Truck with 100 percent dynamic load allowance. The tire contact area must be 10 
inches measured normal to the longitudinal assembly axis by 20 inches wide. The assembly must provide 
a smooth-riding joint without slapping of components or tire rumble. 

 

Replace "sets" in the 1st and 2nd paragraphs of section 51-2.02F(1)(c) with: 

04-19-13 

copies 

 

Add between the 1st and 2nd paragraphs of section 51-4.01A: 

10-19-12 

Prestressing concrete members must comply with section 50. 

 

04-20-12 

Delete the 2nd paragraph of section 51-4.01A. 

 

Replace the 3rd paragraph of section 51-4.01C(2) with: 

04-20-12 

For segmental or spliced-girder construction, shop drawings must include the following additional 
information: 
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1. Details showing construction joints or closure joints 
2. Arrangement of bar reinforcing steel, prestressing tendons, and pressure-grouting pipe 
3. Materials and methods for making closures 
4. Construction joint keys and surface treatment 
5. Other requested information  
 
For segmental girder construction, shop drawings must include concrete form and casting details. 

 

Replace "sets" in the 1st paragraph of section 51-4.01C(3) with: 

04-19-13 

copies 

 

10-19-12 

Delete the 1st and 2nd paragraphs of section 51-4.02A. 

 

Replace the 3rd paragraph of section 51-4.02B(2) with: 

04-20-12 

For segmental or spliced-girder construction, materials for construction joints or closure joints at exterior 
girders must match the color and texture of the adjoining concrete. 

 

Add to section 51-4.02B(2): 

04-20-12 

At spliced-girder closure joints: 

1. If shear keys are not shown, the vertical surfaces of the girder segment ends must be given a coarse 
texture as specified for the top surface of PC members. 

2. Post-tensioning ducts must extend out of the vertical surface of the girder segment closure end 
sufficiently to facilitate splicing of the duct. 

 
For spliced girders, pretension strand extending from the closure end of the girder segment to be 
embedded in the closure joint must be free of mortar, oil, dirt, excessive mill scale and scabby rust, and 
other coatings that would destroy or reduce the bond. 

 

Add to section 51-4.03B: 

04-20-12 

The specifications for prestressing force distribution and sequencing of stressing in the post-tensioning 
activity in 50-1.03B(2)(a) do not apply if post-tensioning of spliced girders before starting deck 
construction is described. The composite deck-girder structure must be post-tensioned in a subsequent 
stage. 

Temporary spliced-girder supports must comply with the specifications for falsework in section 48-2. 

Before post-tensioning of spliced girders, remove the forms at CIP concrete closures and intermediate 
diaphragms to allow inspection for concrete consolidation. 

 

Add to section 51-5.01A: 

07-19-13 

Structure excavation and backfill must comply with section 19-3. 

Treated permeable base must comply with section 29. 

 

15-0105 B 346 of 534



07-19-13 

Delete the 1st paragraph of section 51-5.03B(3). 

 

07-19-13 

Delete the 2nd paragraph of section 51-5.03D(1). 

 

Add between the 1st and 2nd paragraphs of section 51-7.01A: 

10-19-12 

Minor structures include: 

1. Pipe culvert headwalls and endwalls for a pipe with a diameter less than 5 feet 
2. Drainage inlets 
3. Other structures described as minor structures 
 
 

10-19-12 

Delete the 4th paragraph of section 51-7.01A. 

 

Replace the 1st and 2nd paragraphs of section 51-7.01B with: 

10-19-12 

Concrete must comply with the specifications for minor concrete. 

 

Add to section 51: 

10-19-12 

51-8–51-15  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

52  REINFORCEMENT 
01-18-13 

Add to section 52-1.01A: 

07-20-12 

Splicing of bar reinforcement must comply with section 52-6. 

 

Replace the 1st and 2nd paragraphs of section 52-1.02B with: 

10-19-12 

Reinforcing bars must be deformed bars complying with ASTM A 706/A 706M, Grade 60, except you may 
use: 

1. Deformed bars complying with ASTM A 615/A 615M, Grade 60, in: 
1.1. Junction structures 
1.2. Sign and signal foundations 
1.3. Minor structures 
1.4. Concrete crib members 
1.5. Mechanically-stabilized-embankment concrete panels 
1.6. Masonry block sound walls 

2. Deformed or plain bars complying with ASTM A 615/A 615M, Grade 40 or 60, in: 
2.1. Slope and channel paving 
2.2. Concrete barriers Type 50 and 60 

3. Plain bars for spiral or hoop reinforcement in structures and concrete piles 
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Add to the list in the 3rd paragraph of section 52-1.02B: 

04-20-12 

9. Shear reinforcement stirrups in PC girders 
 

Replace the 6th paragraph of section 52-6.01D(4)(a) with: 

01-18-13 

Before performing service splice or ultimate butt splice testing, perform total slip testing on the service 
splice or ultimate butt splice test samples under section 52-6.01D(4)(b). 

 

Replace section 52-6.02D with: 

10-21-11 

52-6.02D  Ultimate Butt Splice Requirements 

When tested under California Test 670, ultimate butt splice test samples must demonstrate necking as 
either of the following: 

1. For "Necking (Option I)," the test sample must rupture in the reinforcing bar outside of the affected 
zone and show visible necking. 

2. For "Necking (Option II)," the largest measured strain must be at least: 
2.1. Six percent for no. 11 and larger bars 
2.2. Nine percent for no. 10 and smaller bars 
 

 

Replace the 2nd and 3rd paragraphs of section 52-6.03B with: 

01-18-13 

Do not splice the following by lapping: 

1. No. 14 bars 
2. No. 18 bars 
3. Hoops 
4. Reinforcing bars where you cannot provide a minimum clear distance of 2 inches between the splice 

and the nearest adjacent bar 
 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

53  SHOTCRETE 
07-19-13 

Replace the 2nd and 3rd paragraphs of section 53-2.01D(1) with: 

07-19-13 

Obtain and test all cores for compressive strength under ASTM C 42/C 42M at an authorized laboratory. 
The compressive strength is the average strength of the 3 cores. 

Shotcrete must have a minimum compressive strength of 3,600 psi, unless otherwise described. The 
shotcrete must attain the minimum compressive strength at 28 days, except 42 days are allowed for 
shotcrete with a described minimum compressive strength greater than 3,600 psi. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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54  WATERPROOFING 
07-19-13 

Add between "be" and "3/8 inch" in the 3rd paragraph of section 54-4.02C: 

04-20-12 

at least 

 

Add to section 54: 

07-19-13 

54-7 SILANE WATERPROOFING TREATMENT 

Reserved 

54-8–54-10 RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

55  STEEL STRUCTURES 
07-19-13 

07-19-13 

Delete the 3rd paragraph in section 55-1.01C(1). 

 

Replace the 3rd sentence of the 4th paragraph in section 55-1.01C(1) with: 

07-19-13 

For ASTM F 1554 anchor bolts, include chemical composition and carbon equivalence for each heat of 
steel. 

 

Add to section 55-1.01C(1): 

07-19-13 

For HS connections, submit a record of which lots are used in each joint as an informational submittal. 

 

Replace "sets" at each occurrence in the 1st paragraph of section 55-1.01C(2) with: 

04-19-13 

copies 

 

Replace the list in the 2nd paragraph of section 55-1.01C(2) with: 

07-19-13 

1. Sequence of shop and field assembly and erection. For continuous members, include proposed steel 
erection procedures with calculations that show girder capacity and geometry will be correct. 

2. Welding sequences and procedures. 
3. Layout drawing of the entire structure with locations of butt welded splices. 
4. Locations of temporary supports and welds. 
5. Vertical alignment of girders at each stage of erection. 
6. Match-marking diagrams. 
7. Details for connections not shown or dimensioned on the plans. 
8. Details of allowed options incorporated in the work. 
9. Direction of rolling of plates where orientation is specified. 
10. Distortion control plan. 
11. Dimensional tolerances. Include measures for controlling accumulated error to meet overall 

tolerances. 
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12. Material specification and grade listed on the bill of materials. 
13. Identification of tension members and fracture critical members. 
14. Proposed deviations from plans, specifications, or previously submitted shop drawings. 
15. Contract plan sheet references for details. 
 
 

Replace items 2 and 3 in the list in the 1st paragraph of section 55-1.01C(3) with: 

07-19-13 

2. Tension flanges and webs of horizontally curved girders 
3. Hanger plates 
 
 

Replace the 2nd paragraph of section 55-1.01C(3) with: 

07-19-13 

Furnish plates, shapes, or bars with extra length to provide for removal of check samples. 

 

07-19-13 

Delete the 1st and 2nd sentences in the 3rd paragraph of section 55-1.01C(3). 

 

Replace the 4th paragraph of section 55-1.01C(3) with: 

07-19-13 

Remove material for test samples in the Engineer's presence. Test samples for plates over 24 inches 
wide must be 10 by 12 inches with the long dimension transverse to the direction of rolling. Test samples 
for other products must be 12 inches long taken in the direction of rolling with a width equal to the product 
width. 

 

Replace the 1st sentence of the 6th paragraph in section 55-1.01C(3) with: 

07-19-13 

Results of check testing are delivered to you within 20 days of receipt of samples at METS. 

 

07-19-13 

Delete the 2nd paragraph of section 55-1.01D(1). 

 

Replace the 2nd sentence of the 4th paragraph in section 55-1.01D(1) with: 

07-19-13 

The calibration must be performed by an authorized repair and calibration center approved by the tool 
manufacturer. 

 

Add to section 55-1.01D(1): 

07-19-13 

For bolts installed as snug tight, rotational capacity testing and installation tension testing are not 
required. 

In addition to NDT requirements in AWS D1.5, ultrasonically test 25 percent of all main member tension 
butt welds in material over 1/2 inch thick. 

Perform NDT on 100 percent of each pin as follows: 

1. MT under ASTM A 788, S 18, with no linear indication allowed exceeding 3 mm 
2. UT under ASTM A 788, S 20, level S and level DA in two perpendicular directions 
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The Engineer determines the location of all NDT testing for welding. 

 

07-19-13 

Delete the 2nd paragraph of section 55-1.01D(3)(a). 

 

Replace section 55-1.01D(4)(b) with: 

07-19-13 

Perform rotational capacity testing on each rotational capacity lot under section 55-1.01D(3)(b) at the job 
site before installation. 

 

Replace the 1st sentence of the 2nd paragraph in section 55-1.01D(4)(c) with: 

07-19-13 

Test 3 representative HS fastener assemblies under section 8 of Specification for Structural Joints Using 
High-Strength Bolts of the RCSC. 

 

Replace the 1st paragraph in section 55-1.01D(4)(d) with: 

07-19-13 

Perform fastener tension testing to verify minimum tension in HS bolted connections no later than 48 
hours after all fasteners in a connection have been tensioned. 

 

Replace the 3rd paragraph in section 55-1.01D(4)(d) with: 

07-19-13 

Test 10 percent of each type of fastener assembly in each HS bolted connection for minimum tension 
using the procedure described in section 10 of Specification for Structural Joints Using High-Strength 
Bolts of the RCSC. Check at least 2 assemblies per connection. For short bolts, determine the inspection 
torque using steps 1 through 7 of "Arbitration of Disputes, Torque Method-Short Bolts" in Structural 
Bolting Handbook of the Steel Structures Technology Center. 

 

Replace the 1st table in the 1st paragraph of section 55-1.02A(1) with: 

07-19-13 

Structural Steel 
Material Specification 

Carbon steel ASTM A 709/A 709M, Grade 36 or 
ASTM A36/A36Ma 

HS low alloy columbium 
vanadium steel 

ASTM A 709/A 709M, Grade 50 or 
ASTM A 992/A 992M or  
ASTM A 572/A 572M, Grade 50a 

HS low alloy structural steel ASTM A 709/A 709M, Grade 50W or  
Grade HPS 50W, or ASTM A 588/A 588Ma 

HS low alloy structural steel 
plate 

ASTM A 709/A 709M, Grade HPS 70W 

High-yield strength quenched 
and tempered alloy steel 
plate suitable for welding 

ASTM A 709/A 709M, Grade 100, Grade 100W, 
or Grade HPS 100W, or  
ASTM A 514/A 514Ma 

aGrades you may substitute for the equivalent ASTM A 709 steel subject to the 
modifications and additions specified and to the requirements of ASTM A 709. 

 

 

15-0105 B 351 of 534



Replace the 2nd table in the 1st paragraph of section 55-1.02A(1) with: 

07-19-13 

Fasteners 
Material Specification 

Steel fastener components 
for general applications: 

 
 

Bolts and studs ASTM A 307 
Anchor bolts ASTM F 1554a 
HS bolts and studs ASTM A 449, Type 1a 
HS threaded rods ASTM A 449, Type 1 a 
HS nonheaded anchor 
bolts 

ASTM F 1554, Grade 105, Class 2Aa 

Nuts ASTM A 563, including appendix X1b 
Washers ASTM F 844 
Hardened Washers ASTM F 436, Type 1, including  

S1 supplementary requirements 
Components of HS steel 
fastener assemblies for use 
in structural steel joints: 

 

Bolts ASTM A 325, Type 1 
Tension control bolts ASTM F 1852, Type 1 
Nuts ASTM A 563, including appendix X1b 
Hardened washers ASTM F 436, Type 1, Circular, including  

S1 supplementary requirements 
Direct tension indicators ASTM F 959, Type 325, zinc-coated 

aUse hardened washers.
bZinc-coated nuts tightened beyond snug or wrench tight must be furnished with 
a dry lubricant complying with supplementary requirement S2 in ASTM A 563. 

 

 

Replace the 3rd table in the 1st paragraph of section 55-1.02A(1) with: 

07-19-13 

Other Materials 
Material Specification 

Carbon steel for forgings, 
pins, and rollers 

ASTM A 668/A 668M, Class D 

Alloy steel for forgings ASTM A 668/A 668M, Class G 
Pin nuts ASTM A 709/A 709M or 

ASTM A 563, including appendix X1a 
Carbon-steel castings ASTM A 27/A 27M, Grade 65-35, Class 1 
Malleable iron castings ASTM A 47/A 47M, Grade 32510 
Gray iron castings ASTM A 48, Class 30B 
Carbon steel structural tubing ASTM A 500/A 500M, Grade B,  ASTM A 501,  

ASTM A 847/A 847M, or ASTM A 1085 
Steel pipeb ASTM A 53, Type E or S, Grade B; 

ASTM A 106, Grade B; or ASTM A 139, Grade B
Stud connectors ASTM A 108 
aZinc-coated nuts tightened beyond snug or wrench tight must be furnished with 
a dry lubricant complying with supplementary requirement S2 in ASTM A 563. 
bHydrostatic testing will not apply. 
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Replace the table in the 1st paragraph in section 55-1.02A(2) with: 

07-19-13 

Material complying with 
ASTM A 709/A 709M 

CVN impact value 
(ft-lb at temperature) 

Grade 36 15 at 40 ºF 
Grade 50a (Thickness up to 2 inches) 15 at 40 ºF 
Grade 50Wa (Thickness up to 2 inches) 15 at 40 ºF 
Grade 50a 
(Thickness over 2 inches up to 4 inches ) 

20 at 40 ºF 

Grade 50Wa (Thickness over 2 inches up to 4 
inches) 

20 at 40 ºF 

Grade HPS 50Wa (Thickness up to 4 inches) 20 at 10 ºF 
Grade HPS 70W (Thickness up to 4 inches) 25 at -10 ºF 
Grade 100 (Thickness of 2-1/2 inches or less) 25 at 0 ºF 
Grade 100W (Thickness over 2-1/2 inches up to 
4 inches) 

35 at 0 ºF 

Grade HPS 100W (Thickness of 2-1/2 inches or 
less) 

25 at -30 ºF 

Grade HPS 100W (Thickness over 2-1/2 inches 
up to 4 inches) 

35 at -30 ºF 

aIf the material yield strength is more than 65,000 psi, reduce the 
temperature for the CVN impact value 15 degrees F for each increment of 
10,000 psi above 65,000 psi. 

 

 

Replace the 1st sentence of the 1st paragraph in section 55-1.02A(5) with: 

07-19-13 

Steel, gray iron, and malleable iron castings must have continuous fillets cast in place in reentrant angles. 

 

07-19-13 

Delete the 3rd and 4th sentences in the 2nd paragraph in section 55-1.02A(5). 

 

Replace the 1st paragraph of section 55-1.02B(1) with: 

07-19-13 

Section 55-1.02B(1) applies to work performed at the source and at the job site. 

 

Replace the 4th paragraph in section 55-1.02B(1) with: 

07-19-13 

Ends of girder stiffeners shown as tight-fit must bear on the girder flange with at least point bearing. Local 
clearances between the end of the stiffener and the girder flange must be at most 1/16 inch. 

 

Replace the 1st sentence of the 5th paragraph in section 55-1.02B(1) with: 

07-19-13 

Fabricate floor beams, stringers, and girders having end connection angles to exact length back to back 
of connection angles. 

 

Add to the 7th paragraph in section 55-1.02B(1): 

07-19-13 

Use low-stress stamps for fracture critical members and tension members. 
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Replace the 2nd sentence of the 9th paragraph in section 55-1.02B(1) with: 

07-19-13 

Slightly round edges and sharp corners, including edges marred, cut, or roughened during handling or 
erection. 

 

Replace the 3rd paragraph in section 55-1.02B(2) with: 

07-19-13 

Instead of machining, you may heat straighten steel not in contact with other metal bearing surfaces if the 
above tolerances are met. 

 

Replace item 2 in the list in the 1st paragraph of section 55-1.02B(3) with: 

07-19-13 

2. Radius of bend measured to the concave face must comply with Manual of Steel Construction of the 
AISC 

 
 

Replace the 1st sentence of the 2nd paragraph in section 55-1.02B(3) with: 

07-19-13 

Plates to be bent to a smaller radius than specified in Manual of Steel Construction of the AISC must be 
bent hot. 

 

Replace the introductory clause of the 2nd paragraph of section 55-1.02B(4) with: 

07-19-13 

Threads for pin ends and pin nuts 1-1/2 inches or more in diameter must comply with the following: 

 

Replace the 3rd paragraph in section 55-1.02B(5) with: 

07-19-13 

Holes for pins must be: 

1. True to the diameter specified. 
2. At right angles to the member axis. 
3. Parallel with each other except for pins where nonparallel holes are required. 
4. Smooth and straight with the final surface produced by a finishing cut. 
 
 

Replace the 1st paragraph in section 55-1.02B(6)(c) with: 

07-19-13 

Bolted connections using HS fastener assemblies must comply with Specification for Structural Joints 
Using High-Strength Bolts of the RCSC. 

 

Replace the 7th paragraph in section 55-1.02B(6)(c) with: 

07-19-13 

For all bolts, thread stickout after tensioning must be at least flush with the outer nut face. At least 3 full 
threads must be located within the grip of the connection. 
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07-19-13 

Delete the 3rd paragraph in section 55-1.02B(7)(a). 

 

Add to section 55-1.02B(7)(a): 

07-19-13 

For welds indicated to be subject to tensile forces that are to receive RT, grind smooth and flush on both 
sides of welds before testing. 

For groove weld surface profiles that interfere with NDT procedures, grind welds smooth and blend with 
the adjacent material. 

For fillet weld surface profiles that interfere with NDT procedures, grind welds and blend the toes 
smoothly with the adjacent base metal. 

 

Add to section 55-1.02B(7): 

07-19-13 

55-1.02B(7)(c)  Steel Pedestrian Bridges 

Reserved 

 

Replace the 1st paragraph in section 55-1.02B(9) with: 

07-19-13 

Prepare and paint contact surfaces of HS bolted connections before assembly. Thoroughly clean all other 
surfaces of metal in contact to bare metal before assembly. Remove all rust, mill scale, and foreign 
material. 

 

Replace the 1st sentence of the 4th paragraph in section 55-1.02B(9) with: 

07-19-13 

Preassemble truss work in lengths of at least 3 abutting panels and adjust members for line and camber. 

 

Replace the 1st sentence of the 5th paragraph in section 55-1.02B(9) with: 

07-19-13 

Preassemble bolted splice joints for plate girders in lengths of at least 3 abutting sections and adjust 
abutting sections for line and camber. 

 

Replace the 6th paragraph in section 55-1.02B(9) with: 

07-19-13 

Preassemble prepared splice joints for welded girders with abutting members and adjust for line and 
camber. 

 

Replace the paragraphs in section 55-1.03C(1) with: 

07-19-13 

Reserved 

 

Replace the 3rd sentence of the 1st paragraph in section 55-1.03C(2) with: 

07-19-13 

Attain full bearing on the concrete under bearing assemblies. 
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Replace the 3rd paragraph in section 55-1.03C(2) with: 

07-19-13 

During welding, protect bearings and bearing surfaces using authorized methods. 

 

Replace section 55-1.03C(4) with: 

07-19-13 

55-1.03C(4)  Continuous Members 

Unless otherwise shown, structural steel girders are designed for continuity in supporting girder dead 
load. If erection procedures provide girder continuity for dead load, preassemble members with field joints 
in a no-load condition in a horizontal or an upright condition. 

You may erect structural steel girders such that dead load girder continuity is not provided. If erection 
procedures do not provide girder continuity for dead load: 

1. You may increase cross-sectional areas or change grades of steel to provide the specified capacity if 
authorized. 

2. After erection, the erected structure must have a load-carrying capacity at least equal to the structure 
shown. 

 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

56  SIGNS 
07-19-13 

Replace the 4th paragraph of section 56-3.01A with: 

07-19-13 

The types of sign structures include: 

1. Truss 
2. Bridge mounted 
3. Tubular 
 
 

Replace "sets" in the 1st paragraph of section 56-3.01C(2) with: 

04-19-13 

copies 

 

07-20-12 

Delete the 7th paragraph of section 56-3.02K(2). 

 

Replace the 1st paragraph of section 56-3.02M(1) with: 

07-19-13 

Galvanize all ferrous metal parts of the following sign structure types: 

1. Truss 
2. Bridge mounted 
3. Tubular 
 
 

15-0105 B 356 of 534



Add between the 1st and 2nd paragraphs of section 56-3.02M(1): 

04-19-13 

Clean and paint all ferrous metal parts of tubular sign structures after galvanizing, including the areas to 
be covered by sign panels. Do not paint sign structures other than tubular type unless specified in the 
special provisions. 

 

Replace the headings and paragraphs in section 56-3.02M(3) with: 

04-19-13 

Where specified, clean and paint sign structures under section 59-5. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

57  WOOD AND PLASTIC LUMBER STRUCTURES 
04-19-13 

Replace "51-2.01C(3)" in the 1st paragraph of section 57-2.01C(3)(a) with: 

10-19-12 

57-2.01C(3) 

 

Replace "sets" at each occurrence in the 1st paragraph of section 57-3.01C with: 

04-19-13 

copies 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

58  SOUND WALLS 
04-19-13 

10-19-12 

Delete the 3rd paragraph of section 58-1.01. 

 

Replace the 1st paragraph of section 58-2.01D(5)(a) with: 

08-05-11 

You must employ a special inspector and an authorized laboratory to perform Level 1 inspections and 
structural tests of masonry to verify the masonry construction complies with section 1704, "Special 
Inspections," and section 2105, "Quality Assurance," of the 2007 CBC. 

 

10-19-12 

Delete the 1st paragraph of section 58-2.02F. 

 

Replace "sets" at each occurrence in the 1st paragraph of section 58-4.01C with: 

04-19-13 

copies 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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59  PAINTING 
11-15-13 

Replace "SSPC-SP 10" at each occurrence in section 59 with: 

10-19-12 

SSPC-SP 10/NACE no. 2 

 

Replace "SSPC-SP 6" at each occurrence in section 59 with: 

10-19-12 

SSPC-SP 6/NACE no. 3 

 

Replace "SSPC-CS 23.00" at each occurrence in section 59 with: 

10-19-12 

SSPC-CS 23.00/AWS C 2.23M/NACE no. 12 

 

Replace "Specification for Structural Joints Using ASTM A325 or A 490 Bolts" in the 1st paragraph 
of section 59-2.01C(1) with: 

07-19-13 

Specification for Structural Joints Using High-Strength Bolts 

 

Replace "SSPC-QP 3 or AISC SPE, Certification P-1 Enclosed" in item 3 in the list in the 1st 
paragraph of section 59-2.01D(1) with: 

10-19-12 

AISC-420-10/SSPC-QP 3 (Enclosed Shop) 

 

Replace "Specification for Structural Joints Using ASTM A325 or A 490 Bolts" in the 1st paragraph 
of section 59-2.02 with: 

07-19-13 

Specification for Structural Joints Using High-Strength Bolts 

 

Replace the paragraphs in section 59-2.03A with: 

10-19-12 

Clean and paint all exposed structural steel and other metal surfaces. 

You must provide enclosures for cleaning and painting structural steel. Cleaning and painting of new 
structural steel must be performed in an Enclosed Shop as defined in AISC-420-10/SSPC-QP 3. Maintain 
atmospheric conditions inside enclosures within specified limits. 

Except for blast cleaning within closed buildings, perform blast cleaning and painting during daylight 
hours. 

 

Add to section 59-2.03B: 

07-19-13 

59-2.03B(3)  Containment Systems  

59-2.03B(3)(a)  General 

Construct containment systems when disturbing existing paint systems during bridge rehabilitation. 

The containment system must be one of the following: 
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1. Ventilated containment system 
2. Vacuum-shrouded surface preparation equipment and drapes and ground covers 
3. Equivalent containment system if authorized 
 
The containment system must contain all water, resulting debris, and visible dust produced when the 
existing paint system is disturbed. 

Properly maintain the containment system while work is in progress and do not change the containment 
system unless authorized. 

Containment systems over railroad property must provide the minimum clearances as specified in section 
5-1.20C for the passage of railroad traffic. 

59-2.03B(3)(b)  Ventilated Containment Systems 

59-2.03B(3)(b)(i)  General 

If flexible framing is used, support and fasten it to (1) prevent the escape of abrasive and blast materials 
due to whipping from traffic or wind and (2) maintain clearances. 

If the wind speed reaches 50 mph or greater, relieve the wind pressure on the containment system using 
an authorized method. 

59-2.03B(3)(b)(ii)  Design Criteria 

Scaffolding or supports for the ventilated containment system must not extend below the vertical 
clearance level nor to the ground line at locations within the roadbed. 

For truss-type bridges, all connections of the ventilated containment system to the existing structure must 
be made through the deck, girder, stringer, or floor beam system. No connections are allowed that will 
cause bending stresses in a truss member. 

The ventilated containment system must comply with section 7-1.02K(6)(e). 

The minimum total design load for the ventilated containment system must consist of the sum of the dead 
and live vertical loads. 

Dead and live loads are as follows: 

1. Dead load must consist of the actual load of the ventilated containment system 
2. Live loads for bridges with only spot blast cleaning work must consist of: 

2.1. Uniform load of at least 25 psf applied over the supported area 
2.2. Moving concentrated load of 1000 lb to produce maximum stress in the main supporting 

elements of the ventilated containment system 
3. Live loads for bridges with 100 percent blast cleaning to bare metal must consist of: 

3.1. Uniform load of at least 45 psf, which includes 20 psf of sand load, applied over the supported 
area 

3.2. Moving concentrated load of 1000 lb to produce maximum stress in the main supporting 
elements of the ventilated containment system 

 
Assumed horizontal loads do not need to be included in the design of the ventilated containment system. 

Maximum allowable stresses must comply with section 48-2.01D(3)(c). 

59-2.03B(3)(b)(iii)  Ventilation 

The ventilation system in the ventilated containment system must be of the forced input airflow type with 
fans or blowers. 

Negative air pressure must be employed within the ventilated containment system and will be verified by 
visual methods by observing the concave nature of the ventilated containment system while taking into 
account wind effects or by using smoke or other visible means to observe airflow. The input airflow must 
be properly balanced with the exhaust capacity throughout the range of operations. 

The exhaust airflow of the ventilation system in the ventilated containment system must be forced into wet 
or dry dust collectors or bag houses. 
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Replace item 1 in the list in the 2nd paragraph of section 59-2.03C(1) with: 

10-19-12 

1. Apply a stripe coat of undercoat paint on all edges, corners, seams, crevices, interior angles, 
junctions of joining members, weld lines, and similar surface irregularities. The stripe coat must 
completely hide the surface being covered. If spot blast cleaning portions of the bridge, apply the 
stripe coat of undercoat paint before each undercoat and follow with the undercoat as soon as 
practical. If removing all existing paint from the bridge, apply the undercoat first as soon as practical 
and follow with the stripe coat of undercoat paint for each undercoat. 

 
 

Replace the heading of section 59-2.03C(2) with: 

04-19-13 

Zinc Coating System 

 

Add to section 59-2.03C(2)(a): 

04-19-13 

Coatings for new structural steel and connections between new and existing structural steel must comply 
with the requirements shown in the following table: 

Zinc Coating System  
Description Coating Dry film thickness 

(mils) 
All new surfaces:   

Undercoat Inorganic zinc primer, 
AASHTO M 300 Type I or II 

4–8 

Finish coata Exterior grade latexb,  
2 coats 

2 minimum each coat, 
4–8 total 

Total thickness, all coats  8–14 
Connections to existing 
structural steel:c 

  

Undercoat Inorganic zinc primer, 
AASHTO M 300 Type I or II 

4–8 

Finish coata Exterior grade latexb,  
2 coats 

2 minimum each coat, 
4–8 total 

Total thickness, all coats  8–14 
aIf no finish coats are described, a final coat of inorganic zinc primer is required. 
bExterior grade latex must comply with section 91-2.02 unless otherwise specified. 
cIncludes the following locations: 

1. New and existing contact surfaces 
2. Existing member surfaces under new HS bolt heads, nuts, or washers 
3. Bare surfaces of existing steel after trimming, cutting, drilling, or reaming 
4. Areas within a 4-inch radius from the point of application of heat for welding or 
flame cutting 

 

 

Replace "Specification for Structural Joints Using ASTM A325 or A 490 Bolts" in the 7th 
paragraph of section 59-2.03C(2)(b)(i) with: 

07-19-13 

Specification for Structural Joints Using High-Strength Bolts 
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Add to section 59-2.03C: 

04-19-13 

59-2.03C(3)  Moisture-Cured Polyurethane Coating System 

Reserved 

59-2.03C(4)  State Specification Paint Waterborne Coating System 

59-2.03C(4)(a)  General 

The State Specification PWB coating system for existing structural steel must comply with the 
requirements shown in the following table: 

State Specification PWB Coating System 
Surface Description State Specification 

PWB Coating 
Dry film thickness 

(mils) 
Surfaces cleaned to 
bare metala: 

1st undercoat 145 2–3 
2nd undercoat 146 2–3 
1st finish coat 171 1.5–3 
2nd finish coat 172 1.5–3 

Total thickness, all coats -- 7–12 
Existing painted 
surfaces to be 
topcoated: 

Undercoat 146 2–3 
1st finish coat 171 1.5–3 
2nd finish coat 172 1.5–3 

Total thickness, new coats -- 5–9 
aIncludes locations of spot blast cleaning 

 

59-2.03C(4)(b)  Finish Coats 

11-15-13 

Reserved 

 

Add to section 59-5.01: 

04-19-13 

Where specified, prepare and paint sign structures under sections 59-2 and 59-3. 

Instead of submitting proof of the certification complying with SSPC-QP 1, you may submit documentation 
with the painting quality work plan showing compliance with the requirements in section 3 of SSPC-QP 1. 

Instead of submitting proof of the certification complying with SSPC-QP 2, you may submit documentation 
with the painting quality work plan showing compliance with the requirements in sections 4.2 through 4.4 
of SSPC-QP 2, Category A. 

Instead of submitting proof of the certification complying with AISC-420-10/SSPC-QP 3 (Enclosed Shop), 
you may submit documentation with the painting quality work plan showing compliance with the 
requirements in sections 5 through 18 of AISC-420-10/SSPC-QP3. 

 

Replace the paragraphs of section 59-5.03 with: 

04-19-13 

59-5.03A  General 

You may prepare and paint sign structures before or after erection. After erection, repair damaged paint 
to the satisfaction of the Engineer. 

The total dry film thickness of finish coats on contact surfaces of galvanized HS bolted connections (1) 
must be from 1 to 4 mils and (2) may be applied in 1 application. 

59-5.03B  Undercoating of Ungalvanized Surfaces 

Blast-cleaned surfaces must receive a single undercoat consisting of an inorganic zinc coating as 
specified in AASHTO M 300, Type I or Type II, except: 
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1. The first 2 sentences of section 5.6 do not apply 
2. Section 5.6.1 does not apply 
 
If you propose to use a coating that is not on the Authorized Material List, submit the required 
documentation specified in section 5.6 of AASHTO M 300. Allow 30 days for the Engineer's review. 

59-5.03C  Testing of Inorganic Zinc Coating 

Perform adhesion and hardness testing no sooner than 72 hours after application of the single undercoat 
of inorganic zinc coating. 

59-5.03D  Finish Coating 

The exposed area of inorganic zinc coating must receive a minimum of 2 finish coats of exterior grade 
latex paint. 

The 1st finish coat color must match no. 24558 of FED-STD-595. The 2nd finish coat color must match 
no. 24491 of FED-STD-595. The total dry film thickness of the applications of the 2nd finish coat must be 
not less than 2 mils. 

 

Replace section 59-7 with: 

07-19-13 

59-7  STAINING CONCRETE AND SHOTCRETE 

59-7.01  GENERAL 

59-7.01A  General 

59-7.01A(1)  Summary 

Section 59-7.01 includes specifications for preparing and staining concrete and shotcrete surfaces using 
an acid stain. 

59-7.01A(2)  Definitions 

Reserved 

59-7.01A(3)  Submittals 

Submit stain manufacturer's product data and application instructions at least 7 days before starting 
staining activities. 

59-7.01A(4)  Quality Control and Assurance 

Reserved 

59-7.01B  Materials 

59-7.01B(1)  General 

Reserved 

59-7.01B(2)  Stain 

Stain must: 

1. Be a water-based solution of inorganic metallic salts 
2. Contain dilute acid that penetrates and etches the concrete or shotcrete surface 
3. Be a commercial quality product designed specifically for exterior applications 
4. Produce abrasion-resistant color deposits 
 
59-7.01B(3)  Sealer 

Reserved 
 
59-7.01B(4)  Joint Sealing Compound 

Reserved 

15-0105 B 362 of 534



59-7.01C  Construction 

59-7.01C(1)  General 

Seal joints between concrete and shotcrete surfaces to be stained and adjacent metal with joint sealing 
compound before applying the stain. 

Test surfaces for acceptance of the stain before applying the stain. Clean surfaces that resist accepting 
the stain and retest until passing. 

Apply the stain under the manufacturer's instructions.  

Before staining, the concrete or shotcrete surfaces must be: 

1. At least 28 days old 
2. Prepared under SSPC-SP 13/NACE no. 6 
3. Thoroughly dry 
 
Apply the stain uniformly to avoid excessive rundown. Work the stain into the concrete using a nylon 
bristle brush in a circular motion. 

After the last coat of stain has dried, rinse stained surfaces with water and wet scrub with a stiff bristle 
nylon brush until the rinse water runs clear. Collect all rinse water. 

Protect adjacent surfaces during staining. 

Thoroughly cure each application of the stain and correct skips, holidays, thin areas, or other deficiencies 
before the next application. 

Drips, puddles, or other irregularities must be worked into the concrete or shotcrete surface. 

59-7.01C(2)  Test Panel 

For staining concrete or shotcrete, stain a test panel complying with section 51-1.01D(3). 

For staining sculpted shotcrete, stain a test panel complying with section 53-3.01D(3). 

The test panel must be: 

1. Stained using the same personnel, materials, equipment and methods to be used in the work 
2. Accessible for viewing 
3. Displayed in an upright position near the work 
4. Authorized for staining before starting the staining work 
 
If ordered, construct additional test panels until a satisfactory color is attained. 

The Engineer uses the authorized stained test panel to determine the acceptability of the stained surface. 

Dispose of the test panels after the staining work is complete and authorized. Notify the Engineer before 
disposing of the test panels. 

59-7.01D  Payment 

Not Used 

59-7.02  SCULPTED SHOTCRETE AND TEXTURED CONCRETE 

59-7.02A  General 

59-7.02A(1)  Summary 

Section 59-7.02 includes specifications for preparing and staining sculpted shotcrete and textured 
concrete surfaces using an acid stain. 

59-7.02A(2)  Definitions 

Reserved 
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59-7.02A(3)  Submittals 

59-7.02A(3)(a) General 

Reserved 

59-7.02A(3)(b) Experience Qualifications 

Submit the following documentation of the staining subcontractor's experience at least 10 days before the 
preconstruction meeting: 

1. Summary of the staining subcontractor's experience that demonstrates compliance with section 59-
7.02A(4)(b). 

2. List of at least 3 projects completed in the last 5 years that demonstrate the staining subcontractor's 
ability to stain textured concrete or sculpted shotcrete surfaces similar to the textured concrete or 
sculpted shotcrete for this project. For each project include: 
2.1. Project description 
2.2. Name and phone number of the owner 
2.3. Staining completion date 
2.4. Color photos of the completed stained surface 
 

59-7.02A(3)(c)  Installation Plan 

Submit an installation plan at least 10 days before the preconstruction meeting. The installation plan must 
include details for preparing and staining the textured concrete or sculpted shotcrete to achieve the 
required color, including: 

1. Number of applications that will be used to apply the stain 
2. For each application of the stain, a description of: 

2.1. Manufacturer, color, finish, and percentage strength mixture of the stain that will be applied 
2.2. Methods and tools that will be used to apply the stain 

3. Methods for protecting adjacent surfaces during staining 
4. Rinse water collection plan for containing all liquid, effluent, and residue resulting from preparing and 

staining textured concrete or sculpted shotcrete 
 
59-7.02A(4)  Quality Control and Assurance 

59-7.02A(4)(a)  General 

Reserved 

59-7.02A(4)(b)  Contractor Qualifications 

The staining subcontractor must: 

1. Have experience in staining textured concrete or sculpted shotcrete surfaces to simulate the 
appearance of natural rock formations or stone masonry 

2. Have successfully completed at least 3 projects in the past 5 years involving staining of concrete or 
sculpted shotcrete surfaces similar to the textured concrete or sculpted shotcrete for this project 

 
59-7.02A(4)(c)  Preconstruction Meeting 

Before starting staining activities, conduct a meeting to discuss the installation plan. Meeting attendees 
must include the Engineer and all staining subcontractors. 

59-7.02B  Materials 

Not Used 

59-7.02C  Construction 

Not Used 

59-7.02D  Payment 

Prepare and stain concrete and prepare and stain shotcrete are measured by the area of the vertical or 
sloped wall face stained. 
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Replace "solider" in the 5th paragraph of section 59-9.03 with: 

04-19-13 

soldier 

 

Replace section 59-11 with: 

07-19-13 

59-11  STAINING GALVANIZED SURFACES 

Reserved 

 

Replace section 59-12 with: 

07-19-13 

59-12  ROCK STAINING 

59-12.01  GENERAL 

59-12.01A  Summary 

Section 59-12 includes specifications for applying stain to the exterior surface of landscape boulders, 
native rock that has been damaged or scarred, rock energy dissipaters, rock slope protection and gabion 
surfaces. 

59-12.01B  Submittals 

Submit the following: 

1. Work plan showing methods to control overspray and spillage, and to protect adjacent surfaces 
2. Product data including the manufacturer's product sheet and the instructions for the application of the 

stain 
 
59-12.01C  Quality Control and Assurance 

59-12.01C(1)  General 

Reserved 

59-12.01C(2)  Test Plot 

Apply the stain to a test plot rock area of at least 3 by 3 feet at a location designated by the Engineer. 
Notify the Engineer at least 7 days before staining the test plot. Prepare and stain the test plot with the 
same materials, tools, equipment, and methods to be used in staining the final surfaces. Separate test 
plots are required for staining rock slope protection and native rock. 

If ordered, prepare additional test plots. Additional test plots are change order work. 

Obtain authorization of the test plot before starting the staining work. Use the authorized test plot as the 
standard for comparison in determining acceptability of staining. If the test plot is not incorporated into the 
work and the Engineer determines it is no longer needed, dispose of it. 

59-12.02  MATERIALS 

59-12.02A  General 

Reserved 

59-12.02B  Stain 

Reserved 

59-12.03  CONSTRUCTION 

59-12.03A  General 

Reserved 

59-12.03B  Preparation 

Before applying the stain: 
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1. Identify and obtain authorization for the areas to be stained 
2. Remove oils, dirt, and other contaminants from the surfaces to be stained 
3. Dry all surfaces to be stained 
 
59-12.03C  Application 

After the areas to be stained have been identified, prepared, and the test plot authorized, stain the 
exposed surfaces under the manufacturer's instructions to achieve a color consistent with, or as close as 
possible to, the authorized test area color. 

Control overspray and protect adjacent surfaces. 

Keep stained surfaces dry for at least 20 days following the application of the stain. 

59-12.04  PAYMENT 

Rock stain areas are measured along the slope face. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION VII  DRAINAGE 
62  ALTERNATIVE CULVERTS 

07-19-13 
Add to the end of section 62-1.01: 

10-19-12 

Alternative culverts include concrete collars and concrete tees and reinforcement for connecting new pipe 
to existing or new facilities. Concrete for the collars and tees must be minor concrete. Reinforcement for 
the concrete collars or tee connections must comply with section 52. 

 

Add to section 62: 

07-19-13 

62-5 TEMPORARY SLOTTED PIPE 

Reserved 

62-6–62-10 RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

64  PLASTIC PIPE 
07-19-13 

Replace the 2nd paragraph of section 64-1.01A with: 

10-19-12 

Plastic pipe includes all necessary elbows, wyes, tees, other branches, fittings, coupling systems, 
concrete collars or tees, and reinforcement. 

 

Replace item 1 in the list in the 3rd paragraph of section 64-1.02E with: 

07-19-13 

1. If watertight joints are shown, use Type S corrugated polyethylene pipe with gaskets. If watertight 
joints are not shown, use gasketed joints when specified. Gaskets for Type C corrugated 
polyethylene pipe must be installed on each side of the joint. Gaskets must comply with ASTM F477 
and be factory-installed. 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

65  CONCRETE PIPE 
07-19-13 

Replace the 2nd paragraph of section 65-1.01 with: 

10-19-12 

Concrete pipe includes all necessary elbows, wyes, tees, other branches, concrete collars or tees, and 
reinforcement. 

 

Replace section 65-2.02D with: 

07-19-13 

65-2.02D  Reserved 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

70  MISCELLANEOUS DRAINAGE FACILITIES 
07-19-13 

Replace section 70-5.02A(2) with: 

01-20-12 

70-5.02A(2)  Plastic Flared End Sections 

Plastic flared end sections must comply with ASTM D 3350. 

 

Replace "40-1.03N" in item 2.4 of the 1st paragraph of section 70-5.06C with: 

07-19-13 

40-1.03K 

 

Replace the 2nd, 3rd, and 4th paragraphs of section 70-7.02B with: 

01-18-13 

Before shipping, the exterior surfaces of the casing must be cleaned, primed, and coated to comply with 
ANSI/AWWA C213 or ANSI/AWWA C214. 

Wrapping tape for repairing damaged coating and wrapping field joints and fittings must be a pressure-
sensitive PVC or polyethylene tape with a minimum thickness of 50 mils, 2 inches wide. 

 

Add to section 70-7.03: 

01-18-13 

Repair damaged coating on the casing and wrap field joints and fittings with wrapping tape as follows: 

1. Before wrapping, thoroughly clean and prime the pipe casing, joints, and fittings under the tape 
manufacturer's instructions. 

2. Wrap the tape tightly with 1/2 uniform lap, free from wrinkles and voids to provide not less than a 100-
mil thickness. 

3. Wrapping at joints must extend at least 6 inches over adjacent pipe casing coverings. Apply tension 
such that the tape will conform closely to contours of the joint. 
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Add to section 70: 

07-19-13 

70-8–70-15  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION VIII  MISCELLANEOUS CONSTRUCTION 
72  SLOPE PROTECTION 

11-15-13 
Replace the table in the 3rd paragraph of section 72-2.02A with: 

11-15-13 

Rock Material Properties 

Property California Test Value 
Apparent specific gravity  206 2.5 minimum 
Absorption  206 4.2% maximum 
Durability Index  229 52 minimum 
Notes: 
Durability absorption ratio (DAR) = course durability index/(% absorption + 1) 
If the DAR is greater than 10, the absorption may exceed 4.2 % 
If the DAR is greater than 24, the durability index may be less than 52 

 

 

Replace the row under "Class" in the table in the 1st paragraph of section 72-3.02B with: 

01-20-12 

1/2 T 1/4 T Light Facing Cobble 
 

 

Replace the table in the 2nd paragraph of section 72-3.02B with: 

11-15-13 

Rock Material Properties 
Property California Test Value 

Apparent specific gravity  206 2.5 minimum 
Absorption  206 4.2% maximum 
Durability index  229 52 minimum 
Notes: 
Durability absorption ratio (DAR) = course durability index/(% absorption + 1) 
If the DAR is greater than 10, the absorption may exceed 4.2 % 
If the DAR is greater than 24, the durability index may be less than 52 

 

 

Replace the row under "Rock class" in the table in the 2nd paragraph of section 72-3.03E with: 

01-20-12 

1/2 T 1/4 T Light Facing Cobble 
 

 

07-19-13 

Delete the 5th and 6th paragraphs of section 72-11.01B. 
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Add to section 72-11.01B: 

01-18-13 

Expanded polystyrene and premolded expansion joint filler must comply with section 51-2. 

 

07-19-13 

Delete the 2nd paragraph of section 72-11.01C(1). 

 

07-19-13 

Delete the 7th paragraph of section 72-11.01C(1). 

 

Add between the 7th and 8th paragraphs of section 72-11.01C(1): 

07-19-13 

Schedule the construction of the slope paving such that the work, including placing and finishing concrete 
and applying curing compound, is completed on the same day that the work is started. 

 

Replace the 8th paragraph of section 72-11.01C(1) with: 

07-19-13 

If the Engineer determines that the size of the slope paving is too large to be constructed without an 
intermediate construction joint, place a joint at an authorized location. Complete a section of concrete 
bounded by permissible construction joints within the same day. 

 

Replace the 1st paragraph of section 72-11.01C(2) with: 

01-18-13 

Construct and finish minor concrete slope paving under section 51-1. 

 

Replace the 3rd paragraph of section 72-11.01C(2) with: 

07-19-13 

After striking-off to grade, hand float the concrete with floats that are at least 4 inches wide and 30 inches 
long. Broom the entire surface with a stiff-bristled broom to produce a uniform surface. Brooming must be 
done when the surface is sufficiently set to prevent deep scarring and must be accomplished by drawing 
the broom down the slope, leaving marks parallel to the slope. The Engineer may order you to apply a 
fine spray of water to the surface immediately before brooming. 

 

07-19-13 

Delete the 3rd paragraph of section 72-11.01D. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

73  CONCRETE CURBS AND SIDEWALKS 
07-19-13 

Replace the paragraph in section 73-1.01A with: 

07-19-13 

Section 73-1 includes general specifications for constructing minor concrete items including concrete 
curbs, sidewalks, gutter depressions, driveways, island paving, and curb ramps; for installing detectable 
warning surfaces and precast parking bumpers; and for texturing and coloring concrete surfaces. 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

74  PUMPING EQUIPMENT AND CONTROLS 
04-19-13 

Replace the 1st paragraph of section 74-1.01C(3) with: 

04-19-13 

Submit at least 5 copies of product data to OSD, Documents Unit. Each copy must be bound together 
and include an index stating equipment names, manufacturers, and model numbers. Two copies will be 
returned. Notify the Engineer of the submittal. Include in the notification the date and contents of the 
submittal. 

 

Replace the 1st sentence of the 1st paragraph in section 74-2.01D(2) with: 

01-20-12 

Drainage pumps must be factory certified under ANSI/HI 14.6. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

75  MISCELLANEOUS METAL 
07-19-13 

Add between 2nd and 3rd paragraphs of section 75-1.03A: 

07-19-13 

Fabricate expansion joint armor from steel plates, angles, or other structural shapes. Shape the armor to 
the section of the concrete deck and match-mark it in the shop. Straighten warped sections of expansion 
joint armor before placing. Secure the expansion joint armor in the correct position during concrete 
placement. 

 

Replace "SSPC-QP 3" in the 3rd paragraph of section 75-1.03E(4) with:  

10-19-12 

AISC-420-10/SSPC-QP3 

 

Replace "metal beam guard railing" in the table in the 1st paragraph of section 75-1.05 with: 

07-19-13 

guardrail 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

Replace section 78 with: 

07-20-12 

78  INCIDENTAL CONSTRUCTION 
07-20-12 

78-1  GENERAL 

Section 78 includes specifications for incidental bid items that are not closely associated with other 
sections. 

78-2–78-50  RESERVED 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

80  FENCES 
10-19-12 

Add to section 80-2.02D: 

10-19-12 

Vertical stays must: 

1. Comply with ASTM A641 
2. Be 12-1/2 gage 
3. Have a Class 3 zinc coating 
 
 

Replace item 1 in the list in section 80-2.02E with: 

10-19-12 

Comply with ASTM A 116, Type Z, Grade 60, Class 1 

 

Add after "galvanized wire" in the 1st paragraph of section 80-2.02F: 

10-19-12 

complying with ASTM A 641 

 

Replace the 3rd and 4th paragraphs of section 80-2.02F with: 

10-19-12 

Each staple used to fasten barbed wire and wire mesh fabric to wood posts must: 

1. Comply with ASTM F 1667 
2. Be at least 1-3/4 inches long 
3. Be manufactured from 9-gage galvanized wire 
 
Wire ties used to fasten barbed wire and wire mesh to metal posts must be at least 11-gage galvanized 
wire complying with ASTM F 626. Clips and hog rings used for metal posts must be at least 9-gage 
galvanized wire complying with ASTM F 626. 

 

Replace the 8th through 14th paragraphs of section 80-2.03 with: 

10-19-12 

Attach the wire mesh and barbed wire to each post. 

Securely fasten tension wires to wood posts. Make a single or double loop around each post at each 
attachment point and staple the wire to the post. Use wire ties, hog rings, or wire clips to fasten the wires 
to the metal posts. 

Connect each wood brace to its adjacent post with a 3/8 by 4-inch steel dowel. Twist the tension wires 
until the installation is rigid. 

Stretch barbed wire and wire mesh fabric and fasten to each wood or steel end, corner, or gate post. 
Apply tension according to the manufacturer’s instructions using a mechanical stretcher or other device 
designed for such use. If no tension is specified by the manufacturer, use 250 pounds for the required 
tension. Evenly distribute the pull over the longitudinal wires in the wire mesh such that no more than 50 
percent of the original depth of the tension curves is removed. Do not use a motorized vehicle, truck, or 
tractor to stretch the wire. 

Attach barbed wire and wire mesh fabric to the private-property side of posts. On curved alignments, 
place the wire mesh and barbed wire on the face of the post against which the normal pull of the wire 
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mesh and wire will be exerted. Terminate the wire mesh and barbed wire at each end, corner, pull, and 
gate post in the new fence line. Attach wire mesh and barbed wire to each wood or steel end, corner, pull, 
or gate post by wrapping each horizontal strand around the post and tying it back on itself with at least 4 
tightly-wound wraps. 

At line posts, fasten the wire mesh to the post at the top and bottom and at intermediate points not 
exceeding 10 inches apart. Fasten each line of barbed wire to each line post. Use wire ties or clips to 
fasten the wires to metal posts under the post manufacturer’s instructions. Drive staples crosswise with 
the grain of the wood and pointed slightly downward. Drive staples just short of actual contact with the 
wires to allow free longitudinal movement of those wires and to prevent damage to the wire’s protective 
coating. Secure all wires to posts to maintain horizontal alignment. 

Splices in barbed wire and wire mesh are allowed provided there are no more than 2 splices per 50 feet 
of fence. Use commercially-available galvanized mechanical wire splices or a wire splice created by tying 
off wire. Install mechanical wire splices with a tool designed for that purpose under the manufacturer's 
instructions. Tie off the wire as follows: 

1. Carry the ends of each wire 3 inches past the tied-off knot location and wrap around the wire for at 
least 6 turns in opposite directions. 

2. Remove the splice tool and close the space by pulling the end of the wires together. 
3. Cut the unused ends of the wire close and neat. 
 
 

Add to "≤ 6" in the table in the 4th paragraph of section 80-3.02B: 

10-19-12 

feet 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION IX  TRAFFIC CONTROL FACILITIES 
83  RAILINGS AND BARRIERS 

11-15-13 
Replace "metal beam guard railing" at each occurrence in sections 83-1.02 and 83-1.03 with: 

07-19-13 

midwest guardrail system 

 

Replace "guard rail" and "guard railing" at each occurrence in sections 83-1.02A and 83-1.02B 
with: 

07-19-13 

guardrail 

 

Replace the heading of section 83-1.02B with: 

07-19-13 

Midwest Guardrail System 

 

Add between "splices at" and "posts" in the 5th paragraph of section 83-1.02B: 

07-19-13 

midspan between 
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Replace "Metal rail posts, box spacers, and" in item 1 in the list in the 25th paragraph of section 
83-1.02B with: 

07-19-13 

Metal box spacers and 

 

07-19-13 

Delete items 6 and 7 in the list in the 25th paragraph of section 83-1.02B. 

 

Replace "Type WB" at each occurrence in section 83-1.02B(2) with: 

07-19-13 

Type WB-31 

 

Replace the heading of section 83-1.02B(3) with: 

07-19-13 

Temporary Midwest Guardrail System 

 

Replace "80-2.02" in the 2nd paragraph of section 83-1.02E with: 

10-19-12 

80-3.02B 

 

Replace "sets" in the 10th paragraph of section 83-1.02G(2) with: 

07-19-13 

copies 

 

Replace the 1st sentence of the 1st paragraph of section 83-1.03 with: 

11-15-13 

Except for guardrail within the pay limits of a terminal system, a transition railing (Type WB-31), an end 
anchor assembly, or a rail tensioning assembly, midwest guardrail system is measured along the face of 
the rail element from end post to end post of the completed railing. 

 

Add to section 83-2.02D(1): 

10-21-11 

For a concrete barrier transition: 

1. Remove portions of the existing concrete barrier where shown under section 15-3 
2. Roughen the contact surface of the existing concrete barrier 
3. Drill and bond dowels into the existing concrete barrier under section 51-1 
 
 

Add to section 83-2.02: 

10-19-12 

83-2.02H–83-2.02M  Reserved 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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84  TRAFFIC STRIPES AND PAVEMENT MARKINGS 
01-20-12 

Replace the 1st paragraph in section 84-2.04 with: 

01-20-12 

A double extruded thermoplastic traffic stripe consisting of two 4-inch wide yellow stripes is measured as 
2 traffic stripes. 

A double sprayable thermoplastic traffic stripe consisting of two 4-inch wide yellow stripes is measured as 
1 traffic stripe. 

 

Add to section 84: 

01-20-12 

84-6  THERMOPLASTIC TRAFFIC STRIPES AND PAVEMENT MARKINGS WITH ENHANCED WET 
NIGHT VISIBILITY 

Reserved 

84-7–84-10  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

86  ELECTRICAL SYSTEMS 
11-15-13 

Replace the paragraphs in section 86-1.01 with: 

07-19-13 

Section 86 includes general specifications for constructing and rehabilitating electrical systems. 

Electrical systems must comply with the material and installation specifications in section 86-2. 

Section 86-3 includes specifications for constructing controller assemblies. 

Section 86-4 includes specifications for constructing traffic signal faces, programmed visibility signal 
faces, pedestrian signal faces, flashing beacons, ramp metering signs, and signal mounting assemblies. 

Section 86-5 includes specifications for constructing vehicle detectors and pedestrian push button 
assemblies. 

Section 86-6 includes specifications for constructing lighting systems. 

Section 86-7 includes specifications for constructing rehabilitating electrical equipment. 

Comply with Part 4 of the California MUTCD. Nothing in section 86 is to be construed as to reduce the 
minimum standards in this manual. 

The locations shown for electrical systems are approximate; the Engineer determines the final locations. 

 

Replace the paragraphs in section 86-1.015 with: 

07-19-13 

actuation: Actuation as defined in the California MUTCD. 

channel: Discrete information path. 

controller assembly: Assembly for controlling a system's operations, consisting of a controller unit and 
auxiliary equipment housed in a rainproof cabinet. 

controller unit: Part of the controller assembly performing the basic timing and logic functions. 
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detector: Detector as defined in the California MUTCD. 

electrolier: Assembly of a lighting standard and luminaire. 

flasher: Device for opening and closing signal circuits at a repetitive rate. 

flashing beacon control assembly: Assembly of switches, circuit breakers, terminal blocks, flasher, 
wiring, and other necessary electrical components housed in a single enclosure for operating a 
beacon. 

inductive loop detector: Detector capable of being actuated by an inductance change caused by a 
vehicle passing or standing over the loop. 

lighting standard: Pole and mast arm supporting the luminaire. 

luminaire: Assembly that houses the light source and controls the light emitted from the light source. 

magnetic detector: Detector capable of being actuated by an induced voltage caused by a vehicle 
passing through the earth's magnetic field. 

powder coating: Coating applied electrostatically using exterior-grade UV-stable polymer powder. 

pretimed controller assembly: Assembly operating traffic signals under a predetermined cycle length. 

pull box: A box with a cover that is installed in an accessible place in a run of conduit to facilitate the 
pulling in of wires or cables. 

signal face: Signal face as defined in the California MUTCD. 

signal head: Signal head as defined in the California MUTCD. 

signal indication: Signal indication as defined in the California MUTCD. 

signal section: Signal section as defined in the California MUTCD. 

signal standard: Pole and mast arm supporting 1 or more signal faces with or without a luminaire mast 
arm. 

traffic-actuated controller assembly: Assembly for operating traffic signals under the varying demands 
of traffic as registered by detector actuation. 

traffic phase: Signal phase as defined in the California MUTCD. 

vehicle: Vehicle as defined in the California Vehicle Code. 

 

Replace the paragraphs in section 86-1.02 with: 

07-19-13 

Comply with 8 CA Code of Regs § 2299 et seq. 

Electrical equipment must comply with one or more of the following standards: 

1. ANSI 
2. ASTM 
3. EIA 
4. NEMA 
5. NETA 
6. UL 
7. Public Utilities Commission, General Order No. 95, "Rules for Overhead Electrical Sign Construction" 
8. Public Utilities Commission, General Order No. 128, "Rules for Construction of Underground Electric 

Supply and Communication Systems" 
 
Materials and workmanship must comply with: 

1. FCC rules 
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2. ITE standards 
3. NEC 
4. California Electrical Code 
 
Electrical equipment and materials must be NRTL certified wherever applicable. 

 

Replace the paragraphs in section 86-1.03 with: 

07-19-13 

Submit a schedule of values within 15 days after Contract approval. 

Determine the quantities required to complete the work. Submit the quantities as part of the schedule of 
values. 

Provide a schedule of values for each lump sum bid item. 

Do not include costs for the traffic control system in the schedule of values. 

The schedule of values must include the type, size, and installation method for: 

1. Foundations 
2. Standards and poles 
3. Conduit 
4. Pull boxes 
5. Conductors and cables 
6. Service equipment enclosures 
7. Telephone demarcation cabinets 
8. Vehicle signal heads and hardware 
9. Pedestrian signal heads and hardware 
10. Push buttons 
11. Loop detectors 
12. Luminaires and lighting fixtures 
13. Materials shown in the quantity tables on plan sheets labeled E 
 
 

Replace the paragraphs in section 86-1.04 with: 

07-19-13 

Within 15 days of Contract approval, submit a list of equipment and materials that you propose to install. 
Submit the list before shipping equipment or materials to the job site. The list must include the following 
information: 

1. Manufacturer's name 
2. Make and model number 
3. Month and year of manufacture 
4. Lot and serial numbers 
5. Dimensions 
6. List of components 
7. Manufacturer's installation instructions 
8. Contract number 
9. Your contact information 
 
Supplement the list with 2 copies of the following data: 

1. Schematic wiring diagrams 
2. Scale drawings of cabinets showing location and spacing of shelves, terminal blocks, and equipment, 

including dimensions 
3. Operation manual 
 
Electrical equipment constructed as shown does not require detailed drawings and diagrams. 
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Submit 3 sets of computer-generated schematic wiring diagrams for the cabinet. 

Place the schematic wiring diagram in a heavy-duty plastic envelope and attach it to the inside of the 
cabinet door. 

Prepare diagrams, plans, and drawings using graphic symbols in IEEE 315, "Graphic Symbols for 
Electrical and Electronic Diagrams." 

 

Replace the 5th paragraph of section 86-2.04B(2) with: 

07-19-13 

HS bolts, nuts, and flat washers used to connect slip base plates must comply with the requirements for 
HS fastener assemblies for use in structural steel joints in section 55-1.02A(1) except rotational capacity 
testing and tension testing are not required. 

 

07-19-13 

Delete the row for standard Type 36-20A in the table in the 6th paragraph of section 86-2.04B(2). 

 

Replace the 10th paragraph of section 86-2.04B(2) with: 

07-19-13 

Bolted connections attaching signal or luminaire arm to the pole must be considered slip critical. 
Galvanized faying surfaces of plates on luminaire arm, signal arm, and pole must be roughened by hand 
using a wire brush before assembly and must comply with requirements for Class C surface conditions for 
slip-critical connections in Specification for Structural Joints Using High-Strength Bolts of the RCSC. 
Coatings for faying surfaces must comply with the RCSC specification for Class B coatings. 

 

Replace the 1st sentence of item 8 in the list in the 1st paragraph of section 86-2.04B(3) with: 

07-19-13 

During manufacturing, longitudinal seams on vertical tubular members of cantilevered support structures 
must be within 90 degrees circumferentially of the center of the longest mast arm connection. 

 

07-19-13 

Delete item 15.3 in the list in the 1st paragraph of section 86-2.04B(3). 

 

Add between "Exposed" and "conduit" in the 2nd paragraph of section 86-2.05B: 

07-19-13 

Type 1 

 

Replace the 1st sentence of the 10th paragraph of section 86-2.05C with: 

07-19-13 

After installing conduit, install the pull tape. 

 

Replace the 1st sentence of the 15th paragraph of section 86-2.05C with: 

11-15-13 

Conduit runs shown to be located behind curbs may be installed in the street within 3 feet of and parallel 
to the face of the curb by the trenching in pavement method. 
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Replace the 1st and 2nd sentences of the 2nd paragraph of section 86-2.05D with: 

07-19-13 

Install an expansion-deflection fitting for expansion joints with a 1-1/2-inch movement rating. The fitting 
must be watertight and include a molded neoprene sleeve, a bonding jumper, and 2 silicon bronze or 
zinc-plated iron hubs. 

 

Replace section 86-2.06 with: 

07-19-13 

86-2.06  PULL BOXES 

86-2.06A  General 

86-2.06A(1)  Cover Marking 

The cover marking must be clearly defined, uniform in depth, and parallel to either the long or short sides 
of the cover. 

Marking letters must be 1 to 3 inches high. 

Before galvanizing steel or cast iron cover, apply marking by one of the following methods: 

1. Use cast iron strip at least 1/4 inch thick with letters raised a minimum of 1/16 inch. Fasten strip to 
cover with 1/4-inch flathead stainless steel machine bolts and nuts. Peen bolts after tightening. 

2. Use sheet steel strip at least 0.027 inch thick with letters raised a minimum of 1/16 inch. Fasten strip 
to cover by spot welding, tack welding, or brazing, with 1/4-inch stainless steel rivets or 1/4-inch 
roundhead stainless steel machine bolts and nuts. Peen bolts after tightening. 

3. Bead weld the letters on cover such that the letters are raised a minimum of 3/32 inch. 
 
86-2.06A(2)  Installation and Use 

Space pull boxes no more than 200 feet apart. You may install additional pull boxes to facilitate the work. 

You may use a larger standard size pull box than that shown on the plans or specified. 

A pull box in ground or sidewalk area must be installed as follows: 

1. Embed bottom of the pull box in crushed rock. 
2. Place a layer of roofing paper on the crushed rock. 
3. Place grout over the layer of roofing paper. Grout must be 0.50 to 1 inch thick and sloped toward the 

drain hole. 
4. Make a 1-inch drain hole in the center of the pull box through the grout and roofing paper. 
5. Place grout between the pull box and the pull box extension, and around conduits. 
 
The top of the pull box must be flush with the surrounding grade or the top of an adjacent curb, except in 
unpaved areas where the pull box is not immediately adjacent to and protected by a concrete foundation, 
pole, or other protective construction. Place the pull box 1-1/4 inches above the surrounding grade. 
Where practical, place a pull box shown in the vicinity of curbs or adjacent to a standard on the side of the 
foundation facing away from traffic. If a pull box is installed in a sidewalk area, adjust the depth of the pull 
box so that the top of the pull box is flush with the sidewalk. 

Reconstruct the sump of an existing pull box if disturbed by your activities. Remove old grout and replace 
with new if the sump was grouted. 

86-2.06B  Non–Traffic Pull Boxes 

Reserved 

86-2.06C  Traffic Pull Boxes 

The traffic pull box and cover must comply with ASTM C857, "Standard Practice for Minimum Structural 
Design Loading for Underground Precast Concrete Utility Structures," for HS20 loading. You must be able 
to place the load anywhere on the box and cover for 1 minute without causing cracks or permanent 
deformations. 
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Frame must be anchored to the box with 1/4 by 2-1/4 inch concrete anchors. Four concrete anchors must 
be included for No. 3-1/2(T) pull box; one placed in each corner. Six concrete anchors must be included 
for No. 5(T) and No. 6(T) pull boxes; one placed in each corner and one near the middle of each of the 
longer sides. 

Nuts must be zinc-plated carbon steel, vibration resistant, and have a wedge ramp at the root of the 
thread. 

After installation of traffic pull box, install the steel cover and keep it bolted down when your activities are 
not in progress at the pull box. When the steel cover is placed for the final time, the cover and Z bar frame 
must be cleaned of debris and tightened securely. 

Steel cover must be countersunk approximately 1/4 inch to accommodate the bolt head. When tightened, 
the bolt head must not exceed more than 1/8 inch above the top of the cover. 

Concrete placed around and under traffic pull boxes must be minor concrete. 

 

Replace the 11th row in the table in the 1st paragraph of section 86-2.08B with: 

07-19-13 

Grounded 
circuit 

conductor 

Pedestrian push 
buttons Wht Blk NBR 14 

Signals and multiple 
lighting Wht None NBR 10 

Flashing beacons and 
sign lighting Wht None NBR 12 

Lighting control Wht None C-3 14 
Service Wht None NBR 14 

 

 

Replace the 1st sentence of the 1st paragraph of section 86-2.08C with: 

07-19-13 

Circuit conductors, connectors, and terminals must be UL or NRTL listed and rated for 600 V(ac) 
operation. 

 

Add to the beginning of section 86-2.09A: 

07-19-13 

Provide enough traffic signal light conductors for functional operation of the signal. Provide 3 spare 
conductors in all conduits containing traffic signal light conductors. 

 

Replace the paragraphs in section 86-2.09C with: 

07-19-13 

Connectors must be crimp type. Use a manufacturer-recommended tool for connectors and terminals to 
join conductors. Comply with SAE-AS7928. 

Terminate stranded conductors smaller than no. 14 in crimp style terminal lugs. 

Terminate field conductors no. 12 and smaller with spade type terminals. Terminate field conductors no. 
10 and larger with spade type or ring type terminals. 

 

Replace the value for resistivity in the table in the 6th paragraph of section 86-2.09E with: 

07-19-13 

25 x 1013 Ω per inch, minimum 
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Add between "the" and "head" in the 3rd sentence of the 2nd paragraph of 86-2.09F: 

07-19-13 

connector 

 

Replace "project" in the 3rd paragraph of section 86-2.11A with: 

10-19-12 

work 

 

Replace "Contract" in item 2 in the list in the 11th paragraph of section 86-2.11A with: 

10-19-12 

work 

 

07-19-13 

Delete the 12th paragraph of section 86-2.11A. 

 

Replace section 86-2.11C with: 

07-19-13 

86-2.11C  Electrical Service for Booster Pumps 

Provide electrical service from the service point to the booster pump. 

Furnish conductors, conduit, and pull boxes from the service point to the booster pump. 

Do not use Type 3 conduit unless shown otherwise. 

 

Replace section 86-2.14A with: 

07-19-13 

86-2.14A  General 

Deliver material and equipment for acceptance testing to either METS or a testing location as ordered. 

Allow 30 days for testing. The Department notifies you when testing is complete. You must pick up the 
material or equipment from the test site and deliver it to the job site. 

If material or equipment is rejected, allow 30 days for retesting. The retesting period starts when 
replacement material or equipment is delivered to the test site. 

If material or equipment submitted for testing does not comply with the specifications, remove it within 5 
business days after you are notified that the equipment is rejected. If equipment is not removed within 
that period, the Department may ship it to you and deduct the shipping cost. 

Testing and quality control procedures for traffic signal controller assemblies must comply with NEMA TS 
standards for traffic control systems. 

 

Replace the 2nd paragraph of section 86-3.02A(1) with: 

07-19-13 

The Department furnishes the BBS components under section 6-2.03. 
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Replace the 9th paragraph of section 86-3.02B with: 

07-19-13 

The couplings between the external cabinet and Model 332L cabinet must include a conduit for power 
connections between the 2 cabinets. Couplings must include: 

1. 2-inch nylon-insulated steel chase nipple 
2. 2-inch sealing steel locknut 
3. 2-inch nylon-insulated steel bushing 
 
 

07-19-13 

Delete item 1.3 in the list in the 7th paragraph of section 86-3.04A. 

 

Replace the 2nd paragraph of section 86-4.01A with: 

07-19-13 

The housing must not fail structurally as described in the following table: 

Housing Structural Failure 
Housing type Test method Description of structural failure 

Metal California 
Test 666 

Fracture within the housing assembly or deflection of more than 
half the lens diameter of the signal section during the wind load 
test 

Plastic California 
Test 605 

Fracture within the housing assembly or deflection of more than 
10 degrees in either the vertical or horizontal plane after the 
wind load has been removed from the front of the signal face or 
deflection of more than 6 degrees in either the vertical or 
horizontal plane after the wind load has been removed from the 
back of the signal face 

 

 

Replace the 1st sentence of section 86-4.01A(1) with: 

07-19-13 

Each metal housing must have a metal visor. 

 

Replace the 1st sentence of section 86-4.01A(2) with: 

07-19-13 

Each plastic housing must be molded in 1 piece or fabricated from 2 or more pieces and joined into a 
single piece. 

 

07-19-13 

Delete item 1 in the list in section 86-4.01D(1)(b). 

 

Replace the paragraphs in section 86-4.01D(1)(c)(i) with: 

07-19-13 

LED signal modules must be on the Authorized Material List for LED traffic signals. 

The Department tests modules under section 86-2.14A, ANSI/ASQ Z1.4, and: 

1. California Test 604 for LED and circular LED signal modules 
2. California Test 3001 for arrow, U-turn, and bicycle LED signal modules 
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The LED signal modules submitted for testing must be typical production units. LEDs must be spread 
evenly across the module. 

The Department may test the modules on all parameters specified in section 86-4.01D. 

 

Replace the 1st and 2nd sentences of the 3rd paragraph of 86-4.01D(2)(b) with: 

07-19-13 

The electrical connection for each flashing LED signal module must be 4 secured, color-coded, jacketed 
copper wires. The wire must comply with the NEC. 

 

Replace the heading of section 86-4.02 with: 

07-19-13 

PROGRAMMED VISIBILITY VEHICLE SIGNAL SECTION 

 

Replace "face" in the 1st paragraph of section 86-4.02 with: 

07-19-13 

section 

 

Add before the 1st sentence in section 86-4.03A: 

07-19-13 

The pedestrian signal face must be Type A. 

 

Replace the 1st sentence of the 2nd paragraph of section 86-4.03B with: 

07-19-13 

The Department tests the pedestrian signal's front screen in a horizontal position with its edges 
supported. 

 

07-19-13 

Delete items 1 and 4 in the list in section 86-4.03I(1)(b). 

 

Replace the paragraphs of section 86-4.03I(1)(c)(i) with: 

07-19-13 

The LED PSF module must be on the Authorized Material List for LED traffic signals. 

The Department tests LED PSF modules under section 86-2.14A, ANSI/ASQ Z1.4, and California Test 
606. 

The LED PSF modules submitted for testing must be representative of typical production units. 

The Department may test the modules on all parameters specified in section 86-4.03I. 

 

Replace item 1 in the list in the 1st paragraph of section 86-4.03I(2) with: 

07-19-13 

1. Not include reflectors. 
 
 

15-0105 B 382 of 534



Replace item 6 in the list in the 1st paragraph of section 86-4.03I(2) with: 

07-19-13 

6. Be able to replace signal lamp optical units and pedestrian signal faces with LEDs. 
 
 

Replace the table titled "Chromaticity Standards (CIE Chart)" in the 16th paragraph of section 86-
4.03I(2) with: 

07-19-13 

Chromaticity Standards (CIE Chart) 

Upraised hand 
X: not greater than 0.659 or less than 0.600 
Y: not greater than 0.390 or less than 0.331 

Y= 0.990-X 

Walking person 
X: not greater than 0.440 or less than 0.280 

Y: not greater than 0.0483 + 0.7917(X) or less 
than 0.0983 + 0.7917(X) 

 

 

Add between "beacon" and "must" in the 1st sentence of section 86-4.05: 

07-19-13 

signal face 

 

07-19-13 

Delete "face" in item 1 in the list in the 1st paragraph of section 86-4.05. 

 

Replace the row for viscosity in the table in the 2nd paragraph of section 86-5.01A(3)(c) with: 

07-19-13 

Viscosity, Brookfield Thermosel, 
no. 27 Spindle, 20 rpm, 190 °C 

D 4402 2.5–3.5 Pa·s 

 

 

Replace the paragraph in section 86-5.01A(3)(d) with: 

07-19-13 

Use epoxy sealant for repair work in and around sawcuts housing inductive loops. 

 

Replace "all loop conductors" in the 3rd paragraph of section 86-5.01A(4) with: 

07-19-13 

the detector lead-in cable 

 

Replace "Encase the loop wires" in the 1st sentence of the 3rd paragraph of section 86-5.01A(5) 
with: 

07-19-13 

The loop wires must be encased 
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Replace section 86-5.02 with: 

07-19-13 

86-5.02  PUSH BUTTON ASSEMBLIES 

The housing for a push button assembly must be die-cast or permanent mold-cast aluminum. The 
assembly must be rainproof and shockproof in any weather condition. 

The push button's switch must be a single-pole, double-throw switching unit with screw-type terminals 
rated 15 A at 125 V(ac). The switch must have: 

1. Plunger actuator and a U frame to allow recessed mounting in the push button housing 
2. Operating force of 3.5 lb 
3. Maximum pretravel of 5/64 inch 
4. Minimum overtravel of 1/32 inch 
5. Differential travel from 0.002 to 0.04 inch 
6. 2-inch minimum diameter actuator 
 
Where a push button is attached to a pole, the housing must be shaped to fit the pole's curvature. Use 
saddles if needed to make a neat and secure fit. 

Where a push button is mounted on top of a 2-1/2-inch-diameter post, fit the housing with a slip fitter and 
use screws to rigidly secure it to the post. 

Install the push button and the sign on the crosswalk side of the pole. 

Attach the sign on a Type B push button assembly. 

For a Type C push button assembly, mount the instruction sign on the same standard as the assembly 
using 2 straps and saddle brackets. 

 

Add to section 86-5: 

07-19-13 

86-5.03  ACCESSIBLE PEDESTRIAN SIGNAL 

Reserved 

 

Replace "lthe amp" in item 2 in the list in the 1st paragraph of section 86-6.01A(2) with: 

07-19-13 

the lamp 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION X  MATERIALS 
88  GEOSYNTHETICS 

07-19-13 
Add to section 88-1.01C: 

07-19-13 

Geosynthetics must be on the DataMine list for geotextiles and geosynthetics at the National 
Transportation Product Evaluation Program Web site. The product name, manufacturing source, and date 
of manufacture must be printed every 5 meters along the edge of the material. 

Exceptions are: 

1. Paving mat 
2. Paving grid, Class 2 and 3 
3. Biaxial geogrid 
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Replace the row for hydraulic bursting strength in the table in the 2nd paragraph of section 88-
1.02B with: 

10-19-12 

Puncture strength, lb 
min 

ASTM D 6241 310 

Trapezoid tearing strength, lb 
min 

ASTM D 4533 56 

 

 

Replace the 3rd paragraph in section 88-1.02C with: 

10-19-12 

Geocomposite wall drain must be from 0.25 to 2 inches thick. 

 

Replace the value for permittivity of woven fabric in the table in the 1st paragraph of section 88-
1.02E with: 

01-20-12 

0.05 

 

Replace the value for apparent size opening of nonwoven fabric in the table in the 1st paragraph 
of section 88-1.02E with: 

01-20-12 

0.012 

 

Replace the table in the 1st paragraph of section 88-1.02G with: 

01-20-12 

Sediment Filter Bag 

Property Test 
Values 

Woven Nonwoven 
Grab breaking load, lb, 1-inch grip 

min, in each direction 
ASTM D 4632 200 250 

Apparent elongation, percent 
min, in each direction 

ASTM D 4632 10 50 

Water flow rate, gal per minute/sq ft 
min and max average roll value 

ASTM D 4491 100-200 75-200 

Permittivity, sec-1 
min 

ASTM D 4491 1.0 1.0 

Apparent opening size, inches 
max average roll value 

ASTM D 4751 0.023 0.012 

Ultraviolet resistance, % 
min retained grab breaking load, 
500 hr. 

ASTM D 4355 70 70 
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Replace the table in the 1st paragraph of section 88-1.02H with: 

01-20-12 

Temporary Cover 

Property Test 
Values 

Woven Nonwoven
Grab breaking load, lb, 1-inch grip 

min, in each direction 
ASTM D 4632 200 200 

Apparent elongation, percent 
min, in each direction 

ASTM D 4632 15 50 

Water flow rate, gal per minute/sq ft 
min and max average roll value 

ASTM D 4491 4-10 80-120 

Permittivity, sec-1 
min 

ASTM D 4491 0.05 1.0 

Apparent opening size, inches 
max average roll value 

ASTM D 4751 0.023 0.012 

Ultraviolet resistance, % 
min retained grab breaking load, 500 hr.

ASTM D 4355 70 
70 

 

 

Replace section 88-1.02P with: 

01-18-13 

88-1.02P  Biaxial Geogrid 

Geosynthetics used for biaxial geogrid must be a punched and drawn polypropylene material formed into 
an integrally formed biaxial grid. When tested under the referenced test methods, properties of biaxial 
geogrid must have the values shown in the following table: 

Biaxial Geogrid 
Property Test Value 

Aperture size, incha 
min and max 

Calipered 0.8-1.3 x 1.0-1.6 

Rib thickness, inch 
min 

Calipered 0.04 

Junction thickness, inch 
min 

Calipered 0.150 

Tensile strength, 2% strain, lb/fta 
min 

ASTM D 6637 410 x 620 

Tensile strength at ultimate, lb/fta 

min 
ASTM D 6637 1,310 x 1,970 

Ultraviolet resistance, percent 
min retained tensile strength, 500 hours 

ASTM D 4355 100 

Junction strength, lb/fta 

min 
ASTM D 7737 1,220 x 1,830 

Overall flexural rigidity, mg-cm 
min 

ASTM D 7748 750,000 

Torsional rigidity at 20 cm-kg, mm-kg/degb 
min 

GRI:GG9 0.65 
aMachine direction x cross direction 
bGeosynthetic Research Institute, Test Method GG9, Torsional Behavior of Bidirectional Geogrids When 
Subjected to In-Plane Rotation 
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Replace section 88-1.02Q with: 

07-19-13 

88-1.02Q  Geosynthetic Bond Breaker 

Geosynthetic bond breaker must be nonwoven; needle punched; not heat treated; polypropylene, 
polyethylene material. 

When tested under the referenced test methods, properties of geosynthetic bond breaker material must 
have the values shown in the following table: 

Geosynthetic Bond Breaker 
Property Test Value 

Mass per unit area, oz/sq yd 
min 

ASTM D 5261 14.7 

Thickness at 29 psi, mm 
min 

ASTM D 5199 1.0 

Tensile strength at ultimate, lbs/ft 
min 

ASTM D 4595 685 

Elongation, percent 
max 

ASTM D 4595 130 

Permittivity at 2.9 psi, m/s 
min 

ASTM D 5493 0.0001 

Hydraulic transmissivity at 29 psi, m/s 
min 

ASTM D 6574 0.0002 

Ultraviolet resistance, percent 
min retained grab breaking load, 500 hours

ASTM D 4355 60 

 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

90  CONCRETE 
07-19-13 

Replace the 3rd paragraph of section 90-1.01C(7) with: 

08-05-11 

Submit weighmaster certificates in printed form or, if authorized, in electronic media. Present electronic 
media in a tab-delimited format on a CD or DVD. Captured data for the ingredients represented by each 
batch must be line feed carriage return and one line separate record with sufficient fields for the specified 
data. 

 

Replace the 3rd paragraph of section 90-3.01C(5) with: 

08-05-11 

Production data must be input by hand into a pre-printed form or captured and printed by the 
proportioning device. Present electronic media containing recorded production data in a tab-delimited 
format on a CD or DVD. Each capture of production data must be followed by a line feed carriage return 
with sufficient fields for the specified data. 

 

Replace the 1st paragraph of section 90-4.01A with: 

07-19-13 

Section 90-4 includes specifications for fabricating PC concrete members. 
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Replace the paragraphs in section 90-4.01C with: 

07-19-13 

90-4.01C(1)  General 

For reports and logs, type or clearly print the name next to the signature of the person signing the report 
or log. 

Submit expansion test data under section 90-4.02, if required. 

90-4.01C(2)  Certificates of Compliance 

Submit a certificate of compliance for the cementitious material used in PC concrete members. The 
certificate must be signed by the PC concrete product manufacturer. 

Submit a certificate of compliance for each PC concrete member. The certificate of compliance for tier 1 
and tier 2 members must be signed by the QC manager. The certificate of compliance for tier 3 members 
must be signed by the QC Inspector. 

90-4.01C(3)  Precast Concrete Quality Control Plan 

Before performing any precasting activities for tier 1 and tier 2 PC concrete members, submit 3 copies of 
the project-specific QC plan for the PC plant. The QC plan must supplement the information from the 
authorized facility audit. Submit a separate QC plan for each plant. Allow 25 days for review. 

Each project-specific QC plan must include: 

1. Name of the precasting plant, concrete plants, and any testing laboratory to be used. 
2. Manual prepared by the precasting plant that includes: 

2.1. Equipment description 
2.2. Testing procedures 
2.3. Safety plan 
2.4. Personnel names, qualifications, and copies of certifications 

3. QC manager and QC inspector names, qualifications, and copies of certifications. 
4. Organizational chart showing QC personnel and their assigned QC responsibilities. 
5. Methods and frequencies for performing QC procedures including inspections, material testing, and 

any survey performed for all components of PC concrete members. Components include 
prestressing, concrete, grout, reinforcement, steel, miscellaneous metal, and formwork. 

6. System for reporting noncompliant PC concrete members to the Engineer. 
7. System for identification and tracking repairs and repair methods. 
8. Procedure for the reinspection of repaired PC concrete members. 
9. Forms for certificates of compliance, daily production logs, and daily reports. 
 
Submit a revised QC plan for any changes to: 

1. Concrete plants 
2. Material sources 
3. Material testing procedures 
4. Testing laboratory 
5. Procedures and equipment 
6. Updated systems for tracking and identifying PC concrete members 
7. QC personnel 
 
After authorization, submit 7 copies of each authorized QC plan and make 1 copy available at each 
location where work is performed. 

Allow 7 days for review of a revised QC plan. 

90-4.01C(4)  Daily Production Log 

The QC inspector must provide reports to the QC manager for each day that precasting activities are 
performed. 

The QC manager must maintain a daily production log of PC activities for each day's precasting. PC 
activities include setting forms, placing reinforcement, setting prestressing steel, casting, curing, post 
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tensioning, and form release. This daily log must be available at the precasting plant. The daily log must 
include: 

1. Plant location 
2. Specific description of casting or related activities 
3. Any problems or deficiencies discovered 
4. Any testing or repair work performed 
5. Names of QC inspectors and the specific QC inspections they performed that day 
6. Reports for that day's precasting activities from each QC inspector including before, during, and after 

precast inspections 
 
Immediately notify the Engineer when any precasting problems or deficiencies are discovered, and 
submit the proposed repair or process changes necessary to correct them. 

90-4.01C(5)  Precast Concrete Report 

Before shipping PC concrete members, submit a PC concrete report. The report must include: 

1. Reports of all material tests and any survey checks 
2. Documentation that: 

2.1. You have evaluated all tests 
2.2. You corrected all rejected deficiencies 
2.3. Repairs have been reexamined with the required tests and found acceptable 

3. Daily production logs 
4. Certificates of compliance 
5. Documentation of inspections 
 
Each person who performs a material test or survey check must sign the corresponding report and submit 
the report directly to the QC manager. 

 

Replace the paragraphs in section 90-4.01D with: 

07-19-13 

90-4.01D(1)  General 

Quality control and assurance for PC concrete includes: 

1. Your QC program 
2. Department's acceptance of PC concrete members 
 
PC concrete members are categorized into the following 4 tiers: 

1. Tier 1 consists of: 
1.1. Components of bridge structures, including girders, deck panels, bent caps, abutments, slabs, 

closure wall panels, and piling 
1.2. Prestressed pavement 

2. Tier 2 consists of: 
2.1. Components of earth retaining systems 
2.2. Wingwalls 
2.3. Types A, B, and C pipe culvert headwalls, endwalls, and wingwalls 
2.4. Pavement 
2.5. Box culverts 
2.6. Sound wall panels and supports 

3. Tier 3 consists of: 
3.1. Pipes 
3.2. Pipe drainage facilities 
3.3. Straight and "L" pipe culvert headwalls except those listed under tier 2 
3.4. Drainage Inlets 
3.5.  Flared end sections 

4. Tier 4 consists of any member not described as tier 1, tier 2, or tier 3 
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90-4.01D(2)  Quality Control 

90-4.01D(2)(a)  General 

For tier 1 and tier 2 PC concrete members: 

1. Fabricate PC concrete members at a plant on the Authorized Facility Audit List 
2. Assign a PC concrete QC manager to the plant 
3. Assign a QC inspector who is either registered as a civil engineer in the State or: 

3.1. For tier 1, has a Plant Quality Personnel Level II certification from the Precast/Prestressed 
Concrete Institute 

3.2. For tier 2, has a Plant Quality Personnel Level I certification from the Precast/Prestressed 
Concrete Institute 

4. Prepare a PC concrete QC plan 
5. Perform PC concrete materials testing 
6. Maintain a daily production log 
7. Prepare a PC concrete report 
8. Prepare a certificate of compliance 
 
For tier 3 PC concrete members: 

1. Assign a QC inspector who has one of the following qualifications: 
1.1. Registration as a civil engineer in the State. 
1.2. Plant Quality Personnel, Level I certification from the Precast/Prestressed Concrete Institute. 
1.3. Competency to perform inspection of PC operations. An inspector is competent if the individual 

has completed training or has experience in PC operations and inspection. 
2. Prepare a certificate of compliance 
 
For tier 4 PC concrete members, prepare a certificate of compliance. 

For each ASTM test method specified in this section, the material's test result must comply with the 
requirement specified for the comparable test in section 90 unless otherwise specified. 

If curing compound is used, provide certificate of compliance as specified in section 90-1.01C(5). 

If PC concrete is manufactured at an established PC concrete plant, a trial batch and prequalification of 
the materials, mix proportions, mixing equipment, and procedures under section 90-1.01D(5)(b) are not 
required. 

90-4.01D(2)(b)  Quality Control Meeting 

After submitting the PC concrete QC plan, hold a meeting to discuss the requirements for PC concrete 
QC. The meeting attendees must include the Engineer, the PC concrete QC manager, and a 
representative from each plant performing PC concrete activities for the Contract. 

90-4.01D(2)(c)  Sampling, Testing, and Inspecting 

The QC laboratory testing personnel or the QC inspector must witness sampling. The QC laboratory 
testing personnel must perform testing. 

QC laboratory testing personnel must have the following certifications, as applicable: 

1. ACI Strength Testing Technician 
2. ACI Concrete Laboratory Testing Technician Level 1 
3. ACI Aggregate Testing Technician Level 2 
 
The QC Inspector must perform inspections before, during, and after casting is complete. 

QC field testing and inspection personnel must have an ACI Concrete Field Testing Technician, Grade I 
certification. 

For each mix design used for tier 1 and tier 2 PC concrete members, perform sampling and testing at the 
minimum frequencies shown in the following tables: 
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Aggregate QC Tests 
Property Test method Minimum testing 

frequency 
Aggregate 
gradation 

ASTM C136 Once per 400 cu 
yd of concrete cast 
or once a week, 
whichever is more 
frequent 

Sand equivalent ASTM D2419 
Percent fines 
under 75 micronsa 

ASTM C117 

Moisture content of 
fine aggregate 

ASTM C566, or 
electronically 
actuated moisture 
meterb 

1–2 times per each 
day of pour, 
depending on 
conditions 

aPercent fines under 75 microns test replaces the cleanness 
test in section 90-1.02C with the requirements of 1.5 percent 
maximum for "Operating Range" and 2.0 percent maximum for 
"Contract Compliance." The 5th paragraph of section 90-
1.02C(2) does not apply. 
bElectronically actuated moisture meter must be calibrated 
once per week per ASTM C566. 

 

Concrete QC Tests 
Property Test method Minimum testing 

frequency 
Compressive 
strengthb 

ASTM 
C172/C172M, 
ASTM C31/C31M, 
and ASTM 
C39/C39M 

Once per 100 cu 
yd of concrete 
cast, or every day 
of casting, 
whichever is more 
frequent Slump ASTM 

C143/C143M 
Temperature ASTM 

C1064/C1064M 
Density ASTM C138 Once per 600 cu 

yd of concrete cast 
or each week of 
batching, 
whichever is more 
frequent 

Air content ASTM 
C231/C231M or 
ASTM 
C173/C173Ma 

If concrete is air 
entrained, once for 
each set of 
cylinders, and 
when conditions 
warrant 

aASTM C173/C173M must be used for lightweight concrete. 
bCylinders must be 6 by 12 inches. 

 

If concrete is batched at more than 1 plant, perform the tests at each plant. 

Cure test cylinders for determining time of prestressing loading in the same manner as the concrete in the 
member. 

Cure test cylinders for determining compliance with 28-day strength requirements in the same manner as 
the member until completion of the steam curing process followed by a water bath or moist room at 60 to 
80 degrees F until tested. 
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For PC concrete that is steam cured, concrete designated by compressive strength is acceptable if its 
compressive strength reaches the described 28-day compressive strength in no more than the maximum 
number of days specified or allowed after the concrete is cast. 

90-4.01D(3)  Quality Assurance 

For PC concrete that is steam cured, the Engineer evaluates the compressive strength based on 
individual tests representing specific portions of production. 

 

Add between the 1st and 2nd paragraphs of section 90-4.02: 

07-19-13 

PC portland cement based repair material must be on the Authorized Material List.  

If municipally supplied potable water is used for PC concrete, the testing specified in section 90-1.02D is 
waived unless requested. 

 

Add to section 90-4.03: 

07-19-13 

For dimensional tolerances of PC concrete members, comply with the Precast/Prestressed Concrete 
Institute Concrete Institute's Tolerance Manual for Precast and Prestressed Concrete Construction, MNL 
135-00. 

For tier 1 and tier 2 PC concrete members, apply curing compound using power-operated spraying 
equipment. You may request application by hand spraying for small quantities of PC concrete members. 
For tier 3 and tier 4 PC concrete members, the application of curing compound may be hand sprayed. 

 

Replace the item 2 in the list in the 2nd paragraph of section 90-4.03 with: 

07-19-13 

2. To prevent moisture loss on the exposed surfaces during the presteaming period, cover the concrete 
as soon as possible after casting or keep the exposed surfaces wet by fog spray, curing compound, 
or wet blankets. 

 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

91  PAINT 
10-19-12 

Add to section 91-2: 

10-19-12 

91-2.03  MOISTURE-CURED POLYURETHANE COATING 

Reserved 

 

Replace "saint" in the 1st paragraph of section 91-4.05 with: 

10-19-12 

paint 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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92  ASPHALTS 
07-19-13 

Replace "Reserved" in section 92-1.01B with: 

07-19-13 

modified asphalt binder: Asphalt binder modified with polymers, crumb rubber, or both. 

 

Replace the row for dynamic shear for original binder in the table in the 1st paragraph of section 
92-1.02B with: 

01-20-12 

Dynamic shear, 
Test temperature at 10 
rad/s, °C 
min G*/sin(delta), kPa 
max G*/sin(delta), kPa 

T 315 58 
1.00 
2.00 

64 
1.00 
2.00 

64 
1.00 
2.00 

64 
1.00 
2.00 

70 
1.00 
2.00 
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Replace 2nd paragraph of section 92-1.02B with: 

07-19-13 

PG modified asphalt binder must comply with the requirements shown in the following table: 

PG Modified Asphalt Binder 

Property AASHTO Test Method 
Grade 

PG 
58–34 M 

PG 
64–28 M 

PG 
76–22 M 

Original Binder 
Flash point, min °C T 48 230 230 230 
Solubility, min %  T 44a 97.5 97.5 97.5b

Viscosity at 135 °Cc, 
max, Pa·s 

T 316 
3.0 3.0 3.0 

Dynamic shear, 
Test temperature at 10 
rad/s, °C 
min G*/sin(delta), kPa 

T 315 
58 

1.00 
64 

1.00 
76 

1.00 
RTFO testd, 

Mass loss, max, % 
T 240 

1.00 1.00 1.00 
RTFO Test Aged Binder 

Dynamic shear, 
Test temperature at 10 
rad/s, °C 
min G*/sin(delta), kPa 

T 315 
58 

2.20 
64 

2.20 
76 

2.20 
Dynamic shear, 

Test temperature at 10 
rad/s, °C 
max (delta), degree 

T 315 

80e 80e 80e 
Elastic recoveryf, 

Test temperature °C 
min recovery, % 

T 301 25 
75 

25 
75 

25 
65 

PAVg, 
temperature, °C 

R 28 
100 100 110 

RTFO Test and PAV Aged Binder 
Dynamic shear, 

Test temperature at 10 
rad/s, °C 
max G*sin(delta), kPa 

T 315 
16 

5000 
22 

5000 
31 

5000 
Creep stiffness, 

Test temperature, °C 
max S-value, MPa 
min M-value 

T 313 
-24 
300 

0.300 

-18 
300 

0.300 

-12 
300 

0.300 
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aThe Department allows ASTM D 5546 or ASTM D 7753 instead of AASHTO T 44. Particles 
recovered from ASTM D 5546 or ASTM D 7753 or AASHTO T 44 must be less than 250 μm. 
bReport only for spray application. 
cThe Engineer waives this specification if the supplier provides written certification the asphalt 
can be adequately pumped and mixed at temperatures meeting applicable safety standards. 
d"RTFO Test" means the asphaltic residue obtained using the Rolling Thin Film Oven Test, 
AASHTO Test Method T 240 or ASTM D 2872. The residue from mass change determination 
may be used for other tests. 
eTest temperature is the temperature at which G*/sin(delta) is 2.2 kPa. A graph of log 
G*/sin(delta) plotted against temperature may be used to determine the test temperature when 
G*/sin(delta) is 2.2 kPa. A graph of (delta) versus temperature may be used to determine delta 
at the temperature when G*/sin(delta) is 2.2 kPa. The graph must have at least two points that 
envelope G*/sin(delta) of 2.2 kPa and the test temperature must not be more than 6 degree C 
apart. The Engineer also accepts direct measurement of (delta) at the temperature when 
G*/sin(delta) is 2.2 kPa. 
fTests without a force ductility clamp may be performed. 
g"PAV" means "Pressure Aging Vessel." 

 

Do not modify PG modified asphalt binder using polyphosphoric acid. 

Crumb rubber must be from automobile and truck tires and must be free from contaminants including 
fabric, metal, minerals, and other nonrubber substances. 

PG modified asphalt binder modified with crumb rubber must be homogeneous and must not contain 
visible particles of crumb rubber. 

The supplier of PG modified asphalt binder modified with crumb rubber must: 

1. Report the amount of crumb rubber by weight of asphalt binder 
2. Certify a minimum of 10 percent of crumb rubber by weight of asphalt binder 
 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

93  LIQUID ASPHALTS 
07-19-13 

Replace "Celsius" the 1st row in the table in the 8th paragraph of section 93-1.04 with: 

07-19-13 

Fahrenheit 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

94  ASPHALTIC EMULSIONS 
03-21-14 

Replace the 1st paragraph of section 94-1.04 with: 

03-21-14 

Asphaltic emulsion is measured by weight under the specifications requiring its use. If water is added to 
the asphaltic emulsion, the quantity of asphaltic emulsion is determined before the addition of water. 
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FEDERAL WAGE RATE 

 
General Decision Number: CA150009 02/20/2015  CA9 
 
Superseded General Decision Number: CA20140009 
 
State: California 
 
Construction Types: Building, Heavy (Heavy and Dredging) and  
Highway 
 
 
Counties: Alpine, Amador, Butte, Colusa, El Dorado, Glenn,  
Lassen, Marin, Modoc, Napa, Nevada, Placer, Plumas, Sacramento,  
Shasta, Sierra, Siskiyou, Solano, Sonoma, Sutter, Tehama,  
Trinity, Yolo and Yuba Counties in California. 
 
 
BUILDING CONSTRUCTION PROJECTS (excluding Amador County only); 
DREDGING CONSTRUCTION PROJECTS (does not include hopper dredge 
work); HEAVY CONSTRUCTION PROJECTS (does not include water well 
drilling); AND HIGHWAY CONSTRUCTION PROJECTS 
 
Note: Executive Order (EO) 13658 establishes an hourly minimum 
wage of $10.10 for 2015 that applies to all contracts subject 
to the Davis-Bacon Act for which the solicitation is issued on 
or after January 1, 2015. If this contract is covered by the 
EO, the contractor must pay all workers in any classification 
listed on this wage determination at least $10.10 (or the 
applicable wage rate listed on this wage determination, if it 
is higher) for all hours spent performing on the contract. The 
EO minimum wage rate will be adjusted annually. Additional 
information on contractor requirements and worker protections 
under the EO is available at www.dol.gov/whd/govcontracts. 
 
 
Modification Number     Publication Date 
          0              01/02/2015 
          1              01/16/2015 
          2              01/23/2015 
          3              01/30/2015 
          4              02/13/2015 
          5              02/20/2015 
 
 ASBE0016-001 01/01/2014 
 
AREA 1:  ALAMEDA, CONTRA COSTA, LAKE, MARIN, MENDOCINO, 
MONTEREY, NAPA, SAN BENITO, SAN FRANCISCO, SAN MATEO, SANTA 
CLARA, SANTA CRUZ, SOLANO, & SONOMA COUNTIES 
 
AREA 2: ALPINE, AMADOR, BUTTE, CALAVERAS, COLUSA, DEL NORTE, 
EL DORADO, FRESNO, GLENN, HUMBOLDT, KINGS, LASSEN, MADERA, 
MARIPOSA, MERCED,  MODOC, MONO, NEVADA, PLACER, PLUMAS, 
SACRAMENTO, SAN JOAQUIN, SHASTA, SIERRA, SISKIYOU, STANISLAU, 
SUTTER, TEHEMA, TRINITY, TULARE, TUOLUMNE, YOLO, & YUBA COUNTIES 
 
 
                                  Rates          Fringes 
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Asbestos Workers/Insulator    
(Includes the application of    
all insulating materials,    
Protective Coverings,    
Coatings, and Finishes to all    
types of mechanical systems)   
     Area 1......................$ 57.15            18.72 
     Area 2......................$ 44.05            18.62 
---------------------------------------------------------------- 
 ASBE0016-007 01/01/2013 
 
                                  Rates          Fringes 
 
Asbestos Removal    
worker/hazardous material    
handler (Includes    
preparation, wetting,    
stripping, removal,    
scrapping, vacuuming, bagging    
and disposing of all    
insulation materials from    
mechanical systems, whether    
they contain asbestos or not)....$ 31.13             6.95 
---------------------------------------------------------------- 
 BOIL0549-002 01/01/2013 
 
                                  Rates          Fringes 
 
BOILERMAKER   
     (1) Marin & Solano Counties.$ 42.06            33.43 
     (2) Remaining Counties......$ 38.37            31.32 
---------------------------------------------------------------- 
 BRCA0003-001 08/01/2013 
 
                                  Rates          Fringes 
 
MARBLE FINISHER..................$ 28.05            14.01 
---------------------------------------------------------------- 
 BRCA0003-004 05/01/2013 
 
AREA 1: ALPINE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, 
LASSEN, MODOC, NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, 
SIERRA, SUTTER, TEHAMA, YOLO AND YUBA COUNTIES 
 
AREA 2: MARIN, NAPA, SISKIYOU, SOLANO, SONOMA AND TRINITY 
COUNTIES 
 
 
                                  Rates          Fringes 
 
BRICKLAYER   
     AREA 1......................$ 36.48            19.59 
     AREA 2......................$ 39.96            23.79 
 
SPECIALTY PAY:   
  (A)  Underground work such as tunnel work, sewer work, 
  manholes, catch basins, sewer pipes and telephone conduit 
  shall be paid  $1.25 per hour above the regular rate.  Work 
  in direct contact with raw sewage shall receive $1.25 per 
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  hour in addition to the above. 
  (B)  Operating a saw or grinder shall receive $1.25 per hour 
  above the regular rate. 
  (C)  Gunite nozzle person shall receive $1.25 per hour above 
  the regular rate. 
 
---------------------------------------------------------------- 
 BRCA0003-008 07/01/2013 
 
                                  Rates          Fringes 
 
TERRAZZO FINISHER................$ 33.15            13.93 
TERRAZZO WORKER/SETTER...........$ 39.95            24.39 
---------------------------------------------------------------- 
 BRCA0003-010 04/01/2014 
 
                                  Rates          Fringes 
 
TILE FINISHER   
     Area 1......................$ 22.58            10.04 
     Area 2......................$ 22.58            12.50 
     Area 3......................$ 22.76            12.37 
     Area 4......................$ 22.26            11.85 
Tile Layer   
     Area 1......................$ 38.13            11.98 
     Area 2......................$ 36.43            13.74 
     Area 3......................$ 40.59            13.79 
     Area 4......................$ 37.46            13.74 
 
  AREA 1: Butte, Colusa, El Dorado, Glenn, Lassen, Modoc, 
  Nevada, Placer, Plumas, Sacramento, Shasta, Sierra, Sutter, 
  Tehema, Yolo, Yuba 
  AREA 2: Alpine, Amador 
  AREA 3: Marin, Napa, Solano, Siskiyou 
  AREA 4: Sonoma 
 
---------------------------------------------------------------- 
 BRCA0003-014 08/01/2013 
 
                                  Rates          Fringes 
 
MARBLE MASON.....................$ 39.30            22.48 
---------------------------------------------------------------- 
 CARP0034-001 07/01/2014 
 
                                  Rates          Fringes 
 
Diver   
     Assistant Tender, ROV  
     Tender/Technician...........$ 39.60            30.73 
     Diver standby...............$ 44.56            30.73 
     Diver Tender................$ 43.56            30.73 
     Diver wet...................$ 89.12            30.73 
     Manifold Operator (mixed  
     gas)........................$ 48.56            30.73 
     Manifold Operator (Standby).$ 43.56            30.73 
 
DEPTH PAY (Surface Diving):   
050 to 100 ft    $2.00 per foot    
101 to 150 ft    $3.00 per foot    
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151 to 220 ft    $4.00 per foot 
 
SATURATION DIVING: 
  The standby rate shall apply until saturation starts.  The 
  saturation diving rate applies when divers are under 
  pressure continuously until work task and decompression are 
  complete. The diver rate shall be paid for all saturation 
  hours. 
 
DIVING IN ENCLOSURES: 
  Where it is necessary for Divers to enter pipes or tunnels, 
  or other enclosures where there is no vertical ascent, the 
  following premium shall be paid:  Distance traveled from 
  entrance 26 feet to 300 feet:  $1.00 per foot.  When it is 
  necessary for a diver to enter any pipe, tunnel or other 
  enclosure less than 48" in height, the premium will be 
  $1.00 per foot. 
 
WORK IN COMBINATION OF CLASSIFICATIONS: 
  Employees working in any combination of classifications 
  within the diving crew (except dive supervisor) in a shift 
  are paid in the classification with the highest rate for 
  that shift. 
 
---------------------------------------------------------------- 
 CARP0034-003 07/01/2014 
 
                                  Rates          Fringes 
 
Piledriver.......................$ 40.60            30.73 
---------------------------------------------------------------- 
 CARP0035-001 08/01/2014 
 
AREA 1:  MARIN, NAPA, SOLANO & SONOMA 
 
AREA 3: SACRAMENTO, WESTERN EL DORADO (Territory west of an 
including highway 49 and the territory inside the city limits 
of Placerville), WESTERN PLACER (Territory west of and 
including highway 49), & YOLO 
 
AREA 4:  ALPINE, BUTTE, COLUSA, EASTERN EL DORADO, GLENN, 
LASSEN, MODOC, NEVADA, EASTERN PLACER, PLUMAS, SHASTA, SIERRA, 
SISKIYOU, SUTTER, TEHAMA, TRINITY,  & YUBA 
 
 
                                  Rates          Fringes 
 
Drywall Installers/Lathers:   
     Area 1......................$ 40.35            27.97 
     Area 3......................$ 34.97            27.97 
     Area 4......................$ 33.62            27.97 
Drywall Stocker/Scrapper   
     Area 1......................$ 20.18            16.30 
     Area 3......................$ 17.49            16.30 
     Area 4......................$ 16.81            16.30 
---------------------------------------------------------------- 
 CARP0035-009 07/01/2014 
 
Marin County 
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                                  Rates          Fringes 
 
CARPENTER   
     Bridge Builder/Highway  
     Carpenter...................$ 40.35            27.53 
     Hardwood Floorlayer,  
     Shingler, Power Saw  
     Operator, Steel Scaffold &  
     Steel Shoring Erector, Saw  
     Filer.......................$ 40.50            27.53 
     Journeyman Carpenter........$ 40.35            27.53 
     Millwright..................$ 40.45            29.12 
---------------------------------------------------------------- 
 CARP0035-010 07/01/2014 
 
AREA 1: Marin, Napa, Solano & Sonoma  Counties 
 
AREA 2: Monterey, San Benito and Santa Cruz 
 
AREA 3: Alpine, Butte, Colusa, El Dorado, Glenn, Lassen, Modoc, 
Nevada, Placer, Plumas, Sacramento, Shasta, Sierra, Siskiyou, 
Sutter, Tehama, Trinity, Yolo & Yuba counties 
 
 
                                  Rates          Fringes 
 
Modular Furniture Installer   
     Area 1 
      Installer I................$ 23.36            18.31 
      Installer II...............$ 19.93            18.31 
      Lead Installer.............$ 26.81            18.81 
      Master Installer...........$ 31.03            18.81 
     Area 2 
      Installer I................$ 20.71            18.31 
      Installer II...............$ 17.76            18.31 
      Lead Installer.............$ 23.68            18.81 
      Master Installer...........$ 27.31            18.81 
     Area 3 
      Installer I................$ 19.76            18.31 
      Installer II...............$ 16.99            18.31 
      Lead Installer.............$ 22.56            18.81 
      Master Installer...........$ 29.58            18.81 
---------------------------------------------------------------- 
 CARP0046-001 07/01/2014 
 
El Dorado (West), Placer (West), Sacramento and Yolo Counties 
 
                                  Rates          Fringes 
 
Carpenters   
     Bridge Builder/Highway  
     Carpenter...................$ 40.35            27.53 
     Hardwood Floorlayer,  
     Shingler, Power Saw  
     Operator, Steel Scaffold &  
     Steel Shoring Erector, Saw  
     Filer.......................$ 34.62            27.53 
     Journeyman Carpenter........$ 34.47            27.53 
     Millwright..................$ 36.97            29.12 
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  Footnote: Placer County (West) includes territory West of and 
  including Highway 49 and El Dorado County (West) includes 
  territory West of and including Highway 49 and territory 
  inside the city limits of Placerville. 
 
---------------------------------------------------------------- 
 CARP0046-002 07/01/2014 
 
Alpine, Colusa, El Dorado (East), Nevada, Placer (East), 
Sierra, Sutter and Yuba Counties 
 
 
                                  Rates          Fringes 
 
Carpenters   
     Bridge Builder/Highway  
     Carpenter...................$ 40.35            27.53 
     Hardwood Floorlayer,  
     Shingler, Power Saw  
     Operator, Steel Scaffold &  
     Steel Shoring Erector, Saw  
     Filer.......................$ 33.27            27.53 
     Journeyman Carpenter........$ 33.12            27.53 
     Millwright..................$ 35.62            29.12 
---------------------------------------------------------------- 
 CARP0152-003 07/01/2014 
 
Amador County 
 
                                  Rates          Fringes 
 
Carpenters   
     Bridge Builder/Highway  
     Carpenter...................$ 40.35            27.53 
     Hardwood Floorlayer,  
     Shingler, Power Saw  
     Operator, Steel Scaffold &  
     Steel Shoring Erector, Saw  
     Filer.......................$ 33.27            27.53 
     Journeyman Carpenter........$ 33.12            27.53 
     Millwright..................$ 35.62            29.12 
---------------------------------------------------------------- 
 CARP0180-001 07/01/2014 
 
Solano County 
 
                                  Rates          Fringes 
 
Carpenters   
     Bridge Builder/Highway  
     Carpenter...................$ 40.35            27.53 
     Hardwood Floorlayer,  
     Shingler, Power Saw  
     Operator, Steel Scaffold &  
     Steel Shoring Erector, Saw  
     Filer.......................$ 40.50            27.53 
     Journeyman Carpenter........$ 40.35            27.53 
     Millwright..................$ 40.45            29.12 
---------------------------------------------------------------- 
 CARP0751-001 07/01/2014 
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Napa and Sonoma Counties 
 
                                  Rates          Fringes 
 
Carpenters   
     Bridge Builder/Highway  
     Carpenter...................$ 40.35            27.53 
     Hardwood Floorlayer,  
     Shingler, Power Saw  
     Operator, Steel Scaffold &  
     Steel Shoring Erector, Saw  
     Filer.......................$ 40.50            27.53 
     Journeyman Carpenter........$ 40.35            27.53 
     Millwright..................$ 40.45            29.12 
---------------------------------------------------------------- 
 CARP1599-001 07/01/2014 
 
Butte, Glenn, Lassen, Modoc, Plumas, Shasta, Siskiyou, Tehama 
and Trinity Counties 
 
 
                                  Rates          Fringes 
 
Carpenters   
     Bridge Builder/Highway  
     Carpenter...................$ 40.35            27.53 
     Hardwood Floorlayer,  
     Shingler, Power Saw  
     Operator, Steel Scaffold &  
     Steel Shoring Erector, Saw  
     Filer.......................$ 33.27            27.53 
     Journeyman Carpenter........$ 33.12            27.53 
     Millwright..................$ 35.62            29.12 
---------------------------------------------------------------- 
 ELEC0180-001 06/01/2014 
 
NAPA AND SOLANO COUNTIES 
 
                                  Rates          Fringes 
 
CABLE SPLICER....................$ 50.97         3%+20.13 
ELECTRICIAN......................$ 45.31         3%+20.13 
---------------------------------------------------------------- 
 ELEC0180-003 12/01/2014 
 
NAPA AND SOLANO COUNTIES 
 
                                  Rates          Fringes 
 
Sound & Communications   
     Installer...................$ 32.32            16.27 
     Technician..................$ 35.66         3%+15.30 
 
SCOPE OF WORK INCLUDES-   
  SOUND & VOICE TRANSMISSION (Music, Intercom, Nurse Call, 
  Telephone); FIRE ALARM SYSTEMS [excluding fire alarm  work 
  when installed in raceways (including wire and cable 
  pulling) and when performed on new or major remodel 
  building  projects or jobs], 
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  TELEVISION & VIDEO SYSTEMS, SECURITY SYSTEMS, COMMUNICATIONS 
  SYSTEMS that transmit or receive information and/or control 
  systems that are intrinsic to the above. 
 
EXCLUDES- 
  Excludes all other data systems or multiple systems which 
  include control function or power supply;  excludes 
  installation of raceway systems,  line voltage work, 
  industrial work, life-safety systems (all  buildings having 
  floors located more than 75' above the lowest  floor level 
  having building access); excludes energy management 
  systems. 
 
---------------------------------------------------------------- 
* ELEC0340-002 12/08/2014 
 
ALPINE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, 
NEVADA, PLACER, PLUMAS, SACRAMENTO, TRINITY, YOLO, YUBA COUNTIES 
 
 
                                  Rates          Fringes 
 
Communications System   
     Sound & Communications  
     Installer...................$ 27.85            13.80 
     Sound & Communications  
     Technician..................$ 33.42            13.80 
 
SCOPE OF WORK   
 
  Includes the installation testing, service and maintenance, 
  of the following systems which utilize the transmission 
  and/or transference of voice, sound, vision and digital for 
  commercial, education, security and entertainment purposes 
  for the following TV monitoring and surveillance, 
  background-foreground music, intercom and telephone 
  interconnect, inventory control systems, microwave 
  transmission, multi-media, multiplex, nurse call system, 
  radio page, school intercom and sound, burglar alarms, and 
  low voltage master clock systems. 
 
A. SOUND AND VOICE TRANSMISSION/TRANSFERENCE SYSTEMS      
  Background foreground music Intercom and telephone 
  interconnect systems, Telephone systems, Nurse call 
  systems, Radio page systems, School intercom and sound 
  systems, Burglar alarm systems, Low voltage master clock 
  systems, Multi-media/multiplex systems, Sound and musical 
  entertainment systems, RF systems, Antennas and Wave Guide. 
 
B. FIRE ALARM SYSTEMS      
Installation, wire pulling and testing   
 
  C. TELEVISION AND VIDEO SYSTEMS     Television monitoring and 
  surveillance systems,  Video security systems, Video 
  entertainment systems, Video educational systems, Microwave 
  transmission systems, CATV and CCTV 
 
  D. SECURITY SYSTEMS     Perimeter security systems 
  Vibration sensor systems     Card access systems     Access 
  control systems     Sonar/infrared monitoring equipment 
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  E. COMMUNICATIONS SYSTEMS THAT TRANSMIT OR RECEIVE 
  INFORMATION AND/OR CONTROL SYSTEMS THAT ARE INTRINSIC    TO 
  THE ABOVE LISTED SYSTEMS     SCADA (Supervisory Control and 
  Data Acquisition)     PCM (Pulse Code Modulation) 
  Inventory Control Systems     Digital Data Systems 
  Broadband and Baseband and Carriers     Point of Sale 
  Systems     VSAT Data Systems     Data Communication 
  Systems     RF and Remote Control Systems     Fiber Optic 
  Data Systems  WORK EXCLUDED Raceway systems are not covered 
  (excluding Ladder-Rack for the purpose of the above listed 
  systems).  Chases and/or nipples (not to exceed 10 feet) 
  may be installed on open wiring systems.  Energy management 
  systems.  SCADA (Supervisory Control and Data Acquisition) 
  when not intrinsic to the above listed systems (in the 
  scope).  Fire alarm systems when installed in raceways 
  (including wire and cable pulling) shall be performed at 
  the electrician wage rate, when either of the following two 
  (2) conditions apply: 
  1.  The project involves new or major remodel building trades 
  construction. 
  2.  The conductors for the fire alarm system are installed in 
  conduit. 
 
---------------------------------------------------------------- 
 ELEC0340-003 12/01/2013 
 
ALPINE (West of Sierra Mt. Watershed), AMADOR, BUTTE, COLUSA, 
EL DORADO (West of Sierra Mt. Watershed), GLENN, LASSEN, NEVADA 
(West of Sierra Mt. Watershed), PLACER, PLUMAS, SACRAMENTO, 
SHASTA, SIERRA (West of Sierra Mt. Watershed), SUTTER, TEHAMA, 
TRINITY, YOLO & YUBA COUNTIES 
 
 
                                  Rates          Fringes 
 
ELECTRICIAN   
     Remaining area..............$ 39.06            18.54 
     Sierra Army Depot, Herlong..$ 48.83            18.54 
     Tunnel work.................$ 41.01            18.54 
 
  CABLE SPLICER:  Receives 110% of the Electrician basic hourly 
  rate. 
 
---------------------------------------------------------------- 
 ELEC0401-005 11/01/2014 
 
ALPINE (east of the main watershed divide), EL DORADO (east of 
the main watershed divide), NEVADA (east of the main 
watershed), PLACER (east of the main watershed divide) and 
SIERRA (east of the main watershed divide) COUNTIES: 
 
 
                                  Rates          Fringes 
 
ELECTRICIAN......................$ 37.50            15.14 
---------------------------------------------------------------- 
 ELEC0551-004 06/01/2014 
 
MARIN AND SONOMA COUNTIES 
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                                  Rates          Fringes 
 
ELECTRICIAN......................$ 47.20            16.76 
---------------------------------------------------------------- 
 ELEC0551-005 12/01/2014 
 
MARIN & SONOMA COUNTIES 
 
                                  Rates          Fringes 
 
Sound & Communications   
     Installer...................$ 32.32            16.27 
     Technician..................$ 36.80            16.41 
 
SCOPE OF WORK INCLUDES-   
  SOUND & VOICE TRANSMISSION (Music, Intercom, Nurse Call, 
  Telephone); FIRE ALARM SYSTEMS [excluding fire alarm  work 
  when installed in raceways (including wire and cable 
  pulling) and when performed on new or major remodel 
  building  projects or jobs], 
  TELEVISION & VIDEO SYSTEMS, SECURITY SYSTEMS, COMMUNICATIONS 
  SYSTEMS that transmit or receive information and/or control 
  systems that are intrinsic to the above. 
 
EXCLUDES- 
  Excludes all other data systems or multiple systems which 
  include control function or power supply;  excludes 
  installation of raceway systems,  line voltage work, 
  industrial work, life-safety systems (all  buildings having 
  floors located more than 75' above the lowest  floor level 
  having building access); excludes energy management 
  systems. 
 
---------------------------------------------------------------- 
 ELEC0659-006 01/01/2015 
 
DEL NORTE, MODOC and SISKIYOU COUNTIES 
 
                                  Rates          Fringes 
 
ELECTRICIAN......................$ 30.44            15.71 
---------------------------------------------------------------- 
 ELEC0659-008 02/01/2013 
 
DEL NORTE, MODOC & SISKIYOU COUNTIES 
 
                                  Rates          Fringes 
 
Line Construction   
     (1) Cable Splicer...........$ 51.09         4%+13.30 
     (2) Lineman, Pole Sprayer,  
     Heavy Line Equipment Man....$ 45.62         4%+13.30 
     (3) Tree Trimmer............$ 32.07          4%+9.80 
     (4) Line Equipment Man......$ 45.62          4%+9.80 
     (5) Powdermen,  
     Jackhammermen...............$ 34.22          4%+9.80 
     (6) Groundman...............$ 31.31          4%+9.80 
---------------------------------------------------------------- 
 ELEC1245-004 06/01/2013 
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ALL COUNTIES EXCEPT DEL NORTE, MODOC & SISKIYOU 
 
                                  Rates          Fringes 
 
LINE CONSTRUCTION   
     (1) Lineman; Cable splicer..$ 50.30               15 
     (2) Equipment specialist  
     (operates crawler  
     tractors, commercial motor  
     vehicles, backhoes,  
     trenchers, cranes (50 tons  
     and below), overhead &  
     underground distribution  
     line   equipment)...........$ 40.17            14.56 
     (3) Groundman...............$ 30.73            13.48 
     (4) Powderman...............$ 44.91            13.48 
 
  HOLIDAYS: New Year's Day, M.L. King Day, Memorial Day, 
  Independence Day, Labor Day, Veterans Day, Thanksgiving Day 
  and day after Thanksgiving, Christmas Day 
 
---------------------------------------------------------------- 
 ELEV0008-001 01/01/2014 
 
                                  Rates          Fringes 
 
ELEVATOR MECHANIC................$ 59.19           26.785 
 
FOOTNOTE: 
  PAID VACATION:  Employer contributes 8% of regular hourly 
  rate as vacation pay credit for employees with more than 5 
  years of service, and 6% for 6 months to 5 years of service. 
  PAID HOLIDAYS: New Years Day, Memorial Day, Independence Day, 
  Labor Day, Veterans Day, Thanksgiving Day, Friday after 
  Thanksgiving, and Christmas Day. 
 
---------------------------------------------------------------- 
 ENGI0003-008 07/01/2013 
 
                                  Rates          Fringes 
 
Dredging: (DREDGING:    
CLAMSHELL & DIPPER DREDGING;     
HYDRAULIC SUCTION DREDGING:)   
     AREA 1: 
      (1) Leverman...............$ 40.53            27.81 
      (2) Dredge Dozer; Heavy  
      duty repairman.............$ 35.57            27.81 
      (3) Booster Pump  
      Operator; Deck    
      Engineer; Deck mate;  
      Dredge Tender; Winch  
      Operator...................$ 34.45            27.81 
      (4) Bargeman; Deckhand;  
      Fireman; Leveehand; Oiler..$ 31.15            27.81 
     AREA 2: 
      (1) Leverman...............$ 42.53            27.81 
      (2) Dredge Dozer; Heavy  
      duty repairman.............$ 37.57            27.81 
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      (3) Booster Pump  
      Operator; Deck    
      Engineer; Deck mate;  
      Dredge Tender; Winch  
      Operator...................$ 36.45            27.81 
      (4) Bargeman; Deckhand;  
      Fireman; Leveehand; Oiler..$ 33.15            27.81 
 
AREA DESCRIPTIONS   
 
  AREA 1: ALAMEDA,BUTTE, CONTRA COSTA, KINGS, MARIN, MERCED, 
  NAPA, SACRAMENTO, SAN BENITO, SAN FRANCISCO, SAN JOAQUIN, 
  SAN MATEO, SANTA CLARA, SANTA CRUZ, SOLANO, STANISLAUS, 
  SUTTER, YOLO, AND YUBA COUNTIES 
 
AREA 2:  MODOC COUNTY 
 
  THE REMAINGING COUNTIES ARE SPLIT BETWEEN AREA 1 AND AREA 2 
  AS NOTED BELOW: 
 
ALPINE COUNTY: 
Area 1:  Northernmost part 
Area 2:  Remainder 
 
CALAVERAS COUNTY:  
Area 1: Remainder  
Area 2: Eastern part   
 
COLUSA COUNTY: 
Area 1:  Eastern part 
Area 2:  Remainder 
 
ELDORADO COUNTY: 
Area 1:  North Central part 
Area 2:  Remainder 
  
FRESNO COUNTY:  
Area 1: Remainder  
Area 2: Eastern part   
 
GLENN COUNTY: 
Area 1:  Eastern part 
Area 2: Remainder   
 
LASSEN COUNTY: 
  Area 1:  Western part along the Southern portion of border 
  with Shasta County 
Area 2:  Remainder 
 
MADERA COUNTY:  
Area 1: Except Eastern part  
Area 2: Eastern part   
 
MARIPOSA COUNTY  
Area 1: Except Eastern part  
Area 2: Eastern part   
 
MONTERREY COUNTY  
Area 1: Except Southwestern part  
Area 2: Southwestern part   
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NEVADA COUNTY: 
  Area 1:  All but the Northern portion along the border of 
  Sierra County 
Area 2:  Remainder 
 
PLACER COUNTY: 
Area 1:  Al but the Central portion 
Area 2:  Remainder 
 
PLUMAS COUNTY: 
Area 1:  Western portion 
Area 2:  Remainder 
 
SHASTA COUNTY: 
Area 1:  All but the Northeastern corner 
Area 2:  Remainder 
 
SIERRA COUNTY: 
Area 1:  Western part 
Area 2:  Remainder 
 
SISKIYOU COUNTY: 
Area 1:  Central part 
Area 2:  Remainder 
 
SONOMA COUNTY: 
Area 1:  All but the Northwestern corner 
Area 2:  Remainder 
 
TEHAMA COUNTY: 
  Area 1:  All but the Western border with Mendocino & Trinity 
  Counties 
Area 2:  Remainder 
 
TRINITY COUNTY: 
  Area 1:  East Central part and the Northeastern border with 
  Shasta County 
Area 2:  Remainder 
 
TUOLUMNE COUNTY:  
Area 1: Except Eastern part  
Area 2: Eastern part 
 
---------------------------------------------------------------- 
 ENGI0003-018 06/30/2014 
 
"AREA 1" WAGE RATES ARE LISTED BELOW  
 
"AREA 2" RECEIVES AN ADDITIONAL $2.00 PER HOUR ABOVE AREA 1 
RATES. 
 
SEE AREA DEFINITIONS BELOW 
 
 
                                  Rates          Fringes 
 
OPERATOR:  Power Equipment    
(AREA 1:)   
     GROUP 1.....................$ 39.85            27.44 
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     GROUP 2.....................$ 38.32            27.44 
     GROUP 3.....................$ 36.84            27.44 
     GROUP 4.....................$ 35.46            27.44 
     GROUP 5.....................$ 34.19            27.44 
     GROUP 6.....................$ 32.87            27.44 
     GROUP 7.....................$ 31.73            27.44 
     GROUP 8.....................$ 30.59            27.44 
     GROUP 8-A...................$ 28.38            27.44 
OPERATOR:  Power Equipment    
(Cranes and Attachments -    
AREA 1:)   
     GROUP 1 
      Cranes.....................$ 40.73            27.44 
      Oiler......................$ 33.76            27.44 
      Truck crane oiler..........$ 37.33            27.44 
     GROUP 2 
      Cranes.....................$ 38.97            27.44 
      Oiler......................$ 33.50            27.44 
      Truck crane oiler..........$ 37.04            27.44 
     GROUP 3 
      Cranes.....................$ 37.23            27.44 
      Hydraulic..................$ 32.87            27.44 
      Oiler......................$ 33.26            27.44 
      Truck Crane Oiler..........$ 36.77            27.44 
     GROUP 4 
      Cranes.....................$ 34.19            27.44 
OPERATOR:  Power Equipment    
(Piledriving - AREA 1:)   
     GROUP 1 
      Lifting devices............$ 41.07            27.44 
      Oiler......................$ 31.81            27.44 
      Truck crane oiler..........$ 34.09            27.44 
     GROUP 2 
      Lifting devices............$ 39.25            27.44 
      Oiler......................$ 31.54            27.44 
      Truck Crane Oiler..........$ 33.84            27.44 
     GROUP 3 
      Lifting devices............$ 37.57            27.44 
      Oiler......................$ 31.32            27.44 
      Truck Crane Oiler..........$ 33.55            27.44 
     GROUP 4 
      Lifting devices............$ 35.80            27.44 
     GROUP 5 
      Lifting devices............$ 34.50            27.44 
     GROUP 6 
      Lifting devices............$ 33.16            27.44 
OPERATOR:  Power Equipment    
(Steel Erection - AREA 1:)   
     GROUP 1 
      Cranes.....................$ 41.70            27.44 
      Oiler......................$ 32.15            27.44 
      Truck Crane Oiler..........$ 34.38            27.44 
     GROUP 2 
      Cranes.....................$ 39.93            27.44 
      Oiler......................$ 31.88            27.44 
      Truck Crane Oiler..........$ 34.16            27.44 
     GROUP 3 
      Cranes.....................$ 38.45            27.44 
      Hydraulic..................$ 32.67            27.44 
      Oiler......................$ 31.66            27.44 
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      Truck Crane Oiler..........$ 33.89            27.44 
     GROUP 4 
      Cranes.....................$ 36.43            27.44 
     GROUP 5 
      Cranes.....................$ 35.13            27.44 
OPERATOR:  Power Equipment    
(Tunnel and Underground Work    
- AREA 1:)   
     SHAFTS, STOPES, RAISES: 
      GROUP 1....................$ 35.95            27.44 
      GROUP 1-A..................$ 38.32            27.44 
      GROUP 2....................$ 34.59            27.44 
      GROUP 3....................$ 33.36            27.44 
      GROUP 4....................$ 32.22            27.44 
      GROUP 5....................$ 31.08            27.44 
     UNDERGROUND: 
      GROUP 1....................$ 35.85            27.44 
      GROUP 1-A..................$ 38.32            27.44 
      GROUP 2....................$ 34.59            27.44 
      GROUP 3....................$ 33.26            27.44 
      GROUP 4....................$ 32.12            27.44 
      GROUP 5....................$ 30.98            27.44 
 
  FOOTNOTE: Work suspended by ropes or cables, or work on a 
  Yo-Yo Cat: $.60 per hour additional. 
 
 
  POWER EQUIPMENT OPERATOR CLASSIFICATIONS   
 
  GROUP 1: Operator of helicopter (when used in erection work); 
  Hydraulic excavator, 7 cu. yds. and over; Power shovels, 
  over 7 cu. yds. 
 
  GROUP 2: Highline cableway; Hydraulic excavator, 3-1/2 cu. 
  yds. up to 7 cu. yds.; Licensed construction work boat 
  operator, on site; Power blade operator (finish); Power 
  shovels, over 1 cu. yd. up to and including 7 cu. yds. 
  m.r.c. 
 
  GROUP 3: Asphalt milling machine; Cable backhoe; Combination 
  backhoe and loader over 3/4 cu. yds.; Continuous flight tie 
  back machine assistant to engineer or mechanic; Crane 
  mounted continuous flight tie back machine, tonnage to 
  apply; Crane mounted drill attachment, tonnage to apply; 
  Dozer, slope brd; Gradall; Hydraulic excavator, up to 3 1/2 
  cu. yds.; Loader 4 cu. yds. and over; Long reach excavator; 
  Multiple engine scraper (when used as push pull); Power 
  shovels, up to and including 1 cu. yd.; Pre-stress wire 
  wrapping machine; Side boom cat, 572 or larger; Track 
  loader 4 cu. yds. and over; Wheel excavator (up to and 
  including 750 cu. yds. per hour) 
 
  GROUP 4: Asphalt plant engineer/box person; Chicago boom; 
  Combination backhoe and loader up to and including 3/4 cu. 
  yd.; Concrete batch plant (wet or dry); Dozer and/or push 
  cat; Pull- type elevating loader; Gradesetter, grade 
  checker (GPS, mechanical or otherwise); Grooving and 
  grinding machine; Heading shield operator; Heavy-duty 
  drilling equipment, Hughes, LDH, Watson 3000 or similar; 
  Heavy-duty repairperson and/or welder; Lime spreader; 
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  Loader under 4 cu. yds.; Lubrication and service engineer 
  (mobile and grease rack); Mechanical finishers or spreader 
  machine (asphalt, Barber-Greene and similar); Miller 
  Formless M-9000 slope paver or similar; Portable crushing 
  and screening plants; Power blade support; Roller operator, 
  asphalt; Rubber-tired scraper, self-loading (paddle-wheels, 
  etc.); Rubber- tired earthmoving equipment (scrapers); Slip 
  form paver (concrete); Small tractor with drag; Soil 
  stabilizer (P & H or equal); Spider plow and spider puller; 
  Tubex pile rig; Unlicensed constuction work boat operator, 
  on site; Timber skidder; Track loader up to 4 yds.; 
  Tractor-drawn scraper; Tractor, compressor drill 
  combination; Welder; Woods-Mixer (and other similar Pugmill 
  equipment) 
 
  GROUP 5: Cast-in-place pipe laying machine; Combination 
  slusher and motor operator; Concrete conveyor or concrete 
  pump, truck or equipment mounted; Concrete conveyor, 
  building site; Concrete pump or pumpcrete gun; Drilling 
  equipment, Watson 2000, Texoma 700 or similar; Drilling and 
  boring machinery, horizontal (not to apply to waterliners, 
  wagon drills or jackhammers); Concrete mixer/all; Person 
  and/or material hoist; Mechanical finishers (concrete) 
  (Clary, Johnson, Bidwell Bridge Deck or similar types); 
  Mechanical burm, curb and/or curb and gutter machine, 
  concrete or asphalt); Mine or shaft hoist; Portable 
  crusher; Power jumbo operator (setting slip-forms, etc., in 
  tunnels); Screed (automatic or manual); Self-propelled 
  compactor with dozer; Tractor with boom D6 or smaller; 
  Trenching machine, maximum digging capacity over 5 ft. 
  depth; Vermeer T-600B rock cutter or similar 
 
  GROUP 6: Armor-Coater (or similar); Ballast jack tamper; 
  Boom- type backfilling machine; Assistant plant engineer; 
  Bridge and/or gantry crane; Chemical grouting machine, 
  truck-mounted; Chip spreading machine operator; Concrete 
  saw (self-propelled unit on streets, highways, airports and 
  canals); Deck engineer; Drilling equipment Texoma 600, 
  Hughes 200 Series or similar up to and including 30 ft. 
  m.r.c.; Drill doctor; Helicopter radio operator; 
  Hydro-hammer or similar; Line master; Skidsteer loader, 
  Bobcat larger than 743 series or similar (with 
  attachments); Locomotive; Lull hi-lift or similar; Oiler, 
  truck mounted equipment; Pavement breaker, truck-mounted, 
  with compressor combination; Paving fabric installation 
  and/or laying machine; Pipe bending machine (pipelines 
  only); Pipe wrapping machine (tractor propelled and 
  supported); Screed (except asphaltic concrete paving); 
  Self- propelled pipeline wrapping machine; Tractor; 
  Self-loading chipper; Concrete barrier moving machine 
 
  GROUP 7: Ballast regulator; Boom truck or dual-purpose 
  A-frame truck, non-rotating - under 15 tons; Cary lift or 
  similar; Combination slurry mixer and/or cleaner; Drilling 
  equipment, 20 ft. and under m.r.c.; Firetender (hot plant); 
  Grouting machine operator; Highline cableway signalperson; 
  Stationary belt loader (Kolman or similar); Lift slab 
  machine (Vagtborg and similar types); Maginnes internal 
  full slab vibrator; Material hoist (1 drum); Mechanical 
  trench shield; Pavement breaker with or without compressor 
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  combination); Pipe cleaning machine (tractor propelled and 
  supported); Post driver; Roller (except asphalt); Chip 
  Seal; Self-propelled automatically applied concrete curing 
  mahcine (on streets, highways, airports and canals); 
  Self-propelled compactor (without dozer); Signalperson; 
  Slip-form pumps (lifting device for concrete forms); Tie 
  spacer; Tower mobile; Trenching machine, maximum digging 
  capacity up to and including 5 ft. depth; Truck- type loader 
 
  GROUP 8: Bit sharpener; Boiler tender; Box operator; 
  Brakeperson; Combination mixer and compressor 
  (shotcrete/gunite); Compressor operator; Deckhand; Fire 
  tender; Forklift (under 20 ft.); Generator; 
  Gunite/shotcrete equipment operator; Hydraulic monitor; Ken 
  seal machine (or similar); Mixermobile; Oiler; Pump 
  operator; Refrigeration plant; Reservoir-debris tug (self- 
  propelled floating); Ross Carrier (construction site); 
  Rotomist operator; Self-propelled tape machine; Shuttlecar; 
  Self-propelled power sweeper operator (includes vacuum 
  sweeper);  Slusher operator; Surface heater; Switchperson; 
  Tar pot firetender; Tugger hoist, single drum; Vacuum 
  cooling plant; Welding machine (powered other than by 
  electricity) 
 
  GROUP 8-A: Elevator operator; Skidsteer loader-Bobcat 743 
  series or smaller, and similar (without attachments); Mini 
  excavator under 25 H.P. (backhoe-trencher); Tub grinder 
  wood chipper 
 
---------------------------------------------------------- 
              
     ALL CRANES AND ATTACHMENTS  
 
  GROUP 1: Clamshell and dragline over 7 cu. yds.; Crane, over 
  100 tons; Derrick, over 100 tons; Derrick barge 
  pedestal-mounted, over 100 tons; Self-propelled boom-type 
  lifting device, over 100 tons 
 
  GROUP 2: Clamshell and dragline over 1 cu. yd. up to and 
  including 7 cu. yds.; Crane, over 45 tons up to and 
  including 100 tons; Derrick barge, 100 tons and under; 
  Self-propelled boom-type lifting device, over 45 tons; 
  Tower crane 
 
  GROUP 3: Clamshell and dragline up to and including 1 cu. 
  yd.; Cranes 45 tons and under; Self-propelled boom-type 
  lifting device 45 tons and under; 
 
  GROUP 4: Boom Truck or dual purpose A-frame truck, 
  non-rotating over 15 tons; Truck-mounted rotating 
  telescopic boom type lifting device, Manitex or similar 
  (boom truck) over 15 tons; Truck-mounted rotating 
  telescopic boom type lifting device, Manitex or similar 
  (boom truck) - under 15 tons; 
 
----------------------------------------------------------- 
 
                 PILEDRIVERS   
 
  GROUP 1: Derrick barge pedestal mounted over 100 tons; 
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  Clamshell over 7 cu. yds.; Self-propelled boom-type lifting 
  device over 100 tons; Truck crane or crawler, land or barge 
  mounted over 100 tons 
 
  GROUP 2: Derrick barge pedestal mounted 45 tons to and 
  including 100 tons; Clamshell up to and including 7 cu. 
  yds.; Self-propelled boom-type lifting device over 45 tons; 
  Truck crane or crawler, land or barge mounted, over 45 tons 
  up to and including 100 tons; Fundex F-12 hydraulic pile rig 
 
  GROUP 3: Derrick barge pedestal mounted under 45 tons; Self- 
  propelled boom-type lifting device 45 tons and under; 
  Skid/scow piledriver, any tonnage; Truck crane or crawler, 
  land or barge mounted 45 tons and under 
 
  GROUP 4: Assistant operator in lieu of assistant to engineer; 
  Forklift, 10 tons and over; Heavy-duty repairperson/welder 
 
GROUP 5: Deck engineer   
 
GROUP 6: Deckhand; Fire tender             
 
------------------------------------------------------------- 
 
            STEEL ERECTORS   
 
  GROUP 1: Crane over 100 tons; Derrick over 100 tons; Self- 
  propelled boom-type lifting device over 100 tons 
 
  GROUP 2: Crane over 45 tons to 100 tons; Derrick under 100 
  tons; Self-propelled boom-type lifting device over 45 tons 
  to 100 tons; Tower crane 
 
  GROUP 3: Crane, 45 tons and under; Self-propelled boom-type 
  lifting device, 45 tons and under 
 
  GROUP 4: Chicago boom; Forklift, 10 tons and over; Heavy-duty 
  repair person/welder 
 
GROUP 5: Boom cat   
 
  -------------------------------------------------------------- 
  -- 
 
  TUNNEL AND UNDERGROUND WORK   
 
  GROUP 1-A: Tunnel bore machine operator, 20' diameter or more 
   
 
  GROUP 1: Heading shield operator; Heavy-duty repairperson; 
  Mucking machine (rubber tired, rail or track type); Raised 
  bore operator (tunnels); Tunnel mole bore operator 
 
  GROUP 2: Combination slusher and motor operator; Concrete 
  pump or pumpcrete gun; Power jumbo operator 
 
GROUP 3: Drill doctor; Mine or shaft hoist   
 
  GROUP 4: Combination slurry mixer cleaner; Grouting Machine 
  operator; Motorman 
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  GROUP 5: Bit Sharpener; Brakeman; Combination mixer and 
  compressor (gunite); Compressor operator; Oiler; Pump 
  operator; Slusher operator 
----------------------------------------------------------- 
 
AREA DESCRIPTIONS: 
 
  POWER EQUIPMENT OPERATORS, CRANES AND ATTACHMENTS,TUNNEL AND 
  UNDERGROUND  [These areas do not apply to Piledrivers and 
  Steel Erectors] 
 
  AREA 1: ALAMEDA, BUTTE, CONTRA COSTA, KINGS, MARIN,  MERCED, 
  NAPA, SACRAMENTO, SAN BENITO, SAN FRANCISCO, SAN JOAQUIN, 
  SAN MATEO, SANTA CLARA, SANTA CRUZ, SOLANO, STANISLAUS, 
  SUTTER, YOLO, AND YUBA COUNTIES 
 
AREA 2 - MODOC COUNTY 
 
  THE REMAINING COUNTIES ARE SPLIT BETWEEN AREA 1 AND AREA 2 AS 
  NOTED BELOW: 
 
ALPINE COUNTY: 
Area 1: Northernmost part 
Area 2: Remainder 
 
CALAVERAS COUNTY:  
Area 1: Except Eastern part  
Area 2: Eastern part   
 
COLUSA COUNTY: 
Area 1: Eastern part 
Area 2: Remainder 
 
DEL NORTE COUNTY: 
Area 1: Extreme Southwestern corner 
Area 2: Remainder  
 
ELDORADO COUNTY: 
Area 1: North Central part 
Area 2: Remainder 
 
FRESNO COUNTY  
Area 1: Except Eastern part  
Area 2: Eastern part   
 
GLENN COUNTY: 
Area 1: Eastern part 
Area 2: Remainder 
 
HUMBOLDT COUNTY: 
Area 1: Except Eastern and Southwestern parts 
Area 2: Remainder 
 
LAKE COUNTY: 
Area 1: Southern part 
Area 2: Remainder 
 
LASSEN COUNTY: 
  Area 1: Western part along the Southern portion of border 
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  with Shasta County 
Area 2: Remainder 
 
MADERA COUNTY  
Area 1: Remainder  
Area 2: Eastern part   
 
MARIPOSA COUNTY  
Area 1: Remainder  
Area 2: Eastern part   
 
MENDOCINO COUNTY: 
Area 1: Central and Southeastern parts 
Area 2: Remainder  
 
MONTEREY COUNTY  
Area 1: Remainder  
Area 2: Southwestern part 
 
NEVADA COUNTY: 
  Area 1: All but the Northern portion along the border of 
  Sierra County 
Area 2: Remainder 
 
PLACER COUNTY: 
Area 1: All but the Central portion 
Area 2: Remainder 
 
PLUMAS COUNTY: 
Area 1: Western portion 
Area 2: Remainder 
 
SHASTA COUNTY: 
Area 1: All but the Northeastern corner 
Area 2: Remainder 
 
SIERRA COUNTY: 
Area 1: Western part 
Area 2: Remainder 
 
SISKIYOU COUNTY: 
Area 1: Central part 
Area 2: Remainder 
 
SONOMA COUNTY: 
Area 1: All but the Northwestern corner 
Area 2: Reaminder 
 
TEHAMA COUNTY: 
  Area 1: All but the Western border with mendocino & Trinity 
  Counties 
Area 2: Remainder 
 
TRINITY COUNTY: 
  Area 1: East Central part and the Northeaster border with 
  Shasta County 
Area 2: Remainder 
 
TULARE COUNTY; 
Area 1: Remainder 
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Area 2: Eastern part 
 
TUOLUMNE COUNTY: 
Area 1: Remainder 
Area 2: Eastern Part 
 
---------------------------------------------------------------- 
 ENGI0003-019 07/01/2013 
 
SEE AREA DESCRIPTIONS BELOW 
 
                                  Rates          Fringes 
 
OPERATOR:  Power Equipment    
(LANDSCAPE WORK ONLY)   
     GROUP 1 
      AREA 1.....................$ 29.64            25.71 
      AREA 2.....................$ 31.64            25.71 
     GROUP 2 
      AREA 1.....................$ 26.04            25.71 
      AREA 2.....................$ 28.04            25.71 
     GROUP 3 
      AREA 1.....................$ 21.43            25.71 
      AREA 2.....................$ 23.43            25.71 
 
GROUP DESCRIPTIONS: 
 
  GROUP 1:  Landscape Finish Grade Operator: All finish grade 
  work regardless of equipment used, and all equipment with a 
  rating more than 65 HP. 
 
  GROUP 2:  Landscape Operator up to 65 HP: All equipment with 
  a manufacturer's rating of 65 HP or less except equipment 
  covered by Group 1 or Group 3.  The following equipment 
  shall be included except when used for finish work as long 
  as manufacturer's rating is 65 HP or less: A-Frame and 
  Winch Truck, Backhoe, Forklift, Hydragraphic Seeder 
  Machine, Roller, Rubber-Tired and Track Earthmoving 
  Equipment, Skiploader, Straw Blowers, and Trencher 31 HP up 
  to 65 HP. 
 
  GROUP 3: Landscae Utility Operator: Small Rubber-Tired 
  Tractor, Trencher Under 31 HP. 
 
AREA DESCRIPTIONS: 
 
  AREA 1: ALAMEDA, BUTTE, CONTRA COSTA, KINGS, MARIN,  MERCED, 
  NAPA, SACRAMENTO, SAN BENITO, SAN FRANCISCO, SAN JOAQUIN, 
  SAN MATEO, SANTA CLARA, SANTA CRUZ, SOLANO, STANISLAUS, 
  SUTTER, YOLO, AND YUBA COUNTIES 
 
AREA 2 - MODOC COUNTY 
 
  THE REMAINING COUNTIES ARE SPLIT BETWEEN AREA 1 AND AREA 2 AS 
  NOTED BELOW: 
 
ALPINE COUNTY: 
Area 1: Northernmost part 
Area 2: Remainder 
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CALAVERAS COUNTY:  
Area 1: Except Eastern part  
Area 2: Eastern part   
 
COLUSA COUNTY: 
Area 1: Eastern part 
Area 2: Remainder 
 
DEL NORTE COUNTY: 
Area 1: Extreme Southwestern corner 
Area 2: Remainder  
 
ELDORADO COUNTY: 
Area 1: North Central part 
Area 2: Remainder 
 
FRESNO COUNTY  
Area 1: Except Eastern part  
Area 2: Eastern part   
 
GLENN COUNTY: 
Area 1: Eastern part 
Area 2: Remainder 
 
HUMBOLDT COUNTY: 
Area 1: Except Eastern and Southwestern parts 
Area 2: Remainder 
 
LAKE COUNTY: 
Area 1: Southern part 
Area 2: Remainder 
 
LASSEN COUNTY: 
  Area 1: Western part along the Southern portion of border 
  with Shasta County 
Area 2: Remainder 
 
MADERA COUNTY  
Area 1: Remainder  
Area 2: Eastern part   
 
MARIPOSA COUNTY  
Area 1: Remainder  
Area 2: Eastern part   
 
MENDOCINO COUNTY: 
Area 1: Central and Southeastern parts 
Area 2: Remainder  
 
MONTEREY COUNTY  
Area 1: Remainder  
Area 2: Southwestern part 
 
NEVADA COUNTY: 
  Area 1: All but the Northern portion along the border of 
  Sierra County 
Area 2: Remainder 
 
PLACER COUNTY: 
Area 1: All but the Central portion 
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Area 2: Remainder 
 
PLUMAS COUNTY: 
Area 1: Western portion 
Area 2: Remainder 
 
SHASTA COUNTY: 
Area 1: All but the Northeastern corner 
Area 2: Remainder 
 
SIERRA COUNTY: 
Area 1: Western part 
Area 2: Remainder 
 
SISKIYOU COUNTY: 
Area 1: Central part 
Area 2: Remainder 
 
SONOMA COUNTY: 
Area 1: All but the Northwestern corner 
Area 2: Reaminder 
 
TEHAMA COUNTY: 
  Area 1: All but the Western border with mendocino & Trinity 
  Counties 
Area 2: Remainder 
 
TRINITY COUNTY: 
  Area 1: East Central part and the Northeaster border with 
  Shasta County 
Area 2: Remainder 
 
TULARE COUNTY; 
Area 1: Remainder 
Area 2: Eastern part 
 
TUOLUMNE COUNTY: 
Area 1: Remainder 
Area 2: Eastern Part 
 
---------------------------------------------------------------- 
 IRON0377-002 01/01/2015 
 
                                  Rates          Fringes 
 
Ironworkers:   
     Fence Erector...............$ 27.08            18.24 
     Ornamental, Reinforcing  
     and Structural..............$ 33.50            28.20 
 
PREMIUM PAY: 
 
$6.00 additional per hour at the following locations: 
 
China Lake Naval Test Station, Chocolate Mountains Naval 
Reserve-Niland, 
Edwards AFB, Fort Irwin Military Station, Fort Irwin Training 
Center-Goldstone, San Clemente Island, San Nicholas Island, 
Susanville Federal Prison, 29 Palms - Marine Corps, U.S. Marine 
Base - Barstow, U.S. Naval Air Facility - Sealey, Vandenberg AFB 
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$4.00 additional per hour at the following locations: 
 
Army Defense Language Institute - Monterey, Fallon Air Base, 
Naval Post Graduate School - Monterey, Yermo Marine Corps 
Logistics Center 
 
$2.00 additional per hour at the following locations: 
 
Port Hueneme, Port Mugu, U.S. Coast Guard Station - Two Rock 
 
 
---------------------------------------------------------------- 
 LABO0067-002 12/01/2014 
 
AREA "A" - ALAMEDA, CONTRA COSTA, MARIN, SAN FRANCISCO, SAN 
MATEO AND SANTA CLARA COUNTIES 
 
AREA "B"  -  ALPINE, AMADOR, BUTTE, CALAVERAS, COLUSA, DEL 
NORTE, EL DORADO, FRESNO, GLENN, HUMBOLDT, KINGS, LAKE, LASSEN, 
MADERA, MARIPOSA, MENDOCINO, MERCED, MODOC, MONTEREY, NAPA, 
NEVADA, PLACER, PLUMAS, SACRAMENTO, SAN BENITO, SAN JOAQUIN, 
SANTA CRUZ, SHASTA, SIERRA, SISKIYOU, SOLANO, SONOMA, 
STANISLAUS, SUTTER, TEHAMA, TRINITY, TULARE, TUOLUMNE, YOLO AND 
YUBA COUNTIES 
 
 
                                  Rates          Fringes 
 
Asbestos Removal Laborer   
     Areas A & B.................$ 20.06             9.62 
LABORER (Lead Removal)   
     Area A......................$ 29.02            19.42 
     Area B......................$ 28.02            19.42 
 
  ASBESTOS REMOVAL-SCOPE OF WORK: Site mobilization; initial 
  site clean-up; site preparation; removal of 
  asbestos-containing materials from walls and ceilings; or 
  from pipes, boilers and mechanical systems only if they are 
  being scrapped; encapsulation, enclosure and disposal of 
  asbestos-containing materials by hand or with equipment or 
  machinery; scaffolding; fabrication of temporary wooden 
  barriers; and assembly of decontamination stations. 
 
---------------------------------------------------------------- 
 LABO0067-006 06/30/2014 
 
AREA "A" - ALAMEDA, CONTRA COSTA, MARIN, SAN FRANCISCO, SAN 
MATEO AND SANTA CLARA COUNTIES 
 
AREA "B"  -  ALPINE, AMADOR, BUTTE, CALAVERAS, COLUSA, EL 
DORADO, FRESNO, GLENN, KINGS, LASSEN, MADERA, MARIPOSA, MERCED, 
MODOC, MONTEREY, NAPA, NEVADA, PLACER, PLUMAS, SACRAMENTO, SAN 
BENITO, SAN JOAQUIN, SANTA CRUZ, SHASTA, SIERRA, SISKIYOU, 
SOLANO, SONOMA, STANISLAUS, SUTTER, TEHAMA, TRINITY, TULARE, 
TUOLUMNE, YOLO AND YUBA COUNTIES 
 
 
                                  Rates          Fringes 
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Laborers: (CONSTRUCTION CRAFT    
LABORERS - AREA A:)   
     Construction Specialist  
     Group.......................$ 29.09            18.66 
     GROUP 1.....................$ 28.39            18.66 
     GROUP 1-a...................$ 28.61            18.66 
     GROUP 1-c...................$ 28.44            18.66 
     GROUP 1-e...................$ 28.94            18.66 
     GROUP 1-f...................$ 28.97            18.66 
     GROUP 1-g (Contra Costa  
     County).....................$ 28.59            18.66 
     GROUP 2.....................$ 28.24            18.66 
     GROUP 3.....................$ 28.14            18.66 
     GROUP 4.....................$ 21.83            18.66 
  See groups 1-b and 1-d under laborer classifications. 
Laborers: (CONSTRUCTION CRAFT    
LABORERS - AREA B:)   
     Construction Specialist  
     Group.......................$ 28.09            18.66 
     GROUP 1.....................$ 27.39            18.66 
     GROUP 1-a...................$ 27.61            18.66 
     GROUP 1-c...................$ 27.44            18.66 
     GROUP 1-e...................$ 27.94            18.66 
     GROUP 1-f...................$ 27.97            18.66 
     GROUP 2.....................$ 27.24            18.66 
     GROUP 3.....................$ 27.14            18.66 
     GROUP 4.....................$ 20.83            18.66 
  See groups 1-b and 1-d under laborer classifications. 
Laborers: (GUNITE - AREA A:)   
     GROUP 1.....................$ 29.35            18.66 
     GROUP 2.....................$ 28.85            18.66 
     GROUP 3.....................$ 28.26            18.66 
     GROUP 4.....................$ 28.14            18.66 
Laborers: (GUNITE - AREA B:)   
     GROUP 1.....................$ 28.35            18.66 
     GROUP 2.....................$ 27.85            18.66 
     GROUP 3.....................$ 27.26            18.66 
     GROUP 4.....................$ 27.14            18.66 
Laborers: (WRECKING - AREA A:)   
     GROUP 1.....................$ 28.39            18.66 
     GROUP 2.....................$ 28.24            18.66 
Laborers: (WRECKING - AREA B:)   
     GROUP 1.....................$ 27.39            18.66 
     GROUP 2.....................$ 27.24            18.66 
Landscape Laborer (GARDENERS,    
HORTICULTURAL & LANDSCAPE    
LABORERS - AREA A:)   
     (1) New Construction........$ 28.14            18.66 
     (2) Establishment Warranty  
     Period......................$ 21.83            18.66 
Landscape Laborer (GARDENERS,    
HORTICULURAL & LANDSCAPE    
LABORERS - AREA B:)   
     (1) New Construction........$ 27.14            18.66 
     (2) Establishment Warranty  
     Period......................$ 20.83            18.66 
 
FOOTNOTES: 
  Laborers working off or with or from bos'n chairs, swinging 
  scaffolds, belts shall receive $0.25 per hour above the 
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  applicable wage rate.  This shall not apply to workers 
  entitled to receive the wage rate set forth in Group 1-a 
  below. 
 
  --------------------------------------------------------- 
   
 
LABORER CLASSIFICATIONS  
 
  CONSTRUCTION SPECIALIST GROUP: Asphalt ironer and raker; 
  Chainsaw; Laser beam in connection with laborers' work; 
  Cast-in- place manhole form setter; Pressure pipelayer; 
  Davis trencher - 300 or similar type (and all small 
  trenchers); Blaster; Diamond driller; Multiple unit drill; 
  Hydraulic drill 
 
  GROUP 1: Asphalt spreader boxes (all types); Barko, Wacker 
  and similar type tampers; Buggymobile; Caulker, bander, 
  pipewrapper, conduit layer, plastic pipelayer; Certified 
  hazardous waste worker including Leade Abatement; 
  Compactors of all types; Concrete and magnesite mixer, 1/2 
  yd. and under; Concrete pan work; Concrete sander; Concrete 
  saw; Cribber and/or shoring; Cut granite curb setter; 
  Dri-pak-it machine; Faller, logloader and bucker; Form 
  raiser, slip forms; Green cutter; Headerboard, Hubsetter, 
  aligner, by any method; High pressure blow pipe (1-1/2" or 
  over, 100 lbs. pressure/over); Hydro seeder and similar 
  type; Jackhammer operator; Jacking of pipe over 12 inches; 
  Jackson and similar type compactor; Kettle tender, pot and 
  worker applying asphalt, lay-kold, creosote, lime, caustic 
  and similar type materials (applying means applying, 
  dipping or handling of such materials); Lagging, sheeting, 
  whaling, bracing, trenchjacking, lagging hammer; Magnesite, 
  epoxyresin, fiberglass, mastic worker (wet or dry); No 
  joint pipe and stripping of same, including repair of 
  voids; Pavement breaker and spader, including tool grinder; 
  Perma curb; Pipelayer (including grade checking in 
  connection with pipelaying); Precast-manhole setter; 
  Pressure pipe tester; Post hole digger, air, gas and 
  electric; Power broom sweeper; Power tampers of all types 
  (except as shown in Group 2); Ram set gun and stud gun; 
  Riprap stonepaver and rock-slinger, including placing of 
  sacked concrete and/or sand (wet or dry) and gabions and 
  similar type; Rotary scarifier or multiple head concrete 
  chipping scarifier; Roto and Ditch Witch; Rototiller; 
  Sandblaster, pot, gun, nozzle operators; Signalling and 
  rigging; Tank cleaner; Tree climber; Turbo blaster; 
  Vibrascreed, bull float in connection with laborers' work; 
  Vibrator; Hazardous waste worker (lead removal); Asbestos 
  and mold removal worker 
 
  GROUP 1-a: Joy drill model TWM-2A; Gardner-Denver model DH143 
  and similar type drills; Track driller; Jack leg driller; 
  Wagon driller; Mechanical drillers, all types regardless of 
  type or method of power; Mechanical pipe layers, all types 
  regardless of type or method of power; Blaster and powder; 
  All work of loading, placing and blasting of all powder and 
  explosives of whatever type regardless of method used for 
  such loading and placing; High scalers (including drilling 
  of same); Tree topper; Bit grinder 
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  GROUP 1-b: Sewer cleaners shall receive $4.00 per day above 
  Group 1 wage rates.  "Sewer cleaner" means any worker who 
  handles or comes in contact with raw sewage in small 
  diameter sewers.  Those who work inside recently active, 
  large diameter sewers, and all recently active sewer 
  manholes shal receive $5.00 per day above Group 1 wage 
  rates. 
 
  GROUP 1-c: Burning and welding in connection with laborers' 
  work; Synthetic thermoplastics and similar type welding 
 
  GROUP 1-d: Maintenance and repair track and road beds.  All 
  employees performing work covered herein shall receive $ 
  .25 per hour above their regular rate for all work 
  performed on underground structures not specifically 
  covered herein.  This paragraph shall not be construed to 
  apply to work below ground level in open cut.  It shall 
  apply to cut and cover work of subway construction after 
  the temporary cover has been placed. 
 
  GROUP 1-e: Work on and/or in bell hole footings and shafts 
  thereof, and work on and in deep footings.  (A deep footing 
  is a hole 15 feet or more in depth.)  In the event the 
  depth of the footing is unknown at the commencement of 
  excavation, and the final depth exceeds 15 feet, the deep 
  footing wage rate would apply to all employees for each and 
  every day worked on or in the excavation of the footing 
  from the date of inception. 
 
  GROUP 1-f: Wire winding machine in connection with guniting 
  or shot crete 
 
  GROUP 1-g, CONTRA COSTA COUNTY: Pipelayer (including grade 
  checking in connection with pipelaying); Caulker; Bander; 
  Pipewrapper; Conduit layer; Plastic pipe layer; Pressure 
  pipe tester; No joint pipe and stripping of same, including 
  repair of voids; Precast manhole setters, cast in place 
  manhole form setters 
 
  GROUP 2: Asphalt shoveler; Cement dumper and handling dry 
  cement or gypsum; Choke-setter and rigger (clearing work); 
  Concrete bucket dumper and chute; Concrete chipping and 
  grinding; Concrete laborer (wet or dry); Driller tender, 
  chuck tender, nipper; Guinea chaser (stake), grout crew; 
  High pressure nozzle, adductor; Hydraulic monitor (over 100 
  lbs. pressure); Loading and unloading, carrying and hauling 
  of all rods and materials for use in reinforcing concrete 
  construction; Pittsburgh chipper and similar type brush 
  shredders; Sloper; Single foot, hand-held, pneumatic 
  tamper; All pneumatic, air, gas and electric tools not 
  listed in Groups 1 through 1-f; Jacking of pipe - under 12 
  inches 
 
  GROUP 3: Construction laborers, including bridge and general 
  laborer; Dump, load spotter; Flag person; Fire watcher; 
  Fence erector; Guardrail erector; Gardener, horticultural 
  and landscape laborer; Jetting; Limber, brush loader and 
  piler; Pavement marker (button setter); Maintenance, repair 
  track and road beds; Streetcar and railroad construction 
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  track laborer; Temporary air and water lines, Victaulic or 
  similar; Tool room attendant (jobsite only) 
 
  GROUP 4: Final clean-up work of debris, grounds and building 
  including but not limited to: street cleaner; cleaning and 
  washing windows; brick cleaner (jobsite only); material 
  cleaner (jobsite only).  The classification "material 
  cleaner" is to be utilized under the following conditions: 
A: at demolition site for the salvage of the material.      
  B: at the conclusion of a job where the material is to be 
  salvaged and stocked to be reused on another job. 
  C: for the cleaning of salvage material at the jobsite or 
  temporary jobsite yard. 
 
  The material cleaner classification should not be  used in 
  the performance of "form stripping, cleaning  and oiling 
  and moving to the next point of erection". 
 
-------------------------------------------------------- 
 
GUNITE LABORER CLASSIFICATIONS  
 
GROUP 1: Structural Nozzleman  
 
GROUP 2: Nozzleman, Gunman, Potman, Groundman  
 
GROUP 3: Reboundman  
 
GROUP 4: Gunite laborer               
 
---------------------------------------------------------- 
 
WRECKING WORK LABORER CLASSIFICATIONS  
 
  GROUP 1: Skilled wrecker (removing and salvaging of sash, 
  windows and materials) 
 
  GROUP 2: Semi-skilled wrecker (salvaging of other building 
  materials) 
 
---------------------------------------------------------------- 
 LABO0185-002 06/30/2014 
 
ALPINE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODOC, 
NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, SISKIYOU, 
SUTTER, TEHAMA, TRINITY, YOLO AND YUBA COUNTIES 
 
 
                                  Rates          Fringes 
 
LABORER   
     Mason Tender-Brick..........$ 31.11            17.34 
---------------------------------------------------------------- 
 LABO0185-005 06/30/2014 
 
ALPINE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODOC, 
NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, SISKIYOU, 
SUTTER, TEHAMA, TRINITY, YOLO AND YUBA COUNTIES 
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                                  Rates          Fringes 
 
Tunnel and Shaft Laborers:   
     GROUP 1.....................$ 34.60            19.49 
     GROUP 2.....................$ 34.37            19.49 
     GROUP 3.....................$ 34.12            19.49 
     GROUP 4.....................$ 33.67            19.49 
     GROUP 5.....................$ 33.13            19.49 
     Shotcrete Specialist........$ 35.12            19.49 
 
TUNNEL AND SHAFT CLASSIFICATIONS  
 
  GROUP 1: Diamond driller; Groundmen; Gunite and shotcrete 
  nozzlemen 
 
  GROUP 2: Rodmen; Shaft work & raise (below actual or 
  excavated ground level) 
 
  GROUP 3: Bit grinder; Blaster, driller, powdermen, heading; 
  Cherry pickermen - where car is lifted; Concrete finisher 
  in tunnel; Concrete screedman; Grout pumpman and potman; 
  Gunite & shotcrete gunman & potman; Headermen; High 
  pressure nozzleman; Miner - tunnel, including top and 
  bottom man on shaft and raise work; Nipper; Nozzleman on 
  slick line; Sandblaster - potman, Robotic Shotcrete Placer, 
  Segment Erector, Tunnel Muck Hauler, Steel Form raiser and 
  setter; Timberman, retimberman (wood or steel or substitute 
  materials therefore); Tugger (for tunnel laborer work); 
  Cable tender; Chuck tender; Powderman - primer house 
 
  GROUP 4: Vibrator operator, pavement breaker; Bull gang - 
  muckers, trackmen; Concrete crew - includes rodding and 
  spreading, Dumpmen (any method) 
 
  GROUP 5: Grout crew; Reboundman; Swamper/ Brakeman 
 
---------------------------------------------------------------- 
 LABO0261-002 06/30/2014 
 
MARIN COUNTY 
 
                                  Rates          Fringes 
 
LABORER (TRAFFIC CONTROL/LANE    
CLOSURE)   
     Escort Driver, Flag Person..$ 28.14            19.03 
     Traffic Control Person I....$ 28.44            19.03 
     Traffic Control Person II...$ 25.94            19.03 
 
  TRAFFIC CONTROL PERSON I: Layout of traffic control, crash 
  cushions, construction area and roadside signage. 
 
  TRAFFIC CONTROL PERSON II: Installation and removal of 
  temporary/permanent signs, markers, delineators and crash 
  cushions. 
 
---------------------------------------------------------------- 
 LABO0261-004 06/30/2014 
 
MARIN COUNTY 
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                                  Rates          Fringes 
 
Tunnel and Shaft Laborers:   
     GROUP 1.....................$ 34.60            19.49 
     GROUP 2.....................$ 34.37            19.49 
     GROUP 3.....................$ 34.12            19.49 
     GROUP 4.....................$ 33.67            19.49 
     GROUP 5.....................$ 33.13            19.49 
     Shotcrete Specialist........$ 35.12            19.49 
 
TUNNEL AND SHAFT CLASSIFICATIONS  
 
  GROUP 1: Diamond driller; Groundmen; Gunite and shotcrete 
  nozzlemen 
 
  GROUP 2: Rodmen; Shaft work & raise (below actual or 
  excavated ground level) 
 
  GROUP 3: Bit grinder; Blaster, driller, powdermen, heading; 
  Cherry pickermen - where car is lifted; Concrete finisher 
  in tunnel; Concrete screedman; Grout pumpman and potman; 
  Gunite & shotcrete gunman & potman; Headermen; High 
  pressure nozzleman; Miner - tunnel, including top and 
  bottom man on shaft and raise work; Nipper; Nozzleman on 
  slick line; Sandblaster - potman, Robotic Shotcrete Placer, 
  Segment Erector, Tunnel Muck Hauler, Steel Form raiser and 
  setter; Timberman, retimberman (wood or steel or substitute 
  materials therefore); Tugger (for tunnel laborer work); 
  Cable tender; Chuck tender; Powderman - primer house 
 
  GROUP 4: Vibrator operator, pavement breaker; Bull gang - 
  muckers, trackmen; Concrete crew - includes rodding and 
  spreading, Dumpmen (any method) 
 
  GROUP 5: Grout crew; Reboundman; Swamper/ Brakeman 
 
---------------------------------------------------------------- 
 LABO0261-007 06/30/2014 
 
MARIN COUNTY 
 
                                  Rates          Fringes 
 
LABORER   
     Mason Tender-Brick..........$ 32.36            17.34 
---------------------------------------------------------------- 
 LABO0324-004 06/30/2014 
 
NAPA, SOLANO, AND SONOMA, COUNTIES 
 
                                  Rates          Fringes 
 
LABORER (TRAFFIC CONTROL/LANE    
CLOSURE)   
     Escort Driver, Flag Person..$ 27.14            19.03 
     Traffic Control Person I....$ 27.44            19.03 
     Traffic Control Person II...$ 24.94            19.03 
 
  TRAFFIC CONTROL PERSON I: Layout of traffic control, crash 
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  cushions, construction area and roadside signage. 
 
  TRAFFIC CONTROL PERSON II: Installation and removal of 
  temporary/permanent signs, markers, delineators and crash 
  cushions. 
 
---------------------------------------------------------------- 
 LABO0324-008 06/30/2014 
 
NAPA, SOLANO, AND SONOMA COUNTIES 
 
                                  Rates          Fringes 
 
Tunnel and Shaft Laborers:   
     GROUP 1.....................$ 34.60            19.49 
     GROUP 2.....................$ 34.37            19.49 
     GROUP 3.....................$ 34.12            19.49 
     GROUP 4.....................$ 33.67            19.49 
     GROUP 5.....................$ 33.13            19.49 
     Shotcrete Specialist........$ 35.12            19.49 
 
TUNNEL AND SHAFT CLASSIFICATIONS  
 
  GROUP 1: Diamond driller; Groundmen; Gunite and shotcrete 
  nozzlemen 
 
  GROUP 2: Rodmen; Shaft work & raise (below actual or 
  excavated ground level) 
 
  GROUP 3: Bit grinder; Blaster, driller, powdermen, heading; 
  Cherry pickermen - where car is lifted; Concrete finisher 
  in tunnel; Concrete screedman; Grout pumpman and potman; 
  Gunite & shotcrete gunman & potman; Headermen; High 
  pressure nozzleman; Miner - tunnel, including top and 
  bottom man on shaft and raise work; Nipper; Nozzleman on 
  slick line; Sandblaster - potman, Robotic Shotcrete Placer, 
  Segment Erector, Tunnel Muck Hauler, Steel Form raiser and 
  setter; Timberman, retimberman (wood or steel or substitute 
  materials therefore); Tugger (for tunnel laborer work); 
  Cable tender; Chuck tender; Powderman - primer house 
 
  GROUP 4: Vibrator operator, pavement breaker; Bull gang - 
  muckers, trackmen; Concrete crew - includes rodding and 
  spreading, Dumpmen (any method) 
 
  GROUP 5: Grout crew; Reboundman; Swamper/ Brakeman 
 
---------------------------------------------------------------- 
 LABO0324-010 06/30/2014 
 
NAPA, SOLANO AND SONOMA COUNTIES 
 
                                  Rates          Fringes 
 
LABORER (Brick)   
     Mason Tender-Brick..........$ 31.36            17.34 
---------------------------------------------------------------- 
 LABO1414-005 08/07/2013 
 
                                  Rates          Fringes 
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Plasterer tender.................$ 30.00            16.36 
 
Work on a swing stage scaffold: $1.00 per hour additional. 
---------------------------------------------------------------- 
 PAIN0016-004 01/01/2015 
 
MARIN, NAPA, SOLANO & SONOMA COUNTIES 
 
                                  Rates          Fringes 
 
Painters:........................$ 36.45            21.48 
 
PREMIUMS: 
EXOTIC MATERIALS - $0.75 additional per hour. 
SPRAY WORK: - $0.50 additional per hour. 
INDUSTRIAL PAINTING - $0.25 additional per hour 
  [Work on industrial buildings used for the manufacture and 
  processing of goods for sale or service; steel construction 
  (bridges), stacks, towers, tanks, and similar structures] 
 
HIGH WORK: 
over 50 feet - $2.00 per hour additional 
100 to 180 feet - $4.00 per hour additional 
Over 180 feet - $6.00 per houir additional 
 
---------------------------------------------------------------- 
 PAIN0016-005 01/01/2015 
 
ALPINE, BUTTE, COLUSA, EL DORADO (west of the Sierra Nevada 
Mountains), GLENN, LASSEN (west of Hwy. 395, excluding Honey 
Lake); MARIN, MODOC, NAPA, NEVADA (west of the Sierra Nevada 
Mountains), PLACER (west of the Sierra Nevada Mountains), 
PLUMAS, SACRAMENTO, SHASTA, SIERRA (west of the Sierra Nevada 
Mountains), SISKIYOU, SOLANO, SONOMA, SUTTER, TEHAMA, TRINITY, 
YOLO AND YUBA COUNTIES 
 
 
                                  Rates          Fringes 
 
DRYWALL FINISHER/TAPER...........$ 36.24            19.88 
---------------------------------------------------------------- 
 PAIN0016-007 01/01/2015 
 
ALPINE, AMADOR, BUTTE, COLUSA. EL DORADO (west of the Sierra 
Nevada Mountains), GLENN, LASSEN (west of Highway 395, 
excluding Honey Lake), MODOC, NEVADA (west of the Sierra Nevada 
Mountains), PLACER (west of the Sierra Nevada Mountains), 
PLUMAS, SACRAMENTO, SHASTA, SIERRA (west of the Sierra Nevada 
Mountains), SISKIYOU, SUTTER, TEHAMA, TRINITY, YOLO & YUBA 
COUNTIES 
 
 
                                  Rates          Fringes 
 
Painters:........................$ 30.85            16.85 
 
SPRAY/SANDBLAST: $0.50 additional per hour. 
EXOTIC MATERIALS: $1.00 additional per hour. 
  HIGH TIME:  Over 50 ft above ground or water level $2.00 
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  additional per hour.  100 to 180 ft above ground or water 
  level $4.00 additional per hour.  Over 180 ft above ground 
  or water level $6.00 additional per hour. 
 
---------------------------------------------------------------- 
* PAIN0016-008 01/01/2015 
 
MARIN, NAPA, SOLANO AND SONOMA COUNTIES 
 
                                  Rates          Fringes 
 
SOFT FLOOR LAYER.................$ 46.20            18.73 
---------------------------------------------------------------- 
 PAIN0169-004 01/01/2015 
 
MARIN , NAPA & SONOMA COUNTIES; SOLANO COUNTY (west of a line 
defined as follows: Hwy. 80 corridor beginning at the City of 
Fairfield, including Travis Air Force Base and Suisun City; 
going north of Manakas Corner Rd., continue north on Suisun 
Valley Rd. to the Napa County line; Hwy. 80 corridor south on 
Grizzly Island Rd. to the Grizzly Island Management area) 
 
 
                                  Rates          Fringes 
 
GLAZIER..........................$ 43.48            24.19 
---------------------------------------------------------------- 
* PAIN0567-001 07/01/2014 
 
EL DORADO COUNTY (east of the Sierra Nevada Mountains);  LASSEN 
COUNTY (east of Highway 395, beginning at Stacey and including 
Honey Lake); NEVADA COUNTY (east of the Sierra Nevada 
Mountains); PLACER COUNTY (east of the Sierra Nevada 
Mountains); AND SIERRA COUNTY (east of the Sierra Nevada 
Mountains) 
 
 
                                  Rates          Fringes 
 
Painters:   
     Brush and Roller............$ 23.16            10.38 
     Spray Painter & Paperhanger.$ 24.01            10.38 
 
PREMIUMS: 
Special Coatings (Brush), and Sandblasting = $0.50/hr 
Special Coatings (Spray), and Steeplejack = $1.00/hr 
Special Coating Spray Steel = $1.25/hr 
Swing Stage = $2.00/hr 
 
  *A special coating is a coating that requires the mixing of 2 
  or more products. 
 
---------------------------------------------------------------- 
 PAIN0567-007 07/01/2014 
 
EL DORADO COUNTY (east of the Sierra Nevada Mountains); LASSEN 
COUNTY (east of Highway 395, beginning at Stacey and including 
Honey Lake); NEVADA COUNTY (east of the Sierra Nevada 
Mountains); PLACER COUNTY (east of the Sierra Nevada Mountains) 
AND SIERRA COUNTY (east of the Sierra Nevada Mountains) 
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                                  Rates          Fringes 
 
SOFT FLOOR LAYER.................$ 25.81            11.68 
---------------------------------------------------------------- 
 PAIN0567-010 07/01/2013 
 
EL DORADO COUNTY (east of the Sierra Nevada Mountains);  LASSEN 
COUNTY (east of Highway 395, beginning at Stacey and including 
Honey Lake); NEVADA COUNTY (east of the Sierra Nevada 
Mountains); PLACER COUNTY (east of the Sierra Nevada 
Mountains); AND SIERRA COUNTY (east of the Sierra Nevada 
Mountains) 
 
 
                                  Rates          Fringes 
 
Drywall   
     (1) Taper...................$ 27.07            11.14 
     (2) Steeplejack - Taper,  
     over 40 ft with open space  
     below.......................$ 28.57            11.14 
---------------------------------------------------------------- 
 PAIN0767-004 01/01/2015 
 
ALPINE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODOC, 
NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, SISKIYOU, 
SOLANO (Remainder), SUTTER, TEHAMA, TRINITY, YOLO, YUBA 
 
 
                                  Rates          Fringes 
 
GLAZIER..........................$ 33.79            22.49 
 
  PAID HOLIDAYS: New Year's Day, Martin Luther King, Jr. Day, 
  President's Day, Memorial Day, Independence Day, Labor Day, 
  Veteran's Day, Thanksgiving Day, and Christmas Day. 
 
  Employee rquired to wear a body harness shall receive $1.50 
  per hour above the basic hourly rate at any elevation. 
 
---------------------------------------------------------------- 
 PAIN1176-001 07/01/2014 
 
HIGHWAY IMPR0VEMENT 
 
                                  Rates          Fringes 
 
Parking Lot Striping/Highway    
Marking:   
     GROUP 1.....................$ 34.26            11.65 
     GROUP 2.....................$ 29.12            11.65 
     GROUP 3.....................$ 29.46            11.65 
 
CLASSIFICATIONS   
 
  GROUP 1: Striper: Layout and application of painted traffic 
  stripes and marking; hot thermo plastic; tape, traffic 
  stripes and markings 
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  GROUP 2: Gamecourt & Playground Installer 
 
  GROUP 3: Protective Coating, Pavement Sealing 
 
---------------------------------------------------------------- 
* PAIN1237-001 01/01/2015 
 
ALPINE; COLUSA; EL DORADO (west of the Sierra Nevada 
Mountains); GLENN; LASSEN (west of Highway 395, beginning at 
Stacey and including Honey Lake); MODOC; NEVADA (west of the 
Sierra Nevada Mountains); PLACER (west of the Sierra Nevada 
Mountains); PLUMAS; SACRAMENTO; SHASTA; SIERRA (west of the 
Sierra Nevada Mountains); SISKIYOU; SUTTER; TEHAMA; TRINITY; 
YOLO AND YUBA COUNTIES 
 
 
                                  Rates          Fringes 
 
SOFT FLOOR LAYER.................$ 31.79            14.93 
---------------------------------------------------------------- 
 PLAS0300-003 07/01/2014 
 
                                  Rates          Fringes 
 
PLASTERER   
     AREA 295: Alpine, Amador,  
     Butte, Colusa, El Dorado,  
     Glenn, Lassen, Modoc,  
     Nevada, Placer, Plumas,  
     Sacramento, Shasta,  
     Sierra, Siskiyou, Solano,  
     Sutter, Tehema, Trinity,  
     Yolo & Yuba Counties........$ 31.41            22.26 
     AREA 355: Marin.............$ 34.75            22.26 
     AREA 355: Napa & Sonoma  
     Counties....................$ 31.41            22.26 
---------------------------------------------------------------- 
 PLAS0300-005 06/30/2014 
 
                                  Rates          Fringes 
 
CEMENT MASON/CONCRETE FINISHER...$ 30.00            22.07 
---------------------------------------------------------------- 
 PLUM0038-002 07/01/2014 
 
MARIN AND SONOMA COUNTIES 
 
                                  Rates          Fringes 
 
PLUMBER (Plumber,    
Steamfitter, Refrigeration    
Fitter)   
     (1) Work on wooden frame  
     structures 5 stories or  
     less excluding hgih-rise  
     buildings and commercial  
     work such as hospitals,  
     prisons, hotels, schools,  
     casinos, wastewater  
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     treatment plants, and  
     resarch facilities as well  
     as refrigeration  
     pipefitting, service and  
     repair work - MARKET  
     RECOVERY RATE...............$ 54.40            40.71 
     (2) All other work - NEW  
     CONSTRUCTION RATE...........$ 64.00            43.29 
---------------------------------------------------------------- 
 PLUM0038-006 07/01/2014 
 
MARIN & SONOMA COUNTIES 
 
                                  Rates          Fringes 
 
Landscape/Irrigation Fitter    
(Underground/Utility Fitter).....$ 54.40            32.15 
---------------------------------------------------------------- 
 PLUM0228-001 01/01/2015 
 
BUTTE, COLUSA, GLENN, LASSEN, MODOC, PLUMAS, SHASTA, SIERRA, 
SISKIYOU, SUTTER, TEHAMA, TRINITY & YUBA COUNTIES 
 
 
                                  Rates          Fringes 
 
PLUMBER..........................$ 37.50            26.39 
---------------------------------------------------------------- 
 PLUM0343-001 07/01/2014 
 
NAPA AND SOLANO COUNTIES 
 
                                  Rates          Fringes 
 
PLUMBER/PIPEFITTER   
     Light Commercial............$ 30.60            19.40 
     All Other Work..............$ 48.00            30.05 
 
DEFINITION OF LIGHT COMMERICIAL:  
  Work shall include strip shopping centers, office buildings, 
  schools and other commercial structures which the total 
  plumbing bid does not exceed Two Hundred and Fifty Thousand 
  ($250,000) and the total heating and cooling does not 
  exceed Two Hundred Fifty Thousand ($250,000); or  Any 
  projects bid in phases shall not qualify unless the total 
  project is less than Two Hundred Fifty Thousand ($250,000) 
  for the plumbing bid; and Two Hundred Fifty Thousand 
  ($250,000) for the heating and cooling bid.  Excluded are 
  hospitals, jails, institutions and industrial projects, 
  regardless size of the project 
 
  FOOTNOTES: While fitting galvanized material: $.75 per hour 
  additional.  Work from trusses, temporary staging, 
  unguarded structures 35' from the ground or water: $.75 per 
  hour additional.  Work from swinging scaffolds, boatswains 
  chairs or similar devices: $.75 per hour additional. 
 
---------------------------------------------------------------- 
 PLUM0350-001 01/01/2011 
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EL DORADO COUNTY (Lake Tahoe area only); NEVADA COUNTY (Lake 
Tahoe area only); AND PLACER COUNTY (Lake Tahoe area only) 
 
 
                                  Rates          Fringes 
 
PLUMBER/PIPEFITTER...............$ 34.60            10.50 
---------------------------------------------------------------- 
 PLUM0355-001 07/01/2014 
 
ALPINE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODOC, 
NAPA, NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, 
SISKIYOU, SOLANO, SUTTER, TEHAMA, TRINITY, YOLO, AND YUBA 
COUNTIES 
 
 
                                  Rates          Fringes 
 
Underground Utility Worker   
     /Landscape Fitter...........$ 28.55             9.25 
---------------------------------------------------------------- 
 PLUM0442-003 01/01/2015 
 
AMADOR (South of San Joaquin River) and ALPINE COUNTIES 
 
                                  Rates          Fringes 
 
PLUMBER..........................$ 38.50            25.89 
---------------------------------------------------------------- 
 PLUM0447-001 07/01/2013 
 
AMADOR (north of San Joaquin River), EL DORADO (excluding Lake 
Tahoe area), NEVADA (excluding Lake Tahoe area); PLACER 
(excluding Lake Tahoe area), SACRAMENTO AND YOLO COUNTIES 
 
 
                                  Rates          Fringes 
 
PLUMBER/PIPEFITTER   
     Journeyman..................$ 41.77            22.35 
     Light Commercial Work.......$ 32.23            17.22 
---------------------------------------------------------------- 
 ROOF0081-006 08/01/2014 
 
MARIN, NAPA, SOLANO AND SONOMA COUNTIES 
 
                                  Rates          Fringes 
 
Roofer...........................$ 35.06            13.89 
---------------------------------------------------------------- 
 ROOF0081-007 08/01/2014 
 
ALPINE, BUTTE, COLUSA, EL DORADO, GLENN,LASSEN, MODOC, NEVADA, 
PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, SISKIYOU, SUTTER, 
TEHAMA, TRINITY, YOLO, AND YUBA COUNTIES 
 
 
                                  Rates          Fringes 
 
Roofer...........................$ 33.23            13.79 

15-0105 B 433 of 534



      
     Montgomery Estates Area 3                                                                                                                                County of El Dorado, DOT 

Contract No. PW 14-31077/ CIP No. 95172  Appendix B – Federal Wage Rates 
December 20, 2014                  Page AB-38 

 

---------------------------------------------------------------- 
 SFCA0483-003 01/01/2015 
 
MARIN, NAPA, SOLANO AND SONOMA COUNTIES 
 
                                  Rates          Fringes 
 
SPRINKLER FITTER (Fire    
Sprinklers)......................$ 56.02            27.77 
---------------------------------------------------------------- 
 SFCA0669-003 07/01/2013 
 
ALPINE, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODOC, NEVADA, 
PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, SISKIYOU, SUTTER, 
TEHAMA, TRINITY, YOLO AND YUBA COUNTIES 
 
 
                                  Rates          Fringes 
 
SPRINKLER FITTER.................$ 34.19            19.37 
---------------------------------------------------------------- 
 SHEE0104-006 01/01/2015 
 
MARIN, NAPA, SOLANO  SONOMA & TRINITY COUNTIES 
 
                                  Rates          Fringes 
 
Sheet Metal Worker   
     Mechanical Contracts  
     $200,000 or less............$ 45.26            38.82 
     All other work..............$ 50.71            40.05 
---------------------------------------------------------------- 
 SHEE0104-009 01/01/2015 
 
AMADOR, COLUSA, EL DORADO, NEVADA, PLACER, SACRAMENTO, SUTTER, 
YOLO AND YUBA COUNTIES 
 
 
                                  Rates          Fringes 
 
SHEET METAL WORKER...............$ 39.05            31.24 
---------------------------------------------------------------- 
 SHEE0104-010 01/01/2015 
 
AlPINE COUNTY 
 
                                  Rates          Fringes 
 
SHEET METAL WORKER...............$ 36.59            28.66 
---------------------------------------------------------------- 
 SHEE0104-011 01/01/2015 
 
BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODOC, NEVADA, PLACER, 
PLUMAS, SACRAMENTO, SHASTA, SIERRA, SISKIYOU, SUTTER, TEHAMA, 
YOLO AND YUBA COUNTIES 
 
 
                                  Rates          Fringes 
 
Sheet Metal Worker (Metal    
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decking and siding only).........$ 33.86            31.83 
---------------------------------------------------------------- 
 SHEE0104-014 01/01/2015 
 
MARIN, NAPA, SOLANO, SONOMA AND TRINITY COUNTIES 
 
                                  Rates          Fringes 
 
SHEET METAL WORKER (Metal    
Decking and Siding only).........$ 33.86            31.83 
---------------------------------------------------------------- 
 SHEE0104-019 01/01/2015 
 
BUTTE, GLENN, LASSEN, MODOC, PLUMAS, SHASTA, SIERRA, SISKIYOU 
AND TEHAMA COUNTIES 
 
 
                                  Rates          Fringes 
 
SHEET METAL WORKER   
     Mechanical Jobs $200,000 &  
     under.......................$ 29.88            28.75 
     Mechanical Jobs over  
     $200,000....................$ 39.05            31.24 
---------------------------------------------------------------- 
 TEAM0094-001 07/01/2014 
 
                                  Rates          Fringes 
 
Truck drivers:   
     GROUP 1.....................$ 27.96            24.28 
     GROUP 2.....................$ 28.26            24.28 
     GROUP 3.....................$ 28.56            24.28 
     GROUP 4.....................$ 28.91            24.28 
     GROUP 5.....................$ 29.26            24.28 
 
FOOTNOTES:    
  Articulated dump truck; Bulk cement spreader (with or without 
  auger); Dumpcrete truck; Skid truck (debris box); Dry 
  pre-batch concrete mix trucks; Dumpster or similar type; 
  Slurry truck: Use dump truck yardage rate. 
  Heater planer; Asphalt burner; Scarifier burner; Industrial 
  lift truck (mechanical tailgate); Utility and clean-up 
  truck: Use appropriate rate for the power unit or the 
  equipment utilized. 
 
 
TRUCK DRIVER CLASSIFICATIONS   
 
  GROUP 1: Dump trucks, under 6 yds.; Single unit flat rack (2- 
  axle unit); Nipper truck (when flat rack truck is used 
  appropriate flat rack shall apply); Concrete pump truck 
  (when flat rack truck is used appropriate flat rack shall 
  apply); Concrete pump machine; Fork lift and lift jitneys; 
  Fuel and/or grease truck driver or fuel person; Snow buggy; 
  Steam cleaning; Bus or personhaul driver; Escort or pilot 
  car driver; Pickup truck; Teamster oiler/greaser and/or 
  serviceperson; Hook tender (including loading and 
  unloading); Team driver; Tool room attendant (refineries) 
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  GROUP 2: Dump trucks, 6 yds. and under 8 yds.; Transit 
  mixers, through 10 yds.; Water trucks, under 7,000 gals.; 
  Jetting trucks, under 7,000 gals.; Single-unit flat rack 
  (3-axle unit); Highbed heavy duty transport; Scissor truck; 
  Rubber-tired muck car (not self-loaded); Rubber-tired truck 
  jumbo; Winch truck and "A" frame drivers; Combination winch 
  truck with hoist; Road oil truck or bootperson; 
  Buggymobile; Ross, Hyster and similar straddle carriers; 
  Small rubber-tired tractor 
 
  GROUP 3: Dump trucks, 8 yds. and including 24 yds.; Transit 
  mixers, over 10 yds.; Water trucks, 7,000 gals. and over; 
  Jetting trucks, 7,000 gals. and over; Vacuum trucks under 
  7500 gals. Trucks towing tilt bed or flat bed pull 
  trailers; Lowbed heavy duty transport; Heavy duty transport 
  tiller person; Self- propelled street sweeper with 
  self-contained refuse bin; Boom truck - hydro-lift or 
  Swedish type extension or retracting crane; P.B. or similar 
  type self-loading truck; Tire repairperson; Combination 
  bootperson and road oiler; Dry distribution truck (A 
  bootperson when employed on such equipment, shall receive 
  the rate specified for the classification of road oil 
  trucks or bootperson); Ammonia nitrate distributor, driver 
  and mixer; Snow Go and/or plow 
 
  GROUP 4: Dump trucks, over 25 yds. and under 65 yds.; Water 
  pulls - DW 10's, 20's, 21's and other similar equipment 
  when pulling Aqua/pak or water tank trailers; Helicopter 
  pilots (when transporting men and materials); Lowbedk Heavy 
  Duty Transport up to including 7 axles; DW10's, 20's, 21's 
  and other similar Cat type, Terra Cobra, LeTourneau Pulls, 
  Tournorocker, Euclid and similar type equipment when 
  pulling fuel and/or grease tank trailers or other 
  miscellaneous trailers; Vacuum Trucks 7500 gals and over 
  and truck repairman 
 
  GROUP 5: Dump trucks, 65 yds. and over; Holland hauler; Low 
  bed Heavy Duty Transport over 7 axles 
 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
 
================================================================ 
  
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
 
 
---------------------------------------------------------------- 
  
 
The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination. The classifications are listed in alphabetical 
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order of "identifiers" that indicate whether the particular 
rate is a union rate (current union negotiated rate for local), 
a survey rate (weighted average rate) or a union average rate 
(weighted union average rate). 
 
Union Rate Identifiers 
 
A four letter classification abbreviation identifier enclosed 
in dotted lines beginning with characters other than "SU" or 
"UAVG" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 
the union which prevailed in the survey for this 
classification, which in this example would be Plumbers. 0198 
indicates the local union number or district council number 
where applicable, i.e., Plumbers Local 0198. The next number, 
005 in the example, is an internal number used in processing 
the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 
2014. 
 
Union prevailing wage rates are updated to reflect all rate 
changes in the collective bargaining agreement (CBA) governing 
this classification and rate. 
 
Survey Rate Identifiers 
 
Classifications listed under the "SU" identifier indicate that 
no one rate prevailed for this classification in the survey and 
the published rate is derived by computing a weighted average 
rate based on all the rates reported in the survey for that 
classification.  As this weighted average rate includes all 
rates reported in the survey, it may include both union and 
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 
the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates 
the State of Louisiana. 2012 is the year of survey on which 
these classifications and rates are based. The next number, 007 
in the example, is an internal number used in producing the 
wage determination. 5/13/2014 indicates the survey completion 
date for the classifications and rates under that identifier. 
 
Survey wage rates are not updated and remain in effect until a 
new survey is conducted. 
 
Union Average Rate Identifiers 
 
Classification(s) listed under the UAVG identifier indicate 
that no single majority rate prevailed for those 
classifications; however, 100% of the data reported for the 
classifications was union data. EXAMPLE: UAVG-OH-0010 
08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in 
the example, is an internal number used in producing the wage 
determination. 08/29/2014 indicates the survey completion date 
for the classifications and rates under that identifier. 
 
A UAVG rate will be updated once a year, usually in January of 
each year, to reflect a weighted average of the current 
negotiated/CBA rate of the union locals from which the rate is 
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based. 
 
  
 
---------------------------------------------------------------- 
 
                   WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can 
be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 
 
            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
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================================================================ 
 
          END OF GENERAL DECISION 
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STATE OF CALIFORNIA 
 

CALIFORNIA REGIONAL WATER QUALITY CONTROL BOARD 
LAHONTAN REGION 

 
ORDER NO. R6T-2011-101A1 

NPDES NO. CAG616001 
 

UPDATED WASTE DISCHARGE REQUIREMENTS AND NATIONAL 
POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES) PERMIT 

FOR 
STORM WATER/URBAN RUNOFF DISCHARGES FROM EL DORADO 

COUNTY, PLACER COUNTY, AND THE CITY OF SOUTH LAKE TAHOE  
WITHIN THE LAKE TAHOE HYDROLOGIC UNIT 

 
FINDINGS 
 
The California Regional Water Quality Control Board, Lahontan Region 
(hereinafter referred to as the Water Board) finds that: 
  
A. Discharger Information and Permit History 
  

1. The City of South Lake Tahoe (City), El Dorado County, and Placer 
County discharge storm water/urban runoff to surface waters of the 
Lake Tahoe Hydrologic Unit (LTHU).  These discharges occur within 
various hydrologic sub-areas (watersheds) throughout the LTHU.  The 
City, El Dorado County, and Placer County are considered Co-
Permittees under this National Pollutant Discharge Elimination System 
(NPDES) Permit and are referred to collectively as “Permittees”.   

 
2. These Updated Waste Discharge Requirements and NPDES Permit 

for Storm Water/Urban Runoff Discharges from El Dorado County, 
Placer County, and the City of South Lake Tahoe will be referred to 
throughout this Order as the “Permit.” 

 
3. Prior to issuance of this Permit, storm water discharges from the 

Permit Area were covered under Order No. R6T-2005-0026, adopted 
by the Water Board on October 12, 2005, which replaced Order No. 6-
00-82, adopted by the Regional Water Board on October 12, 2000. 

 
4. The Permittees submitted Reports of Waste Discharge in April 2010 

requesting renewal of waste discharge requirements under the NPDES 
program to permit storm water discharges from municipal storm 
collection, conveyance, and treatment facilities within their jurisdictions.  
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B. Permit Area 
 

1. The jurisdictional areas of the City, El Dorado County, and Placer 
County that fall within the LTHU are considered the “Permit Area.” The 
Permittees are responsible for all storm water/urban runoff discharges 
in the Lake Tahoe watershed within the LTHU of their respective City 
and Counties.  

 
2. Federal, state, regional, or local entities within the Permittees' 

jurisdictional boundaries and not currently named in this Permit may 
operate storm drain facilities and/ or discharge storm water to storm 
drains and receiving waters covered by this NPDES Permit. The 
Permittees may lack legal jurisdiction over these entities under State 
and Federal constitutions.  

 
The Water Board will coordinate with these entities not named in this 
Permit that operate storm drain facilities and/ or discharge storm water 
to storm drains and receiving waters covered by this NPDES Permit to 
implement programs that are consistent with the requirements of this 
Permit.  

 
3. Permittees should work cooperatively to control the contribution from 

pollutants from one jurisdiction to an adjacent jurisdiction through inter-
agency agreements or other formal arrangements. 

   
C. Nature of Discharge 
 

1. Municipal point source discharges of runoff from urbanized areas 
remain a leading cause of impairment of surface waters in California.  
Urban runoff contains wastes, as defined in the California Water Code, 
and pollutants, as defined in the federal Clean Water Act (CWA), and 
adversely affects the waters of the State and their designated 
beneficial uses. The most common pollutant categories in urban runoff 
within the LTHU include total suspended solids, sediment (due to 
anthropogenic activities); pathogens (e.g., bacteria, viruses, protozoa); 
nutrients (e.g., nitrogen and phosphorus); oxygen demanding 
substances (decaying vegetation, animal waste); oil, grease, and other 
petroleum hydrocarbons; and trash.  In general, the pollutants that are 
found in municipal storm water runoff can harm human health and 
aquatic ecosystems. 

 
2. In addition, the high volumes and high velocities of storm water 

discharged from municipal separate storm sewer systems (MS4s) into 
receiving waters can adversely impact aquatic ecosystems and stream 
habitat and cause stream bank erosion and physical modifications. 
These changes are collectively termed “hydromodification”.  
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3. Lake Tahoe’s deep water transparency, as measured by the Secchi 
disk, has been declining since transparency measurement began in 
the late 1960’s. The Lake Tahoe TMDL Report (November 2010) 
identifies elevated levels of very fine sediment (particles less than 16 
microns) and increased algal growth rates as the causes of 
transparency loss.  Consequently, the primary pollutants of concern for 
storm water treatment in the LTHU are the number of fine sediment 
particles (less than 16 microns) and the mass of nutrients that support 
algal growth (nitrogen and phosphorus).   

 
4. One of the leading sources of very fine sediment particles is roadways.  

To enhance the safety of motorists in the winter months, the 
Permittees’ winter roadway operations include the application of 
traction abrasive and deicing materials. If not properly applied and 
recovered, traction abrasives can be a significant source of the 
pollutants of concern.  

 
5. Storm water runoff within the Permittees jurisdiction generally flows 

into pipes and open channels and often passes through pretreatment 
vaults, treatment basins, and other treatment structures before being 
discharged to surface waters or land. This Permit describes all storm 
water management infrastructure maintained by the Permittees as 
“collection, conveyance, and treatment facilities”. For purposes of this 
Permit, collection, conveyance, and treatment facilities are 
synonymous with “municipal separate storm sewer systems” or MS4s.  

 
D. Federal, State and Regional Regulations 
  

1. The Water Quality Act of 1987 added § 402(p) to the CWA(33U.S.C. § 
1251-1387). This section requires the United States Environmental 
Protection Agency (U.S. EPA) to establish regulations setting forth 
NPDES requirements for storm water discharges in two phases. 

 
a. U.S. EPA Phase I storm water regulations were directed at MS4s 

serving a population of 100,000 or more, and storm water 
discharges associated with ten categories of industrial activities, 
including construction activities disturbing more than five acres. In 
addition, municipalities whose storm water discharges contribute to 
violations of water quality standards or is a signification contributor 
of pollutants to waters of the United States may also be issued a 
NPDES permit under Phase I. Consequently, some MS4s that 
serve a population below 100,000, such as the Permittees, were 
brought into the Phase I program by NPDES permitting authorities. 
The Phase 1 regulations were published on November 16, 1990 
(55 Fed. Reg. 47990). 
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b. U.S. EPA Phase II storm water regulations are directed at storm 
water discharges not covered in Phase I, including small MS4s 
(population of less than 100,000) in urbanized areas, small 
construction projects (less than five acres, but greater than one 
acre), municipal facilities with delayed coverage under the 
Intermodal Surface Transportation Efficiency Act of 1991, and other 
discharges for which the U.S. EPA Administrator or the State 
determines that the storm water discharge contributes to a violation 
of a water quality standard, or is a significant contributor of 
pollutants to waters of the U.S. The Phase II Final Rule was 
published on December 8, 1999 (64 Fed. Reg. 68722). 

 
2. The CWA allows the U.S. EPA to authorize states with an approved 

environmental regulatory program to administer the NPDES program in 
lieu of the U.S. EPA. The State of California is an authorized State. 
The Porter-Cologne Water Quality Control Act (California Water Code) 
authorizes the State Water Resources Control Board (State Water 
Board), through the Regional Water Boards, to regulate and control the 
discharge of wastes that could affect the quality of waters of the State, 
including waters of the United States, and tributaries thereto. 

 
3. Under CWA § 303(d), States are required to identify a list of impaired 

water bodies and develop and implement Total Maximum Daily Loads 
(TMDLs) for these waterbodies (33 USC § 1313(d)(1)). Lake Tahoe is 
listed on the CWA § 303(d) impaired water bodies list. On November 
16, 2010 the Water Board adopted an amendment to its Water Quality 
Control Plan (Basin Plan) to incorporate a TMDL for Lake Tahoe. The 
amendment was approved by the State Water Board on April 19, 2011 
and the TMDL was approved by the U.S. EPA on August 17, 2011. 
The Basin Plan amendment established pollutant load reduction 
requirements for urban storm water discharges for fine sediment 
particles, total nitrogen, and total phosphorus. Section IV of this Permit 
incorporates approved load reduction requirements as effluent limits 
for municipal storm water discharges in the LTHU and requires the 
preparation of Pollutant Load Reduction Plans (PLRPs) to meet 
established waste load reduction requirements.  

 
4. This Permit does not constitute an unfunded local government 

mandate subject to subvention under Article XIIIB, Section (6) of the 
California Constitution for several reasons, including, but not limited to, 
the following.  

 
First, this Permit implements federally mandated requirements under 
CWA § 402, subdivision (p)(3)(B)(33 U.S.C. § 1342(p)(3)(B)). This 
includes federal requirements to effectively prohibit non-storm water 
discharges and to include such other provisions as the Administrator or 
the State determines appropriate for the control of such pollutants. The 
authority exercised under this Permit is not reserved state authority 
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under the CWA’s savings clause (cf. Burbank v. State Water 
Resources Control Bd. (2005) 35 Cal.4th 613, 627-628 [relying on 33 
U.S.C. § 1370, which allows a state to develop requirements which are 
not “less stringent” than federal requirements]), but instead, is part of a 
federal mandate to develop pollutant reduction requirements for 
municipal separate storm sewer systems. To this extent, it is entirely 
federal authority that forms the legal basis to establish the permit 
provisions. (See, City of Rancho Cucamonga v. Regional Water 
Quality Control Bd.-Santa Ana Region (2006) 135 Cal.App.4th 1377, 
1389; Building Industry Ass’n of San Diego County v. State Water 
Resources Control Bd. (2004) 124 Cal.App.4th 866, 882-883.) 

 
Likewise, this Permit implements federally mandated requirements 
under 303(d) of the CWA and section 122.44(d)(1)(vii)(B) of the Code of 
Federal Regulations.  Specifically, the provisions of this Permit to 
implement the Lake Tahoe TMDL are federal mandates. The CWA 
requires TMDLs to be developed for waterbodies that do not meet 
federal water quality standards (33 U.S.C. § 1313(d)). Once the U.S. 
EPA or a state develops a TMDL, federal law requires that permits must 
contain effluent limitations consistent with the assumptions of any 
applicable waste load allocation. (40 CFR 122.44(d)(1)(vii)(B)). 

 
Second, the Permittees’ obligations under this Permit are similar to, and 
in many respects less stringent than, the obligations of non-
governmental dischargers who are issued NPDES permits for storm 
water discharges. With a few inapplicable exceptions, the CWA 
regulates the discharge of pollutants from point sources (33 U.S.C. § 
1342) and the California Water Code regulates the discharge of waste 
(Water Code, § 13263), both without regard to the source of the 
pollutant or waste. As a result, the “costs incurred by local agencies” to 
protect water quality reflect an overarching regulatory scheme that 
places similar requirements on governmental and nongovernmental 
dischargers. (See County of Los Angeles v. State of California (1987) 
43 Cal.3d 46, 57-58 [finding that comprehensive workers compensation 
scheme did not create a cost for local agencies that was subject to 
state subvention].)  
 
The CWA and the California Water Code largely regulate storm water 
with an even hand, but to the extent there is any relaxation of this even-
handed regulation, it is in favor of the local agencies. Except for 
municipal separate storm sewer systems, the Clean Water Act requires 
point source dischargers, including discharges of storm water 
associated with industrial or construction activity, to comply strictly with 
water quality standards. (33 U.S.C. § 1311(b)(1)(C), Defenders of 
Wildlife v. Browner (1999) 191 F.3d 1159, 1164-1165 [noting that 
industrial storm water discharges must strictly comply with water quality 
standards].) As discussed in prior State Water Resources Control 
Board decisions, in many respects this Permit does not require strict 
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compliance with water quality standards. (SWRCB Order No. WQ 2001-
15, p. 7.) The Permit, therefore, regulates the discharge of waste in 
municipal storm water more leniently than the discharge of waste from 
non-governmental sources.  
 
Third, the Permittees have the authority to levy service charges, fees, 
or assessments sufficient to pay for compliance with this Order subject 
to certain voting requirements contained in the California Constitution. 
(See California Constitution XIII D, section 6, subdivision (c); see also 
Howard Jarvis Taxpayers Association v. City of Salinas (2002) 98 Cal. 
App. 4th 1351, 1358-1359.). The ability of a local agency to defray the 
cost of a program without raising taxes indicates that a program does 
not entail a cost subject to subvention. (County of Fresno v. State of 
California (1991) 53 Cal.3d 482, 487-488.) 
 
Fourth, the Permittees have requested Permit coverage in lieu of 
compliance with the complete prohibition against the discharge of 
pollutants contained in federal Clean Water Act section 301, subdivision 
(a) (33 U.S.C. § 1311(a)). To the extent that the local agencies have 
voluntarily availed themselves of the permit, the program is not a state 
mandate. (Accord County of San Diego v. State of California (1997) 15 
Cal.4th 68, 107-108.) The local agencies’ voluntary decision to file a 
report of waste discharge proposing a program based permit is a 
voluntary decision not subject to subvention. (See Environmental 
Defense Center v. USEPA (9th Cir. 2003) 344 F.3d 832, 845-848.) 
 
Fifth, the Permittees’ responsibility for preventing discharges of waste 
that can create conditions of pollution or nuisance from conveyances 
that are within their ownership or control under state law predates the 
enactment of Article XIIIB, Section (6) of the California Constitution. 
 

5. The Water Board adopted a Basin Plan for the Lahontan Region on 
March 31, 1995. The Basin Plan specifies the beneficial uses of water 
bodies within the LTHU and contains both narrative and numerical 
water quality objectives for these waters. The following beneficial uses 
identified in the Basin Plan apply to all watersheds covered by this 
Permit: 
 
a. Municipal and domestic supply,  
b. Agricultural supply, 
c. Water contact recreation, 
d. Non-contact water recreation,  
e. Groundwater recharge,  
f. Freshwater replenishment,  
g. Navigation,  
h. Commercial and sport fishing,  
i. Cold freshwater habitat,  
j. Wildlife habitat,  
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k. Preservation of biological habitats of special significance,  
l. Rare, threatened, or endangered species,  
m. Migration of aquatic organisms,  
n. Spawning, reproduction, and development,  
o. Water quality enhancement, and 
p. Flood peak attenuation/flood water storage 

 
6. State Water Board Resolution No. 68-16 contains the state 

Antidegradation Policy, titled “Statement of Policy with Respect to 
Maintaining High Quality Waters in California” (Resolution 68-16), 
which applies to all waters of the state, including ground waters of the 
state, whose quality meets or exceeds (is better than) water quality 
objectives. Resolution No. 68-16 is considered to incorporate the 
federal Antidegradation Policy (40 CFR131.12) where the federal 
policy applies, (State Water Board Order WQO 86-17). Administrative 
policies that implement both federal and state antidegradation policies 
acknowledge that an activity that results in a minor water quality 
lowering, even if incrementally small, can result in violation of 
Antidegradation Policies through cumulative effects, for example, when 
the waste is a cumulative, persistent, or bioaccumulative pollutant.  
 
Federal Antidegradation Policy (40 CFR131.12) states that the State 
shall develop and adopt a statewide antidegradation policy and identify 
the methods for implementing such policy pursuant to this subpart. The 
antidegradation policy and implementation methods shall, at a 
minimum, be consistent with the following: 
 
a. Existing instream water uses and the level of water quality 

necessary to protect the existing uses shall be maintained and 
protected. 
 

b. Where the quality of the waters exceed levels necessary to support 
propagation of fish, shellfish, and wildlife and recreation in and on 
the water, that quality shall be maintained and protected unless the 
State finds, after full satisfaction of the intergovernmental 
coordination and public participation provisions of the State’s 
continuing planning process, that allowing lower water quality is 
necessary to accommodate important economic or social 
development in the area in which the waters are located. In 
allowing such degradation or lower water quality, the State shall 
assure water quality adequate to protect existing uses fully.  
 
 

c. Where high quality waters constitute an outstanding National 
resource, including waters of exceptional recreational or ecological 
significance like Lake Tahoe, that water quality shall be maintained 
and protected. 
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The proposed Permit requirements are consistent with both state and 
federal antidegradation policies. Permittees storm water management 
and PLRP actions will reduce pollutant loading to Lake Tahoe 
consistent with established TMDL requirements to maintain and 
improve water quality. 

 
7. The requirements in this Permit may be more specific or detailed than 

those enumerated in federal regulations under 40 CFR122.26 or in 
U.S. EPA guidance. However, the requirements have been designed 
to implement and be consistent with the federal statutory mandates 
described in CWA § 402(p)(3)(B)(ii) and (iii) and the related federal 
regulations. Consistent with federal law, all of the conditions in this 
Permit could have been included in a permit adopted by U.S. EPA in 
the absence of the in lieu authority of California to issue NPDES 
permits. 

 
E. Storm Water Management Plans 

 
1. The 2005 permit (Order R6T-2005-0026) required the Permittees to 

develop and implement comprehensive, activity-based storm water 
management programs that include construction, commercial, 
industrial, and residential site controls coupled with a facilities 
inspection program and thorough public outreach and education plans. 
Each Permittee prepared and submitted detailed Storm Water 
Management Plans (SWMPs) as required.   

 
2. The current SWMPs provide many of the necessary elements for the 

Permittees’ storm water programs. It will be necessary for the 
Permittes to update and re-submit their current SWMPs to incorporate 
all requirements in Section III.B of this Permit, and to reflect current 
conditions and planned activities. 

 
F.  Total Maximum Daily Loads – Lake Tahoe 
  

1. On November 16, 2010 the Water Board adopted Resolution R6T-
2010-0058, amending the Basin Plan to incorporate the TMDL for 
sediments and nutrients for Lake Tahoe to restore Lake Tahoe to meet 
the water quality objective for the lake’s deep water transparency.  The 
TMDL identified pollutant loads by source category, set load 
allocations at a basin-wide scale, and identified an implementation plan 
for restoring Lake Tahoe’s deep water transparency. 

 
2. The approved Basin Plan amendment requires the Permittees and the 

California Department of Transportation (CalTrans) to meet pollutant 
load reduction requirements specified by the Lake Tahoe TMDL. 
Pollutant load allocation tables are included in Attachment B of this 
Permit. The Basin Plan acknowledges that these agencies will likely 
consider a variety of alternative treatment options, roadway operations 
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practices, and local ordinances to reduce average annual pollutant 
loads to meet load reduction requirements.  

 
3. The Permit incorporates numeric and narrative effluent limitations 

consistent with 40 CFR 122.44(d) that implement the Lake Tahoe 
TMDL pollutant load reduction requirements. The approved Basin Plan 
amendment replaces some of the concentration-based storm water 
effluent limits with effluent limits expressed as annual average pollutant 
load reduction requirements for the primary pollutants of concern. The 
Basin Plan eliminated the application of the concentration-based limit 
for oil and grease to municipal runoff in deference to the Basin Plan’s 
more stringent receiving water limit. Similarly, the Basin Plan removed 
the concentration-based iron limit because there is no evidence 
indicating that urban runoff is a source of iron. 

 
4. The Basin Plan amendment and the Lake Tahoe TMDL require Lake 

Tahoe basin municipalities and the CalTrans to develop and implement 
comprehensive PLRPs to describe how proposed operations and 
maintenance activities, capital improvements, facilities retrofit projects, 
ordinance enforcement, and other actions are expected to meet 
required pollutant load reduction requirements. PLRPs provide the 
Permittees the opportunity to prioritize pollutant load reduction efforts 
and target sub-watersheds that generate the highest annual average 
pollutant loads.  

 
5. Permittees have primarily relied upon state and federal grant sources 

to fund water quality improvement infrastructure programs and 
generally use in-house resources for water quality operations and 
maintenance practices. As of November 2011 there are fewer grant 
funds available and economic conditions have negatively impacted 
local government budgets. Consequently, Permittees will need to 
effectively prioritize future infrastructure and operations and 
maintenance actions to maximize pollutant load reductions that can be 
achieved with available funding.  

 
6. The Water Board developed the Lake Clarity Crediting Program (see 

Attachment D of this Permit) to establish protocols for accounting and 
tracking pollutant load reductions within the urban environment.  

 
 
7. The Lake Tahoe TMDL baseline pollutant loading and load reduction 

requirements are provided as average annual estimates. For 
consistency with the TMDL requirements, the Lake Clarity Crediting 
Program uses average annual pollutant load estimates generated by 
numeric models. Verification of field conditions and water quality 
monitoring are needed to ensure that on-the-ground, measured 
variables are in line with model input parameters and that measured 
pollutant loading is consistent with modeled estimates. 
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8. On February 9, 2011 the Water Board Executive Officer issued the 
Permittees and CalTrans an Order to submit technical reports in 
accordance with California Water Code Section 13267 requiring the 
development of jurisdiction-specific baseline load estimates for the 
Lake Tahoe TMDL pollutants of concern. The submitted baseline 
pollutant load estimates provide the basis for translating percentage 
based pollutant load reduction requirements defined by the TMDL into 
jurisdiction-specific, particle and mass-based pollutant load reduction 
requirements. 

 
9. The Lake Tahoe TMDL requires new development and re-development 

project proponents and private property retrofit efforts to first consider 
opportunities to infiltrate storm water runoff from impervious surfaces.  
At a minimum, permanent storm water infiltration facilities must be 
designed and constructed to infiltrate runoff generated by the 20 year, 
1-hour storm, which equates to approximately one inch of runoff over 
all impervious surfaces during a 1-hour period. Infiltrating runoff 
volumes generated by the 20 year, 1-hour storm may not be possible 
in some locations due to shallow depth to seasonal groundwater 
levels, unfavorable soil conditions, or other site constraints such as 
existing infrastructure or rock outcroppings. In the event that site 
constraints prohibit opportunities to infiltrate the runoff volume 
generated by a 20 year, 1-hour storm, project proponents must either 
(1) meet the numeric effluent limits contained in Basin Plan Table 5.6-
1, or (2) document coordination with one of the Permittees or CalTrans 
to demonstrate that storm water treatment facilities treating private 
property discharges and public right-of-way storm water are sufficient 
to meet the Permittees’ or CalTrans' average annual fine sediment and 
nutrient load reduction requirements.  

 
10. The Basin Plan amendment and the Lake Tahoe TMDL requires 

municipalities to annually demonstrate on a catchment (i.e. sub-
watershed) basis that no increased loading in fine sediment particle, 
total nitrogen, and total phosphorus will result from any land-disturbing 
activity permitted in the catchment. The Permit includes a narrative 
effluent limitation to implement this provision.  

 
 

11. The Basin Plan amendment acknowledges a decline in nearshore 
water quality as evidenced by increased growth of attached algae. 
Pollutant load reduction actions taken to implement the Lake Tahoe 
TMDL, including pollutant load reductions required by this Permit, are 
anticipated to improve the nearshore environment by decreasing 
pollutant loads entering the lake. Additional analysis, however, is 
needed to quantify this benefit and to determine if additional resource 
management actions are needed to address the nearshore water 
quality problems. Such analysis is beyond the scope of this Permit.  
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12. The Basin Plan amendment recognizes the need for a comprehensive 
program to adaptively manage the Lake Tahoe TMDL program. Future 
research and monitoring findings, coupled with implementation 
experience and fiscal realities, may cause the Water Board to revisit 
the Lake Tahoe TMDL and associated regulatory activities. The Lake 
Tahoe TMDL Management System will provide the framework for 
synthesizing and reporting new information and for identifying the need 
for policy changes. 

 
The Basin Plan amendment further acknowledges the need for 
adaptive management of the Lake Tahoe TMDL program by explicitly 
stating “should funding and implementation constraints impact the 
ability to meet the load reduction milestones, the Water Board will 
consider amending the implementation plan and load reduction 
schedules.”  
 
This Permit requires the Permittees to develop PLRPs (Section IV.C) 
and conduct a fiscal analysis (Section III.B.8) within the first two years 
of this Permit term. The information provided in these reports, or from 
other relevant sources, may provide the rationale for future 
modifications to the Basin Plan load reduction schedules and 
associated Permit requirements. 

 
G.  Public Notification 

 
1. The issuance of waste discharge requirements pursuant to California 

Water Code section 13370 et seq. is exempt from the California 
Environmental Quality Act in accordance with California Water Code 
section 13389. County of Los Angeles et al., v. California Water 
Boards et al., (2006), 143 Cal.App.4th 985. 

 
2. The Water Board has notified the Permittees, and interested agencies 

and persons of its intent to issue waste discharge requirements for this 
discharge, and has provided them with an opportunity to make 
statements and submit their comments.  

 
3. This Permit shall serve as a NPDES permit, pursuant to CWA § 402, 

and shall take effect 90 days from Order adoption date provided the 
Regional Administrator of the U.S. EPA has no objections. 

 
4. Pursuant to California Water Code § 13320, any aggrieved party may 

seek review of this Permit by filing a petition with the State Board 
within 30 days of the date of adoption of the Permit by the Regional 
Water Board. A petition must be sent to: 
 
State Water Resources Control Board 
Office of the Chief Counsel 
P.O. Box 100 
Sacramento, CA 95812-0100 
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5. This Permit may be modified or alternatively revoked or reissued prior 

to its expiration date or any administrative extension thereto, in 
accordance with 40 CFR122.41(f) and 122.62.  

 
IT IS HEREBY ORDERED that Order No. R6T-2005-0026 is rescinded, and in 
order to meet the provisions contained in Division 7 of the Cal. Water Code and 
regulations adopted thereunder, and the provisions of the CWA and regulations 
adopted thereunder, the Permittees shall comply with the following: 
 
I.   Non-Storm Water Discharges 

 
A. The Permittees shall, within their respective jurisdictions, effectively prohibit 

non-storm water discharges into its collection, conveyance, and treatment 
facilities and receiving waters, except where such discharges: 

 
1. Originate from a State, Federal, or other source for which they are pre-

empted from regulating by State or Federal law; or 
 
2. Are covered by a separate individual or general NPDES permit, or 

conditional waivers; or 
 

3. Flows from firefighting activities. 
 

B. Pursuant to 40 CFR 122.26(d)(2)(iv)(B)(1) the following categories of non-
storm water discharges need only be prohibited from entering the Permittees 
storm water collection, conveyance, and treatment facilities and receiving 
waters if such categories of discharges are identified by the Permittee (in its 
SWMP) as a source of pollutants to waters of the United States and the State 
of California: 
 

1. Waterline flushing 
2. Landscape irrigation 
3. Diverted stream flows 
4. Rising groundwater 
5. Uncontaminated groundwater infiltration [as defined by 40 CFR 

35.2005(20)] 
6. Uncontaminated pumped groundwater 
7. Discharges from potable water sources 
8. Fountain drains 
9. Air conditioning condensation 
10. Irrigation water 
11. Springs 
12. Water from crawl space pumps 
13. Footing drains 
14. Lawn watering 
15. Individual residential car washing 
16. Flows from riparian habitats and wetlands 
17. Dechlorinated swimming pool and spa discharges 
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C. When a non-storm water discharge category listed above is identified as a 

source of pollutants to waters of the State, Permittees shall either: 
 

1. Prohibit the discharge category from entering its storm water collection, 
conveyance, and treatment system; or 
 

2. Authorize the discharge category and require implementation of 
appropriate or additional Best Management Practices to ensure that 
the discharge will not be a source of pollutants; or 

 
3. Require or obtain coverage under separate Regional or State Water 

Board permit for the discharge. 
 

II. Other Prohibitions 
 

A. Unless specifically granted, authorization pursuant to this Permit does not 
constitute an exemption to applicable discharge prohibitions prescribed in the 
Basin Plan.  
 

B. Discharges from the Permittees’ collection, conveyance, and treatment 
facilities that cause or contribute to a violation of narrative or numeric water 
quality standards or objectives, as listed in Attachment E and F, are 
prohibited. 

 
C. Discharges from the Permittees’ collection, conveyance, and treatment 

facilities shall not cause or contribute to a condition of nuisance. 
 
D. Storm water discharges regulated by this Permit shall not contain a 

hazardous substance equal to or in excess of a reportable quantity listed in 
40 CFR Part 117 and/or 40 CFR Part 302.  

 
 
E. The removal of vegetation or disturbance of ground surface conditions 

between October 15 of any year and May 1 of the following year is prohibited. 
Where it can be shown that granting a variance would not cause or contribute 
to the degradation of water quality, a variance to the dates stated above may 
be granted in writing by the Executive Officer. 

 
F. Discharge of any waste or deleterious material to surface waters of the LTHU 

is prohibited.  
 

G. The discharge, or threatened discharge, attributable to human activities, of 
solid or liquid waste materials, including soil, silt, clay, sand, and other 
organic and earthen materials to the surface waters of the LTHU is prohibited. 
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H. The discharge or threatened discharge, attributable to human activities, of 
solid or liquid waste materials, including soil, silt, clay, sand and other organic 
and earthen materials, to lands below the high-water rim of Lake Tahoe or 
within the 100-year floodplain of any tributary to Lake Tahoe, is prohibited.  

 
I. The discharge or threatened discharge, attributable to new development in 

Stream Environment Zones, of solid or liquid waste, including soil, silt, sand, 
clay, rock, metal, plastic, or other organic, mineral or earthen materials to 
Stream Environment Zones in the LTHU is prohibited.  

 
J. Waste discharge prohibitions in this Section do not apply to discharges of 

storm water when wastes in the discharge are controlled through the 
application of management practices or other means and the discharge does 
not cause a violation of water quality objectives.  

 
III. Storm Water Program Implementation 
 
A. Legal Authority 

 
1. No later than March 15, 2013, Permittees shall establish, maintain, 

and enforce the necessary legal authority to prohibit, including, but not 
limited to: 

 
a. Illicit connections and illicit discharges to its collection, conveyance, 

and treatment facilities,  
 

b. The discharge of non-storm water to the Permittees’ storm water 
collection, conveyance, and treatment facilities2. Permittees shall 
maintain adequate legal authority to: 

 
a. Control through interagency agreement, the contribution of 

pollutants from one municipal jurisdiction to another 
 
b. Require persons within their jurisdiction to comply with conditions in 

the Permittees' ordinances, permits, or orders (i.e. hold dischargers 
to its collection, conveyance, and treatment facilities accountable 
for their contributions of pollutants and flows) 

 
c. Remove illicit connections to public storm water collection, 

conveyance, and treatment facilities 
 
d. Control the discharge of spills, dumping, or material disposal other 

than storm water to public storm water collection, conveyance, and 
treatment facilities 

 
e. Utilize enforcement measures (e.g., stop work orders, notice of 

violations, fines, referral to City, County, and/ or District Attorneys, 
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etc.) by ordinances, permits, contracts, orders, administrative 
authority, and civil and criminal prosecution 

 
f. Control the quality of storm water runoff from industrial and 

construction sites 
 
g. Carry out all inspections, surveillance and monitoring procedures 

necessary to determine compliance and non-compliance with 
permit conditions including the prohibition on illicit discharges. 

 
h. Require the use of control measures to prevent or reduce the 

discharge of pollutants to the maximum extent practicable. 
 

3.  No later than March 15, 2012 each Permittee shall submit a statement 
certified by its legal counsel as to whether or not the Permittee possesses 
the legal authority necessary to comply with this Permit. If the Permittee 
finds that it does not have the necessary legal authority, the statement 
must identify specific deficiencies. 

 
 No later than March 15, 2013 each Permittee shall submit a statement 

certified by its legal counsel that the Permittee possesses all necessary 
legal authority to comply with this Permit through adoption of ordinances 
and/ or municipal code modifications. The statement shall include: 

 
a. Identification of all departments within the jurisdiction that conduct 

urban runoff related activities and their roles and responsibilities 
under this Order. 
 

b. Citation of urban runoff related ordinances and the reasons they 
are enforceable. 

 
c. Identification of the local administrative and legal procedures 

available to mandate compliance with urban runoff related 
ordinances. 

 
d. Description of how these ordinances or other legal mechanisms are 

implemented and actions taken can be appealed. 
 

e. Description of how the municipality can issue administrative orders 
and injunctions, or if it must go through the court system for 
enforcement actions. 

 
B. Storm Water Management Plans 
  

Federal Regulations (40 CFR 122.26(d)(2)(iv)) require the Permittees to 
develop and implement a SWMP during the term of this Order. Each 
Permittee shall amend its SWMP to include components 1-9 below.  
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Permittees shall submit amended SWMPs for Water Board consideration no 
later than October 1, 2013. The Water Board will circulate the amended 
SWMPs for public comment and will consider accepting them at a publicly 
noticed meeting.  
 
If no hearing for SWMP acceptance is requested during the public comment 
period, the Executive Officer may accept the amended SMWPs. 

 
1. Construction Component   

 
Each Permittee shall implement a Construction Component of its SWMP 
to reduce pollutants in runoff from construction sites that involve more 
than three cubic yards of soil disturbance during all construction phases.   
The SWMP shall include a description of procedures for identifying 
inspection priorities and enforcing control measures. At a minimum the 
construction component plan shall address the following: 

 
a. Construction Site Inventory 

 
Permittees shall develop and update, at least annually, a complete 
inventory of construction sites within its jurisdiction that involve 
more than three cubic yards of soil disturbance. This requirement is 
applicable to all construction sites regardless of whether the 
construction site is subject to the General Construction Permit 
(Order R6T-2011-0019).  The use of a Geographical Information 
System (GIS) database is highly recommended, but not required. 
 

b. Construction Site Outreach 
 
Permittees shall conduct construction site outreach efforts that 
include, at a minimum, measures to educate construction site 
operators about local ordinance and other regulatory requirements 
and applicable enforcement mechanisms prior to construction 
commencement. 
 

c. Construction Site Prioritization and Inspection 
 

Permittees shall develop a prioritization process for its watershed-
based inventory (developed pursuant to III.B.1.a above) by threat to 
water quality.  Each construction site shall be classified as a high, 
medium, or low threat to water quality. In evaluating threat to water 
quality each Permittee shall consider (1) the magnitude of fine 
sediment particle discharge potential; (2) site slope; (3) project size 
and type; (4) stage of construction; (5) proximity and connectivity to 
receiving water bodies; and (6) any other factors the Permittee 
deems relevant. 
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Each Permittee shall conduct construction site inspections for 
compliance with its ordinances (grading, storm water, etc.), permits 
(construction, grading, etc.), and discharge prohibitions contained 
in this Permit in accordance with Section II.B of the Monitoring and 
Reporting Program (Attachment C). Inspections shall include 
review of site erosion control and BMP implementation plans. 
Inspection frequencies and priorities shall be determined by the 
threat to water quality prioritization.  
 
During the construction season (May 1 through October 15 of each 
year), each Permittee shall inspect each high priority construction 
site and all construction projects overseen by the Permittee (e.g. 
erosion control and storm water treatment projects) at least once 
per week. Each Permittee shall inspect medium and low priority 
construction sites at a frequency sufficient to ensure that sediment 
and other pollutants are controlled and that unauthorized non-storm 
water discharges are prevented. 

 
d. Construction Site Enforcement 

 
Permittees shall enforce their storm water ordinances and other 
regulatory mechanisms for all construction sites to maintain 
compliance with local ordinances and discharge prohibitions 
contained in this Permit. Permittees shall document any non-
compliance with Permit or ordinance requirements and report 
identified compliance issues as part of their Annual Report as 
described under Section IV.C of the Monitoring and Reporting 
Program (Attachment C). 

 
Each Permittee shall follow up on identified compliance issues and 
take actions necessary for construction sites to comply with Permit 
requirements.  

 
e. Oversight by Others 

 
Permittees may make use of construction site outreach, inspection, 
and enforcement actions taken by other responsible agencies (such 
as the Tahoe Regional Planning Agency (TRPA) or the Water 
Board). If a Permittee chooses to use the efforts of other agencies 
to meet Permit requirements, Permittees must provide detailed 
documentation of the outreach, inspection, and/or enforcement 
action taken by others. 
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2. Commercial, Industrial, Municipal and Residential Component 
 
Each Permittee shall implement SWMP elements to reduce, to the 
maximum extent practicable, pollutants in runoff from commercial, 
industrial, municipal, and residential properties within its jurisdiction. 
The purpose of this Component is to identify potential pollutant 
sources, prioritize existing or potential water quality threats associated 
with different land uses, and provide outreach, education, and 
enforcement measures to reduce and/or eliminate storm water 
pollution from these sources. 
 
a. Commercial, Industrial, and Municipal Site Inventory and 

Prioritization 
 
Each Permittee shall develop and annually update an inventory of 
high priority commercial, industrial, and municipal activities and 
pollutant sources. The high priority commercial, industrial, and 
municipal site inventory shall consider including the following 
business types and activities: 

 
(1) Automobile mechanical repair, maintenance, or cleaning; 
(2) Automobile and other vehicle body repair or painting; 
(3) Retail or wholesale fueling; 
(4) Eating or drinking establishments; 
(5) Mobile carpet, drape or furniture cleaning; 
(6) Concrete mixing or cutting; 
(7) Painting and coating; 
(8) Mobile pool and spa cleaning; 
(9) Snow removal and storage activities; 
(10) Parking areas with more than 30 parking spaces; 
(11) Off-pavement parking and storage yards; 
(12) Municipal maintenance yards. 

 
The use of a GIS database is highly recommended, but not 
required. 

 
b. Commercial, Industrial, and Municipal Site Outreach 

 
Permittee outreach efforts shall include, at a minimum, educating 
commercial, industrial, and municipal site operators about local 
ordinances and other regulatory measure and associated tiered 
enforcement mechanisms applicable to commercial, industrial, or 
municipal site runoff problems. 
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c. Commercial, Industrial, and Municipal Site Inspections 
 

Each Permittee shall implement a program to inspect high priority 
commercial, industrial, and municipal sites at least once per year in 
accordance with Section II.C of the Monitoring and Reporting 
Program (Attachment C).  

 
d. Commercial, Industrial, and Municipal Site Enforcement 

 
Permittees shall enforce their storm water ordinances and other 
regulatory mechanisms for all commercial, industrial, and municipal 
sites to maintain compliance with applicable local ordinances and 
discharge prohibitions contained in this Permit. Permittees shall 
document any non-compliance with ordinance and/or Permit 
requirements and report inspection findings as part of their Annual 
Report as described under Section IV.D of the Monitoring and 
Reporting Program (Attachment C). 
 
Each Permittee shall follow up on inspection findings and take 
actions necessary for commercial, industrial, and municipal sites to 
comply with Permit and local ordinance requirements. 
 

e. Oversight by Others 
 
Permittees may make use of commercial and industrial site 
outreach, inspection, and enforcement actions taken by other 
responsible agencies (such as the TRPA or the Water Board). If a 
Permittee chooses to use the efforts of other agencies to meet 
Permit requirements, Permittees must provide detailed 
documentation of the outreach, inspection, and/or enforcement 
action taken by others. 
 

f. Residential Property – Outreach and Education 
 

Each Permittee shall identify high priority residential areas and 
activities for targeted outreach and education. These 
areas/activities should include: 
 
(1) Automobile repair and maintenance; 
(2) Off-pavement automobile parking; 
(3) Home and garden care activities and product use (pesticides, 

herbicides, and fertilizers); 
(4) Disposal of household hazardous waste (e.g., paints, cleaning 

products); 
(5) Snow removal activities 
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Permittees shall develop and implement a program to target 
education and outreach efforts toward identified high priority 
activities.  Such outreach program should include coordination with 
other Lake Tahoe Basin agencies involved with BMP 
implementation, including but not limited to the Tahoe Resource 
Conservation District and the TRPA Erosion Control Team.   

 
3. Storm Water Facilities Inspection Component 

 
Each Permittee shall develop and implement an inspection program to 
assess the condition of its storm water collection, conveyance and 
treatment facilities and maintenance needs on a catchment, or sub-
watershed basis in accordance with the following requirements, and 
Section II.A of the Monitoring and Reporting Program (Attachment C). 
 
a. By the end of the Permit term, each Permittee shall develop and 

maintain an up-to-date and accurate system map of its collection, 
conveyance, and treatment facilities. 
 

b. Each Permittee shall inspect its storm water collection, conveyance 
and treatment systems at least once annually and maintain a 
database of inspection findings.  

 
c. As part of its storm water collection, conveyance, and treatment 

system inspections, each Permittee shall evaluate and identify 
potential pollutant sources including but not limited to: private 
property/residential runoff, commercial site runoff, eroding cut 
slopes, eroding road shoulders, intercepted groundwater 
discharges, excessive traction abrasive application, and 
construction site tracking.   

 
d. Each Permittee shall document and prioritize identified 

maintenance needs and perform needed maintenance to ensure 
storm water systems effectively collect, convey, and treat urban 
runoff as designed. 

 
4.  Illicit Discharge Detection and Elimination Component 

 
Permittees shall implement an Illicit Discharge Detection and 
Elimination Component containing measures to actively seek and 
eliminate illicit discharges and connections. At a minimum the Illicit 
Discharge Detection and Elimination Component shall include the 
following elements: 

 
a. Each Permittee shall visually inspect all storm water collection, 

conveyance, and treatment systems at least once annually as 
described in Section II.A of the Monitoring and Reporting Program 
(Attachment C) for evidence of illicit discharges, illicit connections, 
or other sources of non-storm water discharges. 
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b. Each Permittee shall establish and implement a program to 

investigate and inspect any portion of the storm water collection 
and conveyance system that indicates a reasonable potential for 
illicit discharges, illicit connections, or other sources of non-storm 
water.  Each Permittee shall establish criteria to identify portions of 
the system where follow-up investigations are needed to determine 
whether illicit discharges, illicit connections, or other sources of 
non-storm water have occurred or are likely to occur. 

 
c. Each Permittee shall implement and enforce its ordinances, orders, 

or other legal authority or regulatory mechanism to prevent and 
eliminate illicit discharges and connections to its storm water 
collection and conveyance system.  

 
d. Each Permittee shall promote, publicize and facilitate public 

reporting of illicit discharges or water quality impacts associated 
with discharges into or from its storm water collection and 
conveyance system. Each Permittee shall facilitate public reporting 
through development and operation of a public hotline.  Public 
hotlines can be Permittee-specific or shared by Permittees. All 
storm water hotlines should be capable of receiving reports in both 
English and Spanish 24 hours per day, seven days per week. 
Permittees shall respond to and resolve each reported incident. 
Each Permittee shall keep a record of all reported incidents and 
how each was resolved. 

 
5.  New Development and Redevelopment Component 

 
For new development and redevelopment projects, Permittees shall 
require project proponents to incorporate permanent storm water 
treatment facilities that are designed to infiltrate, at a minimum, runoff 
generated by the 20 year, 1-hour storm, which equates to 
approximately one inch of runoff over all impervious surfaces during a 
1-hour period. 
 
If infiltrating the entire volume of the 20 year, 1-hour storm is not 
possible at a given new development or redevelopment site, the 
Permittee shall require project proponents to infiltrate as much runoff 
as possible and either: 
 
a. Document how the project proponent will treat runoff to meet the 

numeric effluent limits described in Table III.B.1 below; or 
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b. Document coordination with the project proponent to demonstrate 

that shared storm water treatment facilities treating private property 
discharges and public right-of-way storm water are sufficient to 
meet the municipality’s average annual fine sediment and nutrient 
load reduction requirements described in Section IV.B of this 
Permit. 

 
Table III.B.1 – Numeric effluent limits for runoff discharges 

Constituent Units Land Treatment/ 
Infiltration Systems 

Surface Waters 

Total Nitrogen mg/L as N 5.0 0.5 

Total Phosphorus mg/L as P 1.0 0.1 

Turbidity NTU 200 20 

Oil and Grease mg/L 40 2.0 

Total Iron mg/L 4.0 0.5 

 
 

6. Public Education Component  
 

Permittees shall implement a public education program using any 
appropriate media to increase the community’s knowledge of the effect 
of urban runoff on surface waters and the measures the public can 
take to help control storm water pollution and encourage behavior to 
reduce pollutant discharges. 

 
7. Municipal Personnel Training and Education Component 
 

Permittees shall ensure that all municipal personnel and contractors 
responsible for implementing Permit requirements, for operating 
municipal facilities covered under Section III.B.2 of this Permit, and for 
conducting inspections required under Section III.B1-5 of this Permit 
are adequately trained and educated to perform such tasks. 

 
8. Fiscal Analysis  

 
Each Permittee shall conduct a fiscal analysis of its urban runoff 
management program in its entirety, including development and 
implementation of both SWMP and PLRPs (IV.C below), along with 
operations and maintenances costs. This analysis shall, for each fiscal 
year covered by this Permit, evaluate the expenditures (such as 
capital, operation and maintenance, education, and administrative 
expenditures) expected for Permit implementation. Such analysis shall 
include a description of the source(s) of funds that are proposed to 
meet the necessary expenditures, including legal restrictions on the 
use of such funds. 
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IV. Lake Tahoe Total Maximum Daily Load Implementation – Pollutant Load 
Reduction Requirements 

 
A. Baseline Pollutant Loads 
 

The Lake Tahoe TMDL expresses waste load allocations for the urban upland 
source, which includes discharges from the Permittee’s municipal storm water 
collection, conveyance, and treatment facilities, as percent reductions from a 
basin-wide baseline load. The baseline basin-wide pollutant loads for the 
TMDL reflect conditions as of water year 2003/2004 (October 1, 2003 – 
September 30, 2004), hereafter referred to as “baseline”.  
 
To translate basin-wide urban runoff load reduction requirements into 
jurisdiction-specific load reduction requirements, the Water Board has 
required the Permittees to conduct a jurisdiction-scale baseline load analysis 
as the first step in the TMDL implementation process for the urban pollutant 
source. Each Permittee has completed this analysis, and the submitted 
baseline pollutant load estimates are the basis for the particle number- and 
mass-based effluent limits in this Permit (Table IV.B.1). 
 
Permittees will likely gather additional information in the future to enhance the 
accuracy of the baseline load analysis. Similarly, numeric models used to 
estimate pollutant loads may be improved over time. Should a Permittee 
determine that updated load estimation tools or other information are 
expected to change its baseline pollutant load estimate may request that the 
Water Board amend its baseline load estimate. Requests for baseline load 
estimate amendment must include a description of any new information 
informing the estimate, the magnitude of the proposed adjustment, and a 
discussion of how the baseline load estimate adjustment will (or will not) 
change the Permittees PLRP. Water Board staff will bring all requests to 
amend Permittee baseline load estimates to the Water Board for 
consideration.  
 

B.  Pollutant Load Reduction Requirements and Water Quality-Based Effluent 
Limits 

      
For the first five year milestone, jurisdiction-specific waste load reduction 
requirements, incorporated into this Permit as average annual particle 
number- and mass-based effluent limits (Table IV.B.1), are calculated by 
multiplying the percentage of reduction required by the urban uplands for 
each pollutant by each jurisdiction’s individual baseline load. Each jurisdiction 
must reduce fine sediment particle (FSP), total phosphorus (TP), and total 
nitrogen (TN) loads by 10%, 7%, and 8%, respectively, by September 30, 
2016. 
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Table IV.B.1 – Maximum average annual particle number- and mass-based 
effluent limits for Fine Sediment Particles (FSP) Total Phosphorus (TP) and 
Total Nitrogen (TN) to meet the first five year TMDL milestone 
 

Jurisdiction Baseline 
FSP (# of 
particles) 

FSP 
Allowable 
Load 

Baseline 
TP (kg) 

TP 
Allowable 
Load 

Baseline 
TN (kg)  

TN 
Allowable 
Load 

El Dorado 
County 

2.2 x 1019 2.0 x 1019 1043 970 4082 3755 

Placer 
County 

2.6 x 1019 2.3 x 1019 1111 1033 4635 4264 

City of 
South Lake 
Tahoe 

1.9 x 1019 1.7 x1019 789 734 3361 3092 

 
 
Pollutant load reductions shall be measured in accordance with the processes 
outlined in the Lake Clarity Crediting Program Handbook (Attachment D). To 
demonstrate compliance with the average annual fine sediment particle 
pollutant load reduction requirements outlined in Table IV.B.1, each Permittee 
must earn and maintain Lake Clarity Credits in accordance with Table IV.B.2 
for water year October 1, 2015 to September 30, 2016, and for subsequent 
water years. 
 
 

Table IV.B.2 – Minimum Lake Clarity Credit Requirements 
Jurisdiction Min. Lake Clarity Credit Requirement* 
El Dorado County 220 
Placer County 260 
City of South Lake Tahoe 190 

*The Lake Clarity Crediting Program Handbook defines one (1) Lake Clarity Credit as equal 
to 1.0 x 1016 fine sediment particles with a diameter less than 16 micrometers 

 
 

To ultimately achieve the deep water transparency standard, Permittees shall 
reduce FSP, TP, and TN loading according to the requirements in the Lake 
Tahoe TMDL outlined for the “Urban Upland” pollutant source (Attachment B). 
In accordance with the TMDL, incremental pollutant load reductions will result 
in attaining the deep water transparency standard by the year 2076. 
 

C.  Pollutant Load Reduction Plans 
      

Each Permittee shall prepare a detailed plan describing how it expects to 
meet the pollutant load reduction requirements described in Section IV.B 
above. Permittees shall submit a plan no later than March 15, 2013 that shall 
include, at a minimum, the following elements: 
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2. Catchment registration schedule 
 

The Pollutant Load Reduction Plan (PLRP) shall include a list of 
catchments that the Permittee plans to register pursuant to the Lake 
Clarity Crediting Program (see Attachment D) to meet load reduction 
requirements. The list shall include catchments where capital 
improvement projects have been constructed since May 1, 2004 that the 
Permittee expects to claim credit for, and catchments where projects will 
be constructed during this Permit term.  
 
The list may also include catchments where Permittees plan actions other 
than capital improvements (such as enhanced operations and 
maintenance). The plan shall describe which catchments the Permittee 
anticipates it will register for each year of this Permit term. 

 
3. Proposed pollutant control measures 

 
For each catchment in the registration plan, the PLRP shall describe storm 
water program activities to reduce fine sediment particle, total phosphorus, 
and total nitrogen loading.  

 
4. Pollutant load reduction estimates 

 
For each catchment in the registration plan (or a catchment subset that 
provides adequate representation of various land use and management 
practice variables) Permittees shall provide estimates of both baseline 
pollutant loading and expected pollutant loading to demonstrate that 
proposed actions will, over the course of this Permit term, reduce the 
Permittee’s jurisdiction-wide pollutant load by the amounts specified in 
Section IV.B above. The pollutant load reduction estimate shall 
differentiate between estimates of pollutant load reductions achieved since 
May 1, 2004 and pollutant load reductions from actions not yet taken. 

 
5. Load reduction schedule 
 

The PLRP shall describe a schedule for achieving the pollutant load 
reduction requirements described in Section IV.B above. The schedule 
shall include an estimate of expected pollutant load reductions for each 
year of this Permit term based on preliminary numeric modeling results. 
 

6. Annual adaptive management 
 

The PLRP shall include a description of the internal process and 
procedures to annually assess storm water management activities and 
associated load reduction progress. The adaptive management discussion 
shall describe how the Permittee will use information from the previous 
years’ monitoring and implementation efforts to make needed adjustments 
to ensure compliance with the load reduction requirements specified in 
Section IV.B. 
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The Water Board will circulate the submitted PLRPs for public review and 
will consider PLRP acceptance at a Water Board meeting. Each 
Permittee’s PLRP must be accepted by the Water Board for Permittees to 
achieve Permit compliance. 

 
D.   Land Use Changes and Management Practices 
 

If either land use changes or management practices associated with 
development or re-development result in a reduction of pollutant loads from 
the estimated baseline, then this reduction can be counted toward meeting 
pollutant load reduction requirements. Conversely, actions to eliminate any 
pollutant load increase from these changes will not be counted towards the 
annual load reduction requirements. 
 
In accordance with the Basin Plan, Permittees must ensure that changes in 
land use, impervious coverage, or operations and maintenance practices do 
not increase a catchment’s average annual baseline pollutant load.  
 

E.  Storm Water Facility Operations and Maintenance  
 
 Permittees shall operate and maintain storm water collection, conveyance, 

and treatment facilities to ensure, at a minimum, that the baseline pollutant 
loading specified in Table IV.B.1 does not increase. 

 
F.  Pollutant Load Reduction Progress 
 
 To demonstrate pollutant load reduction progress, each Permittee shall 

submit a Progress Report by October 1, 2013. The Progress Report shall 
include: 

 
1. A list of erosion control and storm water treatment projects the Permittee 

completed between the May 1, 2004 and October 15, 2011. 
 
2. Pollutant load reduction estimates for all erosion control and storm water 

projects and any other load reduction actions up to October 15, 2011. The 
report shall compare the pollutant load estimates for work completed with 
the pollutant load reduction requirements described in Section IV.B above. 
 

G.  Pollutant Load Reduction Monitoring Requirements 
 
 Permittees shall comply with all monitoring and reporting requirements 

specified in Section I of the attached Monitoring and Reporting Program 
(Attachment C). 
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V. Receiving Water Limitations 
 
The Permittees shall comply with discharge prohibitions specified in Sections 
I and II of this Permit through timely implementation of control measures and 
other actions to reduce pollutants in the discharges in accordance with the 
Permittees’ SWMPs and other requirements of this Permit, including any 
modifications.  The Permittees’ SWMPs shall be designed to achieve 
compliance with the requirements of Sections I and II of this Permit.  If 
exceedances of water quality objectives or water quality standards 
(collectively, WQS) persist notwithstanding implementation of the SWMPs 
and other requirements of this Permit, the Permittees shall assure compliance 
with discharge prohibitions and receiving water limitations in Sections I and II 
of this Permit by complying with the following procedure: 

 
1. Upon a determination by either the Permittee or the Water Board that 

discharges are causing or contributing to an exceedance of an applicable 
WQS, the Permittee shall notify and thereafter submit a report to the 
Water Board that describes Best Management Practices (BMPs) that are 
currently being implemented and additional BMPs that will be 
implemented to prevent or reduce any pollutants that are causing or 
contributing to the exceedance of WQSs.  The report may be 
incorporated into the annual report required under Section IV of the 
Monitoring and Reporting Program (Attachment C) unless the Water 
Board directs an earlier submittal.  The report shall include an 
implementation schedule.  The Water Board may require modifications to 
the report. 

 
2. If SWMP and/or monitoring program modifications are needed to 

incorporate new or revised BMPs, adjust implementation schedules, or 
add additional monitoring, the Permittee will make such changes within 
30 days following approval of the report described above by the Water 
Board. 

 
3. If changes have been made, implement the revised SWMP and 

monitoring program in accordance with the approved schedule. 
 

So long as the Permittee has complied with the procedures set forth above and is 
implementing its revised SWMP, the Permittee does not have to repeat the same 
procedure for continuing or recurring exceedances of the same receiving water 
limitations unless directed by the Water Board to develop additional BMPs. 
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VI. Administrative Provisions 
 

A. The Water Board reserves the right to revise any portion of this Order upon 
legal notice to, and after opportunity to be heard is given to, all concerned 
parties. 

 
B.  Permittees may request that the Water Board consider Permit revisions if new 

information arises that would influence Permittees ability to comply with 
pollutant load reduction requirements. Such a request must include and be 
supported by information consistent with that developed pursuant to Permit 
Sections III.B.8 and IV.C.  

 
C. All terms of the attached Monitoring and Reporting Program (Attachment C) 

are hereby incorporated by reference as requirements under this Permit. 
 
D. Each Permittee shall comply with the Standard Provisions, Reporting 

Requirements, and Notifications contained in Attachment G of this Order.  
This includes 24 hour/5 day reporting requirements for any instance of non-
compliance with this Order as described in section B.6 of Attachment G. 

 
E. All plans, reports, and subsequent amendments submitted in compliance with 

this Order shall be implemented immediately (or as otherwise specified) and 
shall be an enforceable part of this Order upon submission to the Water 
Board.  All Permittee submittals must be responsive to, and consistent with 
the requirements of this Order. 

 
F.  This Order expires on December 5, 2016.  The Permittees must file a report 

of waste discharge in accordance with Title 23, California Code of 
Regulations, no later than 180 days in advance of such date as application for 
an updated Municipal NPDES Permit.  

 
The report of waste discharge must include a preliminary PLRP as outlined in 
Permit Sections IV.C.2 and IV.C3 The preliminary PLRP shall describe how 
each Permittee could meet the pollutant load reduction requirements for the 
second five-year TMDL implementation period, defined as the ten-year load 
reduction milestone in Attachment B. Specifically, the preliminary Pollutant 
Load Reduction Plans shall demonstrate how each Permittee could reduce 
baseline fine sediment particle, total nitrogen, and total phosphorus loads by 
21 percent, 14 percent, and 14 percent, respectively, by the end of the next 
permit term. 
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G. Table of Required Submittals 

Permit Submittal Permit 
Section 

Submittal/Required 
Completion Date 
March 15, 2012 Analysis of Existing Legal 

Authority 
III.A.4 

Statement of Legal Authority III.A.4 March 15, 2013 
Amended Storm Water 
Management Plan 

III.B October 1, 2013 

Pollutant Load Reduction Plan IV.0 March 15, 2013 
Pollutant Load Reduction 
Progress Report 

IV.F October 1, 2013 

Report of Waste Discharge and 
preliminary Pollutant Load 
Reduction Plan 

VI.F June 9, 2016 

Monitoring and Reporting 
Program Submittal 

Attach. C 
Section 

Submittal/Required 
Completion Date 

Two (2) Catchment Credit 
Schedules 

I.D March 15, 2012 

Storm Water Monitoring Plan III.0 March 15, 2013 
Annual Report IV March 15, 2014 and 

annually thereafter 
Development Impact Statement I.G, 	IV.I March 15, 2015 

I, Patty Z. Kouyoumdjian, Executive Officer, do herby certify that the forgoing is a 
full, true, and correct copy of an Order adopted by the California Regional Water 
Quality Control Board, Lahontan Region, on October 10, 2012. 

PATTY 	YOUMWIAN 
EXE ITIVE OFFICER 

Attachments: A. Fact Sheet 
B. Pollutant Load Allocation Tables 
C. Monitoring and Reporting Program 
D. Lake Clarity Crediting Program Handbook V1.0 
E. Water Quality Objectives 
F. Compliance with Water Quality Objectives 
G. Standard Provisions, Reporting Requirements, and 

Notifications 
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ATTACHMENT C 
 

STATE OF CALIFORNIA 
 

CALIFORNIA REGIONAL WATER QUALITY CONTROL BOARD 
LAHONTAN REGION 

 
MONITORING AND REPORTING PROGRAM  

ORDER NO. R6T-2011-0101A1  
NPDES NO. CAG616001 

 
UPDATED WASTE DISCHARGE REQUIREMENTS AND NATIONAL 

POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES) PERMIT 
FOR 

STORM WATER/URBAN RUNOFF DISCHARGES FROM EL DORADO 
COUNTY, PLACER COUNTY, AND THE CITY OF SOUTH LAKE TAHOE  

WITHIN THE LAKE TAHOE HYDROLOGIC UNIT 
____________________________________________________________ 

 
I.  Pollutant Load Reduction Monitoring Requirements 
  

A. Lake Clarity Crediting Program  
 

 The Lake Tahoe Total Maximum Daily Load (TMDL) established 
pollutant load estimates and load reduction requirements for total 
nitrogen, total phosphorus, and fine sediment particles that source 
categories must meet on an average annual basis. The Lake Clarity 
Program (Crediting Program) defines a system to evaluate and track 
pollutant load reductions to demonstrate compliance with the load 
reduction requirements for fine particle sediment in the TMDL. This 
system provides methods for consistently linking implementation of 
pollutant controls to average annual pollutant load reduction estimates 
using numeric modeling tools. It establishes Lake Clarity Credits 
(credits) for actions taken to reduce pollutant loads as required by the 
Lake Tahoe TMDL. Credits are used in this Monitoring and Reporting 
Program to provide a consistent metric for assessing compliance with 
average annual pollutant load reduction requirements. The Crediting 
Program therefore provides a comprehensive and consistent 
accounting system to track estimated fine sediment particle load 
reductions into the Lake Tahoe Hydrologic Unit from urban storm 
water, provides methods to assess ongoing performance of 
implementation actions, and guides interaction between the Water 
Board and Permittees regarding load reduction progress assessment. 

  

15-0105 B 473 of 534



MUNICIPAL NPDES PERMIT 2 BOARD ORDER R6T-2011-0101A1 
Monitoring and Reporting Program  NPDES NO. CAG616001 
 

 

Load reductions are defined as the difference between the estimated 
average annual amount of pollutants entering Lake Tahoe under 
standardized baseline conditions and the estimated average annual 
amount of pollutants entering the lake under expected conditions 
following management practice implementation.  
 
Effective implementation of any pollutant control can generate credits, 
provided that the Permittees effectively demonstrate to the Water Board 
that the action (1) will reduce the load of the pollutants of concern to 
Lake Tahoe from urban land uses, (2) is supported by reasonable load 
reduction estimate, and (3) is implemented and maintained over time. 
 
Effective implementation of pollutant controls results in actual conditions 
of urban lands and treatment best management practices (BMPs) that 
are at or better-than the conditions used as the basis for modeled load 
reduction estimates, referred to as “expected” conditions. Actual 
conditions, as assessed during annual inspections outlined in Section 
I.E of this Monitoring and Reporting Program, are compared to the 
expected conditions to determine the appropriate amount of credit to 
award in a given year. When actual conditions are at or better-than 
expected conditions, the actual pollutant loading from the catchment is 
considered to be the same or better than the expected pollutant loading 
and full credit will be awarded. If actual conditions are worse than 
expected, the actual loading is considered to be higher than expected 
loading and the credit award will be less than the full credit potential 
amount. 
 
Credits are tracked and awarded annually. The credit accounting period 
is a water year, October 1 through September 30. Each year is a unique 
accounting period – credits awarded in one year cannot be used to 
meet load reduction requirements in a subsequent or prior year.  
 
The following sections briefly describe components of the Crediting 
Program protocols and establish phased Crediting Program 
implementation requirements. 

 
B. Credit Definition and Credit Requirements 
 

The Crediting Program Handbook (Attachment D) defines one (1) Lake 
Clarity Credit as equal to 1.0 x 1016 fine sediment particles with a 
diameter smaller than 16 micrometers (µm).  
 
To demonstrate compliance with the pollutant load reduction 
requirements outlined in Permit Table IV.B.1, each Permittee must earn 
and maintain Lake Clarity Credits in accordance with Permit Table 
IV.B.2 for water year October 1, 2015 to September 30, 2016, and for 
subsequent water years. 

 

15-0105 B 474 of 534



MUNICIPAL NPDES PERMIT 3 BOARD ORDER R6T-2011-0101A1 
Monitoring and Reporting Program  NPDES NO. CAG616001 
 

 

C. Crediting Program Handbook 
 

The Lake Clarity Crediting Program Handbook version 1.0 (Crediting 
Program Handbook) defines the protocols for implementing the 
Crediting Program. The Crediting Program Handbook provides detailed 
technical guidance for estimating load reductions, preparing catchment 
credit schedules, reporting conditions and awarding credits. The 
Crediting Program Handbook provides forms, templates, and examples 
to aide users in implementing the process. 
 
Crediting Program Handbook version 1.0 is incorporated into the Permit 
as Attachment D and all Lake Clarity Crediting Program procedures are 
incorporated as enforceable requirements under this Permit. Within the 
context of this Monitoring and Reporting Program, all Crediting Program 
Handbook references to “regulator” should be understood to mean the 
Water Board. 
 

D. Catchment Credit Schedules 
 

The credit potential for an urban catchment (or subwatershed) is based 
on estimates of load reduction from baseline to expected conditions. 
The Crediting Program Handbook describes a document called a 
catchment credit schedule, which defines the baseline condition for all 
catchments and provides the means to inventory treatment facilities, 
roadways, private property BMPs, and other pollutant controls. This 
information is then used to compare the expected conditions to the 
baseline value after the implementation of pollutant controls and forms 
the basis for the load reduction estimate and establishes the credit 
potential for a given catchment.  
 
Crediting Program Handbook Chapter 1 describes the steps for 
developing a catchment credit schedule and submitting it for Water 
Board approval. Crediting Program Handbook Appendix A includes a 
complete example of each step in the process of establishing a 
catchment credit schedule, and the Tools and Templates section of the 
Crediting Program Handbook provides detailed instructive support. 
Generally, the process steps are: 

 
1. Estimate pollutant load reductions and draft catchment credit 

schedule (see Crediting Program Handbook section 1.1). 
2. Verify pollutant load reduction estimate and catchment credit 

schedule (see Crediting Program Handbook section 1.2). 
3. Register catchment in the Accounting and Tracking Tool (see 

Crediting Program Handbook section 1.3). 
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For area-wide maintenance practices, Permittees may choose to 
register their entire jurisdiction as a single catchment. The details 
associated with such action must follow the procedures and protocols 
outlined in the Handbook. 
 
To demonstrate proficiency at developing catchment credit schedules 
and to document pollutant load reduction actions, each Permittee 
prepared two (2) catchment credit schedules by March 15, 2012 and 
participated in catchment credit schedule verification meetings with 
Water Board staff. Each Permittee will register additional catchments as 
needed to earn enough credits to meet the requirements contained in 
Permit Table IV.B.2.   

 
E. Condition Assessments 
 

Credits are awarded annually by the Water Board for ongoing 
implementation of effective pollutant control measures that result in 
actual, observable conditions of urban lands and treatment BMPs that 
are consistent with the expected conditions used to estimate pollutant 
load reductions. Actual conditions, as determined by field inspection 
findings, are compared to expected conditions to determine the 
appropriate credit award. In some instances, partial credit may be 
awarded when actual conditions are worse than expected (see 
Crediting Program Handbook Appendix C). 
 
Actual field conditions are evaluated and compared with expected 
conditions used to estimate pollutant load reductions. Each Permittee 
shall conduct treatment BMP and roadway condition assessments as 
described in the Crediting Program Handbook for all registered 
catchments.  
 
Crediting Program Handbook Chapter 2.1 describes the process for 
defining inspection needs, performing facilities inspections, and 
recording results for registered catchments. Crediting Program 
Handbook Appendix B includes a detailed example of condition 
assessment inspection and reporting. Crediting Program Handbook 
Appendix C provides an overview of how actual conditions are 
compared with expected conditions to determine how much credit will 
be awarded. 
 
Permittees shall use the Best Management Practices Maintenance 
Rapid Assessment Methodology (BMP RAM) and the Road Rapid 
Assessment Methodology (Road RAM) or their equivalents (subject to 
Water Board acceptance) to assess, score, and document the actual 
condition of treatment BMPs and roadways.  
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BMP RAM and Road RAM technical documents, users manuals, and 
databases can be found on the Water Board’s website at:  
 
http://www.waterboards.ca.gov/lahontan/water_issues/programs/tmdl/la
ke_tahoe/index.shtml#imp 
 
The BMP RAM and Road RAM technical documents and users 
manuals are hereby incorporated into this Monitoring and Reporting 
Program by reference. 

 
F. Condition Assessment Method Alternatives  
 

Should a Permittee consider using a treatment facility assessment 
method other than the BMP RAM, the Permittee must submit a proposal 
to the Water Board Executive Officer. The submittal must describe how 
the Permittee will demonstrate that the proposed equivalent method will 
effectively evaluate treatment facility condition based on treatment 
process (infiltration, particle settling, media filtration, or nutrient cycling), 
is capable of evaluating the condition of the BMP on a 0-5 scale, with 5 
representing the highest functioning condition, and produces repeatable 
results that are consistent with the BMP RAM.  
 
Should a Permittee consider using a roadway condition assessment 
method other than the established Road RAM, it must submit a detailed 
proposal to the Water Board Executive Officer. The submittal must 
demonstrate that any proposed equivalent method will effectively 
evaluate roadway condition based on field observations of sediment 
accumulation, can demonstrably extrapolate results to other roadway 
areas, is capable of evaluating the condition of representative roadway 
segments on a 0-5 scale, with 5 representing the cleanest condition, 
and produces repeatable results consistent with the Road RAM.  
 
The initial submittal for alternative condition assessment methods need 
not contain all technical information of the proposed alternative 
methods, but must establish a schedule for fully developing and 
submitting details for Water Board approval. Water Board staff and the 
Executive Officer will review any proposed alternatives and will bring 
the proposals before the Water Board for consideration.  

 
G. Impacts Influencing Baseline Pollutant Loads 
 

In accordance with the Basin Plan and Permit Section IV.D, Permittees 
must ensure that changes in land use, impervious coverage, or 
operations and maintenance practices do not increase a catchment’s 
average annual baseline pollutant load.  
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For the 2014 water year (October 1 2013 – September 30, 2014) each 
Permittee shall conduct a general assessment of the changes in land 
use, impervious coverage, and operations and maintenance practices 
to determine whether such changes have increased the baseline 
average annual pollutant loading as described in Permit Table IV.B. The 
assessment need only consider land use, impervious cover, and 
operations and maintenance changes that have occurred in 
hydraulically connected catchments not registered as part of the 
Crediting Program that may have occurred since the initial baseline 
analysis was conducted. 
 
If Permittees determine that changes in baseline loading have occurred, 
each Permittee shall identify the specific catchments where pollutant 
loads have changes and ensure those catchments have been 
registered under the Crediting Program. 

 
II.  Inspection Requirements 
  

A. Storm Water System Inspections 
 

Visual inspection of storm water collection, conveyance, and treatment 
facilities is the most efficient tool to assess facility function and evaluate 
maintenance needs.  
 
For portions of a Permittee’s jurisdiction not included in a Crediting 
Program registered catchment, Permittees shall inspect its storm water 
collection, conveyance, and treatment systems annually. Permittees 
shall conduct facilities inspections between the period of time following 
spring snow melt and before fall rain and snow storms each year to 
provide the opportunity to perform facilities maintenance as needed. 
 
Storm water facilities shall be inspected for signs of needed 
maintenance, evidence of erosion, damage from snow removal 
equipment, and accumulated sediment and debris. During inspections, 
Permittees shall also consider potential storm water pollutant sources 
including but not limited to: 
 

 Private property/residential runoff 
 Commercial property runoff 
 Eroding cut slopes 
 Eroding road shoulders 
 Traction abrasive application 
 Dislodged sediment from snow removal activities 
 Vehicles tracking sediment onto the roadway 
 Parking related erosion 
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Permittees shall implement an inspection documentation and tracking 
system to record inspection findings and prioritize maintenance needs. 
At a minimum, the tracking system shall provide mechanisms to 
document the following: 
  

 Inspector’s name 
 Date and time of inspection 
 Field and weather conditions at the time of the inspection 
 Mapped inspection location (i.e. catchment) 
 Observed system condition at time of inspection 
 An assessment of needed maintenance or other follow-up actions 
 Prioritization of needed maintenance 

 
B. Construction Site Inspections 
 

Permittees shall establish construction site inspection frequencies 
based on the water quality prioritization described in Permit Section 
III.B.1. At a minimum, Permittees shall conduct weekly inspections 
during the construction season of high priority construction projects 
and construction projects overseen by the Permittee (e.g. erosion 
control projects).  
 
Permittees shall inspect each medium and low priority construction site 
at a frequency sufficient to ensure that sediment and other pollutants 
are properly controlled and that unauthorized, non-storm water 
discharges are prevented. 
 
Permittees shall implement a construction site inspection 
documentation and tracking system to record inspection findings. At a 
minimum, the tracking system shall provide mechanisms to document 
the following: 
 

 Inspector’s name 
 Date and time of inspection 
 Field and weather conditions at the time of the inspection 
 Inspection location  
 Observed facility conditions 
 A summary of follow up and enforcement actions taken, if violations 

are observed. 
 

C. Commercial, Industrial, and Municipal Site Inspections 
 

Permittees shall establish commercial, industrial, and municipal site 
inspection frequencies based on the water quality prioritization 
described in Permit Section III.B.2. Each Permittee shall inspect each 
high priority commercial, industrial, and municipal site annually.  
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Permittees shall implement a commercial, industrial, and municipal site 
inspection documentation and tracking system to record inspection 
findings. At a minimum, the tracking system shall provide mechanisms 
to document the following: 
 
 Inspector’s name 
 Date and time of inspection 
 Field and weather conditions at the time of the inspection 
 Inspection location  
 Observed facility conditions 
 A summary of follow up and enforcement actions taken, if 

violations are observed. 
 

D. Traction Abrasive and Deicing Material 
 

The goal of traction abrasive monitoring program is to measure the 
quality and quantity of material applied and recovered. To meet that 
objective, Permittees shall implement a program that, at a minimum, 
includes the following: 

 
1. Specifications for the amounts of fine sediment particles, total 

nitrogen, and total phosphorus allowable in material the Permittee 
applies as traction abrasives. 

 
2. A program to sample supplied traction abrasive materials to 

determine whether materials meet the specifications defined 
according to II.D.1 above. 

 
3. A system to track and record the total amount of abrasive and 

deicing material applied to its roads and parking areas per winter 
season. Materials applied to Permittee roads by other authorized 
entities shall be tracked and recorded along with Permittee applied 
material.  

 
4. A system to track and record the location and amount that 

maintenance crews, Permittee contractors, or other authorized 
entities apply abrasive and deicing material (i.e. amount applied per 
“zone”). 

 
III. Water Quality Monitoring Requirements 

 
A. Catchment Scale Runoff Water Quality Monitoring 
 

The Crediting Program and associated load estimation tools, including 
the Pollutant Load Reduction Model (PLRM), estimate the average 
annual pollutant load reductions at a catchment scale as a result of 
pollutant control actions. Storm water monitoring is needed to verify 
that implementing cumulative pollutant control actions is resulting in 
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measurable pollutant load reductions at the catchment scale. 
Documenting and reporting pollutant load reductions at select 
catchment outlets will help verify that the jurisdictions cumulative 
pollutant control actions are effective and confirm credit awards are 
warranted.  
 
To assess the water quality at the urban catchment outfalls and 
provide load estimation tool comparison data, each Permittee shall, at 
a minimum: 
 

1. Establish monitoring locations at storm water outfalls of no less than 
two (2) Crediting Program registered catchments, targeting catchments 
that discharge directly to surface waters.  
 

2. Obtain continuous flow data at the catchment outfall and report data as 
seasonal [Fall/Winter (October 1 – February 28) Snow melt (March 1 – 
May 31) and Summer (June 1 – September 30)] total outflow volumes 
(in cubic feet). 
 

3. Collect the first flush sample for each seasonal event type (rain-on-
snow, snowmelt, summer thunderstorm, fall rain) and collect additional 
samples spanning storm event hydrographs. For all event types, report 
the average first flush concentration (mg/L) for each year sampled. 
 
Due to the large total volume of the spring snow melt, collect 
supplemental samples periodically throughout the snow melt 
hydrograph. Designate each sample as first flush, rising limb or falling 
limb of the snow melt hydrograph. Use the range of samples collected 
to estimate the snow melt event mean concentration (mg/L) for each 
year sampled, in addition to the first flush concentration.  
 

4.  Analyze all collected water samples for the Lake Tahoe TMDL 
pollutants of concern – fine sediment particles, total suspended 
sediment, total nitrogen, and total phosphorus. The priority pollutant is 
fine sediment particles (FSP) less than 16 micrometers (m) in 
diameter, that should be reported as both concentration by mass 
(mg/L) and the number of particles per liter of water. Samples collected 
and analyzed for FSP shall span the range of expected FSP 
concentrations experienced at the selected catchment outfall.  
 

5. Total nitrogen, total phosphorus, and total suspended solids sample 
analyses may be conducted with lesser frequency than FSP analyses 
provided. Permittees must demonstrate the proposed approach will 
adequately reflect the range of nutrient and total suspended solid 
concentrations at the catchment outlet. The sampling strategy shall 
include a range of event types that is proportional to their frequency of 
occurrence and total seasonal volume contributions. 
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6. Collect paired turbidity and FSP measurements concurrently with flow 
at the catchment outfall. Relate FSP concentration by mass (mg/L) 
results to turbidity measurements by developing an FSP 
concentration/turbidity rating curve that correlates FSP concentration 
data collected over the range of conditions to measured turbidity. Use 
accepted FSP mass to particle number conversions to report FSP 
results as number of particles.  

 
7. Use collected data to estimate the average flow-weighted 

concentration of each pollutant for each season monitored.  
 

8. Calculate the total load (mass in kilograms for total nitrogen, total 
phosphorus, and total suspended solids and number of particles for 
FSP) of each pollutant for each season monitored as the product of the 
total seasonal volume and the average seasonal concentration.  
 

9. Use long-term regional meteorological data to identify whether the data 
were collected during dry, average, or wet seasons.  
 

10. Follow quality assurance protocols established by the Regional Storm 
Water Monitoring Program (RSWMP) Quality Assurance Project Plan 
(May 2011) for all sampling activities. 
 

11. Maintain monitoring locations and collect samples for no fewer than 
three water years (October 1 – September 30). 

 
B. Best Management Practice (BMP) Effectiveness Monitoring 

 
The PLRM and other pollutant load estimation tools use the best 
available information to assess water quality benefits expected from 
implementing storm water treatment devices and other BMPs. 
Condition assessments are used to verify that the condition of a BMP 
or specific land use is being maintained at an acceptable condition. 
BMP effectiveness monitoring is needed to verify that each Permittee’s 
BMP implementation and maintenance practices are resulting in actual 
measured pollutant load reductions. BMP effectiveness monitoring is 
also needed to improve installation and maintenance practices for 
various BMPs to optimize water quality benefits.  
 
Each Permittee must, at a minimum: 
 
1. Select at least one (1) storm water treatment device or other BMP 

and monitor effectiveness for at least three successive years. 
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2. If the selected BMP is a flow-through structure/device, obtain 
continuous flow at the inlet and outlet to support seasonal 
[Fall/Winter (October 1 – February 28) Snow melt (March 1 – May 
31) and Summer (June 1 – September 30)] inflow and outflow 
volume reporting. 

 
If the selected BMP is not a flow-through device, devise a reasonable 
method to obtain continuous flow at the inlet to support seasonal 
volume reporting of storm water treated/infiltrated/contained by the 
BMP.  

 
If the selected BMP is a pollutant source control measure, the 
Permittee need not report hydrology and the monitoring plan shall 
describe methods to calculate the mass of pollutant controlled per land 
surface area. 
 
3. Collect influent (or up gradient) and effluent (or down gradient) 

storm water samples to assess treatment device/activity 
performance. 

 
4. Analyze all collected water samples for the Lake Tahoe TMDL 

pollutants of concern – fine sediment particles, total nitrogen, and 
total phosphorus. The priority pollutant is FSP reported as the 
number of particles per liter of water. Samples collected and 
analyzed for FSP shall span the range of expected FSP 
concentrations experienced at the inlet and outlet.  

 
Total nitrogen, total phosphorus, and total suspended solids sample 
analyses may be conducted with lesser frequency than FSP analyses 
provided Permittees demonstrate the proposed approach will provide a 
representative sampling of the range of pollutant concentrations. The 
sampling strategy should include a range of event types that is 
proportional to their frequency of occurrence and total seasonal 
volume contributions. 
 
5. Use collected data to estimate the average concentration of each 

pollutant for each season monitored.  
 
6. If evaluating a pollutant or hydrologic source control BMP, describe 

a data collection approach and reasonable extrapolation method to 
estimate volume of runoff eliminated (hydrologic source control) or 
the mass of the pollutant, or number of particles eliminated per unit 
area of the land surface affected (pollutant source control). 
Describe how this value will be used to estimate pollutant loads 
controlled per season [Fall/Winter (October 1 – February 28) Snow 
melt (March 1 – May 31) and Summer (June 1 – September 30)].  
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7. Use long-term regional meteorological data to identify whether the 
data were collected during dry, average, or wet seasons.  

 
8. Follow quality assurance protocols established by the RSWMP 

Quality Assurance Project Plan (May 2011) for all sampling 
activities. 

 
C. Monitoring Plan  

 
By March 15, 2013 each Permittee shall prepare and submit to the 
Water Board a storm water monitoring plan to implement the 
requirements described in Sections III.A and III.B above.  

 
For catchment outfall monitoring, the plan shall describe how the 
requirements in Section III.A above will be met, including which 
catchments the Permittee proposes to monitor, proposed monitoring 
instrumentation, proposed sampling frequency, data management and 
proposed analysis and reporting methods. The monitoring plan shall 
include a detailed discussion of the rationale for the chosen sampling 
sites, methods, and frequency and a discussion of how the proposed 
monitoring will support, enhance, or otherwise inform the Permittee’s 
existing load estimation or condition assessment methods and the 
Permittee’s pollutant load reduction program.  
 
For the BMP effectiveness monitoring, the plan shall describe how the 
requirements in Section III.B above will be met, including a description 
of the selected storm water treatment device or BMP, a discussion of 
influent (or upstream) and effluent (downstream) monitoring locations, 
and a description of how the proposed monitoring will evaluate the 
effectiveness of the chosen BMP and provide information to improve 
the collective understanding of how the chosen BMP should be installed 
and maintained over time.  
 
The submitted monitoring plans must be reviewed and approved by the 
Water Board to ensure compliance with Permit and Monitoring and 
Reporting Program requirements. 

 
D. Storm Water Monitoring Data Management 

 
Electronic data shall be in a format compatible with the Surface Water 
Ambient Monitoring Program (SWAMP) database (See 
http://mpsl.mlml.calstate.edu/swdataformats.htm) and the California 
Environmental Data Exchange Network (CEDEN) at www.ceden.org. 
 

  

15-0105 B 484 of 534



MUNICIPAL NPDES PERMIT 13 BOARD ORDER R6T-2011-0101A1 
Monitoring and Reporting Program  NPDES NO. CAG616001 
 

 

Permittees shall make all monitoring data and associated analytical 
reports available to managers of a regional data center (such as the 
Tahoe Integrated Information Management System or RSWMP 
database), and through their web sites. Permittees shall notify 
stakeholders and members of the general public about the availability of 
electronic and paper monitoring reports through notices distributed 
through appropriate means, such as an electronic mailing list or posting 
on Permittee websites. 

 
E. Storm Water Monitoring Compliance Options 

 
To promote cost savings through economies of scale and avoid 
monitoring redundancy, Permittees may obtain monitoring data 
through various organizational structures, including use of data 
obtained by other parties. 
 
Permittees may also choose to comply with the storm water monitoring 
requirements through a collaborative effort. Should the Permittees 
chose to conduct monitoring described in Sections III.A and III.B above 
as part of a collaborative effort, the group may submit a single storm 
water monitoring plan to fulfill the requirement contained in Section 
III.C above.  
 
Any collaborative monitoring plan shall include plans to collect samples 
from no less than four (4) urban catchments (with at least one 
catchment in each jurisdiction) and evaluate performance of no less 
than two (2) BMPs. Permittees must describe how the selected 
catchments span an adequate range of land use conditions, size, and 
water quality improvement strategies to avoid duplication of data 
collection efforts.  
  
Similarly, selected BMPs must reflect differing treatment processes 
and treatment approaches implemented by the Permittees to provide a 
range of useful monitoring findings. The submitted monitoring plan 
shall describe how the proposed collaborative effort will effectively 
enhance the usefulness of collected data, achieve cost savings, and 
meet the requirements outlined in Sections III.A and III.B above. 
 
For each monitoring component that is conducted collaboratively, 
Permittees shall prepare a single report on behalf of all contributing 
Permittees; separate water quality monitoring reports are not required.  
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If an existing collaborative organization or other research and 
monitoring effort has initiated plans after the adoption of this Permit to 
conduct monitoring that would fulfill the requirements described in 
Sections III.A, III.B, and III.C above, the Permittees may request the 
Water Board adjust monitoring and reporting dates to synchronize with 
such efforts. 
 
 

IV. Annual Reporting Requirements 
 
For each water year (October 1-September 30), Permittees shall develop 
and submit an Annual Report by March 15, 2014 and by March 15 of 
each subsequent year of the permit term. Annual Reports shall include the 
following elements:  
 
A. Pollutant Load Reduction Reporting 
 

Each Permittee must describe actions taken to fulfill the requirements 
of Monitoring and Reporting Section I. Specifically, each Permittee’s 
annual report must include a list of catchments registered in the 
Accounting and Tracking Tool and a summary of applicable condition 
assessment results for all registered catchments pursuant to Section 
I.D above. 
 
Each Permittee shall list its total credit award for the previous water 
year to demonstrate progress at meeting pollutant load reduction 
requirements.  
 
Each Permittee shall describe load reduction progress in context of its 
Pollutant Load Reduction Plan (PLRP), including a discussion of 
whether catchment registration, associated load reduction estimates, 
and implementation actions are consistent with the submitted and 
accepted PLRP. Permittees shall discuss any deviations from the 
accepted PLRP, provide rationale for those deviations, and, if 
necessary, describe how the Permittee will compensate for any noted 
shortfalls in expected pollutant load reductions. 

 
B. Storm water Facilities Inspection Report 
 

The annual report shall include a summary report of all storm water 
facility inspections performed pursuant to Section II.A of this Monitoring 
and Reporting Program. The report shall include a list of all areas 
inspected, a description of identified pollutant sources and/or problem 
areas, and a discussion of any planned or completed maintenance 
and/or enforcement follow up activities.  
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C.  Construction Site Inspection Report 
 

The annual report shall include a summary report of all construction 
inspections performed pursuant to Section II.B of this Monitoring and 
Reporting Program. The summary report shall include a list of all 
construction sites inspected, a description of identified problems, and a 
discussion of any planned or completed enforcement follow up 
activities.  

 
 D.  Commercial, Industrial, and Municipal Site Inspection Report 
 

The annual report shall include a summary of all commercial, 
industrial, and municipal site inspections performed pursuant to 
Section II.C of this Monitoring and Reporting Program. The summary 
shall include a list of all commercial, industrial, and municipal sites 
inspected, a description of identified problems, and a discussion of any 
planned or completed enforcement follow up activities. 
 

E. Traction Abrasive and Deicing Material Report 
 

The annual report shall include a summary report of the monitoring 
data collected pursuant to Section II.C of this Monitoring and 
Reporting Program.  

 
F. Storm water Monitoring Report 

 
By March 15, 2014 and by March 15 of each subsequent year of the 
Permit term, each Permittee shall submit a comprehensive electronic 
report that summarizes cumulative storm water monitoring results from 
the catchment load monitoring and BMP effectiveness evaluations 
conducted during the previous water year (October 1 – September 30). 
 
The storm water monitoring report shall include, at a minimum, the 
following: 
 

1. A discussion of monitoring purpose and study design and the 
underlying rationale. 
 

2. Details of the data collection methods, sampling protocols and 
analytical methods including detection limits. 
 

3. Quality Assurance/Quality Control summaries.  
 

4. Maps and descriptions of all monitoring locations including latitude and 
longitude coordinates and data obtained at each location. 
 

5. Raw analytical data that includes sample identification, collection date, 
time and analytical reporting results for all collected samples. 
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6. Documentation of data management procedure. 
 

7. Details of data analysis, calculations and assumptions used to obtain 
results and draw conclusions. 
 

8. Catchment outlet monitoring - data tables and graphical data 
summaries that include seasonal total volume (cubic feet), seasonal 
average concentrations (milligrams/liter and number of particles/liter) 
and load (kilograms and number of particles) of each pollutant outlined 
in section III.A.4 of this Monitoring and Reporting Program.  
 

9. Catchment outlet monitoring – provide interpretation of annually 
collected data relative to modeled average annual estimates and 
conduct an assessment of this data in the context of the water year 
type (wet, average, dry) using the regional meteorological analysis.  
 

10. For long-term catchment monitoring, provide recent data in context 
with cumulative comparable results from previous years, noting trends. 
Consider the season type (wet, average, dry,) for each seasonal data 
point when evaluating trends and inter-annual variability in catchment 
results. Compare measured pollutant loads with modeled average 
annual variables and model outputs. 
 

11. For flow-through BMPs - data tables and graphical data summaries of 
seasonal volume (cubic feet), average inlet and outlet pollutant 
concentrations (milligrams/liter and number of particles/liter) and 
pollutant loads (kilograms and number of particles) for each pollutant 
outlined in section III.B.4 of this Monitoring and Reporting Program. 
Permittees shall report the seasonal storm water volume (cubic feet) 
and pollutant load reduced (kilograms and number of particles) for 
each pollutant for each season of measure.  
 

12. For hydrologic or pollutant source control BMPs - data tables and 
graphical summaries of seasonal storm water volumes (cubic feet) 
(hydrologic source control) as a result of the BMP implementation and 
maintenance or seasonal pollutant mass (kilograms and number of 
particles) reduced over the area of land surface subject to the chosen 
BMP for each pollutant described in Section III.B.4. For multi-year BMP 
evaluations, provide recent data in context with cumulative comparable 
results from previous years, noting trends.  
 

13. For BMP monitoring – provide interpretation of annually collected data 
relative to applicable model parameters and conduct an assessment of 
this data in the context of the water year type (wet, average, dry) using 
the regional meteorological analysis.  
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14. A final monitoring summary including the following values for each 
monitored location. 

  
Season Seasonal 

Volume 
(cf) 

Pollutant Seasonal  
Concentration 
(mg/L) 

Seasonal 
Concentration 
(# particles/L) 

Seasonal 
Load (kg) 

Fall Winter 
(Oct 1-Feb 
28) 

x FSP x x x 
TSS x  x 
TP x  x 
TN x  x 

Spring 
Melt (Mar 
1-May 31) 

x FSP x x x 
TSS x  x 
TP x  x 
TN x  x 

Summer 
(June 1-
Sept 31) 

x FSP x x x 
TSS x  x 
TP x  x 
TN x  x 

Water Year Totals: Total WY precipitation (in/yr)  
Water year type: very dry, dry, average, wet, very wet
Water 
Year Total  

x FSP   x 
TSS   x 
TP   x 
TN   x 

 
15. A discussion of lessons learned from storm water monitoring efforts 

including, but not limited to, catchment water quality improvement 
strategies, pollutant sources analyses, pollutant fate and transport 
within sampled catchments, BMP design and/or implementation 
improvements, and maintenance strategy effectiveness (including 
techniques or frequency). 
 

16. A discussion of any proposed changes to the storm water monitoring 
program and the rationale for each proposed change. 

 
If Permittees are working collaboratively to meet the requirements 
specified in Section III of this Monitoring and Reporting Program, a 
single report for participating Permittees will be accepted.  

 
G. Illicit Discharge Report 
 

To assess compliance with Permit Sections I.A and III.B.5 each 
Permittee’s annual report shall describe actions taken to prevent 
unauthorized non-storm water discharges and report any identified 
illicit discharges to its collection, conveyance, and treatment facilities. 
The report shall include a description of any education, outreach, or 
inspection activities conducted pursuant to Permit Sections III.B.1, 
III.B.2, III.B.3 and III.B.4 that support the Permittee’s program to 
prohibit unauthorized non-storm water discharges. 
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H. Education Component Report 
 

Each Permittee’s annual report shall summarize all training and 
education activities conducted during the previous year, including a list 
of all education materials distributed and training provided to the 
public, to municipal employees, and to construction, commercial, 
industrial, or municipal site operators. 
 

I. Impacts Influencing Baseline Pollutant Loads Report 
 

In the annual report for the 2014 water year, Eeach Permittee shall 
summarize the assessment conducted pursuant to Monitoring and 
Reporting Program Section I.G to demonstrate compliance with Permit 
Order IV.D. 
 

J. Provisions 
 

Permittees shall comply with the “General Provisions for Monitoring 
and Reporting” dated September 1, 1994 that is attached to and made 
part of this Monitoring and Reporting Program as Attachment G. 
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Montgomery Estates Area 3 Erosion Control Project County of El Dorado 
Contract No. PW 14-31077 / CIP No. 95172 Agreement 
April 2015 Page C-1 
 
 
 

County of El Dorado, State of California 
Community Development Agency 

Transportation Division 
 

P&C # 383-C1599 / CIP No. 95172 
 

MONTGOMERY ESTATES AREA 3 EROSION CONTROL PROJECT 
 
THIS AGREEMENT (“Agreement”) approved by the Board of Supervisors this ___ st  day of ______, in the year of 
20_, made and concluded, in duplicate, between the COUNTY OF EL DORADO, a political subdivision of the State 
of California, by the Community Development Agency, Transportation Division thereof, the party of the first part 
hereinafter called "County," and [CONTRACTOR], party of the second part hereinafter called "Contractor." 
 

RECITALS: 
 

WHEREAS, County has caused the above-captioned project to be let to formal bidding process; and 
 

WHEREAS, Contractor has duly submitted a bid response for the captioned project upon which County has awarded 
this contract; 
 

NOW, THEREFORE, the parties hereto have mutually covenanted and agreed, and by these presents do covenant 
and agree, each with the other, as follows: 
 
Article 1.   THE WORK   
 
The improvement contemplated in the performance of this Contract is an improvement over which the County shall 
exercise general supervision.  The County, therefore, shall have the right to assume full and direct control over this 
Contract whenever the County, at its sole discretion, shall determine that its responsibility is so required. 
           
Contractor shall complete the Work as specified or indicated under the Bid Schedule(s) of County's Contract 
Documents entitled: 
 

MONTGOMERY ESTATES AREA 3 EROSION CONTROL PROJECT 
 
The project is located along Fair Meadow Trail, Plateau Circle, Cougar Trail, Tepee Court, and Fair Meadow Court in 
the Meadow Lakes Subdivision, Unit No. 1, in eastern El Dorado County, in the Tahoe Basin.  The Work to be done is 
shown on the Plans, described in the Special Provisions and generally consists of, but is not limited to: 
 
Construction of erosion control improvements including sediment traps, drainage inlets, culverts, infiltrating 
subdrains, pavement removal, and curb and gutter.  Other items or details not mentioned above, that are required by 
the plans, Standard Plans, Standard Specifications, or these Special Provisions must be performed, constructed or 
installed.  
 
Article 2. CONTRACT DOCUMENTS 

  
The Contract Documents consist of: the Notice to Bidders; the bid forms which include the accepted Proposal, Bid 
Price Schedule and Total Bid, Subcontractor List,  Equal Employment Opportunity Certification, Section 10285.1 
Statement, Section 10162 Questionnaire, Section 10232 Statement, Noncollusion Affidavit, Debarment, Suspension, 
Ineligibility, and Voluntary Exclusion Certification, Non-lobbying Certification for Federal-Aid Contracts, Disclosure 
of Lobbying Activities (Standard Form LLL); the Contract which includes this Agreement with all Exhibits thereto, 
including the Fair Employment Practices Addendum and the Nondiscrimination Assurances, the Performance Bond, 
and Payment Bond; the drawings listed and identified as the Project Plans; the Special Provisions which incorporate 
by reference the State of California Department of Transportation (Caltrans) Standard Plans 2010, and Standard 
Specifications 2010, Revised Standard Specifications, and standard drawings from the Design and Improvement 
Standards Manual of the County of El Dorado, revised March 8, 1994 including Resolution 199-91 and Resolution 
58-94 to adopt changes to the Design and Improvement Standards Manual; all Addenda incorporated in those 
documents before their execution, and all Contract Change Orders issued in accordance with the Contract Documents 
which may be delivered or issued after the Effective Date of this Agreement and are not attached hereto; the 
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prevailing Labor Surcharge And Equipment Rental Rates (when required) as determined by the Caltrans to be in effect 
on the date the Work is accomplished; all the obligations of County and of Contractor which are fully set forth and 
described therein; and all Contract Documents which are hereby specifically referred to and by such reference made a 
part hereof.  All Contract Documents are intended to cooperate so that any work called for in one and not mentioned 
in the other is to be executed the same as if mentioned in all Contract Documents.  Contractor agrees to perform all of 
its promises, covenants, and conditions set forth in the Contract Documents, and to abide by and perform all terms and 
conditions set forth therein.  In case of conflict between this Agreement and any other contract document, this 
Agreement shall take precedence. 
 
 
Article 3. COVENANTS AND CONTRACT PRICE 
 
County hereby promises and agrees with said Contractor to employ, and does hereby employ, said Contractor to 
provide the material and to do the Work according to the terms and conditions of the Contract Documents herein 
contained and referred to, for the prices hereinafter set forth, and hereby contracts to pay the same at the time, in the 
manner and upon the conditions herein set forth; and the said parties for themselves, their heirs, executors, 
administrators, successors and assigns, do hereby agree to the full performance of the covenants herein contained.  
County shall pay Contractor for the completion of the Work in accordance with the Contract Documents in current 
funds the Contract Prices named in Contractor's Bid and Bid Price Schedule, a copy of which is attached hereto as 
Exhibit A. 
 
Article 4. COMMENCEMENT AND COMPLETION 
 
The Work to be performed under this Contract shall commence on the date specified in the Notice to Proceed issued 
by County, and the Work shall be fully completed within the time specified in the Notice to Proceed pursuant to 
Section 8 of the Special Provisions. 
 
County and Contractor recognize that time is of the essence of the Agreement and that County will suffer financial 
loss if the Work is not completed within the time specified in the Notice to Bidders annexed hereto, plus any 
extensions thereof allowed in accordance with Section 8 of the Standard Specifications and Special Provisions.  They 
also recognize the delays, expense, and difficulties involved with proving in a legal proceeding the actual loss suffered 
by County if the Work is not completed on time. Accordingly, instead of requiring any such proof, County and 
Contractor agree that as liquidated damages for delay (but not as a penalty) Contractor shall pay County the sum of 
$1,900, as liquidated damages and not as a penalty, for each and every calendar day's delay in finishing the Work in 
excess of the contract time prescribed herein. 
 
Article 5. INDEMNITY 
 
To the fullest extent allowed by law, Contractor shall defend, indemnify, and hold County, its (their) officers, 
directors, and employees, and the State of California (State), its officers, directors, agents (excluding agents who are 
design professionals),  and any federal government agencies associated with this Contract harmless against and from 
any and all claims, suits, losses, damages, and liability for damages, including attorney's fees and other costs of 
defense brought for or on account of injuries to or death of any person, including but not limited to, workers and the 
public, or on account of injuries to or death of County, State, or federal government agency employees, or damage to 
property, or any economic, consequential or special damages which are claimed or which shall in any way arise out of 
or be connected with Contractor's services, operations or performance hereunder, regardless of the existence or degree 
of fault or negligence on the part of the County, the State of California, or any federal government agencies, the 
Contractor, subcontractors or employees of any of these, except for the active, or sole negligence of the County, the 
State of California or any federal government agencies their officers and employees,, or where expressly prescribed by 
statute. 

 
The duty to indemnify and hold harmless the County, the State,  and any federal government agencies associated with 
this Contract specifically includes the duties to defend set forth in Section 2778 of the Civil Code.  The insurance 
obligations of Contractor are separate, independent obligations under the Contract Documents, and the provisions of 
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this defense and indemnity are not intended to modify nor should they be construed as modifying or in any way 
limiting the insurance obligations set forth in the Contract Documents. 
 
This indemnification will remain in effect until terminated or modified in writing by mutual agreement.   
 
Article 6.  VENUE 
 
Any litigation arising out of this Contract shall be brought in El Dorado County and governed by California law. 
 
Article 7. NOTIFICATION OF SURETY COMPANY  
 
The surety company shall familiarize itself with all of the conditions and provisions of this Contract, and shall waive 
the right of special notification of any change or modifications of this Contract or extension of time, or of decreased or 
increased work, or of the cancellation of the Contract, or of any other act or acts by County or its authorized agents, 
under the terms of this Contract; and failure to so notify the aforesaid surety company of changes shall in no way 
relieve the surety company of its obligation under this Contract. 
 
 
Article 8. ASSIGNMENT OF ANTITRUST ACTIONS 
 

In entering into a public works contract or a subcontract to supply goods, services, or materials pursuant to a public 
works contract, the Contractor offers and agrees and will require all of its subcontractors and suppliers to agree to 
assign to the awarding body all rights, title, and interest in and to all causes of action it may have under Section 4 of 
the Clayton Act (15 U.S.C. Sec. 15) or under the Cartwright Act (Chapter 2 (commencing with Section 16700) of Part 
2 of Division 7 of the Business and Professions Code), arising from purchases of goods, services, or materials 
pursuant to the public works contract or the subcontract.  This assignment shall be made and become effective at the 
time the awarding body tenders final payment to Contractor, without further acknowledgment by the parties. 
 
If an awarding body or public purchasing body receives, either through judgment or settlement, a monetary recovery 
for a cause of action assigned under Government Code Sections 4550-4554, the assignor shall be entitled to receive 
reimbursement for actual legal costs incurred and may, upon demand, recover from the public body any portion of the 
recovery, including treble damages, attributable to overcharges that were paid by the assignor but were not paid by the 
public body as part of the bid price, less the expenses incurred in obtaining that portion of the recovery.  Upon demand 
in writing by the assignor, the assignee shall, within one year from such demand, reassign the cause of action assigned 
under Government Code Sections 4550-4554 if the assignor has been or may have been injured by the violation of law 
for which the cause of action arose and (a) the assignee has not been injured thereby, or (b) the assignee declines to 
file a court action for the cause of action. 
 
Article 9. TERMINATION BY COUNTY FOR CONVENIENCE 
 
County reserves the right to terminate the Contract at any time upon determination by County’s representative that 
termination of the Contract is in the best interest of County.  County shall issue Contractor a written notice specifying 
that the Contract is to be terminated.  
 
Upon receipt of said written notice, Contractor shall stop all work under the Contract except: (1) work specifically 
directed to be completed prior to termination, (2) work the Inspector deems necessary to secure the project for 
termination, (3) removal of equipment and plant from the site of the Work, (4) action that is necessary to protect 
materials from damage, (5) disposal of materials not yet used in the Work as directed by County, and (6) clean up of 
the site. 
 
If the Contract is terminated for County’s convenience as provided herein, all finished or unfinished work and 
materials previously paid for shall, at the option of County, become its property.  Contractor shall be paid an amount 
which reflects costs incurred for work provided to the date of notification of termination.  In addition, Contractor shall 
be paid the reasonable cost, as solely judged by County, and without profit, for all work performed to secure the 
project for termination. 
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Article 10. TERMINATION BY COUNTY FOR CAUSE 
 
If Contractor is adjudged as bankrupt or insolvent, or makes a general assignment for the benefit of its creditors or if a 
trustee or receiver is appointed for Contractor or for any of its property, or if Contractor files a petition to take 
advantage of any debtor’s act, or to reorganize under the bankruptcy or applicable laws, or on more than one occasion 
fails to supply sufficient skilled workmen or suitable material or equipment, or on more than one occasion fails to 
make prompt payments to subcontractors for labor, materials, or equipment, or disregards the authority of the 
County’s representative, or the Engineer, if one is appointed, or violates any of the Contract assurances, 
nondiscrimination provisions or any other federal or state requirements as identified in Section 7-1.02 of the Special 
Provisions, or otherwise violates any provision of the Contract Documents, then County may, without prejudice to any 
other right or remedy and after giving Contractor and its Surety a minimum of ten (10) days from delivery of a written 
termination notice, terminate the services of Contractor and take equipment and machinery thereon owned by 
Contractor and finish the Work by whatever method County may deem expedient. In such case, Contractor shall not 
be entitled to receive any further payment until the Work is finished. 
 
Without prejudice to other rights or remedies County may have, if Contractor fails to begin delivery of materials and 
equipment, to commence Work within the time specified, to maintain the rate of delivery of material, to execute the 
Work in the manner and at such locations as specified, or fails to maintain a work program which will ensure 
County’s interest, or, if Contractor is not carrying out the intent of the Contract, an Inspector’s written notice may be 
served upon Contractor and the Surety on its faithful performance bond demanding satisfactory compliance with the 
Contract.  If Contractor or its Surety does not comply with such notice within five (5) days after receiving it, or after 
starting to comply, fails to continue, County may exclude it from the premises and take possession of all material and 
equipment, and complete the Work by County’s own forces, by letting the unfinished Work to another Contractor, or 
by a combination of such methods. 
 
Where Contractor’s services have been so terminated by County, said termination shall not affect any right of County 
against Contractor then existing or which may thereafter accrue.  Any retention or payment of monies by County due 
Contractor will not release Contractor from compliance with the Contract Documents. 
 
If the unpaid balance of the Contract price exceeds the direct and indirect costs of completing the Work, including 
compensation for additional professional services, such excess shall be paid to Contractor.  If the sums under the 
Contract are insufficient for completion, Contractor or Surety shall pay to County within five (5) days after the 
completion, all costs in excess of the Contract price.  In any event, the cost of completing the Work shall be charged 
against Contractor and its Surety and may be deducted from any money due or becoming due from County. 
 
The provisions of this Article shall be in addition to all other rights and remedies available to County under law. 
 
If after notice of termination, it is determined for any reason that Contractor was not in default, the rights and 
obligations of the parties shall be the same as if the notice of termination had not been issued.  The Contract shall be 
equitably adjusted to compensate for such termination. 
 
Article 11. SUCCESSORS AND ASSIGNS 
 
This Agreement shall bind and inure to the heirs, devisees, assignees, and successors in interest of Contractor and to 
the successors in interest of County in the same manner as if such parties had been expressly named herein. 
 
Article 12.  REPORTING ACCIDENTS 
 
Contractor shall prepare and submit (within 24 hours of such incidents) reports of accidents at the site and anywhere 
else the work is in progress in which bodily injury is sustained or property loss in excess of Five Hundred Dollars 
($500.00) occurs. 
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Article 13. EMISSIONS REDUCTION 

Contractor shall comply with emission reduction regulations mandated by the California Air Resources Board, and 
sign a certification of knowledge thereof: 

 

CERTIFICATE OF KNOWLEDGE – EMISSIONS REDUCTION REGULATIONS 

I am aware of the emissions reduction regulations being mandated by the California Air Resources Board.  I will 
comply with such regulations before commencing the performance of the Work and maintain compliance throughout 
the duration of this Contract. 

 

 

 

Signed:  ___________________________________________Date____________________ 
 
 

Article 14. WORKERS’ COMPENSATION CERTIFICATION 

Contractor shall comply with Labor Code Sections 3700 et seq., requiring it to obtain Workers’ Compensation 
Insurance, and sign a certificate of knowledge thereof. 

 

CERTIFICATE OF KNOWLEDGE - LABOR CODE SECTION 3700 

I am aware of the provisions of Section 3700 of the Labor Code, which require every employer to be insured against 
liability for workers’ compensation or to undertake self-insurance in accordance with the provisions of that Code, and 
I will comply with such provisions before commencing the performance of work of this Contract. 
 
 
 

Signed:  ___________________________________________Date____________________ 
 
 
Article 15. WARRANTY 
 
Contractor warrants to County that materials and equipment furnished for the Work will be of good quality and new, 
unless otherwise required or permitted under the Contract Documents, that the Work will be free from defects or flaws 
and is of the highest quality of workmanship and that the Work will conform with the requirements herein.  Work not 
conforming to these requirements, including substitutions not properly approved and authorized, shall be considered 
defective. 
 
Article 16. RETAINAGE 
 
The retainage from payment is set forth in Section 9-1.16F(1) of the Special Provisions.  Contractor may elect to 
receive one hundred percent (100%) of payments due as set forth in the Contract Documents, without retention, by 
depositing securities of equivalent value with County, in accordance with, and as set forth in Section 22300 of the 
Public Contract Code.  Securities eligible for deposit hereunder shall be limited to those listed in Section 16430 of the 
Government Code, or bank or savings and loan certificates of deposit. 
 
 
Article 17. RESERVED 
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Article 18.  PREVAILING WAGE REQUIREMENTS 

In accordance with the provisions of California Labor Code Sections 1770 et seq., including but not limited to 
Sections 1773, 1773.1, 1773.2, 1773.6, and 1773.7, the general prevailing rate of wages in the county in which the 
Work is to be done has been determined by the Director of the California Department of Industrial Relations.    
Interested parties can obtain the current wage information by submitting their requests to the Department of Industrial 
Relations, Division of Labor Statistics and Research, PO Box 420603, San Francisco CA 94142-0603, Telephone 
(415) 703-4708 or by referring to the website at http://www.dir.ca.gov/ OPRL/PWD.  The rates at the time of the bid 
advertisement date of a project will remain in effect for the life of the project in accordance with the California Code 
of Regulations, as modified and effective January 27, 1997. 

 
Copies of the general prevailing rate of wages in the county in which the Work is to be done are also on file at the 
Community Development Agency, Transportation Division’s principal office, and are available upon request, and in 
case of projects involving federal funds, federal wage requirements as predetermined by the United States Secretary of 
Labor have been included in the Contract Documents.  Addenda to modify the Federal minimum wage rates, if 
necessary, will be issued as described in the Project Administration section of this Notice to Bidders. 

 
In accordance with the provisions of Labor Code 1810, eight (8) hours of labor constitutes a legal day's work upon all 
work done hereunder, and Contractor and any subcontractor employed under this Contract must conform to and be 
bound by the provisions of Labor Code Sections 1810 through 1815. 
 
This project is subject to the requirements of Title 8, Chapter 8, Subchapter 4.5 of the California Code of Regulations 
including the obligation to furnish certified payroll records directly to the Compliance Monitoring Unit under the 
Labor Commissioner within the Department of Industrial Relations Division of Labor Standards Enforcement in 
accordance with Section 16461.  
 
No contractor or subcontractor may be awarded the contract for this Project unless registered with the Department of 
Industrial Relations in accordance with Labor Code section 1725.5.  

 
In the case of federally funded projects, where federal and state prevailing wage requirements apply, compliance with 
both is required.  This project is funded in whole or part by federal funds.  Comply with Exhibit D of this Agreement 
and the Copeland Act (18 U.S.C. 874 and 29 CFR Part 3), the Davis-Bacon Act (40 U.S.C. 276a to 276a-7 and 29 
CFR Part 5), and the Contract Work Hours and Safety Standards Act (40 U.S.C. 327-330 and 29 CFR Part 5). 
 
If there is a difference between the minimum wage rates predetermined by the Secretary of Labor and the general 
prevailing wage rates determined by the Director of the California Department of Industrial Relations for similar 
classifications of labor, Contractor and subcontractors must pay not less than the higher wage rate.  The Community 
Development Agency, Transportation Division will not accept lower State wage rates not specifically included in the 
Federal minimum wage determinations.  This includes “helper” (or other classifications based on hours of experience) 
or any other classification not appearing in the Federal wage determinations.  Where Federal wage determinations do 
not contain the State wage rate determination otherwise available for use by Contractor and subcontractors, Contractor 
and subcontractors must pay not less than the federal minimum wage rate which most closely approximates the duties 
of the employees in question. 
 

Article 19.  NONDISCRIMINATION 
 
A. In connection with its performance under this Contract, Contractor shall comply with all applicable 

nondiscrimination statutes and regulations during the performance of this Contract including, but not limited 
to the following:  Contractor, its employees, subcontractors and representatives shall not unlawfully 
discriminate against any employee or applicant for employment because of race, color, sex, sexual 
orientation, religion, ancestry or national origin, physical disability, medical condition, marital status, 
political affiliation, family and medical care leave, pregnancy leave or disability leave.  Contractor will take 
affirmative action to ensure that employees are treated during employment, without regard to their race, 
color, sex, sexual orientation, religion, ancestry or national origin, physical disability, medical condition, 
marital status, political affiliation, family and medical care leave, pregnancy leave or disability leave.  Such 
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action shall include, but not be limited to, the following: employment, upgrading, demotion or transfer; 
recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; 
and selection for training, including apprenticeship.  Contractor shall post in conspicuous places, available to 
employees for employment, notices to be provided by State setting forth the provisions of this Fair 
Employment section.  Contractor shall, unless exempt, comply with the applicable provisions of the Fair 
Employment and Housing Act (Government Code, Sections 12900 et seq.) and applicable regulations 
promulgated thereunder (California Code of Regulations, Title 2, Sections 7285.0 et seq.); the applicable 
regulations of the Fair Employment and Housing Commission implementing Government Code, Section 
12990, set  forth in Chapter 5 of Division 4 of Title 2 of the California Code of Regulations incorporated into 
this Agreement by reference and made a part hereof as if set forth in full; and Title VI of the Civil Rights Act 
of 1964, as amended.  Contractor, its employees, subcontractors and representatives shall give written notice 
of their obligations under this clause as required by law. 

 
B. Where applicable, Contractor shall include these nondiscrimination and compliance provisions in any of its 

subcontracts that affect or are related to the Work performed herein. 
 

C.  
The Congress of the United States, the Legislature of the State of California and the Governor of the State of 
California, each within their respective jurisdictions, have prescribed certain nondiscrimination requirements 
with respect to contract and other work financed with public funds.  Contractor agrees to comply with the 
requirements of Exhibit B, marked “Fair Employment Practices Addendum” and the requirements of Exhibit 
C, marked “Nondiscrimination Assurances,” including Appendices A through D to Exhibit C, both of which 
exhibits and all of the Appendices to Exhibit C are incorporated herein and made by reference a part hereof.  
Contractor further agrees that any agreement entered into by Contractor with a third party for the 
performance of project-related work shall incorporate Exhibits B and C and Appendices A through D to 
Exhibit C (with third party’s name replacing Contractor) as essential parts of such agreement to be enforced 
by that third party as verified by Contractor. 

D. Contractor's signature executing this Contract shall provide any certifications necessary under the federal 
laws and the laws of the State of California, including but not limited to Government Code Section 12990 
and Title 2, California Code of Regulations, Section 8103. 

 

Article 20. CONTRACTOR ASSURANCES 
 
By executing this Contract, Contractor certifies that it: 
 

a. Will abide by all administrative, contractual or legal remedies in instances where Contractor violates or 
breaches contract terms, and will comply with sanctions and penalties as the Contract Administrator deems 
appropriate. 

 
b. Will comply with the termination for cause and termination for convenience provisions of the Contract 

including the manner by which such termination may be effected and the basis for settlement afforded by 
those provisions. 

 
c. Will comply with Executive Order 11246 of September 24, 1965, entitled “Equal Employment Opportunity,” 

as amended by Executive Order 11375 of October 13, 1967, and as supplemented in Department of Labor 
regulations (41 CFR Chapter 60). 

 
d. Will comply with the Copeland “Anti-Kickback” Act (18 U.S.C. 874) as supplemented in Department of 

Labor regulations (29 CFR Part 3). 
 
e. Will comply with the Davis-Bacon Act (40 U.S.C. 276a to 276a-7) as supplemented in Department of Labor 

regulations (29 CFR part 3). 
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f. Will comply with Sections 103 and 107 of the Contract Work Hours and Safety Standards Act (40 U.S.C. 
327-330) as supplemented by Department of Labor regulations (29 CFR Part 5). 

 
g. Will comply with County, State of California and FHWA requirements and regulations pertaining to: (a) 

reporting; (b) patent rights with respect to any discovery or invention which arises or is developed in the 
course of or under this Contract; and (c) copyrights and rights in data. 

 
h. Will comply with all applicable standards, orders or requirements issued under Section 306 of the Clean Air 

Act (42 U.S.C. 1857 [h]), Section 508 of the Clean Water Act (33 U.S.C. 1368), Executive Order 11738, and 
Environmental Protection Agency regulations (40 CFR Part 15). 

 
i. Will comply with mandatory standards and policies relating to energy efficiency, which are contained in the 

state energy conservation plan issued in compliance with the Energy Policy and Conservation Act (Pub. : 94-
163, 89 Stat. 871). 

 
j. Will comply with: (i) Section 504 of the Rehabilitation Act of 1973 (Rehabilitation Act) which prohibits 

discrimination on the basis of disability in federally assisted programs; (ii) the Americans with Disabilities 
Act (ADA) of 1990 which prohibits discrimination on the basis of disability irrespective of funding; and (iii) 
all applicable regulations and guidelines issued pursuant to both the Rehabilitation Act and the ADA. 

 
k. Will comply with the Department of Industrial Relations pursuant to Labor Code sections 1725.5 and 1771.1. 

 
Any subcontract entered into as a result of this Contract shall contain all of the provisions of this Article.  
 

Article 21.  BUSINESS LICENSE 

The County Business License Ordinance provides that it is unlawful for any person to furnish supplies or services, or 
transact any kind of business in the unincorporated territory of County of El Dorado without possessing a County 
business license unless exempt under County Ordinance Code Section 5.08.070.  Contractor warrants and represents 
that it shall comply with all of the requirements of the County Business License Ordinance, where applicable, prior to 
beginning work under this Contract and at all times during the term of this Contract. 

Article 22.  TAXES 

Contractor certifies that as of today’s date, it is not in default on any unsecured property taxes or other taxes or fees 
owed by Contractor to County.  Contractor agrees that it shall not default on any obligations to County during the term 
of this Agreement. 

Article 23.  CONTRACT ADMINISTRATOR 

The County Officer or employee with responsibility for administering this Agreement is John Kahling, Deputy 
Director Engineering, Headington Unit, Community Development Agency, Transportation Division, or successor. 
 
Article 24. AUTHORIZED SIGNATURES 
 
The parties hereto represent that the undersigned individuals executing this Agreement on behalf of their respective 
parties are fully authorized to do so by law or other appropriate instrument and to bind upon said parties the 
obligations set forth herein. 
 
Article 25. PARTIAL INVALIDITY 
 
If any provision of this Agreement is held by a court of competent jurisdiction to be invalid, void or unenforceable, 
the remaining provisions will continue in full force and effect without being impaired or invalidated in any way. 
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Article 26. NO THIRD PARTY BENEFICIARIES 
 
Nothing in this Agreement is intended, nor will be deemed, to confer rights or remedies upon any person or legal 
entity not a party to this Agreement. 

 
Article 27. COUNTERPARTS 
 
This Agreement may be executed in one or more counterparts, each of which shall be an original and all of which 
together shall constitute one and the same instrument. 
  
Article 28. ENTIRE AGREEMENT 
 
This document and the documents referred to herein or exhibits hereto are the entire Agreement between the parties 
and they incorporate or supersede all prior written or oral agreements or understandings. 
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IN WITNESS WHEREOF, the said Community Development Agency, Transportation Division of the County of El 
Dorado, State of California, has caused this Agreement to be executed by County’s Board of Supervisors, on its 
behalf, and the said Contractor has signed this Agreement the day and year written below. 
 

COUNTY OF EL DORADO 
  
Dated:____________________________ ___________________________________ 
  

 
Board Date:________________________ Chair, Board of Supervisors  
  
 Attest: 
 James S. Mitrisin 
 Clerk of the Board of Supervisors 
Dated:______________________________ __________________________________ 
  
Board Date:__________________________ __________________________________ 
 Deputy Clerk 
 

CONTRACTOR 
   

Dated:________________________ _________________ ______________________________________ 
 License No. Federal Employee Identification Number 
   

By:___________________________   
President   

   
By:___________________________   

Corporate Secretary   
   

 
 
NOTE:  If Contractor is a corporation, the legal name of the corporation shall be set forth above together with the 
signature of the officer or officers authorized to sign contracts on behalf of the corporation; if Contractor is a co-
partnership, the true name of the firm shall be set forth above together with the signature of the partner or partners 
authorized to sign contracts on behalf of the co-partnership; and if Contractor is an individual, his/her signature shall 
be placed above.  Contractor executing this document on behalf of a corporation or partnership shall be prepared to 
demonstrate by resolution, article, or otherwise that it is appropriately authorized to act in these regards.  For such 
corporation or partnership, such authority shall be demonstrated to the satisfaction of County.  If signature is by an 
agent, other than officer of a corporation or a member of a partnership, an appropriate Power of Attorney shall be on 
file with the County prior to signing this document. 
 
 
Mailing Address: ___________________________________________________________________________ 

 

Business Address: __________________________________________________________________________ 

 

Email Address: _________________________________________________________________________________ 

 

Phone: ________________________________ Fax: _________________________________ 
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EXHIBIT A 

 
CONTRACTOR’S BID AND BID PRICE SCHEDULE 

MONTGOMERY ESTATES AREA 3 EROSION CONTROL PROJECT 
CONTRACT NO.  PW 14-31077 / CIP NO. 95172 

 
 

ITEM 
NO. ITEM CODE ITEM DESCRIPTION 

UNIT OF  
MEASURE

ESTIMATED 
QUANTITY

UNIT PRICE 
(IN FIGURES)

ITEM TOTAL  
(IN FIGURES)

1 999990  MOBILIZATION LS 1 
 

2 072007  EXCAVATION SAFETY LS 1 
 

3 120100  TRAFFIC CONTROL SYSTEM LS 1 
 

4 130100  JOB SITE MANAGEMENT LS 1 
 

5 130620  TEMPORARY DRAINAGE INLET 
PROTECTION EA 16 

 

6 130640  TEMPORARY FIBER ROLL EA 24 
 

7 130670A  TEMPORARY REINFORCED SILT 
FENCE, MODIFIED LF 35 

 

8 130730  STREET SWEEPING LS 1 
 

9 141000  TEMPORARY FENCE (TYPE ESA) LF 110 
 

10 141000A  TEMPORARY FENCE (TYPE ESA) 
(TREE TRUNK PROTECTION) EA 2 

 

11 150204A  ABANDON CULVERT (RCP) LF 64 
 

12 150770  REMOVE ASPHALT CONCRETE 
PAVEMENT (SQFT) SF 1,447 

 

13 150770A  REMOVE ASPHALT CONCRETE 
PAVEMENT (RESTORATION) SF 1,133 

 

14 150776A  REMOVE DRAINAGE FACILITY (DI) EA 5 
 

15 150809A  REMOVE CULVERT (RCP) LF 22 
 

16 151630A  REMOVE AND REPLACE 
DRIVEWAY PAVERS SF 50 

 

17 152604  MODIFY INLET EA 3 
 

18 153215  REMOVE CONCRETE (CURB AND 
GUTTER) LF 358 

 

19 160102A  TREE REMOVAL EA 3 
 

20 210011A  HUMUS CY 3 
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ITEM 
NO. ITEM CODE ITEM DESCRIPTION 

UNIT OF  
MEASURE

ESTIMATED 
QUANTITY

UNIT PRICE 
(IN FIGURES)

ITEM TOTAL  
(IN FIGURES)

21 210012A  MULCH CY 9 
 

22 210013A  TACKIFIER SF 2,629 
 

23 210260  ROLLED EROSION CONTROL 
PRODUCT (JUTE MESH) SF 1,335 

 

24 260203  CLASS 2 AGGREGATE BASE (CY) CY 40 
 

25 390132  HOT MIX ASPHALT (TYPE A) TON 25 
 

26 510502A  DRAINAGE INLET - TYPE 1 EA 3 
 

27 510502B  DRAINAGE INLET - TYPE 2 EA 8 
 

28 510502C  
MINOR CONCRETE (MINOR 
STRUCTURE) (CONCRETE 
COLLAR) 

CY 3 
 

29 641107A  18” PLASTIC PIPE (HDPE) LF 140 
 

30 685100A  18” PERFORATED PLASTIC PIPE 
UNDERDRAIN LF 116 

 

31 700639  36” CORRUGATED STEEL PIPE 
INLET (0.109” THICK) LF 12 

 

32 731504  MINOR CONCRETE (CURB AND 
GUTTER) CY 13 

 

 
TOTAL BID 

 
(F) Final Pay Quantity 

(P) Eligible for Partial Payment 

(LS) Lump Sum 
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EXHIBIT B 
 

FAIR EMPLOYMENT PRACTICES ADDENDUM 
 
1. In the performance of this Agreement, Contractor will not discriminate against any employee for employment 
because of race, color, sex, sexual orientation, religion, ancestry or national origin, physical disability, medical 
condition, marital status, political affiliation, family and medical care leave, pregnancy leave or disability leave.  
Contractor will take affirmative action to ensure that employees are treated during employment, without regard to 
their race, color, sex, sexual orientation, religion, ancestry or national origin, physical disability, medical condition, 
marital status, political affiliation, family and medical care leave, pregnancy leave or disability leave.  Such action 
shall include, but not be limited to, the following: employment, upgrading, demotion or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training, 
including apprenticeship.  Contractor shall post in conspicuous places, available to employees for employment, 
notices to be provided by State setting forth the provisions of this Fair Employment section. 
 
2. Contractor and all subcontractors shall comply with the provisions of the Fair Employment and Housing Act 
(Government Code Section 1290-0 et seq.), and the applicable regulations promulgated thereunder (California Code 
of Regulations, Title 2, Section 7285.0 et seq.).  The applicable regulations of the Fair Employment and Housing 
Commission implementing Government Code, Section 12900(a-f), set forth in Chapter 5 of Division 4 of Title 2 of 
the California Code of Regulations are incorporated into this Agreement by reference and made a part hereof as if set 
forth in full.  Each of Contractor’s contractors and all subcontractors shall give written notice of their obligations 
under this clause to labor organizations with which they have a collective bargaining or other agreements, as 
appropriate. 
 
3. Contractor shall include the nondiscrimination and compliance provisions of this clause in all contracts and 
subcontracts to perform work under this Agreement. 
 
4. Contractor will permit access to the records of employment, employment advertisements, application forms and 
other pertinent data and records by County, State, the State Fair Employment and Housing Commission or any other 
agency of the State of California designated by State, for the purposes of investigation to ascertain compliance with 
the Fair Employment section of this Agreement. 
 
5. Remedies for Willful Violation: 
 

(a) County may determine a willful violation of the Fair Employment provision to have occurred upon receipt of 
a final judgment to that effect from a court in an action to which Contractor was a party, or upon receipt of a 
written notice from the Fair Employment and Housing Commission that it has investigated and determined 
that Contractor has violated the Fair Employment Practices Act and had issued an order under Labor Code 
Section 1426 which has become final or has obtained an injunction under Labor Code Section 1429. 

 
(b) For willful violation of this Fair Employment provision, County shall have the right to terminate this 

Agreement either in whole or in part, and any loss or damage sustained by County in securing the goods or 
services thereunder shall be borne and paid for by Contractor and by the surety under the performance bond, 
if any, and County may deduct from any moneys due or thereafter may become due to Contractor, the 
difference between the price named in the Agreement and the actual cost thereof to County to cure 
Contractor’s breach of this Agreement. 
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EXHIBIT C 
 

NONDISCRIMINATION ASSURANCES 
 
Contractor hereby agrees that, as a condition to receiving any federal financial assistance from County or the State, 
acting for the U.S. Department of Transportation, it will comply with Title VI of the Civil Rights Act of 1964, 78 Stat. 
252, 42 U.S.C. 2000d-42 U.S.C. 2000d-4 (hereinafter referred to as the Act), and all requirements imposed by or 
pursuant to Title 49, Code of Federal Regulations, Department of Transportation, Subtitle A, Office of the Secretary, 
Part 21, “Nondiscrimination in Federally-Assisted Programs of the Department of Transportation - Effectuation of 
Title VI of the Civil Rights Act of 1964” (hereinafter referred to as the Regulations), the Federal-aid Highway Act of 
1973, and other pertinent directives, to the end that in accordance with the Act, Regulations, and other pertinent 
directives, no person in the United States shall, on the grounds of race, color, sex, national origin, religion, age or 
disability, be excluded from participation in, be denied the benefits of, or be otherwise subjected to discrimination 
under any program or activity for which County receives federal financial assistance from the Federal Department of 
Transportation.  Contractor hereby gives assurance that Contractor will promptly take any measures necessary to 
effectuate this agreement.  This assurance is required by subsection 21.7(a) (1) of the Regulations. 
 
More specifically, and without limiting the above general assurance, Contractor hereby gives the following specific 
assurances with respect to its Federal-aid Program: 
 
1. That Contractor agrees that each “program” and each “facility” as defined in subsections 21.23 (e) and 21.23 (b) of 
the Regulations, will be (with regard to a “program”) conducted, or will be (with regard to a “facility”) operated in 
compliance with all requirements imposed by, or pursuant to, the Regulations. 
 
2. That Contractor shall insert the following notification in all solicitations for bids for work or material subject to the 
Regulations made in connection with the Federal-aid Program and, in adapted form, in all proposals for negotiated 
agreements: 
 
Contractor hereby notifies all bidders that it will affirmatively insure that in any agreement entered into pursuant to 
this advertisement, minority business enterprises will be afforded full opportunity to submit bids in response to this 
invitation and will not be discriminated against on the grounds of race, color, sex, national origin, religion, age, or 
disability in consideration for an award. 
 
3. That Contractor shall insert the clauses of Appendix A of this assurance in every agreement subject to the Act and 
the Regulations. 
 
4. That the clauses of Appendix B of this Assurance shall be included as a covenant running with the land, in any deed 
effecting a transfer of real property, structures, or improvements thereon, or interest therein. 
 
5. That where Contractor receives federal financial assistance to construct a facility, or part of a facility, the Assurance 
shall extend to the entire facility and facilities operated in connection therewith. 
 
6. That where Contractor receives federal financial assistance in the form, or for the acquisition, of real property or an 
interest in real property, the Assurance shall extend to rights to space on, over, or under such property. 
 
7. That Contractor shall include the appropriate clauses set forth in Appendix C and D of this Assurance, as a 
covenant running with the land, in any future deeds, leases, permits, licenses, and similar agreements entered into by 
Contractor with other parties: 
 
Appendix C; 
 
(a) For the subsequent transfer of real property acquired or improved under the Federal-aid Program; and 
Appendix D; 
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(b) For the construction or use of or access to space on, over, or under real property acquired, or improved under the 
Federal-aid Program. 
 
8. That this assurance obligates Contractor for the period during which federal financial assistance is extended to the 
program, except where the federal financial assistance is to provide, or is in the form of, personal property or real 
property of interest therein, or structures, or improvements thereon, in which case the assurance obligates Contractor 
or any transferee for the longer of the following periods: 
 
(a) The period during which the property is used for a purpose for which the federal financial assistance is extended, 
or for another purpose involving the provision of similar services or benefits; or 
 
(b) The period during which Contractor retains ownership or possession of the property. 
 
9. That Contractor shall provide for such methods of administration for the program as are found by the U.S. Secretary 
of Transportation, or the official to whom he delegates specific authority, to give reasonable guarantee that Contractor, 
other recipients, sub-grantees, applicants, sub-applicants, transferees, successors in interest, and other participants of 
federal financial assistance under such program will comply with all requirements imposed by, or pursuant to, the Act, 
the Regulations, this Assurance and the Agreement. 
 
10. That Contractor agrees that County, the United States and the State of California have a right to seek judicial 
enforcement with regard to any matter arising under the Act, the Regulations, and this Assurance. 
 
11. Contractor shall not discriminate on the basis of race, religion, age, disability, color, national origin or sex in the 
award and performance of any State assisted contract or in the administration of County’s DBE Program or the 
requirements of 49 CFR Part 26.  Contractor shall take all necessary and reasonable steps under 49 CFR Part 26 to 
ensure non discrimination in the award and administration of State assisted contracts.  County’s DBE Race-Neutral 
Implementation Agreement is incorporated by reference in this Agreement.  Implementation of this program is a legal 
obligation and failure to carry out its terms shall be treated as a violation of this Agreement.  Upon notification to the 
recipient of its failure to carry out its approved DBE Race-Neutral Implementation Agreement, State may impose 
sanctions as provided for under 49 CFR Part 26 and may, in appropriate cases, refer the matter for enforcement under 
18 USC 1001 and/or the Program Fraud Civil Remedies Act of 1985 (31 USC 3801 et. seq.). 
 
These Assurances are given in consideration of and for the purpose of obtaining any and all federal grants, loans, 
agreements, property, discounts or other federal financial assistance extended after the date hereof to County by State, 
acting for the U.S. Department of Transportation, and is binding on Contractor, other recipients, subgrantees, 
applicants, sub-applicants, transferees, successors in interest and other participants in the Federal-aid Highway 
Program. 
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APPENDIX A 

to 
EXHIBIT C 

 
 
During the performance of this Agreement, Contractor, for itself, its assignees and successors in interest (hereinafter 
collectively referred to as “Contractor”) agrees as follows: 
 
(1) Compliance with Regulations:  Contractor shall comply with the regulations relative to nondiscrimination in 
federally assisted programs of the Department of Transportation, Title 49, Code of Federal Regulations, Part 21, as 
they may be amended from time to time, (hereinafter referred to as the Regulations), which are herein incorporated by 
reference and made a part of this Agreement.   
 
(2)  Nondiscrimination:  Contractor, with regard to the work performed by it during the Agreement, shall not 
discriminate on the grounds of race, color, sex, national origin, religion, age, or disability in the selection and retention 
of sub-applicants, including procurements of materials and leases of equipment.  Contractor shall not participate either 
directly or indirectly in the discrimination prohibited by Section 21.5 of the Regulations, including employment 
practices when the Agreement covers a program set forth in Appendix b of the Regulations. 
 
(3)  Solicitations for Sub-agreements, Including procurements of Materials and Equipment:  In all solicitations either 
by competitive bidding or negotiation made by Contractor for work performed under s Sub-agreement, including 
procurements of materials or leases of equipment, each potential sub-applicant or supplier shall be notified by 
Contractor of the Contractor’s obligations under this Agreement and the Regulations relative to nondiscrimination on 
the grounds of race, color or national origin.  
 
(4)  Information and Reports:  Contractor shall provide all information and reports required by the Regulations, or 
directives issued pursuant thereto, and shall permit access to Contractor’s books, records, accounts, other sources of 
information, and its facilities as may be determined by County, State or FHWA to be pertinent to ascertain compliance 
with such Regulations or directives.  Where any information required of Contractor is in the exclusive possession of 
another who fails or refuses to furnish this information, Contractor shall so certify to County, State or the FHWA as 
appropriate, and shall set forth what efforts Contractor has made to obtain the information. 
 
(5)  Sanctions for Noncompliance:  In the event of Contractor’s noncompliance with the nondiscrimination provisions 
of this Agreement, County shall impose such agreement sanctions as it, the State or the FHWA may determine to be 
appropriate, including, but not limited to: 
 

(a) withholding of payments to Contractor under the Agreement within a reasonable period of time, not to 
exceed 90 days; and/or 

(b) cancellation, termination or suspension of the Agreement, in whole or in part. 
 
(6)  Incorporation of Provisions:  Contractor shall include the provisions of paragraphs (1) through (6) in every sub-
agreement, including procurements of materials and leases of equipment, unless exempt by the Regulations, or 
directives issued pursuant thereto. 
 
Contractor shall take such action with respect to any sub-agreement or procurement as County, State or FHWA may 
direct as a means of enforcing such provisions including sanctions for noncompliance, provided, however, that, in the 
event Contractor becomes involved in, or is threatened with, litigation with a sub-applicant or supplier as a result of 
such direction, Contractor may request County or State enter into such litigation to protect the interests of County or 
State, and, in addition, Contractor may request the United States to enter into such litigation to protect the interests of 
the United States.  
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APPENDIX B 

to 
EXHIBIT C 
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APPENDIX C 

to 
EXHIBIT C 
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APPENDIX D 
to 

EXHIBIT C 
 

(NOT USED)
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EXHIBIT D 

 
 

(NOT USED) 

15-0105 B 512 of 534



 

 

COUNTY OF EL DORADO 
 

PAYMENT BOND 
 

(Section 3247, Civil Code) 
                                                                                                                                       Bond No.   
 

 
WHEREAS, the County of El Dorado, a political subdivision of the State of California, hereafter referred to as "Obligee", has 
awarded to Contractor  

 

hereafter referred to as "Principal", a contract for the work described as follows: 

MONTGOMERY ESTATES AREA 3 EROSION CONTROL PROJECT 
CONTRACT No. PW 14-31077 / CIP No. 95172 

 
AND, WHEREAS, said Principal is required to furnish a bond in connection with said contract, guaranteeing the faithful 
performance thereof: 
 
NOW, THEREFORE, we the undersigned Principal and Surety are held and firmly bound unto the Obligee, in the sum of   
                                                                                                                                                                                     Dollars, 
($                                   )   to be paid to the Obligee, for which payment we bind ourselves, jointly and severally. 

THE CONDITION OF THIS OBLIGATION IS SUCH, 
That if said Principal or its subcontractors shall fail to pay any of the persons named in Civil Code Section 3181, or amounts 
due under the Unemployment Insurance Code with respect to work or labor performed by such claimant, or any amounts 
required to be deducted, withheld, and paid over to the Franchise Tax Board from the wages of employees of the Principal 
and his subcontractors pursuant to Section 18806 of the Revenue and Taxation Code, with respect to such work and labor, 
that the Surety herein will pay for the same in an amount not exceeding the sum specified in this bond, otherwise the above 
obligation shall be void.  In case suit is brought upon this bond, the Surety will pay a reasonable attorney's fee to be fixed by 
the court. 
 
This bond shall inure to the benefit of any of the persons named in Civil Code Section 3181 as to give a right of action to 
such persons or their assigns in any suit brought upon this bond. 
 
Dated:     
 
Correspondence or Claims relating to this bond should be sent 
to the Surety at the following address:       

 
  

                                                                                          PRINCIPAL 
 
 

                                                                                   SURETY 
 
 
                                                                                                                                                                                              ATTORNEY-IN-FACT 
 

NOTE: Signatures of those executing for the Principal and for the Surety must be properly acknowledged, and a Power of 
Attorney attached for the Surety. 
 

 
 
 

NOTARY ACKNOWLEDGMENTS ATTACHED 
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PRINCIPAL         
 

ACKNOWLEDGMENT 

 
 
 
 
 
 
State of California  

County of _______________________ 

 

On ________________ before me, ____________________________________________, 
(here insert name and title of the officer) 

personally appeared _________________________________________________________ 

_________________________________________________________________________ 

_________________________________________________________________________ , 

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) 

 is/are subscribed to the within instrument and acknowledged to me that he/she/they executed 

 the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on  

the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed 

the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the 

foregoing paragraph is true and correct.  

WITNESS my hand and official seal. 

Signature ________________________________ 

(Seal)

A notary public or other officer completing this 
certificate verifies only the identity of the 
individual who signed the document to which this 
certificate is attached, and not the truthfulness, 
accuracy, or validity of that document. 
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     SURETY 
 

ACKNOWLEDGMENT 

 
 
 
 
 
 
 
State of California  

County of ________________________ 

 

On ________________ before me, ____________________________________________, 
(here insert name and title of the officer) 

personally appeared _________________________________________________________ 

_________________________________________________________________________ 

_________________________________________________________________________ , 

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) 

is/are subscribed to the within instrument and acknowledged to me that he/she/they executed 

the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on  

the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the 

instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing 

paragraph is true and correct.  

WITNESS my hand and official seal. 

Signature ________________________________ 

(Seal)  

 
 

A notary public or other officer completing this 
certificate verifies only the identity of the 
individual who signed the document to which this 
certificate is attached, and not the truthfulness, 
accuracy, or validity of that document. 
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COUNTY OF EL DORADO 

 
PERFORMANCE BOND 

 
 Bond No.__________________ 

 
 

KNOW ALL MEN BY THESE PRESENTS, that we   __________________________________________________________________ 

the Contractor in the Contract hereto annexed, as Principal, and _______________________________________________________________ 

as Surety, are held firmly bound unto the County of El Dorado, a political subdivision of the State of California, hereinafter called the “Obligee” 

in the sum of__________________________________________________________________________________________DOLLARS, 

 ($_____________________________) lawful money of the United States, for which payment, well and truly to be made, 

we bind ourselves, jointly and severally, firmly by these presents. 

 Signed, sealed and dated: ______________________________________ 
 
The condition of the above obligation is such that if said Principal as Contractor in the Contract hereto annexed shall faithfully perform each and 
all of the conditions of said Contract to be performed by him, and shall furnish all tools, equipment, apparatus, facilities, transportation, labor and 
material, other than material, if any, agreed to be furnished by the Obligees, necessary to perform and complete, and to perform and complete in a 
good and workmanlike manner, the work of Contract No. PW 14-31077 / CIP No. 95172 for the Montgomery Estates Area 3 Erosion 
Control Project in strict conformity with the terms and conditions set forth in the Contract hereto annexed, then this obligation shall be null and 
void; otherwise this bond shall remain in full force and effect and the said Surety will complete the Contract work under its own supervision, by 
Contract or otherwise, and pay all costs thereof for the balance due under terms of the Contract, and the said Surety, for value received, hereby 
stipulates and agrees that no change, extension of time, alteration or addition to the terms of the Contract or to the work to be performed 
thereunder shall in any wise affect its obligation on this bond, and it does hereby waive notice of any such change, extension of time, alteration or 
addition to the terms of the Contract or to the work. 
 

In the event suit is brought upon this bond by the Obligees and judgment is recovered, the Surety shall pay all costs incurred by the Obligees in 
such suit, including a reasonable attorney’s fee to be fixed by the court. 
 

This guarantee shall insure the Obligees during the work required by any Contract and for a period of one (1) year from the date of acceptance of 
the work against faulty or improper materials or workmanship that may be discovered during that time. 
 

No right of action shall accrue under this bond to or for the use of any person other than the Obligees named herein. 
 
Dated:__________________________, 20______. 
 

 
Correspondence or Claims relating to this bond should be sent 
to the Surety at the following address: 

 
____________________________________________ _______________________________________________ 

PRINCIPAL 
____________________________________________ _______________________________________________ 

SURETY 
____________________________________________ _______________________________________________ 

ATTORNEY-IN-FACT 
 
NOTE: Signatures of those executing for the Principal and the Surety must be properly acknowledged, and a Power of Attorney attached for the 
Surety. 
 
 
 
 
 

NOTARY ACKNOWLEDGMENTS ATTACHED 
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PRINCIPAL 
 

ACKNOWLEDGMENT 

 
 
 
 
 
 
State of California  

County of _______________________ 

 

On ________________ before me, ____________________________________________, 
(here insert name and title of the officer) 

personally appeared _________________________________________________________ 

_________________________________________________________________________ 

_________________________________________________________________________ , 

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) 

is/are subscribed to the within instrument and acknowledged to me that he/she/they executed 

the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on  

the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed 

the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the 

foregoing paragraph is true and correct.  

WITNESS my hand and official seal. 

Signature ________________________________ 

(Seal)

A notary public or other officer completing this 
certificate verifies only the identity of the 
individual who signed the document to which this 
certificate is attached, and not the truthfulness, 
accuracy, or validity of that document. 
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SURETY 
 
 

ACKNOWLEDGMENT 

 
 
 
 
 
 
 
State of California  

County of ________________________ 

 

On ________________ before me, ____________________________________________, 
(here insert name and title of the officer) 

personally appeared _________________________________________________________ 

_________________________________________________________________________ 

_________________________________________________________________________ , 

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) 

is/are subscribed to the within instrument and acknowledged to me that he/she/they executed 

the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on  

the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the 

instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing 

paragraph is true and correct.  

WITNESS my hand and official seal. 

Signature ________________________________ 

(Seal)  

 
 

 

A notary public or other officer completing this 
certificate verifies only the identity of the 
individual who signed the document to which this 
certificate is attached, and not the truthfulness, 
accuracy, or validity of that document. 

15-0105 B 518 of 534



 

Montgomery Estates Area 3 Erosion Control Project County of El Dorado 
Contract No. PW 14-31077 / CIP No. 95172 Proposal 
April 2015 Page P-1 
 

COMPLETING BID IN PENCIL, ERASURES, OVERWRITES, AND USE OF CORRECTION FLUID OR 
TAPE ARE NOT ACCEPTABLE.  BID PROPOSALS WITH PENCIL, ERASURES, OVERWRITES, OR USE 
OF CORRECTION FLUID OR TAPE WILL BE REJECTED.  ALL CHANGES MUST BE LINED OUT AND 

CORRECTIONS INSERTED ADJACENT TO AND INITIALED BY THE BIDDER'S AUTHORIZED 
REPRESENTATIVE. 

 
 

PROPOSAL 
 

(to be submitted with Bidder’s Security) 
 

TO: COUNTY OF EL DORADO,  
STATE OF CALIFORNIA 

COMMUNITY DEVELOPMENT AGENCY 
TRANSPORTATION DIVISION, 

 
for the construction of 

the 

MONTGOMERY ESTATES AREA 3 EROSION CONTROL PROJECT 
CONTRACT No. PW 14-31077 / CIP No. 95172 

 
NAME OF BIDDER   __________________________________________________________________________________________________________________________ 

 

MAILING ADDRESS__________________________________________________________________________________________________________________________ 

 

CITY, STATE, ZIP_____________________________________________________________________________________________________________________________ 

 

PHYSICAL ADDRESS ______________________________________________________________________ 

(Please include even if Mailing Address used) 

 

CITY, STATE, ZIP  ____________________________________________________________________________________________________________________________ 

 

TELEPHONE NO: AREA CODE  (                ) _________________________________________________________________________________ 

 

FAX NO: AREA CODE  (                ) _________________________________________________________________________________ 

 

EMAIL ADDRESS ________________________________________________ 

 

The work for which this Proposal is submitted is for the construction in accordance with these Contract Documents 
(including the payment of not less than the State general prevailing wage rates or Federal minimum wage rates set forth 
herein), the Project Plans described below, including any addenda thereto, the Contract annexed hereto, and also in 
accordance with the California Department of Transportation Standard Plans 2010, the Standard Specifications 2010, 
Revised Standard Specifications, standard drawings from the Design and Improvement Standards Manual of the County 
of El Dorado, revised March 8, 1994 including Resolutions 199-91 and 58-94 to adopt changes to the Design and 
Improvement Standards Manual; the Labor Surcharge and Equipment Rental Rates in effect on the date the work is 
accomplished, and in accordance with the General Prevailing Wage rates. The Project Plans and Contract Documents for 
the work to be done are entitled: 
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MONTGOMERY ESTATES AREA 3 EROSION CONTROL PROJECT 
 CONTRACT No. PW 14-31077 / CIP No. 95172  
 
Bids are to be submitted for the entire work.  The amount of the bid for comparison purposes will be the total of all the 
items. 
 
The Bidder shall set forth for each unit basis item of work a unit price and a total for the item, and for each lump sum item 
a total for the item, all in clearly legible figures in the respective spaces provided for this purpose.  In the case of unit 
basis items, the amount set forth under the “Item Total” column shall be the product of the unit price bid and the 
estimated quantity for the item. 
 
In case of discrepancy between the item price and the total set forth for a unit basis item, the unit price shall prevail, 
except as provided in (a) or (b), as follows: 
 
 (a) If the amount set forth as a unit price is unreadable or otherwise unclear, or is omitted, or is the same as the 

amount as the entry in the item total column, then the amount set forth in the total column for the item shall 
prevail and shall be divided by the estimated quantity for the item and the price thus obtained shall be the unit 
price; 

 
 (b) (Decimal Errors) If the product of the entered unit price and the estimated quantity is exactly off by a factor of 

ten, one hundred, etc., or one-tenth, or one-hundredth, etc., from the entered total, the discrepancy will be 
resolved by using the entered unit price or item total, whichever most closely approximates percentage wise the 
unit price or item total in the Community Development Agency, Transportation Division’s Final Estimate of 
cost. 

 
If this Proposal is accepted and the undersigned Bidder shall fail to enter into the Contract and furnish the two bonds in 
the sums required by the State Contract Act, with surety satisfaction to the County of El Dorado and in accordance with 
the special provisions within five (5) days, not including Saturdays, Sundays, and legal holidays, of the date of the letter 
notice from the County of El Dorado that the Contract has been awarded, the County of El Dorado may, at its option, 
determine that the Bidder has abandoned the Contract, and thereupon this Proposal and the acceptance thereof shall be 
null and void and the forfeiture of such security accompanying this Proposal shall operate and the same shall be the 
property of the County of El Dorado. 
 
The undersigned, as Bidder, declares under penalty of perjury under the laws of the State of California that the only 
persons or parties interested in this Proposal, as principals, are those named herein; that this Proposal is made without 
collusion with any other person, firm, or corporation; that it has carefully examined the location of the proposed work, the 
annexed proposed form of Contract, and the Plans therein referred to; and that it proposes, and agrees if this Proposal is 
accepted, that it will contract with the County of El Dorado, in the form of the copy of the Draft Contract annexed hereto, 
to provide all necessary machinery, tools, apparatus, and other means of construction, and to do all the work and furnish 
all the materials specified in the Contract, in the manner and time therein prescribed, and according to the requirements of 
the Engineer as therein set forth, and that it will take in full payment therefore the following item prices, to wit: 
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PROPOSAL PAY ITEMS AND BID PRICE SCHEDULE 
MONTGOMERY ESTATES AREA 3 EROSION CONTROL PROJECT  

CONTRACT NO. PW 14-31077 / CIP NO. 95172 
 
 

ITEM 
NO. ITEM CODE ITEM DESCRIPTION 

UNIT OF  
MEASURE

ESTIMATED 
QUANTITY 

UNIT PRICE 
(IN FIGURES)

ITEM 
TOTAL  

(IN 
FIGURES)

1 999990  MOBILIZATION LS 1 
 

2 072007  EXCAVATION SAFETY LS 1 
 

3 120100  TRAFFIC CONTROL SYSTEM LS 1 
 

4 130100  JOB SITE MANAGEMENT LS 1 
 

5 130620  TEMPORARY DRAINAGE INLET 
PROTECTION EA 16 

 

6 130640  TEMPORARY FIBER ROLL EA 24 
 

7 130670A  TEMPORARY REINFORCED SILT 
FENCE, MODIFIED LF 35 

 

8 130730  STREET SWEEPING LS 1 
 

9 141000  TEMPORARY FENCE (TYPE ESA) LF 110 
 

10 141000A  TEMPORARY FENCE (TYPE ESA) 
(TREE TRUNK PROTECTION) EA 2 

 

11 150204A  ABANDON CULVERT (RCP) LF 64 
 

12 150770  REMOVE ASPHALT CONCRETE 
PAVEMENT (SQFT) SF 1,447 

 

13 150770A  REMOVE ASPHALT CONCRETE 
PAVEMENT (RESTORATION) SF 1,133 

 

14 150776A  REMOVE DRAINAGE FACILITY (DI) EA 5 
 

15 150809A  REMOVE CULVERT (RCP) LF 22 
 

16 151630A  REMOVE AND REPLACE 
DRIVEWAY PAVERS SF 50 

 

17 152604  MODIFY INLET EA 3 
 

18 153215  REMOVE CONCRETE (CURB AND 
GUTTER) LF 358 

 

19 160102A  TREE REMOVAL EA 3 
 

20 210011A  HUMUS CY 3 
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(F) Final Pay Quantity 

(P) Eligible for Partial Payment 

(LS) Lump Sum 

 
 
(NOTICE: Bidders failure to execute the questionnaires and statements contained in this proposal as required by applicable laws and regulations, or the 
determinations by County of El Dorado based upon those questionnaires and statements, may prohibit award of the subject Contract to the bidder.) 

ITEM 
NO. ITEM CODE ITEM DESCRIPTION 

UNIT OF  
MEASURE

ESTIMATED 
QUANTITY 

UNIT PRICE 
(IN FIGURES)

ITEM 
TOTAL  

(IN 
FIGURES)

21 210012A  MULCH CY 9 

 

22 210013A  TACKIFIER SF 2,629 

 

23 210260  ROLLED EROSION CONTROL 
PRODUCT (JUTE MESH) SF 1,335 

 

24 260203  CLASS 2 AGGREGATE BASE (CY) CY 40 

 

25 390132  HOT MIX ASPHALT (TYPE A) TON 25 

 

26 510502A  DRAINAGE INLET - TYPE 1 EA 3 

 

27 510502B  DRAINAGE INLET - TYPE 2 EA 8 

 

28 510502C  
MINOR CONCRETE (MINOR 
STRUCTURE) (CONCRETE 
COLLAR) 

CY 3 

 

29 641107A  18” PLASTIC PIPE (HDPE) LF 140 

 

30 685100A  18” PERFORATED PLASTIC PIPE 
UNDERDRAIN LF 116 

 

31 700639  36” CORRUGATED STEEL PIPE 
INLET (0.109” THICK) LF 12 

 

32 731504  MINOR CONCRETE (CURB AND 
GUTTER) CY 13 

 

 TOTAL BID 
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SUBCONTRACTOR LIST 
 

The Bidder must list the name, address, and license number, of each subcontractor to whom the Bidder proposes to subcontract portions of the work, as required by the 
provisions in section 2-1.33 The Bidder must also list the work portion to be performed by each subcontractor by listing the bid item number, bid item description, and 
portion of the work to be performed by the subcontractor in the form of a percentage calculated by dividing the work to be performed by the subcontractor by the 
respective bid item amount(s) (not by the total bid price). 

 

Name Location of Business License No. 
Bid Item Number  and  
Bid Item Description 

Percentage of 
Each Bid Item 
Subcontracted 
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(THE BIDDER’S EXECUTION ON THE SIGNATURE PORTION OF THIS PROPOSAL SHALL ALSO 
CONSTITUTE AN ENDORSEMENT AND EXECUTION OF THOSE CERTIFICATIONS WHICH ARE A 

PART OF THIS PROPOSAL) 
 

EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATION 
 
 
 Has Has Not 
 
The Bidder __________________________________________________________ 

 
_____ 

 
_____ 

   
Proposed Subcontractor(s) _____________________________________________ _____ ____ 
   
___________________________________________________________________ _____ _____ 
   
____________________________________________________________________ _____ ______ 
   
____________________________________________________________________ _____ ______ 
 
hereby certifies the above information regarding participation in a previous contract or subcontract subject to the equal opportunity 
clauses, as required by Executive Orders 10925, 11114, 11246, and 11375, and as supplemented by 41 CFR 60, and that, where 
required he has filed with the Joint Reporting Committee, the Director of the Office of Federal Contract Compliance, a Federal 
Government contracting or administering agency, or the former President’s committee on Equal Employment Opportunity, all reports 
due under the applicable filing requirements. 
 
 
NOTE:  The above certification is required by the Equal Employment Opportunity Regulations of the Secretary of Labor (41 CFR 60-
1.7(b)(1)), and must be submitted by Bidders and proposed subcontractors only in connection with contracts and subcontracts which are 
subject to the equal opportunity clause.  Contracts and subcontracts which are exempt from the equal opportunity clause are set forth in 
41 CFR 60-1.5.  (Generally only contracts or subcontracts of $10,000 or under are exempt.) 
 
Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or their implementing regulations. 
 
Proposed prime contractors and subcontractors who have participated in a previous contract or subcontract subject to the Executive 
Orders and have not filed the required reports should note that 41 CFR 60-1.7(b)(1) prevents the award of contracts and subcontracts 
unless such contractor submits a report covering the delinquent period or such other period specified by the Federal Highway 
Administration or by the Director, Office of Federal Contract Compliance, U.S. Department of Labor. 
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Public Contract Code Section 10285.1 Statement 
 
 
In conformance with Public Contract Code Section 10285.1 (Chapter 376, Stats. 1985), the Bidder hereby declares under penalty of 
perjury under the laws of the State of California that the Bidder has         , has not        been convicted within the preceding three years 
of any offenses referred to in that section, including any charge of fraud, bribery, collusion, conspiracy, or any other act in violation of 
any state or Federal antitrust law in connection with the bidding upon, award of, or performance of, any public works contract, as 
defined in Public Contract Code Section 1101, with any public entity, as defined in Public Contract Code Section 1100, including the 
Regents of the University of California or the Trustees of the California State University.  The term "Bidder" is understood  to include 
any partner, member, officer, director, responsible managing officer, or responsible managing employee thereof, as referred to in 
Section 10285.1. 
 
 
Note:  The Bidder must place a check mark after "has" or "has not" in one of the blank spaces provided. The above Statement 

is part of the Proposal.  Signing this Proposal on the signature portion thereof shall also constitute signature of this 
Statement. Bidders are cautioned that making a false certification may subject the certifier to criminal prosecution. 
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Public Contract Code Section 10162 Questionnaire 

 
  
In conformance with Public Contract Code Section 10162, the Bidder shall complete, under penalty of perjury, the following 
questionnaire: 
 
Has the Bidder, any officer of the Bidder, or any employee of the Bidder who has a proprietary interest in the Bidder, ever been 
disqualified, removed, or otherwise prevented from bidding on, or completing a federal, state, or local government project because of a 
violation of law or a safety regulation? 
 
 Yes _____    No _____ 
 
 
If the answer is yes, explain the circumstances in the following space. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Public Contract Code Section 10232 Statement 
 
 
In conformance with Public Contract Code Section 10232, the Bidder, hereby states under penalty of perjury under the laws of the State 
of California, that no more than one final unappealable finding of contempt of court by a Federal Court has been issued against the 
Bidder within the immediately preceding two year period because of the Bidder's failure to comply with an order of a Federal Court 
which orders the Bidder to comply with an order of the National Labor Relations Board. 
 
 
 
 

Note: The above Statement and Questionnaire are part of the Proposal.  Signing this Proposal on the signature portion 
thereof shall also constitute signature of this Statement and Questionnaire. 
Bidders are cautioned that making a false certification may subject the certifier to criminal prosecution. 
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NONCOLLUSION AFFIDAVIT 
(Title 23 United States Code Section 112 and 

Public Contract Code Section 7106) 
 
 
In conformance with Title 23 United States Code Section 112 and Public Contract Code 7106 the Bidder declares that the bid is not 
made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation; that the 
bid is genuine and not collusive or sham; that the Bidder has not directly or indirectly induced or solicited any other bidder to put in a 
false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a 
sham bid, or that anyone shall refrain from bidding; that the Bidder has not in any manner, directly or indirectly, sought by agreement, 
communication, or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost 
element of the bid price, or of that of any other bidder, or to secure any advantage against the public body awarding the Contract of 
anyone interested in the proposed Contract; that all statements contained in the bid are true; and, further, that the Bidder has not, directly 
or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative 
thereto, or paid, and will not pay, any fee to any corporation, partnership, company association, organization, bid depository, or to any 
member or agent thereof to effectuate a collusive or sham bid. 
 
 
NOTE: 
 
The above Noncollusion Affidavit is part of the Proposal.  Signing this Proposal on the signature portion thereof shall also constitute 
signature of this Noncollusion Affidavit. 
Bidders are cautioned that making a false certification may subject the certifier to criminal prosecution. 
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DEBARMENT, SUSPENSION, INELIGIBILITY, AND VOLUNTARY EXCLUSION CERTIFICATION, 

UNITED STATES DEPARTMENT OF TRANSPORTATION(USDOT)  2 CODE OF FEDERAL 
REGULATIONS (CFR) 1200 FEDERAL AGENCY REGULATIONS FOR GRANTS AND 

AGREEMENTS AND EXECUTIVE ORDER 12549 
 

 
The Bidder, under penalty of perjury, certifies that, except as noted below, he/she or any other person associated therewith in the 

capacity of owner, partner, director, officer, or manager: 

• is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility by any Federal agency; 

• has not been suspended, debarred, voluntarily excluded or determined ineligible by any Federal agency within the past 

3 years; 

• does not have a proposed debarment pending; and 

• has not been indicted, convicted, or had a civil judgment rendered against it by a court of competent jurisdiction in any 

matter involving fraud or official misconduct within the past 3 years. 

 

If there are any exceptions to this certification, insert the exceptions in the following space. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Exceptions will not necessarily result in denial of award, but will be considered in determining Bidder responsibility.  For any exception 
noted above, indicate below to whom it applies, initiating agency, and dates of action. 
 
Bidder further agrees by submitting this Proposal that it will include this clause without modification in all lower tier transactions, 
solicitations, proposals, contracts, and subcontracts.  Where any lower tier participant is unable to certify to this statement, it shall attach 
an explanation to its proposal to the prime contractor. 
 
 
Notes: Providing false information may result in criminal prosecution or administrative sanctions. 

The above certification is part of the Proposal.  Signing this Proposal on the signature portion thereof shall also constitute 
signature of this Certification. 
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NON-LOBBYING CERTIFICATION  
FOR FEDERAL-AID CONTRACTS 

 
 
The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his or her knowledge and belief, that: 
 

(l) No federal or state appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of any federal or state agency, a member of the State Legislature 
or United States Congress, an officer or employee of the Legislature or Congress, or an employee of a Member of the 
Legislature or Congress in connection with the awarding of any state or federal contract, including this Contract, the making of 
any federal grant, the making of any state or federal loan, the entering into of any cooperative contract, and the extension, 
continuation, renewal, amendment, or modification of any state or federal contract, grant, loan, or cooperative contract. 

 
(2) If any funds other than federal appropriated funds have been paid, or will be paid, to any person for influencing or attempting 

to influence an officer or employee of any federal agency, a member of Congress, an officer or employee of Congress or an 
employee of a member of Congress in connection with this Contract, grant, local, or cooperative contract, the Bidder shall 
complete and submit Standard Form-LLL, " Disclosure of Lobbying Activities," in accordance with the form instructions. 

 
This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into.  
Submission of this certification is a prerequisite for making or entering into this transaction imposed by Section 1352, Title 31, U.S. 
Code.  Any person who fails to file the required certification shall be subject to a civil penalty of not less than $10,000 and not more 
than $100,000 for each such failure. 
 
The Bidder also agrees by submitting its bid or Proposal that it shall require that the language of this certification be included in all of its 
subcontracts which exceed $100,000 and that all such subcontractors shall certify and disclose accordingly.  If the Bidder is awarded 
this Contract, it shall ensure that all subcontractors submit certifications regarding federal lobbying activities as required by Section 
1352, Title 31, United States Code and that all such certifications are made a part of any subcontracts entered into as a result of this 
Contract.   
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DISCLOSURE OF LOBBYING ACTIVITIES 

COMPLETE THIS FORM TO DISCLOSE LOBBYING ACTIVITIES PURSUANT TO 31 U.S.C. 1352 
         

   1. Type of Federal Action: 2. Status of Federal 
Action:

 3. Report Type: 

 
 
  a.  contract  

 
 a.  bid/offer/application  

 
  a.  initial 

  b.  grant  b.  initial award   b.  material change 
  c.  cooperative agreement  c.  post-award  
  d.  loan For Material Change Only:
  e.  loan guarantee year ____   quarter _________ 
  f.  loan insurance date of last report __________ 

  
    

4. Name and Address of Reporting Entity  5. If Reporting Entity in No. 4 is Subawardee, 
   Enter Name and Address of Prime: 
   Prime   Subawardee  
   Tier ______ , if known  
    
 Congressional District, if known  Congressional District, if known
    
    

6. Federal Department/Agency:  7. Federal Program Name/Description: 
    
   CFDA Number, if applicable ____________________ 
    
    

8. Federal Action Number, if known:   9. Award Amount, if known: 
    
    
    

10. a.  Name and Address of Lobby Entity  b. Individuals Performing Services  (including
       (If individual, last name, first name, MI)  address if different from No. 10a)
   (last name, first name, MI) 
    
   (attach Continuation Sheet(s) if necessary)  
    
    

11. Amount of Payment (check all that apply)  13.  Type of Payment (check all that apply) 
      

$ ______________     actual    planned  a.  retainer 
   b.  one-time fee 
12. Form of Payment (check all that apply):  c.  commission 

  a.  cash  d.  contingent fee 
  b.  in-kind; specify: nature _______________  e  deferred 

   Value _____________  f.  other, specify _________________________ 
    
    

14. Brief Description of Services Performed or to be performed and Date(s) of Service, including
 officer(s), employee(s), or member(s) contacted, for Payment Indicated in Item 11: 
  
 (attach Continuation Sheet(s) if necessary) 
    
    

15. Continuation Sheet(s) attached:  Yes  No   
    

    

  16. Information requested through this form is authorized by Title 
31 U.S.C. Section 1352.  This disclosure of lobbying reliance 
was placed by the tier above when his transaction was made or 
entered into.  This disclosure is required pursuant to 31 U.S.C. 
1352.  This information will be reported to Congress 
semiannually and will be available for public inspection.  Any 
person who fails to file the required disclosure shall be subject 
to a civil penalty of not less than $10,000 and not more than 
$100,000 for each such failure. 

  
Signature: _________________________________________ 
 
Print Name: _______________________________________ 
 
Title: _____________________________________________ 
 
Telephone No.: ____________________ Date: __________ 

    
   

  Authorized for Local Reproduction 

Federal Use Only:  Standard Form - LLL 
   

  Standard Form LLL Rev. 04-28-06  
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INSTRUCTIONS FOR COMPLETION OF SF-LLL, 
DISCLOSURE OF LOBBYING ACTIVITIES 

 
This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the initiation or receipt of covered 
Federal action or a material change to previous filing pursuant to title 31 U.S.C. Section 1352.  The filing of a form is required for such payment or 
agreement to make payment to lobbying entity for influencing or attempting to influence an officer or employee of any agency, a Member of Congress 
an officer or employee of Congress or an employee of a Member of Congress in connection with a covered Federal action.  Attach a continuation sheet 
for additional information if the space on the form is inadequate.  Complete all items that apply for both the initial filing and material change report.  
Refer to the implementing guidance published by the Office of Management and Budget for additional information. 
 

1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence, the outcome of a 
covered Federal action. 

2. Identify the status of the covered Federal action. 
3. Identify the appropriate classification of this report.  If this is a follow-up report caused by a material change to the information 

previously reported, enter the year and quarter in which the change occurred.  Enter the date of the last, previously submitted report 
by this reporting entity for this covered Federal action. 

4. Enter the full name, address, city, State and zip code of the reporting entity.  Include Congressional District if known.  Check the 
appropriate classification of the reporting entity that designates if it is or expects to be a prime or subaward recipient.  Identify the 
tier of the subawardee, e.g., the first subawardee of the prime is the first tier.  Subawards include but are not limited to subcontracts, 
subgrants and contract awards under grants. 

5. If the organization filing the report in Item 4  checks "Subawardee" then enter the full name, address, city, State and zip code of the 
prime Federal recipient.  Include Congressional District, if known. 

6. Enter the name of the Federal agency making the award or loan commitment.  Include at least one organization level below agency 
name, if known.  For example, Department of Transportation, United States Coast Guard. 

7. Enter the Federal program name or description for the covered Federal action (item 1).  If known, enter the full Catalog of Federal 
Domestic Assistance (CFDA) number for grants, cooperative agreements, loans and loan commitments. 

8. Enter the most appropriate Federal identifying number available for the Federal action identification in item 1 (e.g., Request for 
Proposal (RFP) number, Invitation for Bid (IFB) number, grant announcement number, the contract grant. or loan award number, 
the application/proposal control number assigned by the Federal agency).  Include  prefixes, e.g., "RFP-DE-90-001." 

9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter the Federal amount 
of the award/loan commitments for the prime entity identified in item 4 or 5. 

10. (a) Enter the full name, address, city, State and zip code of the lobbying entity engaged by the reporting entity identified in item 4 to 
influenced the covered Federal action. 

 (b) Enter the full names of the individual(s) performing services and include full address if different from 10 (a).  Enter Last Name, First 
Name and Middle Initial (Ml). 

11. Enter the amount of compensation paid or reasonably expected to be paid by the reporting entity (item 4) to the lobbying entity 
(item 10).  Indicate whether the payment has been made (actual) or will be made (planned).  Check all boxes that apply.  If this is a 
material change report, enter the cumulative amount of payment made or planned to be made. 

12. Check the appropriate box(es).  Check all boxes that apply.  If payment is made through an in-kind contribution, specify the nature 
and value of the in-kind payment. 

13. Check the appropriate box(es).  Check all boxes that apply.  If other, specify nature. 
14. Provide a specific and detailed description of the services that the lobbyist has performed or will be expected to perform and the 

date(s) of any services rendered.  Include all preparatory and related activity not just time spent in actual contact with Federal 
officials.  Identify the Federal officer(s) or employee(s) contacted or the officer(s) employee(s) or Member(s) of Congress that were 
contacted. 

15.  Check whether or not a continuation sheet(s) is attached. 
16. The certifying official shall sign and date the form, print his/her name title and telephone number. 
 
Public reporting burden for this collection of information is estimated to average 30 minutes per response, including time for reviewing 
instruction, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of 
information.  Send comments regarding the burden estimate or any other aspect of this collection of information, including suggestions 
for reducing this burden, to the Office of Management and Budget, Paperwork Reduction Project (0348-0046), Washington, D.C. 
20503.SF-LLL-Instructions    Rev. 06-04-90 
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Accompanying this proposal is __________________________________________________________________________________ 
 

 (NOTICE: INSERT THE WORDS "CASH($___ ),"CASHIER'S CHECK," "CERTIFIED CHECK," OR "BIDDERS BOND," AS THE CASE MAY BE) 
 
in amount equal to at least ten percent of the amount of the total bid. 
 

The names of all persons interested in the forgoing Proposal as principals are as follows: 
 
IMPORTANT NOTICE: If the Bidder or other interested person is a corporation, state legal name of corporation and place of 
incorporation, also names of the president, secretary, treasurer, and executive officer thereof; if a partnership, state name of partnership, 
also names of all individual partners; if Bidder or other interested person is an individual, state first and last names in full. 
___________________________________________________________________________________________________________ 
___________________________________________________________________________________________________________ 
___________________________________________________________________________________________________________ 
 
Licensed in accordance with an act providing for the registration of Contractors, 
 
License No. _______________________________________ Classification(s) ____________________________________________ 
 

(A Copy of the afore-referenced license must be attached hereto.) 

ADDENDA: This Proposal is submitted with respect to the changes to the Contract included in addenda number 
(s)_________________________________________________________________________________________ 

 
(Fill in addenda numbers if addenda have been received and insert, in this Proposal, any Proposal Pay Items and 
Bid Price Schedules that were received as part of the addenda) 

 
By my signature on this Proposal I certify, under penalty of perjury under the laws of the State of California, that the foregoing 
questionnaire and statements of Public Contract Code Sections 10162, 10232, and 10285.1 are true and correct and that the Bidder has 
complied with the requirements of Sections 4104 of the Subletting and Subcontracting Fair Practices Act and of Section 8103 of the 
Fair Employment and Housing Commission Regulations (Chapter 5 of Division 4 of Title 2 of the California Code of Regulations).  By 
my signature on this Proposal I further certify, under penalty of perjury under the laws of the State of California and the United States 
of America, that the Noncollusion Affidavit required by Title 23 United States Code, Section 112 and Public Contract Code Section 
7106; and the Equal Employment Opportunity Certification; and the Debarment Suspension, Ineligibility and Voluntary Exclusion 
Certification; the Non-lobbying Certification for Federal-Aid Contracts and the Disclosure of Lobbying Activities (Standard Form 
LLL); and the Fair Employment Practice Addendum, the Nondiscrimination Assurances, of Bidder or Bidder’s Subcontractor are true 
and correct. 
 
The person or persons executing this Proposal on behalf of a corporation or partnership shall be prepared to demonstrate by resolution, 
article, or otherwise, that such person is or that such persons are appropriately authorized to act in these regards for such corporation or 
partnership. Such authority shall be demonstrated to the satisfaction of the County of El Dorado. 
 
If the signature is by an agent other than an officer of a corporation or a member of a partnership, a power of attorney authorizing said 
act by the agent on behalf of his principal shall be submitted with the bid forms; otherwise, the bid may be disregarded as irregular and 
unauthorized. 
 
The Bidder’s execution on the signature portion of this Proposal shall constitute an endorsement and execution of those affidavits, 
declarations and certifications which are part of this Proposal. 
 
Executed this _________ day of ___________________, 20___ 
 
at ___________________________________________ County, State of ________________________________________________ 
 
 

Sign

Here  
 
 Name and Title of Bidder  ___________________________________________________ 

 
 Name of Firm  ____________________________________________________________ 

END OF PROPOSAL 
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COUNTY OF EL DORADO 

 
BIDDER'S BOND  

 
this form MUST be used 

 
KNOW ALL PEOPLE BY THESE PRESENTS, THAT WE ___________________________________________ 

_____________________________________________________________________________ , as PRINCIPAL, and 

_______________________________________________________________________________________________ 

_______________________________________________________________________________________________ 

as Surety are held and firmly bound unto the County of El Dorado, a political subdivision of the State of California 
(hereinafter referred to as “Obligee”), in the penal sum of TEN (10) PERCENT OF THE AMOUNT OF THE TOTAL 
BID PRICE of the Principal above named, submitted by said Principal to the Obligee for the work described below, for 
the payment of which sum in lawful money of the United States, well and truly to be made to the Obligee, we the 
Principal and Surety bind ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly by 
these presents.  In no case shall the liability of the Surety hereunder exceed the sum of 
 

TEN PERCENT (10%) OF THE AMOUNT OF THE TOTAL BID PRICE 
 
THE CONDITION OF THIS OBLIGATION IS SUCH, THAT: 
 

WHEREAS, the Principal has submitted the above-mentioned Bid to the Obligee, as aforesaid, for certain construction 
specifically described as follows, for which bids are to be opened at Placerville, El Dorado County, California, for the 
construction of the 
 

MONTGOMERY ESTATES AREA 3 EROSION CONTROL PROJECT 
CONTRACT No. PW 14-31077 / CIP No. 95172 

 
NOW, THEREFORE, if the aforesaid Principal is awarded the Contract and, within the time and manner required under 
the Contract Documents, after the prescribed forms are presented to it for signature, enters into a written contract, in the 
prescribed form, in accordance with the Bid, and files two bonds with the Obligee, one to guarantee faithful performance 
and the other to guarantee payment for labor and materials, as required by law, then this obligation shall be null and void; 
otherwise, it shall remain in full force and virtue. 
 

In the event suit is brought upon this bond by the Obligee and judgment is recovered, the Surety shall pay all costs 
incurred by the Obligee in such suit, including a reasonable attorney's fee to be fixed by the Court. 
 

IN WITNESS WHEREOF, we have set our hands and seals on this __________ day of _______________________ 20__ 
 
 

(seal) _______________________________________________________________ 
 Principal 

 _______________________________________________________________ 
 

(seal) _______________________________________________________________ 
 Surety 

Address: _______________________________________________________________ 
 

 _______________________________________________________________ 
 

(NOTE: Signature of those executing for the Surety shall be properly acknowledged, and 
accompanied by a Certificate of Acknowledgment.) 
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SURETY 

 
ACKNOWLEDGMENT 

 
 
 
 
 
 
State of California  

County of ________________________ 

 

On ________________ before me, ____________________________________________, 
(here insert name and title of the officer) 

personally appeared _________________________________________________________ 

_________________________________________________________________________ 

_________________________________________________________________________ , 

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) 

 is/are subscribed to the within instrument and acknowledged to me that he/she/they executed 

 the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on  

the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed 

the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the 

foregoing paragraph is true and correct.  

WITNESS my hand and official seal. 

Signature ________________________________ 

(Seal)  

 
 

 

A notary public or other officer completing this 
certificate verifies only the identity of the 
individual who signed the document to which this 
certificate is attached, and not the truthfulness, 
accuracy, or validity of that document. 
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