

**Pondersoa Road Bicycle and Pedestrian Improvements (#9456485)**

BID OPENING: 02/20/2026 02:00 PM PST

|           |             |   |      |          | R&R Pacific Excavation |              | Doug Veerkamp General Engineering, Inc. |              | Martin Brothers Construction |              |
|-----------|-------------|---|------|----------|------------------------|--------------|---|--------------|------------------------------|--------------|
| Line Item | Item Code   | Item Description                                  | UofM | Quantity | Unit Price             | Extension    | Unit Price                              | Extension    | Unit Price                   | Extension    |
| 1         | 072007A     | Excavation Safety                                 | LS   | 1        | \$5,800.00             | \$5,800.00   | \$21,100.00                             | \$21,100.00  | \$2,500.00                   | \$2,500.00   |
| 2         | 80050       | Progress Schedule (Critical Path Method)          | LS   | 1        | \$15,300.00            | \$15,300.00  | \$1,000.00                              | \$1,000.00   | \$10,000.00                  | \$10,000.00  |
| 3         | 120090      | Construction Area Signs                           | LS   | 1        | \$17,700.00            | \$17,700.00  | \$7,600.00                              | \$7,600.00   | \$5,500.00                   | \$5,500.00   |
| 4         | 120100      | Traffic Control System                            | LS   | 1        | \$44,500.00            | \$44,500.00  | \$124,000.00                            | \$124,000.00 | \$175,000.00                 | \$175,000.00 |
| 5         | 128652      | Portable Changeable Message Sign                  | LS   | 1        | \$13,800.00            | \$13,800.00  | \$13,200.00                             | \$13,200.00  | \$11,000.00                  | \$11,000.00  |
| 6         | 129000      | Temporary Railing (Type K)                        | LF   | 509      | \$87.00                | \$44,283.00  | \$15.00                                 | \$7,635.00   | \$85.00                      | \$43,265.00  |
| 7         | 130100      | Job Site Management                               | LS   | 1        | \$115,000.00           | \$115,000.00 | \$41,000.00                             | \$41,000.00  | \$8,500.00                   | \$8,500.00   |
| 8         | 130201      | Prepare Water Pollution Control Program           | LS   | 1        | \$5,000.00             | \$5,000.00   | \$3,000.00                              | \$3,000.00   | \$4,800.00                   | \$4,800.00   |
| 9         | 149001A     | Prepare Asbestos Dust Mitigation Plan             | LS   | 1        | \$5,000.00             | \$5,000.00   | \$600.00                                | \$600.00     | \$5,000.00                   | \$5,000.00   |
| 10        | 160120      | Tree Removal                                      | EA   | 5        | \$1,545.00             | \$7,725.00   | \$750.00                                | \$3,750.00   | \$880.00                     | \$4,400.00   |
| 11        | 170103      | Clearing & Grubbing                               | LS   | 1        | \$66,700.00            | \$66,700.00  | \$44,000.00                             | \$44,000.00  | \$39,065.00                  | \$39,065.00  |
| 12        | 190101 (F)  | Roadway Excavation                                | CY   | 646      | \$105.00               | \$67,830.00  | \$110.00                                | \$71,060.00  | \$535.00                     | \$345,610.00 |
| 13        | 190139A     | ROADWAY DIG OUT ALLOWANCE                         | LS   | 1        | \$20,000.00            | \$20,000.00  | \$20,000.00                             | \$20,000.00  | \$20,000.00                  | \$20,000.00  |
| 14        | 190185      | Shoulder Backing                                  | TON  | 54       | \$335.00               | \$18,090.00  | \$130.00                                | \$7,020.00   | \$250.00                     | \$13,500.00  |
| 15        | 260203      | Class 2 Aggregate Base                            | CY   | 330      | \$397.00               | \$131,010.00 | \$360.00                                | \$118,800.00 | \$405.00                     | \$133,650.00 |
| 16        | 26020A      | Scarify, Re-Compact and Finish Existing AB        | SQFT | 17272    | \$1.90                 | \$32,816.80  | \$2.40                                  | \$41,452.80  | \$3.50                       | \$60,452.00  |
| 17        | 390132      | Hot Mix Asphalt (Type A, PG 64-16)                | TON  | 1340     | \$205.00               | \$274,700.00 | \$198.00                                | \$265,320.00 | \$190.00                     | \$254,600.00 |
| 18        | 394073      | Place Hot Mix Asphalt Dike (Type A)               | LF   | 88       | \$25.00                | \$2,200.00   | \$41.00                                 | \$3,608.00   | \$160.00                     | \$14,080.00  |
| 19        | 398200      | Cold Plane Asphalt Concrete Pavement              | SQYD | 5000     | \$4.55                 | \$22,750.00  | \$4.45                                  | \$22,250.00  | \$5.40                       | \$27,000.00  |
| 20        | 475010A (F) | Retaining Wall (Ultrablock or Mod Type 5)         | LF   | 350      | \$240.00               | \$84,000.00  | \$164.00                                | \$57,400.00  | \$203.00                     | \$71,050.00  |
| 21        | 641107      | 18" Plastic Pipe                                  | LF   | 336      | \$80.90                | \$27,182.40  | \$168.00                                | \$56,448.00  | \$162.00                     | \$54,432.00  |
| 22        | 641113      | 24" Plastic Pipe                                  | LF   | 81       | \$141.00               | \$11,421.00  | \$311.00                                | \$25,191.00  | \$203.00                     | \$16,443.00  |
| 23        | 657342      | 14" x 23" Oval Shaped Reinforced Concrete Pipe    | LF   | 145      | \$194.00               | \$28,130.00  | \$355.00                                | \$51,475.00  | \$329.00                     | \$47,705.00  |
| 24        | 680285A     | Subdrain System                                   | LF   | 375      | \$122.00               | \$45,750.00  | \$205.00                                | \$76,875.00  | \$205.00                     | \$76,875.00  |
| 25        | 703530A     | 12" Steel Tube (1/8" Thick) with Steel Plate      | LF   | 60       | \$237.00               | \$14,220.00  | \$395.00                                | \$23,700.00  | \$335.00                     | \$20,100.00  |
| 26        | 707117      | 36" Precast Concrete Pipe Inlet (Type OCPI)       | EA   | 3        | \$9,630.00             | \$28,890.00  | \$4,500.00                              | \$13,500.00  | \$11,500.00                  | \$34,500.00  |
| 27        | 707117A     | Drainage Inlet (Type G0, G1, G2 Modified (24x24)) | EA   | 5        | \$6,500.00             | \$32,500.00  | \$4,900.00                              | \$24,500.00  | \$9,000.00                   | \$45,000.00  |
| 28        | 707217      | 36 SDMH (Modifications)                           | EA   | 1        | \$500.00               | \$500.00     | \$4,000.00                              | \$4,000.00   | \$3,500.00                   | \$3,500.00   |
| 29        | 710136      | Remove Pipe                                       | LF   | 93       | \$60.00                | \$5,580.00   | \$20.00                                 | \$1,860.00   | \$150.00                     | \$13,950.00  |
| 30        | 723080      | Rock Slope Protection (60 LB, Class II, Method B) | CY   | 165      | \$183.00               | \$30,195.00  | \$262.00                                | \$43,230.00  | \$305.00                     | \$50,325.00  |
| 31        | 729011      | Rock Slope Protection Fabric (Class 8)            | SQYD | 876      | \$11.20                | \$9,811.20   | \$1.50                                  | \$1,314.00   | \$2.00                       | \$1,752.00   |
| 32        | 710220      | Adjust Utility Cover to Grade                     | EA   | 6        | \$992.00               | \$5,952.00   | \$580.00                                | \$3,480.00   | \$2,800.00                   | \$16,800.00  |
| 33        | 730070      | Detectable Warning Surface                        | SF   | 205      | \$28.00                | \$5,740.00   | \$87.00                                 | \$17,835.00  | \$25.00                      | \$5,125.00   |
| 34        | 731501      | Minor Concrete (Curb )                            | CY   | 12       | \$3,410.00             | \$40,920.00  | \$1,196.00                              | \$14,352.00  | \$3,405.00                   | \$40,860.00  |
| 35        | 731501A     | Minor Concrete (Valley Gutter)                    | CY   | 27       | \$1,240.00             | \$33,480.00  | \$1,033.00                              | \$27,891.00  | \$1,200.00                   | \$32,400.00  |
| 36        | 731504      | Minor Concrete (Curb and Gutter)                  | CY   | 110      | \$825.00               | \$90,750.00  | \$1,077.00                              | \$118,470.00 | \$800.00                     | \$88,000.00  |
| 37        | 731519A     | Minor Concrete (Stamp and Stain)                  | SQFT | 474      | \$27.00                | \$12,798.00  | \$20.00                                 | \$9,480.00   | \$22.00                      | \$10,428.00  |
| 38        | 731521A     | Minor Concrete (Sidewalk and Curb Ramp)           | CY   | 140      | \$634.00               | \$88,760.00  | \$979.00                                | \$137,060.00 | \$620.00                     | \$86,800.00  |
| 39        | 803170      | Relocate Fence                                    | LF   | 150      | \$78.00                | \$11,700.00  | \$17.00                                 | \$2,550.00   | \$110.00                     | \$16,500.00  |
| 40        | 803170A     | Remove and Replace Gate                           | EA   | 1        | \$3,500.00             | \$3,500.00   | \$4,026.17                              | \$4,026.17   | \$5,900.00                   | \$5,900.00   |
| 41        | 810230      | Pavement Markers (Retroreflective)                | EA   | 227      | \$17.00                | \$3,859.00   | \$5.45                                  | \$1,237.15   | \$5.00                       | \$1,135.00   |
| 42        | 820610      | Relocate Roadside Sign                            | EA   | 9        | \$250.00               | \$2,250.00   | \$436.00                                | \$3,924.00   | \$400.00                     | \$3,600.00   |

**Pondersoa Road Bicycle and Pedestrian Improvements (#9456485)**

BID OPENING: 02/20/2026 02:00 PM PST

|                   |           |  |      |          | R&R Pacific Excavation |                       | Doug Veerkamp General Engineering, Inc. |                       | Martin Brothers Construction |                       |
|-------------------|-----------|--|------|----------|------------------------|-----------------------|---|-----------------------|------------------------------|-----------------------|
| Line Item         | Item Code | Item Description   | UofM | Quantity | Unit Price             | Extension             | Unit Price                              | Extension             | Unit Price                   | Extension             |
| 43                | 820840    | Roadside Sign - One Post   | EA   | 3        | \$460.00               | \$1,380.00            | \$709.00                                | \$2,127.00            | \$650.00                     | \$1,950.00            |
| 44                | 846007    | 6" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility)              | LF   | 5661     | \$2.60                 | \$14,718.60           | \$2.73                                  | \$15,454.53           | \$2.50                       | \$14,152.50           |
| 45                | 846012    | Thermoplastic Crosswalk and Pavement Marking (Enhanced Wet Night Visibility) | SF   | 681      | \$14.40                | \$9,806.40            | \$16.35                                 | \$11,134.35           | \$15.00                      | \$10,215.00           |
| 46                | 846009    | 8" thermoplastic Traffic Stripe (Enhanced Wet Night Visibility)              | LF   | 69       | \$28.85                | \$1,990.65            | \$11.00                                 | \$759.00              | \$10.00                      | \$690.00              |
| 47                | 999990    | Mobilization   | LS   | 1        | \$80,000.00            | \$80,000.00           | \$75,000.00                             | \$75,000.00           | \$197,550.00                 | \$197,550.00          |
| <b>TOTAL BID:</b> |           |  |      |          |                        | <b>\$1,635,989.05</b> |   | <b>\$1,640,669.00</b> |                              | <b>\$2,145,659.50</b> |