Contract #: 003-DMV-10/11-BOS
CONTRACT ROUTING SHEET

Date Prepared: 04/30/2010 Need Date:  05/15/2010

PROCESSING DEPARTMENT: CONTRACTOR:

Department: Air Quality Management Name: City of Placerville

District

Dept. Contact: Marcella McTaggart Address: 3101 Center Street
Placerville, CA 95667

Phone #: 5306 Attn: Randy Pesses
Director of Public Works

Department Phone:  (530) 642-5250

Head Signature: ez, AT
\

CONTRACTING DEPARTMENT: EMD/AQMD-PLEASE CHARGE TO 422100
Service Requested: _Review of Contract for Use of AB 2766 Funds
Contract Term: 6/30/2012 Contract/Amendment Value: $90,000.00

Compliance with Human Resources requirements? Yes: [] No: [X
Compliance verified by:

COUNTY COUNSEL: (Must approve all contracts and MOU's)
Approved: Disapproved: [ ] Date: s/ /w0 By =

Approved: [ ] Disapproved: [ ] Date: % By:

RISK MANA%W: (All contracts and MOU's except bgiler late grant funding agre : é) _
Approved: Disapproved: [ ] Date: ) £

Approved: [ ] Disapproved: [ ] Date: By

A )

BO:6| HY

]

OTHER APPROVAL: (Specify department(s) participating or directly affected by this contract).
Departments:

Approved: [ ] Disapproved: [ ] Date: By:

Approved: [ ] Disapproved: [ ] Date: By:
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FUNDING AGREEMENT NO. 003-DMV-10/11-BOS

WITH CITY OF PLACERVILLE

This Agreement No. 003-DMV-10/11-BOS made and entered by and between the EL DORADO
COUNTY AIR QUALITY MANAGEMENT DISTRICT, a county air pollution control district
formed pursuant to California Health and Safety Code section 40100, et seq. (hereinafter referred to

as “AQMD?”); and City of Placerville., (hereinafter referred to as "CONTRACTOR");

WITNESSETH:
WHEREAS, the California Clean Air Act requires local air pollution control districts to reduce
emissions from motor vehicles; and
WHEREAS, AB 2766, codified in California Health and Safety Code section 44220, et seq.,
authorizes districts to impose a fee of up to four dollars upon certain registered motor vehicles
within the AQMD, and the Governing Board of the AQMD has imposed said fee; and
WHEREAS, said legislation requires the AQMD to use said funds for activities related to reducing
air pollution from motor vehicles and for related planning, monitoring, enforcement, and technical
studies necessary for the implementation of the California Clean Air Act of 1988; and
WHEREAS, CONTRACTOR has proposed a Project that meets the eligibility criteria of the
AQMD and that has been approved by AQMD for funding; and
WHEREAS, CONTRACTOR represents that it is willing and able to perform the activities set forth
herein.

NOW, THEREFORE, AQMD and CONTRACTOR mutually agree as follows:

H302010 11:43:55 AM 1
D.10-0565.2
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1. PROJECT

CONTRACTOR shall perform all activities and work necessary to complete the City of Placerville
Sidewalk Project (hereinafter referred to as "Project"); set forth in the fully described “Proposal”
attached hereto as Exhibit “A” and incorporated herein by this reference. CONTRACTOR agrees to
furnish all labor, materials, equipment, licenses, permits, fees, and other incidentals necessary to
perform and complete, per schedule, in a professional manner, the services described herein.
- CONTRACTOR represents that CONTRACTOR has the expertise necessary to adequately perform

the Project specified in said Proposal.

In the event of any conflict between or among the terms and conditions of this Agreement, the
Proposal incorporated herein, and the documents referred to and incorporated herein, such conflict

shall be resolved by giving precedence in the following order of priority:

1. To the text of this Agreement;
2. Proposal to this Agreement; and
3. To the "Motor Vehicle Emission Reduction Projects Request for Proposals"

(RFP) released to Interested Parties by the AQMD and dated 2010-2011.

2. PERIOD OF PERFORMANCE/TIMETABLE

CONTRACTOR shall commence performance of work and produce all work products in accordance
with the Work Statement and deadlines for performance identified in the Proposal of this
Agreement, unless this Agreement is terminated sooner as provided for elsewhere in this

Agreement.

If requested by the AQMD, CONTRACTOR shall submit regular progress reports, at intervals

determined by the AQMD, detailing the work performed during the current reporting period; work

AA30£2000 114355 AM D.10-0565.3
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planned for the next reporting period; problems identified, solved, and/or unresolved; and the
percentage of cach task completed. CONTRACTOR shall provide AQMD with a comprehensive
final written report prior to the end of Agreement term. Said final report shall be complete and shall

document the work performed under this Agreement.

3. TERM
The term of this Agreement shall be for the period of July 1, 2010 through June 30, 2012 unless

terminated earlier in accordance with Article 7, Termination.

4. COMPENSATION

AQMD will pay the CONTRACTOR the sum of NINETY THOUSAND DOLLARS AND NO

CENTS ($90,000.00) as follows:

CONTRACTOR shall obtain through other sources sufficient additional monies to fund the total
cost of the Project as outlined in the Proposal. Satisfactory written evidence of such funding
commitments shall be provided to AQMD prior to the release by AQMD of any funds under this
Agreement. In the event funding from other sources for the total cost of the Project is not received
" by CONTRACTOR, AQMD reserves the right to terminate or renegotiate this Agreement. In
accordance with Section 44233 of the California Health and Safety Code, CONTRACTOR agrees to
limit expenditure of funds for the purpose of administration to not more than five percent of the
monies distributed to CONTRACTOR. The AQMD is not obligated to pay CONTRACTOR for

administrative costs exceeding five percent of the actual total cost of the Project.

The total obligation of the AQMD under this Agreement shall not exceed NINETY THOUSAND

DOLLARS AND NO CENTS ($90,000.00).

302010 11:43:55 AM 3
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A. PAYMENTS: Advance payments shall not be permitted. Payments will be permitted only
at which time an equivalent service has been completed. The AQMD shall reimburse
CONTRACTOR quarterly, in arrears, after receipt and verification submitted to El Dorado County
Air Quality Management District, Attention: Marcella McTaggart. Payment shall be made to
CONTRACTOR by the AQMD upon submission and evaluation of the CONTRACTOR’S invoice

of claim. Said invoice of claim shall set forth the work completed pursuant to this Agreement.

Upon receipt of proper documentation, and verification that CONTRACTOR has satisfactorily
completed the work for which compensation is sought and that the work is in accordance with the
Exhibit Summary Sheet attached hereto, AQMD will issue payment to CONTRACTOR within forty

five (45) calendar days of verification.

The amount to be paid to CONTRACTOR under this Agreement includes all sales and use taxes
incurred pursuant to this Agreement, if any, including any such taxes due on equipment purchased
by the CONTRACTOR. The CONTRACTOR shall not receive additional compensation for

reimbursement of such taxes and shall not decrease work to compensate therefore.
* Concurrently with the submission of any claim for payment, CONTRACTOR shall certify (through
copies of invoices issued, checks, receipts, and the like) that complete payment has been made to

any and all subcontractors as provided.

It is understood that all expenses incidental to CONTRACTOR’S performance of services under this

Agreement shall be borne exclusively by CONTRACTOR.

H302000 T143:55 AM 4 D.10-0565.5
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In no event shall compensation paid by the AQMD to the CONTRACTOR for the performance of

all services and activities under this Agreement exceed the amount sct forth in paragraph 4 above.

B. Surplus Funds: Any compensation under this agreement, which is not expended by

CONTRACTOR pursuant to the terms and conditions of this Agreement by the Project completion
date, shall automatically revert to the AQMD. Only expenditures incurred by the CONTRACTOR
in the direct performance of this Agreement will be reimbursed by the AQMD. Allowable

expenditures under this Agreement are specifically established and included in the Proposal.

C. Closeout Period: All final claims shall be submitted by CONTRACTOR within sixty (60)

days following the final month of activities for which payment is claimed. No action will be taken

by AQMD on claims submitted beyond the 60-day closeout period.

5. NON-ALLOCATION OF FUNDS

The terms of this Agreement and the services to be provided thereunder are contingent on the
approval of funds by the appropriating government agency. Should sufficient funds not be
allocated, the services provided may be modified or this Agreement terminated at any time by giving

the CONTRACTOR thirty (30) days prior written notice.

6. INDEPENDENT CONTRACTOR LIABILITY

CONTRACTOR is, and shall be at all times, deemed independent and shall be wholly responsible
for the acts of CONTRACTOR’S employees, associates, and subcontractors, in connection with the

installation, operation, use and maintenance of the Project.

43020010 114355 AM 5
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7. TERMINATION

A. Breach of Agreement: AQMD may immediately suspend or terminate this Agreement, in

whole or in part, where in the determination of the AQMD there is:

1. An illegal or improper use of funds;

2. A failure to comply with any term of this Agreement;

3. A substantially incorrect or incomplete report submitted to the AQMD; or
4. Improperly performed services.

In no event shall any payment by the AQMD constitute a waiver by the AQMD of any breach of this
Agreement or any default, which ﬁay then exist on the part of the CONTRACTOR. Neither shall
such payment impair or prejudice any remedy available to the AQMD with respect to the breach or
default. The AQMD shall have the right to demand of the CONTRACTOR the repayment to the
AQMD of any funds disbursed to the CONTRACTOR under this Agreement which in the judgment
of the AQMD were not expended in accordance with the terms of this Agreement. The

CONTRACTOR shall promptly refund any such funds upon demand.

In addition to immediate suspension or termination, AQMD may impose any other remedies

available at law, in equity, or otherwise specified in this Agreement.

B. Without Cause: Either party may terminate this Agreement at any time upon giving the

other party at least thirty (30) days advance, written notice of intention to terminate. In such case,
the AQMD shall, subject to paragraph 4, pay its pro rata share of the reasonable value of all services
satisfactorily rendered and actual, reasonable costs incurred up to the time of the termination. Upon
such termination, all the work product produced by CONTRACTOR shall be promptly delivered to

the AQMD.

302010 1 14355 AM 6 D.10-0565.7



OO3-DMV- /T BOS Odd-F1 11

8. CHANGES TO AGREEMENT

This Agreement may be amended by mutual consent of the parties hereto. Said amendments shall
become effective only when in writing and fully executed by duly authorized officers of the parties

hereto.

9. INDEMNIFICATION

CONTRACTOR shall defend, indemnify, and hold the AQMD harmless against and from any and
all claims, suits, losses, damages and liability for damages of every name, kind and description,
including attorneys fees and costs incurred, brought for, or on account of, injuries to or death of any
person, including but not limited to workers, AQMD employees, and the public, or damage to
property, or any economic or consequential losses, which are claimed to or in any way arise out of
or are connected with the CONTRACTOR’S activities and work necessary to complete the Project
unless such claim, loss, damage, injury or death is the result of the sole or active negligence of the
AQMD. This duty of CONTRACTOR to indemnify and save AQMD harmless includes the duties

to defend set forth in California Civil Code, Section 2778.

AQMD shall indemnify CONTRACTOR against and hold it harmless from any loss, damage, and
liability for damages, including. attorney fees and other costs of defense incurred by
CONTRACTOR, whether for damage to or loss of property, or injury to or death of
CONTRACTOR’S officer’s, agents, or employees which shall in any way arise out of or be
connected with AQMD’s performance of its obligations hereunder, unless such damage, loss, injury,

or death shall be caused by the sole or active by negligence of the CONTRACTOR.

3072000 11:43:55 AM 7
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10. AUDITS AND INSPECTIONS

CONTRACTOR shall at any time during regular business hours, and as often as AQMD may deem
necessary, make available to AQMD for examination all of CONTRACTOR’S records and data
with respect to the matters covered by this Agreement. CONTRACTOR shall, and upon request by
. AQMD, Apermit AQMD to audit and inspect all of such records and data necessary to ensure
CONTRACTOR’S compliance with the terms of this Agreement. CONTRACTOR shall be subject
to an audit by AQMD or its authorized representative to determine if the revenues received by
CONTRACTOR were spent for the reduction of pollution as provided in AB 2766 and to determine
whether said funds were utilized as provided by law and this Agreement. I, after audit, AQMD
makes a determination that funds provided CONTRACTOR pursuant to this Agreement were not
spent in conformance with this Agreement, or AB 2766 or any other applicable provisions of law,
CONTRACTOR agrees to immediately reimburse AQMD all funds determined to have been

expended not in conformance with said provisions.

CONTRACTOR shall retain all records and data for activities performed under this Agreement for
at least three (3) years from the date of final payment under this Agreement or until all state and

federal audits are completed for that fiscal year, whichever is later.
Because this Agreement exceeds Ten Thousand Dollars ($10,000), CONTRACTOR shall be subject

to the examination and audit of the State Auditor for a period of three (3) years after final payment

under Agreement (Government Code Section 10532).

302010 1143:55 AM 8 D.10-0565.9
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11. NOTICES TO PARTIES

All notices to be given by the parties hereto shall be in writing and served by depositing same in the
United States Post Office, postage prepaid and return receipt requested. Notices shall be in

duplicate and addressed as follows:

CONTRACTOR AQMD

City of Placerville El Dorado County

3101 Center Street Air Quality Management District
Placerville, CA 95667 2850 Fairlane Court

Attn: Randy Pesses Placerville, CA 95667

Director of Public Works Attn: Marcella McTaggart,

Air Pollution Control Officer

12. TIME IS OF THE ESSENCE

It is understood that for CONTRACTOR’S performance under this Agreement, time is of the
essence. The parties reasonably anticipate that CONTRACTOR will, to the reasonable satisfaction
of the AQMD, complete all activities provided herein within the time schedule outlined in the

Proposals to this Agreement.

13. COMPLIANCE WITH APPLICABLE LAWS

CONTRACTOR will comply with all federal, State, and local laws and ordinances which are or may
be applicable to the PROJECT to be undertaken by the CONTRACTOR including but not limited to
California Health and Safety Code sections 44220 et seq, all Air Resources Board and AQMD
criteria there under, prevailing wage and work day definitions where applicable, contracting license

requirements and permits.

14. NO THIRD-PARTY BENEFICIARIES

Nothing in this Agreement shall be construed to create any rights of any kind or nature in any other

party not a named party to this Agreement.

5/26/2010 10:09:52 AM 9
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15. VENUE
Any dispute resolution action arising out of this Agreement, including but not limited to litigation,
mediation, or arbitration, shall be brought in El Dorado County, California, and shall be resolved in

accordance with the laws of the State of California.

16. ENTIRE AGREEMENT

This document and the documents referred to herein or exhibits hereto are the entire Agreement
between the parties and they incorporate or supersede all prior written or oral Agreements or

understandings.

17. AGREEMENT ADMINISTRATOR

The AQMD Officer or employee with responsibility for administration of this Agreement is
Marcella McTaggart, Air Pollution Control Officer or her successor. The CONTRACTOR Officer
or employee with responsibility for administration of this Agreement is Randy Pesses, Director of

Public Works, or his successor.

18. AUTHORIZED SIGNATURES

The parties to this Agreement represent that the undersigned individuals e;(ecuting this Agreement
on their respective behalf are fully authorized to do so by law or other appropriate instrument and to

bind upon said parties to the obligations set forth herein.

19. PARTIAL INVALIDITY

If any provision of this Agreement is held by a court of competent jurisdiction to be invalid, void, or
unenforceable, the remaining provisions will continue in full force and effect without being impaired

or invalidated in any way.

5/26/2010 10:09:52 AM 10 D.10-0565.11
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AGREEMENT ADMINISTRATOR CONCURRENCE:

e ~

VM@\ Dated: Og a\\-}MZO\U

Marcella McTaggart
Air Pollution Control Officer
El Dorado County Air Quality Management District

REQUESTING DEPARTMENT CONCURRENCE:

{&(& m% @/)/,Uﬁ pated: ) 5-04-20ID

Mar&glla McTaggart
Air Pollution Control Officer
El Dorado County Air Quality Management District

S/2172010 11:44:26 AM 11
D.10-0565.12



003-DMV-10/11-BOS O44-1 11

IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed as of the

day and year first herein below written.

CONTRACTOR AQMD
EL DORADO COUNTY
AIR QUALITY MANAGEMENT DISTRICT

Date: .5"'2,4 - /0 Date:

By: KO«%{ /DM By:

Randy Pesses Chair
Director of Public Works Norma Santiago

Attest:
Suzanne Allen de Sanchez,
Clerk of the Board

Date:

By:

32172010 114426 AM 12 D.10-0565.13



RIDESHARING AND PEDESTRIAN FACILITIES

Subcategory:

Air District Name:
Local Government Name: Not Applicable

Project Name: City of Placerville -- Alt

El Dorado County APCD

Description:
(Issues/Comments)

Implementing

Private Agency: No

Agency:
FUNDING:
MVFees Funding: $100,000 MSRC Funding: $0
Moyer Funding: $0 CMAQ Funding: $0
Other CoFunding: $15,000
- Capital Recovery Factor: 0.07
Project Analysis Period: 20 years
Auto Trips Eliminated (T): 1,000 trips (one-way) per week
Length of auto trips eliminated (L): 1.00 miles in one direction of trip
Weeks of operation per year (W): 36 weeks
Adjustment (A) for auto access trips
to transit, vanpools and carpools: 1.00 adjustment factor
Annual Auto Trips Reduced: 36,400 annual trips
Annual Auto VMT Reduced: 36,400  annual miles
EMISSION Auto Trip End Factors Auto VMT Factors
FACTORS: ROG : 0.646 grams per trip 0.180 grams per mile
NOx: 0.267 0.189
PM10: 0.017 0.222
EMISSION Pounds per Year ~ Tons per Year
REDUCTIONS: ROG: 66 0.03
NOx: 37 0.02
PM10: 19 0.01
Total: 122 0.06
COST-EFFECTIVENESS OF:

Motor Vehicle Fees and/or Moyer Funds:

CMAQ Funds:
All Funding Sources:

$55.12 per pound 5110,237  per ton
$0.00 per pound $0 per ton
$63.39 perpound §126,772

per ton

2
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RE: AB2766 DMV Fees Proposed Project Funding Reduction [
Marcslla McTaggart i0: Nate Stong 04/22/2010 02:47 PM
Ce: "Jerry Barton", "John Driscoll”, "Nate Stong™, Valerie D Ryan

Hi Nate --

Thank you for your reply. Please provide revised project description, work statement, schedule and
breakdown of cost. Aiso please provide revised emission reductions calculations.

Marcella
"Nate Stong" Hi Marcelia, 04/22/2010 12:27:46 PM
From: "Nate Stong" <nstong@cityofplacerville.org>
To: <marcella.mctaggart@edcgov.us>, "John Driscoll” <jdriscoll@cityofplacervilie.org>
Cc: "Nate Stong” <nstong@cityofplacervilie.org>, "Jerry Barton" <jbarton@edctc.org>
Date: 04/22/2010 12:27 PM
Subject: RE: AB2766 DMV Fees Proposed Project Funding Reduction
Hi Marcella,

Thanks for your efforts in securing funding for the much needed sidewalk project on Thompson Way.
The proposed reduced amount of $90,000 is requested by the City, however since it's not adequate to
construct the project alone we propose to use it as a local match toward a state Safe Routes to School
grant we'll be applying for this month. The SR2S grant application will increase the scope of the project
to include both Thompson Way and Combellack Road, and also extend the Thompson Way sidewalk 350
feet further to the school entrance. We request funding be available until July, 2012 to allow time to
secure the state grant and prepare plans and contract documents. When Randy returns from vacatlon

on May 3 we’ll work on proving you with a revised project description.

Per our phone conversation, it’s not necessary to revise the emissions calculations, however let me
know if you decide otherwise because we are doubling the project and should see double the benefit
with regard to emissions reductions. Here’s a quick breakdown of costs and funding sources:

a

Combellack Thompson
PE $5,000 $25,000
Con $125,000 $175,000
Contig. $15,000 $25,000
CE $10,000 $10,000
Total $155,000 $235,000
Total project cost $390,000

Local match (AB2766) ($90,000)
Local match (Piazza) (5§15,000)
SR2S Request $285,000

Please let me know if you have any questions or concerns.

D.10-0565.15



EXHIBIT SUMMARY SHEET (Cover)

(This is a summary only. You must also supply the detailed information as requested on the RFP)

Applicant:

Contact Person:

CITY OF PLACERVILLE

RANDY PESSES, DIRECTOR OF PUBLIC WORKS

Address: 3101 CENTER STREET, PLACERVILLE, CA 95667

Telephone# (530 642-5250 FAX #optionall: - 530642-5568

Project Budget AB 2766 Funds $ Matching Funds | In-Kind Match Total Project Costs
Materials s 75,000 s 7,500 s s 82,500
Personnel s 75,000 s 7,500 s 5,000 s 87,500
Other $ $ 3 $

TOTAL s 150,000 s 15,000 s 5,000 ¢ 170,000
Alternative AB 2766 Funds $ Matching Funds | In-Kind Match Total Project Costs
Project Budget

Matorials ¢ 50,000 s 5,000 5 s 55,000
Porsonnel s 50,000 s 5,000 s 5,000 s 60,000
Other $ 3 3 $

TOTAL ¢ 100,000 ¢ 10,000 s 5,000 ¢ 115,000
Estimated Emission Reductions/Cost-Effectiveness Alternate

As Proposed

Useful Life of Project (years) 20 20
Total Lifetime Emissions Reduced (Ibs. Of ROG, Nox, PM-10 185 185
Annualized Cost-Effectiveness (total project costs)* $64.32

$56.76

Annualized Cost-Effectiveness (AQMD Funded project costs)*

*: See Appendix 3 for instructions

Brief Project Description:

CONSTRUCT SIDEWALK, CURB & GUTTER AND ADA HANDICAP RAMPS ON THE SOUTH SIDE

OF THOMPSON WAY BETWEEN CEDAR RAVINE AND SIERRA ELEMENTARY SCHOOL.

27

D.10-0565.16 !

Funding Level




REQUEST FOR PROPOSAL CONTENTS CHECKLIST

Applicant: OU\'U\ 0’? Q\O\w\)&ﬁl . M 0&} P ('Q» \/SWKQJ

Please complete and attach this checklist with your application.

E\ Exhibit Summary Sheet (Cover) — page

@/ Request for Proposal Contents Checklist (Second Page) — page

E/ Authorization Letter/Resolution page

Project Description — page

Project Organization/Background — page

Emission Benefits/Cost Effectiveness — page
(Must utilize December 2008 Emission Factors)

Funding Request/Cost Breakdown — page

g Work Statement - page

Matching Funds — page

B/Schedule of Deliveries/Self-Monitoring Program — page

D Local TPA Review (When Applicable) — page

B/ 2 Copies of Proposal — page
X Covpavucha Botimsde

% Latker Froon Sonanl imict
4 Leker %{W ECTCT 2
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City of Placerville

3101 Center Street
Placerville, California 95667

May 21, 2010

Marcella McTaggart

El Dorado County Air Quality Management District
2850 Fairlane Court

Placerville, CA 95667

Subject: AB2766 Fiscal Year 10/11 Motor Vehicle Emission Reduction Project
Dear Marcella,

Attached please find the city's proposal to utilize $90,000 of A.B. 2766 DMV funds for the purpose of
constructing concrete curb gutter and sidewalk, together with associated grading and drainage improvements,
driveway reconstructions, and ADA compliant handicap ramps at two locations in the City for the purpose of
providing safe pedestrian access to and from Edwin Markham Middle School, El Dorado High School, and
Sierra Elementary School:

1) Along the south side of Thompson Way from Cedar Ravine Road to Sierra Elementary School.
2) Along the south side of Combellack Road from Canal Street to upper David Circle, connecting to
the recently constructed sidewalks along Canal Street from Combellack Road to Moulton Dr.

The City, the Placerville Unified School District, and the El Dorado Union High School District all consider
this to be a very high priority project with respect to both the safety of the schoolchildren, as well as the air-
quality benefits derived through the project. These pedestrian facilities are a part of the city's adopted
pedestrian circulation plan, and it is anticipated that there will be substantially more users than just the students
attending the schools, however it is difficult to quantify the number of city residents that will choose to leave
their vehicles at home, and instead walk to their various destinations within the Placerville downtown area.
Conséquently, we did not attempt to calculate the added incremental benefit from the general public’s use of
this pedestrian facility.

e é} A
T
A X

If you have any questions or require additional information please don't hesitate to contact me at 642-5557. . 5\
"N/ i

Very truly yours,
r

4

Randy Pesses .

Attachments

ce: John Driscoll, City Manager/City Attorney
Dr. Nancy Lynch, Superintendent, Placerville Unified School District
Sherri Smith, Superintendent, El Dorado Union High School District

£,
Finance / Business Licenses 642-5223 » Administration 642-5200 « Community Development / Planning 642-5252 / Building 642-5240 * City Clerk 642-5200
Engineering / Public Works 642-5250 « Utility Billing / Purchasing 642-5225 D.10-0565.18
Administration Fax 642-5538 » Engineering / Public Works Fax 642-5568 » Planning / Building Fax 295-2510 « Finance Fax 642-5255
Area Code 530

i



EXHIBIT SUMMARY SHEET (Cover)

(This is a summary only. You must also supply the detailed information as requested on the RFP)
Applicant: City of Placerville

Contact Person: Randy Pesses, Director of Public Works

Address: 3101 Center Street, Placerville, CA 95667

Telephone #: (530) 642-5250 Fax # (optional): (530) 642-5568

Project Budget AB2766 Funds $ Matching Funds In-Kind Match Total Project Costs
Materials $45,000 $155,000 $200,000
Personnel $45,000 $150,000 $5,000 $200,000
Other
TOTAL $90,000 $305,000 $5,000 $400,000
Alte.rnative AB2766 Funds $ Matching Funds | In-Kind Match Total Project Costs
Project Budget
Materials $45,000 $7,500 $52,500
Personnel $45,000 $7,500 $5,000 $57,500
Other
TOTAL $90,000 $15,000 $5,000 $110,000
Estimated Emission Reductions/Cost-Effectiveness As Proposed ”Alt—enfl‘aig

. ' Funding Level
Useful Life of Project (years) 20 20
Total Lifetime Emissions Reduced (Ibs. of ROG, Nox, PM-10) 333 Negligible’
Annualized Cost-Effectiveness (total project costs)* $84.08 N/A!
Annualized Cost-Effectiveness (AQMD Funded project costs)* $18.92 . Ny/al

*see Appendix 3 for instructions
! Alernate funding level will construct approximately half of the sidewalk needed to connect Sierra School
with Cedar Ravine Road. Negligible emissions benefit gained in the short term.

Brief Project Description: Construct sidewalk, curb & gutter and ADA curb ramps at two locations:

1) Along the south side of Thompson Way from Cedar Ravine Road to Sierra Elementary School
(approx. 1,250 ft)
'2) Along the south side of Combellack Road from Canal Street to upper David Circle (approx. 1,100 ft)

Brief Alternate Project Description: Construct sidewalk, curb & gutter and ADA curb ramps along the
south side of Thompson Way from Cedar Ravine Road to School Admin Bldg driveway (approx. 600 ft).
D.10-0565.19



REQUEST FOR PROPOSAL CONTENTS CHECKLIST

Applicant: Y oF Pbk’éwvibb@ PeAT OF PUBLic WQﬁ«K;

Please complete and attach this checklist with your application.

Exhibit Summary Sheet (Cover) — page E

/
Request for Proposal Contents Checklist (Second Page) ~ page L

Authorization Letter/Resolution page’ g - L{

Project Description — page ; ~ G

Project Organization/Background ~ page ?

(Must utilize December 2008 Emission Factors)

Work Statement — page | ?/

ding Request/Cost Breakdown — page { ’-27

Matching Funds ~ page } L{

vd
v
g
cd
rd
A Soisscn Benctisos Effectiveness - paze 5 9,401
ud
-
rifl
cd

Schedule of Deliveries/Self- Monitoring Program — page } bf

D Local TPA Review (When Applicable) — page

@/2 Copies of Proposal ~ page

A cerstotion  E5Timargs 15, W
[ §vReRT LETTERS (% (3,04 10
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City of Placerville
Public Works Department

MEMORANDUM
DATE: December 2, 2009
TO: City Council
FROM: Randy Pesses, Public Works Director

SUBJECT: RESOLUTION AUTHORIZING THE PUBLIC WORKS DIRECTOR TO
SUBMIT GRANT APPLICATIONS FOR VARIOUS LOCAL, STATE AND
FEDERAL FUNDING PROGRAMS.

RECOMMENDATION:

Staff recommends the City Council adopt a Resolution:

1. Authorizing the Public Works Director to apply for grant funding by submitting grant
applications for various local, State and Federal funding programs that from time to time
become available, provided the source of any required local match funding is
appropriately identified.

2. Authorizing the Public Works Director or City Manager to sign in the name of the City
all necessary documents required to submit such grant applications.

3. Requiring that any successful grant applications be brought back to the City Council for
ratification and budget appropriation prior to the City entering into a formal Grant
Agreement.

BACKGROUND AND DISCUSSION:

The City of Placerville has the opportunity to pursue grants through various sources. These
grants would help fund Capital Improvement Projects (CIP), maintain roadways, trails,
sidewalks, water and sewer facilities, and other municipal needs of the City of Placerville.

Many grant programs have very tight time deadlines, and it would be beneficial to have the
flexibility to apply for grants without the need for specific authority required for each grant
application, in terms of both reduced staff time and the ability to apply for grants discovered at
the last minute. Those grants application deadlines often don’t work with the timing of regular
meetings of the City Council. )

Grants come with various conditions and requirements, and the Public Works Director will
review grant conditions carefully so as not to encumber the City with onerous requirements. For
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RESOLUTION NO. 7763

A RESOLUTION OF THE CITY COUNCIL OF THE CITY OF PLACERVILLE
AUTHORIZING THE DIRECTOR OF PUBLIC WORKS TO SUBMIT GRANT
APPLICATIONS FOR VARIOUS LOCAL, STATE AND FEDERAL FUNDING

PROGRAMS

WHEREAS, the City of Placerville, Public Works Department intends to perodically
submit grant applications for the various local, State and Federal transportation funding programs,
and other qualified grant funding opportunities that became available; and if awarded, will enter into
agreements with various Grantors for implementation of said grants; and,

WHEREAS, deadlines for the submittal of grant applications often times do not allow the
time required for specific City Council authority to be agendized for the next available City Council
meeting; and,

WHEREAS, prior to submitting a grant application the Finance Director or City Manager
will confirm that the necessary matching funds are available for the particular grant;

WHEREAS, any successful grant applications will be brought to the City Council for
ratification and budget appropriation prior to the City entering into a formal Grant funding
agreement;

NOW, THEREFORE, BE IT, AND IT IS HEREBY RESOLVED that the City
Council of the City of Placerville does hereby:

1. Authorize the Director of Public Works to submit grant applications for various
local, State and Federal transportation funding programs, and other grant funding
opportunities that become available;

2. Authorize the Director of Public Works, or City Manager to sign in the name of the
City of Placerville all necessary documents required to submit grant applications;

3. Require that any successful grant applications be brought back to the City Council
for ratification prior to the City entering into a formal Grant agreement.

The foregoing Resolution was introduced at a regular meeting of the City Council of the City of
Placerville held on December 14, 2009, by Councilmember Acuna who moved its adoption. The
motion was seconded by Councilmember Hagen. The motion was passed by the following vote:

AYES: Acuna, Borelli, Hagen, Machado, Rivas
NOES: None

ABSENT: None

ABSTAIN: None ‘ /0 /@///‘6/ ? 1/7( /[

Ma§or Pierre Rivas
ATTEST:

Susan Zito, CMC, @cmﬂ;
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SIDEWALK IMPROVEMENT PROJECT: THOMPSON WAY AND COMBELLACK ROAD

Project Description

The purpose of this project is to provide safe routes for pedestrians at two locations:

1) Along the south side of Thompson Way, between the existing sidewalk on Cedar Ravine and the
main entrance of Sierra Elementary School, a distance of approximately 1,250 linear feet.

2) Along the south side of Combellack Road, between Canal Street and the easterly David Circle, a
distance of approximately 1,100 linear feet.

These locations have long been identified as areas in need of sidewalk improvements to provide safe
routes for schoolchildren to walk to and from Sierra Elementary School, Markham Middle School and El
Dorado High School.

In 2006 the city in conjunction with the El Dorado County transportation commission, undertook to
develop a pedestrian circulation plan that address various issues with the city's existing sidewalk system
including, deterioration of existing sidewalks, gaps within the sidewalk network, opportunities for
system expansion, implementation strategies, and possible funding strategies. That plan was formally
adopted by the Placerville City Council on January 23, 2007, and these sections of Thompson Way and
Combellack Road were included as proposed sidewalk improvements within that plan.

In FY 2003/2004 the City submitted a Safe Routes to School (SR2S) grant application to fund a project at
the Thompson Way location however that grant application was not approved for funding. Since that
time, the City has been focused on completing an SR2S project located on Canal Street for which the city
did receive SR2S funding, and in 2009 the City did complete a sidewalk project on Canal Street that
provided substantial safety improvements for children walking to and from Markham Middle School and
El Dorado High School. The City is currently applying for $290,000 in Cycle 9 SR2S funding for the
Thompson Way and Combellack locations, for which the AB2766 funding will act as the local match

component.

The project scope includes the grading necessary to provide the platform necessary to construct the
curb gutter and sidewalk. It also includes the necessary storm drainage improvements to intercept and
properly convey roadway drainage. Site-specific improvements are summarized below.

Thompson Way: Intersection improvements will be constructed at Edythe court, and a new commercial
driveway encroachment will be constructed at the entrance to the Placerville Union school District
offices. The new commercial driveway encroachment will allow for an uninterrupted path the
pedestrian travel across the driveway thereby eliminating the need for additional handicap ramps.
Handicap ramps meeting current ADA standards will be installed at the intersection of Cedar Ravine
and Thompson Way, Thompson Way and Edythe Court, and if necessary at the student drop-off
focation at the entrance to Sierra schoaol.
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Due to a rather steep cut slope along the frontage of Sierra Elementary School with Thompson Way
it is anticipated that approximately 150 linear feet of retaining wall will be necessary to

accommodate the sidewalk.

Combellack Road: Combellack Road will be widened to accommaodate Class 1l bike lanes in each
direction, funded by a Bicycle Transportation Account (BTA) grant. Handicap ramps meeting current
ADA standards will be installed at the intersection of Combellack Road and Canal Street, and both
intersections of Combellack Road and David Circle. It will be necessary to construct approximately
300 linear feet of retaining wall between the David Circle intersections to accommodate the

sidewalk.
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THOMPSON WAY SIDEWALK IMPROVEMENT PROJECT

Project Organization/Background

This project will be undertaken by the city of Placerville, an incorporated city within the County of El
Dorado and the State of California. The City of Placerville has been in existence since 1854, and the
Public Works Department has undertaken numerous projects of this type within the long life of the city.

The most recent project completed by the city was a "Safe Routes to School" project located on Canal
Street between Middletown Road and Markham Middle School. To work on that project was very similar
to that which is proposed for Thompson Way, and it consisted of the construction of curb gutter and
sidewalk, intersection and driveway improvements, storm drainage improvements, and the installation
of ADA compliant handicap ramps. All work on the project was done in accordance with the Caltrans
Local Programs Manual, and all construction work was performed in conformance to California public
contract code requirements. The City will be following the same procedures through every phase of the
Thompson Way project as was required for the Canal Street "Safe Routes to School" project.

A portion of the improvements are along the frontage of a parcel that is currently engaged in the
process of completing a parcel map (Piazza, APN 004-011-58) and that project is required to construct
curb gutter and sidewalk improvements along the frontage with Thompson Way. The project engineer
for that parcel map has already completed the design for the curb, gutter, sidewalk and drainage
improvements between Cedar Ravine and Edythe court. The funding contribution for the indicated local
match will come from Mr. Piazza as a payment in lieu of constructing the improvements along his
frontage, and the in-kind contribution is represented by the value of the engineering provided by Mr.
Larry Patterson in completing the above mentioned design. Mr. Patterson's design will become the basis
for this larger project should the City's grant application be selected for funding.

The City has submitted an alternative funding request that would extend the sidewalk improvements to
the driveway of the Placerville Union School District offices. While this improvement would not be as
beneficial as a sidewalk that extends to the entrance of the Sierra Elementary School, there is a path of
travel across the school district property that provides access to the playgrounds at Sierra Elementary
School.
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THOMPSON WAY AND COMBELLACK ROAD SIDEWALK IMPROVEMENT PROJECT

Work Statement

TASK I: Project nitiation
e 1.1 Initiate Right of Way Acquisition Process for Combellack Rd
e 1.2 Executed Agreement with AQMD
e 1.3 Submit SR2S Application
e 1.4 Request for Proposals from Consultants®
e 1.5 Consultant Selection
e 1.6 SR2S Project Selection Notice fro\m Caltrans®

Deliverables: Executed Agreement with AQMD
Executed Agreement with Consultant®

TASK II: Preliminary Design & Environmental®
s 2.1 City Staff to prepare Environmental Documents,
Anticipate Categorical Exemption or Negative Declaration
e 2.2 Topographic & Boundary Survey Work
e 2.3 30% Design Preparation
e 2.4 Hearing before Planning Commission and City Council
To approve Environmental Document and Preliminary Design

Deliverables: Certified Environmental Documents
30% Design

TASK Hli: Final Design, Plans Specifications and Estimate'
¢ 3.1 Complete 95% Design and Technical Specifications
For City Review; Certify Right of Way & Submit Request for
Authorization for Construction to Caltrans for SR2S funding
e 3.2 100% Design, with Technical Specs and Engineer’s Estimate
e 3.3 Complete Contract Documents, ready to advertise for bids

Deliverables: Complete Construction Contract Documents

TASK IV: Project Construction
e 4.1 Advertise for Bids
e 4.2 Award Construction Contract
e 4.3 Construct Improvements
s 4.4 Project Closeout

Deliverables: Complete Project with Financial Documentation

DATE:

June 2010

July 2010

July 15, 2010
August 2010
September 2010
October 2010

DATE:
October 2010

October 2010
November 2010
December 2010

DATE:
January 2011

February 2011
March 2011

DATE:

March2011

April 2011

May 2011 — August 2011
September 2011

*Combellack Road design and environmental is complete; certain tasks pertain to Thompson Way

portion of project only.

2Should the City not be awarded the SR2S grant, the project will proceed to construct a portion of the

Thompson Way sidewalks only with a reduced budget of $110,000.
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THOMPSON WAY AND COMBELLACK ROAD SIDEWALK IMPROVEMENT PROJECT

FUNDING REQUEST/BREAKDOWN OF COST

THOMPSON WAY

L AQMD Grant In-Kind
Task Description Cost SR2S , = Local Match
I - Funds - Funds
1. Project initiation $2,500 ~$2,500
2. Prefiminary Design/ $7,500 ‘_:'”S?,’SO'O Y
Environmental G
Document i SRl
3. Project design $15,000 510,000 $5,000-
S Previous
Engineering
2. | Project $210,000 | $170,000 |  $25000 | $15,000-
construction el | Developer
4 Contribution
Subtotal $235,000 | $170,000 |  $45000 | $15,000 $5,000
COMBELLACK ROAD
1. Right of Way $15,000 ,,;,,3‘15,00"0 i
2. Project construction $150,000 $120,000 $30,000 :
Subtotal $165,000 | $120,000 |  $45000
TOTAL $400,000 | $290,000 |  $90,000 ~ | 415,000 $5,000
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THOMPSON WAY SIDEWALK IMPROVEMENT PROJECT

FUNDING SOURCES

The City of Placerville is in the process of submitting a grant application from the State Safe Routes to
School (SR2S) program in the amount of $290,000. Should the City be unsuccessful in obtaining this
grant, the project budget will be reduced to $110,000 and the scope will consequently be reduced to
construct only a portion of the Thompson Way sidewalk (from Cedar Ravine Road to the driveway of the
Placerville Unified School District administration building).

THONMPSON WAY MATCHING FUNDS

The matching funds for the Thompson Way portion of the project are from the development of a parcel
map with frontage on Thompson Way within the area of the proposed sidewalk project. The completion
of the sidewalk along the frontage of the subject parcel is a condition of approval of the parcel map, and
the developer has agreed to contribute cash towards the completion of this larger project in lieu of
constructing improvements only along the frontage of APN 004-011-58. Attached is a letter confirming

the developer's commitment to provide that funding.

The proposed in-kind match results from the design work already completed by Larry Patterson, the
engineer for the above outlined parcel map project. Mr. Patterson has completed the design for the
curb, gutter, sidewalk, and drainage improvements extending from the intersection at Cedar ravine up
to the intersection with Edythe court. That design will have to be incorporated into a larger scoped
project subject to Public Contract Code requirements, however, Mr. Patterson's design is the basis upon

which the larger project will be founded.

SCHEDULE OF DELIVERABLES/MONITORING PROGRAM

Since the scope of this project is to construct sidewalk improvements on Thompson Way from Cedar
Ravine to Sierra Elementary School, there is no anticipated monitoring program as part of the City's
proposal. The schedule of deliverables is identified within the city's work statement with a preliminary

schedule for each of the tasks.

Please note that the proposed schedule anticipates construction commencing in late May or June 2011.
This time frame was selected to coincide with the ending of the school term so as to avoid construction
interfering with those students that currently walk to school on Thompson Way. It is requested that the
AQMD give consideration to the benefits of timing this construction for summer 2011, and provide a
waiver to the requirement that all work be completed within one year from the execution of the

contract for the grant funding.
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CITY OF PLACERVILLE

CONSTRUCTION ESTIMATE
THOMPSON WAY SIDEWALKS (AB 2766)

ITEM ITEM DESCRIPTION UNIT OF | EST. UNIT PRICE TOTAL
NO. MEASURE]QUANT.
1 |EARTHWORK CY 450 $25.00 $11,250
2 |4 SIDEWALK LF 1250 $23.00 $28,750
3 |TYPE 2 CURB & GUTTER LF 1250 $30.00 $37,500
4 |ADA RAMP EA 3 $1,500.00 $4,500
5 |COMMERCIAL DRIVEWAY EA 1 $4,500.00 $4,500
6 |AC PATCH PAVING TON 65 $200.00 $13,000
7 |STORM DRAIN INLET, TYPE GO EA 1 $2,500.00 $2,500
8 112" HDPE LF 30 $60.00 $1,800
9 |RETAINING WALL SF 1200 $40.00 $48,000
10 |STRIPING SF 200 $8.00 $1,600
11 |SIGNS EA 2 $400.00 $800
SUBTOTAL $ 154,200
20% CONTINGENCY $ 30,840
CONSTRUCTION TOTAL $ 185,040
CONSTRUCTION ENGINEERING,
TESTING & INSPECTION $ 25,000
TOTAL ESTIMATE $ 210,040

Use $ 210,000

D.10-0565.33
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CITY OF PLACERVILLE

CONSTRUCTION ESTIMATE

COMBELLACK RD SIDEWALKS (AB 2766)

S:)\CIP Projects\SR2S Combellack & Thompson\AB 2766 Engineer's Estimate.xls

ITEM ITEM DESCRIPTION UNIT OF | EST. UNIT PRICE TOTAL
NO. MEASUREJQUANT.
1 |EARTHWORK CY 200 $15.00 $3,000
2 |4 SIDEWALK LF 1100 $23.00 $25,300
3 |TYPE 2 CURB & GUTTER LF 1100 $25.00 $27,500
4 |ADA RAMP EA 4 $1,500.00 $6,000
5 |CONCRETE V-GUTTER LF 420 $18.00 $7,560
6 |REMOVE DRAIN INLET EA 1 $250.00 $250
7 |DRAIN INLET EA 3 $1,000.00 $3,000
8 |48" STORM DRAIN MANHOLE EA 1 $2,200.00 $2,200
9 [RETAINING WALL SF 1250 $35.00 $43,750
SUBTOTAL $ 118,560
10% CONTINGENCY $ 11,856
CONSTRUCTION TOTAL $ 130,416
CONSTRUCTION ENGINEERING,
TESTING & INSPECTION $ 20,000
TOTAL ESTIMATE $ 150,416

Use $ 150,000

Prepar@d1 %Qﬁ@été‘%tong
5/21/2010
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PLACERVILLE UNION SCHOOL DISTRICT
1032 THOMPSON WAY

PLACERVILLE, CALIFORNIA 95667

NANCY LYNCH, Ed.D.
Superintendent

BOARD OF EDUCATION
Debbie Akin

March 29, 2010 Misty diVittorio
Robin Lyons

Sean Martin
Karen Parker

To Whom It May Concern:

This letter is in support of the City of Placerville’s application for a grant through
the El Dorado County Air-Quality Management District. The purpose of the grant
is to construct a sidewalk on Thompson Way between Cedar Ravine and Sierra
Elementary School. By installing this sidewalk, students will be able to walk
more safely to school.

Thompson Way is the most traveled route to Sierra Elementary School.
Students who currently walk to school approach Thompson Way via Main Street,
Broadway and Cedar Ravine which all have sidewalks. Thompson Way is a
busy street at school start and dismissal times, therefore many parents drive their
students to and from school for safety reasons since there is no sidewalk. By
installing a sidewalk on Thompson Way, a safer route to school would be
established, and we predict more parents would be willing to allow their children
to walk to school.

Every year, Placerville Union School District participates in the International Walk
to School event in October which supports healthful living and also reduced
traffic transporting students to schools. By encouraging our families to walk to
school we know that more quality time together builds stronger relationships,
supports a healthy life style which translates into their hobbies and sports, and
shows them ways to help our environment by reducing car emissions and the
amount of traffic on roadways.

Placerville Union School District fully supports the City of Placerville in the grant
application to the El Dorado County Air-Quality Management District.

Respectfully,
Nancy Lynch, Ed./D.
Superintendent

SUPERINTENDENT'S OFFICE LOUISIANA SCHNELL SCHOOL SIERRA SCHOOL EDWIN MARKHAM SCHOOL
& COMMUNITY DAY SCHOOL 2871 SCHNELL SCHOOL ROAD 1100 THOMPSON WAY 2800 MOULTON DRIVE
1032 THOMPSON WAY PLACERVILLE, CA 95667 PLACERVILLE, CA 95667 DLBC&E_Q/%%:? A C5667
PLACERVILLE, CA 95667 (530} 622-6244 1330} 6220814 15307622-0403 L

{330} 622-7216 Fax 622-2309 Fax 622-0532 Fax 622-3584 I T
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FDWIN MARKHAM SCHOOL
2800 Moulten Drive

Placerville, CA 95667
530-622-0403 - 622-1994 (Voice Mall) - 622-5584 (Fax)

MALKIIAM DANTHERS

May 27, 2002

Jeff Crovitz, Public Works Director
City of Placerville

487 Main Street

Placerville, CA 95667

Dear Mr. Crovitz: |

I am in complete support of the “Safe Routes to School (SR2s) Program” for multiple
reasons. Edwin Markham School has only one safe walking route to or from our campus.
This route exists of one narrow sidewalk, which extends along Canal Street toward the
high school. Our students, of course, live 1n all directions from our campus and
therefore, without our consent, choose unsafe routes home. The one safe route is along a
street, which supports many cars and trucks especially during the time when children are
walking to and from school. Our school is situated in an established older neighborhood
and the school itself is over 40 years old.

An additional safe walking path to and from Markham School would be a great benefit to
our school Our stadents and the fr,“t“hr‘ alr\nO' Canal Street would be more easuv

Lialsos, Lot Taiis Jlaals LasT Lo [RN L 214

accommodated with this addition.
I ﬁJHy Support the addition of a safe walking route to and from our campus and applaud

the City of Placerville in their efforts to qualify for these funds. Markham School would
gratefully enter into a partnership with the City of Placerville to implement this project.

Sincerely, :
Carolyn Gilmore ’
Principal
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64 CANAL STREET « PLACERVILLE - CALIFORNIA 25887 « PHONE 530-822-3834 - FAX 530-622-1802

Mr, Al Nocciole, Principal

Mr. Reid Briggs, Assistant Principal

Mrs. Jodean Harrison, Assistant Principal
Mr. Greg Himes, Assistant Princical

May 22,2002

To Whom It May Concern

El Dorado High School staff wishes to express our support for the proposed addition to
the s1dewaﬂ<s approaching our campus. Many of our smdents who are living near our
cammpus walk to schovl and the extehsion of sidewalks will prov1de for a more safe
pedestrian access to the school campus. The neighborhood where El Dorado High School
is located is older and the streets are narrow. Itis important that we provide our students
with a safe passage to and from our school.

—ee

The neighboring school, Markham Middle School, is another important factor in
providing safe passage to and from school. High school-aged drivers, narrow streets, and
a concentration of students resulting from neighboring middle and high school student
populations have been an on-going concem expressed by parents, students, staff and
community members. Increased availability of sidewalks will be an important step in
helping to keep students safe.

Every effort to provide for pedestrian safety in and around our school is valuable. The
safety of our students and faculty is a high priority. Financial assistance in helping to
provide a safe school for over 1,300 students of El Dorado High School would be greatly

PRSI P N P O ¢ ~143 ~ oyt

appreciated, and should the funds be available, it would be money well spent.

—

Thank you for your consideration, as together, we work to provide safe routes to our
schools.

Relp
El Dorado High School : .

7 - : " D.10-0565.37

Mrs. Denise DeResa, Dfrector of Guidance
Mr. Jim Myers, Athletic Direcior
Mrs. Anne Sargent, Activities Coordinaior
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2828 Easy Street Suite 1 Placerville CA 95667 tel:530.642.5260 fax:530.642.5266 www.edctc.org

March 29, 2010

Randy Pesses, PE
Director of Public Works
City of Placerville

3101 Center Street
Placerville, CA 95667

Dear Mr. Pesses,

The El Dorado County Transportation Commission supports the City of Placerville’s application for
AB2766 funds for development of sidewalks on Thompson Way. Sierra School is prominently located
within the City of Placerville, making it one of the more walkable schools in El Dorado County. Through
an effort funded by the Safe Routes to School program, EDCTC completed Walkability and Bikeability
audits of the public schools in El Dorado County. Sierra School’s walkability score was excellent,
receiving nine out of ten possible points. The points were scored based on population density, land use,
nearby activity centers, and nearby ‘drop zones’ for walking school buses. The school is in close
proximity to Main Street and adjacent neighborhoods and accessible from all sides, which helps to
support its walkability. The sidewalk on Thompson Way was identified as a top priarity project for the
Placerville Union Schoa! District in the Walkability and Bikeability audits document.

Sierra School has further demonstrated its ability to support walking to school through its participation
in “Walk to School Day” events over the last six years. Sierra School has consistently had over one
hundred students walk to school for each of the annual “Walk to School Day” events.

EDCTC is supportive of efforts that improve and increase non-motorized transportation such as walking
to school. We also recognize that school-based congestion can be attributed to as much as 25% of rush
hour traffic. As a result, an increase in students walking to schoo! will result in a reduction of traffic and
resultant improvements in air quality. Therefore, we support the efforts of the City of Placerville to
develop a sidewalk on Thompson Way for Sierra School. We encourage the approval of the City’s
application for AB2766 funding.

Sincerely,
Kat%ﬂkev&?@%gj/ i’é{-j

Executive Director
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