



EL DORADO COUNTY DEPARTMENT OF TRANSPORTATION

<http://www.edcgov.us/DOT/>

PLACERVILLE OFFICES:

MAIN OFFICE:
2850 Fairlane Court, Placerville, CA 95667
(530) 621-5900 / (530) 626-0387 Fax

CONSTRUCTION & MAINTENANCE:
2441 Headington Road, Placerville, CA 95667
(530) 642-4909 / (530) 642-0508 Fax

LAKE TAHOE OFFICES:

ENGINEERING:
924 B Emerald Bay Road, South Lake Tahoe, CA 96150
(530) 573-7900 / (530) 541-7049 Fax

MAINTENANCE:
1121 Shakori Drive, South Lake Tahoe, CA 96150
(530) 573-3180 / (530) 577-8402 Fax

DATE: April 7, 2020

TO: All Prospective Bidders

**SUBJECT: Addendum No. 3
Hanks Exchange Road at Squaw Hollow Creek Bridge Replacement Project
Contract No. 3916, Project No. 77135**


Submit proposals for this work with the understanding and full consideration of this Addendum No. 3. The revisions declared in this Addendum are essential parts of the Contract.

ITEM NO.	LOCATION, PAGE, OR DRAWING NO.	DESCRIPTION OF CHANGE
2.01	Special Provisions Section 2-1.34	<p>Bidders are instructed to add the following to the end of the first paragraph of the Special Provisions section 2-1.34:</p> <p>In response to social distancing and efforts to work from home due to the COVID-19 virus, Department of Transportation (DOT) recognizes potential difficulties with providing a wet signatures bidder's bond with the Proposal. Bidders may use one of the following two options for submittal of the bidder's bond:</p> <ol style="list-style-type: none"> 1) Provide wet signatures and sealed original bidder's bond with the Proposal. 2) Provide photo copies and potential electronic signatures of Surety, Principal, and Notaries with the Proposal. Submit the wet signatures and sealed original bidders bond within five (5) working days of the bid opening date and time.

Indicate receipt of this Addendum No. 3 by filling in the number of this Addendum in the space provided on the signature page of the Proposal. Holders who have already mailed their Proposal can contact Brian Franklin at 530-621-5311 (email: brian.franklin@edcgov.us) to arrange return of their Proposal. Inform all suppliers and subcontractors as necessary. The Community Development Services, Department of Transportation is only sending this Addendum by posting on QuestCDN's website at: <https://www.questcdn.com/>. You must be a Contract Documents holder on the Quest Plan Holder Report and comply with the requirements of this Addendum No. 3 when submitting your bid.

End of Addendum No. 3


Approved by
Rafael Martinez, Director
Community Development Services
Department of Transportation


Date

**Hanks Exchange Road at Squaw Hollow Creek Bridge Replacement Project
Contract No. 3916, Project No. 77135
Addendum No. 3**

County of El Dorado
Page 1 of 1