El Dorado County – DOT Task Order Form

Contract #	Task Order #	Amendment #	Administration Use ONLY
04-607	18	NA	Admin Staff Date
Project #	Index #	Contract Administrator	Budget Verified:
95148	303000	Robert S. Slater	Contract Terms
Not-to-Exceed Amount	Completion Date	Prepared By	Verified (CSU)
\$249,545	12/31/2007	Justin Rall	

Consultant Name:	Stantec Consulting Inc.		
Contract Title:	Planning, Design and Project Management Services		
Task Order Name:	Construction Phase Services for the Sawmill 1A Bike Path Project		
Scope of Work:	See attached Pages 1 through 21.		
List Authorized Sub-Consultants:	None authorized.		
Deliverables:	See attached Pages 1 through 21.		
	Start Date: Effective Date Completion Date: 12/31/07		

The parties indicated herein have executed this Task Order Amendment on the dates written below. No payment will be made for any work performed pursuant to this Amendment prior to the effective date of the Amendment. Unless otherwise indicated, receipt of this executed Task Order Amendment is your Notice to Proceed with the work specified herein. For Task Order Amendments that involve only extensions of time, the start date indicated in the Notice to Proceed issued for the original Task Order shall apply.

County of El Dorado Signatu	res:	Stantec Consulting, Inc.	
Board of Supervisors "County"	Date	Dan Tomie Date Vice President	
Attest: Cindy Keck Clerk of the Board of Superviso	rs	NOTES: 1. This form is intended as a guide to identify minimum requirements of a Task Order Amendment. Task Orders Amendments must also be compliant with the provisions of the Contract.	
Deputy Clerk Robert S. Slater, P.E.	Date	2. Where a Task Order Amendment cannot be accommodated on this form; use as a cover (noting "See Attached" in the appropriate spaces above) to provide accounting codes, Admin authorization and signatures. Any substitute format <u>must</u> include all elements of this form for each item of work.	
Deputy Director, Engineering Contract Administrator		3. Use the attached Task Order Amendment Budget form where multiple tasks and resources are proposed.	
Richard W. Shepard, P.E. Director of Transportation	Date		