



# COMMUNITY DEVELOPMENT SERVICES

## DEPARTMENT OF TRANSPORTATION

<http://www.edcgov.us/Government/DOT>

### PLACERVILLE OFFICES:

#### MAIN OFFICE:

2850 Fairlane Court, Placerville, CA 95667  
(530) 621-5900 / (530) 626-0387 Fax

#### CONSTRUCTION & MAINTENANCE:

2441 Headington Road, Placerville, CA 95667  
(530) 642-4909 / (530) 642-0508 Fax

### LAKE TAHOE OFFICES:

#### ENGINEERING:

924 B Emerald Bay Road, South Lake Tahoe, CA 96150  
(530) 573-7900 / (530) 541-7049 Fax

#### MAINTENANCE:

1121 Shakori Drive, South Lake Tahoe, CA 96150  
(530) 573-3180 / (530) 577-8402 Fax

**DATE:** April 23, 2018

**TO:** All Prospective Bidders

**SUBJECT:** Addendum No. 2  
Country Club Heights Erosion Control Project  
Contract No. PW 17-31166, CIP No. 95191

Submit proposals for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are essential parts of the Contract.

ITEM NO.	LOCATION, PAGE, OR DRAWING NO.	DESCRIPTION OF CHANGE
2.01	Special Provisions §13-3.01D(2) (page SP-32)	In Section 13-3.01D(2), replace second paragraph with:  This Project will <u>not</u> have more than one acre of disturbance.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.


Holders who have already mailed their proposal can contact Patty Scott at (530) 573-7900 (email: [patricia.scott@edcgov.us](mailto:patricia.scott@edcgov.us)) or Daniel Kikkert at (530) 573-7914 (email: [dan.kikkert@edcgov.us](mailto:dan.kikkert@edcgov.us)) to arrange return of their proposal.

Inform all suppliers and subcontractors as necessary.

The Department of Transportation is only sending this addendum by posting on QuestCDN's website at: <https://www.questcdn.com/>.


If you are not a Contract Documents Holder, but request a set of documents to bid on this project, you must comply with the requirements of this addendum when submitting your bid.

End of Addendum No. 2



Recommended by:  
John Kahling  
Deputy Director, Headington Engineering Unit

04/23/18  
Date



Approved by:  
Rafael Martinez  
Director  
Department of Transportation

4/23/18  
Date