



COMMUNITY DEVELOPMENT SERVICES DEPARTMENT OF TRANSPORTATION

<http://www.edcgov.us/DOT/>

PLACERVILLE OFFICES:

MAIN OFFICE:

2850 Fairlane Court, Placerville, CA 95667
(530) 621-5900 / (530) 626-0387 Fax

CONSTRUCTION & MAINTENANCE:

2441 Headington Road, Placerville, CA 95667
(530) 642-4909 / (530) 642-0508 Fax

LAKE TAHOE OFFICES:

ENGINEERING:

924 B Emerald Bay Road, South Lake Tahoe, CA 96150
(530) 573-7900 / (530) 541-7049 Fax

MAINTENANCE:

1121 Shakori Drive, South Lake Tahoe, CA 96150
(530) 573-3180 / (530) 577-8402 Fax

DATE: April 17, 2018
TO: All Prospective Bidders
SUBJECT: **Addendum No. 3**
Sly Park Road at Clear Creek Crossing Bridge Replacement Project
PW No. 11-30579, Project No. 77115, Contract No. 2775

Submit proposals for this work with the understanding and full consideration of this Addendum. The revisions declared in this Addendum are essential parts of the Contract.

ITEM NO.	LOCATION, PAGE, OR DRAWING NO.	DESCRIPTION OF CHANGE
3.01	§16-1.01	Bidders are instructed to add the following to section 16 of the Special Provisions: Add to section 16-1.01: Constructing temporary facilities includes all work associated with placing temporary HMA during stage construction.

Indicate receipt of this Addendum by filling in the number of this Addendum in the space provided on the signature page of the Proposal. Holders who have already mailed their Proposal can contact Brian Franklin at 530-621-5311 (email: Brian.Franklin@edcgov.us) to arrange return of their Proposal.

Inform all suppliers and subcontractors as necessary.

The Community Development Services, Department of Transportation is only sending this addendum by posting on QuestCDN's website at: <https://www.questcdn.com/>. If you are not a Contract Documents holder, but request a set of documents to bid on this Project, you must comply with the requirements of this Addendum when submitting your bid.



Recommended by:
Matt Smeltzer, Deputy Director
Fairlane Engineering Unit

4/17/18
Date



Approved by:
Rafael Martinez, Director
Department of Transportation
Community Development Services

4/17/18
Date

End of Addendum No. 2