



COMMUNITY DEVELOPMENT AGENCY

TRANSPORTATION DIVISION

<http://www.edcgov.us/DOT/>

PLACERVILLE OFFICES:

MAIN OFFICE:

2850 Fairlane Court, Placerville, CA 95667
(530) 621-5900 / (530) 626-0387 Fax

CONSTRUCTION & MAINTENANCE:

2441 Headington Road, Placerville, CA 95667
(530) 642-4909 / (530) 642-0508 Fax

LAKE TAHOE OFFICES:

ENGINEERING:

924 B Emerald Bay Road, South Lake Tahoe, CA 96150
(530) 573-7900 / (530) 541-7049 Fax

MAINTENANCE:

1121 Shakori Drive, South Lake Tahoe, CA 96150
(530) 573-3180 / (530) 577-8402 Fax

DATE: April 7, 2017

TO: All Prospective Bidders

**SUBJECT: Addendum No. 1
El Dorado Trail – Los Trampas to Halcon Project,
Contract No. PW 16-31117, CIP No. 97012, P&C No. 352-C1699**

Submit proposals for this work with the understanding and full consideration of this Addendum. The revisions declared in this Addendum are essential parts of the Contract.

ITEM NO.	LOCATION, PAGE, OR DRAWING NO.	DESCRIPTION OF CHANGE
1.01	Notice to Bidders page N-1	Bidders are instructed to replace the bid opening date from April 13, 2017 to <u>April 27, 2017.</u>
1.02	Draft Agreement page C-12, Proposal page P-3	Bidders are instructed to line out the Estimated Quantity of 3 for Bid Item 5 and replace it with <u>1</u> in the Exhibit A, Contractor's Bid and Bid Price Schedule in the Draft Agreement (page C-12) and the Proposal Pay Items and Bid Price Schedule in the Proposal (page P-3).


Indicate receipt of this Addendum No. 1 by filling in the number of this Addendum No. 1 in the space provided on the signature page of the Proposal.

Holders who have already mailed their Proposal can contact Brian Franklin at 530-621-5311 (email: Brian.Franklin@edcgov.us) to arrange return of their Proposal.


Inform all suppliers and subcontractors as necessary.

The Community Development Agency, Transportation Division is only sending this Addendum by posting on QuestCDN's website at: <https://www.questcdn.com/>.

End of Addendum No. 1


Recommended by:
Mathew Smeltzer, Deputy Director
Fairlane Engineering Unit

4/7/17
Date


Recommended by:
Bard R. Lower
Transportation Division Director

4/7/17
Date


Approved by:
Roger Niello, Interim Director
Community Development Agency

4/7/17
Date