Le	ais:	tar	#	Pending
	$\mathbf{q}_{\mathbf{l}}\mathbf{q}_{\mathbf{l}}$,,,	

AGREEMENT CONTRACT ROUTING SHEET

Date Prepared:	06/10/2020	Need Date:	06/15/2020				
PROCESSING DEPARTMENT:		CONTRACT	OR:				
Department:	CAO - P&C	Name:	State of California - DGS - Procurement				
Dept. Contact: Phone:	Rick Blake	Address:	707 Third Street, 2nd Floor, MS 2-202				
	5873	,	West Sacramento, CA 95605				
	Rick Blake Digitally signed by Rick Blake Date: 2020.06.10 15:45:14	Phone:	916-375-4612				
J		Org Code:	1040000				
		Project #					
		(if applicable	e):				
		Funding Sou	irce.				
CONTRACTING DEPARTMENT: CAO-P&C for Information Technologies							
Service Requested: Approve use of State contract #7-16-70-37 for the purchase of IT Goods.							
Description: VMWARE Enterprise License Agreement							
Contract Term: 3	Years	Contract Value	\$ 958,000.00				
COUNTY COUNSEL: (Must approve all contracts and MOU's) Approved: Disapproved: Date: 06/11/2020 By: Janeth San Pedro Openin/ Special Countries and MOU's)							
Approved:	✓ Disapproved: Disapproved:	Date:	By:				
Approved	Disappioved	Date	By				
Include on the PO that purchase is subject to:							
"State of California Particip	ating Addendum No. 7-16-70-37 Software VAR,	Arizona NASPO ValuePoin	t Master Agreement No. ADSPO16-130652				
with CDW Government LLC (Contractor)."							
<u>*************************************</u>			·				
2							

HR APPROVAL: WILL BE REVIEWED THROUGH WORKFLOW

RISK MANAGEMENT: WILL BE REVIEWED THROUGH WORKFLOW

PLEASE EMAIL FOR PICK-UP cao-contracts-newrequests@edcgov.us Thank you!