



EL DORADO COUNTY DEPARTMENT OF TRANSPORTATION

<http://www.edcgov.us/DOT/>

PLACERVILLE OFFICES:

MAIN OFFICE:

2850 Fairlane Court, Placerville, CA 95667
(530) 621-5900 / (530) 626-0387 Fax

MAINTENANCE:

2441 Headington Road, Placerville, CA 95667
(530) 642-4909 / (530) 642-0508 Fax

LAKE TAHOE OFFICES:

ENGINEERING:

924 B Emerald Bay Road, South Lake Tahoe, CA 96150
(530) 573-7900 / (530) 541-7049 Fax

MAINTENANCE:

1121 Shakori Drive, South Lake Tahoe, CA 96150
(530) 573-3180 / (530) 577-8402 Fax

DATE: July 7, 2023

TO: All Prospective Bidders

**SUBJECT: Addendum No. 1
Guardrail Upgrades Multiple Locations – West Slope Project
Contract No. 7590**

Submit proposals for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are essential parts of the Contract.

ITEM NO.	LOCATION, PAGE, OR DRAWING NO.	DESCRIPTION OF CHANGE
1.01	Sheet P-1, Sheet D-2	Bidders are instructed to replace callouts for "Type A Dike" with "Type C Dike".
1.02	Draft Agreement, Page C-12	Bidders are instructed to replace page C-12 in the Draft Agreement with page C-12 rev (Attachment A).

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Holders who have already electronically submitted their Proposal can contact Daniel Kikkert at (530) 573-7914 (email: dan.kikkert@edcgov.us) to arrange return of their Proposal.

Inform all suppliers and subcontractors as necessary.

The Department of Transportation is only sending this addendum by posting on QuestCDN's website at: <https://www.questcdn.com/>.

Guardrail Upgrades Multiple Locations – West Slope Project
Contract No. 7590
Addendum No. 1

County of El Dorado
Page 1 of 2

You must be a Contract Documents holder, on the Quest Plan Holder Report and comply with the requirements of this addendum when submitting your bid.

Attachment A Draft Agreement, Page C-12 rev

- 1 pages

End of Addendum No. 1

John Kahling

Digitally signed by John Kahling
DN: cn=John Kahling, o=El Dorado County Department
of Transportation, ou=Headington Engineering Unit,
email=john.kahling@edcgov.us, c=US
Date: 2023.07.07 13:29:57 -07'00'

Recommended by:
John Kahling, Deputy Director
Headington Engineering Unit

Date

Rafael Martinez

Digitally signed by Rafael Martinez
Date: 2023.07.07 14:16:14 -07'00'

Approved by:
Rafael Martinez, Director
Department of Transportation

Date

EXHIBIT A
CONTRACTOR'S BID AND BID PRICE SCHEDULE
PROJECT NAME
CONTRACT NO. 7590 / CIP NO. 36105075

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE (IN FIGURES)	ITEM TOTAL (IN FIGURES)
1	999999	MOBILIZATION	LS	1		
2	120100	TRAFFIC CONTROL	LS	1		
3	130100	JOBSITE MANAGEMENT	LS	1		
4	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	1		
5	140003	ASBESTOS COMPLIANCE PLAN	LS	1		
6	141120 A	TREATED WOOD WASTE	LB	48484		
7	190185 A	SHOULDER BACKING (CY)	CY	23		
8	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	25		
9	832006 A	MIDWEST GURARDRAIL SYSTEM (STEEL POST)	LF	4022		
10	832018	MIDWEST GURARDRAIL SYSTEM (8' STEEL POST)	LF	263		
11	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	14		
12	839580	END ANCHOR ASSEMBLY (TYPE SFT-M)	EA	10		
13	839580 A	END ANCHOR ASSEMBLY (BURIED POST)	EA	1		
14	839761	SALVAGE GUARD RAIL	LF	2575		
Total Bid:						

(LS) Lump Sum