Exhibit "D" - Scope of Work

EXHIBIT “D”
SCOPE OF WORK

FSl is proposing to complete work tasks necessary for compliance with the current Air
Quality Management District permits for the Union Mine Disposal Site and the Assembly
Bill 32 (AB-32) regulations that are included in Title 17 California Code of Regulations
(CCR) Sections 95460 through 95476. The tasks to be completed are summarized
below.

Task 1 — Leachate Mound Pumping

FSI will use a portable submersible electric pumping system to remove leachate from
gas well EW-21 on the northwest corner of the landfill. During the wet season, the
leachate level in this well may rise above the top of the well screen and obstruct the flow
of gas. FSI will pump down the mounded leachate as necessary to restore gas flow
from the well. Any leachate removed from the gas well will be temporarily contained on
FSI trucks and discharged into the Class Il Impoundment. The additional monitoring
that will be completed is summarized below.

Task 2 — Monthly Wellhead Monitoring

FSI will monitor the 23 landfill gas extraction wells for the permit-required parameters.
FSI will confirm with Landfill personnel that the gas control systems are operation before
mobilizing to the site to complete the routine monitoring task. Routine monitoring
schedules will be provided upon request. Once per month, all of the landfill gas wells
will be monitored for the following parameters using the Landtec GEM 2000 instrument.
The instrument will be field calibrated before each use and factory calibrated at
recommended intervals.

Well head pressure (static)

Methane concentration (percent)
Carbon dioxide concentration (percent)
Oxygen concentration (percent)
Nitrogen concentration (percent)
Landfill gas temperature (Fahrenheit)

Monitoring results that meet the permit criteria will be logged as they are measured.
Well heads not meeting the 37-2 criteria or other site specific requirements will be
identified in the field and corrective action initiated. FSI will use tape, caulk, and/or tools
to repair and tighten well heads where the oxygen or pressure is not within
specifications. Vacuum to the well heads may also be increased. These wells will then
be immediately retested and the data recorded. Well heads that cannot be field repaired
will be verbally reported to the designated representative within 24 hours. The monthly
monitoring results will also be summarized in a spreadsheet and transmitted within two
weeks of collection via electronic mail. Wells that cannot be field-repaired as described
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above will be highlighted in the transmittal. FSI will also maintain a binder of landfill gas
monitoring data at the septage plant offices. The binder will be updated each month.
Please note that costs to complete re-monitoring of wells that are not within
specification are excluded from this task. Re-monitoring work will be completed under
the general assistance task described below.

Task 3 — Quarterly Landfill Surface Emission Monitoring

FSI will monitor the surface of the landfill along approximately 25-foot intervals in 50,000
square feet grids across the landfill using Title 17, CCR Section 95471-compliant
Trimble SiteFID™ Landfill Gas Monitors. Surface emission testing will be completed
quarterly; measurements will be logged as they are collected. Local wind speed data
for each monitoring period will also be measured and recorded. Monitoring results will
be summarized and reported with the monthly monitoring data described above. Any
instantaneous or integrated landfill surface exceedence will be verbally reported to the
designated Landfill representative within 24 hours of recording the measurement.
Following corrective action performed by Landfill personnel, re-monitoring of areas
where surface emission exceedences were recorded will be performed within the
required regulatory time frames. Please note that costs to complete any necessary re-
monitoring work will be completed under the general assistance task described below.

Task 4 — Quarterly Perimeter Probe Testing and Component Leak Testing

FSI will monitor the 10 perimeter probes and two landfill structures once per quarter
using the instrumentation described above. Testing will be performed in conjunction
with a routine monthly visit. Measurements will be logged as they are collected and
compared to the criteria enforced by CalRecycle. Measurements in excess of the
criteria will be verbally reported to a designated Landfill representative. FSI will also
leak test components under positive pressure that contain landfill gas once per quarter.
Pipes, flanges, fittings, valves, sample ports, and connectors between the blower and
the flare will be tested. Results will be summarized and included in the monthly
monitoring reports.

Task 5 — Annual Reporting

FSI will prepare an annual report as required by Title 17, CCR Section 94570(b)(3).
The annual reporting budget assumes that County of El Dorado personnel will comply
with all of the recordkeeping requirements included in Section 95470(a) and provide FSI
with all the data necessary to prepare the report. FSI will compile the report and insert
the required monitoring data from the work tasks described above. The annual report
will be prepared for submittal by March 15 of each calendar year as required by the
regulations.
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Task 6 — General Assistance

FSI recommends establishing a general assistance task to cover any necessary re-
monitoring work that may be required. FSI will not use general assistance budget
without prior approval. FSI will notify a designated Landfill representative when re-
monitoring is required and request authorization to use Task 6 budget. Specific cost
estimates for any necessary re-monitoring work can be prepared upon request.

SCHEDULE

FSI will initiate work on these tasks during 2012 within two weeks of receiving approval
to proceed. Work tasks will be completed according to the frequencies specified in the
Air Quality Management District permit and the AB-32 requirements.

BUDGET
The budget requested to complete the work tasks described above during 2012 are

summarized on the following page. Assumptions used to prepare the budget are
included in the Exhibit.
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