



**TAHOE ENGINEERING:**  
 924B Emerald Bay Road  
 South Lake Tahoe, CA 96150  
 Phone: (530) 573-7900  
 Fax: (530) 541-7049

**KIMBERLY A. KERR**  
 Interim Director of Transportation  
  
 Internet Web Site:  
<http://edcgov.us/dot>

**MAIN OFFICE:**  
 2850 Fairlane Court  
 Placerville CA 95667  
 Phone: (530) 621-5900  
 Fax: (530) 626-0387



**DATE:** May 25, 2012

**TO:** All Prospective Bidders

**SUBJECT:** **Addendum No. 2**  
**Montgomery Estates Area 1B Erosion Control Project (Contract No. PW 11-30603, CIP No. 95193)**

Submit proposals for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are essential parts of the Contract.

ADDENDUM ITEM NO.	PAGE OR DRAWING NO.	DESCRIPTION OF CHANGE
2.01	Proposal (page P-5)	<b>PROPOSAL PAY ITEMS AND BID PRICE SCHEDULE</b>  Replace P-5 of the <b>Proposal Pay Items and Bid Price Schedule</b> included in the Proposal section of the Contract Documents with Attachment A.
2.02	Agreement (page C-14)	<b>EXHIBIT A, CONTRACTOR'S BID AND BID PRICE SCHEDULE</b>  Replace Page C-14 of <b>Exhibit A, Contractor's Bid and Bid Price Schedule</b> included in the Agreement section of the Contract Documents with Attachment B.

**Page P-5 rev, Proposal Pay Items and Bid Price Schedule, shall be attached to the respective page in the original Proposal Pay Items and Bid Price Schedule, in the Contract Documents booklet. Page C-14 rev, Exhibit A, Contractor's Bid and Bid Price Schedule, shall be attached to the respective page in the original Exhibit A, Contractor's Bid and Bid Price Schedule, in the Contract Documents booklet. The remaining pages of this addendum shall be attached to the Contract Documents booklet.**

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Holders who have already mailed their proposal can contact Patty Scott at (530) 573-7900 (email: [patricia.scott@edcgov.us](mailto:patricia.scott@edcgov.us)) or Steve Kooyman at (530) 573-7900 (email: [steve.kooyman@edcgov.us](mailto:steve.kooyman@edcgov.us)) to arrange return of their proposal.

Inform all suppliers and subcontractors as necessary.


The Department of Transportation is only sending this addendum by posting on the following website: <http://www.edcgov.us/DOT/bids.html>.

If you are not a Contract Documents Holder, but request a set of documents to bid on this project, you must comply with the requirements of this addendum when submitting your bid.


Attachments:

Attachment A	Proposal Pay Items and Bid Price Schedule Page P-5 rev	1 page
Attachment B	Exhibit A, Contractor's Bid and Bid Price Schedule Page C-14 rev	1 page

**End of Addendum No. 2**

  
\_\_\_\_\_  
Recommended by:  
Janel Gifford, P.E.  
Office Engineer

5/25/12  
Date

  
\_\_\_\_\_  
Approved by:  
Kimberly A. Kerr,  
Interim Director of Transportation

5/25/12  
Date

ITEM NO.	ITEM DESCRIPTION	ESTIMATED QUANTITY	UNIT OF MEASURE	UNIT PRICE (in Figures)	ITEM TOTAL (in Figures)
20	48" Sediment Trap	5	EA		
21	Remove Existing CMP	81	LF		
22	Dewatering for Storm Drain Systems (connected pipes, traps, and drop inlets)	1	EA		
23	12" HDPE Pipe (In Pavement)	33	LF		
24	12" HDPE Pipe (Out of Pavement)	22	LF		
25	18" HDPE Pipe (In Pavement)	151	LF		
26	18" HDPE Pipe (Out of Pavement)	168	LF		
27	12" FES	2	EA		
28	18" FES	8	EA		
29	No.1 Backing	636	SF		
30	Rock Lined Channel	48	LF		
31	Blanket Lined Channel	243	LF		
32	Alice Lake Basin	1	LS		
33	AC Pavement Removal	1440	SF		
34	Misc Paving	1060	SF		
35	Rolled Curb and Gutter with Tie-in Pavement	2120	LF		
36	Curb End Transition Type 1	7	EA		
37	Driveway R&R	1666	SF		
38	Overexcavate and Remove Unsuitable Material	50	CY		
39	Rock Fracturing and Removal	10	CY		
<b>TOTAL BID</b>					

(LS) Denotes Lump Sum

ITEM NO.	ITEM DESCRIPTION	ESTIMATED QUANTITY	UNIT OF MEASURE	UNIT PRICE (in Figures)	ITEM TOTAL (in Figures)
20	48" Sediment Trap	5	EA		
21	Remove Existing CMP	81	LF		
22	Dewatering for Storm Drain Systems (connected pipes, traps, and drop inlets)	1	EA		
23	12" HDPE Pipe (In Pavement)	33	LF		
24	12" HDPE Pipe (Out of Pavement)	22	LF		
25	18" HDPE Pipe (In Pavement)	151	LF		
26	18" HDPE Pipe (Out of Pavement)	168	LF		
27	12" FES	2	EA		
28	18" FES	8	EA		
29	No.1 Backing	636	SF		
30	Rock Lined Channel	48	LF		
31	Blanket Lined Channel	243	LF		
32	Alice Lake Basin	1	LS		
33	AC Pavement Removal	1440	SF		
34	Misc Paving	1060	SF		
35	Rolled Curb and Gutter with Tie-in Pavement	2120	LF		
36	Curb End Transition Type 1	7	EA		
37	Driveway R&R	1666	SF		
38	Overexcavate and Remove Unsuitable Material	50	CY		
39	Rock Fracturing and Removal	10	CY		
<b>TOTAL BID</b>					

(LS) Denotes Lump Sum