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DEPARTMENT OF TRANSPORTATION  

COUNTY OF EL DORADO, CALIFORNIA 
 

NOTICE TO BIDDERS 

 
NOTICE IS HEREBY GIVEN by the County of El Dorado, State of California, that sealed bids for work in accordance with 
the Project Plans (Plans) and Contract Documents designated: 

RUBICON TRAIL AT ELLIS CREEK -  

BRIDGE REPLACEMENT PROJECT 

CONTRACT No. PW 11-30572, CIP No. 77117 

will be received by the Clerk to the Board of Supervisors, at the Board of Supervisors Office, 330 Fair Lane, Placerville, 
California, until May 6, 2013 at 2:00 P.M., at which time bids will be publicly opened and read by the El Dorado County 
Department of Transportation. 

No Bid may be withdrawn after the time established for receiving bids or before the award and execution of the Contract, unless 
the award is delayed for a period exceeding sixty (60) calendar days.  Bids shall be executed in accordance with the instructions 
given and forms provided in the bound Contract Documents furnished by the El Dorado County Department of Transportation.  
The Proposal shall not be detached and shall be submitted with the Contract Documents bid package bound in its original 
binding in its entirety.  All bids must be clearly marked on the envelope: 

"PROPOSAL FOR RUBICON TRAIL AT ELLIS CREEK -  

BRIDGE REPLACEMENT PROJECT" 

CONTRACT NO. PW 11-30572, CIP NO. 77117 

TO BE OPENED AT 2:00 P.M. – MONDAY, MAY 6, 2013 
 

 
LOCATION/DESCRIPTION OF THE WORK:  The project is located on the Rubicon Trail, north of Loon Lake, in El 
Dorado County.  The Work to be done is shown on the Plans, and generally consists of, but is not limited to: 
 

A. Construction of a new steel truss bridge over Ellis Creek to replace an existing low water crossing; realignment of the 
Rubicon Trail at the bridge approaches; and revegetation work.  Other items or details not mentioned above, that are 
required by the plans, Standard Plans, Standard Specifications, or these Special Provisions shall be performed, 
constructed or installed. 
 

B. Bids are required for the entire Work described herein.  
 

C. The contract time shall be SEVENTY (70) WORKING DAYS. 
 

D. For bonding purposes the anticipated project cost is less than $800,000.  
 
E. A pre-bid meeting is scheduled for this project on April 25, 2013 at 1:30 P.M. at the El Dorado County 

Department of Transportation, 2441 Headington Road, Placerville, CA.  The meeting will be held in the downstairs 
conference room.  Attendance at the pre-bid meeting is not mandatory. 

 
 

OBTAINING OR INSPECTING CONTRACT DOCUMENTS:  The Contract Documents and Plans may be examined at the 
El Dorado County Department of Transportation or may be purchased in person or by mail from the Department of 
Transportation, 2850 Fairlane Court, Placerville, California, 95667. The purchase price of each set of Contract Documents and 
Plans (half size plans are included in each set) is FORTY DOLLARS ($40.00) and is not refundable. To receive Contract 
Documents and Plans by Federal Express, send request and payment prior to shipping and include an additional TWENTY-FIVE 
DOLLARS ($25.00), for a total of SIXTY-FIVE DOLLARS ($65.00), to include shipping and handling.  Only Contract 
Documents purchased from the Department of Transportation will be acceptable for bid submittal. 
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Supplemental project information including the Foundation Investigation, Drainage Report, Photos of the Project Site, and 
Revised Standard Plans are available to Contract Document holders as .pdf files on the DOT’s website: 
http://www.edcgov.us/Government/DOT/Bids.aspx.  A listing of Contract Document holders will also be posted on the DOT’s 
website. 

 
 

NOTICE TO PROCEED:  Attention is directed to Section 10-1.01 “Order of Work” of these special provisions regarding the 
timing of Notice to Proceed. 

 
 

CONTRACTORS LICENSE CLASSIFICATION:  Bidders shall be properly licensed to perform the Work pursuant to the 
Contractors’ State License Law (Business and Professions Code Section 7000 et seq.) and shall possess a CLASS A license or 
equivalent combination of Classes required by the categories and type of Work included in the Contract Documents and Plans at 
the time the Contract is awarded, and shall maintain a valid license through completion and acceptance of the Work, including 
the guarantee and acceptance period.  Failure of the successful Bidder to obtain proper adequate licensing for an award of the 
Contract shall constitute a failure to execute the Contract and shall result in the forfeiture of the Bidder’s security. 
 
 
BUSINESS LICENSE:  The County Business License Ordinance provides that it is unlawful for any person to furnish supplies 
or services, or transact any kind of business in the unincorporated territory of El Dorado County without possessing a County 
business license unless exempt under County Ordinance Code Section 5.08.070.  The Bidder to whom an award is made shall 
comply with all of the requirements of the County Business License Ordinance, where applicable, prior to beginning work under 
this Contract and at all times during the term of this Contract. 
 
 
REQUIRED LISTING OF PROPOSED SUBCONTRACTORS:  Each Proposal shall have listed therein the name, 
contractor’s license number and address of each subcontractor to whom the bidder proposes to subcontract portions of the work 
in an amount in excess of 0.5% of the total bid or $10,000, whichever is greater, in accordance with the Subletting and 
Subcontracting Fair Practices Act, commencing with Section 4100 of the Public Contract Code.  The Bidder shall also describe 
in the Subcontractor Listing the work to be performed by each subcontractor listed.  The work to be performed by the 
subcontractor shall be shown by listing the bid item number, bid item description, and portion of the work to be performed by the 
subcontractor in the form of a percentage calculated by dividing the work to be performed by the subcontractor by the respective 
bid item amount(s) (not by the total bid price).  The percentage of each bid item subcontracted may be submitted with the 
Bidder’s bid or sent via email or fax to Janel Gifford, El Dorado County Department of Transportation, email-
Janel.Gifford@edcgov.us, Fax-(530) 626-0387 by 4:00 p.m. on the first business day after the bid opening.  The email or fax 
shall contain the name of each subcontractor submitted with the Bidder’s bid along with the bid item number, the bid item 
description, and the percentage of each bid item subcontracted, as described above.  At the time the contract is awarded, all listed 
subcontractors shall be properly licensed to perform their designated portion of the work.  The bidder’s attention is directed to 
other provisions of the Act related to the imposition of penalties for failure to observe its provisions by using unauthorized 
subcontractors or by making unauthorized substitutions. 

 
 
BUY AMERICA:  This project is subject to the “Buy America” provisions of the Surface Transportation Assistance Act of 
1982, as amended by the Intermodal Surface Transportation Efficiency Act of 1991. 
 
 
DISADVANTAGED BUSINESS ENTERPRISE (DBE) PARTICIPATION:  Bidders are advised that, as required by federal 
law, the County of El Dorado has implemented Disadvantaged Business Enterprise requirements for Disadvantaged Business 
Enterprises (DBE).  Section 2, "Proposal Requirements and Conditions," under subsection titled "Disadvantaged Business 
Enterprises (DBE)" and Section 5, "General," under subsection titled "Performance of Subcontractors" of these special 
provisions cover the DBE requirements. 
 
Bidder will take all necessary affirmative steps to assure that minority firms, women’s business enterprises and labor surplus 
area firms are used when possible.   
 
The Disadvantaged Business Enterprise (DBE) contract goal is 13%. 
 
Bidder’s attention is directed to the UDBE Good Faith Effort Submittal Information Handout at  
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http://www.edcgov.us/Government/DOT/DBE.aspx.  The problems and solutions listed in the Handout apply to DBE Good Faith 
Efforts Submittals.  
 

 
NONDISCRIMINATION:  Attention is directed to the following Notice that is required by Chapter 5 of Division 4 of Title 2, 
California Code of Regulations. 
 

NOTICE OF REQUIREMENT FOR NONDISCRIMINATION PROGRAM  

(GOVERNMENT CODE SECTION 12990) 

Attention is further directed to the "Nondiscrimination Clause", set forth in Section 7-1.01A(4), "Labor Nondiscrimination," 
of the Standard Specifications, which is applicable to all nonexempt State contracts and subcontracts, and to the "Standard 
California Nondiscrimination Construction Contract Specifications" set forth therein.  The specifications are applicable to 
all nonexempt State construction contracts and subcontracts of $5,000 or more. 

 
Attention is also directed to the Special Provisions and to the draft Agreement contained in these Contract Documents for 
additional nondiscrimination and fair employment practices provisions that will apply to this federal-aid contract. 
 
The Department of Transportation hereby notifies all Bidders that it will affirmatively ensure that in any Contract entered 
into pursuant to this advertisement, minority business enterprises will be afforded full opportunity to submit bids in 
response to this invitation and will not be discriminated against on the grounds of race, color, sex, national origin, religion, 
age, or disability in consideration for the award.   

 
 

PREVAILING WAGE REQUIREMENTS: 
In accordance with the provisions of California Labor Code Sections 1770 et seq., including but not limited to Sections 1773, 
1773.1, 1773.2, 1773.6, and 1773.7, the general prevailing rate of wages in the county in which the Work is to be done has been 
determined by the Director of the California Department of Industrial Relations.  These wage rates appear in the California 
Department of Transportation publication entitled General Prevailing Wage Rates.   Interested parties can obtain the current 
wage information by submitting their requests to the Department of Industrial Relations, Division of Labor Statistics and 
Research, PO Box 420603, San Francisco CA 94142-0603, Telephone (415) 703-4708 or by referring to the website at 
http://www.dir.ca.gov/dlsr/PWD.  The rates at the time of the bid advertisement date of a project will remain in effect for the life 
of the project in accordance with the California Code of Regulations, as modified and effective January 27, 1997. 

 
Copies of the general prevailing rate of wages in the county in which the Work is to be done are also on file at the Department of 
Transportation’s principal office, and are available upon request, and in case of projects involving federal funds, federal wage 
requirements as predetermined by the United States Secretary of Labor have been included in the Contract Documents.  Addenda 
to modify the Federal minimum wage rates, if necessary, will be issued as described in the Project Administration section of this 
Notice to Bidders. 

 
In accordance with the provisions of Labor Code 1810, eight (8) hours of labor shall constitute a legal day's work    upon all 
work done hereunder, and Contractor and any subcontractor employed under this Contract shall conform to and be bound by the 
provisions of Labor Code Sections 1810 through 1815. 
 
In the case of federally funded projects, where federal and state prevailing wage requirements apply, compliance with both is 
required.  This project is funded in whole or part by federal funds.  Contractor’s attention is directed to Section 14 of the Special 
Provisions and the requirements of, and compliance with the Copeland Act (18 U.S.C. 874 and 29 CFR Part 3), the Davis-Bacon 
Act (40 U.S.C. 276a to 276a-7 and 29 CFR Part 5), and the Contract Work Hours and Safety Standards Act (40 U.S.C. 327-330 
and 29 CFR Part 5). 
 
If there is a difference between the minimum wage rates predetermined by the Secretary of Labor and the general prevailing 
wage rates determined by the Director of the California Department of Industrial Relations for similar classifications of labor, 
Contractor and subcontractors shall pay not less than the higher wage rate.  The Department will not accept lower State wage 
rates not specifically included in the Federal minimum wage determinations.  This includes “helper” (or other classifications 
based on hours of experience) or any other classification not appearing in the Federal wage determinations.  Where Federal wage 
determinations do not contain the State wage rate determination otherwise available for use by Contractor and subcontractors, 
Contractor and subcontractors shall pay not less than the federal minimum wage rate which most closely approximates the duties 
of the employees in question. 
 

13-0278 B 9 of 317



Rubicon Trail at Ellis Creek – Bridge Replacement Project    County of El Dorado, DOT 
Contract No. PW 11-30572 / CIP No. 77117  Notice to Bidders 
March 7, 2013  Page N-4  

The U.S. Department of Transportation (USDOT) provides a toll-free “hotline” service to report bid rigging activities.  Bid 
rigging activities can be reported Mondays through Fridays, between 8:00 a.m. and 5:00 p.m., eastern time, at (800) 424-9071.  
Anyone with knowledge of possible bid rigging, bidder collusion, or other fraudulent activities should use the “hotline” to report 
these activities.  The “hotline” is part of the US DOT’s continuing effort to identify and investigate highway construction 
contract fraud and abuse and is operated under the direction of the DOT Inspector General.  All information will be treated 
confidentially and caller anonymity will be respected. 
 

BID SECURITY:  A bid security shall be provided with each bid.  Bid security shall be in an amount of not less than ten 
percent (10%) of the total amount of the Bid for bid and shall be cash, a certified check or cashier's check drawn to the order of 
the County of El Dorado or a Bidder's Bond executed by a surety satisfactory to the County of El Dorado on the form provided 
in the Proposal section of these Contract Documents (do not detach the form).   

 
BID PROTEST PROCEDURE: The protest procedure is intended to handle and resolve disputes related to the bid award for 
this project pursuant to Title 49 Code of Federal Regulations Part 18 Section 18.36 (b) (12)(i)-(ii) and County of El Dorado 
policies and procedures.  A protestor must exhaust all administrative remedies with the County of El Dorado before pursuing a 
protest with a Federal Agency.  Reviews of protests by the Federal agency will be limited to: 
 
(i.) Violations of Federal law or regulations and the standards of 49 CFR Part 18 Section 18.36 (b) (12) (i)-(ii).  Violations 
of State of California or local law will be under the jurisdiction of the State of California or the County of El Dorado; and 
 
(ii.) Violation of the County of El Dorado’s protest procedures for failure to review a complaint or protest.  Protests received 
by the Federal agency other than those specified above will be referred to the County of El Dorado. 
 
The protest procedure is an extension of the formal bid process and allows those who wish to protest the recommendation of an 
award after bid the opportunity to be heard.   
 
Policy:  Upon completion of the bid evaluation, the Department of Transportation shall notify all bidders of the recommendation 
of award, the basis therefore, and the date and time on which the recommendation for award will be considered and acted upon 
by the Board of Supervisors.  All bidders may attend the Board of Supervisors meeting at the time the agenda item is considered, 
address the Board of Supervisors, and be heard. 
 
Procedure:  If a bidder wishes to protest the award, the procedure shall be as follows: 
 
1. The Department of Transportation will review the bids received in a timely fashion under the terms and conditions of the 
Notice to Bidders, and notify the bidders in writing, at the FAX number designated in the bid, of its recommendation including 
for award or rejection of bids (“All Bidders Letter”). 
 
2. Within five (5) working days from the date of the “All Bidders Letter,” the bidder protesting the recommendation for award 
shall submit a letter of protest to and shall be received by the County of El Dorado, Department of Transportation, Attention 
Janel Gifford, 2850 Fairlane Court, Placerville, CA 95667, and state in detail the basis and reasons for the protest.  The bidder 
must provide facts to support the protest, including any evidence it wishes to be considered, together with the law, rule, 
regulation, or criteria on which the protest is based. 
 
3. If the Department of Transportation finds the protest to be valid, it may modify its award recommendations and notify all 
bidders of that decision.  If the Department of Transportation does not agree with the protest, or otherwise fails to resolve the 
protest, the Department of Transportation will notify the bid protestor and all interested parties of its decision and the date and 
time that the recommendation for award will be agendized for the Board of Supervisors’ consideration and action.  The 
Department of Transportation shall also include in its report to the Board of Supervisors the details of the bid protest. 
 
4. The bidder may attend the Board of Supervisors meeting at which the recommendation and bid protest will be considered.  
The Board of Supervisors will take comment from the bidder, staff, and members of the public who wish to speak on the item. In 
the event that the bidder is not in attendance at that time, the bid protest may be dismissed by the Board of Supervisors without 
further consideration of the merits; and  
 
The decision of the Board of Supervisors on the bid protest shall be final. 
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AWARD OF CONTRACT:  Bids will be considered for award by the Board of Supervisors. The County of El Dorado reserves 
the right after opening bids to reject any or all bids, to waive any irregularity in a bid, or to make award to the lowest responsive, 
responsible Bidder and reject all other bids, as it may best serve the interests of the County.  
 
As a condition of award, the successful Bidder will be required to submit bonds and evidence of insurance prior to execution of 
the Agreement by the County. Failure to meet this requirement shall constitute abandonment of the Bid by the Bidder and 
forfeiture of the Bidder’s security.  Award will then be made to the next lowest, responsive, responsible Bidder.  
 

 
RETAINAGE FROM PAYMENTS:  The Contractor may elect to receive one hundred percent (100%) of payments due under 
the Contract from time to time, without retention of any portion of the payment by the County, by depositing securities of 
equivalent value with the County in accordance with the provisions of Section 22300 of the Public Contract Code. Securities 
eligible for deposit hereunder shall be limited to those listed in Section 16430 of the Government Code, or bank or savings and 
loan certificates of deposit. 

 
PROJECT ADMINISTRATION:  All communications relative to the Contract Documents and Plans shall be directed to Janel 
Gifford in the El Dorado County Department of Transportation, 2850 Fairlane Court, Placerville, CA 95667, telephone: (530) 
621-5974; email: Janel.Gifford@edcgov.us.  No oral responses to any questions concerning the content of the Plans and Contract 
Documents will be given.  All responses will be in the form of written addenda to the Contract Documents and Plans or written 
responses to bidders’ inquiries.  Responses to bidders’ inquiries and addenda will be posted on the Department of Transportation 
website at http://www.edcgov.us/Government/DOT/bids.aspx.  It is the bidders’ responsibility to check this website for 
responses and addenda during the bid period. 

Inquiries or questions based on alleged patent ambiguity of the plans, specifications, or estimate must be communicated as a 
bidder inquiry prior to bid opening.  Any such inquiries or questions, submitted after bid opening will not be treated as a bid 
protest. 
 
 

BY ORDER OF the Director of the Department of Transportation, County of El Dorado, State of California. 

Authorized by the Board of Supervisors on April 9, 2013, at Placerville, California. 

 
 
 

By  ___________________________________ 
 Kimberly A. Kerr, Interim Director 
 Director of Transportation 
 County of El Dorado 
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 Standard Plans List 
 

 The Standard Plan sheets applicable to this contract include, but are not limited to those 
indicated below.  Applicable Revised Standard Plans (RSP) and New Standard Plans (NSP) 

indicated below are available at the following Caltrans website:   
http://www.dot.ca.gov/hq/esc/oe/project_plans/Errata/2006-Errata-Listing.htm 

 
 

 GENERAL ROAD WORK (Miscellaneous) 

A10A Acronyms and Abbreviations (A-L) 

A10B Acronyms and Abbreviations (M-Z) 

A10C Symbols (Sheet 1 of 2) 

A10D Symbols (Sheet 2 of 2) 

A62C Limits of Payment for Excavation and Backfill - Bridge 

A73A Object Markers 

A73B Markers 

A73C Delineators, Channelizers and Barricades 

 

 
 

 GENERAL ROAD WORK (Temporary Facilities) 

RSP T56 Temporary Water Pollution Control Details (Temporary Fiber Roll) 

T59 Temporary Water Pollution Control Details (Temporary Concrete Washout Facility) 

  
 

BRIDGE 

B0-3                            Bridge Details 
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DEPARTMENT OF TRANSPORTATION 
COUNTY OF EL DORADO, CALIFORNIA 

 
SPECIAL PROVISIONS 

ANNEXED TO CONTRACT No. PW 11-30572 / CIP No. 77117 
 
 
 

SECTION 1. SPECIFICATIONS AND PLANS 

 
1-1.01 GENERAL  

The work embraced herein shall be done in accordance with the Standard Specifications dated May 2006 and the 
Standard Plans dated May 2006, of the Department of Transportation (Caltrans) insofar as the same may apply, County of 
El Dorado Design and Improvement Standards Manual, revised March 8, 1994 including Resolutions 199-91 and 58-94 to 
adopt changes to the Design and Improvement Standards Manual, and these special provisions. 

 
Attention is directed to Appendix A of these special provisions containing Amendments to May 2006 Standard 

Specifications as issued by the State of California Department of Transportation.  These Amendments are hereby 
incorporated into the contract documents to replace or supplement those sections of the Standard Specifications where an 
Amendment exists, and are to be treated the same as the Standard Specifications in relation to other Contract Documents. 

 
Amendments to the Standard Specifications set forth in these special provisions shall be considered as part of the 

Standard Specifications for the purposes set forth in Section 5-1.04, "Coordination and Interpretation of Plans, Standard 
Specifications and Special Provisions," of the Standard Specifications.  Whenever either the term "Standard 
Specifications is amended" or the term "Standard Specifications are amended" is used in the special provisions, the 
indented text or table following the term shall be considered an amendment to the Standard Specifications.  In case of 
conflict between such amendments and the Standard Specifications, the amendments shall take precedence over 
and be used in lieu of the conflicting portions.   

In case of conflict between the Standard Specifications, the Amendments to Standard Specifications, and these 
special provisions, the special provisions shall take precedence over and be used in lieu of the conflicting portions. 

 
 
1-1.02 DEFINITIONS AND TERMS 

As used in the contract documents, unless the contract otherwise requires, the following terms have the following 
meaning: 

 
APPROVAL OF THE CONTRACT – Execution of the contract by the County of EL Dorado Board of Supervisors. 
 
CALTRANS - The State of California Department of Transportation. 
 
CONTRACTOR - Contractor responsible for constructing the Rubicon Trail at Ellis Creek Bridge Replacement 

Project. 
 
COUNTY – The County of El Dorado, a political subdivision of the State of California 

 
DOT / DEPARTMENT / DEPARTMENT OF TRANSPORTATION / RECIPIENT - The Department of 

Transportation as created by the Board of Supervisors for the County of El Dorado. 
 
US DOT – The United States of America Department of Transportation. 
 
DEPARTMENT OF FISH AND WILDLIFE – Formerly the California Department of Fish and Game. 
 
DEPUTY DIRECTOR - The Deputy Director of Engineering, Engineering Division or Deputy Director of 

Engineering, Transportation Planning and Land Development Division, or Deputy Director of Engineering, Construction 
Division in the Department of Transportation for the County of El Dorado. 
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DIRECTOR OF TRANSPORTATION - The Director or Interim Director of Transportation in the Department of 

Transportation for the County of El Dorado. 
 
USFS – The Eldorado National Forest, a subdivision of the United States Forest Service; also known as the USDA 

Forest Service – an agency of the United States Department of Agriculture. 
 

ENGINEER / STATE HIGHWAY ENGINEER - The Director of Transportation in the Department of Transportation 
for the County of El Dorado, or his/her authorized representative (Resident Engineer).  

 
FHWA – Federal Highway Administration. 
 
LABORATORY - The established laboratory of the El Dorado County Department of Transportation or laboratories 

authorized by the Engineer to test materials and work involved in the contract. 
 
MUTCD –California Manual on Uniform Traffic Control Devices, (FHWA’s MUTCD 2003 Edition including 

Revision 1 and 2, as amended for use in California, also called the California MUTCD 2010. 
 
PLANS -The improvement plans titled “RUBICON TRAIL AT ELLIS CREEK BRIDGE REPLACEMENT 

PROJECT” approved by El Dorado County Department of Transportation and the Standard Plans.   
 
STANDARD PLANS - The May 2006 edition of the Standard Plans of the State of California, Department of 

Transportation (Caltrans). 
 
STANDARD SPECIFICATIONS - The May 2006 edition of the Standard Specifications for the State of California, 

Department of Transportation (Caltrans). 
 
STATE – The State of California, including its agencies, departments, or divisions, whose conduct or action is 

related to the work, or The County of El Dorado, a political subdivision of the STATE, and its Department of 
Transportation. 

 
All other definitions and terms are in accordance with the Standard Specifications. 

 
 

SECTION 2.  PROPOSAL REQUIREMENTS AND CONDITIONS 

 
2-1.01 GENERAL 

The bidder’s attention is directed to the provisions in Section 2, "Proposal Requirements and Conditions," of the 
Standard Specifications and these special provisions for the requirements and conditions which it must observe in the 
preparation of the proposal form and the submission of the bid.  

 
The project site is subject to limited accessibility, and generally covered in snow and non-accessible during the 

months of November through May, depending on seasonal precipitation.  It is anticipated that the project site will be 
under snow and non-accessible for inspection by potential bidders.  Therefore, the Department will provide photos of the 
site and site access as part of the Information Handout for the benefit of bidders.   

 
The first sentence of the first paragraph in Section 2-1.03, “Examination of Plans, Specifications, Contract, and Site 

of Work,” of the Standard Specifications is amended to read: 
 
“The bidder shall examine carefully the Information Handout site photos, the plans and specifications, and the 

proposal and contract forms therefor.”   
 
The first sentence of the second paragraph in Section 2-1.03, “Examination of Plans, Specifications, Contract, and 

Site of Work,” of the Standard Specifications is amended to read: 
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“The submission of a bid shall also be conclusive evidence the bidder is satisfied as to the character, quality and 
quantity of surface and subsurface materials or obstacles to be encountered insofar as the information was reasonably 
attainable from the records of the exploratory work done by the Department as shown in the bid documents, as well as 
from the plans and specifications made part of the contract.” 
 

The first sentence of the second paragraph in Section 2-1.05, "Proposal Forms," of the Standard Specifications is 
amended to read:  
 

“The Proposal form is bound together with the Notice to Bidders, Special Provisions, Agreement and 
attendant documents.”  
 

A Proposal shall be deemed “Non-Responsive” if the proposal is submitted without the entire Contract Document 
package attached.  
 

In addition to whom the bidder proposes to directly subcontract portions of the Work as required in accordance with 
Section 2-1.054, “Required Listing of Proposed Subcontractors,” of the Standard Specifications, the list of subcontractors 
shall also set forth the percentage of the bid item that will be done by each subcontractor listed.  A sheet for listing the 
subcontractors is included in the Proposal.  
 

The first sentence of the last paragraph in Section 2-1.07, "Proposal Guaranty," of the Standard Specifications is 
amended to read:  

 
The bidder's bond shall conform to the bond form included in this proposal for the project “RUBICON 

TRAIL AT ELLIS CREEK BRIDGE REPLACEMENT PROJECT”, and shall be properly filled out and 
executed.”  

 

(DO NOT DETACH THE FORM). 
 

The proposal shall be attached to and submitted with the contract documents bid package in its entirety. 

 

The form of the bidder’s bond mentioned in the last paragraph in Section 2-1.07, “Proposal Guaranty”, of the 
Standard Specifications will be found in the Proposal. The Bidder shall furnish one Bidder’s Bond in an amount 
equal to at least ten percent (10%) of the total amount bid.  

 
In accordance with Public Contract Code Section 7106, a Noncollusion Affidavit is included in the proposal.  Signing 

the proposal shall also constitute signature of the Noncollusion Affidavit.  
 

The Contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color, national origin, or sex 
in the performance of this Contract.  The Contractor shall carry out applicable requirements of Title 49 CFR (Code of 
Federal Regulations) part 26 in the award and administration of US DOT assisted contracts.  Failure by the Contractor to 
carry out these requirements is a material breach of this contract, which may result in the termination of this contract or 
such other remedy, as County deems appropriate.  Each subcontract signed by the Contractor must include this assurance. 

 
Failure of the bidder to fulfill the requirements of the special provisions for submittals required to be furnished after 

bid opening, including but not limited to escrowed bid documents, where applicable, may subject the bidder to a 
determination of the bidder's responsibility in the event it is the apparent low bidder on a future public works contracts. 

 
 
2-1.02 INCLUSION OF FEDERAL FORM 1273 CONTRACT PROVISIONS 

In accordance with Section 12.9 of Chapter 12 of the Caltrans Local Assistance Procedures Manual (LAPM), and 
Section 14 “FEDERAL REQUIREMENTS FOR FEDERAL-AID CONSTRUCTION PROJECTS” of these Contract 
Documents, the provisions of FHWA Form 1273 are required to be physically incorporated into each contract, 
subcontract and subsequent lower-tier subcontracts.  The provisions may not be incorporated by reference. 
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The prime Contractor is responsible for compliance with the requirements by all subcontractors and lower tier 
subcontractors.  Failure of the prime Contractor to comply with this requirement is grounds for County termination of the 
contract with the Contractor and debarment of the Contractor by FHWA. 
 
 
2-1.03 FEDERAL LOBBYING RESTRICTIONS 

Section 1352, Title 31, United States Code prohibits Federal funds from being expended by the recipient or any lower 
tier sub-recipient of a Federal-aid contract to pay for any person for influencing or attempting to influence a Federal 
agency or Congress in connection with the awarding of any Federal-aid contract, the making of any Federal grant or loan, 
or the entering into of any cooperative agreement. 

 
If any funds other than Federal funds have been paid for the same purposes in connection with this Federal-aid 

contract, the recipient shall submit an executed certification and, if required, submit a completed disclosure form as part 
of the bid documents. 

 
A certification for Federal-aid contracts regarding payment of funds to lobby Congress or a Federal agency is 

included in the Proposal.  Standard Form - LLL, "Disclosure of Lobbying Activities," with instructions for completion of 
the Standard Form is also included in the Proposal.  Signing the Proposal shall constitute signature of the Certification. 

 
The above-referenced certification and disclosure of lobbying activities shall be included in each subcontract and any 

lower-tier contracts exceeding $100,000.  All disclosure forms, but not certifications, shall be forwarded from tier to tier 
until received by the Engineer. 

 
The Contractor, subcontractors and any lower-tier contractors shall file a disclosure form at the end of each calendar 

quarter in which there occurs any event that requires disclosure or that materially affects the accuracy of the information 
contained in any disclosure form previously filed by the Contractor, subcontractors and any lower-tier contractors.  An 
event that materially affects the accuracy of the information reported includes: 

 
A. A cumulative increase of $25,000 or more in the amount paid or expected to be paid for influencing or 

attempting to influence a covered Federal action; or 
B. A change in the person(s) or individual(s) influencing or attempting to influence a covered Federal action; or, 

C. A change in the officer(s), employee(s), or Member(s) contacted to influence or attempt to influence a covered 
Federal action. 

 
 
2-1.04 DISADVANTAGED BUSINESS ENTERPRISE (DBE) 

This project is subject to Title 49 CFR 26.13(b): 
 
The contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract.  The contractor shall carry out applicable requirements of 49 CFR part 26 in the 
award and administration of DOT-assisted contracts.  Failure by the contractor to carry out these requirements is a 
material breach of this contract, which may result in the termination of this contract or such other remedy as the 
recipient deems appropriate. 
 
Take necessary and reasonable steps to ensure that DBEs have opportunity to participate in the contract (49 CFR 26). 
 
The Contractor shall also carry out applicable requirements of 49 CFR Part 18 in the award and administration of this 

USDOT-assisted Contract.  The applicable requirements of 49 CFR Part 18 are as follows: 
 

(a) Contracting with small and minority firms, women's business enterprise and labor surplus area firms. 
 

(1) Contractor will take all necessary affirmative steps to assure that minority firms, women's business 
enterprises, and labor surplus area firms are used when possible. 

 
(2) Affirmative steps shall include: 
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(i) Placing qualified small and minority businesses and women's business enterprises on 
solicitation lists; 

 
(ii) Assuring that small and minority businesses, and women's business enterprises are 

solicited whenever they are potential sources; 
 

(iii) Dividing total requirements, when economically feasible, into smaller tasks or quantities 
to permit maximum participation by small and minority business, and women's business 
enterprises; 

 
(iv) Establishing delivery schedules, where the requirement permits, which encourage 

participation by small and minority business, and women's business enterprises; 
 

(v) Using the services and assistance of the Small Business Administration, and the Minority 
Business Development Agency of the Department of Commerce; and 

 
(vi) Requiring the prime contractor, if subcontracts are to be let, to take the affirmative steps 

listed in paragraphs (a)(2) (i) through (v) of this section. 
 

Bidder will take all necessary affirmative steps to assure that minority firms, women’s business enterprises and labor 
surplus area firms are used when possible.   

 
To ensure equal participation of DBEs provided in 49 CFR 26.5, the County shows a goal for DBEs. 
    
Make work available to DBEs and select work parts consistent with available DBE subcontractors and suppliers. 
    
Meet the DBE goal shown in the Notice to Bidders or demonstrate that you made adequate good faith efforts to meet 

this goal. 
    
It is your responsibility to verify that the DBE firm is certified as DBE at date of bid opening.  For a list of DBEs 

certified by the California Unified Certification Program, go to: 
 
http://www.dot.ca.gov/hq/bep/find_certified.htm 
    
All DBE participation will count toward the County’s Overall DBE goal and the State's federally mandated statewide 

overall DBE goal. 
 
Credit for materials or supplies you purchase from DBEs counts towards the goal in the following manner: 
 
1. 100 percent counts if the materials or supplies are obtained from a DBE manufacturer. 
2. 60 percent counts if the materials or supplies are obtained from a DBE regular dealer. 
3. Only fees, commissions, and charges for assistance in the procurement and delivery of materials or supplies 

count if obtained from a DBE that is neither a manufacturer nor regular dealer.  49 CFR 26.55 defines 
"manufacturer" and "regular dealer." 

 
You receive credit towards the goal if you employ a DBE trucking company that performs a commercially useful 

function as defined in 49 CFR 26.55(d)(1) through (4) and (6). 
 
DBE Commitment Submittal 

Submit DBE information on the Local Agency Bidder - DBE - Commitment (Construction Contracts) Exhibit 15-G 
form included in the Proposal.  If the form is not submitted with the bid, make a copy of the form from the Proposal 
before submitting your bid. 

 
If the DBE Commitment form is not submitted with the bid, the apparent low bidder, the 2nd low bidder, and the 3rd 

low bidder must complete and submit the DBE Commitment form via or email or fax to Janel Gifford, El Dorado County 
Department of Transportation; email- Janel.Gifford@edcgov.us; FAX (530) 626-0387.  DBE Commitment form must be 
received as noted no later than 4:00 p.m. on the 4th business day after bid opening. 

13-0278 B 17 of 317



Rubicon Trail at Ellis Creek - Bridge Replacement Project County of El Dorado, DOT 
Contract No. PW 11-30572 / CIP No. 77117 Special Provisions 
March 7, 2013 Page SP-6 

 

 
Other bidders do not need to submit the DBE Commitment form unless the County requests it.  If the County 

requests you to submit a DBE Commitment form, submit the completed form within 4 business days of the request via or 
email or fax to Janel Gifford, El Dorado County Department of Transportation; email- Janel.Gifford@edcgov.us; FAX 
(530) 626-0387.   

Submit written confirmation from each DBE stating that it is participating in the contract.  Include confirmation with 
the DBE Commitment form.  A copy of a DBE's quote will serve as written confirmation that the DBE is participating in 
the contract. 

 
If you do not submit the DBE Commitment form within the specified time, the County finds your bid nonresponsive. 
 
Good Faith Efforts Submittal 

If you have not met the DBE goal, complete and submit the DBE Information - Good Faith Efforts form with the bid 
showing that you made adequate good faith efforts to meet the goal.  Only good faith efforts directed towards obtaining 
participation by DBEs will be considered.  If good faith efforts documentation is not submitted with the bid, it must be 
received by the County no later than 4:00 p.m. on the 4th business day after bid opening via or email or fax to Janel 
Gifford, El Dorado County Department of Transportation; email- Janel.Gifford@edcgov.us; FAX (530) 626-0387.   

 
If your DBE Commitment form shows that you have met the DBE goal or if you are required to submit the DBE 

Commitment form, you must also submit good faith efforts documentation within the specified time to protect your 
eligibility for award of the contract in the event the County finds that the DBE goal has not been met. 

 
Good faith efforts documentation must include the following information and supporting documents, as necessary: 
 
1. Items of work you have made available to DBE firms.  Identify those items of work you might otherwise 

perform with your own forces and those items that have been broken down into economically feasible units to 
facilitate DBE participation.  For each item listed, show the dollar value and percentage of the total contract.  It 
is your responsibility to demonstrate that sufficient work to meet the goal was made available to DBE firms. 

2. Names of certified DBEs and dates on which they were solicited to bid on the project.  Include the items of work 
offered.  Describe the methods used for following up initial solicitations to determine with certainty if the DBEs 
were interested, and the dates of the follow-up.  Attach supporting documents such as copies of letters, memos, 
facsimiles sent, telephone logs, telephone billing statements, and other evidence of solicitation.  You are 
reminded to solicit certified DBEs through all reasonable and available means and provide sufficient time to 
allow DBEs to respond. 

3. Name of selected firm and its status as a DBE for each item of work made available.  Include name, address, and 
telephone number of each DBE that provided a quote and their price quote.  If the firm selected for the item is 
not a DBE, provide the reasons for the selection. 

4. Name and date of each publication in which you requested DBE participation for the project.  Attach copies of 
the published advertisements. 

5. Names of agencies and dates on which they were contacted to provide assistance in contacting, recruiting, and 
using DBE firms.  If the agencies were contacted in writing, provide copies of supporting documents. 

6. List of efforts made to provide interested DBEs with adequate information about the plans, specifications, and 
requirements of the contract to assist them in responding to a solicitation.  If you have provided information, 
identify the name of the DBE assisted, the nature of the information provided, and date of contact.  Provide 
copies of supporting documents, as appropriate. 

7. List of efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary 
equipment, supplies, and materials, excluding supplies and equipment that the DBE subcontractor purchases or 
leases from the prime contractor or its affiliate.  If such assistance is provided by you, identify the name of the 
DBE assisted, nature of the assistance offered, and date assistance was provided.  Provide copies of supporting 
documents, as appropriate. 

8. Any additional data to support demonstration of good faith efforts. 
 
The County may consider DBE commitments of the 2nd and 3rd bidders when determining whether the low bidder 

made good faith efforts to meet the DBE goal. 
 
In accordance with 49 CFR 26.53(d) if the County determines that the apparent successful bidder failed to meet the 

Good Faith Effort requirements, the County will provide the apparent successful low bidder an opportunity for 
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administrative reconsideration before awarding the contract.  The County will provide the apparent successful low bidder 
an opportunity to submit written documentation or argument and meet in person with the reconsideration official 
concerning the issue of whether it met the goal or made adequate good faith efforts to do so.  The reconsideration official 
is someone who did not participate in the original determination that the goal or good faith effort was not met.   
 

 
2-1.05 REQUIRED LISTING OF PROPOSED SUBCONTRACTORS 

Section 2-1.054, "Required Listing of Proposed Subcontractors," of the Standard Specifications is amended to read: 

2-1.054  Required Listing of Proposed Subcontractors; Each Proposal shall have listed 
therein the name, contractor’s license number and address of each subcontractor to whom the 
bidder proposes to subcontract portions of the work in an amount in excess of 0.5 % of the total 
bid or $10,000, whichever is greater, in accordance with the Subletting and Subcontracting Fair 
Practices Act, commencing with Section 4100 of the Public Contract Code.  The Bidder shall also 
describe in the Subcontractor Listing the work to be performed by each subcontractor listed.  The 
work to be performed by the subcontractor shall be shown by listing the bid item number, bid 
item description, and portion of the work to be performed by the subcontractor in the form of a 
percentage calculated by dividing the work to be performed by the subcontractor by the 
respective bid item amount(s) (not by the total bid price).  The percentage of each bid item 
subcontracted may be submitted with the Bidder’s bid or sent via email or fax to Janel Gifford, El 
Dorado County Department of Transportation, email-Janel.Gifford@edcgov.us, Fax-(530) 626-
0387 by 4:00 p.m. on the first business day after the bid opening.  The email or fax shall contain 
the name of each subcontractor submitted with the Bidder’s bid along with the bid item number, 
bid item description, and the percentage of each bid item subcontracted, as described above.  At 
the time the contract is awarded, all listed subcontractors shall be properly licensed to perform 
their designated portion of the work.  The bidder’s attention is directed to other provisions of the 
Act related to the imposition of penalties for failure to observe its provisions by using 
unauthorized subcontractors or by making unauthorized substitutions. 

 
Forms for listing the subcontractors who will work on this Project are included in the 

Proposal section of these Contract Documents. 
 

 
2-1.06 COMPLIANCE WITH FEDERAL, STATE AND LOCAL AGENCY REQUIREMENTS 

County is relying on federal assistance or grants as well as on state funds for all or a portion of the funding for the 
Work to be provided under this Contract.  As a requirement of County’s use of federal and state funds, County is required 
to comply with certain federal and state contracting requirements and to extend those requirements to its third party 
contracts.  Contractor shall comply and shall require its subcontractors to comply with all applicable provisions of federal 
and state regulations, including those required by Caltrans and Federal Highway Administration (FHWA) grant funding 
requirements, regulations, and related executive orders regarding the use, expenditure, control, reporting, allowable costs 
and management of such funds as well as these requirements detailed in 49 CFR Part 18, Uniform Administrative 
Requirements for Grants and Cooperative Agreements to State and Local Governments.  Contractor shall comply and 
shall require its subcontractors to comply with the Fair Employment Practices Addendum attached as Exhibit B to the 
Draft Agreement and the Nondiscrimination Assurances attached as Exhibits C and D to the Draft Agreement of these 
Contract Documents.  Contractor shall further comply with all applicable provisions of the Caltrans Local Assistance 
Procedures Manual and the Local Assistance Program Guidelines, all Title 23 Federal requirements and all applicable 
state and federal laws, regulations and policy; procedural or instructional memoranda.  Failure of Contractor to comply 
with any federal or state provision may be the basis for withholding payments to Contractor and for such other remedies 
as may be appropriate including termination of this Contract.  Contractor shall also comply with any flow-down or third-
party contracting provisions which may be required under the federal and state regulations  and which may apply to 
Contractor’s subcontracts, if any, associated with this Contract.  Contractor shall ensure that all subcontractors submit 
certifications regarding federal lobbying activities as required by Section 1352, Title 31, United State Code and that all 
such certifications are made a part of any subcontracts entered into as a result of this Contract. 
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2-1.07 COST PRINCIPLES 

The Federal Acquisition Regulations in Title 48, CFR, Part 31 et seq. as applicable, are the governing factors 
regarding allowable elements of cost for the Work to be performed under this Contract.   
 
A. Contractor and its subcontractors shall comply with Office of Management and Budget Circular A-87, Cost 

Principles for State, Local And Indian Tribal Governments; with Federal administrative procedures pursuant to 
49 CFR, Part 18, Uniform Administrative Requirements for Grants and Cooperative Agreements to State and 
Local Governments; and with Contract Cost Principles, 48 CFR, Federal Acquisition Regulations System, 
Chapter 1, Parts 31 et seq., insofar as those regulations may apply to Contractor and its subcontractors.  This 
provision shall apply to every sub-recipient receiving funds as a Contractor or subcontractor under this Contract. 

 
B. Any expenditures for costs for which Contractor has received payment or credit that are determined by 

subsequent audit to be unallowable under Office of Management and Budget Circular A-87, 48 CFR, Parts 31 et 
seq. or 49 CFR, Part 18 are subject to repayment by Contractor to County.   

 
C. Travel and per diem reimbursements, if applicable, and third-party contract reimbursements to subcontractors 

will be allowable as project costs only after those costs are incurred and paid for by Contractor.   
 
D. Notwithstanding any other provision of the Contract Documents to the contrary, payments to Contractor for 

mileage, travel or subsistence expenses, if applicable, for Contractor’s staff or subcontractors claimed for 
reimbursement shall not exceed the lesser of (1) the rates to be paid to County employees under the current 
Board of Supervisors Travel Policy in effect at the time the expenses are incurred; or (2) the rates authorized to 
be paid to rank and file State employees under current State Department of Personnel Administration (DPA) 
rules.  If the rates claimed are in excess of those authorized DPA rates, then Contractor is responsible for the cost 
difference, and any overpayments inadvertently paid by County shall be reimbursed to County by Contractor on 
demand within thirty (30) days of such demand.   

 
E. Contractor and its subcontractors shall establish and maintain accounting systems and records that properly 

accumulate and segregate funds received under this Agreement by line item.  The accounting systems of 
Contractor and all subcontractors shall conform to Generally Accepted Accounting Principles (GAAP), shall 
enable the determination of incurred costs at interim points of completion, and shall provide support for 
reimbursement of payment vouchers or invoices. 

 
 

2-1.08 BID PROTEST PROCEDURE 

The protest procedure is intended to handle and resolve disputes related to the bid award for this project pursuant to 
Title 49 Code of Federal Regulations Part 18 Section 18.36 (b) (12)(i)-(ii) and County of El Dorado policies and 
procedures.  A protestor must exhaust all administrative remedies with the County of El Dorado before pursuing a protest 
with a Federal Agency.  Reviews of protests by the Federal agency will be limited to: 

 
(i.) Violations of Federal law or regulations and the standards of 49 CFR Part 18 Section 18.36 (b) (12)(i)-(ii).  
Violations of State of California or local law will be under the jurisdiction of the State of California or the County of El 
Dorado; and 

 
(ii.) Violation of the County of El Dorado’s protest procedures for failure to review a complaint or protest.  Protests 
received by the Federal agency other than those specified above will be referred to the County of El Dorado. 

 
The protest procedure is an extension of the formal bid process and allows those who wish to protest the 

recommendation of an award after bid the opportunity to be heard.   
 
Policy:  Upon completion of the bid evaluation, the Department of Transportation shall notify all bidders of the 

recommendation of award, the basis therefore, and the date and time on which the recommendation for award will be 
considered and acted upon by the Board of Supervisors.  All bidders may attend the Board of Supervisors meeting at the 
time the agenda item is considered, address the Board of Supervisors, and be heard. 

 
Procedure:  If a bidder wishes to protest the award, the procedure shall be as follows: 
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1. The Department of Transportation will review the bids received in a timely fashion under the terms and conditions of 
the Notice to Bidders, and notify the bidders in writing, at the address designated in the bid, of its recommendation 
including for award or rejection of bids (“All Bidders Letter”). 

 
2. Within five (5) working days from the date of the “All Bidders Letter,” the bidder protesting the recommendation for 
award shall submit a letter of protest to and shall be received by the County of El Dorado, Department of Transportation, 
Attention Janel Gifford, 2850 Fairlane Court, Placerville, CA 95667, and state in detail the basis and reasons for the 
protest.  The bidder must provide facts to support the protest, including any evidence it wishes to be considered, together 
with the law, rule, regulation, or criteria on which the protest is based. 

 
3. If the Department of Transportation finds the protest to be valid, it may modify its award recommendations and 
notify all bidders of that decision.  If the Department of Transportation does not agree with the protest, or otherwise fails 
to resolve the protest, the Department of Transportation will notify the bid protestor and all interested parties of its 
decision and the date and time that the recommendation for award will be agendized for the Board of Supervisors’ 
consideration and action.  The Department of Transportation shall also include in its report to the Board of Supervisors 
the details of the bid protest. 

 
4. The bidder may attend the Board of Supervisors meeting at which the recommendation and bid protest will be 
considered.  The Board of Supervisors will take comment from the bidder, staff, and members of the public who wish to 
speak on the item. In the event that the bidder is not in attendance at that time, the bid protest may be dismissed by the 
Board of Supervisors without further consideration of the merits; and  

 
The decision of the Board of Supervisors on the bid protest shall be final. 

 
SECTION 3. AWARD AND EXECUTION OF CONTRACT  

 
3-1.01 GENERAL 

The bidder's attention is directed to the provisions in Section 3, "Award and Execution of Contract," of the Standard 
Specifications and these special provisions for the requirements and conditions concerning award and execution of 
contract. 
 
 
3-1.02 AWARD OF CONTRACT 

Section 3-1.01, "Award of Contract," of the Standard Specifications is amended to read: 
 

3-1.01  Award of Contract; Bids will be considered for award by the Board of Supervisors. The County of 
El Dorado reserves the right after opening bids to reject any or all bids, to waive any irregularity in a bid, or 
to make award to the lowest responsive, responsible Bidder and reject all other bids, as it may best serve the 
interests of the County.  The award of the Contract, if it be awarded, will be to the lowest, responsive, 
responsible bidder whose Proposal complies with all the requirements prescribed.  Such award, if made, will 
be made within sixty (60) days after the opening of the Proposals.  This period will be subject to extension 
for such further period as may be agreed upon in writing between the Department and the bidder concerned. 

 
All bids will be compared on the basis of the Proposal Pay Items and Bid Price Schedule of the quantities of 
work to be done. 

 
The lowest, responsive, responsible bidder shall be the responsible, responsive bidder submitting the lowest 
additive total of all the bid items and meeting all other requirements.  In the event of a discrepancy between 
the unit price bid and the extended unit total as stated on the Proposal, the amount bid for the unit price shall 
control and shall be utilized in calculating the additive total of the bid items for purposes of award, including 
revisions by Addenda, and as specified in the Proposal instructions. 

 

 

13-0278 B 21 of 317



Rubicon Trail at Ellis Creek - Bridge Replacement Project County of El Dorado, DOT 
Contract No. PW 11-30572 / CIP No. 77117 Special Provisions 
March 7, 2013 Page SP-10 

 

3-1.03 EXECUTION OF CONTRACT 

Attention is directed to the "Notice to Bidders" and "Proposal" for this Contract.  Barring some unforeseen 
irregularity, Notice of Award will be sent to the lowest responsive responsible bidder after approval by the El Dorado 
County Board of Supervisors.   

 
The successful bidder shall return the signed Contract, the Contract bonds, a California Form 590-Withholding 

Exemption Certificate, a County Payee Data Record form in lieu of Federal Form W-9-Request for Taxpayer 
Identification Number and Certification, and certificates of insurance to the Office of the Department of Transportation 
within ten (10) days, not including Saturdays, Sundays and legal holidays, of the date of  the Notice of Award of 
Contract letter.  Priority delivery or mail of these documents should be to attention Janel Gifford at the El Dorado 
County Department of Transportation, 2850 Fairlane Court, Placerville CA 95667, Janel.Gifford@edcgov.us. 

 
The failure of the successful bidder to furnish any bond required of it by law or by this Agreement, or the failure to 

execute the Contract, or the failure to provide the required insurance documents within the time fixed for the execution of 
the Contract and return of the bonds and insurance constitutes a failure to execute and return the Contract as required 
herein.  Upon such failure or refusal to return the executed Agreement, or to provide the bonds or insurance documents 
required herein, the bidder's security shall be forfeited to the County. 

 
The Engineer will provide the successful bidder 6 sets of half-size Plans, 3 sets of full-size Plans, and 6 copies of the 

Contract Documents book after approval of the Contract. 
 
 
SECTION 4. BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES 

 
4-1.01 GENERAL 

Attention is directed to the provisions in Section 8-1.06, "Time of Completion," and in Section 8-1.07, "Liquidated 
Damages," of the Standard Specifications and these special provisions. 

Section 8-1.03, “Beginning of Work” of the Standard Specifications shall not apply and shall be replaced with the 
following: 

The contract working days shall begin on the date stated in the Notice to Proceed issued by the Department of 
Transportation. 

The work shall be diligently prosecuted to completion before the expiration of SEVENTY (70) 
WORKING DAYS. 

The Contractor shall pay to the County of El Dorado the sum of ONE THOUSAND DOLLARS 
($1,000) per day, for each and every calendar day's delay in finishing the work in excess of 
SEVENTY (70) WORKING DAYS. 

 
 
4-1.02 CONSTRUCTION SCHEDULE 

Normal working hours shall be from 7:00 a.m. to 7:00 p.m. Monday through Friday.  Working hours between 8:00 
a.m. to 7:00 p.m. on Saturdays and Sundays will be allowed upon approval of the Engineer. Work will be prohibited the 
day before legal holidays after 7:00 p.m., and on legal holidays (all hours).  At the discretion of the Engineer, seasonal 
adjustments in the hours of the normal working day may be made. 

 
It is brought to the Contractor's attention that the project site is subject to a limited construction working season, and 

is generally covered in snow and non-accessible during the months of November thru May, depending on seasonal 
precipitation.  Attention is directed to "Supplemental Project Information" of the special provisions. 
 

The contract time will be extended one (1) working day for each working day (Monday through Friday, excluding 
legal holidays) that the Contractor's operations are suspended due to weather condition.  No time extensions will be 
allowed for weekends or holidays where the Contractor's operations are suspended due to weather condition, unless the 
Contractor's operations on the working day before and after the weekend or holiday are suspended due to weather 
condition.  The Engineer has sole authority for determining time extensions pursuant to this section. 
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4-1.03 PRE-CONSTRUCTION CONFERENCE AND WEEKLY MEETINGS 

A pre-construction conference will be scheduled by the Engineer between the Engineer and the Contractor or its 
representative after the project is awarded and prior to the issuance of the Notice to Proceed.  The conference will be held 
at the Construction Office, 2441 Headington Road, Placerville to discuss the work each DBE subcontractor will perform 
and important aspects of the project and all essential matters pertaining to the prosecution and the satisfactory completion 
of the project as required, and the Contractor shall bring all required schedules and documents to the meeting. 

 
Before work can begin on a subcontract, the Department will require the Contractor to submit a completed 

“Subcontracting Request”, Exhibit 16-B of the Caltrans Local Assistance Procedures Manual (LAPM) or equivalent.  
When the Engineer receives the completed form it will be checked for agreement of the first tier subcontractors and 
DBE’s.  The Engineer will not approve the request when it identifies someone other than the DBE listed in the previously 
completed “LOCAL AGENCY BIDDER – DBE COMMITMENT (Construction Contracts) Exhibit 15-G” form or first 
tier subcontractor listed in the Subcontractors Listing form of the Proposal.  The “Subcontracting Request” will not be 
approved until any discrepancies are resolved.  If an issue cannot be resolved at that time, or there is some other concern, 
the Engineer will require the Contractor to eliminate the subcontractor in question before signing the subcontracting 
request.  A change in the DBE or first tier subcontractor may be addressed during a substitution process at a later date. 

 
Suppliers, vendors, or manufacturers listed on the “LOCAL AGENCY BIDDER – DBE COMMITMENT 

(Construction Contracts) Exhibit 15-G” form will be compared to those listed in the completed Exhibit 16-I “Notice of 
Materials to be Used”, of the LAPM or equivalent.  Differences must be resolved by either making corrections or 
requesting a substitution. 

 
Substitutions will be subject to the Subletting and Subcontracting Fair Practices Act (FPA).  The Department will 

require contractors to adhere to the provisions within Subletting and Subcontracting Fair Practices Act (State Law) 
Sections 4100-4114.  FPA requires the Contractor to list all subcontractors in excess of one half of one percent (0.5%) of 
the Contractor’s total bid or $10,000, whichever is greater.  The statute is designed to prevent bid shopping by 
contractors.  The FPA explains that a contractor may not substitute a subcontractor listed in the original bid except with 
the approval if the awarding authority. 

 
The Engineer will give the Contractor a blank Exhibit 17-F, “Final Report – Utilization of Disadvantaged Business 

Enterprises (DBE), First –Tier Subcontractors,” from the Caltrans LAPM.  This form must be completed and returned to 
the County with the Acceptance Statement which accompanies the Proposed Final Pay Estimate. 

 
         

4-1.04 PROSECUTION AND PROGRESS 

Attention is directed to the provisions of Section 8 of the Standard Specifications. 
 

The Contractor shall notify the Engineer within five (5) working days of any occurrence, which in the Contractor's 
opinion, entitles it to an extension of time for completion.  Such notice shall be in writing.  The Engineer shall 
acknowledge, in writing, receipt of any such claim by the Contractor within five (5) working days of its receipt. 
 
 
SECTION 5. GENERAL 

SECTION 5-1. MISCELLANEOUS 
 

 
5-1.01 CONTRACT BONDS 

Attention is directed to Section 3-1.02, "Contract Bonds," of the Standard Specifications and these special provisions. 
 

The performance bond shall be in a sum not less than one hundred percent (100%) of the total amount payable by the 
terms of the contract. 
 

The payment bond shall be in a sum not less than one hundred percent (100%) of the total amount payable by the 
terms of the contract. 
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5-1.02 COST REDUCTION INCENTIVE 

Attention is directed to Section 5-1.14, "Cost Reduction Incentive," of the Standard Specifications. 
 

Prior to preparing a written cost reduction proposal, the Contractor shall request a meeting with the Engineer to 
discuss the proposal in concept.  Items of discussion will also include permit issues, impact on other projects, impact on 
the project schedule, peer reviews, overall merit of the proposal, and review times required by the Department and other 
agencies. 
 

If a cost reduction proposal submitted by the Contractor, and subsequently approved by the Engineer, provides for a 
reduction in contract time, fifty percent (50%) of that contract time reduction shall be credited to the County by reducing 
the contract working days, not including plant establishment.  Attention is directed to "Beginning of Work, Time of 
Completion and Liquidated Damages" of these special provisions regarding the working days. 
 

If a cost reduction proposal submitted by the Contractor, and subsequently approved by the Engineer, provides for a 
reduction in traffic congestion or avoids traffic congestion during construction, sixty percent (60%) of the estimated net 
savings in construction costs attributable to the cost reduction proposal will be paid to the Contractor.  In addition to the 
requirements in Section 5-1.14, "Cost Reduction Incentive," of the Standard Specifications, the Contractor shall provide 
detailed comparisons of the traffic handling between the existing contract and the proposed change, and estimates of the 
traffic volumes and congestion. 

 
 
5-1.03 LABOR NONDISCRIMINATION 

Attention is directed to the following Notice that is required by Chapter 5 of Division 4 of Title 2, California Code of 
Regulations. 

 

NOTICE OF REQUIREMENT FOR NONDISCRIMINATION PROGRAM  

(GOVERNMENT CODE SECTION 12990) 
 

Attention is further directed to the "Nondiscrimination Clause", set forth in Section 7-1.01A(4), "Labor 
Nondiscrimination," of the Standard Specifications, which is applicable to all nonexempt State contracts and subcontracts, 
and to the "Standard California Nondiscrimination Construction Contract Specifications" set forth therein.  The 
specifications are applicable to all nonexempt State construction contracts and subcontracts of $5,000 or more. 

Attention is also directed to the draft Agreement contained in these Contract Documents for additional 
nondiscrimination and fair employment practices provisions that will apply to this federal-aid contract. 
 
 
5-1.04 PREVAILING WAGE REQUIREMENTS 

In accordance with the provisions of California Labor Code Sections 1770 et seq., including but not limited to 
Sections 1773, 1773.1, 1773.2, 1773.6, and 1773.7, the general prevailing rate of wages in the county in which the Work 
is to be done has been determined by the Director of the California Department of Industrial Relations.  These wage rates 
appear in the California Department of Transportation publication entitled General Prevailing Wage Rates.  Interested 
parties can obtain the current wage information by submitting their requests to the Department of Industrial Relations, 
Division of Labor Statistics and Research, PO Box 420603, San Francisco CA 94142-0603, Telephone (415) 703-4708 or 
by referring to the website at http://www.dir.ca.gov/dlsr/PWD.  The rates at the time of the bid advertisement date of a 
project will remain in effect for the life of the project in accordance with the California Code of Regulations, as modified 
and effective January 27, 1997. 

 
Copies of the general prevailing rate of wages in the county in which the Work is to be done are also on file at the 

Department of Transportation’s principal office, and are available upon request, and in case of projects involving federal 
funds, federal wage requirements as predetermined by the United States Secretary of Labor have been included in the 
Contract Documents.  Addenda to modify the Federal minimum wage rates, if necessary, will be issued as described in 
the Project Administration section of this Notice to Bidders. 
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In accordance with the provisions of Labor Code 1810, eight (8) hours of labor shall constitute a legal day's work 
upon all work done hereunder, and Contractor and any subcontractor employed under this Contract shall conform to and 
be bound by the provisions of Labor Code Sections 1810 through 1815. 

 
In the case of federally funded projects, where federal and state prevailing wage requirements apply, compliance with 

both is required.  This project is funded in whole or part by federal funds.  Contractor’s attention is directed to Section 14 
of the Special Provisions and the requirements of, and compliance with the Copeland Act (18 U.S.C. 874 and 29 CFR 
Part 3), the Davis-Bacon Act (40 U.S.C. 276a to 276a-7 and 29 CFR Part 5), and the Contract Work Hours and Safety 
Standards Act (40 U.S.C. 327-330 and 29 CFR Part 5). 

 
If there is a difference between the minimum wage rates predetermined by the Secretary of Labor and the general 

prevailing wage rates determined by the Director of the California Department of Industrial Relations for similar 
classifications of labor, Contractor and subcontractors shall pay not less than the higher wage rate.  The Department will 
not accept lower State wage rates not specifically included in the Federal minimum wage determinations.  This includes 
“helper” (or other classifications based on hours of experience) or any other classification not appearing in the Federal 
wage determinations.  Where Federal wage determinations do not contain the State wage rate determination otherwise 
available for use by Contractor and subcontractors, Contractor and subcontractors shall pay not less than the federal 
minimum wage rate which most closely approximates the duties of the employees in question. 
 
 
5-1.05 APPRENTICES 

Attention is directed to Sections 1777.5, 1777.6 and 1777.7 of the California Labor Code and Title 8, California Code 
of Regulations Section 200 et seq.  To ensure compliance and complete understanding of the law regarding apprentices, 
and specifically the required ratio thereunder, each Contractor or subcontractor should, where some question exists, 
contact the Division of Apprenticeship Standards, 455 Golden Gate Avenue, San Francisco, CA 94102, or one of its 
branch offices prior to commencement of work on the public works contract.  Responsibility for compliance with this 
section lies with the Contractor. 
 

It is County policy to encourage the employment and training of apprentices on public works contracts as may be 
permitted under local apprenticeship standards. 

 
 

5-1.06 CERTIFIED PAYROLL 

As required under the provisions of Labor Code Section 1776, the Contractor and any subcontractors shall keep 
accurate payroll records as follows: 

1. The payroll records shall show the name, address, social security number, work classification, straight time and 
overtime hours worked each day and week, and the actual per diem wages paid to each journeyman, apprentice, 
worker, or other employee employed by the Contractor or subcontractors in connection with this project. 

2. A certified copy of all payroll records enumerated above shall be available for inspection at all reasonable hours 
at the principal office of the Contractor as follows: 

a. Make available or furnish to the employee or his or her authorized representative on request. 

b. Make available for inspection or furnished upon request to a representative of the County, the State of Labor 
Standards Enforcement, and the Division of Apprenticeship Standards of the State Department of Industrial 
Relations. 

c. Make available upon request by the public for inspection or copies thereof made; provided, however, that a 
request by the public shall be made through either the County, the State Division of Labor Standards 
Enforcement, or the State Division of Apprenticeship Standards.  The requesting party shall, prior to being 
provided the records, reimburse the costs of preparation by the Contractor, subcontractor, and the entity 
through which the request was made.  The public shall not be given access to the records at the principal 
office of the Contractor. 

 
 

13-0278 B 25 of 317



Rubicon Trail at Ellis Creek - Bridge Replacement Project County of El Dorado, DOT 
Contract No. PW 11-30572 / CIP No. 77117 Special Provisions 
March 7, 2013 Page SP-14 

 

5-1.07 DISPUTES RESOLUTION 

As permitted by Public Contract Code section 20104, the County has elected to resolve any claims between the 
Contractor and the County pursuant to Article 7.1 (commencing with Section 10240) of Chapter 1 of Part 2 of the Public 
Contract Code.  Attention is directed to Section 9, “Measurement and Payment” of the Standard Specifications for the 
contract claim procedure.  The provisions of that Section constitute a non-judicial claim settlement procedure, and also 
step one of a two-step claim presentment procedure by agreement under Section 930.2 of the California Government 
Code.  Specifically, step one is compliance with the contract claim procedure in accordance with the Contract Documents, 
including, but not limited to, Section 9, “Measurement and Payment” of the Standard Specifications.  Step two is the 
filing of a timely Government Code Section 910 et seq. claim in accordance with the California Government Code.  Any 
such claim shall affirmatively indicate Contractor’s prior compliance with the contract claim procedure herein and 
previous dispositions under Section 9, “Measurement and Payment” of the Standard Specifications.  Any claim that fails 
to conform to the contract claim procedure required in step one may not be asserted in any subsequent Government Code 
Section 910 et seq. claim. 

 
As a condition precedent to arbitration or litigation, claims must first be mediated.  Mediation shall be non-binding 

and utilize the services of a mediator mutually acceptable to the parties and, if the parties cannot agree, a mediator 
selected by the American Arbitration Association from its panel of approved mediators trained in construction industry 
mediation.  All statutes of limitations shall be tolled from the date of the demand for mediation until a date two weeks 
following the mediation’s conclusion.  The cost of mediation shall be equally shared by the parties. 

 
If Contractor fails to comply with these claim procedures as to any claim, then Contractor waives its rights to such 

claim.  County shall not be deemed to waive or alter any provision of this section or Section 9, “Measurement and 
Payment” of the Standard Specifications if, at County’s sole discretion, County administers a claim in a manner not in 
accord with those provisions. 

 
These provisions shall survive termination, breach, or completion of the Contract Documents. 

 
 
5-1.08 RECORDS 

The Contractor shall maintain cost accounting records for the contract pertaining to, and in such a manner as to 
provide a clear distinction between the following six categories of costs of work during the life of the contract: 

 
A. Direct costs of contract item work. 
B. Direct costs of changes in character in conformance with Section 4-1.03C, "Changes in Character of Work," of 

the Standard Specifications. 
C. Direct costs of extra work in conformance with Section 4-1.03D, "Extra Work," of the Standard Specifications. 
D. Direct costs of work not required by the contract and performed for others. 
E. Direct costs of work performed under a notice of potential claim in conformance with the provisions in Section 

9-1.04, "Notice of Potential Claim," of the Standard Specifications. 
F. Indirect costs of overhead. 

 
Cost accounting records shall include the information specified for daily extra work reports in Section 9-1.03C, 

"Records," of the Standard Specifications.  The requirements for furnishing the Engineer completed daily extra work 
reports shall only apply to work paid for on a force account basis. 
 

The cost accounting records for the contract shall be maintained separately from other contracts, during the life of the 
contract, and for a period of not less than three (3) years after the date of acceptance of the Work.  If the Contractor 
intends to file claims against the Department, the Contractor shall keep the cost accounting records specified above until 
complete resolution of all claims has been reached. 
 
 
5-1.09 RECORDS EXAMINATION, AUDIT & RETENTION REQUIREMENTS 

Contractor shall maintain and make available to the FHWA, the US DOT, the Comptroller General of the United 
States, the State of California, the California State Auditor, and County or to any of their duly authorized representatives 
all books, papers, job cost records, detailed cost estimates, claims, and accounts, including payment, property, payroll, 
personnel, subcontractor records, and financial records related to or which arise out of the Work or under terms of this 
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Contract.  Contractor shall maintain such books, records, data and documents in accordance with generally accepted 
accounting principles and in accordance with these special provisions and federal and state requirements.  These books, 
papers, records, claims, and accounts shall be made available for examination during normal business hours and shall be 
readily available and accessible at Contractor's principal place of business in California, for audit during normal business 
hours at such place of business.  Contractor shall provide office space, photocopies and other assistance to enable audit or 
inspection representatives to conduct such audits or inspections.  This right to audit books and records directly related to 
this Contract shall also extend to any first-tier subcontractors employed under this Contract.  Contractor shall incorporate 
this provision in any subcontract entered into as a result of this Contract and shall require its subcontractors to agree to 
cooperate with the above-listed agencies by making all appropriate and relevant Project records available to those 
agencies for audit and copying. 

 
All of Contractor’s books, papers, job cost records, detailed cost estimates, claims, and accounts, including payment, 

property, payroll, personnel, subcontractor records, and financial records related to or which arise out of the work or 
under terms of this Contract shall be retained for access, inspection and/or audit by the FHWA, the US DOT, the 
Comptroller General of the United States, the State of California, the California State Auditor, County or their duly 
authorized representatives for four (4) years after the later of County’s final payment to Contractor, the final resolution of 
any claims, or all other pending matters  under this Contract are closed.  Contractor shall incorporate this provision in any 
subcontract entered into as a result of this Contract. 

 
 

5-1.10 PAYMENTS 

Attention is directed to Sections 9-1.06, "Partial Payments," and 9-1.07, "Payment After Acceptance," of the 
Standard Specifications and these special provisions. 

 

For the purpose of making partial payments pursuant to Section 9-1.06, "Partial Payments," of the Standard 
Specifications, the amount set forth for the contract items of work hereinafter listed shall be deemed to be the maximum 
value of the contract item of work for progress payment purposes: 

 
A. Construction Site Management     $30,000.00 
B. Water Pollution Control Program       $2,000.00 
C. Prepare Fugitive Dust Plan       $2,000.00 
D. Clearing and Grubbing      $30,000.00 

 

After acceptance of the contract pursuant to the provisions in Section 7-1.17, "Acceptance of Contract," of the 
Standard Specifications, the amount, if any, payable for a contract item of work in excess of the maximum value for 
progress payment purposes hereinabove listed for the item, will be included for payment in the first estimate made after 
acceptance of the contract. 

 

In determining the partial payments to be made to the Contractor, only the following listed materials will be 
considered for inclusion in the payment as materials furnished but not incorporated in the work: 

 
A. Bar Reinforcing Steel 

 
 

5-1.11 PAYMENT OF WITHHELD FUNDS 

The Department will retain 5% of the value of each progress payment (excluding mobilization payments) from each 
progress payment.  In conformance with 49 CFR 26.29 the Department will release retention incrementally as follows: 

 
1. When 25% of the total amount bid (excluding mobilization) has been completed, the Department will 

release all retention withheld up to this point; 
2. When 50% of the total amount bid (excluding mobilization) has been completed, the Department will 

release all retention withheld since the previous release; 
3. When 75% of the total amount bid (excluding mobilization) has been completed, the Department will 

release all retention withheld since the previous release. 
4. The remaining retained funds shall be retained until thirty five (35) days after recordation of the Notice of 

Acceptance.   
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Work increments deemed complete by the Engineer under this section do not affect the Contractor’s other contractual 
obligations pertaining to that work, including, but not limited to, the commencement of the warranty period or the 
Contractor’s obligation of maintenance and responsibility for that increment of work.  Relief from maintenance and 
responsibility shall be at the discretion of the Engineer and shall conform to the provisions of Section 7-1.15 “Relief 
from Maintenance and Responsibility” of the Standard Specifications. 

 
The Contractor may elect to receive one hundred percent (100%) of payments due under the Contract from time to 

time, without retention of any portion of the payment by the County, by depositing securities of equivalent value with the 
County in accordance with the provisions of Section 22300 of the California Public Contract Code.  Securities eligible for 
deposit hereunder shall be limited to those listed in Section 16430 of the Government Code, or bank or savings and loan 
certificates of deposit. 

 
Funds withheld from progress payments to ensure performance of the contract that are eligible for payment into 

escrow or to an escrow agent pursuant to Section 22300 of the Public Contract Code do not include funds withheld or 
deducted from payment due to failure of the Contractor to fulfill a contract requirement. 

 
 
5-1.12 INTEREST ON PAYMENTS 

Interest shall be payable on progress payments, payments after acceptance, final payments, extra work payments, and 
claim payments as follows: 

 
A. Unpaid progress payments, payment after acceptance, and final payments shall begin to accrue interest 30 days 

after the receipt of an undisputed and properly submitted pay request from the Contractor defined herein as the 
pay estimate prepared by the Engineer and approved by the Contract Administrator for the County. 

B. Unpaid extra work bills shall begin to accrue interest 30 days after preparation of the first pay estimate following 
receipt of a properly submitted and undisputed extra work bill.  To be properly submitted, the bill must be 
submitted within 7 days of the performance of the extra work and in conformance with the provisions in 
Section 9-1.03C, "Records," and Section 9-1.06, "Partial Payments," of the Standard Specifications.  An 
undisputed extra work bill not submitted within 7 days of performance of the extra work will begin to accrue 
interest 30 days after the preparation of the second pay estimate following submittal of the bill. 

C. The rate of interest payable for unpaid progress payments, payments after acceptance, final payments, and extra 
work payments shall be 10 percent per annum. 

D. The rate of interest payable on unpaid and undisputed claims shall be 6 percent per annum.  Interest shall begin 
to accrue 61 days after the Contractor submits to the Engineer information in sufficient detail to enable the 
Engineer to accept the claim statement. 

 
The rate of interest payable on any award in arbitration shall not exceed 6% per annum in accordance with Public 

Contract Code Section 10240.13. 
 
 

5-1.13 BUY AMERICA REQUIREMENTS 

For a Federal-aid contract, furnish steel and iron materials to be incorporated into the work that are produced in the 
United States except: 

 
1. Foreign pig iron and processed, pelletized, and reduced iron ore may be used in the domestic production of the 

steel and iron materials [60 Fed Reg 15478 (03/24/1995)] 
2. If the total combined cost of the materials does not exceed the greater of 0.1 percent of the total bid or $2,500, 

material produced outside the United States may be used 
 
Production includes: 
 
1. Processing steel and iron materials, including smelting or other processes that alter the physical form or shape 

(such as rolling, extruding, machining, bending, grinding, and drilling) or chemical composition 
2. Coating application, including epoxy coating, galvanizing, and painting, that protects or enhances the value of 

steel and iron materials 
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For steel and iron materials to be incorporated into the work, submit a Certificate of Compliance under Section 6-
1.07, "Certificates of Compliance," of the Standard Specifications that certifies all production processes occurred in the 
United States except for the above exceptions. 

 
 
5-1.14 SUBCONTRACTOR AND DBE RECORDS 

Use each DBE subcontractor as listed on the List of Subcontractors form and the Local Agency Bidder DBE 
Commitment (Construction Contracts), Exhibit 15-G, forms unless you receive authorization for a substitution. 
  

The County requests the Contractor to: 
 

1. Notify the Engineer of any changes to its anticipated DBE participation 
2. Provide this notification before starting the affected work 

 
Maintain records including: 

 
1. Name and business address of each 1st-tier subcontractor 
2. Name and business address of each DBE subcontractor, DBE vendor, and DBE trucking company, regardless of 

tier 
3. Date of payment and total amount paid to each business 

 
If you are a DBE contractor, include the date of work performed by your own forces and the corresponding value of 

the work. 
 
Before the 15th of each month, submit a Monthly DBE Trucking Verification form. 
 
If a DBE is decertified before completing its work, the DBE must notify you in writing of the decertification date.  If 

a business becomes a certified DBE before completing its work, the business must notify you in writing of the 
certification date.  Submit the notifications.  On work completion, complete a Disadvantaged Business Enterprises (DBE) 
Certification Status Change, Exhibit 17-O, form.  Submit the form with the Acceptance Statement, which accompanies 
the Proposed Final Pay Estimate. 

 
Upon work completion, complete a Final Report – Utilization of Disadvantaged Business Enterprises (DBE), First-

Tier Subcontractors, Exhibit 17-F, form.  Submit it with the Acceptance Statement, which accompanies the Proposed 
Final Pay Estimate.  The County withholds $10,000 until the form is submitted.  The County releases the withhold upon 
submission of the completed form. 

 
 

5-1.15 TRAINING 

For the Federal training program, the number of trainees or apprentices is zero. 
 
 

5-1.16 DBE CERTIFICATION STATUS 

If a DBE subcontractor is decertified during the life of the project, the decertified subcontractor shall notify the 
Contractor in writing with the date of decertification.  If a subcontractor becomes a certified DBE during the life of the 
project, the subcontractor shall notify the Contractor in writing with the date of certification.  The Contractor shall furnish 
the written documentation to the Engineer.   

 
Upon completion of the contract “Disadvantage Business Enterprises (DBE) Certification Status Change Form”, 

Form CEM-2403 (F) indicating the DBE's existing certification status shall be signed and certified correct by the 
Contractor.  The certified form shall be furnished to the Engineer with the Acceptance Statement, which accompanies the 
Proposed Final Pay Estimate. 
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5-1.17 PERFORMANCE OF SUBCONTRACTORS  

The subcontractors listed by you in your Proposal shall list therein the name and address of each subcontractor to 
whom the bidder proposes to subcontract portions of the work in an amount in excess of one-half of one percent of the 
total bid or $10,000, whichever is greater, in accordance with the Subletting and Subcontracting Fair Practices Act, 
commencing with Section 4100 of the Public Contract Code.  The bidder’s attention is invited to other provisions of the 
Act related to the imposition of penalties for a failure to observe its provisions by using unauthorized subcontractors or by 
making unauthorized substitutions. 

 
DBEs must perform work or supply materials as listed in the “Local Agency Bidder - DBE Commitment” 

(Construction Contracts) Exhibit 15–G form specified under Section 2, "Proposal Requirements and Conditions," of these 
special provisions. 

 
Do not terminate or substitute a listed DBE for convenience and perform the work with your own forces or obtain 

materials from other sources without authorization from the County. 
 
The County authorizes a request to use other forces or sources of materials if it shows any of the following 

justifications: 
 
1. Listed DBE fails or refuses to execute a written contract based on plans and specifications for the project. 
2. You stipulated that a bond is a condition of executing the subcontract and the listed DBE fails to meet your bond 

requirements. 
3. Work requires a contractor's license and listed DBE does not have a valid license under Contractors License 

Law. 
4. Listed DBE fails or refuses to perform the work or furnish the listed materials. 
5. Listed DBE's work is unsatisfactory and not in compliance with the contract. 
6. Listed DBE is ineligible to work on the project because of suspension or debarment. 
7. Listed DBE becomes bankrupt or insolvent. 
8. Listed DBE voluntarily withdraws with written notice from the Contract 
9. Listed DBE is ineligible to receive credit for the type of work required. 
10. Listed DBE owner dies or becomes disabled resulting in the inability to perform the work on the Contract. 
11. County determines other documented good cause. 
 
Notify the original DBE of your intent to use other forces or material sources and provide the reasons.  Provide the 

DBE with 5 days to respond to your notice and advise you and the County of the reasons why the use of other forces or 
sources of materials should not occur.  Your request to use other forces or material sources must include: 

 
1. 1 or more of the reasons listed in the preceding paragraph 
2. Notices from you to the DBE regarding the request 
3. Notices from the DBE to you regarding the request 
 
If a listed DBE is terminated or substituted, make good faith efforts to find another DBE to substitute for the original 

DBE.  The substitute DBE must perform at least the same amount of work as the original DBE under the contract to the 
extent needed to meet the DBE goal. 

 
The substitute DBE must be certified as a DBE at the time of request for substitution. 
 
Unless the County authorizes (1) a request to use other forces or sources of materials or (2) a good faith effort for a 

substitution of a terminated DBE, the County does not pay for work listed on the Local Agency Bidder - DBE 
Commitment (Construction Contracts) Exhibit 15-G form unless it is performed or supplied by the listed DBE or an 
authorized substitute. 

 
 

5-1.18 SUBCONTRACTING 

No subcontract releases the Contractor from the contract or relieves the Contractor of their responsibility for a 
subcontractor's work. 
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If the Contractor violates Pub Cont Code § 4100 et seq., the County may exercise the remedies provided under Pub 

Cont Code § 4110.  The County may refer the violation to the Contractors State License Board as provided under Pub 
Cont Code § 4111. 

 
The Contractor shall perform work equaling at least 30 percent of the value of the original total bid with the 

Contractor’s own employees and equipment, owned or rented, with or without operators. 
 
Each subcontract must comply with the terms and conditions of this Contract. 
 
Each subcontractor must have an active and valid State contractor's license with a classification appropriate for the 

work to be performed (Bus & Prof Code, § 7000 et seq.). 
 
Submit copies of subcontracts upon request by the Engineer. 
 
Before subcontracted work starts, submit a Subcontracting Request form. 
 
Do not use a debarred contractor; a current list of debarred contractors is available at the Department of Industrial 

Relations' Web site.   
 
In accordance with Title 2 CFR Section 1200.220 the Debarment and Suspension Provisions apply to all subcontracts 

associated with this contract.  Contractor shall require all subcontractors to execute a debarment and suspension 
certification such as the one provided in the Proposal section of these Contract Documents. 

  
Upon request by the Engineer, immediately remove and not again use a subcontractor who fails to prosecute the work 

satisfactorily. 
 
Each subcontract and any lower tier subcontract that may in turn be made shall include the "Required Contract 

Provisions Federal-Aid Construction Contracts" in Section 14 of these special provisions.  Noncompliance shall be 
corrected.  Payment for subcontracted work involved will be withheld from progress payments due, or to become due, 
until correction is made.  Failure to comply may result in termination of the contract. 

 
    

5-1.19 PROMPT PROGRESS PAYMENT TO SUBCONTRACTORS 

 
Attention is directed to Section 7108.5 of the Business and Professions Code, which requires a prime contractor or 

subcontractor to pay any subcontractor not later than ten (10) days of receipt of each progress payment unless otherwise 
agreed to in writing.  In addition, Federal Regulation (49CFR 26.29) requires a prime contractor or subcontractor to pay a 
subcontractor no later than thirty (30) days after receipt of each payment, unless any delay or postponement of payment 
among the parties takes place only for good cause and with the prior written approval of County.  Any violation of 
Section 7108.5 shall subject the violating contractor or subcontractor to the penalties, sanction and other remedies of that 
section.  This requirement shall not be construed to limit or impair any contractual, administrative, or judicial remedies 
otherwise available to the contractor or subcontractor in the event of a dispute involving late payment or nonpayment by 
the prime contractor, deficient subcontract performance, or noncompliance by a subcontractor. 

 
Prime contractors shall include in their subcontracts language providing that prime contractors and subcontractors 

will use appropriate alternative dispute resolution mechanisms to resolve payment disputes.  
 
 

5-1.20 PROMPT PAYMENT OF WITHHELD FUNDS TO SUBCONTRACTORS 

The Department shall hold retainage from the prime Contractor and shall make prompt and regular incremental 
acceptances of portions, as determined by the Department, of the contract work and pay retainage to the prime Contractor 
based on these acceptances in accordance with “Payment of Withheld Funds” of these special provisions.  The prime 
Contractor or subcontractor shall return all monies withheld in retention from the subcontractor within 30 days after 
receiving payment for work satisfactorily completed and accepted including incremental acceptances of portions of the 
contract work by the Department.  Federal law (49CFR26.29) requires that any delay or postponement of payment over 
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30 days may take place only for good cause and with the Department’s prior written approval.  Any violation of this 
provision shall subject the violating Contractor or subcontractor to the penalties, sanctions, and remedies specified in 
Section 7108.5 of the California Business and Professions Code.  This requirement shall not be construed to limit or 
impair any contractual, administrative, or judicial remedies otherwise available to the prime contractor or subcontractor in 
the event of a dispute involving late payment or nonpayment by the prime contractor, deficient subcontract or 
performance, and/or noncompliance by a subcontractor.   

 
 

5-1.21 REPORTING 

In order to monitor the progress of projects funded in whole or in part by federal funds, federal agencies rely heavily 
on inspection data.  Inspections by the County shall be performed on a regular basis and data compiled in report form, as 
necessary, in conformance with 49CFR 18.40(c).  Information to be supplied by the Contractor shall be reported to the 
County on an as-requested basis.  

 
 

5-1.22 COPYRIGHTS, TRADEMARKS, AND PATENTS  

This project will be funded, in part, with federal funds.  The USDOT reserve a royalty-free, non-exclusive, and 
irrevocable license to reproduce, publish or otherwise use, and to authorize others to use, for Federal Government 
proposes: 
 

a) The copyright in any work developed under a grant, sub-grant, or contract under a grant or subgrant; 
 

b) Any rights of copyright to which a grantee, subgrantee or a contractor purchases ownership with grant support; 
and 

 
c) The patent rights to any discovery or invention which arises or is developed in the course of or under such 

contract. 
 
 

5-1.23 UTILITIES 

The County has determined that no utilities exist within the project area. 
 

 
5-1.24 PUBLIC SAFETY 

The Contractor shall provide for the safety of traffic and the public in conformance with the provisions in 
Section 7-1.09, "Public Safety," of the Standard Specifications and these special provisions. 

 
 
5-1.25 TESTING 

Testing of materials and work shall conform to the provisions in Section 6-3, "Testing," of the Standard 
Specifications and these special provisions. 
 

Whenever the provisions of Section 6-3.01, "General," of the Standard Specifications refer to tests or testing, it shall 
mean tests to assure the quality and to determine the acceptability of the materials and work. 
 

The Engineer will deduct the costs for testing of materials and work found to be unacceptable, as determined by the 
tests performed by the Department, and the costs for testing of material sources identified by the Contractor which are not 
used for the work, from moneys due or to become due to the Contractor.  The amount deducted will be determined by the 
Engineer. 

 
 

5-1.26 REMOVAL OF ASBESTOS AND HAZARDOUS SUBSTANCES 

When the presence of asbestos or hazardous substances is not shown on the plans or indicated in the specifications 
and the Contractor encounters materials which the Contractor reasonably believes to be asbestos as defined in Section 
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25914.1 of the Health and Safety Code or a hazardous substance as defined in Section 25117 of the Health and Safety 
Code, and the asbestos or hazardous substance has not been rendered harmless, the Contractor may continue work in 
unaffected areas reasonably believed to be safe.  The Contractor shall immediately cease work in the affected area and 
report the condition to the Engineer in writing. 
 

In conformance with Section 25914.1 of the Health and Safety Code, removal of asbestos or hazardous substances 
including exploratory work to identify and determine the extent of the asbestos or hazardous substance will be performed 
by separate contract. 
 

If delay of work in the area delays the current controlling operation, the delay will be considered a right of way delay 
and the Contractor will be compensated for the delay in conformance with the provisions in Section 8-1.09, "Right of 
Way Delays," of the Standard Specifications. 

 
 

5-1.27 SOUND CONTROL REQUIREMENTS 

Sound control shall conform to these special provisions, and Section 7-1.01I “Sound Control Requirements” shall not 
apply. 
 

Sound Level Criteria 
 
The maximum allowable noise exposure shall be as specified in the following tables for work within the community 

types and land use designations as follows: 
 
The work is located in a Rural Region with Natural Resources. 
 

MAXIMUM ALLOWABLE NOISE EXPOSURE FOR NONTRANSPORTATION NOISE SOURCES 
IN RURAL REGIONS–CONSTRUCTION NOISE 

Land Use Designation  Time Period 
Noise Level (dB)  

L
eq

 L
max

 

Rural Land, Natural Resources, Open Space, and 
Agricultural Lands (RR, NR, OS, AL)  

   

7 p.m.–7 a.m. 60 70 

   

 

The noise level requirement shall apply to the equipment on the job or related to the job measured at the affected 
building facade, including but not limited to trucks, transit mixers or transient equipment that may or may not be owned 
by the Contractor.  The use of loud sound signals shall be avoided in favor of light warnings except those required by 
safety laws for the protection of personnel. 

 
As directed by the Engineer, the Contractor shall implement appropriate additional noise mitigation measures, 

including but not limited to changing the location of stationary construction equipment, shutting off idling equipment, 
rescheduling Contractor’s activity, notifying adjacent residents in advance of construction work, and installing acoustic 
barriers around stationary construction noise sources such that noise from construction does not exceed the limits 
specified above. If the existing background noise levels exceed the values above, then the limit for construction noise may 
be increased from the background noise level by the same percentage that the background noise level exceeds the values 
above. 

 
Full compensation for conforming to the requirements of this section shall be considered as included in the prices 

paid for the various contract items of work and no additional compensation will be allowed therefor. 
 
 

5-1.28 PROJECT APPEARANCE 

The Contractor shall maintain a neat appearance to the work. 
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In areas visible to the public, the following shall apply: 
  

A.  When practicable, broken concrete and debris developed during clearing and grubbing shall be disposed of 
concurrently with its removal.  If stockpiling is necessary, the material shall be removed or disposed of weekly.  

 
B.  Trash bins shall be furnished for debris from structure’s construction.  Debris shall be placed in trash bins 

daily.  Forms or false work that are to be re-used shall be stacked neatly concurrently with their removal.  Forms 
and false work that are not to be re-used shall be disposed of concurrently with their removal. 

 
Full compensation for conforming to the provisions in this section, not otherwise provided for, shall be considered as 

included in prices paid for the various contract items of work and no additional compensation will be allowed therefor. 
 

 
5-1.29 RELATIONS WITH CALIFORNIA DEPARTMENT OF FISH AND WILDLIFE  

A portion of this project is located within the jurisdiction of the California Department of Fish and Wildlife.  An 
agreement regarding a stream or lake has been entered into by the County and the Department of Fish and Wildlife.  The 
Contractor shall be fully informed of the requirements of this agreement as well as rules, regulations, and conditions that 
may govern the Contractor's operations in these areas and shall conduct the work accordingly.  If there are any conflicts 
between this agreement and these special provisions the special provisions shall apply. 

 
The Contractor shall notify the Engineer two weeks prior to beginning work. 
 
A copy of the Streambed Alteration Agreement is included in Appendix D of the contract documents.  Should any 

provision of the Streambed Alteration Agreement conflict with the special provisions, the special provisions shall govern. 
 
The Contractor shall sign the Department’s copy of the Streambed Alteration Agreement in acceptance of the terms 

and conditions that the Contractor is required to follow.   
 
It is unlawful for any person to divert, obstruct or change the natural flow of the bed, channel or bank of a stream, 

river or lake without first notifying the Department of Fish and Wildlife, unless the project or activity is noticed and 
constructed in conformance with conditions imposed under Fish and Wildlife Code Section 1602. 

 
Attention is directed to Sections 7-1.01, "Laws to be Observed," 7-1.01G, "Water Pollution," of the Standard 

Specifications, and Section 7 "Indemnification and Insurance," of these special provisions. 
 
The provisions of this section shall be made a part of every subcontract executed pursuant to this contract. 
 
Full compensation for conforming to the requirements of this section, not otherwise provided for, shall be considered 

as included in the contract prices paid for the various items of work and no additional compensation will be allowed 
therefor. 

 
 

5-1.30 BIRD PROTECTION 

GENERAL 

This work includes protecting migratory birds and birds of prey (raptors), their occupied nests, and their eggs. 
 
REGULATORY REQUIREMENTS 

The Federal Migratory Bird Treaty Act (MBTA) (16 USC §703-711.), 50 CFR 10, and Fish & Game Code §3503, 
§3513, and §3800, protect migratory and nongame birds, their occupied nests, and their eggs. 

 
The Federal Endangered Species Act of 1973 (16 USC §1531,§1543) and California Endangered Species Act (Fish & 

Game Code §2050-§2115.5) prohibit the take of listed species and protect occupied and unoccupied nests of threatened 
and endangered bird species. 
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The Bald and Golden Eagle Protection Act (16 USC §668) prohibits the destruction of bald and golden eagles and 
their occupied and unoccupied nests. 

 
PRECONSTRUCTION SURVEYS AND NEST PROTECTION 

When construction or tree falling activities shall occur during the nesting season (February 15th  through September 
15th), the County’s biologist will conduct two separate preconstruction surveys for active nests within a 500 feet of the 
biological study area.  The first survey shall occur no more than 30 days prior to start of construction, and the second 
survey shall occur no more than 1 week prior to start of construction.  If no active nests are found, then no additional 
avoidance and minimization measures will be necessary, and construction may proceed as planned.   

 
If an active nest of a bird of prey or MBTA bird is found, the biologist shall establish a minimum 250 foot 

Environmentally Sensitive Area (ESA) around the nest if the nest is of a bird of prey, and a minimum 100 foot ESA 
around the nest if the nest is of a MBTA bird other than a bird of prey.  The biologist and the Engineer will coordinate 
with the California Department of Fish and Wildlife regarding the ESA established around the active nest(s) and 
determination of the best course of action necessary to avoid nest abandonment or take of individuals.  No construction 
activity shall be allowed in the ESA until the biologist determines that the nest is no longer active, or unless monitoring 
determines that a smaller ESA will protect the active nest.  The ESA may be reduced if the biologist monitors the 
construction activities and determines that no disturbance to the active nest is occurring.  The size of suitable buffers 
depends on the species of bird, the location of nest relative to the project, project activities during the time the nest is 
active, and other project specific conditions. 

 
Construction work beginning during the non-nesting season, and continuing into the nesting season shall not be 

subject to these measures. 
 
MEASUREMENT AND PAYMENT 

The cost for conforming to all the provisions in this section, including protection measures such as the establishment 
of a buffer around active nests and installation of temporary fence (Type ESA), as ordered by the Engineer, will be paid 
for as extra work as provided in Section 4-1.03D of the Standard Specifications. 

 
A delay to the controlling operation due to migratory or nongame birds or their nests will be considered a temporary 

suspension of work under Section 8-1.05, "Temporary Suspension of Work," of the Standard Specifications.  Adjustments 
will be made for delays that the Engineer determines are not due to the Contractor's failure to perform the provision of the 
contract in the same manner as for suspensions due to unsuitable weather in Section 8-1.05. 
 
 
5-1.31 FIRE PLAN 

The Contractor shall cooperate with local fire prevention authorities in eliminating hazardous fire conditions and 
shall implement the following fire plan under the direction of the Engineer: 

 
1. The Contractor shall be responsible for: 
 

1.1. Obtaining the phone numbers of the nearest fire suppression agency, California Department of Forestry 
and Fire Protection (Cal Fire) Unit Headquarters, United States Forest Service (USFS) Ranger District 
office, and U.S Department of Interior (USDI) Bureau of Land Management (BLM) Field Office and 
providing these phone numbers to the Engineer before any work begins. 

1.2. Immediately reporting to the nearest fire suppression agency fires occurring within the limits of the 
project. 

1.3. Preventing project personnel from setting open fires not part of the work, unless the Fire Danger Rating is 
at "Low," or the determination of the Fire Danger Rating is suspended or, if in an area not covered by the 
Fire Danger Rating, the Engineer determines that the fire hazard is negligible. 

1.4. Preventing the escape of fires caused directly or indirectly as a result of project operations and 
extinguishing these fires. 

 
2. Except for motor trucks, truck tractors, buses and passenger vehicles, the Contractor shall equip all hydro-carbon 

fueled engines, both stationary and mobile, including motorcycles, with spark arresters that meet USFS 
Standards as specified in the Forest Service Spark Arrester Guide and shall maintain the spark arresters in good 
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operating condition.  Spark arresters are not required by the Cal Fire, BLM, or the USFS on equipment powered 
by properly maintained exhaust-driven turbo-charged engines or when equipped with scrubbers with properly 
maintained water levels.  The Forest Service Spark Arrester Guide is available at the District Offices. 

3. Toilets shall have a metal ashtray, at least 6 inches in diameter by 8 inches deep, half-filled with sand and within 
easy reach of anyone utilizing the facility. 

4. Equipment service areas, parking areas and gas and oil storage areas shall be located so that there is no 
flammable material within a radius of at least 50 feet of these areas.  Small mobile or stationary engine sites shall 
be cleared of flammable material for a radius of at least 15 feet from the engine. 

5. The areas to be cleared and grubbed shall be cleared, and kept clear of, flammable material such as dry grass, 
weeds, brush, downed trees, oily rags and waste, paper, cartons, and plastic waste.  Before clearing and 
grubbing, the Contractor shall clear a fire break at the outer limits of the areas to be cleared and grubbed.  Other 
fire breaks may be ordered by the Engineer and will be paid for as extra work as provided in Section 4-1.03D of 
the Standard Specifications. 

6. The Contractor shall furnish: 
 

6.1. One shovel and one fully charged fire extinguisher UL rated at 4 B:C or more on each truck, personnel 
vehicle, tractor, grader, or other heavy equipment. 

6.2. One shovel and one back-pack 5-gallon water-filled tank with pump for each welder. 
6.3. One shovel or one chemical pressurized fire extinguisher, fully charged, for each gasoline-powered tool, 

including but not limited to chain saws, soil augers, rock drills, etc.  The required fire tools shall, at no 
time, be farther than 25 feet from the point of operation of the power tool.  Fire extinguishers shall be of 
the type and size required by the California Public Resource Code, Section 4431, and the California 
Administrative Code, Title 14, Section 1234. 

6.4. Shovels shall be size "O" or larger and shall be not less than 46 inches in length. 
 

7. The Contractor shall furnish a pickup truck and driver that will be available for fire control during working hours 
and as specified herein. 

 
7.1. The truck shall be equipped with 10 shovels, 5 axes, 2 back-pack 5-gallon water-filled tanks with pumps, 

or other fire tools substituted on a one to one basis at the option of the Contractor and approved by the 
Engineer. 

7.2. The truck shall be equipped with a 100-gallon tank of water with a gasoline motor powered pump and 
100 feet of 3/4-inch hose on a reel. 

7.3. In addition to being available at the site of the work, the truck and operator shall patrol the area of 
construction for not less than one-half hour after the shutdown of the work. 

 
The Contractor shall obtain daily the Adjective Fire Danger Rating for the project area from the nearest Cal Fire Unit 

Headquarters, USFS Ranger District office, or BLM Field Office.  Cal Fire, USFS, and BLM have established a standard 
adjective description for 5 levels of fire danger for use in public information releases and fire protection signing: 

 
Adjective Fire Danger Rating 
Rating Color Code 
Low Green 

Moderate Blue 
High Yellow 

Very High Orange 
Extreme Red 

 
If the Fire Danger Rating reaches "Very High," the following conditions will prevail: 
 
1. Falling of dead trees or snags shall be discontinued. 
2. No open burning will be permitted; fires shall be extinguished. 
3. Welding shall discontinued except in an enclosed building or within an area cleared of flammable material for a 

radius of 15 feet. 
4. Blasting shall be discontinued. 
5. Smoking will be permitted only in automobiles and cabs of trucks equipped with an ashtray or in cleared areas 

immediately surrounded by a fire break, unless prohibited by other authority. 
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6. Vehicular travel will be restricted to cleared areas except in case of emergency. 
 
If the Fire Danger Rating reaches "Extreme," the following precautions shall be taken in addition to the conditions 

specified above: 
 
1. Work of a nature which could start a fire shall require that properly equipped fire guards be assigned to such 

operation for the duration of the work. 
2. Smoking will be permitted only in automobiles and truck cabs equipped with an ashtray, unless prohibited by 

other authority. 
 
If the project is shut down or partially shut down on account of hazardous fire conditions, working days during such 

period will be determined in the same manner as provided in Section 8-1.06, "Time of Completion," of the Standard 
Specifications for inclement weather. 

 
If field and weather conditions become such that the determination of the Fire Danger Rating is suspended, these 

provisions will not be enforced for the period of the suspension of the determination of the Fire Danger Rating.  The 
Engineer will notify the Contractor of the dates of the suspension and resumption of the determination of the Fire Danger 
Rating. 

 
Full compensation for conforming to the provisions herein shall be considered as included in the prices paid for the 

various contract items of work and no separate payment will be made therefor. 
 
 

5-1.32 RELATIONS WITH CALIFORNIA REGIONAL WATER QUALITY CONTROL BOARD 

This project lies within the boundaries of the Central Valley Regional Water Quality Control Board (RWQCB). 
 
The NPDES permit that regulates this project, as referenced above, is referred to in this section as the "permit." 
 
This project shall conform to the permit and modifications thereto.  The Contractor shall maintain a copy of the 

permit at the project site and shall make them available during construction. 
  
The Contractor shall know and comply with provisions of Federal, State, and local regulations and requirements that 

govern the Contractor's operations and storm water and non-storm water discharges from the project site and areas of 
disturbance outside the project limits during construction.  Attention is directed to Sections 7-1.01, "Laws to be 
Observed," 7-1.11, "Preservation of Property," 8-1.10 “Utility and Non-Highway Facilities,” and 9-1.055 "Penalty 
Withholds," of the Standard Specifications, and Section 7 "Indemnification and Insurance,” of these special provisions. 

 
The Contractor shall notify the Engineer immediately upon request from the regulatory agencies to enter, inspect, 

sample, monitor, or otherwise access the project site or the Contractor's records pertaining to water pollution control 
work.  The Contractor and the Department shall provide copies of correspondence, notices of violation, enforcement 
actions, or proposed fines by regulatory agencies to the requesting regulatory agency. 
 

 
5-1.33 RELATIONS WITH ELDORADO NATIONAL FOREST 

The project lies within the boundaries of the Eldorado National Forest.  The Contractor’s attention is directed to the 
following permits for which the Department has obtained from the Forest Service: 

 
1. U.S. Department of Agriculture Forest Service “Road Use Permit”, as included in Appendix D. 
2. U.S. Department of Agriculture Forest Service “Special Use Permit”, as included in Appendix D. 
 

The Contractor shall be fully informed of the conditions of these permits that may govern the Contractor’s operations 
in these areas and shall conduct the work accordingly.  If there are any conflicts between the conditions of these permits 
and these special provisions the special provisions shall apply. 

 
In addition to the conditions of these permits, all off-road equipment to be used for project construction shall be 

washed before moving into the project area so that the equipment is free of soil, seeds, vegetative material, or other debris 
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that could contain or hold seeds of noxious weeds.  “Off-road equipment” includes all logging and construction 
equipment and such brushing equipment as brush hogs, masticators, and chippers; it does not include log trucks, chip 
vans, service vehicles, water trucks, pickup trucks, and similar vehicles not intended for off-road use.  Equipment will be 
considered clean when visual inspection does not reveal soil, seeds, plant material, or other such debris.  Disassembly of 
equipment components or specialized inspection equipment is not required. 

 
The Contractor shall prepare a noxious weed plan for surveying, preventing, reporting, controlling, and monitoring 

noxious weed populations on the authorized areas of the Forest Service Special Use Permit.  These measures may include, 
where appropriate, equipment inspection for soil, seeds, and vegetative matter, equipment cleaning, and use of weed-free 
materials (soil, gravel, straw, mulch) and seed mixes.  A current list of noxious weeds of concern is available at the Forest 
Supervisor’s Office.  The noxious weed plan shall be submitted to the Engineer within ten (10) days of performing 
clearing and grubbing work, including tree removal. 

 
Except as otherwise provided, full compensation for conforming to the conditions herein shall be considered as 

included in the prices paid for the various contract items of work and no separate payment will be made therefor. 
 
 

5-1.34 STORAGE OF MATERIALS 

Attention is directed to the provisions of Section 6-1.03, “Storage of Materials,” of the Standard Specifications and 
these special provisions.   

 
The Contractor shall not store any materials, equipment, supplies, or the like in “environmentally sensitive” areas as 

shown on the plans or as determined by the Engineer. 
 
Materials shall be stored so as to ensure the preservation of their quality and fitness for the work.  When considered 

necessary by the Engineer, they shall be placed on wooden platforms or other hard, clean surfaces, and not directly on the 
ground, and/or they shall be placed under cover.  Stored materials shall be located so as to facilitate prompt inspection.  
Private property shall not be used for storage purposes without the written permission of the owner or lessee.  The 
Contractor shall be responsible for appropriate security of the storage area to protect property and persons. 

 
 

5-1.35 RESPONSIBILITY TO OTHER ENTITIES 

The Contractor shall be responsible for any liability imposed by law and for injuries to or death of any person 
including, but not limited to, workers and the public or damage to property, and shall indemnify and save harmless any 
county, city or district, its officers and employees connected with the work, within the limits of which county, city or 
district the work is being performed, all in the same manner and to the same extent conforming to the provisions in 
Section 7 of these special provisions, and Article 5 of the Agreement, for the protection of the County and all officers and 
employees thereof connected with the work. 

 
 

5-1.36 CONTRACTOR'S RESPONSIBILITY FOR MATERIALS 

The Contractor shall be responsible for the condition of all materials, which it has furnished, and shall replace at its 
own expense all such material found to be defective or which has been damaged after delivery.  This includes the 
replacement of material which is found to be defective at any time prior to expiration of the guarantee period.  

 
 

5-1.37 PRESERVATION OF PROPERTY 

Attention is directed to Section 7-1.11, "Preservation of Property," of the Standard Specifications and these special 
provisions. 

 
Unless noted otherwise on the plans, all existing trees are to remain in place and shall not be damaged or removed, 

unless directed by the Engineer.  Trees, shrubs and other plants, that are not to be removed as shown on the plans or 
specified in these special provisions, and are injured or damaged by reason of the Contractor's operations, shall be 
replaced by the Contractor at his expense.  The minimum size of tree replacement shall be 24 inch box and the minimum 
size of shrub replacement shall be 15-gallon.  Replacement ground cover plants shall be from flats and shall be planted 
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12 inches on center.  Replacement planting shall conform to the requirements in Section 20-4.07, "Replacement," of the 
Standard Specifications.  The Contractor shall water replacement plants in conformance with the provisions in 
Section 20-4.06, "Watering," of the Standard Specifications.  The Contractor will be responsible for watering and 
establishment of any replaced plants for a period of 1 year from the date of planting. 

 
Damaged or injured plants shall be removed and disposed of in conformance with the provisions in 

Section 7-l.13,"Disposal of Material Outside the Highway Right of Way," of the Standard Specifications.  At the option 
of the Contractor, removed trees and shrubs may be reduced to chips.  The chipped material shall be spread within the 
highway right of way at locations designated by the Engineer. 

 
 
5-1.38 SUPPLEMENTAL PROJECT INFORMATION 

Supplemental project information available on the Department’s website are: 
1. Foundation Investigation, Rubicon Trail at Ellis Creek, prepared by Taber Consultants, dated December 2009. 
2. Drainage Report, Ellis Creek, prepared by El Dorado County DOT, dated 10-4-10. 
3.    Photos of Project Site. 
4.    Revised Standard Plans. 

 
 

5-1.39 ENVIRONMENTALLY SENSITIVE AREA 

An environmentally sensitive area (ESA) shall consist of an area within and near the limits of construction where 
access is prohibited or limited for the preservation of archaeological site or existing vegetation, or protection of biological 
habitat as shown on the plans.  The Engineer will determine the exact location of the boundaries of the ESA.  No work 
shall be conducted within the ESA. 

 
Attention is directed to Section 7-1.01 "Laws to be Observed," and Section 7-1.04 "Permits and Licenses," of the 

Standard Specifications regarding State and Federal regulations, permits, or agreements which pertain to an ESA. 
 
Prior to beginning work, the boundaries of the ESA shall be clearly delineated by the placement of temporary fence 

(Type ESA). 
 
The Contractor’s attention is directed to the areas designated “Environmentally Sensitive Areas” and to State and 

Federal regulations that may pertain to such areas. These areas are protected and no entry by the Contractor for any 
purpose will be allowed unless specifically authorized in writing by the County. 

 
The Contractor shall give his employees and subcontractors written notice to ensure that all forces are aware that 

vehicle access, storage or transport of materials or equipment, or other project related activities are prohibited within the 
boundaries of ESA unless the Contractor receives written approval from the Engineer. 

 
The Contractor shall mitigate damage or impacts to the ESA caused by the Contractor's operations, at the 

Contractor's expense.  If the Engineer determines mitigation work will be performed by others, or if mitigation fees are 
assessed the Department, deductions from moneys due or to become due the Contractor will be made for the mitigation 
costs. 

 
The Contractor shall notify the County two weeks prior to the start of any construction activity so the County can 

arrange to have its biologist conduct a preconstruction survey of the Biological Study Area (BSA) for the Sierra Nevada 
Yellow-Legged Frog (SNYLF).  The County’s biologist will be on-site during clearing and grubbing activities in the 
riparian corridor to ensure that no SNYLF is present. In the event that a SNYLF is observed during construction activities 
within the creek, activities will cease and the County will contact the biologist. Construction activities will not resume 
until either the frog leaves the area of construction or the biologist contacts the Department of Fish and Wildlife, U.S. 
Fish and Wildlife Service, and the Forest Service for permission to move the frog.   If delays occur for this reason, the 
delays shall be considered Right-of-Way delays and addressed accordingly.   

 
The cost for implementing all required protection measures described herein, in the event that a SNYLF or other 

special-status species is observed in the construction area will be paid for as extra work as provided in Section 4-1.03D of 
the Standard Specifications. 
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5-1.40 UTILITIES REQUIRED BY CONTRACTOR 

All water, electric current, telephone, or other utility service, including portable sanitary facilities, required by the 
Contractor during construction shall be furnished at Contractor’s own expense. 

 
 

5-1.41 FINAL INSPECTION AND ACCEPTANCE OF THE CONTRACT 

Section 7-1.17, “Acceptance of Contract” of the Standard Specifications is amended to read: 

When the Engineer has made the final inspection and determines that the contract work, other than the work 
associated with outstanding plant establishment work, has been completed in all respects in accordance with the 
plans and specifications, the Engineer will recommend to the Board of Supervisors that the contract be accepted 
and the Notice of Acceptance be recorded to accept the contract, and immediately upon and after the acceptance 
by the Board of Supervisors, notwithstanding Section 7-1.15 “Relief From Maintenance and Responsibility” of 
the Standard Specifications, the Contractor will be relieved of the duty of maintaining and protecting the work as 
a whole, and the Contractor will not be required to perform any further work thereon except work required under 
“Guarantee,” of these Special Provisions; and the Contractor shall be relieved of the responsibility for injury to 
persons or property or damage to the work which occurs after the formal acceptance by the Board of 
Supervisors. 

 
5-1.42 GUARANTEE 

GENERAL 

The Contractor shall guarantee the work is in accordance with contract requirements and remains free from 
substantial defects in materials and workmanship for a period of one year after contract acceptance.  For certain portions 
of the work where the Director relieves the Contractor of responsibility in accordance with Section 7-1.15, "Relief from 
Maintenance and Responsibility," of the Standard Specifications, the guarantee period starts on the relief date and ends 
one year therefrom. 
 

Substantial defects in materials and workmanship means defective work objectively manifested by damaged, 
displaced, or missing parts or components and workmanship resulting in improper function of materials, components, 
equipment, or systems, as installed or manufactured by the Contractor, subcontractor, supplier, or manufacturer. 

 
During the guarantee period, the Contractor shall repair or replace contract work and associated work which is not in 

accordance with contract requirements or has substantial defects in materials and workmanship.  The Contractor shall 
perform the corrective work with no expense to the Department other than State-provided field inspection services. 

 
The guarantee of work excludes damage or displacement that is outside the control of the Contractor and caused by 

normal wear and tear, improper operation, insufficient maintenance, abuse, unauthorized modification, or natural disaster 
as described in Section 7-1.165, "Damage by Storm, Flood, Tsunami or Earthquake," of the Standard Specifications. 
 

The Contractor shall have the same insurance coverage during corrective work operations as prior to contract 
acceptance, in accordance Section 7, "Contractor’s Insurance" of these special provisions. 

 
The contract bonds furnished in accordance with Section 3-1.02, "Contract Bonds," of the Standard specifications 

must remain in full force and effect during the guarantee period and until all corrective work is complete. 
 
In the case of conflict between this guarantee provision and any warranty provision included in the contract, the 

warranty provision shall govern for the specific construction product or feature covered. 
 
CORRECTIVE WORK 

During the guarantee period the Department will monitor performance of the highway facilities completed by the 
Contractor and will perform a thorough review of the contract work at least 60 days before the expiration of the one-year 
guarantee. 

 

13-0278 B 40 of 317



Rubicon Trail at Ellis Creek - Bridge Replacement Project County of El Dorado, DOT 
Contract No. PW 11-30572 / CIP No. 77117 Special Provisions 
March 7, 2013 Page SP-29 

 

If the Engineer discovers contract work not in compliance with contract requirements or that has substantial defects 
in materials and workmanship, at any time during the guarantee period, a list of items that require corrective work will be 
developed and forwarded to the Contractor.  Within 15 days of receipt of a list, the Contractor shall submit to the 
Engineer a detailed plan for performing corrective work.  The work plan shall include a start to finish schedule.  It shall 
include a list of labor, equipment, materials, and any special services intended to be used.  It shall clearly show related 
work including traffic control, temporary delineation, and permanent delineation. 

 
The Contractor shall start the corrective and related work within 15 days of receiving notice from the Engineer that 

the Contractor’s work plan is approved.  The corrective work shall be diligently prosecuted and completed within the time 
allotted in the approved work plan. 

 
If the Engineer determines that corrective work, covered by the guarantee, is urgently needed to prevent injury or 

property damage, the Engineer will give the Contractor a request to start emergency repair work and a list of items that 
require repair work.  The Contractor shall mobilize within 24 hours and diligently perform emergency repair work on the 
damaged highway facilities.  The Contractor shall submit a work plan within 5 days of starting emergency repair work. 

 
If the Contractor fails to commence and execute, with due diligence, corrective work and related work required under 

the guarantee in the time allotted, the Engineer may proceed to have the work performed by State forces or other forces at 
the Contractor's expense.  Upon demand, the Contractor shall pay all costs incurred by the Department for work 
performed by State forces or other forces including labor, equipment, material, and special services. 

 
PAYMENT 

Full compensation for performing corrective work; and related work such as traffic control, temporary delineation, 
and permanent delineation, and to maintain insurance coverage and bonds, shall be considered as included in the contract 
prices paid for the various items of work and no separate payment will be made therefor. 

 
 

5-1.43 ACCESS FOR INSPECTION OF WORK 

Representatives of the County, State, and Federal agencies shall at all times have full access for inspection and 
testing of the work accomplished under this contract and the Contractor shall provide proper and safe facilities for such 
access. 

 
 

5-1.44 AREAS FOR CONTRACTOR'S USE 

Attention is directed to the provisions in Section 7-1.19, "Rights in Land and Improvements," of the Standard 
Specifications and these special provisions. 

 
The project site is located within an easement obtained by the County within the boundaries of the Eldorado National 

Forest under the jurisdiction of the U.S. Forest Service.   
Consistent with highway safety standards, the Contractor shall: 
 

1. Protect and preserve soil and vegetative cover and scenic and aesthetic values on the right-of-way outside of 
construction limits. 

2. Provide for the prevention and control of soil erosion within the right-of-way and adjacent lands that might 
be affected by the construction operation, or maintenance of the highway, and shall vegetate and keep 
vegetated with suitable species all earth cut or fill slopes feasible for revegetation or other areas on which 
ground cover is destroyed.  

Additionally the Contractor shall establish no borrow, sand, or gravel pits; stone quarry; permanent storage areas; 
sites for highway operation and maintenance facilities; camps; supply depots; or disposal areas within the right-of-
way, unless shown on approved construction plans, without first obtaining approval of the authorized Forest Officer. 
 
Access to the site crosses through Forest Service lands and utilizes forest service roads.  The Department has 

obtained a Road Use Permit from the U.S. Department of Agriculture (USDA), Forest Service pertaining to the 
Department's use of USFS roads as part of the construction of the project.  The County has obtained a Special Use Permit 
from the USDA Forest Service for the construction staging area shown on the plans.  Copies of these permits are included 
as Appendix D of the contract documents.  The Contractor shall know and comply with the conditions of the permits, 
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including washing all off-road equipment before moving into the project area to prevent the spread of noxious weeds.  
Should any provision of the Road Use Permit conflict with the special provisions, the more restrictive shall apply.  No 
additional compensation will be due to the Contractor for complying with the conditions of the Road Use Permit and the 
Special Use Permit.  Any non-typical public use of Forest Service lands or roads my require coordination and permitting 
by the Eldorado National Forest. 

 
The Contractor shall prepare an operating plan and shall cover all operations covered under the Forest Service Road 

Use and Special Use Permits.  At a minimum, the operating plan shall specify the date the use authorized by the permits 
will commence, the duration and the extent of the use, the materials that will be hauled, a traffic control plan, the names 
of the Contractor’s employees and subcontractors who will use the roads authorized by the permits on behalf of the 
Contractor, and any other information regarding the use deemed necessary by the Engineer.  The operating plan shall also 
outline the steps the Contractor will take to protect public health and safety and the environment in regards to the terms 
and conditions included in the Special Use Permit.  The operating plan shall be submitted by the Engineer and approved 
by the Forest Service District Ranger, or their designed representative prior to the commencement of operations under the 
permits, and the approved plan shall be attached to the permits as Appendix A.  If there is any change in the information 
contained in the operating plan, the Contractor shall notify the Engineer promptly in writing. 

 
The Contractor shall perform maintenance, or deposit funds sufficient to cover the cost of maintenance, 

commensurate with the Contractor’s use of the roads authorized by the Forest Service Road Use Permit.  The Contractor 
shall be entirely responsible for maintenance that is necessitated by the Contractor’s use, i.e., maintenance which would 
not be necessary if the Contractor’s use did not occur.  The Contractor shall be proportionately responsible with other 
users of the roads authorized by the permit for maintenance not necessitated by traffic, i.e., maintenance that is necessary 
due to natural causes such as rain, wind, rock fall, and growth of brush. 

 
When maintenance is performed, it shall be conducted in accordance with the following requirements: 
 

1. The Contractor shall perform maintenance on the roads authorized by the Road Use Permit that is necessary 
to protect and repair the roadbed, road surface, and associated transportation facilities. 

2. The Contractor shall resurface the roads authorized by the Road Use Permit to the extent loss of surfacing is 
caused by the use authorized by the permit. 

3. If other commercial haulers are operating on the roads authorized by the Road Use Permit, the Contractor 
and those commercial haulers shall enter into an agreement for performance of maintenance on these roads.  
If conflicts arise regarding responsibility for the maintenance, commercial hauling on these roads shall cease 
until the conflicts are resolved. 

 
The Contractor shall not use the roads authorized by the Road Use Permit during conditions when snow is on the 

road. 
 
The County right of way shall be used only for purposes that are necessary to perform the required work.  The 

Contractor shall not occupy the right of way, or allow others to occupy the right of way, for purposes which are not 
necessary to perform the required work. 

 
Areas available for the exclusive use of the Contractor are designated on the plans.  Use of the Contractor's work 

areas shall be at the Contractor's own risk, and the County shall not be held liable for damage to or loss of materials or 
equipment located within these areas. 

 
The Contractor may utilize the existing low water crossing across Ellis Creek with appropriate vehicles that are 

equipped to safely and quickly cross the creek without polluting the creek waters or disturbing the creek bed.  No 
equipment at any time shall be placed in the creek, and vehicles and equipment shall not be parked or remain idle in the 
creek.  Other than utilizing the low water crossing across Ellis Creek, all vehicles, equipment, and materials shall be 
located above the ordinary high water mark (OHWM).  Absolutely no excavation or construction activity may occur at or 
below the OHWM between the OHWM limits shown on the plans within the creek boundaries. 

 
The Contractor shall remove equipment, materials, and rubbish from the work areas and other County-owned 

property which the Contractor occupies.  The contractor shall not dump any litter or construction debris within the stream 
zone.  The Contractor shall leave the areas in a presentable condition in conformance with the provisions in Section 
4-1.02, "Final Cleaning Up," of the Standard Specifications. 
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The Contractor shall secure, at the Contractor's own expense, areas required for plant sites, storage of equipment or 

materials or for other purposes, if sufficient area is not available to the Contractor within the contract limits, or at the sites 
designated on the plans outside the contract limits. 

 
Before the Contractor makes use of any property owner’s land where the Department has not made previous 

arrangements with the owner for the use of said land, the Contractor shall supply to the County a fully executed “Release 
from Liability” form.  The “Release from Liability” form shall be a Department supplied form, available upon request. 

 
 
5-1.45 COORDINATION WITH PROPERTY OWNERS 

The County has obtained an easement for access and construction shown on the project plans and as indicated in 
these special provisions. 
 

The conditions of the agreements with property owners and permits are made a part of these special provisions, and 
no additional compensation will be due to the Contractor for complying with those conditions or in obtaining any required 
permits. 
 
 
5-1.46 SAFETY, HEALTH, AND ENVIRONMENTAL HEALTH PROVISIONS 

Attention is directed to the Standard Specifications Section 7-1.06 and these special provisions.   
 
The Contractor shall promptly abate as completely as possible and in compliance with all applicable laws and 

regulations any activity or condition arising out of or relating to the authorized use or occupancy of El Dorado National 
Forest lands/road that causes or threatens to cause a hazard to public health or the safety of the Contractor’s employees or 
agents or harm to the environment (including areas of vegetation or timber, fish or other wildlife populations, their 
habitats, or any other natural resources).  The Contractor shall prevent impacts to the environment and cultural resources 
by implementing actions identified in the Contractor’s operating plan to prevent the establishment and spread of invasive 
species.  The Contractor shall immediately notify the Engineer of all serious accidents that occur in connection with such 
activities.  The responsibility to protect the health and safety of all persons affected by the use authorized in the Forest 
Service Road Use and Special Use Permits is solely that of the Contractor.  The Forest Service has no duty to inspect the 
roads, permit area, operations, or activities of the Contractor for hazardous conditions or compliance with health and 
safety standards. 
 

In addition to other specifications, definitions and provisions, the Contractor is also hereby categorized and 
designated as the following types of employer for this project: 
 

 Exposing Employer – the employer whose employees are exposed to a hazard 
 Creating Employer – the employer who actually is creating a hazard 
 Controlling Employer – the employer who is responsible and who has the authority for ensuring that a 

hazardous condition is corrected 
 Correcting Employer - the employer who has the responsibility for actually correcting a hazard 

 
The Contractor's Safety Officer(s) shall be certified as a competent person for controlling this project’s workplace 

safety.  A Contractor’s Safety Officer shall be on the site, at a minimum, each and every day that work is in progress or 
periodically when work is not active and shall have the authority to correct any safety violation.   In addition, the 
Contractor is required to develop a Safety Program specifically for this project, which will be available on site, at all 
times, and updated periodically during the project. 
 

 
5-1.47 ARCHAEOLOGICAL DISCOVERIES 

If subsurface archaeological or historical materials remains (including, but not limited to, unusual amounts of bones, 
stones or shells) are discovered during excavation or construction at the site, protect and leave undisturbed and in place 
archaeological materials in accordance with the following codes and these special provisions: 

 
1. California Public Resources Code, Division 5, Chapter 1.7 § 5097.5 
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2. California Public Resources Code, Division 5, Chapter 1.75 § 5097.98 and § 5097.99 
3. California Administrative Code, Title 14 § 4308 
4. California Penal Code, Part 1, Title 14 § 622-1/2 
5. California Health and Safety Code, Division 7, Part 1, Chapter 2, § 7050.5 
 
Archaeological materials are the physical remains of past human activity and include historic-period archaeological 

materials and prehistoric Native American archaeological materials.  Nonhuman fossils are not considered to be 
archaeological except when showing direct evidence of human use or alteration or when found in direct physical 
association with archaeological materials as described in these special provisions. 

 
Historic-period archaeological materials include cultural remains beginning with initial European contact in 

California, but at least 50 years old.  Historical archaeological materials include: 
 
1. Trash deposits or clearly defined disposal pits containing tin cans, bottles, ceramic dishes, or other refuse 

indicating previous occupation or use of the site 
2. Structural remains of stone, brick, concrete, wood, or other building material found above or below ground or 
3. Human skeletal remains from the historic period, with or without coffins or caskets, including any associated 

grave goods 
 

Prehistoric Native American archaeological materials include: 
 
1. Human skeletal remains or associated burial goods such as beads or ornaments 
2. Evidence of tool making or hunting such as arrowheads and associated chipping debris of fine-grained materials 

such as obsidian, chert, or basalt 
3. Evidence of plant processing such as pestles, grinding slabs, or stone bowls 
4. Evidence of habitation such as cooking pits, stone hearths, packed or burnt earth floors or 
5. Remains from food processing such as concentrations of discarded or burnt animal bone, shellfish remains, or 

burnt rocks used in cooking 
 
Immediately upon discovery of archaeological materials, stop all work within a 100-foot radius of the archaeological 

materials and immediately notify the Engineer.  The Engineer will notify the Forest Service Supervisor by telephone and 
in writing of the discovery and will make arrangements for a qualified archeologist and a representative from the Native 
American Heritage Commission to determine the significance of the find and develop a plan with specific measures to 
protect the find in a manner commensurate with the significance of the find.  The plan shall be implemented before 
construction continues within 100 feet of the discovery.  The activity that resulted in the inadvertent discovery may not 
resume until 30 days after the Forest Service Supervisor certifies receipt of the written confirmation of the discovery from 
the Engineer, if resumption of the activity is otherwise lawful, or at any time if a binding written agreement has been 
executed between the Forest Service and the affiliated Indian tribes that adopts a recovery plan for the human remains and 
objects.  If, in the opinion of the Engineer, completion of the work is delayed or interfered with by reason of an 
archeological find or investigation or recovery of archeological materials, you will be compensated for resulting losses 
and an extension of time will be granted in the same manner as provided for in Section 8-1.09, "Right of Way Delays," of 
the Standard Specifications. 

 
The Department may use other forces to investigate and recover archaeological materials from the location of the 

find.  When ordered by the Engineer furnish labor, material, tools and equipment, to secure the location of the find, and 
assist in the investigation or recovery of archaeological materials and the cost will be paid for as extra work as provided in 
Section 4-1.03D, "Extra Work," of the Standard Specifications. 

 
 

5-1.48 ASSIGNMENT OF ANTITRUST ACTIONS 

In entering into a public works contract or a subcontract to supply goods, services, or materials pursuant to a public 
works contract, the Contractor offers and agrees and will require all of its subcontractors and suppliers to agree to assign 
to the awarding body all rights, title, and interest in and to all causes of action it may have under Section 4 of the Clayton 
Act (15 U.S.C. Sec. 15) or under the Cartwright Act (Chapter 2 (commencing with Section 16700) of Part 2 of Division 7 
of the Business and Professions Code), arising from purchases of goods, services, or materials pursuant to the public 
works contract or the subcontract.  This assignment shall be made and become effective at the time the awarding body 
tenders final payment to Contractor, without further acknowledgment by the parties. 
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If an awarding body or public purchasing body receives, either through judgment or settlement, a monetary recovery 

for a cause of action assigned under Government Code Sections 4550-4554, the assignor shall be entitled to receive 
reimbursement for actual legal costs incurred and may, upon demand, recover from the public body any portion of the 
recovery, including treble damages, attributable to overcharges that were paid by the assignor but were not paid by the 
public body as part of the bid price, less the expenses incurred in obtaining that portion of the recovery.  Upon demand in 
writing by the assignor, the assignee shall, within one year from such demand, reassign the cause of action assigned under 
Government Code Sections 4550-4554 if the assignor has been or may have been injured by the violation of law for 
which the cause of action arose and (a) the assignee has not been injured thereby, or (b) the assignee declines to file a 
court action for the cause of action. 

 
 
SECTION 6.  (BLANK) 

 
SECTION 7. INDEMNIFICATION AND CONTRACTOR'S INSURANCE 

 
7-1.01 INDEMNITY 

To the fullest extent allowed by law, Contractor shall defend, indemnify, and hold County and the State of California   
and its (their) officers, directors, and employees, any property owners from whom the County obtained easements, and 
any federal government agencies associated with this Contract harmless against and from any and all claims, suits, losses, 
damages, and liability for damages, including attorney's fees and other costs of defense brought for or on account of 
injuries to or death of any person, including but not limited to, workers and the public, or on account of injuries to or 
death of County, State, any property owners from whom the County obtained easements, or federal government agency 
employees, or damage to property, or any economic, consequential or special damages which are claimed or which shall 
in any way arise out of or be connected with Contractor's services, operations or performance hereunder, regardless of the 
existence or degree of fault or negligence on the part of the County, the State of California, or any federal government 
agencies, any property owners from whom the County has obtained easements, the Contractor, subcontractors or 
employees of any of these, except for the active, or sole negligence of the County, the State of California or any federal 
government agencies its (their) officers and employees, or any property owners from whom the County has obtained 
easements, or where expressly prescribed by statute. 

 
The duty to indemnify and hold harmless the County, the State, any property owners from whom the County obtained 

easements, and any federal government agencies associated with this Contract specifically includes the duties to defend 
set forth in Section 2778 of the Civil Code.  The insurance obligations of Contractor are separate, independent obligations 
under the Contract Documents, and the provisions of this defense and indemnity are not intended to modify nor should 
they be construed as modifying or in any way limiting the insurance obligations set forth in the Contract Documents. 
 

7-2.01 GENERAL INSURANCE REQUIREMENTS 

The Contractor shall provide proof of a policy of insurance satisfactory to the El Dorado County Risk Management 
Division and documentation evidencing that the Contractor maintains insurance that meets the following requirements: 

 
1. Full Workers' Compensation and Employers' Liability Insurance covering all employees of the Contractor as required 

by law in the State of California. 
 

2. Commercial General Liability Insurance of not less than Two Million Dollars ($2,000,000) combined single limit per 
occurrence for bodily injury and property damage, including but not limited to endorsements for the following 
coverage:  Premises, personal injury, operations, products and completed operations, blanket contractual, and 
independent contractors liability.  This insurance can consist of a minimum $1 Million primary layer of CGL and the 
balance as an excess/umbrella layer, but only if the County is provided with written confirmation that the 
excess/umbrella layer "follows the form" of the CGL policy. 
 

3. The Contractor or the Contractor’s employees or subcontractors shall have in force automobile insurance covering 
losses associated with the use authorized by the Forest Service Road Use Permit in at least the amount of One Million 
Dollars ($1,000,000) for injury or death to one person, One Million Dollars ($1,000,000) for injury or death to two or 
more persons, and One Million Dollars ($1,000,000) for property damage. 
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4. In the event Contractor is a licensed professional and is performing professional services under this contract, 
Professional Liability Insurance is required with a limit of liability of not less than One Million Dollars ($1,000,000). 
 

5. Explosion, Collapse and Underground coverage is required when the scope of work includes XCU exposures.  For 
the purpose of this contract, XCU coverage is required. 

 
7-2.02 PROOF OF INSURANCE REQUIREMENTS 

1. Contractor shall furnish proof of coverage satisfactory to the El Dorado County Risk Management Division as 
evidence that the insurance required herein is being maintained.  The insurance will be issued by an insurance 
company acceptable to the Risk Management Division, or be provided through partial or total self-insurance likewise 
acceptable to the Risk Management Division.   
 

2. The County of El Dorado and the United States, their officers, officials, employees, and volunteers shall be included 
as additional insureds, but only insofar as the operations under this Contract are concerned.  The County, its officers, 
officials, employees, and volunteers shall be named additional insured for the all general liability and excess liability 
policies.  The United States, its officers, officials, employees, and volunteers shall be named additional insured for all 
automobile liability policies.  Proof that the County and the United States are named additional insured shall be made 
by providing the Risk Management Division with a certified copy, or other acceptable evidence, of endorsements to 
Contractor's insurance policies naming the County, its officers, officials, employees, and volunteers, and the United 
States, its officers, officials, employees, and volunteers additional insured. 
 

3. In the event Contractor cannot provide an occurrence policy, Contractor shall provide insurance covering claims 
made as a result of performance of this contract for not less than three (3) years following completion of performance 
of this Contract. 
 

4. Any deductibles or self-insured retentions must be declared to and approved by the County.  At the option of the 
County, either: the insurer shall reduce or eliminate such deductibles or self-insured retentions as respects  the 
County, its officers, officials, employees and volunteers; or the Contractor shall procure a bond guaranteeing 
payment of losses and related investigations, claim administration and defense expenses. 
 

5. Contractor shall require each of its subcontractors to procure and maintain commercial general liability insurance, 
automobile liability insurance, and workers compensation insurance of the types and in the amounts specified above, 
or shall insure the activities of its subcontractors in its own policy in like amounts. Contractor shall also require each 
of its subcontractors to name Contractor, County of El Dorado, and the United States as additional insureds. 

 
7-2.03 INSURANCE NOTIFICATION REQUIREMENTS 

1. Contractor agrees no cancellation or material change in any policy shall become effective except upon 30 days prior 
written notice to the County of El Dorado Office Engineer/Contract Services Unit at the office of the Department of 
Transportation, 2850 Fairlane Court, Placerville. 

 
2. Contractor agrees that the insurance required herein shall be in effect at all times during the term of this agreement.  

In the event said insurance coverage expires at any time or times during the term of this Contract, Contractor shall 
immediately provide a new certificate of insurance as evidence of the required insurance coverage.  In the event 
Contractor fails to keep in effect at all times insurance coverage as herein provided, County may, in addition to any 
other remedies it may have, terminate this Contract upon the occurrence of such event.  New certificates of insurance 
are subject to the approval of the Risk Management Division. 

 
7-2.04 ADDITIONAL STANDARDS 

Certificates shall meet such additional standards as may be determined by the Department either independently or in 
consultation with the Risk Management Division, as essential for protection of the County. 

 
7-2.05 COMMENCEMENT OF PERFORMANCE 

Contractor shall not commence performance of this Contract unless and until compliance with each and every 
requirement of the insurance provisions is achieved. 
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7-2.06 MATERIAL BREACH 

Failure of Contractor to maintain the insurance required herein, or to comply with any of the requirements of the 
insurance provisions, shall constitute a material breach of the entire Contract. 

 
7-2.07 REPORTING PROVISIONS 

Any failure to comply with the reporting provisions of the policies shall not affect coverage provided to the County, 
its officers, officials, employees or volunteers. 

 
7-2.08 PRIMARY COVERAGE 

The Contractor's insurance coverage shall be primary insurance as respects the County, its officers, officials, 
employees and volunteers.  Any insurance or self-insurance maintained by the County, its officers, officials, employees or 
volunteers shall be in excess of the Contractor's insurance and shall not contribute with it. 

 
7-2.09 PREMIUM PAYMENTS 

The insurance companies shall have no recourse against the County of El Dorado its officers, agents, employees, or 
any of them for payment of any premiums or assessments under any policy issued by any insurance company. 

 
7-2.10 CONTRACTOR'S OBLIGATIONS 

Contractor's indemnity and other obligations shall not be limited by the insurance required herein and shall survive 
the expiration of this Contract. 

 
7-2.11 GOVERNING PRECEDENCE 

To the extent that this Section 7, "Contractor's Insurance," is inconsistent with 7-1.12, "Indemnification and 
Insurance," of the Standard Specifications May 2006, this Section shall govern; otherwise each and every provision of 
such Section 7-1.12 shall be applicable to this agreement. 
 

 
SECTION 8. MATERIALS 

 
SECTION 8-1. MISCELLANEOUS 

 
8-1.01 CERTIFICATES OF COMPLIANCE 

All required Certificate of Compliances shall be submitted as required in Section 6-1.07, “Certificates of 
Compliance,” of the Standard Specifications. 

 
 

8-1.02 PREQUALIFIED AND TESTED SIGNING AND DELINEATION MATERIALS 

The Department maintains the following list of Prequalified and Tested Signing and Delineation Materials.  The 
Engineer shall not be precluded from sampling and testing products on the list of Prequalified and Tested Signing and 
Delineation Materials. 

 
The manufacturer of products on the list of Prequalified and Tested Signing and Delineation Materials shall furnish 

the Engineer a Certificate of Compliance in conformance with the provisions in Section 6-1.07, “Certificates of 
Compliance,” of the Standard Specifications for each type of traffic product supplied. 

 
For those categories of materials included on the list of Prequalified and Tested Signing and Delineation Materials, 

only those products shown within the listing may be used in the work.  Other categories of products, not included on the 
list of Prequalified and Tested Signing and Delineation Materials, may be used in the work provided they conform to the 
requirements of the Standard Specifications. 

 
Materials and products may be added to the list of Prequalified and Tested Signing and Delineation Materials if the 

manufacturer submits a New Product Information Form to the New Product Coordinator at the Transportation Laboratory.  
Upon a Departmental request for samples, sufficient samples shall be submitted to permit performance of required tests.  
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Approval of materials or products will depend upon compliance with the specifications and tests the Department may 
elect to perform. 

 
PAVEMENT MARKERS, PERMANENT TYPE 

Retroreflective With Abrasion Resistant Surface (ARS) 

1. Apex, Model 921AR (4" x 4") 
2. Ennis Paint, Models C88 (4" x 4"), 911 (4" x 4") and 953 (2.75" x 4.5") 
3. Ray-O-Lite, Model "AA" ARS (4" x 4") 
4. 3M Series 290 (3.5" x 4") 
5. 3M Series 290 PSA, with pressure sensitive adhesive pad (3.5" x 4") 
 

Retroreflective With Abrasion Resistant Surface (ARS) 

(for recessed applications only) 
1. Ennis Paint, Model 948 (2.3" x 4.7") 
2. Ennis Paint, Model 944SB (2" x 4")* 
3. Ray-O-Lite, Model 2002 (2" x 4.6") 
4. Ray-O-Lite, Model 2004 ARS (2" x 4")* 

*For use only in 4.5 inch wide (older) recessed slots 
 
Non-Reflective, 4-inch Round 

1. Apex Universal (Ceramic) 
2. Apex Universal, Models 929 (ABS) and 929PP (Polypropylene) 
3. Glowlite, Inc. (Ceramic) 
4. Hi-Way Safety, Inc., Models P20-2000W and 2001Y (ABS) 
5. Interstate Sales, "Diamond Back" (Polypropylene) 
6. Novabrite Models Cdot (White) Cdot-y (Yellow), Ceramic 
7. Novabrite Models Pdot-w (White) Pdot-y (Yellow), Polypropylene 
8. Three D Traffic Works TD10000 (ABS), TD10500 (Polypropylene) 
 
PAVEMENT MARKERS, TEMPORARY TYPE 

Temporary Markers For Long Term Day/Night Use (180 days or less) 

1. Vega Molded Products "Temporary Road Marker" (3" x 4") 
 

Temporary Markers For Short Term Day/Night Use (14 days or less) 

(For seal coat or chip seal applications, clear protective covers are required) 
1. Apex Universal, Model 932 
2. Filtrona Extrusion, Models T.O.M., T.R.P.M., and "HH" (High Heat) 
3. Hi-Way Safety, Inc., Model 1280/1281 
4. Glowlite, Inc., Model 932 
 
STRIPING AND PAVEMENT MARKING MATERIAL 

Permanent Traffic Striping and Pavement Marking Tape 

1. Advanced Traffic Marking, Series 300 and 400 
2. Brite-Line, Series 1000 
3. Brite-Line, "DeltaLine XRP" 
4. Swarco Industries, "Director 35" (For transverse application only) 
5. Swarco Industries, "Director 60" 
6. 3M, "Stamark" Series 380 and 5730 
7. 3M, "Stamark" Series 420 (For transverse application only) 
 

Temporary (Removable) Striping and Pavement Marking Tape (180 days or less) 

1. Advanced Traffic Marking, Series 200 
2. Brite-Line, Series 100 
3. Garlock Rubber Technologies, Series 2000 
4. P.B. Laminations, Aztec, Grade 102 
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5. Swarco Industries, "Director-2" 
6. Trelleborg Industries, R140 Series 
7. 3M Series 620 "CR", and Series A750 
8. 3M Series A145, Removable Black Line Mask 

(Black Tape: for use only on Hot mix asphalt surfaces) 
9. Advanced Traffic Marking Black "Hide-A-Line" 

(Black Tape: for use only on Hot mix asphalt surfaces) 
10. Brite-Line "BTR" Black Removable Tape 

(Black Tape: for use only on Hot mix asphalt surfaces) 
11. Trelleborg Industries, RB-140 

(Black Tape: for use only on Hot mix asphalt surfaces) 
 
Preformed Thermoplastic (Heated in place) 

1. Flint Trading Inc., "Hot Tape" 
2. Flint Trading Inc., "Premark Plus" 
3. Ennis Paint Inc., "Flametape" 
 

Ceramic Surfacing Laminate, 6" x 6" 

1. Highway Ceramics, Inc. 
 
CLASS 1 DELINEATORS 

One Piece Driveable Flexible Type, 66-inch 

1. Filtrona Extrusion, "Flexi-Guide Models 400 and 566" 
2. Carsonite, Curve-Flex CFRM-400 
3. Carsonite, Roadmarker CRM-375 
4. FlexStake, Model 654 TM 
5. GreenLine Model CGD1-66 
 

Special Use Type, 66-inch 

1. Filtrona Extrusion, Model FG 560 (with 18-inch U-Channel base) 
2. Carsonite, "Survivor" (with 18-inch U-Channel base) 
3. Carsonite, Roadmarker CRM-375 (with 18-inch U-Channel base) 
4. FlexStake, Model 604 
5. GreenLine Model CGD (with 18-inch U-Channel base) 
6. Impact Recovery Model D36, with #105 Driveable Base 
7. Safe-Hit with 8-inch pavement anchor (SH248-GP1) 
8. Safe-Hit with 15-inch soil anchor (SH248-GP2) and with 18-inch soil anchor (SH248-GP3) 
 

Surface Mount Type, 48-inch 

1. Bent Manufacturing Company, Masterflex Model MF-180EX-48 
2. Carsonite, "Channelizer" 
3. FlexStake, Models 704, 754 TM, and EB4 
4. Impact Recovery Model D48, with #101 Fixed (Surface-Mount) Base 
5. Three D Traffic Works "Channelflex" ID No. 522248W 
 
CHANNELIZERS 

Surface Mount Type, 36-inch 

1. Bent Manufacturing Company, Masterflex Models MF-360-36 (Round) and MF-180-36 (Flat) 
2. Filtrona Extrusion, Flexi-Guide Models FG300PE, FG300UR, and FG300EFX 
3. Carsonite, "Super Duck" (Round SDR-336) 
4. Carsonite, Model SDCF03601MB "Channelizer" 
5. FlexStake, Models 703, 753 TM, and EB3 
6. GreenLine, Model SMD-36 
7. Hi-way Safety, Inc. "Channel Guide Channelizer" Model CGC36 
8. Impact Recovery Model D36, with #101 Fixed (Surface-Mount) Base 
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9. Safe-Hit, Guide Post, Model SH236SMA 
10. Three D Traffic Works "Boomerang" ID No. 522053W 
 

Lane Separation System 

1. Filtrona Extrusion, "Flexi-Guide (FG) 300 Curb System" 
2. Qwick Kurb, "Klemmfix Guide System" 
3. Dura-Curb System 
 
CONICAL DELINEATORS, 42-inch 

(For 28-inch Traffic Cones, see Standard Specifications) 
1. Bent Manufacturing Company "T-Top" 
2. Plastic Safety Systems "Navigator-42" 
3. TrafFix Devices "Grabber" 
4. Three D Traffic Works "Ringtop" TD7000, ID No. 742143 
5. Three D Traffic Works, TD7500 
 
OBJECT MARKERS 

Type "K", 18-inch 

1. Filtrona Extrusion, Model FG318PE 
2. Carsonite, Model SMD 615 
3. FlexStake, Model 701 KM 
4. Safe-Hit, Model SH718SMA 
 

Type "K-4" / "Q" Object Markers, 24-inch 

1. Bent Manufacturing "Masterflex" Model MF-360-24 
2. Filtrona Extrusion, Model FG324PE 
3. Carsonite, "Channelizer" 
4. FlexStake, Model 701KM 
5. Safe-Hit, Models SH824SMA_WA and SH824GP3_WA 
6. Three D Traffic Works ID No. 531702W and TD 5200 
7. Three D Traffic Works ID No. 520896W 
 
CONCRETE BARRIER MARKERS AND  

TEMPORARY RAILING (TYPE K) REFLECTORS 

Impactable Type 

1. ARTUK, "FB" 
2. Filtrona Extrusion, Models PCBM-12 and PCBM-T12 
3. Duraflex Corp., "Flexx 2020" and "Electriflexx" 
4. Hi-Way Safety, Inc., Model GMKRM100 
5. Plastic Safety Systems "BAM" Models OM-BARR and OM-BWAR 
6. Three D Traffic Works "Roadguide" Model TD 9304 
 

Non-Impactable Type 

1. ARTUK, JD Series 
2. Plastic Safety Systems "BAM" Models OM-BITARW and OM-BITARA 
3. Vega Molded Products, Models GBM and JD 
4. Plastic Vacuum Forming, "Cap-It C400" 
 
METAL BEAM GUARD RAIL POST MARKERS 

(For use to the left of traffic) 
1. Filtrona Extrusion, "Mini" (3" x 10") 
2. Creative Building Products, "Dura-Bull, Model 11201" 
3. Duraflex Corp., "Railrider" 
4. Plastic Vacuum Forming, "Cap-It C300" 
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CONCRETE BARRIER DELINEATORS, 16-inch 

(For use to the right of traffic) 
1. Filtrona Extrusion, Model PCBM T-16 
2. Safe-Hit, Model SH216RBM 
 
CONCRETE BARRIER-MOUNTED MINI-DRUM (10" x 14" x 22") 

1. Stinson Equipment Company "SaddleMarker" 
 
GUARD RAILING DELINEATOR 

(Place top of reflective element at 48 inches above plane of roadway) 
Wood Post Type, 27-inch 

1. Filtrona Extrusion, FG 427 and FG 527 
2. Carsonite, Model 427 
3. FlexStake, Model 102 GR 
4. GreenLine GRD 27 
5. Safe-Hit, Model SH227GRD 
6. Three D Traffic Works "Guardflex" TD9100 
7. New Directions Mfg, NDM27 
 

Steel Post Type 

1. Carsonite, Model CFGR-327 
 
RETROREFLECTIVE SHEETING 

Channelizers, Barrier Markers, and Delineators 

1. Avery Dennison T-6500 Series (For rigid substrate devices only) 
2. Avery Dennison WR-7100 Series 
3. Nippon Carbide Industries, Flexible Ultralite Grade (ULG) II 
4. Reflexite, PC-1000 Metalized Polycarbonate 
5. Reflexite, AC-1000 Acrylic 
6. Reflexite, AP-1000 Metalized Polyester 
7. Reflexite, Conformalight, AR-1000 Abrasion Resistant Coating 
8. 3M, High Intensity 
 

Traffic Cones, 4-inch and 6-inch Sleeves 

1. Nippon Carbide Industries, Flexible Ultralite Grade (ULG) II 
2. Reflexite, Vinyl, "TR" (Semi-transparent) or "Conformalight" 
3. 3M Series 3840 
4. Avery Dennison S-9000C 
 

Drums 

1. Avery Dennison WR-6100 
2. Nippon Carbide Industries, Flexible Ultralite Grade (ULG) II 
3. Reflexite, "Conformalight", "Super High Intensity" or "High Impact Drum Sheeting" 
4. 3M Series 3810 
 

Barricades: Type I, Medium-Intensity (Typically Enclosed Lens, Glass-Bead Element) 

1. Nippon Carbide Industries, CN8117 
2. Avery Dennison, W 1100 series 
3. 3M Series CW 44 
 

Barricades: Type II, Medium-High-Intensity (Typically Enclosed Lens, Glass-Bead Element) 

1. Avery Dennison, W-2100 Series 
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Signs: Type II, Medium-High-Intensity (Typically Enclosed Lens, Glass-Bead Element) 

1. Avery Dennison, T-2500 Series 
2. Nippon Carbide Industries, Nikkalite 18000 
 

Signs: Type III, High-Intensity (Typically Encapsulated Glass-Bead Element) 

1. Avery Dennison, T-5500A and T-6500 Series 
2. Nippon Carbide Industries, Nikkalite Brand Ultralite Grade II 
3. 3M 3870 and 3930 Series 
 

Signs: Type IV, High-Intensity (Typically Unmetallized Microprismatic Element) 

1. Avery Dennison, T-6500 Series 
2. Nippon Carbide Industries, Crystal Grade, 94000 Series 
3. Nippon Carbide Industries, Model No. 94847 Fluorescent Orange 
4. 3M Series 3930 and Series 3924S 
 

Signs: Type VI, Elastomeric (Roll-Up) High-Intensity, without Adhesive 

1. Avery Dennison, WU-6014 
2. Novabrite LLC, "Econobrite" 
3. Reflexite "Vinyl" 
4. Reflexite "SuperBright" 
5. Reflexite "Marathon" 
6. 3M Series RS20 
 

Signs: Type VII, Super-High-Intensity (Typically Unmetallized Microprismatic Element) 

1. 3M Series 3924S, Fluorescent Orange 
2. 3M LDP Series 3970 
 

Signs: Type VIII, Super-High-Intensity (Typically Unmetallized Microprismatic Element) 

1. Avery Dennison, T-7500 Series 
2. Avery Dennison, T-7511 Fluorescent Yellow 
3. Avery Dennison, T-7513 Fluorescent Yellow Green 
4. Avery Dennison, W-7514 Fluorescent Orange 
5. Nippon Carbide Industries, Nikkalite Crystal Grade Series 92800 
6. Nippon Carbide Industries, Nikkalite Crystal Grade Model 92847 Fluorescent Orange 
 

Signs: Type IX, Very-High-Intensity (Typically Unmetallized Microprismatic Element) 

1. 3M VIP Series 3981 Diamond Grade Fluorescent Yellow 
2. 3M VIP Series 3983 Diamond Grade Fluorescent Yellow/Green 
3. 3M VIP Series 3990 Diamond Grade 
4. Avery Dennison T-9500 Series 
5. Avery Dennison, T9513, Fluorescent Yellow Green 
6. Avery Dennison, W9514, Fluorescent Orange 
 
SPECIALTY SIGNS 

1. Reflexite "Endurance" Work Zone Sign (with Semi-Rigid Plastic Substrate) 
 
ALTERNATIVE SIGN SUBSTRATES 

Fiberglass Reinforced Plastic (FRP) and Expanded Foam PVC 

1. Fiber-Brite (FRP) 
2. Sequentia, "Polyplate" (FRP) 
3. Inteplast Group "InteCel" (0.5 inch for Post-Mounted CZ Signs, 48-inch or less)(PVC) 
 

Aluminum Composite, Temporary Construction Signs Only 

1. Alcan Composites "Dibond Material, 80 mils" 
2. Mitsubishi Chemical America, Alpolic 350 
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8-1.03 ENGINEERING FABRICS 

Engineering fabrics shall conform to the provisions in Section 88, "Geosynthetics," of the Amendments to the 
Standard Specifications and these special provisions. 

 
Filter fabric for this project shall be ultraviolet (UV) ray protected. 
 
The requirement that ultraviolet (UV) treated fabrics be submitted to the Transportation Laboratory at least 45 days 

prior to use shall not apply. 
 

 

SECTION 8-2. CONCRETE 

 
8-2.01 PORTLAND CEMENT CONCRETE 

Portland cement concrete shall conform to the provisions in Section 90, "Portland Cement Concrete," of the Standard 
Specifications and these special provisions. 

 
Caltrans maintains a list of sources of fine and coarse aggregate that have been approved for use with a reduced 

amount of supplementary cementitious material in the total amount of cementitious material to be used.  A source of 
aggregate will be considered for addition to the approved list if the producer of the aggregate submits to the 
Transportation Laboratory certified test results from a qualified testing laboratory that verify the aggregate complies with 
the requirements.  Before the testing starts, the aggregate test shall be registered with Caltrans.  A registration number can 
be obtained by calling (916) 227-7228.  The registration number shall be used as the identification for the aggregate 
sample in correspondence with Caltrans.  Upon request, a split of the tested sample shall be provided to Caltrans.  
Approval of aggregate will depend upon compliance with the specifications, based on the certified test results submitted, 
together with any replicate testing Caltrans may elect to perform.  Approval will expire 3 years from the date the most 
recent registered and evaluated sample was collected from the aggregate source. 

 
Qualified testing laboratories shall conform to the following requirements: 
 
1. Laboratories performing ASTM Designation:  C 1293 shall participate in the Cement and Concrete Reference 

Laboratory (CCRL) Concrete Proficiency Sample Program and shall have received a score of 3 or better on each 
test of the previous 2 sets of concrete samples. 

 
2. Laboratories performing ASTM Designation:  C 1260 shall participate in the Cement and Concrete Reference 

Laboratory (CCRL) Pozzolan Proficiency Sample Program and shall have received a score of 3 or better on the 
shrinkage and soundness tests of the previous 2 sets of pozzolan samples. 

 
Aggregates on the list shall conform to one of the following requirements: 
1. When the aggregate is tested in conformance with the requirements in California Test 554 and ASTM 

Designation:  C 1293, the average expansion at one year shall be less than or equal to 0.040 percent; or  
 
2. When the aggregate is tested in conformance with the requirements in California Test 554 and ASTM 

Designation:  C 1260, the average of the expansion at 16 days shall be less than or equal to 0.15 percent. 
 
If the aggregates used in the concrete are on the Caltrans’ list, the minimum amount of supplementary cementitious 

material shall conform to the following: 
 
1. If fly ash or natural pozzolan conforming to the provisions in Section 90-2.01C, "Required Use of 

Supplementary Cementitious Materials," of the Standard Specifications is used, the minimum amount of 
supplementary cementitious material shall be 15 percent by weight of the total cementitious material; or  

 
2. If silica fume conforming to the provisions in Section 90-2.01C, "Required Use of Supplementary Cementitious 

Materials," of the Standard Specifications is used, the minimum amount of supplementary cementitious material 
shall be 7 percent by weight of the total cementitious material. 
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The limitation on tricalcium silicate (C3S) content in Type II cement specified in Section 90-2.01A, "Cement," of the 

Standard Specifications shall not apply. 
 
 

8-2.02 FREEZING CONDITION REQUIREMENTS 

Aggregates proposed for use in Portland Cement Concrete shall pass the freeze-thaw test, as specified in Section 90-
2.02, “Aggregates,” of the Standard Specifications and these special provisions. 

 
A list of aggregate sources which have previously passed the freeze-thaw test is available at the Caltrans District 3 

office at 703 “B” Street, Marysville, California 95901. 
 
Contractor’s attention is directed to the fact that California Test 528, “Test for Freeze-Thaw Resistance of 

Aggregates in Air-Entrained Concrete,” does not include procedures that determine the compliance of the aggregates with 
the other requirements of the plans and specifications. 

 
The mortar strength of fine aggregate relative to the mortar strength of Ottawa sand shall be a minimum of 100 

percent as determined by California Test 515. 
 
Portland cement concrete shall contain not less than 658 pounds of cementitious material per cubic yard unless a 

higher cementitious material content is specified in these special provisions. 
 
An air-entraining admixture conforming to the provisions in Section 90-4, "Admixtures," of the Standard 

Specifications shall be added to the concrete at the rate required to result in an air content of 6.0 ± 1.5 percent in the 
freshly mixed concrete, unless a different air content is specified in these special provisions.  Air-entraining admixture is 
not required in concrete placed at least 2 feet below the adjacent undisturbed grade or at least 3 feet below compacted 
finished grade, if the concrete will not experience freezing conditions during construction. 

 
 

SECTION 8-3. WELDING 

 
8-3.01 WELDING 

GENERAL 

Unless otherwise specified, Section 8-3, "Welding," shall apply to any welding that is specified to conform to an 
AWS welding code. 

 
Requirements of the AWS welding codes shall apply unless otherwise specified in the Standard Specifications, on the 

plans, or in these special provisions.  Wherever the abbreviation AWS is used, it shall be equivalent to the abbreviations 
ANSI/AWS or AASHTO/AWS. 

 
Wherever reference is made to the following AWS welding codes in the Standard Specifications, on the plans, or in 

these special provisions, the year of adoption for these codes shall be as listed: 
 

AWS Code Year of Adoption 
D1.1 2008 
D1.3 2008 
D1.4 2005 
D1.5 2008 
D1.6 2007 
D1.8 2009 

 
Flux cored welding electrodes conforming to the requirements of AWS A5.20 E6XT-4 or E7XT-4 shall not be used 

to perform welding for this project. 
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Unless otherwise specified, Clause 6.1.3 of AWS D1.1, paragraph 1 of Section 7.1.2 of AWS D1.4, and Clause 
6.1.1.2 of AWS D1.5, are replaced with the following: 

 
 The QC Inspector shall be the duly designated person who acts for and on behalf of the Contractor for 
inspection, testing, and quality related matters for all welding. 
 
 Quality Assurance (QA) is the prerogative of the Engineer.  The QA Inspector is the duly designated person who 
acts for and on behalf of the Engineer. 
 
 The QC Inspector shall be responsible for quality control acceptance or rejection of materials and workmanship. 
 When the term "Inspector" is used without further qualification, it shall refer to the QC Inspector. 
 
Inspection and approval of all joint preparations, assembly practices, joint fit-ups, welding techniques, and the 

performance of each welder, welding operator, and tack welder shall be documented by the QC Inspector on a daily basis 
for each day welding is performed.  For each inspection, including fit-up, Welding Procedure Specification (WPS) 
verification, and final weld inspection, the QC Inspector shall confirm and document compliance with the requirements of 
the AWS or other specified code criteria and the requirements of these special provisions on all welded joints before 
welding, during welding, and after the completion of each weld. 

 
The Engineer shall have the authority to verify the qualifications or certifications of any welder, QC Inspector, or 

NDT personnel to specified levels by retests or other means approved by the Engineer. 
 
When joint weld details that are not prequalified to the details of Clause 3 of AWS D1.1 or to the details of Figure 

2.4 or 2.5 of AWS D1.5 are proposed for use in the work, the joint details, their intended locations, and the proposed 
welding parameters and essential variables, shall be approved by the Engineer.  The Contractor shall allow the Engineer 
15 days to complete the review of the proposed joint detail locations.  

 
In addition to the requirements of AWS D1.1, welding procedure qualifications for work welded in conformance with 

this code shall conform to the following: 
 
 When a nonstandard weld joint is to be made using a combination of WPSs, a single test may be conducted 
combining the WPSs to be used in production, provided the essential variables, including weld bead placement, of 
each process are limited to those established in Table 4.5. 
 
Upon approval of the proposed joint detail locations and qualification of the proposed joint details, welders and 

welding operators using these details shall perform a qualification test plate using the WPS variables and the joint detail 
to be used in production.  The test plate shall have the maximum thickness to be used in production and a minimum 
length of 18 inches.  The test plate shall be mechanically and radiographically tested.  Mechanical and radiographic 
testing and acceptance criteria shall be as specified in the applicable AWS codes. 

 
The Engineer will witness all qualification tests for WPSs that were not previously approved by the Department. 
 
In addition to the requirements specified in the applicable code, the period of effectiveness for a welder's or welding 

operator's qualification shall be a maximum of 3 years for the same weld process, welding position, and weld type.  If 
welding will be performed without gas shielding, then qualification shall also be without gas shielding.  Excluding 
welding of fracture critical members, a valid qualification at the beginning of work on a contract will be acceptable for the 
entire period of the contract, as long as the welder's or welding operator's work remains satisfactory. 

 
The Contractor shall notify the Engineer 7 days prior to performing any procedure qualification tests.  Witnessing of 

qualification tests by the Engineer shall not constitute approval of the intended joint locations, welding parameters, or 
essential variables.  The Contractor shall notify the Engineer using the "Standard TL-38 Inspection Form" located at: 

 
http://www.dot.ca.gov/hq/esc/Translab/OSM/smbforms.htm  
 
Clause 6.14.6, "Personnel Qualification," of AWS D1.1, Section 7.8, "Personnel Qualification," of AWS D1.4, and 

Clause 6.1.3.4, "Personnel Qualification," of AWS D1.5 are replaced with the following: 
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 Personnel performing nondestructive testing (NDT) shall be qualified and certified in conformance with the 
requirements of the American Society for Nondestructive Testing (ASNT) Recommended Practice No. SNT-TC-1A 
and the Written Practice of the NDT firm.  The Written Practice of the NDT firm shall meet or exceed the guidelines 
of the ASNT Recommended Practice No. SNT-TC-1A.  Individuals who perform NDT, review the results, and 
prepare the written reports shall be either: 

 
A. Certified NDT Level II technicians, or; 
B. Level III technicians who hold a current ASNT Level III certificate in that discipline and are authorized and 

certified to perform the work of Level II technicians. 
 
Clause 6.6.5, "Nonspecified NDT Other than Visual," of AWS D1.1, Section 7.6.5 of AWS D1.4 and Clause 6.6.5 of 

AWS D1.5 shall not apply. 
 
For any welding, the Engineer may direct the Contractor to perform NDT that is in addition to the visual inspection 

or NDT specified in the AWS or other specified welding codes, in the Standard Specifications, or in these special 
provisions.  Except as provided for in these special provisions, additional NDT required by the Engineer, and associated 
repair work, will be paid for as extra work as provided in Section 4-1.03D, "Extra Work," of the Standard Specifications.  
Prior to release of welded material by the Engineer, if testing by NDT methods other than those originally specified 
discloses an attempt to defraud or reveals a gross nonconformance, all costs associated with the repair of the deficient 
area, including NDT of the weld and of the repair, and any delays caused by the repair, shall be at the Contractor’s 
expense.  A gross nonconformance is defined as the sum of planar type rejectable indications in more than 20 percent of 
the tested length. 

 
When less than 100 percent of NDT is specified for any weld, it is expected that the entire length of weld meet the 

specified acceptance-rejection criteria.  Should any welding deficiencies be discovered by additional NDT directed or 
performed by the Engineer that utilizes the same NDT method as that originally specified, all costs associated with the 
repair of the deficient area, including NDT of the weld and of the weld repair, and any delays caused by the repair, shall 
be at the Contractor's expense. 

 
Repair work to correct welding deficiencies discovered by visual inspection directed or performed by the Engineer, 

and any associated delays or expenses caused to the Contractor by performing these repairs, shall be at the Contractor's 
expense. 

 
WELDING QUALITY CONTROL 

Welding quality control shall conform to the requirements in the AWS or other specified welding codes, the Standard 
Specifications, and these special provisions. 

 
Unless otherwise specified, welding quality control shall apply to work welded in conformance with the provisions in 

the following: 
 
A. Section 49, "Piling," Section 52, "Reinforcement," Section 55, "Steel Structures," and Section 75-1.035, "Bridge 

Joint Restrainer Units," of the Standard Specifications 
B. "Structural Steel for Building Work" of these special provisions 
 
Unless otherwise specified, Clauses 6.1.4.1 and 6.1.4.3 of AWS D1.1, paragragh 2 of Section 7.1.2 of AWS D1.4, 

and Clauses 6.1.3.2 through 6.1.3.3 of AWS D1.5 are replaced with the following: 
 
 The QC Inspector shall be currently certified as an AWS Certified Welding Inspector (CWI) in conformance 
with the requirements in AWS QC1, "Standard for AWS Certification of Welding Inspectors." 
 
 The QC Inspector may be assisted by an Assistant QC Inspector provided that this individual is currently 
certified as an AWS Certified Associate Welding Inspector (CAWI) in conformance with the requirements in AWS 
QC1, "Standard for AWS Certification of Welding Inspectors."  The Assistant QC Inspector may perform inspection 
under the direct supervision of the QC Inspector provided the assistant is always within visible and audible range of 
the QC Inspector.  The QC Inspector shall be responsible for signing all reports and for determining if welded 
materials conform to workmanship and acceptance criteria.  The ratio of QC Assistants to QC Inspectors shall not 
exceed 5 to 1. 
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The Contractor shall designate in writing a welding Quality Control Manager (QCM).  The QCM shall be responsible 

directly to the Contractor for the quality of welding, including materials and workmanship, performed by the Contractor 
and subcontractors. 

 
The QCM shall be the sole individual responsible to the Contractor for submitting, receiving, reviewing, and 

approving all correspondence, required submittals, and reports to and from the Engineer.  The QCM shall be a registered 
professional engineer or shall be currently certified as a CWI. 

 
Unless the QCM is hired by a subcontractor providing only QC services, the QCM shall not be employed or 

compensated by any subcontractor, or by other persons or entities hired by subcontractors, who will provide other 
services or materials for the project.  The QCM may be an employee of the Contractor. 

 
The QCM shall sign and furnish to the Engineer, a Certificate of Compliance in conformance with the provisions in 

Section 6-1.07, "Certificates of Compliance," of the Standard Specifications for each item of work for which welding was 
performed.  The certificate shall state that all of the materials and workmanship incorporated in the work, and all required 
tests and inspections of this work, have been performed in conformance with the details shown on the plans, the Standard 
Specifications, and these special provisions. 

 
Welding inspection personnel or NDT firms to be used in the work shall not be employed or compensated by any 

subcontractor, or by other persons or entities hired by subcontractors, who will provide other services or materials for the 
project, except for the following conditions: 

 
A. The work is welded in conformance with AWS D1.5 and is performed at a permanent fabrication or 

manufacturing facility that is certified under the AISC Quality Certification Program, Category CBR, Major 
Steel Bridges and Fracture Critical endorsement F, when applicable. 

B. Structural steel for building work is welded in conformance with AWS D1.1 and is performed at a permanent 
fabrication or manufacturing facility that is certified under the AISC Quality Certification Program, Category 
STD, Standard for Steel Building Structures. 

 
For welding performed at such facilities, the inspection personnel or NDT firms may be employed or compensated by 

the facility performing the welding provided the facility maintains a QC program that is independent from production. 
Unless otherwise specified, an approved independent third party will witness the qualification tests for welders or 

welding operators.  The independent third party shall be a current CWI and shall not be an employee of the contractor 
performing the welding.  The Contractor shall allow the Engineer 15 days to review the qualifications and copy of the 
current certification of the independent third party. 

 
Prior to submitting the Welding Quality Control Plan (WQCP) required herein, a prewelding meeting between the 

Engineer, the Contractor's QCM, and a representative from each entity performing welding or inspection for this project, 
shall be held to discuss the requirements for the WQCP. 

 
Information regarding the contents, format, and organization of a WQCP, is available at the Transportation 

Laboratory and at: 
 
http://www.dot.ca.gov/hq/esc/Translab/OSM/smbresources.htm 
 
The Contractor shall submit to the Engineer, in conformance with the provisions in Section 5-1.02, "Plans and 

Working Drawings," of the Standard Specifications, 2 copies of a separate WQCP for each subcontractor or supplier for 
each item of work for which welding is to be performed. 

 
The Contractor shall allow the Engineer 15 days to review the WQCP submittal after a complete plan has been 

received.  No welding shall be performed until the WQCP is approved in writing by the Engineer. 
 
An amended WQCP or any addendum to the approved WQCP shall be submitted to, and approved in writing by the 

Engineer, for proposed revisions to the approved WQCP.  An amended WQCP or addendum will be required for 
revisions to the WQCP, including but not limited to a revised WPS; additional welders; changes in NDT firms, QC, or 
NDT personnel or procedures; or updated systems for tracking and identifying welds.  The Engineer shall have 7 days to 
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complete the review of the amended WQCP or addendum.  Work affected by the proposed revisions shall not be 
performed until the amended WQCP or addendum has been approved. 

 
After final approval of the WQCP, amended WQCP, or addendum, the Contractor shall submit 7 copies to the 

Engineer of the approved documents.  A copy of the Engineer approved document shall be available at each location 
where welding is to be performed. 

 
All welding will require inspection by the Engineer.  The Contractor shall request inspection at least 3 business days 

prior to the beginning of welding. 
 
Continuous inspection shall be provided when any welding is being performed.  Continuous inspection, as a 

minimum, shall include having a QC Inspector within such close proximity of all welders or welding operators so that 
inspections by the QC Inspector of each welding operation at each welding location does not lapse for a period exceeding 
30 minutes. 

 
A daily production log for welding shall be kept for each day that welding is performed.  The log shall clearly 

indicate the locations of all welding.  The log shall include the welders' names, amount of welding performed, any 
problems or deficiencies discovered, and any testing or repair work performed, at each location.  The daily report from 
each QC Inspector shall also be included in the log. 

 
The following items shall be included in a Welding Report that is to be submitted to the Engineer within 15 days 

following the performance of any welding: 
 
A. A daily production log. 
B. Reports of all visual weld inspections and NDT. 
C. Radiographs and radiographic reports, and other required NDT reports. 
D. A summary of welding and NDT activities that occurred during the reporting period. 
E. Reports of each application of heat straightening. 
F. A summarized log listing the rejected lengths of weld by welder, position, process, joint configuration, and piece 

number. 
G. Documentation that the Contractor has evaluated all radiographs and other nondestructive tests and corrected all 

rejectable deficiencies, and that all repaired welds have been reexamined using the required NDT and found 
acceptable. 

 
The following information shall be clearly written on the outside of radiographic envelopes:  name of the QCM, 

name of the nondestructive testing firm, name of the radiographer, date, contract number, complete part description, and 
all included weld numbers, report numbers, and station markers or views, as detailed in the WQCP.  In addition, all 
interleaves shall have clearly written on them the part description and all included weld numbers and station markers or 
views, as detailed in the WQCP.  A maximum of 2 pieces of film shall be used for each interleave. 

 
Reports of all visual inspections and NDT shall be signed by the inspector or technician and submitted daily to the 

QCM for review and signature prior to submittal to the Engineer.  Corresponding names shall be clearly printed or 
typewritten next to all signatures.  Reports of all NDT, whether specified, additional, or informational, performed by the 
Contractor shall be submitted to the Engineer. 

 
The Engineer will review the Welding Report to determine if the Contractor is in conformance with the WQCP.  

Except for field welded steel pipe piling, the Engineer shall be allowed 15 days to review the report and respond in 
writing after the complete Welding Report has been received.  Prior to receiving notification from the Engineer of the 
Contractor's conformance with the WQCP, the Contractor may encase in concrete or cover welds for which the Welding 
Report has been submitted.  However, should the Contractor elect to encase or cover those welds prior to receiving 
notification from the Engineer, it is expressly understood that the Contractor shall not be relieved of the responsibility for 
incorporating material in the work that conforms to the requirements of the plans and specifications.  Material not 
conforming to these requirements will be subject to rejection. 

 
For field welded steel pipe piling, including bar reinforcement in the piling, the Contractor shall allow the Engineer 2 

business days to review the Welding Report and respond in writing after the required items have been received.  No field 
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welded steel pipe piling shall be installed, and no reinforcement in the piling shall be encased in concrete until the 
Engineer has approved the above requirements in writing. 

 
In addition to the requirements in AWS D1.1 and AWS D1.5, third-time excavations of welds or base metal to repair 

unacceptable discontinuities, regardless of NDT method, and all repairs of cracks require prior approval of the Engineer. 
 
The Engineer shall be notified immediately in writing when welding problems, deficiencies, base metal repairs, or 

any other type of repairs not submitted in the WQCP are discovered, and also of the proposed repair procedures to correct 
them.  For requests to perform third-time excavations or repairs of cracks, the Contractor shall include an engineering 
evaluation of the proposed repair.  The engineering evaluation, at a minimum, shall address the following: 

 
A. What is causing each defect? 
B. Why the repair will not degrade the material properties? 
C. What steps are being taken to prevent similar defects from happening again? 
 
The Contractor shall allow the Engineer 7 days to review these procedures.  No remedial work shall begin until the 

repair procedures are approved in writing by the Engineer. 
 
Clause 6.5.4 of AWS D1.5 is replaced with the following: 
 
 The QC Inspector shall inspect and approve each joint preparation, assembly practice, welding technique, joint 
fit-up, and the performance of each welder, welding operator, and tack welder to make certain that the applicable 
requirements of this code and the approved Welding Procedure Specification (WPS) are met.  The QC Inspector shall 
examine the work to make certain that it meets the requirements of Clauses 3 and 6.26.  The size and contour of all 
welds shall be measured using suitable gages.  Visual inspection for cracks in welds and base metal, and for other 
discontinuities shall be aided by strong light, magnifiers, or such other devices as may be helpful.  Acceptance 
criteria different from those specified in this code may be used when approved by the Engineer. 
 
In addition to the requirements of AWS D1.5, Clause 5.12 or 5.13, welding procedures qualification for work welded 

in conformance with that code shall conform to the following requirements: 
 
A. Unless considered prequalified, fillet welds shall be qualified in each position.  The fillet weld soundness test 

shall be conducted using the essential variables of the WPS as established by the Procedure Qualification Record 
(PQR). 

B. For qualification of joints that do not conform to Figures 2.4 and 2.5 of AWS D1.5, a minimum of 2 WPS 
qualification tests are required.  The tests shall be conducted using both Figure 5.1 and Figure 5.3.  The test 
conforming to Figure 5.1 shall be conducted in conformance with AWS D1.5, Clause 5.12 or 5.13.  The test 
conforming to Figure 5.3 shall be conducted using the welding electrical parameters that were established for the 
test conducted conforming to Figure 5.1.  The ranges of welding electrical parameters established during welding 
per Figure 5.1 in conformance with AWS D1.5, Clause 5.12, shall be further restricted according to the limits in 
Table 5.3 during welding per Figure 5.3. 

C. Multiple zones within a weld joint may be qualified.  The travel speed, amperage, and voltage values that are 
used for tests conducted per AWS D1.5 Clause 5.13 shall be consistent for each pass in a weld joint, and shall in 
no case vary by more than ±10 percent for travel speed, ±10 percent for amperage, and ±7 percent for voltage as 
measured from a predetermined target value or average within each weld pass or zone.  The travel speed shall in 
no case vary by more than ±15 percent when using submerged arc welding. 

D. For a WPS qualified in conformance with AWS D1.5 Clause 5.13, the values to be used for calculating ranges 
for current and voltage shall be based on the average of all weld passes made in the test.  Heat input shall be 
calculated using the average of current and voltage of all weld passes made in the test for a WPS qualified in 
conformance with Clause 5.12 or 5.13. 

E. Macroetch tests are required for WPS qualification tests, and acceptance shall be per AWS D1.5 Clause 5.19.3. 
F. When a nonstandard weld joint is to be made using a combination of WPSs, a test conforming to Figure 5.3 may 

be conducted combining the WPSs to be used in production, provided the essential variables, including weld 
bead placement, of each process are limited to those established in Table 5.3. 

G. Prior to preparing mechanical test specimens, the PQR welds shall be inspected by visual and radiographic tests.  
Backing bar shall be 3 inches in width and shall remain in place during NDT testing.  Results of the visual and 
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radiographic tests shall comply with AWS D1.5 Clause 6.26.2, excluding Clause 6.26.2.2.  Test plates that do 
not comply with both tests shall not be used. 

 
PAYMENT 

Full compensation for conforming to the requirements of "Welding" shall be considered as included in the contract 
prices paid for the various items of work involved and no additional compensation will be allowed therefor. 

 
 

SECTION 9. DESCRIPTION OF BRIDGE WORK 

The bridge work to be done consists, in general, of constructing a new bridge as shown on the plans, and briefly 
described as follows: 

 
ELLIS CREEK BRIDGE 
BRIDGE No. 25C-0130 

 
A single span pre-fabricated steel truss superstructure approximately 70 feet long and 16 feet wide supported on 

reinforced concrete seats founded on spread footings. 
 
 

SECTION 10. CONSTRUCTION DETAILS 

 
SECTION 10-1. GENERAL 

 
10-1.01 ORDER OF WORK 

Order of work shall conform to the provisions in Section 5-1.05, “Order of Work,” of the Standard Specifications and 
these special provisions. 

 
A first of order of work shall be to place the order for the pre-fabricated steel truss bridge.  The submittal for the pre-

fabricated bridge system shall conform to the requirements in the section “Pre-Fabricated Steel Truss Bridge” of these 
special provisions and be received by the Engineer within ten (10) working days of the date of the Notice of Award.  
Upon receipt of the pre-fabricated bridge system submittal, the Engineer shall review and approve or request a revised 
submittal no later than five (5) working days after the initial submittal.  The Contractor shall remedy any and all required 
corrections within five (5) working days and re-submit for approval.  After approval of the pre-fabricated bridge system 
submittal, the Contractor shall furnish the Engineer with a statement from the manufacturer that the order for the pre-
fabricated steel truss bridge has been received and accepted by the manufacturer.  The statement shall give the date on 
which the bridge will be delivered to the project site.  The Notice to Proceed will be issued once the Engineer determines 
the project site is clear of snow, and preconstruction surveys are completed.  Consideration will be given to the 
manufacturer's delivery date of the bridge in determining the date on which the contract working days will begin.  It is 
anticipated the Notice to Proceed will be issued such that some work on the site will be performed concurrent with the 
manufacture and delivery of the bridge.  In the event the bridge materials do not arrive on the date specified, one (1) 
working day will be added to the contract for each and every working day delay in the delivery of such materials. 

 
The Contractor shall notify the County two weeks prior to the start of any construction activity so the County can 

arrange to have its biologist conduct a preconstruction survey of the Biological Study Area (BSA) for the Sierra Nevada 
Yellow-Legged Frog (SNYLF) and other special-status species. 

 
Prior to the beginning of any construction activity, the Contractor shall delineate the boundaries of the 

Environmentally Sensitive Areas (ESA) in the field by the installation of temporary fence (Type ESA).  Attention is 
directed to "Environmentally Sensitive Area" and "Temporary Fence (Type ESA)" of these special provisions.  The 
County's biologist will conduct two separate preconstruction surveys for active nests within 500 feet of the biological 
study area.  The first survey shall occur no more than 30 days prior to start of construction, and the second survey shall 
occur no more than 1 week prior to start of construction.  If no active nests are found, then no additional avoidance and 
minimization measures will be necessary, and construction may proceed as planned.   
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10-1.02 WATER POLLUTION CONTROL 

Summary 

Work activities must not disturb 1 or more acres of soil.  Manage work activities to reduce the discharge of pollutants 
to surface waters, groundwater, or municipal separate storm sewer systems.  The work items shown in the Proposal Pay 
Items and Bid Price Schedule for Water Pollution Control Program and water pollution control include WPCP 
preparation, obtaining WPCP acceptance, amending the WPCP, conducting WPC training, providing a WPC Manager, 
and monitoring, reporting, installing, maintaining, and removing, disposing of, and inspecting WPC practices at the job 
site. 

 
Do not start work until: 
 
1. WPCP is accepted 
2. WPCP review requirements have been fulfilled.   
 

Definitions and Abbreviations 

active and inactive areas:  (1) Active areas have soil disturbing work activities occurring at least once within 14 
days, and (2) Inactive areas are areas that have not been disturbed for at least 15 days. 

BMPs:  Best Management Practices are water pollution control practices. 
construction phase:  Construction phases are (1) Highway Construction including work activities for building roads 

and structures, (2) Plant Establishment including maintenance on vegetation installed for final stabilization, and 
(3) Suspension where work activities are suspended and areas are inactive. 

Preparation Manual:  Caltrans "Storm Water Pollution Prevention Plan and Water Pollution Control Program 
Preparation Manual." 

NPDES:  National Pollutant Discharge Elimination System. 
NOI:  Notice of Intent. 
QSD:  Qualified SWPPP Developer. 
QSP:  Qualified SWPPP Practitioner. 
RWQCB:  Regional Water Quality Control Board. 
SWPPP:  Storm Water Pollution Prevention Plan. 
SWRCB:  State Water Resources Control Board. 
WPC:  Water Pollution Control. 
WPC Manager:  Water Pollution Control Manager.  The WPC Manager implements water pollution control work 

described in the WPCP and oversees revisions and amendments to the WPCP. 
WPCP:  Water Pollution Control Program. 
 

Submittals 

Within 7 days after contract approval, start the following process for WPCP acceptance: 
 
1. Submit 2 copies of the WPCP and allow 15 days for the Engineer's review.  If revisions are required, the 

Engineer provides comments and specifies the date that the review stopped. 
2. Change and resubmit the WPCP within 7 days of receipt of the Engineer's comments.  The Engineer's review 

resumes when the complete WPCP is resubmitted. 
3. When the Engineer accepts the WPCP, submit an electronic copy and 3 printed copies of the accepted WPCP. 
 
Submit: 
 
1. Stormwater training records including training dates and subject for employees and subcontractors.  Include 

dates and subject for ongoing training, including tailgate meetings. 
2. Employee training records: 
 

2.1. Within 5 days of WPCP acceptance for existing employees 
2.2. Within 5 days of training for new employees 
2.3. At least 5 days before subcontractors start work for subcontractor's employees 
 

Submit as required: 
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1. BMP Status Report 
2. Inspection Reports 
 
At least 5 days before operating any construction support facility, submit: 
 
1. A plan showing the location and quantity of WPC practices associated with the construction support facility 
2. A copy of the NOI approved by the RWQCB and the WPCP approved by the RWQCB if you will be operating a 

batch plant or a crushing plant under the General Industrial Permit 
 

Quality Control and Assurance 

Training 
Provide storm water training for: 
 
1. Project managers 
2. Supervisory personnel 
3. Employees involved with WPC work 
 
Train all employees, including subcontractor’s employees, in the following subjects: 
 
1. WPC rules and regulations 
2. Implementation and maintenance for: 
 

2.1. Temporary Soil Stabilization 
2.2. Temporary Sediment Control 
2.3. Tracking Control 
2.4. Wind Erosion Control 
2.5. Material pollution prevention and control 
2.6. Waste management 
2.7. Non-storm water management 
2.8. Identifying and handling hazardous substances 
2.9. Potential dangers to humans and the environment from spills and leaks or exposure to toxic or hazardous 

substances 
 

Employees must receive initial WPC training before working on the project. 
 
Conduct weekly training meetings covering: 
 
1. WPC BMP deficiencies and corrective actions 
2. BMPs that are required for work activities during the week 
3. Spill prevention and control 
4. Material delivery, storage, use, and disposal 
5. Waste management 
6. Non-storm water management procedures 
 
You may obtain copies of the Preparation Manual from the Caltrans Publication Distribution Unit. The mailing 

address for the Publication Distribution Unit is: 
 
State of California 
Department of Transportation 
Publication Distribution Unit 
1900 Royal Oaks Drive 
Sacramento, California 95815 
Telephone:  (916) 263-0822 
Fax:  (916) 263-0470 
 
The Preparation Manual and other WPC references are available at the Caltrans "Division of Construction Storm 

Water and Water Pollution Control" Web site. 
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If you operate construction support facilities, protect storm water systems or receiving waters from the discharge of 

potential pollutants by using WPC practices. 
 
Construction support facilities include: 
 
1. Staging areas 
2. Storage yards for equipment and materials 
3. Mobile operations 
4. Batch plants for PCC and HMA 
5. Crushing plants for rock and aggregate 
6. Other facilities installed for your convenience such as haul roads 
 
If you operate a batch plant to manufacture PCC, HMA, or other material; or a crushing plant to produce rock or 

aggregate; obtain coverage under the General Industrial Permit.  You must be covered under the General Industrial Permit 
for batch plants and crushing plants located: 

 
1. Outside of the job site 
2. Within the job site that serve one or more contracts 
 
Discharges from manufacturing facilities such as batch plants must comply with the general waste discharge 

requirements for Order No. 97-03-DWQ, NPDES General Permit No. CAS000001, issued by the SWRCB for "Discharge 
of Stormwater Associated with Industrial Activities Excluding Construction Activities."  For the General Industrial 
Permit, go to the SWRCB web site. 

 
Water Pollution Control Manager 

Assign one WPC Manager to implement the WPCP.  You may assign a different QSP to prepare the WPCP. 
 
The WPC Manager must comply with the Permit (Order No. 2009-0009-DWQ, NPDES No. CAS000002) for a QSP 

by having at least one of the following qualifications: 
 
1. Certified Erosion, Sediment and Storm Water Inspector (CESSWI)™ registered through Enviro Cert 

International, Inc. 
2. Certified Inspector of Sediment and Erosion Control (CISEC) registered through CISEC, Inc. 
3. Qualifications described in the Permit for a QSD 
4. Caltrans approved storm water management training described in the Caltrans’ "Construction Storm Water and 

Water Pollution Control" Web site 
 
At the job site, the WPC Manager must: 
 
1. Be responsible for WPC work 
2. Be the primary contact for WPC work 
3. Oversee the maintenance of WPC practices 
4. Oversee and enforce hazardous waste management practices 
5. Have the authority to mobilize crews to make immediate repairs to WPC practices 
6. Ensure that all employees have current water pollution control training 
7. Implement the accepted WPCP and amend the WPCP when required 
8.    Be at the job site within 2 hours of being contacted 
9.    Have the authority to stop construction activities damaging WPC practices or causing water pollution 
 
WPC Manager must oversee: 
 
1. Inspections of WPC practices identified in the WPCP 
2. Inspections and reports for visual monitoring 
3.    BMP status reports 
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WATER POLLUTION CONTROL PROGRAM 

WPCP work includes preparing a WPCP, obtaining WPCP acceptance, amending the WPCP, conducting WPC 
training, providing a WPC Manager, and monitoring, reporting, installing, maintaining, and removing, disposing of, and 
inspecting WPC practices at the job site.  The WPCP must comply with the Preparation Manual.  The WPCP is required 
by the provisions in Section 7-1.01G, "Water Pollution," of the Standard Specifications. 

 
You may request, or the Engineer may order, changes to the WPC work. Changes may include the addition of new 

WPC practices if required by the Engineer.  Additional WPC work will be paid for as extra work under Section 4-1.03D, 
"Extra Work," of the Standard Specifications. 

 
The WPCP must include WPC practices: 
 
1. For storm water and non-stormwater from areas outside of the job site related to project work activities such as: 
 

1.1. Staging areas 
1.2. Storage yards 
1.3. Access roads 
 

2. For activities or mobile operations related to contractor obtained NPDES permits 
3. Construction support facilities 
 
The WPCP must include a copy of the County-provided CEQA documents, the California Department of Fish and 

Wildlife Streambed Alteration Agreement and USDA Forest Service Special Use and Road Use Permits. 
 

WPCP Amendments 

You must amend the WPCP when: 
 
1. Changes in work activities could affect the discharge of pollutants 
2. WPC practices are added by change order work 
3. WPC practices are added at your discretion 
4.    Changes in the quantities of disturbed soil are substantial 
5.    Objectives for reducing or eliminating pollutants in storm water discharges have not been achieved 
6.    Project receives a written notice or order from the RWQCB or any other regulatory agency 
 
If you amend the WPCP, follow the same process specified for WPCP acceptance. 
 
Retain a printed copy of the accepted WPCP at the job site. 
 

WPCP Schedule 

The WPCP schedule must: 
 
1. Describe when work activities will be performed that could cause the discharge of pollutants in storm water 
2. Describe WPC practices associated with each construction phase 
3. Identify soil stabilization and sediment control practices for disturbed soil areas 
 
Precautions to minimize turbidity/siltation shall be taken into account during project planning and implementation, 

including preparation of the WPCP.  This may require the placement of silt fencing, coir logs, coir rolls, straw bale dikes, 
or other siltation barriers so that silt and/or other deleterious materials are not allowed to pass to downstream reaches.  
Passage of sediment beyond the sediment barrier(s) is prohibited.  If any sediment barrier fails to retain sediment, 
corrective measures shall be taken.  The sediment barrier(s) shall be maintained in good operating condition throughout 
the construction period and the following rainy season.  Maintenance includes, but is not limited to, removal of 
accumulated silt and/or replacement of damaged silt fencing, coir logs, coir rolls, and/or straw bale dikes.   

 
The Contractor is responsible for the removal of non-biodegradable silt barriers (such as plastic silt fencing) after the 

disturbed areas have been stabilized with erosion control vegetation (usually after the first growing season).  Upon 
Department of Fish and Wildlife determination that turbidity/siltation levels resulting from project related activities 
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constitute a threat to aquatic life, activities associated with the turbidity/siltation shall be halted until Department of Fish 
and Wildlife approved control devices are installed or abatement procedures are initiated. 

 
In an effort to minimize the effects of turbidity/siltation as a result of project related activities, the Contractor usage 

of the low water crossing at Ellis Creek with heavy equipment and utilize all measures against damaging or significantly 
altering the existing channel bed at the low water crossing.  Equipment shall be stored within the work area south of the 
creek (near Abutment 1) as long as practical to minimize use of the low water crossing.   

 

IMPLEMENTATION REQUIREMENTS 

WPCP Implementation 

Monitor the National Weather Service Forecast on a daily basis.  For the National Weather Service forecasts, go to 
the National Weather Service’s Website. 

 
Whenever you or the Engineer identifies a deficiency in the implementation of the accepted WPCP: 
 
1. Correct the deficiency immediately, unless the Engineer agrees to a later date for making the correction 
2. Correct the deficiency before precipitation occurs 
 
If you fail to correct the deficiency by the agreed date or before the onset of precipitation, the Department may 

correct the deficiency and deduct the cost of correcting the deficiency from payment. 
 
If the Engineer determines that resources sufficient to bring the Contractor into compliance with this section “Water 

Pollution Control” have not been allocated, the Engineer may redirect any and all of Contractor’s resources available at 
the project site toward this effort.  In the event that the Engineer redirects resources due to Contractor’s non-compliance 
with the provisions of this section, “Water Pollution Control”, the County will not be responsible for any delays to the 
Contractor’s schedule resulting from the reallocation, and no compensation shall made therefor. 

 
Continue WPCP implementation during any temporary suspension of work activities. 
 
Install WPC practices before performing work activities. 
 
Install WPC practices when an area is inactive or before predicted precipitation, whichever occurs first.  Repair or 

replace WPC practices within 24 hours of discovering any damage, unless a longer period is authorized by the Engineer. 
 
If your actions disturb 1 or more acres of soil, you must pay all costs and be responsible for all delays associated with 

submitting a SWPPP. 
 

Inspection 

The WPC Manager must monitor and oversee inspections of WPC practices at the job site. 

 
The WPC Manager must oversee inspections for WPC practices identified in the WPCP: 
 
1. Before a forecasted storm 
2. After precipitation that causes site runoff 
3. At 24-hour intervals during extended precipitation 
4. On a predetermined schedule, a minimum of once a week 
 
The WPC Manager must oversee daily inspections of: 
 
1. Storage areas for hazardous materials and waste 
2. Hazardous waste disposal and transporting activities 
3. Hazardous material delivery and storage activities 
4. WPC practices specified under "Construction Site Management" of these special provisions 
 
The WPC Manager must use the Storm Water Site Inspection Report provided in the Caltrans Preparation Manual. 
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The WPC Manager must prepare BMP status reports that include the following: 
 
1. Location and quantity of installed WPC practices 
2. Location and quantity of disturbed soil for the active or inactive areas 
 
Within 24 hours of finishing the weekly inspection, the WPC Manager must submit: 
 
1. Copy of the completed site inspection report 
2. Copy of the BMP status report 
 

Reporting Requirements 

If the following occur, notify the Engineer within 6 hours: 
 
1. You identify discharges into receiving waters or drainage systems causing or potentially causing pollution 
2. The project receives a written notice or order from a regulatory agency 
 
No later than 48 hours after the conclusion of a storm event resulting in a discharge, a non-stormwater discharge, or 

receiving the notice or order, submit: 
 
1. Date, time, location, and nature of the activity, type of discharge and quantity, and the cause of the notice or 

order 
2. WPC practices used before the discharge, or before receiving the notice or order 
3. Description of WPC practices and corrective actions taken to manage the discharge or cause of the notice 
 
PAYMENT 

The contract lump sum price paid for prepare water pollution control program includes full compensation for 
furnishing all labor, materials, tools, equipment, and incidentals and for doing all the work involved in preparing, 
obtaining acceptance of, and amending the WPCP, conducting WPC training, providing a WPC Manager, and 
monitoring, inspecting, and reporting on water pollution control practices as specified in the Standard Specifications and 
these special provisions, and as directed by the Engineer. 

 
Payments for WPCP are made as follows: 
 
1. After the Engineer accepts the WPCP, the Department includes up to 75 percent of the bid item price in the 

monthly progress estimate 
2. The Department pays for the remaining percentage of the bid item price in the Proposed Final Estimate. 
 
The Department does not pay for implementation of WPC practices in areas outside the highway right-of-way not 

specifically provided for in the drawings or in the special provisions. 
 
The Department does not pay for WPC practices installed at your construction support facilities. 
 
The contract lump sum price paid for water pollution control includes full compensation for furnishing all labor, 

tools, materials, equipment, and incidentals and for doing all work involved in installing, maintaining, and removing, and 
disposing of water pollution control measures necessary to comply with the permits and these special provisions.  Special 
provisions for every water pollution control measure expected to be used on this project have not been included in these 
Contract Documents.  Contractor shall anticipate the specific measures that will be required, including measures to 
control runoff into the creek during summer thunderstorms, and include such measures in its WPCP and its bid for water 
pollution control. 

 
 

10-1.03 CONSTRUCTION SITE MANAGEMENT 

GENERAL 

Summary 

This work includes controlling potential sources of water pollution before they come in contact with storm water 
systems or watercourses. 
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Control material pollution and manage waste and non-stormwater at the job site by implementing effective handling, 

storage, use, and disposal practices. 
 
For information on documents specified in these special provisions, refer to the Caltrans Preparation Manual, 

Dewatering Guide, and BMP Manual. 
 
Preparation Manual, Dewatering Guide, and BMP Manual are available from the Caltrans Construction Storm Water 

and Water Pollution Control web site at: 
 
http://www.dot.ca.gov/hq/construc/stormwater/stormwater1.htm 
 

Definitions and Abbreviations 

active and inactive areas:  (1) Active areas have soil disturbing work activities occurring at least once within 14 
days, and (2) Inactive areas are areas that have not been disturbed for at least 15 days. 

BMP Manual:  Caltrans Construction Site Best Management Practices (BMP) Manual. 
CDPH:  California Department of Public Health 
Dewatering Guide:  Caltrans’ Field Guide to Construction Site Dewatering. 
ELAP:  Environmental Laboratory Accreditation Program 
minor spills: Small quantities of oil, gasoline, paint, or other material that are small enough to be controlled by a first 

responder upon discovery of the spill. 
MSDS:  Material Safety Data Sheet 
Preparation Manual:  Caltrans Storm Water Pollution Prevention Plan (SWPPP) and Water Pollution Control 

Program (WPCP) Preparation Manual. 
semi-significant spills: Spills that can be controlled by a first responder with help from other personnel. 
significant or hazardous spills:  Spills that cannot be controlled by construction personnel. 
WPC:  Water Pollution Control 
WPC Manager:  Water Pollution Control Manager as defined under "Water Pollution Control" of these special 

provisions. 
 

Submittals 

Submit the following: 
 
1. MSDS at least 5 days before material is used or stored 
2. Monthly inventory records for material used or stored 
3. Copy of written approval to discharge into a sanitary sewer system at least 5 days before beginning discharge 

activities 
 

Quality Control and Assurance 

Not Used 
 
MATERIALS 

Not Used 
 

CONSTRUCTION 

Spill Prevention and Control 

Implement spill and leak prevention procedures for chemicals and hazardous substances stored at the job site. If you 
spill or leak chemicals or hazardous substances at the job site, you are responsible for all associated cleanup costs and 
related liability. 

 
As soon as it is safe, contain and clean up spills of petroleum products, sanitary and septic waste substances listed 

under CFR Title 40, Parts 110, 117, and 302. 
 
Minor Spills 
Clean up minor spills using the following procedures: 
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1. Contain the spread of the spill 
2. Recover the spilled material by absorption 
3. Clean the contaminated area 
4. Dispose of the contaminated material promptly and properly 
 
Semi-significant Spills 
Clean up semi-significant spills immediately by the following procedures: 
 
1. Contain the spread of the spill 
2. Recover the spilled material using absorption whenever a spill occurs on a paved surface or an impermeable 

surface 
3. Contain the spill with an earthen dike and dig up the contaminated soil for disposal whenever a spill occurs on 

soil 
4. If the spill occurs during precipitation, cover the spill with plastic or other material to prevent contaminated 

runoff 
5. Dispose of the contaminated material promptly and properly 
 
Significant or Hazardous Spills 
Immediately notify qualified personnel of significant or hazardous spills.  Do not let construction personnel attempt 

to clean up the spill until qualified staff have arrived.  Do the following: 
 
1. Notify the Engineer and follow up with a written report 
2. Obtain the services of a spills contractor or hazardous material team immediately 
3. Notify the local emergency response team by dialing 911 and county officials at the emergency phone numbers 

kept at the job site 
4. Notify the California Emergency Management Agency State Warning Center at (916) 845-8911 
5. Notify the National Response Center at (800) 424-8802 regarding spills of Federal reportable quantities under 

CFR Title 40, Parts 110, 117, and 302 
6. Notify other agencies as appropriate, including: 
 

6.1. Fire Department 
6.2. Public Works Department 
6.3. Coast Guard 
6.4. Highway Patrol 
6.5. City Police or County Sheriff Department 
6.6. Department of Toxic Substances 
6.7. California Division of Oil and Gas 
6.8. Cal OSHA 
6.9. Regional Water Resources Control Board 
 

Report minor, semi-significant, and significant spills to the WPC Manager.  The WPC Manager must notify the 
Engineer immediately.  The WPC Manager must oversee and enforce proper spill prevention and control measures. 

 
Prevent spills from entering storm water runoff before and during cleanup.  Do not bury spills or wash spills with 

water. 
 
Keep material or waste storage areas clean, well organized, and equipped with enough cleanup supplies for the 

material being stored. 
 
The Contractor shall immediately notify all appropriate authorities, including the National Response Center and the 

authorized officer of the Forest Service Special Use Permit of any oil discharge or of the release of a hazardous material 
in the permit area in an amount greater than or equal to its reportable quantity, in accordance with 33 CFR Part 153, 
Subpart B, and 40 CFR Part 302.  For the purposes of this requirement, “oil” is as defined by section 311(a)(1) of the 
Clean Water Act, 33 USC 1321(a)(1).  The Contractor shall immediately notify the authorized officer of the Forest 
Service Special Use Permit of any release or threatened release of any hazardous material in or near the permit area which 
may be harmful to the public health or welfare or which may adversely affect natural resources on federal lands. 
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Except with respect to any federally permitted release as that term is defined under Section 101(10) of 
Comprehensive Environmental Response, Compensation, and Liability Act (CERCLA), 42 USC § 9601(10), the 
Contractor shall clean up or otherwise remediate any release, threat of release, or discharge of hazardous materials that 
occurs either in the Special Use Permit area or in connection with the Contractor’s activities in the Special Use Permit 
area, regardless of whether those activities are authorized under the Forest Service Special Use Permit.  The Contractor 
shall perform cleanup or remediation immediately upon discovery of the release, threat of release, or discharge of 
hazardous materials.  The Contractor shall perform the cleanup or remediation to the satisfaction of the authorized officer 
of the Forest Service Special Use Permit and at no expense to the United States.  Upon completion of the project, the 
Contractor shall deliver the site to the Forest Service free and clear of contamination. 

 
If the Contractor uses or stores hazardous materials at the site, upon completion of the project, the Contractor shall 

provide the Forest Service with a report certified by a professional or professionals acceptable to the Forest Service that 
the Special Use Permit area is uncontaminated by the presence of hazardous materials and that there has not been a 
release or discharge of hazardous materials upon the Special Use Permit area, into surface water at or near the Special Use 
Permit area, or into groundwater below the Special Use Permit area during the duration of the project.  This certification 
requirement may be waived by the authorized officer of the Forest Service Special Use Permit when the Forest Service 
determines that the risks posed by the hazardous material are minimal.  If a release or discharge has occurred, the 
professional or professionals shall document and certify that the release or discharge has been fully remediated and that 
the Special Use Permit area is in compliance with all federal, state, and local laws and regulations. 

 
Material Management 

General 
Material must be delivered, used, and stored for this job in a way that minimizes or eliminates discharge of material 

into the air, storm drain systems, and watercourses. 
 
Implement the practices described under "Material Management" of these special provisions while taking delivery of, 

using, or storing any of the following materials: 
 
1. Hazardous chemicals including acids, lime, glues, adhesives, paints, solvents, and curing compounds 
2. Soil stabilizers and binders 
3. Fertilizers 
4. Detergents 
5. Plaster 
6. Petroleum materials including fuel, oil, and grease 
7. Asphalt components and concrete components 
8. Pesticides and herbicides 
 
Employees trained in emergency spill cleanup procedures must be present during the unloading of hazardous 

materials or chemicals. 
 
If practicable, use less hazardous materials. 
 
Pesticides may not be used outside of buildings to control undesirable woody and herbaceous vegetation (including 

aquatic plants), insects, rodents, fish, and other pests and weeds without prior written approval from the authorized officer 
of the Forest Service Special Use Permit.  A request for approval of planned uses of pesticides shall be submitted by the 
Contractor, and shall cover a 12-month period of planned use beginning 3 months after the reporting date.  Information 
essential for review shall be provided in the form provided from the Forest Service.  Exceptions to this schedule may be 
allowed, subject to emergency request and approval, only when unexpected outbreaks of pests or weeds require control 
measures that were not anticipated at the time an annual report was submitted.  Only those materials registered by the 
U.S. Environmental Protection Agency for the specific purpose planned shall be considered for use on National Forest 
System lands.  Label instructions and all applicable laws and regulations shall be strictly followed in the application of 
pesticides and disposal of excess materials and containers. 

 
Material Storage 
Use the following material storage procedures: 
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1. Store liquids, petroleum materials, and substances listed in CFR Title 40, Parts 110, 117, and 302 as specified by 
the Department, and place them in secondary containment facilities. 

2. Secondary containment facilities must be impervious to the materials stored there for a minimum contact time of 
72 hours. 

3. Cover secondary containment facilities during non-working days and when precipitation is predicted.   
Secondary containment facilities must be adequately ventilated. 

4. Keep secondary containment facility free of accumulated rainwater or spills.  After precipitation, or in the event 
of spills or leaks, collect accumulated liquid and place into drums within 24 hours.  Handle these liquids as 
hazardous waste under "Hazardous Waste" of these special provisions unless testing determines them to be 
nonhazardous. 

5. Do not store incompatible materials, such as chlorine and ammonia, in the same secondary containment facility. 
6. Store materials in the original containers with the original material labels maintained in legible condition.  

Replace damaged or illegible labels immediately. 
7. Secondary containment facilities must have the capacity to contain precipitation from a 24-hour-long, 25-year 

storm, and 10 percent of the aggregate volume of all containers, or entire volume of the largest container within 
the facility, whichever is greater. 

8. Store bagged or boxed material on pallets.  Protect bagged or boxed material from wind and rain during non-
working days and while precipitation is predicted. 

9. Provide sufficient separation between stored containers to allow for spill cleanup or emergency response access.  
Storage areas must be kept clean, well organized, and equipped with cleanup supplies appropriate for the 
materials being stored. 

10. Repair or replace perimeter controls, containment structures, covers, and liners as necessary.  Inspect storage 
areas before and after precipitation, and at least weekly during other times. 

 
The Contractor shall not store any hazardous materials at the site without prior written approval from the authorized 

officer of the Forest Service Special Use Permit.  This approval shall not be unreasonably withheld.  If the authorized 
officer provides approval, the approval shall include specific terms addressing the storage of hazardous materials, 
including the specific type of materials to be stored, the volume, the type of storage, and a spill plan.  Such terms shall be 
proposed by the Contractor and are subject to approval by the authorized officer. 

 
If the Contractor receives consent to store hazardous material, the Contractor shall identify to the Forest Service any 

hazardous material to be stored at the site.  Such identification information shall be consistent with column (1) of the table 
of hazardous materials and special provisions enumerated at 49 § CFR 172.101 whenever the hazardous material appears 
in that table.  For hazard communication purposes, the Contractor shall maintain Material Safety Data Sheets for any 
stored hazardous chemicals, consistent with 29 § CFR 1910.1200 (c) and (g).  In addition, all hazardous materials stored 
by the Contractor shall be used, labeled, stored, transported, and disposed of in accordance with all applicable federal, 
state, and local laws and regulations. 

 
The Contractor shall not release any hazardous material onto land or into rivers, streams, impoundments, or natural or 

man-made channels leading to them.  All prudent and safe attempts must be made to contain any release of these 
materials.  The authorized officer in charge of the Forest Service Special Use Permit may specify specific conditions that 
must be met, including conditions more stringent than federal, state, and local regulations, to prevent releases and protect 
natural resources. 

 
Stockpile Management 
Use the following stockpile management procedures: 
 
1. Reduce or eliminate potential water pollution from stockpiled material including soil, paving material, and 

pressure treated wood. 
2. Locate stockpiles: 
 

2.1. If within the floodplain, at least 100 feet from concentrated flows of storm water, drainage courses, and 
inlets unless approved 

2.2. If outside the floodplain, at least 50 feet from concentrated flows of storm water, drainage courses, and 
inlets unless approved 

 
Install WPC practices at stockpile areas within 72 hours of stockpiling material. 
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Active and inactive soil stockpiles must be: 
 
1. Covered with soil stabilization measures, plastic sheeting, or geosynthetic fabric 
2. Surrounded with a linear sediment barrier 
 
Portland cement concrete rubble, AC, HMA, AC and HMA rubble, aggregate base or aggregate sub-base stockpiles 

must be: 
 
1. Covered with plastic sheeting, or geosynthetic fabric 
2. Surrounded with a linear sediment barrier 
 
Pressure treated wood stockpiles must be: 
 
1. Placed on pallets 
2. Covered with impermeable material 
 
Cold mix asphalt concrete stockpiles must be: 
 
1. Placed on impervious surface 
2. Covered with impermeable material 
3. Protected from run-on and runoff 
 
Control wind erosion year round under Section 10, "Dust Control" of the Standard Specifications. 
 
Repair or replace linear sediment barriers and covers as needed to keep them functioning properly.  If sediment 

accumulates to 1/3 of the linear sediment barrier height, remove the sediment. 
 

Waste Management 

Solid Waste 
Do not allow litter or debris to accumulate anywhere at the job site, including storm drain grates, trash racks, and 

ditch lines.  Pick up and remove trash and debris from the job site at least once a week.  The WPC Manager must monitor 
solid waste storage and disposal procedures at the job site. 

 
If practicable, recycle nonhazardous job site waste and excess material.  If recycling is not practicable, disposal must 

comply with Section 7-1.13, "Disposal of Material Outside the Highway Right of Way" of the Standard Specifications. 
 
Furnish enough closed-lid dumpsters of sufficient size to contain any solid waste generated by work activities.  When 

the refuse reaches the fill line, empty the dumpsters.  Dumpsters must be watertight.  Do not wash out dumpsters at the 
job site.  Furnish additional containers and pick up dumpsters more frequent during the demolition phase of construction. 

 
Solid waste includes: 
 
1. Brick 
2. Mortar 
3. Timber 
4. Metal scraps 
5. Sawdust 
6. Pipe 
7. Electrical cuttings 
8. Non-hazardous equipment parts 
9. Styrofoam and other packaging materials 
10. Vegetative material and plant containers from highway planting 
11. Litter and smoking material, including litter generated randomly by the public 
12. Other trash and debris 
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Furnish and use trash receptacles at the job site yard, field trailers, and locations where workers gather for lunch and 
breaks. 

 
Hazardous Waste 
Use hazardous waste management practices if waste is generated at the job site from the following substances: 
 
1. Petroleum products 
2. Asphalt products 
3. Concrete curing compound 
4. Pesticides 
5. Acids 
6. Paints 
7. Stains 
8. Solvents 
9. Wood preservatives and treated posts 
10. Roofing tar 
11. Road flares 
12. Lime 
13. Glues and adhesives 
14. Materials classified as hazardous by California Code of Regulations, Title 22, Division 4.5; or listed in CFR 

Title 40, Parts 110, 117, 261, or 302 
 
The WPC Manager must oversee and enforce hazardous waste management practices.  Minimize the production of 

hazardous materials and hazardous waste at the job site.  If damaged, repair or replace perimeter controls, containment 
structures, and covers. 

 
If hazardous material levels are unknown, use a laboratory certified by ELAP under CDPH to sample and test waste 

to determine safe methods for storage and disposal. 
 
Separate potentially hazardous waste from nonhazardous waste at the job site.  Hazardous waste must be handled, 

stored, and disposed of under California Code of Regulations, Title 22, Division 4.5, Section 66262.34; and in CFR Title 
49, Parts 261, 262, and 263. 

 
Store hazardous waste in sealed containers constructed and labeled with the contents and date accumulated under 

California Code of Regulations, Title 22, Division 4.5; and in CFR Title 49, Parts 172, 173, 178, and 179.  Keep 
hazardous waste containers in temporary containment facilities under "Material Storage" of these special provisions. 

 
Furnish containers with adequate storage volume at convenient locations for hazardous waste collection.  Do not 

overfill hazardous waste containers.  Do not mix hazardous waste.  Do not allow potentially hazardous waste to 
accumulate on the ground.  Store containers of dry waste that are not watertight on pallets.  Store hazardous waste away 
from storm drains, watercourses, moving vehicles, and equipment. 

 
Clean water based or oil based paint from brushes or equipment within a contained area and in a way that does not 

contaminate soil, watercourses, and storm drain systems.  Handle and dispose of the following as hazardous waste: paints, 
thinners, solvents, residues, and sludges that cannot be recycled or reused.  When thoroughly dry, dispose of the 
following as solid waste: dry, latex paint and paint cans, used brushes, rags, absorbent materials, and drop cloths. 

 
Dispose of hazardous waste within 90 days of being generated.  Use a licensed hazardous waste transporter to take 

hazardous waste to a Class I Disposal Site.  Submit a copy of uniform hazardous waste manifest forms within 24 hours of 
transporting hazardous waste. 

 
The WPC Manager must inspect the following daily: 
 
1. Storage areas for hazardous materials and waste 
2. Hazardous waste disposal and transporting activities 
3. Hazardous material delivery and storage activities 
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Contaminated Soil 
Identify contaminated soil from spills or leaks by noticing discoloration, odors, or differences in soil properties.  Soil 

with evidence of contamination must be sampled and tested by a laboratory certified by ELAP. 
 
If levels of contamination are found to be hazardous, handle and dispose of the soil as hazardous waste. 
 
Prevent the flow of water, including ground water, from mixing with contaminated soil by using one or a 

combination of the following measures: 
 
1. Berms 
2. Cofferdams 
3. Grout curtains 
4. Freeze walls 
5. Concrete seal course 
 
If water mixes with contaminated soil and becomes contaminated, sample and test the water using a laboratory 

certified by ELAP.  If levels of contamination are found to be hazardous, handle and dispose of the water as hazardous 
waste. 

 
Concrete Waste 
Use practices that will prevent the discharge of portland cement concrete, AC, or HMA waste into storm drain 

systems or watercourses. 
 
Collect and dispose of portland cement concrete, AC, or HMA waste at locations where: 
 
1. Concrete material, including grout, is used 
2. Concrete dust and debris result from demolition 
3. Sawcutting, coring, grinding, grooving, or hydro-concrete demolition of portland cement concrete, AC, or HMA 

creates a residue or slurry 
4. Concrete truck or other concrete-coated equipment is cleaned at the job site 
 
Sanitary and Septic Waste 
Do not bury or discharge wastewater from sanitary or septic systems within Department right-of-way.  The WPC 

Manager must inspect sanitary or septic waste storage and monitor disposal procedures at least weekly.  Sanitary facilities 
that discharge to the sanitary sewer system must be properly connected and free from leaks.  Place sanitary facilities at 
least 50 feet away from storm drains, watercourses, and flow lines. 

 
Obtain written approval from the local health agency, city, county, and sewer district before discharging from a 

sanitary or septic system directly into a sanitary sewer system, and submit a copy to the Engineer.  Comply with local 
health agency provisions while using an on-site disposal system. 

 
Liquid Waste 
Use practices that will prevent job site liquid waste from entering storm drain systems or watercourses.  Liquid waste 

includes the following: 
 
1. Drilling slurries or fluids 
2. Grease-free or oil-free wastewater or rinse water 
3. Dredgings, including liquid waste from drainage system cleaning 
4. Liquid waste running off a surface including wash or rinse water 
5. Other non-stormwater liquids not covered by separate permits 
 
Hold liquid waste in structurally sound, leak proof containers such as: 
 
1. Roll-off bins 
2. Portable tanks 
 
Liquid waste containers must be of sufficient quantity and volume to prevent overflow, spills and leaks. 
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Store containers: 
 
1. At least 50 feet from moving vehicles and equipment 
2. If within the floodplain, at least 100 feet from concentrated flows of storm water, drainage courses, 

watercourses, and storm drain inlets unless approved 
3. If outside the floodplain, at least 50 feet from concentrated flows of storm water, drainage courses, watercourses, 

and storm drain inlets unless approved 
 
Remove and dispose of deposited solids from sediment traps under "Solid Waste" of these special provisions unless 

the Engineer approves another method. 
 
Liquid waste may require testing to determine hazardous material content before disposal. 
 
Drilling fluids and residue must be disposed of outside the highway right-of-way. 
 
If an approved location is available within the job site, fluids and residue exempt under California Code of 

Regulations, Title 23, Section 2511(g) may be dried by evaporation in a leak proof container.  Dispose of remaining solid 
waste under "Solid Waste" of these special provisions. 

 
Non-Storm Water Management 

Water Control and Conservation 
Manage water used for work activities to prevent erosion or discharge of pollutants into storm drain systems or 

watercourses.  Obtain approval before washing anything at the job site with water that could discharge into a storm drain 
system or watercourse.  Report discharges immediately. 

 
If water is used at the job site, implement water conservation practices.  Inspect irrigation areas.  Adjust watering 

schedules to prevent erosion, excess watering, or runoff.  Shut off water source to broken lines, sprinklers, or valves, and 
repair breaks within 24 hours.  If possible, reuse water from waterline flushing for landscape irrigation.  Sweep and 
vacuum paved areas; do not wash them with water. 

 
Direct job site water runoff, including water from water line repair, to areas where it can infiltrate into the ground and 

not enter storm drain systems or watercourses.  Do not allow spilled water to escape water truck filling areas.  If possible, 
direct water from off-site sources around the job site.  Minimize the contact of off-site water with job site water. 

 
Illegal Connection and Discharge Detection and Reporting 
Inspect the job site and the site perimeter before starting work for evidence of illegal connections, discharges, or 

dumping.  After starting work, inspect the job site and perimeter on a daily schedule. 
 
Whenever illegal connections, discharges, or dumping are discovered, notify the Engineer immediately.  Take no 

further action unless ordered by the Engineer.  Assume unlabeled or unidentifiable material is hazardous. 
 
Look for the following evidence of illegal connections, discharges, or dumping: 
 
1. Debris or trash piles 
2. Staining or discoloration on pavement or soils 
3. Pungent odors coming from drainage systems 
4. Discoloration or oily sheen on water 
5. Stains or residue in ditches, channels or drain boxes 
6. Abnormal water flow during dry weather 
7. Excessive sediment deposits 
8. Nonstandard drainage junction structures 
9. Broken concrete or other disturbances near junction structures 
 
Vehicle and Equipment Cleaning 
Limit vehicle and equipment cleaning or washing at the job site except what is necessary to control vehicle tracking 

or hazardous waste.  Notify the Engineer before cleaning vehicles and equipment at the job site with soap, solvents, or 
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steam.  Contain and recycle or dispose of resulting waste under "Liquid Waste" or "Hazardous Waste" of these special 
provisions, whichever is applicable.  Do not use diesel to clean vehicles or equipment, and minimize the use of solvents. 

 
Clean or wash vehicles and equipment in a structure equipped with disposal facilities.  If using a structure is not 

possible, clean or wash vehicles and equipment in an outside area.  The outside area must be: 
 
1. Paved with AC, HMA, or concrete paving 
2. Surrounded by a containment berm 
3. Equipped with a sump to collect and dispose of wash water 
4. If within the floodplain, located at least 100 feet from concentrated flows of storm water, drainage courses, 

watercourses, and storm drain inlets unless approved 
5. If outside the floodplain, located at least 50 feet from concentrated flows of storm water, drainage courses, 

watercourses, and storm drain inlets unless approved 
 
When washing vehicles or equipment with water, use as little water as possible.  Hoses must be equipped with a 

positive shutoff valve. 
 
Discharge liquid from wash racks to a recycle system or to another approved system.  Remove liquids and sediment 

as necessary. 
 
The WPC Manager must inspect vehicle and equipment cleaning facilities: 
 
1. Daily if vehicle and equipment cleaning occurs daily 
2. Weekly if vehicle and equipment cleaning does not occur daily 
 
Vehicle and Equipment Fueling and Maintenance 
If practicable, perform maintenance on vehicles and equipment off the job site. 
 
If fueling or maintenance must be done at the job site, designate a site, or sites, and obtain approval before using.  

Minimize mobile fueling or maintenance. 
 
If vehicle and equipment fueling and maintenance must be done at the job site, areas for the following activities must 

be: 
 
1. On level ground 
2. Protected from storm water run-on 
3. If within the floodplain, located at least 100 feet from concentrated flows of storm water, drainage courses, 

watercourses, and storm drain inlets unless approved 
4. If outside the floodplain, located at least 50 feet from concentrated flows of storm water, drainage courses, 

watercourses, and storm drain inlets unless approved 
 
Use containment berms or dikes around the fueling and maintenance area.  Keep adequate quantities of absorbent 

spill cleanup material and spill kits in the fueling and maintenance area and on fueling trucks.  Dispose of spill cleanup 
material and kits immediately after use.  Use drip pans or absorbent pads during fueling or maintenance. 

 
Fueling or maintenance activities must not be left unattended.  Fueling nozzles must be equipped with an automatic 

shutoff control.  Vapor recovery fueling nozzles must be used where required by the Air Quality Management District.  
When not in use, nozzles must be secured upright.  Do not top-off fuel tanks. 

 
Recycle or properly dispose of used batteries and tires. 
 
The WPC Manager must inspect vehicle and equipment maintenance and fueling areas: 
 
1. Daily when vehicle and equipment maintenance and fueling occurs daily 
2. Weekly when vehicle and equipment maintenance and fueling does not occur daily 
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The WPC Manager must inspect vehicles and equipment at the job site for leaks and spills on a daily schedule.  
Operators must inspect vehicles and equipment each day of use. 

 
If leaks cannot be repaired immediately, remove the vehicle or equipment from the job site. 
 
Material and Equipment Used Over Water 
Place drip pans and absorbent pads under vehicles or equipment used over water.  Keep an adequate supply of spill 

cleanup material with the vehicle or equipment.  If the vehicle or equipment will be idle for more than one hour, place 
drip pans or plastic sheeting under the vehicle or equipment on docks, barges, or other surfaces over water. 

 
Furnish watertight curbs or toe boards on barges, platforms, docks, or other surfaces over water to contain material, 

debris, and tools.  Secure material to prevent spills or discharge into water due to wind.  Furnish positive barrier to protect 
creek during placement of concrete deck on bridge. 

 
Structure Removal Over or Adjacent to Water 
Do not allow demolished material to enter storm water systems or watercourses.  Use approved covers and platforms 

to collect debris.  Use attachments on equipment to catch debris on small demolition activities.  Empty debris catching 
devices daily and handle debris under "Waste Management" of these special provisions. 

 
The WPC Manager must inspect demolition sites within 50 feet of storm water systems or watercourses daily. 
 
Paving, Sealing, Sawcutting, Grooving, and Grinding Activities 
Prevent the following materials from entering storm drain systems or water courses: 
 
1. Cementitious material 
2. Asphaltic material 
3. Aggregate or screenings 
4. Grinding, grooving, or sawcutting residue 
5. Pavement chunks 
6. Shoulder backing 
7. Methacrylate 
 
Cover drainage inlets and use linear sediment barriers to protect downhill watercourses until paving, sealing, 

sawcutting, grooving, or grinding activities are completed and excess material has been removed.  Cover drainage inlets 
and manholes during the application of seal coat, tack coat, slurry seal, or fog seal. 

 
If precipitation is predicted, limit paving, sawcutting, and grinding to places where runoff can be captured. 
 
Do not start seal coat, tack coat, slurry seal, or fog seal activities if precipitation is predicted during the application or 

curing period.  Do not excavate material from existing roadways during precipitation. 
 
Use a vacuum to remove slurry immediately after slurry is produced.  Do not allow slurry to run onto lanes open to 

traffic or off the pavement. 
 
Collect residue from portland cement concrete grinding and grooving activities with a vacuum attachment on the 

grinding machine.  Do not leave any residue on the pavement or allow the residue to flow across the pavement. 
 
If approved, material excavated from existing roadways may be stockpiled under "Stockpile Management" of these 

special provisions. 
 
Do not coat asphalt trucks and equipment with substances that contain soap, foaming agents, or toxic chemicals. 
 
When paving equipment is not in use, park over drip pans or plastic sheeting with absorbent material to catch drips. 
 

13-0278 B 76 of 317



Rubicon Trail at Ellis Creek - Bridge Replacement Project County of El Dorado, DOT 
Contract No. PW 11-30572 / CIP No. 77117 Special Provisions 
March 7, 2013 Page SP-65 

 

Thermoplastic Striping and Pavement Markers 
Thermoplastic striping and preheating equipment shutoff valves must work properly at all times.  Do not preheat, 

transfer, or load thermoplastic within 50 feet of drainage inlets or watercourses.  Do not fill a preheating container above 
a level that is 6 inches below the top.  Truck beds must be cleaned daily of scraps or melted thermoplastic. 

 
Do not unload, transfer, or load bituminous material for pavement markers within 50 feet of drainage inlets or 

watercourses.  Release all pressure from a melting tank before removing the lid to fill or service.  Do not fill a melting 
tank above a level that is 6 inches below the top. 

 
Collect bituminous material from the roadway after marker removal. 
 
Pile Driving 
Keep spill kits and cleanup material at pile driving locations.  Pile driving equipment must be parked over drip pans, 

absorbent pads, or plastic sheeting with absorbent material.  If precipitation is predicted, protect pile driving equipment by 
parking on plywood and covering with plastic. 

 
Store pile driving equipment when not in use.  Stored pile driving equipment must be: 
 
1. Kept on level ground 
2. Protected from storm water run-on 
3. If within the floodplain, at least 100 feet from concentrated flows of storm water, drainage courses, 

watercourses, and storm drain inlets unless approved 
4. If outside the floodplain, at least 50 feet from concentrated flows of storm water, drainage courses, watercourses, 

and storm drain inlets unless approved 
 
If practicable, use vegetable oil instead of hydraulic fluid. 
 
The WPC Manager must inspect the pile driving area for leaks and spills: 
 
1. Daily when pile driving occurs daily 
2. Weekly when pile driving does not occur daily 
 
Concrete Curing 
Do not overspray chemical curing compound.  Minimize the drift by spraying as close to the concrete as possible.  

Cover drainage inlets before applying the curing compound. 
 
Minimize the use and discharge of water by using wet blankets or similar methods to maintain moisture while curing 

concrete. 
 
Concrete Finishing 
Collect and dispose of water and solid waste from high-pressure water blasting.  Cover drainage inlets within 50 feet 

before sandblasting.  Minimize drift of dust and blast material by keeping the nozzle close to the surface of the concrete.  
The blast residue may contain hazardous material. 

 
Inspect concrete finishing containment structures for damage before each day of use and before predicted 

precipitation.  Remove liquid and solid waste from containment structures after each work shift. 
 

Sweeping 

Sweeping must be done using hand or mechanical methods such as vacuuming. 
 
Monitor paved areas and roadways within the job site for sediment and debris generating activities such as: 
 
1. Clearing and grubbing 
2. Earthwork 
3. Trenching 
4. Roadway structural section work 
5. Vehicles entering and leaving the job site 
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6. Soil disturbing work 
7. Work that causes offsite tracking of material 
 
If sediment or debris is observed, perform sweeping: 
 
1. Within: 
 

1.1. 8 hours of predicted rain 
1.2 1 hour if sediment or debris is observed during activities that requires sweeping 
1.3. 24 hours, if sediment and debris is observed during activities that do not require sweeping 

2. On paved roads at job site entrances and exit locations 
3. On paved areas within the job site that flow to storm drains or receiving waters 

 
You may stockpile collected material at the job site according to the accepted SWPPP.  Remove collected material 

including sediment from paved shoulders, drain inlets, curbs and dikes, and other drainage areas.  If stockpiled, dispose of 
collected material at least once per week. 

 
You may dispose of sediment within the job site that you collected during sweeping activities.  Protect disposal areas 

against erosion. 
 
Remove and dispose of trash collected during sweeping under Section 7-1.13, "Disposal of Material Outside the 

Highway Right of Way" of the Standard Specifications. 
 

Dewatering 

Dewatering consists of discharging accumulated storm water, ground water, or surface water from excavations or 
temporary containment facilities. 

 
If dewatering and discharging activities are specified under a work item such as "Temporary Active Treatment 

System" or "Dewatering and Discharge," perform dewatering work as specified in the section involved. 
 
If dewatering and discharging activities are not specified under a work item and you will be performing dewatering 

activities, you must: 
 
1. Submit a Dewatering and Discharge Plan under Section 5-1.02, "Plans and Working Drawings," of the Standard 

Specifications and "Water Pollution Control" of these special provisions at least 10 days before starting 
dewatering activities.  The Dewatering and Discharge Plan must include: 

 
1.1. Title sheet and table of contents 
1.2. Description of dewatering and discharge activities detailing locations, quantity of water, equipment, and 

discharge points 
1.3. Estimated schedule for dewatering and discharge (start and end dates, intermittent or continuous) 
1.4. Discharge alternatives such as dust control or percolation 
1.5. Visual monitoring procedures with inspection log 
 

2. Conduct dewatering activities under Caltrans "Field Guide for Construction Dewatering." 
3. Ensure that any dewatering discharge does not cause erosion, scour, or sedimentary deposits that could impact 

natural bedding materials. 
4. Discharge the water within the project limits.  Dispose of the water in the same way as specified for material in 

Section 7-1.13 "Disposal of Material Outside the Highway Right of Way" of the Standard Specification if it 
cannot be discharged within project limits due to site constraints. 

5. Do not discharge storm water or non-stormwater that has an odor, discoloration other than sediment, an oily 
sheen, or foam on the surface.  Notify the Engineer immediately upon discovering any such condition. 

 
The WPC manager must inspect dewatering activities: 
 
1. Daily when dewatering work occurs daily 
2. Weekly when dewatering work does not occur daily 
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Damage to United States Property 

The Contractor has an affirmative duty to protect from damage the land, property, and other interests of the United 
States.  Damage includes but is not limited to fire suppression costs, damage to government-owned improvements 
covered by the Forest Service Special Use and Road Use Permits, and all costs and damages associated with or resulting 
from the release or threatened release of a hazardous material occurring during or as a result of activities of the Contractor 
or the Contractor’s heirs, assigns, agents, employees, subcontractors, or lessees on, or related to, the lands, property, and 
other interests covered by the Forest Service Special Use and Road Use Permits.  “Hazardous material” as used in this 
section shall mean (a) any hazardous substance under section 101(14) of the CERCLA, 42 USC § 9601(14); (b) any 
pollutant or contaminant under section 101(33) of CERCLA, 42 USC § 9601(33); (c) any petroleum product or its 
derivative, including fuel oil, and waste oils; and (d) any hazardous substance, extremely hazardous substance, toxic 
substance, hazardous waste, ignitable, reactive or corrosive materials, pollutant, contaminant, element, compound, 
mixture, solution or substance that may pose a present or potential hazard to human health or the environment under any 
applicable environmental laws. 

 
1. The Contractor shall avoid damaging or contaminating the environment, including but not limited to the 

soil, vegetation (such as trees, shrubs, and grass), surface water, and groundwater, during the Contractor’s 
use or occupancy of these permit areas.  If the environment or any government property covered by the 
Forest Service Special Use and Road Use Permits becomes damaged during the Contractor’s use or 
occupancy of these permit areas, the Contractor shall immediately repair the damage or replace the damaged 
items to the satisfaction of the authorized officer of the Forest Service Special Use and Road Use Permits 
and at no expense to the United States. 

2. The Contractor shall be liable for all injury, loss, or damage, including fire suppression, prevention and 
control of the spread of invasive species, or other costs in connection with rehabilitation or restoration of 
natural resources associated with the use or occupancy authorized by the Forest Service Special Use and 
Road Use Permits.  Compensation shall include but not be limited to the value of resources damaged or 
destroyed, the costs of restoration, cleanup, or other mitigation, fire suppression or other types of abatement 
costs, and all administrative, legal (including attorney’s fees), and other costs.  Such costs may be deducted 
from the performance bond. 

3. The Contractor shall be liable for damage caused by use of the Contractor or the Contractor’s heirs, assigns, 
agents, employees, subcontractors, or lessees to all roads and trails of the United States to the same extent as 
provided within this section, except that liability shall not include reasonable and ordinary wear and tear. 

 
PAYMENT 

The contract lump sum price paid for construction site management includes full compensation for furnishing all 
labor, materials, tools, equipment, and incidentals and for doing all the work involved in spill prevention and control, 
material management, waste management, non-stormwater management, preparing and submitting a Dewatering and 
Discharge Plan, and identifying, sampling, testing, handling, and disposing of hazardous waste resulting from your 
activities, as specified in the Standard Specifications and these special provisions, and as ordered by the Engineer. 

 
 

10-1.04 TEMPORARY FIBER ROLL 

GENERAL 

Summary 

This work includes constructing, maintaining, and removing temporary fiber roll. 
 
The WPCP must describe and include the use of temporary fiber roll as a water pollution control practice for 

sediment control. 
 

Submittals 

Submit a Certificate of Compliance as specified in Section 6-1.07, "Certificates of Compliance" of the Standard 
Specifications for fiber roll. 
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MATERIALS 

Fiber Roll 

Fiber roll must: 
 
1. Last for at least one year after installation 
2. Be Type 1 or Type 2 
 
If specified, Type 1 fiber roll must be: 
 
1. Made from an erosion control blanket: 
 

1.1. Classified by the Erosion Control Technology Council (ECTC) as ECTC 2D 
1.2. With a Universal Soil Loss Equation (USLE) C-Factor of not more than 0.20 at a 2:1 (horizontal:vertical) 

slope 
1.3. Capable to withstand a maximum shear stress of 1.75 pounds per square foot under ASTM D 6460 
1.4. With a minimum tensile strength of 75 pounds per foot under ASTM D 5035 
1.5. With top and bottom surfaces covered with lightweight non-synthetic netting 
1.6. That complies with one of the following: 

 
1.6.1. Double net straw and coconut blanket with 70 percent straw and 30 percent coconut fiber 
1.6.2. Double net excelsior blanket with 80 percent of the wood excelsior fibers being 6 inches or 

longer 
 
2. Rolled along the width 
3. Secured with natural fiber twine every 6 feet and 6 inches from each end 
4. Finished to be either: 
 

4.1. From 8 to 10 inches in diameter, from 10 to 20 feet long, and at least 0.5 pounds per linear foot 
4.2. From 10 to 12 inches in diameter, at least 10 feet long, and at least 2 pounds per linear foot 

 
If specified, Type 2 fiber roll must: 
 
1. Be filled with rice or wheat straw, wood excelsior, or coconut fiber 
2. Be covered with a biodegradable jute, sisal, or coir fiber netting 
3. Have the netting secured tightly at each end 
4. Be finished to be either: 
 

4.1. From 8 to 10 inches in diameter, from 10 to 20 feet long, and at least 1.1 pounds per linear foot 
4.2. From 10 to 12 inches in diameter, at least 10 feet long, and at least 3 pounds per linear foot 

 
Wood Stakes 

Wood stakes must be: 
 
1. Untreated fir, redwood, cedar, or pine and cut from sound timber 
2. Straight and free of loose or unsound knots and other defects which would render the stakes unfit for use 
3. Pointed on the end to be driven into the ground 
 
For fiber roll, wood stakes must be at least: 
 
1. 1" x 1" x 24" in size for Type 1 installation 
2. 1" x 2" x 24" in size for Type 2 installation 
 

Rope 

For Type 2 installation, rope must: 
 
1. Be biodegradable, such as sisal or manila 
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2. Have a minimum diameter of 1/4 inch 
 
CONSTRUCTION 

Before placing fiber roll, remove obstructions including rocks, clods, and debris greater than one inch in diameter 
from the ground. 

 
If fiber roll is to be placed in the same area as erosion control blanket, install the blanket before placing the fiber roll.  

For other soil stabilization practices such as hydraulic mulch or compost, place the fiber roll and then apply the soil 
stabilization practice. 

 
Place fiber roll on slopes at the following spacing unless the plans show a different spacing: 
 
1. 10 feet apart for slopes steeper than 2:1 (horizontal:vertical) 
2. 15 feet apart for slopes from 2:1 to 4:1 (horizontal:vertical) 
3. 20 feet apart for slopes from 4:1 to 10:1 (horizontal:vertical)  
4. 50 feet apart for slopes flatter than 10:1 (horizontal:vertical)  
 
Place fiber roll parallel to the slope contour.  For any 20 foot section of fiber roll, do not allow the fiber roll to vary 

more then 5 percent from level. 
 
Type 1 and Type 2 fiber roll may be installed using installation method Type 1, Type 2, or a combination: 
 
For installation method Type 1, install fiber roll by: 
 
1. Placing in a furrow that is from 2 to 4 inches deep 
2. Securing with wood stakes every 4 feet along the length of the fiber roll 
3. Securing the ends of the fiber roll by placing a stake 6 inches from the end of the roll 
4. Driving the stakes into the soil so that the top of the stake is less then 2 inches above the top of the fiber roll 
 
For installation method Type 2, install fiber roll by: 
 
1. Securing with rope and notched wood stakes. 
2. Driving stakes into the soil until the notch is even with the top of the fiber roll. 
3. Lacing the rope between stakes and over the fiber roll.  Knot the rope at each stake. 
4. Tightening the fiber roll to the surface of the slope by driving the stakes further into the soil. 
 
MAINTENANCE 

Maintain temporary fiber roll to provide sediment holding capacity and to reduce runoff velocities. 
 
Remove sediment deposits, trash, and debris from temporary fiber roll as needed or when directed by the Engineer.  

If removed sediment is deposited within project limits, it must be stabilized and not subject to erosion by wind or water.  
Trash and debris must be removed and disposed of as specified in Section 7-1.13, "Disposal of Material Outside the 
Highway Right of Way," of the Standard Specifications. 

 
Maintain temporary fiber roll by: 
 
1. Removing sediment from behind the fiber roll when sediment is 1/3 the height of the fiber roll above ground 
2. Repairing or adjusting the fiber roll when rills and other evidence of concentrated runoff occur beneath the fiber 

roll. 
3. Repairing or replacing the fiber roll when they become split, torn, or unraveled 
4. Adding stakes when the fiber roll slump or sag 
5. Replacing broken or split wood stakes 
 
Repair temporary fiber roll within 24 hours of discovering damage unless the Engineer approves a longer period. 
 
If your vehicles, equipment, or activities disturb or displace temporary fiber roll, repair temporary fiber roll at your 

expense. 
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The Department does not pay maintenance costs for cleanup, repair, removal, disposal, or replacement due to 
improper installation or your negligence. 

 
REMOVAL 

When the Engineer determines that temporary fiber roll is not required, they must be removed and disposed of under 
Section 7-1.13, "Disposal of Material Outside the Highway Right of Way," of the Standard Specifications. 

 
Ground disturbance, including holes and depressions, caused by the installation and removal of the temporary fiber 

roll must be backfilled and repaired under Section 15-1.02, "Preservation of Property," of the Standard Specifications. 
 
MEASUREMENT AND PAYMENT 

Full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the work 
involved in constructing, maintaining, and removing the temporary fiber roll, complete in place, including removal of 
materials, cleanup and disposal of retained sediment and debris, and backfilling and repairing holes, depressions and other 
ground disturbance, as shown on the plans, as specified in the Standard Specifications and these special provisions, and as 
directed by the Engineer shall be considered as included in the contract lump sum price paid for water pollution control 
and no additional compensation will be allowed therefor. 

 
 
10-1.05 TEMPORARY SILT FENCE 

GENERAL 

Summary 

This work includes installing, maintaining, and removing temporary silt fence. 
 
The WPCP must describe and include the use of temporary silt fence as a water pollution control practice for 

sediment control. 
 

Submittals 

Submit a Certificate of Compliance as specified in Section 6-1.07, "Certificates of Compliance" of the Standard 
Specifications for silt fence fabric. 
 

MATERIALS 

Silt Fence Fabric 

Geosynthetic fabric for temporary silt fence must consist of one of the following: 
 

1. Polyester 
2. Polypropylene 
3. Combined polyester and polypropylene 

 
Sample under ASTM D 4354, Procedure C. 
 
Test under ASTM D 4759.  All properties must be based on Minimum Average Roll Value (MARV). 

Identify, store, and handle under ASTM D 4873. 
 

Protect geosynthetics from moisture, sunlight, and damage during shipping and storage.  Label each unit with the 
manufacturer's name, identifying information, and product identification. 

 
Silt fence fabric must comply with: 
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Property 
ASTM 

Designation 

Specification 

Woven 
Non-

woven 
Grab breaking load 

1-inch grip, lb, min. in each direction 
D 4632 

 
120 

 
120 

Apparent elongation 
percent, min., in each direction 

D 4632 
 

15 
 

50 
Water Flow Rate 

max. average roll value, gallons per minute/square 
foot 

D 4491 
 

10-50 
 

100-150 

Permittivity 
1/sec., min. 

D 4491 
 

0.05 
 

0.05 
Apparent opening size 

max. average roll value, U.S. Standard sieve size 
D 4751 

 
30 

 
30 

Ultraviolet Degradation 
percent of original unexposed grab breaking load 
500 hr, minimum 

D 4595 
 

70 
 

 
Posts 

Posts must be wood or metal. 
 
Wood posts must be: 

 
1. Untreated fir, redwood, cedar, or pine and cut from sound timber 
2. Straight and free of loose or unsound knots and other defects that would render the stakes unfit for use 
3. Pointed on the end to be driven into the ground 
4. At least 2" x 2" in size, and 4 feet long 

 
Metal posts must: 

 
1. Be made of steel. 
2. Have a "U," "T," "L," or other cross sectional shape that can resist failure from lateral loads. 
3. Be pointed on the end to be driven into the ground. 
4. Weigh at least 0.75-pound per foot. 
5. Be at least 4 feet long. 
6. Have a safety cap attached to the exposed end.  The safety cap must be orange or red plastic and fit snugly to the 

metal post. 
 

CONSTRUCTION 

Silt fence must be: 
 

1. Constructed with silt fence fabric, posts, and fasteners 
2. Prefabricated or assembled at the job site 

 
Silt fence fabric must be attached to posts using these methods: 

 
1. If prefabricated silt fence is used, posts must be inserted into sewn pockets 
2. If assembled on the job site: 

 
2.1.  If wood posts are used, fasteners must be staples or nails 
2.2.  If steel posts are used, fasteners must be tie wires or locking plastic fasteners 
2.3.  Spacing of the fasteners must be no more than 8 inches apart 

 
Place silt fence parallel to the slope contour.  For any 50 foot section of silt fence, do not allow the elevation at the 

base of the fence to vary more than 1/3 of the fence height. 
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Install silt fence by: 
 
1. Placing the bottom of the fabric in a trench that is 6 inches deep 
2. Securing with posts placed on the downhill side of the fabric 
3. Backfilling the trench with soil and hand or mechanically tamping to secure the fabric in the trench 

 
If you reinforce the silt fence fabric with wire or plastic mesh, you may increase the post spacing to a maximum of 10 

feet.  The field-assembled reinforced silt fence must be able to retain saturated sediment without collapsing. 
 
Connect silt fence sections by: 
 

1. Joining separate sections of silt fence to form reaches that are no more than 500 feet long 
2. Securing the end posts of each section by wrapping the tops of the posts with at least two wraps of 16-gage 

diameter tie wire 
3. Ensuring that each reach is a continuous run of silt fence from end to end or from an end to an opening, 

including joined panels 
 

If you mechanically push the silt fence fabric vertically through the soil, you must demostrate that the silt fence fabric 
will not be damaged and will not slip out of the soil, resulting in sediment passing under the silt fence fabric. 

 
MAINTENANCE 

Maintain temporary silt fence to provide sediment holding capacity and to reduce runoff velocities. 
 
Remove sediment deposits, trash, and debris from temporary silt fence as needed or when directed by the Engineer.  
 
If removed sediment is deposited within project limits, it must be stabilized and not subject to erosion by wind or 

water.  Trash and debris must be removed and disposed of as specified in Section 7-1.13, "Disposal of Material Outside 
the Highway Right of Way," of the Standard Specifications. 

 
Maintain temporary silt fence by: 

 
1. Removing sediment from behind the silt fence when sediment is 1/3 the height of the silt fence above ground 
2. Repairing or adjusting the silt fence when rills and other evidence of concentrated runoff occur beneath the silt 

fence fabric 
3. Repairing or replacing the silt fence fabric when it become split, torn, or unraveled 

 
Repair temporary silt fence within 24 hours of discovering damage unless the Engineer approves a longer period. 
 
If your vehicles, equipment, or activities disturb or displace temporary silt fence, repair temporary silt fence at your 

expense. 
 
The Department does not pay maintenance costs for cleanup, repair, removal, disposal, or replacement due to 

improper installation or your negligence. 
 

REMOVAL 

When the Engineer determines that temporary silt fence is not required, remove and dispose of fence under Section 
7-1.13, "Disposal of Material Outside the Highway Right of Way," of the Standard Specifications. 

 
Ground disturbance, including holes and depressions, caused by the installation and removal of the temporary silt 

fence must be backfilled and repaired under Section 15-1.02, "Preservation of Property," of the Standard Specifications. 
 

MEASUREMENT AND PAYMENT 

Full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the work 
involved in constructing, maintaining, and removing the temporary silt fence, complete in place, including removal of 
materials, cleanup and disposal of retained sediment and debris, and backfilling and repairing holes, depressions and other 
ground disturbance, as shown on the plans, as specified in the Standard Specifications and these special provisions, and as 
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directed by the Engineer shall be considered as included in the contract lump sum price paid for water pollution control 
and no additional compensation will be allowed therefor. 

 
 

10-1.06 TEMPORARY CONCRETE WASHOUT (PORTABLE) 

GENERAL 

Summary 

This work includes removal and disposal of concrete waste by furnishing, maintaining, and removing portable 
temporary concrete washouts. 

 
WPCP must describe and include the use of a portable temporary concrete washout as a water pollution control 

practice for waste management and materials pollution control. 
 

Submittals 

At least 5 business days before concrete activities start, submit: 
 
1. Name and location of off-site concrete waste disposal facility to receive concrete waste 
2. Copy of permit issued by RWQCB for off-site commercial disposal facility 
3. Copy of license for off-site commercial disposal facility 
4. Copy of permit issued by state or local agency having jurisdiction over disposal facility if disposal site is located 

outside of the State of California 
 

Quality Control and Assurance 

Retain and submit records of disposed concrete waste including: 
 
1. Weight tickets 
2. Delivery and removal of temporary concrete washouts 
 
MATERIALS 

Portable Temporary Concrete Washout 

Portable temporary concrete washout must: 
 
1. Be a commercially available watertight container. 
2. Have sufficient capacity to contain all liquid and concrete waste generated by washout activities without seepage 

or spills. 
3. Have at least 55-gallon capacity. 
4. Be labeled for the exclusive use as a concrete waste and washout facility.  Stencil "Concrete Waste material" in 

3-inch high letters on white background.  Top of stenciling must be 12 inches from the top of the container. 
 

Concrete Washout Sign 

Concrete washout sign must comply with the provisions in Section 12-3.06B, "Portable Signs" of the Standard 
Specifications and: 

 
1. Be approved by the Engineer 
2. Consist of base, framework, and sign panel 
3. Be made of plywood 
4. Be minimum 2' x 4' in size 
5. Read "Concrete Washout" with 3 inches high black letters on white background 
 
CONSTRUCTION 

Placement 

Place portable temporary concrete washouts at job site: 
 
1. Before concrete placement activities start 
2. In the immediate area of concrete work as approved by the Engineer 
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3. No closer than 50 feet from storm drain inlets, open drainage facilities, ESAs, or watercourses 
4. Away from construction traffic or public access areas 
 
Install a concrete washout sign adjacent to each portable temporary concrete washout location. 
 

Operation 

Collect and dispose of portland cement concrete, AC, or HMA waste at locations where: 
 
1. Concrete material, including grout, is used 
2. Concrete dust and debris result from demolition 
3. Sawcutting, coring, grinding, grooving, or hydro-concrete demolition of portland cement concrete, AC, or HMA 

creates a residue or slurry 
4. Concrete truck or other concrete-coated equipment is cleaned at the job site 
 
Relocate portable temporary concrete washouts as needed for concrete construction work. 
 
Replace portable temporary concrete washouts when filled to capacity.  Do not fill higher than 6 inches below rim. 
 
Your WPC manager must inspect portable temporary concrete washouts: 
 
1. Daily if concrete work occurs daily 
2. Weekly if concrete work does not occur daily 
 

Maintenance 

When relocating or transporting a portable temporary concrete washout within the job site, secure it to prevent 
spilling of concrete waste material.  If any spilled material is observed, remove spilled material and place it into portable 
temporary concrete washout. 

 
Removal 

Dispose of concrete waste material at a facility specifically licensed to receive solid concrete waste, liquid concrete 
waste, or both.  When portable temporary concrete washout is full, remove and dispose of concrete waste within 2 days. 

 
PAYMENT 

Full compensation for furnishing all labor, materials, tools, equipment, and incidentals and for doing all the work 
involved in furnishing, maintaining, and removing the portable temporary concrete washout, including removal and 
disposal of concrete waste, as specified in the Standard Specifications and as directed by the Engineer will be considered 
as included in the contract lump sum price paid for construction site management and no additional compensation will be 
allowed therefor. 

 
 

10-1.07 DUST CONTROL 

Dust control shall conform to the provisions in Section 10, "Dust Control," of the Standard Specifications, Rules 223, 
223-1 and 223-2 (Dust Rules) of the Rules and Regulations of the El Dorado County Air Quality Management District 
(AQMD) and these special provisions. 

 
Nothing in these special provisions shall be construed as relieving the Contractor of the responsibilities as set forth in 

Section 7, "Legal Relations and Responsibility" of the Standard Specifications. 
 
The Dust Rules can be obtained from the AQMD, 330 Fair Lane, Placerville, CA, 95667, (530) 621-6662, and are 

available at: 
http://www.edcgov.us/Government/Air Quality Management/Construction_Dust_Rules.aspx. 
 
The materials within the project limits are neither known nor suspected to contain naturally occurring asbestos and 

the project is not located within designated Naturally Occurring Asbestos Review Areas on the current El Dorado County 
Naturally Occurring Asbestos Review Area Map. 

 

13-0278 B 86 of 317



Rubicon Trail at Ellis Creek - Bridge Replacement Project County of El Dorado, DOT 
Contract No. PW 11-30572 / CIP No. 77117 Special Provisions 
March 7, 2013 Page SP-75 

 

FUGITIVE DUST CONTROL PLAN PREPARATION, APPROVAL AND AMENDMENTS 

The Contractor shall submit a site specific Fugitive Dust Control Plan / Fugitive Dust Plan (FDP) for all proposed 
work, meeting the requirements of Dust Rules and approved by AQMD, to the AQMD prior to start of any work.  The 
Contractor shall provide the Engineer with four (4) copies of the AQMD approved FDP prior to starting any work that 
may generate dust. 

 
The Contractor shall prepare an amendment to the FDP when there is a change in construction activities or operations 

not included in the FDP, when the Contractor's activities or operations violate a condition of AQMD, or when directed by 
the Engineer.  Amendments shall identify additional dust control practices or revised operations, including those areas or 
operations not identified in the initially approved FDP.  Amendments to the FDP shall be prepared and submitted for 
review and approval within a time approved by the Engineer.  At a minimum, the FDP shall be amended annually. 

 
The Contractor shall keep one (1) copy of the approved FDP and approved amendments at the project site.  The FDP 

shall be made available upon request by a representative of the AQMD, California Air Resource Board, United States 
Environmental Protection Agency, or Caltrans.  Requests by the public shall be directed to the Engineer. 

 
The Contractor shall provide all notices to the AQMD and create and maintain all records as required by Dust Rules.  

Copies of all related records shall be submitted to the Engineer within thirty (30) calendar days of completion of the work. 
 
DUST CONTROL 

The Contractor shall implement the measures contained in the FDP to control dust in accordance with Dust Rules, the 
Standard Specifications and these special provisions, and as directed by the Engineer. 

 
The Contractor is advised that significant dust control measures will be required during construction operations.  In 

order to mitigate dust, past projects have required extensive pre-wetting to depths of cuts, the use of a dedicated water 
truck for each piece of earthmoving equipment (e.g., scrapers, dozers, excavators, loaders, haul trucks, backhoes, 
compactors, graders, etc.), and the use of rock track out pads and wheel wash stations at all points of egress from unpaved 
construction areas.  These examples are not necessarily the exact mitigation measures needed on this project; rather, they 
have been listed to provide an idea of the extensive nature of dust control activities that may be necessary.  The dust 
control measures that will be required to mitigate dust may impact the Contractor's productivity during construction 
activities.  All impacts to productivity are considered included in the Contractor's bid price for the associated items of 
work and no additional compensation will be allowed therefore. 

 
The Contractor shall know and fully comply with applicable provisions of the Permits and all modifications thereto, 

Dust Rules, and Federal, State, and local regulations and requirements that govern the Contractor's operations.  Attention 
is directed to Sections 7-1.01, "Laws to be Observed," of the Standard Specifications, and Section 7, "Indemnification and 
Insurance," of these special provisions. 

 
The Contractor shall be responsible for penalties assessed or levied on the Contractor or the Department as a result of 

the Contractor's failure to comply with the provisions in this section "Dust Control" including, but not limited to, 
compliance with the applicable provisions of the Permits, Dust Rules, and Federal, State and local regulations and 
requirements as set forth therein. 

 
Penalties as used in this section, "Dust Control," shall include fines, penalties and damages, whether proposed, 

assessed, or levied against the Department or the Contractor by governmental agencies or as a result of citizen suits.  
Penalties shall also include payments made or costs incurred in settlement for alleged violations of the Permits, Dust 
Rules, or applicable laws, regulations, or requirements.  Costs incurred could include sums spent instead of penalties, in 
mitigation or to remediate or correct violations. 

 
RETENTION OF FUNDS 

Notwithstanding any other remedies authorized by law, the Department may retain money due the Contractor under 
the contract, in an amount determined by the Department, up to and including the entire amount of Penalties proposed, 
assessed, or levied as a result of the Contractor's violation of the Permits, Dust Rules, or Federal or State law, regulations 
or requirements.  Funds may be retained by the Department until final disposition has been made as to the Penalties.  The 
Contractor shall remain liable for the full amount of Penalties until such time as they are finally resolved with the entity 
seeking the Penalties. 
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Retention of funds for failure to conform to the provisions in this section, "Dust Control," shall be in addition to the 
other retention amounts required by the contract.  The amounts retained for the Contractor's failure to conform to 
provisions in this section will be released for payment on the next monthly estimate for partial payment following the date 
when an approved FDP has been implemented and maintained, and when dust has been adequately controlled, as 
determined by the Engineer. 

 
When a regulatory agency identifies a failure to comply with the Permits and modifications thereto, Dust Rules, or 

other Federal, State or local requirements, the Department may retain money due the Contractor, subject to the following: 

A. The Department will give the Contractor thirty (30) days notice of the Department's intention to retain funds 
from partial payments which may become due to the Contractor prior to acceptance of the contract.  Retention of 
funds from payments made after acceptance of the contract may be made without prior notice to the Contractor. 

B. No retention of additional amounts out of partial payments will be made if the amount to be retained does not 
exceed the amount being withheld from partial payments pursuant to “Payments of Withheld Funds” of these 
special provisions. 

C. If the Department has retained funds, and it is subsequently determined that the County is not subject to the 
entire amount of the Costs and Liabilities assessed or proposed in connection with the matter for which the 
retention was made, the Department shall be liable for interest on the amount retained for the period of the 
retention.  The interest rate payable shall be six percent (6%) per annum. 

 
During the first estimate period that the Contractor fails to conform to the provisions in this section, "Dust Control," 

the Department may retain an amount equal to twenty five percent (25%) of the estimated value of the contract work 
performed. 

 
The Contractor shall notify the Engineer immediately upon request from the regulatory agencies to enter, inspect, 

sample, monitor, or otherwise access the project site or the Contractor's records pertaining to dust control work.  The 
Contractor and the Department shall provide copies of correspondence, notices of violation, enforcement actions or 
proposed fines by regulatory agencies to the requesting regulatory agency. 

 
PAYMENT 

The contract lump sum price paid for prepare fugitive dust plan shall include full compensation for furnishing all 
labor, materials, tools, equipment, and incidentals for doing all the work involved in developing, preparing, obtaining 
approval, revising, and amending the FDP, including the AQMD FDP review fee, for maintaining and submitting all dust 
control records, as specified in the Standard Specifications and these special provisions, and as directed by the Engineer. 

 
In the event naturally occurring asbestos is found within the project limits, the Contractor shall prepare an Asbestos 

Dust Mitigation Plan in accordance with the requirements of Rule 223-2 and implement dust control in accordance with 
the requirements of Rule 223-2.  Preparing an Asbestos Dust Mitigation Plan will be paid for as extra work as provided in 
Section 4-1.03D of the Standard Specifications. 

 
The cost of performing dust control shall be considered as included in the various items of work and no additional 

compensation shall be allowed therefor. 
  
 

10-1.08 TEMPORARY FENCE (TYPE ESA) 

GENERAL 

Summary 

This work includes constructing, maintaining, and removing temporary fence (Type ESA).  Temporary fence (Type 
ESA) provides a visible boundary adjacent to protected areas such as an environmentally sensitive area. 

 
Signs are required for temporary fence (Type ESA). 

 
Submittals 

Submit a Certificate of Compliance as specified in Section 6-1.07, "Certificates of Compliance" of the Standard 
Specifications for: 
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1. High visibility fabric 
2. Safety cap for metal posts 

 
MATERIALS 

High Visibility Fabric 

High visibility fabric for temporary fence (Type ESA) must consist of one of the following: 
 

1. Polyethylene 
2. Polypropylene 
3. Combined polyethylene and polypropylene 

 
Sample high visibility fabric under ASTM D 4354, Procedure C. 
 
Test high visibility fabric under ASTM D 4759.  All properties must be based on Minimum Average Roll Value. 
 
Identify, store, and handle high visibility fabric rolls and samples under ASTM D 4873. 
 
High visibility fabric must: 

 
1. Contain ultraviolet inhibitors 
2. Comply with the requirements shown in the following table: 

 
Property Specifications Requirements 

Width, inches, Min Measured 48 
Opening size inches Measured 1" x 1" (Min) 

2" x 4" (Max) 
Color Observed Orange 
Roll weight, lb 

Min for 4’ x 100’ roll 
Measured 12 

Tensile strength, lb 
Min, machine direction x 
cross direction 

ASTM D 4595 225 x 95 

Ultraviolet Degradation 
Percent of original unexposed 
grab breaking load 500 hr, 
minimum 

ASTM D 4355 70 
 

 
Posts 

Posts must be wood or steel. 
Wood posts must be: 
 
1. Untreated fir, redwood, cedar, or pine and cut from sound timber 
2. Straight and free of loose or unsound knots and other defects that would render the stakes unfit for use 
3. Pointed on the end to be driven into the ground 
4. At least 2" x 2" in size and 6 feet long 
 
Steel posts must: 
 
1. Have a "U," "T," "L," or other cross sectional shape that can resist failure from lateral loads. 
2. Be pointed on the end to be driven into the ground. 
3. Weigh at least 0.75-pound per foot. 
4. Be at least 6 feet long. 
5. Have a safety cap attached to the exposed end.  The safety cap must be yellow, orange or red plastic and fit 

snugly to the metal post. 
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Signs 

Signs for temporary fence (Type ESA) must be: 
 
1. Weatherproof and fade-proof and may include plastic laminated printed paper affixed to an inflexible 

weatherproof backer board 
2. Attached to the high visibility fabric with tie wire or locking plastic fasteners 

 
CONSTRUCTION 

General 

Install temporary fence (Type ESA): 
 
1. With high visibility fabric, posts, and fasteners as follows: 
 

1.1. If wood posts are used, fasteners must be staples or nails 
1.2. If steel posts are used, fasteners must be tie wires or locking plastic fasteners 
1.3. Spacing of the fasteners must be no more than 8 inches apart 

 
2. Before clearing and grubbing activities 
3. From outside of the protected area 
4. With posts spaced 8 feet apart and embedded at least 16 inches in the soil 
 
Install signs for temporary fence (Type ESA) as follows: 
 
1. Attach signs with the top of the sign panel flush with the top of the high visibility fabric 
2. Place signs 100 feet apart along the length and at each end of the fence 
 
If trees and other plants need protection, install fence to: 
 
1. Enclose the foliage canopy (drip line) of protected plants 
2. Protect visible roots from encroachment 

 
Maintenance 

Maintain temporary fence (Type ESA) by: 
 
1. Keeping posts in a vertical position 
2. Reattaching fabric to posts 
3. Replacing damaged sections of fabric 
4. Replacing and securing signs 

 
Removal 

When the Engineer determines that temporary fence (Type ESA) is no longer required, remove and dispose of it 
under Section 7-1.13, "Disposal of Material Outside the Highway Right of Way," of the Standard Specifications. 

 
Backfill and repair ground disturbance caused by the installation and removal of temporary fence (Type ESA), 

including holes and depressions, under Section 15-1.02, "Preservation of Property," of the Standard Specifications. 
 

MEASUREMENT AND PAYMENT 

Temporary fence (Type ESA) is measured and paid for by the linear foot in the same manner specified for fence 
(Type BW or WM) in Section 80, "Fences," of the Standard Specifications. 

 
The contract price paid per linear foot for temporary fence (Type ESA) includes full compensation for furnishing all 

labor, materials, tools, equipment, and incidentals, and for doing all the work involved in constructing the temporary 
fence (Type ESA), complete in place, including maintenance, removal of materials, and backfilling and repairing holes, 
depressions and other ground disturbance, as shown on the plans, as specified in the Standard Specifications and these 
special provisions, and as ordered by the Engineer. 
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10-1.09 TRENCH AND EXCAVATION SAFETY 

Attention is directed to Sections 5-1.02A, “Excavation Safety Plans,” and 7-1.01E, “Trench Safety,” of the Standard 
Specifications and OSHA 29 CFR Part 1926 Construction Industry Regulations and these special provisions. 

 
The Contractor shall provide a safe means of egress in trenches and excavations 5 feet deep and greater by the use of 

sheeting, shoring, bracing, sloping of the sides of the trench or excavation, or equivalent method.   
 
Attention is directed to "Earthwork" of these special provisions.  The Contractor shall provide sheeting, shoring, 

bracing, or sloping of abutment footing excavations steeper than 2:1 to accomplish the foundation excavations without 
infringing into the OHWM or ESA areas. 

 
The Contractor shall submit a detailed plan showing the design of the sheeting, shoring, bracing or equivalent method 

which the Contractor proposes to use during construction to the Engineer in accordance with Section 5-1.02A of the 
Standard Specifications, except that this plan shall be submitted for the Engineer’s review and acknowledgement within 
five (5) working days prior to any proposed work requiring protection.  No excavation or trenching requiring protection 
shall commence until the “Shoring and Excavation Plan” is approved by the Engineer.  

 
Full compensation for furnishing all labor, tools, equipment, and materials necessary to install sheeting, shoring and 

bracing, sloping the sides of trenches and excavations 5 feet deep and greater or equivalent method, in addition to 
preparing the “Shoring and Excavation Plan” as specified above, in accordance with the plans, the Standard 
Specifications and these special provisions shall be included in the lump sum contract price paid for trench and 
excavation safety and no additional compensation will be allowed therefor. 

 
 

10-1.10 PROGRESS SCHEDULE 

Progress schedules are required for this contract and shall be submitted in conformance with the provisions in Section 
8-1.04, “Progress Schedule,” of the Standard Specifications and these special provisions, unless otherwise authorized in 
writing by the Engineer. 

 
The second paragraph of Section 8-1.04, “Progress Schedule,” of the Standard Specifications do not apply. 
 
Full compensation for the required progress schedules shall be considered as included in the contract prices paid for 

the various items of work and no additional compensation will be allowed therefor. 
 
 

10-1.11 MAINTAINING TRAFFIC 

Maintaining traffic shall conform to the provisions in Sections 7-1.08, "Public Convenience," Section 7-1.09, "Public 
Safety," and Section 12, "Construction Area Traffic Control Devices," of the Standard Specifications and these special 
provisions. 

 
Closure is defined as the closure of regular thru-traffic along the Rubicon Trail. 
 
No work that would require a closure shall be performed. 
 
The Contractor’s attention is directed to the following special events scheduled for the Rubicon Trail: 
 
Jeepers Jamboree – July 25-28, 2013 
Jeep Jamboree – August 2-4, 2013 
Jeep Jamboree USA – August 8-11, 2013 
 
During these events the Contractor shall anticipate heavy traffic volume along the Rubicon Trail.  The Contractor 

shall keep all work contained within the immediate work area, not to affect the adjacent traffic.  It is also imperative that 
the Contractor take all measures to ensure the project area is safe and free of equipment and materials that would, in any 
way, compromise the safety of public traffic through the project area. 
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When the Contractor is engaged in commercial hauling adjacent to or on National Forest System roads or National 
Forest System trails open to public travel, the Contractor shall provide users with adequate warning of hazardous 
conditions associated with the Contractor’s operations.  A traffic control plan for each commercial hauling project shall 
be approved by the Forest Service responsible official through the Engineer in writing before commercial hauling 
commences.  Warning devices shall be appropriate for current conditions and shall be covered or removed when not 
needed.  Flags and other warning devices shall comply with the Manual on Uniform Traffic Control Devices for Streets 
and Highways (MUTCD) and any specifications within these special provisions. 

 
The Contractor and its agents, employees, and subcontractors shall comply with all traffic rules and use restrictions 

imposed by the Forest Service, including: 
 

1. Road closures or use restrictions prompted by weather conditions, a fire hazard, or road construction or 
maintenance. 

2. Traffic rules for safe and effective use of roads. 
3. Regulation of the number of vehicles using a road to prevent traffic congestion. 

 
Unless approved in writing by Forest Service responsible official through the Engineer, use of motor vehicles by the 

Contractor or its agents, employees, or subcontractors must be in accordance with the applicable motor vehicle use map 
(36 CFR 261.13). 

 
Temporary traffic control signs, flagging, and warning devices for road construction, operation, or maintenance 

conducted under the Forest Service Road Use Permit shall comply with Part 6 of the MUTCD. 
 
The Contractor shall not load logs on trucks parked on a road, except to recover lost logs. 
 
The Contractor shall not operate vehicles or equipment with cleats or other tracks that will damage the road surface. 
 
Drivers of all vehicles shall have a copy of the first sheet of the Forest Service Road Use Permit in their vehicle.  The 

copy shall be presented, on request, to any Forest Service officer. 
 
Full compensation for furnishing all labor, tools, equipment, and materials necessary to doing all the work related to 

maintaining traffic, including furnishing, placing, and maintaining barricades and temporary construction signs and 
complying with the Forest Service Road Use Permit provisions shall be considered as included in the contract prices paid 
for the various items of work and no separate payment will be made therefor. 

 
 

10-1.12 MOBILIZATION 

Mobilization shall conform to the provisions in Section 11, “Mobilization,” of the Standard Specifications. 
 
 

10-1.13 CLEARING AND GRUBBING 

Clearing and grubbing shall conform to the provisions in Section 16, "Clearing and Grubbing," of the Standard 
Specifications and these special provisions. 

 
Attention is directed to “Environmentally Sensitive Area” of these special provisions.  The County’s biologist will be 

on-site during clearing and grubbing activities in the riparian corridor to ensure that no Sierra Nevada Yellow-Legged 
Frog or other special-status species are present. 

 
Attention is directed to “Relations with Eldorado National Forest” of these special provisions.  The Contractor shall 

submit a noxious weed plan and submit to the Engineer within ten (10) days of performing clearing and grubbing work, 
including tree removal. 

 
Construction areas to receive improvements shall be cleared of all logs, stumps, roots of felled trees, brush, grass, 

weeds, fencing, debris, and all other deleterious material.  Grubbing in these areas shall consist of removal of all buried 
roots, stumps, logs, and any foreign objects encountered.  Disturbance or removal of vegetation shall not exceed the 
minimum necessary to complete the construction operations described in the contract documents.  The Contractor shall 
maintain the clearing within the USFS easement granted to the County by means of chemical only after the Forest 
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Supervisor has given specific written approval.  Application for such approval must be in writing and must specify the 
time, method, chemicals, and the exact portion of the easement area to be chemically treated.  Except for the trees 
specifically identified for removal on Sheet L-1 and Appendix C, no native trees with a trunk diameter at breast 
height (DBH) in excess of four (4) inches shall be removed or damaged.  Using hand tools (clippers, chain saw, etc.), 
trees may be trimmed to the extent necessary to gain access to the work sites.  All cleared material/vegetation shall be 
removed out the riparian/stream zone. 

 
The Contractor shall not disturb any area beyond the construction area limits shown on the plans, and staked and 

fenced in the field, or disturb any areas outside of the areas to be disturbed by construction of the improvements as 
indicated on the plans.  All care shall be taken to avoid damage to trees and other vegetation not marked for 
removal.  Should such disturbance or damage occur, the Contractor will be liable for the costs pertaining to revegetation 
and assuring plant establishment at the Contractor’s expense. 

 
Attention is directed to the section entitled, “Revegetation” of these special provisions regarding salvaging of topsoil 

from excavated areas.  Attention is directed to "Areas for Contractor's Use," and Item 5 of “Fire Plan” of these special 
provisions. 

 
Combustible material may be chipped on site.  The chips shall become the property of the Contractor and removed 

from the project site. 
 
Attention is directed to Appendix C of the contract documents for a listing of the trees to be removed. 
 
Trees shall be removed in such a manner as to cause no damage to the trail, existing drainage facilities, or the public.  

Logs infested with insects shall be covered with clear plastic sheeting and sealed at the ground until the wood is disposed 
of. 

 
The Contractor is responsible for complete site cleanup, including slash and limb disposal.  No slash or limbs may be 

stored or burned on site.  All cleared material/vegetation shall be removed from the project site. 
 
Attention is directed to “Public Safety” of these special provisions.  The Contractor shall be responsible for all traffic 

control on the Rubicon Trail during tree removal.  This shall include, but is not limited to, two flaggers in constant eye or 
radio contact. 

 
The voids created by stump or rock removal shall be filled with native material and compacted to a minimum of 90% 

relative compaction and re-graded to match adjacent existing ground elevations.  Stumps that interfere with the 
installation of improvements shall be removed to a depth of 2-feet below the bottom of the improvement.  Stumps shall 
not be removed in areas that will be graded (e.g. rock-lined channels) until just prior to the beginning of grading to 
minimize the areas of exposed bare soil. 

 
The Contractor’s work in establishing the new ‘R-line’ trail segment (as shown as Note 2 on Plan Sheet L-1), consists 

of clearing and grubbing the minimum 16-foot width along the proposed alignment and placement of the road log barriers 
as shown to delineate the limits of the new trail segment.  Grading and placement of road bed materials or compacting the 
trail surface is not required. 

 
Nothing herein shall be construed as relieving the Contractor of the Contractor's responsibility for final cleanup of the 

highway as provided in Section 4-1.02, "Final Cleaning Up," of the Standard Specifications. 
 
To the extent feasible the Contractor shall use the trees removed to construct the road log barriers and the rock and 

log barriers.  It is anticipated that the logs resulting from the tree removal will be sufficient to construct these barriers.  
Full compensation for placement of rock and log barriers and the road log barriers per Details 1 & 2 on Sheet C-1, and 
boulder placement in front of each bridge truss face as shown on the plans shall be considered as included in the contract 
prices paid for the various items of work and no separate payment will be made therefor.   

 
Full compensation for all work involved in clearing and grubbing, which includes removal of trees and stumps, and 

establishing the new trail segment shall be considered as included in the contract lump sum price paid for clearing and 
grubbing and no additional compensation will be allowed therefor.   
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10-1.14 EARTHWORK 

Earthwork shall conform to the provisions in Section 19, "Earthwork," of the Standard Specifications and these 
special provisions.   
 

Surplus excavated material shall become the property of the Contractor and shall be disposed of in conformance with 
the provisions in Section 7-1.13, "Disposal of Material Outside the Highway Right of Way," of the Standard 
Specifications. 

 
Attention is directed to the Foundation Investigation Report regarding the expected subsurface conditions the 

Contractor can anticipate when performing earthwork and structure excavation.   
 
Blasting shall not be used as a means for accomplishing structure excavation work. 
 
To the extent that material from required excavation within the project limits is available, embankment shall be 

constructed of native material obtained from required excavation within the project limits or a combination of native 
material and certified weed-free imported borrow.  Native material, if available, shall also be used for structure backfill at 
the bridge abutments and wingwalls and as compacted backfill at road approaches.  Native material shall be that which 
was originally removed from excavation, after having had all organic material, frozen material, material larger than that 
which will pass over a 6-inch square opening, or other elements other than natural soils removed and discarded. 

 
It is the Contractor's responsibility to ensure that no excavation or construction activity occur at or below the 

OHWM, between the OHWM limits shown on the plans within the creek boundaries.  The OHWM limits reflect the 
limits delineated in the environmental report.  All excavation, earthwork, and construction activity except driving 
equipment across the existing low water crossing shall take place outside of this area.  Cranes and concrete trucks shall 
not drive across or otherwise use the low water crossing at Ellis Creek.  No filling or removal of materials is permitted 
within Ellis Creek. 

 
In lieu of the applicable provisions in Section 19-3.08, "Payment," full compensation for furnishing all labor, tools, 

materials, equipment, and incidentals, and for doing all the work involved in the excavation for the abutments, footings, 
backfilling around the abutments, furnishing and installing the perforated pipe located behind bridge abutments, 
furnishing and placing pervious material behind the abutments, placing and compacting native backfill for roadway 
approaches, and dewatering shall be considered as included in the contract item price paid for earthwork and no additional 
compensation will be allowed therefor. 

 
Removal of rock outcroppings shown on Sheet L-1 of the plan shall be included in the contract unit price paid for 

cubic yards of excavation and no separate payment will be made therefor.  Rock shall be removed to the extent necessary 
to construct the improvements.  Rock that is to be removed may be used for slope protection or boulder placement, 
providing it meets the specifications in these special provisions. 

 
The quantity shown under Bid Item No. 9 "Earthwork (F)" in Exhibit A Contractor's Bid and Bid Price Schedule of 

the Draft Agreement and in the Proposal Pay Items and Bid Price Schedule of these contract documents is the total 
excavation quantity.  It is estimated that between 55 CY and 65 CY of backfill will be required. 

 
Measurement and payment for earthwork shall be based on the contract unit price paid for the number of cubic yards 

of excavation shown in the Proposal Pay Items (since denoted as final pay item) and Bid Price Schedule.  Structure 
excavation and backfill will be considered as paid for in the contract unit price paid for earthwork and no additional 
compensation will be allowed therefor. 

  
Full compensation for excavation and grading necessary for erosion control improvements or any activities not 

related to the construction of the bridge shall be considered as included in the contract prices paid for the various items of 
work and no separate payment will be made therefor. 

 
 

10-1.15 ROCK EXCAVATION 

Your attention is directed to the Geotechnical Engineering Study dated December 2009 and provided as supplemental 
information to the contract documents.  The study’s results are based on a limited study area and may not be 
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representative of the conditions Contractor may encounter outside of the specific area of study.  You are advised that in 
areas throughout the project site, hard, non-rippable rock exists that will require alternative excavation techniques, 
including but not limited to the use of hydraulic rock breaking equipment, coring (for drilling operations), and/or 
chemical splitting agents. Payment for excavating any hard rock, other than the rock outcroppings shown in the plans, as 
described herein during the course of performing work under any contract item shall be considered paid for by the 
contract item that necessitates the excavation, and no additional compensation shall be provided therefor. 

 
 

10-1.16 DEVELOP WATER SUPPLY 

Developing a water supply and applying watering shall conform to the provisions in Section 17, "Watering," of the 
Standard Specifications and these special provisions. 

 
Attention is directed to the various sections of the Standard Specifications and these special provisions which require 

the use of water for the construction of this project.  Attention is directed to Section 7, "Legal Relations and 
Responsibility," of the Standard Specifications with regards to the Contractor's responsibilities for public convenience, 
public safety, preservation of property, indemnification, and insurance. 

 
Nothing in this section "Develop Water Supply" shall relieve the Contractor from furnishing an adequate supply of 

water required for the proper construction of this project in conformance with the provisions in the Standard 
Specifications or these special provisions or relieve the Contractor from the legal responsibilities defined in Section 7 of 
the Standard Specifications. 

 
The Contractor shall, whenever possible and not in conflict with the above requirements, minimize the use of water 

during construction of the project.  Watering equipment shall be kept in good working order; water leaks shall be repaired 
promptly; and washing of equipment, except when necessary for safety or for the protection of equipment, shall be 
discouraged. 

 
Water is available for the Contractor’s use at no cost at the intersection of Ice House Road and Jones Fork 

Powerhouse Road, approximately 13 miles southwest of the project location.  The hook-up is located behind a locked gate 
and requires access from the Engineer. 

 
Drafting water from Ellis Creek is not permitted by the Contractor. 
  
The lump sum contract price paid for develop water supply shall include full compensation for furnishing all labor, 

materials, tools, equipment, and incidentals, and for doing all the work involved in developing a sufficient water supply, 
as specified in the Standard Specifications and these special provisions and as directed by the Engineer. 

 
 

10-1.17 REVEGETATION 

Revegetation shall conform to the provisions in Section 20-3, "Erosion Control," of the Standard Specifications and 
these special provisions and shall consist of placing a topsoil mix, soil amendment, native seed mix, mulch and tackifier 
on embankment slopes, excavation slopes and other areas shown on Sheet R-1 of the plans.   

 
Prior to installing revegetation materials, soil surface preparation shall conform to the provisions in Section 19-2.05, 

"Slopes," of the Standard Specifications, except that rills and gullies exceeding 2 inches in depth or width shall be 
leveled.  Temporary erosion control materials, and other debris shall be removed from areas to receive revegetation. 

 
If the slope on which the revegetation is to be placed is finished during the rainy season as specified in "Water 

Pollution Control" of these special provisions, apply revegetation materials immediately to the slope. 
 
Contractor shall not disturb any area beyond the construction area limits shown on the plans or disturb any areas 

outside of the areas to be disturbed by construction of the improvements as indicated on the plans.  Should such 
disturbance occur, Contractor will be liable for the costs incurred for establishing vegetation and assuring plant 
establishment. 
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MATERIALS 

Topsoil Mix 

After clearing and grubbing, the Contractor shall salvage the top three (3) inches of excavated native soil and blend 
with humus to produce a topsoil mix.  The salvaged material shall be mixed at a ratio of 3:1 (native soil to humus) in a 
separate stockpile.  Mixing of these materials in-place at the locations the topsoil mix will be placed is not acceptable.   

 
The Contractor shall place and compact the topsoil mix at the locations shown on the plans, to achieve a three (3) 

inch thickness.  The mixture of salvaged topsoil and humus (i.e. topsoil mix) shall be compacted to a minimum of 85% 
relative compaction and a maximum of 90% relative compaction.  Compaction of topsoil mix shall be verified by an 
established method agreed upon by Engineer and Contractor.  

 

Humus 

Humus shall consist of an amendment that shall be the result of an aerobic composting process maintaining 
temperatures greater than 135ºF and less than 165ºF, for a minimum of 10 days.  The humus shall be certified organic and 
shall be approved by the US Composting Counsel.  Humus shall consist of material that is 100% humus fines (3/8” 
minus).  The Front Yard Nursery in Placerville, CA carries a humus product called “Clean City Compost” that satisfies 
these requirements.  The Contractor shall notify the Engineer of the proposed location of the source of imported humus 72 
hours before the Contractor plans to pick-up the material, so the Engineer can verify its suitability.  The Contractor shall 
submit written certification that the humus is weed free. 

 
Humus shall be mixed with salvaged topsoil in a ratio of 3:1 (salvaged topsoil to humus) to create topsoil mix. 

 

Mulch 

Mulch shall consist either of 100% mulched material of indigenous forest vegetation from the Sierra Nevada 
Foothills area or of a certified weed free straw mulch material.  The indigenous forest vegetation mulch material shall 
consist of wood chips, pine needles, leaves and/or tub grinding material ranging in size from 3/8” minus to 3”.  Straw 
mulch material shall consist of rice, wheat or barley straw.  The mulch material shall be air-dry, and shall not be musty, 
moldy, caked, or otherwise of low quality.  The use of mulch that contains noxious weeds is not permitted.  The 
Contractor shall submit written certification that the mulch is weed free. 

 
Tackifier 

Tackifier shall include wood-cellulose fiber mulch.  Tackifier material shall be of an organic, plant-derived substance 
containing psyllium, guar gum, and cornstarch such as PT-TAC, Reclamare 2400, M-Binder, Eco-tak, Fisch-Stick, or 
approved equal.  Material shall form a transparent, 3-dimensional film-like crust permeable to water and air and 
containing no agents toxic to seed germination.  Wood-cellulose mulch shall consist of a degradable green-dyed fiber or 
100% recycled long-fiber pulp (recycled newspaper), free from weeds or other foreign matter toxic to seed germination. 

 
CONSTRUCTION 

To facilitate proper placement of the revegetation materials, application shall consist of a continuous operation where 
each treatment follows the preceding as specified above.  Specified materials shall be applied to the identified areas 
within a single seeding work shift.  Under no circumstances shall any one application be completed independent of 
completion of the others. 

 
Scarify Existing Compacted Surfaces 

The work shall consist of scarifying the existing compacted earth surfaces shown on Sheet R-1 of the plans to a 
depth of not less than 6" below the original ground surface.  When scarifying takes place over root zones, Contractor 
shall hand dig to determine where the roots are located and scarify only above the root zones.  The finished surface shall 
be uneven and natural in appearance.  
 

Soil Amendment  

Soil amendment shall conform to all rules and regulations governing the registration, licensing, and collection of 
license fees for commercial amendments in the State of California in accordance with the California Food and 
Agricultural Code.  The soil amendment shall be slow release and non-burning with a formulation of 6-3-3 such as 'Biosol 
Plus' applied at 800 lbs. per acre or an equivalent product such as 'Ringer'.  Amendment shall be applied at the specified 
rate to all areas identified for amendment application.  Nutrients shall be derived from fungal mycelium, microbial 
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biomass, bentonite and potassium-magnesia.  Amendment shall be labeled “f”; in accordance with applicable State 
regulations, and bear the warranty of the producer for the type furnished.  Amendment shall be uniform in composition, 
dry and free flowing, granular or pelleted and shall be applied only with a mechanical spreader.  Do not apply soil 
amendment to locations where runoff containing soil amendment can enter the creek. 
 

Seed 

Seed shall be the Seed Mix as described in the table below and shall be applied at a rate of 15 lbs/acre by rotary or 
drop spreader.  Seed shall be from a locally collected source, and stored and/or propagated at the USFS Placerville 
Nursery, or other suitable nursery. 

 
Botanical Name Common Name Bulk (lb/acre) 

Bromus carinatus California Brome 6 
Elymus multisetus Big Squirrel Tail 4 

Elymus glaucus Blue Wildrye 2 
Deschampsia elongata Slender Hairgrass 0.5 

Agrostis exerata Bentgrass 0.5 
Melica californica California Oniongrass 2 

 
Incorporate Seed and Soil Amendment 

Seed and soil amendment shall be incorporated into the topsoil mix to a depth of approximately ¼". Incorporation on 
slopes shall be raked from the bottom to the top.  

 
Place Mulch and Tackifier 

The Contractor shall apply a 1″ thickness of mulch over all areas disturbed by construction activities as noted in the 
plans after the topsoil mix is compacted in place and after the seed and soil amendment has been placed.   

 
Mulch shall be anchored with tackifier within 48 hours of application.  A hydroseeder with a paddle wheel agitator 

that has sufficient capacity to agitate, suspend, homogenize, and evenly apply the tackifier mixture at the following rates 
under suspension shall be used.  The Contractor shall apply tackifier to all areas where mulch has been applied.  Tackifier 
shall be mixed and applied in accordance with the following: 

  
Wood-Cellulose 

Fiber Mulch 
Tackifier Water 

500 lbs/acre 130 lbs/acre 
Per Manufacturer’s 

Specification 
 
PAYMENT 

The contract unit price paid per square yard for revegetation shall include full compensation for furnishing all labor, 
materials, tools, equipment, and incidentals, and for doing all the work involved in furnishing and placing all revegetation 
materials, including scarifying existing compacted surfaces, salvaging and stockpiling native soil, mixing native soil with 
humus, and compacting topsoil mix complete in place, incorporating soil amendment and seed, applying mulch and 
tackifier, as shown on the plans, as specified in the Standard Specifications and these special provisions, and as directed 
by the Engineer. 

 
 

10-1.18 BRIDGE APPROACH ROAD BASE 

DESCRIPTION 

This work shall consist of furnishing, spreading and compacting an 18” nominal thickness road base at each of the 
bridge approaches.  The road base shall include rock and fabric conforming to these specifications, placed over 
compacted native backfill. 
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MATERIALS 

Rock 

Rocks shall conform to the material quality requirements in Section 72-2.02, “Materials,” of the Standard 
Specifications for shape and apparent specific gravity, absorption, and durability index.  Rocks used for the bridge 
approach road base shall conform to the following sizes: 

 
Square Screen Size 

(inch) 
Percentage Passing Percentage Retained 

6 100 0 
3 0 100 

 
Fabric 

Fabric for the approach road base must comply with Section 88-1.06A, "Rock Slope Protection," of the Standard 
Specifications and be Class 10. 

 

CONSTRUCTION 

The width of the road base section shall match the width of the road as shown on the plans.  After fabric is placed 
over compacted roadway embankment, rock shall be spread and compacted by means of a mechanical tire pass. 

 
Care shall be taken during rock spreading so that the fabric is not damaged.  Sides and ends of fabric shall have a 

minimum 12-inch overlap.  Fabric damaged during rock spreading shall be repaired by placing a new fabric large enough 
to cover the damaged area and provide a minimum 18-inch overlap on all edges. 

 
MEASUREMENT AND PAYMENT 

The contract price paid per cubic yard for bridge approach road base shall include full compensation for furnishing 
all labor, materials (or processing selected materials), tools, equipment, and incidentals, and for doing all the work 
involved in furnishing, spreading, and compacting bridge approach road base, including fabric, complete in place, as 
shown on the plans, and as specified in these specifications and the special provisions, and as directed by the Engineer. 

 
 

10-1.19 PRE-FABRICATED STEEL TRUSS BRIDGE 

SCOPE 

The work included shall consist of furnishing, fully engineering, fabricating, transporting, and erecting a steel truss 
bridge including bearings, anchor bolts, deck forms, deck concrete and deck reinforcement as shown in the plans and 
described herein.  The intended usage is a vehicular bridge serving legal highway loads, where less than 20,000 truck 
cycles are expected.  These specifications shall be as regarded as minimum standards for design and construction. 

 
QUALIFICATIONS 

Each bidder is required to identify their intended bridge manufacturer as part of the bid submittal.  The bridge 
manufacturer shall have the personnel, organization, capability, and commitment to produce fabricated structural steel as 
set forth in the American Institute of Steel Construction (AISC) Certification Program.  To insure the proposed 
manufacturer is in compliance with these specifications, the following documentation must be included: 

 
 Proof of current AISC certification at the time of bid submittal. 
 Verification that the manufacturer has been in the business of designing and fabricating steel truss bridges for a 

minimum of five (5) years, and that he has maintained a permanent quality control department or has retained 
an independent testing agency on a continuing basis.  The agency shall issue a report, certified by a licensed 
engineer, detailing the ability of the manufacturer to produce quality products consistent with industry 
standards. 

 Complete and include the "Certification of Bidder's Pre-Fabricated Bridge Manufacturer's Qualifications" 
statement with the submitted Proposal. 
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The County will evaluate and verify the accuracy of the submittal after bid opening.  If the County determines that 
the qualifying criteria have not been met, the Contractor’s bid will be deemed non-responsive, and subsequently rejected. 

 
DESIGN 

The bridge manufacturer shall design the prefabricated bridge and prepare shop drawings in accordance with these 
minimum requirements.  All calculations and shop drawings shall be stamped and signed by a professional licensed Civil 
Engineer in the State of California, and submitted to and received by the Engineer for review and approval prior to 
beginning fabrication and within ten (10) working days of the date of the Notice of Award.  All relative design 
information including but not limited to: governing codes, design parameters, member sizes, bridge reactions, shop and 
field connection details, deck details, dimensions related to substructures, and general notes shall be clearly specified on 
the drawings.  Shop drawings shall be accurately prepared by skilled drafters to be complete in every respect.  Drawings 
shall have cross-referenced details and sheet numbers. 

 
Design shall be governed by the American Association of State Highway and Transportation Officials (AASHTO) 

Load and Resistance Factor Design (LRFD) Bridge Design Specifications, 3rd Edition with interims through 2006 and the 
Caltrans Amendments v3.06.01.  Structural members shall be designed in accordance with recognized engineering 
practices and principles. 

 
The bridge shall be designed as a Pratt Truss, half-through system (underhung floor beams, acting as an H-section).  

The truss type shall be parallel chord with diagonal web members slanting toward the center of the span and separated by 
vertical members.  Overhead (portal) bracing is prohibited.  Any bridge depiction shown in the plans is conceptual only. 

 
The bridge shall be designed for expansion and contraction with a temperature range of -40º F to 110º F.  Bearing 

pads and plates shall be designed for the anticipated thermal movement associated with the design temperature range.  
The movement rating at each abutment has been calculated at 1-inch. 

 
DIMENSIONS 

Span Length 

The bridge span shall be 70’-0”, measured as the horizontal clearance between abutment backwalls (BB to EB as 
shown on the plans). 

 
Deck Width 

The bridge deck width shall be 16'-0", as measured between the truss elements (not including the safety rail, bumper 
rail, and bottom curb rail). 

 
Camber 

The bridge shall be cambered to offset the calculated deal load deflection plus one-percent (1%) of the bridge length.  
Unless indicated otherwise in the plans, both abutments will be constructed at equal elevations. 

 
Railings 

The safety system shall be horizontal safety rails, and shall prevent a sphere with a diameter of 6” from passing 
through.  Safety systems shall be placed on the inside of the truss, up to a height of 42-inches above the deck, and shall be 
designed to carry a horizontal or vertical point load of 200 lb each.  A bumper rail made of hollow structural steel and 
measuring 10-inches in depth shall be installed approximately 22-inches (centered) above the deck surface on the inside 
of both trusses.  The railing shall be designed to withstand a horizontal impact point load of 10 kips.  A bottom curb rail 
made of hollow structural steel and measuring 6-inches in depth shall be installed approximately 8-inches (centered) 
above the deck surface on the inside of both trusses.  The railing shall be designed to withstand a horizontal impact point 
load of 10 kips.  The top chord shall measure at least 54-inches above the deck surface elevation. 

 
All rails shall be of a smooth, continuous nature that prevents snagging and scraping. 
 

Geometric Limitations 

 Abutment Backwall Height = 4’-6” 
 Abutment Bridge Seat Width = 2’-6” 
 Abutment Length = 23’-0” 
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LOADS 

Superstructure Loading 

In addition to dead loads as specified by AASHTO, the bridge shall be designed to accommodate the following loads: 
 Vehicle Live Load = HL-93 (with impact) and P-15 
 Additional Dead Load Capacity (Snow Load) = 380 psf 
 Maximum Superstructure Weight = 224 kips 
 Lateral Wind Load = 75 psf, projected on the full vertical surface area of the bridge 
 Seismic Loading based on Site-Specific Spectral Acceleration Curve (shown on Sheet S-2), Soil Type C, and   

M = 7.0 
 Maximum longitudinal lateral force on Abutment 1 = 49 kips; Abutment 2 = 0 kips 
 Maximum transverse lateral force on abutments = 58 kips 

 
MATERIALS 

Structural Steel 

All members of the truss and deck system shall be fabricated from wide flange (W-shapes) or square/rectangular 
hollow structural sections (HSS).  Open ends of end posts and floor beams shall be capped.  Steel material shall be 
corrosion resistant, high-strength, low-alloy material meeting ASTM A242, A588, A606, A709, or A847 with a minimum 
corrosion index of 5.8 per ASTM G101. 

 
Minimum thickness of rolled sections shall be 5/16”, except the web thickness of rolled beams or channel shall not be 

less than ¼” as per AASHTO.  Minimum thickness of tubular steel members shall be 3/16”. 
 
Where water collection inside of structural tubing or rolled shapes is possible during construction or service, weep 

holes shall be provided at low points. 
 
All steel shall be unpainted and self-weathering.  All exposed surfaces, defined as those surfaces seen from the deck 

and from alongside the structure, shall be blast cleaned in accordance with Steel Structures Painting Council Surface 
Preparation Specifications No. 7, latest edition (SSPC-SP7), Brush-Off Blast Cleaning. 

 

Concrete Deck 

The bridge deck shall be normal weight reinforced concrete with a minimum 28-day compressive strength of 4,000 
psi. 

 
The concrete deck surface shall be finished with a transverse rough broomed finish. 
 
Stay-in-place galvanized metal form deck with steel side and end dams shall be used and shall be a minimum of 22 

gage.  Metal form deck shall be secured to the support members with fasteners or welds in accordance with the 
manufacturer’s recommendations.  Metal form deck panels shall be of a length to span a minimum of two bays of the 
truss supports.  Metal form deck shall be designed for a construction live load of either 20 psf or a 200 lb moving point 
load.  Dead load deflection due to normal weight wet concrete shall be limited to L/180 or ¾”.  Consideration of 
composite action from the metal form is prohibited. 

 
Reinforced concrete deck with stay-in-place forms shall be designed for the envelope of forces caused by snow or 

vehicle loads. 
 
Deck reinforcing steel shall be A775 Grade 60 epoxy coated bars.  All bar bends and anchorage shall be in 

accordance with the Standard Specifications.  Upper and lower layers of longitudinal reinforcement are required; two 
layers of transverse reinforcement shall be required.  Reinforcing bars shall be placed 2 1/2” minimum clear to top 
surface, and 2” minimum clear to all other surfaces and forms.   

 
DELIVERY AND ERECTION 

Workmanship, fabrication, and shop connections shall be in accordance with AASHTO. 
 
To facilitate and comply with County and other State requirements regarding transportation and erection of the 

bridge, the Contractor may opt to have the bridge fabricated and delivered in a number of sections, then assembled and 
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fully connected in the field.  The Contractor is responsible for obtaining hauling permits, as applicable.  The Engineer will 
not extend the contract working days to compensate for delays in obtaining necessary permits. 

 
The Contractor shall notify the Engineer in advance of the expected bridge arrival time.  Information regarding 

delays after the trucks depart the manufacturer, such as inclement weather, delays in permits, re-routing by public 
agencies or other circumstances shall be forwarded to the Engineer as soon as possible.   

 
The Contractor shall submit to the County an erection plan that shall include as a minimum, the actual means and 

methods of lifting section, or pre-assembled sections of the bridge, access and verification of support condition, and 
points of attachment to resist any loads related to lifting and erection of the bridge sections and the spans.  The 
Contractor’s erection plan shall be submitted to the County for review and approval at least twenty (20) working days 
prior to commencement of any bridge erection. 

 
The Contractor shall coordinate with the bridge manufacturer in the delivery and erection schedule.  The bridge 

manufacturer shall provide detailed, written instruction procedures for proper lifting and splicing of bridge components. 
 
Splices not immediately at or adjacent to panel points shall be designed for 100% of the member bending moment 

capacity for primary compression members, and 75% for bracing members or tension members subject to load reversal, 
including slip resistance, and slip resistance shall further meet the same AASHTO required strength as with other failure 
modes. 

 
Splices for truss members, bracing, and floor beams, when used, shall be made with ASTM A325 or A490 Type 3 

high strength bolts.  Other splices shall be made with the above mentioned material or ASTM A307. 
 
WARRANTY 

The bridge manufacturer shall provide a warranty against defects in material and workmanship for a period of ten 
(10) years. 
 

PAYMENT 

The contract lump sum price paid for furnish and install pre-fabricated bridge shall include full compensation for 
furnishing all labor, materials, tools, equipment, and incidentals for doing all the work involved in ordering, transporting, 
splicing, and erecting and installing all elements of the steel truss bridge, including bearing pads, bearing plates, anchor 
bolts, deck forms, deck concrete and reinforcement, as specified in the Standard Specifications and these special 
provisions, and as directed by the Engineer. 

 
 

10-1.20 CONCRETE STRUCTURES 

Portland cement concrete structures shall conform to the provisions in Section 51, "Concrete Structures," of the 
Standard Specifications and these special provisions. 

 
GENERAL 

Shotcrete shall not be used as an alternative construction method for reinforced concrete members unless otherwise 
specified. 

 
The Contractor shall install neoprene compression joint seals at each end of the bridge, between the bridge deck and 

abutment backwall as shown on the plans, per the bridge manufacturer’s recommendations.  A steel cover plate shall be 
installed between the backwall and deck at each abutment as shown on the plans, per the bridge manufacturer’s 
recommendations.   

 
Furnishing and installing the neoprene compression joint seals and steel cover plates shall be considered as included 

in the contract lump sum price paid for furnish and install pre-fabricated bridge. 
 

ELASTOMERIC BEARING PADS 

Elastomeric bearing pads shall conform to the provisions in Section 51-1.12H, "Elastomeric Bearing Pads," of the 
Standard Specifications. 
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MEASUREMENT AND PAYMENT 

Measurement and payment for concrete in structures shall conform to the provisions in Section 51-1.22, 
"Measurement," and Section 51-1.23, "Payment," of the Standard Specifications and these special provisions.   

 
The contract price paid per cubic yard for structural concrete (bridge footing) shall include full compensation for 

furnishing all labor, materials (except reinforcing steel dowels), tools, equipment, and incidentals, and for doing all the 
work involved in drilling holes and epoxy set dowels into rock below the footings, complete in place, as shown on the 
plans, as specified in the Standard Specifications and these special provisions, and as directed by the Engineer. 

 
 

10-1.21 REINFORCEMENT 

Reinforcement shall conform to the provisions in Section 52, "Reinforcement," of the Standard Specifications and 
these special provisions. 

 
The Department's mechanical splices prequalified list can be found at: 
 
http://www.dot.ca.gov/hq/esc/approved_products_list/ 
 
The provisions in "Welding Quality Control" of these special provisions shall not apply to resistance butt welding. 

 
Measurement and payment for reinforcement in structures shall conform to the provisions in Section 52-1.10, 

"Measurement," and Section 52-1.11, "Payment," of the Standard Specifications.  Footing anchor dowels will be paid for 
at the contract price per pound for bar reinforcing steel. 

 
 

10-1.22 SLOPE PROTECTION 

Slope protection shall be placed or constructed in conformance with the provisions in Section 72, "Slope Protection," 
of the Standard Specifications. 

 
Rock shall be angular with not fewer than three fractured surfaces and of such shape as to form a stable, protective 

structure after placement.  The use of rounded cobbles will not be permitted. 
 
 
SECTION 11  (BLANK) 
 
SECTION 12  (BLANK) 
 
SECTION 13  (BLANK) 
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biomass, bentonite and potassium-magnesia.  Amendment shall be labeled “f”; in accordance with applicable State 
regulations, and bear the warranty of the producer for the type furnished.  Amendment shall be uniform in composition, 
dry and free flowing, granular or pelleted and shall be applied only with a mechanical spreader.  Do not apply soil 
amendment to locations where runoff containing soil amendment can enter the creek. 
 

Seed 

Seed shall be the Seed Mix as described in the table below and shall be applied at a rate of 15 lbs/acre by rotary or 
drop spreader.  Seed shall be from a locally collected source, and stored and/or propagated at the USFS Placerville 
Nursery, or other suitable nursery. 

 
Botanical Name Common Name Bulk (lb/acre) 

Bromus carinatus California Brome 6 
Elymus multisetus Big Squirrel Tail 4 

Elymus glaucus Blue Wildrye 2 
Deschampsia elongata Slender Hairgrass 0.5 

Agrostis exerata Bentgrass 0.5 
Melica californica California Oniongrass 2 

 
Incorporate Seed and Soil Amendment 

Seed and soil amendment shall be incorporated into the topsoil mix to a depth of approximately ¼". Incorporation on 
slopes shall be raked from the bottom to the top.  

 
Place Mulch and Tackifier 

The Contractor shall apply a 1″ thickness of mulch over all areas disturbed by construction activities as noted in the 
plans after the topsoil mix is compacted in place and after the seed and soil amendment has been placed.   

 
Mulch shall be anchored with tackifier within 48 hours of application.  A hydroseeder with a paddle wheel agitator 

that has sufficient capacity to agitate, suspend, homogenize, and evenly apply the tackifier mixture at the following rates 
under suspension shall be used.  The Contractor shall apply tackifier to all areas where mulch has been applied.  Tackifier 
shall be mixed and applied in accordance with the following: 

  
Wood-Cellulose 

Fiber Mulch 
Tackifier Water 

500 lbs/acre 130 lbs/acre 
Per Manufacturer’s 

Specification 
 
PAYMENT 

The contract unit price paid per square yard for revegetation shall include full compensation for furnishing all labor, 
materials, tools, equipment, and incidentals, and for doing all the work involved in furnishing and placing all revegetation 
materials, including scarifying existing compacted surfaces, salvaging and stockpiling native soil, mixing native soil with 
humus, and compacting topsoil mix complete in place, incorporating soil amendment and seed, applying mulch and 
tackifier, as shown on the plans, as specified in the Standard Specifications and these special provisions, and as directed 
by the Engineer. 

 
 

10-1.18 BRIDGE APPROACH ROAD BASE 

DESCRIPTION 

This work shall consist of furnishing, spreading and compacting an 18” nominal thickness road base at each of the 
bridge approaches.  The road base shall include rock and fabric conforming to these specifications, placed over 
compacted native backfill. 
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MATERIALS 

Rock 

Rocks shall conform to the material quality requirements in Section 72-2.02, “Materials,” of the Standard 
Specifications for shape and apparent specific gravity, absorption, and durability index.  Rocks used for the bridge 
approach road base shall conform to the following sizes: 

 
Square Screen Size 

(inch) 
Percentage Passing Percentage Retained 

6 100 0 
3 0 100 

 
Fabric 

Fabric for the approach road base must comply with Section 88-1.06A, "Rock Slope Protection," of the Standard 
Specifications and be Class 10. 

 

CONSTRUCTION 

The width of the road base section shall match the width of the road as shown on the plans.  After fabric is placed 
over compacted roadway embankment, rock shall be spread and compacted by means of a mechanical tire pass. 

 
Care shall be taken during rock spreading so that the fabric is not damaged.  Sides and ends of fabric shall have a 

minimum 12-inch overlap.  Fabric damaged during rock spreading shall be repaired by placing a new fabric large enough 
to cover the damaged area and provide a minimum 18-inch overlap on all edges. 

 
MEASUREMENT AND PAYMENT 

The contract price paid per cubic yard for bridge approach road base shall include full compensation for furnishing 
all labor, materials (or processing selected materials), tools, equipment, and incidentals, and for doing all the work 
involved in furnishing, spreading, and compacting bridge approach road base, including fabric, complete in place, as 
shown on the plans, and as specified in these specifications and the special provisions, and as directed by the Engineer. 

 
 

10-1.19 PRE-FABRICATED STEEL TRUSS BRIDGE 

SCOPE 

The work included shall consist of furnishing, fully engineering, fabricating, transporting, and erecting a steel truss 
bridge including bearings, anchor bolts, deck forms, deck concrete and deck reinforcement as shown in the plans and 
described herein.  The intended usage is a vehicular bridge serving legal highway loads, where less than 20,000 truck 
cycles are expected.  These specifications shall be as regarded as minimum standards for design and construction. 

 
QUALIFICATIONS 

Each bidder is required to identify their intended bridge manufacturer as part of the bid submittal.  The bridge 
manufacturer shall have the personnel, organization, capability, and commitment to produce fabricated structural steel as 
set forth in the American Institute of Steel Construction (AISC) Certification Program.  To insure the proposed 
manufacturer is in compliance with these specifications, the following documentation must be included: 

 
 Proof of current AISC certification at the time of bid submittal. 
 Verification that the manufacturer has been in the business of designing and fabricating steel truss bridges for a 

minimum of five (5) years, and that he has maintained a permanent quality control department or has retained 
an independent testing agency on a continuing basis.  The agency shall issue a report, certified by a licensed 
engineer, detailing the ability of the manufacturer to produce quality products consistent with industry 
standards. 

 Complete and include the "Certification of Bidder's Pre-Fabricated Bridge Manufacturer's Qualifications" 
statement with the submitted Proposal. 
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The County will evaluate and verify the accuracy of the submittal after bid opening.  If the County determines that 
the qualifying criteria have not been met, the Contractor’s bid will be deemed non-responsive, and subsequently rejected. 

 
DESIGN 

The bridge manufacturer shall design the prefabricated bridge and prepare shop drawings in accordance with these 
minimum requirements.  All calculations and shop drawings shall be stamped and signed by a professional licensed Civil 
Engineer in the State of California, and submitted to and received by the Engineer for review and approval prior to 
beginning fabrication and within ten (10) working days of the date of the Notice of Award.  All relative design 
information including but not limited to: governing codes, design parameters, member sizes, bridge reactions, shop and 
field connection details, deck details, dimensions related to substructures, and general notes shall be clearly specified on 
the drawings.  Shop drawings shall be accurately prepared by skilled drafters to be complete in every respect.  Drawings 
shall have cross-referenced details and sheet numbers. 

 
Design shall be governed by the American Association of State Highway and Transportation Officials (AASHTO) 

Load and Resistance Factor Design (LRFD) Bridge Design Specifications, 3rd Edition with interims through 2006 and the 
Caltrans Amendments v3.06.01.  Structural members shall be designed in accordance with recognized engineering 
practices and principles. 

 
The bridge shall be designed as a Pratt Truss, half-through system (underhung floor beams, acting as an H-section).  

The truss type shall be parallel chord with diagonal web members slanting toward the center of the span and separated by 
vertical members.  Overhead (portal) bracing is prohibited.  Any bridge depiction shown in the plans is conceptual only. 

 
The bridge shall be designed for expansion and contraction with a temperature range of -40º F to 110º F.  Bearing 

pads and plates shall be designed for the anticipated thermal movement associated with the design temperature range.  
The movement rating at each abutment has been calculated at 1-inch. 

 
DIMENSIONS 

Span Length 

The bridge span shall be 70’-0”, measured as the horizontal clearance between abutment backwalls (BB to EB as 
shown on the plans). 

 
Deck Width 

The bridge deck width shall be 16'-0", as measured between the truss elements (not including the safety rail, bumper 
rail, and bottom curb rail). 

 
Camber 

The bridge shall be cambered to offset the calculated deal load deflection plus one-percent (1%) of the bridge length.  
Unless indicated otherwise in the plans, both abutments will be constructed at equal elevations. 

 
Railings 

The safety system shall be horizontal safety rails, and shall prevent a sphere with a diameter of 6” from passing 
through.  Safety systems shall be placed on the inside of the truss, up to a height of 42-inches above the deck, and shall be 
designed to carry a horizontal or vertical point load of 200 lb each.  A bumper rail made of hollow structural steel and 
measuring 10-inches in depth shall be installed approximately 22-inches (centered) above the deck surface on the inside 
of both trusses.  The railing shall be designed to withstand a horizontal impact point load of 10 kips.  A bottom curb rail 
made of hollow structural steel and measuring 6-inches in depth shall be installed approximately 8-inches (centered) 
above the deck surface on the inside of both trusses.  The railing shall be designed to withstand a horizontal impact point 
load of 10 kips.  The top chord shall measure at least 54-inches above the deck surface elevation. 

 
All rails shall be of a smooth, continuous nature that prevents snagging and scraping. 
 

Geometric Limitations 

 Abutment Backwall Height = 4’-6” 
 Abutment Bridge Seat Width = 2’-6” 
 Abutment Length = 23’-0” 
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LOADS 

Superstructure Loading 

In addition to dead loads as specified by AASHTO, the bridge shall be designed to accommodate the following loads: 
 Vehicle Live Load = HL-93 (with impact) and P-15 
 Additional Dead Load Capacity (Snow Load) = 380 psf 
 Maximum Superstructure Weight = 224 kips 
 Lateral Wind Load = 75 psf, projected on the full vertical surface area of the bridge 
 Seismic Loading based on Site-Specific Spectral Acceleration Curve (shown on Sheet S-2), Soil Type C, and   

M = 7.0 
 Maximum longitudinal lateral force on Abutment 1 = 49 kips; Abutment 2 = 0 kips 
 Maximum transverse lateral force on abutments = 58 kips 

 
MATERIALS 

Structural Steel 

All members of the truss and deck system shall be fabricated from wide flange (W-shapes) or square/rectangular 
hollow structural sections (HSS).  Open ends of end posts and floor beams shall be capped.  Steel material shall be 
corrosion resistant, high-strength, low-alloy material meeting ASTM A242, A588, A606, A709, or A847 with a minimum 
corrosion index of 5.8 per ASTM G101. 

 
Minimum thickness of rolled sections shall be 5/16”, except the web thickness of rolled beams or channel shall not be 

less than ¼” as per AASHTO.  Minimum thickness of tubular steel members shall be 3/16”. 
 
Where water collection inside of structural tubing or rolled shapes is possible during construction or service, weep 

holes shall be provided at low points. 
 
All steel shall be unpainted and self-weathering.  All exposed surfaces, defined as those surfaces seen from the deck 

and from alongside the structure, shall be blast cleaned in accordance with Steel Structures Painting Council Surface 
Preparation Specifications No. 7, latest edition (SSPC-SP7), Brush-Off Blast Cleaning. 

 

Concrete Deck 

The bridge deck shall be normal weight reinforced concrete with a minimum 28-day compressive strength of 4,000 
psi. 

 
The concrete deck surface shall be finished with a transverse rough broomed finish. 
 
Stay-in-place galvanized metal form deck with steel side and end dams shall be used and shall be a minimum of 22 

gage.  Metal form deck shall be secured to the support members with fasteners or welds in accordance with the 
manufacturer’s recommendations.  Metal form deck panels shall be of a length to span a minimum of two bays of the 
truss supports.  Metal form deck shall be designed for a construction live load of either 20 psf or a 200 lb moving point 
load.  Dead load deflection due to normal weight wet concrete shall be limited to L/180 or ¾”.  Consideration of 
composite action from the metal form is prohibited. 

 
Reinforced concrete deck with stay-in-place forms shall be designed for the envelope of forces caused by snow or 

vehicle loads. 
 
Deck reinforcing steel shall be A775 Grade 60 epoxy coated bars.  All bar bends and anchorage shall be in 

accordance with the Standard Specifications.  Upper and lower layers of longitudinal reinforcement are required; two 
layers of transverse reinforcement shall be required.  Reinforcing bars shall be placed 2 1/2” minimum clear to top 
surface, and 2” minimum clear to all other surfaces and forms.   

 
DELIVERY AND ERECTION 

Workmanship, fabrication, and shop connections shall be in accordance with AASHTO. 
 
To facilitate and comply with County and other State requirements regarding transportation and erection of the 

bridge, the Contractor may opt to have the bridge fabricated and delivered in a number of sections, then assembled and 
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fully connected in the field.  The Contractor is responsible for obtaining hauling permits, as applicable.  The Engineer will 
not extend the contract working days to compensate for delays in obtaining necessary permits. 

 
The Contractor shall notify the Engineer in advance of the expected bridge arrival time.  Information regarding 

delays after the trucks depart the manufacturer, such as inclement weather, delays in permits, re-routing by public 
agencies or other circumstances shall be forwarded to the Engineer as soon as possible.   

 
The Contractor shall submit to the County an erection plan that shall include as a minimum, the actual means and 

methods of lifting section, or pre-assembled sections of the bridge, access and verification of support condition, and 
points of attachment to resist any loads related to lifting and erection of the bridge sections and the spans.  The 
Contractor’s erection plan shall be submitted to the County for review and approval at least twenty (20) working days 
prior to commencement of any bridge erection. 

 
The Contractor shall coordinate with the bridge manufacturer in the delivery and erection schedule.  The bridge 

manufacturer shall provide detailed, written instruction procedures for proper lifting and splicing of bridge components. 
 
Splices not immediately at or adjacent to panel points shall be designed for 100% of the member bending moment 

capacity for primary compression members, and 75% for bracing members or tension members subject to load reversal, 
including slip resistance, and slip resistance shall further meet the same AASHTO required strength as with other failure 
modes. 

 
Splices for truss members, bracing, and floor beams, when used, shall be made with ASTM A325 or A490 Type 3 

high strength bolts.  Other splices shall be made with the above mentioned material or ASTM A307. 
 
WARRANTY 

The bridge manufacturer shall provide a warranty against defects in material and workmanship for a period of ten 
(10) years. 
 

PAYMENT 

The contract lump sum price paid for furnish and install pre-fabricated bridge shall include full compensation for 
furnishing all labor, materials, tools, equipment, and incidentals for doing all the work involved in ordering, transporting, 
splicing, and erecting and installing all elements of the steel truss bridge, including bearing pads, bearing plates, anchor 
bolts, deck forms, deck concrete and reinforcement, as specified in the Standard Specifications and these special 
provisions, and as directed by the Engineer. 

 
 

10-1.20 CONCRETE STRUCTURES 

Portland cement concrete structures shall conform to the provisions in Section 51, "Concrete Structures," of the 
Standard Specifications and these special provisions. 

 
GENERAL 

Shotcrete shall not be used as an alternative construction method for reinforced concrete members unless otherwise 
specified. 

 
The Contractor shall install neoprene compression joint seals at each end of the bridge, between the bridge deck and 

abutment backwall as shown on the plans, per the bridge manufacturer’s recommendations.  A steel cover plate shall be 
installed between the backwall and deck at each abutment as shown on the plans, per the bridge manufacturer’s 
recommendations.   

 
Furnishing and installing the neoprene compression joint seals and steel cover plates shall be considered as included 

in the contract lump sum price paid for furnish and install pre-fabricated bridge. 
 

ELASTOMERIC BEARING PADS 

Elastomeric bearing pads shall conform to the provisions in Section 51-1.12H, "Elastomeric Bearing Pads," of the 
Standard Specifications. 
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MEASUREMENT AND PAYMENT 

Measurement and payment for concrete in structures shall conform to the provisions in Section 51-1.22, 
"Measurement," and Section 51-1.23, "Payment," of the Standard Specifications and these special provisions.   

 
The contract price paid per cubic yard for structural concrete (bridge footing) shall include full compensation for 

furnishing all labor, materials (except reinforcing steel dowels), tools, equipment, and incidentals, and for doing all the 
work involved in drilling holes and epoxy set dowels into rock below the footings, complete in place, as shown on the 
plans, as specified in the Standard Specifications and these special provisions, and as directed by the Engineer. 

 
 

10-1.21 REINFORCEMENT 

Reinforcement shall conform to the provisions in Section 52, "Reinforcement," of the Standard Specifications and 
these special provisions. 

 
The Department's mechanical splices prequalified list can be found at: 
 
http://www.dot.ca.gov/hq/esc/approved_products_list/ 
 
The provisions in "Welding Quality Control" of these special provisions shall not apply to resistance butt welding. 

 
Measurement and payment for reinforcement in structures shall conform to the provisions in Section 52-1.10, 

"Measurement," and Section 52-1.11, "Payment," of the Standard Specifications.  Footing anchor dowels will be paid for 
at the contract price per pound for bar reinforcing steel. 

 
 

10-1.22 SLOPE PROTECTION 

Slope protection shall be placed or constructed in conformance with the provisions in Section 72, "Slope Protection," 
of the Standard Specifications. 

 
Rock shall be angular with not fewer than three fractured surfaces and of such shape as to form a stable, protective 

structure after placement.  The use of rounded cobbles will not be permitted. 
 
 
SECTION 11  (BLANK) 
 
SECTION 12  (BLANK) 
 
SECTION 13  (BLANK) 
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SECTION 14.  FEDERAL REQUIREMENTS FOR FEDERAL-AID CONSTRUCTION PROJECTS

 ___________________________________________________________________________________________________  
 

GENERAL.—The work herein proposed will be financed in 
whole or in part with Federal funds, and therefore all of the 
statutes, rules and regulations promulgated by the Federal Gov-
ernment and applicable to work financed in whole or in part with 
Federal funds will apply to such work.  The "Required Contract 
Provisions, Federal-Aid Construction Contracts, "Form FHWA 
1273, are included in this Section 14.  Whenever in said required 
contract provisions references are made to "SHA contracting 
officer", "SHA resident engineer", or "authorized representative of 
the SHA", such references shall be construed to mean "Engineer" 
as defined in Section 1-1.18 of the Standard Specifications. 

 
PERFORMANCE OF PREVIOUS CONTRACT.—In ad-

dition to the provisions in Section II, "Nondiscrimination," and 
Section VI, "Subletting or Assigning the Contract," of the required 
contract provisions, the Contractor shall comply with the 
following: 

 
The bidder shall execute the CERTIFICATION WITH RE-

GARD TO THE PERFORMANCE OF PREVIOUS CON-
TRACTS OR SUBCONTRACTS SUBJECT TO THE EQUAL 
OPPORTUNITY CLAUSE AND THE FILING OF 
REQUIRED REPORTS located in the proposal.  No request for 
subletting or assigning any portion of the contract in excess of 
$10,000 will be considered under the provisions of Section VI of 
the required contract provisions unless such request is 
accompanied by the CERTIFICATION referred to above, 
executed by the proposed subcontractor. 
 
NON-COLLUSION PROVISION.—The provisions in this 

section are applicable to all contracts except contracts for Federal 
Aid Secondary projects. 

Title 23, United States Code, Section 112, requires as a condi-
tion precedent to approval by the Federal Highway Administrator 
of the contract for this work that each bidder file a sworn statement 
executed by, or on behalf of, the person, firm, association, or 
corporation to whom such contract is to be awarded, certifying that 
such person, firm, association, or corporation has not, either 
directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of free 
competitive bidding in connection with the submitted bid.  A form 
to make the non-collusion affidavit statement required by Section 
112 as a certification under penalty of perjury rather than as a 
sworn statement as permitted by 28, USC, Sec. 1746, is included in 
the proposal. 

 
PARTICIPATION BY MINORITY BUSINESS EN-

TERPRISES IN SUBCONTRACTING.—Part 26, Title 49, 
Code of Federal Regulations applies to this Federal-aid project.  
Pertinent sections of said Code are incorporated in part or in its 
entirety within other sections of these special provisions. 

 
Schedule B—Information for Determining Joint Venture Eli-

gibility 
 

(This form need not be filled in if all joint venture firms are 
minority owned.) 

 

1. Name of joint venture  ___________________________ 

__________________________________________________ 

2. Address of joint venture  __________________________ 

__________________________________________________ 

3. Phone number of joint venture  _____________________ 

__________________________________________________ 

4. Identify the firms, which comprise the joint venture.  (The 

MBE partner must complete Schedule A.)   _______________ 

__________________________________________________ 

 

a. Describe the role of the MBE firm in the joint venture. 

_______________________________________________   

________________________________________________ 

b. Describe very briefly the experience and business 

qualifications of each non-MBE joint venturer:   _________ 

________________________________________________ 

 

5. Nature of the joint venture's business  _______________ 

__________________________________________________ 

6. Provide a copy of the joint venture agreement. 

7. What is the claimed percentage of MBE ownership?   ___ 

__________________________________________________ 

8. Ownership of joint venture:  (This need not be filled in if 

described in the joint venture agreement, provided by question 

6.). 
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a. Profit and loss sharing. 
b. Capital contributions, including equipment. 
c. Other applicable ownership interests. 

 
9. Control of and participation in this contract.  Identify by 

name, race, sex, and "firm" those individuals (and their titles) 
who are responsible for day-to-day management and policy 
decision-making, including, but not limited to, those with 
prime responsibility for: 
 

a. Financial decisions  ____________________________ 

________________________________________________ 

b. Management decisions, such as: 
 

1. Estimating  ________________________________ 

______________________________________________ 

2. Marketing and sales  _________________________ 

______________________________________________ 

3. Hiring and firing of management personnel        ___ 

______________________________________________ 

4. Purchasing of major items or supplies  ___________ 

______________________________________________ 
 

c. Supervision of field operations ___________________ 

________________________________________________ 
 
Note.—If, after filing this Schedule B and before the comple-

tion of the joint venture's work on the contract covered by this 
regulation, there is any significant change in the information 
submitted, the joint venture must inform the grantee, either di-
rectly or through the prime contractor if the joint venture is a 
subcontractor. 

 
Affidavit33333 
 

"The undersigned swear that the foregoing statements are cor-
rect and include all material information necessary to identify 
and explain the terms and operation of our joint venture and the 
intended participation by each joint venturer in the undertaking.  
Further, the undersigned covenant and agree to provide to 
grantee current, complete and accurate information regarding ac-
tual joint venture work and the payment therefore and any pro-
posed changes in any of the joint venture arrangements and to 
permit the audit and examination of the books, records and files 
of the joint venture, or those of each joint venturer relevant to 
the joint venture, by authorized representatives of the grantee or 
the Federal funding agency.  Any material misrepresentation 
will be grounds for terminating any contract which may be 
awarded and for initiating action under Federal or State laws 
concerning false statements." 

 
......................................................................................................  
 Name of Firm Name of Firm 

 
......................................................................................................  
 Signature Signature 

 
......................................................................................................  
 Name Name 

 
......................................................................................................  
 Title Title 

 
......................................................................................................  
 Date Date 

 

Date  _______________________________________________ 

State of  _____________________________________________ 

County of  ___________________________________________ 
 
 

On this  ____ day of _______________, 19 __, before me 

appeared (Name) _________________, to me personally 

known, who, being duly sworn, did execute the foregoing affi-

davit, and did state that he or she was properly authorized by  

(Name of firm) __________________________ to execute the 

affidavit and did so as his or her free act and deed. 

Notary Public  ________________________________________ 

Commission expires  ___________________________________ 

[Seal] 

Date  _______________________________________________ 

State of  _____________________________________________ 

County of  ___________________________________________ 

On this  ___ day of   _______________, 19 __, before me 

appeared (Name) _________________ to me personally known, 

who, being duly sworn, did execute the foregoing affidavit, and 

did state that he or she was properly authorized by (Name of 

firm) ___________________________ to execute the affidavit 

and did so as his or her free act and deed. 

Notary Public  ________________________________________ 

Commission expires  ___________________________________ 

[Seal] 
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Female and Minority Goals 

To comply with Section II, "Nondiscrimination," of "Required Contract Provisions Federal-Aid Construction 
Contracts," the following are goals for female and minority utilization goals for Federal-aid construction 
contracts and subcontracts that exceed $10,000: 
The nationwide goal for female utilization is 6.9 percent. 
The goals for minority utilization [45 Fed Reg 65984 (10/3/1980)] are as follows: 
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Minority Utilization Goals 
Economic Area Goal 

(Percent) 
174 Redding CA: 

Non-SMSA Counties: 
CA Lassen; CA Modoc; CA Plumas; CA Shasta; CA Siskiyou; CA Tehema 

 
6.8 

175 Eureka, CA 
Non-SMSA Counties: 
CA Del Norte; CA Humboldt; CA Trinity 

 
6.6 

176 San Francisco-Oakland-San Jose, CA: 
SMSA Counties: 
7120 Salinas-Seaside-Monterey, CA 
CA Monterey 
7360 San Francisco-Oakland 
CA Alameda; CA Contra Costa; CA Marin; CA San Francisco; CA San Mateo 
7400 San Jose, CA 
CA Santa Clara, CA 
7485 Santa Cruz, CA 
CA Santa Cruz 
7500 Santa Rosa 
CA Sonoma 
8720 Vallejo-Fairfield-Napa, CA 
CA Napa; CA Solano 
Non-SMSA Counties: 
CA Lake; CA Mendocino; CA San Benito 

 
 

28.9 
 

25.6 
 
 

19.6 
 

14.9 
 

9.1 
 

17.1 
 

23.2 
 

177 Sacramento, CA: 
SMSA Counties: 
6920 Sacramento, CA 
CA Placer; CA Sacramento; CA Yolo 
Non-SMSA Counties 
CA Butte; CA Colusa; CA El Dorado; CA Glenn; CA Nevada; CA Sierra; CA Sutter; CA 
Yuba 

 
 

16.1 
 

14.3 

178 Stockton-Modesto, CA: 
SMSA Counties: 
5170 Modesto, CA 
CA Stanislaus 
8120 Stockton, CA 
CA San Joaquin 
Non-SMSA Counties 
CA Alpine; CA Amador; CA Calaveras; CA Mariposa; CA Merced; CA Toulumne 

 
 

12.3 
 

24.3 
 

19.8 

179 Fresno-Bakersfield, CA 
SMSA Counties: 
0680 Bakersfield, CA 
CA Kern 
2840 Fresno, CA 
CA Fresno 
Non-SMSA Counties: 
CA Kings; CA Madera; CA Tulare 

 
 

19.1 
 

26.1 
 

23.6 
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180 Los Angeles, CA: 

SMSA Counties: 
0360 Anaheim-Santa Ana-Garden Grove, CA 
CA Orange 
4480 Los Angeles-Long Beach, CA 
CA Los Angeles 
6000 Oxnard-Simi Valley-Ventura, CA 
CA Ventura 
6780 Riverside-San Bernardino-Ontario, CA 
CA Riverside; CA San Bernardino 
7480 Santa Barbara-Santa Maria-Lompoc, CA 
CA Santa Barbara 
Non-SMSA Counties 
CA Inyo; CA Mono; CA San Luis Obispo 

 
 

11.9 
 

28.3 
 

21.5 
 

19.0 
 

19.7 
 

24.6 

181 San Diego, CA: 
SMSA Counties 
7320 San Diego, CA 
CA San Diego 
Non-SMSA Counties 
CA Imperial 

 
 

16.9 
 

18.2 

 
For each July during which work is performed under the contract, you and each non-material-supplier subcontractor with a 
subcontract of $10,000 or more must complete Form FHWA PR-1391 (Appendix C to 23 CFR 230). Submit the forms by August 
15. 
 
Training 

This section applies if a number of trainees or apprentices is specified in the special provisions. 
As part of your equal opportunity affirmative action program, provide on-the-job training to develop full journeymen in the types of 
trades or job classifications involved. 
You have primary responsibility for meeting this training requirement. 
If you subcontract a contract part, determine how many trainees or apprentices are to be trained by the subcontractor. 
Include these training requirements in your subcontract. 
Where feasible, 25 percent of apprentices or trainees in each occupation must be in their 1st year of apprenticeship or training. 
Distribute the number of apprentices or trainees among the work classifications on the basis of your needs and the availability of 
journeymen in the various classifications within a reasonable recruitment area. 
Before starting work, submit to the County of El Dorado: 
 
 1. Number of apprentices or trainees to be trained for each classification 
 2. Training program to be used 
 3. Training starting date for each classification 
 
Obtain the County of El Dorado’s approval for this submitted information before you start work. The County of El Dorado credits 
you for each apprentice or trainee you employ on the work who is currently enrolled or becomes enrolled in an approved program. 
The primary objective of this section is to train and upgrade minorities and women toward journeymen status.  Make every effort to 
enroll minority and women apprentices or trainees, such as conducting systematic and direct recruitment through public and private 
sources likely to yield minority and women apprentices or trainees, to the extent they are available within a reasonable recruitment 
area.  Show that you have made the efforts. In making these efforts, do not discriminate against any applicant for training. 
Do not employ as an apprentice or trainee an employee: 
 
 1. In any classification in which the employee has successfully completed a training course leading to journeyman status or in 
which the employee has been employed as a journeyman 
 2. Who is not registered in a program approved by the US Department of Labor, Bureau of Apprenticeship and Training 
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Ask the employee if the employee has successfully completed a training course leading to journeyman status or has been employed 
as a journeyman.  Your records must show the employee's answers to the questions. 
 
In your training program, establish the minimum length and training type for each classification.  The County of El Dorado and 
FHWA approves a program if one of the following is met: 
 
 1. It is calculated to: 
 
  1.1. Meet the your equal employment opportunity responsibilities 
  1.2. Qualify the average apprentice or trainee for journeyman status in the classification involved by the end of the 
 training period 
 
 2. It is registered with the U.S. Department of Labor, Bureau of Apprenticeship and Training and it is administered in a way 
consistent with the equal employment responsibilities of federal-aid highway construction contracts 
 
Obtain the State's approval for your training program before you start work involving the classification covered by the program. 
Provide training in the construction crafts, not in clerk-typist or secretarial-type positions. Training is allowed in lower level 
management positions such as office engineers, estimators, and timekeepers if the training is oriented toward construction 
applications. Training is allowed in the laborer classification if significant and meaningful training is provided and approved by the 
division office. Off-site training is allowed if the training is an integral part of an approved training program and does not make up a 
significant part of the overall training. 
 
The County of El Dorado reimburses you 80 cents per hour of training given an employee on this contract under an approved 
training program: 
 
 1. For on-site training 
 2. For off-site training if the apprentice or trainee is currently employed on a federal-aid project and you do at least one of the 
following: 
 
  2.1. Contribute to the cost of the training 
  2.2. Provide the instruction to the apprentice or trainee 
  2.3. Pay the apprentice's or trainee's wages during the off-site training period 
 
 3. If you comply this section. 
 
Each apprentice or trainee must: 
 
 1. Begin training on the project as soon as feasible after the start of work involving the apprentice's or trainee's skill 
 2. Remain on the project as long as training opportunities exist in the apprentice's or trainee's work classification until the 
apprentice or trainee has completed the training program 
 
Furnish the apprentice or trainee: 
 
 1. Copy of the program you will comply with in providing the training 
 2. Certification showing the type and length of training satisfactorily completed 
 
Maintain records and submit reports documenting your performance under this section. 
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AMENDMENTS TO MAY 2006 STANDARD SPECIFICATIONS 

UPDATED JUNE 6, 2008 

 & SECTION 88 UPDATED JULY 30, 2010 

 
SECTION 0:  GLOBAL REVISIONS 

 
Issue Date:  July 31, 2007 
 
Global revisions are changes to contract documents not specific to a section of the Standard Specifications. 
 
• In each contract document at each occurrence: 
 
1. Except where existing asphalt concrete is described, replace "asphalt concrete" with "hot mix asphalt" 
2. Except where existing AC is described, replace "AC" with "HMA" where AC means asphalt concrete 
 

SECTION 1:  DEFINITIONS AND TERMS 

 
Issue Date:  January 18, 2008 
 
Section 1-1.01, "General," of the Standard Specifications is amended by adding the following: 
 
• The Department is gradually changing the style and language of the specifications.  The new style and 

language includes: 
 
1. Use of: 
 

1.1. Imperative mood 
1.2. Introductory modifiers 
1.3. Conditional clauses 
 

2. Elimination of: 
 

2.1. Language variations 
2.2. Definitions for industry-standard terms 
2.3. Redundant specifications 
2.4. Needless cross-references 
 

• The use of this new style does not change the meaning of a specification not yet using this style. 
• The specifications are written to the Bidder before award and the Contractor after.  Before award, interpret 

sentences written in the imperative mood as starting with "The Bidder must" and interpret "you" as "the Bidder" and 
"your" as "the Bidder's."  After award, interpret sentences written in the imperative mood as starting with "The 
Contractor must" and interpret "you" as "the Contractor" and "your" as "the Contractor's." 

• Unless an object or activity is specified to be less than the total, the quantity or amount is all of the object 
or activity. 

• All items in a list apply unless the items are specified as choices. 
• Interpret terms as defined in the Contract documents.  A term not defined in the Contract documents has the 

meaning defined in Means Illustrated Construction Dictionary, Condensed Version, Second Edition. 
 
The 1st table in Section 1-1.02, "Abbreviations," of the Standard Specifications is amended by adding: 
 

SSPC The Society for Protective Coatings 
 
Section 1, "Definitions and Terms," of the Standard Specifications is amended by adding the following sections: 
 

13-0278 B 128 of 317



Rubicon Trail at Ellis Creek – Bridge Replacement Project County of El Dorado, DOT 
Contract No. PW 11-30572 / CIP No. 77117 Appendix A-Specification Amendments 
March 7, 2013 Page AA-2 

1-1.082  BUSINESS DAY 

• Day on the calendar except Saturday or holiday. 
 

1-1.084  CALIFORNIA MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES 

• The California Manual on Uniform Traffic Control Devices for Streets and Highways (California MUTCD) 
is issued by the Department of Transportation and is the Federal Highway Administration's MUTCD 2003 Edition, 
as amended for use in California. 

 
1-1.125  DEDUCTION 

• Amount of money permanently taken from progress payment and final payment. Deductions are 
cumulative and are not retentions under Pub Cont Code § 7107. 

 
1-1.205 FEDERAL-AID CONTRACT 

• Contract that has a Federal-aid project number on the cover of the Notice to Contractors and Special 
Provisions. 

 
1-1.245  HOLIDAY 

1. Every Sunday 
2. January 1st, New Year's Day 
3. 3rd Monday in January, Birthday of Martin Luther King, Jr. 
4. February 12th, Lincoln's Birthday 
5. 3rd Monday in February, Washington's Birthday 
6. March 31st, Cesar Chavez Day 
7. Last Monday in May, Memorial Day 
8. July 4th, Independence Day 
9. 1st Monday in September, Labor Day 
10. 2nd Monday in October, Columbus Day 
11. November 11th, Veterans Day 
12. 4th Thursday in November, Thanksgiving Day 
13. Day after Thanksgiving Day 
14. December 25th, Christmas Day 
 
• If January 1st, February 12th, March 31st, July 4th, November 11th, or December 25th falls on a Sunday, 

the Monday following is a holiday.  If November 11th falls on a Saturday, the preceding Friday is a holiday.  
Interpret "legal holiday" as "holiday." 

 
1-1.475  WITHHOLD 

• Money temporarily or permanently taken from progress payment.  Withholds are cumulative and are not 
retentions under Pub Cont Code § 7107. 

 
Section 1-1.255, "Legal Holidays," of the Standard Specifications is deleted. 
 
Section 1-1.265, "Manual on Uniform Traffic Control Devices," of the Standard Specifications is deleted. 
 
Section 1-1.266, "Manual on Uniform Traffic Control Devices California Supplement," of the Standard 

Specifications is deleted. 
 
Section 1-1.39 "State," of the Standard Specifications is amended to read: 
 

1-1.39  STATE 

• The State of California, including its agencies, departments, or divisions, whose conduct or action is related 
to the work. 

 
SECTION 3:  AWARD AND EXECUTION OF CONTRACT 

 
Issue Date:  August 17, 2007 
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Section 3-1.025, "Insurance Policies," of the Standard Specifications is amended to read: 
 

3-1.025  INSURANCE POLICIES 

• The successful bidder shall submit: 
 
1. Copy of its commercial general liability policy and its excess policy or binder until such time as a policy is 

available, including the declarations page, applicable endorsements, riders, and other modifications in 
effect at the time of contract execution.  Standard ISO form No. CG 0001 or similar exclusions are allowed 
if not inconsistent with Section 7-1.12, "Indemnification and Insurance."  Allowance of additional 
exclusions is at the discretion of the Department. 

2. Certificate of insurance showing all other required coverages.  Certificates of insurance, as evidence of 
required insurance for the auto liability and any other required policy, shall set forth deductible amounts 
applicable to each policy and all exclusions that are added by endorsement to each policy.  The evidence of 
insurance shall provide that no cancellation, lapse, or reduction of coverage will occur without 10 days 
prior written notice to the Department. 

3. A declaration under the penalty of perjury by a certified public accountant certifying the accountant has 
applied Generally Accepted Accounting Principles (GAAP) guidelines confirming the successful bidder 
has sufficient funds and resources to cover any self-insured retentions if the self-insured retention is 
$50,000 or higher. 

 
• If the successful bidder uses any form of self-insurance for workers compensation in lieu of an insurance 

policy, it shall submit a certificate of consent to self-insure in accordance with the provisions of Section 3700 of the 
Labor Code. 

 
Section 3-1.03, "Execution of Contract," of the Standard Specifications is amended to read: 
 

3-1.03  EXECUTION OF CONTRACT 

• The contract shall be signed by the successful bidder and returned, together with the contract bonds and the 
documents identified in Section 3-1.025, "Insurance Policies," within 10 business days of receiving the contract for 
execution. 

 
Section 3-1.04, "Failure to Execute Contract," of the Standard Specifications is amended to read: 
 

3-1.04  FAILURE TO EXECUTE CONTRACT 

• Failure of the lowest responsible bidder, the second lowest responsible bidder, or the third lowest 
responsible bidder to execute the contract as required in Section 3-1.03, "Execution of Contract," within 10 business 
days of receiving the contract for execution shall be just cause for the forfeiture of the proposal guaranty.  The 
successful bidder may file with the Department a written notice, signed by the bidder or the bidder's authorized 
representative, specifying that the bidder will refuse to execute the contract if it is presented.  The filing of this 
notice shall have the same force and effect as the failure of the bidder to execute the contract and furnish acceptable 
bonds within the time specified. 

 
Section 3-1.05, "Return of Proposal Guaranties," of the Standard Specifications is amended to read: 
 

3-1.05  RETURN OF PROPOSAL GUARANTIES 

• The Department keeps the proposal guaranties of the 1st, 2nd and 3rd lowest responsible bidders until the 
contract has been executed.  The other bidders' guaranties, other than bidders' bonds, are returned upon 
determination of the 1st, 2nd, and 3rd apparent lowest bidders, and their bidders' bonds are of no further effect. 

 
SECTION 4:  SCOPE OF WORK 

 
Issue Date:  August 17, 2007 
 
Section 4-1.01, "Intent of Plans and Specifications," of the Standard Specifications is amended by adding the 

following: 
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• Nothing in the specifications voids the Contractor's public safety responsibilities. 
 

SECTION 5:  CONTROL OF WORK 

 
Issue Date:  February 1, 2008 
 
Section 5, "Control of Work," of the Standard Specifications is amended by adding the following sections: 
 

5-1.005  GENERAL 

• Failure to comply with any specification part is a breach of the contract and a waiver of your right to time 
or payment adjustment. 

• After contract approval, submit documents and direct questions to the Engineer.  Orders, approvals, and 
requests to the Contractor are by the Engineer. 

• The Engineer furnishes the following in writing: 
 
1. Approvals 
2. Notifications 
3. Orders 
 
• The Contractor must furnish the following in writing: 
 
1. Assignments 
2. Notifications 
3. Proposals 
4. Requests, sequentially numbered 
5. Subcontracts 
6. Test results 
 
• The Department rejects a form if it has any error or any omission. 
• Convert foreign language documents to English. 
• Use contract administration forms available at the Department's Web site. 
• If the last day for submitting a document falls on a Saturday or holiday, it may be submitted on the next 

business day with the same effect as if it had been submitted on the day specified. 
 

5-1.015  RECORD RETENTION, INSPECTION, COPYING, AND AUDITING 

• Retain project records and make them available for inspection, copying, and auditing by State 
representatives from bid preparation through: 

 
1. Final payment 
2. Resolution of claims, if any 
 
• For at least 3 years after the later of these, retain and make available for inspection, copying, and auditing 

cost records by State representatives including: 
 
1. Records pertaining to bid preparation 
2. Overhead 
3. Payroll records and certified payroll 
4. Payments to suppliers and subcontractors 
5. Cost accounting records 
6. Records of subcontractors and suppliers 
 
• Maintain the records in an organized way in the original format, electronic and hard copy, conducive to 

professional review and audit. 
• Before contract acceptance, the State representative notifies the Contractor, subcontractor, or supplier 5 

days before inspection, copying, or auditing. 
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• If an audit is to start more than 30 days after contract acceptance, the State representative notifies the 
Contractor, subcontractor, or supplier when the audit is to start. 

 
Section 5-1.01, "Authority of Engineer," of the Standard Specifications is amended by adding: 
 
• Failure to enforce a contract provision does not waive enforcement of any contract provision. 
 
Section 5-1.04, "Coordination and Interpretation of Plans, Standard Specifications, and Special Provisions," of 

the Standard Specifications is amended to read: 
 

5-1.04  CONTRACT COMPONENTS 

• A component in one contract part applies as if appearing in each.  The parts are complementary and 
describe and provide for a complete work. 

• If a discrepancy exists: 
 
1. The governing ranking of contract parts in descending order is: 
 

1.1. Special provisions 
1.2. Project plans 
1.3. Revised Standard Plans 
1.4. Standard Plans 
1.5. Amendments to the Standard Specifications 
1.6. Standard Specifications 
1.7. Project information 
 

2. Written numbers and notes on a drawing govern over graphics 
3. A detail drawing governs over a general drawing 
4. A detail specification governs over a general specification 
5. A specification in a section governs over a specification referenced by that section 
 
• If a discrepancy is found or confusion arises, request correction or clarification. 
 
Section 5-1.07, "Lines and Grades," of the Standard Specifications is replaced with the following: 
 

5-1.07  LINES AND GRADES 

• The Engineer places stakes and marks under Chapter 12, "Construction Surveys," of the Department's 
Surveys Manual. 

• Submit your request for Department-furnished stakes: 
 
1. On a Request for Construction Stakes form.  Ensure: 
 

1.1. Requested staking area is ready for stakes 
1.2. You use the stakes in a reasonable time 
 

2. A reasonable time before starting an activity using the stakes 
 
• Establish priorities for stakes and note priorities on the request. 
• Preserve stakes and marks placed by the Engineer. If the stakes or marks are destroyed, the Engineer 

replaces them at the Engineer's earliest convenience and deducts the cost. 
 
Section 5-1.116, "Differing Site Conditions," is amended to read: 
 

5-1.116  DIFFERING SITE CONDITIONS (23 CFR 635.109) 

5-1.116A  Contractor's Notification 

• Promptly notify the Engineer if you find either of the following: 
 
1. Physical conditions differing materially from either of the following: 
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1.1. Contract documents 
1.2. Job site examination 
 

2. Physical conditions of an unusual nature, differing materially from those ordinarily encountered and 
generally recognized as inherent in the work provided for in the contract 

 
• Include details explaining the information you relied on and the material differences you discovered. 
• If you fail to notify the Engineer promptly, you waive the differing site condition claim for the period 

between your discovery of the differing site condition and your notification to the Engineer. 
• If you disturb the site after discovery and before the Engineer's investigation, you waive the differing site 

condition claim. 
 
5-1.116B  Engineer's Investigation and Decision 

• Upon your notification, the Engineer investigates job site conditions and: 
 
1. Notifies you whether to resume affected work 
2. Decides whether the condition differs materially and is cause for an adjustment of time, payment, or both 
 
5-1.116C  Protests 

• You may protest the Engineer's decision by: 
 
1. Submitting an Initial Notice of Potential Claim within 5 business days after receipt of the Engineer's 

notification 
2. Complying with claim procedures 
 
• The Initial Notice of Potential Claim must detail the differences in your position from the Engineer's 

determination and support your position with additional information, including additional geotechnical data.  Attach 
to the Initial Notice of Potential Claim a certification stating that you complied with Section 2-1.03, "Examination of 
Plans, Specifications, Contract, and Site of Work." 

• Promptly submit supplementary information when obtained. 
 

SECTION 6:  CONTROL OF MATERIALS 

 
Issue Date:  August 17, 2007 
 
Section 6-1.05, "Trade Names and Alternatives," of the Standard Specifications is amended to read: 
 

6-1.05  Specific Brand or Trade Name and Substitution 

• A reference to a specific brand or trade name establishes a quality standard and is not intended to limit 
competition.  You may use a product that is equal to or better than the specified brand or trade name if approved. 

• Submit a substitution request within a time period that: 
 
1. Follows Contract award 
2. Allows 30 days for review 
3. Causes no delay 
 
• Include substantiating data with the substitution request that proves the substitution: 
 
1. Is of equal or better quality and suitability 
2. Causes no delay in product delivery and installation 
 
Section 6, "Control of Materials," of the Standard Specifications is amended by adding the following sections: 
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6-1.085  BUY AMERICA (23 CFR 635.410) 

• For a Federal-aid contract, furnish steel and iron materials to be incorporated into the work that are 
produced in the United States except: 

 
1. Foreign pig iron and processed, pelletized, and reduced iron ore may be used in the domestic production of 

the steel and iron materials [60 Fed Reg 15478 (03/24/1995)] 
2. If the total combined cost of the materials does not exceed the greater of 0.1 percent of the total bid or 

$2,500, material produced outside the United States may be used 
 
• Production includes: 
 
1. Processing steel and iron materials, including smelting or other processes that alter the physical form or 

shape (such as rolling, extruding, machining, bending, grinding, and drilling) or chemical composition 
2. Coating application, including epoxy coating, galvanizing, and painting, that protects or enhances the value 

of steel and iron materials 
 
• For steel and iron materials to be incorporated into the work, submit a Certificate of Compliance under 

Section 6-1.07, "Certificates of Compliance," of the Standard Specifications that certifies all production processes 
occurred in the United States except for the above exceptions. 

 
6-1.087  BUY AMERICA (PUB RES CODE § 42703(d)) 

• Furnish crumb rubber to be incorporated into the work that is produced in the United States and is derived 
from waste tires taken from vehicles owned and operated in the United States. 

• For crumb rubber to be incorporated into the work, submit a Certificate of Compliance under Section 6-
1.07, "Certificates of Compliance," of the Standard Specifications that certifies only crumb rubber manufactured in 
the United States and derived from waste tires taken from vehicles owned and operated in the United States is used. 

 
The 7th and 8th paragraph of Section 6-2.01, "General," of the Standard Specifications are amended to read: 
 
• Upon the Contractor's written request, the Department tests materials from an untested local source.  If 

satisfactory material from that source is used in the work, the Department does not charge the Contractor for the 
tests; otherwise, the Department deducts the test cost. 

 
The 2nd sentence of the 7th paragraph of Section 6-2.02, "Possible Local Material Sources," of the Standard 

Specifications is amended to read: 
 
• The Department deducts the charges for the removed material. 
 

SECTION 7:  LEGAL RELATIONS AND RESPONSIBILITIES 

 
Issue Date:  May 2, 2008 
 
Section 7-1.01, "Laws To Be Observed," of the Standard Specifications is amended to read: 
 

7-1.01  LAWS TO BE OBSERVED 

• Comply with laws, regulations, orders, decrees, and permits applicable to the project.  Indemnify and 
defend the State against any claim or liability arising from the violation of a law, regulation, order, decree, or permit 
by you or your employees. Immediately report to the Engineer in writing a discrepancy or inconsistency between the 
contract and a law, regulation, order, decree, or permit. 

 
The 3rd listed requirement of the 1st paragraph of Section 7-1.01A(2), "Prevailing Wage," of the Standard 

Specifications is amended to read: 
 
3. Upon becoming aware of the subcontractor's failure to pay the specified prevailing rate of wages to the 

subcontractor's workers, the Contractor must diligently take corrective action to stop or rectify the failure, 
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including withholding sufficient funds due the subcontractor for work performed on the public works 
project. 

 
The 2nd paragraph of Section 7-1.01A(2), "Prevailing Wage," of the Standard Specifications is amended to 

read: 
 
• Pursuant to Section 1775 of the Labor Code, the Division of Labor Standards Enforcement must notify the 

Contractor on a public works project within 15 days of the receipt by the Division of Labor Standards Enforcement 
of a complaint of the failure of a subcontractor on that public works project to pay workers the general prevailing 
rate of per diem wages.  If the Division of Labor Standards Enforcement determines that employees of a 
subcontractor were not paid the general prevailing rate of per diem wages and if the Department did not withhold 
sufficient money under the contract to pay those employees the balance of wages owed under the general prevailing 
rate of per diem wages, the Contractor must withhold an amount of moneys due the subcontractor sufficient to pay 
those employees the general prevailing rate of per diem wages if requested by the Division of Labor Standards 
Enforcement.  The Contractor must pay any money withheld from and owed to a subcontractor upon receipt of 
notification by the Division of Labor Standards Enforcement that the wage complaint has been resolved.  If notice of 
the resolution of the wage complaint has not been received by the Contractor within 180 days of the filing of a valid 
notice of completion or acceptance of the public works project, whichever occurs later, the Contractor must pay all 
moneys withheld from the subcontractor to the Department.  The Department withholds these moneys pending the 
final decision of an enforcement action. 

 
The 2nd paragraph of Section 7-1.01A(3), "Payroll Records," of the Standard Specifications is amended to read: 
 
• The Department withholds the penalties specified in subdivision (g) of Labor Code § 1776 for 

noncompliance with the requirements in Section 1776. 
 
The 4th paragraph of Section 7-1.01A(3), "Payroll Records," of the Standard Specifications is amended to read: 
 
• The Department withholds for delinquent or inadequate payroll records (Labor Code § 1771.5).  If the 

Contractor has not submitted an adequate payroll record by the month's 15th day for the period ending on or before 
the 1st of that month, the Department withholds 10 percent of the monthly progress estimate, exclusive of 
mobilization.  The Department does not withhold more than $10,000 or less than $1,000. 

 
The 5th paragraph of Section 7-1.01A(3), "Payroll Records," of the Standard Specifications is deleted. 
 
Section 7-1.01A(6), "Workers' Compensation," of the Standard Specifications is amended to read: 
 
7-1.01A(6)  (Blank) 

 
The fourth sentence of the second paragraph of Section 7-1.02, "Load Limitations," of the Standard 

Specifications is amended to read: 
 
• Trucks used to haul treated base, portland cement concrete, or hot mix asphalt shall enter onto the base to 

dump at the nearest practical entry point ahead of spreading equipment. 
 
Section 7-1.02, "Load Limitations," of the Standard Specifications is amended by adding the following 

paragraph after the 4th paragraph: 
 
• Loads imposed on existing, new, or partially completed structures shall not exceed the load carrying 

capacity of the structure or any portion of the structure as determined by AASHTO LRFD with interims and 
California Amendments, Design Strength Limit State II.  The compressive strength of concrete (f'c) to be used in 
computing the load carrying capacity shall be the smaller of the following: 

 
1. Actual compressive strength at the time of loading 
2. Value of f'c shown on the plans for that portion of the structure or 2.5 times the value of fc (extreme fiber 

compressive stress in concrete at service loads) shown on the plans for portions of the structure where no f'c 
is shown 
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The first sentence of the eighth paragraph of Section 7-1.09, "Public Safety," of the Standard Specifications is 

amended to read: 
 
• Signs, lights, flags, and other warning and safety devices and their use shall conform to the requirements 

set forth in Part 6 of the California MUTCD. 
 
The sixteenth paragraph of Section 7-1.09, "Public Safety," of the Standard Specifications is amended to read: 
 
• When vertical clearance is temporarily reduced to 15.5 feet or less, low clearance warning signs shall be 

placed in accordance with Part 2 of the California MUTCD and as directed by the Engineer.  Signs shall conform to 
the dimensions, color, and legend requirements of the California MUTCD and these specifications except that the 
signs shall have black letters and numbers on an orange retroreflective background.  W12-2P signs shall be 
illuminated so that the signs are clearly visible. 

 
The last sentence of the 2nd paragraph of Section 7-1.11, "Preservation of Property," of the Standard 

Specifications is amended to read: 
 
• The cost of the repairs must be borne by the Contractor and will be deducted. 
 
Section 7-1.12, "Indemnification and Insurance," of the Standard Specifications is amended to read: 
 
7-1.12   INDEMNIFICATION AND INSURANCE 

• The Contractor's obligations regarding indemnification of the State of California and the requirements for 
insurance shall conform to the provisions in Section 3-1.025, "Insurance Policies," and Sections 7-1.12A, 
"Indemnification," and 7-1.12B, "Insurance," of this Section 7-1.12. 

 
7-1.12A   Indemnification 

• The Contractor shall defend, indemnify, and save harmless the State, including its officers, employees, and 
agents (excluding agents who are design professionals) from any and all claims, demands, causes of action, 
damages, costs, expenses, actual attorneys' fees, losses or liabilities, in law or in equity (Section 7-1.12A Claims) 
arising out of or in connection with the Contractor's performance of this contract for: 

 
1. Bodily injury including, but not limited to, bodily injury, sickness or disease, emotional injury or death to 

persons, including, but not limited to, the public, any employees or agents of the Contractor, the State, or 
any other contractor; and 

2. Damage to property of anyone including loss of use thereof; caused or alleged to be caused in whole or in 
part by any negligent or otherwise legally actionable act or omission of the Contractor or anyone directly or 
indirectly employed by the Contractor or anyone for whose acts the Contractor may be liable. 

 
• Except as otherwise provided by law, these requirements apply regardless of the existence or degree of 

fault of the State.  The Contractor is not obligated to indemnify the State for Claims arising from conduct delineated 
in Civil Code Section 2782 and to Claims arising from any defective or substandard condition of the highway that 
existed at or before the start of work, unless this condition has been changed by the work or the scope of the work 
requires the Contractor to maintain existing highway facilities and the Claim arises from the Contractor's failure to 
maintain.  The Contractor's defense and indemnity obligation shall extend to Claims arising after the work is 
completed and accepted if the Claims are directly related to alleged acts or omissions by the Contractor that 
occurred during the course of the work.  State inspection is not a waiver of full compliance with these requirements. 

• The Contractor's obligation to defend and indemnify shall not be excused because of the Contractor's 
inability to evaluate liability or because the Contractor evaluates liability and determine that the Contractor is not 
liable.  The Contractor shall respond within 30 days to the tender of any Claim for defense and indemnity by the 
State, unless this time has been extended by the State.  If the Contractor fails to accept or reject a tender of defense 
and indemnity within 30 days, in addition to any other remedy authorized by law, the Department may withhold 
such funds the State reasonably considers necessary for its defense and indemnity until disposition has been made of 
the Claim or until the Contractor accepts or rejects the tender of defense, whichever occurs first. 
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• With respect to third-party claims against the Contractor, the Contractor waives all rights of any type to 
express or implied indemnity against the State, its officers, employees, or agents (excluding agents who are design 
professionals). 

• Nothing in the Contract is intended to establish a standard of care owed to any member of the public or to 
extend to the public the status of a third-party beneficiary for any of these indemnification specifications. 

 
7-1.12B  Insurance 

7-1.12B(1)  General 

• Nothing in the contract is intended to establish a standard of care owed to any member of the public or to 
extend to the public the status of a third-party beneficiary for any of these insurance specifications. 

 
7-1.12B(2)  Casualty Insurance 

• The Contractor shall procure and maintain insurance on all of its operations with companies acceptable to 
the State as follows: 

 
1. The Contractor shall keep all insurance in full force and effect from the beginning of the work through 

contract acceptance. 
2. All insurance shall be with an insurance company with a rating from A.M. Best Financial Strength Rating 

of A- or better and a Financial Size Category of VII or better. 
3. The Contractor shall maintain completed operations coverage with a carrier acceptable to the State through 

the expiration of the patent deficiency in construction statute of repose set forth in Code of Civil Procedure 
Section 337.1. 

 
7-1.12B(3)  Workers' Compensation and Employer's Liability Insurance 

• In accordance with Labor Code Section 1860, the Contractor shall secure the payment of worker's 
compensation in accordance with Labor Code Section 3700. 

• In accordance with Labor Code Section 1861, the Contractor shall submit to the Department the following 
certification before performing the work: 

 
 I am aware of the provisions of Section 3700 of the Labor Code which require every employer to be 

insured against liability for workers' compensation or to undertake self-insurance in accordance with the 
provisions of that code, and I will comply with such provisions before commencing the performance of the 
work of this contract. 

 
• Contract execution constitutes certification submittal. 
• The Contractor shall provide Employer's Liability Insurance in amounts not less than: 
 
1. $1,000,000 for each accident for bodily injury by accident 
2. $1,000,000 policy limit for bodily injury by disease 
3. $1,000,000 for each employee for bodily injury by disease 
 
• If there is an exposure of injury to the Contractor's employees under the U.S. Longshoremen's and Harbor 

Workers' Compensation Act, the Jones Act, or under laws, regulations, or statutes applicable to maritime employees, 
coverage shall be included for such injuries or claims. 

 
7-1.12B(4)  Liability Insurance 

7-1.12B(4)(a)  General 

• The Contractor shall carry General Liability and Umbrella or Excess Liability Insurance covering all 
operations by or on behalf of the Contractor providing insurance for bodily injury liability and property damage 
liability for the following limits and including coverage for: 

 
1. Premises, operations, and mobile equipment 
2. Products and completed operations 
3. Broad form property damage (including completed operations) 
4. Explosion, collapse, and underground hazards 
5. Personal injury 
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6. Contractual liability 
 
7-1.12B(4)(b)  Liability Limits/Additional Insureds 

• The limits of liability shall be at least the amounts shown in the following table: 
 

Total Bid For Each 
Occurren

ce1 

Aggregate for 
Products/Comp
leted Operation 

General 
Aggregat

e2 

Umbrella 
or Excess 
Liability3 

≤$1,000,000 $1,000,0
00 

$2,000,000 $2,000,00
0 

$5,000,000 

 >$1,000,000 
 ≤$5,000,000 

 
$1,000,0

00 

 
$2,000,000 

 
$2,000,00

0 

 
$10,000,00

0 
 >$5,000,000 
≤$25,000,000 

 
$2,000,0

00 

 
$2,000,000 

 
$4,000,00

0 

 
$15,000,00

0 
>$25,000,000 $2,000,0

00 
$2,000,000 $4,000,00

0 
$25,000,00

0 
1. Combined single limit for bodily injury and property damage. 
2. This limit shall apply separately to the Contractor's work under this contract. 
3. The umbrella or excess policy shall contain a clause stating that it takes effect (drops 
down) in the event the primary limits are impaired or exhausted. 

 
• The Contractor shall not require certified Small Business subcontractors to carry Liability Insurance that 

exceeds the limits in the table above.  Notwithstanding the limits specified herein, at the option of the Contractor, 
the liability insurance limits for certified Small Business subcontractors of any tier may be less than those limits 
specified in the table.  For Small Business subcontracts, "Total Bid" shall be interpreted as the amount of 
subcontracted work to a certified Small Business.  

• The State, including its officers, directors, agents (excluding agents who are design professionals), and 
employees, shall be named as additional insureds under the General Liability and Umbrella Liability Policies with 
respect to liability arising out of or connected with work or operations performed by or on behalf of the Contractor 
under this contract.  Coverage for such additional insureds does not extend to liability: 

 
1. Arising from any defective or substandard condition of the roadway which existed at or before the time the 

Contractor started work, unless such condition has been changed by the work or the scope of the work 
requires the Contractor to maintain existing roadway facilities and the claim arises from the Contractor's 
failure to maintain; 

2. For claims occurring after the work is completed and accepted unless these claims are directly related to 
alleged acts or omissions of the Contractor that occurred during the course of the work; or 

3. To the extent prohibited by Insurance Code Section 11580.04 
 
• Additional insured coverage shall be provided by a policy provision or by an endorsement providing 

coverage at least as broad as Additional Insured (Form B) endorsement form CG 2010, as published by the 
Insurance Services Office (ISO), or other form designated by the Department. 

 
7-1.12B(4)(c)  Contractor's Insurance Policy is Primary 

• The policy shall stipulate that the insurance afforded the additional insureds applies as primary insurance. 
Any other insurance or self-insurance maintained by the State is excess only and shall not be called upon to 
contribute with this insurance. 

 
7-1.12B(5)  Automobile Liability Insurance 

• The Contractor shall carry automobile liability insurance, including coverage for all owned, hired, and 
nonowned automobiles.  The primary limits of liability shall be not less than $1,000,000 combined single limit each 
accident for bodily injury and property damage.  The umbrella or excess liability coverage required under 
Section 7-1.12B(4)(b) also applies to automobile liability. 
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7-1.12B(6)  Policy Forms, Endorsements, and Certificates 

• The Contractor shall provide its General Liability Insurance under Commercial General Liability policy 
form No. CG0001 as published by the Insurance Services Office (ISO) or under a policy form at least as broad as 
policy form No. CG0001. 

 
7-1.12B(7)  Deductibles 

• The State may expressly allow deductible clauses, which it does not consider excessive, overly broad, or 
harmful to the interests of the State. Regardless of the allowance of exclusions or deductions by the State, the 
Contractor is responsible for any deductible amount and shall warrant that the coverage provided to the State is in 
accordance with Section 7-1.12B, "Insurance." 

 
7-1.12B(8)  Enforcement 

• The Department may assure the Contractor's compliance with its insurance obligations.  Ten days before an 
insurance policy lapses or is canceled during the contract period, the Contractor shall submit to the Department 
evidence of renewal or replacement of the policy. 

• If the Contractor fails to maintain any required insurance coverage, the Department may maintain this 
coverage and withhold or charge the expense to the Contractor or terminate the Contractor's control of the work in 
accordance with Section 8-1.08, "Termination of Control." 

• The Contractor is not relieved of its duties and responsibilities to indemnify, defend, and hold harmless the 
State, its officers, agents, and employees by the Department's acceptance of insurance policies and certificates. 

• Minimum insurance coverage amounts do not relieve the Contractor for liability in excess of such 
coverage, nor do they preclude the State from taking other actions available to it, including the withholding of funds 
under this contract. 

 
7-1.12B(9)  Self-Insurance 

• Self-insurance programs and self-insured retentions in insurance policies are subject to separate annual 
review and approval by the State. 

• If the Contractor uses a self-insurance program or self-insured retention, the Contractor shall provide the 
State with the same protection from liability and defense of suits as would be afforded by first-dollar insurance.  
Execution of the contract is the Contractor's acknowledgement that the Contractor will be bound by all laws as if the 
Contractor were an insurer as defined under Insurance Code Section 23 and that the self-insurance program or 
self-insured retention shall operate as insurance as defined under Insurance Code Section 22. 

 
SECTION 8:  PROSECUTION AND PROGRESS 

 
Issue Date:  August 17, 2007 
 
The 2nd paragraph of Section 8-1.02, "Assignment," of the Standard Specifications is amended to read: 
 
• If the Contractor assigns the right to receive contract payments, the Department accepts the assignment 

upon the Engineer's receipt of a notice.  Assigned payments remain subject to deductions and withholds described in 
the contract.  The Department may use withheld payments for work completion whether payments are assigned or 
not. 

 
SECTION 9:  MEASUREMENT AND PAYMENT 

 
Issue Date:  August 17, 2007 
 
The last sentence of the 1st paragraph of Section 9-1.02, "Scope of Payment," of the Standard Specifications is 

amended to read: 
• Neither the payment of any estimate nor of any retained percentage or withhold relieves the Contractor of 

any obligation to make good any defective work or material. 
 
The 6th paragraph of Section 9-1.03C, "Records," of the Standard Specifications is deleted. 
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The 2nd sentence of the 14th paragraph of Section 9-1.04, "Notice of Potential Claim," of the Standard 
Specifications is amended to read: 

 
• Administrative disputes are disputes of administrative deductions or withholds, contract item quantities, 

contract item adjustments, interest payments, protests of contract change orders as provided in Section 4-1.03A, 
"Procedure and Protest," and protests of the Weekly Statement of Working Days as provided in Section 8-1.06, 
"Time of Completion." 

 
Section 9-1.05, "Stop Notices," of the Standard Specifications is amended to read: 
 

9-1.05  STOP NOTICE WITHHOLDS 

• The Department may withhold payments to cover claims filed under Civ Code § 3179 et seq. 
 
Section 9, "Measurement and Payment," of the Standard Specifications is amended by adding the following 

sections: 
 

9-1.053  PERFORMANCE FAILURE WITHHOLDS 

• During each estimate period you fail to comply with a contract part, including submittal of a document as 
specified, the Department withholds a part of the progress payment.  The documents include quality control plans, 
schedules, traffic control plans, and water pollution control submittals. 

• For 1 performance failure, the Department withholds 25 percent of the progress payment but does not 
withhold more than 10 percent of the total bid. 

• For multiple performance failures, the Department withholds 100 percent of the progress payment but does 
not withhold more than 10 percent of the total bid. 

• The Department returns performance-failure withholds in the progress payment following the correction of 
noncompliance. 

 
9-1.055  PENALTY WITHHOLDS 

• Penalties include fines and damages that are proposed, assessed, or levied against you or the Department by 
a governmental agency or citizen lawsuit.  Penalties are also payments made or costs incurred in settling alleged 
permit violations of Federal, State, or local laws, regulations, or requirements.  The cost incurred may include the 
amount spent for mitigation or correcting a violation. 

• If you or the Department is assessed a penalty, the Department may withhold the penalty amount until the 
penalty disposition has been resolved.  The Department may withhold penalty funds and notify you within 15 days 
of the withhold.  If the penalty amount is less than the amount being withheld from progress payments for retentions, 
the Department will not withhold the penalty amount. 

• If the penalty is resolved for less than the amount withheld, the Department pays interest at a rate of 6 
percent per year on the excess withhold. If the penalty is not resolved, the withhold becomes a deduction. 

• Instead of the withhold, you may provide a bond payable to the Department of Transportation equal to the 
highest estimated liability for any disputed penalties proposed. 

 
9-1.057  PROGRESS WITHHOLDS FOR FEDERAL-AID CONTRACTS 

• Section 9-1.057, "Progress Withholds for Federal-Aid Contracts," applies to a Federal-aid contract. 
• The Department withholds 10 percent of a partial payment for noncompliant progress. Noncompliant 

progress occurs when: 
 
1. Total days to date exceed 75 percent of the revised contract working days 
2. Percent of working days elapsed exceeds the percent of value of work completed by more than 15 percent 
 
• The Engineer determines the percent of working days elapsed by dividing the total days to date by the 

revised contract working days and converting the quotient to a percentage. 
• The Engineer determines the percent of value of work completed by summing payments made to date and 

the amount due on the current progress estimate, dividing this sum by the current total estimated value of the work, 
and converting the quotient to a percentage.  These amounts are shown on the Progress Payment Voucher. 

• When the percent of working days elapsed minus the percent of value of work completed is less than or 
equal to 15 percent, the Department returns the withhold in the next progress payment. 

 

13-0278 B 140 of 317



Rubicon Trail at Ellis Creek – Bridge Replacement Project County of El Dorado, DOT 
Contract No. PW 11-30572 / CIP No. 77117 Appendix A-Specification Amendments 
March 7, 2013 Page AA-14 

The 3rd paragraph of Section 9-1.06, "Partial Payments," of the Standard Specifications is amended to read: 
 
• For a non-Federal-aid project, the Department retains 10 percent of the estimated value of the work done 

and 10 percent of the value of materials estimated to have been furnished and delivered and unused or furnished and 
stored as part security for the fulfillment of the contract by the Contractor, except that at any time after 20 percent of 
the work has been completed, if the Engineer finds that satisfactory progress is being made, the Department may 
reduce the total amount being retained from payment pursuant to the above requirements to 5 percent of the total 
estimated value of the work and materials and may also reduce the amount retained from any of the remaining 
partial payments to 5 percent of the estimated value of the work and materials.  In addition, on any partial payment 
made after 95 percent of the work has been completed, the Department may reduce the amount retained from 
payment pursuant to the requirements of this Section 9-1.06, to such lesser amount as the Department determines is 
adequate security for the fulfillment of the balance of the work and other requirements of the contract, but in no 
event is that amount reduced to less than 125 percent of the estimated value of the work yet to be completed as 
determined by the Engineer.  The reduction is made only upon the request of the Contractor and must be approved in 
writing by the surety on the performance bond and by the surety on the payment bond.  The approval of the surety 
must be submitted to the Disbursing Officer of the Department; the signature of the person executing the approval 
for the surety must be properly acknowledged and the power of attorney authorizing the person to give that consent 
must either accompany the document or be on file with the Department.  The retentions specified in this paragraph 
are those defined in Pub Cont Code § 7107(b). 

 
The 1st sentence of the 4th paragraph of Section 9-1.06, "Partial Payments," of the Standard Specifications is 

amended to read: 
 
• The Department shall pay monthly to the Contractor, while carrying on the work, the balance not retained, 

as aforesaid, after deducting therefrom all previous payments and all sums to be deducted or withheld under the 
provisions of the contract. 

 
The title and 1st and 2nd paragraphs of Section 9-1.065, "Payment of Withheld Funds," of the Standard 

Specifications are amended to read: 
 

9-1.065  RELEASE OF RETAINED FUNDS 

• The Department releases retained funds if you: 
 
1. Request release of the retention (Pub Cont Code § 10263) in writing 
2. Deposit securities equivalent to the funds you want released into escrow with the State Treasurer or with a 

bank acceptable to the Department 
3. Are the beneficial owner of and receive interest on the deposited securities substituted for the retained 

funds 
 
The 2nd sentence Section 9-1.07A, "Payment Prior to Proposed Final Estimate," of the Standard Specifications 

is amended to read: 
 
• The Department pays the balance due less previous payments, deductions, withholds, and retentions under 

the provisions of the contract and those further amounts that the Engineer determines to be necessary pending 
issuance of the proposed final estimate and payment thereon. 

 
The 1st paragraph of Section 9-1.07B, "Final Payment and Claims," of the Standard Specifications is amended 

to read: 
 
• After acceptance by the Director, the Engineer makes a proposed final estimate of the total amount payable 

to the Contractor, including an itemization of the total amount, segregated by contract item quantities, extra work, 
and other basis for payment, and shows each deduction made or to be made for prior payments and amounts to be 
deducted, withheld, or retained under the provisions of the contract.  Prior estimates and payments are subject to 
correction in the proposed final estimate.  The Contractor must submit written approval of the proposed final 
estimate or a written statement of claims arising under or by virtue of the contract so that the Engineer receives the 
written approval or statement of claims no later than close of business of the 30th day after receiving the proposed 
final estimate.  The Contractor's receipt of the proposed final estimate must be evidenced by postal receipt.  The 
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Engineer's receipt of the Contractor's written approval or statement of claims must be evidenced by postal receipt or 
the Engineer's written receipt if delivered by hand. 

 
SECTION 12:  CONSTRUCTION AREA TRAFFIC CONTROL DEVICES 

 
Issue Date:  October 6, 2006 
 
The first sentence of the second paragraph of Section 12-1.01, "Description," of the Standard Specifications is 

amended to read: 
 
• Attention is directed to Part 6 of the California MUTCD. 
 
Section 12-2.01, "Flaggers," of the Standard Specifications is amended to read: 
 

12-2.01  FLAGGERS 

• Flaggers while on duty and assigned to traffic control or to give warning to the public that the highway is 
under construction and of any dangerous conditions to be encountered as a result thereof, shall perform their duties 
and shall be provided with the necessary equipment in conformance with Part 6 of the California MUTCD.  The 
equipment shall be furnished and kept clean and in good repair by the Contractor at the Contractor's expense. 

 
The first paragraph of Section 12-3.01, "General," of the Standard Specifications is amended to read: 
 
• In addition to the requirements in Part 6 of the California MUTCD, all devices used by the Contractor in 

the performance of the work shall conform to the provisions in this Section 12-3. 
 
The second sentence of the first paragraph of Section 12-3.06, "Construction Area Signs," of the Standard 

Specifications is amended to read: 
 
• Construction area signs are shown in or referred to in Part 6 of the California MUTCD. 
 
The first sentence of the fourth paragraph of Section 12-3.06, "Construction Area Signs," of the Standard 

Specifications is amended to read: 
 
• All construction area signs shall conform to the dimensions, color and legend requirements of the plans, 

Part 6 of the California MUTCD and these specifications. 
 
The first sentence of the eighth paragraph of Section 12-3.06, "Construction Area Signs," of the Standard 

Specifications is amended to read: 
 
• Used signs with the specified sheeting material will be considered satisfactory if they conform to the 

requirements for visibility and legibility and the colors conform to the requirements in Part 6 of the California 
MUTCD. 

 
SECTION 19:  EARTHWORK 

 
Issue Date:  July 31, 2007 
 
Section 19-1.03, "Grade Tolerance," of the Standard Specifications is amended to read: 
 
• Immediately prior to placing subsequent layers of material thereon, the grading plane shall conform to one 

of the following: 
 
A. When hot mix asphalt is to be placed on the grading plane, the grading plane at any point shall not vary 

more than 0.05-foot above or below the grade established by the Engineer. 
B. When subbase or base material to be placed on the grading plane is to be paid for by the ton, the grading 

plane at any point shall not vary more than 0.10-foot above or below the grade established by the Engineer. 
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C. When the material to be placed on the grading plane is to be paid for by the cubic yard, the grading plane at 
any point shall be not more than 0.05-foot above the grade established by the Engineer. 

 
The first paragraph of Section 19-3.025C, "Soil Cement Bedding," of the Standard Specifications is amended to 

read: 
 
• Cementitious material used in soil cement bedding shall conform to the provisions in Section 90-2.01, 

"Cementitious Materials."  Supplementary cementitious material will not be required. 
 
The fourth paragraph of Section 19-3.025C, "Soil Cement Bedding," of the Standard Specifications is amended 

to read: 
 
• The aggregate, cementitious material, and water shall be proportioned either by weight or by volume.  Soil 

cement bedding shall contain not less than 282 pounds of cementitious material per cubic yard.  The water content 
shall be sufficient to produce a fluid, workable mix that will flow and can be pumped without segregation of the 
aggregate while being placed. 

 
The first paragraph of Section 19-3.062, "Slurry Cement Backfill," of the Standard Specifications is amended to 

read: 
 
• Slurry cement backfill shall consist of a fluid, workable mixture of aggregate, cementitious material, and 

water. 
 
The fifth paragraph of Section 19-3.062, "Slurry Cement Backfill," of the Standard Specifications is amended to 

read: 
 
• Cementitious material shall conform to the provisions in Section 90-2.01, "Cementitious Materials."  

Supplementary cementitious material will not be required. 
 
The eighth paragraph of Section 19-3.062, "Slurry Cement Backfill," of the Standard Specifications is amended 

to read: 
 
• The aggregate, cementitious material, and water shall be proportioned either by weight or by volume.  

Slurry cement backfill shall contain not less than 188 pounds of cementitious material per cubic yard.  The water 
content shall be sufficient to produce a fluid, workable mix that will flow and can be pumped without segregation of 
the aggregate while being placed. 

 
SECTION 20:  EROSION CONTROL AND HIGHWAY PLANTING 

 
Issue Date: August 17, 2007 
 
Section 20-2.03, "Soil Amendment," of the Standard Specifications is amended to read: 
 

20-2.03 SOIL AMENDMENT 

• Soil amendment shall comply with the requirements in the California Food and Agricultural Code. 
• Soil amendment producers shall comply with the following: 
 
1. Be fully permitted to produce compost as specified under the California Integrated Waste Management 

Board, Local Enforcement Agencies and any other State and Local Agencies that regulate Solid Waste 
Facilities.  If exempt from State permitting requirements, the composting facility must certify that it follows 
guidelines and procedures for production of compost meeting the environmental health standards of Title 
14, California Code of Regulations, Division 7, Chapter 3.1, Article 7. 

2. Be a participant in United States Composting Council's Seal of Testing Assurance program. 
 
• Soil amendment shall be composted and may be derived from any single, or mixture of any of the 

following feedstock materials: 
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1. Green material consisting of chipped, shredded, or ground vegetation; or clean processed recycled wood 
products 

2. Biosolids 
3. Manure 
4. Mixed food waste 
 
• Soil amendment feedstock materials shall be composted to reduce weed seeds, pathogens and deleterious 

materials as specified under Title 14, California Code of Regulations, Division 7, Chapter 3.1, Article 7, Section 
17868.3. 

• Soil amendment shall not be derived from mixed municipal solid waste and must be reasonably free of 
visible contaminates.  Soil amendment must not contain paint, petroleum products, pesticides or any other chemical 
residues harmful to animal life or plant growth.  Soil amendment must not possess objectionable odors. 

• Metal concentrations in soil amendment must not exceed the maximum metal concentrations listed in Title 
14, California Code of Regulations, Division 7, Chapter 3.1, Section 17868.2. 

• Soil amendment must comply with the following: 
 

Physical/Chemical Requirements 
Property Test Method Requirement 

pH *TMECC 04.11-A, Elastometric pH 1:5 Slurry 
Method, pH Units 

6.0–8.0 

Soluble Salts TMECC 04.10-A, Electrical Conductivity 1:5 
Slurry Method dS/m (mmhos/cm) 

0-10.0 

Moisture 
Content 

TMECC 03.09-A, Total Solids & Moisture at 
70+/- 5 deg C, % Wet Weight Basis 

30–60 

Organic 
Matter 
Content 

TMECC 05.07-A, Loss-On-Ignition Organic 
Matter Method (LOI), % Dry Weight Basis 30–65 

Maturity TMECC 05.05-A, Germination and Vigor 
Seed Emergence 
Seedling Vigor 
% Relative to Positive Control 

80 or Above 
80 or Above 

Stability TMECC 05.08-B, Carbon Dioxide Evolution Rate 
mg CO2-C/g OM per day 

8 or below 

Particle Size TMECC 02.02-B Sample Sieving for Aggregate 
Size Classification % Dry Weight Basis 

95% Passing 5/8 
inch 

70% Passing 3/8 
inch 

Pathogen TMECC 07.01-B, Fecal Coliform Bacteria < 
1000 MPN/gram dry wt. 

 
Pass 

Pathogen TMECC 07.01-B, Salmonella < 3 MPN/4 grams 
dry wt. 

 
Pass 

Physical 
Contaminants 

TMECC 02.02-C, Man Made Inert Removal and 
Classification: 
Plastic, Glass and Metal, % > 4mm fraction 

 
 

Combined Total: 
< 1.0 

Physical 
Contaminants 

TMECC 02.02-C, Man Made Inert Removal and 
Classification: 
Sharps (Sewing needles, straight pins and 
hypodermic needles), % > 4mm fraction 

 
None Detected  

*TMECC refers to "Test Methods for the Examination of Composting and Compost," published by 
the United States Department of Agriculture and the United States Compost Council (USCC). 

 
• Prior to application, the Contractor shall provide the Engineer with a copy of the soil amendment producer's 

Compost Technical Data Sheet and a copy of the compost producers STA certification. The Compost Technical 
Data Sheet shall include laboratory analytical test results, directions for product use, and a list of product 
ingredients. 
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• Prior to application, the Contractor shall provide the Engineer with a Certificate of Compliance in 
conformance with the provisions in Section 6-1.07, "Certificates of Compliance," of the Standard Specifications. 

 
The last 3 paragraphs of Section 20-2.10, "Seed," of the Standard Specifications are deleted. 
 
The last paragraph of Section 20-3.04A, "General," of the Standard Specifications is deleted. 
 
Section 20-4.055, "Pruning," of the Standard Specifications is amended to read: 
 

20-4.055 PRUNING 

• Pruning of plants shall be consistent with American National Standards Institute (ANSI), "Tree, Shrub and 
Other Woody Plant Maintenance Standard Practices," ANSI 300 (Part 1)-2001 and "Best Management Practices 
Tree Pruning," 2002 (ISBN 1-881956318), published by the International Society of Arboriculture, P.O. Boc 3129, 
Champaign, IL 61826. 

 
SECTION 25:  AGGREGATE SUBBASES 

 
Issue Date:  February 16, 2007 
 
The first paragraph of Section 25-1.02A, "Class 1, Class 2, and Class 3 Aggregate Subbases," of the Standard 

Specifications is amended to read: 
 
• Aggregate must be clean and free from organic matter and other deleterious substances.  Aggregate must 

consist of any combination of: 
 
1. Broken stone 
2. Crushed gravel 
3. Natural rough surfaced gravel 
4. Sand 
5. Up to 100 percent of any combination of processed: 
 

5.1. Asphalt concrete 
5.2. Portland cement concrete 
5.3. Lean concrete base 
5.4. Cement treated base 
 

The first paragraph of Section 25-1.02B, "Class 4 Aggregate Subbase," of the Standard Specifications is 
amended to read: 

 
• Aggregate must be clean and free from organic matter and other deleterious substances.  Aggregate must 

consist of any combination of: 
 
1. Broken stone 
2. Crushed gravel 
3. Natural rough surfaced gravel 
4. Sand 
5. Up to 100 percent of any combination of processed: 
 

5.1. Asphalt concrete 
5.2. Portland cement concrete 
5.3. Lean concrete base 
5.4. Cement treated base 
 

SECTION 26:  AGGREGATE BASE 

 
Issue Date:  February 16, 2007 
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The first paragraph of Section 26-1.02A, "Class 2 Aggregate Base," of the Standard Specifications is amended 
to read: 

 
• Aggregate must be clean and free from organic matter and other deleterious substances.  Aggregate must 

consist of any combination of: 
 
1. Broken stone 
2. Crushed gravel 
3. Natural rough surfaced gravel 
4. Sand 
5. Up to 100 percent of any combination of processed: 
 

5.1. Asphalt concrete 
5.2. Portland cement concrete 
5.3. Lean concrete base 
5.4. Cement treated base 
 

The first paragraph of Section 26-1.02B, "Class 3 Aggregate Base," of the Standard Specifications is amended 
to read: 

 
• Aggregate must be clean and free from organic matter and other deleterious substances.  Aggregate must 

consist of any combination of: 
 
1. Broken stone 
2. Crushed gravel 
3. Natural rough surfaced gravel 
4. Sand 
5. Up to 100 percent of any combination of processed: 
 

5.1. Asphalt concrete 
5.2. Portland cement concrete 
5.3. Lean concrete base 
5.4. Cement treated base 
 

SECTION 27:  CEMENT TREATED BASES 

 
Issue Date:  July 31, 2007 
 
The first paragraph of Section 27-1.02, "Materials," of the Standard Specifications is amended to read: 
 
• Cement shall be Type II portland cement conforming to the provisions in Section 90-2.01A, "Cement." 
 
The third paragraph of Section 27-1.02, "Materials," of the Standard Specifications is amended to read: 
 
• Aggregate for use in Class A cement treated base shall be of such quality that when mixed with cement in 

an amount not to exceed 5 percent by weight of the dry aggregate and compacted at optimum moisture content, the 
compressive strength of a sample of the compacted mixture shall not be less than 750 pounds per square inch at 
7 days, when tested by California Test 312. 

 
The fourth paragraph of Section 27-1.02, "Materials," of the Standard Specifications is amended to read: 
 
• Aggregate for use in Class B cement treated base shall have a Resistance (R-value) of not less than 60 

before mixing with cement and a Resistance (R-value) of not less than 80 after mixing with cement in an amount not 
to exceed 2.5 percent by weight of the dry aggregate. 

 
The ninth paragraph of Section 27-1.07, "Compacting," of the Standard Specifications is amended to read: 
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• When surfacing material is hot mix asphalt, the low areas shall be filled with hot mix asphalt conforming to 
the requirements for the lowest layer of hot mix asphalt to be placed as surfacing.  This filling shall be done as a 
separate operation prior to placing the lowest layer of surfacing, and full compensation for this filling will be 
considered as included in the contract price paid for cement treated base and no additional compensation will be 
allowed therefor. 

 
SECTION 28:  LEAN CONCRETE BASE 

 
Issue Date:  July 31, 2007 
 
The first paragraph of Section 28-1.02, "Materials," of the Standard Specifications is amended to read: 
 
• Cement shall be Type II portland cement conforming to the provisions in Section 90-2.01A, "Cement." 
 
The sixth paragraph of Section 28-1.02, "Materials," of the Standard Specifications is amended to read: 
 
• Aggregate shall be of such quality that, when mixed with cement in an amount not to exceed 300 pounds 

per cubic yard, and tested in conformance with the requirements in California Test 548, the compressive strength of 
a sample will be not less than 700 pounds per square inch at 7 days. 

 
The second paragraph of Section 28-1.06, "Spreading, Compacting and Shaping," of the Standard Specifications 

is amended to read: 
 
• In advance of curing operations, lean concrete base to be surfaced with hot mix asphalt shall be textured 

with a drag strip of burlap, a broom or a spring steel tine device which will produce scoring in the finished surface.  
The scoring shall be parallel with the centerline or transverse thereto.  The operation shall be performed at a time 
and in a manner to produce the coarsest texture practical for the method used. 

 
The second paragraph of Section 28-1.08, "Surfaces Not Within Tolerance," of the Standard Specifications is 

amended to read: 
 
• Hardened lean concrete base with a surface lower than 0.05-foot below the grade established by the 

Engineer shall be removed and replaced with lean concrete base which complies with these specifications, or if 
permitted by the Engineer, the low areas shall be filled with pavement material as follows: 

 
1. When pavement material is hot mix asphalt, the low areas shall be filled with hot mix asphalt conforming 

to the requirements for the lowest layer of hot mix asphalt to be placed as pavement.  This shall be done as 
a separate operation prior to placing the lowest layer of pavement, and full compensation for this filling 
will be considered as included in the contract price paid per cubic yard for lean concrete base and no 
additional compensation will be allowed therefor. 

2. When pavement material is portland cement concrete, the low areas shall be filled with pavement concrete 
at the time and in the same operation that the pavement is placed.  Full compensation for this filling will be 
considered as included in the contract price paid per cubic yard for lean concrete base and no additional 
compensation will be allowed therefor. 

 
SECTION 29:  TREATED PERMEABLE BASES 

 
Issue Date:  July 31, 2007 
 
The second paragraph of Section 29-1.02B, "Cement Treated Permeable Base," of the Standard Specifications is 

amended to read: 
 
• Cement shall be Type II portland cement conforming to the provisions in Section 90-2.01A, "Cement." 
 
The first paragraph of Section 29-1.04A, "Asphalt Treated Permeable Base," of the Standard Specifications is 

amended to read: 
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• Aggregates and asphalt for asphalt treated permeable base shall be stored, proportioned and mixed in the 
same manner provided for storing, proportioning and mixing aggregates and asphalt for hot mix asphalt in 
Section 39-1.08, "Production," except as follows: 

 
1. The aggregate need not be separated into sizes. 
2. The temperature of the aggregate before adding the asphalt binder shall be not less than 275° F nor more 

than 325° F. 
3. Asphalt treated permeable base stored in excess of 2 hours shall not be used in the work. 
4. The aggregate shall be combined with 2.5 percent paving asphalt by weight of the dry aggregate.  After 

testing samples of the Contractor's proposed aggregate supply, the Engineer may order an increase or 
decrease in the asphalt content.  If an increase or decrease is ordered, and the increase or decrease exceeds 
the specified amount by more than 0.1-percent by weight of the dry aggregate, the compensation payable to 
the Contractor for the asphalt treated permeable base will be increased or decreased on the basis of the total 
increase or decrease in asphalt. 

5. The asphalt content of the asphalt mixture will be determined, at the option of the Engineer, by extraction 
tests in conformance with the requirements in California Test 310 or 362, or will be determined in 
conformance with the requirements in California Test 379.  The bitumen ratio pounds of asphalt per 
100 pounds of dry aggregate shall not vary by more than 0.5-pound of asphalt above or 0.5-pound of 
asphalt below the amount designated by the Engineer.  Compliance with this requirement will be 
determined either by taking samples from trucks at the plant or from the mat behind the paver before 
rolling.  If the sample is taken from the mat behind the paver, the bitumen ratio shall be not less than the 
amount designated by the Engineer, less 0.7-pound of asphalt per 100 pounds of dry aggregate. 

 
The second paragraph of Section 29-1.04B, "Cement Treated Permeable Base," of the Standard Specifications is 

amended to read: 
 
• Cement treated permeable base shall contain not less than 287 pounds of cement per cubic yard. 
 
The first paragraph of Section 29-1.05, "Spreading and Compacting Asphalt Treated Permeable Base," of the 

Standard Specifications is amended to read: 
 
• Asphalt treated permeable base shall be spread and compacted as specified for hot mix asphalt under the 

"Method" construction process in Section 39, "Hot Mix Asphalt," and these specifications. 
 
The second paragraph of Section 29-1.07, "Surfaces Not Within Tolerance," of the Standard Specifications is 

amended to read: 
 
• Hardened treated permeable base with a surface lower than 0.05-foot below the grade established by the 

Engineer shall be removed and replaced with treated permeable base which complies with these specifications, or if 
permitted by the Engineer, the low areas shall be filled with pavement material as follows: 

 
1. When pavement material is hot mix asphalt, the low areas shall be filled with hot mix asphalt conforming 

to the requirements for the lowest layer of hot mix asphalt to be placed as pavement.  This shall be done as 
a separate operation prior to placing the lowest layer of pavement. 

2. When pavement material is portland cement concrete, the low areas shall be filled with pavement concrete 
at the time and in the same operation in which the pavement is placed. 

3. Full compensation for filling low areas will be considered as included in the contract price paid per cubic 
yard for treated permeable base and no additional compensation will be allowed therefor. 

 
SECTION 37:  BITUMINOUS SEALS 

 
Issue Date:  August 17, 2007 
 
The fourth through sixth paragraphs in Section 37-1.03, "Maintaining Traffic," of the Standard Specifications 

are amended to read: 
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• On 2-lane two-way roadways, W8-7 "LOOSE GRAVEL" signs and W13-1 (35) speed advisory signs shall 
be furnished and placed adjacent to both sides of the traveled way where screenings are being spread on a traffic 
lane.  The first W8-7 sign in each direction shall be placed where traffic first encounters loose screenings, regardless 
of which lane the screenings are being spread on.  The W13-1 (35) signs need not be placed in those areas with 
posted speed limits of less than 40 MPH.  The signs shall be placed at maximum 2,000-foot intervals along each side 
of the traveled way and at public roads or streets entering the seal coat area as directed by the Engineer. 

• On multilane roadways (freeways, expressways and multilane conventional highways) where screenings 
are being spread on a traffic lane, W8-7 "LOOSE GRAVEL" signs and W13-1 (35) speed advisory signs shall be 
furnished and placed adjacent to the outside edge of the traveled way nearest to the lane being worked on.  The first 
W8-7 sign shall be placed where the screenings begin with respect to the direction of travel on that lane.  The W13-1 
(35) signs need not be placed in those areas with posted speed limits of less than 40 MPH.  The signs shall be placed 
at maximum 2,000-foot intervals along the edge of traveled way and at on-ramps, public roads or streets entering the 
seal coat area as directed by the Engineer. 

• The W8-7 and W13-1 signs shall be maintained in place at each location until final brooming of the seal 
coat surface at that location is completed.  The W8-7 and W13-1 signs shall conform to the provisions for 
construction area signs in Section 12, "Construction Area Traffic Control Devices."  The signs may be set on 
temporary portable supports with the W13-1 below the W8-7 or on barricades with the W13-1 sign alternating with 
the W8-7 sign. 

 
The second paragraph of Section 37-1.07, "Finishing," of the Standard Specifications is amended to read: 
 
• Rollers shall be oscillating type pneumatic-tired rollers.  A minimum of 2 pneumatic-tired rollers 

conforming to the provisions in Section 39-3.03 "Spreading and Compacting Equipment," shall be furnished. 
 
The second paragraph in Section 37-1.09, "Payment," of the Standard Specifications is amended to read: 
 
• The above prices and payments shall include full compensation for furnishing all labor, materials, tools, 

equipment and incidentals, and for doing all the work involved in applying seal coat, complete in place, including 
furnishing, placing, maintaining, and removing W8-7 and W13-1 signs, when required, and temporary supports or 
barricades for the signs, as shown on the plans, and as specified in these specifications and the special provisions, 
and as directed by the Engineer. 

 
SECTION 40:  PORTLAND CEMENT CONCRETE PAVEMENT 

 
Issue Date:  January 5, 2007 
 
Section 40-1.015, "Cement Content," is deleted. 
 
Section 40-1.05, "Proportioning," of the Standard Specifications is amended to read: 
 
• Aggregate and cementitious material proportioning shall conform to the provisions in Section 90-5, 

"Proportioning." 
 
The first paragraph in Section 40-1.105, "Exit Ramp Termini," of the Standard Specifications is amended to 

read: 
 
• Concrete pavement shall be constructed at the ends of exit ramps when required by the plans or the special 

provisions.  Texturing for exit ramp termini shall be by means of heavy brooming in a direction normal to ramp 
centerline.  The hardened surface shall have a coefficient of friction not less than 0.35 as determined by California 
Test 342.  Minimum cementitious material content of concrete in pavement for exit ramp termini shall be 
590 pounds per cubic yard. 

 
The first paragraph in Section 40-1.14, "Payment," of the Standard Specifications is amended to read: 
 
• The contract price paid per cubic yard for concrete pavement shall include full compensation for furnishing 

all labor, materials (including cementitious material in the amount specified), tools, equipment, and incidentals, and 
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for doing all the work involved in constructing the portland cement concrete pavement, complete in place, as shown 
on the plans, and as specified in these specifications and the special provisions, and as directed by the Engineer. 

 
 

 
SECTION 51:  CONCRETE STRUCTURES 

 
Issue Date:  May 2, 2008 
 
The first sentence of the eleventh paragraph of Section 51-1.05, "Forms," of the Standard Specifications is 

amended to read: 
 
• Form panels for exposed surfaces shall be furnished and placed in uniform widths of not less than 3 feet 

and in uniform lengths of not less than 6 feet, except at the end of continuously formed surfaces where the final 
panel length required is less than 6 feet. 

 
The first sentence of the eleventh paragraph of Section 51-1.06C, "Removing Falsework," of the Standard 

Specifications is amended to read: 
 
• Falsework for box culverts and other structures with decks lower than the roadway pavement and with span 

lengths of 14 feet or less shall not be released until the last placed concrete has attained a compressive strength of 
1,600 psi, provided that curing of the concrete is not interrupted. 

 
The 6th paragraph of Section 51-1.11, "Construction Methods," of the Standard Specifications is amended to 

read: 
 
• Construction methods and equipment employed by the Contractor shall conform to the provisions in 

Section 7-1.02, "Load Limitations." 
 
The fourth paragraph in Section 51-1.12D, "Sheet Packing, Preformed Pads, and Board Fillers," of the Standard 

Specifications is amended to read: 
 
• Expanded polystyrene shall be a commercially available polystyrene board.  Expanded polystyrene shall 

have a minimum flexural strength of 35 psi determined in conformance with the requirements in ASTM 
Designation:  C 203 and a compressive yield strength of between 16 and 40 psi at 5 percent compression. Surfaces 
of expanded polystyrene against which concrete is placed shall be faced with hardboard.  Hardboard shall be 
1/8 inch minimum thickness, conforming to ANSI A135.4, any class.  Other facing materials may be used provided 
they furnish equivalent protection.  Boards shall be held in place by nails, waterproof adhesive, or other means 
approved by the Engineer. 

 
The 3rd paragraph of Section 51-1.12F, "Sealed Joints," of the Standard Specifications is amended to read: 

 
• Type A and AL joint seals shall consist of a groove in the concrete that is filled with field-mixed silicone 

sealant. 
 
The table in the 6th paragraph of Section 51-1.12F, "Sealed Joints," of the Standard Specifications is amended 

to read: 
 

Movement Rating (MR) Seal Type 
MR  1 inch Type A or Type B 
1 inch < MR  2 inches Type B 
2 inches < MR  4 
inches 

Joint Seal Assembly (Strip 
Seal) 

MR  4 inches Joint Seal Assembly (Modular 
Unit) or Seismic Joint 
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The 1st paragraph of Section 51-1.12F(3)(a), "Type A and AL Seal, " of the Standard Specifications is amended 
to read: 

 
• The sealant must consist of a 2-component silicone sealant that will withstand up to ±50 percent movement. 
 
The 2nd paragraph of Section 51-1.12F(3)(a), "Type A and AL Seal," of the Standard Specifications is amended 

to read: 
 
• Silicone sealants must be tested under California Test 435 and must comply with the following: 
 

Specification Requirement 
Modulus at 150 percent elongation 8–75 psi 
Recovery  

21/32 inch max. 
Notch Test Notched or loss of bond 1/4 

inch, max. 
Water Resistance Notched or loss of bond 1/4 

inch, max. 
Ultraviolet Exposure 
ASTM Designation:  G 154, Table 
X2.1,Cycle 2. 

No more than slight checking 
or 
cracking. 

Cone Penetration 4.5-12.0 mm 
 
The 3rd paragraph of Section 51-1.12F(3)(a), "Type A and AL Seal," of the Standard Specifications is deleted. 
 
The 8th paragraph of Section 51-1.12F(3)(a), "Type A and AL Seal," of the Standard Specifications is deleted. 
 
The 10th paragraph of Section 51-1.12F(3)(a), "Type A and AL Seal," of the Standard Specifications is 

amended to read: 
 
• A Certificate of Compliance accompanied by a certified test report must be furnished for each batch of 

silicone sealant in conformance with the provisions in Section 6-1.07, "Certificates of Compliance." 
 
The 2nd paragraph of Section 51-1.12F(3)(b), "Type B Seal," of the Standard Specifications is amended to read: 
 
• The preformed elastomeric joint seal must conform to the requirements in ASTM D 2628 and the 

following: 
 
1. The seal must consist of a multichannel, nonporous, homogeneous material furnished in a finished extruded 

form. 
2. The minimum depth of the seal measured at the contact surface must be at least 95 percent of the minimum 

uncompressed width of the seal as designated by the manufacturer. 
3. When tested in conformance with the requirements in California Test 673 for Type B seals, joint seals must 

provide a movement rating (MR) of not less than that shown on the plans. 
4. The top and bottom edges of the joint seal must maintain continuous contact with the sides of the groove 

over the entire range of joint movement. 
5. The seal must be furnished full length for each joint with no more than 1 shop splice in any 60-foot length 

of seal. 
6. The Contractor must demonstrate the adequacy of the procedures to be used in the work before installing 

seals in the joints. 
7. One field splice per joint may be made at locations and by methods approved by the Engineer.  The seals 

are to be manufactured full length for the intended joint, then cut at the approved splice section and 
rematched before splicing.  The Contractor must submit splicing details prepared by the joint seal 
manufacturer for approval before beginning splicing work. 

8. Shop splices and field splices must have no visible offset of exterior surfaces and must show no evidence of 
bond failure. 
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9. At all open ends of the seal that would admit water or debris, each cell must be filled to a depth of 3 inches 
with commercial quality open cell polyurethane foam or closed by other means subject to approval by the 
Engineer. 

 
The 7th paragraph of Section 51-1.12F(3)(b), "Type B Seal," of the Standard Specifications is amended to read: 
 
• The joint seal must be installed full length for each joint with equipment that does not twist or distort the 

seal, elongate the seal longitudinally, or otherwise cause damage to the seal or to the concrete forming the groove. 
 
The first sentence of the eleventh paragraph of Section 51-1.12F(3)(b), "Type B Seal," of the Standard 

Specifications is amended to read: 
 
• Samples of the prefabricated joint seals, not less than 3 feet in length, will be taken by the Engineer from 

each lot of material. 
 
The fourth and fifth sentences of the sixth paragraph of Section 51-1.12H(1), "Plain and Fabric Reinforced 

Elastomeric Bearing Pads," of the Standard Specifications are amended to read: 
 
• Each ply of fabric shall have a breaking strength of not less than 800 pounds per inch of width in each 

thread direction when 3" x 36" samples are tested on split drum grips.  The bond between double plies shall have a 
minimum peel strength of 20 pounds per inch. 

 
The hardness (Type A) requirement in the table in the eighth paragraph of Section 51-1.12H(1), "Plain and 

Fabric Reinforced Elastomeric Bearing Pads," of the Standard Specifications is amended to read: 
 

Hardness (Type A) D 2240 with 2kg 
mass. 

55 ±5 

 
The first sentence of subparagraph A of the first paragraph of Section 51-1.12H(2), "Steel Reinforced 

Elastomeric Bearings," of the Standard Specifications is amended to read: 
 
• The bearings shall consist of alternating steel laminates and internal elastomer laminates with top and 

bottom elastomer covers.  Steel laminates shall have a nominal thickness of 0.075 inch (14 gage). 
 
The first paragraph in Section 51-1.135, "Mortar," of the Standard Specifications is amended to read: 
 
• Mortar shall be composed of cementitious material, sand, and water proportioned and mixed as specified in 

this Section 51-1.135. 
 
The third paragraph in Section 51-1.135, "Mortar," of the Standard Specifications is amended to read: 
 
• The proportion of cementitious material to sand, measured by volume, shall be one to 2 unless otherwise 

specified. 
 

The third sentence of the fourth paragraph of Section 51-1.17, "Finishing Bridge Decks," of the Standard 
Specifications is amended to read: 

 
• The surfaces shall have a profile trace showing no high points in excess of 0.25 inch, and the portions of 

the surfaces within the traveled way shall have a profile count of 5 or less in any 100-foot section. 
 
Section 51-1.17, "Finishing Bridge Decks," of the Standard Specifications is amended by adding the following 

subsection: 
 

51-1.17A  DECK CRACK TREATMENT 

• The Contractor shall use all means necessary to minimize the development of shrinkage cracks. 
• The Contractor shall remove all equipment and materials from the deck and clean the surface as necessary 

for the Engineer to measure the surface crack intensity.  Surface crack intensity will be determined by the Engineer 
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after completion of concrete cure, before prestressing, and before the release of falsework.  In any 500 square foot 
portion of deck within the limits of the new concrete deck, should the intensity of cracking be such that there are 
more than 16 feet of cracks whose width at any location exceeds 0.02 inch, the deck shall be treated with 
methacrylate resin.  The area of deck to be treated shall have a width that extends for the entire width of new deck 
inside the concrete barriers and a length that extends at least 5 feet beyond the furthest single continuous crack 
outside the 500 square foot portion, measured from where that crack exceeds 0.02 inch in width, as determined by 
the Engineer. 

• Deck crack treatment shall include furnishing, testing, and application of methacrylate resin and sand.  If 
grinding is required, deck treatment shall take place before grinding. 

 
51-1.17A(1)  Submittals 

• Before starting deck treatment, the Contractor shall submit plans in conformance with Section 5-1.02, 
"Plans and Working Drawings," for the following: 

 
1. Public safety plan for the use of methacrylate resin 
2. Placement plan for the construction operation 
 
• The plans shall identify materials, equipment, and methods to be used. 
• The public safety plan for the use of methacrylate resin shall include details for the following: 
 
1. Shipping 
2. Storage 
3. Handling 
4. Disposal of residual methacrylate resin and the containers 
 
• The placement plan for construction shall include the following: 
 
1. Schedule of deck treatment for each bridge.  The schedule shall be consistent with "Maintaining Traffic" of 

the special provisions and shall include time for the Engineer to perform California Test 342. 
2. Methods and materials to be used, including the following: 
 

2.1. Description of equipment for applying the resin 
2.2. Description of equipment for applying the sand 
2.3. Gel time range and final cure time for the resin 
 

• If the measures proposed in the safety plan are inadequate to provide for public safety associated with the 
use of methacrylate resin, the Engineer will reject the plan and direct the Contractor to revise the plan.  Directions 
for revisions will be in writing and include detailed comments.  The Engineer will notify the Contractor of the 
approval or rejection of a submitted or revised plan within 15 days of receipt of that plan. 

• In the event the Engineer fails to complete the review within the time allowed, and if, in the opinion of the 
Engineer, completion of the work is delayed or interfered with by reason of the Engineer's delay in completing the 
review, the Contractor will be compensated for any resulting loss, and an extension of time will be granted, in the 
same manner as provided for in Section 8-1.09, "Right of Way Delays." 

 
51-1.17A(2)  Materials 

• Before using methacrylate resin, a Material Safety Data Sheet shall be submitted for each shipment of 
resin. 

• Methacrylate resin shall be low odor and have a high molecular weight.  Before adding initiator, the resin 
shall have a maximum volatile content of 30 percent when tested in conformance with the requirements in ASTM 
Designation:  D 2369, and shall conform to the following: 
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PROPERTY REQUIREME
NT 

TEST 
METHOD 

* Viscosity 
 

25 cP, 
maximum, 
(Brookfield 
RVT with UL 
adaptor, 
50 RPM at 
77°F 

ASTM 
D 2196 

* Specific 
Gravity 
 

0.90 
minimum, 
at 77°F 

ASTM 
D 1475 

* Flash Point 
 

180°F, 
minimum 

ASTM 
D 3278 

* Vapor 
Pressure 
 

1.0 mm Hg, 
maximum, at 
77°F 

ASTM D 323 

Tack-free 
Time 
 

400 minutes, 
maximum at 
25°C 

Specimen 
prepared per 
California 
Test 551 

PCC Saturated 
Surface-Dry 
Bond Strength 

3.5 MPa, 
minimum at 
24 hours and 
21±1°C 

California 
Test 551 

*  Test shall be performed before adding initiator. 
 
51-1.17A(3)  Testing 

• The Contractor shall allow 20 days for sampling and testing by the Engineer of the methacrylate resin 
before proposed use. If bulk resin is to be used, the Contractor shall notify the Engineer in writing at least 15 days 
before the delivery of the bulk resin to the job site.  Bulk resin is any resin stored in containers in excess of 
55 gallons. 

• Before starting production treatment, the Contractor shall treat a test area of approximately 500 square feet 
that is within the project limits and at a location approved by the Engineer.  When available the test area shall be 
outside of the traveled way.  Weather and pavement conditions during the test treatment shall be similar to those 
expected on the deck.  Equipment used for testing shall be similar to those used for deck treating operations. 

• During test and production deck treatment, test tiles shall be used to evaluate the resin cure time.  The 
Contractor shall coat at least one 4" x 4" commercial quality smooth glazed tile for each batch of methacrylate resin.  
The coated tile shall be placed adjacent to the corresponding treated area.  Sand shall not be applied to the test tiles. 

• The acceptance criteria for a treated area is as follows: 
 

1. The test tiles are dry to the touch. 
2. The treated deck surface is tack free (non-oily). 
3. The sand cover adheres and resists brushing by hand. 
4. Excess sand has been removed by vacuuming or sweeping. 
5. The coefficient of friction is at least 0.35 when tested in conformance with California Test 342. 

 
• Deck treatment on the test area shall demonstrate that the methods and materials meet the acceptance 

criteria and that the production work will be completed within the specified time for maintaining traffic. 
• If a test or production area fails to meet the acceptance criteria, as determined by the Engineer, the 

treatment will be rejected, and the treatment shall be removed and replaced until the area complies with the 
acceptance criteria. 

 
51-1.17A(4)  Construction 

• Equipment shall be fitted with suitable traps, filters, drip pans, or other devices as necessary to prevent oil 
or other deleterious material from being deposited on the deck. 
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• Before deck treatment with methacrylate resin, the bridge deck surface shall be cleaned by abrasive 
blasting, and all loose material shall be blown from visible cracks using high-pressure air.  Concrete curing seals 
shall be cleaned from the deck surface to be treated, and the deck shall be dry when blast cleaning is performed.  If 
the deck surface becomes contaminated at any time before placing the resin, the deck surface shall be cleaned by 
abrasive blasting. 

• Where abrasive blasting is being performed within 10 feet of a lane occupied by public traffic, the residue 
including dust shall be removed immediately after contact between the abrasive and the surface being treated.  The 
removal shall be by a vacuum attachment operating concurrently with the abrasive blasting operation. 

• A compatible promoter/initiator system shall be capable of providing the resin gel time range shown on the 
placement plan.  Gel time shall be adjusted to compensate for the changes in temperature throughout treatment 
application. 

• Resin shall be applied by machine and by using a two-part resin system with a promoted resin for one part 
and an initiated resin for the other part.  This two-part resin system shall be combined at equal volumes to the spray 
bars through separate positive displacement pumps.  Combining of the 2 components shall be by either static in-line 
mixers or by external intersecting spray fans.  The pump pressure at the spray bars shall not be great enough to cause 
appreciable atomization of the resin.  Compressed air shall not be used to produce the spray.  A shroud shall be used 
to enclose the spray bar apparatus. 

• At the Contractor's option, manual application may be used.  For manual application, (1) the quantity of 
resin mixed with promoter and initiator shall be limited to 5 gallons at a time, and (2) the resin shall be distributed 
by squeegees and brooms within 10 minutes after application. 

• The Contractor shall apply methacrylate resin only to the specified area.  Barriers, railing, joints, and 
drainage facilities shall be adequately protected to prevent contamination by the treatment material.  Contaminated 
items shall be repaired at the Contractor's expense. 

• The relative humidity shall be less than 90 percent at the time of treatment.  The prepared area shall be dry 
and the surface temperature shall be at least 50°F and not more than 100°F when the resin is applied.  The rate of 
application of promoted/initiated resin shall be approximately 90 square feet per gallon; the exact rate shall be 
determined by the Engineer. 

• The deck surfaces to be treated shall be completely covered with resin so the resin penetrates and fills all 
cracks.  The resin shall be applied within 5 minutes after complete mixing.  A significant increase in viscosity shall 
be cause for rejection.  Excess material shall be redistributed by squeegees or brooms within 10 minutes after 
application.  For textured deck surfaces, including grooved surfaces, excess material shall be removed from the 
texture indentations. 

• After the resin has been applied, at least 20 minutes shall elapse before applying sand.  The sand shall be 
commercial quality dry blast sand.  At least 95 percent of the sand shall pass the No. 8 sieve and at least 95 percent 
shall be retained on the  No. 20 sieve.  The sand shall be applied at a rate of approximately 2 pounds per square yard 
or until refusal as determined by the Engineer. 

• Traffic will not be allowed on treated areas until the acceptance criteria has been met as determined by the 
Engineer. 
 

The second paragraph in Section 51-1.18C, "Class 2 Surface Finish (Gun Finish)," of the Standard 
Specifications is amended to read: 

 
• When Class 2 surface finish (gun finish) is specified, ordinary surface finish shall first be completed.  The 

concrete surfaces shall then be abrasive blasted to a rough texture and thoroughly washed down with water.  While 
the washed surfaces are damp, but not wet, a finish coating of machine applied mortar, approximately 1/4 inch thick, 
shall be applied in not less than 2 passes.  The coating shall be pneumatically applied and shall consist of either 
(1) sand, cementitious material, and water mechanically mixed prior to its introduction to the nozzle, or 
(2) premixed sand and cementitious material to which water is added prior to its expulsion from the nozzle.  The use 
of admixtures shall be subject to the approval of the Engineer as provided in Section 90, "Portland Cement 
Concrete."  Unless otherwise specified, supplementary cementitious materials will not be required.  The proportion 
of cementitious material to sand shall be not less than one to 4, unless otherwise directed by the Engineer.  Sand 
shall be of a grading suitable for the purpose intended.  The machines shall be operated and the coating shall be 
applied in conformance with standard practice.  The coating shall be firmly bonded to the concrete surfaces on 
which it is applied. 

 
The fifth paragraph in Section 51-1.18C, "Class 2 Surface Finish (Gun Finish)," of the Standard Specifications 

is amended to read: 
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• When surfaces to be finished are in pedestrian undercrossings, the sand shall be silica sand and the 
cementitious material shall be standard white portland cement. 

 
Section 51-1.23, "Payment," of the Standard Specifications is amended by adding the following: 
 
• Full compensation for deck crack treatment, including execution of the public safety plan, shall be 

considered as included in the contract price paid per cubic yard for structural concrete, bridge, and no additional 
compensation will be allowed therefor. 

 
SECTION 52:  REINFORCEMENT 

 
Issue Date:  December 7, 2007 
 
The table in the eleventh paragraph of Section 52-1.07, "Placing," of the Standard Specifications is amended to 

read: 
 

Height Zone (H) 
(Feet above ground) 

Wind Pressure Value 
(psf) 

H  30 20 
30 < H  50 25 

50 < H  100 30 
H > 100 35 

 
The table in the second paragraph of Section 52-1.08B(1), "Mechanical Splices," of the Standard Specifications 

is amended to read: 
 

Reinforcing Bar 
Number 

Total Slip 

4 0.010-inch 
5 0.010-inch 
6 0.010-inch 
7 0.014-inch 
8 0.014-inch 
9 0.014-inch 

10 0.018-inch 
11 0.018-inch 
14 0.024-inch 
18 0.030-inch 

 
The subparagraph under the sixth paragraph of Section 52-1.08B(2), "Butt Welded Splices," of the Standard 

Specifications is amended to read: 
 
• The minimum preheat and interpass temperatures shall be 400º F for Grade 40 bars and 600º F for Grade 60 

bars.  Immediately after completing the welding, at least 6 inches of the bar on each side of the splice shall be 
covered by an insulated wrapping to control the rate of cooling.  The insulated wrapping shall remain in place until 
the bar has cooled below 200º F. 

 
Item A of the 3rd paragraph of Section 52-1.08C, "Service Splice and Ultimate Butt Splice Testing 

Requirements," of the Standard Specifications is amended to read: 
 
A. Proper facilities, including a calibrated tensile testing machine capable of breaking the largest size of 

reinforcing bar to be tested. 
 
The 5th paragraph of Section 52-1.08C, "Service Splice and Ultimate Butt Splice Testing Requirements," of the 

Standard Specifications is amended to read: 
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• Prequalification and production sample splices and testing shall conform to California Test 670 and these 
specifications. 

 
The 6th paragraph of Section 52-1.08C, "Service Splice and Ultimate Butt Splice Testing Requirements," of the 

Standard Specifications is deleted. 
 
The 5th paragraph of Section 52-1.08C(2)(a), "Production Test Requirements for Service Splices," of the 

Standard Specifications is amended to read: 
 
• If 3 or more sample splices from a production test conform to the provisions in this Section 52-1.08C(2), 

"Service Splice Test Criteria," all splices in the lot represented by this production test will be considered acceptable. 
 
The 2nd paragraph of Section 52-1.08C(3), "Ultimate Butt Splice Test Criteria," of the Standard Specifications 

is amended to read: 
 
• A minimum of 1 control bar shall be removed from the same bar as, and adjacent to, all ultimate 

prequalification, production, and quality assurance sample splices.  The lengths of control bars shall conform to the 
lengths specified for sample splices in California Test 670.  The portion of adjacent bar remaining in the work shall 
also be identified with weatherproof markings that correspond to its adjacent control bar. 

 
The 2nd sentence of the 6th paragraph of Section 52-1.08C(3), "Ultimate Butt Splice Test Criteria," of the 

Standard Specifications is amended to read: 
 
• In addition, necking of the bar, as defined in California Test 670, shall occur at rupture regardless of 

whether the bar breaks inside or outside the affected zone. 
 

SECTION 53:  SHOTCRETE 

 
Issue Date:  November 2, 2007 
 
The third paragraph in Section 53-1.01, "Description," of the Standard Specifications is amended to read: 
 
• The dry-mix process shall consist of delivering dry mixed aggregate and cementitious material 

pneumatically or mechanically to the nozzle body and adding water and mixing the materials in the nozzle body.  
The wet-mix process shall consist of delivering mixed aggregate, cement, and water pneumatically to the nozzle and 
adding any admixture at the nozzle. 

 
The first through fourth paragraphs in Section 53-1.02, "Materials," of the Standard Specifications is amended 

to read: 
 
• Cementitious material, fine aggregate, and mixing water shall conform to the provisions in Section 90, 

"Portland Cement Concrete." 
• Shotcrete to be mixed and applied by the dry-mix process shall consist of one part cementitious material to 

not more than 4.5 parts fine aggregate, thoroughly mixed in a dry state before being charged into the machine.  
Measurement may be either by volume or by weight.  The fine aggregate shall contain not more than 6 percent 
moisture by weight. 

• Shotcrete to be mixed and applied by the wet-mix process shall consist of cementitious material, fine 
aggregate, and water and shall contain not less than 632 pounds of cementitious material per cubic yard.  A 
maximum of 30 percent pea gravel may be substituted for fine aggregate.  The maximum size of pea gravel shall be 
such that 100 percent passes the 1/2 inch screen and at least 90 percent passes the 3/8 inch screen. 

• Admixtures may be added to shotcrete and shall conform to the provisions in Section 90-4, "Admixtures." 
 
Item C of the third paragraph in Section 53-1.04, "Placing Shotcrete," of the Standard Specifications is amended 

to read: 
 
C. Aggregate and cementitious material that have been mixed for more than 45 minutes shall not be used 

unless otherwise permitted by the Engineer. 
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Section 53-1.07, "Measurement," of the Standard Specifications is amended to read: 
 
• Quantities of shotcrete will be measured by the cubic yard computed from measurements, along the slope, 

of actual areas placed and the theoretical thickness shown on the plans.  The Department does not pay for shotcrete 
placed outside the dimensions shown on the plans or to fill low foundation. 

 
Section 53-1.08, "Payment," of the Standard Specifications is amended to read: 
 
• The contract price paid per cubic yard for shotcrete shall include full compensation for furnishing all labor, 

materials, tools, equipment, and incidentals, and for doing all the work involved in placing shotcrete, including 
preparing the foundation, wire reinforcement, structure backfill, joint filling material, and if required by the plans, 
drains with sacked pervious backfill material, as shown on the plans, as specified in these specifications and the 
special provisions, and as directed by the Engineer. 

 
SECTION 55:  STEEL STRUCTURES 

 
Issue Date:  May 2, 2008 
 
The 3rd paragraph of Section 55-1.05, "Falsework," of the Standard Specifications is amended to read: 
 
• Construction methods and equipment employed by the Contractor shall conform to the provisions in 

Section 7-1.02, "Load Limitations." 
 
The CVN impact value for Grade HPS 50W in the table in the fifth paragraph of Section 55-2.01, "Description," 

of the Standard Specifications is amended to read: 
 

Grade HPS 50W* (4 inches and under in 
thickness) 

20 at 10º F 

 
The first paragraph in Section 55-3.05, "Flatness of Faying and Bearing Surfaces," of the Standard 

Specifications is amended to read: 
 
• Surfaces of bearing and base plates and other metal surfaces that are to come in contact with each other or 

with ground concrete surfaces or with asbestos sheet packing shall be flat to within 1/32-inch tolerance in 12 inches 
and to within 1/16-inch tolerance overall.  Surfaces of bearing and base plates and other metal bearing surfaces that 
are to come in contact with preformed fabric pads, elastomeric bearing pads, or mortar shall be flat to within 
1/8-inch tolerance in 12 inches and to within 3/16-inch tolerance overall. 

 
Item B of the first paragraph of Section 55-3.10, "Fastener Threads," of the Standard Specifications is amended 

to read: 
 
B. Internal threads shall conform to the requirements in ASTM Designation:  A 563. 
 
The third paragraph in Section 55-3.19, "Bearings and Anchorages," of the Standard Specifications is amended 

to read: 
 
• Immediately before setting bearing assemblies or masonry plates directly on ground concrete surfaces, the 

Contractor shall thoroughly clean the surfaces of the concrete and the metal to be in contact and shall apply a 
coating of nonsag polysulfide or polyurethane caulking conforming to the requirements in ASTM 
Designation:  C 920 to contact areas to provide full bedding. 

 
The fifth paragraph in Section 55-3.19, "Bearings and Anchorages," of the Standard Specifications is amended 

to read: 
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• Mortar to be placed below masonry plates or bearing plates of the bearing assemblies and in anchor bolt 
sleeves or canisters shall conform to the provisions in Section 51-1.135, "Mortar," except that the proportion of 
cementitious material to sand shall be 1:3. 

 
Item D of the first paragraph of Section 55-4.01, "Measurement," of the Standard Specifications is amended to 

read: 
 
D. To determine the pay quantities of galvanized metal, the weight to be added to the calculated weight of the 

base metal for the galvanizing will be determined from the table of weights of zinc coatings specified in 
ASTM Designation:  A 153/A 153M. 

 
SECTION 56:  SIGNS 

 
Issue Date:  March 16, 2007 
 
The fifth paragraph in Section 56-1.03, "Fabrication," of the Standard Specifications is amended to read: 
 
• Clips, eyes, or removable brackets shall be affixed to all signs and all posts and shall be used to secure the 

sign during shipping and for lifting and moving during erection as necessary to prevent damage to the finished 
galvanized or painted surfaces.  Brackets on tubular sign structures shall be removed after erection.  Details of the 
devices shall be shown on the working drawings. 

 
The fourth paragraph of Section 56-1.10, "Payment," of the Standard Specifications is amended to read: 
 
• The contract price paid per pound for install sign structure of the type or types designated in the Engineer's 

Estimate shall include full compensation for furnishing all labor, materials, tools, equipment and incidentals, and for 
doing all the work involved in installing sign structures, complete in place, including installing anchor bolt 
assemblies, removable sign panel frames, and sign panels and performing any welding, painting or galvanizing 
required during installation, as shown on the plans, as specified in these specifications and the special provisions, 
and as directed by the Engineer. 

 
The fourth paragraph in Section 56-2.03, "Construction," of the Standard Specifications is amended to read: 
 
• Backfill material for metal posts shall consist of minor concrete conforming to the provisions in Section 

90-10, "Minor Concrete," and shall contain not less than 463 pounds of cementitious material per cubic yard. 
 

SECTION 59:  PAINTING 

 
Issue Date: May 1, 2006 
 
The third paragraph of Section 59-2.12, "Painting," of the Standard Specifications is amended to read: 
 
• Contact surfaces of stiffeners, railings, built up members or open seam exceeding 6 mils in width that 

would retain moisture, shall be caulked with polysulfide or polyurethane sealing compound conforming to the 
requirements in ASTM Designation:  C 920, Type S, Grade NS, Class 25, Use O, or other approved material. 

 
The fourth paragraph of Section 59-2.12, "Painting," of the Standard Specifications is amended to read: 
 
• The dry film thickness of the paint will be measured in place with a calibrated Type 2 magnetic film 

thickness gage in conformance with the requirements in SSPC-PA 2, "Measurement of Dry Coating Thickness with 
Magnetic Gages," of the "SSPC: The Society for Protective Coatings," except that there shall be no limit to the 
number or location of spot measurements to verify compliance with specified thickness requirements. 

 
SECTION 64:  PLASTIC PIPE 

 
Issue Date:  July 31, 2007 
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The first paragraph of Section 64-1.06, "Concrete Backfill," of the Standard Specifications is amended to read: 
 
• At locations where pipe is to be backfilled with concrete as shown on the plans, the concrete backfill shall 

be constructed of minor concrete or Class 4 concrete conforming to the provisions in Section 90, "Portland Cement 
Concrete."  Minor concrete shall contain not less than 380 pounds of cementitious material per cubic yard.  The 
concrete to be used will be designated in the contract item or shown on the plans. 

 
The third paragraph of Section 64-1.06, "Concrete Backfill," of the Standard Specifications is amended to read: 
 
• The surface of the concrete backfill shall be broomed with a heavy broom to produce a uniform rough 

surface if hot mix asphalt is to be placed directly thereon. 
 

SECTION 65:  REINFORCED CONCRETE PIPE 

 
Issue Date:  July 31, 2007 
 
The first paragraph of Section 65-1.02, "Materials," of the Standard Specifications is amended to read: 
 
• Cementitious material and aggregate shall conform to the provisions in Section 90-2, "Materials" except 

that mortar strengths relative to Ottawa sand and grading requirements shall not apply to the aggregate.  Use of 
supplemental cementitious material shall conform to AASHTO Designation:  M 170. 

 
Subparagraph "c" of the eleventh paragraph of Section 65-1.02A(1) "Circular Reinforced Concrete Pipe 

(Designated or Selected by Class)," of the Standard Specifications is amended to read: 
 
c. Cementitious material and aggregate for non-reinforced concrete pipe shall conform to the provisions in 

Section 65-1.02, "Materials." 
 
The first paragraph of Section 65-1.035, "Concrete Backfill," of the Standard Specifications is amended to read: 
 
• At locations where pipe is to be backfilled with concrete as shown on the plans, the concrete backfill shall 

be constructed of minor concrete or Class 4 concrete in conformance with the provisions in Section 90, "Portland 
Cement Concrete."  Minor concrete shall contain not less than 380 pounds of cementitious material per cubic yard.  
The concrete to be used will be designated in the contract item. 

 
The third paragraph of Section 65-1.035, "Concrete Backfill," of the Standard Specifications is amended to 

read: 
 
• The surface of the concrete backfill shall be broomed with a heavy broom to produce a uniform rough 

surface if hot mix asphalt is to be placed directly thereon. 
 
The first subparagraph of the second paragraph of Section 65-1.06, "Joints," of the Standard Specifications is 

amended to read: 
 
• Cement Mortar.- Mortar shall be composed of one part cementitious material and 2 parts sand by volume.  

Supplementary cementitious material will not be required. 
 

SECTION 66:  CORRUGATED METAL PIPE 

 
Issue Date:  July 31, 2007 
 
The first paragraph of Section 66-1.045, "Concrete Backfill," of the Standard Specifications is amended to read: 
 
• At locations where pipe is to be backfilled with concrete as shown on the plans, the concrete backfill shall 

be constructed of minor concrete or Class 4 concrete conforming to the provisions in Section 90, "Portland Cement 
Concrete."  Minor concrete shall contain not less than 380 pounds of cementitious material per cubic yard.  The 
concrete to be used will be designated in the contract item or shown on the plans. 
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The third paragraph of Section 66-1.045, "Concrete Backfill," of the Standard Specifications is amended to 

read: 
 
• The surface of the concrete backfill shall be broomed with a heavy broom to produce a uniform rough 

surface if hot mix asphalt is to be placed directly thereon. 
 

SECTION 68:  SUBSURFACE DRAINS 

 
Issue Date:  July 31, 2007 
 
The first and second paragraphs of Section 68-3.02D, "Miscellaneous," of the Standard Specifications are 

amended to read: 
 
• Concrete for splash pads shall be produced from minor concrete conforming to the provisions in 

Section 90-10, "Minor Concrete."  Minor concrete shall contain not less than 470 pounds of cementitious material 
per cubic yard. 

• Mortar placed where edge drain outlets and vents connect to drainage pipe and existing drainage inlets shall 
conform to the provisions in Section 51-1.135, "Mortar." 

 
The thirteenth paragraph of Section 68-3.03, "Installation," of the Standard Specifications is amended to read: 
 
• Cement treated permeable material, which is not covered with hot mix asphalt within 12 hours after 

compaction of the permeable material, shall be cured by either sprinkling the material with a fine spray of water 
every 4 hours during daylight hours or covering the material with a white polyethylene sheet, not less than 6 mils 
thick.  The above curing requirements shall begin at 7:00 a.m. on the morning following compaction of the cement 
treated permeable material and continue for the next 72 hours or until the material is covered with hot mix asphalt, 
whichever is less.  The cement treated permeable material shall not be sprayed with water during the first 12 hours 
after compacting, but may be covered with the polyethylene sheet during the first 12 hours or prior to the beginning 
of the cure period. 

 
The seventeenth and eighteenth paragraphs of Section 68-3.03, "Installation," of the Standard Specifications are 

amended to read: 
 
• Hot mix asphalt for backfilling trenches in existing paved areas shall be produced from commercial quality 

aggregates and asphalt and mixed at a central mixing plant.  The aggregate shall conform to the 3/4 inch grading, or 
the 1/2 inch grading for Type A and Type B hot mix asphalt specified in Section 39-1.02E, "Aggregate."  The 
amount of asphalt binder to be mixed with the aggregate shall be between 4 percent and 7 percent by weight of the 
dry aggregate, as determined by the Engineer. 

• Hot mix asphalt backfill shall be spread and compacted in approximately 2 equal layers by methods that 
will produce a hot mix asphalt surfacing of uniform smoothness, texture and density.  Each layer shall be compacted 
before the temperature of the mixture drops below 250º F.  Prior to placing the hot mix asphalt backfill, a tack coat 
of asphaltic emulsion conforming to the provisions in Section 94, "Asphaltic Emulsions," shall be applied to the 
vertical edges of existing pavement at an approximate rate of 0.05-gallon per square yard. 

 
The twentieth paragraph of Section 68-3.03, "Installation," of the Standard Specifications is amended to read: 
 
• Type A pavement markers conforming to the details shown on the plans and the provisions in Section 85, 

"Pavement Markers," shall be placed on paved shoulders or dikes at outlet, vent and cleanout locations as directed 
by the Engineer.  The waiting period for placing pavement markers on new hot mix asphalt surfacing will not apply. 

 
Section 68-3.05, "Payment," of the Standard Specifications is amended to read: 
 
• The contract price paid per linear foot for plastic pipe (edge drain) of the size or sizes shown in the 

Engineer's Estimate shall include full compensation for furnishing all labor, materials, tools, equipment, and 
incidentals and for doing all the work involved in installing edge drains complete in place, including excavation (and 
removal of any concrete deposits that may occur along the lower edge of the concrete pavement in Type 1 
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installations) and hot mix asphalt backfill for Type 1 edge drain installation, tack coat, filter fabric, and treated 
permeable material, as shown on the plans, as specified in these specifications and the special provisions, and as 
directed by the Engineer. 

• The contract price paid per linear foot for plastic pipe (edge drain outlet) of the size or sizes shown in the 
Engineer's Estimate shall include full compensation for furnishing all labor, materials, tools, equipment, and 
incidentals and for doing all the work involved in installing edge drain outlets, vents and cleanouts complete in 
place, including outlet and vent covers, expansion plugs, pavement markers, concrete splash pads, connecting outlets 
and vents to drainage facilities, and excavation and backfill [aggregate base, hot mix asphalt, tack coat, and native 
material] for outlets, vents, and cleanouts to be installed in embankments and existing shoulders, as shown on the 
plans, as specified in these specifications and the special provisions, and as directed by the Engineer. 

 
SECTION 69:  OVERSIDE DRAINS 

 
Issue Date:  July 31, 2007 
 
The first paragraph of Section 69-1.01, "Description," of the Standard Specifications is amended to read: 
 
• This work shall consist of furnishing and installing entrance tapers, pipe downdrains, tapered inlets, flume 

downdrains, anchor assemblies, reducers, slip joints and hot mix asphalt overside drains to collect and carry surface 
drainage down the roadway slopes as shown on the plans or as directed by the Engineer and as specified in these 
specifications and the special provisions. 

 
Section 69-1.02D, "Asphalt Concrete," of the Standard Specifications is amended to read: 
 
69-1.02D   Hot Mix Asphalt 

• Hot mix asphalt for overside drains shall conform to the provisions in Section 39-1.13, "Miscellaneous 
Areas." 

 
Section 69-1.04, "Asphalt Concrete Overside Drains," is amended to read: 
 
69-1.04   HOT MIX ASPHALT OVERSIDE DRAINS 

• Hot mix asphalt overside drains shall be constructed as shown on the plans or as directed by the Engineer.  
The hot mix asphalt shall be placed in conformance with the provisions in Section 39-1.13, "Miscellaneous Areas." 

 
The second paragraph of Section 69-1.06, "Payment," of the Standard Specifications is amended to read: 
 
• Quantities of hot mix asphalt placed for overside drains will be paid for as provided in Section 39-5, 

"Measurement and Payment," for hot mix asphalt placed in miscellaneous areas. 
 

SECTION 70:  MISCELLANEOUS FACILITIES 

 
Issue Date:  January 5, 2007 
 
The second paragraph of Section 70-1.02C, "Flared End Sections," of the Standard Specifications is amended to 

read: 
 
• Precast concrete flared end sections shall conform to the requirements for Class III Reinforced Concrete 

Pipe in AASHTO Designation:  M 170M.  Cementitious materials and aggregate shall conform to the provisions in 
Section 90-2, "Materials," except that mortar strengths relative to Ottawa sand and grading requirements shall not 
apply to the aggregate.  Use of supplementary cementitious material shall conform to the requirements in AASHTO 
Designation:  M 170.  The area of steel reinforcement per meter of flared end section shall be at least equal to the 
minimum steel requirements for circular reinforcement in circular pipe for the internal diameter of the circular 
portion of the flared end section.  The basis of acceptance of the precast concrete flared end section shall conform to 
the requirements of Section 5.1.2 of AASHTO Designation:  M 170. 

 
The first paragraph of Section 70-1.02H, "Precast Concrete Structures," of the Standard Specifications is 

amended to read: 
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• Precast concrete pipe risers and pipe reducers, and precast concrete pipe sections, adjustment rings and 

tapered sections for pipe energy dissipators, pipe inlets and pipe manholes shall conform to the requirements in 
AASHTO Designation:  M 199M/M 199, except that the cementitious material and aggregate shall conform to the 
provisions in Section 90-2, "Materials," except that mortar strengths relative to Ottawa sand and grading 
requirements shall not apply to the aggregate.  Use of supplementary cementitious material shall conform to the 
requirements in AASHTO Designation:  M 170. 

 
The second paragraph of Section 70-1.03, "Installation," of the Standard Specifications is amended to read: 
 
• Cutoff walls for precast concrete flared end sections shall be constructed of minor concrete conforming to 

the provisions in Section 90-10, "Minor Concrete."  Minor concrete shall contain not less than 470 pounds of 
cementitious material per cubic yard. 

 
SECTION 73:  CONCRETE CURBS AND SIDEWALKS 

 
Issue Date:  July 31, 2007 
 
The second subparagraph of the second paragraph of Section 73-1.01, "Description," of the Standard 

Specifications is amended to read: 
 

2. Minor concrete shall contain not less than 463 pounds of cementitious material per cubic yard except 
that when extruded or slip-formed curbs are constructed using 3/8-inch maximum size aggregate, 
minor concrete shall contain not less than 548 pounds of cementitious material per cubic yard. 

 
The fifteenth paragraph of Section 73-1.06, "Sidewalk, Gutter Depression, Island Paving, Curb Ramp 

(Wheelchair Ramp) and Driveway Construction," of the Standard Specifications is amended to read: 
 
• Where hot mix asphalt or portland cement concrete pavements are to be placed around or adjacent to 

manholes, pipe inlets or other miscellaneous structures in sidewalk, gutter depression, island paving, curb ramps or 
driveway areas, the structures shall not be constructed to final grade until after the pavements have been constructed 
for a reasonable distance on each side of the structures. 

 
SECTION 75:  MISCELLANEOUS METAL 

 
Issue Date:  January 18, 2008 
 
The 13th paragraph of Section 75-1.03, "Miscellaneous Bridge Metal," of the Standard Specifications is 

amended to read: 
 
• Concrete anchorage devices shall be mechanical expansion or resin capsule types installed in drilled holes 

or cast-in-place insert types.  The anchorage devices shall be selected from the Department's Pre-Qualified Products 
List at: 

 
http://www.dot.ca.gov/hq/esc/approved_products_list 
 
• The anchorage devices shall be a complete system, including threaded studs, hex nuts, and cut washers.  

Thread dimensions for externally threaded concrete anchorage devices prior to zinc coating, shall conform to the 
requirements in ANSI Standard:  B1.1 having Class 2A tolerances or ANSI Standard:  B1.13M having Grade 6g 
tolerances.  Thread dimensions for internally threaded concrete anchorage devices shall conform to the requirements 
in ASTM A 563. 

 
The 18th paragraph of Section 75-1.03, "Miscellaneous Bridge Metal," of the Standard Specifications is 

amended to read: 
 
• Mechanical expansion anchors shall, when installed in accordance with the manufacturer's instructions and 

these specifications and tested in conformance with the requirements in California Test 681, withstand the 
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application of a sustained tension test load of at least the following values for at least 48 hours with a movement not 
greater than 0.035 inch: 

 
Stud 

Diameter 
Sustaine

d 
Tension 

Test 
Load 

(inches) (pounds) 
*3/4 5,000 
5/8 4,100 
1/2 3,200 
3/8 2,100 
1/4 1,000 

* Maximum stud diameter 
permitted for mechanical 
expansion anchors. 

 
• Resin capsule anchors shall, when installed in accordance with the manufacturer's instructions and these 

specifications and tested in conformance with the requirements in California Test 681, withstand the application of a 
sustained tension test load of at least the following values for at least 48 hours with a movement not greater than 
0.010 inch: 

 
Stud 

Diameter 
Sustaine

d 
Tension 

Test 
Load 

(inches) (pounds) 
1-1/4 31,000 

1 17,900 
7/8 14,400 
3/4 5,000 
5/8 4,100 
1/2 3,200 
3/8 2,100 
1/4 1,000 

 
• At least 25 days before use, the Contractor shall submit one sample of each resin capsule anchor per lot to 

the Transportation Laboratory for testing.  A lot of resin capsule anchors is 100 units, or fraction thereof, of the same 
brand and product name. 

 
The 20th paragraph of Section 75-1.03, "Miscellaneous Bridge Metal," of the Standard Specifications is 

amended to read: 
 
• The Pre-Qualified Products List for concrete anchorage devices has been developed from data previously 

furnished by suppliers or manufacturers for each type and size.  Approval of additional anchorage device types and 
sizes is contingent upon the Contractor submitting to the Engineer one sample of each type of concrete anchorage 
device, manufacturer's installation instructions, and certified results of tests, either by a private testing laboratory or 
the manufacturer, indicating compliance with the above requirements. 

 
The twenty-fourth paragraph of Section 75-1.03, "Miscellaneous Bridge Metal," of the Standard Specifications 

is amended to read: 
 
• Sealing compound, for caulking and adhesive sealing, shall be a polysulfide or polyurethane material 

conforming to the requirements in ASTM Designation:  C 920, Type S, Grade NS, Class 25, Use O. 
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The 1st sentence of the 3rd paragraph of Section 75-1.035, "Bridge Joint Restrainer Units." of the Standard 
Specifications is amended to read: 

 
Cables shall be 3/4 inch preformed, 6 x 19, wire strand core or independent wire rope core (IWRC), galvanized 

in conformance with the requirements in Federal Specification RR-W-410, right regular lay, manufactured of 
improved plow steel with a minimum breaking strength of 23 tons. 

 
Item C of the fourth paragraph of Section 75-1.035, "Bridge Joint Restrainer Units," of the Standard 

Specifications is amended to read: 
 
C. Nuts shall conform to the requirements in ASTM Designation:  A 563 including Appendix X1, except 

lubrication is not required. 
 
The twelfth paragraph in Section 75-1.035, "Bridge Joint Restrainer Units," of the Standard Specifications is 

amended to read: 
 
• Concrete for filling cable drum units shall conform to the provisions in Section 90-10, "Minor Concrete," or 

at the option of the Contractor, may be a mix with 3/8-inch maximum size aggregate and not less than 675 pounds of 
cementitious material per cubic yard. 

 
The sixth paragraph of Section 75-1.05, "Galvanizing," of the Standard Specifications is amended to read: 
 
• Galvanizing of iron and steel hardware and nuts and bolts, when specified or shown on the plans, shall 

conform to the requirements in ASTM Designation:  A 153/A 153M, except whenever threaded studs, bolts, nuts, 
and washers are specified to conform to the requirements in ASTM Designation:  A 307, A 325, A 449, A 563, or 
F 436 and zinc coating is required, they shall be hot-dip zinc coated or mechanically zinc coated in conformance 
with the requirements in the ASTM Designations.  Unless otherwise specified, galvanizing shall be performed after 
fabrication. 

 
The eighth paragraph of Section 75-1.05, "Galvanizing," of the Standard Specifications is amended to read: 
 
• Tapping of nuts or other internally threaded parts to be used with zinc coated bolts, anchor bars or studs 

shall be done after galvanizing and shall conform to the requirements for thread dimensions and overtapping 
allowances in ASTM Designation:  A 563. 

 
SECTION 80:  FENCES 

 
Issue Date:  January 5, 2007 
 
The fourth paragraph of Section 80-3.01F, "Miscellaneous," of the Standard Specifications is amended to read: 
 
• Portland cement concrete for metal post and brace footings and for deadmen shall be minor concrete 

conforming to the provisions in Section 90-10, "Minor Concrete."  Minor concrete shall contain not less than 
470 pounds of cementitious material per cubic yard. 

 
The fourth paragraph of Section 80-4.01C, "Miscellaneous," of the Standard Specifications is amended to read: 
 
• Portland cement concrete for metal post and for deadmen shall be produced from minor concrete 

conforming to the provisions in Section 90-10, "Minor Concrete."  Minor concrete shall contain not less than 
470 pounds of cementitious material per cubic yard. 

 
SECTION 83:  RAILINGS AND BARRIERS 

 
Issue Date:  August 17, 2007 
 
The seventh paragraph in Section 83-1.02, "Materials and Construction," of the Standard Specifications is 

amended to read: 
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• Mortar shall conform to the provisions in Section 51-1.135, "Mortar," and shall consist of one part by 

volume of cementitious material and 3 parts of clean sand. 
 
The 1st sentence of the 8th subparagraph of the 24th paragraph of Section 83-1.02B, "Metal Beam Guard 

Railing," of the Standard Specifications is amended to read: 
 
Anchor cable shall be 3/4 inch preformed, 6 x 19, wire strand core or independent wire rope core (IWRC), 

galvanized in conformance with the requirements in Federal Specification RR-W-410, right regular lay, 
manufactured of improved plow steel with a minimum breaking strength of 23 tons. 

 
The 2nd sentence of the 6th paragraph of Section 83-1.02E, "Cable Railing," of the Standard Specifications is 

amended to read: 
 
Cable shall be galvanized in conformance with the requirements in Federal Specification RR-W-410. 
 
The 5th paragraph of Section 83-1.02I, "Chain Link Railing," of the Standard Specifications is amended to read: 
 
Where shown on the plans, cables used in the frame shall be 5/16 inch in diameter, wire rope, with a minimum 

breaking strength of 5,000 pounds and shall be galvanized in conformance with the requirements in Federal 
Specification RR-W-410. 

 
The 14th paragraph of Section 83-1.02I, "Chain Link Railing," of the Standard Specifications is amended to 

read: 
 
Chain link fabric shall be either 11-gage Type I zinc-coated fabric conforming to the requirements in AASHTO 

M 181 or 11-gage Type IV polyvinyl chloride (PVC) coated fabric conforming to the requirements in Federal 
Specification RR-F-191/1. 

 
Item b of the first paragraph in Section 83-2.02D(2), "Materials," of the Standard Specifications is amended to 

read: 
 
b. If the 3/8-inch maximum size aggregate grading is used to construct extruded or slip-formed concrete 

barriers, the cementitious material content of the minor concrete shall be not less than 675 pounds per cubic 
yard. 

 
The third paragraph in Section 83-2.02D(2), "Materials," of the Standard Specifications is amended to read: 
 
• The concrete paving between the tops of the 2 walls of concrete barrier (Types 50E, 60E, 60GE, and 60SE) 

and the optional concrete slab at the base between the 2 walls of concrete barrier (Types 50E, 60E, 60GE, and 60SE) 
shall be constructed of minor concrete conforming to the provisions of Section 90-10, "Minor Concrete," except that 
the minor concrete shall contain not less than 505 pounds of cementitious material per cubic yard. 

 
SECTION 85:  PAVEMENT MARKERS 

 
Issue Date:  July 31, 2007 
 
The sixth paragraph in Section 85-1.06, "Placement," of the Standard Specifications is amended to read: 
 
• Pavement markers shall not be placed on new hot mix asphalt surfacing or seal coat until the surfacing or 

seal coat has been opened to public traffic for a period of not less than 7 days when hot melt bituminous adhesive is 
used, and not less than 14 days when epoxy adhesive is used. 

 
The second sentence of the fourteenth paragraph in Section 85-1.06, "Placement," of the Standard 

Specifications is amended to read: 
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• Cleaning shall be done by blast cleaning on all surfaces regardless of age or type, except that blast cleaning 
of clean, new hot mix asphalt and clean, new seal coat surfaces will not be required when hot melt bituminous 
adhesive is used. 

 
 
 

SECTION 88  GEOSYNTHETICS 

88-1.01  GENERAL 

88-1.01A  Summary 

Section 88 includes specifications for geosynthetics.  Geosynthetics are used for: 
 
1. Filtration 
2. Drainage 
3. Reinforcement 
4. Water pollution control 
5. Channel and shore protection 
6. Pavement interlayer 
7. Separation and stabilization 
 
88-1.01B  Submittals 

Submit: 
 
1. Certificate of Compliance under Section 6-1.07, "Certificates of Compliance" 
2. Samples representing each lot 
3. Minimum average roll values (MARV) 
 
Label submittals with the manufacturer's name and product information. 
 
88-1.01C  Quality Control and Assurance 

Treat geosynthetics to resist degradation from exposure to sunlight.  Using covers, protect geosynthetics from 
moisture, sunlight, and shipping and storage damage. 

 
88-1.02  FILTRATION 

88-1.02A  Filter Fabric 

Geosynthetics used for filter fabric must be permeable and nonwoven.  Filter fabric must consist of 1 of the 
following: 

 
1. Polyester 
2. Polypropylene 
3. Combined polyester and polypropylene 
 
Filter fabric must comply with: 
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Filter Fabric 
Property ASTM  Specification 

  Class 
A 

Class B Class 
C 

Grab breaking load, 1-inch grip, 
lb 

minimum in each direction 

 
D 4632 

 
157 

Apparent elongation, percent 
minimum in each direction 

 
D 4632 

 
50 

Hydraulic bursting strength, psi 
minimum 

 
D 3786 

 
210 

Ultraviolet resistance, percent 
minimum retained grab 
breaking load, 500 hr 

 
 

D 4355 

 
 

70 
Permittivity, sec-1 

minimum 
 

D 4491 
 

0.5 
 

0.2 
 

0.1 
Apparent opening size, average 
roll value, U.S. Standard sieve 
size 

maximum 

 
 

D 4751 

 
 

40 

 
 

60 

 
 

70 

 
88-1.03  DRAINAGE 

88-1.03A  Geocomposite Wall Drain 

Geocomposite wall drain must consist of a polymeric core with filter fabric integrally bonded to 1 or both sides 
of the core creating a stable drainage void. 

Filter fabric must comply with Section 88-1.02, "Filtration." 
Geocomposite wall drain must comply with: 
 

Geocomposite Wall Drain 
Property ASTM Specification 

Thickness with 
fabric, inches 

maximum 

-- 2 

Transmissivity, 
gradient = 1.0, 
normal stress = 5,000 
psf, gal/min/ft 

D 4716 4 

 
88-1.04  REINFORCEMENT 

88-1.04A  Geotechnical Subsurface Reinforcement 

General 

Geosynthetic used for geotechnical subsurface reinforcement must be either of the following: 
 
1. Geotextile 
2. Geogrid 
 
Geotextile permittivity must be at least 0.05 sec-1 determined under ASTM D 4491. 
Geogrid must have a regular and defined open area.  The open area must be from 50 to 90 percent of the total 

grid area. 
 

Long Term Design Strength 

Long Term Design Strength (LTDS) of geosynthetic reinforcement is the ultimate tensile strength in the 
primary strength direction divided by reduction factors.  Calculate the LTDS from the guidelines in Geosynthetic 
Research Institute (GRI) Standard Practice GG4a, GRI GG4b, or GRI GT7. 

13-0278 B 168 of 317



Rubicon Trail at Ellis Creek – Bridge Replacement Project County of El Dorado, DOT 
Contract No. PW 11-30572 / CIP No. 77117 Appendix A-Specification Amendments 
March 7, 2013 Page AA-42 

The product of the appropriate reduction factors must be at least 1.30.  Determine the reduction factor for creep 
using a 75-year design life for permanent applications and a 5-year design life for temporary applications.  
Determine the installation damage reduction factor based on the characteristics of the backfill materials used. 

If test data is not available, use default values of reduction factors in the GRI Standard Practice to calculate 
LTDS. 

Submit the LTDS and its supporting calculations at least 15 days before placing geosynthetic reinforcement.  
Do not install before the Engineer's approval.  The LTDS must be signed by an engineer who is registered as a civil 
engineer in the State. 

 
88-1.05  WATER POLLUTION CONTROL 

Geosynthetics used for water pollution control must comply with: 
 

Water Pollution Control Geosynthetics 
 
 
 
 
 

Property 

 
 
 
 
 

ASTM 

Application 
Silt Fence Sediment 

Filter 
Bag 

Gravel-
Filled 
Bags 

Temporary 
Cover 

Woven Non-
woven 

   

Grab breaking 
load, 1-inch 
grip, lb 

minimum 
in each 
direction 

 
 

D 
4632 

 
 

120 

 
 

120 

 
 

255 

 
 

205 

 
 

200 

Apparent 
elongation, 
percent 

minimum, 
in each 
direction 

 
D 

4632 

 
15 

 
50 

 
-- 

 
-- 

 
50 

Water flow 
rate, gallons 
per 
minute/square 
foot 

minimum 
and 
maximum 
average 
roll value 

 
 
 

D 
4491 

 
 
 

10 - 
100 

 
 
 

100 - 
150  

 
 
 

80 - 200 

 
 
 

80 - 
150 

 
 
 

75 - 120 

Permittivity, 
sec-1 

minimum 

 
D 

4491 

 
0.1 

 
1.1 

 
1.0 

 
0.2 

 
1.0 

Apparent 
opening size, 
inches 

maximum 
average 
roll value 

 
 

D 
4751 

 
 

0.023 

 
 

0.023 

 
 

0.033 

 
 

0.016 

 
 

0.007 
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Ultraviolet 
resistance, 
percent 

minimum 
retained 
grab 
breaking 
load, 500 
hr. 

 
 

D 
4355 

 
 

70 

 
 

70 

 
 

70 

 
 

70 

 
 

70 

 
88-1.06  CHANNEL AND SHORE PROTECTION 

88-1.06A  Rock Slope Protection 

Rock slope protection (RSP) fabric must be a permeable, nonwoven, needle-punched geotextile.  RSP fabric 
consists of 1 of the following: 

 
1. Polyester 
2. Polypropylene 
3. Combined polyester and polypropylene 
 
Polymers must be either virgin compounds or clean reworked material.  Do not subject virgin compounds to use 

or processing other than required for initial manufacture.  Clean reworked material must be previously processed 
material from the processor's own production that has been reground, pelletized, or solvated.  RSP fabric must not 
consist of more than 20 percent by weight of clean reworked material.  Do not use recycled materials from either 
post-consumer or post-industrial sources. 

Class 8 or Class 10 RSP fabric must comply with: 
 

Rock Slope Protection Fabric
Property ASTM Specification 

Class 8 Class 10 
Weight, oz/yd2 

minimum 
 

D 5261 
 

7.5 
 

9.5 
Grab breaking load, lb 

1-inch grip, min. in 
each direction 

 
 

D 4632 

 
 

200 

 
 

250 
Apparent elongation, 
percent 

min., in each direction 

 
D 4632 

 
50 

 
50 

Permittivity, sec-1, 
minimum 

 
D 4491 

 
1.0 

 
0.70 

Apparent opening size, U.S. 
Standard sieve size 

minimum and 
maximum 

 
 

D 4751 

 
 

70 - 100 

 
 

70 - 100 

Ultraviolet resistance, 
percent 

minimum retained grab 
breaking load, 500 hr. 

 
 

D4355 

 
 

70 

 
 

70 

 
88-1.07  PAVEMENT INTERLAYER 

88-1.07A  Paving Fabric 

Geosynthetics used for paving fabric must be nonwoven.  Paving fabric must comply with: 
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Geosynthetic Paving Fabric 

Property ASTM 
Specificati

on 
Mass per unit area, oz/yd2 

minimum D 5261 4.1 
Grab breaking load, lb 

1-inch grip, minimum, in each direction D 4632 100 
Apparent elongation, percent 

minimum in each direction D 4632 50 
Hydraulic bursting strength, psi 

minimum D 3786 200 
Melting point, F 

minimum D 276 325 
Asphalt retention, gal/yd2 

minimum D 6140 0.2 
 
88-1.07B  Paving Mat 

Geosynthetics used for paving mat must be a nonwoven fiberglass and polyester hybrid material.  Paving mat 
must comply with: 

 
Geosynthetic Paving Mat 

Property ASTM Specification 
Breaking force, lb/2 inches 

minimum 
 

D 5035 
 

45 
Ultimate elongation, percent 

maximum 
 

D 5035 
 
5 

Mass per unit area, oz/ sq yd 
minimum 

 
D 5261 

 
3.7 

Melting point, F 
minimum 

 
D 276 

 
400 

Asphalt retention, gal/yd2 
minimum 

 
D 6140 

 
0.10 

 
88-1.07C  Paving Grid 

Geosynthetics used for paving grid must be a geopolymer material formed into a grid of integrally connected 
elements with openings.  Paving grid must comply with: 
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Geosynthetic Paving Grid 
Property Test Specification 

Class I Class II Class III 
Tensile strength at 
ultimate, lb/in a 

minimum 

 
 

ASTM D 
6637 

 
 

560 x 
1,120 

 
 

560 

 
 

280 

Aperture size, inch 
minimum 

 
Calipered 

 
0.5 

 
0.5 

 
0.5 

Elongation, % 
maximum 

 
ASTM D 

6637 

 
12 

 
12 

 
12 

Mass per area, oz / 
sqyd 

minimum 

 
ASTM D 

5261 

 
16 

 
10 

 
5.5 

Melting point, °F 
minimum 

 
ASTM D 

276 

 
325 

 
325 

 
325 

Note: 
a For Class I, machine direction x cross direction.  For Class II and Class III, both directions. 

 
88-1.07D  Paving Geocomposite Grid 

Paving geocomposite grid consists of paving grid specified under Section 88-1.07C, "Paving Grid," bonded or 
integrated with paving fabric specified under Section 88-1.07A, "Paving Fabric." 

Paving geocomposite grid must have a peel strength of at least 10 pounds per foot determined under ASTM D 
413. 

 
88-1.07E  Geocomposite Strip Membrane 

Geocomposite strip membrane must consist of various widths of strips manufactured from of asphaltic rubber 
and geosynthetics.  Geocomposite strip membrane must comply with: 

 
Geocomposite Strip Membrane 

Property ASTM Specification 
Strip tensile strength, lbs/inch 

minimum 
 

D 882 
 

50 
Elongation at break, % 

minimum 
 

D 882 
 

50 
Resistance to puncture, lbs. 

minimum 
 

E 154 
 

200 
Permeance, perms 

maximum 
 

E 96/E 
96M 

 
0.10 

Pliability, 1/4 inch mandrel with 
sample conditioned at 25 °F 

 
D 146 

No cracks in 
fabric or 
bitumen 

Melting point, °F D 276 325 
 

88-1.08  SEPARATION AND STABILIZATION 

88-1.08A  Subgrade Enhancement Geotextile 

Subgrade enhancement geotextile must consist of either of the following: 
 
1. Polyester 
2. Polypropylene 
 
Subgrade enhancement geotextile must comply with: 
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Subgrade Enhancement Geotextile 
Property A

ST
M 

Specification a 

 Clas
s A1 

Clas
s A2 

Clas
s B1 

Clas
s B2 

Clas
s B3 

Elongation at break, % D 
46
32 <50 ≥50 <50 <50 ≥50 

Grab tensile strength, lb 
minimum 

D
46
32 250 160 -- 320 200 

Wide width tensile strength at 
5% strain, lb/ft 

minimum 

D 
45
95 -- -- 

2,00
0 -- -- 

Wide width tensile strength at 
ultimate strength, lb/ft 

minimum 

D 
45
95 -- -- 

4,80
0 -- -- 

Tear strength, lb 
minimum 

D 
45
33 90 60 -- 120 80 

Puncture strength, lb 
minimum 

D 
62
41 500 310 620 620 430 

Permittivity, sec-1 
minimum 

D 
44
91 0.05 0.05 0.20 0.20 0.20 

Apparent opening size, inches 
maximum 

D 
47
51 

0.01
2 

0.01
2 

0.02
4 

0.01
2 

0.01
2 

Ultraviolet stability (retained 
strength after 500 hrs 
exposure), % 

minimum 

D 
43
55 70 70 70 70 70 

Notes: 
a Specifications are based on minimum average roll value in the weaker principle direction except apparent 
opening size is based on maximum average roll value. 

 
88-1.09  PAYMENT 

The Department measures and pays for geosynthetics under the specifications requiring their use. 
 
 

SECTION 90:  PORTLAND CEMENT CONCRETE 

 
Issue Date:  January 5, 2007 
 
Section 90, "Portland Cement Concrete," of the Standard Specifications is amended to read: 
 

SECTION 90:  PORTLAND CEMENT CONCRETE 

90-1 GENERAL 

90-1.01   DESCRIPTION 

• Portland cement concrete shall be composed of cementitious material, fine aggregate, coarse aggregate, 
admixtures if used, and water, proportioned and mixed as specified in these specifications. 

• The Contractor shall determine the mix proportions for concrete in conformance with these specifications. 
• Class 1 concrete shall contain not less than 675 pounds of cementitious material per cubic yard. 
• Class 2 concrete shall contain not less than 590 pounds of cementitious material per cubic yard. 
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• Class 3 concrete shall contain not less than 505 pounds of cementitious material per cubic yard. 
• Class 4 concrete shall contain not less than 420 pounds of cementitious material per cubic yard. 
• Minor concrete shall contain not less than 550 pounds of cementitious material per cubic yard unless 

otherwise specified in these specifications or the special provisions. 
• Unless otherwise designated on the plans or specified in these specifications or the special provisions, the 

amount of cementitious material used per cubic yard of concrete in structures or portions of structures shall conform 
to the following: 

 
Use Cementitious Material 

Content 
(Pounds/CY) 

Concrete designated by compressive strength: 
Deck slabs and slab spans of bridges 
Roof sections of exposed top box culverts 
Other portions of structures 

 
675 min., 800 max. 
675 min., 800 max. 
590 min., 800 max. 

Concrete not designated by compressive strength: 
Deck slabs and slab spans of bridges 
Roof sections of exposed top box culverts 
Prestressed members 
Seal courses 
Other portions of structures 

 
675 min. 
675 min. 
675 min. 
675 min. 
590 min. 

Concrete for precast members 590 min., 925 max. 
 
• Whenever the 28-day compressive strength shown on the plans is greater than 3,600 pounds per square 

inch, the concrete shall be designated by compressive strength.  If the plans show a 28-day compressive strength that 
is 4,000 pounds per square inch or greater, an additional 14 days will be allowed to obtain the specified strength.  
The 28-day compressive strengths shown on the plans that are 3,600 pounds per square inch or less are shown for 
design information only and are not a requirement for acceptance of the concrete. 

• Concrete designated by compressive strength shall be proportioned such that the concrete will attain the 
strength shown on the plans or specified in the special provisions. 

• Before using concrete for which the mix proportions have been determined by the Contractor, or in advance 
of revising those mix proportions, the Contractor shall submit in writing to the Engineer a copy of the mix design. 

• Compliance with cementitious material content requirements will be verified in conformance with 
procedures described in California Test 518 for cement content.  For testing purposes, supplementary cementitious 
material shall be considered to be cement.  Batch proportions shall be adjusted as necessary to produce concrete 
having the specified cementitious material content. 

• If any concrete has a cementitious material, portland cement, or supplementary cementitious material 
content that is less than the minimum required, the concrete shall be removed.  However, if the Engineer determines 
that the concrete is structurally adequate, the concrete may remain in place and the Contractor shall pay to the State 
$0.25 for each pound of cementitious material, portland cement, or supplementary cementitious material that is less 
than the minimum required.  The Department may deduct the amount from any moneys due, or that may become 
due, the Contractor under the contract.  The deductions will not be made unless the difference between the contents 
required and those actually provided exceeds the batching tolerances permitted by Section 90-5, "Proportioning."  
No deductions will be made based on the results of California Test 518. 

• The requirements of the preceding paragraph shall not apply to minor concrete or commercial quality 
concrete. 

 
90-2  MATERIALS 

90-2.01   CEMENTITIOUS MATERIALS 

• Unless otherwise specified, cementitious material shall be either a combination of Type II or Type V 
portland cement and a supplementary cementitious material, or a blended cement. 

• Cementitious materials used in cast-in-place concrete for exposed surfaces of like elements of a structure 
shall be from the same sources and of the same proportions. 

• Cementitious materials shall be protected from moisture until used.  Sacked cementitious materials shall be 
piled to permit access for tallying, inspecting, and identifying each shipment. 
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• Facilities shall be provided to ensure that cementitious materials meeting this Section 90-2.01 are kept 
separate from other cementitious materials.  Sampling cementitious materials shall be in conformance with 
California Test 125. 

• The Contractor shall furnish a Certificate of Compliance for cementious materials in conformance with the 
provisions in Section 6-1.07, "Certificates of Compliance."  The Certificate of Compliance shall indicate the source 
by name and location (including country, state, and city).  If cementitious material is delivered directly to the job 
site, the Certificate of Compliance shall be signed by the cementitious material supplier.  If the cementitious material 
is used in ready-mixed concrete or in precast concrete products purchased as such by the Contractor, the Certificate 
of Compliance shall be signed by the manufacturer of the concrete or product. 

 
90-2.01A   CEMENT 

• Portland cement shall conform to the requirements in ASTM Designation:  C 150 except, using a 
10-sample moving average, limestone shall not exceed 2.5 percent.  The C3S content of Type II cement shall not 
exceed 65 percent. 

• Blended cement shall conform to the requirements for Portland Blast-Furnace Slag, Cement Type IS (MS) 
or Portland-Pozzolan Cement, Type IP (MS) in AASHTO Designation:  M 240 and shall be comprised of an 
intimate and uniform blend of Type II or Type V cement and supplementary cementitious material in an amount 
conforming to the requirements in Section 90-2.01C, "Required Use of Supplementary Cementitious Materials." 

• In addition, blended cement, Type II portland cement, and Type V portland cement shall conform to the 
following requirements: 

 
A. The cement shall not contain more than 0.60-percent by mass of alkalies, calculated as the percentage of 

Na2O plus 0.658 times the percentage of K2O, when determined by methods as required in AASHTO 
Designation:  T 105; 

B. The autoclave expansion shall not exceed 0.50-percent; and 
C. Mortar, containing the cement to be used and Ottawa sand, when tested in conformance with California 

Test 527, shall not expand in water more than 0.010-percent and shall not contract in air more than 
0.048-percent, except that when cement is to be used for precast prestressed concrete piling, precast 
prestressed concrete members, or steam cured concrete products, the mortar shall not contract in air more 
than 0.053-percent. 

 
• Type III portland cement shall be used only as specified in the special provisions or with the approval of 

the Engineer.  Type III portland cement shall conform to the additional requirements listed above for Type II 
portland cement, except when tested in conformance with California Test 527, mortar containing Type III portland 
cement shall not contract in air more than 0.075-percent. 

 
90-2.01B   SUPPLEMENTARY CEMENTITIOUS MATERIALS (SCM) 

• Fly ash shall conform to the requirements in AASHTO Designation:  M 295, Class F, and the following: 
 
A. Calcium oxide content shall not exceed 10 percent.   
B. The available alkali, as sodium oxide equivalent, shall not exceed 1.5 percent when determined in 

conformance with the requirements in ASTM Designation:  C 311 or the total alkali, as sodium oxide 
equivalent, shall not exceed 5.0 percent when determined in conformance with the requirements in 
AASHTO Designation:  T 105. 

C. Commingling of fly ash from different sources at uncontrolled ratios is permissible only if the following 
criteria are satisfied: 

 
1. Sources of fly ash to be commingled shall be on the approved list of materials for use in concrete. 
2. Testing of the commingled product is the responsibility of the fly ash supplier. 
3. Each fly ash's running average of density shall not differ from any other by more than 0.01-pound per 

cubic inch at the time of commingling. 
4. Each fly ash's running average of loss on ignition shall not differ from any other by more than one 

percent at the time of commingling. 
5. The final product of commingled fly ash shall conform to the requirement in AASHTO Designation:  

M 295. 
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• Raw or calcined natural pozzolans shall conform to the requirements in AASHTO Designation:  M 295, 
Class N and the following requirements: 

 
A. Calcium oxide content shall not exceed 10 percent. 
B. The available alkali, as sodium oxide equivalent, shall not exceed 1.5 percent when determined in 

conformance with the requirements in ASTM Designation:  C 311 or the total alkali, as sodium oxide 
equivalent, shall not exceed 5.0 percent when determined in conformance with the requirements in 
AASHTO Designation:  T 105. 

 
• Ground Granulated Blast Furnace Slag (GGBFS) shall conform to the requirements in AASHTO 

Designation:  M 302, Grade 100 or Grade 120. 
• Silica Fume shall conform to the requirements of AASHTO Designation:  M 307, with reduction in mortar 

expansion of 80 percent, minimum, using the cement from the proposed mix design. 
 

90-2.01C   REQUIRED USE OF SUPPLEMENTARY CEMENTITIOUS MATERIALS 

• The amount of portland cement and SCM used in portland cement concrete shall conform to the minimum 
cementitious material content provisions in Section 90-1.01, "Description," or Section 90-4.05, "Optional Use of 
Chemical Admixtures," and the following: 

 
A. If a blended cement conforming to the provisions in Section 90-2.01A, "Cement," is used, the minimum 

amount of SCM incorporated into the cement shall conform to the provisions in this Section 90-2.01C. 
B. Fly ash or natural pozzolan, silica fume, or GGBFS shall not be used with Type IP or Type IS cements. 
 
• Use of SCMs shall conform to the following: 
 
A. If fly ash or natural pozzolan is used: 
 

1. The minimum amount of portland cement shall not be less than 75 percent by weight of the specified 
minimum cementitious material content. 

2. The minimum amount of fly ash or natural pozzolan shall be: 
a. Fifteen percent by weight of the total amount of cementitious material if the calcium 

oxide content of fly ash or natural pozzolan is equal to or less than 2 percent by 
weight; 

b. Twenty-five percent by weight of the total amount of cementitious material if the 
calcium oxide content of fly ash or natural pozzolan is greater than 2 percent by 
weight. 

 
3. The total amount of fly ash or natural pozzolan shall not exceed 35 percent by weight of the total 

amount of cementitious material to be used in the mix.  If Section 90-1.01, "Description," specifies a 
maximum cementitious material content in pounds per cubic yard, the total weight of portland cement 
and fly ash or natural pozzolan per cubic yard shall not exceed the specified maximum cementitious 
material content. 

 
B. If silica fume is used: 
 

1. The amount of silica fume shall not be less than 10 percent by weight of the total amount of 
cementitious material. 

2. The amount of portland cement shall not be less than 75 percent by weight of the specified minimum 
cementitious material content. 

3. If Section 90-1.01, "Description," specifies a maximum cementitious material content in pounds per 
cubic yard, the total weight of portland cement and silica fume per cubic yard shall not exceed the 
specified maximum cementitious material content. 

 
C. If GGBFS is used: 
 

1. The minimum amount of GGBFS shall be either: 
a. Forty percent of the total cementitious material to be used, if the aggregates used in 
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the concrete are on the Department's list of "Approved Aggregates For Use in 
Concrete with Reduced Fly Ash." 

b. No less than 50 percent. 
 
2. The amount of GGBFS shall not exceed 60 percent by weight of the total amount of cementitious 

materials to be used. 
 

90-2.02   AGGREGATES 

• Aggregates shall be free from deleterious coatings, clay balls, roots, bark, sticks, rags, and other extraneous 
material. 

• The Contractor shall provide safe and suitable facilities, including necessary splitting devices for obtaining 
samples of aggregates, in conformance with California Test 125. 

• Aggregates shall be of such character that it will be possible to produce workable concrete within the limits 
of water content provided in Section 90-6.06, "Amount of Water and Penetration." 

• Aggregates shall have not more than 10 percent loss when tested for soundness in conformance with the 
requirements in California Test 214.  The soundness requirement for fine aggregate will be waived, provided that the 
durability index, Df, of the fine aggregate is 60 or greater when tested for durability in conformance with California 
Test 229. 

• If the results of any one or more of the Cleanness Value, Sand Equivalent, or aggregate grading tests do not 
meet the requirements specified for "Operating Range" but all meet the "Contract Compliance" requirements, the 
placement of concrete shall be suspended at the completion of the current pour until tests or other information 
indicate that the next material to be used in the work will comply with the requirements specified for "Operating 
Range." 

• If the results of either or both the Cleanness Value and coarse aggregate grading tests do not meet the 
requirements specified for "Contract Compliance," the concrete that is represented by the tests shall be removed.  
However, if the Engineer determines that the concrete is structurally adequate, the concrete may remain in place, 
and the Contractor shall pay to the State $3.50 per cubic yard for paving concrete and $5.50 per cubic yard for all 
other concrete for the concrete represented by these tests and left in place.  The Department may deduct the amount 
from any moneys due, or that may become due, the Contractor under the contract. 

• If the results of either or both the Sand Equivalent and fine aggregate grading tests do not meet the 
requirements specified for "Contract Compliance," the concrete which is represented by the tests shall be removed.  
However, if the Engineer determines that the concrete is structurally adequate, the concrete may remain in place, 
and the Contractor shall pay to the State $3.50 per cubic yard for paving concrete and $5.50 per cubic yard for all 
other concrete for the concrete represented by these tests and left in place.  The Department may deduct the amount 
from any moneys due, or that may become due, the Contractor under the contract. 

• The 2 preceding paragraphs apply individually to the "Contract Compliance" requirements for coarse 
aggregate and fine aggregate.  When both coarse aggregate and fine aggregate do not conform to the "Contract 
Compliance" requirements, both paragraphs shall apply.  The payments specified in those paragraphs are in addition 
to any payments made in conformance with the provisions in Section 90-1.01, "Description." 

• No single Cleanness Value, Sand Equivalent, or aggregate grading test shall represent more than 300 cubic 
yards of concrete or one day's pour, whichever is smaller. 

• When the source of an aggregate is changed, the Contractor shall adjust the mix proportions and submit in 
writing to the Engineer a copy of the mix design before using the aggregates. 

 
90-2.02A   COARSE AGGREGATE 

• Coarse aggregate shall consist of gravel, crushed gravel, crushed rock, reclaimed aggregate, crushed 
air-cooled iron blast furnace slag or combinations thereof.  Crushed air-cooled blast furnace slag shall not be used in 
reinforced or prestressed concrete. 

• Reclaimed aggregate is aggregate that has been recovered from plastic concrete by washing away the 
cementitious material.  Reclaimed aggregate shall conform to all aggregate requirements. 

• Coarse aggregate shall conform to the following quality requirements: 
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Tests 

Calif
ornia 
Test 

 
Require
ments 

Loss in Los Angeles Rattler (after 500 
revolutions) 

211 45% 
max. 

Cleanness Value   
Operating Range 227 75 min. 
Contract Compliance 227 71 min. 

 
• In lieu of the above Cleanness Value requirements, a Cleanness Value "Operating Range" limit of 71, 

minimum, and a Cleanness Value "Contract Compliance" limit of 68, minimum, will be used to determine the 
acceptability of the coarse aggregate if the Contractor furnishes a Certificate of Compliance, as provided in 
Section 6-1.07, "Certificates of Compliance," certifying that: 

 
A. Coarse aggregate sampled at the completion of processing at the aggregate production plant had a 

Cleanness Value of not less than 82 when tested in conformance with the requirements in California 
Test 227; and 

B. Prequalification tests performed in conformance with the requirements in California Test 549 indicated that 
the aggregate would develop a relative strength of not less than 95 percent and would have a relative 
shrinkage not greater than 105 percent, based on concrete. 

 
90-2.02B   FINE AGGREGATE 

• Fine aggregate shall consist of natural sand, manufactured sand produced from larger aggregate or a 
combination thereof.  Manufactured sand shall be well graded. 

• Fine aggregate shall conform to the following quality requirements: 
 

 
Test 

Calif
ornia 
Test 

 
Require
ments 

Organic Impurities 213 Satisfact
orya 

Mortar Strengths Relative to Ottawa Sand 515 95%, 
min. 

Sand Equivalent:   
Operating Range 217 75, min. 
Contract Compliance 217 71, min. 

a Fine aggregate developing a color darker than the reference standard 
color solution may be accepted if it is determined by the Engineer, 
from mortar strength tests, that a darker color is acceptable. 

 
• In lieu of the above Sand Equivalent requirements, a Sand Equivalent "Operating Range" limit of 71, 

minimum, and a Sand Equivalent "Contract Compliance" limit of 68, minimum, will be used to determine the 
acceptability of the fine aggregate if the Contractor furnishes a Certificate of Compliance, as provided in 
Section 6-1.07, "Certificates of Compliance," certifying that: 

 
A. Fine aggregate sampled at the completion of processing at the aggregate production plant had a Sand 

Equivalent value of not less than 82 when tested by California Test 217; and 
B. Prequalification tests performed in conformance with California Test 549 indicated that the aggregate 

would develop a relative strength of not less than 95 percent and would have a relative shrinkage not 
greater than 105 percent, based on concrete. 

 
90-2.03   WATER 

• In conventionally reinforced concrete work, the water for curing, for washing aggregates, and for mixing 
shall be free from oil and shall not contain more than 1,000 parts per million of chlorides as Cl, when tested in 
conformance with California Test 422, nor more than 1,300 parts per million of sulfates as SO4, when tested in 
conformance with California Test 417.  In prestressed concrete work, the water for curing, for washing aggregates, 
and for mixing shall be free from oil and shall not contain more than 650 parts per million of chlorides as Cl, when 
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tested in conformance with California Test 422, nor more than 1,300 parts per million of sulfates as SO4, when 
tested in conformance with California Test 417.  In no case shall the water contain an amount of impurities that will 
cause either:  1) a change in the setting time of cement of more than 25 percent when tested in conformance with the 
requirements in ASTM Designation:  C 191 or ASTM Designation:  C 266 or 2) a reduction in the compressive 
strength of mortar at 14 days of more than 5 percent, when tested in conformance with the requirements in ASTM 
Designation:  C 109, when compared to the results obtained with distilled water or deionized water, tested in 
conformance with the requirements in ASTM Designation:  C 109. 

• In nonreinforced concrete work, the water for curing, for washing aggregates and for mixing shall be free 
from oil and shall not contain more than 2,000 parts per million of chlorides as Cl, when tested in conformance with 
California Test 422, or more than 1,500 parts per million of sulfates as SO4, when tested in conformance with 
California Test 417. 

• In addition to the above provisions, water for curing concrete shall not contain impurities in a sufficient 
amount to cause discoloration of the concrete or produce etching of the surface. 

• Water reclaimed from mixer wash-out operations may be used in mixing concrete.  The water shall not 
contain coloring agents or more than 300 parts per million of alkalis (Na2O + 0.658 K2O) as determined on the 
filtrate.  The specific gravity of the water shall not exceed 1.03 and shall not vary more than ±0.010 during a day's 
operations. 

 
90-2.04   ADMIXTURE MATERIALS 

• Admixture materials shall conform to the requirements in the following ASTM Designations: 
 
A. Chemical Admixtures—ASTM Designation:  C 494. 
B. Air-entraining Admixtures—ASTM Designation:  C 260. 
 

90-3  AGGREGATE GRADINGS 

90-3.01   GENERAL 

• Before beginning concrete work, the Contractor shall submit in writing to the Engineer the gradation of the 
primary aggregate nominal sizes that the Contractor proposes to furnish.  If a primary coarse aggregate or the fine 
aggregate is separated into 2 or more sizes, the proposed gradation shall consist of the gradation for each individual 
size, and the proposed proportions of each individual size, combined mathematically to indicate one proposed 
gradation.  The proposed gradation shall meet the grading requirements shown in the table in this section, and shall 
show the percentage passing each of the sieve sizes used in determining the end result. 

• The Engineer may waive, in writing, the gradation requirements in this Section 90-3.01 and in 
Sections 90-3.02, "Coarse Aggregate Grading," 90-3.03, "Fine Aggregate Grading," and 90-3.04, "Combined 
Aggregate Gradings," if, in the Engineer's opinion, furnishing the gradation is not necessary for the type or amount 
of concrete work to be constructed. 

• Gradations proposed by the Contractor shall be within the following percentage passing limits: 
 

Primary Aggregate 
Nominal Size 

Sieve 
Size 

Limits of Proposed 
Gradation 

1 1/2" x 3/4" 1" 19 - 41 

1" x No. 4 3/4" 52 - 85 

1" x No. 4 3/8" 15 - 38 

1/2" x No. 4 3/8" 40 - 78  

3/8" x No. 8 3/8" 50 - 85  

Fine Aggregate No. 16 55 - 75 

Fine Aggregate No. 30 34 - 46 

Fine Aggregate No. 50 16 - 29 
 
• Should the Contractor change the source of supply, the Contractor shall submit in writing to the Engineer 

the new gradations before their intended use. 
 

13-0278 B 179 of 317



Rubicon Trail at Ellis Creek – Bridge Replacement Project County of El Dorado, DOT 
Contract No. PW 11-30572 / CIP No. 77117 Appendix A-Specification Amendments 
March 7, 2013 Page AA-53 

90-3.02   COARSE AGGREGATE GRADING 

• The grading requirements for coarse aggregates are shown in the following table for each size of coarse 
aggregate: 

 
 Percentage Passing Primary Aggregate Nominal Sizes 
 1 1/2" x 3/4" 1" x No. 4 1/2" x No. 4 3/8" x No. 8 
 Ope

rati
ng 

Contr
act 

Ope
rati
ng 

Contr
act 

Ope
rati
ng 

Contr
act 

Ope
rati
ng 

Contr
act 

Sieve 
Sizes 

Ran
ge 

Comp
liance 

Ran
ge 

Comp
liance 

Ran
ge 

Comp
liance 

Ran
ge 

Comp
liance 

2" 100 100 — — — — — — 
1 1/2
" 

88 -
 100 

85 -
 100 

100 100 — — — — 

1" X ±
18 

X ±25 88 -
 100 

86 -
 100 

— — — — 

3/4" 0 -
 17 

0 - 20 X ±
15 

X ±22 100 100 — — 

1/2" — — — — 82 -
 100 

80 -
 100 

100 100 

3/8" 0 -
 7 

0 - 9 X ±
15 

X ±22 X ±
15 

X ±22 X ±
15 

X ±20 

No. 4 — — 0 -
 16 

0 - 18 0 -
 15 

0 - 18 0 -
 25 

0 - 28 

No. 8 — — 0 -
 6 

0 - 7 0 -
 6 

0 - 7 0 -
 6 

0 - 7 

 
• In the above table, the symbol X is the gradation that the Contractor proposes to furnish for the specific 

sieve size as provided in Section 90-3.01, "General." 
• Coarse aggregate for the 1 1/2 inch, maximum, combined aggregate grading as provided in 

Section 90-3.04, "Combined Aggregate Gradings," shall be furnished in 2 or more primary aggregate nominal sizes.  
Each primary aggregate nominal size may be separated into 2 sizes and stored separately, provided that the 
combined material conforms to the grading requirements for that particular primary aggregate nominal size. 

• When the one inch, maximum, combined aggregate grading as provided in Section 90-3.04, "Combined 
Aggregate Gradings," is to be used, the coarse aggregate may be separated into 2 sizes and stored separately, 
provided that the combined material shall conform to the grading requirements for the 1" x No. 4 primary aggregate 
nominal size. 

 
90-3.03   FINE AGGREGATE GRADING 

• Fine aggregate shall be graded within the following limits: 
 

 Percentage Passing 
Sieve Sizes Operating 

Range 
Contract 

Compliance 
3/8" 100 100 
No. 4 95 - 100 93 - 100 
No. 8 65 - 95 61 - 99 
No. 16 X ±10 X ±13 
No. 30 X ±9 X ±12 
No. 50 X ±6 X ±9 
No. 100 2 - 12 1 - 15 
No. 200 0 - 8 0 - 10 

 
• In the above table, the symbol X is the gradation that the Contractor proposes to furnish for the specific 

sieve size as provided in Section 90-3.01, "General." 
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• In addition to the above required grading analysis, the distribution of the fine aggregate sizes shall be such 
that the difference between the total percentage passing the No. 16 sieve and the total percentage passing the No. 30 
sieve shall be between 10 and 40, and the difference between the percentage passing the No. 30 and No. 50 sieves 
shall be between 10 and 40. 

• Fine aggregate may be separated into 2 or more sizes and stored separately, provided that the combined 
material conforms to the grading requirements specified in this Section 90-3.03. 

 
90-3.04   COMBINED AGGREGATE GRADINGS 

• Combined aggregate grading limits shall be used only for the design of concrete mixes.  Concrete mixes 
shall be designed so that aggregates are combined in proportions that shall produce a mixture within the grading 
limits for combined aggregates as specified herein. 

• The combined aggregate grading, except when otherwise specified in these specifications or the special 
provisions, shall be either the 1 1/2 inch, maximum grading, or the 1 inch, maximum grading, at the option of the 
Contractor. 

 
Grading Limits of Combined Aggregates 

 Percentage Passing 
Sieve Sizes 1 1/2" Max. 1" Max. 1/2" Max. 3/8" Max. 

2" 100 — — — 
1 1/2" 90 - 100 100 — — 
1" 50 - 86 90 - 100 — — 
3/4" 45 - 75 55 - 100 100 — 
1/2" — — 90 - 100 100 
3/8" 38 - 55 45 - 75 55 - 86 50 - 100 
No. 4 30 - 45 35 - 60 45 - 63 45 - 63 
No. 8 23 - 38 27 - 45 35 - 49 35 - 49 
No. 16 17 - 33 20 - 35 25 - 37 25 - 37 
No. 30 10 - 22 12 - 25 15 - 25 15 - 25 
No. 50 4 - 10 5 - 15 5 - 15 5 - 15 
No. 100 1 - 6 1 - 8 1 - 8 1 - 8 
No. 200 0 - 3 0 - 4 0 - 4 0 - 4 

 
• Changes from one grading to another shall not be made during the progress of the work unless permitted by 

the Engineer. 
 

90-4  ADMIXTURES 

90-4.01   GENERAL 

• Admixtures used in portland cement concrete shall conform to and be used in conformance with the 
provisions in this Section 90-4 and the special provisions.  Admixtures shall be used when specified or ordered by 
the Engineer and may be used at the Contractor's option as provided herein. 

• Chemical admixtures and air-entraining admixtures containing chlorides as Cl in excess of one percent by 
weight of admixture, as determined by California Test 415, shall not be used. 

• Admixtures shall be uniform in properties throughout their use in the work.  Should it be found that an 
admixture as furnished is not uniform in properties, its use shall be discontinued. 

• If more than one admixture is used, the admixtures shall be compatible with each other so that the desirable 
effects of all admixtures used will be realized. 

• Chemical admixtures shall be used in conformance with the manufacturer's written recommendations. 
 

90-4.02   MATERIALS 

• Admixture materials shall conform to the provisions in Section 90–2.04, "Admixture Materials." 
 

90-4.03   ADMIXTURE APPROVAL 

• No admixture brand shall be used in the work unless it is on the Department's current list of approved 
brands for the type of admixture involved. 

• Admixture brands will be considered for addition to the approved list if the manufacturer of the admixture 
submits to the Transportation Laboratory a sample of the admixture accompanied by certified test results 
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demonstrating that the admixture complies with the requirements in the appropriate ASTM Designation and these 
specifications.  The sample shall be sufficient to permit performance of all required tests.  Approval of admixture 
brands will be dependent upon a determination as to compliance with the requirements, based on the certified test 
results submitted, together with tests the Department may elect to perform. 

• If the Contractor proposes to use an admixture of a brand and type on the current list of approved admixture 
brands, the Contractor shall furnish a Certificate of Compliance from the manufacturer, as provided in 
Section 6-1.07, "Certificates of Compliance," certifying that the admixture furnished is the same as that previously 
approved.  If a previously approved admixture is not accompanied by a Certificate of Compliance, the admixture 
shall not be used in the work until the Engineer has had sufficient time to make the appropriate tests and has 
approved the admixture for use.  The Engineer may take samples for testing at any time, whether or not the 
admixture has been accompanied by a Certificate of Compliance. 

 
90-4.04   REQUIRED USE OF CHEMICAL ADMIXTURES 

• If the use of a chemical admixture is specified, the admixture shall be used at the dosage specified, except 
that if no dosage is specified, the admixture shall be used at the dosage normally recommended by the manufacturer 
of the admixture. 

 
90-4.05   OPTIONAL USE OF CHEMICAL ADMIXTURES 

• The Contractor may use Type A or F, water-reducing; Type B, retarding; or Type D or G, water-reducing 
and retarding admixtures as described in ASTM Designation:  C 494 to conserve cementitious material or to 
facilitate any concrete construction application subject to the following conditions: 

 
A. If a water-reducing admixture or a water-reducing and retarding admixture is used, the cementitious 

material content specified or ordered may be reduced by a maximum of 5 percent by weight, except that the 
resultant cementitious material content shall be not less than 505 pounds per cubic yard; and 

B. When a reduction in cementitious material content is made, the dosage of admixture used shall be the 
dosage used in determining approval of the admixture. 

 
• Unless otherwise specified, a Type C accelerating chemical admixture conforming to the requirements in 

ASTM Designation:  C 494, may be used in portland cement concrete.  Inclusion in the mix design submitted for 
approval will not be required provided that the admixture is added to counteract changing conditions that contribute 
to delayed setting of the portland cement concrete, and the use or change in dosage of the admixture is approved in 
writing by the Engineer. 

 
90-4.06   REQUIRED USE OF AIR-ENTRAINING ADMIXTURES 

• When air-entrainment is specified or ordered by the Engineer, the air-entraining admixture shall be used in 
amounts to produce a concrete having the specified air content as determined by California Test 504. 

 
90-4.07   OPTIONAL USE OF AIR-ENTRAINING ADMIXTURES 

• When air-entrainment has not been specified or ordered by the Engineer, the Contractor will be permitted 
to use an air-entraining admixture to facilitate the use of any construction procedure or equipment provided that the 
average air content, as determined by California Test 504, of 3 successive tests does not exceed 4 percent, and no 
single test value exceeds 5.5 percent.  If the Contractor elects to use an air-entraining admixture in concrete for 
pavement, the Contractor shall so indicate at the time the Contractor designates the source of aggregate. 

 
90-4.08   BLANK 

 
90-4.09   BLANK 

 
90-4.10   PROPORTIONING AND DISPENSING LIQUID ADMIXTURES 

• Chemical admixtures and air-entraining admixtures shall be dispensed in liquid form.  Dispensers for liquid 
admixtures shall have sufficient capacity to measure at one time the prescribed quantity required for each batch of 
concrete.  Each dispenser shall include a graduated measuring unit into which liquid admixtures are measured to 
within ±5 percent of the prescribed quantity for each batch.  Dispensers shall be located and maintained so that the 
graduations can be accurately read from the point at which proportioning operations are controlled to permit a visual 
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check of batching accuracy prior to discharge.  Each measuring unit shall be clearly marked for the type and 
quantity of admixture. 

• Each liquid admixture dispensing system shall be equipped with a sampling device consisting of a valve 
located in a safe and readily accessible position such that a sample of the admixture may be withdrawn slowly by the 
Engineer. 

• If more than one liquid admixture is used in the concrete mix, each liquid admixture shall  have a separate 
measuring unit and shall be dispensed by injecting equipment located in such a manner that the admixtures are not 
mixed at high concentrations and do not interfere with the effectiveness of each other.  When air-entraining 
admixtures are used in conjunction with other liquid admixtures, the air-entraining admixture shall be the first to be 
incorporated into the mix, unless it is demonstrated that a different sequence improves performance. 

• When automatic proportioning devices are required for concrete pavement, dispensers for liquid admixtures 
shall operate automatically with the batching control equipment.  The dispensers shall be equipped with an 
automatic warning system in good operating condition that will provide a visible or audible signal at the point at 
which proportioning operations are controlled when the quantity of admixture measured for each batch of concrete 
varies from the preselected dosage by more than 5 percent, or when the entire contents of the measuring unit are not 
emptied from the dispenser into each batch of concrete. 

• Unless liquid admixtures are added to premeasured water for the batch, their discharge into the batch shall 
be arranged to flow into the stream of water so that the admixtures are well dispersed throughout the batch, except 
that air-entraining admixtures may be dispensed directly into moist sand in the batching bins provided that adequate 
control of the air content of the concrete can be maintained. 

• Liquid admixtures requiring dosages greater than one-half gallon per cubic yard shall be considered to be 
water when determining the total amount of free water as specified in Section 90-6.06, "Amount of Water and 
Penetration." 

 
90-4.11   BLANK 

 
90-5  PROPORTIONING 

90-5.01   STORAGE OF AGGREGATES 

• Aggregates shall be stored or stockpiled in such a manner that separation of coarse and fine particles of 
each size shall be avoided and the various sizes shall not become intermixed before proportioning. 

• Aggregates shall be stored or stockpiled and handled in a manner that prevent contamination by foreign 
materials.  In addition, storage of aggregates at batching or mixing facilities that are erected subsequent to the award 
of the contract and that furnish concrete to the project shall conform to the following: 

 
A. Intermingling of the different sizes of aggregates shall be positively prevented.  The Contractor shall take 

the necessary measures to prevent intermingling.  The preventive measures may include, but are not 
necessarily limited to, physical separation of stockpiles or construction of bulkheads of adequate length and 
height; and  

B. Contamination of aggregates by contact with the ground shall be positively prevented.  The Contractor 
shall take the necessary measures to prevent contamination.  The preventive measures shall include, but are 
not necessarily limited to, placing aggregates on wooden platforms or on hardened surfaces consisting of 
portland cement concrete, asphalt concrete, or cement treated material. 

 
• In placing aggregates in storage or in moving the aggregates from storage to the weigh hopper of the 

batching plant, any method that may cause segregation, degradation, or the combining of materials of different 
gradings that will result in any size of aggregate at the weigh hopper failing to meet the grading requirements, shall 
be discontinued.  Any method of handling aggregates that results in excessive breakage of particles shall be 
discontinued.  The use of suitable devices to reduce impact of falling aggregates may be required by the Engineer. 

 
90-5.02   PROPORTIONING DEVICES 

• Weighing, measuring, or metering devices used for proportioning materials shall conform to the 
requirements in Section 9-1.01, "Measurement of Quantities," and this Section 90-5.02.  In addition, automatic 
weighing systems shall comply with the requirements for automatic proportioning devices in Section 90-5.03A, 
"Proportioning for Pavement." Automatic devices shall be automatic to the extent that the only manual operation 
required for proportioning the aggregates, cement, and supplementary cementitious material for one batch of 
concrete is a single operation of a switch or starter. 
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• Proportioning devices shall be tested as frequently as the Engineer may deem necessary to ensure their 
accuracy. 

• Weighing equipment shall be insulated against vibration or movement of other operating equipment in the 
plant.  When the plant is in operation, the weight of each batch of material shall not vary from the weight designated 
by the Engineer by more than the tolerances specified herein. 

• Equipment for cumulative weighing of aggregate shall have a zero tolerance of ±0.5 percent of the 
designated total batch weight of the aggregate.  For systems with individual weigh hoppers for the various sizes of 
aggregate, the zero tolerance shall be ±0.5 percent of the individual batch weight designated for each size of 
aggregate.  Equipment for cumulative weighing of cement and supplementary cementitious material shall have a 
zero tolerance of ±0.5 percent of the designated total batch weight of the cement and supplementary cementitious 
material.  Equipment for weighing cement or supplementary cementitious material separately shall have a zero 
tolerance of ±0.5 percent of their designated individual batch weights.  Equipment for measuring water shall have a 
zero tolerance of ±0.5 percent of its designated weight or volume. 

• The weight indicated for any batch of material shall not vary from the preselected scale setting by more 
than the following: 

 
A. Aggregate weighed cumulatively shall be within 1.0 percent of the designated total batch weight of the 

aggregate.  Aggregates weighed individually shall be within 1.5 percent of their respective designated batch 
weights; and 

B. Cement shall be 99 to 102 percent of its designated batch weight.  When weighed individually, 
supplementary cementitious material shall be 99 to 102 percent of its designated batch weight.  When 
supplementary cementitious material and cement are permitted to be weighed cumulatively, cement shall 
be weighed first to 99 to 102 percent of its designated batch weight, and the total for cement and 
supplementary cementitious material shall be 99 to 102 percent of the sum of their designated batch 
weights; and 

C. Water shall be within 1.5 percent of its designated weight or volume. 
 
• Each scale graduation shall be approximately 0.001 of the total capacity of the scale.  The capacity of 

scales for weighing cement, supplementary cementitious material, or cement plus supplementary cementitious 
material and aggregates shall not exceed that of commercially available scales having single graduations indicating a 
weight not exceeding the maximum permissible weight variation above, except that no scale shall be required 
having a capacity of less than 1,000 pounds, with one pound graduations. 

 
90-5.03   PROPORTIONING 

• Proportioning shall consist of dividing the aggregates into the specified sizes, each stored in a separate bin, 
and combining them with cementitious material and water as provided in these specifications.  Aggregates shall be 
proportioned by weight. 

• At the time of batching, aggregates shall have been dried or drained sufficiently to result in a stable 
moisture content such that no visible separation of water from aggregate will take place during transportation from 
the proportioning plant to the point of mixing.  In no event shall the free moisture content of the fine aggregate at the 
time of batching exceed 8 percent of its saturated, surface-dry weight. 

• Should separate supplies of aggregate material of the same size group, but of different moisture content or 
specific gravity or surface characteristics affecting workability, be available at the proportioning plant, withdrawals 
shall be made from one supply exclusively and the materials therein completely exhausted before starting upon 
another. 

• Bulk Type IP (MS) cement shall be weighed in an individual hopper and shall be kept separate from the 
aggregates until the ingredients are released for discharge into the mixer. 

• Bulk cement and supplementary cementitious material may be weighed in separate, individual weigh 
hoppers or may be weighed in the same weigh hopper and shall be kept separate from the aggregates until the 
ingredients are released for discharge into the mixer.  If the cement and supplementary cementitious material are 
weighed cumulatively, the cement shall be weighed first. 

• If cement and supplementary cementitious material are weighed in separate weigh hoppers, the weigh 
systems for the proportioning of the aggregate, the cement, and the supplementary cementitious material shall be 
individual and distinct from all other weigh systems.  Each weigh system shall be equipped with a hopper, a lever 
system, and an indicator to constitute an individual and independent material-weighing device.  The cement and the 
supplementary cementitious material shall be discharged into the mixer simultaneously with the aggregate. 
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• The scales and weigh hoppers for bulk weighing cement, supplementary cementitious material, or cement 
plus supplementary cementitious material shall be separate and distinct from the aggregate weighing equipment. 

• For batches of one cubic yard or more, the batching equipment shall conform to one of the following 
combinations: 

 
A. Separate boxes and separate scale and indicator for weighing each size of aggregate. 
B. Single box and scale indicator for all aggregates. 
C. Single box or separate boxes and automatic weighing mechanism for all aggregates. 
 
• In order to check the accuracy of batch weights, the gross weight and tare weight of batch trucks, truck 

mixers, truck agitators, and non-agitating hauling equipment shall be determined when ordered by the Engineer.  
The equipment shall be weighed on scales designated by the Engineer. 

 
90-5.03A   PROPORTIONING FOR PAVEMENT 

• Aggregates and bulk supplementary cementitious material for use in pavement shall be proportioned by 
weight by means of automatic proportioning devices of approved type conforming to these specifications. 

• The Contractor shall install and maintain in operating condition an electronically actuated moisture meter 
that will indicate, on a readily visible scale, changes in the moisture content of the fine aggregate as it is batched 
within a sensitivity of 0.5 percent by weight of the fine aggregate. 

• The batching of cement, supplementary cementitious material, or cement plus supplementary cementitious 
material and aggregate shall be interlocked so that a new batch cannot be started until all weigh hoppers are empty, 
the proportioning devices are within zero tolerance, and the discharge gates are closed.  The interlock shall permit 
no part of the batch to be discharged until all aggregate hoppers and the cement and supplementary cementitious 
material hoppers or the cement plus supplementary cementitious material hopper are charged with weights that are 
within the tolerances specified in Section 90-5.02, "Proportioning Devices." 

• If interlocks are required for cement and supplementary cementitious material charging mechanisms and 
cement and supplementary cementitious material are weighed cumulatively, their charging mechanisms shall be 
interlocked to prevent the introduction of mineral admixture until the weight of cement in the cement weigh hopper 
is within the tolerances specified in Section 90-5.02, "Proportioning Devices." 

• If concrete is completely mixed in stationary paving mixers, the supplementary cementitious materials shall 
be weighed in a separate weigh hopper and the supplementary cementitious material and cement shall be introduced 
simultaneously into the mixer proportionately with the aggregate.  If the Contractor provides certification that the 
stationary mixer is capable of mixing the cement, supplementary cementitious material, aggregates, and water 
uniformly before discharge, weighing the supplementary cementitious material cumulatively with the cement is 
permitted.  Certification shall contain the following: 

 
A. Test results for 2 compressive strength test cylinders of concrete taken within the first one-third and 2 

compressive strength test cylinders of concrete taken within the last one-third of the concrete discharged 
from a single batch from the stationary paving mixer.  Strength tests and cylinder preparation will be in 
conformance with the provisions of Section 90-9, "Compressive Strength"; 

B. Calculations demonstrating that the difference in the averages of 2 compressive strengths taken in the first 
one-third is no greater than 7.5 percent different than the averages of 2 compressive strengths taken in the 
last one-third of the concrete discharged from a single batch from the stationary paving mixer.  Strength 
tests and cylinder preparation will be in conformance with the provisions of Section 90-9, "Compressive 
Strength;" and 

C. The mixer rotation speed and time of mixing before discharge that are required to produce a mix that meets 
the requirements above. 

 
• The discharge gate on the cement and supplementary cementitious material hoppers or the cement plus 

supplementary cementitious material hopper shall be designed to permit regulating the flow of cement, 
supplementary cementitious material, or cement plus supplementary cementitious material into the aggregate as 
directed by the Engineer. 

• If separate weigh boxes are used for each size of aggregate, the discharge gates shall permit regulating the 
flow of each size of aggregate as directed by the Engineer. 

• Material discharged from the several bins shall be controlled by gates or by mechanical conveyors.  The 
means of withdrawal from the several bins, and of discharge from the weigh box, shall be interlocked so that not 
more than one bin can discharge at a time, and so that the weigh box cannot be tripped until the required quantity 
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from each of the several bins has been deposited therein.  Should a separate weigh box be used for each size of 
aggregate, all may be operated and discharged simultaneously. 

• If the discharge from the several bins is controlled by gates, each gate shall be actuated automatically so 
that the required mass is discharged into the weigh box, after which the gate shall automatically close and lock. 

• The automatic weighing system shall be designed so that all proportions required may be set on the 
weighing controller at the same time. 

 
90-6  MIXING AND TRANSPORTING 

90-6.01   GENERAL 

• Concrete shall be mixed in mechanically operated mixers, except that when permitted by the Engineer, 
batches not exceeding 1/3 cubic yard may be mixed by hand methods in conformance with the provisions in 
Section 90-6.05, "Hand-Mixing." 

• Equipment having components made of aluminum or magnesium alloys that would have contact with 
plastic concrete during mixing, transporting, or pumping of portland cement concrete shall not be used. 

• Concrete shall be homogeneous and thoroughly mixed, and there shall be no lumps or evidence of 
undispersed cementitious material. 

• Uniformity of concrete mixtures will be determined by differences in penetration as determined by 
California Test 533, or slump as determined by ASTM Designation:  C 143, and by variations in the proportion of 
coarse aggregate as determined by California Test 529. 

• When the mix design specifies a penetration value, the difference in penetration, determined by comparing 
penetration tests on 2 samples of mixed concrete from the same batch or truck mixer load, shall not exceed 1/2-inch.  
When the mix design specifies a slump value, the difference in slump, determined by comparing slump tests on 
2 samples of mixed concrete from the same batch or truck mixer load, shall not exceed the values given in the table 
below.  Variation in the proportion of coarse aggregate will be determined by comparing the results of tests of 
2 samples of mixed concrete from the same batch or truck mixer load and the difference between the 2 results shall 
not exceed 170 pounds per cubic yard of concrete. 

 
Average Slump Maximum Permissible 

Difference 
Less than 4" 1" 
4" to 6" 1 1/2" 
Greater than 6" to 9" 2" 

 
• The Contractor shall furnish samples of the freshly mixed concrete and provide satisfactory facilities for 

obtaining the samples. 
 

90-6.02   MACHINE MIXING 

• Concrete mixers may be of the revolving drum or the revolving blade type, and the mixing drum or blades 
shall be operated uniformly at the mixing speed recommended by the manufacturer.  Mixers and agitators that have 
an accumulation of hard concrete or mortar shall not be used. 

• The temperature of mixed concrete, immediately before placing, shall be not less than 50° F or more than 
90° F.  Aggregates and water shall be heated or cooled as necessary to produce concrete within these temperature 
limits.  Neither aggregates nor mixing water shall be heated to exceed 150° F.  If ice is used to cool the concrete, 
discharge of the mixer will not be permitted until all ice is melted. 

• The batch shall be so charged into the mixer that some water will enter in advance of cementitious 
materials and aggregates.  All water shall be in the drum by the end of the first one-fourth of the specified mixing 
time. 

• Cementitious materials shall be batched and charged into the mixer by means that will not result either in 
loss of cementitious materials due to the effect of wind, in accumulation of cementitious materials on surfaces of 
conveyors or hoppers, or in other conditions that reduce or vary the required quantity of cementitious material in the 
concrete mixture. 

• Paving and stationary mixers shall be operated with an automatic timing device.  The timing device and 
discharge mechanism shall be interlocked so that during normal operation no part of the batch will be discharged 
until the specified mixing time has elapsed. 

• The total elapsed time between the intermingling of damp aggregates and all cementitious materials and the 
start of mixing shall not exceed 30 minutes. 
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• The size of batch shall not exceed the manufacturer's guaranteed capacity. 
• When producing concrete for pavement or base, suitable batch counters shall be installed and maintained in 

good operating condition at job site batching plants and stationary mixers.  The batch counters shall indicate the 
exact number of batches proportioned and mixed. 

• Concrete shall be mixed and delivered to the job site by means of one of the following combinations of 
operations: 

 
A. Mixed completely in a stationary mixer and the mixed concrete transported to the point of delivery in truck 

agitators or in nonagitating hauling equipment (central-mixed concrete). 
B. Mixed partially in a stationary mixer, and the mixing completed in a truck mixer (shrink-mixed concrete). 
C. Mixed completely in a truck mixer (transit-mixed concrete). 
D. Mixed completely in a paving mixer. 
 
• Agitators may be truck mixers operating at agitating speed or truck agitators.  Each mixer and agitator shall 

have attached thereto in a prominent place a metal plate or plates on which is plainly marked the various uses for 
which the equipment is designed, the manufacturer's guaranteed capacity of the drum or container in terms of the 
volume of mixed concrete and the speed of rotation of the mixing drum or blades. 

• Truck mixers shall be equipped with electrically or mechanically actuated revolution counters by which the 
number of revolutions of the drum or blades may readily be verified. 

• When shrink-mixed concrete is furnished, concrete that has been partially mixed at a central plant shall be 
transferred to a truck mixer and all requirements for transit-mixed concrete shall apply.  No credit in the number of 
revolutions at mixing speed will be allowed for partial mixing in a central plant. 

 
90-6.03   TRANSPORTING MIXED CONCRETE 

• Mixed concrete may be transported to the delivery point in truck agitators or truck mixers operating at the 
speed designated by the manufacturer of the equipment as agitating speed, or in non-agitating hauling equipment, 
provided the consistency and workability of the mixed concrete upon discharge at the delivery point is suitable for 
adequate placement and consolidation in place, and provided the mixed concrete after hauling to the delivery point 
conforms to the provisions in Section 90-6.01, "General." 

• Truck agitators shall be loaded not to exceed the manufacturer's guaranteed capacity and shall maintain the 
mixed concrete in a thoroughly mixed and uniform mass during hauling. 

• Bodies of nonagitating hauling equipment shall be constructed so that leakage of the concrete mix, or any 
part thereof, will not occur at any time. 

• Concrete hauled in open-top vehicles shall be protected during hauling against rain or against exposure to 
the sun for more than 20 minutes when the ambient temperature exceeds 75° F. 

• No additional mixing water shall be incorporated into the concrete during hauling or after arrival at the 
delivery point, unless authorized by the Engineer.  If the Engineer authorizes additional water to be incorporated into 
the concrete, the drum shall be revolved not less than 30 revolutions at mixing speed after the water is added and 
before discharge is commenced. 

• The rate of discharge of mixed concrete from truck mixer-agitators shall be controlled by the speed of 
rotation of the drum in the discharge direction with the discharge gate fully open. 

• If a truck mixer or agitator is used for transporting concrete to the delivery point, discharge shall be 
completed within 1.5 hours or before 250 revolutions of the drum or blades, whichever occurs first, after the 
introduction of the cement to the aggregates.  Under conditions contributing to quick stiffening of the concrete, or if 
the temperature of the concrete is 85° F or above, the time allowed may be less than 1.5 hours.  If an admixture is 
used to retard the set time, the temperature of the concrete shall not exceed 85° F, the time limit shall be 2 hours, and 
the revolution limitation shall be 300. 

• If nonagitating hauling equipment is used for transporting concrete to the delivery point, discharge shall be 
completed within one hour after the addition of the cement to the aggregates.  Under conditions contributing to 
quick stiffening of the concrete, or when the temperature of the concrete is 85° F or above, the time between the 
introduction of cement to the aggregates and discharge shall not exceed 45 minutes. 

• Each load of concrete delivered at the job site shall be accompanied by a weighmaster certificate showing 
the mix identification number, nonrepeating load number, date and time at which the materials were batched, the 
total amount of water added to the load, and for transit-mixed concrete, the reading of the revolution counter at the 
time the truck mixer is charged with cement.  This weighmaster certificate shall also show the actual scale weights 
(pounds) for the ingredients batched.  Theoretical or target batch weights shall not be used as a substitute for actual 
scale weights. 
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• Weighmaster certificates shall be provided in printed form, or if approved by the Engineer, the data may be 
submitted in electronic media. Electronic media shall be presented in a tab-delimited format on a 3 1/2-inch diskette 
with a capacity of at least 1.4 megabytes.  Captured data, for the ingredients represented by each batch shall be "line 
feed, carriage return" (LFCR) and "one line, separate record" with allowances for sufficient fields to satisfy the 
amount of data required by these specifications. 

• The Contractor may furnish a weighmaster certificate accompanied by a separate certificate that lists the 
actual batch weights or measurements for a load of concrete provided that both certificates are imprinted with the 
same nonrepeating load number that is unique to the contract and delivered to the jobsite with the load. 

• Weighmaster certificates furnished by the Contractor shall conform to the provisions in Section 9-1.01, 
"Measurement of Quantities." 

 
90-6.04   TIME OR AMOUNT OF MIXING 

• Mixing of concrete in paving or stationary mixers shall continue for the required mixing time after all 
ingredients, except water and admixture, if added with the water, are in the mixing compartment of the mixer before 
any part of the batch is released.  Transfer time in multiple drum mixers shall not be counted as part of the required 
mixing time. 

• The required mixing time, in paving or stationary mixers, of concrete used for concrete structures, except 
minor structures, shall be not less than 90 seconds or more than 5 minutes, except that when directed by the 
Engineer in writing, the requirements of the following paragraph shall apply. 

• The required mixing time, in paving or stationary mixers, except as provided in the preceding paragraph, 
shall be not less than 50 seconds or more than 5 minutes. 

• The minimum required revolutions at the mixing speed for transit-mixed concrete shall not be less than that 
recommended by the mixer manufacturer, but in no case shall the number of revolutions be less than that required to 
consistently produce concrete conforming to the provisions for uniformity in Section 90-6.01, "General." 

• When a high range water-reducing admixture is added to the concrete at the job site, the total number of 
revolutions shall not exceed 300. 

 
90-6.05   HAND-MIXING 

• Hand-mixed concrete shall be made in batches of not more than 1/3 cubic yard and shall be mixed on a 
watertight, level platform.  The proper amount of coarse aggregate shall be measured in measuring boxes and spread 
on the platform and the fine aggregate shall be spread on this layer, the 2 layers being not more than one foot in total 
depth.  On this mixture shall be spread the dry cementitious materials and the whole mass turned no fewer than 
2 times dry; then sufficient clean water shall be added, evenly distributed, and the whole mass again turned no fewer 
than 3 times, not including placing in the carriers or forms. 

 
90-6.06   AMOUNT OF WATER AND PENETRATION 

• The amount of water used in concrete mixes shall be regulated so that the penetration of the concrete as 
determined by California Test 533 or the slump of the concrete as determined by ASTM Designation:  C 143 is 
within the nominal values shown in the following table.  When the penetration or slump of the concrete is found to 
exceed the nominal values listed, the mixture of subsequent batches shall be adjusted to reduce the penetration or 
slump to a value within the nominal range shown.  Batches of concrete with a penetration or slump exceeding the 
maximum values listed shall not be used in the work.  If Type F or Type G chemical admixtures are added to the 
mix, the penetration requirements shall not apply and the slump shall not exceed 9 inches after the chemical 
admixtures are added. 
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Type of Work Nominal Maximum 
 Penetratio

n 
Slump Penetratio

n 
Slump 

 (inches) (inches) (inches) (inches) 
Concrete Pavement 0 - 1 — 1 1/2 — 
Non-reinforced concrete facilities 0 - 1 1/2 — 2 — 
Reinforced concrete structures     

Sections over 12 inches thick 0 - 1 1/2 — 2 1/2 — 
Sections 12 inches thick or less 0 - 2 — 3 — 

Concrete placed under water — 6 - 8 — 9 
Cast-in-place concrete piles 2 1/2 -

 3 1/2 
5 - 7 4 8 

 
• The amount of free water used in concrete shall not exceed 310 pounds per cubic yard, plus 20 pounds for 

each required 100 pounds of cementitious material in excess of 550 pounds per cubic yard. 
• The term free water is defined as the total water in the mixture minus the water absorbed by the aggregates 

in reaching a saturated surface-dry condition. 
• If there are adverse or difficult conditions that affect the placing of concrete, the above specified 

penetration and free water content limitations may be exceeded providing the Contractor is granted permission by 
the Engineer in writing to increase the cementitious material content per cubic yard of concrete.  The increase in 
water and cementitious material shall be at a ratio not to exceed 30 pounds of water per added 100 pounds of 
cementitious material per cubic yard.  Full compensation for additional cementitious material and water added under 
these conditions shall be considered as included in the contract price paid for the concrete work involved and no 
additional compensation will be allowed therefor. 

• The equipment for supplying water to the mixer shall be constructed and arranged so that the amount of 
water added can be measured accurately.  Any method of discharging water into the mixer for a batch shall be 
accurate within 1.5 percent of the quantity of water required to be added to the mix for any position of the mixer.  
Tanks used to measure water shall be designed so that water cannot enter while water is being discharged into the 
mixer and discharge into the mixer shall be made rapidly in one operation without dribbling.  All equipment shall be 
arranged so as to permit checking the amount of water delivered by discharging into measured containers. 

 
90-7  CURING CONCRETE 

90-7.01   METHODS OF CURING 

• Newly placed concrete shall be cured by the methods specified in this Section 90-7.01 and the special 
provisions. 

 
90-7.01A   WATER METHOD 

• The concrete shall be kept continuously wet by the application of water for a minimum curing period of 
7 days after the concrete has been placed. 

• Cotton mats, rugs, carpets, or earth or sand blankets may be used as a curing medium to retain the moisture 
during the curing period. 

• If a curing medium consisting of cotton mats, rugs, carpets, polyethylene sheeting, polyethylene sheeting 
on burlap, or earth or sand blankets is to be used to retain the moisture, the entire surface of the concrete shall be 
kept damp by applying water with a nozzle that so atomizes the flow that a mist and not a spray is formed, until the 
surface of the concrete is covered with the curing medium.  The moisture from the nozzle shall not be applied under 
pressure directly upon the concrete and shall not be allowed to accumulate on the concrete in a quantity sufficient to 
cause a flow or wash the surface.  At the expiration of the curing period, the concrete surfaces shall be cleared of all 
curing media. 

• At the option of the Contractor, a curing medium consisting of white opaque polyethylene sheeting 
extruded onto burlap may be used to cure concrete structures.  The polyethylene sheeting shall have a minimum 
thickness of 4-mil, and shall be extruded onto 10-ounce burlap. 

• At the option of the Contractor, a curing medium consisting of polyethylene sheeting may be used to cure 
concrete columns.  The polyethylene sheeting shall have a minimum thickness of 10-mil achieved in a single layer 
of material. 

• If the Contractor chooses to use polyethylene sheeting or polyethylene sheeting on burlap as a curing 
medium, these media and any joints therein shall be secured as necessary to provide moisture retention and shall be 
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within 3 inches of the concrete at all points along the surface being cured.  When these media are used, the 
temperature of the concrete shall be monitored during curing.  If the temperature of the concrete cannot be 
maintained below 140 F, use of these curing media shall be disallowed. 

• When concrete bridge decks and flat slabs are to be cured without the use of a curing medium, the entire 
surface of the bridge deck or slab shall be kept damp by the application of water with an atomizing nozzle as 
specified above, until the concrete has set, after which the entire surface of the concrete shall be sprinkled 
continuously with water for a period of not less than 7 days. 

 
90-7.01B   CURING COMPOUND METHOD 

• Surfaces of the concrete that are exposed to the air shall be sprayed uniformly with a curing compound. 
 
• Curing compounds to be used shall be as follows: 
1. Pigmented curing compound conforming to the requirements in ASTM Designation:  C 309, Type 2, 

Class B, except the resin type shall be poly-alpha-methylstyrene. 
2. Pigmented curing compound conforming to the requirements in ASTM Designation:  C 309, Type 2, 

Class B. 
3. Pigmented curing compound conforming to the requirements in ASTM Designation:  C 309, Type 2, 

Class A. 
4. Nonpigmented curing compound conforming to the requirements in ASTM Designation:  C 309, Type 1, 

Class B. 
5. Nonpigmented curing compound conforming to the requirements in ASTM Designation:  C 309, Type 1, 

Class A. 
6. Nonpigmented curing compound with fugitive dye conforming to the requirements in ASTM Designation:  

C 309, Type 1-D, Class A. 
 
• The infrared scan for the dried vehicle from curing compound (1) shall match the infrared scan on file at 

the Transportation Laboratory. 
• The loss of water for each type of curing compound, when tested in conformance with the requirements in 

California Test 534, shall not be more than 0.28-pounds per square yard in 24 hours. 
• The curing compound to be used will be specified elsewhere in these specifications or in the special 

provisions. 
• If the use of curing compound is required or permitted elsewhere in these specifications or in the special 

provisions and no specific kind is specified, any of the curing compounds listed above may be used. 
• Curing compound shall be applied at a nominal rate of one gallon per 150 square feet, unless otherwise 

specified. 
• At any point, the application rate shall be within 50 square feet per gallon of the nominal rate specified, 

and the average application rate shall be within 25 square feet per gallon of the nominal rate specified when tested 
in conformance with the requirements in California Test 535.  Runs, sags, thin areas, skips, or holidays in the 
applied curing compound shall be evidence that the application is not satisfactory. 

• Curing compounds shall be applied using power operated spray equipment.  The power operated spraying 
equipment shall be equipped with an operational pressure gage and a means of controlling the pressure.  Hand 
spraying of small and irregular areas that are not reasonably accessible to mechanical spraying equipment, in the 
opinion of the Engineer, may be permitted. 

• The curing compound shall be applied to the concrete following the surface finishing operation, 
immediately before the moisture sheen disappears from the surface, but before any drying shrinkage or craze cracks 
begin to appear.  In the event of any drying or cracking of the surface, application of water with an atomizing nozzle 
as specified in Section 90-7.01A, "Water Method," shall be started immediately and shall be continued until 
application of the compound is resumed or started; however, the compound shall not be applied over any resulting 
freestanding water.  Should the film of compound be damaged from any cause before the expiration of 7 days after 
the concrete is placed in the case of structures and 72 hours in the case of pavement, the damaged portion shall be 
repaired immediately with additional compound. 

• At the time of use, compounds containing pigments shall be in a thoroughly mixed condition with the 
pigment uniformly dispersed throughout the vehicle.  A paddle shall be used to loosen all settled pigment from the 
bottom of the container, and a power driven agitator shall be used to disperse the pigment uniformly throughout the 
vehicle. 

• Agitation shall not introduce air or other foreign substance into the curing compound. 
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• The manufacturer shall include in the curing compound the necessary additives for control of sagging, 
pigment settling, leveling, de-emulsification, or other requisite qualities of a satisfactory working material.  
Pigmented curing compounds shall be manufactured so that the pigment does not settle badly, does not cake or 
thicken in the container, and does not become granular or curdled.  Settlement of pigment shall be a thoroughly 
wetted, soft, mushy mass permitting the complete and easy vertical penetration of a paddle.  Settled pigment shall be 
easily redispersed, with minimum resistance to the sideways manual motion of the paddle across the bottom of the 
container, to form a smooth uniform product of the proper consistency. 

• Curing compounds shall remain sprayable at temperatures above 40° F and shall not be diluted or altered 
after manufacture. 

• The curing compound shall be packaged in clean 274-gallon totes, 55-gallon barrels or 5-gallon pails shall 
be supplied from a suitable storage tank located at the jobsite.  The containers shall comply with "Title 49, Code of 
Federal Regulations, Hazardous Materials Regulations."  The 274-gallon totes and the 55-gallon barrels shall have 
removable lids and airtight fasteners.  The 5-gallon pails shall be round and have standard full open head and bail.  
Lids with bungholes will not be permitted.  Settling or separation of solids in containers, except tanks, must be 
completely redispersed with low speed mixing prior to use, in conformance with these specifications and the 
manufacturer's recommendations.  Mixing shall be accomplished either manually by use of a paddle or by use of a 
mixing blade driven by a drill motor, at low speed.  Mixing blades shall be the type used for mixing paint.  On-site 
storage tanks shall be kept clean and free of contaminants.  Each tank shall have a permanent system designed to 
completely redisperse settled material without introducing air or other foreign substances. 

• Steel containers and lids shall be lined with a coating that will prevent destructive action by the compound 
or chemical agents in the air space above the compound.  The coating shall not come off the container or lid as 
skins.  Containers shall be filled in a manner that will prevent skinning.  Plastic containers shall not react with the 
compound. 

• Each container shall be labeled with the manufacturer's name, kind of curing compound, batch number, 
volume, date of manufacture, and volatile organic compound (VOC) content.  The label shall also warn that the 
curing compound containing pigment shall be well stirred before use.  Precautions concerning the handling and the 
application of curing compound shall be shown on the label of the curing compound containers in conformance with 
the Construction Safety Orders and General Industry Safety Orders of the State. 

• Containers of curing compound shall be labeled to indicate that the contents fully comply with the rules and 
regulations concerning air pollution control in the State. 

• When the curing compound is shipped in tanks or tank trucks, a shipping invoice shall accompany each 
load.  The invoice shall contain the same information as that required herein for container labels. 

• Curing compound will be sampled by the Engineer at the source of supply, at the job site, or at both 
locations. 

• Curing compound shall be formulated so as to maintain the specified properties for a minimum of one year.  
The Engineer may require additional testing before use to determine compliance with these specifications if the 
compound has not been used within one year or whenever the Engineer has reason to believe the compound is no 
longer satisfactory. 

• Tests will be conducted in conformance with the latest ASTM test methods and methods in use by the 
Transportation Laboratory. 

 
90-7.01C   WATERPROOF MEMBRANE METHOD 

• The exposed finished surfaces of concrete shall be sprayed with water, using a nozzle that so atomizes the 
flow that a mist and not a spray is formed, until the concrete has set, after which the curing membrane, shall be 
placed.  The curing membrane shall remain in place for a period of not less than 72 hours. 

• Sheeting material for curing concrete shall conform to the requirements in AASHTO Designation:  M 171 
for white reflective materials. 

• The sheeting material shall be fabricated into sheets of such width as to provide a complete cover for the 
entire concrete surface.  Joints in the sheets shall be securely cemented together in such a manner as to provide a 
waterproof joint.  The joint seams shall have a minimum lap of 0.33-foot. 

• The sheets shall be securely weighted down by placing a bank of earth on the edges of the sheets or by 
other means satisfactory to the Engineer. 

• Should any portion of the sheets be broken or damaged before the expiration of 72 hours after being placed, 
the broken or damaged portions shall be immediately repaired with new sheets properly cemented into place. 

• Sections of membrane that have lost their waterproof qualities or have been damaged to such an extent as 
to render them unfit for curing the concrete shall not be used. 
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90-7.01D   FORMS-IN-PLACE METHOD 

• Formed surfaces of concrete may be cured by retaining the forms in place.  The forms shall remain in place 
for a minimum period of 7 days after the concrete has been placed, except that for members over 20 inches in least 
dimension the forms shall remain in place for a minimum period of 5 days. 

• Joints in the forms and the joints between the end of forms and concrete shall be kept moisture tight during 
the curing period.  Cracks in the forms and cracks between the forms and the concrete shall be resealed by methods 
subject to the approval of the Engineer. 

 
90-7.02   CURING PAVEMENT 

• The entire exposed area of the pavement, including edges, shall be cured by the waterproof membrane 
method, or curing compound method using curing compound (1) or (2) as the Contractor may elect.  Should the side 
forms be removed before the expiration of 72 hours following the start of curing, the exposed pavement edges shall 
also be cured.  If the pavement is cured by means of the curing compound method, the sawcut and all portions of the 
curing compound that have been disturbed by sawing operations shall be restored by spraying with additional curing 
compound. 

• Curing shall commence as soon as the finishing process provided in Section 40-1.10, "Final Finishing," has 
been completed.  The method selected shall conform to the provisions in Section 90-7.01, "Methods of Curing." 

• When the curing compound method is used, the compound shall be applied to the entire pavement surface 
by mechanical sprayers.  Spraying equipment shall be of the fully atomizing type equipped with a tank agitator that 
provides for continual agitation of the curing compound during the time of application.  The spray shall be 
adequately protected against wind, and the nozzles shall be so oriented or moved mechanically transversely as to 
result in the minimum specified rate of coverage being applied uniformly on exposed faces.  Hand spraying of small 
and irregular areas, and areas inaccessible to mechanical spraying equipment, in the opinion of the Engineer, will be 
permitted.  When the ambient air temperature is above 60° F, the Contractor shall fog the surface of the concrete 
with a fine spray of water as specified in Section 90-7.01A, "Water Method."  The surface of the pavement shall be 
kept moist between the hours of 10:00 a.m. and 4:30 p.m. on the day the concrete is placed.  However, the fogging 
done after the curing compound has been applied shall not begin until the compound has set sufficiently to prevent 
displacement.  Fogging shall be discontinued if ordered in writing by the Engineer. 

 
90-7.03   CURING STRUCTURES 

• Newly placed concrete for cast-in-place structures, other than highway bridge decks, shall be cured by the 
water method, the forms-in-place method, or, as permitted herein, by the curing compound method, in conformance 
with the provisions in Section 90-7.01, "Methods of Curing." 

• The curing compound method using a pigmented curing compound may be used on concrete surfaces of 
construction joints, surfaces that are to be buried underground, and surfaces where only ordinary surface finish is to 
be applied and on which a uniform color is not required and that will not be visible from a public traveled way.  If 
the Contractor elects to use the curing compound method on the bottom slab of box girder spans, the curing 
compound shall be curing compound (1). 

• The top surface of highway bridge decks shall be cured by both the curing compound method and the water 
method.  The curing compound shall be curing compound (1). 

• Concrete surfaces of minor structures, as defined in Section 51-1.02, "Minor Structures," shall be cured by 
the water method, the forms-in-place method or the curing compound method. 

• When deemed necessary by the Engineer during periods of hot weather, water shall be applied to concrete 
surfaces being cured by the curing compound method or by the forms-in-place method, until the Engineer 
determines that a cooling effect is no longer required.  Application of water for this purpose will be paid for as extra 
work as provided in Section 4-1.03D, "Extra Work." 

 
90-7.04   CURING PRECAST CONCRETE MEMBERS 

• Precast concrete members shall be cured in conformance with any of the methods specified in 
Section 90-7.01, "Methods of Curing."  Curing shall be provided for the minimum time specified for each method or 
until the concrete reaches its design strength, whichever is less.  Steam curing may also be used for precast members 
and shall conform to the following provisions: 

 
A. After placement of the concrete, members shall be held for a minimum 4-hour presteaming period.  If the 

ambient air temperature is below 50° F, steam shall be applied during the presteaming period to hold the air 
surrounding the member at a temperature between 50° F and 90° F. 
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B. To prevent moisture loss on exposed surfaces during the presteaming period, members shall be covered as 
soon as possible after casting or the exposed surfaces shall be kept wet by fog spray or wet blankets. 

C. Enclosures for steam curing shall allow free circulation of steam about the member and shall be constructed 
to contain the live steam with a minimum moisture loss.  The use of tarpaulins or similar flexible covers 
will be permitted, provided they are kept in good repair and secured in such a manner as to prevent the loss 
of steam and moisture. 

D. Steam at the jets shall be at low pressure and in a saturated condition.  Steam jets shall not impinge directly 
on the concrete, test cylinders, or forms.  During application of the steam, the temperature rise within the 
enclosure shall not exceed 40° F per hour.  The curing temperature throughout the enclosure shall not 
exceed 150° F and shall be maintained at a constant level for a sufficient time necessary to develop the 
required transfer strength.  Control cylinders shall be covered to prevent moisture loss and shall be placed 
in a location where temperature is representative of the average temperature of the enclosure. 

E. Temperature recording devices that will provide an accurate, continuous, permanent record of the curing 
temperature shall be provided.  A minimum of one temperature recording device per 200 feet of continuous 
bed length will be required for checking temperature. 

F. Members in pretension beds shall be detensioned immediately after the termination of steam curing while 
the concrete and forms are still warm, or the temperature under the enclosure shall be maintained above 
60° F until the stress is transferred to the concrete. 

G. Curing of precast concrete will be considered completed after termination of the steam curing cycle. 
 

90-7.05   CURING PRECAST PRESTRESSED CONCRETE PILES 

• Newly placed concrete for precast prestressed concrete piles shall be cured in conformance with the 
provisions in Section 90-7.04, "Curing Precast Concrete Members," except that piles in a corrosive environment 
shall be cured as follows: 

 
A. Piles shall be either steam cured or water cured.  If water curing is used, the piles shall be kept continuously 

wet by the application of water in conformance with the provisions in Section 90-7.01A, "Water Method." 
B. If steam curing is used, the steam curing provisions in Section 90-7.04, "Curing Precast Concrete 

Members," shall apply except that the piles shall be kept continuously wet for their entire length for a 
period of not less than 3 days, including the holding and steam curing periods. 

 
90-7.06   CURING SLOPE PROTECTION 

• Concrete slope protection shall be cured in conformance with any of the methods specified in 
Section 90-7.01, "Methods of Curing." 

• Concreted-rock slope protection shall be cured in conformance with any of the methods specified in 
Section 90-7.01, "Methods of Curing," with a blanket of earth kept wet for 72 hours, or by sprinkling with a fine 
spray of water every 2 hours during the daytime for a period of 3 days. 

 
90-7.07   CURING MISCELLANEOUS CONCRETE WORK 

• Exposed surfaces of curbs shall be cured by pigmented curing compounds as specified in Section 90-7.01B, 
"Curing Compound Method." 

• Concrete sidewalks, gutter depressions, island paving, curb ramps, driveways, and other miscellaneous 
concrete areas shall be cured in conformance with any of the methods specified in Section 90-7.01, "Methods of 
Curing." 

• Shotcrete shall be cured for at least 72 hours by spraying with water, by a moist earth blanket, or by any of 
the methods provided in Section 90-7.01, "Methods of Curing." 

• Mortar and grout shall be cured by keeping the surface damp for 3 days. 
• After placing, the exposed surfaces of sign structure foundations, including pedestal portions, if 

constructed, shall be cured for at least 72 hours by spraying with water, by a moist earth blanket, or by any of the 
methods provided in Section 90-7.01, "Methods of Curing." 

 
90-8  PROTECTING CONCRETE 

90-8.01   GENERAL 

• In addition to the provisions in Section 7-1.16, "Contractor's Responsibility for the Work and Materials," 
the Contractor shall protect concrete as provided in this Section 90-8.  If required by the Engineer, the Contractor 
shall submit a written outline of the proposed methods for protecting the concrete.  
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• The Contractor shall protect concrete from damage from any cause, which shall include, but not be limited 
to:  rain, heat, cold, wind, Contractor's actions, and actions of others.  

• Concrete shall not be placed on frozen or ice-coated ground or subgrade nor on ice-coated forms, 
reinforcing steel, structural steel, conduits, precast members, or construction joints. 

• Under rainy conditions, placing of concrete shall be stopped before the quantity of surface water is 
sufficient to damage surface mortar or cause a flow or wash of the concrete surface, unless the Contractor provides 
adequate protection against damage. 

• Concrete that has been frozen or damaged by other causes, as determined by the Engineer, shall be 
removed and replaced by the Contractor at the Contractor's expense. 

 
90-8.02   PROTECTING CONCRETE STRUCTURES 

• Structure concrete and shotcrete used as structure concrete shall be maintained at a temperature of not less 
than 45° F for 72 hours after placing and at not less than 40° F for an additional 4 days. 

 
90-8.03   PROTECTING CONCRETE PAVEMENT 

• Pavement concrete shall be maintained at a temperature of not less than 40° F for 72 hours.  
• Except as provided in Section 7-1.08, "Public Convenience," the Contractor shall protect concrete 

pavement against construction and other activities that abrade, scar, discolor, reduce texture depth, lower coefficient 
of friction, or otherwise damage the surface.  Stockpiling, drifting, or excessive spillage of soil, gravel, petroleum 
products, and concrete or asphalt mixes on the surface of concrete pavement is prohibited unless otherwise specified 
in these specifications, the special provisions or permitted by the Engineer. 

• If ordered by the Engineer or shown on the plans or specified in the special provisions, pavement crossings 
shall be constructed for the convenience of public traffic.  The material and work necessary for the construction of 
the crossings, and their subsequent removal and disposal, will be paid for at the contract unit prices for the items of 
work involved and if there are no contract items for the work involved, payment for pavement crossings will be 
made by extra work as provided in Section 4-1.03D, "Extra Work.".  Where public traffic will be required to cross 
over the new pavement, Type III portland cement may be used in concrete, if permitted in writing by the Engineer.  
The pavement may be opened to traffic as soon as the concrete has developed a modulus of rupture of 550 pounds 
per square inch.  The modulus of rupture will be determined by California Test 523. 

• No traffic or Contractor's equipment, except as hereinafter provided, will be permitted on the pavement 
before a period of 10 days has elapsed after the concrete has been placed, nor before the concrete has developed a 
modulus of rupture of at least 550 pounds per square inch.  Concrete that fails to attain a modulus of rupture of 
550 pounds per square inch within 10 days shall not be opened to traffic until directed by the Engineer. 

• Equipment for sawing weakened plane joints will be permitted on the pavement as specified in 
Section 40-1.08B, "Weakened Plane Joints." 

• When requested in writing by the Contractor, the tracks on one side of paving equipment will be permitted 
on the pavement after a modulus of rupture of 350 pounds per square inch has been attained, provided that: 

 
A. Unit pressure exerted on the pavement by the paver shall not exceed 20 pounds per square inch; 
B. Tracks with cleats, grousers, or similar protuberances shall be modified or shall travel on planks or 

equivalent protective material, so that the pavement is not damaged; and 
C. No part of the track shall be closer than one foot from the edge of pavement. 
 
• In case of visible cracking of, or other damage to the pavement, operation of the paving equipment on the 

pavement shall be immediately discontinued. 
• Damage to the pavement resulting from early use of pavement by the Contractor's equipment as provided 

above shall be repaired by the Contractor. 
• The State will furnish the molds and machines for testing the concrete for modulus of rupture, and the 

Contractor, at the Contractor's expense, shall furnish the material and whatever labor the Engineer may require. 
 

90-9  COMPRESSIVE STRENGTH 

90-9.01   GENERAL 

• Concrete compressive strength requirements consist of a minimum strength that shall be attained before 
various loads or stresses are applied to the concrete and, for concrete designated by strength, a minimum strength at 
the age of 28 days or at the age otherwise allowed in Section 90-1.01, "Description."  The various strengths required 
are specified in these specifications or the special provisions or are shown on the plans. 
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• The compressive strength of concrete will be determined from test cylinders that have been fabricated from 
concrete sampled in conformance with the requirements of California Test 539.  Test cylinders will be molded and 
initially field cured in conformance with California Test 540.  Test cylinders will be cured and tested after receipt at 
the testing laboratory in conformance with the requirements of California Test 521.  A strength test shall consist of 
the average strength of 2 cylinders fabricated from material taken from a single load of concrete, except that, if any 
cylinder should show evidence of improper sampling, molding, or testing, that cylinder shall be discarded and the 
strength test shall consist of the strength of the remaining cylinder. 

• When concrete compressive strength is specified as a prerequisite to applying loads or stresses to a concrete 
structure or member, test cylinders for other than steam cured concrete will be cured in conformance with Method 1 
of California Test 540.  The compressive strength of concrete determined for these purposes will be evaluated on the 
basis of individual tests. 

• When concrete is designated by 28-day compressive strength rather than by cementitious material content, 
the concrete strength to be used as a basis for acceptance of other than steam cured concrete will be determined from 
cylinders cured in conformance with Method 1 of California Test 540.  If the result of a single compressive strength 
test at the maximum age specified or allowed is below the specified strength but is 95 percent or more of the 
specified strength, the Contractor shall make corrective changes, subject to approval of the Engineer, in the mix 
proportions or in the concrete fabrication procedures, before placing additional concrete, and shall pay to the State 
$10 for each in-place cubic yard of concrete represented by the deficient test.  If the result of a single compressive 
strength test at the maximum age specified or allowed is below 95 percent of the specified strength, but is 85 percent 
or more of the specified strength, the Contractor shall make the corrective changes specified above, and shall pay to 
the State $15 for each in-place cubic yard of concrete represented by the deficient test.  In addition, such corrective 
changes shall be made when the compressive strength of concrete tested at 7 days indicates, in the judgment of the 
Engineer, that the concrete will not attain the required compressive strength at the maximum age specified or 
allowed.  Concrete represented by a single test that indicates a compressive strength of less than 85 percent of the 
specified 28-day compressive strength will be rejected in conformance with the provisions in Section 6-1.04, 
"Defective Materials." 

• If the test result indicates that the compressive strength at the maximum curing age specified or allowed is 
below the specified strength, but is 85 percent or more of the specified strength, payments to the State as required 
above shall be made, unless the Contractor, at the Contractor's expense, obtains and submits evidence acceptable to 
the Engineer that the strength of the concrete placed in the work meets or exceeds the specified 28-day compressive 
strength.  If the test result indicates a compressive strength at the maximum curing age specified or allowed below 
85 percent, the concrete represented by that test will be rejected, unless the Contractor, at the Contractor's expense, 
obtains and submits evidence acceptable to the Engineer that the strength and quality of the concrete placed in the 
work are acceptable.  If the evidence consists of tests made on cores taken from the work, the cores shall be obtained 
and tested in conformance with the requirements in ASTM Designation:  C 42. 

• No single compressive strength test shall represent more than 320 cubic yards. 
• If a precast concrete member is steam cured, the compressive strength of the concrete will be determined 

from test cylinders that have been handled and stored in conformance with Method 3 of California Test 540.  The 
compressive strength of steam cured concrete will be evaluated on the basis of individual tests representing specific 
portions of production.  If the concrete is designated by 28-day compressive strength rather than by cementitious 
material content, the concrete shall be considered to be acceptable whenever its compressive strength reaches the 
specified 28-day compressive strength provided that strength is reached in not more than the maximum number of 
days specified or allowed after the member is cast. 

• When concrete is specified by compressive strength, prequalification of materials, mix proportions, mixing 
equipment, and procedures proposed for use will be required prior to placement of the concrete.  Prequalification 
shall be accomplished by the submission of acceptable certified test data or trial batch reports by the Contractor.  
Prequalification data shall be based on the use of materials, mix proportions, mixing equipment, procedures, and 
size of batch proposed for use in the work. 

• Certified test data, in order to be acceptable, shall indicate that not less than 90 percent of at least 
20 consecutive tests exceed the specified strength at the maximum number of cure days specified or allowed, and 
none of those tests are less than 95 percent of specified strength.  Strength tests included in the data shall be the most 
recent tests made on concrete of the proposed mix design and all shall have been made within one year of the 
proposed use of the concrete. 

• Trial batch test reports, in order to be acceptable, shall indicate that the average compressive strength of 
5 consecutive concrete cylinders, taken from a single batch, at not more than 28 days (or the maximum age allowed) 
after molding shall be at least 580 pounds per square inch greater than the specified 28-day compressive strength, 
and no individual cylinder shall have a strength less than the specified strength at the maximum age specified or 
allowed.  Data contained in the report shall be from trial batches that were produced within one year of the proposed 

13-0278 B 195 of 317



Rubicon Trail at Ellis Creek – Bridge Replacement Project County of El Dorado, DOT 
Contract No. PW 11-30572 / CIP No. 77117 Appendix A-Specification Amendments 
March 7, 2013 Page AA-69 

use of specified strength concrete in the project.  Whenever air-entrainment is required, the air content of trial 
batches shall be equal to or greater than the air content specified for the concrete without reduction due to 
tolerances. 

• Tests shall be performed in conformance with either the appropriate California Test methods or the 
comparable ASTM test methods.  Equipment employed in testing shall be in good condition and shall be properly 
calibrated.  If the tests are performed during the life of the contract, the Engineer shall be notified sufficiently in 
advance of performing the tests in order to witness the test procedures. 

 
• The certified test data and trial batch test reports shall include the following information: 
A. Date of mixing. 
B. Mixing equipment and procedures used. 
C. The size of batch in cubic yards and the weight, type, and source of all ingredients used. 
D. Penetration or slump (if the concrete will be placed under water or placed in cast-in-place concrete piles) of 

the concrete. 
E. The air content of the concrete if an air-entraining admixture is used. 
F. The age at time of testing and strength of all concrete cylinders tested. 
 
• Certified test data and trial batch test reports shall be signed by an official of the firm that performed the 

tests. 
• When approved by the Engineer, concrete from trial batches may be used in the work at locations where 

concrete of a lower quality is required and the concrete will be paid for as the type or class of concrete required at 
that location. 

• After materials, mix proportions, mixing equipment, and procedures for concrete have been prequalified for 
use, additional prequalification by testing of trial batches will be required prior to making changes that, in the 
judgment of the Engineer, could result in a strength of concrete below that specified. 

• The Contractor's attention is directed to the time required to test trial batches and the Contractor shall be 
responsible for production of trial batches at a sufficiently early date so that the progress of the work is not delayed. 

• When precast concrete members are manufactured at the plant of an established manufacturer of precast 
concrete members, the mix proportions of the concrete shall be determined by the Contractor, and a trial batch and 
prequalification of the materials, mix proportions, mixing equipment, and procedures will not be required. 

 
90-10  MINOR CONCRETE 

90-10.01   GENERAL 

• Concrete for minor structures, slope paving, curbs, sidewalks and other concrete work, when designated as 
minor concrete on the plans, in the specifications, or in the contract item, shall conform to the provisions specified 
herein. 

• The Engineer, at the Engineer's discretion, will inspect and test the facilities, materials and methods for 
producing the concrete to ensure that minor concrete of the quality suitable for use in the work is obtained. 

 
90-10.02   MATERIALS 

• Minor concrete shall conform to the following requirements: 
 
90-10.02A   CEMENTITIOUS MATERIAL 

• Cementitious material shall conform to the provisions in Section 90-1.01, "Description." 
 
90-10.02B   AGGREGATE 

• Aggregate shall be clean and free from deleterious coatings, clay balls, roots, and other extraneous 
materials. 

• Use of crushed concrete or reclaimed aggregate is acceptable only if the aggregate satisfies all aggregate 
requirements. 

• The Contractor shall submit to the Engineer for approval, a grading of the combined aggregate proposed for 
use in the minor concrete.  After acceptance of the grading, aggregate furnished for minor concrete shall conform to 
that grading, unless a change is authorized in writing by the Engineer. 

• The Engineer may require the Contractor to furnish periodic test reports of the aggregate grading furnished.  
The maximum size of aggregate used shall be at the option of the Contractor, but in no case shall the maximum size 
be larger than 1 1/2-inch or smaller than 3/4-inch. 
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• The Engineer may waive, in writing, the gradation requirements in this Section 90-10.02B, if, in the 
Engineer's opinion, the furnishing of the gradation is not necessary for the type or amount of concrete work to be 
constructed. 

 
90-10.02C   WATER 

• Water used for washing, mixing, and curing shall be free from oil, salts, and other impurities that would 
discolor or etch the surface or have an adverse affect on the quality of the concrete. 

 
90-10.02D   ADMIXTURES 

• The use of admixtures shall conform to the provisions in Section 90-4, "Admixtures." 
 

90-10.03   PRODUCTION 

• Cementitious material, water, aggregate, and admixtures shall be stored, proportioned, mixed, transported, 
and discharged in conformance with recognized standards of good practice that will result in concrete that is 
thoroughly and uniformly mixed, that is suitable for the use intended, and that conforms to requirements specified 
herein. Recognized standards of good practice are outlined in various industry publications such as are issued by 
American Concrete Institute, AASHTO, or the Department. 

• The cementitious material content of minor concrete shall conform to the provisions in Section 90-1.01, 
"Description." 

• The amount of water used shall result in a consistency of concrete conforming to the provisions in 
Section 90-6.06, "Amount of Water and Penetration."  Additional mixing water shall not be incorporated into the 
concrete during hauling or after arrival at the delivery point, unless authorized by the Engineer. 

• Discharge of ready-mixed concrete from the transporting vehicle shall be made while the concrete is still 
plastic and before stiffening occurs.  An elapsed time of 1.5 hours (one hour in non-agitating hauling equipment), or 
more than 250 revolutions of the drum or blades, after the introduction of the cementitious material to the 
aggregates, or a temperature of concrete of more than 90° F will be considered conditions contributing to the quick 
stiffening of concrete.  The Contractor shall take whatever action is necessary to eliminate quick stiffening, except 
that the addition of water will not be permitted. 

• The required mixing time in stationary mixers shall be not less than 50 seconds or more than 5 minutes. 
• The minimum required revolutions at mixing speed for transit-mixed concrete shall be not less than that 

recommended by the mixer manufacturer, and shall be increased, if necessary, to produce thoroughly and uniformly 
mixed concrete. 

• When a high range water-reducing admixture is added to the concrete at the job site, the total number of 
revolutions shall not exceed 300. 

• Each load of ready-mixed concrete shall be accompanied by a weighmaster certificate that shall be 
delivered to the Engineer at the discharge location of the concrete, unless otherwise directed by the Engineer.  The 
weighmaster certificate shall be clearly marked with the date and time of day when the load left the batching plant 
and, if hauled in truck mixers or agitators, the time the mixing cycle started. 

• A Certificate of Compliance conforming to the provisions in Section 6–1.07, "Certificates of Compliance," 
shall be furnished to the Engineer, prior to placing minor concrete from a source not previously used on the contract, 
stating that minor concrete to be furnished meets contract requirements, including minimum cementitious material 
content specified. 

 
90-10.04   CURING MINOR CONCRETE 

• Curing minor concrete shall conform to the provisions in Section 90-7, "Curing Concrete." 
 

90-10.05   PROTECTING MINOR CONCRETE 

• Protecting minor concrete shall conform to the provisions in Section 90-8, "Protecting Concrete," except 
the concrete shall be maintained at a temperature of not less than 40° F for 72 hours after placing. 

 
90-10.06   MEASUREMENT AND PAYMENT 

• Minor concrete will be measured and paid for in conformance with the provisions specified in the various 
sections of these specifications covering concrete construction when minor concrete is specified in the 
specifications, shown on the plans, or indicated by contract item in the Engineer's Estimate. 
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90-11   MEASUREMENT AND PAYMENT 

90-11.01   MEASUREMENT 

• Portland cement concrete will be measured in conformance with the provisions specified in the various 
sections of these specifications covering construction requiring concrete. 

• For concrete measured at the mixer, the volume in cubic feet  shall be computed as the total weight of the 
batch in pounds divided by the density of the concrete in pounds per cubic foot.  The total weight of the batch shall 
be calculated as the sum of all materials, including water, entering the batch.  The density of the concrete will be 
determined in conformance with the requirements in California Test 518. 

 
90-11.02   PAYMENT 

• Portland cement concrete will be paid for in conformance with the provisions specified in the various 
sections of these specifications covering construction requiring concrete. 

• Full compensation for furnishing and incorporating admixtures required by these specifications or the 
special provisions will be considered as included in the contract prices paid for the concrete involved and no 
additional compensation will be allowed therefor. 

• Should the Engineer order the Contractor to incorporate any admixtures in the concrete when their use is 
not required by these specifications or the special provisions, furnishing the admixtures and adding them to the 
concrete will be paid for as extra work as provided in Section 4-1.03D, "Extra Work." 

• Should the Contractor use admixtures in conformance with the provisions in Section 90-4.05, "Optional 
Use of Chemical Admixtures," or Section 90-4.07, "Optional Use of Air-entraining Admixtures," or should the 
Contractor request and obtain permission to use other admixtures for the Contractor's benefit, the Contractor shall 
furnish those admixtures and incorporate them into the concrete at the Contractor's expense and no additional 
compensation will be allowed therefor. 

 
SECTION 91:  PAINT 

 
Issue Date: May 1, 2006 
 
Section 91-3, "Paints for Timber," of the Standard Specifications is amended to read: 
 

91-3  PAINTS FOR TIMBER 

91-3.01  WOOD PRIMER, LATEX-BASE 

Classification: 

• This specification covers a ready-mixed priming paint for use on unpainted wood or exterior woodwork.  It 
shall conform with the requirements in the Detailed Performance Standards of the Master Painters Institute (MPI) 
for exterior wood primers, and be listed on the Exterior Latex Wood Primer MPI List Number 6. 

 
91-3.02  PAINT; LATEX-BASE FOR EXTERIOR WOOD, WHITE AND TINTS 

Classification: 

• This specification covers a ready-mixed paint for use on wood surfaces subject to outside exposures.  This 
paint shall conform to the requirements in the Detailed Performance Standards of the Master Painters Institute (MPI) 
for Paint, Latex, Exterior, and shall be listed on the following MPI Approved Products List: 

 
A. Exterior Latex, Flat MPI Gloss Level 1, MPI List Number 10. 
B. Exterior Latex, Semi-Gloss, MPI Gloss Level 5, MPI List Number 11. 
C. Exterior Latex, Gloss, MPI Gloss Level 6, MPI List Number 119. 
 
• Unpainted wood shall first be primed with wood primer conforming to the provisions in Section 91-3.01, 

"Wood Primer, Latex-Base." 
 
Section 91-4, "Miscellaneous Paints," of the Standard Specifications is amended to read: 
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91-4  MISCELLANEOUS PAINTS 

91-4.01  THROUGH   91-4.04 (BLANK) 

91-4.05  PAINT; ACRYLIC EMULSION, EXTERIOR WHITE AND LIGHT AND MEDIUM TINTS 

Classification: 

• This specification covers an acrylic emulsion paint designed for use on exterior masonry.  This paint shall 
conform to the requirements in the Detailed Performance Standards of the Master Painters Institute (MPI) for Paint, 
Latex, Exterior, and shall be listed on the following MPI Approved Products Lists: 

 
A. Exterior Latex, Flat MPI Gloss Level 1, MPI List Number 10. 
B. Exterior Latex, Semi-Gloss, MPI Gloss Level 5, MPI List Number 11. 
C. Exterior Latex, Gloss, MPI Gloss Level 6, MPI List Number 119. 
 
• This paint may be tinted by using "universal" or "all purpose" concentrates. 
 
 
 

END OF AMENDMENTS 
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FEDERAL WAGE RATES 

General Decision Number: CA130009 03/01/2013  CA9 
 
Superseded General Decision Number: CA20120009 
 
State: California 
 
Construction Types: Building, Heavy (Heavy and Dredging) and  
Highway 
 
 
Counties: Alpine, Amador, Butte, Colusa, El Dorado, Glenn,  
Lassen, Marin, Modoc, Napa, Nevada, Placer, Plumas, Sacramento,  
Shasta, Sierra, Siskiyou, Solano, Sonoma, Sutter, Tehama,  
Trinity, Yolo and Yuba Counties in California. 
 
 
BUILDING CONSTRUCTION PROJECTS (excluding Amador County only); 
DREDGING CONSTRUCTION PROJECTS (does not include hopper dredge 
work); HEAVY CONSTRUCTION PROJECTS (does not include water well 
drilling); AND HIGHWAY CONSTRUCTION PROJECTS 
 
 
Modification Number     Publication Date 
          0              01/04/2013 
          1              01/11/2013 
          2              02/08/2013 
          3              03/01/2013 
 
 ASBE0016-001 08/01/2012 
 
AREA 1:  ALAMEDA, CONTRA COSTA, LAKE, MARIN, MENDOCINO, 
MONTEREY, NAPA, SAN BENITO, SAN FRANCISCO, SAN MATEO, SANTA 
CLARA, SANTA CRUZ, SOLANO, & SONOMA COUNTIES 
 
AREA 2: ALPINE, AMADOR, BUTTE, CALAVERAS, COLUSA, DEL NORTE, 
EL DORADO, FRESNO, GLENN, HUMBOLDT, KINGS, LASSEN, MADERA, 
MARIPOSA, MERCED,  MODOC, MONO, NEVADA, PLACER, PLUMAS, 
SACRAMENTO, SAN JOAQUIN, SHASTA, SIERRA, SISKIYOU, STANISLAU, 
SUTTER, TEHEMA, TRINITY, TULARE, TUOLUMNE, YOLO, & YUBA COUNTIES 
 
 
                                  Rates          Fringes 
 
Asbestos Workers/Insulator    
(Includes the application of    
all insulating materials,    
Protective Coverings,    
Coatings, and Finishes to all    
types of mechanical systems)   
     Area 1......................$ 54.70            18.47 
     Area 2......................$ 42.45            18.47 
---------------------------------------------------------------- 
 ASBE0016-007 01/01/2012 
 
                                  Rates          Fringes 
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Asbestos Removal    
worker/hazardous material    
handler (Includes    
preparation, wetting,    
stripping, removal,    
scrapping, vacuuming, bagging    
and disposing of all    
insulation materials from    
mechanical systems, whether    
they contain asbestos or not)....$ 30.53             6.67 
---------------------------------------------------------------- 
 BOIL0549-002 01/01/2009 
 
                                  Rates          Fringes 
 
BOILERMAKER   
     (1) Marin & Solano Counties.$ 40.17            22.32 
     (2) Remaining Counties......$ 37.01            22.25 
---------------------------------------------------------------- 
 BRCA0003-001 06/01/2011 
 
                                  Rates          Fringes 
 
MARBLE FINISHER..................$ 28.02            12.22 
---------------------------------------------------------------- 
 BRCA0003-004 05/01/2011 
 
AREA 1: ALPINE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, 
LASSEN, MODOC, NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, 
SIERRA, SUTTER, TEHAMA, YOLO AND YUBA COUNTIES 
 
AREA 2: MARIN, NAPA, SISKIYOU, SOLANO, SONOMA AND TRINITY 
COUNTIES 
 
 
                                  Rates          Fringes 
 
BRICKLAYER   
     AREA 1......................$ 35.11            18.99 
     AREA 2......................$ 39.85            22.00 
 
SPECIALTY PAY:   
  (A)  Underground work such as tunnel work, sewer work, 
  manholes, catch basins, sewer pipes and telephone conduit 
  shall be paid  $1.25 per hour above the regular rate.  Work 
  in direct contact with raw sewage shall receive $1.25 per 
  hour in addition to the above. 
  (B)  Operating a saw or grinder shall receive $1.25 per hour 
  above the regular rate. 
  (C)  Gunite nozzle person shall receive $1.25 per hour above 
  the regular rate. 
---------------------------------------------------------------- 
 BRCA0003-008 06/01/2011 
 
                                  Rates          Fringes 
 
TERRAZZO FINISHER................$ 30.30            13.77 
TERRAZZO WORKER/SETTER...........$ 39.30            21.20 
---------------------------------------------------------------- 
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 BRCA0003-010 01/01/2011 
 
                                  Rates          Fringes 
 
TILE FINISHER   
     Area 1......................$ 21.21            10.01 
     Area 2......................$ 21.26            12.44 
     Area 3......................$ 21.44            12.31 
     Area 4......................$ 20.93            11.79 
Tile Layer   
     Area 1......................$ 36.08            11.95 
     Area 2......................$ 34.41            13.68 
     Area 3......................$ 38.61            13.73 
     Area 4......................$ 35.45            13.68 
 
  AREA 1: Butte, Colusa, El Dorado, Glenn, Lassen, Modoc, 
  Nevada, Placer, Plumas, Sacramento, Shasta, Sierra, Sutter, 
  Tehema, Yolo, Yuba 
  AREA 2: Alpine, Amador 
  AREA 3: Marin, Napa, Solano, Siskiyou 
  AREA 4: Sonoma 
---------------------------------------------------------------- 
 BRCA0003-014 06/01/2011 
 
                                  Rates          Fringes 
 
MARBLE MASON.....................$ 39.22            18.68 
---------------------------------------------------------------- 
 CARP0034-001 07/01/2012 
 
                                  Rates          Fringes 
 
Diver   
     Assistant Tender, ROV  
     Tender/Technician...........$ 37.75            28.88 
     Diver standby...............$ 42.53            28.88 
     Diver Tender................$ 41.53            28.88 
     Diver wet...................$ 85.06            28.88 
     Manifold Operator (mixed  
     gas)........................$ 46.53            28.88 
     Manifold Operator (Standby).$ 41.53            28.88 
 
DEPTH PAY (Surface Diving):   
050 to 100 ft    $2.00 per foot    
101 to 150 ft    $3.00 per foot    
151 to 220 ft    $4.00 per foot 
 
SATURATION DIVING: 
  The standby rate shall apply until saturation starts.  The 
  saturation diving rate applies when divers are under 
  pressure continuously until work task and decompression are 
  complete. The diver rate shall be paid for all saturation 
  hours. 
 
DIVING IN ENCLOSURES: 
  Where it is necessary for Divers to enter pipes or tunnels, 
  or other enclosures where there is no vertical ascent, the 
  following premium shall be paid:  Distance traveled from 
  entrance 26 feet to 300 feet:  $1.00 per foot.  When it is 
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  necessary for a diver to enter any pipe, tunnel or other 
  enclosure less than 48" in height, the premium will be 
  $1.00 per foot. 
 
WORK IN COMBINATION OF CLASSIFICATIONS: 
  Employees working in any combination of classifications 
  within the diving crew (except dive supervisor) in a shift 
  are paid in the classification with the highest rate for 
  that shift. 
---------------------------------------------------------------- 
 CARP0034-003 07/01/2012 
 
                                  Rates          Fringes 
 
Piledriver.......................$ 37.75            28.88 
---------------------------------------------------------------- 
 CARP0035-001 08/01/2012 
 
AREA 1:  MARIN, NAPA, SOLANO & SONOMA 
 
AREA 3: SACRAMENTO, WESTERN EL DORADO (Territory west of an 
including highway 49 and the territory inside the city limits 
of Placerville), WESTERN PLACER (Territory west of and 
including highway 49), & YOLO 
 
AREA 4:  ALPINE, BUTTE, COLUSA, EASTERN EL DORADO, GLENN, 
LASSEN, MODOC, NEVADA, EASTERN PLACER, PLUMAS, SHASTA, SIERRA, 
SISKIYOU, SUTTER, TEHAMA, TRINITY,  & YUBA 
 
 
                                  Rates          Fringes 
 
Drywall Installers/Lathers:   
     Area 1......................$ 38.50            26.12 
     Area 3......................$ 33.12            26.12 
     Area 4......................$ 31.77            26.12 
Drywall Stocker/Scrapper   
     Area 1......................$ 19.25            15.03 
     Area 3......................$ 16.56            15.03 
     Area 4......................$ 15.89            15.03 
---------------------------------------------------------------- 
 CARP0035-009 07/01/2012 
 
Marin County 
 
                                  Rates          Fringes 
 
CARPENTER   
     Bridge Builder/Highway  
     Carpenter...................$ 38.50            25.68 
     Hardwood Floorlayer,  
     Shingler, Power Saw  
     Operator, Steel Scaffold &  
     Steel Shoring Erector, Saw  
     Filer.......................$ 38.65            25.68 
     Journeyman Carpenter........$ 38.50            25.68 
     Millwright..................$ 38.60            27.27 
---------------------------------------------------------------- 
 CARP0035-010 07/01/2012 
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AREA 1: Marin, Napa, Solano & Sonoma  Counties 
 
AREA 2: Alpine, San Benito and Santa Cruz 
 
AREA 3: Alpine, Butte, Colusa, El Dorado, Glenn, Lassen, Modoc, 
Nevada, Placer, Plumas, Sacramento, Shasta, Sierra, Siskiyou, 
Sutter, Tehama, Trinity, Yolo & Yuba counties 
 
 
                                  Rates          Fringes 
 
Modular Furniture Installer   
     Area 1 
      Installer I................$ 22.61            16.71 
      Installer II...............$ 19.18            16.71 
      Lead Installer.............$ 26.06            17.21 
      Master Installer...........$ 30.28            17.21 
     Area 2 
      Installer I................$ 19.96            16.71 
      Installer II...............$ 17.01            16.71 
      Lead Installer.............$ 22.93            17.21 
      Master Installer...........$ 26.56            17.21 
     Area 3 
      Installer I................$ 19.01            16.71 
      Installer II...............$ 16.24            16.71 
      Lead Installer.............$ 21.81            17.21 
      Master Installer...........$ 25.23            17.21 
---------------------------------------------------------------- 
 CARP0046-001 07/01/2012 
 
El Dorado (West), Placer (West), Sacramento and Yolo Counties 
 
                                  Rates          Fringes 
 
Carpenters   
     Bridge Builder/Highway  
     Carpenter...................$ 38.50            25.68 
     Hardwood Floorlayer,  
     Shingler, Power Saw  
     Operator, Steel Scaffold &  
     Steel Shoring Erector, Saw  
     Filer.......................$ 32.77            25.68 
     Journeyman Carpenter........$ 32.62            25.68 
     Millwright..................$ 35.12            27.27 
 
  Footnote: Placer County (West) includes territory West of and 
  including Highway 49 and El Dorado County (West) includes 
  territory West of and including Highway 49 and territory 
  inside the city limits of Placerville. 
---------------------------------------------------------------- 
 CARP0046-002 07/01/2012 
 
Alpine, Colusa, El Dorado (East), Nevada, Placer (East), 
Sierra, Sutter and Yuba Counties 
 
 
                                  Rates          Fringes 
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Carpenters   
     Bridge Builder/Highway  
     Carpenter...................$ 38.50            25.68 
     Hardwood Floorlayer,  
     Shingler, Power Saw  
     Operator, Steel Scaffold &  
     Steel Shoring Erector, Saw  
     Filer.......................$ 31.42            25.68 
     Journeyman Carpenter........$ 31.27            25.68 
     Millwright..................$ 33.77            27.27 
---------------------------------------------------------------- 
 CARP0152-003 07/01/2012 
 
Amador County 
 
                                  Rates          Fringes 
 
Carpenters   
     Bridge Builder/Highway  
     Carpenter...................$ 38.50            25.68 
     Hardwood Floorlayer,  
     Shingler, Power Saw  
     Operator, Steel Scaffold &  
     Steel Shoring Erector, Saw  
     Filer.......................$ 31.42            25.68 
     Journeyman Carpenter........$ 31.27            25.68 
     Millwright..................$ 33.77            27.27 
---------------------------------------------------------------- 
 CARP0180-001 07/01/2012 
 
Solano County 
 
                                  Rates          Fringes 
 
Carpenters   
     Bridge Builder/Highway  
     Carpenter...................$ 38.50            25.68 
     Hardwood Floorlayer,  
     Shingler, Power Saw  
     Operator, Steel Scaffold &  
     Steel Shoring Erector, Saw  
     Filer.......................$ 38.65            25.68 
     Journeyman Carpenter........$ 38.50            25.68 
     Millwright..................$ 38.60            27.27 
---------------------------------------------------------------- 
 CARP0751-001 07/01/2012 
 
Napa and Sonoma Counties 
 
                                  Rates          Fringes 
 
Carpenters   
     Bridge Builder/Highway  
     Carpenter...................$ 38.50            25.68 
     Hardwood Floorlayer,  
     Shingler, Power Saw  
     Operator, Steel Scaffold &  
     Steel Shoring Erector, Saw  
     Filer.......................$ 38.65            25.68 
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     Journeyman Carpenter........$ 38.50            25.68 
     Millwright..................$ 38.60            27.27 
---------------------------------------------------------------- 
 CARP1599-001 07/01/2012 
 
Butte, Glenn, Lassen, Modoc, Plumas, Shasta, Siskiyou, Tehama 
and Trinity Counties 
 
 
                                  Rates          Fringes 
 
Carpenters   
     Bridge Builder/Highway  
     Carpenter...................$ 38.50            25.68 
     Hardwood Floorlayer,  
     Shingler, Power Saw  
     Operator, Steel Scaffold &  
     Steel Shoring Erector, Saw  
     Filer.......................$ 31.42            25.68 
     Journeyman Carpenter........$ 31.27            25.68 
     Millwright..................$ 33.77            27.27 
---------------------------------------------------------------- 
 ELEC0006-002 12/01/2011 
 
MARIN, NAPA, SOLANO & SONOMA COUNTIES 
 
                                  Rates          Fringes 
 
Sound & Communications   
     Installer...................$ 30.12         3%+13.70 
     Technician..................$ 34.29         3%+13.70 
 
SCOPE OF WORK INCLUDES-   
  SOUND & VOICE TRANSMISSION (Music, Intercom, Nurse Call, 
  Telephone); FIRE ALARM SYSTEMS [excluding fire alarm  work 
  when installed in raceways (including wire and cable 
  pulling) and when performed on new or major remodel 
  building  projects or jobs], 
  TELEVISION & VIDEO SYSTEMS, SECURITY SYSTEMS, COMMUNICATIONS 
  SYSTEMS that transmit or receive information and/or control 
  systems that are intrinsic to the above. 
 
EXCLUDES- 
  Excludes all other data systems or multiple systems which 
  include control function or power supply;  excludes 
  installation of raceway systems,  line voltage work, 
  industrial work, life-safety systems (all  buildings having 
  floors located more than 75' above the lowest  floor level 
  having building access); excludes energy management 
  systems. 
---------------------------------------------------------------- 
 ELEC0180-001 06/01/2012 
 
NAPA AND SOLANO COUNTIES 
 
                                  Rates          Fringes 
 
CABLE SPLICER....................$ 42.81           22.161 
ELECTRICIAN......................$ 42.81           22.161 
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---------------------------------------------------------------- 
 ELEC0340-002 12/01/2010 
 
ALPINE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, 
NEVADA, PLACER, PLUMAS, SACRAMENTO, TRINITY, YOLO, YUBA COUNTIES 
 
 
                                  Rates          Fringes 
 
Communications System   
     Sound & Communications  
     Installer...................$ 24.13         3%+10.65 
     Sound & Communications  
     Technician..................$ 27.75         3%+10.65 
 
SCOPE OF WORK   
 
  Includes the installation testing, service and maintenance, 
  of the following systems which utilize the transmission 
  and/or transference of voice, sound, vision and digital for 
  commercial, education, security and entertainment purposes 
  for the following TV monitoring and surveillance, 
  background-foreground music, intercom and telephone 
  interconnect, inventory control systems, microwave 
  transmission, multi-media, multiplex, nurse call system, 
  radio page, school intercom and sound, burglar alarms, and 
  low voltage master clock systems. 
 
A. SOUND AND VOICE TRANSMISSION/TRANSFERENCE SYSTEMS      
  Background foreground music Intercom and telephone 
  interconnect systems, Telephone systems, Nurse call 
  systems, Radio page systems, School intercom and sound 
  systems, Burglar alarm systems, Low voltage master clock 
  systems, Multi-media/multiplex systems, Sound and musical 
  entertainment systems, RF systems, Antennas and Wave Guide. 
 
B. FIRE ALARM SYSTEMS      
Installation, wire pulling and testing   
 
  C. TELEVISION AND VIDEO SYSTEMS     Television monitoring and 
  surveillance systems,  Video security systems, Video 
  entertainment systems, Video educational systems, Microwave 
  transmission systems, CATV and CCTV 
 
  D. SECURITY SYSTEMS     Perimeter security systems 
  Vibration sensor systems     Card access systems     Access 
  control systems     Sonar/infrared monitoring equipment 
 
  E. COMMUNICATIONS SYSTEMS THAT TRANSMIT OR RECEIVE 
  INFORMATION AND/OR CONTROL SYSTEMS THAT ARE INTRINSIC    TO 
  THE ABOVE LISTED SYSTEMS     SCADA (Supervisory Control and 
  Data Acquisition)     PCM (Pulse Code Modulation) 
  Inventory Control Systems     Digital Data Systems 
  Broadband and Baseband and Carriers     Point of Sale 
  Systems     VSAT Data Systems     Data Communication 
  Systems     RF and Remote Control Systems     Fiber Optic 
  Data Systems  WORK EXCLUDED Raceway systems are not covered 
  (excluding Ladder-Rack for the purpose of the above listed 
  systems).  Chases and/or nipples (not to exceed 10 feet) 
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  may be installed on open wiring systems.  Energy management 
  systems.  SCADA (Supervisory Control and Data Acquisition) 
  when not intrinsic to the above listed systems (in the 
  scope).  Fire alarm systems when installed in raceways 
  (including wire and cable pulling) shall be performed at 
  the electrician wage rate, when either of the following two 
  (2) conditions apply: 
  1.  The project involves new or major remodel building trades 
  construction. 
  2.  The conductors for the fire alarm system are installed in 
  conduit. 
---------------------------------------------------------------- 
 ELEC0340-003 12/01/2012 
 
ALPINE (West of Sierra Mt. Watershed), AMADOR, BUTTE, COLUSA, 
EL DORADO (West of Sierra Mt. Watershed), GLENN, LASSEN, NEVADA 
(West of Sierra Mt. Watershed), PLACER, PLUMAS, SACRAMENTO, 
SHASTA, SIERRA (West of Sierra Mt. Watershed), SUTTER, TEHAMA, 
TRINITY, YOLO & YUBA COUNTIES 
 
 
                                  Rates          Fringes 
 
ELECTRICIAN   
     Remaining area..............$ 38.93            18.29 
     Sierra Army Depot, Herlong..$ 48.66         3%+13.25 
     Tunnel work.................$ 40.88         3%+13.25 
 
  CABLE SPLICER:  Receives 110% of the Electrician basic hourly 
  rate. 
---------------------------------------------------------------- 
 ELEC0401-005 12/01/2009 
 
ALPINE (east of the main watershed divide), EL DORADO (east of 
the main watershed divide), NEVADA (east of the main 
watershed), PLACER (east of the main watershed divide) and 
SIERRA (east of the main watershed divide) COUNTIES: 
 
 
                                  Rates          Fringes 
 
ELECTRICIAN......................$ 35.40         13.02+3% 
---------------------------------------------------------------- 
 ELEC0551-004 06/01/2012 
 
MARIN AND SONOMA COUNTIES 
 
                                  Rates          Fringes 
 
ELECTRICIAN......................$ 46.00            14.63 
---------------------------------------------------------------- 
 ELEC0659-006 01/01/2012 
 
DEL NORTE, MODOC and SISKIYOU COUNTIES 
 
                                  Rates          Fringes 
 
ELECTRICIAN......................$ 30.02            14.45 
---------------------------------------------------------------- 
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 ELEC0659-008 02/01/2010 
 
DEL NORTE, MODOC & SISKIYOU COUNTIES 
 
                                  Rates          Fringes 
 
Line Construction   
     (1) Cable Splicer...........$ 47.34            13.74 
     (2) Lineman, Pole Sprayer,  
     Heavy Line Equipment Man....$ 42.27            13.54 
     (3) Tree Trimmer............$ 29.70             9.94 
     (4) Line Equipment Man......$ 36.35            10.85 
     (5) Powdermen,  
     Jackhammermen...............$ 31.90            10.00 
     (6) Groundman...............$ 29.59            10.24 
---------------------------------------------------------------- 
 ELEC1245-004 06/01/2012 
 
ALL COUNTIES EXCEPT DEL NORTE, MODOC & SISKIYOU 
 
                                  Rates          Fringes 
 
LINE CONSTRUCTION   
     (1) Lineman; Cable splicer..$ 48.95            14.05 
     (2) Equipment specialist  
     (operates crawler  
     tractors, commercial motor  
     vehicles, backhoes,  
     trenchers, cranes (50 tons  
     and below), overhead &  
     underground distribution  
     line   equipment)...........$ 39.09            12.97 
     (3) Groundman...............$ 29.91            12.70 
     (4) Powderman...............$ 43.71            13.15 
 
  HOLIDAYS: New Year's Day, M.L. King Day, Memorial Day, 
  Independence Day, Labor Day, Veterans Day, Thanksgiving Day 
  and day after Thanksgiving, Christmas Day 
---------------------------------------------------------------- 
 ELEV0008-001 01/01/2012 
 
                                  Rates          Fringes 
 
ELEVATOR MECHANIC................$ 57.29           23.535 
 
FOOTNOTE: 
  PAID VACATION:  Employer contributes 8% of regular hourly 
  rate as vacation pay credit for employees with more than 5 
  years of service, and 6% for 6 months to 5 years of service. 
  PAID HOLIDAYS: New Years Day, Memorial Day, Independence Day, 
  Labor Day, Veterans Day, Thanksgiving Day, Friday after 
  Thanksgiving, and Christmas Day. 
---------------------------------------------------------------- 
 ENGI0003-008 07/01/2012 
 
                                  Rates          Fringes 
 
Dredging: (DREDGING:    
CLAMSHELL & DIPPER DREDGING;     
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HYDRAULIC SUCTION DREDGING:)   
     AREA 1: 
      (1) Leverman...............$ 39.68            25.69 
      (2) Dredge Dozer; Heavy  
      duty repairman.............$ 34.72            25.69 
      (3) Booster Pump  
      Operator; Deck    
      Engineer; Deck mate;  
      Dredge Tender; Winch  
      Operator...................$ 33.60            25.69 
      (4) Bargeman; Deckhand;  
      Fireman; Leveehand; Oiler..$ 33.60            25.69 
     AREA 2: 
      (1) Leverman...............$ 41.68            25.69 
      (2) Dredge Dozer; Heavy  
      duty repairman.............$ 36.72            25.69 
      (3) Booster Pump  
      Operator; Deck    
      Engineer; Deck mate;  
      Dredge Tender; Winch  
      Operator...................$ 35.60            25.69 
      (4) Bargeman; Deckhand;  
      Fireman; Leveehand; Oiler..$ 32.30            25.69 
 
AREA DESCRIPTIONS   
 
  AREA 1: ALAMEDA,BUTTE, CONTRA COSTA, KINGS, MARIN, MERCED, 
  NAPA, SACRAMENTO, SAN BENITO, SAN FRANCISCO, SAN JOAQUIN, 
  SAN MATEO, SANTA CLARA, SANTA CRUZ, SOLANO, STANISLAUS, 
  SUTTER, YOLO, AND YUBA COUNTIES 
 
AREA 2:  MODOC COUNTY 
 
  THE REMAINGING COUNTIES ARE SPLIT BETWEEN AREA 1 AND AREA 2 
  AS NOTED BELOW: 
 
ALPINE COUNTY: 
Area 1:  Northernmost part 
Area 2:  Remainder 
 
CALAVERAS COUNTY:  
Area 1: Remainder  
Area 2: Eastern part   
 
COLUSA COUNTY: 
Area 1:  Eastern part 
Area 2:  Remainder 
 
ELDORADO COUNTY: 
Area 1:  North Central part 
Area 2:  Remainder 
  
FRESNO COUNTY:  
Area 1: Remainder  
Area 2: Eastern part   
 
GLENN COUNTY: 
Area 1:  Eastern part 
Area 2: Remainder   
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LASSEN COUNTY: 
  Area 1:  Western part along the Southern portion of border 
  with Shasta County 
Area 2:  Remainder 
 
MADERA COUNTY:  
Area 1: Except Eastern part  
Area 2: Eastern part   
 
MARIPOSA COUNTY  
Area 1: Except Eastern part  
Area 2: Eastern part   
 
MONTERREY COUNTY  
Area 1: Except Southwestern part  
Area 2: Southwestern part   
 
NEVADA COUNTY: 
  Area 1:  All but the Northern portion along the border of 
  Sierra County 
Area 2:  Remainder 
 
PLACER COUNTY: 
Area 1:  Al but the Central portion 
Area 2:  Remainder 
 
PLUMAS COUNTY: 
Area 1:  Western portion 
Area 2:  Remainder 
 
SHASTA COUNTY: 
Area 1:  All but the Northeastern corner 
Area 2:  Remainder 
 
SIERRA COUNTY: 
Area 1:  Western part 
Area 2:  Remainder 
 
SISKIYOU COUNTY: 
Area 1:  Central part 
Area 2:  Remainder 
 
SONOMA COUNTY: 
Area 1:  All but the Northwestern corner 
Area 2:  Remainder 
 
TEHAMA COUNTY: 
  Area 1:  All but the Western border with Mendocino & Trinity 
  Counties 
Area 2:  Remainder 
 
TRINITY COUNTY: 
  Area 1:  East Central part and the Northeastern border with 
  Shasta County 
Area 2:  Remainder 
 
TUOLUMNE COUNTY:  
Area 1: Except Eastern part  
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Area 2: Eastern part 
---------------------------------------------------------------- 
 ENGI0003-018 06/25/2012 
 
"AREA 1" WAGE RATES ARE LISTED BELOW  
 
"AREA 2" RECEIVES AN ADDITIONAL $2.00 PER HOUR ABOVE AREA 1 
RATES. 
 
SEE AREA DEFINITIONS BELOW 
 
 
                                  Rates          Fringes 
 
OPERATOR:  Power Equipment    
(AREA 1:)   
     GROUP 1.....................$ 37.77            25.16 
     GROUP 2.....................$ 36.24            25.16 
     GROUP 3.....................$ 34.76            25.16 
     GROUP 4.....................$ 33.38            25.16 
     GROUP 5.....................$ 32.11            25.16 
     GROUP 6.....................$ 30.79            25.16 
     GROUP 7.....................$ 29.65            25.16 
     GROUP 8.....................$ 28.51            25.16 
     GROUP 8-A...................$ 26.30            25.16 
OPERATOR:  Power Equipment    
(Cranes and Attachments -    
AREA 1:)   
     GROUP 1 
      Cranes.....................$ 38.65            25.16 
      Oiler......................$ 29.39            25.16 
      Truck crane oiler..........$ 31.68            25.16 
     GROUP 2 
      Cranes.....................$ 36.89            25.16 
      Oiler......................$ 29.18            25.16 
      Truck crane oiler..........$ 31.42            25.16 
     GROUP 3 
      Cranes.....................$ 35.14            25.16 
      Hydraulic..................$ 30.79            25.16 
      Oiler......................$ 28.90            25.16 
      Truck Crane Oiler..........$ 31.18            25.16 
OPERATOR:  Power Equipment    
(Piledriving - AREA 1:)   
     GROUP 1 
      Lifting devices............$ 38.99            25.16 
      Oiler......................$ 29.73            25.16 
      Truck crane oiler..........$ 32.01            25.16 
     GROUP 2 
      Lifting devices............$ 37.17            25.16 
      Oiler......................$ 29.46            25.16 
      Truck Crane Oiler..........$ 31.76            25.16 
     GROUP 3 
      Lifting devices............$ 35.49            25.16 
      Oiler......................$ 29.24            25.16 
      Truck Crane Oiler..........$ 31.47            25.16 
     GROUP 4 
      Lifting devices............$ 33.72            25.16 
     GROUP 5 
      Lifting devices............$ 32.42            25.16 
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     GROUP 6 
      Lifting devices............$ 31.08            25.16 
OPERATOR:  Power Equipment    
(Steel Erection - AREA 1:)   
     GROUP 1 
      Cranes.....................$ 39.62            25.16 
      Oiler......................$ 30.07            25.16 
      Truck Crane Oiler..........$ 32.30            25.16 
     GROUP 2 
      Cranes.....................$ 37.85            25.16 
      Oiler......................$ 29.80            25.16 
      Truck Crane Oiler..........$ 32.08            25.16 
     GROUP 3 
      Cranes.....................$ 36.37            25.16 
      Hydraulic..................$ 31.42            25.16 
      Oiler......................$ 29.58            25.16 
      Truck Crane Oiler..........$ 31.81            25.16 
     GROUP 4 
      Cranes.....................$ 34.35            25.16 
     GROUP 5 
      Cranes.....................$ 33.05            25.16 
OPERATOR:  Power Equipment    
(Tunnel and Underground Work    
- AREA 1:)   
     SHAFTS, STOPES, RAISES: 
      GROUP 1....................$ 33.87            25.16 
      GROUP 1-A..................$ 36.34            25.16 
      GROUP 2....................$ 32.61            25.16 
      GROUP 3....................$ 31.28            25.16 
      GROUP 4....................$ 30.14            25.16 
      GROUP 5....................$ 29.00            25.16 
     UNDERGROUND: 
      GROUP 1....................$ 33.77            25.16 
      GROUP 1-A..................$ 36.24            25.16 
      GROUP 2....................$ 32.51            25.16 
      GROUP 3....................$ 31.18            25.16 
      GROUP 4....................$ 30.04            25.16 
      GROUP 5....................$ 28.90            25.16 
 
  FOOTNOTE: Work suspended by ropes or cables, or work on a 
  Yo-Yo Cat: $.60 per hour additional. 
 
 
  POWER EQUIPMENT OPERATOR CLASSIFICATIONS   
 
  GROUP 1: Operator of helicopter (when used in erection work); 
  Hydraulic excavator, 7 cu. yds. and over; Power shovels, 
  over 7 cu. yds. 
 
  GROUP 2: Highline cableway; Hydraulic excavator, 3-1/2 cu. 
  yds. up to 7 cu. yds.; Licensed construction work boat 
  operator, on site; Power blade operator (finish); Power 
  shovels, over 1 cu. yd. up to and including 7 cu. yds. 
  m.r.c. 
 
 
  GROUP 3: Asphalt milling machine; Cable backhoe; Combination 
  backhoe and loader over 3/4 cu. yds.; Continuous flight tie 
  back machine assistant to engineer or mechanic; Crane 
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  mounted continuous flight tie back machine, tonnage to 
  apply; Crane mounted drill attachment, tonnage to apply; 
  Dozer, slope brd; Gradall; Hydraulic excavator, up to 3 1/2 
  cu. yds.; Loader 4 cu. yds. and over; Long reach excavator; 
  Multiple engine scraper (when used as push pull); Power 
  shovels, up to and including 1 cu. yd.; Pre-stress wire 
  wrapping machine; Side boom cat, 572 or larger; Track 
  loader 4 cu. yds. and over; Wheel excavator (up to and 
  including 750 cu. yds. per hour) 
 
  GROUP 4: Asphalt plant engineer/box person; Chicago boom; 
  Combination backhoe and loader up to and including 3/4 cu. 
  yd.; Concrete batch plant (wet or dry); Dozer and/or push 
  cat; Pull- type elevating loader; Gradesetter, grade 
  checker (GPS, mechanical or otherwise); Grooving and 
  grinding machine; Heading shield operator; Heavy-duty 
  drilling equipment, Hughes, LDH, Watson 3000 or similar; 
  Heavy-duty repairperson and/or welder; Lime spreader; 
  Loader under 4 cu. yds.; Lubrication and service engineer 
  (mobile and grease rack); Mechanical finishers or spreader 
  machine (asphalt, Barber-Greene and similar); Miller 
  Formless M-9000 slope paver or similar; Portable crushing 
  and screening plants; Power blade support; Roller operator, 
  asphalt; Rubber-tired scraper, self-loading (paddle-wheels, 
  etc.); Rubber- tired earthmoving equipment (scrapers); Slip 
  form paver (concrete); Small tractor with drag; Soil 
  stabilizer (P & H or equal); Spider plow and spider puller; 
  Tubex pile rig; Unlicensed constuction work boat operator, 
  on site; Timber skidder; Track loader up to 4 yds.; 
  Tractor-drawn scraper; Tractor, compressor drill 
  combination; Welder; Woods-Mixer (and other similar Pugmill 
  equipment) 
 
  GROUP 5: Cast-in-place pipe laying machine; Combination 
  slusher and motor operator; Concrete conveyor or concrete 
  pump, truck or equipment mounted; Concrete conveyor, 
  building site; Concrete pump or pumpcrete gun; Drilling 
  equipment, Watson 2000, Texoma 700 or similar; Drilling and 
  boring machinery, horizontal (not to apply to waterliners, 
  wagon drills or jackhammers); Concrete mixer/all; Person 
  and/or material hoist; Mechanical finishers (concrete) 
  (Clary, Johnson, Bidwell Bridge Deck or similar types); 
  Mechanical burm, curb and/or curb and gutter machine, 
  concrete or asphalt); Mine or shaft hoist; Portable 
  crusher; Power jumbo operator (setting slip-forms, etc., in 
  tunnels); Screed (automatic or manual); Self-propelled 
  compactor with dozer; Tractor with boom D6 or smaller; 
  Trenching machine, maximum digging capacity over 5 ft. 
  depth; Vermeer T-600B rock cutter or similar 
 
  GROUP 6: Armor-Coater (or similar); Ballast jack tamper; 
  Boom- type backfilling machine; Assistant plant engineer; 
  Bridge and/or gantry crane; Chemical grouting machine, 
  truck-mounted; Chip spreading machine operator; Concrete 
  saw (self-propelled unit on streets, highways, airports and 
  canals); Deck engineer; Drilling equipment Texoma 600, 
  Hughes 200 Series or similar up to and including 30 ft. 
  m.r.c.; Drill doctor; Helicopter radio operator; 
  Hydro-hammer or similar; Line master; Skidsteer loader, 
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  Bobcat larger than 743 series or similar (with 
  attachments); Locomotive; Lull hi-lift or similar; Oiler, 
  truck mounted equipment; Pavement breaker, truck-mounted, 
  with compressor combination; Paving fabric installation 
  and/or laying machine; Pipe bending machine (pipelines 
  only); Pipe wrapping machine (tractor propelled and 
  supported); Screed (except asphaltic concrete paving); 
  Self- propelled pipeline wrapping machine; Tractor; 
  Self-loading chipper; Concrete barrier moving machine 
 
  GROUP 7: Ballast regulator; Boom truck or dual-purpose 
  A-frame truck, non-rotating - under 15 tons; Truck-mounted 
  rotating telescopic boom type lifting device, Manitex or 
  similar (boom truck) - under 15 tons; Cary lift or similar; 
  Combination slurry mixer and/or cleaner; Drilling 
  equipment, 20 ft. and under m.r.c.; Firetender (hot plant); 
  Grouting machine operator; Highline cableway signalperson; 
  Stationary belt loader (Kolman or similar); Lift slab 
  machine (Vagtborg and similar types); Maginnes internal 
  full slab vibrator; Material hoist (1 drum); Mechanical 
  trench shield; Pavement breaker with or without compressor 
  combination); Pipe cleaning machine (tractor propelled and 
  supported); Post driver; Roller (except asphalt); Chip 
  Seal; Self-propelled automatically applied concrete curing 
  mahcine (on streets, highways, airports and canals); 
  Self-propelled compactor (without dozer); Signalperson; 
  Slip-form pumps (lifting device for concrete forms); Tie 
  spacer; Tower mobile; Trenching machine, maximum digging 
  capacity up to and including 5 ft. depth; Truck- type loader 
 
  GROUP 8: Bit sharpener; Boiler tender; Box operator; 
  Brakeperson; Combination mixer and compressor 
  (shotcrete/gunite); Compressor operator; Deckhand; Fire 
  tender; Forklift (under 20 ft.); Generator; 
  Gunite/shotcrete equipment operator; Hydraulic monitor; Ken 
  seal machine (or similar); Mixermobile; Oiler; Pump 
  operator; Refrigeration plant; Reservoir-debris tug (self- 
  propelled floating); Ross Carrier (construction site); 
  Rotomist operator; Self-propelled tape machine; Shuttlecar; 
  Self-propelled power sweeper operator (includes vacuum 
  sweeper);  Slusher operator; Surface heater; Switchperson; 
  Tar pot firetender; Tugger hoist, single drum; Vacuum 
  cooling plant; Welding machine (powered other than by 
  electricity) 
 
  GROUP 8-A: Elevator operator; Skidsteer loader-Bobcat 743 
  series or smaller, and similar (without attachments); Mini 
  excavator under 25 H.P. (backhoe-trencher); Tub grinder 
  wood chipper 
 
---------------------------------------------------------- 
              
     ALL CRANES AND ATTACHMENTS  
 
  GROUP 1: Clamshell and dragline over 7 cu. yds.; Crane, over 
  100 tons; Derrick, over 100 tons; Derrick barge 
  pedestal-mounted, over 100 tons; Self-propelled boom-type 
  lifting device, over 100 tons 
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  GROUP 2: Clamshell and dragline over 1 cu. yd. up to and 
  including 7 cu. yds.; Crane, over 45 tons up to and 
  including 100 tons; Derrick barge, 100 tons and under; 
  Self-propelled boom-type lifting device, over 45 tons; 
  Tower crane 
 
  GROUP 3: Clamshell and dragline up to and including 1 cu. 
  yd.; Cranes 45 tons and under; Self-propelled boom-type 
  lifting device 45 tons and under; Boom Truck or dual 
  purpose A-frame truck, non-rotating over 15 tons; 
  Truck-mounted rotating telescopic boom type lifting device, 
  Manitex or similar (boom truck) over 15 tons; 
 
----------------------------------------------------------- 
 
                 PILEDRIVERS   
 
  GROUP 1: Derrick barge pedestal mounted over 100 tons; 
  Clamshell over 7 cu. yds.; Self-propelled boom-type lifting 
  device over 100 tons; Truck crane or crawler, land or barge 
  mounted over 100 tons 
 
  GROUP 2: Derrick barge pedestal mounted 45 tons to and 
  including 100 tons; Clamshell up to and including 7 cu. 
  yds.; Self-propelled boom-type lifting device over 45 tons; 
  Truck crane or crawler, land or barge mounted, over 45 tons 
  up to and including 100 tons; Fundex F-12 hydraulic pile rig 
 
  GROUP 3: Derrick barge pedestal mounted under 45 tons; Self- 
  propelled boom-type lifting device 45 tons and under; 
  Skid/scow piledriver, any tonnage; Truck crane or crawler, 
  land or barge mounted 45 tons and under 
 
  GROUP 4: Assistant operator in lieu of assistant to engineer; 
  Forklift, 10 tons and over; Heavy-duty repairperson/welder 
 
GROUP 5: Deck engineer   
 
GROUP 6: Deckhand; Fire tender             
 
------------------------------------------------------------- 
 
            STEEL ERECTORS   
 
  GROUP 1: Crane over 100 tons; Derrick over 100 tons; Self- 
  propelled boom-type lifting device over 100 tons 
 
  GROUP 2: Crane over 45 tons to 100 tons; Derrick under 100 
  tons; Self-propelled boom-type lifting device over 45 tons 
  to 100 tons; Tower crane 
 
  GROUP 3: Crane, 45 tons and under; Self-propelled boom-type 
  lifting device, 45 tons and under 
 
  GROUP 4: Chicago boom; Forklift, 10 tons and over; Heavy-duty 
  repair person/welder 
 
GROUP 5: Boom cat   
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  -------------------------------------------------------------- 
  -- 
 
  TUNNEL AND UNDERGROUND WORK   
 
  GROUP 1-A: Tunnel bore machine operator, 20' diameter or more 
   
 
  GROUP 1: Heading shield operator; Heavy-duty repairperson; 
  Mucking machine (rubber tired, rail or track type); Raised 
  bore operator (tunnels); Tunnel mole bore operator 
 
  GROUP 2: Combination slusher and motor operator; Concrete 
  pump or pumpcrete gun; Power jumbo operator 
 
GROUP 3: Drill doctor; Mine or shaft hoist   
 
  GROUP 4: Combination slurry mixer cleaner; Grouting Machine 
  operator; Motorman 
 
  GROUP 5: Bit Sharpener; Brakeman; Combination mixer and 
  compressor (gunite); Compressor operator; Oiler; Pump 
  operator; Slusher operator 
----------------------------------------------------------- 
 
AREA DESCRIPTIONS: 
 
  POWER EQUIPMENT OPERATORS, CRANES AND ATTACHMENTS,TUNNEL AND 
  UNDERGROUND  [These areas do not apply to Piledrivers and 
  Steel Erectors] 
 
  AREA 1: ALAMEDA, BUTTE, CONTRA COSTA, KINGS, MARIN,  MERCED, 
  NAPA, SACRAMENTO, SAN BENITO, SAN FRANCISCO, SAN JOAQUIN, 
  SAN MATEO, SANTA CLARA, SANTA CRUZ, SOLANO, STANISLAUS, 
  SUTTER, YOLO, AND YUBA COUNTIES 
 
AREA 2 - MODOC COUNTY 
 
  THE REMAINING COUNTIES ARE SPLIT BETWEEN AREA 1 AND AREA 2 AS 
  NOTED BELOW: 
 
ALPINE COUNTY: 
Area 1: Northernmost part 
Area 2: Remainder 
 
CALAVERAS COUNTY:  
Area 1: Except Eastern part  
Area 2: Eastern part   
 
COLUSA COUNTY: 
Area 1: Eastern part 
Area 2: Remainder 
 
DEL NORTE COUNTY: 
Area 1: Extreme Southwestern corner 
Area 2: Remainder  
 
ELDORADO COUNTY: 
Area 1: North Central part 
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Area 2: Remainder 
 
FRESNO COUNTY  
Area 1: Except Eastern part  
Area 2: Eastern part   
 
GLENN COUNTY: 
Area 1: Eastern part 
Area 2: Remainder 
 
HUMBOLDT COUNTY: 
Area 1: Except Eastern and Southwestern parts 
Area 2: Remainder 
 
LAKE COUNTY: 
Area 1: Southern part 
Area 2: Remainder 
 
LASSEN COUNTY: 
  Area 1: Western part along the Southern portion of border 
  with Shasta County 
Area 2: Remainder 
 
MADERA COUNTY  
Area 1: Remainder  
Area 2: Eastern part   
 
MARIPOSA COUNTY  
Area 1: Remainder  
Area 2: Eastern part   
 
MENDOCINO COUNTY: 
Area 1: Central and Southeastern parts 
Area 2: Remainder  
 
MONTEREY COUNTY  
Area 1: Remainder  
Area 2: Southwestern part 
 
NEVADA COUNTY: 
  Area 1: All but the Northern portion along the border of 
  Sierra County 
Area 2: Remainder 
 
PLACER COUNTY: 
Area 1: All but the Central portion 
Area 2: Remainder 
 
PLUMAS COUNTY: 
Area 1: Western portion 
Area 2: Remainder 
 
SHASTA COUNTY: 
Area 1: All but the Northeastern corner 
Area 2: Remainder 
 
SIERRA COUNTY: 
Area 1: Western part 
Area 2: Remainder 
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SISKIYOU COUNTY: 
Area 1: Central part 
Area 2: Remainder 
 
SONOMA COUNTY: 
Area 1: All but the Northwestern corner 
Area 2: Reaminder 
 
TEHAMA COUNTY: 
  Area 1: All but the Western border with mendocino & Trinity 
  Counties 
Area 2: Remainder 
 
TRINITY COUNTY: 
  Area 1: East Central part and the Northeaster border with 
  Shasta County 
Area 2: Remainder 
 
TULARE COUNTY; 
Area 1: Remainder 
Area 2: Eastern part 
 
TUOLUMNE COUNTY: 
Area 1: Remainder 
Area 2: Eastern Part 
---------------------------------------------------------------- 
 ENGI0003-019 06/25/2012 
 
SEE AREA DESCRIPTIONS BELOW 
 
                                  Rates          Fringes 
 
OPERATOR:  Power Equipment    
(LANDSCAPE WORK ONLY)   
     GROUP 1 
      AREA 1.....................$ 28.64            23.75 
      AREA 2.....................$ 30.64            23.75 
     GROUP 2 
      AREA 1.....................$ 25.04            23.75 
      AREA 2.....................$ 27.04            23.75 
     GROUP 3 
      AREA 1.....................$ 20.43            23.75 
      AREA 2.....................$ 22.43            23.75 
 
GROUP DESCRIPTIONS: 
 
  GROUP 1:  Landscape Finish Grade Operator: All finish grade 
  work regardless of equipment used, and all equipment with a 
  rating more than 65 HP. 
 
  GROUP 2:  Landscape Operator up to 65 HP: All equipment with 
  a manufacturer's rating of 65 HP or less except equipment 
  covered by Group 1 or Group 3.  The following equipment 
  shall be included except when used for finish work as long 
  as manufacturer's rating is 65 HP or less: A-Frame and 
  Winch Truck, Backhoe, Forklift, Hydragraphic Seeder 
  Machine, Roller, Rubber-Tired and Track Earthmoving 
  Equipment, Skiploader, Straw Blowers, and Trencher 31 HP up 
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  to 65 HP. 
 
  GROUP 3: Landscae Utility Operator: Small Rubber-Tired 
  Tractor, Trencher Under 31 HP. 
 
AREA DESCRIPTIONS: 
 
  AREA 1: ALAMEDA, BUTTE, CONTRA COSTA, KINGS, MARIN,  MERCED, 
  NAPA, SACRAMENTO, SAN BENITO, SAN FRANCISCO, SAN JOAQUIN, 
  SAN MATEO, SANTA CLARA, SANTA CRUZ, SOLANO, STANISLAUS, 
  SUTTER, YOLO, AND YUBA COUNTIES 
 
AREA 2 - MODOC COUNTY 
 
  THE REMAINING COUNTIES ARE SPLIT BETWEEN AREA 1 AND AREA 2 AS 
  NOTED BELOW: 
 
ALPINE COUNTY: 
Area 1: Northernmost part 
Area 2: Remainder 
 
CALAVERAS COUNTY:  
Area 1: Except Eastern part  
Area 2: Eastern part   
 
COLUSA COUNTY: 
Area 1: Eastern part 
Area 2: Remainder 
 
DEL NORTE COUNTY: 
Area 1: Extreme Southwestern corner 
Area 2: Remainder  
 
ELDORADO COUNTY: 
Area 1: North Central part 
Area 2: Remainder 
 
FRESNO COUNTY  
Area 1: Except Eastern part  
Area 2: Eastern part   
 
GLENN COUNTY: 
Area 1: Eastern part 
Area 2: Remainder 
 
HUMBOLDT COUNTY: 
Area 1: Except Eastern and Southwestern parts 
Area 2: Remainder 
 
LAKE COUNTY: 
Area 1: Southern part 
Area 2: Remainder 
 
LASSEN COUNTY: 
  Area 1: Western part along the Southern portion of border 
  with Shasta County 
Area 2: Remainder 
 
MADERA COUNTY  
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Area 1: Remainder  
Area 2: Eastern part   
 
MARIPOSA COUNTY  
Area 1: Remainder  
Area 2: Eastern part   
 
MENDOCINO COUNTY: 
Area 1: Central and Southeastern parts 
Area 2: Remainder  
 
MONTEREY COUNTY  
Area 1: Remainder  
Area 2: Southwestern part 
 
NEVADA COUNTY: 
  Area 1: All but the Northern portion along the border of 
  Sierra County 
Area 2: Remainder 
 
PLACER COUNTY: 
Area 1: All but the Central portion 
Area 2: Remainder 
 
PLUMAS COUNTY: 
Area 1: Western portion 
Area 2: Remainder 
 
SHASTA COUNTY: 
Area 1: All but the Northeastern corner 
Area 2: Remainder 
 
SIERRA COUNTY: 
Area 1: Western part 
Area 2: Remainder 
 
SISKIYOU COUNTY: 
Area 1: Central part 
Area 2: Remainder 
 
SONOMA COUNTY: 
Area 1: All but the Northwestern corner 
Area 2: Reaminder 
 
TEHAMA COUNTY: 
  Area 1: All but the Western border with mendocino & Trinity 
  Counties 
Area 2: Remainder 
 
TRINITY COUNTY: 
  Area 1: East Central part and the Northeaster border with 
  Shasta County 
Area 2: Remainder 
 
TULARE COUNTY; 
Area 1: Remainder 
Area 2: Eastern part 
 
TUOLUMNE COUNTY: 
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Area 1: Remainder 
Area 2: Eastern Part 
---------------------------------------------------------------- 
 IRON0002-004 01/01/2013 
 
                                  Rates          Fringes 
 
Ironworkers:   
     Fence Erector...............$ 26.58            16.74 
     Ornamental, Reinforcing  
     and Structural..............$ 33.00            25.30 
 
PREMIUM PAY: 
 
$6.00 additional per hour at the following locations: 
 
China Lake Naval Test Station, Chocolate Mountains Naval 
Reserve-Niland, 
Edwards AFB, Fort Irwin Military Station, Fort Irwin Training 
Center-Goldstone, San Clemente Island, San Nicholas Island, 
Susanville Federal Prison, 29 Palms - Marine Corps, U.S. Marine 
Base - Barstow, U.S. Naval Air Facility - Sealey, Vandenberg AFB 
 
$4.00 additional per hour at the following locations: 
 
Army Defense Language Institute - Monterey, Fallon Air Base, 
Naval Post Graduate School - Monterey, Yermo Marine Corps 
Logistics Center 
 
$2.00 additional per hour at the following locations: 
 
Port Hueneme, Port Mugu, U.S. Coast Guard Station - Two Rock 
 
---------------------------------------------------------------- 
 LABO0067-002 12/01/2012 
 
AREA "A" - ALAMEDA, CONTRA COSTA, MARIN, SAN FRANCISCO, SAN 
MATEO AND SANTA CLARA COUNTIES 
 
AREA "B"  -  ALPINE, AMADOR, BUTTE, CALAVERAS, COLUSA, DEL 
NORTE, EL DORADO, FRESNO, GLENN, HUMBOLDT, KINGS, LAKE, LASSEN, 
MADERA, MARIPOSA, MENDOCINO, MERCED, MODOC, MONTEREY, NAPA, 
NEVADA, PLACER, PLUMAS, SACRAMENTO, SAN BENITO, SAN JOAQUIN, 
SANTA CRUZ, SHASTA, SIERRA, SISKIYOU, SOLANO, SONOMA, 
STANISLAUS, SUTTER, TEHAMA, TRINITY, TULARE, TUOLUMNE, YOLO AND 
YUBA COUNTIES 
 
 
                                  Rates          Fringes 
 
Asbestos Removal Laborer   
     Areas A & B.................$ 19.06             8.62 
LABORER (Lead Removal)   
     Area A......................$ 36.25             9.19 
     Area B......................$ 35.25             9.19 
 
  ASBESTOS REMOVAL-SCOPE OF WORK: Site mobilization; initial 
  site clean-up; site preparation; removal of 
  asbestos-containing materials from walls and ceilings; or 
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  from pipes, boilers and mechanical systems only if they are 
  being scrapped; encapsulation, enclosure and disposal of 
  asbestos-containing materials by hand or with equipment or 
  machinery; scaffolding; fabrication of temporary wooden 
  barriers; and assembly of decontamination stations. 
---------------------------------------------------------------- 
 LABO0067-003 07/01/2009 
 
AREA A:  ALAMEDA, CONTRA COSTA, MARIN, SAN FRANCISCO, SAN MATEO 
& SANTA CLARA 
 
AREA B:  ALPINE, AMADOR, BUTTE, CALAVERAS, COLUSA, DEL NORTE, 
EL DORADO, FRESNO, GLENN, HUMBOLDT, KINGS, LAKE, LASSEN, 
MADERA, MARIPOSA, MENOCINO, MERCED, MODOC, MONTEREY, NAPA, 
NEVADA, PLACER, PLUMAS, SANCRMENTO, SAN BENITO, SAN JOAQUIN, 
SANTA CRUZ, SIERRA, SHASTA, SISKIYOU, SOLANO, SONOMA, 
STANISLAUS,TEHAMA,TRINITY, TULARE, TUOLUMNE, YOLO & YUBA 
COUNTIES 
 
 
                                  Rates          Fringes 
 
LABORER (TRAFFIC CONTROL/LANE    
CLOSURE)   
     Escort Driver, Flag Person 
      Area A.....................$ 26.89            14.93 
      Area B.....................$ 25.89            14.93 
     Traffic Control Person I 
      Area A.....................$ 27.19            14.93 
      Area B.....................$ 26.19            14.93 
     Traffic Control Person II 
      Area A.....................$ 24.69            14.93 
      Area B.....................$ 23.69            14.93 
 
  TRAFFIC CONTROL PERSON I: Layout of traffic control, crash 
  cushions, construction area and roadside signage. 
 
  TRAFFIC CONTROL PERSON II: Installation and removal of 
  temporary/permanent signs, markers, delineators and crash 
  cushions. 
---------------------------------------------------------------- 
 LABO0067-006 06/28/2010 
 
AREA "A" - ALAMEDA, CONTRA COSTA, MARIN, SAN FRANCISCO, SAN 
MATEO AND SANTA CLARA COUNTIES 
 
AREA "B"  -  ALPINE, AMADOR, BUTTE, CALAVERAS, COLUSA, EL 
DORADO, FRESNO, GLENN, KINGS, LASSEN, MADERA, MARIPOSA, MERCED, 
MODOC, MONTEREY, NAPA, NEVADA, PLACER, PLUMAS, SACRAMENTO, SAN 
BENITO, SAN JOAQUIN, SANTA CRUZ, SHASTA, SIERRA, SISKIYOU, 
SOLANO, SONOMA, STANISLAUS, SUTTER, TEHAMA, TRINITY, TULARE, 
TUOLUMNE, YOLO AND YUBA COUNTIES 
 
 
                                  Rates          Fringes 
 
Laborers: (CONSTRUCTION CRAFT    
LABORERS - AREA A:)   
     Construction Specialist  
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     Group.......................$ 27.84            15.82 
     GROUP 1.....................$ 27.14            15.82 
     GROUP 1-a...................$ 27.36            15.82 
     GROUP 1-c...................$ 27.19            15.82 
     GROUP 1-e...................$ 27.69            15.82 
     GROUP 1-f...................$ 27.72            15.82 
     GROUP 1-g (Contra Costa  
     County).....................$ 27.34            15.82 
     GROUP 2.....................$ 26.99            15.82 
     GROUP 3.....................$ 26.89            15.82 
     GROUP 4.....................$ 20.58            15.82 
  See groups 1-b and 1-d under laborer classifications. 
Laborers: (CONSTRUCTION CRAFT    
LABORERS - AREA B:)   
     Construction Specialist  
     Group.......................$ 26.84            15.82 
     GROUP 1.....................$ 26.14            15.82 
     GROUP 1-a...................$ 26.36            15.82 
     GROUP 1-c...................$ 26.19            15.82 
     GROUP 1-e...................$ 26.69            15.82 
     GROUP 1-f...................$ 26.72            15.82 
     GROUP 2.....................$ 25.99            15.82 
     GROUP 3.....................$ 25.89            15.82 
     GROUP 4.....................$ 19.58            15.82 
  See groups 1-b and 1-d under laborer classifications. 
Laborers: (GUNITE - AREA A:)   
     GROUP 1.....................$ 28.10            15.82 
     GROUP 2.....................$ 27.60            15.82 
     GROUP 3.....................$ 27.60            15.82 
     GROUP 4.....................$ 27.60            15.82 
Laborers: (GUNITE - AREA B:)   
     GROUP 1.....................$ 27.10            15.82 
     GROUP 2.....................$ 26.60            15.82 
     GROUP 3.....................$ 26.01            15.82 
     GROUP 4.....................$ 25.89            15.82 
Laborers: (WRECKING - AREA A:)   
     GROUP 1.....................$ 27.14            15.82 
     GROUP 2.....................$ 26.99            15.82 
Laborers: (WRECKING - AREA B:)   
     GROUP 1.....................$ 26.14            15.82 
     GROUP 2.....................$ 25.99            15.82 
Landscape Laborer (GARDENERS,    
HORTICULTURAL & LANDSCAPE    
LABORERS - AREA A:)   
     (1) New Construction........$ 26.89            15.82 
     (2) Establishment Warranty  
     Period......................$ 20.58            15.82 
Landscape Laborer (GARDENERS,    
HORTICULURAL & LANDSCAPE    
LABORERS - AREA B:)   
     (1) New Construction........$ 25.89            15.82 
     (2) Establishment Warranty  
     Period......................$ 19.58            15.82 
 
FOOTNOTES: 
  Laborers working off or with or from bos'n chairs, swinging 
  scaffolds, belts shall receive $0.25 per hour above the 
  applicable wage rate.  This shall not apply to workers 
  entitled to receive the wage rate set forth in Group 1-a 
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  below. 
 
  --------------------------------------------------------- 
   
 
LABORER CLASSIFICATIONS  
 
  CONSTRUCTION SPECIALIST GROUP: Asphalt ironer and raker; 
  Chainsaw; Laser beam in connection with laborers' work; 
  Cast-in- place manhole form setter; Pressure pipelayer; 
  Davis trencher - 300 or similar type (and all small 
  trenchers); Blaster; Diamond driller; Multiple unit drill; 
  Hydraulic drill 
 
  GROUP 1: Asphalt spreader boxes (all types); Barko, Wacker 
  and similar type tampers; Buggymobile; Caulker, bander, 
  pipewrapper, conduit layer, plastic pipelayer; Certified 
  hazardous waste worker including Leade Abatement; 
  Compactors of all types; Concrete and magnesite mixer, 1/2 
  yd. and under; Concrete pan work; Concrete sander; Concrete 
  saw; Cribber and/or shoring; Cut granite curb setter; 
  Dri-pak-it machine; Faller, logloader and bucker; Form 
  raiser, slip forms; Green cutter; Headerboard, Hubsetter, 
  aligner, by any method; High pressure blow pipe (1-1/2" or 
  over, 100 lbs. pressure/over); Hydro seeder and similar 
  type; Jackhammer operator; Jacking of pipe over 12 inches; 
  Jackson and similar type compactor; Kettle tender, pot and 
  worker applying asphalt, lay-kold, creosote, lime, caustic 
  and similar type materials (applying means applying, 
  dipping or handling of such materials); Lagging, sheeting, 
  whaling, bracing, trenchjacking, lagging hammer; Magnesite, 
  epoxyresin, fiberglass, mastic worker (wet or dry); No 
  joint pipe and stripping of same, including repair of 
  voids; Pavement breaker and spader, including tool grinder; 
  Perma curb; Pipelayer (including grade checking in 
  connection with pipelaying); Precast-manhole setter; 
  Pressure pipe tester; Post hole digger, air, gas and 
  electric; Power broom sweeper; Power tampers of all types 
  (except as shown in Group 2); Ram set gun and stud gun; 
  Riprap stonepaver and rock-slinger, including placing of 
  sacked concrete and/or sand (wet or dry) and gabions and 
  similar type; Rotary scarifier or multiple head concrete 
  chipping scarifier; Roto and Ditch Witch; Rototiller; 
  Sandblaster, pot, gun, nozzle operators; Signalling and 
  rigging; Tank cleaner; Tree climber; Turbo blaster; 
  Vibrascreed, bull float in connection with laborers' work; 
  Vibrator; Hazardous waste worker (lead removal); Asbestos 
  and mold removal worker 
 
  GROUP 1-a: Joy drill model TWM-2A; Gardner-Denver model DH143 
  and similar type drills; Track driller; Jack leg driller; 
  Wagon driller; Mechanical drillers, all types regardless of 
  type or method of power; Mechanical pipe layers, all types 
  regardless of type or method of power; Blaster and powder; 
  All work of loading, placing and blasting of all powder and 
  explosives of whatever type regardless of method used for 
  such loading and placing; High scalers (including drilling 
  of same); Tree topper; Bit grinder 
 

13-0278 B 226 of 317



Rubicon Trail at Ellis Creek – Bridge Replacement Project                            County of El Dorado, DOT 
Contract No. PW 11-30572 / CIP No. 77117  Appendix B – Federal Wage Rates 
March 7, 2013                  Page AB-27 

 

  GROUP 1-b: Sewer cleaners shall receive $4.00 per day above 
  Group 1 wage rates.  "Sewer cleaner" means any worker who 
  handles or comes in contact with raw sewage in small 
  diameter sewers.  Those who work inside recently active, 
  large diameter sewers, and all recently active sewer 
  manholes shal receive $5.00 per day above Group 1 wage 
  rates. 
 
  GROUP 1-c: Burning and welding in connection with laborers' 
  work; Synthetic thermoplastics and similar type welding 
 
  GROUP 1-d: Maintenance and repair track and road beds.  All 
  employees performing work covered herein shall receive $ 
  .25 per hour above their regular rate for all work 
  performed on underground structures not specifically 
  covered herein.  This paragraph shall not be construed to 
  apply to work below ground level in open cut.  It shall 
  apply to cut and cover work of subway construction after 
  the temporary cover has been placed. 
 
  GROUP 1-e: Work on and/or in bell hole footings and shafts 
  thereof, and work on and in deep footings.  (A deep footing 
  is a hole 15 feet or more in depth.)  In the event the 
  depth of the footing is unknown at the commencement of 
  excavation, and the final depth exceeds 15 feet, the deep 
  footing wage rate would apply to all employees for each and 
  every day worked on or in the excavation of the footing 
  from the date of inception. 
 
  GROUP 1-f: Wire winding machine in connection with guniting 
  or shot crete 
 
  GROUP 1-g, CONTRA COSTA COUNTY: Pipelayer (including grade 
  checking in connection with pipelaying); Caulker; Bander; 
  Pipewrapper; Conduit layer; Plastic pipe layer; Pressure 
  pipe tester; No joint pipe and stripping of same, including 
  repair of voids; Precast manhole setters, cast in place 
  manhole form setters 
 
  GROUP 2: Asphalt shoveler; Cement dumper and handling dry 
  cement or gypsum; Choke-setter and rigger (clearing work); 
  Concrete bucket dumper and chute; Concrete chipping and 
  grinding; Concrete laborer (wet or dry); Driller tender, 
  chuck tender, nipper; Guinea chaser (stake), grout crew; 
  High pressure nozzle, adductor; Hydraulic monitor (over 100 
  lbs. pressure); Loading and unloading, carrying and hauling 
  of all rods and materials for use in reinforcing concrete 
  construction; Pittsburgh chipper and similar type brush 
  shredders; Sloper; Single foot, hand-held, pneumatic 
  tamper; All pneumatic, air, gas and electric tools not 
  listed in Groups 1 through 1-f; Jacking of pipe - under 12 
  inches 
 
  GROUP 3: Construction laborers, including bridge and general 
  laborer; Dump, load spotter; Flag person; Fire watcher; 
  Fence erector; Guardrail erector; Gardener, horticultural 
  and landscape laborer; Jetting; Limber, brush loader and 
  piler; Pavement marker (button setter); Maintenance, repair 
  track and road beds; Streetcar and railroad construction 
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  track laborer; Temporary air and water lines, Victaulic or 
  similar; Tool room attendant (jobsite only) 
 
  GROUP 4: Final clean-up work of debris, grounds and building 
  including but not limited to: street cleaner; cleaning and 
  washing windows; brick cleaner (jobsite only); material 
  cleaner (jobsite only).  The classification "material 
  cleaner" is to be utilized under the following conditions: 
A: at demolition site for the salvage of the material.      
  B: at the conclusion of a job where the material is to be 
  salvaged and stocked to be reused on another job. 
  C: for the cleaning of salvage material at the jobsite or 
  temporary jobsite yard. 
 
  The material cleaner classification should not be  used in 
  the performance of "form stripping, cleaning  and oiling 
  and moving to the next point of erection". 
 
-------------------------------------------------------- 
 
GUNITE LABORER CLASSIFICATIONS  
 
GROUP 1: Structural Nozzleman  
 
GROUP 2: Nozzleman, Gunman, Potman, Groundman  
 
GROUP 3: Reboundman  
 
GROUP 4: Gunite laborer               
 
---------------------------------------------------------- 
 
WRECKING WORK LABORER CLASSIFICATIONS  
 
  GROUP 1: Skilled wrecker (removing and salvaging of sash, 
  windows and materials) 
 
  GROUP 2: Semi-skilled wrecker (salvaging of other building 
  materials) 
---------------------------------------------------------------- 
 LABO0067-010 07/01/2010 
 
                                  Rates          Fringes 
 
Tunnel and Shaft Laborers:   
     GROUP 1.....................$ 33.35            16.08 
     GROUP 2.....................$ 33.12            16.08 
     GROUP 3.....................$ 32.87            16.08 
     GROUP 4.....................$ 32.42            16.08 
     GROUP 5.....................$ 31.88            16.08 
     Shotcrete Specialist........$ 33.87            16.08 
 
TUNNEL AND SHAFT CLASSIFICATIONS  
 
  GROUP 1: Diamond driller; Groundmen; Gunite and shotcrete 
  nozzlemen 
 
  GROUP 2: Rodmen; Shaft work & raise (below actual or 
  excavated ground level) 
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  GROUP 3: Bit grinder; Blaster, driller, powdermen, heading; 
  Cherry pickermen - where car is lifted; Concrete finisher 
  in tunnel; Concrete screedman; Grout pumpman and potman; 
  Gunite & shotcrete gunman & potman; Headermen; High 
  pressure nozzleman; Miner - tunnel, including top and 
  bottom man on shaft and raise work; Nipper; Nozzleman on 
  slick line; Sandblaster - potman, Robotic Shotcrete Placer, 
  Segment Erector, Tunnel Muck Hauler, Steel Form raiser and 
  setter; Timberman, retimberman (wood or steel or substitute 
  materials therefore); Tugger (for tunnel laborer work); 
  Cable tender; Chuck tender; Powderman - primer house 
 
  GROUP 4: Vibrator operator, pavement breaker; Bull gang - 
  muckers, trackmen; Concrete crew - includes rodding and 
  spreading, Dumpmen (any method) 
 
  GROUP 5: Grout crew; Reboundman; Swamper/ Brakeman 
---------------------------------------------------------------- 
 LABO0073-001 07/01/2009 
 
                                  Rates          Fringes 
 
Plasterer tender.................$ 28.37            14.14 
---------------------------------------------------------------- 
 LABO0139-002 07/01/2011 
 
NAPA, SOLANO AND SONOMA COUNTIES 
 
                                  Rates          Fringes 
 
LABORER (Brick)   
     Mason Tender-Brick..........$ 30.87            14.52 
---------------------------------------------------------------- 
 LABO0185-002 07/01/2011 
 
ALPINE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODOC, 
NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, SISKIYOU, 
SUTTER, TEHAMA, TRINITY, YOLO AND YUBA COUNTIES 
 
 
                                  Rates          Fringes 
 
LABORER   
     Mason Tender-Brick..........$ 30.62            14.43 
---------------------------------------------------------------- 
 LABO0291-001 07/01/2011 
 
MARIN COUNTY 
 
                                  Rates          Fringes 
 
LABORER   
     Mason Tender-Brick..........$ 31.87            14.43 
---------------------------------------------------------------- 
 PAIN0016-004 01/01/2012 
 
MARIN, NAPA, SOLANO & SONOMA COUNTIES 
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                                  Rates          Fringes 
 
Painters:........................$ 33.09            19.83 
 
PREMIUMS: 
EXOTIC MATERIALS - $0.75 additional per hour. 
SPRAY WORK: - $0.50 additional per hour. 
INDUSTRIAL PAINTING - $0.25 additional per hour 
  [Work on industrial buildings used for the manufacture and 
  processing of goods for sale or service; steel construction 
  (bridges), stacks, towers, tanks, and similar structures] 
 
HIGH WORK: 
over 50 feet - $2.00 per hour additional 
100 to 180 feet - $4.00 per hour additional 
Over 180 feet - $6.00 per houir additional 
---------------------------------------------------------------- 
 PAIN0016-005 01/01/2012 
 
ALPINE, BUTTE, COLUSA, EL DORADO (west of the Sierra Nevada 
Mountains), GLENN, LASSEN (west of Hwy. 395, excluding Honey 
Lake); MARIN, MODOC, NAPA, NEVADA (west of the Sierra Nevada 
Mountains), PLACER (west of the Sierra Nevada Mountains), 
PLUMAS, SACRAMENTO, SHASTA, SIERRA (west of the Sierra Nevada 
Mountains), SISKIYOU, SOLANO, SONOMA, SUTTER, TEHAMA, TRINITY, 
YOLO AND YUBA COUNTIES 
 
 
                                  Rates          Fringes 
 
DRYWALL FINISHER/TAPER...........$ 36.24            18.24 
---------------------------------------------------------------- 
 PAIN0016-007 01/01/2012 
 
ALPINE, AMADOR, BUTTE, COLUSA. EL DORADO (west of the Sierra 
Nevada Mountains), GLENN, LASSEN (west of Highway 395, 
excluding Honey Lake), MODOC, NEVADA (west of the Sierra Nevada 
Mountains), PLACER (west of the Sierra Nevada Mountains), 
PLUMAS, SACRAMENTO, SHASTA, SIERRA (west of the Sierra Nevada 
Mountains), SISKIYOU, SUTTER, TEHAMA, TRINITY, YOLO & YUBA 
COUNTIES 
 
 
                                  Rates          Fringes 
 
Painters:........................$ 28.35            15.74 
 
SPRAY/SANDBLAST: $0.50 additional per hour. 
EXOTIC MATERIALS: $1.00 additional per hour. 
  HIGH TIME:  Over 50 ft above ground or water level $2.00 
  additional per hour.  100 to 180 ft above ground or water 
  level $4.00 additional per hour.  Over 180 ft above ground 
  or water level $6.00 additional per hour. 
---------------------------------------------------------------- 
 PAIN0016-008 01/01/2012 
 
MARIN, NAPA, SOLANO AND SONOMA COUNTIES 
 
                                  Rates          Fringes 
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SOFT FLOOR LAYER.................$ 44.87            17.78 
---------------------------------------------------------------- 
 PAIN0169-004 01/01/2012 
 
MARIN , NAPA & SONOMA COUNTIES; SOLANO COUNTY (west of a line 
defined as follows: Hwy. 80 corridor beginning at the City of 
Fairfield, including Travis Air Force Base and Suisun City; 
going north of Manakas Corner Rd., continue north on Suisun 
Valley Rd. to the Napa County line; Hwy. 80 corridor south on 
Grizzly Island Rd. to the Grizzly Island Management area) 
 
 
                                  Rates          Fringes 
 
GLAZIER..........................$ 41.88            20.39 
---------------------------------------------------------------- 
* PAIN0567-001 01/01/2011 
 
EL DORADO COUNTY (east of the Sierra Nevada Mountains);  LASSEN 
COUNTY (east of Highway 395, beginning at Stacey and including 
Honey Lake); NEVADA COUNTY (east of the Sierra Nevada 
Mountains); PLACER COUNTY (east of the Sierra Nevada 
Mountains); AND SIERRA COUNTY (east of the Sierra Nevada 
Mountains) 
 
 
                                  Rates          Fringes 
 
Painters:   
     Brush and Roller............$ 23.68             9.06 
     Spray Painter & Paperhanger.$ 24.53             9.06 
 
PREMIUMS: 
Special Coatings (Brush), and Sandblasting = $0.50/hr 
Special Coatings (Spray), and Steeplejack = $1.00/hr 
Special Coating Spray Steel = $1.25/hr 
Swing Stage = $2.00/hr 
 
  *A special coating is a coating that requires the mixing of 2 
  or more products. 
---------------------------------------------------------------- 
 PAIN0567-007 07/01/2012 
 
EL DORADO COUNTY (east of the Sierra Nevada Mountains); LASSEN 
COUNTY (east of Highway 395, beginning at Stacey and including 
Honey Lake); NEVADA COUNTY (east of the Sierra Nevada 
Mountains); PLACER COUNTY (east of the Sierra Nevada Mountains) 
AND SIERRA COUNTY (east of the Sierra Nevada Mountains) 
 
 
                                  Rates          Fringes 
 
SOFT FLOOR LAYER.................$ 25.15            11.24 
---------------------------------------------------------------- 
 PAIN0567-010 07/01/2012 
 
EL DORADO COUNTY (east of the Sierra Nevada Mountains);  LASSEN 
COUNTY (east of Highway 395, beginning at Stacey and including 
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Honey Lake); NEVADA COUNTY (east of the Sierra Nevada 
Mountains); PLACER COUNTY (east of the Sierra Nevada 
Mountains); AND SIERRA COUNTY (east of the Sierra Nevada 
Mountains) 
 
 
                                  Rates          Fringes 
 
Drywall   
     (1) Taper...................$ 27.07            10.57 
     (2) Steeplejack - Taper,  
     over 40 ft with open space  
     below.......................$ 28.57            10.57 
---------------------------------------------------------------- 
 PAIN0767-004 01/01/2012 
 
ALPINE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODOC, 
NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, SISKIYOU, 
SOLANO (Remainder), SUTTER, TEHAMA, TRINITY, YOLO, YUBA 
 
 
                                  Rates          Fringes 
 
GLAZIER..........................$ 32.24            18.59 
 
  PAID HOLIDAYS: New Year's Day, Martin Luther King, Jr. Day, 
  President's Day, Memorial Day, Independence Day, Labor Day, 
  Veteran's Day, Thanksgiving Day, and Christmas Day. 
 
  Employee rquired to wear a body harness shall receive $1.50 
  per hour above the basic hourly rate at any elevation. 
---------------------------------------------------------------- 
 PAIN1176-001 07/01/2011 
 
HIGHWAY IMPR0VEMENT 
 
                                  Rates          Fringes 
 
Parking Lot Striping/Highway    
Marking:   
     GROUP 1.....................$ 31.35            11.65 
     GROUP 2.....................$ 26.65            11.65 
     GROUP 3.....................$ 26.96            11.65 
 
CLASSIFICATIONS   
 
  GROUP 1: Striper: Layout and application of painted traffic 
  stripes and marking; hot thermo plastic; tape, traffic 
  stripes and markings 
 
  GROUP 2: Gamecourt & Playground Installer 
 
  GROUP 3: Protective Coating, Pavement Sealing 
---------------------------------------------------------------- 
 PAIN1237-001 01/01/2012 
 
ALPINE; COLUSA; EL DORADO (west of the Sierra Nevada 
Mountains); GLENN; LASSEN (west of Highway 395, beginning at 
Stacey and including Honey Lake); MODOC; NEVADA (west of the 
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Sierra Nevada Mountains); PLACER (west of the Sierra Nevada 
Mountains); PLUMAS; SACRAMENTO; SHASTA; SIERRA (west of the 
Sierra Nevada Mountains); SISKIYOU; SUTTER; TEHAMA; TRINITY; 
YOLO AND YUBA COUNTIES 
 
 
                                  Rates          Fringes 
 
SOFT FLOOR LAYER.................$ 28.25            16.53 
---------------------------------------------------------------- 
 PLAS0300-003 07/01/2009 
 
                                  Rates          Fringes 
 
PLASTERER   
     AREA 295: Alpine, Amador,  
     Butte, Colusa, El Dorado,  
     Glenn, Lassen, Modoc,  
     Nevada, Placer, Plumas,  
     Sacramento, Shasta,  
     Sierra, Siskiyou, Solano,  
     Sutter, Tehema, Trinity,  
     Yolo & Yuba Counties........$ 32.82            15.10 
     AREA 355: Marin, Napa &  
     Sonoma Counties.............$ 32.82            15.30 
---------------------------------------------------------------- 
 PLAS0300-005 06/28/2010 
 
                                  Rates          Fringes 
 
CEMENT MASON/CONCRETE FINISHER...$ 28.65            18.56 
---------------------------------------------------------------- 
 PLUM0038-002 07/01/2012 
 
MARIN AND SONOMA COUNTIES 
 
                                  Rates          Fringes 
 
PLUMBER (Plumber,    
Steamfitter, Refrigeration    
Fitter)   
     (1) Work on wooden frame  
     structures 5 stories or  
     less excluding hgih-rise  
     buildings and commercial  
     work such as hospitals,  
     prisons, hotels, schools,  
     casinos, wastewater  
     treatment plants, and  
     resarch facilities as well  
     as refrigeration  
     pipefitting, service and  
     repair work - MARKET  
     RECOVERY RATE...............$ 51.00            37.36 
     (2) All other work - NEW  
     CONSTRUCTION RATE...........$ 60.00            39.94 
---------------------------------------------------------------- 
 PLUM0038-006 07/01/2012 
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MARIN & SONOMA COUNTIES 
 
                                  Rates          Fringes 
 
Landscape/Irrigation Fitter    
(Underground/Utility Fitter).....$ 51.00            29.40 
---------------------------------------------------------------- 
 PLUM0228-001 01/01/2013 
 
BUTTE, COLUSA, GLENN, LASSEN, MODOC, PLUMAS, SHASTA, SIERRA, 
SISKIYOU, SUTTER, TEHAMA, TRINITY & YUBA COUNTIES 
 
 
                                  Rates          Fringes 
 
PLUMBER..........................$ 36.20            24.29 
---------------------------------------------------------------- 
 PLUM0343-001 07/01/2012 
 
NAPA AND SOLANO COUNTIES 
 
                                  Rates          Fringes 
 
PLUMBER/PIPEFITTER   
     Light Commercial............$ 30.60            18.50 
     All Other Work..............$ 46.25            26.45 
 
DEFINITION OF LIGHT COMMERICIAL:  
  Work shall include strip shopping centers, office buildings, 
  schools and other commercial structures which the total 
  plumbing bid does not exceed Two Hundred and Fifty Thousand 
  ($250,000) and the total heating and cooling does not 
  exceed Two Hundred Fifty Thousand ($250,000); or  Any 
  projects bid in phases shall not qualify unless the total 
  project is less than Two Hundred Fifty Thousand ($250,000) 
  for the plumbing bid; and Two Hundred Fifty Thousand 
  ($250,000) for the heating and cooling bid.  Excluded are 
  hospitals, jails, institutions and industrial projects, 
  regardless size of the project 
 
  FOOTNOTES: While fitting galvanized material: $.75 per hour 
  additional.  Work from trusses, temporary staging, 
  unguarded structures 35' from the ground or water: $.75 per 
  hour additional.  Work from swinging scaffolds, boatswains 
  chairs or similar devices: $.75 per hour additional. 
---------------------------------------------------------------- 
 PLUM0350-001 01/01/2011 
 
EL DORADO COUNTY (Lake Tahoe area only); NEVADA COUNTY (Lake 
Tahoe area only); AND PLACER COUNTY (Lake Tahoe area only) 
 
 
                                  Rates          Fringes 
 
PLUMBER/PIPEFITTER...............$ 34.60            10.50 
---------------------------------------------------------------- 
 PLUM0355-001 07/01/2012 
 
ALPINE, AMADOR, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODOC, 
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NAPA, NEVADA, PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, 
SISKIYOU, SOLANO, SUTTER, TEHAMA, TRINITY, YOLO, AND YUBA 
COUNTIES 
 
 
                                  Rates          Fringes 
 
Underground Utility Worker   
     /Landscape Fitter...........$ 28.35                8 
---------------------------------------------------------------- 
 PLUM0442-003 01/01/2013 
 
AMADOR (South of San Joaquin River) and ALPINE COUNTIES 
 
                                  Rates          Fringes 
 
PLUMBER..........................$ 36.45            24.29 
---------------------------------------------------------------- 
 PLUM0447-001 07/01/2012 
 
AMADOR (north of San Joaquin River), EL DORADO (excluding Lake 
Tahoe area), NEVADA (excluding Lake Tahoe area); PLACER 
(excluding Lake Tahoe area), SACRAMENTO AND YOLO COUNTIES 
 
 
                                  Rates          Fringes 
 
PLUMBER/PIPEFITTER   
     Journeyman..................$ 40.02            22.35 
     Light Commercial Work.......$ 30.48            17.22 
---------------------------------------------------------------- 
 ROOF0081-006 08/01/2011 
 
MARIN, NAPA, SOLANO AND SONOMA COUNTIES 
 
                                  Rates          Fringes 
 
Roofer...........................$ 33.16            10.90 
---------------------------------------------------------------- 
 ROOF0081-007 08/01/2012 
 
ALPINE, BUTTE, COLUSA, EL DORADO, GLENN,LASSEN, MODOC, NEVADA, 
PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, SISKIYOU, SUTTER, 
TEHAMA, TRINITY, YOLO, AND YUBA COUNTIES 
 
 
                                  Rates          Fringes 
 
Roofer...........................$ 32.33            11.97 
---------------------------------------------------------------- 
 SFCA0483-003 07/30/2012 
 
MARIN, NAPA, SOLANO AND SONOMA COUNTIES 
 
                                  Rates          Fringes 
 
SPRINKLER FITTER (Fire    
Sprinklers)......................$ 50.84            23.97 
---------------------------------------------------------------- 
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* SFCA0669-003 01/01/2013 
 
ALPINE, BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODOC, NEVADA, 
PLACER, PLUMAS, SACRAMENTO, SHASTA, SIERRA, SISKIYOU, SUTTER, 
TEHAMA, TRINITY, YOLO AND YUBA COUNTIES 
 
 
                                  Rates          Fringes 
 
SPRINKLER FITTER.................$ 33.03            19.37 
---------------------------------------------------------------- 
 SHEE0104-006 07/01/2009 
 
MARIN, NAPA, SOLANO  SONOMA & TRINITY COUNTIES 
 
                                  Rates          Fringes 
 
Sheet Metal Worker   
     Mechanical Contracts  
     $200,000 or less............$ 43.32            26.40 
     All other work..............$ 47.73            26.67 
---------------------------------------------------------------- 
 SHEE0104-009 07/01/2012 
 
AMADOR, COLUSA, EL DORADO, NEVADA, PLACER, SACRAMENTO, SUTTER, 
YOLO AND YUBA COUNTIES 
 
 
                                  Rates          Fringes 
 
SHEET METAL WORKER...............$ 37.81            27.95 
---------------------------------------------------------------- 
 SHEE0104-010 07/01/2012 
 
AlPINE COUNTY 
 
                                  Rates          Fringes 
 
SHEET METAL WORKER...............$ 34.75            25.35 
---------------------------------------------------------------- 
 SHEE0104-011 07/01/2012 
 
BUTTE, COLUSA, EL DORADO, GLENN, LASSEN, MODOC, NEVADA, PLACER, 
PLUMAS, SACRAMENTO, SHASTA, SIERRA, SISKIYOU, SUTTER, TEHAMA, 
YOLO AND YUBA COUNTIES 
 
 
                                  Rates          Fringes 
 
Sheet Metal Worker (Metal    
decking and siding only).........$ 37.81            27.95 
---------------------------------------------------------------- 
 SHEE0104-014 07/01/2012 
 
MARIN, NAPA, SOLANO, SONOMA AND TRINITY COUNTIES 
 
                                  Rates          Fringes 
 
SHEET METAL WORKER (Metal    
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Decking and Siding only).........$ 33.11            29.98 
---------------------------------------------------------------- 
 SHEE0104-019 07/01/2012 
 
BUTTE, GLENN, LASSEN, MODOC, PLUMAS, SHASTA, SIERRA, SISKIYOU 
AND TEHAMA COUNTIES 
 
 
                                  Rates          Fringes 
 
SHEET METAL WORKER   
     Mechanical Jobs $200,000 &  
     under.......................$ 29.08            26.14 
     Mechanical Jobs over  
     $200,000....................$ 37.81            27.95 
---------------------------------------------------------------- 
 TEAM0094-001 07/01/2012 
 
                                  Rates          Fringes 
 
Truck drivers:   
     GROUP 1.....................$ 27.13            22.49 
     GROUP 2.....................$ 27.43            22.49 
     GROUP 3.....................$ 27.73            22.49 
     GROUP 4.....................$ 28.08            22.49 
     GROUP 5.....................$ 28.43            22.49 
 
FOOTNOTES:    
  Articulated dump truck; Bulk cement spreader (with or without 
  auger); Dumpcrete truck; Skid truck (debris box); Dry 
  pre-batch concrete mix trucks; Dumpster or similar type; 
  Slurry truck: Use dump truck yardage rate. 
  Heater planer; Asphalt burner; Scarifier burner; Industrial 
  lift truck (mechanical tailgate); Utility and clean-up 
  truck: Use appropriate rate for the power unit or the 
  equipment utilized. 
 
 
TRUCK DRIVER CLASSIFICATIONS   
 
  GROUP 1: Dump trucks, under 6 yds.; Single unit flat rack (2- 
  axle unit); Nipper truck (when flat rack truck is used 
  appropriate flat rack shall apply); Concrete pump truck 
  (when flat rack truck is used appropriate flat rack shall 
  apply); Concrete pump machine; Fork lift and lift jitneys; 
  Fuel and/or grease truck driver or fuel person; Snow buggy; 
  Steam cleaning; Bus or personhaul driver; Escort or pilot 
  car driver; Pickup truck; Teamster oiler/greaser and/or 
  serviceperson; Hook tender (including loading and 
  unloading); Team driver; Tool room attendant (refineries) 
 
  GROUP 2: Dump trucks, 6 yds. and under 8 yds.; Transit 
  mixers, through 10 yds.; Water trucks, under 7,000 gals.; 
  Jetting trucks, under 7,000 gals.; Single-unit flat rack 
  (3-axle unit); Highbed heavy duty transport; Scissor truck; 
  Rubber-tired muck car (not self-loaded); Rubber-tired truck 
  jumbo; Winch truck and "A" frame drivers; Combination winch 
  truck with hoist; Road oil truck or bootperson; 
  Buggymobile; Ross, Hyster and similar straddle carriers; 
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  Small rubber-tired tractor 
 
  GROUP 3: Dump trucks, 8 yds. and including 24 yds.; Transit 
  mixers, over 10 yds.; Water trucks, 7,000 gals. and over; 
  Jetting trucks, 7,000 gals. and over; Vacuum trucks under 
  7500 gals. Trucks towing tilt bed or flat bed pull 
  trailers; Lowbed heavy duty transport; Heavy duty transport 
  tiller person; Self- propelled street sweeper with 
  self-contained refuse bin; Boom truck - hydro-lift or 
  Swedish type extension or retracting crane; P.B. or similar 
  type self-loading truck; Tire repairperson; Combination 
  bootperson and road oiler; Dry distribution truck (A 
  bootperson when employed on such equipment, shall receive 
  the rate specified for the classification of road oil 
  trucks or bootperson); Ammonia nitrate distributor, driver 
  and mixer; Snow Go and/or plow 
 
  GROUP 4: Dump trucks, over 25 yds. and under 65 yds.; Water 
  pulls - DW 10's, 20's, 21's and other similar equipment 
  when pulling Aqua/pak or water tank trailers; Helicopter 
  pilots (when transporting men and materials); Lowbedk Heavy 
  Duty Transport up to including 7 axles; DW10's, 20's, 21's 
  and other similar Cat type, Terra Cobra, LeTourneau Pulls, 
  Tournorocker, Euclid and similar type equipment when 
  pulling fuel and/or grease tank trailers or other 
  miscellaneous trailers; Vacuum Trucks 7500 gals and over 
  and truck repairman 
 
  GROUP 5: Dump trucks, 65 yds. and over; Holland hauler; Low 
  bed Heavy Duty Transport over 7 axles 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
 
================================================================ 
  
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
 
 
---------------------------------------------------------------- 
  
 
The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination.  The classifications are listed in alphabetical 
order of "identifiers" that indicate whether the particular 
rate is union or non-union. 
 
 
Union Identifiers 
 
An identifier enclosed in dotted lines beginning with 
characters other than "SU" denotes that the union 
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classification and rate have found to be prevailing for that 
classification. Example:  PLUM0198-005 07/01/2011.  The first 
four letters , PLUM, indicate the international union and the 
four-digit number, 0198, that follows indicates the local union 
number or district council number where applicable , i.e., 
Plumbers Local 0198.  The next number, 005 in the example, is 
an internal number used in processing the wage determination. 
The date, 07/01/2011, following these characters is the 
effective date of the most current  negotiated rate/collective 
bargaining agreement which would be July 1, 2011 in the above 
example. 
 
Union prevailing wage rates will be updated to reflect any 
changes in the collective bargaining agreements governing the 
rates. 
 
0000/9999: weighted union wage rates will be published annually 
each January. 
 
 
 
Non-Union Identifiers 
 
Classifications listed under an "SU" identifier were derived 
from survey data by computing average rates and are not union 
rates; however, the data used in computing these rates may 
include both union and non-union data.  Example:  SULA2004-007 
5/13/2010. SU indicates the rates are not union majority rates, 
LA indicates the State of Louisiana; 2004 is the year of the 
survey; and 007 is an internal number used in producing the 
wage determination.  A 1993 or later date, 5/13/2010, indicates 
the classifications and rates under that identifier were issued 
as a General Wage Determination on that date. 
 
Survey wage rates will remain in effect and will not change 
until a new survey is conducted. 
  
 
---------------------------------------------------------------- 
 
                   WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can 
be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
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With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 
 
            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
================================================================ 
 
          END OF GENERAL DECISION 
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APPENDIX C 
to the contract documents for  

Rubicon Trail at Ellis Creek – Bridge Replacement Project 
Contract No. PW 11-30572 / CIP No. 77117 

 
 

TREE REMOVAL INVENTORY 
 

 
Tag No. Diameter Breast Height (inches) Description 

2431 25 Fir 
2432 20 Fir 
2433 33 Pine 
2434 18 Fir 
2435 8 Fir 
2436 20 Fir 
2437 24 Fir 
2438 6 Fir 
2439 10 Fir 
2711 48 Fir (dead) 
2712 13 Fir (dead) 
2713 23 Pine 
2714 10 Pine 
2717 13 Pine 
2718 19 Fir 
2719 25 Fir 
2720 30, 20, 26, 18 (cluster of 4) Fir (dead) 
2721 21 Fir 
2722 16 Fir 
2723 20 Fir 
2724 27 Fir 
2725 35 Fir 
2729 13 Fir (dead) 
2730 11 Fir 
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APPENDIX D 
to the contract documents for 

Rubicon Trail at Ellis Creek – Bridge Replacement Project 
Contract No. PW 11-30572 / CIP No. 77117 

 
 
 
 

CALIFORNIA DEPARTMENT OF FISH & WILDLIFE  
STREAMBED ALTERATION AGREEMENT 

 
 

U.S. DEPARTMENT OF AGRICULTURE FOREST SERVICE  
ROAD USE PERMIT 

 
 

U.S. DEPARTMENT OF AGRICULTURE FOREST SERVICE  
SPECIAL USE PERMIT 
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County of El Dorado, State of California 
Department of Transportation 

 

Contract No. PW 11-30572 / CIP No. 77117 
 

RUBICON TRAIL AT ELLIS CREEK 
BRIDGE REPLACEMENT PROJECT 

 
THIS AGREEMENT (“Agreement”) approved by the Board of Supervisors this ___ st  day of ______, in the year of 
2011, made and concluded, in duplicate, between the COUNTY OF EL DORADO, a political subdivision of the State 
of California, by the Department of Transportation thereof, the party of the first part hereinafter called "County," and 
[contractor], party of the second part hereinafter called "Contractor." 
 

RECITALS: 
 

WHEREAS, County has caused the above-captioned project to be let to formal bidding process; and 
 

WHEREAS, Contractor has duly submitted a bid response for the captioned project upon which County has awarded 
this contract; 
 

NOW, THEREFORE, the parties hereto have mutually covenanted and agreed, and by these presents do covenant 
and agree, each with the other, as follows: 
 
Article 1.   THE WORK 
 
The improvement contemplated in the performance of this Contract is an improvement over which the County shall 
exercise general supervision.  The County, therefore, shall have the right to assume full and direct control over this 
Contract whenever the County, at its sole discretion, shall determine that its responsibility is so required. 
           
Contractor shall complete the Work as specified or indicated under the Bid Schedule(s) of County's Contract 
Documents entitled: 
 

RUBICON TRAIL AT ELLIS CREEK 
BRIDGE REPLACEMENT PROJECT 

 
The project is located in El Dorado County north of Loon Lake, in the Eldorado National Forest, California.  The 
Work to be done is shown on the Plans, described in the Special Provisions and generally consists of, but is not 
limited to: 
 
Construction of a new steel truss bridge over Ellis Creek to replace an existing low water crossing, realignment of the 
Rubicon Trail at the bridge approaches, revegetation work, and other work as specified in the Contract Plans. 
 
Article 2. CONTRACT DOCUMENTS 

  
The Contract Documents consist of: the Notice to Bidders; the bid forms which include the accepted Proposal, Bid 
Price Schedule and Total Bid, Subcontractors Listing, Local Agency Bidder DBE Commitment form, DBE 
Information - Good Faith Efforts form, Equal Employment Opportunity Certification, Section 10285.1 Statement, 
Section 10162 Questionnaire, Section 10232 Statement, Noncollusion Affidavit, Debarment, Suspension, 
Ineligibility, and Voluntary Exclusion Certification, Non-lobbying Certification for Federal-Aid Contracts, Disclosure 
of Lobbying Activities (Standard Form LLL), Certification of Bidder’s Prefabricated Bridge Manufacturer’s 
Qualifications, Form FHWA 1273; the Contract which includes this Agreement with all Exhibits thereto, including 
the Fair Employment Practices Addendum and the Nondiscrimination Assurances, the Performance Bond, and 
Payment Bond; the drawings listed and identified as the Project Plans; the Special Provisions which incorporate by 
reference the Caltrans Standard Plans, dated May 2006, and Standard Specifications, dated May 2006, Amendments 
to the May 2006 Standard Specifications, and standard drawings from the Design and Improvement Standards 
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Manual of the County of El Dorado, revised March 8, 1994 including Resolution 199-91 and Resolution 58-94 to 
adopt changes to the Design and Improvement Standards Manual; all Addenda incorporated in those documents 
before their execution, and all Contract Change Orders issued in accordance with the Contract Documents which may 
be delivered or issued after the Effective Date of this Agreement and are not attached hereto; the prevailing Labor 
Surcharge And Equipment Rental Rates (when required) as determined by the California Department of 
Transportation to be in effect on the date the Work is accomplished; all the obligations of County and of Contractor 
which are fully set forth and described therein; and all Contract Documents which are hereby specifically referred to 
and by such reference made a part hereof.  All Contract Documents are intended to cooperate so that any work called 
for in one and not mentioned in the other is to be executed the same as if mentioned in all Contract Documents.  
Contractor agrees to perform all of its promises, covenants, and conditions set forth in the Contract Documents, and to 
abide by and perform all terms and conditions set forth therein.  In case of conflict between this Agreement and any 
other contract document, this Agreement shall take precedence. 
 
Article 3. COVENANTS AND CONTRACT PRICE 
 
County hereby promises and agrees with said Contractor to employ, and does hereby employ, said Contractor to 
provide the material and to do the Work according to the terms and conditions of the Contract Documents herein 
contained and referred to, for the prices hereinafter set forth, and hereby contracts to pay the same at the time, in the 
manner and upon the conditions herein set forth; and the said parties for themselves, their heirs, executors, 
administrators, successors and assigns, do hereby agree to the full performance of the covenants herein contained.  
County shall pay Contractor for the completion of the Work in accordance with the Contract Documents in current 
funds the Contract Prices named in Contractor's Bid and Bid Price Schedule, a copy of which is attached hereto as 
Exhibit A. 
 
Article 4. COMMENCEMENT AND COMPLETION 
 
The Work to be performed under this Contract shall commence on the date specified in the Notice to Proceed issued 
by County, and the Work shall be fully completed within the time specified in the Notice to Proceed pursuant to 
Section 4 of the Special Provisions. 
 
County and Contractor recognize that time is of the essence of the Agreement and that County will suffer financial 
loss if the Work is not completed within the time specified in Section 4 of the Special Provisions annexed hereto, plus 
any extensions thereof allowed in accordance with Section 4 of the Special Provisions.  They also recognize the 
delays, expense, and difficulties involved with proving in a legal proceeding the actual loss suffered by County if the 
Work is not completed on time. Accordingly, instead of requiring any such proof, County and Contractor agree that 
as liquidated damages for delay (but not as a penalty) Contractor shall pay County the sum of One Thousand dollars 
($1,000.00) per day, as liquidated damages and not as a penalty, for each and every calendar day's delay in finishing 
the Work in excess of the contract time prescribed herein. 
 
Article 5. INDEMNITY 
 
To the fullest extent allowed by law, Contractor shall defend, indemnify, and hold County and the State of California   
and its (their) officers, directors, and employees, any property owners from whom the County obtained easements, 
and any federal government agencies associated with this Contract harmless against and from any and all claims, 
suits, losses, damages, and liability for damages, including attorney's fees and other costs of defense brought for or on 
account of injuries to or death of any person, including but not limited to, workers and the public, or on account of 
injuries to or death of County, State, any property owners from whom the County obtained easements, or federal 
government agency employees, or damage to property, or any economic, consequential or special damages which are 
claimed or which shall in any way arise out of or be connected with Contractor's services, operations or performance 
hereunder, regardless of the existence or degree of fault or negligence on the part of the County, the State of 
California, or any federal government agencies, any property owners from whom the County has obtained easements, 
the Contractor, subcontractors or employees of any of these, except for the active, or sole negligence of the County, 
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the State of California or any federal government agencies its (their) officers and employees, or any property owners 
from whom the County has obtained easements, or where expressly prescribed by statute. 

 
The duty to indemnify and hold harmless the County, the State, any property owners from whom the County obtained 
easements, and any federal government agencies associated with this Contract specifically includes the duties to 
defend set forth in Section 2778 of the Civil Code.  The insurance obligations of Contractor are separate, independent 
obligations under the Contract Documents, and the provisions of this defense and indemnity are not intended to 
modify nor should they be construed as modifying or in any way limiting the insurance obligations set forth in the 
Contract Documents. 
 
Article 6.  GUARANTEES 
 
Contractor shall repair or replace any or all work provided hereunder which is defective due to faulty materials, poor 
workmanship, or defective equipment at no expense to County, ordinary wear or tear and unusual abuse or neglect 
excepted, during the term of the Contract and for a period of one (1) year after Contract Acceptance. 
 
Contractor shall be required to repair or replace any and all adjacent facilities or areas which have been damaged or 
displaced due to Contractor’s work performed under this Agreement at no expense to County during the term of this 
Agreement and for a period of one (1) year after Contract Acceptance. 
 
If a warranty or guarantee exceeding one (1) year is provided by the supplier or manufacturer of any equipment or 
materials used in this Project, or if a warranty or guarantee exceeding one (1) year is required elsewhere in these 
Contract Documents, then the guarantee for such equipment or materials shall be extended for such term.  Contractor 
expressly agrees to act as co-guarantor of such equipment and materials, and Contractor shall supply County with all 
warranty and guaranty documents relative to equipment and materials incorporated in the job and guaranteed by its 
suppliers or manufacturers. 
 
The parties agree that this guarantee and the rights and obligations accruing therefrom shall be in addition to, and not 
by way of limitation in any manner whatsoever to, the rights, obligations, warranties or remedies otherwise provided 
for by law. 
 
In the event of Contractor's failure to comply with the above mentioned conditions within ten (10) calendar days after 
being notified in writing by County, Contractor hereby authorizes County to proceed to have said defects repaired and 
made good at Contractor's expense, and Contractor will honor and pay all costs and charges therefore upon written 
demand. 
 
Article 7.  VENUE 
 
Any litigation arising out of this Contract shall be brought in El Dorado County and governed by California law. 
 
Article 8. ASSIGNMENT OF ANTITRUST ACTIONS 
 

In entering into a public works contract or a subcontract to supply goods, services, or materials pursuant to a public 
works contract, the Contractor offers and agrees and will require all of its subcontractors and suppliers to agree to 
assign to the awarding body all rights, title, and interest in and to all causes of action it may have under Section 4 of 
the Clayton Act (15 U.S.C. Sec. 15) or under the Cartwright Act (Chapter 2 (commencing with Section 16700) of Part 
2 of Division 7 of the Business and Professions Code), arising from purchases of goods, services, or materials 
pursuant to the public works contract or the subcontract.  This assignment shall be made and become effective at the 
time the awarding body tenders final payment to Contractor, without further acknowledgment by the parties. 
 
If an awarding body or public purchasing body receives, either through judgment or settlement, a monetary recovery 
for a cause of action assigned under Government Code Sections 4550-4554, the assignor shall be entitled to receive 
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reimbursement for actual legal costs incurred and may, upon demand, recover from the public body any portion of the 
recovery, including treble damages, attributable to overcharges that were paid by the assignor but were not paid by 
the public body as part of the bid price, less the expenses incurred in obtaining that portion of the recovery.  Upon 
demand in writing by the assignor, the assignee shall, within one year from such demand, reassign the cause of action 
assigned under Government Code Sections 4550-4554 if the assignor has been or may have been injured by the 
violation of law for which the cause of action arose and (a) the assignee has not been injured thereby, or (b) the 
assignee declines to file a court action for the cause of action. 
 
Article 9. TERMINATION BY COUNTY FOR CONVENIENCE 
 
County reserves the right to terminate the Contract at any time upon determination by County’s representative that 
termination of the Contract is in the best interest of County.  County shall issue Contractor a written notice specifying 
that the Contract is to be terminated.  
 
Upon receipt of said written notice, Contractor shall stop all work under the Contract except: (1) work specifically 
directed to be completed prior to termination, (2) work the Inspector deems necessary to secure the project for 
termination, (3) removal of equipment and plant from the site of the Work, (4) action that is necessary to protect 
materials from damage, (5) disposal of materials not yet used in the Work as directed by County, and (6) clean up of 
the site. 
 
If the Contract is terminated for County’s convenience as provided herein, all finished or unfinished work and 
materials previously paid for shall, at the option of County, become its property.  Contractor shall be paid an amount 
which reflects costs incurred for work provided to the date of notification of termination.  In addition, Contractor shall 
be paid the reasonable cost, as solely judged by County, and without profit, for all work performed to secure the 
project for termination. 
 
Article 10. TERMINATION BY COUNTY FOR CAUSE 
 
If Contractor is adjudged as bankrupt or insolvent, or makes a general assignment for the benefit of its creditors or if a 
trustee or receiver is appointed for Contractor or for any of its property, or if Contractor files a petition to take 
advantage of any debtor’s act, or to reorganize under the bankruptcy or applicable laws, or on more than one occasion 
fails to supply sufficient skilled workmen or suitable material or equipment, or on more than one occasion fails to 
make prompt payments to subcontractors for labor, materials, or equipment, or disregards the authority of the 
County’s representative, or the Engineer, if one is appointed, or violates any of the Contract assurances, 
nondiscrimination provisions or any other federal or state requirements as identified in Section 2-1.06 of the Special 
Provisions, or otherwise violates any provision of the Contract Documents, then County may, without prejudice to 
any other right or remedy and after giving Contractor and its Surety a minimum of ten (10) days from delivery of a 
written termination notice, terminate the services of Contractor and take equipment and machinery thereon owned by 
Contractor and finish the Work by whatever method County may deem expedient. In such case, Contractor shall not 
be entitled to receive any further payment until the Work is finished. 
 
Without prejudice to other rights or remedies County may have, if Contractor fails to begin delivery of materials and 
equipment, to commence Work within the time specified, to maintain the rate of delivery of material, to execute the 
Work in the manner and at such locations as specified, or fails to maintain a work program which will ensure 
County’s interest, or, if Contractor is not carrying out the intent of the Contract, an Inspector’s written notice may be 
served upon Contractor and the Surety on its faithful performance bond demanding satisfactory compliance with the 
Contract.  If Contractor or its Surety does not comply with such notice within five (5) days after receiving it, or after 
starting to comply, fails to continue, County may exclude it from the premises and take possession of all material and 
equipment, and complete the Work by County’s own forces, by letting the unfinished Work to another Contractor, or 
by a combination of such methods. 
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Where Contractor’s services have been so terminated by County, said termination shall not affect any right of County 
against Contractor then existing or which may thereafter accrue.  Any retention or payment of monies by County due 
Contractor will not release Contractor from compliance with the Contract Documents. 
 
If the unpaid balance of the Contract price exceeds the direct and indirect costs of completing the Work, including 
compensation for additional professional services, such excess shall be paid to Contractor.  If the sums under the 
Contract are insufficient for completion, Contractor or Surety shall pay to County within five (5) days after the 
completion, all costs in excess of the Contract price.  In any event, the cost of completing the Work shall be charged 
against Contractor and its Surety and may be deducted from any money due or becoming due from County. 
 
The provisions of this Article shall be in addition to all other rights and remedies available to County under law. 
 
If after notice of termination, it is determined for any reason that Contractor was not in default, the rights and 
obligations of the parties shall be the same as if the notice of termination had not been issued.  The Contract shall be 
equitably adjusted to compensate for such termination. 
 
Article 11. WORKERS’ COMPENSATION CERTIFICATION 

Contractor shall comply with Labor Code Sections 3700 et seq., requiring it to obtain Workers’ Compensation 
Insurance, and sign a certificate of knowledge thereof. 

 

CERTIFICATE OF KNOWLEDGE - LABOR CODE SECTION 3700 

I am aware of the provisions of Section 3700 of the Labor Code, which require every employer to be insured against 
liability for workers’ compensation or to undertake self-insurance in accordance with the provisions of that Code, and 
I will comply with such provisions before commencing the performance of work of this Contract. 
 
 
 

Signed:  ___________________________________________Date____________________ 
 
 
Article 12. WARRANTY 
 
Contractor warrants to County that materials and equipment furnished for the Work will be of good quality and new, 
unless otherwise required or permitted under the Contract Documents, that the Work will be free from defects or 
flaws and is of the highest quality of workmanship and that the Work will conform with the requirements herein.  
Work not conforming to these requirements, including substitutions not properly approved and authorized, shall be 
considered defective. 
 
Article 13. RETAINAGE 
 
The retainage from payment is set forth in Section “PAYMENT OF WITHHELD FUNDS” of the Special Provisions.  
Contractor may elect to receive one hundred percent (100%) of payments due as set forth in the Contract Documents, 
without retention, by depositing securities of equivalent value with County, in accordance with, and as set forth in 
Section 22300 of the Public Contract Code.  Securities eligible for deposit hereunder shall be limited to those listed in 
Section 16430 of the Government Code, or bank or savings and loan certificates of deposit. 
 
Article 14. DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM 
 
Contractor or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the 
performance of this Contract.  Contractor shall carry out applicable requirements of 49 CFR Part 26 in the award and 
administration of  DOT-assisted contracts.  Failure by the Contractor to carry out these requirements is a material 
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breach of this Contract, which may result in the termination of this Contract or such other remedy, as County deems 
appropriate.  Contractor shall include this assurance in every subcontract entered into as a result of this Agreement. 
 

 
Article 15. PROMPT PAYMENT OF SUBCONTRACTORS 
 
Prompt Progress Payment to Subcontractors  
 
Attention is directed to Section 7108.5 of the Business and Professions Code, which requires a prime contractor or 
subcontractor to pay any subcontractor not later than ten (10) days of receipt of each progress payment unless 
otherwise agreed to in writing.  In addition, Federal Regulation (49CFR 26.29) requires a prime contractor or 
subcontractor to pay a subcontractor no later than thirty (30) days after receipt of each payment, unless any delay or 
postponement of payment among the parties takes place only for good cause and with the prior written approval of 
County.  Any violation of Section 7108.5 shall subject the violating contractor or subcontractor to the penalties, 
sanction and other remedies of that section.  This requirement shall not be construed to limit or impair any 
contractual, administrative, or judicial remedies otherwise available to the contractor or subcontractor in the event of a 
dispute involving late payment or nonpayment by the prime contractor, deficient subcontract performance, or 
noncompliance by a subcontractor. 
 
Prime contractors shall include in their subcontracts language providing that prime contractors and subcontractors 
will use appropriate alternative dispute resolution mechanisms to resolve payment disputes.  
 
Prompt Payment of Withheld Funds to Subcontractors 
 
The Department shall hold retainage from the prime Contractor and shall make prompt and regular incremental 
acceptances of portions, as determined by the Department, of the contract work and pay retainage to the prime 
Contractor based on these acceptances in accordance with “Payment of Withheld Funds” of these special provisions.  
The prime Contractor or subcontractor shall return all monies withheld in retention from the subcontractor within 30 
days after receiving payment for work satisfactorily completed and accepted including incremental acceptances of 
portions of the contract work by the Department.  Federal law (49CFR26.29) requires that any delay or postponement 
of payment over 30 days may take place only for good cause and with the Department’s prior written approval.  Any 
violation of this provision shall subject the violating Contractor or subcontractor to the penalties, sanctions, and 
remedies specified in Section 7108.5 of the California Business and Professions Code.  This requirement shall not be 
construed to limit or impair any contractual, administrative, or judicial remedies otherwise available to the prime 
contractor or subcontractor in the event of a dispute involving late payment or nonpayment by the prime contractor, 
deficient subcontract or performance, and/or noncompliance by a subcontractor.   
 
Article 16.  PREVAILING WAGE REQUIREMENTS 

In accordance with the provisions of California Labor Code Sections 1770 et seq., including but not limited to 
Sections 1773, 1773.1, 1773.2, 1773.6, and 1773.7, the general prevailing rate of wages in the county in which the 
Work is to be done has been determined by the Director of the California Department of Industrial Relations.  These 
wage rates appear in the California Department of Transportation publication entitled General Prevailing Wage Rates.   
 

Interested parties can obtain the current wage information by submitting requests to the Department of Industrial 
Relations, Division of Labor Statistics and Research, PO Box 420603, San Francisco CA 94142-0603, Telephone 
(415) 703-4708 or by referring to the website at http://www.dir.ca.gov/dlsr/PWD.  The rates at the time of the bid 
advertisement date of a project will remain in effect for the life of the project in accordance with the California Code 
of Regulations, as modified and effective January 27, 1997. 
 
Copies of the general prevailing rate of wages in the County in which the Work is to be done are also on file at the 
Department of Transportation’s principal office, and are available upon request, and in case of projects involving 
federal funds, federal wage requirements have been included in the Contract Documents. 
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In accordance with the provisions of Labor Code Section 1810, eight (8) hours of labor shall constitute a legal day's 
work upon all work done hereunder, and Contractor and any subcontractor employed under this Contract shall also 
conform to and be bound by the provisions of Labor Code Sections 1810 through 1815. 
 
In the case of federally funded projects, where federal and state prevailing wage requirements apply, compliance with 
both is required.  This project is funded in whole or part by federal funds.  Contractor’s attention is directed to Section 
14 of the Special Provisions and the requirements of, and compliance with the Copeland Act (18 U.S.C. 874 and 29 
CFR Part 3), the Davis-Bacon Act (40 U.S.C. 276a to 276a-7 and 29 CFR Part 5), and the Contract Work Hours and 
Safety Standards Act (40 U.S.C. 327-330 and 29 CFR Part 5). 
 
If there is a difference between the minimum wage rates predetermined by the Secretary of Labor and the general 
prevailing wage rates determined by the Director of the California Department of Industrial Relations for similar 
classifications of labor, Contractor and subcontractors shall pay not less than the higher wage rate.  The Department 
will not accept lower State wage rates not specifically included in the Federal minimum wage determinations.  This 
includes “helper” (or other classifications based on hours of experience) or any other classification not appearing in 
the Federal wage determinations.  Where Federal wage determinations do not contain the State wage rate 
determination otherwise available for use by Contractor and subcontractors, Contractor and subcontractors shall pay 
not less than the federal minimum wage rate which most closely approximates the duties of the employees in 
question. 
 

Article 17.  NONDISCRIMINATION 
 
A. In connection with its performance under this Contract, Contractor shall comply with all applicable 

nondiscrimination statutes and regulations during the performance of this Contract including, but not limited 
to the following:  Contractor, its employees, subcontractors and representatives shall not unlawfully 
discriminate against any employee or applicant for employment because of race, color, sex, sexual 
orientation, religion, ancestry or national origin, physical disability, medical condition, marital status, 
political affiliation, family and medical care leave, pregnancy leave or disability leave.  Contractor will take 
affirmative action to ensure that employees are treated during employment, without regard to their race, 
color, sex, sexual orientation, religion, ancestry or national origin, physical disability, medical condition, 
marital status, political affiliation, family and medical care leave, pregnancy leave or disability leave.  Such 
action shall include, but not be limited to, the following: employment, upgrading, demotion or transfer; 
recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; 
and selection for training, including apprenticeship.  Contractor shall post in conspicuous places, available to 
employees for employment, notices to be provided by State setting forth the provisions of this Fair 
Employment section.  Contractor shall, unless exempt, comply with the applicable provisions of the Fair 
Employment and Housing Act (Government Code, Sections 12900 et seq.) and applicable regulations 
promulgated thereunder (California Code of Regulations, Title 2, Sections 7285.0 et seq.); the applicable 
regulations of the Fair Employment and Housing Commission implementing Government Code, Section 
12990, set  forth in Chapter 5 of Division 4 of Title 2 of the California Code of Regulations incorporated into 
this Agreement by reference and made a part hereof as if set forth in full; and Title VI of the Civil Rights Act 
of 1964, as amended.  Contractor, its employees, subcontractors and representatives shall give written notice 
of their obligations under this clause as required by law. 

 
B. Where applicable, Contractor shall include these nondiscrimination and compliance provisions in any of its 

subcontracts that affect or are related to the Work performed herein. 
 
C. The Congress of the United States, the Legislature of the State of California and the Governor of the State of 

California, each within their respective jurisdictions, have prescribed certain nondiscrimination requirements 
with respect to contract and other work financed with public funds.  Contractor agrees to comply with the 
requirements of Exhibit B, marked “Fair Employment Practices Addendum” and the requirements of Exhibit 
C, marked “Nondiscrimination Assurances,” including Appendices A through D to Exhibit C, Exhibit D, 
marked “Nondiscrimination Assurances United States Department of Agriculture Forest Service,” all of 
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which exhibits and all of the Appendices to Exhibit C are incorporated herein and made by reference a part 
hereof.  Contractor further agrees that any agreement entered into by Contractor with a third party for the 
performance of project-related work shall incorporate Exhibits B, C, and D, and Appendices A through D to 
Exhibit C (with third party’s name replacing Contractor) as essential parts of such agreement to be enforced 
by that third party as verified by Contractor. 

 
D. Contractor's signature executing this Contract shall provide any certifications necessary under the federal 

laws and the laws of the State of California, including but not limited to Government Code Section 12990 
and Title 2, California Code of Regulations, Section 8103. 

 

Article 18. CONTRACTOR ASSURANCES 
 
By executing this Contract, Contractor certifies that it: 
 

a. Will abide by all administrative, contractual or legal remedies in instances where Contractor violates or 
breaches contract terms, and will comply with sanctions and penalties as the Contract Administrator deems 
appropriate. 

 
b. Will comply with the termination for cause and termination for convenience provisions of the Contract 

including the manner by which such termination may be effected and the basis for settlement afforded by 
those provisions. 

 
c. Will comply with Executive Order 11246 of September 24, 1965, entitled “Equal Employment Opportunity,” 

as amended by Executive Order 11375 of October 13, 1967, and as supplemented in Department of Labor 
regulations (41 CFR Chapter 60). 

 
d. Will comply with the Copeland “Anti-Kickback” Act (18 U.S.C. 874) as supplemented in Department of 

Labor regulations (29 CFR Part 3). 
 
e. Will comply with the Davis-Bacon Act (40 U.S.C. 276a to 276a-7) as supplemented in Department of Labor 

regulations (29 CFR part 3). 
 
f. Will comply with Sections 103 and 107 of the Contract Work Hours and Safety Standards Act (40 U.S.C. 

327-330) as supplemented by Department of Labor regulations (29 CFR Part 5). 
 
g. Will comply with County, State of California and FHWA requirements and regulations pertaining to: (a) 

reporting; (b) patent rights with respect to any discovery or invention which arises or is developed in the 
course of or under this Contract; and (c) copyrights and rights in data. 

 
h. Will comply with all applicable federal, state, and local environmental laws, regulations, standards, orders or 

requirements, including but not limited to those established pursuant to the Resource Conservation and 
Recovery Act , as amended, (42 U.S.C. 6901 et seq.), the Federal Water Pollution Control Act, as amended, 
(33 U.S.C. 1251 et seq.), the Oil Pollution Act, as amended, (33 U.S.C. 2701 et seq.), the Clean Air Act, as 
amended, (42 U.S.C. 7401 et seq.), CERCLA, as amended, (42 U.S.C. 9601 et seq.), the Toxic Substances 
Control Act, as amended, (15 U.S.C. 2601 et seq.), the Federal Insecticide, Fungicide, and Rodenticide Act, 
as amended, (7 U.S.C. 136 et seq.), the Safe Drinking Water Act, as amended, (42 U.S.C. 300f et seq.), 
Section 306 of the Clean Air Act (42 U.S.C. 1857 [h]), Section 508 of the Clean Water Act (33 U.S.C. 
1368), Executive Order 11738, and Environmental Protection Agency regulations (40 CFR Part 15). 

 
i. Will comply with mandatory standards and policies relating to energy efficiency, which are contained in the 

state energy conservation plan issued in compliance with the Energy Policy and Conservation Act (Pub. : 94-
163, 89 Stat. 871). 

 

13-0278 B 279 of 317



 
 

Rubicon Trail at Ellis Creek – Bridge Replacement Project  County of El Dorado, DOT 
Contract No. PW 11-30572 / CIP No. 77117  Agreement 
March 7, 2013  Page C-9  
 
 

 

j. Will comply with: (i) Section 504 of the Rehabilitation Act of 1973 (Rehabilitation Act) which prohibits 
discrimination on the basis of disability in federally assisted programs; (ii) the Americans with Disabilities 
Act (ADA) of 1990 which prohibits discrimination on the basis of disability irrespective of funding; and (iii) 
all applicable regulations and guidelines issued pursuant to both the Rehabilitation Act and the ADA. 

 
Any subcontract entered into as a result of this Contract shall contain all of the provisions of this Article.  
 

Article 19.  BUSINESS LICENSE 

The County Business License Ordinance provides that it is unlawful for any person to furnish supplies or services, or 
transact any kind of business in the unincorporated territory of El Dorado County without possessing a County 
business license unless exempt under County Ordinance Code Section 5.08.070.  Contractor warrants and represents 
that it shall comply with all of the requirements of the County Business License Ordinance, where applicable, prior to 
beginning work under this Contract and at all times during the term of this Contract. 

 

Article 20.  CONTRACT ADMINISTRATOR 

The County Officer or employee with responsibility for administering this Agreement is John Kahling, Deputy 
Director Engineering, Construction Division, Department of Transportation, or successor. 
 
 
Article 21. AUTHORIZED SIGNATURES 
 
The parties hereto represent that the undersigned individuals executing this Agreement on behalf of their respective 
parties are fully authorized to do so by law or other appropriate instrument and to bind upon said parties the 
obligations set forth herein. 
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IN WITNESS WHEREOF, the said Department of Transportation of the County of El Dorado, State of California, 
has caused this Agreement to be executed by County’s Board of Supervisors, on its behalf, and the said Contractor 
has signed this Agreement the day and year written below. 
 
 

COUNTY OF EL DORADO 
 

Dated_____________________________  ________________________________ 
      Board of Supervisors 
     Attest: 
     James S. Mitrisin 

Clerk of the Board of Supervisors 
 
 

 
Dated_____________________________  ________________________________ 
     Deputy Clerk 

 
 

CONTRACTOR 
 
 
Dated _____________________________  
   

By________________________________ ____________ ________________________________ 
President License No. Federal Employer Identification Number 

 
By________________________________ 
     Corporate Secretary 
 
NOTE:  If Contractor is a corporation, the legal name of the corporation shall be set forth above together with the 
signature of the officer or officers authorized to sign contracts on behalf of the corporation; if Contractor is a co-
partnership, the true name of the firm shall be set forth above together with the signature of the partner or partners 
authorized to sign contracts on behalf of the co-partnership; and if Contractor is an individual, his/her signature shall 
be placed above.  Contractor executing this document on behalf of a corporation or partnership shall be prepared to 
demonstrate by resolution, article, or otherwise that it is appropriately authorized to act in these regards.  For such 
corporation or partnership, such authority shall be demonstrated to the satisfaction of County.  If signature is by an 
agent, other than officer of a corporation or a member of a partnership, an appropriate Power of Attorney shall be on 
file with the Department prior to signing this document. 
 
 
Mailing Address: ___________________________________________________________________________ 

 

Business Address: __________________________________________________________________________ 

 

City, Zip: _________________________________________________________________________________ 

 

Phone: ________________________________ Fax: _________________________________ 

END OF AGREEMENT 
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EXHIBIT A 
 

CONTRACTOR’S BID AND BID PRICE SCHEDULE 
RUBICON TRAIL AT ELLIS CREEK 
 BRIDGE REPLACEMENT PROJECT 

 
CONTRACT NO.  PW 11-30572 / CIP NO. 77117 

 

Item 
No. 

Item 
Code Item Description Unit of 

Measure
Estimated 
Quantity 

Unit Price   
(In Figures) 

Item Total    
(In Figures) 

1 071301 Temporary Fence (Type ESA)  LF 700         
2 074016 Construction Site Management LS 1         
3 074019 Water Pollution Control Program LS 1     
4  Water Pollution Control LS 1     
5 074021 Prepare Fugitive Dust Plan LS 1         
6 160102 Clearing and Grubbing LS 1         
7 170101 Develop Water Supply LS 1         
8 190104A Trench and Excavation Safety LS 1     
9  Earthwork (F) CY 146         

10   Bridge Approach Road Base CY 100         
11   Revegetation SY 510         
12   Furnish & Install Prefabricated Bridge LS 1         
13 510051 Structural Concrete (Bridge Footing) (F) CY 33     
14 510053 Structural Concrete (Bridge) (F) CY 57         
15 520110 Bar Reinforcing Steel (F) LB 10070      
16 721015 Rock Slope Protection (Light, Method B) CY 157         
17 729011 Rock Slope Protection Fabric (Class 8) SY 341         
18 820134 Object Marker (Type P) EA 4         
19 999990 Mobilization LS 1         

  
 
(F) Denotes Final Pay Item       
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EXHIBIT B 
 

FAIR EMPLOYMENT PRACTICES ADDENDUM 
 
1. In the performance of this Agreement, Contractor will not discriminate against any employee for employment 
because of race, color, sex, sexual orientation, religion, ancestry or national origin, physical disability, medical 
condition, marital status, political affiliation, family and medical care leave, pregnancy leave or disability leave.  
Contractor will take affirmative action to ensure that employees are treated during employment, without regard to 
their race, color, sex, sexual orientation, religion, ancestry or national origin, physical disability, medical condition, 
marital status, political affiliation, family and medical care leave, pregnancy leave or disability leave.  Such action 
shall include, but not be limited to, the following: employment, upgrading, demotion or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training, 
including apprenticeship.  Contractor shall post in conspicuous places, available to employees for employment, 
notices to be provided by State setting forth the provisions of this Fair Employment section. 
 
2. Contractor and all subcontractors shall comply with the provisions of the Fair Employment and Housing Act 
(Government Code Section 1290-0 et seq.), and the applicable regulations promulgated thereunder (California Code 
of Regulations, Title 2, Section 7285.0 et seq.).  The applicable regulations of the Fair Employment and Housing 
Commission implementing Government Code, Section 12900(a-f), set forth in Chapter 5 of Division 4 of Title 2 of 
the California Code of Regulations are incorporated into this Agreement by reference and made a part hereof as if set 
forth in full.  Each of Contractor’s contractors and all subcontractors shall give written notice of their obligations 
under this clause to labor organizations with which they have a collective bargaining or other agreements, as 
appropriate. 
 
3. Contractor shall include the nondiscrimination and compliance provisions of this clause in all contracts and 
subcontracts to perform work under this Agreement. 
 
4. Contractor will permit access to the records of employment, employment advertisements, application forms and 
other pertinent data and records by County, State, the State Fair Employment and Housing Commission or any other 
agency of the State of California designated by State, for the purposes of investigation to ascertain compliance with 
the Fair Employment section of this Agreement. 
 
5. Remedies for Willful Violation: 
 

(a) County may determine a willful violation of the Fair Employment provision to have occurred upon receipt of 
a final judgment to that effect from a court in an action to which Contractor was a party, or upon receipt of a 
written notice from the Fair Employment and Housing Commission that it has investigated and determined 
that Contractor has violated the Fair Employment Practices Act and had issued an order under Labor Code 
Section 1426 which has become final or has obtained an injunction under Labor Code Section 1429. 

 
(b) For willful violation of this Fair Employment provision, County shall have the right to terminate this 

Agreement either in whole or in part, and any loss or damage sustained by County in securing the goods or 
services thereunder shall be borne and paid for by Contractor and by the surety under the performance bond, 
if any, and County may deduct from any moneys due or thereafter may become due to Contractor, the 
difference between the price named in the Agreement and the actual cost thereof to County to cure 
Contractor’s breach of this Agreement. 
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EXHIBIT C 
 

NONDISCRIMINATION ASSURANCES 
 
Contractor hereby agrees that, as a condition to receiving any federal financial assistance from County or the State, 
acting for the U.S. Department of Transportation, it will comply with Title VI of the Civil Rights Act of 1964, 78 
Stat. 252, 42 U.S.C. 2000d-42 U.S.C. 2000d-4 (hereinafter referred to as the Act), and all requirements imposed by or 
pursuant to Title 49, Code of Federal Regulations, Department of Transportation, Subtitle A, Office of the Secretary, 
Part 21, “Nondiscrimination in Federally-Assisted Programs of the Department of Transportation - Effectuation of 
Title VI of the Civil Rights Act of 1964” (hereinafter referred to as the Regulations), the Federal-aid Highway Act of 
1973, and other pertinent directives, to the end that in accordance with the Act, Regulations, and other pertinent 
directives, no person in the United States shall, on the grounds of race, color, sex, national origin, religion, age or 
disability, be excluded from participation in, be denied the benefits of, or be otherwise subjected to discrimination 
under any program or activity for which County receives federal financial assistance from the Federal Department of 
Transportation.  Contractor hereby gives assurance that Contractor will promptly take any measures necessary to 
effectuate this agreement.  This assurance is required by subsection 21.7(a) (1) of the Regulations. 
 
More specifically, and without limiting the above general assurance, Contractor hereby gives the following specific 
assurances with respect to its Federal-aid Program: 
 
1. That Contractor agrees that each “program” and each “facility” as defined in subsections 21.23 (e) and 21.23 (b) of 
the Regulations, will be (with regard to a “program”) conducted, or will be (with regard to a “facility”) operated in 
compliance with all requirements imposed by, or pursuant to, the Regulations. 
 
2. That Contractor shall insert the following notification in all solicitations for bids for work or material subject to the 
Regulations made in connection with the Federal-aid Program and, in adapted form, in all proposals for negotiated 
agreements: 
 
Contractor hereby notifies all bidders that it will affirmatively insure that in any agreement entered into pursuant to 
this advertisement, minority business enterprises will be afforded full opportunity to submit bids in response to this 
invitation and will not be discriminated against on the grounds of race, color, sex, national origin, religion, age, or 
disability in consideration for an award. 
 
3. That Contractor shall insert the clauses of Appendix A of this assurance in every agreement subject to the Act and 
the Regulations. 
 
4. That the clauses of Appendix B of this Assurance shall be included as a covenant running with the land, in any 
deed effecting a transfer of real property, structures, or improvements thereon, or interest therein. 
 
5. That where Contractor receives federal financial assistance to construct a facility, or part of a facility, the 
Assurance shall extend to the entire facility and facilities operated in connection therewith. 
 
6. That where Contractor receives federal financial assistance in the form, or for the acquisition, of real property or an 
interest in real property, the Assurance shall extend to rights to space on, over, or under such property. 
 
7. That Contractor shall include the appropriate clauses set forth in Appendix C and D of this Assurance, as a 
covenant running with the land, in any future deeds, leases, permits, licenses, and similar agreements entered into by 
Contractor with other parties: 
 
Appendix C; 
 
(a) For the subsequent transfer of real property acquired or improved under the Federal-aid Program; and 
Appendix D; 
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(b) For the construction or use of or access to space on, over, or under real property acquired, or improved under the 
Federal-aid Program. 
 
8. That this assurance obligates Contractor for the period during which federal financial assistance is extended to the 
program, except where the federal financial assistance is to provide, or is in the form of, personal property or real 
property of interest therein, or structures, or improvements thereon, in which case the assurance obligates Contractor 
or any transferee for the longer of the following periods: 
 
(a) The period during which the property is used for a purpose for which the federal financial assistance is extended, 
or for another purpose involving the provision of similar services or benefits; or 
 
(b) The period during which Contractor retains ownership or possession of the property. 
 
9. That Contractor shall provide for such methods of administration for the program as are found by the U.S. 
Secretary of Transportation, or the official to whom he delegates specific authority, to give reasonable guarantee that 
Contractor, other recipients, sub-grantees, applicants, sub-applicants, transferees, successors in interest, and other 
participants of federal financial assistance under such program will comply with all requirements imposed by, or 
pursuant to, the Act, the Regulations, this Assurance and the Agreement. 
 
10. That Contractor agrees that County, the United States and the State of California have a right to seek judicial 
enforcement with regard to any matter arising under the Act, the Regulations, and this Assurance. 
 
11. Contractor shall not discriminate on the basis of race, religion, age, disability, color, national origin or sex in the 
award and performance of any State assisted contract or in the administration of County’s DBE Program or the 
requirements of 49 CFR Part 26.  Contractor shall take all necessary and reasonable steps under 49 CFR Part 26 to 
ensure non discrimination in the award and administration of State assisted contracts.  County’s DBE Race-Neutral 
Implementation Agreement is incorporated by reference in this Agreement.  Implementation of this program is a legal 
obligation and failure to carry out its terms shall be treated as a violation of this Agreement.  Upon notification to the 
recipient of its failure to carry out its approved DBE Race-Neutral Implementation Agreement, State may impose 
sanctions as provided for under 49 CFR Part 26 and may, in appropriate cases, refer the matter for enforcement under 
18 USC 1001 and/or the Program Fraud Civil Remedies Act of 1985 (31 USC 3801 et. seq.). 
 
These Assurances are given in consideration of and for the purpose of obtaining any and all federal grants, loans, 
agreements, property, discounts or other federal financial assistance extended after the date hereof to County by State, 
acting for the U.S. Department of Transportation, and is binding on Contractor, other recipients, subgrantees, 
applicants, sub-applicants, transferees, successors in interest and other participants in the Federal-aid Highway 
Program. 
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APPENDIX A 
to 

EXHIBIT C 
 
During the performance of this Agreement, Contractor, for itself, its assignees and successors in interest (hereinafter 
collectively referred to as “Contractor”) agrees as follows: 
 
(1) Compliance with Regulations:  Contractor shall comply with the regulations relative to nondiscrimination in 
federally assisted programs of the Department of Transportation, Title 49, Code of Federal Regulations, Part 21, as 
they may be amended from time to time, (hereinafter referred to as the Regulations), which are herein incorporated by 
reference and made a part of this Agreement.   
 
(2)  Nondiscrimination:  Contractor, with regard to the work performed by it during the Agreement, shall not 
discriminate on the grounds of race, color, sex, national origin, religion, age, or disability in the selection and 
retention of sub-applicants, including procurements of materials and leases of equipment.  Contractor shall not 
participate either directly or indirectly in the discrimination prohibited by Section 21.5 of the Regulations, including 
employment practices when the Agreement covers a program set forth in Appendix b of the Regulations. 
 
(3)  Solicitations for Sub-agreements, Including procurements of Materials and Equipment:  In all solicitations either 
by competitive bidding or negotiation made by Contractor for work performed under s Sub-agreement, including 
procurements of materials or leases of equipment, each potential sub-applicant or supplier shall be notified by 
Contractor of the Contractor’s obligations under this Agreement and the Regulations relative to nondiscrimination on 
the grounds of race, color or national origin.  
 
(4)  Information and Reports:  Contractor shall provide all information and reports required by the Regulations, or 
directives issued pursuant thereto, and shall permit access to Contractor’s books, records, accounts, other sources of 
information, and its facilities as may be determined by County, State or FHWA to be pertinent to ascertain 
compliance with such Regulations or directives.  Where any information required of Contractor is in the exclusive 
possession of another who fails or refuses to furnish this information, Contractor shall so certify to County, State or 
the FHWA as appropriate, and shall set forth what efforts Contractor ahs made to obtain the information. 
 
(5)  Sanctions for Noncompliance:  In the event of Contractor’s noncompliance with the nondiscrimination provisions 
of this Agreement, County shall impose such agreement sanctions as it, the State or the FHWA may determine to be 
appropriate, including, but not limited to: 
 

(a) withholding of payments to Contractor under the Agreement within a reasonable period of time, not to 
exceed 90 days; and/or 

(b) cancellation, termination or suspension of the Agreement, in whole or in part. 
 
(6)  Incorporation of Provisions:  Contractor shall include the provisions of paragraphs (1) through (6) in every sub-
agreement, including procurements of materials and leases of equipment, unless exempt by the Regulations, or 
directives issued pursuant thereto. 
 
Contractor shall take such action with respect to and sub-agreement or procurement as County, State or FHWA may 
direct as a means of enforcing such provisions including sanctions for noncompliance, provided, however, that, in the 
event Contractor becomes involved in, or is threatened with, litigation with a sub-applicant or supplier as a result of 
such direction, Contractor may request County or State enter into such litigation to protect the interests of County or 
State, and, in addition, Contractor may request the United States to enter into such litigation to protect the interests of 
the United States.  
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APPENDIX B 
to 

EXHIBIT C 
 
 

(NOT USED) 
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EXHIBIT C 
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APPENDIX D 
to 

EXHIBIT C 
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EXHIBIT D 
 

NONDISCRIMINATION ASSURANCES 
 

UNITED STATES DEPARTMENT OF AGRICULTURE FOREST SERVICE 
 
 

The Contractor does covenant and agree for itself, its assigns, and its successors in interest: 

 (a) That the Contractor shall operate the easement County has secured from the United States Department of 
Agriculture Forest Service and its appurtenant areas and its buildings and facilities whether or not on the land therein 
granted as a public road, in full compliance with Title VI of the Civil Rights Act of 1964 and all requirements 
imposed by or pursuant to the regulations issued thereunder by the Department of Agriculture and in effect on the 
date of this document to the end that no person in the United States shall, on the grounds of race, sex, color, religion, 
or national origin, be excluded from participation in, be denied the benefits of, or be subjected to discrimination under 
any programs or activities provided thereon; and 
 
(b) That the United States shall have the right to judicial enforcement of these covenants not only as to the Contractor, 
its successors and assigns, but also as to lessees and licensees doing business or extending services under contractual 
or other arrangements on the land therein conveyed. 
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COUNTY OF EL DORADO 
 

              PAYMENT BOND 
 

(Section 3247, Civil Code) 
                                                                                                                                       Bond No.   
 

 
WHEREAS, the County of El Dorado, a political subdivision of the State of California, hereafter referred to as "Obligee", 
has awarded to Contractor  

 

hereafter referred to as "Principal", a contract for the work described as follows: 

RUBICON TRAIL AT ELLIS CREEK 
BRIDGE REPLACEMENT PROJECT 

CONTRACT No. PW 11-30572 / CIP No. 77117 
 
AND, WHEREAS, said Principal is required to furnish a bond in connection with said contract, guaranteeing the faithful 
performance thereof: 
 
NOW, THEREFORE, we the undersigned Principal and Surety are held and firmly bound unto the Obligee, in the sum of   
                                                                                                                                                                                     Dollars, 
($                                   )   to be paid to the Obligee, for which payment we bind ourselves, jointly and severally. 

THE CONDITION OF THIS OBLIGATION IS SUCH, 
That if said Principal or its subcontractors shall fail to pay any of the persons named in Civil Code Section 3181, or amounts 
due under the Unemployment Insurance Code with respect to work or labor performed by such claimant, or any amounts 
required to be deducted, withheld, and paid over to the Franchise Tax Board from the wages of employees of the Principal 
and his subcontractors pursuant to Section 18806 of the Revenue and Taxation Code, with respect to such work and labor, 
that the Surety herein will pay for the same in an amount not exceeding the sum specified in this bond, otherwise the above 
obligation shall be void.  In case suit is brought upon this bond, the Surety will pay a reasonable attorney's fee to be fixed by 
the court. 
 
This bond shall inure to the benefit of any of the persons named in Civil Code Section 3181 as to give a right of action to 
such persons or their assigns in any suit brought upon this bond. 
 
Dated:     
 
Correspondence or Claims relating to this bond should be sent 
to the Surety at the following address:       

 
  

                                                                                          PRINCIPAL 
 
 

                                                                                   SURETY 
 
 
                                                                                                                                                                                              ATTORNEY-IN-FACT 
 

NOTE: Signatures of those executing for the Principal and for the Surety must be properly acknowledged, and a Power of 
Attorney attached for the Surety. 
 

 
 
 
 

NOTARY ACKNOWLEDGMENTS ATTACHED 
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PRINCIPAL         
 

ACKNOWLEDGMENT 

State of California  

County of _______________________ 

 

On ________________ before me, ____________________________________________, 
(here insert name and title of the officer) 

personally appeared _________________________________________________________ 

_________________________________________________________________________ 

_________________________________________________________________________ , 

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) 

 is/are subscribed to the within instrument and acknowledged to me that he/she/they executed 

 the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on  

the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed 

the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the 

foregoing paragraph is true and correct.  

WITNESS my hand and official seal. 

Signature ________________________________ 

(Seal)
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     SURETY 
 
 

          ACKNOWLEDGMENT 

State of California  

County of ________________________ 

 

On ________________ before me, ____________________________________________, 
(here insert name and title of the officer) 

personally appeared _________________________________________________________ 

_________________________________________________________________________ 

_________________________________________________________________________ , 

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) 

 is/are subscribed to the within instrument and acknowledged to me that he/she/they executed 

 the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on  

the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the 

instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing 

paragraph is true and correct.  

WITNESS my hand and official seal. 

Signature ________________________________ 

(Seal)  
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COUNTY OF EL DORADO 

 
PERFORMANCE BOND 

 
 Bond No.__________________ 

 
 

KNOW ALL MEN BY THESE PRESENTS, that we   __________________________________________________________________ 

the Contractor in the Contract hereto annexed, as Principal, and _______________________________________________________________ 

as Surety, are held firmly bound unto the County of El Dorado, a political subdivision of the State of California, hereinafter called the “Obligee” in the 

sum of ______________________________________________________________________________________________DOLLARS, 

 ($_____________________________ )  lawful money of the United States, for which payment, well and truly to be made, we bind ourselves, jointly and 

severally, firmly by these presents. 

 Signed, sealed and dated: ______________________________________ 
 
The condition of the above obligation is such that if said Principal as Contractor in the Contract hereto annexed shall faithfully perform each and 
all of the conditions of said Contract to be performed by him, and shall furnish all tools, equipment, apparatus, facilities, transportation, labor and 
material, other than material, if any, agreed to be furnished by the Obligee, necessary to perform and complete, and to perform and complete in a 
good and workmanlike manner, the work of Contract No. PW 11-30572 / CIP No. 77117 for the Rubicon Trail at Ellis Creek Bridge 
Replacement Project in strict conformity with the terms and conditions set forth in the Contract hereto annexed, then this obligation shall be 
null and void; otherwise this bond shall remain in full force and effect and the said Surety will complete the Contract work under its own 
supervision, by Contract or otherwise, and pay all costs thereof for the balance due under terms of the Contract, and the said Surety, for value 
received, hereby stipulates and agrees that no change, extension of time, alteration or addition to the terms of the Contract or to the work to be 
performed thereunder shall in any wise affect its obligation on this bond, and it does hereby waive notice of any such change, extension of time, 
alteration or addition to the terms of the Contract or to the work. 
 

In the event suit is brought upon this bond by the Obligee and judgment is recovered, the Surety shall pay all costs incurred by the Obligee in 
such suit, including a reasonable attorney’s fee to be fixed by the court. 
 

This guarantee shall insure the Obligee during the work required by any Contract and for a period of one (1) year from the date of acceptance of 
the work against faulty or improper materials or workmanship that may be discovered during that time. 
 

No right of action shall accrue under this bond to or for the use of any person other than the Obligee named herein. 
 
Dated:__________________________, 20______. 
 

 
Correspondence or Claims relating to this bond should be sent 
to the Surety at the following address: 

 
____________________________________________ _______________________________________________ 

PRINCIPAL 
____________________________________________ _______________________________________________ 

SURETY 
____________________________________________ _______________________________________________ 

ATTORNEY-IN-FACT 
 
NOTE: Signatures of those executing for the Principal and the Surety must be properly acknowledged, and a Power of Attorney attached for the 
Surety. 
 
 
 
 
 

NOTARY ACKNOWLEDGMENTS ATTACHED 
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PRINCIPAL         
 

ACKNOWLEDGMENT 

State of California  

County of _______________________ 

 

On ________________ before me, ____________________________________________, 
(here insert name and title of the officer) 

personally appeared _________________________________________________________ 

_________________________________________________________________________ 

_________________________________________________________________________ , 

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) 

 is/are subscribed to the within instrument and acknowledged to me that he/she/they executed 

 the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on  

the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed 

the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the 

foregoing paragraph is true and correct.  

WITNESS my hand and official seal. 

Signature ________________________________ 

(Seal)
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     SURETY 
 
 

          ACKNOWLEDGMENT 

State of California  

County of ________________________ 

 

On ________________ before me, ____________________________________________, 
(here insert name and title of the officer) 

personally appeared _________________________________________________________ 

_________________________________________________________________________ 

_________________________________________________________________________ , 

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) 

 is/are subscribed to the within instrument and acknowledged to me that he/she/they executed 

 the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on  

the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the 

instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing 

paragraph is true and correct.  

WITNESS my hand and official seal. 

Signature ________________________________ 

(Seal)  
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COMPLETING BID IN PENCIL, ERASURES, OVERWRITES, AND USE OF CORRECTION FLUID OR 
TAPE ARE NOT ACCEPTABLE.  BID PROPOSALS WITH PENCIL, ERASURES, OVERWRITES, OR USE 
OF CORRECTION FLUID OR TAPE WILL BE REJECTED.  ALL CHANGES MUST BE LINED OUT AND 

CORRECTIONS INSERTED ADJACENT TO AND INITIALED BY THE BIDDER'S AUTHORIZED 
REPRESENTATIVE. 

 

PROPOSAL 
 

(to be attached to and submitted with this bound Contract Document bid package) 
 

TO: THE DEPARTMENT OF TRANSPORTATION,  
COUNTY OF EL DORADO,  
STATE OF CALIFORNIA 

 
for the construction of 

the 

RUBICON TRAIL AT ELLIS CREEK 
BRIDGE REPLACEMENT PROJECT 

CONTRACT No. PW 11-30572 / CIP No. 77117 
 
NAME OF BIDDER  _________________________________________________________________________________________________________ 

 

BUSINESS  P.O.BOX_____________________________________________________________________________________________________ 

 

CITY, STATE, ZIP______________________________________________________________________________________________________ 

 

BUSINESS STREET ADDRESS ___________________________________________________________ 

(Please include even if P.O. Box used) 

 

CITY, STATE, ZIP  __________________________________________________________________________________________________________ 

 

TELEPHONE NO: AREA CODE  (        ) __________________________________________________________________________ 

 

FAX NO: AREA CODE  (           ) __________________________________________________________________________ 

 

EMAIL:_______________________________________________________________________________ 
 
The work for which this Proposal is submitted is for the construction in accordance with these Contract Documents 
(including the payment of not less than the State general prevailing wage rates or Federal minimum wage rates set forth 
herein), the Project Plans described below, including any addenda thereto, the Contract annexed hereto, and also in 
accordance with the California Department of Transportation Standard Plans, dated May 2006, the Standard 
Specifications, dated May 2006, Amendments to the May 2006 Standard Specifications, standard drawings from the 
Design and Improvement Standards Manual of the County of El Dorado, revised March 8, 1994 including Resolutions 
199-91 and 58-94 to adopt changes to the Design and Improvement Standards Manual; the Labor Surcharge and 
Equipment Rental Rates in effect on the date the work is accomplished, and in accordance with the General Prevailing 
Wage rates. The Project Plans and Contract Documents for the work to be done are entitled: 
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RUBICON TRAIL AT ELLIS CREEK 
BRIDGE REPLACEMENT PROJECT 

 CONTRACT No. PW 11-30572 / CIP No. 77117  
 
Bids are to be submitted for the entire work.  The amount of the bid for comparison purposes will be the total of all the 
items. 
 
The Bidder shall set forth for each unit basis item of work a unit price and a total for the item, and for each lump sum item 
a total for the item, all in clearly legible figures in the respective spaces provided for this purpose.  In the case of unit 
basis items, the amount set forth under the “Item Total” column shall be the product of the unit price bid and the 
estimated quantity for the item. 
 
In case of discrepancy between the item price and the total set forth for a unit basis item, the unit price shall prevail, 
except as provided in (a) or (b), as follows: 
 
 (a) If the amount set forth as a unit price is unreadable or otherwise unclear, or is omitted, or is the same as the 

amount as the entry in the item total column, then the amount set forth in the total column for the item shall 
prevail and shall be divided by the estimated quantity for the item and the price thus obtained shall be the unit 
price; 

 
 (b) (Decimal Errors) If the product of the entered unit price and the estimated quantity is exactly off by a factor of 

ten, one hundred, etc., or one-tenth, or one-hundredth, etc., from the entered total, the discrepancy will be 
resolved by using the entered unit price or item total, whichever most closely approximates percentage wise the 
unit price or item total in the Department's Final Estimate of cost. 

 
If this Proposal is accepted and the undersigned Bidder shall fail to enter into the Contract and furnish the two bonds in 
the sums required by the State Contract Act, with surety satisfaction to the County of El Dorado in accordance with the 
Special Provisions within ten (10) days, not including Saturdays, Sundays, and legal holidays, of the date of the letter 
notice from the County of El Dorado that the Contract has been awarded, the County of El Dorado may, at its option, 
determine that the Bidder has abandoned the Contract, and thereupon this Proposal and the acceptance thereof shall be 
null and void and the forfeiture of such security accompanying this Proposal shall operate and the same shall be the 
property of the County of El Dorado. 
 
The undersigned, as Bidder, declares under penalty of perjury under the laws of the State of California that the only 
persons or parties interested in this Proposal, as principals, are those named herein; that this Proposal is made without 
collusion with any other person, firm, or corporation; that it has carefully examined the location of the proposed work, the 
annexed proposed form of Contract, and the Plans therein referred to; and that it proposes, and agrees if this Proposal is 
accepted, that it will contract with the County of El Dorado, in the form of the copy of the Draft Contract annexed hereto, 
to provide all necessary machinery, tools, apparatus, and other means of construction, and to do all the work and furnish 
all the materials specified in the Contract, in the manner and time therein prescribed, and according to the requirements of 
the Engineer as therein set forth, and that it will take in full payment therefore the following item prices, to wit: 
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PROPOSAL PAY ITEMS AND BID PRICE SCHEDULE 
RUBICON TRAIL AT ELLIS CREEK 
BRIDGE REPLACEMENT PROJECT 

CONTRACT NO. PW 11-30572 / CIP NO. 77117 
 

Item 
No. 

Item 
Code 

Item Description 
Unit of 

Measure
Estimated 
Quantity 

Unit Price   
(In Figures) 

Item Total    
(In Figures) 

1 071301 Temporary Fence (Type ESA)  LF 700         
2 074016 Construction Site Management LS 1         
3 074019 Water Pollution Control Program LS 1     
4  Water Pollution Control LS 1     
5 074021 Prepare Fugitive Dust Plan LS 1         
6 160102 Clearing and Grubbing LS 1         
7 170101 Develop Water Supply LS 1         
8 190104A Trench and Excavation Safety LS 1     
9  Earthwork (F) CY 146         

10   Bridge Approach Road Base CY 100         
11   Revegetation SY 510         
12   Furnish & Install Prefabricated Bridge LS 1         
13 510051 Structural Concrete (Bridge Footing) (F) CY 33     
14 510053 Structural Concrete (Bridge) (F) CY 57         
15 520110 Bar Reinforcing Steel (F) LB 10070      
16 721015 Rock Slope Protection (Light, Method B) CY 157         
17 729011 Rock Slope Protection Fabric (Class 8) SY 341         
18 820134 Object Marker (Type P) EA 4         
19 999990 Mobilization LS 1         

  
 
(F) Denotes Final Pay Item       

  TOTAL BID       $     
 
 
(NOTICE: Bidders failure to execute the questionnaires and statements contained in this proposal as required by applicable laws and regulations, or the 
determinations by El Dorado County based upon those questionnaires and statements, may prohibit award of the subject Contract to the bidder.) 
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(THE BIDDER’S EXECUTION ON THE SIGNATURE PORTION OF THIS PROPOSAL 
SHALL ALSO CONSTITUTE AN ENDORSEMENT AND EXECUTION OF THOSE 

CERTIFICATIONS WHICH ARE A PART OF THIS PROPOSAL) 
 

EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATION 
 
 
 Has Has Not 
 
The Bidder __________________________________________________________ 

 
_____ 

 
_____ 

   
Proposed Subcontractor(s) _____________________________________________ _____ ____ 
   
___________________________________________________________________ _____ _____ 
   
____________________________________________________________________ _____ ______ 
   
____________________________________________________________________ _____ ______ 
 
hereby certifies the above information regarding participation in a previous contract or subcontract subject to the equal 
opportunity clauses, as required by Executive Orders 10925, 11114, 11246, and 11375, and as supplemented by 41 CFR 
60, and that, where required he has filed with the Joint Reporting Committee, the Director of the Office of Federal 
Contract Compliance, a Federal Government contracting or administering agency, or the former President’s committee 
on Equal Employment Opportunity, all reports due under the applicable filing requirements. 
 
 
NOTE:  The above certification is required by the Equal Employment Opportunity Regulations of the Secretary of Labor 
(41 CFR 60-1.7(b)(1)), and must be submitted by Bidders and proposed subcontractors only in connection with contracts 
and subcontracts which are subject to the equal opportunity clause.  Contracts and subcontracts which are exempt from 
the equal opportunity clause are set forth in 41 CFR 60-1.5.  (Generally only contracts or subcontracts of $10,000 or 
under are exempt.) 
 
Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or their implementing 
regulations. 
 
Proposed prime contractors and subcontractors who have participated in a previous contract or subcontract subject to the 
Executive Orders and have not filed the required reports should note that 41 CFR 60-1.7(b)(1) prevents the award of 
contracts and subcontracts unless such contractor submits a report covering the delinquent period or such other period 
specified by the Federal Highway Administration or by the Director, Office of Federal Contract Compliance, U.S. 
Department of Labor. 
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Public Contract Code Section 10285.1 Statement 
 
 
In conformance with Public Contract Code Section 10285.1 (Chapter 376, Stats. 1985), the Bidder hereby declares under 
penalty of perjury under the laws of the State of California that the Bidder has         , has not        been convicted within 
the preceding three years of any offenses referred to in that section, including any charge of fraud, bribery, collusion, 
conspiracy, or any other act in violation of any state or Federal antitrust law in connection with the bidding upon, award 
of, or performance of, any public works contract, as defined in Public Contract Code Section 1101, with any public entity, 
as defined in Public Contract Code Section 1100, including the Regents of the University of California or the Trustees of 
the California State University.  The term "Bidder" is understood  to include any partner, member, officer, director, 
responsible managing officer, or responsible managing employee thereof, as referred to in Section 10285.1. 
 
 
Note:  The Bidder must place a check mark after "has" or "has not" in one of the blank spaces provided. The 

above Statement is part of the Proposal.  Signing this Proposal on the signature portion thereof shall also 
constitute signature of this Statement. Bidders are cautioned that making a false certification may subject 
the certifier to criminal prosecution. 
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Public Contract Code Section 10162 Questionnaire 
 
  
In conformance with Public Contract Code Section 10162, the Bidder shall complete, under penalty of perjury, the 
following questionnaire: 
 
Has the Bidder, any officer of the Bidder, or any employee of the Bidder who has a proprietary interest in the Bidder, ever 
been disqualified, removed, or otherwise prevented from bidding on, or completing a federal, state, or local government 
project because of a violation of law or a safety regulation? 
 
 Yes _____    No _____ 
 
 
If the answer is yes, explain the circumstances in the following space. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Public Contract Code Section 10232 Statement 
 
 
In conformance with Public Contract Code Section 10232, the Bidder, hereby states under penalty of perjury under the 
laws of the State of California, that no more than one final unappealable finding of contempt of court by a Federal Court 
has been issued against the Bidder within the immediately preceding two year period because of the Bidder's failure to 
comply with an order of a Federal Court which orders the Bidder to comply with an order of the National Labor Relations 
Board. 
 
 
 
 

Note: The above Statement and Questionnaire are part of the Proposal.  Signing this Proposal on the signature 
portion thereof shall also constitute signature of this Statement and Questionnaire. 
Bidders are cautioned that making a false certification may subject the certifier to criminal prosecution. 
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NONCOLLUSION AFFIDAVIT 
(Title 23 United States Code Section 112 and 

Public Contract Code Section 7106) 
 
 
In conformance with Title 23 United States Code Section 112 and Public Contract Code 7106 the Bidder declares that the 
bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, 
organization, or corporation; that the bid is genuine and not collusive or sham; that the Bidder has not directly or 
indirectly induced or solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, 
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from 
bidding; that the Bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference 
with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid 
price, or of that of any other bidder, or to secure any advantage against the public body awarding the Contract of anyone 
interested in the proposed Contract; that all statements contained in the bid are true; and, further, that the Bidder has not, 
directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged 
information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company 
association, organization, bid depository, or to any member or agent thereof to effectuate a collusive or sham bid. 
 
 
NOTE: 
 
The above Noncollusion Affidavit is part of the Proposal.  Signing this Proposal on the signature portion thereof shall also 
constitute signature of this Noncollusion Affidavit. 
Bidders are cautioned that making a false certification may subject the certifier to criminal prosecution. 
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DEBARMENT, SUSPENSION, INELIGIBILITY, AND VOLUNTARY EXCLUSION 
CERTIFICATION, UNITED STATES DEPARTMENT OF TRANSPORTATION(USDOT)  2 
CODE OF FEDERAL REGULATIONS (CFR) 1200 FEDERAL AGENCY REGULATIONS 

FOR GRANTS AND AGREEMENTS AND EXECUTIVE ORDER 12549 
 

 
The Bidder, under penalty of perjury, certifies that, except as noted below, he/she or any other person associated 

therewith in the capacity of owner, partner, director, officer, or manager: 

• is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility by any 

Federal agency; 

• has not been suspended, debarred, voluntarily excluded or determined ineligible by any Federal agency 

within the past 3 years; 

• does not have a proposed debarment pending; and 

• has not been indicted, convicted, or had a civil judgment rendered against it by a court of competent 

jurisdiction in any matter involving fraud or official misconduct within the past 3 years. 

 

If there are any exceptions to this certification, insert the exceptions in the following space. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Exceptions will not necessarily result in denial of award, but will be considered in determining Bidder responsibility.  For 
any exception noted above, indicate below to whom it applies, initiating agency, and dates of action. 
 

 Bidder further agrees by submitting this Proposal that it will include this clause without modification in all lower tier 
transactions, solicitations, proposals, contracts, and subcontracts.  Where any lower tier participant is unable to certify to 
this statement, it shall attach an explanation to its proposal to the prime contractor. 
 
 
Notes: Providing false information may result in criminal prosecution or administrative sanctions. 

The above certification is part of the Proposal.  Signing this Proposal on the signature portion thereof shall also 
constitute signature of this Certification. 
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NON-LOBBYING CERTIFICATION  
FOR FEDERAL-AID CONTRACTS 

 
 
The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his or her knowledge 
and belief, that: 
 

(l) No federal or state appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any 
person for influencing or attempting to influence an officer or employee of any federal or state agency, a member 
of the State Legislature or United States Congress, an officer or employee of the Legislature or Congress, or an 
employee of a Member of the Legislature or Congress in connection with the awarding of any state or federal 
contract, including this Contract, the making of any federal grant, the making of any state or federal loan, the 
entering into of any cooperative contract, and the extension, continuation, renewal, amendment, or modification 
of any state or federal contract, grant, loan, or cooperative contract. 

 
(2) If any funds other than federal appropriated funds have been paid, or will be paid, to any person for influencing 

or attempting to influence an officer or employee of any federal agency, a member of Congress, an officer or 
employee of Congress or an employee of a member of Congress in connection with this Contract, grant, local, or 
cooperative contract, the Bidder shall complete and submit Standard Form-LLL, " Disclosure of Lobbying 
Activities," in accordance with the form instructions. 

 
This certification is a material representation of fact upon which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite for making or entering into this transaction imposed by 
Section 1352, Title 31, U.S. Code.  Any person who fails to file the required certification shall be subject to a civil 
penalty of not less than $10,000 and not more than $100,000 for each such failure. 
 
The Bidder also agrees by submitting its bid or Proposal that it shall require that the language of this certification be 
included in all of its subcontracts which exceed $100,000 and that all such subcontractors shall certify and disclose 
accordingly.  If the Bidder is awarded this Contract, it shall ensure that all subcontractors submit certifications regarding 
federal lobbying activities as required by Section 1352, Title 31, United States Code and that all such certifications are 
made a part of any subcontracts entered into as a result of this Contract.   
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Com plete th is  form  to  d isc lose lobby ing activ ities pursuant to  31 U .S .C . 1352  

2.    S tatus o f Federal A ction :1.    Type o f Federal Action: 

a.  contrac t  
b.  gran t  
c.  cooperative agreem ent  
d.  loan  
e.  loan guaran tee  
f.  loan insurance 

a.  b id /o ffe r/app lica tion  
b .  in itia l award  
c.  post-aw ard  

3.    Report Type:  

a.  in itia l  
b.  m ateria l change  

For M ateria l Change O nly:
year _______ quarte r ________ 
da te  o f last report  ___________ 

4.    Nam e and  Adress o f R eporting  Entity: 
Prim e  Subawardee  

T ier _____ , 

C ongressional D istrict, 

5.    If Reporting  Entity  in  No . 4  is  S ubaw ardee. Enter 
Nam e and Address o f Prim e: 

Congressional D istrict,

6.    Federal Departm ent/Agency: 7.    Federal P rogram  N am e/D escrip tion: 

CFD A N um ber, 

8.    Federal Action  Num ber, 9.    Aw ard  A m ount,

$

10.   a.  Nam e and  Address o f Lobbying  Entity  
(if ind iv idual, last nam e, firs t nam e, M I): 

b.  Ind ividuals Perform ing  Services  
different from  No. 10a) 
(last nam e, firs t nam e, M I): 

(attach Continuation Sheet(s) if necessary)  

11.    Am ount o f Paym ent (check all that app ly): 
$  _________________  actual planned

(attach Continuation Sheet(s)  if necessary) 

12.    Form  o f Paym ent (check all that app ly): 
a.  cash  
b.  in -k ind; specify :  natu re ____________________

value  ____________________

13.    Type o f Paym ent (check a ll th at app ly) 

a.  re ta iner 
b .  one -tim e fee  
c.  com m ission 
d.  contingent fee  
e.  defe rred 
f.  o the r, specify :  _________________ 

14.    B rief Descrip tion  o f Services Perform ed or to  be perform ed  and  Date(s) o f Service, includ ing  o fficer(s),  
  em ployee(s), o r m em ber(s) co ntacted , for Paym ent Ind icated  in  Item  11:

15.    Con tinuation  Sheet(s ) a ttached:               Yes               No

16. Inform ation  requested  through th is  form  is  autho rized by T itle  31 U .S .C . S ection 
1352.  This disc losure  o f lobbying activ ities is  a  m ateria l representation  o f fact 
upon w hich reliance was placed  by  the tier above w hen th is  transac tion  w as 
m ade or entered into .  This  disc losure  is  required pursuant to  31 U .S .C . 1352.  
This  inform a tion  w ill be reported to  the Congress sem i-annually  and w ill be 
availab le for public inspection.  A ny  person who fails  to  file the required  disc losure 
shall be subject to a c iv il penalty  o f no t less than  $10,000 and not m ore  than 
$100,000 for each such failure. 

S ignature:  _____________________________________

Prin t Nam e:  ____________________________________

T itle:  __________________________________________

Telephone N o.: _________________  Date: ___________

A uthorized for Local R eproduc tion  
S tandard Form  – LLLFederal Use O nly: 

Standard Form  LLL R ev. 09-12-97

D ISC LO SURE O F LO BBYING  AC TIV ITIES  

(inc lud ing address if 

if app licable _______________

if known: if known: 

if known: if known: 

if known  
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INSTRUCTIONS FOR COMPLETION OF SF-LLL, 
DISCLOSURE OF LOBBYING ACTIVITIES 

 
This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the initiation or 
receipt of covered Federal action or a material change to previous filing pursuant to title 31 U.S.C. Section 1352.  The filing of a form 
is required for such payment or agreement to make payment to lobbying entity for influencing or attempting to influence an officer or 
employee of any agency, a Member of Congress an officer or employee of Congress or an employee of a Member of Congress in 
connection with a covered Federal action.  Attach a continuation sheet for additional information if the space on the form is inadequate.  
Complete all items that apply for both the initial filing and material change report.  Refer to the implementing guidance published by 
the Office of Management and Budget for additional information. 
 

1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence, the 
outcome of a covered Federal action. 

2. Identify the status of the covered Federal action. 
3. Identify the appropriate classification of this report.  If this is a follow-up report caused by a material change to the 

information previously reported, enter the year and quarter in which the change occurred.  Enter the date of the last, 
previously submitted report by this reporting entity for this covered Federal action. 

4. Enter the full name, address, city, State and zip code of the reporting entity.  Include Congressional District if known.  
Check the appropriate classification of the reporting entity that designates if it is or expects to be a prime or subaward 
recipient.  Identify the tier of the subawardee, e.g., the first subawardee of the prime is the first tier.  Subawards 
include but are not limited to subcontracts, subgrants and contract awards under grants. 

5. If the organization filing the report in Item 4  checks "Subawardee" then enter the full name, address, city, State and 
zip code of the prime Federal recipient.  Include Congressional District, if known. 

6. Enter the name of the Federal agency making the award or loan commitment.  Include at least one organization level 
below agency name, if known.  For example, Department of Transportation, United States Coast Guard. 

7. Enter the Federal program name or description for the covered Federal action (item 1).  If known, enter the full 
Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans and loan 
commitments. 

8. Enter the most appropriate Federal identifying number available for the Federal action identification in item 1 (e.g., 
Request for Proposal (RFP) number, Invitation for Bid (IFB) number, grant announcement number, the contract 
grant. or loan award number, the application/proposal control number assigned by the Federal agency).  Include  
prefixes, e.g., "RFP-DE-90-001." 

9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter the 
Federal amount of the award/loan commitments for the prime entity identified in item 4 or 5. 

10. (a) Enter the full name, address, city, State and zip code of the lobbying entity engaged by the reporting entity 
identified in item 4 to influenced the covered Federal action. 

 (b) Enter the full names of the individual(s) performing services and include full address if different from 10 (a).  Enter 
Last Name, First Name and Middle Initial (Ml). 

11. Enter the amount of compensation paid or reasonably expected to be paid by the reporting entity (item 4) to the 
lobbying entity (item 10).  Indicate whether the payment has been made (actual) or will be made (planned).  Check 
all boxes that apply.  If this is a material change report, enter the cumulative amount of payment made or planned to 
be made. 

12. Check the appropriate box(es).  Check all boxes that apply.  If payment is made through an in-kind contribution, 
specify the nature and value of the in-kind payment. 

13. Check the appropriate box(es).  Check all boxes that apply.  If other, specify nature. 
14. Provide a specific and detailed description of the services that the lobbyist has performed or will be expected to 

perform and the date(s) of any services rendered.  Include all preparatory and related activity not just time spent in 
actual contact with Federal officials.  Identify the Federal officer(s) or employee(s) contacted or the officer(s) 
employee(s) or Member(s) of Congress that were contacted. 

15.  Check whether or not a continuation sheet(s) is attached. 
16. The certifying official shall sign and date the form, print his/her name title and telephone number. 
 
Public reporting burden for this collection of information is estimated to average 30 minutes per response, including time 
for reviewing instruction, searching existing data sources, gathering and maintaining the data needed, and completing and 
reviewing the collection of information.  Send comments regarding the burden estimate or any other aspect of this 
collection of information, including suggestions for reducing this burden, to the Office of Management and Budget, 
Paperwork Reduction Project (0348-0046), Washington, D.C. 20503. SF-LLL-Instructions    Rev. 06-04-90 
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CERTIFICATION OF BIDDER’S  
PRE-FABRICATED BRIDGE MANUFACTURER’S QUALIFICATIONS 

 
 
 
Bidder certifies that ______________________________________________________________  
         (insert name of pre-fabricated bridge manufacturer selected by Bidder) 
meets the following requirements: 

 

Check the following boxes as applicable: 

Prior to and during production of the elements of the proposed bridge system the selected manufacturer: 

 

 Is/will be certified by the American Institute of Steel Construction (AISC) Certification Program. 

 

AND 

 

 Has been in the business of designing and fabricating steel truss bridges for a minimum of five (5) 

years.  The selected manufacturer maintains a permanent quality control department or retains an 

independent testing agency on a continuing basis.  The independent testing agency will issue a report, 

certified by a licensed engineer, detailing the ability of the manufacturer to produce quality products 

consistent with industry standards. 

 

 

NOTE: The above Certification is part of the Proposal.  Signing this Proposal on the signature 
portion thereof shall also constitute signature of this Certification. 

 
Bidders are cautioned that making a false certification may result in the Bidder’s bid 
being deemed non-responsive. 
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Accompanying this proposal is __________________________________________________________________________________ 
 
 

 (NOTICE: INSERT THE WORDS "CASH($___ ),"CASHIER'S CHECK," "CERTIFIED CHECK," OR "BIDDERS BOND," AS THE CASE MAY BE) 

 
in amount equal to at least ten percent of the total of the bid. 
 

The names of all persons interested in the forgoing Proposal as principals are as follows: 
 
IMPORTANT NOTICE: If the Bidder or other interested person is a corporation, state legal name of corporation and place of 
incorporation, also names of the president, secretary, treasurer, and executive officer thereof; if a partnership, state name of partnership, 
also names of all individual partners; if Bidder or other interested person is an individual, state first and last names in full. 
___________________________________________________________________________________________________________ 
___________________________________________________________________________________________________________ 
___________________________________________________________________________________________________________ 
 
Licensed in accordance with an act providing for the registration of Contractors, 
 
License No. _______________________________________ Classification(s) ____________________________________________ 
 

(A Copy of the afore-referenced license must be attached hereto.) 

ADDENDA: This Proposal is submitted with respect to the changes to the Contract included in addenda number 
(s)_________________________________________________________________________________________ 

 
(Fill in addenda numbers if addenda have been received and insert, in this Proposal, any Proposal Pay Items and Bid 
Price Schedules that were received as part of the addenda) 

 
By my signature on this Proposal I certify, under penalty of perjury under the laws of the State of California, that the foregoing 
questionnaire and statements of Public Contract Code Sections 10162, 10232, and 10285.1 are true and correct and that the Bidder has 
complied with the requirements of Sections 4104 of the Subletting and Subcontracting Fair Practices Act and of Section 8103 of the 
Fair Employment and Housing Commission Regulations (Chapter 5 of Division 4 of Title 2 of the California Code of Regulations).  By my 
signature on this Proposal I further certify, under penalty of perjury under the laws of the State of California and the United States of 
America, that the Noncollusion Affidavit required by Title 23 United States Code, Section 112 and Public Contract Code Section 7106; 
and the Equal Employment Opportunity Certification; and the Title 2, Code of Federal Regulations, Part 1200 Debarment,  
Suspension, Ineligibility, and Voluntary Exclusion Certification; and the Non-lobbying Certification for Federal-Aid Contracts and 
the Disclosure of Lobbying Activities (Standard Form LLL); the Fair Employment Practices Addendum and the 
Nondiscrimination Assurances; and the Certification of Bidder’s Pre-Fabricated Bridge Manufacturer’s Qualifications are true and 
correct. 
 
The person or persons executing this Proposal on behalf of a corporation or partnership shall be prepared to demonstrate by resolution, 
article, or otherwise, that such person is or that such persons are appropriately authorized to act in these regards for such corporation or 
partnership. Such authority shall be demonstrated to the satisfaction of the County of El Dorado. 
 
If the signature is by an agent other than an officer of a corporation or a member of a partnership, a power of attorney authorizing said act 
by the agent on behalf of his principal shall be submitted with the bid forms; otherwise, the bid may be disregarded as irregular and 
unauthorized. 
 
The Bidder’s execution on the signature portion of this Proposal shall constitute an endorsement and execution of those affidavits, 
declarations and certifications which are part of this Proposal. 
 
Executed this _________ day of ___________________, 20____ 
 
at ___________________________________________ County, State of ________________________________________________ 

 
Date: ________________________________________________________ 
 

 

Sign

Here  
 
 Name and Title of Bidder  ___________________________________________________ 

 
 Name of Firm  ____________________________________________________________ 
 

 
END OF PROPOSAL 
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EXHIBIT 15-G  LOCAL AGENCY BIDDER DBE COMMITMENT (CONSTRUCTION CONTRACTS) 
 

NOTE:  PLEASE REFER TO  INSTRUCTIONS ON THE REVERSE SIDE OF THIS FORM
 
  LOCAL AGENCY:   County of El Dorado                       LOCATION:   Rubicon Trail in Eldorado National Forest 
 
  PROJECT DESCRIPTION:   Rubicon Trail at Ellis Creek Bridge Replacement 
 
  TOTAL CONTRACT AMOUNT: $ _____________________________________________________________________________________ 
  
  BID DATE: ________________________________________________________________________________________________________ 
 
  BIDDER'S NAME: __________________________________________________________________________________________________ 
 
  CONTRACT DBE GOAL:  13% 

CONTRACT 
ITEM NO. 

ITEM OF WORK AND DESCRIPTION 
OR SERVICES TO BE 
SUBCONTRACTED OR MATERIALS 
TO BE PROVIDED (or contracted if the 
bidder is a DBE) 

DBE CERT NO. 
AND EXPIRATION 
 DATE 

NAME OF EACH  DBE 
 (Must be certified on the date bids 
are opened - include DBE address 
and phone number) 

DOLLAR AMOUNT     
DBE 

 For Local Agency to Complete: 
 
  Local Agency Contract Number:  PW 11-30572, CIP No. 77117 
 
  Federal-aid  Project Number:  BRLO 5925 (054) 
 
  Federal Share:  100% 
 
  Contract Award Date:  _________________________________________________ 

 
Total Claimed DBE 

Participation 
 

 
 $__________ 
 
__________% 

  
 
 
  Local Agency certifies that all DBE certifications have been verified and   
  information is complete and accurate. 
 
 
 
   Janel Gifford                      __________________________               ___________ 
   Print Name                                            Signature                                         Date 
  Local Agency Representative 
 

 
_______________________________ 
    Signature of Bidder 

 
_______________________________ 
    Date                                    (Area Code) Tel. No. 

 
_______________________________ 
    Person to Contact               (Please Type or Print) 

 
  (Area Code) Telephone Number: (530) 621-5974 

 
 

Local Agency Bidder DBE Commitment (Construction Contracts)  
(Rev  6/26/09) 

 

 
Distribution: (1) Copy – Fax or scan a copy to the Caltrans District Local Assistance Engineer (DLAE) within 30 days of contract execution. Failure to   

send a copy to the DLAE within 30 days of contract execution may result in de-obligation of funds for this project. 
 (2) Copy – Include in award package to Caltrans District Local Assistance 

(3) Original – Local agency files 
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INSTRUCTIONS - LOCAL AGENCY BIDDER 

DBE COMMITMENT (CONSTRUCTION CONTRACTS)  
 
ALL BIDDERS: 
 

PLEASE NOTE:  This information may be submitted with your bid. If it is not, and 
you are the apparent  low bidder or the second or third low bidder, it must 
submitted and received as specified in the Special Provisions. Failure to submit the 
required DBE commitment will be grounds for finding the bid nonresponsive 
 
The form requires specific information regarding the construction contract: Local 
Agency, Location, Project Description, Total Contract Amount, Bid Date, Bidder’s 
Name, and Contract DBE Goal. 
 
The form has a column for the Contract Item Number and Item of Work and Description or 
Services to be Subcontracted or Materials to be provided by DBEs. Prime contractors shall 
indicate all work to be performed by DBEs including, if the prime is a DBE, work performed by 
its own forces, if a DBE. The DBE shall provide a certification number to the Contractor and 
expiration date. Enter the DBE prime’s and subcontractors’ certification numbers.The form has a 
column for the Names of DBE contractors to perform the work (who must be certified on the date 
bids are opened and include the DBE address and phone number).  
 
IMPORTANT:  Identify all DBE firms participating in the project regardless of tier. Names of 
the First-Tier DBE Subcontractors and their respective item(s) of work listed should be 
consistent, where applicable,  with the names and items of work in the "List of Subcontractors" 
submitted with your bid.  
 
There is a column for the DBE participation dollar amount. Enter the Total Claimed DBE 
Participation dollars and percentage amount of items of work submitted with your bid pursuant to 
the Special Provisions. (If 100% of item is not to be performed or furnished by the DBE, describe 
exact portion of time to be performed or furnished by the DBE.) See Section  “Disadvantaged 
Business Enterprise (DBE),” of the Special Provisions (construction contracts), to determine how 
to count the participation of DBE firms. 
 

Exhibit 15-G must be signed and dated by the person bidding. Also list a phone number 
in the space provided and print the name of the person to contact.  

 

Local agencies should complete the Local Agency Contract Award, Federal-aid 
Project Number,  Federal Share, Contract Award Date fields and verify that all 
information is complete and accurate before signing and filing. 
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EXHIBIT 15-H  DBE INFORMATION —GOOD FAITH EFFORTS 

 DBE INFORMATION - GOOD FAITH EFFORTS 

 
 
Federal-aid Project No. BRLO 5925 (054)            Bid Opening Date:  May 6, 2013      
 
The County of El Dorado established a Disadvantaged Business Enterprise (DBE) goal of 13% for this 
project. The information provided herein shows that a good faith effort was made. 
 
Lowest, second lowest and third lowest bidders shall submit the following information to document 
adequate good faith efforts. Bidders should submit the following information even if the “Local Agency 
Bidder DBE  Commitment” form indicates that the bidder has met the DBE goal. This will protect the 
bidder’s eligibility for award of the contract if the administering agency determines that the bidder failed 
to meet the goal for various reasons, e.g., a DBE firm was not certified at bid opening, or the bidder 
made a mathematical error. 
 
Submittal of only the “Local Agency Bidder DBE Commitment” form may not provide sufficient 
documentation to demonstrate that adequate good faith efforts were made. 
 
The following items are listed in the Section entitled “Submission of DBE Commitment” of the Special 
Provisions:  
 

A. The names and dates of each publication in which a request for DBE participation 
for this project was placed by the bidder (please attach copies of advertisements 
or proofs of publication): 

 
Publications     Dates of Advertisement 

____________________________________________________________ 
____________________________________________________________ 
____________________________________________________________ 

B. The names and dates of written notices sent to certified DBEs soliciting bids for 
this project and the dates and methods used for following up initial solicitations to 
determine with certainty whether the DBEs were interested (please attach copies 
of solicitations, telephone records, fax confirmations, etc.): 

 
Names of DBEs Solicited  Date of Initial 

Solicitation 
 Follow Up Methods and Dates 

 
__________________________________________________________________ 
__________________________________________________________________ 
__________________________________________________________________ 
__________________________________________________________________ 
__________________________________________________________________ 
__________________________________________________________________ 
__________________________________________________________________ 
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C. The items of work which the bidder made available to DBE firms including, 
where appropriate, any breaking down of the contract work items (including those 
items normally performed by the bidder with its own forces) into economically 
feasible units to facilitate DBE participation. It is the bidder's responsibility to 
demonstrate that sufficient work to facilitate DBE participation was made 
available to DBE firms. 

 
Items of Work Bidder Normally 

Performs Item 
(Y/N) 

Breakdown of 
Items 

Amount 
($) 

Percentage 
Of  

Contract 
 

___________________________________________________________________ 
___________________________________________________________________ 
___________________________________________________________________ 

 
D. The names, addresses and phone numbers of rejected DBE firms, the reasons for 

the bidder's rejection of the DBEs, the firms selected for that work (please attach 
copies of quotes from the firms involved), and the price difference for each DBE 
if the selected firm is not a DBE:  

 
 Names, addresses and phone numbers of rejected DBEs and the reasons for the 

bidder's rejection of the DBEs: 
_______________________________________________________________
_______________________________________________________________
_______________________________________________________________
_______________________________________________________________

 Names, addresses and phone numbers of firms selected for the work above: 
_______________________________________________________________
_______________________________________________________________
_______________________________________________________________
_______________________________________________________________

 
 
E. Efforts made to assist interested DBEs in obtaining bonding, lines of credit or 

insurance, and any technical assistance or information related to the plans, 
specifications and requirements for the work which was provided to DBEs: 

_______________________________________________________________
_______________________________________________________________
_______________________________________________________________
_______________________________________________________________
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F. Efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials 
or related assistance or services, excluding supplies and equipment the DBE subcontractor 
purchases or leases from the prime contractor or its affiliate: 
___________________________________________________________________________ 
___________________________________________________________________________ 
___________________________________________________________________________ 
___________________________________________________________________________ 

 
 

G.  The names of agencies, organizations or groups contacted to provide assistance in contacting, 
recruiting and using DBE firms (please attach copies of requests to agencies and any 
responses received, i.e., lists, Internet page download, etc.): 

 
Name of Agency/Organization  Method/Date of Contact Results 

 
___________________________________________________________________________ 
___________________________________________________________________________ 

 
H. Any additional data to support a demonstration of good faith efforts (use additional sheets if 

necessary): 
___________________________________________________________________________ 
___________________________________________________________________________ 

 
      
 NOTE:  USE ADDITIONAL SHEETS OF PAPER IF NECESSARY. 

 

13-0278 B 315 of 317



     
COUNTY OF EL DORADO 

 
BIDDER'S BOND  

 
this form MUST be used 

 
KNOW ALL PEOPLE BY THESE PRESENTS, THAT WE ___________________________________________ 

_____________________________________________________________________________ , as PRINCIPAL, and 

_______________________________________________________________________________________________ 

_______________________________________________________________________________________________ 

as Surety are held and firmly bound unto the County of El Dorado, a political subdivision of the State of California 
(hereinafter referred to as “Obligee”), in the penal sum of TEN (10) PERCENT OF THE AMOUNT OF THE TOTAL 
BID PRICE of the Principal above named, submitted by said Principal to the Obligee for the work described below, for 
the payment of which sum in lawful money of the United States, well and truly to be made to the Obligee, we the 
Principal and Surety bind ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly by 
these presents.  In no case shall the liability of the Surety hereunder exceed the sum of 
 

TEN PERCENT (10%) OF THE AMOUNT OF THE TOTAL BID PRICE 
 
THE CONDITION OF THIS OBLIGATION IS SUCH, THAT: 
 

WHEREAS, the Principal has submitted the above-mentioned Bid to the Obligee, as aforesaid, for certain construction 
specifically described as follows, for which bids are to be opened at Placerville, El Dorado County, California, for the 
construction of the 
 

RUBICON TRAIL AT ELLIS CREEK –  
BRIDGE REPLACEMENT PROJECT 

CONTRACT No. PW 11-30572 / CIP No.  77117 
 

NOW, THEREFORE, if the aforesaid Principal is awarded the Contract and, within the time and manner required under 
the Contract Documents, after the prescribed forms are presented to it for signature, enters into a written contract, in the 
prescribed form, in accordance with the Bid, and files two bonds with the Obligee, one to guarantee faithful performance 
and the other to guarantee payment for labor and materials, as required by law, then this obligation shall be null and void; 
otherwise, it shall remain in full force and virtue. 
 

In the event suit is brought upon this bond by the Obligee and judgment is recovered, the Surety shall pay all costs 
incurred by the Obligee in such suit, including a reasonable attorney's fee to be fixed by the Court. 
 

IN WITNESS WHEREOF, we have set our hands and seals on this __________ day of _______________________ 20__ 
 
 

(seal) _______________________________________________________________ 
 Principal 

 _______________________________________________________________ 
 

(seal) _______________________________________________________________ 
 Surety 

Address: _______________________________________________________________ 
 

 _______________________________________________________________ 
 

(NOTE: Signature of those executing for the Surety shall be properly acknowledged, and 
accompanied by a Certificate of Acknowledgment.) 
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SURETY 

 
 

ACKNOWLEDGMENT 

State of California  

County of ________________________ 

 

On ________________ before me, ____________________________________________, 
(here insert name and title of the officer) 

personally appeared _________________________________________________________ 

_________________________________________________________________________ 

_________________________________________________________________________ , 

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) 

 is/are subscribed to the within instrument and acknowledged to me that he/she/they executed 

 the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on  

the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed 

the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the 

foregoing paragraph is true and correct.  

WITNESS my hand and official seal. 

Signature ________________________________ 

(Seal)  
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