

## COMMUNITY DEVELOPMENT AGENCY

## TRANSPORTATION DIVISION

http://www.edcgov.us/DOT/

PLACERVILLE OFFICES:
MAIN OFFICE:
2850 Fairlane Court, Placerville, CA 95667

(530) 621-5900 / (530) 626-0387 Fax

CONSTRUCTION & MAINTENANCE: 2441 Headington Road, Placerville, CA 95667 (530) 642-4909 / (530) 642-0508 Fax

LAKE TAHOE OFFICES:

**ENGINEERING:** 

924 B Emerald Bay Road, South Lake Tahoe, CA 96150 (530) 573-7900 / (530) 541-7049 Fax

**MAINTENANCE:** 

1121 Shakori Drive, South Lake Tahoe, CA 96150 (530) 573-3180 / (530) 577-8402 Fax

DATE:

December 4, 2013

TO:

All Prospective Bidders

SUBJECT:

Addendum No. 2

Mount Aukum Road at North Fork Cosumnes River Bridge

**Maintenance Project** 

Contract No. PW 13-30677, CIP No.77130

Submit proposals for this work with the understanding and full consideration of this addendum.

The revisions declared in this addendum are essential parts of the Contract.

ITEM NO.	LOCATION, PAGE,	DESCRIPTION OF CHANGE
	OR DRAWING NO.	
1. 1.	Cover sheets of	The bid opening date is changed from Friday,
	Contract	December 13, 2013 at 2:00 p.m. to Friday, December
	Documents book,	20, 2013 at 2:00 p.m.
	N-1 of the Notice to	,
	Bidders	

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Holders who have already mailed their proposal can contact Janel Gifford at (email: Janel.Gifford@edcgov.us) to arrange return of their proposal.

Inform all suppliers and subcontractors as necessary.

The DOT is only sending this addendum by posting on the following website: http://www.edcgov.us/Government/DOT/Bids.aspx.

If you are not a Contract Documents Holder, but request a set of documents to bid on this project, you must comply with the requirements of this addendum when submitting your bid.

Mount Aukum Road at North Fork Cosumnes River Bridge Maintenance Project Contract No. PW 13-30677, CIP No. 77130

Addendum No. 2

County of El Dorado Page 1 Attachments: None

## End of Addendum No. 2

Recommended by

Janel Gifford, P.E.

Office Engineer

Date

Kimberly A. Kerr

Interim Transportation Director

Acting Community Development Agency Director

Date