



COMMUNITY DEVELOPMENT AGENCY

TRANSPORTATION DIVISION

<http://www.edcgov.us/DOT/>

PLACERVILLE OFFICES:

MAIN OFFICE:

2850 Fairlane Court, Placerville, CA 95667
(530) 621-5900 / (530) 626-0387 Fax

CONSTRUCTION & MAINTENANCE:

2441 Headington Road, Placerville, CA 95667
(530) 642-4909 / (530) 642-0508 Fax

LAKE TAHOE OFFICES:

ENGINEERING:

924 B Emerald Bay Road, South Lake Tahoe, CA 96150
(530) 573-7900 / (530) 541-7049 Fax

MAINTENANCE:

1121 Shakori Drive, South Lake Tahoe, CA 96150
(530) 573-3180 / (530) 577-8402 Fax

DATE: July 12, 2016

TO: All Prospective Bidders

SUBJECT: Addendum No. 1
US 50/Missouri Flat Road Interchange Improvements – Phase 1C
Riparian Restoration Project
Contract No. PW 14-31079, Project No. 71346, P&C No. 033-C1799

Submit Proposals for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are essential parts of the Contract.

ITEM NO.	LOCATION, PAGE, OR DRAWING NO.	DESCRIPTION OF CHANGE															
1.01	SP-23	Bidders are instructed to add "and hydroseed" between "water bars" and "must be included" in the last sentence of the 3 rd paragraph of section 10-3.01 "Temporary Access Road Restrictions" of the special provisions.															
1.02	SP-59	<p>Bidders are instructed to add the following section 21-1.02G to the Special Provisions:</p> <p style="text-align: center;">Seed must comply with the following:</p> <p style="text-align: center;">Hydroseed Seed Mix</p> <table> <tr> <th>Botanical Name (Common Name)</th><th>Min. Germination Rates</th><th>Pounds of Pure Live Seed Per Acre</th></tr> <tr> <td>Eschscholzia Californica (California Poppy)</td><td>67.5%</td><td>2.5</td></tr> <tr> <td>Trifolium Willdenovii (Tomcat Clover)</td><td>63%</td><td>3</td></tr> <tr> <td>Melica Californica (California Melic)</td><td>54%</td><td>3</td></tr> <tr> <td>Leymus Triticoides</td><td>72%</td><td>7</td></tr> </table>	Botanical Name (Common Name)	Min. Germination Rates	Pounds of Pure Live Seed Per Acre	Eschscholzia Californica (California Poppy)	67.5%	2.5	Trifolium Willdenovii (Tomcat Clover)	63%	3	Melica Californica (California Melic)	54%	3	Leymus Triticoides	72%	7
Botanical Name (Common Name)	Min. Germination Rates	Pounds of Pure Live Seed Per Acre															
Eschscholzia Californica (California Poppy)	67.5%	2.5															
Trifolium Willdenovii (Tomcat Clover)	63%	3															
Melica Californica (California Melic)	54%	3															
Leymus Triticoides	72%	7															

ITEM NO.	LOCATION, PAGE, OR DRAWING NO.	DESCRIPTION OF CHANGE		
		(Creeping Wild Rye)		
		Nasella Lepida (Foothill Needlegrass)	63%	5.5
		Lotus Purshianus (Purshing Lotus)	45%	7.5
		NOTE: 1. SEED SOURCE MUST ORIGINATE FROM SACRAMENTO VALLEY AND SIERRA FOOTHILLS REGIONS.		
1.03	C-12 & C-13	Bidders are instructed to replace pages C-12 and C-13 with the attached C-12 REV and C-13 REV.		
1.04	P-5 & P-6	Bidders are instructed to replace pages P-5 and P-6 with the attached P-5 REV and P-6 REV.		
1.05	Plan Sheet WPCP-4	Bidders are instructed to replace the quantity of "1800 SF" in the note that states "Hydroseed Temporary Access Road at Completion of Construction (1800 SF)" with "18,800 SF" on plan sheet WPCP-4.		

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the Proposal.

Holders who have already mailed their Proposal can contact Jennifer Rimoldi at 530-621-7592 (email: Jennifer.Rimoldi@edcgov.us) to arrange return of their Proposal.

Inform all suppliers and subcontractors as necessary.

The Community Development Agency, Transportation Division is only sending this addendum by posting on QuestCDN's website at: <https://www.questcdn.com/>.

If you are not a Contract Documents Holder, but request a set of documents to bid on this Project, you must comply with the requirements of this addendum when submitting your bid.

End of Addendum No. 1




Recommended by:
John Kahling
Deputy Director, Headington Engineering Unit

7/12/16
Date



Recommended by:
Bard R. Lower
Transportation Division Director

7/12/16
Date



Approved by:
Steven M. Pedretti
Community Development Agency Director

7/12/16
Date

EXHIBIT A

Base Bid - Schedule A

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE (IN FIGURES)	ITEM TOTAL (IN FIGURES)
36	208596	1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	90		
37	208598	2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	3725		
38	208631A	3/4" INLINE PRESSURE REGULATING VALVE (LOW)	EA	3		
39	208631B	3/4" INLINE PRESSURE REGULATING VALVE (MED)	EA	3		
40	208631C	1" INLINE PRESSURE REGULATING VALVE (MED)	EA	8		
41	208649A	3/4" QUICK COUPLING VALVE	EA	9		
42	208738	8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT	LF	335		
43	210430	HYDROSEED	SF	18,800		
44	210630A	ACCESS ROAD WATER BAR	LF	180		
45	999990	MOBILIZATION	LS	1		
TOTAL FOR BASE BID - SCHEDULE A						

(F) Final Pay Quantity

(P) Eligible for Partial Payment

(LS) Lump Sum

U.S. 50/Missouri Flat Road Interchange Improvements – Phase 1C Riparian Restoration
Contract No. PW 14-31079 / CIP No. 71346 / P&C 033-C1799
June 14, 2016

County of El Dorado
Agreement
Page C-12 REV

EXHIBIT A

Additive Bid – Schedule B

ITEM NO.	ITEM CODE	Item Description	Unit Pay	Estimated Quantity	Unit Price		Item Total	
46	204099	PLANT ESTABLISHMENT WORK (4 YEARS)	LS	1				
TOTAL FOR ADDITIONAL BID - SCHEDULE B								

TOTAL BID – SCHEDULES A AND B								
-------------------------------	--	--	--	--	--	--	--	--

(LS) Lump Sum

Note: The award will be based on the Total Bid for both the Base Bid (Schedule A) and the Additive Bid (Schedule B).

(NOTICE: Bidders failure to execute the questionnaires and statements contained in this proposal as required by applicable laws and regulations, or the determinations by County of El Dorado based upon those questionnaires and statements, may prohibit award of the subject Contract to the bidder.)

Base Bid – Schedule A

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE (IN FIGURES)		ITEM TOTAL (IN FIGURES)	
36	208596	1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	90				
37	208598	2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	3725				
38	208631A	3/4" INLINE PRESSURE REGULATING VALVE (LOW)	EA	3				
39	208631B	3/4" INLINE PRESSURE REGULATING VALVE (MED)	EA	3				
40	208631C	1" INLINE PRESSURE REGULATING VALVE (MED)	EA	8				
41	208649A	3/4" QUICK COUPLING VALVE	EA	9				
42	208738	8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT	LF	335				
43	210430	HYDROSEED	SF	18,800				
44	210630A	ACCESS ROAD WATER BAR	LF	180				
45	999990	MOBILIZATION	LS	1				
TOTAL FOR BASE BID - SCHEDULE A								

(F) Final Pay Quantity
(P) Eligible for Partial Payment
(LS) Lump Sum

Additive Bid – Schedule B

ITEM NO.	ITEM CODE	Item Description	Unit Pay	Estimated Quantity	Unit Price		Item Total	
46	204099	PLANT ESTABLISHMENT WORK (4 YEARS)	LS	1				
TOTAL FOR ADDITIVE BID - SCHEDULE B								

TOTAL BID – SCHEDULES A AND B								
-------------------------------	--	--	--	--	--	--	--	--

Note: The award will be based on the Total Bid for both the Base Bid (Schedule A) and the Additive Bid (Schedule B).

(NOTICE: Bidders failure to execute the questionnaires and statements contained in this proposal as required by applicable laws and regulations, or the determinations by County of El Dorado based upon those questionnaires and statements, may prohibit award of the subject Contract to the bidder.)