

Attachment 6F

	Scenario 1 Presentations/ Workshops Only			Scenario 2 Scenario 1 + 6 Public Outreach Meetings			Scenario 3 Scenario 2 + limited Flint Strategies			Scenario 4 Scenario 3 + Mini Roundtables (support by Flint Strategies)		
	Work By County	Work by Kittelson (& Subs)	Work by Flint	Work By County	Work by Kittelson (& Subs)	Work by Flint	Work By County	Work by Kittelson (& Subs)	Work by Flint	Work By County	Work by Kittelson (& Subs)	Work by Flint
Board Presentations (8) & Planning Commission (1)	X	X	-	X	X	-	X	X	X	X	X	X
Public Workshops (6 - 3 rounds @ 2	-	-	-	X	X	-	X	X	X	X	X	X
Presentation Material	X	X	-	X	X	-	X	X	-	X	X	-
Website & Social Media	X	-	-	X	X	-	X	X	X	X	X	X
Media Relations	X	-	-	X	-	-	X	-	X	X	-	X
Outreach Summary Reports	X	-	-	X	-	-	X	-	-	X	X	X
Stakeholder Presentations/Mi ni-workshops (8)	-	-	-	X	-	-	X	-	-	X	X	X
Contract Total	\$45,185			\$77,540			\$110,300			\$141,860		

Legend:

x = labor involved
- = no labor involved