
Begin Advertisement: 3/8/17

Contract No. PW 16-31122 Bid Opening: 4/5/17

Project No. 77131 Anticipated Award: 4/25/17

Project Types Bridge Abutment Seat/Bearing Retrofit & Approach Slab Construction

Item Code Item Description
Unit of 

Measure

Estimated 

Quantity
Unit Price Item Total Unit Price Item Total Unit Price Item Total Unit Price Item Total Unit Price Item Total

1 070030 LEAD COMPLIANCE PLAN LS 1 3,500.00$        3,500.00$                   6,781.00$       6,781.00$                   5,000.00$       5,000.00$                   2,800.00$        2,800.00$                   1,800.00$        1,800.00$                   

2 080050 PROGRESS SCHEDULE (CRITICAL PATH 
METHOD) LS 1 3,500.00$        3,500.00$                   721.00$          721.00$                      2,500.00$       2,500.00$                   2,000.00$        2,000.00$                   5,400.00$        5,400.00$                   

3 120090 CONSRUCTION AREA SIGNS LS 1 5,000.00$        5,000.00$                   2,639.00$       2,639.00$                   2,500.00$       2,500.00$                   8,000.00$        8,000.00$                   3,840.00$        3,840.00$                   

4 120100 TRAFFIC CONTROL SYSTEM LS 1 17,500.00$      17,500.00$                  90,000.00$     90,000.00$                  90,000.00$     90,000.00$                  65,000.00$      65,000.00$                  90,000.00$      90,000.00$                  

5 128651A PORTABLE CHANGEABLE MESSAGE SIGN SWD 16 2,625.00$        42,000.00$                  308.00$          4,928.00$                   400.00$          6,400.00$                   2,800.00$        44,800.00$                  384.00$           6,144.00$                   

6 130100 JOB SITE MANAGEMENT LS 1 2,500.00$        2,500.00$                   15,444.00$     15,444.00$                  22,500.00$     22,500.00$                  78,000.00$      78,000.00$                  60,000.00$      60,000.00$                  

7 130200 PREPARE WATER POLLUTION CONTROL 
PROGRAM LS 1 2,500.00$        2,500.00$                   3,244.00$       3,244.00$                   2,500.00$       2,500.00$                   2,500.00$        2,500.00$                   1,200.00$        1,200.00$                   

8 141110 WORK SITE MONITORING LS 1 2,500.00$        2,500.00$                   6,268.00$       6,268.00$                   1,500.00$       1,500.00$                   5,000.00$        5,000.00$                   12,000.00$      12,000.00$                  

9 150661 REMOVE GUARDRAIL LF 385 80.00$            30,800.00$                  9.00$              3,465.00$                   7.00$              2,695.00$                   13.00$            5,005.00$                   8.00$              3,080.00$                   

10 150711 REMOVE PAINTED TRAFFIC STRIPE LF 240 6.00$              1,440.00$                   5.00$              1,200.00$                   2.00$              480.00$                      8.00$              1,920.00$                   6.00$              1,440.00$                   

11 150770 REMOVE ASHPALT CONCRETE PAVEMENT SQFT 160 20.00$            3,200.00$                   109.00$          17,440.00$                  50.00$            8,000.00$                   22.00$            3,520.00$                   34.00$            5,440.00$                   

12 150771 REMOVE ASHPALT CONCRETE DIKE LF 295 10.00$            2,950.00$                   5.00$              1,475.00$                   10.00$            2,950.00$                   20.00$            5,900.00$                   10.00$            2,950.00$                   

13 152384 RELOCATE OBJECT MARKER EA 3 300.00$           900.00$                      65.00$            195.00$                      1,000.00$       3,000.00$                   2,000.00$        6,000.00$                   387.00$           1,161.00$                   

14 152392 RELOCATE ROADSIDE SIGN (WOOD POST) EA 1 1,000.00$        1,000.00$                   659.00$          659.00$                      250.00$          250.00$                      1,000.00$        1,000.00$                   921.00$           921.00$                      

15 153304 CORE CONCRETE (4") LF 2 2,000.00$        4,000.00$                   790.00$          1,580.00$                   1,000.00$       2,000.00$                   1,800.00$        3,600.00$                   1,500.00$        3,000.00$                   

16 157560 BRIDGE REMOVAL (PORTION) LS 1 55,000.00$      55,000.00$                  51,000.00$     51,000.00$                  70,000.00$     70,000.00$                  45,000.00$      45,000.00$                  66,000.00$      66,000.00$                  

17 198215 SUBGRADE ENHANCEMENT GEOGRID SQYD 176 100.00$           17,600.00$                  12.00$            2,112.00$                   25.00$            4,400.00$                   80.00$            14,080.00$                  300.00$           52,800.00$                  

18 198010 IMPORTED BORROW CY 110 200.00$           22,000.00$                  100.00$          11,000.00$                  315.00$          34,650.00$                  98.00$            10,780.00$                  300.00$           33,000.00$                  

19 260023 CLASS 2 AGGREGATE BASE CY 66 500.00$           33,000.00$                  127.00$          8,382.00$                   250.00$          16,500.00$                  200.00$           13,200.00$                  500.00$           33,000.00$                  

20 390132 HOT MIX ASPHALT (TYPE A) TON 7 300.00$           2,100.00$                   382.00$          2,674.00$                   550.00$          3,850.00$                   450.00$           3,150.00$                   900.00$           6,300.00$                   
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21 394073 PLACE HOT MIX ASPHALT DIKE (TYPE A) LF 250 50.00$            12,500.00$                  20.00$            5,000.00$                   35.00$            8,750.00$                   60.00$            15,000.00$                  29.00$            7,250.00$                   

22 394074 PLACE HOT MIX ASPHALT DIKE (TYPE C) LF 60 100.00$           6,000.00$                   20.00$            1,200.00$                   35.00$            2,100.00$                   70.00$            4,200.00$                   36.00$            2,160.00$                   

23 480300 TEMPORARY SUPPORT LS 1 33,000.00$      33,000.00$                  55,000.00$     55,000.00$                  57,000.00$     57,000.00$                  50,000.00$      50,000.00$                  129,000.00$    129,000.00$                

24 480400 TEMPORARY DECKING LS 1 20,000.00$      20,000.00$                  11,000.00$     11,000.00$                  10,000.00$     10,000.00$                  35,000.00$      35,000.00$                  12,000.00$      12,000.00$                  

25 F 510053 STRUCTURAL CONCRETE, BRIDGE CY 13 1,800.00$        23,400.00$                  2,400.00$       31,200.00$                  3,700.00$       48,100.00$                  1,800.00$        23,400.00$                  5,569.00$        72,397.00$                  

26 F 510087A STRUCTURAL CONCRETE, APPROACH SLAB 
(TYPE R) (30S) (Modified) CY 91 1,600.00$        145,600.00$                2,397.00$       218,127.00$                1,350.00$       122,850.00$                1,800.00$        163,800.00$                2,400.00$        218,400.00$                

27 511106 DRILL AND BOND DOWEL LF 210 100.00$           21,000.00$                  48.00$            10,080.00$                  45.00$            9,450.00$                   50.00$            10,500.00$                  245.00$           51,450.00$                  

28 512000A PRECAST CONCRETE BLOCK EA 6 3,000.00$        18,000.00$                  454.00$          2,724.00$                   700.00$          4,200.00$                   2,500.00$        15,000.00$                  750.00$           4,500.00$                   

29 518042 REPLACE BEARING EA 6 2,000.00$        12,000.00$                  2,073.00$       12,438.00$                  2,500.00$       15,000.00$                  2,500.00$        15,000.00$                  1,500.00$        9,000.00$                   

30 P 519103A BONDED JOINT SEAL (Type B, MR=1) LF 61 60.00$            3,660.00$                   160.00$          9,760.00$                   175.00$          10,675.00$                  30.00$            1,830.00$                   71.00$            4,331.00$                   

31 P 520102 BAR REINFORCING STEEL (BRIDGE) LB 1650 15.00$            24,750.00$                  1.50$              2,475.00$                   5.00$              8,250.00$                   15.00$            24,750.00$                  6.00$              9,900.00$                   

32 P 550101 STRUCTURAL STEEL LB 145 60.00$            8,700.00$                   33.00$            4,785.00$                   75.00$            10,875.00$                  15.00$            2,175.00$                   14.00$            2,030.00$                   

33 F 570115A ABUTMENT LUMBER BLOCKING BF 280 60.00$            16,800.00$                  16.00$            4,480.00$                   35.00$            9,800.00$                   50.00$            14,000.00$                  30.00$            8,400.00$                   

34 590135 SPOT BLAST CLAN AND PAINT UNDERCOAT SQFT 11.3 700.00$           7,910.00$                   1,400.00$       15,820.00$                  2,500.00$       28,250.00$                  100.00$           1,130.00$                   1,000.00$        11,300.00$                  

35 721028 ROCK SLOPE PROTECTION (NO. 2, METHOD 
B) CY 0.5 5,000.00$        2,500.00$                   1,147.00$       573.50$                      10,000.00$     5,000.00$                   2,000.00$        1,000.00$                   2,000.00$        1,000.00$                   

36 P 750501 MISCELLANEOUS METAL (BRIDGE) LB 1660 10.00$            16,600.00$                  6.00$              9,960.00$                   10.00$            16,600.00$                  15.00$            24,900.00$                  7.00$              11,620.00$                  

37 P 832017 MIDWEST GUARDRAIL SYSTEM (7' WOOD 
POST) LF 350 108.00$           37,800.00$                  65.00$            22,750.00$                  60.00$            21,000.00$                  160.00$           56,000.00$                  62.00$            21,700.00$                  

38 832070 VEGETATION CONTROL (MINOR CONCRETE) SQYD 180 95.00$            17,100.00$                  37.00$            6,660.00$                   275.00$          49,500.00$                  40.00$            7,200.00$                   115.00$           20,700.00$                  

39 P 839565A TERMINAL SYSTEM (TYPE SRT) EA 2 5,000.00$        10,000.00$                  4,685.00$       9,370.00$                   4,000.00$       8,000.00$                   15,000.00$      30,000.00$                  4,200.00$        8,400.00$                   

40 840656 PAINT TRAFFIC STRIPE (2-COAT) LF 850 12.00$            10,200.00$                  2.00$              1,700.00$                   5.00$              4,250.00$                   15.00$            12,750.00$                  7.00$              5,950.00$                   

41 999990 MOBILIZATION LS 1 30,000.00$      30,000.00$                  72,000.00$     72,000.00$                  81,150.00$     81,150.00$                  35,000.00$      35,000.00$                  117,286.00$    117,286.00$                

730,510.00$                738,309.50$                812,475.00$                863,890.00$                1,118,250.00$             

F Final Pay Quantity

P Item Eligible for Partial Payment
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SWD Sign Working Day
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4/6/2017-11:09 AM 2 of 2 17-0055 2A 2 of 2




