
COMMUNITY DEVELOPMENT SERVICES 
DEPARTMENT OF TRANSPORTATION 

http://www.edcgov.usIDOT/ 

PLACERVILLE OFFICES: 
MAIN OFFICE: 
2850 Fairlane Court, Placerville, CA 95667 
(530) 621-5900 1 (530) 626-0387 Fax 

CONSTRUCTION & MAINTENANCE: 
2441 Headington Road, Placerville, CA 95667 
(530) 642-49091 (530) 642-0508 Fax 

LAKE TAHOE OFFICES: 
ENGINEERING: 
924 B Emerald Bay Road, South Lake Tahoe, CA 96150 
(530) 573-7900 1 (530) 541-7049 Fax 

MAINTENANCE: 
1121 Shakori Drive, South Lake Tahoe, CA 96150 
(530) 573-31801 (530) 577-8402 Fax 

DATE: January 22, 2019 

TO: All Prospective Bidders 

SUBJECT: Addendum No.1 
Diamond Springs Parkway - Phase 1A - SR- 49 Realignment Project, Contract 
No. 2720, CIP No. 72375 

Submit proposals for this work with the understanding and full consideration of this Addendum. The 
revisions declared in this Addendum are essential parts of the Contract. 

ITEM NO. 
LOCATION, PAGE, OR 

DESCRIPTION OF CHANGE 
DRAWING NO. 

Cover 
Bidders are instructed to replace the bid opening date of 

1.01 January 25, 2019 with February 7, 2019 on the cover sheet. 

1.02 N-1 through N-5 
Bidders are instructed to replace pages N-1 through N-5 with 
the attached N-1 REV through N-6 REV. 

1.03 Plan sheet SW-1 
Bidders are instructed to replace plan sheet SW-1 with the 
attached SW-1 r plan sheet. 

1.04 
Plan Sheet U-1 , U-2, U-3, Bidders are instructed to replace plan sheets U-1, U-2, U-3, 

and U-4 and U-4 with the attached U-1, U-2, U-3, and U-4 plan sheets. 

1.05 C-1 through C-18. 
Bidders are instructed to replace pages C-1 through C-18 with 
the attached C-1 REV through C-18 REV. 

1.06 P-2 through P-10 
Bidders are instructed to replace pages P-2 through P-10 with 
attached P-2 REV through P-10 REV. 

1.07 SP-14 
Bidders are instructed to replace page SP-14 with the attached 
SP-14 REV page. 

AD-1 and AD-2 
Bidders are instructed to delete Appendix D from the contract 

1.08 documents. 
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ITEM NO. 

1.09 

1.10 

1.11 

LOCATION, PAGE, OR 
DRAWING NO. 

SP-1 

SP-3 

SP-4 

DESCRIPTION OF CHANGE 

Bidders are instructed to add the following to Section 1 of the 
Special Provisions: 

Add to section 1-1.01: 

Special Notice: 

This Project proposes a Base Bid (Schedule A) and an 
Additive Alternate Bid (Schedule B). This Contract 
contains special proposal conditions, bonding 
requirements and payment provisions specific to the 
Base Bid (Schedule A) and the Additive Alternate Bid 
(Schedule B). 

Bidders are instructed to replace the following to Section 2 of 
the Special Provisions: 

Add between the 1st and 2nd paragraphs of 
section 2-1.068: 

The Department makes the following supplemental 
project information available: 

Supplemental Project Information 

Means 

Available as 
specified in 
the Notice to 
Bidders 

Description 

Geotechnical 
Engineering Study, 
Supplemental 
Geotechnical 
Memorandum, Joint 
Trench Composite 
Drawings and Form 
B, Cross Sections, 
and Revised 
Standard Plans 
Geotechnical 
Engineering Study of 
Highway 49 & Fowler 
Lane April 1999 

Bidders are instructed to add the following to Section 2 of the 
Special Provisions: 

Replace section 2-1.06C of the RSS with: 
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ITEM NO. 

1.12 

1.13 

LOCATION, PAGE, OR 
DRAWING NO. 

SP-6 

SP-7 

DESCRIPTION OF CHANGE 

2-1.06C BASE BID AND ADDITIVE ALTERNATE 
BID 

Attention is directed to Section 3, "Contract Award and 
Execution" and Section 8 "Prosecution and Progress" 
of these Special Provisions. This project proposes a 
Base Bid (Schedule A) and an Additive Alternate Bid 
(Schedule B). Both Schedule A and Schedule B must 
be completed for the Bid to be considered responsible 
and responsive. 

Bidders are instructed to replace the following to Section 2 of 
the Special Provisions: 

Replace the 151 paragraph of section 2-1 .34 of the 
RSS with: 

Submit one of the following forms of bidder's security 
equal to at least 10 percent of the total amount of the 
Base Bid (Schedule A) and the Additive Alternate Bid 
(Schedule B). 

The security must be one of the following forms: 

1. Cash 
2 . Cashier's check 
3. Certified check 
4 . Bidders bond signed by an authorized 
representative of a surety insurer who is licensed in 
California. The authorized representative's Signature 
must be notarized and authorization documentation 
must be provided. 

Bidders are instructed to replace the following to Section 3 of 
the Special Provisions: 

Replace section 3-1.04 with : 

County Board of Supervisors may award the work 
contained in the Base Bid (Schedule A), the Base Bid 

(Schedule A) and the Additive Alternate Bid (Schedule B), 
or reject all bids. 

County Board of Supervisors will consider bids for award. 
County reserves the right after opening bids to reject any or 

all bids, to waive any irregularity in a bid, or to make award to 
the lowest responsive, responsible Bidder and reject all other 
bids, as it may best serve the interests of County. The award 

of the Contract, if it be awarded, will be to the lowest, 
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ITEM NO. 

1.14 

LOCATION, PAGE, OR 
DRAWING NO. 

SP-7 

DESCRIPTION OF CHANGE 

responsive, responsible Bidder who's Proposal complies with 
all the requirements prescribed. This award, if made, will be 

made within sixty (60) days after the opening of the bids. 
This period will be subject to extension as may be agreed 
upon in writing between the Department and the Bidder 

concerned. County will determine at the time of award to 
award the: Base Bid (Schedule A) work only, the Base Bid 
(Schedule A) work and the Additive Alternate Bid (Schedule 

B) work, or reject all bids. 

All bids will be compared on the basis of the Proposal Pay 
Items and Bid Price Schedule of the quantities of work to be 

done. 

The lowest, responsive, responsible bidder will be the 
Bidder submitting the lowest additive total of all the bid 

items in the Base Bid (Schedule A) and meeting all other 
requirements. In the event of a discrepancy between the 
unit price bid and the extended unit total as stated on the 
Proposal, the Department uses the amount bid for the unit 

price in calculating the additive total of the bid items for 
purposes of award, including revisions by Addenda, and as 

specified in the Proposal instructions. 

Bidders are instructed to replace the following to Section 3 of 
the Special Provisions: 

Replace section 3-1.05 with: 

3-1.05 CONTRACT BONDS (PUB CONT CODE § 
7103) 

The successful Bidder must furnish two bonds: 

1) Payment bond to secure the claim payments of 
laborers, workers, mechanics, or materialmen 
providing goods, labor, or services under the Contract. 
This bond must be in a sum not less than one hundred 
percent (100%) of the total amount of the Base Bid 
(Schedule A) and the Additive Alternate Bid (Schedule 
B) payable by the terms of the Contract, naming the 
County as obligee and the State of California as 
additional obligee. 

2) Performance bond to guarantee faithful performance 
of the Contract. This bond must be in a sum not less 
than one hundred percent (100%) of the total amount 
of the Base Bid (Schedule A) and the Additive 
Alternate Bid (Schedule B) payable by the terms of the 
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ITEM NO. 
LOCATION, PAGE, OR 

DESCRIPTION OF CHANGE 
DRAWING NO. 

Contract, naming the County as obligee and the State 
of California as additional obligee. 

The Payment and Performance Bond forms are 
included with the Draft Agreement section of the 
Contract Documents book. The Department furnishes 
the successful Bidder bond forms with the Contract 
award packaQe. 

Bidders are instructed to add the following to Section 3 of the 
Special Provisions: 

Add to the beginning of section 3-1.18: 

BASE BID (SCHEDULE A) AWARD 

If only the work contained in the Base Bid (Schedule 
A) is awarded, the Contract will only contain work 

1.15 SP-8 included in Schedule A. The Notice of Award will state 
that only Schedule A work has been awarded. 

BASE BID (SCHEDULE A) AND ADDITIVE 
ALTERNATE BID (SCHEDULE B) AWARD 

If the work contained in the Base Bid (Schedule A) and 
the Additive Alternate Bid (Schedule B) is awarded, 
the Contract will contain all work included in Schedule 
A and Schedule B. The Notice of Award will state that 
Schedule A and Schedule B have been awarded. 

Bidders are instructed to add the following to Section 8 of the 
Special Provisions: 

1.16 SP-25 Add to section 8-1.05: 

The Contract time is the same regardless if Additive 
Alternate Bid (Schedule B) work is awarded 

Bidders are instructed to add the following to Section 8 of the 
Special Provisions: 

Replace the 1st sentence of the paragraph added to 
the end of section 8-1.10B with: 

1.17 SP-25 
The Department will deduct damages of FIVE 
THOUSAND DOLLARS ($5,000.00) per day for failure 
to open Lime Kiln Road to public through-traffic at the 
end of the closure period . Damages will not be 
deducted for delays caused by the utility company. 
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ITEM NO. LOCATION, PAGE, OR 
DRAWING NO. 

1.18 SP-28 

1.19 SP-39 

1.20 SP-42 

1.21 SP-51 

1.22 SP-51 

1.23 SP-51 

DESCRIPTION OF CHANGE 

Bidders are instructed to replace the following Section of the 
Special Provisions: 

Replace the 2nd sentence of the 1st paragraph of 
section 1 0-1.02A with: 

The Department will deduct damages of FIVE 
THOUSAND DOLLARS ($5,000.00) per day for failure 
to open Lime Kiln Road to public through-traffic at the 
end of the closure period. Damages will not be 
deducted for delays caused by the utility company. 

Bidders are instructed to replace the following Section of the 
Special Provisions: 

Replace the paragraph added to the end of section 13-1.04 with: 

Any other costs necessary for compliance with the Section 401 
Water Quality Certification permit not covered elsewhere will be paid 
for under job site management. 

Bidders are instructed to remove Section 13-4.03C(3) of the 
Special Provisions 

Bidders are instructed to remove the 2nd sentence of the 2nd 

paragraph of section 19-2.01A of the Special Provisions 

Bidders are instructed to remove the following from the Special 
Provisions: 

"Add to 2nd paragraph in section 19-2.04: 

4. Stockpiling roadway excavation material in stockpile 
locations shown in Appendix D." 

Bidders are instructed to add the following to the Special 
Provisions: 

Replace the 2nd, 3rd, and 4th paragraphs of 
section 19-2.038 with: 

Dispose of surplus material. Ensure enough material 
is available to complete the embankments before 
disposing of it. 

Provide the Engineer with all documentation related to 
the proper disposal of surplus material, including 
disposal site location(s) and copies of any required 
environmental and/or grading permits. 
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ITEM NO. LOCATION, PAGE, OR 
DRAWING NO. 

1.24 

1.25 

1.26 

1.27 SP-61 

DESCRIPTION OF CHANGE 

Bidders are instructed to add the following to Section 39 of the 
Special Provisions: 

Replace Reserved in section 39-2.028(3) with: 

The grade of asphalt binder for Type A HMA must be PG 64-
16. 

Bidders are instructed to add the following to Section 39 of the 
Special Provisions: 

Replace the table in the 1st paragraph of section 
39-2.02C with: 

Aggregate Gradation Requirements 
Type A 
HMA lift Gradation 

thickness 
0.15 to 

less than 
0.20 foot 
0.20 foot 
to 0.25 

foot 

1/2 inch 

3/4 inch 

Bidders are instructed to add the following to Section 39 of the 
Special Provisions: 

Replace the 3rd paragraph of section 39-2.02C with: 

The compacted lift thickness must not exceed 0.25 
foot. 

Bidders are instructed to add the following to Section 58 of the 
Special Provisions: 

Add to section 58-2.028: 

The texture of the CMUs must be split face on both 
sides. 
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ITEM NO. 

1.28 

1.29 

1.30 

1.31 

1.32 

LOCATION, PAGE, OR 
DRAWING NO. 

SP-69 

SP-69 

SP-69 

DESCRIPTION OF CHANGE 

Bidders are instructed to add the following to Section 58 of the 
Special Provisions: 

Replace Reserved in section 58-2.04 with: 

Payment for mortar, grout, reinforcement, and expansion jOint filler 
specific to the sound wall are included in the payment for sound wall 
(masonry block) . 

Bidders are instructed to add the following to Section 87 of the 
Special Provisions: 

Replace the 1s t paragraph of the RSS for section 
87-1.01A with: 

Section 87 includes general specifications for 
constructing and installing electrical systems, including 
communication conduit. 

Bidders are instructed to add the following to Section 87 of the 
Special Provisions: 

Add to the 3rd paragraph of the RSS for section 87-
1.038(3)(a): 

For communication conduit, 4 inches of sand bedding 
may be placed over the conduit in lieu of minor 
concrete before placing additional backfill material. 

Bidders are instructed to add the following to Section 87 of the 
Special Provisions: 

Add to the RSS for section 87 -1.038(3)(a): 

Install communication conduit to a minimum depth of 
30 inches at all locations. 

Bidders are instructed to add the following to Section 87 of the 
Special Provisions: 

Replace the 1st paragraph of the RSS for section 
87-1.03C(1) with: 

Install pull boxes no more than 200 feet apart, unless 
noted otherwise on the plans. 
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ITEM NO. 
LOCATION, PAGE, OR 

DESCRIPTION OF CHANGE 
DRAWING NO. 

Bidders are instructed to add the following to Section 87 of the 
Special Provisions: 

Replace Not Used in section 87-1.04 with: 
1.33 

Payment for pull boxes and trench construction is included in the 
payment for communication conduit. 

Indicate receipt of this Addendum by filling in the number of this Addendum in the space provided on 
the signature page of the Proposal. Holders who have already mailed their Proposal can contact 
Jennifer Rimoldi at 530-621-7592 (email: jennifer.rimoldi@edcgov.us) to arrange return of their 
Proposal. Inform all suppliers and subcontractors as necessary. 

The Community Development Services, Department of Transportation is only sending this addendum 
by posting on QuestCDN's website at: https://www.questcdn.com/. If you are not a Contract 
Documents holder, but request a set of documents to bid on this Project, you must comply with the 
requirements of this Addendum when submitting your bid . 

-R~y: 
Matt Smeltzer, Deputy Director, 
Fairlane Engineering 

Approv 
Rafael Martinez, Dir tor 
Department of Tr sportation 

End of Addendum No.1 
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COUNTY OF EL DORADO, CALIFORNIA 
COMMUNITY DEVELOPMENT SERVICES 

DEPARTMENT OF TRANSPORTATION 

NOTICE TO BIDDERS 

NOTICE IS HEREBY GIVEN by the County of EI Dorado, State of California, that sealed bids for Work in 
accordance with the Project Plans (Plans) and Contract Documents designated: 

DIAMOND SPRINGS PARKWAY - PHASE 1A - SR-49 REALIGNMENT 
CIP No. 72375, Contract No. 2720 

Will be received by the County of EI Dorado, Community Development Services, Department of Transportation at 
the front counter of 2850 Fairlane Court, Building C, Placerville, California, until February 7, 2019 at 2:00 P.M., at 
which time bids will be publicly opened and read by the Department of Transportation. 

No Bid may be withdrawn after the time established for receiving bids or before the award and execution of the 
Contract, unless the award is delayed for a period exceeding sixty (60) calendar days. Bids must be executed in 
accordance with the instructions given and forms provided in the Contract Documents furnished by the 
Department of Transportation through Quest Construction Data Network (Quest). The Proposal including the 
Bidder's Security, Form 590, and Payee Data Record shall be submitted in a sealed envelope clearly 
marked: 

"PROPOSAL FOR DIAMOND SPRINGS PARKWAY - PHASE 1A - SR-49 REALIGNMENT" 
CIP No. 72375, Contract No. 2720 

TO BE OPENED AT 2:00 P.M. ON February 7, 2019 

LOCATIONIDESCRIPTION OF THE WORK: The Project is located along Highway 49, in the community of 
Diamond Springs, approximately 3 miles south of the City of Placerville in the County of EI Dorado. The Work to 
be done is shown on the Plans, and generally consists of, but is not limited to: 

A. The Project will be bid as a Base Bid (Schedule A) and Additive Alternate Bid (Schedule B) in accordance 
with the Proposal and Special Provisions. 

B. Base Bid (Schedule A) work to be performed includes realignment and widening of State Route 49 (SR-
49) from the intersection of Pleasant Valley Road to 2,000 feet north of Lime Kiln Road/Black Rice Road. 
Roadway improvements on SR-49 include roadway excavation, HMA paving and dike, concrete curb, 
gutter, and sidewalk, signing and striping, permanent and temporary fence removal and construction, 
drainage improvements, Signal modifications, retaining wall, and underground utility construction. 

C. Additive Alternate Bid (Schedule B) work to be performed includes installation of approximately 1,885 
linear feet of trench and communication conduit, including pull boxes adjacent to State Route 49. 

D. Other items or details not mentioned above, that are required by the plans, Standard Plans, Standard 
Specifications, or these Special Provisions must be performed, constructed or installed. 

E. Bids are required for the entire Work described herein, including Base Bid (Schedule A) and Additive 
Alternate Bid (Schedule B). 

F. The Contract time is TWO-HUNDRED FIFTY (250) WORKING DAYS, regardless if Additive Alternate Bid 
(Schedule B) work is awarded. 

G. For bonding purposes the total anticipated Project cost (Schedule A and B work) is less than $9,265,000. 

H. A pre-bid meeting is scheduled for this Project on January 16, 2019 at 2:00 P.M. at the County of EI 
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Dorado Department of Transportation, 2441 Headington Road, Placerville, CA. The meeting will be held 
in the downstairs conference room. Attendance at the pre-bid meeting is not mandatory. 

I. This Project is being formally bid in accordance with Public Contract Code 22032 and County of EI 
Dorado Ordinance Code section 3.14.040. 

OBTAINING OR VIEWING CONTRACT DOCUMENTS: The Contract Documents, including the Project Plans, 
may be viewed and/or downloaded from the Quest website at http://www.questcdn.com. Interested parties may 
also access the Quest website by clicking on the link next to the Project Name or entering the Quest Project # on 
the Department of Transportation's website at http://www.edcgov.us/GovernmentlDOT/pages/BidsHome.aspx. 

Interested parties may view the Contract Documents, including the Project Plans, on the Quest website at no 
charge. The digital Contract Documents, including the Project Plans, may be downloaded for $15.00 by inputting 
the Quest Project #4859146 on the websites' Project Search page. Please contact QuestCDN.com at (952) 233-
1632 or info@questcdn.com for assistance in free membership, registration, downloading, and working with this 
digital project information. 

To be included on the plan holders list, receive notification of addenda, and to be eligible to bid interested 
parties must download the Contract Documents, including the Project Plans, from Quest. Those 
downloading the Contract Documents, including the Project Plans, assume responsibility and risk for 
completeness of the downloaded Contract Documents. 

The Contract Documents, including the Project Plans, may be examined in person at the Department of 
Transportation's office at 2850 Fairlane Court, Placerville CA. However, the Department of Transportation will no 
longer sell paper copies of the Contract Documents. 

The cross sections and the following Supplemental Project Information/Information Handout will be provided in 
pdf format as part of the Contract Documents on Quest's website to all plan holders who acquire the Contract 
Documents digitally through Quest: 

• Geotechnical Engineering Study & Supplement Geotechnical Memorandum 
• Joint Trench Composite Drawings and Form B 
• Cross Sections 
• Revised Standard Plans 
• Geotechnical Engineering Study of Highway 49 & Fowler Lane April 1999 

CONTRACTORS LICENSE CLASSIFICATION: Bidders must be properly licensed to perform the Work pursuant 
to the Contractors' State License Law (Business and Professions Code Section 7000 et seq.) and must possess a 
CLASS A license or equivalent combination of Classes required by the categories and type of Work included in 
the Contract Documents and Plans at the time bids are submitted, and must maintain a valid license through 
completion and acceptance of the Work, including the guarantee and acceptance period. Failure of the 
successful Bidder to obtain proper adequate licensing will constitute a failure to execute the Contract and will 
result in the forfeiture of the Bidder's security. 

BUSINESS LICENSE: The County Business License Ordinance provides that it is unlawful for any person to 
furnish supplies or services, or transact any kind of business in the unincorporated territory of the County of EI 
Dorado without possessing a County business license unless exempt under County Ordinance Code Section 
5.08.070. The Bidder to whom an award is made must comply with all of the requirements of the County 
Business License Ordinance, where applicable, prior to beginning Work under this Contract and at all times 
during the term of this Contract. 
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CONTRACTOR REGISTRATION: No contractor or subcontractor may bid on any public works project, be listed 
in a bid proposal for any public works project, or engage in the performance of any contract for public work unless 
registered with the Department of Industrial Relations pursuant to Labor Code sections 1725.5 and 1771 .1. 

An inadvertent error in listing a subcontractor who is not registered pursuant to Section 1725.5 in a bid proposal 
shall not be grounds for filing a bid protest or grounds for considering the bid nonresponsive if the requirements of 
Labor Code section 1771.1 are met. 

SUBCONTRACTOR LIST: Each Proposal must have listed therein the name, contractor's license number, DIR 
number, and address of each subcontractor to whom the bidder proposes to subcontract portions of the Work in 
an amount in excess of 0.5% of the total bid or $10,000, whichever is greater, in accordance with the Subletting 
and Subcontracting Fair Practices Act, commencing with Section 4100 of the Public Contract Code. The Bidder 
must also describe in the Subcontractor List the Work to be performed by each subcontractor listed. The Work to 
be performed by the subcontractor must be shown by listing the bid item number, bid item description, and portion 
of the Work to be performed by the subcontractor in the form of a percentage (not to exceed 100%) calculated by 
dividing the Work to be performed by the subcontractor by the respective bid item amount(s) (not by the total bid 
price). 

The percentage of each bid item subcontracted may be submitted with the Bidder's bid or sent via email or fax to 
Brian Franklin, County of EI Dorado Department of Transportation , email- Brian.Franklin@edcgov.us, Fax-(530) 
626-0387 by 4:00 p.m. on the first business day after the bid opening. The email or fax must contain the name of 
each subcontractor submitted with the Bidder's bid along with the bid item number, the bid item description, and 
the percentage of each bid item subcontracted, as described above. At the time bids are submitted, all listed 
subcontractors must be properly licensed to perform their designated portion of the Work. The bidder's attention 
is directed to other provisions of the Act related to the imposition of penalties for failure to observe its provisions 
by using unauthorized subcontractors or by making unauthorized substitutions. 

An inadvertent error in listing the California Contractor license number on the Subcontractor List will not be 
grounds for filing a bid protest or grounds for considering the bid non-responsive if the Bidder submits the 
corrected contractor's license number to Brian Franklin via fax or email as noted above within 24 hours after the 
bid opening, provided the corrected contractor's license number corresponds to the submitted name and location 
for that subcontractor. 

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PARTICIPATION: The County of EI Dorado affirms that in 
any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full 
opportunity to submit bids in response to this invitation. 

Bidder will take all necessary affirmative steps to assure that minority firms, women's business enterprises and 
labor surplus area firms are used when possible. 

NONDISCRIMINATION: Comply with Chapter 5 of Division 4 of Title 2, California Code of Regulations and the 
following . 

NOTICE OF REQUIREMENT FOR NONDISCRIMINATION PROGRAM 
(GOVERNMENT CODE SECTION 12990) 

Comply with Section 7-1 .021(2), "Nondiscrimination," of the Standard Specifications, which is 
applicable to all nonexempt State contracts and subcontracts, and to the "Standard California 
Nondiscrimination Construction Contract Specifications" set forth therein . The specifications are 
applicable to all nonexempt State construction contracts and subcontracts of $5,000 or more. 

Comply with the fair employment practices provisions in the Draft Agreement contained in these Contract 
Documents that will apply to this Contract. 

PREVAILING WAGE REQUIREMENTS: Contractor's attention is directed to the requirements of Division 2 Part 
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7, Chapter 1 of the California Labor Code, including but not limited to Sections 1773,1773.1,1773.2,1773.6, and 
1773.7. The general prevailing rate of wages in the county in which the Work is to be done has been determined 
by the Director of the California Department of Industrial Relations. Interested parties can obtain the current wage 
information by submitting their requests to the Department of Industrial Relations, Division of Labor Statistics and 
Research , PO Box 420603, San Francisco CA 94142-0603, Telephone (415) 703-4708 or by referring to the 
website at http://www.dir.ca.gov/OPRLlPWD. The rates at the time of the bid advertisement date of a project will 
remain in effect for the life of the project in accordance with the California Code of Regulations, as modified and 
effective January 27, 1997. 

Copies of the general prevailing rate of wages in the county in which the Work is to be done are also on file at the 
Department of Transportation's principal office, and are available upon request. 

In accordance with the provisions of Labor Code 1810, eight (8) hours of labor constitutes a legal day's work upon 
all work done hereunder, and Contractor and any subcontractor employed under this Contract must conform to 
and be bound by the provisions of Labor Code Sections 1810 through 1815. 

This Project is subject to the requirements of Title 8, Chapter 8, Subchapter 4.5 of the California Code of 
Regulations including the obligation to furnish certified payroll records directly to the Compliance Monitoring Unit 
under the Labor Commissioner within the Department of Industrial Relations Division of Labor Standards 
Enforcement in accordance with Section 16461 . 

BID SECURITY: A bid security must be provided with each bid. Bid security must be in an amount of not less 
than ten percent (10%) of the total amount of the Base Bid (Schedule A) and the Additive Alternate Bid (Schedule 
B) and must be cash, a certified check or cashier's check drawn to the order of the County of EI Dorado or a 
Bidder's Bond executed by a surety satisfactory to the County of EI Dorado on the form provided in the 
Proposal section of these Contract Documents. 

BID PROTEST PROCEDURE: The protest procedure is intended to handle and resolve disputes related to the 
bid award for this Project pursuant to 2 Code of Federal Regulations Part 200.318(k) and County of EI Dorado 
policies and procedures. A protestor must exhaust all administrative remedies with the County of EI Dorado 
before pursuing a protest with a Federal Agency. Reviews of protests by the Federal agency will be limited to: 

1. Violations of Federal law or regulations and the standards of 2 Code of Federal Regulations Part 
200.318(k). Violations of State of California or local law will be under the jurisdiction of the State of 
California or the County of EI Dorado; and 

2. Violation of the County of EI Dorado's protest procedures for failure to review a complaint or protest. 
Protests received by the Federal agency other than those specified above will be referred to the County 
of EI Dorado. 

The protest procedure is an extension of the formal bid process and allows those who wish to protest the 
recommendation of an award after bid the opportunity to be heard. 

Policy: Upon completion of the bid evaluation, the Department of Transportation will notify all bidders of the 
recommendation of award, the basis therefore, and the date and time on which the recommendation for award will 
be considered and acted upon by the Board of Supervisors. All bidders may attend the Board of Supervisors 
meeting at the time the agenda item is considered, address the Board of Supervisors, and be heard. 

Procedure: If a bidder wishes to protest the award, this is the procedure: 

1. The Department of Transportation will review the bids received in a timely fashion under the terms and 
conditions of the Notice to Bidders, and notify the bidders in writing, at the fax number designated in the 
Proposal , of its recommendation including for award or rejection of bids ("All Bidders Letter"). 

2. Within five (5) business days from the date of the "All Bidders Letter," the Bidder protesting the 
recommendation for award must submit a letter of protest to and must be received by the County of EI 
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Dorado, Department of Transportation, Attention Brian Franklin, 2850 Fairlane Court" Placerville, CA 
95667, and state in detail the basis and reasons for the protest. The Bidder must provide facts to support 
the protest, including any evidence it wishes to be considered, together with the law, rule, regulation, or 
criteria on which the protest is based. 

3. If the Department of Transportation finds the protest to be valid, it may modify its award recommendations 
and notify all bidders of that decision. If the Department of Transportation does not agree with the 
protest, or otherwise fails to resolve the protest, the Department of Transportation will notify the bid 
protestor and all interested parties of its decision and the date and time that the recommendation for 
award will be agendized for the Board of Supervisors' consideration and action. The Department of 
Transportation will also include in its report to the Board of Supervisors the details of the bid protest. 

4. The Bidder may attend the Board of Supervisors meeting at which the recommendation and bid protest 
will be considered. The Board of Supervisors will take comment from the Bidder, staff, and members of 
the public who wish to speak on the item. In the event that the Bidder is not in attendance at that time, the 
bid protest may be dismissed by the Board of Supervisors without further consideration of the merits; and 

The decision of the Board of Supervisors on the bid protest will be final. 

AWARD OF CONTRACT: Bids will be considered for award by the Board of Supervisors. The County of EI 
Dorado reserves the right after opening bids to reject any or all bids, to waive any irregularity in a bid, or to make 
award to the lowest responsive, responsible Bidder and reject all other bids, as it may best serve the interests of 
the County. 

County Board of Supervisors may award the work contained in the Base Bid (Schedule A) , the Base Bid 
(Schedule A) and the Additive Alternate Bid (Schedule B), or reject all bids. The lowest, responsive, responsible 
bidder will be the Bidder submitting the lowest additive total of all the bid items in the Base Bid (Schedule A) and 
meeting all other requirements. 

As a condition of award, the successful Bidder will be required to submit bonds and evidence of insurance prior to 
execution of the Agreement by the County. Failure to meet this requirement constitutes abandonment of the Bid 
by the Bidder and forfeiture of the Bidder's security. Award will then be made to the next lowest, responsive, 
responsible Bidder. 

Office Engineer must receive all required documents within ten (10) business days of the date of the Notice of 
Award of Contract letter. 

ESCROW BID DOCUMENTS: Refer to the special provisions in the Contract Documents entitled "Escrow Bid 
Documents" for the provisions requiring the successful bidder to submit in a sealed lockable container to the 
Department of Transportation all documentary information used to prepare its bid . 

RETAINAGE FROM PAYMENTS: The Contractor may elect to receive one hundred percent (100%) of 
payments due under the Contract from time to time, without retention of any portion of the payment by the 
County, by depositing securities of equivalent value with the County in accordance with the provisions of Section 
22300 of the Public Contract Code. Securities eligible for deposit hereunder are be limited to those listed in 
Section 16430 of the Government Code, or bank or savings and loan certificates of deposit. 

PROJECT ADMINISTRATION: Submit all Requests for Information (RFI) during the bid period on the Quest 
website under the Quest #4859146 under "Project Q&A". If the response does not require an addendum, a 
response will be posted on the Quest website under the RFI under "Project Q&A". It is the bidders' responsibility 
to check this website under "Project Q&A" for responses to bidders' inquiries during the bid period . Addenda will 
be uploaded in pdf format to Quest's website and Quest will issue an automatic email notification to all 
plan holders that have acquired the Contract Documents digitally through Quest. The list of plan holders will be 
available on Quest's website under "View Plan holders". 

No oral responses to any questions concerning the content of the Contract Documents will be given. All 
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responses will be in the form of written addenda to the Contract Documents or written responses to bidders' 
inquiries. Responses to bidders' inquiries and addenda will be posted on the Quest website as described above. 

BY ORDER OF the Director of the Community Development Services, Department of Transportation , County of 
EI Dorado, State of California. 

Authorized by the Board of Supervisors on December 18, 2018, at Placerville, California. 
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Utility Relocation and Contractor-Arranged Time for the Relocation 
Segment Facility Location Working Days 

“A” (South 49) Joint Trench 
‘M’ Line 4+50 To 20+00, 

‘BR’ Line 10+00 To 30+00,  
80 

“B” (Lime Kiln) Joint Trench ‘LK’ Line 5+00 to 10+00 20 
“C” (North 49) Joint Trench ‘SR’ Line 27+00 to 39+00 60 

 
 
Utility company joint trench work will be completed sequentially in Segments A, B, and C as shown in the 
table above.  You may work concurrently with the utility work in locations other than the segment where 
the utility work is occurring.  You may work concurrently within the same segment of the utility work only 
with approval of the Engineer, the utility contractor, and if your work does not interfere with construction of 
the joint trench.   
 
 

Add to the end of the RSS for section 5-1.36F. 
 

All work associated with irrigation modifications must comply with section 20-2. 
 

Replace the 1st and 2nd sentence of the 2nd paragraph of section 5-1.46 with: 
 

When the Engineer determines that the work is complete, the Engineer recommends to the Board of 
Supervisors that the contract be accepted and the Notice of Acceptance be recorded to accept the 
contract. Immediately after the acceptance by the Board of Supervisors, you are relieved from: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 
 

6  CONTROL OF MATERIALS 
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County of El Dorado, State of California 
Community Development Services 

Department of Transportation 

CIP No. 72375, Contract No. 2720 

DIAMOND SPRINGS PARKWAY – PHASE 1A – SR-49 REALIGNMENT  
THIS AGREEMENT (“Agreement”) approved by the Board of Supervisors this ___ st  day of ______, in the 
year of 20_, made and concluded, in duplicate, between the COUNTY OF EL DORADO, a political 
subdivision of the State of California, by the Community Development Services, Department of 
Transportation thereof, the party of the first part hereinafter called "County," and [CONTRACTOR], party of 
the second part hereinafter called "Contractor." 

RECITALS: 

WHEREAS, County has caused the above-captioned project to be let to formal bidding process; and 

WHEREAS, Contractor has duly submitted a bid response for the captioned project upon which County has 
awarded this Contract; 

NOW, THEREFORE, the parties hereto have mutually covenanted and agreed, and by these presents do 
covenant and agree, each with the other, as follows: 

Article 1.   THE WORK 

The improvement contemplated in the performance of this Contract is an improvement over which the 
County shall exercise general supervision.  The County, therefore, shall have the right to assume full and 
direct control over this Contract whenever the County, at its sole discretion, shall determine that its 
responsibility is so required. 

Contractor shall complete the Work as specified or indicated under the Bid Schedule(s) of County's 
Contract Documents entitled: 

DIAMOND SPRINGS PARKWAY – PHASE 1A – SR-49 REALIGNMENT 

The Project is located along Highway 49, in the community of Diamond Springs, approximately 3 miles 
south of the City of Placerville in the County of El Dorado.  The Work to be done is shown on the Plans, 
described in the Special Provisions and generally consists of, but is not limited to: 

A. Base Bid (Schedule A) work to be performed includes realignment and widening of State Route 49 
(SR-49) from the intersection of Pleasant Valley Road to 2,000 feet north of Lime Kiln Road/Black 
Rice Road.  Roadway improvements on SR-49 include roadway excavation, HMA paving and dike, 
concrete curb, gutter, and sidewalk, signing and striping, permanent and temporary fence removal 
and construction, drainage improvements, signal modifications, retaining wall,  and underground 
utility construction. 

B. Additive Alternate Bid (Schedule B) work to be performed includes installation of approximately 
1,885 linear feet of trench and communication conduit, including pull boxes adjacent to State Route 
49. 

C. Other items or details not mentioned above, that are required by the plans, Standard Plans, 
Standard Specifications, or these Special Provisions must be performed, constructed or installed. 

19-0049 B 17 of 48



 

 

Diamond Springs Parkway – Phase 1A – SR-49 Realignment County of El Dorado
CIP No 72375, Contract No. 2720 Agreement
January 18, 2019 C-2 REV

 

Article 2. CONTRACT DOCUMENTS 
  
The Contract Documents consist of: the Notice to Bidders; the bid forms which include the accepted 
Proposal, Bid Price Schedule and Total Bid, Subcontractor List, Section 10285.1 Statement, Section 10162 
Questionnaire, Section 10232 Statement, Noncollusion Affidavit, Debarment, Iran Contracting Act 
Certification, Suspension, Ineligibility, and Voluntary Exclusion Certification, Opt Out of Payment 
Adjustments for Price Index Fluctuation form, if elected, the Contract which includes this Agreement with all 
Exhibits thereto, including the Fair Employment Practices Addendum, the Performance Bond, and Payment 
Bond, the drawings listed and identified as the Project Plans; the Special Provisions which incorporate by 
reference the State of California Department of Transportation (Caltrans) Standard Plans 2015, and 
Standard Specifications 2015, Revised Standard Specifications, and standard drawings from the Design 
and Improvement Standards Manual of the County of El Dorado, revised March 8, 1994 including 
Resolution 199-91 and Resolution 58-94 to adopt changes to the Design and Improvement Standards 
Manual; all Addenda incorporated in those documents before their execution, and all Contract Change 
Orders issued in accordance with the Contract Documents which may be delivered or issued after the 
Effective Date of this Agreement and are not attached hereto; the prevailing Labor Surcharge And 
Equipment Rental Rates (when required) as determined by the Caltrans to be in effect on the date the 
Work is accomplished; all the obligations of County and of Contractor which are fully set forth and 
described therein; and all Contract Documents which are hereby specifically referred to and by such 
reference made a part hereof.  All Contract Documents are intended to cooperate so that any Work called 
for in one and not mentioned in the other is to be executed the same as if mentioned in all Contract 
Documents.  Contractor agrees to perform all of its promises, covenants, and conditions set forth in the 
Contract Documents, and to abide by and perform all terms and conditions set forth therein.  In case of 
conflict between this Agreement and any other Contract Document, this Agreement shall take precedence. 
 
Article 3. COVENANTS AND CONTRACT PRICE 
 
County hereby promises and agrees with said Contractor to employ, and does hereby employ, said 
Contractor to provide the material and to do the Work according to the terms and conditions of the Contract 
Documents herein contained and referred to, for the prices hereinafter set forth, and hereby contracts to 
pay the same at the time, in the manner and upon the conditions herein set forth; and the said parties for 
themselves, their heirs, executors, administrators, successors and assigns, do hereby agree to the full 
performance of the covenants herein contained.  County shall pay Contractor for the completion of the 
Work in accordance with the Contract Documents in current funds the Contract Prices named in 
Contractor's Bid and Bid Price Schedule, a copy of which is attached hereto as Exhibit A.  Inclusion or 
omission of the work contained in the Additive Alternate Bid (Schedule B) will be determined in accordance 
with the Special Provisions.  Failure to submit bids for the entire work, including Base Bid (Schedule A) and 
Additive Alternate Bid (Schedule B) will result in the bid being deemed non-responsive. 
 
Article 4. COMMENCEMENT AND COMPLETION 
 
The Work to be performed under this Contract shall commence on the date specified in the Notice to 
Proceed issued by County, and the Work shall be fully completed within the time specified in the Notice to 
Proceed pursuant to Section 8 of the Special Provisions. 
 
County and Contractor recognize that time is of the essence of the Agreement and that County will suffer 
financial loss if the Work is not completed within the time specified in the Notice to Bidders annexed hereto, 
plus any extensions thereof allowed in accordance with Section 8 of the Standard Specifications and 
Special Provisions.  They also recognize the delays, expense, and difficulties involved with proving in a 
legal proceeding the actual loss suffered by County if the Work is not completed on time. Accordingly, 
instead of requiring any such proof, County and Contractor agree that as liquidated damages for delay (but 
not as a penalty) Contractor shall pay County the sum of Five Thousand Four Hundred Dollars 
($5,400.00), as liquidated damages and not as a penalty, for each and every calendar day's delay in 
finishing the Work in excess of the Contract time prescribed herein. 
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Article 5. INDEMNITY 
 
To the fullest extent allowed by law, Contractor shall defend, indemnify, and hold County, its (their) officers, 
directors, and employees, and the State of California (State), its officers, directors, agents (excluding 
agents who are design professionals), State Contractors doing work within the project limits, and any 
property owners from whom the County obtained easements associated with this Contract harmless 
against and from any and all claims, suits, losses, damages, and liability for damages, including attorney's 
fees and other costs of defense brought for or on account of injuries to or death of any person, including 
but not limited to, workers and the public, or on account of injuries to or death of County, State, or any 
property owners from whom the County obtained easements, or damage to property, or any economic, 
consequential or special damages which are claimed or which shall in any way arise out of or be connected 
with Contractor's services, operations or performance hereunder, regardless of the existence or degree of 
fault or negligence on the part of the County, the State of California, or any property owners from whom the 
County has obtained easements, the Contractor, subcontractors or employees of any of these, except for 
the active, or sole negligence of the County, the State of California their officers and employees, or any 
property owners from whom the County has obtained easements, or where expressly prescribed by statute. 
 
The duty to indemnify and hold harmless the County, the State, and any property owners from whom the 
County obtained easements associated with this Contract specifically includes the duties to defend set forth 
in Section 2778 of the Civil Code.  The insurance obligations of Contractor are separate, independent 
obligations under the Contract Documents, and the provisions of this defense and indemnity are not 
intended to modify nor should they be construed as modifying or in any way limiting the insurance 
obligations set forth in the Contract Documents. 
 
This indemnification will remain in effect until terminated or modified in writing by mutual agreement.   
 
Article 6.  VENUE 
 
Any litigation arising out of this Contract shall be brought in El Dorado County and governed by California 
law. 
 
Article 7. NOTIFICATION OF SURETY COMPANY  
 
The surety company shall familiarize itself with all of the conditions and provisions of this Contract, and 
shall waive the right of special notification of any change or modifications of this Contract or extension of 
time, or of decreased or increased work, or of the cancellation of the Contract, or of any other act or acts by 
County or its authorized agents, under the terms of this Contract; and failure to so notify the aforesaid 
surety company of changes shall in no way relieve the surety company of its obligation under this Contract. 
 
Article 8. ASSIGNMENT OF ANTITRUST ACTIONS 
 

In entering into a public works Contract or a Subcontract to supply goods, services, or materials pursuant to 
a public works Contract, the Contractor offers and agrees and will require all of its subcontractors and 
suppliers to agree to assign to the awarding body all rights, title, and interest in and to all causes of action it 
may have under Section 4 of the Clayton Act (15 U.S.C. Sec. 15) or under the Cartwright Act (Chapter 2 
(commencing with Section 16700) of Part 2 of Division 7 of the Business and Professions Code), arising 
from purchases of goods, services, or materials pursuant to the public works Contract or the subcontract.  
This assignment shall be made and become effective at the time the awarding body tenders final payment 
to Contractor, without further acknowledgment by the parties. 
 
If an awarding body or public purchasing body receives, either through judgment or settlement, a monetary 
recovery for a cause of action assigned under Government Code Sections 4550-4554, the assignor shall 
be entitled to receive reimbursement for actual legal costs incurred and may, upon demand, recover from 
the public body any portion of the recovery, including treble damages, attributable to overcharges that were 
paid by the assignor but were not paid by the public body as part of the bid price, less the expenses 
incurred in obtaining that portion of the recovery.  Upon demand in writing by the assignor, the assignee 
shall, within one year from such demand, reassign the cause of action assigned under Government Code 
Sections 4550-4554 if the assignor has been or may have been injured by the violation of law for which the 
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cause of action arose and (a) the assignee has not been injured thereby, or (b) the assignee declines to file 
a court action for the cause of action. 
 
Article 9. TERMINATION BY COUNTY FOR CONVENIENCE 
 
County reserves the right to terminate the Contract at any time upon determination by County’s 
representative that termination of the Contract is in the best interest of County.  County shall issue 
Contractor a written notice specifying that the Contract is to be terminated.  
 
Upon receipt of said written notice, Contractor shall stop all Work under the Contract except: (1) Work 
specifically directed to be completed prior to termination, (2) Work the Inspector deems necessary to 
secure the project for termination, (3) removal of equipment and plant from the site of the Work, (4) action 
that is necessary to protect materials from damage, (5) disposal of materials not yet used in the Work as 
directed by County, and (6) clean-up of the site. 
 
If the Contract is terminated for County’s convenience as provided herein, all finished or unfinished Work 
and materials previously paid for shall, at the option of County, become its property.  Contractor shall be 
paid an amount which reflects costs incurred for Work provided to the date of notification of termination.  In 
addition, Contractor shall be paid the reasonable cost, as solely judged by County, and without profit, for all 
Work performed to secure the project for termination. 
 
Article 10. TERMINATION BY COUNTY FOR CAUSE 
 
If Contractor is adjudged as bankrupt or insolvent, or makes a general assignment for the benefit of its 
creditors or if a trustee or receiver is appointed for Contractor or for any of its property, or if Contractor files 
a petition to take advantage of any debtor’s act, or to reorganize under the bankruptcy or applicable laws, 
or on more than one occasion fails to supply sufficient skilled workmen or suitable material or equipment, or 
on more than one occasion fails to make prompt payments to subcontractors for labor, materials, or 
equipment, or disregards the authority of the County’s representative, or the Engineer, if one is appointed, 
or violates any of the Contract assurances, nondiscrimination provisions or any other Federal or state 
requirements as identified in Section 7-1.02 of the Special Provisions, or otherwise violates any provision of 
the Contract Documents, then County may, without prejudice to any other right or remedy and after giving 
Contractor and its Surety a minimum of ten (10) days from delivery of a written termination notice, terminate 
the services of Contractor and take equipment and machinery thereon owned by Contractor and finish the 
Work by whatever method County may deem expedient. In such case, Contractor shall not be entitled to 
receive any further payment until the Work is finished. 
 
Without prejudice to other rights or remedies County may have, if Contractor fails to begin delivery of 
materials and equipment, to commence Work within the time specified, to maintain the rate of delivery of 
material, to execute the Work in the manner and at such locations as specified, or fails to maintain a Work 
program which will ensure County’s interest, or, if Contractor is not carrying out the intent of the Contract, 
an Inspector’s written notice may be served upon Contractor and the Surety on its faithful performance 
bond demanding satisfactory compliance with the Contract.  If Contractor or its Surety does not comply with 
such notice within five (5) days after receiving it, or after starting to comply, fails to continue, County may 
exclude it from the premises and take possession of all material and equipment, and complete the Work by 
County’s own forces, by letting the unfinished Work to another Contractor, or by a combination of such 
methods. 
 
Where Contractor’s services have been so terminated by County, said termination shall not affect any right 
of County against Contractor then existing or which may thereafter accrue.  Any retention or payment of 
monies by County due Contractor will not release Contractor from compliance with the Contract 
Documents. 
 
If the unpaid balance of the Contract price exceeds the direct and indirect costs of completing the Work, 
including compensation for additional professional services, such excess shall be paid to Contractor.  If the 
sums under the Contract are insufficient for completion, Contractor or Surety shall pay to County within five 
(5) days after the completion, all costs in excess of the Contract price.  In any event, the cost of completing 
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the Work shall be charged against Contractor and its Surety and may be deducted from any money due or 
becoming due from County. 
 
The provisions of this Article shall be in addition to all other rights and remedies available to County under 
law. 
 
If after notice of termination, it is determined for any reason that Contractor was not in default, the rights 
and obligations of the parties shall be the same as if the notice of termination had not been issued.  The 
Contract shall be equitably adjusted to compensate for such termination. 
 
Article 11. SUCCESSORS AND ASSIGNS 
 
This Agreement shall bind and inure to the heirs, devisees, assignees, and successors in interest of 
Contractor and to the successors in interest of County in the same manner as if such parties had been 
expressly named herein. 
 
Article 12.  REPORTING ACCIDENTS 
 
Contractor shall prepare and submit (within 24 hours of such incidents) reports of accidents at the site and 
anywhere else the Work is in progress in which bodily injury is sustained or property loss in excess of Five 
Hundred Dollars ($500.00) occurs. 
 
Article 13. EMISSIONS REDUCTION 
 
Contractor shall comply with emission reduction regulations mandated by the California Air Resources 
Board, and sign a certification of knowledge thereof: 

 
CERTIFICATE OF KNOWLEDGE – EMISSIONS REDUCTION REGULATIONS 

 
I am aware of the emissions reduction regulations being mandated by the California Air Resources Board.  
I will comply with such regulations before commencing the performance of the Work and maintain 
compliance throughout the duration of this Contract. 
 
 
 

Signed:  ___________________________________________Date____________________ 
 
Article 14. WORKERS’ COMPENSATION CERTIFICATION 
 
Contractor shall comply with Labor Code Sections 3700 et seq., requiring it to obtain Workers’ 
Compensation Insurance, and sign a certificate of knowledge thereof. 

 
CERTIFICATE OF KNOWLEDGE - LABOR CODE SECTION 3700 

 
I am aware of the provisions of Section 3700 of the Labor Code, which require every employer to be 
insured against liability for workers’ compensation or to undertake self-insurance in accordance with the 
provisions of that Code, and I will comply with such provisions before commencing the performance of 
Work of this Contract. 
 
 
 

Signed:  ___________________________________________Date____________________ 
 
Article 15. WARRANTY 
 
Contractor warrants to County that materials and equipment furnished for the Work will be of good quality 
and new, unless otherwise required or permitted under the Contract Documents, that the Work will be free 
from defects or flaws and is of the highest quality of workmanship and that the Work will conform with the 

19-0049 B 21 of 48



 

 

Diamond Springs Parkway – Phase 1A – SR-49 Realignment County of El Dorado
CIP No 72375, Contract No. 2720 Agreement
January 18, 2019 C-6 REV

 

requirements herein.  Work not conforming to these requirements, including substitutions not properly 
approved and authorized, shall be considered defective. 
 
Article 16. RETAINAGE 
 
The retainage from payment is set forth in Section 9-1.16F(1) of the Special Provisions.  Contractor may 
elect to receive one hundred percent (100%) of payments due as set forth in the Contract Documents, 
without retention, by depositing securities of equivalent value with County, in accordance with, and as set 
forth in Section 22300 of the Public Contract Code.  Securities eligible for deposit hereunder shall be 
limited to those listed in Section 16430 of the Government Code, or bank or savings and loan certificates of 
deposit. 
 

 
 
 

Article 17. DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM 
 
The Contractor shall carry out applicable requirements of 2 CFR Part 200.321 in the award and 
administration of this UNITED STATED DEPARTMENT OF TRANSPORTATION (USDOT)-assisted 
Contract.  The applicable requirements of 2 CFR Part 200.321 are as follows: 
 
(a) Contracting with small and minority firms, women's business enterprise and labor surplus area firms. 
 

(1) Contractor will take all necessary affirmative steps to assure that minority firms, women's 
business enterprises, and labor surplus area firms are used when possible. 
 

(2) Affirmative steps shall include: 
 

(i) Placing qualified small and minority businesses and women's business 
enterprises on solicitation lists; 
 

(ii) Assuring that small and minority businesses, and women's business 
enterprises are solicited whenever they are potential sources; 
 

(iii) Dividing total requirements, when economically feasible, into smaller tasks or 
quantities to permit maximum participation by small and minority business, and 
women's business enterprises; 
 

(iv) Establishing delivery schedules, where the requirement permits, which 
encourage participation by small and minority business, and women's 
business enterprises; 
 

(v) Using the services and assistance of the Small Business Administration, and 
the Minority Business Development Agency of the Department of Commerce; 
and 
 

(vi) Requiring the prime contractor, if subcontracts are to be let, to take the 
affirmative steps listed in paragraphs (a)(2) (i) through (v) of this section. 

 
Bidder to take affirmative steps to assure that minority firms, women’s business enterprises and labor 
surplus area firms are used when opportunities exist. 
 
Article 18.  PREVAILING WAGE REQUIREMENTS 
 
Contractor’s attention is directed to the requirements of Division 2 Part 7, Chapter 1 of the California Labor 
Code, including but not limited to Sections 1773, 1773.1, 1773.2, 1773.6, and 1773.7.  The general 
prevailing rate of wages in the county in which the Work is to be done has been determined by the Director 
of the California Department of Industrial Relations.  Interested parties can obtain the current wage 
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information by submitting their requests to the Department of Industrial Relations, Division of Labor 
Statistics and Research, PO Box 420603, San Francisco CA 94142-0603, Telephone (415) 703-4708 or by 
referring to the website at http://www.dir.ca.gov/ OPRL/PWD.  The rates at the time of the bid 
advertisement date of a project will remain in effect for the life of the project in accordance with the 
California Code of Regulations, as modified and effective January 27, 1997. 

 
Copies of the general prevailing rate of wages in the county in which the Work is to be done are also on file 
at the Community Development Services, Department of Transportation’s principal office, and are available 
upon request. 

 
In accordance with the provisions of Labor Code 1810, eight (8) hours of labor constitutes a legal day's 
work upon all work done hereunder, and Contractor and any Subcontractor employed under this Contract 
must conform to and be bound by the provisions of Labor Code Sections 1810 through 1815. 
 
This project is subject to the requirements of Title 8, Chapter 8, Subchapter 4.5 of the California Code of 
Regulations including the obligation to furnish certified payroll records directly to the Compliance Monitoring 
Unit under the Labor Commissioner within the Department of Industrial Relations Division of Labor 
Standards Enforcement in accordance with Section 16461.  
 
Article 19.  NONDISCRIMINATION 
 
A. In connection with its performance under this Contract, Contractor shall comply with all applicable 

nondiscrimination statutes and regulations during the performance of this Contract including, but 
not limited to the following:  Contractor, its employees, subcontractors and representatives shall not 
unlawfully discriminate against any employee or applicant for employment because of race, color, 
sex, sexual orientation, religion, ancestry or national origin, physical disability, medical condition, 
marital status, political affiliation, family and medical care leave, pregnancy leave or disability leave.  
Contractor will take affirmative action to ensure that employees are treated during employment, 
without regard to their race, color, sex, sexual orientation, religion, ancestry or national origin, 
physical disability, medical condition, marital status, political affiliation, family and medical care 
leave, pregnancy leave or disability leave.  Such action shall include, but not be limited to, the 
following: employment, upgrading, demotion or transfer; recruitment or recruitment advertising; 
layoff or termination; rates of pay or other forms of compensation; and selection for training, 
including apprenticeship.  Contractor shall post in conspicuous places, available to employees for 
employment, notices to be provided by State setting forth the provisions of this Fair Employment 
section.  Contractor shall, unless exempt, comply with the applicable provisions of the Fair 
Employment and Housing Act (Government Code, Sections 12900 et seq.) and applicable 
regulations promulgated thereunder (California Code of Regulations, Title 2, Sections 7285.0 et 
seq.); the applicable regulations of the Fair Employment and Housing Commission implementing 
Government Code, Section 12990, set  forth in Chapter 5 of Division 4 of Title 2 of the California 
Code of Regulations incorporated into this Agreement by reference and made a part hereof as if 
set forth in full; and Title VI of the Civil Rights Act of 1964, as amended.  Contractor, its employees, 
subcontractors and representatives shall give written notice of their obligations under this clause as 
required by law. 

 
B. Where applicable, Contractor shall include these nondiscrimination and compliance provisions in 

any of its subcontracts that affect or are related to the Work performed herein. 
 
C. The Congress of the United States, the Legislature of the State of California and the Governor of 

the State of California, each within their respective jurisdictions, have prescribed certain 
nondiscrimination requirements with respect to contract and other work financed with public funds.  
Contractor agrees to comply with the requirements of Exhibit B, marked “Fair Employment 
Practices Addendum” is incorporated herein and made by reference a part hereof.  Contractor 
further agrees that any agreement entered into by Contractor with a third party for the performance 
of project-related Work shall incorporate Exhibit B (with third party’s name replacing Contractor) as 
essential parts of such agreement to be enforced by that third party as verified by Contractor. 
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D. Contractor's signature executing this Contract shall provide any certifications necessary under the 
Federal laws and the laws of the State of California, including but not limited to Government Code 
Section 12990 and Title 2, California Code of Regulations, Section 8103. 

 
Article 20. CONTRACTOR ASSURANCES 
 
By executing this Contract, Contractor certifies that it: 
 

a. Will abide by all administrative, contractual or legal remedies in instances where Contractor 
violates or breaches Contract terms, and will comply with sanctions and penalties as the Contract 
Administrator deems appropriate. 

 
b. Will comply with the termination for cause and termination for convenience provisions of the 

Contract including the manner by which such termination may be effected and the basis for 
settlement afforded by those provisions. 

 
c. Will comply with County, State of California and FHWA requirements and regulations pertaining to: 

(a) reporting; (b) patent rights with respect to any discovery or invention which arises or is 
developed in the course of or under this Contract; and (c) copyrights and rights in data. 

 
d. Will comply with: (i) Section 504 of the Rehabilitation Act of 1973 (Rehabilitation Act) which 

prohibits discrimination on the basis of disability in Federally assisted programs; (ii) the Americans 
with Disabilities Act (ADA) of 1990 which prohibits discrimination on the basis of disability 
irrespective of funding; and (iii) all applicable regulations and guidelines issued pursuant to both the 
Rehabilitation Act and the ADA. 

 
e. Will comply with the Department of Industrial Relations pursuant to Labor Code sections 1725.5 

and 1771.1. 
 
Any Subcontract entered into as a result of this Contract shall contain all of the provisions of this Article.  
 
Article 21.  BUSINESS LICENSE 
 
The County Business License Ordinance provides that it is unlawful for any person to furnish supplies or 
services, or transact any kind of business in the unincorporated territory of County of El Dorado without 
possessing a County business license unless exempt under County Ordinance Code Section 5.08.070.  
Contractor warrants and represents that it shall comply with all of the requirements of the County Business 
License Ordinance, where applicable, prior to beginning Work under this Contract and at all times during 
the term of this Contract. 
 
Article 22.  TAXES 
 
Contractor certifies that as of today’s date, it is not in default on any unsecured property taxes or other 
taxes or fees owed by Contractor to County.  Contractor agrees that it shall not default on any obligations 
to County during the term of this Agreement. 

 
Article 23.  CONTRACT ADMINISTRATOR 
 
The County Officer or employee with responsibility for administering this Agreement is Matthew D. 
Smeltzer, Deputy Director Engineering, Fairlane Unit, Community Development Services, Department of 
Transportation, or successor. 
 
Article 24. AUTHORIZED SIGNATURES 
 
The parties hereto represent that the undersigned individuals executing this Agreement on behalf of their 
respective parties are fully authorized to do so by law or other appropriate instrument and to bind upon said 
parties the obligations set forth herein. 
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Article 25.  PARTIAL INVALIDITY 
 
If any provision of this Agreement is held by a court of competent jurisdiction to be invalid, void or 
unenforceable, the remaining provisions will continue in full force and effect without being impaired or 
invalidated in any way. 
 
Article 26.  NO THIRD PARTY BENEFICIARIES 
 
Nothing in this Agreement is intended, nor will be deemed, to confer rights or remedies upon any person or 
legal entity not a party to this Agreement. 

 
Article 27. COUNTERPARTS 
 
This Agreement may be executed in one or more counterparts, each of which shall be an original and all of 
which together shall constitute one and the same instrument. 
  
Article 28. ENTIRE AGREEMENT 
 
This document and the documents referred to herein or exhibits hereto are the entire Agreement between 
the parties and they incorporate or supersede all prior written or oral agreements or understandings. 
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IN WITNESS WHEREOF, the said Community Development Services, Department of Transportation of the 
County of El Dorado, State of California, has caused this Agreement to be executed by County’s Board of 
Supervisors, on its behalf, and the said Contractor has signed this Agreement the day and year written 
below. 

 

COUNTY OF EL DORADO 

Dated:____________________________ ___________________________________ 

  
Chair, Board of Supervisors 

 
Board Date:________________________  
 Attest: 
 James S. Mitrisin 
 Clerk of the Board of Supervisors 

 
Dated:______________________________ ___________________________________ 

 
Board Date:_________________________ 

 
___________________________________ 

 Deputy Clerk 

 

NOTE:  If Contractor is a corporation, the legal name of the corporation shall be set forth above together 
with the signature of the officer or officers authorized to sign Contracts on behalf of the corporation; if 
Contractor is a co-partnership, the true name of the firm shall be set forth above together with the signature 
of the partner or partners authorized to sign Contracts on behalf of the co-partnership; and if Contractor is 
an individual, his/her signature shall be placed above.  Contractor executing this document on behalf of a 
corporation or partnership shall be prepared to demonstrate by resolution, article, or otherwise that it is 
appropriately authorized to act in these regards.  For such corporation or partnership, such authority shall 
be demonstrated to the satisfaction of County.  If signature is by an agent, other than officer of a 
corporation or a member of a partnership, an appropriate Power of Attorney shall be on file with the County 
prior to signing this document. 

 

Mailing Address:  ______________________________________________________________________ 

Business Address: _____________________________________________________________________ 

Email Address: ________________________________________________________________________ 

Phone: ________________________________ Fax: _________________________________

CONTRACTOR 
   

Dated:_______________________ ________________ ____________________________________ 
 License No. Federal Employee Identification Number 
   

By:_________________________   
President   

   
By:_________________________   

Corporate Secretary   
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EXHIBIT A 

CONTRACTOR’S BID AND BID PRICE SCHEDULE 

DIAMOND SPRINGS PARKWAY – PHASE 1A – SR-49 REALIGNMENT 

CIP No. 72375, CONTRACT No. 2720 

BASE BID (SCHEDULE A) 

ITEM 
NO. 

ITEM CODE ITEM DESCRIPTION 
UNIT OF 

MEASURE 

ESTIMATED 

QUANTITY 

UNIT 
PRICE 

(IN 
FIGURES) 

ITEM 
TOTAL 

(IN 
FIGURES) 

1 70030  LEAD COMPLIANCE PLAN LS 1   

2 72007A  EXCAVATION SAFETY LS 1   

3 80050  PROGRESS SCHEDULE 
(CRITICAL PATH METHOD) LS 1   

4 100100  DEVELOP WATER SUPPLY LS 1   

5 120090  CONSTRUCTION AREA SIGNS LS 1   

6 120100  TRAFFIC CONTROL SYSTEM LS 1   

7 120149  TEMPORARY PAVEMENT 
MARKING (PAINT) SF 531   

8 120159  TEMPORARY TRAFFIC STRIPE 
(PAINT) LF 21,922   

9 120300  TEMPORARY PAVEMENT 
MARKER EA 500   

10 128652  PORTABLE CHANGEABLE 
MESSAGE SIGN (LS) LS 1   

11 129000  TEMPORARY RAILING (TYPE K) LF 2,100   

12 129110A  TEMPORARY CRASH CUSHION 
(ABSORB 350) EA 4   

13 130100  JOB SITE MANAGEMENT LS 1   
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14 130300  PREPARE STORM WATER 
POLLUTION PREVENTION PLAN LS 1   

15 130310  RAIN EVENT ACTION PLAN EA 40 $500.00 $20,000.00 

16 130320  STORM WATER SAMPLING AND 
ANALYSIS DAY EA 40 $400.00 $16,000.00 

17 130330  STORM WATER ANNUAL 
REPORT EA 2 $2,000.00 $4,000.00 

18 149001A  PREPARE FUGITIVE DUST 
CONTROL PLAN LS 1   

19 153249A  DEMOLISH EXISTING PRESSURE 
REDUCING STATION VAULT EA 1   

20 170103  CLEARING AND GRUBBING (LS) LS 1   

21 190101 F ROADWAY EXCAVATION CY 69,500   

22 192037 F STRUCTURE EXCAVATION 
(RETAINING WALL) CY 1,467   

23 193013  STRUCTURE BACKFILL 
(RETAINING WALL) CY 1,139   

24 193031  PERVIOUS BACKFILL MATERIAL 
(RETAINING WALL) CY 43   

25 194001 F DITCH EXCAVATION CY 170   

26 202026A  REMOVE AND RELOCATE AIR 
RELEASE VALVE EA 1   

27 202027  RELOCATE WATER METER EA 4   

28 206045A  IRRIGATION MODIFICATIONS LS 1   

29 208430A  INSTALL FIRE HYDRANT EA 2   

30 208590 P 6" GATE VALVE EA 3   

31 208591 P 8" GATE VALVE EA 9   
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32 208591A P 12" GATE VALVE EA 13   

33 208633A P 1" AIR RELEASE VALVE EA 1   

34 208635A P 2" AIR RELEASE VALVE EA 1   

35 208640A  4" BLOWOFF VALVE EA 4   

36 210270  ROLLED EROSION CONTROL 
PRODUCT (NETTING) SF 24,900   

37 210280  ROLLED EROSION CONTROL 
PRODUCT (BLANKET) SF 134,000   

38 210430  HYDROSEED SF 201,000   

39 260203  CLASS 2 AGGREGATE BASE (CY) CY 11,100   

40 290301  CEMENT TREATED PERMEABLE 
BASE CY 2,351   

41 390132  HOT MIX ASPHALT (TYPE A) TON 9,913   

42 390402  
RUBBERIZED HOT MIX 
ASPHALT-OPEN GRADED (OPEN 
GRADED FRICTION COURSE) 

TON 151   

43 394073  PLACE HOT MIX ASPHALT DIKE 
(TYPE A) LF 985   

44 394076  PLACE HOT MIX ASPHALT DIKE 
(TYPE E) LF 2,085   

45 394090  PLACE HOT MIX ASPHALT 
(MISCELLANEOUS AREA) SY 78   

46 398200  COLD PLANE ASPHALT 
CONCRETE PAVEMENT SY 4,303   

47 475010A P-F RECONSTRUCT RETAINING 
WALL LS 1   

48 510060 F STRUCTURAL CONCRETE, 
RETAINING WALL CY 365   

49 510061 F STRUCTURAL CONCRETE, 
SOUND WALL CY 41   
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50 511035 F ARCHITECTURAL TREATMENT SF 961   

51 520103 P-F BAR REINFORCING STEEL 
(RETAINING WALL) LB 18,977   

52 582001 P-F 
SOUND WALL  

(MASONRY BLOCK) 
SF 915   

53 600051  REMOVE SOUND WALL (LF) LF 256   

54 610107 P 15" ALTERNATIVE PIPE 
CULVERT LF 106   

55 610108 P 18" ALTERNATIVE PIPE 
CULVERT LF 1,388   

56 610300 F 
CONCRETE BACKFILL  

(PIPE TRENCH) 
CY 9   

57 641101A  1" PVC (SCHEDULE 80) LF 307   

58 641101B  6" PVC SEWERLINE LF 127   

59 641101C  8" PVC WATERLINE (C900 DR14) LF 617   

60 650012 P 15" REINFORCED CONCRETE 
PIPE LF 17   

61 650014 P 18" REINFORCED CONCRETE 
PIPE LF 110   

62 665010A P 12" DUCTILE IRON LF 2,532   

63 665012 P 12" CORRUGATED STEEL PIPE 
(.079" THICK) LF 4   

64 680902 P 6" PERFORATED PLASTIC PIPE 
UNDERDRAIN LF 850   

65 680903 P 6" NON-PERFORATED PLASTIC 
PIPE UNDERDRAIN LF 23   

66 702016A  8" TO 6" REDUCER EA 1   

67 702016B  12" TO 8" REDUCER EA 1   
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68 705309  15" ALTERNATIVE FLARED END 
SECTION EA 2   

69 705311  18" ALTERNATIVE FLARED END 
SECTION EA 2   

70 707117A  DRAINAGE INLET EA 11   

71 707217A  36" SEWER MANHOLE EA 2   

72 707225A  STORM DRAIN MANHOLE EA 1   

73 710114  ABANDON PIPELINE LF 2,400   

74 710132  REMOVE CULVERT (LF) LF 38   

75 710136A  REMOVE WATERLINE LF 650   

76 710150  REMOVE INLET EA 1   

77 710152  REMOVE HEADWALL EA 1   

78 710167  REMOVE FLARED END SECTION 
(EA) EA 2   

79 710216  ADJUST PIPE INLET TO GRADE EA 2   

80 710252A  MODIFY EXISTING STORM 
DRAIN MANHOLE EA 1   

81 721026 F 
ROCK SLOPE PROTECTION  

(NO. 1, METHOD B) (CY) 
CY 36   

82 729011 F ROCK SLOPE PROTECTION 
FABRIC (CLASS 8) SY 120   

83 730010  MINOR CONCRETE (CURB) (LF) LF 2,958   

84 730040  MINOR CONCRETE (GUTTER) 
(LF) LF 135   

85 730040A  MINOR CONCRETE (GUTTER) 
(RETAINING WALL) LF 175   
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86 731502A  
MINOR CONCRETE  

(CONCRETE PAD) 
CY 2   

87 731504  
MINOR CONCRETE  

(CURB AND GUTTER) 
LF 562   

88 731521  MINOR CONCRETE (SIDEWALK) CY 150   

89 731623  
MINOR CONCRETE  

(CURB RAMP) 
EA 10   

90 731710  REMOVE CONCRETE CURB (LF) LF 491   

91 731780  REMOVE CONCRETE SIDEWALK 
(SQYD) SY 94   

92 780460 F ANTI-GRAFFITI COATING SF 1,672   

93 782120  RELOCATE MAILBOX EA 3   

94 800002 P FENCE (TYPE BW, WOOD POST) LF 766   

95 800051 P FENCE (TYPE WM, METAL POST) LF 915   

96 800060A  FENCE (TYPE WOOD, 6 FOOT) LF 146   

97 800100A  TEMPORARY FENCE (TYPE ESA) LF 4,054   

98 800360A P CHAIN LINK FENCE (TYPE CL-6) 
(MOD) LF 1,568   

99 802620  
16' CHAIN LINK GATE  

(TYPE CL-6) 
EA 1   

100 802670  
24' CHAIN LINK GATE  

(TYPE CL-6) 
EA 2   

101 803020  REMOVE FENCE LF 4,215   

102 810120  REMOVE PAVEMENT MARKER EA 199   

103 810180  DELINEATOR (CLASS 2) EA 15   
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104 810250 P 
PAVEMENT MARKER 
(RETROREFLECTIVE-
RECESSED) 

EA 370   

105 820110  MILEPOST MARKER EA 5   

106 820112  MARKER (CULVERT) EA 3   

107 820141  OBJECT MARKER (TYPE K-1) EA 2   

108 820250  REMOVE ROADSIDE SIGN EA 7   

109 820530  RESET ROADSIDE SIGN EA 4   

110 820610  RELOCATE ROADSIDE SIGN EA 13   

111 820750  
FURNISH SINGLE SHEET 
ALUMINUM SIGN  

(0.063"-UNFRAMED) 
SF 100   

112 820760  
FURNISH SINGLE SHEET 
ALUMINUM SIGN  

(0.080"-UNFRAMED) 
SF 23   

113 820790  
FURNISH SINGLE SHEET 
ALUMINUM SIGN  

(0.080"-FRAMED) 
SF 48   

114 820840  ROADSIDE SIGN - ONE POST EA 7   

115 820850  ROADSIDE SIGN - TWO POST EA 2   

116 839521 P-F CABLE RAILING LF 177   

117 839701  CONCRETE BARRIER (TYPE 60) LF 15   

118 839704  CONCRETE BARRIER (TYPE 60D) LF 175   

119 840502  
THERMOPLASTIC TRAFFIC 
STRIPE (ENHANCED WET NIGHT 
VISIBILITY) 

LF 22,462   

120 840516  
THERMOPLASTIC PAVEMENT 
MARKING (ENHANCED WET 
NIGHT VISIBILITY) 

SF 2,005   
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ADDITIVE ALTERNATE BID (SCHEDULE B) 

 
(F) Final Pay Quantity 
(P) Eligible for Partial Payment 
(LS) Lump Sum 

Note:  Award will be based on the Base Bid (Schedule A) only. 

121 846030  REMOVE THERMOPLASTIC 
TRAFFIC STRIPE LF 7,225   

122 846035  REMOVE THERMOPLASTIC 
PAVEMENT MARKING SF 774   

123 870400A  MODIFY SIGNAL AND LIGHTING LS 1   

124 995200A  WATER SERVICE EA 9   

125 995200B  SEWER SERVICE EA 1   

126 999990  MOBILIZATION LS 1   

TOTAL FOR BASE BID (SCHEDULE A):  

ITEM 
NO. 

ITEM CODE ITEM DESCRIPTION 
UNIT OF 

MEASURE 

ESTIMATED 

QUANTITY 

UNIT 
PRICE 

(IN 
FIGURES) 

ITEM 
TOTAL 

(IN 
FIGURES) 

127 87181X  COMMUNICATION CONDUIT LF 1,885   

TOTAL FOR ADDITIVE ALTERNATE BID (SCHEDULE B):  
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DIAMOND SPRINGS PARKWAY – PHASE 1A – SR-49 REALIGNMENT 
 CIP No. 72375, CONTRACT No. 2720 
 
Bids are to be submitted for the entire work, including both Base Bid (Schedule A) and Additive Alternate Bid 
(Schedule B).  The amount of the bid for comparison purposes will be the total of all the items for Base Bid 
(Schedule A) only.  Inclusion or omission of the work contained in the Additive Alternate Bid (Schedule B) will be 
determined in accordance with the Special Provisions.  Failure to submit bids for the entire work, including Base Bid 
(Schedule A) and Additive Alternate Bid (Schedule B) will result in the bid being deemed non-responsive. 
 
The Bidder shall set forth for each unit basis item of work a unit price and a total for the item, and for each lump 
sum item a total for the item, all in clearly legible figures in the respective spaces provided for this purpose.  In the 
case of unit basis items, the amount set forth under the “Item Total” column shall be the product of the unit price bid 
and the estimated quantity for the item. 
 
In case of discrepancy between the item price and the total set forth for a unit basis item, the unit price shall prevail, 
except as provided in (a) or (b), as follows: 
 
 (a) If the amount set forth as a unit price is unreadable or otherwise unclear, or is omitted, or is the same as 

the amount as the entry in the item total column, then the amount set forth in the total column for the item 
shall prevail and shall be divided by the estimated quantity for the item and the price thus obtained shall be 
the unit price; 

 
 (b) (Decimal Errors) If the product of the entered unit price and the estimated quantity is exactly off by a factor 

of ten, one hundred, etc., or one-tenth, or one-hundredth, etc., from the entered total, the discrepancy will 
be resolved by using the entered unit price or item total, whichever most closely approximates percentage 
wise the unit price or item total in the Community Development Services, Department of Transportation’s 
Final Estimate of cost. 

 
If this Proposal is accepted and the undersigned Bidder shall fail to enter into the Contract and furnish the two 
bonds in the sums required by the State Contract Act, with surety satisfaction to the County of El Dorado and 
submit escrow bid documents in accordance with the Special Provisions within ten (10) days, not including 
Saturdays, Sundays, and legal holidays, of the date of the letter notice from the County of El Dorado that the 
Contract has been awarded, the County of El Dorado may, at its option, determine that the Bidder has abandoned 
the Contract, and thereupon this Proposal and the acceptance thereof shall be null and void and the forfeiture of 
such security accompanying this Proposal shall operate and the same shall be the property of the County of El 
Dorado. 
 
The undersigned, as Bidder, declares under penalty of perjury under the laws of the State of California that the only 
persons or parties interested in this Proposal, as principals, are those named herein; that this Proposal is made 
without collusion with any other person, firm, or corporation; that it has carefully examined the location of the 
proposed work, the annexed proposed form of Contract, and the Plans therein referred to; and that it proposes, and 
agrees if this Proposal is accepted, that it will contract with the County of El Dorado, in the form of the copy of the 
Draft Contract annexed hereto, to provide all necessary machinery, tools, apparatus, and other means of 
construction, and to do all the work and furnish all the materials specified in the Contract, in the manner and time 
therein prescribed, and according to the requirements of the Engineer as therein set forth, and that it will take in full 
payment therefore the following item prices, to wit: 
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PROPOSAL PAY ITEMS AND BID PRICE SCHEDULE 
DIAMOND SPRINGS PARKWAY – PHASE 1A – SR-49 REALIGNMENT 

CIP No. 72375, CONTRACT No. 2720 
 

BASE BID (SCHEDULE A) 

ITEM 
NO. 

ITEM CODE ITEM DESCRIPTION 
UNIT OF 

MEASURE 
ESTIMATED 
QUANTITY 

UNIT 
PRICE 

(IN 
FIGURES) 

ITEM 
TOTAL 

(IN 
FIGURES) 

1 70030  LEAD COMPLIANCE PLAN LS 1   

2 72007A  EXCAVATION SAFETY LS 1   

3 80050  PROGRESS SCHEDULE 
(CRITICAL PATH METHOD) LS 1   

4 100100  DEVELOP WATER SUPPLY LS 1   

5 120090  CONSTRUCTION AREA SIGNS LS 1   

6 120100  TRAFFIC CONTROL SYSTEM LS 1   

7 120149  TEMPORARY PAVEMENT 
MARKING (PAINT) SF 531   

8 120159  TEMPORARY TRAFFIC STRIPE 
(PAINT) LF 21,922   

9 120300  TEMPORARY PAVEMENT 
MARKER EA 500   

10 128652  PORTABLE CHANGEABLE 
MESSAGE SIGN (LS) LS 1   

11 129000  TEMPORARY RAILING (TYPE K) LF 2,100   

12 129110A  TEMPORARY CRASH CUSHION 
(ABSORB 350) EA 4   

13 130100  JOB SITE MANAGEMENT LS 1   

14 130300  PREPARE STORM WATER 
POLLUTION PREVENTION PLAN LS 1   

15 130310  RAIN EVENT ACTION PLAN EA 40 $500.00 $20,000.00 
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16 130320  STORM WATER SAMPLING AND 
ANALYSIS DAY EA 40 $400.00 $16,000.00 

17 130330  STORM WATER ANNUAL 
REPORT EA 2 $2,000.00 $4,000.00 

18 149001A  PREPARE FUGITIVE DUST 
CONTROL PLAN LS 1   

19 153249A  DEMOLISH EXISTING PRESSURE 
REDUCING STATION VAULT EA 1   

20 170103  CLEARING AND GRUBBING (LS) LS 1   

21 190101 F ROADWAY EXCAVATION CY 69,500   

22 192037 F STRUCTURE EXCAVATION 
(RETAINING WALL) CY 1,467   

23 193013  STRUCTURE BACKFILL 
(RETAINING WALL) CY 1,139   

24 193031  PERVIOUS BACKFILL MATERIAL 
(RETAINING WALL) CY 43   

25 194001 F DITCH EXCAVATION CY 170   

26 202026A  REMOVE AND RELOCATE AIR 
RELEASE VALVE EA 1   

27 202027  RELOCATE WATER METER EA 4   

28 206405A  IRRIGATION MODIFICATIONS LS 1   

29 208430A  INSTALL FIRE HYDRANT EA 2   

30 208590 P 6" GATE VALVE EA 3   

31 208591 P 8" GATE VALVE EA 9   

32 208591A P 12" GATE VALVE EA 13   

33 208633A P 1" AIR RELEASE VALVE EA 1   
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34 208635A P 2" AIR RELEASE VALVE EA 1   

35 208640A  4" BLOWOFF VALVE EA 4   

36 210270  ROLLED EROSION CONTROL 
PRODUCT (NETTING) SF 24,900   

37 210280  ROLLED EROSION CONTROL 
PRODUCT (BLANKET) SF 134,000   

38 210430  HYDROSEED SF 201,000   

39 260203  CLASS 2 AGGREGATE BASE (CY) CY 11,100   

40 290301  CEMENT TREATED PERMEABLE 
BASE CY 2,351   

41 390132  HOT MIX ASPHALT (TYPE A) TON 9,913   

42 390402  
RUBBERIZED HOT MIX 
ASPHALT-OPEN GRADED (OPEN 
GRADED FRICTION COURSE) 

TON 151   

43 394073  PLACE HOT MIX ASPHALT DIKE 
(TYPE A) LF 985   

44 394076  PLACE HOT MIX ASPHALT DIKE 
(TYPE E) LF 2,085   

45 394090  PLACE HOT MIX ASPHALT 
(MISCELLANEOUS AREA) SY 78   

46 398200  COLD PLANE ASPHALT 
CONCRETE PAVEMENT SY 4,303   

47 475010A P-F RECONSTRUCT RETAINING 
WALL LS 1   

48 510060 F STRUCTURAL CONCRETE, 
RETAINING WALL CY 365   

49 510061 F STRUCTURAL CONCRETE, 
SOUND WALL CY 41   

50 511035 F ARCHITECTURAL TREATMENT SF 961   

51 520103 P-F BAR REINFORCING STEEL 
(RETAINING WALL) LB 18,977   
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52 582001 P-F SOUND WALL  
(MASONRY BLOCK) SF 915   

53 600051  REMOVE SOUND WALL (LF) LF 256   

54 610107 P 15" ALTERNATIVE PIPE 
CULVERT LF 106   

55 610108 P 18" ALTERNATIVE PIPE 
CULVERT LF 1,388   

56 610300 F CONCRETE BACKFILL  
(PIPE TRENCH) CY 9   

57 641101A  1" PVC (SCHEDULE 80) LF 307   

58 641101B  6" PVC SEWERLINE LF 127   

59 641101C  8" PVC WATERLINE (C900 DR14) LF 617   

60 650012 P 15" REINFORCED CONCRETE 
PIPE LF 17   

61 650014 P 18" REINFORCED CONCRETE 
PIPE LF 110   

62 665010A P 12" DUCTILE IRON LF 2,532   

63 665012 P 12" CORRUGATED STEEL PIPE 
(.079" THICK) LF 4   

64 680902 P 6" PERFORATED PLASTIC PIPE 
UNDERDRAIN LF 850   

65 680903 P 6" NON-PERFORATED PLASTIC 
PIPE UNDERDRAIN LF 23   

66 702016A  8" TO 6" REDUCER EA 1   

67 702016B  12" TO 8" REDUCER EA 1   

68 705309  15" ALTERNATIVE FLARED END 
SECTION EA 2   

69 705311  18" ALTERNATIVE FLARED END 
SECTION EA 2   
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70 707117A  DRAINAGE INLET EA 11   

71 707217A  36" SEWER MANHOLE EA 2   

72 707225A  STORM DRAIN MANHOLE EA 1   

73 710114  ABANDON PIPELINE LF 2,400   

74 710132  REMOVE CULVERT (LF) LF 38   

75 710136A  REMOVE WATERLINE LF 650   

76 710150  REMOVE INLET EA 1   

77 710152  REMOVE HEADWALL EA 1   

78 710167  REMOVE FLARED END SECTION 
(EA) EA 2   

79 710216  ADJUST PIPE INLET TO GRADE EA 2   

80 710252A  MODIFY EXISTING STORM 
DRAIN MANHOLE EA 1   

81 721026 F ROCK SLOPE PROTECTION (NO. 
1, METHOD B) (CY) CY 36   

82 729011 F ROCK SLOPE PROTECTION 
FABRIC (CLASS 8) SY 120   

83 730010  MINOR CONCRETE (CURB) (LF) LF 2,958   

84 730040  MINOR CONCRETE (GUTTER) 
(LF) LF 135   

85 730040A  MINOR CONCRETE (GUTTER) 
(RETAINING WALL) LF 175   

86 731502A  MINOR CONCRETE  
(CONCRETE PAD) CY 2   

87 731504  MINOR CONCRETE  
(CURB AND GUTTER) LF 562   
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88 731521  MINOR CONCRETE (SIDEWALK) CY 150   

89 731623  MINOR CONCRETE  
(CURB RAMP) EA 10   

90 731710  REMOVE CONCRETE CURB (LF) LF 491   

91 731780  REMOVE CONCRETE SIDEWALK 
(SQYD) SY 94   

92 780460 F ANTI-GRAFFITI COATING SF 1,672   

93 782120  RELOCATE MAILBOX EA 3   

94 800002 P FENCE (TYPE BW, WOOD POST) LF 766   

95 800051 P FENCE (TYPE WM, METAL POST) LF 915   

96 800060A  FENCE (TYPE WOOD, 6 FOOT) LF 146   

97 800100A  TEMPORARY FENCE (TYPE ESA) LF 4,054   

98 800360A P CHAIN LINK FENCE (TYPE CL-6) 
(MOD) LF 1,568   

99 802620  16' CHAIN LINK GATE  
(TYPE CL-6) EA 1   

100 802670  24' CHAIN LINK GATE  
(TYPE CL-6) EA 2   

101 803020  REMOVE FENCE LF 4,215   

102 810120  REMOVE PAVEMENT MARKER EA 199   

103 810180  DELINEATOR (CLASS 2) EA 15   

104 810250 P 
PAVEMENT MARKER 
(RETROREFLECTIVE-
RECESSED) 

EA 370   

105 820110  MILEPOST MARKER EA 5   
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106 820112  MARKER (CULVERT) EA 3   

107 820141  OBJECT MARKER (TYPE K-1) EA 2   

108 820250  REMOVE ROADSIDE SIGN EA 7   

109 820530  RESET ROADSIDE SIGN EA 4   

110 820610  RELOCATE ROADSIDE SIGN EA 13   

111 820750  
FURNISH SINGLE SHEET 
ALUMINUM SIGN  
(0.063"-UNFRAMED) 

SF 100   

112 820760  
FURNISH SINGLE SHEET 
ALUMINUM SIGN  
(0.080"-UNFRAMED) 

SF 23   

113 820790  
FURNISH SINGLE SHEET 
ALUMINUM SIGN  
(0.080"-FRAMED) 

SF 48   

114 820840  ROADSIDE SIGN - ONE POST EA 7   

115 820850  ROADSIDE SIGN - TWO POST EA 2   

116 839521 P-F CABLE RAILING LF 177   

117 839701  CONCRETE BARRIER (TYPE 60) LF 15   

118 839704  CONCRETE BARRIER (TYPE 60D) LF 175   

119 840502  
THERMOPLASTIC TRAFFIC 
STRIPE (ENHANCED WET NIGHT 
VISIBILITY) 

LF 22,462   

120 840516  
THERMOPLASTIC PAVEMENT 
MARKING (ENHANCED WET 
NIGHT VISIBILITY) 

SF 2,005   

121 846030  REMOVE THERMOPLASTIC 
TRAFFIC STRIPE LF 7,225   

122 846035  REMOVE THERMOPLASTIC 
PAVEMENT MARKING SF 774   

123 870400A  MODIFY SIGNAL AND LIGHTING LS 1   
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ADDITIVE ALTERNATE BID (SCHEDULE B) 

 
(F) Final Pay Quantity 
(P) Eligible for Partial Payment 
(LS) Lump Sum 
 
 
Note:  Award will be based on the Base Bid (Schedule A) only. 
 
(NOTICE: Bidders failure to execute the questionnaires and statements contained in this proposal as 
required by applicable laws and regulations, or the determinations by County of El Dorado based upon 
those questionnaires and statements, may prohibit award of the subject Contract to the bidder.) 

124 995200A  WATER SERVICE EA 9   

125 995200B  SEWER SERVICE EA 1   

126 999990  MOBILIZATION LS 1   

TOTAL FOR BASE BID (SCHEDULE A):  

ITEM 
NO. 

ITEM CODE ITEM DESCRIPTION 
UNIT OF 

MEASURE 
ESTIMATED 
QUANTITY 

UNIT 
PRICE 

(IN 
FIGURES) 

ITEM 
TOTAL 

(IN 
FIGURES) 

127 87181X  COMMUNICATION CONDUIT LF 1,885   

TOTAL FOR ADDITIVE ALTERNATE BID (SCHEDULE B):  
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I. THE CONTRACTOR TO BE AWARE THAT THE LOCATION OF EXISTING UNDERGROUND UTILITES SHOWN ON THESE 
PLANS ARE APPROXIMATE BASED UPON RECORD DATA MADE AVAILABLE BY PG&E, AT&T, COM CAST, E.I.D., 

11. ALL POTHOLE UTILITY ELEVATIONS SHOWN REFER TO CROWN OF CONDUIT OF PIPE, UNLESS OTHER~SE INDICATED. 
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3. THE CONTRACTOR IS RESPONSIBLE TO PROTECT IN PLACE ALL EXISTING FACILITIES. EXCAVATION MAY BE 
REQUIRED OVER, UNDER OR ADJACENT TO EXISTING UNDERGROUND UTI LITES. THE CONTRACTOR IS RESPONSIBLE 
TO LOCATE, EXPOSE, AND PROTECT ALL EXISTING FACILITIES. THE CONTRACTOR IS RESPONSIBLE TO BID THE 
WORK BASED ON THE RE~EW OF THE IMPROVEMENT PLANS IN CONJUNCTION ~TH THESE PLANS. 

4. EL DORADO COUNTY ASSUMES NO RESPONSIBILITY FOR THE QUALITY, QUANTITY OR TIMING OF WORK BY UTILITY 
COMPANY CONSTRUCTION CREWS OR OTHER SUBCONTRACTORS TO THE DEVELOPER. 

S. SIZE AND VOLTAGE SHOWN ON THE PLANS WHERE KNOWN, BASED ON OWNER'S FACILITY PLANS. 
6. WHERE POTHOLE LOCATIONS WERE NOT DETERMINED, THE UTILITY LOCATION IS APPROXIMATE BASED ON OWNER'S 
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7. EID FACILITIES ARE TO REMAIN IN SER~CE THROUGHOUT CONSTRUCTION, EXCEPT DURING TIE-IN OPERATIONS. 

CONTRACTOR SHALL PROTECT FACILITIES FROM ALL CONSTRUCTION ACTI~TIES. 

8. UTILITY OWNERSHIP ON THIS PROJECT: 
ELECTRIC - PACIFIC GAS AND ELECTRIC (PG&E) 
TELEPHONE - AMERICAN TELEPHONE AND TELEGRAPH (AT&T) 
FIBER OPTIC - AMERICAN TELEPHONE AND TELEGRAPH (AT&T) 
WATER AND SEWER - EL DORADO IRRIGATION DISTRICT (EID) 
CABLE TV - COM CAST 

9. SEE PROJECT SUPPLEMENTAL INFORMATION FOR ADDITIONAL INFORMATION AND DETAILS REGARDING THE JOINT 
TRENCH AND AT&T TRENCH. 

10. SEE WATER LINE PLANS FOR WATER LINE DETAILS. 

12. SEE DRAINAGE PLANS FOR LOCATIONS OF STORM DRAIN SYSTEMS. 
13. COMPLETE RIGHT OF WAY AND ACCURATE ACCESS DATA, SEE RIGHT OF WAY RECORD MAPS AT DISTRICT OFFICE. 
14. SEE ELECTRICAL PLANS FOR LOCATIONS OF CALTRANS UTILITIES. 

llTILJIYCONTAcrTABLI 

UTIUTY AGENCY CONTACT PERSON ADDRESS PHONE NUMBER 

AT&T ASTRID IMLLARD 2700 WAn AVENUE ROO~ 3473 11 SACRAMENTO, CA 95821 (916) 484 2388 

COM CAST STEVE ABEllA 1242 NATIONAL DRIVE, SACRAMENTO, CA 95834 (916) 830-6757 

EID TRACEY EDEN BISHOP 2890 MOSQUITO ROAD PLACERV1LLE, CA 95667 (530) 642-4113 

PG&£ BRIAN RITCHIE 4636 MISSOURI FLAT ROAD PLACERV1LLE, CA 95667 (530) 621-7289 
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(INCH) 

& AT&T TRENCH 
AT&T DUCT 2017461.63 

12 WATER-EID 2017460.18 
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AT&T DUCT FIBER Cf'IC 2017718.95 
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9 8 WATER-EID 2018168,02 
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10 AT&T DUCT FIBER OPIC 2018450.42 

EASTING 
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UTILITY ELEVATION 
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1794.40 

1795 . .38 

1799.94 
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1808.00 

1822.30 

MA TCH LINE SEE U-3 
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NOTES: 
1. STATION/OFFSET CALLOUTS PER 'SR' ALIGNMENT. 

2. FOR ADDITIONAL DETAILS NOT SHOWN, SEE STD PLANS 

B\5-1 AND B15-2 FOR ''H''~6'-O''. 

3. TOW ELEVATION DOES NOT INCLUDE MORTAR CAP. 
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