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DATE: April 7,2020 

TO: All Prospective Bidders 

SUBJECT: Addendum No.2 
Clear Creek Road Bridge Replacements Project 
Contract No. 4094, Project No. 77138 & 77139 

Submit proposals for this work with the understanding and full consideration of this Addendum No. 2. 
The revisions declared in this Addendum are essential parts of the Contract. 

ITEM NO. 
LOCATION, PAGE, 

DESCRIPTION OF CHANGE 
OR DRAWING NO. 

Bidders are instructed to replace all bid opening date and time in Notice to 
Bidders page N-1 from April 10, 2020 at 2:00 PM to April 17, 2020 at 1 :30 

2.01 
Notice to Bidders PM 

Page N-1 
Refer to Addendum No. 1 for revised bid submittal process. 

Bidders are instructed to add the following to the end of the first paragraph 
of the Special Provisions section 2-1.34: 

In response to social distancing and efforts to work from home due to the 
COVID-19 virus, Department of Transportation (DOT) recognizes potential 
difficulties with providing a wet signatures bidder's bond with the Proposal. 
Bidders may use one of the following two options for submittal of bidder's 

2.02 
Special Provisions bond: 

Section 2-1.34 
1) Provide wet signatures and sealed original bidder's bond with the 

Proposal. 

2) Provide photo copies and potential electronic signatures of Surety, 
Principal, and Notaries with the Proposal. Submit the wet 
signatures and sealed original bidders bond within five (5) working 
days of the bid opening date and time. 

Bidders are instructed to add the following paragraph to the beginning of 
Special Provisions section 10-1. 02A: 

2.03 
Special Provisions 
Section 10-1. 02A Contractor is responsible for knowledge and compliance with all 

requirements of the Regulatory Permits in Appendix B. Specific action 
items for the requirements are summarized below and in Special Provisions 
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section 13-4.03E(4), section 13-4.03E(12), and section 14, "Environmental 
Stewardship". A copy of the Regulatory Permits must be kept onsite at all 
times. 

Bidders are instructed to replace the last two sentences of Special 
Provisions section 12-4.02C(3)(b) with the following: 

An emergency access through the jobsite must be made available for local 
traffic and emergency personnel for the duration of the road closure. The 
access must be designed to accommodate road legal single axel loading of 
20,000 pounds and dual axle loading of 34,000 pounds to address potential 

2.04 
Special Provisions weights of emergency equipment that may need access through the jobsite. 

Section 12-4.02C(3)(b) The emergency access plan is subject to review and approval by the 
Engineer per section 12-4.02A(3)(a). The purpose of the emergency 
access is not to provide daily access through the jobsite, but to provide 
emergency access for local residents and emergency personnel at all times 
and days of the week. This requirement is in case of an emergency such 
as a fire that would require evacuations at any time that could not be 
accommodated via the road detour. 

Bidders are instructed to add the following to the end of the fourth 
paragraph of Special Provisions section 13-4.03E(12): 

Special Provisions The Water Diversion Plan Submittal must include awareness of the 
2.05 

Section 13-4.03E(12) sensitivity of species during water diversion construction and dewatering, 
as well as coordination of any anticipated species protection and removal 
with the Counties designated biologist. 

Bidders are instructed to replace the eighth paragraph of Special 
Provisions section 13-4.03E(12) with the following: 

The Counties designated biologist must be scheduled and onsite during all 
in water work for the water diversion construction and dewatering. 
Schedule the work and biologist with the Engineer at least two weeks prior 
to the date of the anticipated work. Contractor must coordinate with the 
biologist any protection, handling, and removal of all species trapped in the 
water diversion area prior to dewatering. Relocation areas will be located 

2.06 
Special Provisions by the biologist within the same stream and as close as possible to the 

Section 13-4.03E(12) dewatered area to minimize the risk of harm to any aquatic life. All capture 
and relocation must be done by the designated biologist. The designated 
biologist must check daily as needed for stranded aquatic life as the water 
level in the dewatering area drops. Capture methods may include use of 
fish landing nets, dip nets, buckets, capture by hand, and/or other methods 
as approved in writing by CDFW. Captured aquatic life shall be released 
immediately in the nearest suitable habitat available. This condition does 
not allow for the take or disturbance of foothill yellow-legged frog, California 
red-legged frog, or any other State or Federally listed species. 
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Bidders are instructed to replace the first sentence of the third paragraph of 
Special Provisions section 14-6.03A with the following : 

2.07 
Special Provisions 
Section 14-6.03A You are not authorized to take any species listed under the California 

Endangered Species Act (CESA) as a result of project activities. 

Bidders are instructed to replace the last sentence of the first paragraph of 
Special Provisions section 14-6.03B with the following : 

2.08 
Special Provisions 
Section 14-6.03B The pre-construction survey must be performed within 3 days prior to the 

start of construction activities. 

Indicate receipt of this Addendum No.2 by filling in the number of this Addendum in the space 
provided on the signature page of the Proposal. Holders who have already mailed their Proposal can 

contact Brian Franklin at 530-621-5311 (email: brian.franklin@edcgov.us) to arrange return of their 
Proposal. Inform all suppliers and subcontractors as necessary. The Department of Transportation is 
only sending this Addendum by posting on QuestCDN's website at: https://www.questcdn.coml. You 

must be a Contract Documents holder on the Quest Plan Holder Report and comply with the 
requirements of this Addendum No.2 when submitting your bid. 

Approved 
Rafael Martinez, Direct 
Community Development Services 
Department of Transportation 

End of Addendum No.2 
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