2021 VARIOUS WEST SLOPE PAVEMENT REHABILITATION PROJECTS (#7723290) Owner: County of El Dorado, DOT Bid Opening: 05/27/2021 02:00 PM PDT

					Inc.		Granite Construction
Line Item	ltem Code	Item Description	UofM	Quantity	Unit Price	Extension	Unit Price
BASE BID - SCHEDULE A						\$179,426.56	
1	120100 TRAFFI	C CONTROL SYSTEM	LS	1	\$9,000.00	\$9,000.00	\$10,000.00
2	130100 JOB SITE MANAGEMENT		LS	1	\$1,340.00	\$1,340.00	\$1,500.00
3	390132 HOT MI	X ASPHALT (TYPE A)	TON	1,146	\$122.00	\$139,812.00	\$125.00
4	398200 COLD F	LANE ASPHALT CONCRETE PAVEMENT	SQFT	91,483	\$0.32	\$29,274.56	\$0.40
<b>BASE BID - SCHEDUL</b>	E B					\$233,413.62	
5	120100 TRAFFI	C CONTROL SYSTEM	LS	1	\$12,900.00	\$12,900.00	\$12,000.00
6	130100 JOB SIT	E MANAGEMENT	LS	1	\$1,340.00	\$1,340.00	\$1,500.00
7	390132 HOT MI	X ASPHALT (TYPE A)	TON	1,264	\$133.00	\$168,112.00	\$120.00
8	398200 COLD F	LANE ASPHALT CONCRETE PAVEMENT	SQFT	100,846	\$0.47	\$47,397.62	\$0.34
9	780260 RAISE \	VATER VALUE	EACH	2	\$556.00	\$1,112.00	\$930.00
10	780260 LOWER	WATER VALUE	EACH	2	\$478.00	\$956.00	\$430.00
11	780260 RAISE /	AT&T MANHOLE	EACH	1	\$989.00	\$989.00	\$1,400.00
12	780260 LOWER	AT&T MANHOLE	EACH	1	\$607.00	\$607.00	\$800.00
<b>BASE BID - SCHEDUL</b>	EC					\$156,726.52	
13	120100 TRAFFI	C CONTROL SYSTEM	LS	1	\$9,040.00	\$9,040.00	\$12,000.00
14	130100 JOB SIT	E MANAGEMENT	LS	1	\$1,340.00	\$1,340.00	\$2,000.00
15	390132 HOT MI	X ASPHALT (TYPE A)	TON	813	\$143.00	\$116,259.00	\$115.00
16	398200 COLD F	LANE ASPHALT CONCRETE PAVEMENT	SQFT	64,016	\$0.47	\$30,087.52	\$0.25
BASE BID - SCHEDULE D						\$265,606.02	
17	120100 TRAFFI	C CONTROL SYSTEM	LS	1	\$7,880.00	\$7,880.00	\$12,000.00
18	130100 JOB SIT	E MANAGEMENT	LS	1	\$1,700.00	\$1,700.00	\$2,000.00
19	390132 HOT MI	X ASPHALT (TYPE A)	TON	1,625	\$136.00	\$221,000.00	\$141.00
20	398200 COLD F	LANE ASPHALT CONCRETE PAVEMENT	SQFT	129,726	\$0.27	\$35,026.02	\$0.35
<b>BASE BID - SCHEDUL</b>	.E E					\$334,510.00	
21	120100 TRAFFI	C CONTROL SYSTEM	LS	1	\$2,730.00	\$2,730.00	\$12,000.00
22	130100 JOB SIT	E MANAGEMENT	LS	1	\$1,340.00	\$1,340.00	\$7,000.00
23	731627 ADA CL	IRB RAMPS	EACH	44	\$7,510.00	\$330,440.00	\$10,300.00
				Base Bid Total:		\$1,169,682.72	

Contingency (10%) TOTAL CON \$

Doug Veerkamp General Engineering,

\$116,968.27 \$1,286,650.99

## Granite Construction (Sacramento)

## Extension

\$191,343.20 \$10,000.00 \$1,500.00 \$143,250.00 \$36,593.20 \$204,387.64 \$12,000.00 \$1,500.00 \$151,680.00 \$34,287.64 \$1,860.00 \$860.00 \$1,400.00 \$800.00 \$123,499.00 \$12,000.00 \$2,000.00 \$93,495.00 \$16,004.00 \$288,529.10 \$12,000.00 \$2,000.00 \$229,125.00 \$45,404.10 \$472,200.00 \$12,000.00 \$7,000.00 \$453,200.00 \$1,279,958.94