

CONTRACT ROUTING SHEET

Date Prepared: 10/01/2021

Need Date: ASAP

PROCESSING DEPARTMENT:

Department: DOT
Dept. Contact: Brian Franklin
Phone: X5311
Department
Head Signature: Brian Franklin Digitally signed by Brian Franklin
Date: 2021.10.01 12:20:39 -07'00'
Brian Franklin, Office Engineer

CONTRACTOR:

Name: Myers and Sons Construction, LLC
Address: 4600 Northgate Blvd. Suite 100
Sacramento, CA 95834
Phone: (916) 283-9950
Org Code: 3610100

CONTRACTING DEPARTMENT: DOT – Transportation

Service Requested: Review and Approve Contract Documents for Mt Murphy Bridge Emergency Repairs

Contract Term: 5 Working Days Contract Value: Not to Exceed \$20,000.00

COUNTY COUNSEL: (must approve all contracts and MOU's)

Approved: Disapproved: Date: 10/5/2021 By: Daniel Vandekoolwyk Digitally signed by Daniel Vandekoolwyk
Date: 2021.10.05 07:58:26 -07'00'
Approved: Disapproved: Date: _____ By: _____

Do not exceed changed to \$24,500.

COUNSEL -- PLEASE FORWARD TO RISK MANAGEMENT -- THANKS!

HR APPROVAL: - N/A – PUBLIC WORKS CONTRACT

Compliance with Human Resources requirements? Yes: _____ No: _____
Compliance verified by: _____

RISK MANAGEMENT APPROVAL: (all contracts & MOU's except boilerplate grant funding contracts)

Approved: Disapproved: Date: _____ By: _____
Approved: Disapproved: Date: _____ By: _____

OTHER APPROVAL: (Specify department(s) participating or directly affected by this contract).

Departments: _____
Approved: _____ Disapproved: _____ Date: _____ By: _____
Approved: _____ Disapproved: _____ Date: _____ By: _____